



ODISHA POWER GENERATION CORPORATION LIMITED
 IB THERMAL POWER STATION
 At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA)
 TELEFAX: (06645) 289 317
 Email: contract@opgc.co.in;

1st Addendum/Corrigendum/Extension Notice to NIT No. ITPS/CC-22/2018-19/04, Date: 05th July, 2018, SI No. 04

The bidder shall consider the below changes hereafter for further bid preparation & participation.

Name of the Work " Consultancy for Plant Life Assessment of Unit-1 & 2 of ITPS "

Clause No.	Existing			Amended		
NIT	Date of receipt & submission /Opening of Bid			Date of receipt & submission /Opening of Bid		
	Up to 15:00 Hrs on 27.07.2018/ 15:30 Hrs onwards on 27.07.2018			Up to 15:00 Hrs on 06.09.2018/ 15:30 Hrs onwards on 06.09.2018		
3.1.1				SI No	Common System Description	
	1	Raw Water System	✓	1	Raw Water System	✓
	2	Bearing Cooling Water System	✓	2	Bearing Cooling Water System	✓
	3	DM Water System	✓	3	DM Water System	✓
	4	Air Conditioning System	✓	4	Air Conditioning System	✓
	5	Compressed Air System (Service Air and Instrument Air)	✓	5	Compressed Air System (Service Air and Instrument Air)	✓
	6	Ventilation Fans/ Blowers	✓	6	Ventilation Fans/ Blowers	✓
	7	Coal Handling Plant	✓	7	Coal Handling Plant	✓
	a.	Coal Stream A&B	✓	a.	Coal Stream A&B	✓
	b.	Stacker-Reclaimer	✓	b.	Stacker-Reclaimer	✓
	c.	Crusher	✓	c.	Crusher	✓
	d.	Paddle Feeder	✓	d.	Paddle Feeder	✓
	e.	Travel Tripper	✓	e.	Travel Tripper	✓
	f.	Dust Extraction and Suppression System etc.	✓	f.	Dust Extraction and Suppression System etc.	✓
	8	Ash Handling Plant	✓	8	Ash Handling Plant	✓
	a.	Ash Slurry Disposal System	✓	a.	Ash Slurry Disposal System	✓
	b.	Fly Ash Pump (HP and LP)	✓	b.	Fly Ash Pump (HP and LP)	✓
	c.	Bottom Ash Pump	✓	c.	Bottom Ash Pump	✓
	d.	Seal Water Pump	✓	d.	Seal Water Pump	✓
	e.	Recycling System	✓	e.	Recycling System	✓
				9	Fire Detection & Protection System	✓

Clause No.	Existing			Amended		
				10	EOT Crane	✓
4.1	Time Schedule for Deliverables for each unit (Common Systems are to be carried out along with unit#1.)			Time Schedule for Deliverables for both units & Common Systems		
	Sl. No	Activities	Time Completion schedule (from release of LOI Date)	Sl. No	Activities	Time Completion schedule (from release of LOI Date)
	1	<u>Scope of Services</u>		1	<u>Scope of Services</u>	
	1.1	Site mobilization	2 weeks	1.1	Site mobilization	LOI + 2 weeks
	1.2	Collection of inputs from OPGC for preparation of DPR.	4 weeks	1.2	Collection of inputs from OPGC for preparation of DPR.	LOI+ 5 weeks
	1.3	Collection of O&M history & team discussion		1.3	Collection of O&M history & team discussion	
	1.4	Completion of Condition Assessment (CA)	10 weeks	1.4	Completion of Condition Assessment (CA)	LOI + 13 weeks
	1.5	Submission of Detailed Project Report (DPR)	14 weeks	1.5	Submission of Detailed Project Report (DPR)	LOI + 17 weeks
	1.6 (a)	NTP for Preparation of RFP	Time Completion schedule (from release of NTP Date)	1.6 (a)	NTP for Preparation of RFP	Time Completion schedule (from release of NTP Date)
	1.6 (b)	Specification and RFP / bid doc for R&M project (for min. 05nos.)	6 weeks	1.6 (b)	Specification and RFP / bid doc for R&M project (for min. 05nos.)	NTP + 6 weeks
	2	<u>Scope of Services after RFP submission</u>	Time Completion schedule from the NTP date	2	<u>Scope of Services after RFP submission</u>	Time Completion schedule from the NTP date
	2.1	Assistance to Owner in pre-bid discussions, bid analysis and post bid Discussions	16 weeks	2.1	Assistance to Owner in pre-bid discussions, bid analysis and post bid Discussions	NTP+ 22 weeks

Clause No.	Existing		Amended			
	3	Scope of Services after Order placement	Time Completion schedule from the date of Order Placement	3	Scope of Services after Order placement	Time Completion schedule from the date of Order Placement
	3.1	Post award engineering review during implementation and witness of performance guarantee tests for the implemented projects	As per mutually agreed schedule	3.1	Post award engineering review during implementation and witness of performance guarantee tests for the implemented projects	As per mutually agreed schedule
3.1.2	23 packages		25 packages			
14.1	Site Facilities to be provided by OPGC		Site Facilities to be provided by OPGC			
	However, for engineers visiting the site for short durations (1 week), OPGC will provide guest house accommodation, if available, with food on chargeable basis. Medical and recreational facilities which are available for Owner's personnel at site shall also be available to such personnel.		However, for engineers visiting the site for short durations (1 week), OPGC will provide guest house accommodation free of cost but subject to prior intimation and availability. Food shall be made available on chargeable basis at designated locations only. Medical and recreational facilities which are available for Owner's personnel at site shall also be available to such personnel.			
Annexure-IX	Evidence of relevant experience gained by Consultant during the past seven years:		Evidence of relevant experience gained by Consultant during the past ten years:			
Please see the Clarifications to Pre-Bid Queries uploaded along with the Corrigendum. All other terms and conditions of the Bid Document remain unchanged.						

Sd/- AGM-SCM
(Email: bkmishra@opgc.co.in, Landline-06645 289221)