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} ODISHA POWER GENERATION CORPORATION LIMITED
OPGC IB THERMAL POWER STATION
o At/PO: BANHARPALI, DIST: JHARSUGUDA - 768 234 (ODISHA)

NOTICE INVITING TENDER

OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Companies for execution of the following
works & supplies for its thermal power plant at Banharpali:

WORKS TENDER FOR UNIT#1&2 (NIT No. ITPS/CC-22/2020-21/05, Date: 26th August, 2020) (Telephone; 06645-289-232/355/328/245;
Email: bailochan.jena@opgc.co.in; satya.tarai@opgc.co.in; rabindra.panda@opgc.co.in; siba.pati@opgc.co.in)

S/ Tender
N Name of the work cost EMD (Rs.) Contract | Bid Sale/ Date of receipt & submission
Period Issue date | /Opening of Bid
1. |Construction of Settlement Pit for Rs.5600/- | 1% of total As per Bid | 26.08.20to | Up to 15:00 Hrs on 15.09.2020/
storm water drainage (Single Bid) including | quoted price | Document | 14.09.20 15:30 Hrs onwards on
GST 15.09.2020

Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India
(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank,
(Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid and the DD
towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt of
tender, otherwise the bid shall be liable for rejection. Small scale industries/National Small-Scale Industries Corporation/
MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at
least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request
if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender
document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account
shall be entertained. Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids
shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the
time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received /
opened at the respective time on the next working day. The photocopies of all the supporting documents required for
participating in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable
for rejection. Bids without EMD will be rejected outright.

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for
tender evaluation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof.

Important: The detailed NIT along with Terms and Conditions are available for download at OPGC website at
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other
details.

Sd/- GM-SCM
(Email: bkmishra@opgc.co.in)

SAFE & CLEAN POWER IS OUR COMMITMENT

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit
our website www.opgc.co.in for details.
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QUALIFYING CRITERIA

Sub: Construction of settlement pit for Storm water drainage inside plant at ITPS.

Bidders having the following criteria shall only be considered to be qualified in the Techno-
commercial Bid:

1. Average Annual financial turnover during the last three (03) years (i.e.2016-17, 2017-18 &
2018-19) should be at least Rs.30.0 Lakh or more. Audited Balance Sheet and profit & loss
A/C must be submitted along with the Techno-commercial Bid.

2. Experience of having successfully completed similar works during last 5 years ending
last day of month previous to the one in which applications are invited should be either
of the following:-

0] Three similar completed works each costing not less than the amount equal to Rs.10
Lakh.‘OR’

(1)) Two similar completed works each costing not less than the amount equal to Rs.20.0
Lakh.‘OR’

(1 One similar completed works costing not less than the amount equal to Rs.30.0 Lakh.

Definition of “similar work”:- Similar work refers to Construction of RCC water tank, RCC
Settlement Pit, RCC water retaining structures, Or any other RCC structures, Sufficient
documentary proof (i.e. Work Order and Completion Certificate of similar work) in support of
the above must be submitted along with the Techno-commercial Bid.

3. The bidder must have own Provident Fund Code, GST Certificate, Income Tax PAN and valid

VAT/Sales Tax Clearance certificate. Photocopies of these documents must be submitted
along with Techno-commercial Bid.

NOTE: The bidders who are found qualified in above will be invited for the opening of the price
bids.
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Power for Progress

Information to Bidders

1) The bids complete in all respect (Single bid) must be submitted in a sealed envelope super

2)

4)

scribed with tender enquiry number, name of the work and due date of opening. The Techno-

commercial, Price Bid and EMD in separate sealed cover shall be put in a sealed big envelope.

The bid documents are not transferable. The bidder must submit the following along with the

bid:
a)

b)

c)
d)

e)

f)

EMD of requisite amount as per NIT shall be put in a sealed envelope.

Photocopies of Provident Fund Registration certificate, GST Registration certificate,
Income Tax PAN and valid VAT/ Sales Tax Registration / Clearance certificate shall be
put in a sealed envelope.

Price Bid shall be put in a sealed envelope.

Bid documents duly signed & stamped in all pages as a token of acceptance.

In case of bidders submitting the documents downloaded from OPGC web site, the
cost of bid documents (as per NIT) must be submitted (separately from EMD) in the
form of Demand Draft. The draft towards cost of bid documents must be drawn on
or before the last date of sale of bid documents.

Original price bid duly filled in, signed & stamped on each page shall be submitted.
Any price breakup (if required) must be submitted separately. The rates offered by
the bidder shall be clearly written in English (clearly hand written or typed) in figures
and shall be free from any aberrations, deletions, corrections and overwriting. In
case of any illegibility of the offer submitted by bidder the interpretation by OPGC
shall be final and binding on the bidder. Insertion, postscript, addition and alteration

shall not be accepted after submission of the bid.

Note: Tenders submitted without the above requirements shall be liable for rejection.

Bidders are advised to submit the tender based strictly on the terms and conditions and

specifications contained in the tender documents and not stipulate any deviations in normal

case.

OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been

found the lowest i.e. on L-1 basis.

OPGC reserves the right to evaluate the quotation on such deviations having financial

implications by adding the cost determined by OPGC.
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5)

6)

9)

10)

11)
12)

Wherever it is mentioned in the specification that the contractor shall perform certain work or
provide certain facilities, it is understood that the contractor shall do so at his cost.

Before quoting the rates the Bidder should go through the specifications, scope of work, special
condition of contracts etc. and get himself fully conversant with them. The bid should include
cost of mobilization and cost to adhere to all safety norms as described in the tender. No
relaxation or request for revision of quoted/accepted rates shall be entertained subsequent to
the opening of bid on account of mobilization or Safety costs.

The details of items in the price schedule shall be read in conjunction with the corresponding
technical specifications. Items of work provided in the price schedule but not covered in the
technical specifications shall be executed strictly as per instructions of Engineer in charge.

The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and
tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms
to all workmen, rectification, maintenance till handing over, supervision overheads, profits and
all incidental charges not specifically mentioned but reasonably implied and necessary to
complete the work according to contract. However, bidders shall indicate the %(Percentage) of
cost of PPEs included in their price.

OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be
bound to perform the same at their quoted rates.

Tender Cost & GST towards Tender paper cost should be by way of Demand Draft (DD). Offers
made without Tender cost & GST towards Tender paper cost will be rejected. For each
alternative Offer, a separate Tender cost & GST towards Tender paper cost should be submitted.

MSME (Micro/small/medium)/NSIC/SSI status of your firm

Small scale industries/National Small Scale Industries Corporation/ MSME firms are
exempted from payment of Earnest Money Deposit only if they are entitled for
exemption of the offered service. Tenderers seeking exemption shall claim in
advance along with the photocopy of Valid Registration Certificates at least two days
before the due submission date. However, OPGC reserves the right to accept/ reject
the exemption request if the same is found unauthenticated or not relevant to the
offered item.
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GENERAL CONDITIONS OF CONTRACT

X
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VOLUME -1

Page 7 of 165



INDEX

COVERING LETTER
NOTICE INVITING TENDER
PROFORMA OF LETTER OF UNDERTAKING

INSTRUCTIONS TO BIDDER

Page 8 of 165

To

14



ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION
BANHARPALI-768234, DIST. JHARSUGUDA

TENDER FOR

Name of work: - “Construction of Settlement pit for storm water drainage inside plant at ITPS.”

(Here insert the name of the Works)

1. To be submitted by 15.00 Hours of dt.15.09.2020 to Contract Cell, ITPS.

2. Techno-commercial and price bid shall be opened in presence of Bidders or their duly authorized
representatives who may like to be present at 15.30 Hours on dt.15.09.2020 in the office of
Contract Cell, ITPS.

ISSUB £0 IMI/S oottt ettt et e a st s s e st bessas e sebes s saesrennsenene sen

Signature of officer issuing the documents... Sd/-

Designation: GM-SCM

Date:
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10.

11.

12.

ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION, BANHARPALI

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the work “Construction of Settlement pit for
storm water drainage inside plant at ITPS ”

The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completed within 04 (four) months from the date of issue of Letter of
Intent/Service Order, in accordance with phasing, if any, indicated in the Tender documents.
Normally Bidders having corresponding class of license, PF Code, GST code, valid IT PAN & VAT/Sales
Tax Clearance certificate, expertise for the work required to be executed and financial capacity will
be considered.

The person who floats the NIT shall be the Accepting Authority herein after referred to as such for
the purpose of this Tender.

Applications for issue of tender documents shall be submitted to Accepting Authority so as to reach
his office not later than dt.14.09.2020.

A Bidder shall possess IT PAN, VAT/Sales Tax Clearance certificate, PF Registration certificate and GST
Registration certificate.

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price
Schedule of various classes of work to be done, the Conditions of Contract and other necessary
documents will be sold on payment of Rs.5,600/- including GST in shape of Demand Draft in favour of
Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank
(Code-0662) / Central Bank of India (Code-283899) on or after dt.26.08.2020 to dt.14.09.2020. Cost
of tender paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable
and related to particular work), the form and nature of the site, nature of work, capacity of
concerned plant, present condition of the plant, labour force problem relating to present Contract
labour, custom & system of the local folk, means of access to the site, accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their Tender. A Bidder shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with notice advertised
in the Newspaper and all other tender documents and has made himself aware of the scope and
specifications of the work to be done and of local conditions and other factors bearing on the
execution of the works.

A Bidder should quote his rates in figures as well as in words. The amount for each item should be
worked out and the requisite totals given. Special care shall be taken to write rates in figures as well
as in words, and the amounts in figures only in such a way that interpolation is not possible. The
total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.” should
be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P.
In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be written at the
end. Unless the rate is in whole rupees and followed by the word ‘Only’ it should invariably be up to
two places of decimal.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum
tenders, only quoted amount shall be considered.
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13.

14.

15.

15.1

15.2

15.3

154

15.5

15.6

16.

17.

18.

19.

Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works.
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of those
witnessing the Tender liable for rejection.

Tender shall be received up to 15.00 Hours of dt.15.09.2020 and Techno-commercial bid shall be
opened at 15.30 Hours on the same day in presence of those Bidders or their duly authorized
representatives who may like to be present.

The Tender shall be accompanied by Earnest Money @ 1% of total quoted price. The Earnest Money
offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation
Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank
of India (Code-283899).

The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of
appropriate value in the prescribed format.

The Earnest Money shall be made payable without any condition/demure to the Owner on
demand. The Earnest Money shall be valid for a period of 06 (six) calendar months from the date of
opening of the bid
In consideration of the Owner opening and considering the Tender for purpose of award of
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) days
from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter or
revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender valid for
one hundred & eighty (180) days or varies its terms and conditions during the said period then the
Owner shall be entitled to forfeit the Earnest Money amount without any notice or proof of
damages etc. The Bidder shall submit his Tender as required in the Tender documents along with
letter of undertaking in the proforma enclosed herewith.
The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the
award of the Contract.
Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall be
rejected by the Owner as non-responsive Bid.
No interest will be payable by the Owner on the said amount covered under Earnest Money / other
security deposits.
On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial
security at the option of the said Contractor or shall be returned to the successful bidder at his
option.
A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice
and other tender documents, failing which the Tender will be liable to be rejected.
The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any
Tender or to give any reasons for their decision. The Owner reserves the right to allow the Public
Sector Undertakings price preference facilities as admissible under existing Govt. policy. The
prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before
submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of
accepting the whole or any part of the Tender or split the total scope of work among eligible Bidders
and Bidder (s) shall be bound to perform the same at his/their quoted rates.
GST, VAT/Sales Tax, Work Contract Tax or any other tax on materials in respect of this Contract shall
be payable by the Contractor and the Owner will not entertain any claim whatsoever in this respect.
For and on behalf of Odisha Power Generation Corporation Ltd.
Signature...Sd/-

Designation: G.M.—=SCM.

Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS TENDER.
(To be executed on non-judicial stamp paper of requisite value)

Ref: Date:
To

Odisha Power Generation Corporation Ltd.,

IB Thermal Power Station,

Banharpali.

(Hereinafter referred to as the Owner)

I/We have read and examined the following documents relating

(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour
Welfare, Safety Code, Schedule A & B and Annexure - | to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Technical Specifications.

(f) Price Schedule / Bill of Quantities

(g) Drawings if any.

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the
terms and conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price
schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule ‘A’
of General Conditions of Contract.

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for
acceptance for 180 days from the due date of opening of bid thereof and not to make any modifications in
its terms and conditions which are not acceptable to the Owner.

A sum of 1% of total quoted price towards Earnest Money is hereby forwarded in shape of Demand
draft drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-
283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender
open as aforesaid or make any modifications in the terms and conditions of the Tender, which are not
acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any other remedy, be at
liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We hereby agree to
abide by and fulfill all the terms, conditions and provisions of the aforesaid documents.

If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in
the conditions, |/We agree that the Owner shall without prejudice to any other right or remedy be at liberty
to forfeit the said earnest money absolutely.

Signature of Bidder .....................

Duly authorized to sign the Tender on behalf
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Postal Address.....ccccccevevecceeeeneennnns
Telegraphic Address........ccceeueuenine.
Telephone No.......ccocvevvvvveeceeceenene.
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1.2

1.3

1.4

d)

e)

f)

g)

h)

INSTRUCTION TO BIDDER (S):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious or
otherwise culture, political environment, climatic conditions, education & medical facilities etc. to
their satisfaction and acquaint with the nature & condition of work prior to working out the price of
the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and specification
contained in the tender documents and not stipulate any deviations. Should it however become
unavoidable, deviations should be stipulated in the prescribed pro forma only in the format in
annexure VIl of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by
loading or offloading the cost of such deviations.

Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date or
on extended date if any. The Bidder should write clearly the revised quantities on the Schedule of
original Tender Documents and should price the work based on revised quantities / conditions. All
those who were issued tender documents prior to issue of addenda / corrigenda shall be provided
with another set of fresh blank price schedule / schedule of items free of cost. The Bidders shall
submit their tender in the fresh schedule. But however if the Bidder has already submitted his
tender prior to issue of such addenda / corrigenda, they shall resubmit a fresh offer marked on the
envelope as “Amended Offer”. The original offer submitted by such party shall be destroyed in
presence of the Bidder on the date of opening.

PREPARATION OF BID:
The Bidder(s) shall submit the bid in two parts, namely-
1) Part-I: Techno commercial Bid
2) Part-Il: Price Bid
PART-I: TECHNO-COMMERCIAL BID
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender
documents with signature & stamp in all pages as token of unconditional acceptance shall constitute
Techno-commercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount drawn in favour of Odisha Power Generation
Corporation Ltd. in the manner prescribed in clause-15 of NIT enclosed herewith towards the
Earnest Money without which the Tender will be summarily rejected.

Details of work of similar nature and magnitude executed by the Bidder during last three years
(Works executed in name of Bidder) in Annexure-| of G.C.C.

Details of present commitments of the Bidder in Annexure-Il of G.C.C.

Details of equipments in Annexure-Ill of G.C.C.

Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of
the firm in Annexure-IV of G.C.C.

Duly filled in information about Bidder as per Annexure-V of G.C.C.
List of enclosures as per Annexure-VI of G.C.C.

Exception & deviation statement in Annexure-VIl of G.C.C.
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j)

k)

Note:

Details of proposed organization in Annexure-VIlIl of G.C.C.
Documents showing annual turnover in Annexure-IX of G.C.C.
Photocopy of valid VAT/Sales Tax Clearance Certificate and IT PAN.

Photocopy of Provident Fund Registration No. and GST Registration No. of appropriate category
issued by competent authority.

Photocopy copy of the Registration of Firm / Company.

Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail
address etc.

Any other technical information, Bidder wishes to furnish.

Letter of undertaking in non-judicial stamp paper of worth Rs.5.00 in the format enclosed.
Documents in support of authentication of the person who signed the tender. Only proprietor,
partner, directors or permanent employee with due power of attorney is recognized for such
signature.

If required additional sheet may be used to furnish all above information but in the format
provided in General Conditions of Contract.

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an envelope,
sealed & super scribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name of the work, NIT
No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of the cover.

PART-II: PRICE BID

1.5

1.6

Price bid shall include -

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as
token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take
utmost care in filling the tender documents corresponding to instruction to Bidder and
relevant information elsewhere in Tender document.

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any.

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender
document and put in a separate sealed envelope super scribed as “PRICE BID”. This
envelope must contain Name of work, NIT No. at the top and Name & Address of the
Bidder on left hand bottom corner of the cover.

COMPLETE BID:

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope,
sealed & superscribed with Name of the Work, NIT No., Due date of opening. The full name, postal
address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written on the
bottom left corner of the envelope.

SUBMISSION OF BID:
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1.7

1.8

1.9

1.10

1.10.1

1.11

1.12
1.12.1

Completed Bid shall be submitted to the Owner within due date and during office hours only. The
Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against
receipt of the same.

OPENING OF TENDER:

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence of
the Bidder(s) or their authorized representative who may like to be present. Partner, director or
permanent employee of the firm duly authorized can only be authorized representative.

Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in
presence of them or their authorized representatives who shall participate.

CAUTION TO BIDDER:

The person who shall come to purchase tender documents, submit the Tender or participate in the
opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the
checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving license
of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant
& our plant gate shall provide other items such as hardhat, safety glass & visitor pass. Not more
than 2(two) persons for one Tender shall be allowed to participate in Tender opening.

ALL PAGES TO BE INITIALED:
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of
documents shall be signed with date by the Bidders or their authorized representatives.

RATES TO BE IN FIGURES & WORDS:
The Bidder shall quote both in figures and in words for the rates and amount tendered by him in
the Schedule of quantities / Price schedule forming part of the Tender document, in such a way
that interpolation is not possible. The amount of each item shall be worked out and entered and
requisite total given for all items. The tendered amount for the work shall be entered in the Tender
and duly signed by the Bidder.

If any ambiguities are observed in the rates & amount given in words & figures the following
procedure shall be followed:
a) When there is difference between the rates in figures and words, rate, which corresponds
to the amount worked out by the Bidder, shall be taken as correct.
b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect,
the rate quoted by the Bidder shall be taken as correct but not the amount.
c) When it is not possible to ascertain the correct rate by either of above methods, the rate
qguoted in words shall be taken as correct.
The Bidder shall quote in English language only.

CORRECTIONS & ERASES:
No erases or over writings are permissible. All corrections and alterations in the entries of tender
papers shall be signed by the Bidder with date.

DETAILS & SIGNATURE OF BIDDER:

The Tender shall contain the name, residence and place of business of person or persons making
the Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish
the full names of the partners in the Tender. It should be signed in the partnerships name by all the
partners or by duly authorized representative followed by the name and designation of the person
signing. Tender by a Corporation shall be signed by an authorized representative and a power of
attorney / authorization on its behalf shall accompany the Tender. A copy of constitution of the
firm with names of all partners shall be furnished. In case of cooperative society, the authorized
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representative of the society will sign the Tender. Similar principle shall be followed in case of any
Trust and Hindu Undivided Family business.

When the Bidder signs a Tender in a language other than English, the total amount tendered or
only rate quoted in maintenance Contract in addition be written in the same language. The
signature should be attested, at least by one witness.

ABNORMAL RATES:

The Contractor is expected to quote the rate for each item after careful analysis of cost involved for
the satisfactory performance and completion of item work considering all specifications and
conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in
specification for any other item. In case the rates quoted by the Bidder’s for any item are unusually
high or unusually low it will be sufficient cause for the rejection of the Tender unless the Owner is
convinced about the reasonableness of the analysis for rate furnished by the Bidder (on demand)
after scrutiny.

THE SCHEDULE:

The work shall be executed strictly as per the Time Schedule, indicated in the tender documents.
Monthly / weekly work programme will be drawn up by the Contractor before commencement of
work & submitted to Engineer-in-charge for approval. The programme & progress will be reviewed
from time to time and if required, the programme may be re-scheduled by Engineer-in-charge. The
Contractor shall also be responsible to provide materials within his scope in time to achieve the
programme. In all matters concerning the extent of programme set out weekly and monthly, the
decision of the Engineer-in-charge will be final and binding on the Contractor.

RECORD KEEPING:

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & furnished
to Engineer-in-charge or his representative for scrutiny, Management Information System and
payment etc.

End of Volume-I
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14
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1.7

1.8.1

SECTION-I

GENERAL

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal
Power Station, Banharpali is one of its units. At present AES Corporation, USA has 49% stake in
Odisha Power Generation Corporation Limited. The |b Thermal plant is situated close to Hirakud
reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar
Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present operating 2x210 MW
coal based power plant. The management is looking forward to engage a bonafide, resourceful,
potential and experienced Contractor of good financial capacity for the jobs specified.

One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit the
Tender duly signed and stamped in all pages of the document along with their offers. All Tenders
shall be prepared and submitted by typing or printing with indelible black ink on white paper in
consecutively numbered pages and in solid binding along with duly filled-in formats given in the
Annexure. One additional booklet containing the bill of quantities / price bid as issued to be
submitted by the Bidder in two copies in the price bid part.

The tender document is not transferable. Transfer of tender documents issued to one Bidder to
another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is
not permissible. The alteration of Tender once submitted shall not be entertained except in case of
issue of Addenda / Corrigenda.

Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters
with annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the Bidder’s
signature.

All the copies of Tender shall be complete in all respects with all their attachments/enclosures.

The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience
and that he has at his disposal suitable modern facilities and specialized employees to ensure that
his work is of best quality and workmanship is according to the latest proven technology and
engineering practices. The Bidder shall satisfy the Owner that he is financially in a position to fulfill
Contractual obligations, offered to be undertaken by him.

Bidder’'s complete offer (all the parts) shall be prepared and submitted in double sealed envelope
with Name of the work, NIT No. & date and Due date super scribed prominently on the outside of
the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of the
Bidder shall be written on the bottom left corner of the sealed envelopes.

SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER:

The work shall be carried out on item rate basis / job rate basis for which schedule of quantities /
blank price schedule have been issued for different items of work as defined in the scope of work,
technical specification in Special Conditions of Contract.

The Tender not covering the total scope of work and services as detailed out in tender documents
is liable for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to
the suitability of the work as given in the Technical Specifications and shall take full responsibility
for the completion of work as per defined scope.
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1.13

1.13.1

1.14

PRICE QUOTATION:

The Bidder shall quote his price against each item of the schedule as indicated in Schedule of
Quantities / Blank price schedule enclosed with technical specification, both in figures and in words
clearly.

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed.
All scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the
interpretation of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price schedule as
fully described and contained therein. No modifications to the work content in the items will be
allowed.

The offered unit rates shall remain FIRM for variation in completed value of the Contract including
the cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of
either terms and conditions or rates of his Tender after opening of Tenders may lead to rejection of
his Tender.

RECEIPT OF TENDER:

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting
the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on or
before the date and time set out for the same in the Invitation to Tender. Tender submitted by
FAX/TELEX/TELEGRAM/ E-mail shall not be accepted.

TENDER OPENING:
The Tender will be opened in the manner and at the time, date and place set for opening of
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract.

LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS:
The Tender shall be submitted in English language only.

EARNEST MONEY:

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and
in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be returned to
the unsuccessful Bidders at the expiry of the validity period unless otherwise extended or on
finalization of the Contract. Earnest Money of the successful Bidder shall be returned after he
furnishes the initial Security Deposit and Contract is signed. No interest shall be paid on Earnest
Money. E.M.D. shall not be accepted in any other form than as mentioned above and the Tender
shall be summarily rejected without E.M.D. The E.M.D. shall be returned in form of A/c payee
Cheques / D.D. Bank charges shall be to the accounts of Contractor if D.D. is required.

Forfeiture of E.M.D. & rejection of Bid, if-

a) The Tender is revoked during its validity period.

b) The prices are increased unilaterally after the Tender opening and during validity of offer.

c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after
the Contract is awarded to him.

d) The Bidder fails to submit initial Security Deposit within the period specified in Special
Conditions of Contract.

NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER:

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and
expenses incidental to or incurred by him through or in connection with his submission of Tender or
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1.18.1

its consideration on the Owner, even though Owner may modify / withdraw the Invitation to
Tender or does not accept the Tender.

INCOME TAX PAN & VAT/SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:
Bidder shall furnish the valid Income Tax PAN and VAT/Sales Tax clearance certificate issued by the
concerned authority & P.F. Code with the Technical Bid of the Tender.

NOTICE ONBEHALF OF OWNER:
All notices of technical/commercial nature shall be issued by Engineer-in-charge from time to time
after LOI is released till closure of Contract.

SITE INFORMATION & LOCAL CONDITIONS:

Site information

Information regarding the work site, plant capacities, location, approach to site and metrological

condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit &

interaction with Engineer-in-charge or others.

Local conditions

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site

condition and shall appraise himself of the procedure for engagement of labour and shall collect

any other information which may be required before submitting the Tender.

Claims and objections due to ignorance of site conditions will not be considered after submission of

Tender.

The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to

have satisfied himself about the nature and details of all existing infrastructures and also as to the

nature and conditions of the plant and equipment installed, means of transport and
communications, whether by land, water or air and as to possible interruptions thereto and ingress

& exit from the site, to have made independent enquiries, examined and satisfied himself as to the

sites for disposal of surplus materials and debris, the available accommodation, and all other similar

matters which may affect the work.

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute,
regulations, levies and other charges relating to his work at site.

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and
reliable information as stated above or on any other matter affecting the Bidder shall not
relieve him from any risks or liabilities or the entire responsibility for completion of the
work in accordance with the Tender Documents.

OTHER CONDITIONS:

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions
of Contract, the Technical Specification, drawings and other details relating to work and given in the
tender documents and fully acquaint himself as to all conditions and matters which may in any way
affect the work or the cost thereof. The Bidder shall be deemed to have on his own and
independently obtained all information for the purpose of preparing the Tender and his Tender as
accepted shall be deemed to have taken into account all contingencies as may arise due to such
information or lack of the same.

The Bidder shall be deemed to have exhaustively examined the tender documents including the
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have
obtained all information and clarifications on all matters whatsoever that might affect the carrying
out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed to have
known the scope, nature and magnitude of the work and the requirements of materials and labour
involved etc. and as to all work he has to complete in accordance with the Contract whatever be
the defects, omissions or errors that may be found in the Tender Documents.
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In case of conflict between the conditions given in the Special Conditions of Contract / Technical
Specification and the General Conditions of the Contract, the conditions given in the technical
specification shall prevail over the General & Special conditions of the Contract.

SAFETY MEASURE:

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and
enforcement of any additional rules from time to time during the Contract period and it’s extension
if any.

STATUTORY PROVISION:

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of
Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax
Acts at the time of submission of Contract and any new Acts applicable to such Contract / Contract
labour during the Contract period shall be liability of the Contractor.

EXECUTION OF CONTRACTS:

After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between
Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The
agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the
State of Odisha.

End of Section-I
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SECTION-II

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meanings hereby
assigned to them except where the context otherwise requires.

“Accepting Authority” shall mean the authority mentioned in Schedule ‘A’.

The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to
effect additions to or deletions from or alteration in the Works.

‘Approved’ shall mean approved in writing including subsequent written confirmation of previous
verbal approval and ‘Approval’ means approved in writing including as aforesaid.

‘Bidder’ means a person or group of persons or a company who offer rates under certain conditions
with an intention of performance against any invitation to Tender if accepted by the person inviting
Tender.

The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge
certifying that the work is completed in all respect commensurate to the provisions of Contract &
to his satisfaction.

‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever
nature required for execution, completion or maintenance of the works (as hereinafter defined) but
does not include materials or other things intended to form or forming part of the permanent work.

The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for
execution of the works including therein collectively all documents such as: -

i) General Conditions of Contract

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities,
Technical Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation

iv) Field Quality Assurance Plan

V) Drawings if provided

vi) LOI / Work Order

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before

acceptance of Tender.

All the above documents are complementary to each other.

The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner and
LOI accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s)
and permitted assignee(s).

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to produce
a given result for the establishment other than a mere supply of goods or articles of manufacturer
to such establishment through Contract labour or who supply Contract labour for any work of the
establishment and includes a subcontractor or agent as the case may be.

All functions pertaining to the operation of Contract means all acts, such as planning, scheduling,
testing, measuring, certification of bill, closing of Contract etc., directing, issue of spares &
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consumables and controlling the activities of Contractor necessary for execution of the Contract
and coordinating between the functioning agency & Owner or his functionary representative.

‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that
day. However, for the purpose of work involving shift working “Day” means a day of 24 hours from
6 a.m. to 6 a.m. next.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification approved
in writing by the Engineer-in-charge and such other drawings as may from time to time, be
furnished or approved in writing by the Engineer-in-charge.

The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may be
nominated by the Owner from time to time and shall include those who are expressly authorized by
the Owner to act for and on his behalf for all functions pertaining to operation of the Contract.

‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power
any acts of government, damage from aircraft, acts of god such as earth quake, lightening and
unprecedented floods and other causes over which the Contractor has not control and accepted as
such by the accepting authority or causes solely due to use or occupation by the Owner of the part
of works in respect of which a certificate of completion has been issued.

The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory
compliance of the various provisions of the Contract to be issued by the Owner or his
representative after the period of risk-liability is over. Risk liability period shall be specified in
Special Conditions of Contract.

‘Headings’ in this Contract document are given solely to facilitate reference and are not part of the
Contract documents and are not to be taken into account in the interpretation of the provisions of
the Contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions etc.
shall be in English language only.

‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been
accepted in accordance with the provisions contained in the letter and hence to take preparatory
steps and compliance of formalities to commence the work from the date desired by Owner.

The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation
Corporation Ltd or his successors in office as designated by the Owner.

‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed, plus the percentage mentioned
in schedule-A to cover all overheads and profit (No percentage shall be added for materials issued
by the Owner).

‘Metric System’: All technical documents regarding the measurement of works are given in the

metric system and all work under the Contract should be carried out according to the metric system
only. All documents concerning the work shall also be maintained in the metric system.

Page 25 of 165



2.21

2.22

2.23

2.24

2.24

2.25

2.26

2.27

2.28

2.29

2.30

231

‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent
(unless delivered personally or otherwise proved to have been received) by registered post to the
last known private or business address or registered office of the addressee and shall be deemed to
have been received in the ordinary course of post, it would have been delivered.

The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company
incorporated under the Companies Act, 1956 having its registered office at 7™ Floor, Module — A,
Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 or any other places if modified
subsequently and shall include its Managing Director or other Administrative Officers authorised to
deal with these presents and are concerned on his behalf and are posted in any of the offices of
OPGCL and shall also include Owner’s successors and assignees.

‘Paying Officer’ shall mean Head of Finance/Sr. Manager (Finance), ITPS.

The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of
issue of completion certificate up to the date of issue of final certificate, which the Contractor
stands responsible for rectifying all defects that may develop in the works.

‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order
to define broadly the scope and specifications of the work & works and all reproductions thereof.

‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed
to the tender papers issued by the Owner and the amendments thereto issued from time to time.

‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and
vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by the
Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words
implying persons shall include relevant corporate companies or registered associations or body of
individuals or firms of partnership, cooperative society as the case may be.

‘Site / Work place’ shall mean the lands and other spaces above & below the ground level on which
the works are to be carried out, any other lands or places provided by the Owner for the purpose of
the Contract.

‘Specification’ shall mean all directions, various technical details, standards, quality provisions and
requirements attached to the Contract, which pertain to the method and manner of performing the
work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the
Contract for the work(s) as may be amplified or modified by the Owner or the Engineer-in-charge
during the performance of Contract in order to meet the unforeseen conditions in the best
interests of the work(s). It shall also include the latest edition including all addenda / corrigenda or
relevant BIS Specifications and other relevant codes.

The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to
whom whole or any part of the work has been entrusted by the Contractor, with the written
consent of the Owner or his representatives and the legal representatives, successors and
permitted assignee of such person, firm or company.

‘Temporary Works’ shall mean all temporary works of every kind required for execution,
completion or maintenance of the Contracted works.

The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted by
the Owner.
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‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge become
necessary during the progress of the work to obviate any risk of accident or failure or disruption of
generation which become necessary for security.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire

execution and full completion of the work.

The ‘Contract sum’ shall mean:

a) In case of lump sum Contracts, the sum for which the Tender is accepted.

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the
Tender adjusted by the Contractor’s percentage.

c) Incase of item rate Contract, the value of works arrived at after multiplication of the quantities
shown in the schedule of quantities by the item rates quoted by the Bidder for the various
items.

‘Week’ means a period of seven consecutive days without regard to the number of hours worked in
any day in that week.

‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner.

The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or
part thereof as the case may be and shall include all extras, additions, altered or substituted works
as required for the purpose of the Contract or as may be required to be executed by the Owner /
Engineer-in-charge at an agreed price if not available in scope.

NATURE OF CONTRACT: The Contract may be for -

a) Construction / Fabrication / Erection of plant & equipment.

b) Civil construction.

c) Operation (any system).

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant,
Plantation etc.)

e) Composite / Turnkey package.

Earnest Money:
The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide
by the terms & conditions of Tender document and comply with the work if offered.

Schedule of Rate:
Schedule of Rates means the latest rate published by Works Department / P.H. Department. /
Irrigation Department., Govt. of Odisha as the case may be.

Schedule of Quantities:

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the
rate & amount offered by the Bidder therein and its subsequent agreement by both parties. This is
applicable for construction & civil maintenance job only.

Price Schedule:

Price schedule is a document in which description of operation / maintenance, probable frequency
during a stipulated period and blank unit rate are provided by the Owner. Bidder shall fill up the
blanks and submit it as Price Bid, which is subsequently agreed by both the parties directly or after
negotiation.
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“Site In-charge” is an employee of Contractor who is categorically authorized to manage the site for
day-to-day activities on his behalf.

“Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor
or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating to

the subject of Contract for hire or reward.

“Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended
from time to time.

End of Section-II
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SECTION-III

GENERAL INFORMATION TO BIDDER (S):
ISSUE OF TENDER PAPER:
Owner shall issue one set of priced tender documents which consists of:

i) Instructions to Bidder including NIT & Proforma of letter of undertaking

i) General Conditions of Contract

iii) Special Conditions of Contract including Technical Specification and Scope of Work
iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as per the stipulation in NIT. Information provided and
documents submitted by the Bidders in Techno-commercial bid shall be processed, examined,
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price bid.
The price bids shall be opened with prior intimation to all technically qualified Bidders only and in
presence of them or their authorized representatives. Only proprietor, partner, director or
permanent employee with necessary power of attorney shall be accepted as authorized
representative.

WITNESS:
Witness and sureties should normally be persons of status and property. Their names, occupation
and address shall be stated below their signature.

VALIDITY:

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of
opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) in
regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.

ADDENDA/CORRIGENDA:

Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of
submission of the Tenders to clarify documents or to reflect modification in the design or Contract
terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and
submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s).

The addenda / corrigenda will be issued / mailed to each person or organization to which a set of
tender documents has been issued. Each recipient shall acknowledge the receipt of the same and
attach one copy of the addenda/corrigenda issued, which shall form part of Tender Documents. In
case of paper publication of such addenda/corrigenda, copy of the same may be treated as part of
original tender documents.

REVISED PRICE BID:

In case of any deviation proposed by any of the Bidders and accepted by the Owner during
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with
provision of submission of fresh Price Bid taking into consideration the accepted deviation.

RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

The right to accept the Tender rests with the Owner. The Owner further does not bind himself to
accept the lowest Tender and reserves the authority to reject any or all the Tenders received
without assigning any reason whatsoever. The whole work may be split up between two or more
Contractors or accepted in part (not entirely) if considered expedient. The rates shall be the
lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed
information is missing or incomplete in any respect and/or the prescribed conditions are not
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3.10.2

3.11

3.12

3.13

fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall be final
and binding on the Bidders.

Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the Bidders
who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any
additional conditions are liable to be rejected.

BIDDER’S RESPONSIBILITY:

The intending Bidders shall be deemed to have visited the site and familiarized themselves
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site
conditions will not be considered a reason either for extra claims or for not carrying out the works
in strict conformity with the drawings and specifications. The correctness of the details given in the
Tender Documents as guideline information to help the bidder but to make up the Tender is not
guaranteed.

NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY:

The Bidder shall be deemed to have studied the specifications and details of work to be done within
time schedule and to be acquainted himself of the conditions prevailing at site.

Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the
schedule of quantity / price schedule shall be brought out in the terms and conditions of offer.

The schedule of quantity / price schedule should be read in conjunction with all the other sections
and documents of the Tender.

EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS:
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.

ISSUE OF PRIME MATERIALS:

Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case of
construction and civil repair maintenance work.

In case of mechanical & electrical maintenance, Owner shall provide steel materials other than
reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners,
packing including mill internals etc. shall be provided by the Owner and shall not be included in
price of Bidder. Other consumable shall be provided by Contractor.

The Contractor shall arrange and stock in full or in part of prime materials as per direction of
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from Engineer-
in-charge to this effect. The payment against the prime materials shall be made progressively on
certification of utilization from Engineer-in-charge.

ARRANGEMENT BEYOND CONTRACT:
It may be sometimes so required to provide materials & services by the Contractor beyond the
Scope of Contract. In such situation, the price must be finalized before actual event.

FOREIGN EXCHANGE VARIATION:

In case imported items are involved in the Contract, the price fluctuation corresponds to the
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the
exchange rate for the currency on the date of offer and rate of duty should be specifically
mentioned by the Contractor.

PRICE ESCALATION:
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In case of price escalation provision, base date, indices on the base date and documents /
publications shall be referred on the due date and actual date of completion of work with out any
ambiguity.

PURCHASES FROM SUBCONTRACTOR / SUB VENDOR:

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No
sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall
be issued under any circumstances.

INCOME TAX / WORKS CONTRACT TAX / SALES TAX / ANY OTHER TAX & DUTIES:

Income Tax / Works Contract Tax / Sales Tax / any other taxes & duties if applicable at the
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if
applicable.

EXCISE:

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. The
Contractor shall register himself with excise department shall deal with directly and Owner shall
take no liability on account of excise duty to be paid by the Contractor.

The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation
shall be allowed.

The person signing the Tender should have requisite authorization of the firm submitting the
Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner,
Managing partners, or authorized partner to this effect shall sign the Tender.

OVERRUN CHARGES:

Delay in completion of work beyond the control of the Contractor such as non-availability of front,
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional
facility to complete the work in time. No overrun charge shall be considered. But, however the
Engineer-in-charge shall examine the period of delay and possibility of adherence to schedule by
providing reasonable additional manpower/facility and if satisfied that completion of work shall not
be possible by providing reasonable additional manpower, time extension shall be allowed to the
Contractor & no penalty shall be levied on this account. No overrun charge shall be paid.

FACILITIES TO CONTRACTOR (S):

Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor for

the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be

supplied from the nearest source free of cost. But the Contractor shall arrange to transport water

from the nearest source allowed to him for all purpose.

Power Supply: Power supply will be provided to the Contractor for the site work and office at a cost

to be decided by the Owner. The power will be supplied from the nearest point to the site and

Contractor shall arrange to tap the power to his site at his own cost.

Land for Contractor’s Field Office, Godown & Workshop

a) The Owner at his discretion and convenience may provide the land for construction of
Contractor’s temporary field office, godowns and site store required for the execution of
the Contract near to the site but out of plant gate free of cost. The Contractor shall at his
cost construct all these temporary building structures and provide water supply, sanitary &
power supply arrangement as approved by the Engineer-in-charge, with due regard to
Owner’s Safety Rule.

b) On completion of the work undertaken by the Contractor, they shall remove all temporary
works erected by them and have the site cleared as directed by Engineer-in-charge. If the
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Contractor fails to comply with these requirements, the Engineer-in-charge has the right to
remove any structure, such surplus, rubbish materials and dispose off the same as deemed
fit and get the site cleared and the Contractor shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such surplus materials
disposed as aforesaid. The land provided shall be solely on temporary basis, which is
terminable at any time without notice or without assigning any reasons. In the event of any
such termination or the termination of the Contract / completion thereof, the Contractor
shall forthwith vacate the premises. The Owner reserves the right to ask the Contractor for
demolition at any time during the currency of the Contract to vacate the land by giving
seven days notice on security / safety reasons or Owner’s interest.

c) Medical facility:
Owner shall extend free medical consultancy / services as available at ITPS hospital to the
Contractor personnel during their assignment but no medicine shall be provided.

d) Accommodation:
Owner may provide accommodation subject to availability to the company executives on
chargeable basis, which has to be determined by the Owner from time to time. In such an
event, rent for 6 months shall be retained from 1* Running bill of the Contractor as security
& rent from second month shall be recovered from subsequent running bills. The amount
hold as security shall be returned to the Contractor on handing over the vacate possession
of accommodation with security amount.

LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS:

In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the
Contractor to mobilize such manpower from their other sites or otherwise and continue the work
so that execution of Contract is not affected. In such an event, the failure to perform shall lead the
Owner to get the work done by any other agency, but at the cost & risk of the Contractor. Further,
the Contract shall be terminated with seven (7) days notice in O&M Contract and the Contractor
may be debarred from participating in any future Bid in OPGC Ltd. In case of construction work,
non-adherence to schedule shall lead to cancellation of Contract or imposition of penalty at the
discretion of the Engineer-in-charge. If the labours go on strike without prior notice, the situation
shall be treated as force majeure provided nonperformance is for a reasonable period only. If the
situation is beyond reasonable control of the Contractor but has taken appropriate steps as a man
of common prudence would have taken in his own case, Owner may consider in case to case basis
to either terminate the Contract or otherwise get the work done by other means but at the cost &
risk of the Contractor. Only events of such illegal strike, which make the performance impossible at
the time of occurrence and for a considerable time period for mobilization, shall be considered as
force majeure.

The operation shall continue round the clock for the entire Contract period without interruption
unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall
be kept ready by the Contractor on all Sundays and other National & festival holidays at their own
cost. In case of construction work, the work shall be executed as per the direction of Engineer-in-
charge.

For satisfactory performance of Contract & to meet the odd hour work and emergency requirement
etc and to meet the schedule of construction work, the requisite number of manpower has to be
arranged by the Contractor at their own cost.

SPARES & CONSUMARBLES:
The items of materials, spares, consumables, tools & plants to be provided by Owner if any either
on cost or free of charges shall be specified in Special Conditions Contracts.

OTHER CONDITIONS:
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Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
technical specifications, schedule, and drawings and any other documents forming part of this
Contract documents.

Where any clause of the Special Conditions of Contract contradicts with any provisions of the
General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to
override the provisions of General Conditions of Contract.

In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of
Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications,
Schedule of quantity & time, the following shall prevail in order of preference.

i) Detailed work order forming part of Contract
i) Schedule of Quantities

iii) Technical Specifications

iv) Notice Inviting Tender

V) Special Conditions of Contract

vi) Drawings

vii) General Conditions of Contract

viii) Bureau of Indian Standard

Wherever it is mentioned in the specification that the Contractor shall perform certain work or
provide certain facilities, it is understood that the Contractor shall do so at his cost.

DURATION OF CONTRACT:

The period of Contract shall be specified in the Special Conditions of Contract. The Contract period
shall reckon from the date of issue of LOl. OPGCL reserves the right to withdraw any item(s) of
works from the scope by serving a 7 days notice to the Contractor without giving any reason for the
same and take up the job departmentally or otherwise if performance of Contractor is found to be
unsatisfactory. Value for the items of work thus withdrawn shall not be payable by the Owner. The
Contractor shall not claim any compensation on this account.

The period of Contract may be extended with mutual consent if the delay is beyond the control of
Contractor at the discretion of the Engineer-in-charge.

In case Owner desires to extend the period of any Operation / Maintenance Contract by an
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at original
rate and terms & conditions.

MATERIALS HANDLING:

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-charge.
Requisite loading, transportation & unloading of all such materials shall be the responsibility of
Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at the
cost to be specified in the Special Conditions of Contract.

End of Section-lll
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SECTION-IV

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the Contract are to be taken as mutually explanatory. Should there
be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may
be referred to the Engineer-in-charge who shall give his decisions and issue instructions to the
Contractor directing in what manner the work is to be carried out. The decision of the Engineer-in-
charge shall be final and conclusive and the Contractor shall carry out work in accordance with this
decision.

Both details of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work,
the Contractor has to do all such works necessary for completion of the work to meet the end
objective with due regard to sound engineering practice as directed by Engineer-in-charge.

SPECIAL CONDITIONS OF CONTRACT:

Special conditions of Contract shall be read in conjunction with the General Conditions of Contract,
Specifications of work, drawing and other documents forming part of this Contract wherever the
context so requires.

Notwithstanding the sub-divisions of the documents into the separate sections and volumes each
part shall be deemed to be supplementary & complementary to every other part and shall be read
with the Contract Agreement so far as it may be practicable. All documents of Contract & Tender
have nexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the Contract,
the Owner shall be the deciding authority with regard to the correctness of the document.

Any error or omission in any part of Contract documents shall not vitiate the Contract or release
the Contractor from execution of the whole or any part of the works comprised therein according
to drawings & specification or from any of his obligations under the Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job
specifications contained herein and codes referred to. Where the job specifications stipulate the
requirement in addition to those contained in the standard codes and specification, these
additional requirements shall also be satisfied.

BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK:

The Bidder shall be deemed to have examined the tender documents, to have obtained his own
information in all matters, whatsoever that might influence carrying out the works at the scheduled
rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature
as to what works he has to complete in accordance with the Contract document whatever be the
defect, omission or errors that may be found in the Contract Document. The Contractor shall be
deemed to have visited site and surrounding areas, to have satisfied himself to the nature of all
existing structures, and also as to the nature and the conditions of available facilities like railways,
roadways, bridges, culverts, means of transport and communications by land, water or air and
possible interruptions thereto the access to and from site and to have made enquiries, examined &
satisfied himself of the site for obtaining sand, stones, bricks and other materials, the sites for
disposal of surplus, materials, the available accommodation like depots, buildings as may be
necessary for executing and completing the work to have made local, independent enquiries as to
the sub-soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all
other similar matters affecting the works. He is deemed to have acquainted himself with his liability
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for payment of Government taxes, custom duties and other charges. He is deemed to have
acquainted himself with the local labour attitude, work culture, customs & systems etc.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or
issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any
risks or liabilities or the entire responsibility for completion of the works at the scheduled rates and
time in strict accordance with the Contract documents.

Any change in technological requirement shall be binding on the Contractor and no extra claim on
this account shall be entertained.

No verbal agreement or inference from conversation with any officer or employee of the Owner
either before, during or after execution of the Contract agreement shall in any way affect or modify
the terms or obligations herein contained.

MUTUAL LIABILITIES AMONG CONTRACTS:
The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries
of one Contract shall be made from other Contract & vice versa.

CONTRACT REVIEW MEETING:

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the
performance subject to any difficulty and take decision in connexion with amendment of time,
quantity, price etc.

SECURITY DEPOSIT:

A sum of 10% of the accepted value of the Tender or actual value of the work to be executed
whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be
deposited by the Contractor as security deposit with the Owner & retained by the Owner until the
expiry of defect liability period.

This may be deposited initially at 2% of the value of the Contract (referred as initial security
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments
through the deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1
crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till
total security deposit is collected. No further deduction from the bills will be made on this account
subject to clause. 4.9.7 hereafter.

Alternatively the Contractor may at his option have to deposit the full amount as mentioned in
clause 4.9.2 above towards security within 10 days of issue of LOIl. This amount will have to be
suitably enhanced to the tune of corresponding percentage of the executed value if any.

Contractor shall furnish the initial or total security amount by Demand Draft in the manner
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in the
prescribed format from any nationalized or scheduled bank. In all the cases if total security is not
deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in Clause
4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee facility shall be
extended to only companies of repute at the discretion of OPGC.

The earnest money deposited with the Tender shall be adjusted towards initial security deposit at
the option of the Bidder.

If the Contractor/subcontractor or their employees damage, break, deface or destroy the property
belonging to the Owner or others during the execution of the Contract, the same shall be made
good by the Contractor at his own expense and in default thereof the Engineer-in-charge may cause
the same to be made good by other agencies and recover expenses from the Contractor for which
the certificate of the Engineer-in-charge shall be final.
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All compensation or other sums of money payable by the Contractor to the Owner or recoveries to
be made under terms of this Contract may be deducted from their security deposit or from any
sums which may be due or may become due to the Contractor by the Owner on any account
whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, the
Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which may
have fallen short of Security deposit amount or any part thereof. No interest shall be payable by the
Owner for sum deposited/retained as security deposit.

The security deposit will be refunded after the expiry of the period of defect liability as stipulated in
the Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the
security deposit of such L1 Contract shall be enhanced to 20%. After successful completion of 1%
milestone / initial three months as the case may be, 10% of the security may be refunded to the
Contractor.

FORFEITURE OF SECURITY DEPOSIT:

Whenever any claim against the Contractor for the payment of a sum of money arises out of or
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or
whole the security deposit of the Contractor and to sell any Government security deposit of the
Contractor forming whole or part of such security deposit. In the event of the security being
insufficient or if no security has been taken from the Contractor, then the balance or the total sum
recoverable as the case may be, shall be deducted from any sum then due or which at any time
thereafter may become due to the Contractor under particular Contract or any other contract with
Owner. The Contractor shall pay to the Owner on demand any balance remaining due. In case any
dues cannot be recovered out of Contract(s), the amount may be recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner which in
the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and
binding on the Contractor or in the event of the termination of the Contract for any such breach,
the security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final
and binding on the Contractor.
AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION:
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items
are discovered in course of performance of Contract, the cumulative effect of which varies the
Contract sum up to 5%, the error shall be rectified/amended and the value so varying shall be
added with or deducted from the Contract sum @ original contract cost as the case may be.
Deviation shall be allowed subject to recommendation of Technical Services department, if the
varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract in
respect of mechanical maintenance, electrical maintenance, plant cleaning or any other operational
activities time extension for completion of any item does not arise. But the period of service may
be extended beyond Contract period at the discretion of management if situation so demands. In
addition to this, the Engineer-in-charge reserves the power -

a) to make alteration in, omission from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work;

b) to omit a part of the works in case of non-availability of a portion of the site or for any
other reasons. The Contractor shall be bound to carry out the work in accordance with any
instructions given by the Engineer-in-charge to the extent the omission does not change
the value of Contract by more than 10%. Consequent alterations, omissions, addition or
substitution shall form part of the Contract as if originally provided therein and the
Contractor may be directed to do in the manner above specified as part of the works. The
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4.12.1 compensation:

Contractor shall carry out the work on the same conditions in all respect including rate on
which he agreed to do the main work. But if such alteration, omission, addition or
substitution radically change the original nature of the Contract shall be ordered by the
Engineer-in-charge as a deviation and in the event of deviation being ordered which in the
opinion of Contractor changes the original nature of the Contract, fresh rate shall be
worked out by Engineer-in-charge with mutual consent.

Rate for such additional, altered or substituted work shall be determined by the Engineer-
in-charge as follows:-

i)

i)

If the rate for additional, altered or substituted items of work is specified in the
schedule of quantities / price schedule, the Contractor shall carry out the
additional, altered or substituted items at the same rate. In case of composite
Tenders where two or more schedules of quantities may form part of the Contract,
the applicable rate shall be taken from the schedule of quantity of that particular
part in which the deviation is involved, failing that at the lowest applicable rate for
the same item of work in the other schedules of quantities.

If the rate for altered, additional or substituted item of work is not specified in the
schedule of quantities / price schedule, the rate for that item shall be derived from
the rate for the nearest similar item specified therein. In case of composite Tenders
where two or more schedules of quantities form part of the Contract, the rate shall
be derived from the nearest similar item in the schedule of quantities of the
particular part of works in which the deviation is involved failing that from the
lowest of the nearest similar item in other schedule of quantities.

If the rate of any additional, altered or substituted item of work cannot be
determined in the manner specified in sub-para (i) & (ii) above, then such item of
work shall be carried out at the rate entered in the Schedule of Rates mentioned in
schedule A plus/minus the percentage by which the tendered amount of the works
actually awarded is higher or lower than the estimated amount of works actually
awarded.

If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to
non-availability of rate in Schedule A, then the rate for such item of work shall be
determined by the Engineer-in-charge on the basis of the purchase price as
supported by the vouchers plus mutually agreed labour rate. In case the Engineer-
in-charge considers the purchase price unreasonable, the price shall be determined
on the basis of market rate(s) prevailing during the fortnight following the date of
order.

SUSPENSION OF WORKS:

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the
progress of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for any of the following reasons:

On account of any default on part of the Contractor; or

For proper execution of the works or part thereof for reasons other than the default of the
Contractor;

In any of the above cases the Contractor shall properly protect and secure the

works to the extent necessary and carry out the instructions given on that behalf by the
Engineer-in-charge during such suspension period.
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4.13

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of
Contractor by the Contract Review Meeting depending on the period of suspension & condition of
suspension etc.

Time extension for suspension of work:

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with
Clause No.4.13

TIME EXTENSION FOR DELAY IN COMPLETION OF WORK:

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of
achieving the corresponding milestone mutually agreed upon or the extended time in accordance
with these conditions shall be the essence of the Contract. The execution of the works shall
commence from the 15™ day after the date on which the Owner issues written orders to
commence the work.

As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall
agree upon a Time and Progress Chart/PERT chart / L, network before agreement is signed. The
chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate & forecast the dates of commencement and
completion of various sections of the work corresponding to various milestones. The target date of
achieving various milestones and activities between two consecutive milestones shall be agreed
upon mutually and reviewed in regular intervals by Engineer-in-charge. During review, the date of
achievement of milestone may be adjusted if required but not the date of completion of work as
per schedule. However, no time extension shall be permitted beyond the time of completion as per
Contract.

4.13.1Time extension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile stone of
the total works shall, in the event of any deviation/amendment resulting in additional quantity over
the Contract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted works
bears to the original Contract sum, plus

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable by the Engineer-in-charge.

Alternatively, variation in completion time of milestone may be worked out mutually in Contract
Review Meeting depending on the prevailing conditions and need of the hour.

4.13.2Time extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to the
Contractor as deemed proper by Contract Review Meeting on request of the Contractor.

4.13.3Time Extension for delay on account of: -

a) force majeure;

b) abnormally bad weather, or

c) delay on the part of other Contractors engaged by Owner in executing work not forming
part of this Contract but having bearing on this Contract;

d) non-availability of stores to be provided by the Owner under the Contract;

e) any other related cause beyond the control of Contractor —

-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge
but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed
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with the works. The case may be examined in the Contract Review Meeting and decision thereon
shall be final.

Request for extension of time shall be made by the Contractor in writing within 24 hours of the
happening of the event causing delay for consideration of Owner. The Contractor may also indicate
the period of extension desired with supporting reasons.

In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension of
time for completion of the work on the recommendation of Contract Review Meeting. Such
extension shall be communicated to the Contractor by the Engineer-in-charge in writing, within 15
days of the date of receipt of such request by the Engineer-in-charge.

MATERIALS:

The Contractor shall at his own expenses provide all materials required for the works other than

those, which are to be supplied by the Owner.

i All materials to be provided by the Contractor shall be in conformity with the specifications
laid down in the Contract and the Contractor shall if required by the Engineer-in-charge,
furnish proof to the satisfaction of the Engineer-in-charge to that effect.

ii. If required the Contractor shall at his own expense and before 15 days of use of the
material submit to the Engineer-in-charge the samples of materials proposed to be used in
the works. The Engineer-in-charge shall within seven days of receipt of samples or within
such further period as he may require and intimate to the Contractor in writing, whether
samples are approved by him or not. If samples are not approved, the Contractor shall
forthwith submit fresh samples to the Engineer-in-charge for his approval complying with
the specifications laid down in the Contract.

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials
brought to site by the Contractor which are not in accordance with the Contract
specifications or do not conform in character or quality of samples approved by him. In
case of default on the part of the Contractor in removing rejected materials, the Engineer-
in-charge shall be at liberty to have them removed by other means. The Engineer-in-charge
shall have full powers to procure other proper materials to be substituted for rejected
materials and in the event of the Contractor’s refusal to comply, he may cause the same to
be supplied by other means. All costs, which may be incurred for such removal and/or
substitution, shall be borne by the Contractor.

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner
against any action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties or other charges
which may be payable in respect of any article or materials or part thereof included in the
scope of Contractor. In the event of any claim being made or action being brought against
the Owner, its representatives or employees of the Owner in respect of any such matters as
aforesaid, the Contractor shall immediately be notified thereof, provided that such
indemnity is not applicable when such infringement has taken place in complying with the
specific directions issued by the Owner; but the Contractor shall pay any royalties or other
charges payable in respect of any such use, the amount so paid being reimbursed to the
Contractor only if the use was the result of any drawings and/or specifications issued after
Contract agreement is signed.

Further, if any such action is instituted by any agency after closure of Contract or any
structure or utility is eroded or damaged within 2 to 3 years of performance on account of
related work of the Contractor, the Contractor shall be liable for such cost and expenses for
which Contractor shall provide corporate warranty for further 2 years beyond defect
liability period.
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b)

vi.

Vii.

Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax,
sales tax, royalty and other duties on materials obtained for the works from any source
(excluding materials supplied by the Owner) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the
Contract for any materials supplied by the Contactor other than those for which, as stated
above, satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which the Engineer-in-charge may
require for the purpose. If no tests are specified in the Contract, and such tests are required
by the Engineer-in-charge, the Contractor shall provide all facilities required for the
purpose and the charges for these tests shall be borne by the Contractor only if the tests
disclose that the said materials are not in accordance with the provision of the Contract.
The cost of materials consumed in tests shall be borne by the Contractor in all cases except
when otherwise provided.

In addition the Contractor shall perform / submit at his own cost such tests/samples
forming out of the same materials & in same process, such as concrete cube, welded test
piece etc. as may be required by the Engineer-in-charge made out of the materials issued
by the Owner or Contractor, except for the costs of materials used in such tests/samples.

Material to be provided by the Owner:
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.

If after issue of LOI the Contractor desires the Owner to provide any other materials, such
materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-
in-charge. The Owner reserves the right not to issue any such materials. The non-issue of
such materials will not entitle the Contractor for any compensation whatsoever either in
time or in cost.

(1) The Owner may issue all the materials as per Contract to the Contractor at its
warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest
railhead the cost of transportation only from such railhead to the site will be borne by the
Owner subject to the reasonableness of such transportation cost being certified by the
Engineer-in-charge. All other costs such as loading, unloading, transportation to
Contractor’s go-down, storage etc till the materials are utilized in the works and return of
surplus & scrap, if any to the Owner shall be to the account of the Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to supply to the
Contractor, he shall give a reasonable notice in writing his requirements to the Engineer-in-
charge in accordance with the agreed phased programme. Such materials shall be supplied
for the purposes of the Contract only and the value of materials so supplied at the rates
specified in the aforesaid schedule shall be set off or deducted, as and when materials are
consumed in items of work for which payment is being made to the Contractor from any
sums there or which may thereafter become due to the Contractor under the Contract. At
the time of submission of bills the Contractor shall properly account for the materials
issued to him to the satisfaction of the Engineer-in-charge, certify that balance of materials
supplied is available at site. The value of the stores/materials as may be supplied by to the
Contractor by the Owner shall be debited to the Contractor’s account at the rates as shown
in Schedule-B and if they are not entered in the Schedule, they shall be debited at cost
price which for the purpose of the Contract shall include cost of transportation & all other
expenses whatsoever such as normal storage, supervision charges which shall have been
incurred in obtaining the same at the Owner’s stores.

The Contractor shall bear the cost of loading and transportation to site, unloading, storing
under cover as required, assembling and joining the several parts together as necessary
and incorporating or fixing materials in the works including all preparatory work of
whatever description as may be required.
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Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in
the works (including preparatory work) shall, on completion or on foreclosures of the
works, be returned by the Contractor at his expense, at the place of issue, after making due
allowance for actual consumption, reasonable wear and tear and /or waste. The reasonable
wastage percentage shall however be mentioned in Schedule-B against each items. If the
Contractor is required to deliver such materials at a place other than the place of issue, he
shall do so and the transportation charges from the site to such place, less the
transportation charges which would have been incurred by the Contractor had such
materials been delivered at the place of issue, shall be borne by the Owner.

Return of surplus Materials / scraps:
Percentage of wastage acceptable to the Owner in respect of cement, structural steel,
reinforcement steel and other such materials is furnished in Schedule-B.

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner and
credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to Owner if

issued.

vi.

Vii.

viii.

Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after
taking into consideration any deterioration or damage which may have been caused to the
said materials whilst in the custody of the Contractor.

If on completion of works the Contractor fails to return surplus materials out of those
provided by the Owner, then in addition to any other liability which the Contractor would
incur, the Engineer-in-charge may, by a written notice to the Contractor, require him to pay
within a fortnight of receipt of the notice, for such unreturned surplus materials at the
rates specified in Special Conditions of Contract.

Empty cement bags:

The rate of cement is inclusive of cost of bag.

General:

Materials required for the works, whether brought by the Contractor or provided by the Owner,
shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and
safe custody of materials shall be the responsibility of the Contractor.

iii)

Owner’s officials concerned with the Contract shall be entitled at any time to inspect and
examine any materials intended to be used in works either on the site or at factory or
workshop or other place(s) where such materials are assembled, fabricated, manufactured
or at any place(s) where these are lying or from which these are being obtained and the
Contractor shall give such facilities as may be required for such inspection and examination.
All materials brought to the s