
 

Annexure II 

SPECIAL TERMS & CONDITIONS OF THE CONTRACT 

A) Contract period & Quantities: 
 
The Job rate contract for mechanical maintenance of Ash Handling Plant including Ash Water 
Recovery System, HCSD (High Concentration Slurry Disposable) System and Mill Reject Handling 
System shall be for Thirty Six (36) months 
Contractor mobilization will be at discretion of OPGC. Contractor shall mobilize within 30 days 
from the date of NTP (Notice To Proceed), intimated by OPGC. 

1. Contractor’s performance shall be evaluated at the end of every year. Contract shall be 
extended for another year only if performance of the contractor shall be found satisfactory. 

2. OPGC reserves the right to extend the Contract Period up to 3 months on the same rates and 
terms and conditions without any price escalation and entering into any new contract. 

3. The said contract period can be extended if mutually agreed upon by both the parties up to one 
year and in such a case a revised Work Order shall be issued at the same rates and terms & 
condition or at negotiated rates acceptable by both parties i.e. the Company & the contractor. 

4. In case it is observed during the tenure of the contract that vendor is not capable or in a position 
to complete the job within the agreed schedule, OPGC reserves the right to offload the same 
and get it done through other agencies at the risk and cost of the vendor. 

5. OPGC reserves the right to short close the Contract with one month notice period. 
6. Quantities mentioned in the BOQ against each item are indicative only. During actual execution, 

the quantities of the items may vary in the plus or minus side depending upon exigencies of 
work. The contractor shall not have any extra claims over the agreed rates on account of 
increase or decrease in quantities during the contract period. Also execution of all items and 
their respective quantities are not binding on OPGC. 

 
B) Defect Liability Period: 
        The defect liability period shall be three months from the date of completion of the work. Any 

defect within the defect liability period, arising out due to poor workmanship, shall be 
attended/rectified free of cost without any financial implication to OPGC. Defect liability for PM 
jobs shall be up to the next PM. 

 
C) Penalty/Recovery Clauses: 
1.    In case of delay in mobilization for any work, penalty @ two times shall be deducted from the 

contractor’s bill for the said work. 
2. If any particular job is not carried out expeditiously as per the demand of the situation and 

instruction of EIC, Penalty @ two times the scheduled job rate shall be deducted from the 
contractor’s bill. 

3. If the contractor fails to carry out any PM or any job due to lack of manpower, penalty @ two 
times shall be deducted from the contractor’s bill for the said work. 

 



 

4. In case work is suffered /delayed due to non availability of proper T&P penalty of Rs. 10000/- 
shall be deducted from the contractor’s bill for each occurrence.  

5. In case work is suffered/delayed due to non availability of manpower (required category), 
penalty of Rs. 2000/- shall be deducted from the contractor’s bill for each occurrence.  

6. Proper housekeeping of the area after completion of work is also the responsibility of the 
contractor. If proper housekeeping is not maintained inside the plant a penalty of Rs 2000/- will 
be deducted from the contractor’s bill for each occurrence. 

7. Penalty clauses mentioned in other parts of tender documents shall also be applicable.  
8. In case work is suffered /delayed due to non availability of proper T&P and consumables, OPGC 

may provide as per the availability and the cost of the same shall be recovered from the 
Contractor's bill at actual. The decision of the Owner's EIC shall be final in this regard. 

9. In case of any shortfall in daily shift manpower deployment plan, penalty @ 1.5 times shall be 
deducted for each shortfall category from contractor’s monthly bill (Ref. Annexure XI for 
deduction) 

10. In case of non-availability of Hydra a penalty of Rs. 3000 / Day shall be deducted from the 
contractor’s bill on per day basis. 

11. In case of non-availability of Pick up van a penalty of Rs. 2000 / Day shall be deducted from the 
contractor’s bill on per day basis. 

12. In case of non-availability of Tractor with trolley a penalty of Rs. 2000 / Day shall be deducted 
from the contractor’s bill on per day basis. 

 
D) Terms of Payment: 
1. Contractor may raise RA bills once in a month against work executed in a month through work 

measurement record duly certified by the EIC, along with certified wage sheet of the month, PF 
& ESI statement of the previous month after depositing in the individual accounts.  

2. The contractor shall comply with all the statutory requirements covered under Minimum 
Wages Act, PF, Safety, Insurance, ESI etc. He should have a valid labour license. 

3. The contractor shall comply with all rules and regulations of local authorities during the 
performance of the contract. He shall comply with minimum wages act and the payment of 
wages act and the rules made under in respect of any employee or workmen employed by him 
and he has to keep all the necessary records with him as required under different labour laws 
and if required, he has to produce the same to OPGC. 

4. The contractor shall have the group insurance for the working manpower at site looking the 
scope of work and as per the statutory rules for the complete period of contract 

 
E) Security Deposit: 
       10% of the contract price shall be retained as security deposit from each RA bills which shall be 

released only after the expiry of the defect liability period and submission of final work 
completion certificate duly certified by OPGC EIC. All penalties, statutory payment etc shall be 
recovered from the security amount, if required. 

 
F) Assignment and Subletting of the Contract: 
        The contractor shall not assign or sub-let any part of the contract to any other party or agency 

without the written consent of OPGC. 



 

 

G) Familiarization: 
 

1. Bidder shall visit the site and make himself familiar with the equipment/system related to Ash 
Handling Plant including Ash Water Recovery System, HCSD (High Concentration Slurry 
Disposable) System and Mill Reject Handling System amount of work involved, etc. under the 
scope of subject  
contract. If the contractor needs any technical details or additional information regarding 
equipment or work procedure in relation to the proposed work, he should do so before 
submitting the bid to OPGC. 

2. It is imperative on each bidder to fully acquaint himself of all local conditions & factors, which 
may have effect on the execution of the work covered under the specifications. OPGC shall not 
entertain any request for clarifications from the bidder regarding such local conditions post-
bid. 

3. OPGC shall entertain no claim, whatsoever, nor any change in the time schedule of the contract 
there of which arise on account of clear information or its effect on the cost of works to the 
bidder. 

 
H) Type of work: 

 
1. The plant area consists of 2 x 660 MW coal fired Power plant. The area of work shall be 

Mechanical Work pertaining to Ash Handling Plant and HCSD (High Concentration Slurry 
Disposable System) System.  

2. Contractor shall be responsible for all jobs related to day to day mechanical maintenance of Ash 
Handling Plant including Ash Water Recovery System, HCSD (High Concentration Slurry 
Disposable) System and Mill Reject Handling System and all Preventive and Break down 
maintenance work of Mechanical equipments as mentioned in BOQ and to be executed as 
directed by engineer in charge. All manpower and tools required for the execution of the jobs 
are to be arranged by the contractor and is a part of the contract. In addition to these the 
contractor has also to arrange additional manpower for carrying out any other and emergency 
jobs. 

3. Contractor may also be required to carry out works on Sundays and holidays, at odd hours, even 
in shift hours i.e. morning/ evening and night. The maintenance works do not have any 
limitation of day and time and requirement may arise any time depending upon emergency of 
work to be attended. This will be at discretion of OPGC. 

4. All the waste material generated has to be handled /disposed as per the instruction of the 
engineer-in-charge. 

5. The contractor and his employees shall co-operate with all other agencies working at site. 
6. All damaged and replaced materials or scrap generated during execution of work shall be 

shifted to OPGC Scrap yard as directed by Engineer-In-Charge. 
 
 
 



 

 
 
 

 
I) Manpower: 

 
1. The contractor shall deploy adequate manpower of required qualification and experience as 

mentioned in Annexure IX. The manpower to be deployed by the contractor at site shall be 
interviewed by the owner prior to deployment & is subjected to owner’s approval. In case 
owner is not satisfied by the performance/Conduct of any of the person, the same shall be 
immediately replaced by competent person. 

2. Only experienced, qualified and medically fit persons shall be deployed for specified jobs 
including working at height/ confined spaces. 

3. The contractor shall maintain required manpower all the time so that plant operation is not 
affected due to lack of manpower. Adequate no. of manpower shall be maintained to cover 
leave, holidays and weekly off.   

4. Lodging, boarding, transportation and local conveyance of their workmen shall be arranged by 
the contractor at their own cost. 

5. In case of additional manpower requirement in shutdown or in emergency, contractor shall 
deploy the required manpower within 12 hrs. 

 
Note:- 

1. Welder shall be tested at site. Job piece, welding electrode and other required resources shall 
be in the scope of the vendor. 

2. If any person not found suitable for the work and /or under stood to be unwanted in the opinion 
of OPGCL’s Engineer, must be removed from the work immediately and shall not be engaged 
for the work in future. 

 
J) Tools & Plants and Consumable Items: 
1. The contractor shall maintain the tools & plants at any time as per Annexure VI for the Contract. 

The mentioned minimum quantity of Tools & Plant has to be maintained by the Contractor at 
site throughout the Contract period and has to be replenished by the Contractor as and when 
the quantity is consumed. The Tools & Plants as specified are not exhaustive and the Contractor 
has to deploy additional Tools & Plants as per site requirement to complete the scope of work 
in all respects, without any financial implication to the Owner. 

2. The contractor shall ensure that the tools and tackles used for execution of the job are tested 
and certified by competent Authority before deployment at the site and re-certified as per the 
statutory requirements. The relevant test certificates shall be submitted before start of the 
work. 

3. The contractor shall maintain the consumables at any time as per Annexure VII for the Contract. 
The mentioned minimum quantity of consumables has to be maintained by the Contractor at 
site throughout the Contract period and has to be replenished by the Contractor as and when 
the quantity is consumed. The consumables as specified are not exhaustive and the Contractor 



 

has to deploy additional consumables as per site requirement to complete the scope of work in 
all respects, without any financial implication to the Owner. 

4. Hydra, Pick up van and Tractor with trolley shall be in the scope of the vendor. 
 
K) Safety: 
1. The Contractor shall ensure that Permit-to-work is available for the work and the necessary 

isolations have been done before proceeding for the work. 
2. The contractor is fully responsible for the safety of his workmen especially during working at 

height & confined space and shall provide necessary safety appliances to them and also shall 
comply with all safety rules and regulations. 

3. The contractor shall ensure use of properly protected good quality electric cables for the 
purpose of lighting, welding and other requirements so as to avoid current leaking, shorting or 
other unsafe working conditions. He should strictly use 24V transformer as power source for 
lighting and similar purposes inside confined spaces. Supply Board shall have MCB & ELCB for 
protection against electrical shock and equipment damage. All lighting supply shall be taken 
with plug & top. In case of any failures or additional requirements the contractor has to mobilize 
the same immediately. 

4. The contractor has to take special precaution to ensure that the personnel under his control do 
not carry any combustible materials such as matchbox, cigarettes, etc. Smoking is strictly 
prohibited inside plant premises. 

5. While submitting the Quotation, the agency should see that the cost of PPEs is included in the 
quotation. Once the quotation is submitted, there shall be no consideration for the cost of PPEs 
during the entire tenure of contract. The agencies shall abide by the Safety, Health & 
Environment Guide Lines for contractors of OPGC. The people on job should have all personnel 
protective equipments like Safety shoes, helmets, Full body harness with double lanyard, hand-
gloves, safety goggles, welding aprons, respiratory masks, dust masks etc as required for the 
job. These are necessarily to be arranged by the agency. Also, the agency shall ensure that all 
safety appliances are certified by the EHS Head or his representative before putting them into 
use. 

6. The contractor shall ensure that the tools and tackles used for lifting/pulling are tested and 
certified by competent person before deployment on job. 

 
L) GENERAL: 
1.    The contractor or his authorized representative shall report to EIC in the morning and shall give 

work progress and completion report on daily basis. The site in charge and supervisors should 
have mobile phone for better communication and to facilitate the day to day work. 

2.  Any fault in the equipment, which is attributable to the poor workmanship of the contractor, has 
to be borne by the contractor free of cost & no extra payment will be made for the work. 

3.    The contractor and his employees should maintain the House Keeping of the equipment and 
their surroundings and no material, waste items, lubricants etc. can be left at site. 

4.    A weekly level meeting will be held with EIC for reviewing progress for the previous week and 
scheduling programmed for the next week. 

5.  OPGC will provide electricity, compressed air, water, etc. free of cost and at specific locations to 
facilitate maintenance. 



 

6.   Contractor shall be responsible for safe custody of all materials, consumables, spares, tools & 
tackles, special tools etc. issued to him by OPGC including his own supply items as per contract. 
The contractor, however, shall provide boxes, lockers, locks etc. to his staff for staff custody of 
the items. 

7.  The contractor shall make his own arrangements for transportation of materials and Manpower 
from store, sub-store or any stock yard. 

8.  Collecting material from stores, transporting to work site shall be responsibility of the contractor. 
9.    The owner shall provide him space for storage of materials tools in plant. The contractor 

however shall provide box lockers to his staff for safe custody of items. 
10. Necessary entry gate pass for plant Premises will be required for the contractor employees as 

per rules pertaining at the time of contract. Contractor shall sufficiently in advance, complete 
the necessary formalities required to get the gate pass. 

11.  Any other miscellaneous work not mentioned but required for completion of job is included in 
the scope of work and contractors will not be paid any extra amount for the same. 

13. The contractor or his authorized representative shall report to EIC on daily basis for progress 
report. 

14.  Contract price shall remain firm throughout the contract period irrespective of revision in daily 
wage rate. 

 
 
 
Note: Clauses mentioned in Special Terms & Condition shall be prevalent in case of any ambiguity with 
other parts of contract document. 

 


