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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION  Unit # 3&4 

At/PO: BANHARPALI, DIST: JHARSUGUDA ς 768 234 (ODISHA) 
TELEFAX: (06645) 222288   

Email: bkmishra@opgc.co.in, debesh.mohanty@opgc.co.in, binaybrata.mahapatra@opgc.co.in 

NOTICE INVITING TENDER 
NIT No. ITPS/Unit 3&4/ 2017-2018/ 076                                                                                               Date: 22/09/ 2017 

 
Separate Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Agencies / 
Registered Firms/Companies for execution of the following works at 2X660 MW IB Thermal Power Station, Banaharpali. 

S/N Name of the work 
Tender 

cost  (Rs.) 
EMD  (Rs.) Contract 

Period 

Sale of 
Tender 
document 

Date of receipt & 
submission /Opening 
of technical Bid 

1.  

άUp gradation of LT distribution 
panels, Underground cables and 
earthing in ITPS Colony (Two 
Parts) at ITPS, Banaharpali, 
Jharsugudaέ  

11800.00 
(Incl. of 

VAT 
@5%)  

2,11,000.00  
06 (Six) 
Months 

22/09/2017 
 to  

12/10/2017 
(Soft copy 

only) 

Up to 3:00 PM on 
12/10/2017 to 

3:30 PM onwards on  
12/10/2017 

NB: Bidders having the requisite qualifying requirements specified in the bid document shall only be considered for the 
work. 
Further please note to submit your offer considering GST provision and its related input tax credit  benefits to be passed 
on to OPGC 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali. Cost of bid 
document shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD) should 
be prepared on or before the last date of sale of tender, otherwise the bid shall be liable for rejection. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their 
authorized representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a 
HOLIDAY, the tender will be issued/ received / opened at the respective time on the next working day. The photocopies of 
all the supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted 
along with the bid; otherwise the bid is liable for rejection. Bids without EMD will be rejected outright. 
 

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of 
any postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, 
split up the scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 

N.B: For further details & downloading of Tender documents, please visit our web site www.opgc.co.in. 
 
Important: Agenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Bidders are requested to visit our website regularly for any amendment of the 
present bid till finalization of bidding process.                                                     

                                                                                                                                                                         
  Sd/- AGM- SCM 

SAFE & CLEAN POWER IS OUR COMMITMENT 
 

mailto:bkmishra@opgc.co.in
mailto:debesh.mohanty@opgc.co.in
mailto:binaybrata.mahapatra@opgc.co.in
http://www.opgc.co.in/
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QUALIFYING CRITERIA  
 

Name of work: ñUp gradation of LT d istribution pane ls, 
Underground cables and earthing in ITPS Colony (Two Parts) ò 

 

Bidders having the following criteria shall only be considered to be qualified in 

the Techno - commercial Bid:  

 

1)  Average annual financial turnover du ring last three years (i.e. 2014 -15 , 2015 -16  

and 2016 -17 ) should be Rs.65 Lacs or more. Audited Balance Sheet and profit & 

Loss A/C must be submitted along with the Techno -commercial Bid. In case the 

account is not audited a certificate from a chartered accountant should be 

produced towards turnover.  

 

2)  Experience of having successfully completed similar works during last 5 years 

ending last day of month previous to the one in which applications are invited 

should be either of the following: -  

a)  Three similar completed works costing not less than Rs.85,00, 000/  

OR 

b)  Two similar completed works costing not less than Rs. 1,30,00,000/ -  

OR 

c)  One similar completed work costing not less than  Rs. 1,70,00,000/ -  

 

Copies of work order and also satisfactory completion certificate (Performance 

certificate) issued by the cl ient to be submitted as supporting documentary 

evidence along with the technical bid.  

 

3)  The party should have valid HT license form ELBO/Equivalent. The copy of Valid 

License to be furnished along with the technical bid.  

 

4)  The bidder must have own Provident Fund Code, Service Tax Code, Income Tax 

PAN and valid VAT/Sales Tax Clearance certificate. Photocopies of these 

documents must be submitted along with Techno -commercial Bid.  

 

NB: Similar work means mainly work execution experience in supply, 

installation, testing and commissioning of LT distribution panels/Feeder Pillar.  

 

 

NOTE:   

¶ For all qualification criteria all supporting documents to be provided.  

¶ The bidders who are found qualified in above will be invited for the 

opening of the price bids . 

 

Owner reserves the right to obtain necessary documents and also to 

assess the qualification of the Bidder, subsequent to submission of bid, as 

deemed necessary by Owner to establish bidderôs qualification. 
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Information to Bidders 
 
1)  The bids complete in all respect must be submitted in a sealed envelope super scribed with tender enquiry   number, 

name of the work and due date of opening. Both the Techno -commercial & Price Bid in separate 

sealed cover shall be put in a sealed third envelope . The bid documents are not transferable. The 

bidder must submit the following along with the bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope  separately 

b) Photocopies of Provident Fund Registration certificate, Service Tax Registration certificate, Income Tax 

PAN and valid VAT/ Sales Tax Registration / Clearance certificate. 

c) Bid documents duly signed & stamped in all pages as a token of acceptance. 

d) In case of bidders submitting the documents downloaded from OPGC web site, the cost of bid 

documents (as per NIT) must be submitted (separately from EMD) in the form of Demand Draft. The 

draft towards cost of bid documents must be drawn on or before the last date of sale of bid 

documents. 

e) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any price breakup (if 

required) must be submitted separately. The rates offered by the bidder shall be clearly written in 

English (clearly hand written or typed) both in words and figures and shall be free from any aberrations, 

deletions, corrections and overwriting. In case of any illegibility of the offer submitted by bidder the 

interpretation by OPGC shall be final and binding on the bidder. Insertion, postscript, addition and 

alteration shall not be accepted after submission of the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications contained in the 

tender documents and not stipulate any deviations in normal case. 

3) OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been found the 

lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding the cost 

determined by OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain facilities, it 

is understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, special condition of contracts 

etc. and get himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all 

safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates shall be 

entertained subsequent to the opening of bid on account of mobilization or Safety costs. 
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7) The details of items in the price schedule shall be read in conjunction with the corresponding technical specifications. 

Items of work provided in the price schedule but not covered in the technical specifications shall be executed strictly as 

per instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, equipmentôs, 

labour, levies, taxes and duties if any, all safety PPEõs as per OPGC norms to all workmen, rectification, 

maintenance till handing over, supervision overheads, profits and all incidental charges not specifically mentioned but 

reasonably implied and necessary to complete the work according to contract. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform the 

same at their quoted rates. 

 

****************** ***********************************************************  
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GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE ï A, FORTUNE TOWERS, 

                                      CHANDRASEKHARPUR, BHUBANESWAR ï 751 023 

(ODISHA) 
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ODISHA POWER GE NERATION CORPORATION LTD  

IB THERMAL POWER STATION  

BANHARPALI - 768234, DIST. JHARSUGUDA  

 

 

 

TENDER FOR 

 

Name of work: - Up gradation of LT distribution panels, Underground cables and earthing in ITPS 
Colony (Two Parts) at ITPS, Banharpalli, Jharsuguda 

 

 

 (Her e insert the name of the Works)  

 

1. To be submitted by  3.00 P.M of DT. 12.10.2017 to Contract  Cell unit 3&4,  ITPS.   

 

2. Techno-commercial bid shall be  opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 3.30  P.M on dt. 22.10.2017 in the office of 

Contract Cell, ITPS.  

             

Issued to M/s ééééééééééééééééé..éééééééééééééééééééé 

 

Signature of officer issuing the documentsé Sd/ - 

 

Designation:  Addl . Gen. Manager ðSCM,    

 

Date:  
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ODI SHA POWER GENERATION CORPORATION LTD  

IB THERMAL POWER STATION, BANHARPALI  

NOTICE INVITING TENDER   

1. Tenders are invited on behalf of the OPGC Ltd. for the work òUp gradation of LT 
distribution panels, Underground cables and earthing in ITPS Colony (Two Parts) at ITPS, 

Banharpalli, Jharsugudaó. 
2. The Tender & rates shall be in the prescribed form provided by OPGC.  

The works are required to be completed within 06 (Six ) calendar  months from the date of 

site clearance and instruction from EIC to start the job  from the date of issue of Letter of 

Intent/Work Order, in accordance with phasing, if any, indicated in the Tender documents.  

3. Normally Bidders having corresponding class of license, PF Code, Service Tax code, valid IT 

PAN & VAT/Sales Tax Clearance certificate, expertise for the work required to be executed 

and financial capacity will be considered.  

4. The person who floats the NIT shall be the Accepting Authority herein after referred to as 

such for the purpose of this Tender.  

5. Applications for issue of tender docum ents shall be submitted to Accepting Authority so as 

to reach his office not later than dt.  22.10.2017. 

6. A Bidder shall possess IT PAN, VAT/Sales Tax Clearance certificate, PF Registration 

certificate and Service Tax Registration certificate.  

7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 

necessary documents will be sold on payment of Rs.11,800.00 (Inclusive of all taxes and  

duties)  in shape of Demand Draft in favor  of Odisha Power Generation Corporation Ltd. 

drawn on State Bank of India (Code -9510) / Andhra Bank (Code -0662) / Central Bank of 

India (Code -283899) on or after dt. 22.09.2017 & up to dt. 12.10.2017. Cost of tender  paper is 

not refundable.  

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub -soil (so 

far as is practicable and related to particular work),  the form and nature of the site, nature 

of work, capacity of concerned plant, present condition of the plant, labour  force problem 

relating to present Contract labour , custom & system of the local folk, means of access to 

the site, accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their Tender. A Bidder shall be deemed to have full knowledge of the site whether he 

inspects it or no t and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed.  

9. Submission of a Tender by a Bidder implies that he has read this notice along with notice 

advertised in the Newspaper and all other tender documents and has made himse lf aware of 

the scope and specifications of the work to be done and of local conditions and other factors 

bearing on the execution of the works.  

10. A Bidder should quote his rates in figures as well as in words. The amount for each item 

should be worked out a nd the requisite totals given. Special care shall be taken to write rates 

in figures as well as in words, and the amounts in figures only in such a way that interpolation 

is not possible.  The total amount shall be written both in figures and in words. In case of 

figures, the words ôRs.õ should be written before the figure of rupees and the words ôPaiseõ 

after the decimal figures, e.g. Rs.2.15 P. In case of words, the words ôRupeesõ should precede 
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and the words ôPaiseõ should be written at the end.  Unless the rate is in whole rupees and 

followed by the word ôOnlyõ it should invariably be up to two places of decimal. 

11. In the case of item rate Tenders, only rates quoted shall be considered.  Any tender  

containing percentage below / above the schedule of rate q uoted is liable to be rejected. In 

case of lump sum tenders, only quoted amount shall be considered.  

12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 

works. Failure to observe this condition shall render the Tender of the Bidder tendering as 

well as of those witnessing the Tender liable for rejection.  

13. Tender shall be received up to 3.00 P.M of dt. 12.10.2017 and Techno-commercial bid shall be 

opened at 3.30 P.M on the same day  in presence of those Bidders or their dul y authorized 

representatives who may like to be present.  

14. The Tender shall be accompanied by Earnest Money of Rs. 2,11,000.00  (Rupees Two Lakhs 

Eleven Thousand Only). The Earnest Money offered shall be in shape of Demand Draft / Pay 

Order in favor  of Odish a Power Generation Corporation Ltd. drawn on State Bank of India 

(Code-9510) / Andhra Bank (Code -0662) / Central Bank of India (Code -283899).  

15.1 The Tender shall be accompanied with letter of undertaking on non -judicial  stamp paper 

of appropriate value in the prescribed format.  

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 

demand.  The Earnest Money s hall be valid for a period of 06  (six) calendar months from 

the date of opening of the bid  

15.3 In consideratio n of the Owner opening and considering the Tender for purpose of award of 

Contract, the Bidder shall keep his Tender valid for a period of  One hundred & eighty (180) 

days from the date of opening of the Tender, during which period the Bidder agrees not to 

vary, alter or revoke his Tender either in whole or in part. If the Bidder however, fails to 

keep his Tender valid for one hundred & eighty (180) days  or varies its terms and 

conditions during the said period then the Owner shall be entitled to forfeit the  Earnest 

Money amount without any notice or proof of damages etc. The Bidder shall submit his 

Tender as required in the Tender documents along with letter of undertaking in the 

proforma enclosed herewith.  

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days 

after the award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions 

shall be rejected by the Owner as non -responsive Bid.  

15.6 No interest will be payable by the Owner on the said amount covered under Earnest Money 

/ other security deposits.  

15. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 

initial security at the option of the said Contractor or shall be returned to the success ful 

bidder at his option.  

16. A Bidder shall submit the Tender which satisfies each and every condition laid down in this 

notice and other tender documents, failing which the Tender will be liable to be rejected.  

17. The Odisha Power Generation Corporation Ltd. d o not bind themselves to accept the lowest 

or any Tender or to give any reasons for their decision.  The Owner reserves the right to 

allow the Public Sector Undertakings price preference facilities as admissible under existing 

Govt. policy. The prospective  Bidders may apprise themselves of the relevant Govt. 

notification in this regard before submission of their bid. The Odisha Power Generation 

Corporation Ltd. reserves the right of accepting the whole or any part of the Tender or split 

the total scope of w ork among eligible Bidders and Bidder (s) shall be bound to perform the 

same at his/their quoted rates.  

18. Service Tax, VAT/Sales Tax, Work Contract Tax or any other tax on materials / services  in 

respect of this Contract shall be payable by the Contractor and the Owner will not entertain 

any claim whatsoever in this respect.  
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19. Bidding schedule  

 

Date of commencement of sale of Tender Paper 22.09.2017 

Last Date of sale of Tender Paper 12.10.2017 

Clarification sought by the bidders  25.09.2017 

Pre Bid Meeting  27.09.2017 

/×ÎÅÒȭÓ  ÒÅÓÐÏÎÓÅ ÔÏ pre-bid meeting / clarifications  03.10.2017 

Last date for receipt of Techno Commercial Bids and Price Bids 
3.00 PM On 

12.10.2017 

Opening of Techno Commercial Bids 
3.30 PM On 

12.10.2017 

Opening of Price Bids of techno-commercially qualified 

bidders 
To be intimated  

Contract Award  To be intimated  

 

 

 

 

 

 

 

For and on behalf of Odisha Power Generation Corporation Ltd.  

SignatureéSd/ - 

 

Designation: AGM- SCM. 

 

Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE  BIDDER ALONG 

WITH HIS TENDER.  

(To be executed on non -judicial stamp paper of requisite value)  

 

Ref:           Date:  

 

To 

 

Odisha Power Generation Corporation Ltd.,  

IB Thermal Power Station,  

Banaharpali. 

 

(Hereinafter referred to as the Owner)  

 

 I/We have re ad and examined the following documents relating 

toéééééééééééééééééééééééééééééééééééééééééééééééééééééé 

    (Name of the works)  

 

(a) Notice inviting Tender  

(b)  Format for Letter of undertaking  

(c)  General Conditions of Contract including Contractors Labour Regulations, Model Rules for 

Labour Welfare, Safety Code, Schedule A & B and Annexure - I to XVII.  

(d)  Special Conditions of Contract including Scope of Work  

(e) Technical Specifications.  

(f)  Price Schedule / Bill of Quantities  

(g) Drawings if any.  

 

I/We hereby tender for executi on of the works referred to in the aforesaid documents 

upon the terms and conditions contained or referred to therein and in accordance in all respects 

with the specifications, designs, drawings and other relevant details contained in Schedule of 

Quantitie s / Price schedule attached with the tender documents and the period (s) of completion 

as stipulated in Schedule ôAõ of General Conditions of Contract. 

 

 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance fo r 180 days from the due date of opening of bid there of and not to make any 

modifications in its terms and conditions which are not acceptable to the Owner.  

 

 A sum of Rs. 211000 .00 towards Earnest Money is hereby forwarded in shape of Demand 

draft drawn o n State Bank of India (Code -9510) / Andhra Bank (Code -0662) / Central Bank of 

India (Code -283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail 

to keep the Tender open as aforesaid or make any modifications in the terms and c onditions of the 

Tender, which are not acceptable to the Owner, I/We agree that the Owner shall, without 

prejudice to any other remedy, be at liberty to forfeit the said earnest money absolutely. Should 

this Tender be accepted, I/We hereby agree to abide b y and fulfill all the terms, conditions and 

provisions of the aforesaid documents.  

 

 If, after the Tender is accepted, I/We fail to commence the execution of the works as 

provided in the conditions, I/We agree that the Owner shall without prejudice to any other right 

or remedy be at liberty to forfeit the said earnest money absolutely.  
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Signature of Bidder ééééééé 

 

Duly authorized to sign the Tender on behalf  

of the (in block capitals)ééééééé..ééééééééééééééééé.. 

 

Datedééééééééééééééé 

Postal Addr essééééééééééé. 

Telegraphic Addresséééééééé 

Telephone Noééééééééééé.. 

Fax Noéééééééééééééé. 

E-mail address ééééééééééé 

 

 

Witnessééééé.. 

 

Dateéééééé.. 

 

Addressééééé 
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INSTRUCTION TO BIDDE R (S):  

 

1.1 Site visit & collection of information:  

The Bidders are adv ised to visit the site, collect information regarding communication, 

transportation, banking facility, availability of skilled / unskilled labours, their customs, 

religious or otherwise culture, political environment, climatic conditions, education & 

medical facilities etc. to their satisfaction and acquaint with the nature & condition of work 

prior to working out the price of the Tender.  

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and 

specification contained in the tender  documents and not stipulate any deviations. Should it 

however become unavoidable, deviations should be stipulated in the prescribed proforma 

only in the format in annexure VII of G.C.C. Owner reserves the right to evaluate the 

Tenders containing deviation s by loading or offloading the cost of such deviations.  

1.3 Agenda / Corrigenda issued to this tender must be signed & submitted with tender on due 

date or on extended date if any. The Bidder should write clearly the revised quantities on 

the Schedule of o riginal Tender Documents and should price the work based on revised 

quantities / conditions. All those who were issued tender documents prior to issue of 

agenda / corrigenda shall be provided with another set of fresh blank price schedule / 

schedule of ite ms free of cost. The Bidders shall submit their tender in the fresh schedule. 

But however if the Bidder has already submitted his tender prior to issue of such a genda / 

corrigenda, they shall resubmit a fresh offer marked on the envelope as òAmended Offeró. 

The original offer submitted by such party shall be destroyed in presence of the Bidder on 

the date of opening.  

1.4 PREPARATION OF BID :  

The Bidder(s) shall submit the bid in two parts, namely - 

  1) Part -I:  Techno commercial Bid  

  2) Part -II:  Price Bid  

PART-I: TECHNO -COMMERCIAL BID  

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the 

Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses 

of the Tender documents with signa ture & stamp in all pages as token of unconditional 

acceptance shall constitute Techno -commercial Bid.  

The Bidder shall enclose the following documents in this Bid.  

a) Crossed Demand Draft for requisite amount drawn in favor  of Odisha Power Generation 

Corporation Ltd. in the manner prescribed in clause -15 of NIT enclosed herewith towards 

the Earnest Money without which the Tender will be summarily rejected.  

b) Details of work of similar nature and magnitude executed by the Bidder during last seven 

years (W orks executed in name of Bidder) in Annexure -I of G.C.C.  

 

c) Details of present commitments of the Bidder in Annexure -II of G.C.C.  

 

d) Details of equipments in Annexure -III of G.C.C.  

 

e) Organization chart showing number of qualified Engineers and Supervis ory personnel in the 

roll of the firm in Annexure -IV of G.C.C. 

 

f)   Duly filled in information about Bidder as per Annexure -V of G.C.C. 

 

g) List of enclosures as per Annexure -VI of G.C.C. 

 

h) Exception & deviation statement in Annexure -VII of G.C.C.  
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i)  Details of proposed organization in Annexure -VIII of G.C.C.  

 

j)  Documents showing annual turnover in Annexure -XI  of G.C.C. 

 

k) Photocopy of valid VAT/Sales Tax Clearance Certificate and IT PAN.  

 

l) Photocopy of Provident Fund Registration No. and Service Ta x Registration No. of 

appropriate category issued by competent authority.  

 

m) Photocopy of the Registration of Firm / Company.  

 

n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E -mail 

address etc.  

 

o) Any other technical i nformation, Bidder wishes to furnish.  

 

p) Letter of undertaking in non -judicial stamp paper of worth Rs.5.00 in the format enclosed.  

q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or perma nent employee with due power of attorney is 

recognized for such signature.  

 

Note:  If required additional sheet may be used to furnish all above information but in the format 

provided in General Conditions of Contract.  

 

The techno -commercial bid with all it s enclosures as mentioned in clause 1.4 should be put in an 

envelope, sealed & super scribed as òTECHNO-COMMERCIAL BIDó. This envelope must contain 

Name of the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left 

hand corner o f the cover.   

  

PART- II: PRICE BID  

 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each 

page as token of unconditional acceptance shall constitute the Price Bid. The Bidder 

shall take utmost care in  filling the tender documents corresponding to instruction 

to Bidder and relevant information elsewhere in Tender document.  

  

b) Price Bid shall be completed in all respects with all their attachments / enclosures, 

if any.  

 

c) The price bid shall be prepared in the manner prescribed in various clauses of 

Tender document and put in a separate sealed envelope super scribed as òPRICE 

BIDó. This envelope must contain Name of work, NIT No. at the top and Name & 

Address of the Bidder on left hand bottom corner of the c over. 

 

 1.5 COMPLETE BID :  

Both the Techno -commercial & Price Bid in separate sealed cover shall be put in a third 

envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 

full name, postal address, telegraphic address and te lex/telephone/fax/E -Mail of the 

Bidder shall be written on the bottom left corner of the envelope.  
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1.6 SUBMISSION OF BID :  

Completed Bid shall be submitted to the Owner within due date and during office hours 

only. The Tenders shall be put into a box, mar ked as Tender Box or handed over to Contract 

Cell against receipt of the same.  

 

1.7 OPENING OF TENDER:  

The techno -commercial bid shall be opened at a predetermined time, venue & date in 

presence of the Bidder(s) or their authorized representative who may l ike to be present. 

Partner, director or permanent employee of the firm duly authorized can only be authorized 

representative.  

 

Price bid shall be opened at a future date under intimation to all technically qualified 

Bidders and in presence of them or their  authorized representatives who shall participate.  

(Only technically qualified bidders will be eligible for price bid opening ).  

1.8 CAUTION TO BIDDER :  

The person who shall come to purchase tender documents, submit the Tender or participate 

in the opening of the Tender must abide by the safety rule of OPGC right from the plant 

gate. Some of the checkpoints are, the vehicle must have valid insurance & tax paid road 

permit, valid driving license of the driver / Owner as the case may be. Persons with full 

shoes shall be allowed to enter the plant & our plant gate shall provide other items such as 

hardhat, safety glass & visitor pass. Not more than 2(two) persons for one Tender shall be 

allowed to participate in Tender opening.  

1.9 ALL PAGES TO BE INIT IALED :  

All  the pages of Tender documents shall be initialed. But first & last pages of all volumes of 

documents shall be signed with date by the Bidders or their authorized representatives.  

 

1.10 RATES TO BE IN FIGUR ES & WORDS:  

The Bidder shall quote both in figures  and in words for the rates and amount tendered by 

him in the Schedule of quantities / Price schedule forming part of the Tender document, in 

such a way that interpolation is not possible. The amount of each item shall be worked out 

and entered and requisi te total given for all items. The tendered amount for the work shall 

be entered in the Tender and duly signed by the Bidder.  

 

If any ambiguities are observed in the rates & amount given in words & figures the 

following procedure shall be followed:  

a) When the re is difference between the rates in figures and words, rate, which 

corresponds to the amount worked out by the Bidder, shall be taken as correct.  

b) When the rate quoted by the Bidder in figures and words tally but the amount is 

incorrect, the rate quoted b y the Bidder shall be taken as correct but not the 

amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, 

the rate quoted in words shall be taken as correct.  

1.10.1 The Bidder shall quote in English language only.  

 

1.11 CORRECTIONS & ERASES:  

No erases or over writings are permissible. All corrections and alterations in the entries of 

tender papers shall be signed by the Bidder with date.  

 

1.12 DETAILS & SIGNATURE OF BIDDER :  

1.12.1 The Tender shall contain the name, reside nce and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
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firms shall furnish the full names of the partners in the Tender. It should be signed in the 

partnerships name  by all t he partners  or by duly authorized representative followed by the 

name and designation of the person signing. Tender by a Corporation shall be signed by an 

authorized representative and a power of attorney / authorization on its behalf shall 

accompany the T ender. A copy of constitution of the firm with names of all partners shall 

be furnished. In case of cooperative society, the authorized representative of the society 

will sign the Tender. Similar principle shall be followed in case of any Trust and Hindu 

Undivided Family business.  

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount 

tendered or only rate quoted in maintenance Contract in addition be written in the same 

language. The signature should be attested, at least by one witness.  

1.13 ABNORMAL RATES :  

The Contractor is expected to quote the rate for each item after careful analysis of cost 

involved for the satisfactory performance and completion of item work considering all 

specifications and conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change in specification for any other item. In case the rates quoted by the 

Bidderõs for any item are unusually high or unusually low it will be sufficient cause for the 

rejection of the Tend er unless the Owner is convinced about the reasonableness of the 

analysis for rate furnished by the Bidder (on demand) after scrutiny.  

 

1.14 THE SCHEDULE :  

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 

commencement of work & submitted to Engineer -in-charge for approval. The programme & 

progress will be reviewed from time to time and if required, the programme may be re -

scheduled by Engineer -in-charge. The Contractor shall also be responsible to provide 

materials within his scope in time to achieve the programme. In all matters concerning the 

extent of programme set out weekly and monthly, the decision of the Engineer -in-charge 

will be final and binding on the Contractor.  

1.15 RECORD KEEPING:  

Relevant records are to be maintained by the Contractor in day -to -day / monthly basis & 

furnished to Engineer -in-charge or his representative for scrutiny, Management 

Information System  and payment etc.  

 

 

 

End of Volume-I  
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SECTION - I  

 

1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertakin g and Ib 

Thermal Power Station, Banharpali is one of its units. At present AES Corporation, USA has 

49% stake in Odisha Power Generation Corporation Limited. The Ib Thermal plant is 

situated close to Hirakud reservoir and at a distance of 40 Kms from Jhars uguda Railway 

Junction and 18 Kms from Belpahar Railway Station in the state of Odisha both on S.E. 

Railways. ITPS is at present operating 2x210 MW coal based power plant. The management 

is looking forward to engage a bonafide, resourceful, potential and e xperienced Contractor 

of good financial capacity for the jobs specified.  

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 

submit the Tender duly signed and stamped in all pages of the document along with their 

off ers. All Tenders shall be prepared and submitted by typing or printing with indelible 

black ink on white paper in consecutively numbered pages and in solid binding along with duly 

filled -in formats given in the Annexure. One additional booklet containing t he bill of 

quantities / price bid as issued to be submitted by the Bidder in two copies in the price bid 

part.  

 

1.2 The tender document is not transferable. Transfer of tender documents issued to one 

Bidder to another is not permissible. Similarly, transfe r of Tender submitted by one Bidder 

to another party is not permissible. The alteration of Tender once submitted shall not be 

entertained except in case of issue of Agenda / Corrigenda.  

 

1.3 Tender shall be submitted under a covering letter indicating clea rly the summary of tender 

chapters with annexure / schedules of the complete Tender.  

 

1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidderõs signature. 

 

1.5 All the copies of Tender shall be complete in al l respects with all their 

attachments/enclosures.  

 

1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 

employees to ensure that his w ork is of best quality and workmanship is according to the 

latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 

he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 

him. 

 

1.7 Bidderõs complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently 

on the outside of the envelope:  

 

The full name, postal address, telegraphic addr ess and telex/ telephone/ fax / E -mail 

address of the Bidder shall be written on the bottom left corner of the sealed envelopes.  

 

1.8 SCOPE OF WORK AND PA RTICULARS TO BE FURN ISHED IN THE TENDER :  

 i)  The work shall be carried out on item rate basis / job ra te basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in 

the scope of work, technical specification in Special Conditions of Contract.  
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ii)  The Tender not covering the total scope of work a nd services as detailed out in tender 

documents is liable for rejection.  

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy 

himself as to the suitability of the work as given in the Technical Specifications and s hall 

take full responsibility for the completion of work as per defined scope.  

 

1.9 PRICE QUOTATION :  

1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule 

of Quantities / Blank price schedule enclosed with techni cal specification, both in figures 

and in words clearly.  

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 

allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 

illegibility , the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 

schedule as fully described and contained therein. No modifications to the work content in 

the items will be all owed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 

including the cost of additional / altered / new items of work to any extent.  

1.9.5 Any request from the Bidder in respect of additions, alterations, modi fications, corrections 

etc. of either terms and conditions or rates of his Tender after opening of Tenders may 

lead to rejection of his Tender.  

1.10 RECEIPT OF TENDER:  

Tender shall be received at the office of concerned Engineer -in-charge / Contract cell a s 

per advertisement. The Bidder has the option of sending the Tender by Registered Post or 

submitting the Tender in person, so as to reach the Engineer -in-charge / Contract cell as 

the case may be on or before the date and time set out for the same in the Invitation to 

Tender. Tender submitted by FAX/TELEX/TELEGRAM/ E -mail shall not be accepted.  

 

1.11 TENDER OPENING :  

The Tender will be opened in the manner and at the time, date and place set for opening of 

Tenders as described in the Notice Inviting Tender/  Special Conditions of Contract.  

 

1.12 LANGUAGE TO BE USED IN FILLING OF BID DO CUMENTS:  

The Tender shall be submitted in English language only.  

 

1.13 EARNEST MONEY :  

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 

NIT and in the manner prescribed in clause -15 of Notice Inviting Tender. Earnest Money 

shall be returned to the unsuccessful Bidders at the expiry of the validity period unless 

otherwise extended or on finalization of the Contract. Earnest Money of the s uccessful 

Bidder shall be returned after he furnishes the initial Security Deposit and Contract is 

signed. No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any 

other form than as mentioned above and the Tender shall be summarily rejected without 

E.M.D.  The E.M.D. shall be returned in form of A/c payee Cheques / D.D.  Bank charges 

shall be to the accounts of Contractor if D.D. is required  after deducting bank charges, if 

any, if payment of EMD is in other banks except banks mentio ned above. 

 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if -  

a) The Tender is revoked during its validity period.  

b) The prices are increased unilaterally after the Tender opening and during validity of 

offer.  

c) The Owner accepts the Bidderõs bid proposal and the Bidder refuse to enter into 

Contract after the Contract is awarded to him.  
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d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract.  

 

1.14 NO CLAIM OR COMPENSA TION FOR SUBMISSION OF TENDER :  

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges 

and expenses incidental to or incurred by him through or in connection with his submission 

of Tender or its consideration on the Owner, even though Owner may modify / withd raw 

the Invitation to Tender or does not accept the Tender.  

 

1.15 INCOME TAX PAN & VAT / SALES TAX CLEARANCE CERTIFICATE AND P . F.  CODE:  

Bidder shall furnish the valid Income Tax PAN and VAT/Sales Tax clearance certificate 

issued by the concerned authority &  P.F. Code with the Technical Bid of the Tender.  

 

1.16 NOTICE ON  BEHALF OF OWNER :  

All notices of technical/commercial nature shall be issued by Engineer -in-charge from time 

to time after LOI is released till closure of Contract.  

 

1.17 SITE INFORMATION & LOCAL CONDITIONS :  

1.17.1 Site information  

Information regarding the work site, plant capacities, location, approach to site and 

metrological condition, work culture etc. as prevailing at the site can be obtained by the 

Bidders by site visit & interaction wi th Engineer -in-charge or others.  

1.17.2 Local conditions  

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of 

the site condition and shall appraise himself of the procedure for engagement of labour  and 

shall collect  any other information which may be required before submitting the Tender.  

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 

submission of Tender.  

The Bidder shall be deemed to have visited and carefully examined  the site and 

surroundings, to have satisfied himself about the nature and details of all existing 

infrastructures and also as to the nature and conditions of the plant and equipment 

installed, means of transport and communications, whether by land, water or air and as to 

possible interruptions thereto and ingress & exit from the site, to have made independent 

enquiries, examined and satisfied himself as to the sites for disposal of surplus materials 

and debris, the available accommodation, and all other si milar matters which may affect the 

work. 

i)  The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site.  

ii)  Any neglect or omission or failure on the part of the Bidder in obtaining necessary 

and reliable information as stated above or on any other matter affecting the 

Bidder shall not relieve him from any risks or liabilities or the entire responsibility 

for completion of the work in accordance with the Tender  Documents. 

 

1.18 OTHER CONDITIONS :  

The Bidder is required to carefully examine the General Conditions of Contract, Special 

Conditions of Contract, the Technical Specification, drawings and other details relating to 

work and given in the tender documents a nd fully acquaint himself as to all conditions and 

matters which may in any way affect the work or the cost thereof. The Bidder shall be 

deemed to have on his own and independently obtained all information for the purpose of 

preparing the Tender and his Te nder as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of the same.  

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including 

the General Conditions of  the Contract, Special Conditions of Contract, Technical 
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Specifications to have obtained all information and clarifications on all matters whatsoever 

that might affect the carrying out the work and to have satisfied himself as to the 

adequacy of his Tender . He is deemed to have known the scope, nature and magnitude of 

the work and the requirements of materials and labour  involved etc. and as to all work he 

has to complete in accordance with the Contract whatever be the defects, omissions or 

errors that may be found in the Tender Documents.  

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 

Technical Specification and the General Conditions of the Contract, the conditions given in 

the technical specification shall prevail over the General & Special conditions of the 

Contract.  

1.19 SAFETY MEASURE :  

The Contractor has to abide by the Ownerõs safety rules in vogue at the time of Tendering 

and enforcement of any additional rules from time to time during the Contract peri od and 

itõs extension if any. 

1.20 STATUTORY PROVISION :  

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 

of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, BOCW 

Act ,Sales Tax/Income Tax Acts at th e time of submission of Contract and any new Acts 

applicable to such Contract / Contract labour  during the Contract period shall be liability of 

the Contractor.  

1.21 EXECUTION OF CONTRAC TS :  

1.21.1 After LOI / Work Order is accepted by the Contractor, Contr act will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 

OPGC. The agreement shall be executed on non -judicial stamp paper of appropriate value 

purchased in the State of Odisha.  

 

End of Section - I  
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SECTION - II  

 

2.0 DEFINITIONS AND INTERPRETATIONS  

The following words and expressions (as hereinafter defined) shall have the meanings 

hereby assigned to them except where the context otherwise requires.  

 

2.1 òAccepting Authorityó shall mean the authority mentioned in Schedule ôAõ. 

 

2.2 The ôAlteration / Variation of Orderõ means an order given in writing by the Engineer-in-

charge to effect additions to or deletions from or alteration in the Works.  

 

2.3 ôApprovedõ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ôApprovalõ means approved in writing including as aforesaid. 

 

2.4 ôBidderõ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance  against any invitation to Tender if accepted by 

the person inviting Tender.  

 

2.5 The ôCompletion Certificateõ shall mean the certificate to be issued by the Engineer-in-

charge certifying that the work is completed in all respect commensurate to the provis ions 

of Contract & to his satisfaction.  

 

2.6 ôConstructional plantõ shall mean all equipments, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 

hereinafter defined) but does not include  materials or other things intended to form or 

forming part of the permanent work.  

 

2.7 The ôContractõ shall mean enforceable agreement between the Owner and the Contractor 

for execution of the works including therein collectively all documents such as: -  

 i)  General Conditions of Contract  

ii)  Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 

Quantities, Technical Specification & Approved Work Schedule.  

 iii)  Agreed Statement of Deviation  

 iv) Field Quality Assurance Plan  

 v) Drawings if provided  

 vi) LOI / Work Order  

vii)  All relevant correspondence having bearing on Tender between Bidder & Owner 

before acceptance of Tender.  

   

          All the above documents are complementary to each other.  

 

2.8 The ôContractorõ shall mean the successful Bidder whose Tender has been accepted by 

Owner and LOI accepted by the successful Bidder and includes his/their/its legal 

representative(s), successor(s) and permitted assignee(s).  

 

ôContractorõ is a person/firm/company in relation to any establishment who undertakes to 

produce a given result for the establishment other than a mere supply of goods or articles 

of manufacturer to such establishment through Contract labour or who supply Contract 

labour for any work of the establishment and inc ludes a subcontractor or agent as the case 

may be. 

 

2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue 
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of spares & co nsumables and controlling the activities of Contractor necessary for 

execution of the Contract and coordinating between the functioning agency & Owner or his 

functionary representative.  

 

2.10 ôDayõ means a day of 24 hours from midnight irrespective of the number of hours worked in 

that day. However, for the purpose of work involving shift working òDayó means a day of 24 

hours from 6 a.m. to 6 a.m. next.  

 

2.11 ôDrawingsõ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer -in-charge and such other drawings as may from time to 

time, be furnished or approved in writing by the Engineer -in-charge. 

 

2.12  The ôEngineer-in-chargeõ or ôOfficer-In -chargeõ shall mean the engineer / person as the 

case may be nominated by the Owner from time to time and shall include those who are 

expressly authorized by the Owner to act for and on his behalf for all functions pertaining 

to operation of the Contract.  

 

2.13  ôExcepted Risksõ are risks due to riots (otherwise than among Contractors employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

military or usurped power any acts  of government, damage from aircraft, acts of god such 

as earth quake, lightening and unprecedented floods and other causes over which the 

Contractor has not control and accepted as such by the accepting authority or causes solely 

due to use or occupation by the Owner of the part of works in respect of which a 

certificate of completion has been issued.  

 

2.14 The ôFinal Certificateõ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contr act to be issued by the 

Owner or his representative after the period of risk -liability is over. Risk liability period 

shall be specified in Special Conditions of Contract.  

 

2.15  ôHeadingsõ in this Contract document are given solely to facilitate reference and are not 

part of the Contract documents and are not to be taken into account in the interpretation 

of the provisions of the Contract.  

 

2.16  ôLanguage for Drawings & Instructionõ: All the drawings, titles, notes, instructions, 

dimensions etc. shall be in English language only. 

 

2.17 ôLetter of Intent (LOI)õ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 

preparatory steps and compliance of form alities to commence the work from the date 

desired by Owner.  

 

2.18 The ôManaging Directorõ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner.  

 

2.19 ôMarket Rateõ shall be the rate as decided by Engineer -in-charge on the basis of the cost of 

materials and labour  at the site where the work is to be executed, plus the percentage 

mentioned in schedule -A to cover all overheads and profit (No percentage shall be added 

for materials i ssued by the Owner).  

 

2.20  ôMetric Systemõ: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 
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metric system only. All documents concerning the wo rk shall also be maintained in the 

metric system.  

 

2.21 ôNotice in writing or written noticeõ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 

post to the la st known private or business address or registered office of the addressee 

and shall be deemed to have been received in the ordinary course of post, it would have 

been delivered.   

 

2.22  The ôOwnerõ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 

7 th. Floor, Module ð A, Fortune Towers, Chandrasekharpur, Bhubaneswar -751 023 or any 

other places if modified subsequently and shall include its Managing Directo r or other 

Administrative Officers authorized  to deal with these presents and are concerned on his 

behalf and are posted in any of the offices of OPGCL and shall also include Ownerõs 

successors and assignees. 

 

 

2.23  ôPaying Officerõ shall mean Head of Finance/ DGM (Finance), ITPS.  

 

2.24  The ôPeriod of Defect Liabilityõ in relation to a work means the specified period from the 

date of issue of completion certificate up to the date of issue of final certificate, which 

the Contractor stands responsible for rect ifying all defects that may develop in the works.  

The defect liability period will be for 24 months. 
 

2.24  ôPlansõ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of  the work & works and all 

reproductions thereof.  

 

2.25  ôSchedule(s)õ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued 

from time to time.  

 

2.26  ôSingular & Pluralõ: Unless otherwise stated specifically, the singular shall include the plural 

and vice-versa wherever the context so requires. The ôTenderõ shall mean the offer(s) 

submitted by the Bidder(s) & subsequent agreed conditions/clarifications fo r acceptance 

by the Owner. Words implying persons shall include relevant corporate companies or 

registered associations or body of individuals or firms of partnership, cooperative society 

as the case may be.  

 

2.27  ôSite / Work placeõ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for 

the purpose of the Contract.   

 

2.28  ôSpecificationõ shall mean all directions, various technical details, standards, quality 

provisions and requirements attached to the Contract, which pertain to the method and 

manner of performing the work(s) to the quantities and qualities of the work(s) and the 

materials to be furnished under the Contract for the work(s) as may be a mplified or 

modified by the Owner or the Engineer -in-charge during the performance of Contract in 

order to meet the unforeseen conditions in the best interests of the work(s). It shall also 

include the latest edition including all agenda / corrigenda or re levant BIS Specifications 

and other relevant codes.   
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2.29  The ôSub-contractorõ shall mean any person or firm or company (other than the Contractor) 

to whom whole or any part of the work has been entrusted by the Contractor, with the 

written consent of the  Owner or his representatives and the legal representatives, 

successors and permitted assignee of such person, firm or company.  

 

2.30  ôTemporary Worksõ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Co ntracted works.  

 

2.31 The òTenderó shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner.  

 

2.32  ôUrgent Workõ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progr ess of the work to obviate any risk of accident or failure 

or disruption of generation which become necessary for security.  

 

2.33  ôValue of Contractõ shall mean the sum accepted or the sum calculated in accordance with 

the prices accepted in Tender and/or the Contract rates as payable to the Contractor for 

the entire execution and full completion of the work.  

The ôContract sumõ shall mean: 

a) In case of lump sum Contracts, the sum for which the Tender is accepted.  

b) In case of percentage rate Contracts, the esti mated value of the works as mentioned in 

the Tender adjusted by the Contractorõs percentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by  the Bidder 

for the various items.  

 

2.34  ôWeekõ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week.  

 

2.35  ôWorking dayõ means any day, which is not declared to be holiday or rest day by the Owner. 

 

2.36  The ôWorksõ shall mean and include all works to be executed in accordance with the 

Contract or part thereof as the case may be and shall include all extras, additions, altered 

or substituted works as required for the purpose of the Contract or as may  be required to 

be executed by the Owner / Engineer -in-charge at an agreed price if not available in scope.  

 

2.37  NATURE OF CONTRACT :  The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment.  

b) Civil construction.  

c) Operation (any s ystem).  

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.)  

e) Composite / Turnkey package.  

 

2.38  Earnest Money:  

The Bidder is required to submit ôEarnest Moneyõ with Bids as guarantee (Bid guarantee) to 

abide by the terms & conditions of Tender document and comply with the work if offered.  

 

2.39  Schedule of Rate:  

Schedule of Rates means the latest rate published by Works Department / P.H. 

Department. / Irrigation Department., Govt. of Odisha as the case  may be. 

 

2.40  Schedule of Quantities:  
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Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 

and the rate & amount offered by the Bidder therein and its subsequent agreement by both 

parties. This is applicable for con struction & civil maintenance job only.  

 

2.41 Price Schedule:  

Price schedule is a document in which description of operation / maintenance, probable 

frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 

shall fill up th e blanks and submit it as Price Bid, which is subsequently agreed by both the 

parties directly or after negotiation.  

 

2.42  òSite In-chargeó is an employee of Contractor who is categorically authorized to manage 

the site for day -to -day activities on his beh alf.  

 

2.43  òLabouró means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi -skilled, unskilled, manual, technical or 

clerical work relating to the subject of Contract for hire or reward.  

 

2.44  òMinimum wageó means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time.  

 

 

 

 

 

End of Section - II  
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SECTION - III  

 

3.0 GENERAL INFORMATION TO BIDDER (S):  

3.1 ISSUE OF TENDER PAPER:  

Owner shall issue one set of priced tender docume nts which consists of:  

i)  Instructions to Bidder including NIT & Proforma of letter of undertaking  

ii)  General Conditions of Contract  

iii)  Special Conditions of Contract including Technical Specification and Scope 

of Work  

iv)  Blank Price Bid / Bill of Quantities  

v) Drawings 

 

3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno -commercial bid shall be processed, 

examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for 

opening of Price bid. The price bids shall be opened with prior intimation to all technically 

qualified Bidders only and in presence of them or their authorized representatives. Only 

proprietor, partner, director or permanent employee with nece ssary power of attorney shall 

be accepted as authorized representative.  

 

3.3 WITNESS :  

Witness and sureties should normally be persons of status and property. Their names, 

occupation and address shall be stated below their signature.  

         

3.4 VALIDITY :  

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 

date of opening of the Tender. In case of Bidder revoking or canceling his Tender or 

varying any term(s) in regards thereof the Earnest Money paid by him shall be fo rfeited 

and bid cancelled.  

 

3.5 AGENDA/ CORRIGENDA:  

3.5.1 Agenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or 

Contract terms. If  such issues made, subsequent to sale of Tender paper, time extension 

shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 

Instructions to Bidder (s).  

3.5.2 The agenda / corrigenda will be issued / mailed to each person  or organization to which a 

set of tender documents has been issued. Each recipient shall acknowledge the receipt of 

the same and attach one copy of the agenda/corrigenda issued, which shall form part of 

Tender Documents. In case of paper publication of su ch agenda/corrigenda, copy of the 

same may be treated as part of original tender documents.  

 

3.5.3 REVISED PRICE BID :  

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bid, the same shall be in timated to all technically qualified Bidders 

with provision of submission of fresh Price Bid taking into consideration the accepted 

deviation.  

 

3.6 RIGHT OF OWNER TO ACCEPT OR RE JECT TENDER:  

3.6.1 The right to accept the Tender rests with the Owner. The O wner further does not bind 

himself to accept the lowest Tender and reserves the authority to reject any or all the 

Tenders received without assigning any reason whatsoever. The whole work may be split up 
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between two or more Contractors or accepted in part (not entirely) if considered 

expedient. The rates shall be the lowest/negotiated for such eventualities. Tenders in 

which any of the particulars and prescribed information is missing or incomplete in any 

respect and/or the prescribed conditions are not ful filled are liable to be rejected. The 

decision of the Owner in respect of the above shall be final and binding on the Bidders.  

 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassin g are liable for rejection. Tenders containing uncalled 

remarks or any additional conditions are liable to be rejected.  

 

3.7 BIDDERõS RESPONSIBILITY :  

The intending Bidders shall be deemed to have visited the site and familiarized themselves 

thoroughly wit h the site conditions before submitting the Tender. Non -familiarity with the 

site conditions will not be considered a reason either for extra claims or for not carrying 

out the works in strict conformity with the drawings and specifications. The correctnes s of 

the details given in the Tender Documents as guideline information to help the bidder but 

to make up the Tender is not guaranteed.  

 

3.8 NOTE TO PRICE SCHEDU LE /  SCHEDULE OF QUANTITY :  

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be 

done within time schedule and to be acquainted himself of the conditions prevailing at site.  

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder 

to the schedule of quantity / price schedu le shall be brought out in the terms and 

conditions of offer.  

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 

sections and documents of the Tender.  

 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEA BLE BASIS :  

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.  

 

3.10 ISSUE OF PRIME MATER IALS :  No free issue material.  

. 

 

3.11 ARRANGEMENT BEYOND CONTRACT :  

It may be sometimes so required to provide materials & services by the Contra ctor beyond 

the Scope of Contract. In such situation, the price must be finalized before actual event.  

 

3.12 FOREIGN EXCHANGE VAR IATION :  

In case imported items are involved in the Contract, the price fluctuation corresponds to 

the fluctuation in the price of foreign exchange. Hence, amount of foreign exchange 

involved, the exchange rate for the currency on the date of offer and rate of duty should 

be specifically mentioned by the Contractor.  

 

3.13 PRICE ESCALATION :  

No price escalation will be given in any c ase. Only change in the service tax will be 

reimbursed extra as applicable. . 

 

3.14 PURCHASES FROM SUBCONTRACTOR /  SUB VENDOR :  

The Owner shall not directly or otherwise be involved with any subcontractor or sub -

vendor. No sales tax form ôCõ / form IV or Road Permit to any of the 

Contractor/subcontractor/sub -vendor shall be issued under any circumstances.  
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3.15 INCOME TAX /  WORKS CONTRACT TAX /  SALES TAX /  ANY OTHER TAX & DUTIES :  

Income Tax / Works Contract Tax / Sales Tax / BOCW TAX, any other taxes & duties i f 

applicable at the prevailing rate shall be paid by Contractor and shall be deducted from 

their Running bills if applicable.  

 

3.16 EXCISE :  

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise 

duty. The Contractor shall  register himself with excise department shall deal with directly 

and Owner shall take no liability on account of excise duty to be paid by the Contractor.  

 

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalati on shall be allowed. 

 

3.18 The person signing the Tender should have requisite authorization of the firm submitting 

the Tender. This is applicable only to the Joint Stock Company & the authorized person 

shall be a director / partner / regular employee of t he said firm. In case of unregistered 

firm, the Owner, Managing partners, or authorized partner to this effect shall sign the 

Tender.  

 

3.19 OVERRUN CHARGES:  

Delay in completion of work beyond the control of the Contractor such as non -availability of 

front,  drawings, specifications, materials or force majeure etc, Contractor has to increase 

the additional facility to complete the work in time. No overrun charge shall be considered. 

But, however the Engineer -in-charge shall examine the period of delay and pos sibility of 

adherence to schedule by providing reasonable additional manpower/facility and if satisfied 

that completion of work shall not be possible by providing reasonable additional manpower, 

time extension shall be allowed to the Contractor & no penalt y shall be levied on this 

account. No overrun charge shall be paid.  

 

3.20  FACILITIES TO CONTRACTOR (S):  

3.20.1 Water Supply : Unfiltered water for construction works  shall be made available at  the 

source free of cost. But the Contractor shall arrange to tra nsport water from the source  

allowed to him for all purpose. In case of non availability of water from the source provided 

by Owner, Contractor shall make alternative arrangement of water at his own cost and risk.  

 

3.20.2  Power Supply : Power will  be provi ded to the Contractor for the site work on chargeable 

basis at  a source suitable to the Owner.  Contractor shall arrange to tap the power to his 

site  including safe transmission, meter,  panel, earthing  etc.  at his own cost. In case of non 

availability of power from the source provided by Owner, Contractor shall make alternative 

arrangement of power at his own cost and risk.  

 

3.20.3  Land for Contractorõs Field Office, Godown & Workshop 

a) The Owner at his discretion and convenience may provide the land for  construction 

of Contractorõs temporary field office, godowns and site store required for the 

execution of the Contract near to the site but out of plant gate free of cost. The 

Contractor shall at his cost construct all these temporary building structures and 

provide water supply, sanitary & power supply arrangement as approved by the 

Engineer-in-charge, with due regard to Ownerõs Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 

temporary works erected by them an d have the site cleared as directed by 

Engineer-in-charge. If the Contractor fails to comply with these requirements, the 

Engineer-in-charge has the right to remove any structure, such surplus, rubbish 

materials and dispose off the same as deemed fit and g et the site cleared and the 
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Contractor shall forthwith pay the amount of all expenses so incurred and shall have 

no claim in respect of any such surplus materials disposed as aforesaid. The land 

provided shall be solely on temporary basis, which is termina ble at any time without 

notice or without assigning any reasons. In the event of any such termination or the 

termination of the Contract / completion thereof, the Contractor shall forthwith 

vacate the premises. The Owner reserves the right to ask the Contr actor for 

demolition at any time during the currency of the Contract to vacate the land by 

giving seven days notice on security / safety reasons or Ownerõs interest. 

 

 

3.21 LIABILITY OF CONTRACTOR IN CASE OF  STRIKE OF THEIR LABO URS:  

3.21.1 In case Contract orõs labour  go on strike with advance notice as per rule, it is responsibility 

of the Contractor to mobilize such manpower from their other sites or otherwise and 

continue the work so that execution of Contract is not affected.  In such an event, the 

failu re to perform shall lead the Owner to get the work done by any other agency, but at 

the cost & risk of the Contractor. Further, the Contract shall be terminated with seven (7) 

days notice in O&M Contract and the Contractor may be debarred from participatin g in any 

future Bid in OPGC Ltd. In case of construction work, non -adherence to schedule shall lead 

to cancellation of Contract or imposition of penalty at the discretion of the Engineer -in-

charge. If the labour s go on strike without prior notice, the situ ation shall be treated as 

force majeure provided nonperformance is for a reasonable period only. If the situation is 

beyond reasonable control of the Contractor but has taken appropriate steps as a man of 

common prudence would have taken in his own case, O wner may consider in case to case 

basis to either terminate the Contract or otherwise get the work done by other means but 

at the cost & risk of the Contractor. Only events of such illegal strike, which make the 

performance impossible at the time of occurr ence and for a considerable time period for 

mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without 

interruption unless otherwise notified by Engineer -in-charge. Hence,  staff for attending 

maintenance job shall be kept ready by the Contractor on all Sundays and other National & 

festival holidays at their own cost. In case of construction work, the work shall be 

executed as per the direction of Engineer -in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 

requirement etc and to meet the schedule of construction work, the requisite number of 

manpower has to be arranged by the Contractor at their own cost.  

3.22  SPARES & CONSUMA BLES:  

The items of materials, spares, consumables, tools & plants to be provided by Owner if any 

either on cost or free of charges shall be specified in Special Conditions Contracts.  

 

3.23  OTHER CONDITIONS :  

3.23.1 Special Conditions of Contract shall be re ad in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 

part of this Contract documents.  

3.23.2  Where any clause of the Special Conditions of Contract contradicts with any provisions of 

the General Conditions of Contract, the provisions of Special Conditions of Contract shall 

be deemed to override the provisions of General Conditions of Contract.  

3.23.3  In case of contradiction among Bureau of Indian Standard Specifications,  General 

Conditions of Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, 

Technical Specifications, Schedule of quantity & time, the following shall prevail in order of 

preference.  

i)  Detailed work order forming part of Contract  
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ii ) Schedule of Quantities  

iii)  Technical Specifications  

iv)  Notice Inviting Tender  

v) Special Conditions of Contract  

vi) Drawings 

vii)  General Conditions of Contract  

viii)  Bureau of Indian Standard  

 

3.24  Wherever it is mentioned in the specification that the Contrac tor shall perform certain 

work or provide certain facilities, it is understood that the Contractor shall do so at his 

cost.  

 

3.25  DURATION OF CONTRACT :  

The period of Contract shall be specified in the Special Conditions of Contract. The 

Contract period sha ll reckon from the date of issue of LOI. OPGCL reserves the right to 

withdraw any item(s) of works from the scope by serving a 7 days notice to the Contractor 

without giving any reason for the same and take up the job departmentally or otherwise if 

perform ance of Contractor is found to be unsatisfactory. Value for the items of work thus 

withdrawn shall not be payable by the Owner. The Contractor shall not claim any 

compensation on this account.  

 

3.25.1 The period of Contract may be extended with mutual con sent if the delay is beyond the 

control of Contractor  at the discretion of the Engineer -in-charge.  

3.25.2  In case Owner desires to extend the period of Contract by an additional duration of 2/3 

months, the Contractor has to accept the proposal of Owner at  original rate and terms & 

conditions.  

3.26  MATERIALS HANDLING :  

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer -

in-charge. Requisite loading, transportation & unloading of all such materials shall be the 

responsibil ity of Contractor. Only in case of heavy materials, Owner shall provide means of 

loading / unloading at the cost to be specified in the Special Conditions of Contract.  

 

End of Section -III
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SECTION - IV  

 

4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS:  

4.1 INTERP RETATION OF CONTRACT DOCUMENTS :  

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, 

the matter may be referred to the Engin eer -in-charge who shall give his decisions and issue 

instructions to the Contractor directing in what manner the work is to be carried out. The 

decision of the Engineer -in-charge shall be final and conclusive and the Contractor shall 

carry out work in acco rdance with this decision.  

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work.  

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 

work, the Contractor has to do all suc h works necessary for completion of the work to meet 

the end objective with due regard to sound engineering practice as directed by Engineer -in-

charge. 

 

4.2 SPECIAL CONDITIONS OF CONTRACT :  

4.2.1 Special conditions of Contract shall be read in conjunction w ith the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this 

Contract wherever the context so requires.    

4.2.2 Notwithstanding the sub -divisions of the documents into the separate sections and volumes 

each part shall be deemed to be supplementary & complementary to every other part and 

shall be read with the Contract Agreement so far as it may be practicable. All documents 

of Contract & Tender have nexus with each other.  

 

4.3 If there are conflicting prov isions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 

document. 

 

4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

r elease the Contractor from execution of the whole or any part of the works comprised 

therein according to drawings & specification or from any of his obligations under the 

Contract.  

 

4.5 The materials, design and workmanship shall satisfy the relevant Bure au of Indian 

Standard, the job specifications contained herein and codes referred to. Where the job 

specifications stipulate the requirement in addition to those contained in the standard 

codes and specification, these additional requirements shall also be  satisfied.  

 

4.6 BIDDER TO OBTAIN HIS  OWN INFORMATION ON S ITE CONDITION & CONDITION OF WORK :  

4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carryi ng out the works at 

the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to 

know the scope, nature as to what works he has to complete in accordance with the 

Contract document whatever be the defect, omission or errors t hat may be found in the 

Contract Document. The Contractor shall be deemed to have visited site and surrounding 

areas, to have satisfied himself to the nature of all existing structures, and also as to the 

nature and the conditions of available facilities l ike railways, roadways, bridges, culverts, 

means of transport and communications by land, water or air and possible interruptions 

thereto the access to and from site and to have made enquiries, examined & satisfied 

himself of the site for obtaining sand, s tones, bricks and other materials, the sites for 

disposal of surplus, materials, the available accommodation like depots, buildings as may be 
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necessary for executing and completing the work to have made local, independent enquiries 

as to the sub -soil, wate r, land variations thereof, storms, prevailing winds and climatic 

conditions and all other similar matters affecting the works. He is deemed to have 

acquainted himself with his liability for payment of Government taxes, custom duties and 

other charges. He is deemed to have acquainted himself with the local labour  attitude, work 

culture, customs & systems etc.  

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 

information or issues stated at 4.6.1 or any other matters affecting the Contract shall not 

relieve him from any risks or liabilities or the entire responsibility for completion of the 

works at the scheduled rates and time in strict accordance with the Contract documents.  

4.6.3 Any change in technological requirem ent shall be binding on the Contractor and no extra 

claim on this account shall be entertained.  

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 

Owner either before, during or after execution of the Contract agre ement shall in any way 

affect or modify the terms or obligations herein contained.  

 

4.7 MUTUAL LIABILITIES A MONG CONTRACTS :  

The Contractor who are executing more than one Contract under OPGC, any penalty or 

recoveries of one Contract shall be made from oth er Contract & vice versa.  

 

4.8 CONTRACT REVIEW MEETING :  

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take decision in connexion with amendment of 

time, quantity, price e tc.  

 

 

4.9 SECURITY DEPOSIT :  

4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be 

executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of 

Contracts above Rs.1 crore up to Rs.5 crore and  5% for the value of Contracts over Rs.5 

crore shall have to be deposited by the Contractor as security deposit with the Owner & 

retained by the Owner until the expiry of defect  liability period . 

4.9.2 This may be deposited initially at 2% of the value of the Contract (referred as initial 

security deposit) within 10 days of receipt by him of LOI and the balance will be recovered 

in installments through the deduction @ 10% of the gross value of the each running bill for 

the Contract up to Rs.1 crore, 7.5% fo r Contract between Rs.1 crore to Rs.5 crore and 5% 

for Contract over Rs.5 crore, till total security deposit is collected. No further deduction 

from the bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the  Contractor may at his option have to deposit the full amount as mentioned 

in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have 

to be suitably enhanced to the tune of corresponding percentage of the executed value if  

any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 

specified in Clause - 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 

Rs.25.00 lac the initial or total security deposit shall b e accepted in form of Bank 

Guarantee in the prescribed format from any nationalized or scheduled bank. In all the 

cases if total security is not deposited either in form of Demand Draft or Bank Guarantee 

the security as mentioned in Clause 4.9.2 shall be r ecovered from the running bill of the 

Contractor. The Bank Guarantee facility shall be extended to only companies of repute at 

the discretion of OPGC.  

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 

deposit at t he option of the Bidder.  
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4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 

property belonging to the Owner or others during the execution of the Contract, the same 

shall be made good by the Contractor at his own expense and in default thereof the 

Engineer-in-charge may cause the same to be made good by other agencies and recover 

expenses from the Contractor for which the certificate of the Engineer -in-charge shall be 

final.  

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 

recoveries to be made under terms of this Contract may be deducted from their security 

deposit or from any sums which may be due or may become due to the Contractor by the 

Owner on any account whatsoever. In the event of his security being reduced by reasons of 

any such deduction or sale, the Contractor shall within ten days thereafter make good by 

bank drafts, any sum or sums which may have fallen short of Security deposit amount or 

any part thereof. No inter est shall be payable by the Owner for sum deposited/retained as 

security deposit.  

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 

stipulated in the Contract and on submission of final certificate.  

4.9.9 The variation in security deposit:  Not Applicable  

 

4.10 FORFEITURE OF SECURITY DEPOSIT :  

Whenever any claim against the Contractor for the payment of a sum of money arises out 

of or under the Contract, the Owner shall be entitled to recover such sum by appropr iating 

in part or whole the security deposit of the Contractor and to sell any Government security 

deposit of the Contractor forming whole or part of such security deposit. In the event of 

the security being insufficient or if no security has been taken fr om the Contractor, then 

the balance or the total sum recoverable as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due to the Contractor under 

particular Contract or any other contract with Owner. The Co ntractor shall pay to the 

Owner on demand any balance remaining due. In case any dues cannot be recovered out of 

Contract(s), the amount may be recovered as debt liability.  

 

In the event of any breach by the Contractor or any loss or damage caused to the O wner 

which in the opinion of the Owner has arisen, the decision of the Engineer -in-charge shall 

be final and binding on the Contractor or in the event of the termination of the Contract 

for any such breach, the security deposit is liable to be forfeited. T he decision of 

forfeiture by the Owner shall be final and binding on the Contractor.  

4.11 AMENDMENT OF QUANTIT Y,  VALUE & PERIOD OF COMPLETION :  

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum 

Contract based on Bill of Qu antities and item rate Contract if any deviation in quantity or 

omission of items are discovered in course of performance of Contract, the cumulative 

effect of which varies the Contract sum up to 5%, the error shall be rectified/amended 

and the value so varying shall be added with or deducted from the Contract sum @ original 

contract cost as the case may be. Deviation shall be allowed subject to recommendation of 

Technical Services department, if the varying value shall exceed 5% of Contract value only. 

In case of annual maintenance Contract in respect of mechanical maintenance, electrical 

maintenance, plant cleaning or any other operational activities time extension for 

completion of any item does not arise. But the period of service may be extended beyond 

Contract period at the discretion of management if situation so demands. In addition to 

this, the Engineer -in-charge reserves the power - 

a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, desi gns and instructions that may appear to him to be 

necessary or advisable during the progress of the work;  

b) to omit a part of the works in case of non -availability of a portion of the site or for 

any other reasons.  The Contractor shall be bound to carry out the work in 
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accordance with any instructions given by the Engineer -in-charge to the extent the 

omission does not change the value of Contract by more than 10%. Consequent 

alterations, omissions, addition or substitution shall form part of the Contract as if 

originally provided therein and the Contractor may be directed to do in the manner 

above specified as part of the works. The Contractor shall carry out the work on 

the same conditions in all respect including rate on which he agreed to do the main 

work. But if such alteration, omission, addition or substitution radically change the 

original nature of the Contract shall be ordered by the Engineer -in-charge as a 

deviation and in the event of deviation being ordered which in the opinion of 

Contractor cha nges the original nature of the Contract, fresh rate shall be worked 

out by Engineer -in-charge with mutual consent.  

  

Rate for such additional, altered or substituted work shall be determined by the 

Engineer-in-charge as follows: -  

i)  If the rate for addi tional, altered or substituted items of work is specified 

in the schedule of quantities / price schedule, the Contractor shall carry out 

the additional, altered or substituted items at the same rate. In case of 

composite Tenders where two or more schedules  of quantities may form 

part of the Contract, the applicable rate shall be taken from the schedule 

of quantity of that particular part in which the deviation is involved, failing 

that at the lowest applicable rate for the same item of work in the other 

schedules of quantities.  

ii)  If the rate for altered, additional or substituted item of work is not 

specified in the schedule of quantities / price schedule, the rate for that 

item shall be derived from the rate for the nearest similar item specified 

therein.  In case of composite Tenders where two or more schedules of 

quantities form part of the Contract, the rate shall be derived from the 

nearest similar item in the schedule of quantities of the particular part of 

works in which the deviation is involved fail ing that from the lowest of the 

nearest similar item in other schedule of quantities.  

iii)  If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub -para (i) & (ii) above, then such 

item of work shall be carried out at the rate entered in the Schedule of 

Rates mentioned in schedule A plus/minus the percentage by which the 

tendered amount of the works actually awarded is higher or lower than the 

estimated amount of works actually awarded.  

iv) If th e rate for any altered, additional or substituted item of work cannot 

be determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, 

due to non-availability of rate in Schedule A, then the rate for such item of 

work shall be determined by the Engineer -in-charge on the basis of the 

purchase price as supported by the vouchers plus mutually agreed labour 

rate. In case the Engineer -in-charge considers the purchase price 

unreasonable, the price shall be determined on the basis of market rate(s) 

prevailing during the fortnight following the date of order.  

 

4.12 SUSPENSION OF WORKS :   

The Contractor shall, on receipt of the order in writing of the Engineer -in-charge, suspend 

the progress of the works or any part thereof for such time and in such man ner, as the 

Engineer-in-charge may consider necessary for any of the following reasons:  

i)  On account of any default on part of the Contractor; or  

 

ii)  For proper execution of the works or part thereof for reasons other than the 

default of the Contractor;  
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  In any of the above cases the Contractor shall properly protect and secure 

the works to the extent necessary and carry out the instructions given on that 

behalf by the Engineer -in-charge during such suspension period.  

4.12.1 Compensation:  

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 

of Contractor by the Contract Review Meeting depending on the period of suspension & 

condition of suspension etc.  

4.12.2 T ime extension for suspension of work:  

Time extension fo r suspension of work under Clause 4.12 (ii) shall be dealt in accordance 

with Clause No.4.13  

 

4.13 TIME EXTENSION FOR D ELAY IN COMPLETION O F WORK :  

The time allowed for execution of total works as specified in the Schedule -òAó with due 

regard of achieving t he corresponding milestone mutually agreed upon or the extended time 

in accordance with these conditions shall be the essence of the Contract. The execution of 

the works shall commence from the 15 th  day after the date on which the Owner issues 

written orde rs to commence the work.  

 

As soon as possible after the Contract is finalized the Engineer -in-charge and the 

Contractor shall agree upon a Time and Progress Chart/PERT chart / L 2 network before 

agreement is signed. The chart shall be prepared in direct re lation to the time stated in 

the Contract documents for completion of items of the works. It shall indicate & forecast 

the dates of commencement and completion of various sections of the work corresponding 

to various milestones. The target date of achievin g various milestones and activities 

between two consecutive milestones shall be agreed upon mutually and reviewed in regular 

intervals by Engineer -in-charge. During review, the date of achievement of milestone may 

be adjusted if required but not the date o f completion of work as per schedule. However, 

no time extension shall be permitted beyond the time of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation:  

If the work is delayed due to increase in scope / quantity  the time for completion of mile 

stone of the total works shall, in the event of any deviation/amendment resulting in 

additional quantity over the Contract quantity being ordered, be extended as under.  

 

a) in the proportion which the additional cost of the  altered, additional, substituted 

works bears to the original Contract sum, plus  

 

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer -in-charge. 

 

Alternatively, variation in completion time of milestone may be worked out mutually in 

Contract Review Meeting depending on the prevailing conditions and need of the hour.  

4.13.2Time extension for suspension of work without fault of Contractor:   

In case of suspension of work for no fault of Con tractor time extension shall be allowed to 

the Contractor as deemed proper by Contract Review Meeting on request of the 

Contractor.  

4.13.3Time Extension for delay on account of: -   

 a) force majeure;  

  b) abnormally bad weather, or  

c) delay on the part of other Contractors engaged by Owner in executing work not 

forming part of this Contract but having bearing on this Contract;  

d) non-availability of stores to be provided by the Owner under the Contract;  

e) any other related cause beyond the control of Contr actor ð  
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-provided the Contractor shall immediately give notice thereof in writing to the Engineer -

in-charge but shall nevertheless use constantly his best endeavors to prevent or make good 

the delay and shall do all that may be reasonably required to the  satisfaction of the 

Engineer-in-charge to proceed with the works. The case may be examined in the Contract 

Review Meeting and decision thereon shall be final.  

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 

the happening of the event causing delay for consideration of Owner. The Contractor may 

also indicate the period of extension desired with supporting reasons.  

4.13.5 In any such case the authority mentioned in Schedule -A may give a fair and reasonable 

extension of time for completion of the work on the recommendation of Contract Review 

Meeting. Such extension shall be communicated to the Contractor by the Engineer -in-

charge in writing, within 15 days of the date of receipt of such request by the Engineer -in-

charge. 

 

4.14 MATERIALS :  

a) The Contractor shall at his own expenses provide all materials required for the works other 
than those, which are to be supplied by the Owner.  
i. All materials to be provided by the Contractor shall be in conformity with the  

specifications laid down in the Contract and the Contractor shall if required by the 

Engineer-in-charge, furnish proof to the satisfaction of the Engineer -in-charge to 

that effect.  

ii.  If required the Contractor shall at his own expense and before 15 days  of use of 

the material submit to the Engineer -in-charge the samples of materials proposed to 

be used in the works. The Engineer -in-charge shall within seven days of receipt of 

samples or within such further period as he may require and intimate to the 

Contractor in writing, whether samples are approved by him or not. If samples are 

not approved, the Contractor shall forthwith submit fresh samples to the Engineer -

in-charge for his approval complying with the specifications laid down in the 

Contract.  

iii.  The Engineer-in-charge shall have full powers for removal of any or all of the 

materials brought to site by the Contractor which are not in accordance with the 

Contract specifications or do not conform in character or quality of samples 

approved by him. In c ase of default on the part of the Contractor in removing 

rejected materials, the Engineer -in-charge shall be at liberty to have them removed 

by other means. The Engineer -in-charge shall have full powers to procure other 

proper materials to be substituted f or rejected materials and in the event of the 

Contractorõs refusal to comply, he may cause the same to be supplied by other 

means. All costs, which may be incurred for such removal and/or substitution, shall 

be borne by the Contractor.  

iv) The Contractor s hall indemnify the Owner, its representatives or employees of the 

Owner against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties or 

other charges whic h may be payable in respect of any article or materials or part 

thereof included in the scope of Contractor. In the event of any claim being made 

or action being brought against the Owner, its representatives or employees of the 

Owner in respect of any suc h matters as aforesaid, the Contractor shall 

immediately be notified thereof, provided that such indemnity is not applicable 

when such infringement has taken place in complying with the specific directions 

issued by the Owner; but the Contractor shall pay any royalties or other charges 

payable in respect of any such use, the amount so paid being reimbursed to the 

Contractor only if the use was the result of any drawings and/or specifications 

issued after Contract agreement is signed.  
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Further, if any such action is instituted by any agency after closure of Contract or 

any structure or utility is eroded or damaged within 2 to 3 years of performance on 

account of related work of the Contractor, the Contractor shall be liable for such 

cost and expenses for whi ch Contractor shall provide corporate warranty for 

further 2 years beyond defect liability period.  

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 

entry tax, sales tax, royalty and other duties on materials obtained fo r the works 

from any source (excluding materials supplied by the Owner) shall be borne by the 

Contractor.  

vi. The Engineer -in-charge shall be entitled to have tests carried out as specified in 

the Contract for any materials supplied by the Contactor other than those for 

which, as stated above, satisfactory proof has already been furnished, at the cost 

of the Contractor and the Contractor shall provide at his expense all facilities 

which the Engineer -in-charge may require for the purpose. If no tests are spe cified 

in the Contract, and such tests are required by the Engineer -in-charge, the 

Contractor shall provide all facilities required for the purpose and the charges for 

these tests shall be borne by the Contractor only if the tests disclose that the said 

materials are not in accordance with the provision of the Contract. The cost of 

materials consumed in tests shall be borne by the Contractor in all cases except 

when otherwise provided.  

vii.  In addition the Contractor shall perform / submit at his own cost s uch 

tests/samples forming out of the same materials & in same process, such as 

concrete cube, welded test piece etc. as may be required by the Engineer -in-charge 

made out of the materials issued by the Owner or Contractor, except for the costs 

of materials  used in such tests/samples.  

b) Material to be provided by the Owner:  

Materials to be provided by the Owner are shown in Schedule ôBõ which also stipulates place 

of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.  

i. If  after issue of LOI the Contractor desires the Owner to provide any other 

materials, such materials may be provided by the Owner, if available, at rates to be 

fixed by the Engineer -in-charge. The Owner reserves the right not to issue any 

such materials. Th e non-issue of such materials will not entitle the Contractor for 

any compensation whatsoever either in time or in cost.  

ii.  (1)  The Owner may issue all the materials as per Contract to the Contractor at 

its warehouse, site stores, or nearest railhead. In  case the materials are issued at 

the nearest railhead the cost of transportation only from such railhead to the site 

will be borne by the Owner subject to the reasonableness of such transportation 

cost being certified by the Engineer -in-charge. All other costs such as loading, 

unloading, transportation to Contractorõs go-down, storage etc till the materials are 

utilized in the works and return of surplus & scrap, if any to the Owner shall be to 

the account of the Contractor.  

(2)  For the materials listed i n Schedule B, which the Owner has agreed to 

supply to the Contractor, he shall give a reasonable notice in writing his 

requirements to the Engineer -in-charge in accordance with the agreed phased 

programme. Such materials shall be supplied for the purposes of the Contract only 

and the value of materials so supplied at the rates specified in the aforesaid 

schedule shall be set off or deducted, as and when materials are consumed in items 

of work for which payment is being made to the Contractor from any sums t here or 

which may thereafter become due to the Contractor under the Contract. At the 

time of submission of bills the Contractor shall properly account for the materials 

issued to him to the satisfaction of the Engineer -in-charge, certify that balance of 

materials supplied is available at site. The value of the stores/materials as may be 

supplied by to the Contractor by the Owner shall be debited to the Contractorõs 
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account at the rates as shown in Schedule -B and if they are not entered in the 

Schedule, they  shall be debited at cost price which for the purpose of the Contract 

shall include cost of transportation & all other expenses whatsoever such as normal 

storage, supervision charges which shall have been incurred in obtaining the same at 

the Ownerõs stores. 

iii.  The Contractor shall bear the cost of loading and transportation to site, unloading, 

storing under cover as required, assembling and joining the several parts together 

as necessary and incorporating or fixing materials in the works including all 

pr eparatory work of whatever description as may be required.  

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 

fixing in the works (including preparatory work) shall, on completion or on 

foreclosures of the works, be re turned by the Contractor at his expense, at the 

place of issue, after making due allowance for actual consumption, reasonable wear 

and tear and /or waste. The reasonable wastage percentage shall however be 

mentioned in Schedule -B against each items. If the  Contractor is required to 

deliver such materials at a place other than the place of issue, he shall do so and 

the transportation charges from the site to such place, less the transportation 

charges which would have been incurred by the Contractor had such  materials been 

delivered at the place of issue, shall be borne by the Owner.  

 

v. Return of surplus  Materials / scraps:  
Percentage of wastage acceptable to the Owner in respect of cement, structural 

steel, reinforcement steel and other such materials is f urnished in Schedule -B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the 

Owner and credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as 

scrap to Owner if issued.  

vi. Surplus materials returned by the Contractor shall be credited to him by the 

Engineer-in-charge at rates not exceeding those at which these were originally 

issued to him after taking into consideration any deterioration or damage which may 

have been caused to the said mater ials whilst in the custody of the Contractor.  

vii.  If on completion of works the Contractor fails to return surplus materials out of 

those provided by the Owner, then in addition to any other liability which the 

Contractor would incur, the Engineer -in-char ge may, by a written notice to the 

Contractor, require him to pay within a fortnight of receipt of the notice, for such 

unreturned surplus materials at the rates specified in Special Conditions of 

Contract.  

 viii.  Empty cement bags:  
The rate of cement is i nclusive of cost of bag.   

c) General: 
Materials required for the works, whether brought by the Contractor or provided by the 

Owner, shall be stored by the Contractor only at places approved by the Engineer -in-

charge. Storage and safe custody of materials s hall be the responsibility of the Contractor.  

i. Ownerõs officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in works either on the site or 

at factory or workshop or other place(s) wh ere such materials are assembled, 

fabricated, manufactured or at any place(s) where these are lying or from which 

these are being obtained and the Contractor shall give such facilities as may be 

required for such inspection and examination.  

ii)  All materia ls brought to the site shall become and remain the absolute property of 

the Owner and shall not be removed from the site/shifted to any place inside the 

plant without the prior written permission of the Engineer -in-charge. But whenever 

the works are finall y completed or terminated and advance if any in respect of any 

such material is fully recovered, the Contractor shall at his own expense forthwith 
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remove from the site all surplus material originally brought by him and upon such 

removal, the same shall revest  in and become the property of the Contractor.  

iii)  All plant, tools & other materials brought by the Contractor to the site must be 

declared at the time of bringing the same to the site & security gate pass obtained 

before entering the plant as records  and reference.  

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 

time of taking delivery & satisfy himself that they are in good condition after the 

materials have been delivered by the Owner, it shall be the respons ibility of the 

Contractor to keep them in good condition and if the materials are damaged or lost, 

at any time, they shall be repaired and/or replaced by him at his own cost according 

to the direction of the Engineer -in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the 

Contractor indicating the daily receipt, consumption and balance in hand in a manner 

prescribed by the Engineer -in-charge. All connected papers, requisitions, issues, 

returns etc. shall be always available for  inspection in the Contractorõs office at 

site.  

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 

purpose(s) then issued for.  

 

4.15 LABOUR:   

4.15.1 The Contractor shall employ labour  in sufficient numbers to maintain the required rate of 

progress / attend the repair -maintenance on itõs occurrence and of quality to ensure 

workmanship of the degree specified in the Contract and to the satisfaction of the 

Engineer-in-charge. The Contractor shall not employ in connection with the works any 

person who has not completed his/her eighteen years of age.  

4.15.2 The Contractor shall in respect of labour  employed by him or his subcontractors comply 

with or cause to be complied with the Contractors Labour Regulations as per clause 8.5 i n 

regard to all matters provided therein.  

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 

extended at any time. In case of enforcement of the scheme, the Contractor shall be liable 

to pay his contribution and th e employees contribution to the State Insurance Scheme in 

respect of all labour  employed by him for the execution of the Contract, in accordance with 

the provision of òThe Employees State Insurance Act, 1948ó as amended from time to time. 

Incase, the Contr actor fails to submit full details of his account of labour  employed and the 

contribution payable, the Engineer -in-charge shall recover from the running bills of 

Contractor an amount of contribution as assessed by him. The amount so recovered shall be 

adjusted against the actual contribution payable for Employees State Insurance.  

4.15.4 The Engineer -in-charge shall on a report having been made by an Inspecting Officer as 

defined in the Contractor Labour Regulations have been the power to deduct from the 

money due to the Contractor any sum required or estimated to be required for making good 

the loss suffered by a worker or worker by reason of non -fulfillment of the Conditions of 

the Contract for the benefit of workers, non -payment of wages or of deductions m ade 

from his or their wages which are not justified by the terms of the Contract or non -

observance of the said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 

aforesaid Con tractors Labour Regulations as amended from time to time or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of these 

Regulations which is materially incorrect, then on the report of the Inspecting Officers as  

defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 

other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for 

every default, breach or furnishing, making, submitting, filling materiall y incorrect 

statement as may be fixed by the Engineer -in-charge and in the event of the Contractorõs 

default continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per 
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day for each day of default subject to a maximum of ten percent of the contract value. The 

Engineer-in-charge shall deduct such amount from bills or security deposit of the 

Contractor and credit the same to the Welfare Fund constituted under Contract Labour 

(R&A) Act 1970. The decision of the Engineer -in-charge in this  respect shall be final and 

binding. 

4.15.6 Model Rules for Labour  Welfare : The Contractor shall at his own expense comply with or 

cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 

framed by Government from time to  time for the protection of health and for making 

sanitary arrangements for workers employed directly or indirectly on the works. In case 

the Contractor fails to make arrangements as aforesaid, the Engineer -in-charge shall be 

entitled to do so and recover the cost thereof from the Contractor.  

4.15.7 Safety code:  The Contractor shall at his own expense arrange for the safety provisions as 

per Sec -IX or as required by the Engineer -in-charge, in respect of all labour  directly or 

indirectly employed for perform ance of the works and shall provide all facilities in 

connection therewith. In case the Contractor fails to make arrangements and provide 

necessary facilities as aforesaid, the Engineer -in-charge shall be entitled to do so and 

recover 150% of the cost of m aterials from the Contractor.  

(i)  Failure to comply with Model Rules for labour  welfare, Safety Code or the 

provisions relating to report on accidents and to grant of maternity benefits to 

female workers shall make the Contractor liable to pay to the Owner  as liquidated 

damages an amount not exceeding Rs.500.00 for each default or materially 

incorrect statement. The decision of the Engineer -in-charge in such matters based 

on report from the Inspecting Officer as defined in the Contractors Labour 

Regulations at Clause 8.5 shall be final and binding and deductions for recovery of 

such liquidated damages may be made from any amount payable to the Contractor.  

 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or 

take possession of the site until instructed to do so by the Engineer -in-charge in writing. 

The portion of the site to be occupied by the Contractor shall be defined and/or marked on 

the site plan, failing which these shall be indicated by the Engineer -in-charge at  site and 

the Contractor shall on no account be allowed to extend his operations beyond these areas. 

In respect of any land allotted to the Contractor for purposes of or in connection with the 

Contract, the Contractor shall be a licensee subject to the fol lowing and such other terms 

and conditions as may be imposed by licenser: - 

 

(i)  that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him.  

(ii)  th at such use or occupation shall not confer any right of tenancy of the land to the 

Contractor,  

(iii)  that the Contractor shall be liable to vacate the land on demand by the Engineer -in-

charge,  

(iv)  that the Contractor shall have no right to any constructio n over this land without 

the written permission of the Engineer -in-charge. In case he is allowed to construct 

any structure he shall have to demolish and clear the same before handing over the 

completed work unless agreed to the contrary.  

4.16.1 The Contra ctor shall provide, if required on the site, all temporary access thereto and shall 

alter, adapt and maintain the same as required from time to time and shall take up and clear 

them away as and when no longer required and as and when ordered by the Enginee r -in-

charge and make good all damages done to the site.   

 

4.17 SETTING OUT THE WORK S:  

The Engineer -in-charge in case of construction work shall supply dimensioned drawings, 

levels and other information necessary to enable the Contractor to set out the work s and 
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the Contractor shall set out the works and be responsible for the accuracy of the same. He 

shall rectify at his own cost and to the satisfaction of the Engineer -in-charge any error 

found at any stage, which may arise through inaccurate setting out un less such error is 

based on incorrect data furnished in writing by the Engineer -in-charge. The Contractor 

shall protect and preserve all benchmarks used in setting out the works till end of the 

Defects Liability Period unless the Engineer -in-charge direct their earlier removal. But in 

case of maintenance, the Engineer -in-charge shall direct the Contractor to attend certain 

job provided that all spares & consumables within the scope of Owner are available to the 

Contractor.  

 

4.18 SITE DRAINAGE :  

All water, wh ich may accumulate on the site during the progress of the works or in trenches 

and excavations, from other than the Excepted Risks, shall be removed from the site to 

the satisfaction of the Engineer -in-charge and at the Contractorõs expense. 

 

4.19 NUISANCE :  

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 

which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers 

of other properties near the site and to the public in general.  

 

4.20  MATERIALS OBTAINED F ROM EXCAVATION / SCRAP/ REJECTS:  

Materials of any kind obtained from excavation on the site shall remain the property of the 

Owner and shall be disposed of as the Engineer -in-charge may direct.  

 

4.21 TREASURE,  TROVE,  FOSSILS etc :  

All fossi ls, coins, articles of value or antiquity and structures and other things of geological 

or archaeological interest discovered on the site shall be the absolute property of the 

Owner and the Contractor shall take reasonable precautions to prevent his workme n or any 

other person from removing or damaging any such article or thing shall immediately upon 

discovery thereof and before removal acquaint the Engineer -in-charge with such discovery 

and carry out the Engineer -in-chargeõs directions as to the disposal of the same at the 

expense of the Owner.  

 

4.22  PROTECTION OF TREES :  

Trees designated by the Engineer -in-charge shall be protected from damage during the 

course of the works and earth level within 1 meter of each such tree shall not be charged. 

Where necessa ry such trees shall be protected by providing temporary fencing.  

 

4.23  The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer -in-charge for the 

protection of the works or for the safety and convenience of those employed on the works 

or the public.  

 

4.24  CONTRACTORõS SUPERVISION :  

The Contractor shall either himself supervise the execution of the works or shall appoint a 

competent person duly authorizing him t o supervise the work on his behalf, if the 

Contractor has himself not sufficient knowledge and experience to be capable or receiving 

instructions or cannot give his full attention to the works. Such employee having power of 

attorney shall be considered to have the same force as the Contractor himself. If the 

Contractor fails to appoint a suitable person acceptable to the Engineer -in-charge, the 

Engineer-in-charge shall have full powers to suspend the execution of the works until such 

date as a suitable pers on is appointed and the Contractor shall be held responsible for the 

delay so caused to the works.  
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4.25  INSPECTION AND APPRO VAL:  

All works embracing more than one process / stage shall be subject to examination and 

approval at each stage thereof and the C ontractor shall give due notice to the Engineer -in-

charge or his authorized representative when each stage is ready. In default of due notice 

the Engineer -in-charge shall be entitled to appraise the quality and extent thereof.  

4.25.1 No work shall be cover ed up or put out of view without the approval of the Engineer -in-

charge or his authorized representative and the Contractor shall afford full opportunity 

for examination and measurement of any work which is about to be covered up or put out of 

view and for  examination of foundations before permanent work is placed thereon. The 

Contractor shall give due notice to the Engineer -in-charge or his authorized representative 

whenever any such work is ready for examination and the Engineer -in-charge or his 

represent ative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examination and measuring 

such work or of examining such foundations. In the event of the failure of the Contractor  

to give such notice he shall, if required by the Engineer -in-charge, uncover such work at the 

Contractorõs expense. 

4.25.2  The Engineer -in-charge or his representative shall have powers at any time to inspect and 

examine any part of the works and the Cont ractor shall give such facilities as may be 

required for such inspection and examination.  

 

4.26  DUTIES & POWERS OF ENGR- IN - CHARGEõS REPRESENTATIVE :  

4.26.1 The duties of the representative of the Engineer -in-charge are to watch and supervise the 

works and t o test and examine any materials to be used or workmanship employed in 

connection with the works. He shall have no authority to order any work involving any extra 

payment by the Owner or to make any variation in the works.  

4.26.2  The Engineer -in-charge may from time to time in writing delegate to his representative any 

of the powers and authorities vested in the Engineer -in-charge and shall furnish to the 

Contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer -in-charge to 

the Contractor within the terms of such delegation shall bind the Contractor and the 

Owner as though it has been given by the Engineer -in-charge.  

4.26.3  Any work or material approve d by the representative of Engineer -in-charge shall not be 

disapproved by Engineer -in-charge and can not order the pulling down, removal or breaking 

up thereof at Contractorõs cost. 

4.26.4  If the Contractor shall be dissatisfied with any decision of the re presentative of the 

Engineer-in-charge he shall be entitled to refer the matter to the Engineer -in-charge who 

shall there upon confirm, reverse or vary such decision. No claim of losses alleged to have 

been caused by any discrepancies out of instructions, doubts or misunderstanding shall in 

any event be admissible.  

4.26.5  OWNER NOT  BOUND  BY PERSONAL CONSENT  OF ANY  OFFICER OTHER THAN  

ENGINEER-IN -CHARGE. 

The Contractor shall not be entitled to any increase on the scheduled rates or any other 

rights or claims whatsoever by reason of any consent, explanation, statement or alleged 

understanding, promise or guarantees given or to have been given to him by any person 

other than Engineer -in-charge in writing.  

4.27  REMOVAL OF WORKMEN :  

The Contractor shall employ in a nd about the Execution of the works only such persons as 

are skilled and experienced in their several trades and the Engineer -in-charge shall be at 

liberty to object to and require the Contractor to remove from the works any person 

employed by the Contract or in or about the execution of the works who in the opinion of 

the Engineer -in-charge misconducts himself or is incompetent or negligent in the proper 
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performance of his duties and such person shall not be again employed in the work without 

permission of the Engineer -in-charge. 

 

4.28  UNCOVERING AND MAKIN G GOOD:  

The Contractor shall uncover any part of the works and/or make openings in or through the 

same as the Engineer -in-charge may from time to time direct for his verification and shall 

reinstate and mak e good such part to the satisfaction of the Engineer -in-charge. If any 

such part has been covered up or put out of view after being approved by the Engineer -in-

charge and is subsequently found on uncovering to be executed in accordance with the 

Contract, t he expenses of uncovering and/or making opening in or through, reinstating and 

making good the same shall be borne by the Owner. In any other case all such expenses 

shall be borne by the Contractor.  

 

4.29  WORK DURING NIGHT SU NDAYS AND HOLIDAYS :  

Subject to any provisions to the contrary contained in the Contract, none of the permanent 

works except emergency maintenance work & operation shall be carried out during night or 

on Sundays or on authorized holidays without the permission in writing of the Engineer -in-

charge. But in case of maintenance Contract, the Contractor shall be required to work any 

time any day as required by Engineer -in-charge. 

 

4.30  TIME OF PERFORMANCE :  

The work covered by this Contract shall be commenced on due date / within 15 days of 

issue of Letter of Intent as applicable. The Contractor should bear in mind that time is the 

essence of the Contract, unless such time be extended at the discretion of the Owner.  

 

 

4.31 FORCE MAJEURE:  

4.31.1 Any delays in or failure of performance of either p arties thereto shall not constitute 

default hereunder or give rise to any claims for damages if any, to the extent such delays 

in or failure of performance caused by occurrences such as acts of God or the public 

enemy, expropriation or confiscation of faci lities by Government Authority, compliance with 

any order or request of any Government authorities, act of war, rebellion, civil commotion, 

sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided always 

that such occurrences result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 

occurrence, shall be taken into cognizance.  

 

4.32  FAILURE OF CONTRACTO R TO COMPLY WITH THE  PROVISIONS OF THE CONTRACT :  

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 

commits a breach of any of the provisions of the Contract it shall be open to the Owner at 

its option by serving 7 days notice to the Contractor to:  

a) Determine the Contract: in which event the Contract shall stand terminated and 

shall cease to be in force and effect on and from the date appointed by the Owner 

on that behalf, whereupon the Contractor shall stop forthwith any of the Contract 

work then in progress, except such work as the Owner may in writing require to be 

done to safeguard any property or work, or installation from damages and the 

Owner for its pa rt, may take over the work remaining unfinished by the Contractor 

and complete the same through fresh Contractor or by other means, at the risk and 

cost of the Contractor, and any of his sureties if any, shall be liable for any excess 

cost at the rates spe cified in the schedule of quantities and rates.  

b) Without determining the Contract: to take over the work of the Contractor or any 

part thereof and complete the same through a fresh Contractor or by other means 
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at the risk and cost of the Contractor. The Contractor and any of his sureties are 

liable for any excess cost over and above the cost at the rates specified in the 

schedule of quantities/rates, incurred by such works having been taken over and 

completed by the Owner. Besides the Contractor shall als o be liable for any 

compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor.  

4.32.2  In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished b y the Contractor is liable to 

be forfeited without prejudice to the right of the Owner to recover from the 

Contractor the excess cost referred to in the sub -clause aforesaid, the Owner shall 

also have the right of taking possession and utilizing in complet ing the works or any 

part thereof, such of materials, equipments and T&P available at work site belonging 

to the Contractor as may be necessary and the Contractor shall not be entitled for 

any compensation for use or damage to such materials, equipments, t ools & plants.  

b) The amount that may have become due to the Contractor on account of the work 

already executed by him shall not be payable to him until after the expiry of six (6) 

calendar months reckoned from the date of termination of Contract or from t aking 

over of the work or part thereof by the Owner as the case may be, during which 

period the responsibilities for faulty materials or workmanship in respect of such 

work shall under the Contract, rest exclusively with the Contractor. This amount 

shall b e subject to deduction of any amounts due from the Contractor to the Owner 

under the terms of the Contract authorized or required to be reserved of retained 

by the Owner.  

4.32.3  Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judg ment of the 

Owner, the default or defaults committed by the Contractor is/are curable and can be 

cured by the Contractor if an opportunity given to him, then the Owner may issue notice in 

writing calling the Contractor to cure the default within such time specified in the notice.  

4.32.4  The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 

event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, 

assigns the Contract in favour of his creditors  or any other persons, or being a company or 

a corporation goes into liquidation provided that in the said events it shall not be necessary 

for the Owner to give any prior notice to the Contractor.  

4.32.5  Termination of the Contract as provided for in sub -clause 4.32.1(a)&(b) shall not prejudice 

or affect the rights of the Owner, which may have accrued up to the date of such 

termination.  

 

4.33  CONTRACTOR REMAINS LI ABLE TO PAY COMPENSA TION IF ACTION NOT T AKEN AS PER CLAUSE 

4.32  

4.33.1 a) Non-exercise of powe r conferred on the Owner by Clause 4.32 when due, shall not imply 

a waiver of any of the conditions and shall be exercisable in the event of any further case 

of default by the contractor for which he is declared liable to pay compensation. The 

liability of  Contractor for past & future compensation shall remain unaffected. The Owner 

may take possession of all or any T&P, materials and stores at the work site belonging to 

Contractor on payment at Contract rate/market rate as the case may be or rate worked out  

by Engineer -in-charge. Otherwise, Engineer -in-charge may serve notice to remove such 

T&P, materials and stores from the site within a stipulated time. In the event the 

Contractor fails to comply, the Engineer -in-charge may remove them at the cost & risk o f 

the Contractor.  

  

b) In other cases, the decision of the Owner is binding on the Contractor.  

4.33.2  In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in 

case of such cancellation the Owner shall not hold the estate o f the deceased Contractor 



Page 49 of 160 
 

and/or the surviving partners of the Contractorõs firm liable for any damages for non-

completion of Contract.  

4.34  NO COMPENSATION FOR ALTERATION IN OR RES TRICTION OF WORK :  

At any time from the commencement of the work if the Owne r decides for whatsoever 

reason, not to carry  out the whole work or part thereof as specified in the Tender, then 

Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to 

any payment or compensation on whatsoever account  (profit or advantage which he might 

have derived by executing the work in full) neither shall have any claim for compensation by 

reason of any alterations having been made from the original specification, drawings, 

designs and instructions which may invol ve any curtailment of the work as originally 

contemplated.  

 

4.35  CHANGE OF CONSTITUTI ON:  

When the Contractor is a partnership firm the prior approval in writing from the Owner 

shall be obtained before any changes are made in the constitution of the firm. Where the 

Contractor is an individual or a Hindu Undivided family business concern, such approval as 

aforesaid shall, likewise be obtained before such Contractor enters into any partnership 

firm, where the reconstituted firm would have the right to carry o ut the work hereby 

undertaken by the Contractor. In either case if prior approval is not obtained, the Contract 

shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the 

action and consequence shall ensure as provided in tha t clause.  

 

4.36  TERMINATION OF CONTRACT FOR DEATH :  

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies or if the Contractor is a partnership concern and one of the partners dies 

then, unless the Owner is sa tisfied that the legal representative of the individual or the 

proprietary concern or the surviving partners of partnership firm are capable of carrying 

out and completing Contract, the Owner is entitled to cancel the Contract for the 

incomplete part witho ut being in anyway liable for any compensation payment to the 

establishment of the deceased Contractor and/or to the surviving partners of the 

Contractors firm on account of the cancellation of Contract. The decision of the Owner in 

such assessment shall b e final and binding on the parties. In the events of satisfaction of 

the Engineer -in-charge that subcontractor, if any shall provide competent and efficient 

supervision over the work entrusted to them, may allow the surviving partner to complete 

the work c ontracted in case of partnership firm at the discretion of the Owner. In the 

event of such cancellation, the Owner shall not hold the estate of the deceased Contractor 

and/or the surviving partners of the Contractorõs firm liable for damage for not completing 

the Contract.  

4.37  TERMINATION OF CONTRACT FOR CONTINUO US UNSATISFACTORY PE RFORMANCE:   

The Contract may be terminated at any time by giving 15 days notice in case performance 

of the Contractor is found to be continuously unsatisfactory. In case of term ination of 

Contract either on expiry of Contract period or during the period of Contract due to 

continuous poor performance, labour  unrest, indiscipline etc., Owner shall have no liability 

for providing employment/compensation to the labour s engaged by Contractor under any 

circumstance. EMD/Security retained from the Contractor so far and payable if any on any 

other accounts shall be forfeited. Balance work shall be carried out at the cost & risk of 

the defaulting Contractor.  

 

4.38  MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE :  

No official or employee of the Owner including Engineer -in-charge shall in any way be 

personally bound or liable for the acts or obligations of the Owner under the Contract or 
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answerable for any default or omission in the observance or  performance of the acts, 

matter or things which are herein contained.  

 

4.39  CONTRACTORõS OFFICE / STORE/ WORKSHOP AT SITE :  

The Contractor shall provide and maintain an office outside the plant gate for his Site In 

charge, staff and such office shall be opene d at all reasonable hours to receive 

instructions, notices or other communications. The Contractor at all time shall maintain a 

site instruction book and compliance of these shall be communicated to the Engineer -in-

charge from time to time and the whole do cuments to be preserved and handed over after 

completion of works.  

 

4.40  CONTRACTORõS SUBORDINATE STAFF AND THEIR CONDUCT :   

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contractor having suffic ient experience in carrying out work of similar 

nature to whom the equipments, materials if any shall be issued and instruction for works 

given. The Contractor shall also provide to the satisfaction of the Engineer -in-charge 

sufficient and qualified staff to supervise the execution of the work, competent site -in-

charge, foremen and leading hands including those specially qualified by previous experience 

to supervise the types of works comprised in the Contract in such manner as will ensure the 

best quality and expeditious working. At any time in the opinion of the Engineer -in-charge 

any additional, qualified experienced staff for supervision is considered necessary, they will 

be provided by the Contractor without additional financial burden to Owner. The 

Contractor shall ensure to the satisfaction of the Engineer -in-charge competent and 

efficient supervision over the work entrusted to them including their Sub -Contactors if any 

(deployed with prior permission of the Owner) and comply all statutory provisions o f 

Contract Labour (R&A) Acts 1970.  

4.40.2  If any of the Contractorõs site-in-charge, assistants, foremen or any employee in the 

opinion of Engineer -in-charge be guilty of any misconduct or be incompetent or 

insufficiently qualified or negligent in the perf ormance of their duties or that in the opinion 

of the Ownerõs Engineer-in-charge undesirable for administrative or any other ground, the 

continuance of such person(s) in Contractor establishment, then at the directions of 

Engineer-in-charge the Contractor shall at once remove such person(s) from the 

establishment of the Contractor at the Ownerõs premises without any financial burden to 

Owner. 

4.40.3  The Contractor shall be responsible for the proper behavior of all the staff, foremen, 

workmen and others, sh all exercise proper degree of control over them and in particular 

without prejudice to the said generality the Contractor shall be bound to prohibit/prevent 

any of the employees from trespassing or acting in anyway detrimental or prejudicial to the 

interes t of the community or the properties or Ownerõs land or properties in the 

neighborhood. In the event of such trespassing, the Contractor shall be responsible for all 

consequent claims or actions for damages or injury or any other grounds whatsoever. The 

decision of the Engineer -in-charge upon any matter arising under this clause shall be final.   

4.40.4  All Contractors personnel entering into the Owners premises shall be properly identified by 

badges of a type acceptable to the Owner which must be worn at a ll times on Owners 

premises. 

4.40.5  Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master -servant 

relationship is created between the Owner and the Contractorõs labour  and no claim for 

employment / compensation of any such labour  from the Owner shall be tenable or 

entertained.  

 

4.41 SUBLETTING OF WORK :  

 In normal cases, sub -contracting is not permitted. But however Engineer -in-charge may 

permit the same in case he is satisfied that subcontracting is required. No power of 
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attorney holder  other than a regular employee, partner or director of the firm shall be 

considered for Site In -charge of Contractor. No Contractor with the power of attorney of 

some other Contractor shall be entertained to execute any work. The Contractor is advised 

not to enter into Contract before obtaining the consent of Engineer -in-charge to that 

effect.  

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the Contractor directly or indirectly  to any person, firm 

or corporation whatsoever except as provided for in the succeeding sub -clauses without the 

prior consent in writing of the Owner.  

4.41.2 Contractors liability not reduced by subcontract:  

Notwithstanding any subcontract with such approv al as aforesaid and notwithstanding that 

the Engineer -in-charge shall have received copies of any subcontracts, the Contractors 

shall be and shall remain solely responsible for the quality and timely execution of the 

works and performance of all the condit ions of the Contract in all respects as if such 

subcontract or subletting had not taken place, and as if such work had been done directly 

by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41:  

For action taken by the Owner under the claus e shall not relieve the Contractor of any of 

his liabilities under the Contract or give rise to any right or compensation, extension of 

time or otherwise.  

 

4.42  POWER OF INTERFERENC E:  

4.42.1 If the Contractor shall not commence the work in the manner descr ibed in the Contract 

documents or if he at any time in the opinion of the Engineer -in-charge- 

i)  Fails to carry out the works in conformity with the Contract documents or  

ii)  Fails to carry out the works in accordance with the Contract schedule  

iii)  Substa ntially suspend work or the works for a period of seven days without approval 

of the Engineer -in-charge,  

iv) Fails to carry out and execute the works to the satisfaction of the Engineer -in-

charge. 

v) Fails to supply sufficient or suitable constructional pl ant, temporary works, labour , 

materials or other things or Tools & Plants, minimum infrastructure facilities.  

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract 

on his part to be performed or observed or persist in any o f the above mentioned 

breaches of the Contract for seven days, after notice in writing shall have been 

given to the Contractor by the Engineer -in-charge requiring such breach to be 

remedied, or  

vii)  If the Contractor during the continuance of the Contract shall become bankrupt, 

make any arrangement for composition with his creditors or go into liquidation, the 

Owner shall have the power to enter into the works and take over the possession of 

the materials, temporary work, constructional plant, stock and com plete the works 

by other Contractors, firm or corporation as the Owner in his absolute discretion 

may think proper to employ and to use or authorize the use of any materials, 

temporary works, constructional plant, and stock as aforesaid, without making 

payment to the Contractor for the said materials, other than such as may be 

certified in writing by the Engineer -in-charge to be reasonable & not being liable 

for any loss or damage thereto. The Owner shall by reason of his taking possession 

of the work or of  the works being completed by other Contractor (due account 

being taken of any such extra work or works which may be omitted) then the excess 

amount if any shall be deducted from any money which may be due for work done by 

the Contractor under the Contract  and not paid for. Any further deficiency shall 

forthwith be made good by sell in such manner and for such price as he may think 

fit all or any of the constructional plant, materials etc. available at site.  
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4.43  CONTRACTORõS RESPONSIBILITY FOR  COMPLIANCE OF STATUTORY NORMS & OTHER RULES 

APPLICABLE TO SUCH CONTRACT :  

The Contractor shall conform in all respect to the provisions of statutory regulations, 

ordinances, bylaws of any local or duly constituted authorities or public bodies, which may 

be applicable  from time to time to the works or any temporary works. The Contractor shall 

keep the Owner indemnified against all penalties and liabilities of every kind, arising out of 

non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & 

expenses borne by the Owner in way of penalty, associated litigations etc. on account of 

Contractorõs default shall be recovered from the Contractor from his dues or from the 

dues of any other contract with Owner or as debt liability.  

4.44  OTHER AGENCIES  AT SITE :  

The Contractor shall have to execute the work in such place and condition where other 

Agencies will also be engaged for other works such as site grading, filling & leveling, 

electrical & mechanical engineering works, operation & maintenance activ ities of running 

plant etc. No claim shall be entertained due to work being executed in the above 

circumstances. The Contractor shall do their work in a time & manner taking all safety 

precautions so as to avoid interference with other activities but their  activities should not 

lag behind. Engineer -in-chargeõs decision in this respect is final. 

 

4.45  CORRESPONDENCES / NOTICES :  

4.45.1 Power of Attorney:  

Owner/ Engineer -in-charge shall ordinarily correspond with the Contractor at the address 

furnished by the C ontractor. Any notice to be sent to the Contractor by Owner shall be 

sent by registered post to the address of the Contractor. The Contractor shall submit due 

power of attorney in favour of their site -in-charge at site for the purpose of receipt of all 

let ters, notices, drafts, cheques, job instruction and execution of job etc. from Owner and 

to correspond & transact with Owner on behalf of Contractor & pertaining to this Contract 

only. 

4.45.2  Address for Correspondence:  

The Contractor shall give full & cor rect address of his Registered Office with Telephone 

(s), Fax (s) and E -mail numbers etc. if any to the Owner for correspondence. In case of any 

change of address during currency of the Contract, the Contractor shall forthwith intimate 

the same to the Owne r failing which such act shall be treated as a fraudulent motive of 

Contractor.  

4.45.3  Notice to the Contractor:  

Any notice may be served on the Contractor or his site -in-charge at the job site or by 

registered mail directly to the address furnished by the  Contractor or both. Proof of issue 

of such notice shall be conclusive on the Contractor having been duly informed of the 

contents therein.  

4.45.4  Notice to the Owner:  

Any notice to be given to the Owner under the terms of Contract shall be served by 

sending the same by Registered mail to or delivering the same at the respective site office 

of Ib Thermal Power Station, addressed to the Engineer -in-charge. 

4.45.5  Notices to local bodies:  

i)  Contractor shall comply with and give all notices required under any  Government 

authority, instrument, rule or order made under any Act of Parliament, State laws 

or any regulation or bye -laws of any local authority relating to the works. He shall 

before making any variation from the Contract drawing necessitated by such 

compliance give to the Engineer -in-charge a written notice giving reasons for the 

proposed variation and obtain the Engineer -in-chargeõs instructions thereon. 



Page 53 of 160 
 

ii)  The Contractor shall pay and indemnify the Owner against any liability in respect of 

any fees o r charges payable under any Act of Parliament, State laws or any 

Government instrument, rule or order and any regulations or byelaws of any local 

authority in respect of the works.  

4.45.6  Instructions & Notices:    

i)  Subject as otherwise provided in this Cont ract, all notices to be given and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer -

in-charge / Officer -in-charge or his authorized representative.  

ii)  All instructions, notices and communications etc., under the Contra ct shall be given 

in writing and if sent by registered post to the last known place of abode or 

business of the Contractor shall be deemed to have been served on the date when in 

the ordinary course of post these would have been delivered to him.  

iii)  The Contractor or his site -in-charge shall be in attendance at the site (s) during all 

working hours and shall superintend the execution of the works with such additional 

assistance in each trade, as the Engineer -in-charge may consider necessary. In no 

case site -in-charge shall remain absent from site without prior permission of the 

Engineer-in-charge. Orders given to the Contractorõs site-in-charge shall be 

considered to have the same force as if they had been given to the Contractor 

himself.  

iv) The Engineer -in-charge shall communicate or confirm the instructions to the 

Contractor in respect of the execution of work in a fieldwork Site Order Book 

maintained in the office of the Engineer -in-charge and the Contractor or his 

authorized representative shall confir m receipt of such instructions by signing the 

relevant entries in this Book. If required by the Contractor, he shall be furnished a 

copy of such instruction (s).  

 

4.46  RIGHTS OF OWNER ON VARIOUS INTE RESTS:  

i)  The Owner reserves the right to distribute the work between more than one 

Contractor. The Contractor shall cooperate and afford the other Contractors all 

reasonable opportunity for access to the works for the carriage and storage of 

materials and execution of their works.  

ii)  Wherever the work being do ne by any department of the Owner or by the 

Contractor engaged by the Owner as per the condition of work covered by this 

Contract, the respective rights and various interests involved shall be determined 

by the Engineer -in-charge to secure the completion o f the various portions of the 

work in general harmony.  

 

4.47  NEGOTIATION OF RATES :  

In case Owner finds the lowest price to be at higher side in consideration of market price 

of various inputs including labour  component, may call the lowest Bidders for nego tiation of 

price based on analysis of their rate etc.  

 

4.48  ISSUE OF LOI :  

The Letter of Intent shall be released by the Owner or the Engineer -in-charge with the 

rates and other terms & conditions finally arrived at negotiation. The Contractor shall 

commence performance of the Contract on the basis of this LOI/Work order.  

 

4.49  Firm work order shall be released / Contract agreement executed within 30 days of issue 

of Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 

endorsement and return the duplicate copy of work order endorsed as unconditional 

acceptance of rates & terms and conditions of work order to the Owner and form part of 

Contract.  
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End of Section -IV
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SECTION - V 

 

5.0 SCOPE & PERFORMANCE OF WORK 

5.1 SCOPE OF WORK:   

Scope of particular work in detail is available in Special Conditions of Contract for 

information of Bidders.  

 

5.2 USE OF CONTRACT DOCUMENTS :  

The Contractor shall be provided drawings free of charge with tender documents / during 

the progress of work. He  shall keep one copy of Contract documents with drawings on the 

site in good order and the same shall at all reasonable times be available for inspection and 

use by the Engineer -in-charge/his representatives / other inspecting officers.  

5.2.1 None of these  documents shall be used by the Contractor for any purpose other than that 

of this Contract.  

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this Contract have noticed that the Indian Offic ial Secret Act 1923 

(XIX of 1923) applied to them and shall continue to apply even after the execution of such 

works under the Contract.  

 

5.3 WORKS TO BE CARRIED OUT :  

The works to be carried out under the Contract shall except as otherwise provided in thes e 

conditions include all labour s, materials, tools, plant, equipment and transport which may be 

required in preparation of and for full & entire execution for completion of works. The 

description given in the schedule of quantity shall unless otherwise sta ted, be held to 

include waste of materials, carriage and cartage, carrying in, return of empties, hoisting, 

setting, fitting and fixing in position and all other labour  necessary in and for the full and 

entire execution and completion as aforesaid in accor dance with good practice and 

recognized principles of engineering.  

 

5.4 SCHEDULE OF WORK :  

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 

account and dovetailing the technicality of work, sequence of work, material av ailability, 

materials on transit, materials on order, weather condition, nature & urgency of works, 

their permutation & combination for an integrated approach for timely completion of the 

works at ultimate cost. The Engineer -in-charge after scrutinizing th e schedule submitted 

by the Contractor shall approve before actual work commences.  

 

5.5 EXECUTION OF WORKS :  

All the works shall be executed in strict conformity with the provisions of the Contract 

documents, specifications and instructions by the Engineer -in-charge whether mentioned in 

the Contract or not. The Contractor shall be responsible for ensuring that works are 

executed in the most substantial and proper workman like manner using the quality 

materials and labour  during the progress of and up to comp letion of job in strict accordance 

with the specifications and to the entire satisfaction of the Engineer -in-charge. 

 

5.6 COORDINATION AND INS PECTION OF WORKS :  

The coordination and inspection of the day -to -day work under the Contract shall be the 

responsib ility of the Engineer -in-charge or his authorized representatives. The Contractor 

shall maintain a fieldwork order book in which written instruction for specific job be 

entered. These shall be signed by the Contractor or his authorized representative by wa y 

of acknowledgment within 12 hours.  

 

5.7 GENERAL CONDITION OF  WORK:  
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The working time of the work is 48 hours per week per man in general. In case of overtime 

work is permitted in case of need, the Owner will not compensate for the same. Shift 

working at 2  to 3 shifts per day will become necessary and the Contractor shall take this 

aspect into consideration while formulating his rates for Tender. No extra claim will be 

entertained by the Owner on this account.  

 

5.8 REPORTING OF WORK ST ATUS :  

The Contractor s hall submit to the Engineer -in-charge reports at regular intervals 

regarding the progress of work as desired from time to time.  

 

5.9 DRAWING /  SEQUENCE TO BE PROVI DED BY OWNER:  

In the progress of work, detailed working drawings on the basis of which actual  execution 

of the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to 

have gone through the drawings issued to him thoroughly and carefully, in conjunction with 

all other connected drawings and discrepancies if any shall be  brought to the notice of the 

Engineer-in-charge, before actually carrying out the works. Wherever drawing is not 

possible, sequence of operation or work instructions shall be given by the Engineer -in-

charge as in case of maintenance works etc.  

 

5.10 LIAB ILITIES FOR DEFECTS ,  IMPERFECTIONS etc . AND RECTIFICATION TH EREOF:  

If it shall appear to the Engineer -in-charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that 

any materials or articles provided by the Contractor for the execution of work are unsound 

or of quality inferior to that Contracted for, or otherwise not in accordance with the 

Contract, the Contractor shall on demand in writing from the Engineer -in-charge or hi s 

authorized representative specifying the work, materials or articles complained of, 

notwithstanding that the same may have been inadvertently passed, certified and paid for, 

forthwith rectify or remove and reconstruct that work so specified and provide o ther 

proper and suitable materials or articles at his own charge and cost, and in the event of 

failure to do so within a period to be specified by the Engineer -in-charge in his demand 

aforesaid the Engineer -in-charge may on expiry of notice period rectify or removes, and re -

execute the work or remove and replace with others, the materials or articles complained 

or as the case may be at the risk and expense in all respects of the Contractor. The 

decision of Engineer -in-charge as to any question arising under  this clause shall be final and 

conclusive. 

5.11 TWELVE MONTHS PERIOD  OF DEFECT LIABILITY FROM THE DATE OF ACT UAL COMPLETION OF WO RK 

RECORDED IN COMPLETI ON CERTIFICATE :  

From the commencement to completion of the work, the Contractor shall take full 

responsibility for the care of all works including all temporary works and in case any 

damage, loss or injury shall happen to the work or to any part thereof or to any temporary 

works from any cause whatsoever, shall at his own cost repair and make good the same so 

that on completion the work shall be in good order and in conformity in every respects with 

the requirements of the Contract and the Engineer -in-chargeõs instruction. 

 

The defect liability period shall be 12 months from the date of completion. On comple tion 

of such period and on final certification of satisfactory performance report of the 

Contracted work from Engineer -in-charge, the security deposit shall be released. The 

period of 12 months shall be counted from the date of completion of last repair of  defect 

in case of any defect appears after completion of work / from the date of completion as 

mentioned in completion certificate.  

 

5.12 TRAINING OF APPRENTI CES:  
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The Contractor shall during the currency of the Contract when called upon by the Engineer -

in-charge engage and also ensure engagement by subcontractor and other employed by the 

Contractor in connection with the works, such number of Apprentices in the categories 

mentioned in Schedule A and for such periods as may be required by the Engineer -in-

charge. The Contractor shall train them as required under the Apprentices Act, 1961 and 

shall be responsible for all obligations of the employer under the Act, excluding the liability 

to make payment to Apprentices as required under the Act.  

5.13 CONTRACTORõS LIABILITY & INSURANCE :  

From commencement to completion of the works, th e Contractor shall take full 

responsibility of the site for taking care and precautions to prevent loss or damage and to 

minimize loss or damage to the maximum extent possible and sh all be liable for any damage 

or loss that may happen to the works or any part thereof and all Ownerõs T & P from any 

cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that at completion of the works, all Ownerõs T & P shall be in good 

order and condition and in conformity in every respect with the requirements of BI 

standard and to the satisfaction of the Engineer -in-charge and to the satisfaction of 

Engineer-in-charge where BIS is not available . 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to 

any material or articles at the site from any of the Excepted Risks the following provisions 

shall apply:  

a) The Contractor shall, as may be directed in writ ing by the Engineer -in-charge, 

remove from the site any debris and so much of the works as shall have been 

damaged, taking to the Ownerõs store such T & P, articles and/or materials as may 

be directed:  

b) The Contractor shall, as may be directed in writing  by the Engineer -in-charge, 

proceed with the erection and completion of the works under and in accordance 

with the provisions and conditions of the Contract.  

5.13.2 Compensation on account of loss due to damage for Excepted perils:  

The value of re -executio n of work, which is lost or damaged in Excepted Risks, shall be 

ascertained in the same rate under the Contract and added to the contract sum as 

deviation. Provided the Contractor was alert and has taken sufficient precaution as a man 

of general prudence s hould have taken to prevent the loss or damage to minimize the 

amount of such loss in his own case.  

5.13.3 Where Ownerõs buildings or a part thereof is rented to the Contractor he shall insure the 
entire building if the building or any part thereof is use d by him for the purpose of storing 

or using materials of combustible nature, as to which the decision of the Engineer -in-charge 

shall be final and binding.  

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and 

claims for injuries or damage to any persons or any property whatsoever which may arise 

out of or in consequence of the construction and maintenance works and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in 

relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 

his obligations and responsibilities under this condition, insure against any damage, loss or 

injury which may occur to any property.  (excluding that of the Owner but including the 

Ownerõs building rented by the Contractor wholly or in a part and any part of which is used 
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by him for storing combustible materials), or to any person (including any employee of the 

Owner) by or arising out of carrying out of the Contract.  

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 

1948; Employerõs Liability Act, 1938; the Workmenõs Compensation Act, 1923; Industrial 

Disputes Act, 1947 and the Maternity Benefit Act, 1961 ,BOCW ACT 1996 or any 

Modifications thereof or any other law relating thereto and rules made hereunder from 

time to time or as a consequence of any accident or i njury to any workman or other persons 

in or about the works, whether in the employment of the Contractor or not, save and 

except where such accident or injury has resulted form any act of the Owner, his agents or 

servants, and also against all costs, charg es and expenses of any suit, action or proceedings 

arising out of such accident or injury and against all sum or sums which may with the 

consent of the Contractor be paid to compromise or compound any claim. Without limiting 

his obligations and liabilities  as above provided, the Contractor shall insure against all 

claims, damages or compensation payable under the Workmenõs Compensation Act, 1923 or 

any modification thereof or any other law relating thereto.  

5.13.7 The Contractor shall ensure that similar in surance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to the Owner 

resulting from their failure to obtain adequate insurance protection in connection thereof. 

The Contractor shall produce or cause t o be produced by his subcontractors (if any) as the 

case may be, the relevant policy or policies and premium receipts as and when required by 

the Engineer -in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the terms of the Contract then and in any such case the Owner may, without 

being bound to, effect and keep in force any such insurance and pay suc h premium or 

premiums as may be necessary for the purpose and from time to time deduct the amount so 

paid by the Owner from any moneys due or which may become due to the Contractor or 

recover the same as a debt due from the Contractor.  

 

The above condition s are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the 

Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 

assign in favour of the Owner.  

 

5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, taxes & duties etc. and consequent legal 

action & penalt y during execution of contract the issue is open in relevant Govt. 

Department, estimated value of cost and expenses towards the same shall be retained from 

the final bill till disposal of the case.  

b) If any contractor avoids to attend workmenõs compensation commissioner court on 

summon, he shall not be entertained for award of any future contract in OPGC. The cost & 

expenses of compensation towards the death or permanent disablement shall be deducted 

from the corresponding Contract or any other Contract ex ecuted by the same Contractor in 

OPGC or lastly as debt liability.  

 

End of Section -V
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SECTION - VI  

 

6.0 CERTIFICATE AND PAYMENT:  

6.1 SCHEDULE OF QUANTITY  /  PRICE SCHEDULE AND P AYMENT :  

6.1.1 Contractorõs remuneration: 

The price to be paid by the Owner to the C ontractor for the whole of the work done and 

for the performance of all the obligations undertaken by the Contractor under the 

Contract shall be ascertained by the application of the respective rates in schedule of 

quantity / price schedule (the inclusive nature of which is more particularly defined by way 

of application but not of limitation of item of activities, materials & expenses specified in 

clause No.6.1.2) and payment to be made accordingly to the work actually executed and 

approved by the Engineer -in-charge. The sum so ascertained shall (exception only as and to 

the extent expressly provided herein) constitute the remuneration of the Contractor under 

the Contract and no further or other payment whatsoever shall be or become due or 

payable to the Co ntractor under the Contract.  

6.1.2 Activities & expenses to be included in rates:  

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated 

in the Contract shall remain firm till the issue of Final Certificate and shall not be subject 

to escalation. The said schedule of quantity / price schedule shall be deemed to include and 

cover all costs, expenses and liabilities of every description and all risks of every kind to be 

taken in execution, completion and handing over the work t o the Owner by the Contractor. 

The Contractor shall be deemed to have known the nature, scope, magnitude and the extent 

of the works and materials required though the Contract Document may not fully and 

precisely furnish them. He shall make such provision in the rates accepted as he may 

consider necessary to cover those of such items of work and materials as may be 

reasonable and necessary to complete the work. The opinion of the Engineer -in-charge as to 

the items of work which are necessary and reasonable for completion of work shall be final 

and binding on Contractor although the same may not be shown on or described specifically 

in Contract document.  

6.1.3 Rates to cover taxes and duties:  

No exemption or reduction of custom duties, excise duties, sales ta x, works Contract tax, 

entry tax or any port duties,  BOCW cess, royalty, transport charges, stamp duties of 

Central or State Government or Local Body or Municipal Taxes or duties, taxes or charges, 

income tax whatsoever will be granted or obtained and all expenses of which shall be 

deemed to be included in and covered by the accepted rates. The Contractor shall also 

obtain and pay for all permits or other privileges necessary to complete the work.  

6.1.4 Accepted rates  cannot be altered  

For work under item rate basis, no alteration will be allowed in the rates by reasons of 

works or any part of them being modified, altered, extended, diminished or omitted. The 

accepted rates are of fully inclusive rates, which have been agreed by the Contractor and 

the Owner  and cannot be altered under any circumstances. However, if the quantity of such 

modification, alteration, extension, reduction or omission is substantial and exceeds 5% in 

the Contract price, the variation in rate may be examined and amended by Engineer -in-

charge on recommendation of Contract Review Meeting (refer Clause No.4.11)  

6.1.5 The rates to cover for working in operating plant : Contractorõs rates shall be deemed to 

include the factors such as work shall be carried out in operating plant and shall t ake 

sufficient care in moving the plants, equipments and materials from one place to another, so 

that they do not cause any damage to any person or to the property of the Owner or to 

third party including overhead and underground cables/pipe lines. In the event of such 

damage including eventual loss of generation and operation of the plant or services in any 

plant or establishment as estimated by the Owner or ascertained by the third party shall 
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be borne by the Contractor. The aforesaid risk shall be covere d by insurance as per Clause 

5.13.5. This shall be applicable when Contract value is more than one crore.  

 

6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER  IN PROGRESS OR FINAL :  

6.2.1 Methods of measurement:  

The measurement shall be taken in accordance with th e procedure set in the specifications. 

No local or general method of measurement shall be adopted. In case the method of 

measurement is not specified in the specifications, the procedure of Bureau of Indian 

Standard shall prevail.  

6.2.2 Measurement of work  in progress:  

All measurements shall be in metric system. All the works in progress will be jointly 

measured by the representatives of  Owner and the Contractor progressively in 

construction & civil maintenance work. In case of mechanical /electrical / C&I  maintenance 

& up-keepment work etc. the item of work performed by the Contractor shall be recorded 

daily preferably immediately on completion in the manner stipulated in conditions of 

Contract. Such measurements will be recorded in the prescribed measurem ent book by the 

representative of Owner and signed by both parties as token of acceptance by both either 

on completion of certain item or in an interval of days or hours as the case may be.  

6.2.3 Final measurement:  

 On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 

considered for final payment.  

6.2.4 Before taking measurements of any construction work, the Engineer -in-charge or his 

authorized representative for the purpose shall give a notice with reasonable time to the 

Contractor. In case of operation or maintenance work the Contractor or his authorized 

representative shall obtain the signature of Engineer -in-charge or his representa tive in 

support of completion of any item of work to the satisfaction of Engineer -in-charge. All 

these details shall be recorded in measurement book in prescribed format to be provided 

by Engineer -in-charge / printed standard Measurement Book available in the market.  

 

If the Contractor fails to attend or to send an authorized representative for measurement 

after such a notice or failure of Engineer -in-charge on Contractorõs request in case of 

maintenance work as the case may be or fails to countersign or to  record the objection 

within a week from the date of measurement, then in any such event, the measurement 

taken by the Engineer -in-charge / his representative shall be taken to be correct 

measurement of work.  

6.2.5 The Contractor shall, without extra charg e, provide assistance in every measurement in 

respect of labour  and other things necessary for measurements.  

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, 

the matter shall be referred to the subsequent Contrac t Review Meeting. The decision 

taken in the Contract Review Meeting shall be final & binding.  

6.2.7 Billing:  

The Contractor shall submit bill in approved proforma in accordance with the Contract 

terms and the agreed billing schedules in duplicate to the E ngineer-in-charge / Officer -in-

charge as the case may be giving abstract and detailed measurement for the various items 

executed during a pre -determined period / month, as the case may be. In case of 

maintenance/ upkeepment contract, monthly bill shall be preferred during 1 st  week of the 

succeeding month. In case of construction work the bill shall be furnished after achieving 

milestone or as provided in the Contract.  The Engineer -in-charge shall take or cause to be 

taken the requisite measurements for the purpose of having the same verified and the 

claim as far as admissible, adjusted, if possible, before the expiry of 21 days from the 

presentation of the bill. This is applicable for running bills only.  
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6.3 PAYMENT OF CONTRACTORõS BILL :  

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 

cheque/RTGS  (Contractor has to submit the banked signed  mandate form) forwarding the 

same to registered office or the notified office of the Contractor. The cheque shall also be 

handed over to  the Contractor or their Site -in-charge if authorized for the purpose 

against due receipt. In no case will Owner be responsible if the cheque is mislaid or 

misappropriated by unauthorized person / persons. Demand draft may also be issued after 

deduction of  bank commission charges if requested by the Contractor.  

  

All payment shall be made in Indian currency only.  

6.3.1 Payment of running bill:  

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on 

or before the date fixed  by the Engineer -in-charge for the work executed. The Engineer -

in-charge / Officer -in-charge shall then arrange to have the bill verified by comparing with 

the measurement already taken.  

6.3.2 On certification of Engineer -in-charge, payment to which the Co ntractor is considered 

entitled by way of interim payment shall be made for all the work executed, after 

deducting there from the amounts already paid, the security deposit and such other 

amounts as may be deductible or recoverable in terms of the Contract . 

6.3.3 Payment of the Contractorõs interim bills shall be made by the Owner within 21 days from 

the date of acceptance of the bill by Engineer -in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 

subsequent interim certificate or by the final certificate. No certificate of the Engineer -

in-charge supporting an interim payment shall itself be conclusive evidence that any work to 

which it relates is / are in accordance with the Contract.  

 

6.4 RECEIPT OF PAY MENT :  

Receipt of payment made on account of work when executed by a firm, must be signed by 

the Contractor in case of proprietary firm and otherwise a person holding due power of 

attorney in this respect on behalf of the Contractor, except when the Contrac tors are 

described in their Tender as a limited company in which case the receipts must be signed in 

the name of the company by one of its principal officers or by some other persons having 

authority to give effectual receipt for the company.  

 

6.5 COMPLETI ON CERTIFICATE :  

6.5.1 Eligibility criteria for issue of Completion Certificate: -  

No certificate of completion shall be issued nor shall the work be considered to be 

completed till the Contractor shall have removed from the premises on which the work has 

been executed, all such scaffolding, sheds and surplus materials except such as are 

required for rectification of defects, rubbish and all huts and sanitary arrangements 

required for his workmen on the site in connection with the execution of the work, as s hall 

have been erected by the Contractor or the workmen and cleaned all dirt from the parts of 

building (s) in or upon or about which the work has been executed or of which he may have 

had possession for the purpose of the execution thereof and cleaned flo ors, gutters and 

drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed 

them over to the Engineer -in-charge and made the whole premises fit for immediate 

occupation or use to the satisfaction of the Engineer -in-charge. If the Contractor shall fail 

to comply with any of the requirements of this conditions as aforesaid on or before the 

scheduled date of completion of the works, the Engineer -in-charge may at the expense of 

the Contractor fulfill such requirements and dispos e of the scaffoldings, surplus materials 

and rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any 

such scaffolding or surplus materials except for any sum actually realized by the sale 

thereof less the cost of fulfilling the requirements and any other amount that may be due 
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from the Contractor. If the expenses of fulfilling such requirements are more than the 

amount realized on such disposal as aforesaid, the Contractor shall forthwith on demand 

pay such excess.  

6.5.2 Application for Completion Certificate.  

As soon as the work is completed and the Contractor fulfills his obligations in all respect, 

he shall be eligible to apply for Completion Certificate. The Owner or his representative 

shall normally issue to the Contract or the Completion Certificate within 30 days after 

receiving an application from the Contractor after verifying from the completion documents 

and satisfying himself that the work has been completed in accordance and as set out in the 

construction and erect ion drawings and the Contract Documents. In case of operation or 

maintenance Contract, satisfactory performance during Contract period shall be basis for 

issue of Completion Certificate.  

6.5.3 Issue of Completion Certificate:  

 On receipt of request from th e Contractor Engineer -in-charge shall inspect whole of the 

work and shall issue a certificate of completion indicating: - 

a) Date of completion of work  

b) Value of the Contract / value of work executed  

c) Quality of performance  

d) Level of safety maintained during th e work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed the Engineer -in-

charge can take possession of any such parts being hereinafter in  this condition referred 

to as ôthe relevant partõ) notwithstanding anything expressed or implied elsewhere in this 

Contract:  

(a) Within thirty days of the date of completion of such items or groups of items or of 

possession of the relevant part the Engine er -in-charge shall issue Completion Certificate 

for the ôrelevant partõ provided the Contractor fulfils his obligations under clause 6.5.1 for 

the ôrelevant partõ. 

(b) The Defects Liability Period in respect of such items and the ôrelevant partõ shall be 

deemed to have commenced from the certified date of completion of such items or the 

ôrelevant partõ as the case may be. 

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 

completed items or ôrelevant partõ as estimated by the Engineer -in-charge for this purpose. 

This estimate shall be applicable for this particular purpose only.  

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 

accordance with Clause 6.9 on total value of the work, less  the value of ôrelevant partõ 

taking into consideration the due date of completion as per Contract and subsequent time 

extension, if any.  

 

6.6 FINAL PAYMENT :  

During progress of work in case of construction work and period fixed for payment in case 

of prov ision of services, running bills shall be preferred by the Contractor as per the terms 

of Contract and shall be paid on the basis of measurement certification of Engineer -in-

charge / Officer -in-charge from time to time or in fixed intervals. But final bill  shall be 

paid on receipt of - 

 i)  Final bill (nõth & final bill must be written over the bill) 

ii)  Measurement book with all its supporting documents  

iii)  Completion Certificate of Engineer -in-charge 

 iv) Store clearance  

 v) Evidence in support of clearan ce of labour  dues. 

vi) Evidence in support of payment of PF dues  

vii)  No claim certificate by the Contractor  

viii)  Total amount of dues, less - 
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a) Payment already made through running bills  

b) Advances if any  

c) Penalty if any  

d) Liquidated damage  

e) Amounts towards  the cost of tools & plants not returned to warehouse  

f)  Value of the surplus of material issued not returned to store.  

g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law.  

h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc.  

 

6.7 TERMS OF PAYMENT :  

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall 

be paid to him on certifi cation of Engineer -in-charge. 

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 

period and payment shall be released within 21 days of submission of the bill provided the 

same is receipted by Engineer -in-charge. 

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 

prevailing at the time of payment of bill shall be deducted from the running bills.  

(d) The Engineer -in-charge reserves the right to effect deductions towards penal ty & 

other recoveries if any, under the terms & conditions of Contract.  

(e) Final bill shall be settled after submission of the same with all related documents as per 

Clause 6.6 within the period specified in Clause 6.8  

 

6.8 TIME LIMIT FOR PAYME NT OF FINAL  BILL :  

6.8.1 The final bill shall be submitted by the Contractor within three months of physical 

completion of the work. No further claims can be made by the Contractor after submission 

of the final bill and all claims shall be deemed to have either been i ncluded in the final bill 

or waived and extinguished. Payment of those items of the bill in respect of which there is 

no dispute and of items in dispute for quantities and rates as approved by Engineer -in-

charge, shall be made within the period specified h erein this clause, the period being 

reckoned from the date of receipt and acceptance of the bill by the Engineer -in-charge. If 

the decision of Engineer -in-charge is not agreed by the Contractor, the dispute either in 

quantity or rate or both shall be refer red to Contract Review Meeting and the decision 

made thereof shall be final & binding on both parties.   

  

The time limit for release of final payment corresponding to the Contract value are 

furnished below: - 

 

(a) Contract value not exceeding  Four months  f rom the date of   

Rs.5 lakhs     acceptance of Final bill by the  

       Engineer-in-charge 

(b) Contract value exceeding    Six month from the date of   

 Rs.5 lakhs      acceptance of Final bill by the  

        Engineer-in-charge 

Provided the Contractor has fu rnished all required documents in accordance to clause 6.6. 

The period of release of fund shall be counted from the date of compliance of last 

documents or formalities.  

 

For above purpose, original Contract value or the actual value of the work whichever i s 

higher shall be taken into consideration.  
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6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone 

fixed in the time & progress schedule or to complete the work as the case may be under 

Contract & clear the site on or before the due date or extended date of completion they 

shall without prejudice to any other right or remedy shall be liable for liquidated damage as 

stipulated below or such small amount as may be fixed by the Engineer -in-charge on the 

Contract value of the work or actual value of the work whichever is higher for every week 

during which the progress remains below the specified time of completion subject to the 

total amount of compensation for delay to be paid under this cond ition shall not exceed the 

under noted percentage of the Contract value or of the Contract value of the item or group 

of items of work for which a separate period of completion is given:  

 

This will also be applicable to items or group of items for which se parate period of 

completion has been specified.  

 

  

 

Rates & upper limit of Liquidated Damage:  
 

 

Completed Period  

% of Contract / Work 

value per week 

Maximum % of 

Contract /work 

value 

a. Due Completion period (as originally   

stipulated) not exceeding 6 m onths  

@ 1% 10% 

b. Due Completion period (as originally 

stipulated) exceeding 6 months but 

not exceeding 2 years  

@ 0.5% 7.5% 

 

c. Due Completion period (as originally 

stipulated) exceeding 2 years  

@ 0.25% 5% 

 

6.9.1 The amount of liquidated damage (LD) may  be adjusted or set -off against any sum payable 

to the Contractor under this or any other Contract with the Owner. In case at the time of 

the amount of LD comes to the notice of the Owner the Contractor does not have any 

amount pending with the Owner, the Contractor shall be served with a notice and in turn 

the Contractor has to deposit the said amount in shape of D/D with the Owner in the 

fashion mentioned earlier.  

 

 

 

End of Section -VI 
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SECTION - VII  

 

7.0 STATUTORY OBLIGATION & INSURANCE  

7.1 TAXES :  

7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income 

tax, sales tax, Service Tax, work contract tax ,BOCW cess and other payments and 

compensation, if any in connection with the procurement and handling of materials, 

f abrication and execution of works or any method or process connected with the works. 

Sales tax, Entry tax, Excise duty and any other tax on materials required for the work & 

works shall be payable by the Contractor and the Owner will not entertain any clai m 

whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes 

applicable to this work or materials thereto including Service Tax.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 

source from the payments due to the Contractor, the taxes as required under Odisha Sales 

Tax Act or income tax act, or BOCW Act,or as amended from time to time or under any 

other statute. It is for the Contractor to deal with the Sales Tax authorities dire ctly in 

respect of any claim or refund relating to the above deductions and the Owner shall not be 

liable or responsible for any claims or payments or reimbursements in this regard. Income 

tax as applicable shall be deducted f rom all running bills.  

7.2 INS URANCE:  

The Contractor shall obtain insurance coverage to the construction work & related 

materials against loss under force majeure and assign the policy to the Owner where risk 

involvement is expected. The Contractor shall also at his own expenses carry and maintain 

group insurance with accidental benefit from reputed insurance companies to the 

satisfaction of the Owner as follows: - 

7.2.1 Employees State Insurance Act:  

At present this area is not included in the scope of ESI scheme but may be covered at any 

point of time. In that case the Contractor has to accept full and exclusive liability for 

compliance with all obligations imposed by the Employees State Insurance Act, 1948, and 

the Contractor further has to defend, indemnify and hold Owner harmless fr om any liability 

or penalty which may be imposed by the Central, State or Local Authority by the reason of 

any asserted violation by Contractor or subcontractor of the Employees State Insurance 

Act, 1948 and also from all claims, suits or proceeding that m ay be brought against the 

Owner arising under growing out of or by reasons of the work provided for by this Contract 

whether brought by employees of the Contractor, by third parties or by Central or State 

Government Authority or any political sub -division thereof. The Contractor agrees to fill in 

with the Employees State Insurance Corporation, the Declaration Forms and all forms 

which may be required in respect of the Contractorõs or subcontractorõs employees, whose 

aggregate remuneration is Rs.6500.00 per month or less or as amended from time to time 

and who are employed in the work provided for or those covered by ESI from time to time 

under the agreement. The Contractor shall deduct and secure the agreement of the 

subcontractor to deduct the employeesõ contribution as per the first schedule of the 

employeeõs State Insurance Act from wages and affix the employeeõs contribution cards at 

wages payments intervals. The Contractor shall remit and secure the agreement of the 

subcontractor to remit to the State Ba nk of India, employeeõs State Insurance Corporation 

Account, and the employeeõs contribution as required by the Act. The Contractor agrees to 

maintain all cards and records as required under the Act in respect of employeeõs and 

payments and Contractor shal l secure the agreement of the subcontractor to maintain such 

records. Any expenses incurred for the contribution, making contributions or maintaining 

records shall be to the Contractor or subcontractorõs account. 

 



Page 66 of 160 
 

The Owner shall retain such sum as may be necessary from the total Contract value until 

the Contractor shall furnish satisfactory proof that all contributions as required by the 

employees State Insurance Act, 1948, have been paid. This will be pending on the contactor 

when the employeeõs State Insurance Act is extended to the place of work.  

7.2.2 Workmen Compensation and Employerõs Liability Insurance: 

Insurance shall be effected for all the Contractorõs employees engaged in the performance 

of this Contract. If any of the work is sublet, the Contra ctor shall require the 

subcontractor to provide workmenõs compensation and employeeõs liability insurance for the 

latterõs employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner:  

Contractor shall also carry and maintain any and all other insurances, which he may be 

required under any law from time to time. He shall also carry and maintain any other 

insurance, which may be required by the Owner.  

7.2.4 Accident or Injury to workmen:  

The Owner shall not be liable for or in respect of any damages or compensation payable by 

law in respect or in consequence of an accident or injury to any workmen or other persons in 

the Employment of the Contractor or any subcontractor save and except an y accident or 

injury resulting from any willful act or default of the Owner, his agents or servants and the 

Contractor shall indemnify and keep indemnified the Owner against all such damages and 

compensation (save and except as aforesaid) and against all c laims, demands, proceedings, 

costs, charges and expenses, whatsoever in respect or in relation thereto.  

7.2.5 Transit Insurance:  

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect 

of all items to be transported by th e Contractor to the site of work.  

7.3 EMPLOYEES PROVIDENT FUND:  

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 

of such coverage certificate shall be submitted to Engineer -in-charge prior to 

commencement of work. The  Contractor has to furnish certified challan copy showing the 

amount deposited against this particular work if the Contractor executes works at 

different places in India and deposit the total amount in one challan only. In addition to 

this, Contractor shal l furnish an undertaking with a list of deployed Contract labour for 

whom such amount is deposited. Contractor shall comply all P.F. formalities for all the 

workmen engaged for this work and keep OPGC indemnified.  

 

 

 

 

 

End of Section -VII
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SECTION - VIII  

 

8.0 LABOUR LAWS  

8.1 LABOUR LAWS :  

 

 

 Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt. 

concerning the health, wages, welfare, safety and employment and non -employment of his workers 

and shall exclusively bea r the consequences of failure to comply therewith.  

 

The following points are to be observed strictly by the Contractor.  

 

i)  No labour  below the age of 18 (eighteen) years shall be employed on the work.  

ii)  The Contractor shall not pay less than the notifi ed wages by the appropriate 

government towards minimum wages from time to time and must comply with 

Minimum Wages Act. The payment has to be made to the labour s in the presence of 

authorized representative of the Owner / Admin Head. 

iii)  The Contractor sha ll at his expense comply with all labour  laws and keep the Owner 

indemnified in respect thereof.  

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 

Remuneration Act 1976.  

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have 

a valid Labour license from appropriate licensing authority prior to starting / within 

15 days of commencement of the work under the Contract. Validity of the license 

shall be maintained till expiry of Contract period & its  extension, if any.  

vi) The Contractor shall employ labour  in sufficient numbers to maintain the schedule 

of work and of quality to ensure workmanship of the degree specified in the 

Contract and to the satisfaction of the Engineer -in-charge. 

vii)  The Contr actor shall furnish to the Engineer -in-charge at the interval of every 15 

days a statement of the workmen employed on the works and also furnish 

information in Form -VIII, Part I & II under rule 73 of Odisha Contract Labour 

(R&A) Rule, 1975 or rules made th ere under.  

viii)  The Contractor shall comply with the provisions of the Factories Act 1948, Payment 

of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, 

Workmenõs Compensation Act 1923, the Maternity Benefit Act 1961, Employees 

Provident Fund (and Miscellaneous Provision) Act 1952 & Contract Labour 

(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws 

relating thereto and rules made there -under from time to time. Owner shall not be 

held responsible for any inj ury sustained by Contractorõs workmen while on duty.  

In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 

employee. In the event of fatal injury, death co mpensation to the legal heir of said 

employee shall be paid by the Contractor. In case of failure by the Contractor to 

pay the compensation as decided by the competent authority under the Workmenõs 

Compensation Act, the Engineer -in-charge shall deduct the necessary amount from 

any outstanding bill of the Contractor or security and deposit the same with 

competent authority. In case before decision by the competent authority, if the 

Contract is being closed, estimated amount towards such compensation shall be  

retained from Contractor till finalization. For this purpose, the amount if falls short 

under the particular Contract shall be realized from any other Contract which the 

Contractor is executing. The Contractor has to make all statutory records and 

registe r required in support of compliance of above provisions. Relevant statutory 

return shall be submitted with appropriate authority as required under the above 
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Acts & rules with a copy to P&A department of Owner. All the records shall be kept 

within the work premises and must be made available on demand by 

Owner/Concerned statutory authority for scrutiny.  

ix)  The Contractor shall indemnify the Owner against any payments to be made under 

and for the observance of the provisions of the aforesaid Acts without pre judice to 

his rights to claim indemnity from his subcontractor, if any.  

x)  The Contractor has to make payment to their staff and labour s by 7 th  day of 

succeeding month irrespective of release of Contractorõs payment by Owner. In 

case of any default in the matter of payment to the labour , the following penalty 

apart from legal liability shall be imposed and recovered from Contractorõs running 

bills.  

(a) 0.1% of Contract value will be deducted for each day of delay of wages 

disbursement after 7 th  day of last wage period subject to maximum 1% of Contract 

value. 

(b)  Repetition of three such cases may attract immediate termination of Contract 

without any further reference to Contractor as per terms of Contract.  

(xi)  Owner shall not take responsibility of Contract orõs labour s either during execution 

of Contract or on closure of Contract or termination of Contract.  

xii)  However, in the event of default of any Contractor in payment to their labours for 

more than one month from the date of payment and if the service is essential for 

the Owner and the Contract can not immediately be terminated, the Engineer -in-

charge shall make the payment to the workmen and recover the same amount from 

any due of the Contractor. Under such circumstances the Contract shall be liable 

fo r immediate termination as deemed fit by the Owner.  

(xiii)  The Contractor shall ensure that all the employees engaged by the Contractor 

including his subcontractor, if any, obtain health certificate from any competent 

medical practitioner under the provis ions of Factories Act without any financial 

implication to Owner.  

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with 

wages, national & festival holidays, weekly off and extra wages or overtime as per 

law. The Contractor shou ld provide employment card, wage slip and should maintain 

such other records in respect of engagement of workers as required by Contract 

Labour (R&A) Act 1970 and rules made there under. This provision must be ensured 

by the Contractor.  

 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER:  

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer -in-charge and his staff against all actions, proceedings, claims, 

demands costs and expenses whatsoever arising out of or  in connection with the matters 

referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 

respect of or arising out of any act / omission by the Contractor in the performance of his 

obligations under the Contract. The Owner shal l not be liable for or in respect of any 

demand or compensation payable by law in respect or in consequence of any accident or 

injury to any workmen or other person in the employment of the Contractor or his 

subcontractor and Contractor shall indemnify and  keep indemnified the Owner against all 

such damage, compensation and against all claims, damages, proceedings, costs, charges and 

expenses whatsoever thereof or in relation thereto.  

8.2.2 Payment of Claims and Damages:  

Should the Owner have to pay any mon ey in respect of such claims or demands as aforesaid 

the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 

Contractor and the Contractor shall not be at liberty to dispute or question the right of 

the Owner to make such payments notwithstanding the same may have been made without 

his consent or authority or in law or otherwise to the contrary.  



Page 69 of 160 
 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE -I 

within prescribed period the employment accident with relevant information with copy to 

the Owner. The Contractor shall take all legal steps for compliance of the provisions of 

Workman Compensation Act relating to accident failing which Owner under circumstance 

shall take up the case for which a ll costs and expenses shall be recovered from the 

Contractor and the said Contract shall be liable to be terminated & the Contractor liable to 

be debarred from future participation in bid. In case the amount can not be recovered 

from dues / security / dues  of other contracts with Owner, the same shall be recovered as 

debt liability.  

 

 

 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WOR KERS:  

In respect of all labours directly or indirectly employed in the works for the performance 

of Contract, the Contractor shall  comply with or cause to be complied with all the rules and 

regulations of the local sanitary and other authorities or as framed by the Owner from 

time to time for the protection of health and sanitary arrangements for all workers.  

 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid:  
a) At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained in a readily accessible place first aid box containing the following 

equipments:  

  

(i)  12 small sterilized dressings  

(ii)  6 medium size s terilized dressings  

(iii)  6 large size sterilized dressings  

(iv)  6 large size sterilized burn dressings  

(v) 6 (15 gms.) packet sterilized cotton wool  

(vi)  1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine  

(vii)  1 (60 ml.) bottle containing sal volatile having  the dose and mode of 

administration indicated on the label.  

(viii)  1 role of adhesive plaster  

(ix)  A snake-bite lancet  

(x)  1 (30 gms) bottle of potassium permanganate crystals  

(xi)  1 pair scissors  

(xii)  1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India  

(xiii)  A bottle containing 100 tablets (each of 5 grains) of aspirin  

(xiv)  Ointment for burns  

(xv)  A bottle of a suitable surgical anti -septic solution.  

 

b) At every workplace where the number of workmen engaged does not exc eed 50, 

there shall be maintained in a readily accessible place first aid box containing the 

following equipments:  

 

(i)  6 small sterilized dressings  

(ii)  3 medium size sterilized dressings  

(iii)  3 large size sterilized dressings  

(iv)  1 (30 ml.) bottle containing a two percent  alcoholic solution of iodine  

(v) 3 large sterilized burn dressings  
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(vi)  1 (30 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label.  

(vii)  1 snake-bite lancet  

(viii)  1 (30 gms.) bottle of potassium permanganate crystals  

(ix)  1 pair scissors  

(x)  1 copy of the first aid leaflet issued by the Director General Factory 

Advise Service and Labour Institute, Government of India  

(xi)  A bottle containing 100 tablets (each of 5 grains) of aspirin  

(xii)  Ointment for burns  

(xiii)  A bottle of suitable surgical anti -septi c solution.  

 

The appliances shall be kept in good order and they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. Suitable transport / 

conveyance facility shall be kept readily available to take injured person(s) who suddenly 

fall seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid 

may be provided in Ownerõs hospital in emergency, but subsequent treatment is Contractorõs 

responsibility in any other hospit al. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 

erect and maintain necessary temporary living accommodation and ancillary facilities for 

labour  at his own expense and up to the standards as approved by the  Engineer-in-Charge 

at a place outside the Ownerõs premises. 

8.4.3 Drinking Water:  In every workplace, there shall be provided and maintained at suitable 

locations, easily accessible to labour , a sufficient supply of cold water fit for drinking.  

 

Where dr inking water is obtained from public water supply, each work place shall be 

provided with storage where drinking water shall be stored.  

 

Every water supply storage shall be at a distance of not less than 15 meters from any 

latrine, drain or other source of  pollution.  Where water has to be drawn from an existing 

well, which is within such proximity of latrine, drain or any other source of pollution, the 

well shall be properly chlorinated before water is drawn from it for drinking.  All such wells 

shall be e ntirely closed in and be provided with a trap door, which shall be dust and 

waterproof.  

 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a  month. 

 

Washing and Bathing Places:  Adequate washing and bathing places shall be provided 

separately for men and women.  Such places shall be kept in clean and drained condition.  

Standard number of Latrines and urinals:  There shall be provided within the precincts of 

every workplace latrines and urinals in an accessible place and in the following scales: -  

a)Where females are employed, there shall be at least one latrine / urinal for every  25 

females.  

b) Where males are employed, there shall be at least one latrine / urinal for every 25 

males. 

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there 

is one latrine for every 25 males up to first 100 and one for every 50 thereafter.  

In calculating the no. of latrines requir ed, any odd no. of workers less than 25 or 50, as the 

case may be, shall be reckoned as 25 or 50.  

Other specifications shall comply to the Odisha Factories Rules -1950. 
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Latrines and urinals : Except in workplaces provided with water flushed latrines connect ed 

with a water -borne sewage system, all latrines shall be provided with receptacles on dry 

earth system which shall be cleaned at least four times daily and at least twice during 

working hours and kept in a strictly hygienic condition.  Receptacles shall be tarred inside 

and outside at least once a year.  

 

If women are employed, separate latrine and urinals, partitioned from those for men and 

labeled with bold letters in both Oriya & Hindi, such as ò For Menó or òWomenó shall be 

provided.  A poster showing the figure of a man and of a woman shall also be exhibited at 

the entrance to latrines for each sex. There shall be adequate supply of water close to 

latrines and urinals.  

8.4.4 Construction of latrines:  Inside walls shall be constructed of masonry or othe r non-

absorbent material and shall be cement -washed inside and outside at least once a year. The 

dates of cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection.  Latrine shall have at least thatched roof.  

8.4.5 Disposal of Excreta : Unless otherwise arranged for by the local sanitary authority, 

arrangement for proper disposal of excreta by incineration at the workplace shall be made 

by the Contractor. Alternatively excreta may be disposed off by putting a la yer of night 

soils at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm 

layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it 

will turn into manure).  

 

The Contractor shall, at his own expe nse, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 

of Contractorõs workmen or employees on the site.  The Contractor shall be responsible for 

payment of any charge s, which may be levied by municipal authority for execution of such 

work on his behalf.  

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost 

four suitable sheds, two for meals and two others for rest, separately for use of men and 

women Labour.  Height of each shelter shall not be less than 12õ from floor-level to lowest 

part of roofs. Sheds shall be kept clean and the space provided shall be on the basis of at 

least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 

be provided at least one room for use of children under the age of 6 years belonging to 

such women.  Rooms shall not be constructed to a standard lower than that of waterproof 

roof, smo oth & impervious floor and wall with heat resistant materials / wooden planks. 

Rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean.  There shall be two 

Dhais in attendance.  Sanitary utensils shall be provided to the satisfaction of local medical, 

health and municipal authorities.  Use of huts shall be restricted to children, their 

attendants and mothers of children.  

 

Where the number of women workers  is more than 30 or more, the Contractor shall provide 

at least one hut and one Dhai to look after children of women workers.  

 

Size of creche (s) shall vary according to the women workers employed.  

 

Creche (s) shall be properly maintained and necessary equ ipment like toys etc. provided.  

 

All other provisions shall comply to Odisha Factories Rules -1950. 
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8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily  employed and work 

continues for 6 months or more.  

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 

Engineer-in-Charge, and the whole of such temporary accommodation shall at all times 

during the progress of t he works be kept tidy and in a clean and hygienic condition to the 

satisfaction of the Engineer -in-Charge at the Contractorõs expense. The Contractor shall 

conform generally to sanitary requirements of local medical, health and municipal 

authorities and at  all times adopt such precautions as may be necessary to prevent soil, 

water & air pollution of the site.  

 

On completion of the works the whole of such temporary structures shall be cleaned away, all 

rubbish burnt, excreta or other disposal pits or trench es filled in and effectively sealed off 

and the whole of site left clean and tidy to the entire satisfaction of the Engineer -in-Charge at 

the Contractorõs expenses. 

8.4.10 Anti -malaria precautions : The Contractor shall at his own expense conform to all ant i-

malaria instructions given to him by the Engineer -in-Charge, including filling up any borrow 

pits which may have been dug by him.  

8.4.11 Enforcement:  The Inspecting Officer mentioned in the Contractors L abour Regulations at 

Clause 8.5.1(d) or any other o fficer nominated in his behalf by the Engineer -in-Charge shall 

report to the Owner all cases of failure on the part of the Contractor or his 

subcontractors to comply with the provision of these rules either wholly or in part and the 

Engineer-in-Charge shall impose such fines and other penalties as are prescribed in the 

conditions.  

8.4.12 Interpretations etc:  On any question as to the application, interpretation of effect of 

these rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commi ssioner 

and Provident Fund Commissioner as the case may be shall be final and binding. Over & 

above the said provision, any court pronouncement having territorial jurisdiction shall be 

binding on both parties as the case may be.  

8.4.13 Amendments:  Government may, from time to time add to or amend Labour Laws and rules 

thereto and issue such directions as it may consider necessary for the proper 

implementation of these laws & rules or for the purpose of removing any difficulty which 

may arise in the administ ration thereof.  

 

8.5 CONTRACT LABOUR REGUL ATION  

8.5.1 Definition:  In these regulations, unless otherwise expressed or indicated, the following 

words and expression shall have the meaning hereby assigned to them:  

 

(a) òInspecting Officeró means any officer as mentioned below corresponding to 

different departments:  

Govt.Deptt.    Designation  

i)  Labour:  Rural Labour Inspector to Labour  

  Commissioner 

ii)  Factory:   Inspector of Factories & Boilers to   

  Chief Inspector of Factories & Boilers.  

 

iii)  Provident Fund : Provident Fund Inspector to  

    Provident Fund Commissioner  

 

iv) Any other person of above departments duly authorized by competent 

authority.  

 Ownerõs Inspecting Officer means officers as mentioned below: 
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 i)  Plant Manager 

 ii)  Engineer-in-charge 

iii)  General Manager (P&A) or his authorized representative  

 iv) Safety / Fire Officer  

 

8.5.2 Submission of information before commencement of work:   

Contractor shall, before commencement of the work, furnish in writing to the Engineer -in-

charge of the area con cerned the following information:  

(a) Name and address of subcontractors as and when they are engaged.  

(b)  Date of Commencement of the work.  

(c) Number of workers employed and likely to be employed.  

(d)  Wages for different categories of workers.  

8.5.3(i) Number of hours of work which shall constitute a normal working day: - 
The number of hours, which shall constitute a normal working day for an adult, shall be 

eight hours including ½ hr. rest after five hours of work. The working day of an adult 

worker can b e so arranged that inclusive of intervals, if any, for rest it shall not spread 

over more than ten / twelve hours on any day with prior approval of competent authority. If 

an adult worker is made to work more than nine hours on any day or for more than for ty 

eight hours in any week he shall, in respect of overtime work, be paid wages at double the 

ordinary rate of wages.  

(ii)  Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed 

and notified in advance. A worker shall not be re quired or allowed to work on the 

weekly rest day unless he has or will have a substituted rest day, on one of the 

three  days immediately before or after the rest day provided that no worker shall 

work for more than ten consecutive days without a full rest day.   
8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before 

he commences his work under Contract, display and correctly maintain and continue to 

display and correctly maintain in clean and legible condition in consp icuous places at site, 

notice in English, Oriya & Hindi giving the rate of minimum wages, the hours of work for 

which such wages are payable, the weekly rest days workers are entitled to and name and 

address of the Inspecting Officers.  

8.5.5 Fixation of W age Periods: The Contractor shall fix wage periods in respect of which wages 

shall be payable. No wage period shall exceed one month.  

8.5.6 Payment of Wages:  

(i)  Wages due to every worker shall be paid to him direct or to his authorized person. 

All wages shall be paid in current coins or currency or in both.  

(ii)  Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 

other case before the expiry of the 7 th  day or 10 th  day from the end of the wage 

period according as the number of workers does not exceed 1,000 or exceeds 1,000.  

(iii)  When employment of any worker is terminated by or on behalf of the Contractor, 

the dues of such worker shall be paid with im mediate effect.  

(iv)  Payment of wages shall be made at the work site on a working day except when the 

work is competed before expiry of the wage period, in which case final payment 

shall be made at the work site within 48 hours of the last working day and during 

normal time.  

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 

Annexure -X and the relevant particulars of every workman shall be entered therein 

immediately on his employment and kept at the work site.  

 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure -XI to each worker on the day of work or entry into his employment. On 
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termination of employment the Employment Card shall be retained by the Contractor and a  

service certificate shall be issued in Form X.  

8.5.9 Register of Wages etc:  

(i)  A Register of Wages -cum-Muster Roll in the Form appended in Annexure -XII  shall 

be maintained and kept at the work site or as near to it as possible.  

(ii)  A wage slip in the Fo rm appended in Annexure -XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages.  

8.5.10 Deductions, which may be made from Wages:  

(i)  Wages of a worker shall be paid to him without any deductions of any k ind except 

the following:  

 (a) fines  

(b)  deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent.  

(c) deduction for damage to or loss of goods expressly entrusted to the 

employed person for cus tody, or for loss of money which he is required to 

account for, where such damage or loss is directly attributable to his 

neglect or default.  

(d)  Rent of house accommodation / amenities  

(e) deductions for recovery of advances or for adjustment of overpayme nt of 

wages. Advance granted shall be entered in a register; and  

(f)  any other deduction, which the Owner may from time to time allow.  

(ii)  No fines shall be imposed on any worker in respect of such acts and omissions on his 

part as have been approved by t he Competent authority as in Clause 8.5.1.  

(iii)  No fine shall be imposed on a worker and no deductions for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deduction.  

(iv)  The total amount of fines which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after 

expiry o f sixty days from the date on which it was imposed. Every fine shall be 

deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed.  

(vi)  The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour  

Commissioner, clearly stating the acts and omissions for which penalty or fine may 

be imposed on a workman and display it in good condition in a conspicuous place on 

the work site.  

(vii)  The Contractor shall maintain a register of fines and the regist er of deductions for 

damage or loss in the Forms appended in Annexure -XIII & XIV respectively, which 

should be kept at the place of work.  

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 

prescribed under Rule 1 05 of Odisha Factory Rules, 1950 but the same shall include the 

following particulars: - 

(a) Full particulars of the labour s who met with accident  

(b)  Rate of Wages  

(c) Sex  

(d)  Age 

(e) Nature of accident and cause of accident  

(f)  Time and date of accident  

(g) Date and time when admitted in hospital  

(h) Date of discharge from the hospital  

(i)  Period of treatment and result of treatment  

(j)  Percentage loss of earning capacity and disability as assessed by Medical Officer.  

(k)  Claim required to be paid under Wo rkmenõs Compensation Act. 
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(l)  Date of payment of compensation  

(m) Amount paid with details of the person to whom the same was paid  

(n) Authority by whom the compensation was assessed  

(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and  the Register of Wages -cum-

Muster Roll required to be maintained under these Regulations shall be preserved for 3 

years after the date on which the last entry is made therein Form IX.  

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on  a complaint received by 

him carry out investigations, and send a report to the Engineer -In -charge specifying the 

amounts representing workerõs dues and amount of penalty to be imposed on the Contractor 

for breach of these Regulations, that have to be reco vered from the Contractor, indicating 

full details of the recoveries proposed and the reasons therefore. It shall be obligatory on 

the part of the Engineer -in-charge on receipt of such a report to deduct such amounts 

from payments due to the Contractor.  

8.5.14 Disposal of amounts recovered from the Contractor:  The Engineer -in-charge shall arrange 

payment to workers concerned at the earliest from receipt of a report from the Inspecting 

Officer except in case where the Contractor had made an appeal under Clau se 8.5.15. In 

case where there is an appeal, payment of workers dues would be arranged by the Engineer -

in-charge, wherever such payments arise, within THIRTY days from the date of receipt of 

the decision of the authority specified in Clause 8.5.1  

8.5.15 Appeal against decision of Inspecting Officer:  Any person aggrieved by a decision of the 

Inspecting Officer may appeal against such decision before the higher authority concerned 

within THIRTY days from the date of the decision, forwarding simultaneously a c opy of his 

appeal to the Engineer -in-charge.  

 

Inspection of Books and other Documents:  The Contractor shall allow inspection of the 

Registers and other documents prescribed under these Regulations by Inspecting Officers 

and the Engineer -in-charge/Owner/Ow nerõs representative at any time on receipt of due 

notice at a convenient time.   
 

Interpretation, etc.: On any question as to the application, interpretation or effect of 

these Regulations the decision of the Owner or his representative shall be final & bi nding. 

 

Amendments:  Government may, from time to time, add to or amend Labour laws and issue 

such directions if considered necessary for the proper implementation of Labour laws or 

for removing any difficulty, which may arise in the administration thereof.   
 

REGISTERS TO BE MAINT AINED BY THE CONTRACTOR :  

Factory Act 1948:  
1. Register of Adult workers  : Form-12 

2. Register of leave with wages  : Form-15 

3. Register of Accident   : Form-26  

4. Register of over time   : Form-10 

5. Register of  health    : Form-31 

6. Register for issue of PPEs    
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  7. Register for compensatory holiday:  Form-9 

8. Muster Roll with Wages Register  

 

Contract Labour (R&A) Act 1970  

9. Muster Roll     : Form-XII  

10. Employment cards    : Form-X 

11. Register of Contract Work  : (Form VII)Part -II  

 

Payment of Wages Act -1936 

12. Register of Fines    : Form-XVII  

13. Register of Deduction   : Form-XIV  

14. Register of Advance   : Form-XVIII  

 

Minimum wages Act  

15. Wage slip     : Form-XV 

 

Payment of Bonus Act  

16. Consolidated Register  

 

PF Act  

17. Contribution  Register  

18. Inspection Register  

 

Equal Remuneration Act 1976  

19. Form ôDõ Register 

 

Miscellaneous Register  

20. Register for issue of PPEs  

 

 

 

 

 

 

 

 

 

End of Section - VIII
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SECTION - IX  

 

9.0 SAFETY PROVISIONS:  

9.1 GENERAL:  

It is the objective of OPGC to maintai n excellence in safety & loss control performance by 

Contractors at all locations of ITPS. The Owner will provide the environment, 

encouragement and support to achieve this objective but is the Contractorõs responsibility 

to establish, maintain, and manage  its own safety & loss prevention programme.  

 

Contractor shall adhere to safe work practice and guard against hazardous and unsafe 

working condition and shall comply with Ownerõs safety rules as setout herein. Prior to start 

of work, Contractor will be pro vided copies of Owners Health & Safety Manual for 

information and guidance.  

 

The contactor is expected to exert primary control through their line supervision to obtain 

desired performance. Repeated poor safety performance shall lead to termination of 

Contract and shall be debarred from future participation in Contract for one year.  

 

9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT  OF SAFETY :  

9.2.1 In respect of all labour s, directly or indirectly employed in the work for the performance 

of Contract, the Contrac tor shall at his own expense comply all the safety provisions as per 

(i) Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by 

Owner and other orders made there under and other acts as applicable.  

9.2.2 The Contractor s hall observe and abide by all fire/safety regulations of the Owner. Before 

starting of work, Contractor shall consult Engineer -in-charge and ensure that any loss or 

damage due to fire to any portion of the work under this Contract due to his fault shall be  

made good by the Contractor at his cost.  

9.2.3 Before entry into the plant premises, all the Contractor labour s shall be imparted safety 

training by Ownerõs Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall en sure that necessary skill in respect of various jobs is acquired by 

way of working & certificate to that effect is available, e.g. for riggers, fitter & other such 

workmen. Operators / drivers of various vehicles must have valid license from competent 

authority.  

 

9.3 SAFETY RULES OF OWNER:  

9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

from time to time. The Contractor shall provide proper Identity Card to their employees, 

which shall be produced for verificat ion on demand at security gate & in working areas. All 

the Contractor workers have to be provided with personal protective equipment as per the 

BISH duly certified by Ownerõs Safety Officer. The Contractor has to make provision of 

standard PPEs as laid down in Clause 9.13 and get it approved from Ownerõs Safety Officer 

before commencement of the work, failing which the Contractor & their workmen shall not 

be allowed to enter into the plant / work site.  

9.3.2 Any Contract labour  who shall be detected inside the plant without use of any of the PPEs 

shall not be allowed to continue in duty. On first occasion, he shall be sent back with 

warning and on second occasion, he shall be sent back & shall be debarred from duty for 3 

to 5 days without pay. Repetition of the same shall constrain the management to advise the 

Contractor to remove such person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during 

duty without permission of Engine er -in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 

continue at the Ownerõs site. 
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9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 

electrical workmen as an d when required.  

 

9.4 COMPENSATION :  

For any accident of Contractor workmen while on work the Contractor shall pay 

compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 

liable for any such compensation.  

 

9.5 SAFETY IN OPE RATION /  MAINTENANCE :  

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer -in-charge and with proper work permit (PTW) for safety 

consideration & uninterrupted running of the plant.  

 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer -in-charge. 

 

9.6 FIRST AID AND INDUST RIAL INJURIES :  

i)  Contractor shall maintain first aid facilities for his employees and those of his 

subcontrac tors in addition to the facility provided by the Owner.  

ii)  Contractor shall make outside arrangements for ambulance service for the 

treatment of industrial injuries. Names of those providing these services shall be 

furnished to Owner prior to start of wor k, and their telephone numbers shall be 

prominently posted in Contractorõs field office. 

iii)  All necessary personal protective equipments as considered adequate by the 

Engineer-in-charge / Safety Officer shall be kept available for the use of persons 

employed at the site and maintained in good condition suitable for use. The standard 

of Personal Protective Equipments (PPEõS) to be provided by the Contractors to 

their employees shall be as furnished under ôstandardõ of Personal Protective 

Equipments as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer -in-charge/his representative 

any injury, diseases, dangerous occurrence, near misses and shall cooperate with 

Engineer-in-charge and the Safety Officer in investigation pro cess to establish 

basic causes and recommend appropriate improvements in control and remedial 

measures. 

 

9.7 NO SMOKING AREA :  

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 

Area, tank farm, Diesel/petrol filling  station & warehouse in particular. Violators of the òNo 

Smokingó rules shall be removed from employment immediately. Smoking is prohibited in 

public place. 

 

9.8 NOTICES TO BE DISPLA YED:  

In addition to the duties imposed by statutory obligations, the Contr actor shall notify on 

his work premises the following norms relating to safety, health and environment imposed 

by the Owner.  

 

× Ownerõs Safety and Health Procedures & rules applicable to Contractor workmen in 

Ownerõs premises. 

 

9.9 BARRICADE:  

i)  Contractor s hall erect and maintain barricades required in connection with his work 

to guard, protect & prevent accidents by others.:   

 Areas to be guarded  
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  a) Excavations  

b) Hoisting areas  

c) Areas considered hazardous by either Contractor or Owner.  

d) Ownerõs existing property subject to damage by Contractorõs operation. 

e) Railroad / unloading spots.  

f)  Any other place as directed by Engineer -in-charge / Ownerõs Safety 

Officer.  

ii)  Contractorõs employees and those of his subcontractors shall abide by Ownerõs 

barricading practi ce and the provisions thereof.  

iii)  Barricades and hazardous areas adjacent to but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights.  

 

9.10 SCAFFOLDING :  

i)  Scaffolding shall be moved, erected and used adjacent to expo sed high voltage line 

only in accordance with the Ownerõs Safety & Health Procedures and in compliance 

with the requirements imposed by the Engineer -in-charge. All scaffold structures 

shall bear the scaffold identification serial number, the safe working l oad of its 

platform, the signature of Engineer -in-charge and a clear indication of the safe 

access period of seven days. Incomplete scaffolds must bear a caution ð 

òScaffolding Incompleteó (both in Hindi & Oriya). 

 

The Contractor shall maintain a register of all scaffolds erected, dates of erection 

and reports of inspection and certificate of fitness. No scaffolding new or modified 

shall be used by any one unless it has been inspected by Ownerõs Safety Officer / 

competent person for satisfactory condition b efore use and thereafter before 

every subsequent seven days. If scaffolding members are provided by Owner, the 

Engineer-in-charge must certify the members of the scaffold before use.  

 

In case of any modification or alteration in scaffolding, the Contractor  must display 

on the scaffolds as òDO NOT USEó sign until it has been inspected and accepted as 

a safe structure by Ownerõs Safety Officer. 

 

None other than a skilled & experienced workman shall erect, alter, modify the 

scaffolding under supervision of a c ompetent person.  

 

 Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer -in-charge / competent person for the 

purpose and that the structure is capable of taking the load required for the 

rel ated work. The Contractor must also confirm to the management instructions 

applicable to scaffold work control.  

 

 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as p er direction of Engineer -

in-charge. Walking over unguarded beam at height is strictly forbidden.  

ii)  Suitable scaffoldings should be provided for workmen for all works that cannot 

safely be done from the ground or from solid construction except such short period 

works as can be done safely from ladders. When a ladder is used a Mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as 

well, suitable footsteps and handrails shall be provided on the ladder and the ladd er 

shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No 

metallic ladder shall be allowed for use in work place.  

iii)  Scaffolding or staging on more than 3.25 meters above the ground or floor shall 

swing or suspend from an  overhead support or erected with stationary support shall 
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have a guard rail properly attached, bolted, braced and otherwise retarded at least 

one meter high above the floor or platform of such scaffolding or staging and 

extending along with the entire len gth of the outside and ends thereof with only 

such openings as may be necessary for the delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or 

structure.   

iv) Working platform, gangways an d stairways should be so constructed that they 

should not sag unduly or unequally and if the height of the platform or gangway or 

the stairway is more than 3.25 meters above ground level or floor level, they shall 

be closely & rigidly constructed, should h ave adequate width and be suitably 

fastened as described in (ii) above.  

v) Every opening in the floor of a building or in working platform should be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or r ailing whose minimum height shall be 1.0 meter.  

vi) Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9.0 meter in length. The length of r ung between the side rails of ladder shall in no 

case be less than 30 cm for ladder up to and including 3.0 meter in length. For 

longer ladders this length shall be increased at least 15 mm for each additional 

meter of length. Uniform step spacing shall no t exceed 30 cms. Adequate 

precautions shall be taken to prevent danger from electrical power. No materials on 

any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or public. The Contractor shall also prov ide all 

necessary fencing and lights to protect the workers and staff from accidents, and 

shall bear the expenses of defense of every suit, action or other proceedings of law 

that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any 

such suit or action or proceedings to any such person or which may with the consent 

of the Contractor to compromise any claim by any such person.  

 

9.11 EXCAVATION AND TRENC HES:  

All  trenches 1.2 meters or more in depth shall at all times be provided with at least one 

ladder for each 50 -meter length or fraction thereof.  

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface 

of the ground. The sides of  the trenches, which are 1.5 meters or more in depth, shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 

danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters 

of the edg e of the trench or half of the trench depth whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances undermining or under cutting shall be 

done. 

 

 

9.12 SAFETY MEASURE IN DE MOLITON WORK :  

I)  Before any demolition work is commenced and also during the process of the 

demolition work - 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 

electrically char ged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 

so overloaded with debris or materials as to render it unsafe.  
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II)  All personal protective equipments as considered necessary by the Engineer -in-

charge / Safety Officer shall be kept available for the use of the persons employed 

at the site and maintained in good condition suitable for use. The standard of PPEs 

to be provided by the C ontractors to their employees should correspond to Clause 

9.13 hereinafter.  

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 

shall be provided with protective footwear, protective gloves, dust mask and 

goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 

materials, which are injurious to the eyes shall be provided with protective goggles 

& dust mask.  

c) Those engaged in welding and gas cutting works shall be provided with protective 

face and eye-shields / welding mask, hand gloves & leather apron etc.  

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 

gloves & dust mask and seated at sufficiently safe distances.  

e) When workers are employed in sewers and manhol es which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least for one hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and  provided with 

warning signals or board to prevent accident to the public. In addition, procedure to 

work in confined space shall be strictly followed.  

f)  The Contractor shall not employ men below the age of 18 years and women on the 

work of painting the prod ucts containing lead in any form. No female worker shall be 

allowed to work without tight apron near rotating machines. Wherever men above 

the age of 18 years are employed on the work of lead painting the following 

precautions shall be taken - 

1. No paint con taining lead products shall be used except in the form of paste or 

readymade paint.  

2. Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint, dry rubbed and 

scrapped. 

3. All the req uired PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash 

them on cessation of work.  

III)  When the work is subject to a risk of drowning all necessary safety equipments 

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary 

steps shall be taken for prompt rescue of any person in danger and adequate 

provision shall be made for prompt first aid treatment of all injuries likely to be 

sustained during  the course of work.  

IV)  Use of hoisting machines and tackles including their attachment anchorage and 

supports shall conform to the following standard or conditions and must comply the 

provision of Factory Act.  

a) These shall be of good mechanical constru ction, sound materials and adequate 

strength and free from inherent defect and shall be kept in good working order.  

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 

of durable quality and adequate strength and free fr om inherent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including 

any scaffolding or give signals to the operator.  

d) In case o f every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension, the safe working 

load & date of testing shall be labeled on the equipment. Every hoisting machine and 

all gear re ferred to above shall be marked with the safe working load and the 
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conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to shall be loaded beyond the safe working load 

except for the purpose of tes ting.  

e) In case of department machines, the safe working load shall be displayed on the 

equipment by the Engineer -in-charge. As regards Contractorõs machines, the 

Contractor shall obtain necessary test certificate from competent authority and 

inform the E ngineer-in-charge for verification, whenever he brings any machinery 

to site of work. The safe working load and date of load testing & due date of 

testing shall be labeled on the equipment in both cases.  

f)  Length of chain used for lifting shall not be adj usted by putting knot or slashing 

under any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by 

suitable barricade to prevent entry of other persons & animals.  

V) Motors, gears, transmission lines, electric wi ring and other dangerous part of 

hoisting appliances shall be provided with efficient safeguards. Hoisting appliances 

shall be provided with such means as to reduce to the minimum the accidental 

descent of the load. Adequate precaution shall be taken to re duce to the minimum 

risk of any part or parts of a suspended load becoming accidentally displaced. When 

workers are employed on electrical installations, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves and boots as may  be 

necessary should be provided. The workers shall not wear any rings, watches and 

carry keys or other materials, which are good conductors of electricity.  

VI)  All scaffolding, ladders and other safety devices mentioned or described herein 

shall be mainta ined in safe conditions and no scaffoldings, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities shall be 

provided at or near places of work.  

VII)  These safety provisions shall be brought to the notice of all con cerned by displaying 

on a notice board at a conspicuous place of worksite. The person responsible for 

compliance of the safety code shall be named therein by the Contractor.  

VIII) To ensure effective enforcement of the rules and regulations relating to saf ety, the 

arrangements made by the Contractor shall be open to inspection by the Engineer -

in-charge / Safety Officer of Owner or authorized representatives and the 

Inspecting Officers as defined in the Contract Labour (R & A) Act.  

IX)  Notwithstanding the ab ove clauses there is nothing to exempt the Contractor from 

the operations of any other Act or rules in force in the Republic of India. The 

works throughout including any temporary works, shall be carried out in such a 

manner as not to interfere in any way whatsoever with the traffic on any roads or 

footpaths at the site or in vicinity thereto or any existing works whether the 

property of the Owner or a third party is affected.  

X) Every Contractorõs employee shall be at all times under the proper supervision when 

working in Ownerõs premises or outside working site under Contract. Where a 

Contractor / subcontractor himself works alone or with 2 -3 persons and does not 

have specifically designated supervisors, the Contractor shall be treated as 

supervisor and en sure safety of self & his workmen.  

XI)  The Contractor must ensure that all equipment brought to site are in good 

condition, maintained in good condition, complies with the requirements of the 

Factories Act and/or any other specific legislation and is used or erected safely. 

Minimum stock of PPEs must be maintained by the Contractor in site store to meet 

all times need at work.  

XII)  Contractor workers engaged in areas involving coal dust must use dust mask in 

addition to safety shoes, hardhats & safety glass es. 

XIII)  Contractor labour  while working in heights or on utilities connected to moving 

equipments etc. must use safety belts / full body harness as per requirement.  
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XIV)  Contractor labour s engaged in areas involving high noise such as crusher, grizzle 

fe eder, traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, 

compressors, DG set, turbine hall etc. must use ear plug /ear muff.  

XV) The use of compressed air for cleaning of clothing and skin is forbidden.  

XVI)  No source of ionizing  radiation shall be brought to Ownerõs premises without the 

prior permission of the Engineer -in-charge. 

XVII)  Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer -in-charge. 

XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall 

be kept clear at all times.  

XIX)  Gas fires and radiant heaters are forbidden in  site huts.  

XX)  The Contractor may only use high -pressure water washing, on -line sealing and steam 

cleaning apparatus with prior permission of the Engineer -in-charge/his 

representative.  

 XXI)  Overhead Crane:  

a) No work on overhead crane is permissible when  persons are either working or 

otherwise available under the said work. Roadways must be barricaded when work is 

carried out on roofs having eaves (overhanging edges of roof) parallel to roadways.  

b) All girders, beams & overhead surfaces shall be kept fre e from nuts, bolts, tools 

and other materials.   

 XXII)  Electrical:  

a) Only authorized and qualified personnel shall work on the installations, wiring, 

trouble shooting or repair of electrical equipment.  

b) All electrical work including temporary wiring sha ll be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 

departmental electrical engineers/ competent authority.  

c) No ladders other than electrically insulated fiber ladder shall be used by workmen 

of t he Contractor.  

d) All electrical equipments provided by the Contractor and any temporary supply 

installations should comply with the provisions of the relevant Indian Electricity 

Regulations. 

e) Portable tools, headlamps and other portable apparatus should  be identified by a 

serial number, registered and periodically inspected & tested. All such equipments 

used by the Contractor shall have a current test certificate of electrical safety.  

f)  For tapping of power for temporary work, socket & adopter shall be used. Inserting 

wire in plug socket shall be liable for severe penalty.  

 

 XXIII) Crane:  

a) Cranes & other heavy equipment must be guided into and out of the plant by a 

person (pilot) walking in front of the vehicle at a SAFE distance.  

 b) No person shall r ide on a crane ball, cable or boom etc.  

c) Areas within the surrounding radius of the rear of the rotating super structure of 

the heavy crane shall be barricaded to prevent personnel from being struck or 

crushed by the crane while in operation at one place . 

d) Crane booms must not be operated within 3 meters of live electrical wires.  

e) Light of Crane:  Head light & back light must be used irrespective of movement or 

working in a static condition.  

 XXIV) Vehicles:  

a) Contractors shall not be permitted to use  company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in 

writing to do so.  

b) Automobiles and other vehicles shall be parked only in designated areas.  
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c) Maximum speed limits shall be as pe r the road signs inside factory premises.  

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened.  

e) No Contractor labour  shall sit on the open truck or tractor/trailer body etc.  

f)  Nobody should enter or get out of any moving vehicles or equipments.  

g) Proper cover shall be provided for vehicles carrying dust -emitting materials.  

 XXV)  Hot Work Permit:  

a) Contractor shall contact the Engineer -in-charge of the work to obtain a HWP 

before starting an y flame cutting, welding, grinding or other hot work.  

b) The Contractor shall provide a fire watch if the hazard dictates the need for one.  

c) All compressed gas cylinders must be stored in upright position and properly 

secured with a valve cap.  

d) Ensure availability of approved extinguishers in good working order and properly 

filled before starting the job.  

e) Where cutting, burning or welding is to be done overhead, a person must be 

stationed below at a safe distance with an approved fire extinguisher. T he area 

under overhead work shall be barricaded.  

f)  Arc welding done at floor level must be shielded to protect personnel from welding 

area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention 

check valves (i.e. Flash Back Arr estor). Cylinder must be closed / turned off after 

use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 

under strict supervision & control of company personnel.  

i)  Fire hydrants and hoses are not to be used without wr itten permission of Engineer -

in-charge except to fight fires.  

 j)  No LPG shall be used for any industrial purpose.  

 XXVI) Compressed Gas Cylinder:  

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 

Transporting horizontally or  by means of òbarrel rollingó tactics is forbidden. No 

cylinder shall be moved with the protective cap off or regulator attached except 

when secured in an approved welding buggy. All cylinders whether charged or empty 

must be secured in an upright and appr oved manner remote from possible damage.  

 XXVII) Confined spaces:   

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed 

structure with restricted means of space) until such entry permit is issued and 

signed by the departmental Engin eer -in-charge of the confined space work area.  

 XXVIII) General Practices:  

  Intoxicants:  

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 

premises. Violators will be immediately removed and permanently prohibited from 

entering the plant.  

b) Possession of drugs for other than medical reasons is forbidden on company 

premises. 

c) Contractor personnel must not enter any building or area not required by their work 

& wondering about the plant is prohibited.  

 XXIX) House Keeping:  

a) Good House-Keeping practices are to be followed and the work places kept clean 

and orderly. Rejects & scraps shall be deposited in proper waste containers / place 

as the case may be.  

a) At no time shall any materials or equipment be placed so as to blo ck the aisles & 

emergency exits from work place.  

XXX)  Machinery Guarding:  
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Machinery, tools and equipments must not be operated without guards.  

 XXXII) Fire Protection:  

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not 

be covered or blocked and fire equipment lines must always be kept clear.   

b) All fire incidents must be reported to the Engineer -in-charge / Fire Officer / 

Safety Officer regardless of duration or extent and meticulously investigated.  

XXXIII) Temporary Build ing:  

Temporary building and material storage areas shall only be allowed on written 

approval of the Engineer -in-charge. They shall not be set up under power lines or 

over pipe ways. 

 XXXIV) Clearance Procedure:  

Contractor must utilize the plant safety clea rance procedure for performing work 

on process equipment, machines, and electrical equipment, as close supervisory 

coordination and control are needed on these jobs.  

XXXV) Plant Utilities:  

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor 

unless the source of supply has been designated and authorized by Engineer -in-

charge. 

 

9.13 MINIMUM QUALITY OF P ERSONAL PROTECTIVE E QUIPMENT :  

Standard of personal protective equipments to be provided by the Contractors to their 

employees are indicated here below.  

 

NAME OF THE ITEMS WITH SPECIFICATION    

1.  Industrial safety helmet conforming IS: 2925     

2. Safety shoes conforming IS: 9473 -1993   

3.  Dust mask conforming IS: 9473 -1983    

4. Safety belt conforming IS: 3521 -1983 ð Full body har ness with  life line & fall 

arrester  and with shock absorber .   

5. Safety glasses for dust protection     

 

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with 

adjustable side arms for personalized fit.  

  

6.(i)  Ear muff  conforming IS:6229      

   (ii)  Ear plug or Ear seal        

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 

fit individual Ear canal.  

(Any one item out of three types of ear protection device should be issued)  

7. Flame-Water -Oil -Acids & alkali resistant work wear (made of 100% cotton fabric)  

  

8. Safety gloves of Kevlar or equivalent (high temp. resistance)  

9. Face shield (conforming IS: 8521 part I type -I)   

10. Electrical hand gloves 440v & 33 KV conforming IS : 4770  

11. Hand gloves for chemical laboratory made  from pure latex Acid and Alkali proof  

12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce 

for better grip   

13. Split chrome leather hand gloves for handling rough obj ect.  

14. Canvas hand gloves for handling smooth object & doing light work with it.  

15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened 

lens and fitting frame. Blue lens for furnace.   Green shade No.4 for gas cutting,  dark 

green No.11 for glasses for ARC welding whenever is required.  
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16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall 

ensure proper use of personal protective equipment by their workmen and supervisor on 

duty.  

 

Befo re issue of the above PPEs depending on the need of the area of work the sample of 

the same must be provided to Ownerõs Safety Officer for inspection & approval. 

 

The Contractor shall be issued entry pass for their employees after due verification of the 

quality of the standard PPEõs and imparting necessary training well in advance (i.e. before 7 

days of commencement of work) by Engineer -in-charge / Safety Officer.  

a) None of the Contractorõs employees shall be allowed inside the plant premises 

without vali d gate pass, safety shoes, helmet (hardhat) & safety glasses.  

b)  Contractor shall ensure that all his employees use proper PPEõs inside the plant 

premises as per the work & site requirement.  

c) During the course of execution of the work the Contractor mus t ensure use of 

appropriate tested tools by their workmen. Safe working practice must strictly be 

followed, e.g. use of proper plug & socket for electrical connections, right size & 

standard spanner, right capacity and tested lifting & pulling equipment et c. 

d) The Contractor must ensure tidiness of the work place during & after completion of 

the work.  

e) In case of any doubt relating to safety guidelines, the Contractor should seek 

advice of he Engineer -in-charge / Safety Officer immediately for clarificat ion. 

 

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE 

OWNER. THE CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/ - 

(RUPEES TEN THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE 

ENGINEER-IN -CHARGE. OWNER RESERVES THE RIGHT TO TERMINATE THE 

CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING 

IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE 

OWNER. 

 

 

9.14 CARE IN HANDLING INF LAMMABLE GAS :  

The Contractor shall ensure all precautionary measures and  exercise utmost care in 

handling the inflammable gas cylinder / inflammable liquids / paints etc as required under 

the law and/or as advised by the Ownerõs Fire Officer. 

 

9.15 TEMPORARY COMBUSTIBL E STRUCTURE:  

Temporary combustible structures shall not be built near or around work site.  

 

9.16 PRECAUTION AGAINST F IRE :  

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers 

and drums / fire buckets at work site as recommended by Engineer -in-charge.  

 

9.17 EXPLOSIVE :  

Explosive shall not be stored or used in the works or at site by the Contractor without the 

permission of the Engineer -in-charge in writing. The storage & use are also restricted to 

the extent & in the manner to which such permission is given. When explosives are r equired 

for the works they shall be stored in a special magazine to be provided at the cost of the 

Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 

license for the storage and use of explosives and all operations in which or for which 

explosives are employed shall be at sole risk and responsibility of the Contractor and the 
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Contractor shall indemnify the Owner against any loss or damage resulting directly or 

indirectly there from.  

 

9.18 CONTRACTORõS LIABILITY :  

9.18.1 Safety code:  The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer -in-charge in respect of all labour  directly employed for 

performance of the works and shall provide all facilities in connection herewith. In  case the 

Contractor fails to make arrangements and provides necessary facilities as aforesaid, the 

Engineer-in-charge shall be entitled to do so and recover double the cost thereof from the 

Contractor.  

9.18.2 Failure to comply with safety code or the prov ision relating to and report on accidents and 

to grant of maternity benefits to female workers or submission of materially incorrect 

statement shall make the Contractor liable to pay Liquidated damages an amount not 

exceeding Rs.500/ - for each default. The  decision of the Engineer -in-charge in such 

matters based on the reports from the Inspecting Officer or from representatives of 

Engineer-in-charge shall be final and binding and deductions for recovery of such liquidated 

damages may be made from any amount payable to the Contractor.  

 

9.19 PRESERVATION OF PEAC E:  

The Contractor shall take requisite precautions and use his best endeavor to prevent any 

riotous or unlawful behavior by or amongst his workmen and other employed on the works 

and for the preservati on of peace and protection of the inhabitants and security of 

property in the neighborhood of the work. In the event of the Owner requiring the 

maintenance of a special police force at or in the vicinity of the site during the tenure of 

works, the expenses  thereof shall be borne by the Contractor and if paid by the Owner 

shall be recoverable from the Contractor.  

 

9.20  OUTBREAK OF INFECTIO US DISEASES :  

The Contractor shall remove from his camp such labour  and their families who refuse 

protective inoculation a nd vaccination when required to do so by the Engineer -in-charge. 

Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 

huts, bedding, clothes and other belongings of or used by the infected parties and promptly 

erect new huts on healthy site as required by the Engineer -in-charge failing which within 

the time specified in the Engineerõs requisition, the said work may be done by the Owner 

and the cost thereof recovered from the Contractor.  

9.21 USE OF INTOXICANTS :  

The sale of dent spirits or other intoxicating beverages upon the work in any of the 

buildings, encampments or tenements owned, occupied by or within the control of the 

Contractor or any of his employee is forbidden and the Contractor shall exercise his 

influenc e and authority to the utmost extent to secure strict compliance with this 

condition.  

 

In addition to the above, the Contractor shall abide by all provisions of Ownerõs Safety 

Code framed from time to time.  

 

 

 

 

End of Section - IX
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SECTION - X 

 

10.0 PENALTY: 

10.1 FOR NON - COMMENCEMENT OF WORK  ON DUE DATE :  

The execution of work shall commence from 15 th  day after the date on which the Owner 

issues written orders to commence the work. If the Contractor commits default in 

commencing the execution of work as aforesaid , Owner shall without prejudice to any other 

right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner 

reserves the right to terminate the Contract without any further reference to the 

Contractor.  

 

10.2 FOR NON - PERFORMANCE:  

In case the performance is discontinued by the Contractor without any cause attributable 

to Owner, the Contract can be terminated with three days notice at the discretion of 

Engineer-in-charge and the security & all other dues of the Contractor shall be fo rfeited. 

This shall be in addition to other penalties.  

 

10.3 FOR UNSATISFACTORY P ERFORMANCE:  

If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time sche dule, the 

Contract shall be terminated with 30 days notice and security & other dues of the 

Contractor shall be forfeited.  

10.4 FOR NON - PERFORMANCE DUE TO L ABOUR STRIKE :  

In case of labour  strike, the Contractor shall continue the work or keep the work con tinued 

by alternate arrangement failing which Owner reserves all rights to get the work done 

otherwise at the risk and cost of the contractor. Also Owner reserves the right to 

terminate the Contract and impose penalty as in Clause 10.2  

10.5 FOR NON - PAYMENT OF WAGES WITHIN SPEC IFIED PERIOD :  

For non-payment of wages to his labour s within the specified period penalty shall be 

imposed on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON - COMPLIANCE OF OTHER STATUTORY OBLIGATION S:  

In case of non -compliance of  statutory provision within stipulated period, the Contract is 

liable for termination at the discretion of Engineer -in-charge.  

10.7 FOR NON - ADHERENCE TO SAFETY NORMS:  

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non -adherence to 

safety norms.  

 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 

account of disruption of generation or dues of Contractor including security, whichever is 

less shall be imposed. The Contractor shall also be debar red from participation in any 

future bidding for at least          3 years thereafter.  

 

 If Contractor disputes to the decision of Engineer -in-charge regarding his fault, the case 

shall be referred to Contract Review Committee. In such case the Contractor or his 

authorized representative shall be a member of the CRC for investigation and report. This 

joint report shall be final and binding on both parties.  

 

10.9 Jobs asked by Engineer -in-charge subject to availability of related materials shall be 

attended with immediate effect. However, if the Contractor fails to do the work within 

reasonable hours or maximum within 48 hours as the case may be, the job may be done by 
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engaging other agency at the cost & risk of the Contractor. In such an event, Owner may 

ter minate the Contract & debar the party from future work for two years.  

 

10.10 PENALTY FOR NON - RETURN OF EXCESS MAT ERIALS ISSUED BY THE  OWNER.   

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the 

work to the warehouse i n proper manner and obtain receipt to this effect before issue of 

Completion Certificate by the Engineer -in-charge. If the same is not complied, the 

Contractor shall be liable for cost of the same and 20% additional charge over & above the 

value as per warehouse records and shall be recovered from Contractorõs bills. 

 

10.11 PENALTY FOR KEEPING I DLE MACHINERIES ,  EQUIPMENTS ,  T & P etc.  HIRED BY OWNER:  

In case of machinery, tools & plant and equipments arranged on hire by the Owner and 

provided to the Contract or for work, idle charges beyond reasonable period for such work 

shall be the liability of the Contractor.  

 

10.12 LIQUIDATED DAMAGE (LD):  

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.  

 

10.13 In case of failure on  part of Contractor to provide consumables or any other material under 

their scope & the work is affected on account of this shortfall, Owner reserves the right 

to arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner 

with 25% additional charges shall be recovered from the Contractor.  

 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 

penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed.  

 

 

 

 

Notwithstanding any clause elsew here in General Conditions of Contract, all the penalty on 

Contractor shall be deducted from Contractorõs: - 

 

1. Running Bill 

2. Security deposit  

3. Any other dues of Contractor  

 

Or 

 

In case the amount exceeds the dues of the Contractor in concerned Contra ct, the same shall be 

recovered from dues of other contract with Owner;  

 

Or 

 

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 

debt liability.  

 

 

 

 

End of Section - X
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SECTION - XI  

11.0 Arbitration:  

All disputes o r difference in respect of which the decision is not final and conclusive shall, 

on the initiative of either party, be referred to the adjudication of a sole arbitrator, within 

thirty days of receipt of notice from the contractor of his intention to refer the disputes 

to arbitration or by Engineer -in-Charge, the MD or MD -in-charge of OPGC shall finalize a 

panel of three arbitrators and intimate the same to the contractor. The contractor shall 

within fifteen days of the receipt of this list select and confir m his acceptance to the 

appointment one from the panel as arbitrator. If the contractor fails to communicate his 

selection of the name within the stipulated period, the MD or MD -in-charge of OPGC shall 

without delay select one from the panel and appoint hi m as the sole arbitrator. If the MD 

or MD -in-charge of OPGC fails to send such a panel within thirty days, as stipulated, the 

contractor shall send a similar panel to the MD or MD -in-charge of OPGC within fifteen 

days. The MD or MD -in-charge of OPGC shall then select one from the panel and appoint 

him as the sole arbitrator within fifteen days. If the MD or MD -in-charge of OPGC fails to 

do so, the contractor shall communicate to the MD or MD -in-charge of OPGC the name of 

one from the panel who shall then be  the sole arbitrator. The appointment of sole 

arbitrator so made shall be final and conclusive.  

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reasons whatsoever, sole Arbitrators s hall be appointed as 

aforesaid by the MD or MD -in-charge, OPGC. The work under the contractor, shall, 

however continue during the arbitration proceedings.  

 

The Arbitrator shall be deemed to have entered on the reference, the date he issues 

notices to both  the parties fixing the date of the first hearing.  

 

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 

making and publishing the award.  

 

The Arbitrator shall give a separate award in respect of each dispute or differen ce and 

shall give a reasoned and speaking award/awards.  

 

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 

arising out of or concerning or connected with such arbitration shall be of appropriate 

court at Bhubaneswar un der the jurisdiction of Odisha High Court.  

   

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 

published, be paid at half by each of the parties. The costs of the reference and the award 

including the fees, if a ny, of the arbitrator shall be in the discretion of the arbitrator who 

may direct to and by whom and in what manner. Such costs or any part thereof shall be paid 

and may fix and settle the amount of costs to be so paid.  

The award of the arbitrator shall be  final and binding on both the parties.  

 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 

statutory modification or re -enactment thereof and the rules made there under, and for 

the time being in force, shall apply t o the arbitration proceeding under this clause. 
 

Neither party is entitled to bring a claim to arbitration if the request for appointment of 

arbitrator has not been made within thirty days after expiration of warranty / guaranty 

period.  

  

11.1 JURISDICTION  /  GOVERNING LAWS :  
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a) Jurisdiction  

For all disputes, appropriate  court at Bhubaneswar under the jurisdiction of Odisha 

High Court alone shall have exclusive jurisdiction in all matters arising under this 

contract.  

b) Governing Laws  

The Contract shall be go verned by and constructed according to the laws in force in 

INDIA.  

 

 

 

 

 

     End of Section - XI  

 

 

End of GCC Volume-II 
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SCHEDULE ôAõ 

 

  REFERENCE TO GENERAL CONDITIONS OF CONTRACT  

 

 

2.1  Accepting Authority      Authority who floats NIT  

 

2.19  Market Rate - percentage addition to     10 per cent  

         Cover overheads and profit  

 

1.14  Earnest money                   211000 .00 

 

4.9 Security Deposit shall be calculated as under:     

(i) Contract value up to Rs.1 crore     10%    

         

(ii) Contract Value mo re than Rs.1 crore but not   7.5% of contract  

      exceeding Rs.5 crore       value  

 

            (iii)  Contract value more than Rs. 5 crore    5% of contract value  

    

   Schedule of Rates applicable     OPWD 

       

3.25         Time allowed for execution of  works or time   06 (Six ) calendar   

         months  

schedule.    

      Authority competent to decide if òany other causeó OPGC 

                of delay is beyond Contractorõs control         

 

8.1(vii)      Duration of return of number and description by  Fortnightly  

       trades of workmen employed on works to be  

                submitted to Engineer -in-Charge. 

 

      Authority competent to reduce compensation   OPGC   

               amount. 

 

5.11 Defects Liability Periods      Twelve months  from date of                    

completion of work  

5.12 Training of apprentices      Maximum number to  

         be engaged as per the  

         Apprentice Act.1961.  

  

 

 

Category  

 

      (a) 

      (b) 

               (c) 

               etc.  
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6.3.1     Interim bills/running bill     Monthly on prorate basis . 

 

11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ôBõ 

 

Not Used 
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ANNEXURE-I  

 

NAME OF THE BIDDER:  

NAME OF THE WORK:  

 

 

DETAILS OF WORKS AND SERVICES OF SIMILA R NATURE DONE BY THE PARTY DURING THE 

LAST THREE YEARS  

 

Sl. 

No. 

Name of 

Claimant 

Description of 

work  

Value of 

work  

Period The work is done directly or 

through sub contractor  

Remarks 

 

From 

 

To 

        

 

 

Note:  Photocopy of Performance Certificate / Completion Certificate of Owner in  

 Support of the work mentioned above is required to be enclosed.  

 

 

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

CONCURRENT COMMITMENTS 

 

Sl. 

No.  

Full 

postal 

address 

of clien t 

& name 

of 

Officer -

in-

charge  

Description 

of the 

work done  

Value of 

contract  

Date of 

commencement 

of work  

Scheduled/Revised 

completion period  

% age 

completion 

as on 

date  

Expected 

date of 

completion  

Remarks 

         

 

 

 

SIGNATURE OF THE BIDDER:  
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ANNEX URE-III  

 

NAME OF THE BIDDER:  

 

NAME OF WORK:  

 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) 

already owned by Bidder and available for use in this contract (b) an ticipated to be hired by contractor 

or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or 

Contractor shall be stated.  

 

Category  Category -

wise 

Sl.No. 

Ownership 

status (a), 

(b), (c)  

Description, 

make model 

& capacity  

Quantity  Capacity Year of 

manufacture  

Location 

of 

availability  

Remarks 

         

 

Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall 

be furnished.  

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IV  

NAME OF THE BIDDER:  

NAM E OF WORK: 

 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY 

PERSONNEL ETC. IN THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor  

 

 

Details of Personnel to be deployed on this work  No. 

Available with 

contractor  

To be employed 

     

 

Note:  Names and short resume of their qualification & experience may also be given for key 

personnel. 

 

The tentative chart of your site organization as above furnished by you shall be subject to 

variation to suit  the construction / maintenance / operation programme requirement and as 

directed by Owner / Engineer -in-charge. 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-V 

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

INFORMATION ABOUT BIDDER 

 

1. In case of proprietary firm:  

 

1.1 Name of the business:  

1.2 Whether his business is registered with appropriate authority. If yes, name of authority.  

1.3 Date of commencement of business:  

1.4 Whether he pays Income Tax over Rs.10, 000/ - per year  

 

2. In case of partnership:  

 

2.1 Name of the  partnership with qualification:  

2.2 Whether the partnership is registered with appropriate authority:  

2.3 Date of establishment of firm:  

2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/ - a year and if less, what 

is the amount paid b y them. If all of them do not pay Income Tax, who of them is paying 

Income Tax.  

2.5 Permanent Account No. under IT Act:  

 

3. In case of Limited liability Company or Company Limited by Guarantee:  

3.1 Amount of paid up capital:  

3.2 Name of the Directors:  

3.3 Date  of incorporation with Registrar of Company.  

3.4 Copies of balance sheet of the Company of the last two years:  

 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 

individuals, partnership as well as limited companies for  the last three years.  

 

 

SIGNATURE OF THE BIDDER  
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ANNEXURE-VI  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

LIST OF ENCLOSURES  

 

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.  

 

  1. Photocopy of Power of attorney of the signatory of the tender  

 

  2. VAT/Sales Tax Clearance Certificate  

 

3. Documents showing annual turnover for similar works or otherwise for the past 

two years such as annual report, profit and loss account etc.  

 

4. Certificate by Nationalized / Schedul e Bank/ Chartered Accountant Firm 

showing financial capacity.  

 

5. Provident Fund Registration Certificate  

  

6. Service Tax Registration Certificate  

 

7. Bid Guarantee / E.M.D.  

 

8. Letter of undertaking  

 

9. Permanent Account Number of Income Tax  

 

 

 

 

SIGNATURE OF BIDDER  
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ANNEXURE-VII  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

EXCEPTIONS AND DEVIATIONS  

 

 

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered 

unavoidable. 

 

Sl.No. Page No. of tender 

document 

Clause/Sub Clause of 

tend er document  

Subject  Deviation  

     

 

 

 

 

SIGNATURE OF BIDDER  
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ANNEXURE-VIII  

 

NAME OF BIDDER:  

 

NAME OF WORK:  

 

 

DETAILS OF PROPOSED ORGANISATION 

 

 

The bidder shall submit herein details of Head Office and site organization proposal to be develop ed 

for execution of the work. Bidder shall also furnish the bio -data of the site -in-charge and key 

personnel to be deployed in the format provided in Annexure -IV.  

 

Bidder agrees to augment the list in Annexure -IV with additional number/categories if requir ed and if 

directed by Engineer -in-charge for smooth execution of work taken by the Contractor.  

 

 

 

 

SIGNATURE OF BIDDER  
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ANNEXURE-IX  

 

 

LETTER OF AUTHORIZATION 

 

(To be submitted on a non -judicial stamp paper of Rs.10 (Rupees ten)  only) 

 

 

 

Mr. / Mrs. _________________________________________ residing in 

________________________________________ and presently holding the position 

________________________________ of the ____________________________ 

________________________________ fir m / Group / Individual, is duly authorized by the Firm / 

Group / Individual to sign and furnish all such information as desired by the OPGCL in this document in 

respect of the work _______________________________ 

___________________________________________ _______________________  

 

 

 

 

Signature:  

Date:  

(Secretary / General partner / Individual / Contractor / Applicant)  

SEAL 

 

 

WITNESS:  

1. 

2. 
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ANNEXURE-X 

 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

 

 

Annexure No.  Supporting document/ Additional Sheet  Document No. 

I    

II    

III    

IV    

V   

VI    

VII    

VIII    

IX    

X   

XI    

XII    

XIII    

XIV    

XV   

XVI    

XVII    

XVIII    
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ANNEXURE-XI  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

 

ANNUAL TURNOVER STATEMENT 

 

The bidder shall i ndicate herein his annual turnover during preceding 3 years based on the audited 

balance sheet / profit & loss account statement.  

 

FINANCIAL YEAR  ANNUAL TURNOVER (Rs.)  NET WORTH (Rs.)  

Previous to previous year    

Previous year    

Present year    

 

 

NOTE:  1.  Copies of audited balance sheets with profit and loss account of   

3 years shall be submitted along with the Technical bid in support   

 of above entries.  

 

  2. Bidder shall work out Net worth on the following basis:  

 

   Net worth:  Reserve + Capital ð Accumulated loss.  

 

 

 

 

SIGNATURE OF BIDDER  
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ANNEXURE-XII  

 

REGISTER OF WORKMEN 

 

(i)  Name and address of  Contractor  ééééééééééééééééé.. 

 

(ii)  Name and address of establishment in/under which  contract is carried onééééé 

 

(iii)  Nature and location of workéééééééééééé. 

 

(iv)  Name & address of Principal Employer ééééééééééééééééééééé.. 
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ANNEXURE-XIII  

EMPLOLYMENT CARD 

 

(a) Name and address of contracto r________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:______________________________________________________  

 

(c)  Nature and location of work:  

 

(d)   Name and address of Principal Employer:  

 

Name of 

the 

workman 

Sl. No. in 

the 

register 

of 

workman 

employed 

Nature of 

employment 

/ 

designation  

Wage rate 

(with 

particulars 

of unit, in 

case of 

piece work)  

Wages 

period  

Periods of 

employment 

Remarks Signature 

of 

contractor  

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV  

REGISTER OF WAGES -CUM-MUSTER ROLL 

 

(i)  Name and address of the contractoréééééé.. 

(ii)  Name and address of establishment in/under which contract is carried onééé.. 

(iii)  Nature and location of workéééééééééééé.. 

(iv)  Name and address of Principal employeréééé. 

(v) Wage periodéééééééééééé froméééééééé.toéééééééé.. 
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ANNEXURE-XV 

 

 

REGISTER OF FINES  

 

 

(b)  Name and address of 

Contractor______________________________ ____________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:______________________________________________________  

 

(c)  Nature and location of work:  

 

(d)   Name and address of Principal Employer:  
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ANNEXURE-XVI  

 

 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS  
 

(c)  Name and address of 

Contractor__________________________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:______________________________________________________  

 

(c)  Nature and location of work:  

 

(d)   Name and address of Principal Employer:  
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ANNEXURE-XVII  

 

 

WAGES SLIP  

 

 

Name & address of Contractor:  

 

Name & address of establishment in/under  

Which Contract is carried on:  

 

Nature and location of work:  

 

Name and address of Princip al Employer:  

 

Name and fatherõs / husbandõs name of the workman: 

 

For the week/fortnight/month ending:  

 

Sex and identification token/ticket No.:  
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1. INTRODUCTION 
The purpose of this standard is to specify the requirements for managing safety when contracting work. This 
safety standard is based on the best practices for managing contractor safety in the utility industry.   

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all 
subcontractors on site and will be accountable for subcontractor performance with respect to Environment, 
Health & Safety and (EHS). 
Prior to the start of any work, the Contractor shall survey the planned work and ǎǳōƳƛǘ ŀƴŘ ǊŜǾƛŜǿ /ƻƴǘǊŀŎǘƻǊΩǎ 
SHE Program and Plan to the OPGC concerned Project Manager.  
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local 
experience and legal requirements for safe working practices for all activities of the project involved with high & 
medium risk. This SHE management program also applies to all personnel involved in Company projects. All 
parties are required to comply with this safety program as well as all National, State and Local regulatory 
guidelines. 
3. OBJECTIVE 
These rules guide people's behavior during work days. They are needed to control hazards that can affect 
everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control these 
hazards and ensure that high standards of safety to which OPGC is committed have been met. The procedure 
shall be provided to all high & medium risk contractors with other bid documents. Contractors participating in the 
bidding shall go through the procedure carefully & submit an undertaking in the format given as in Appendix-2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during 
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the 
Policy objective. Refer OPGC EHS Policy as enclosed.  
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  

OPGC SAFETY BELIEFS: 
1.   Safety comes first for our people, our contractors and the individuals in our communities, and all our work 

activities need to be conducted in a safe manner that promotes personal health, safety and well-being. 
2.   All occupational incidents can be prevented. 
3.   Working safely is a condition of employment and each person is responsible for their own safety as well as 

the safety of their teammates and the people in the communities in which we work. 
4.   All OPGC people and contractors have the right and obligation to stop work as soon as they identify a 

situation they believe to be unsafe. 
5. RESPONSIBILITIES  
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 
approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the 
following is to be used: 
OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 
project involved. 
OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 
project.   
/ƻƴǘǊŀŎǘƻǊΩǎ {ƛǘŜ aŀƴŀƎŜǊ - Person designated as the senior site manager by the Contractor chosen for the 
project. 
/ƻƴǘǊŀŎǘƻǊΩǎ {ŀŦŜǘȅ aŀƴŀger - person designated to carry out, monitor, and enforce safety policies of the 
Contractor on the project, in compliance with the project agreements OPGC policies. 
Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel ς individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the 
context otherwise requires.  
Contractor ς A person or company contracting with OPGC to supply products or services. 
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Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with 
OPGC to supply products or services. 
Contractor Pre-qualification ς This process is an assessment of contractors wishing to work OPGC. The process is 
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 
performance and appropriate safety programs are awarded work. 
Contract Administrator ς An OPGC person assigned responsibility for administering contracts, including 
preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract. 
Project Manager ς An OPGC person who is given the overall responsibility and authority for the successful 
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the 
pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work, 
conducting the closing meeting with the contractor and completing the contractor evaluation.  
Contract Monitor (Engineer In Charge/EIC) ς An OPGC person who reports to the Project Manager and is 
ǊŜǎǇƻƴǎƛōƭŜ ŦƻǊ ƳƻƴƛǘƻǊƛƴƎ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ǎŀŦŜǘȅ ǇŜǊŦƻǊƳŀƴŎŜ ŀƴŘ ǇǊƻǾƛŘƛƴƎ ŦŜŜŘōŀŎƪ ǘƻ ǘƘŜ tǊƻƧŜŎǘ aŀƴŀƎŜǊΦ 
¢ƘŜ /ƻƴǘǊŀŎǘ aƻƴƛǘƻǊ ǿƛƭƭ ŎƻƳǇŀǊŜ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ǿƻǊƪ ŀƴŘ ǿƻǊƪ ƳŜǘƘƻŘǎ ǿƛǘƘ ǘƘe standards and expectations 
defined in the contract. 
OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.  
Contractor Safety Orientation ς A meeting at the start of each contract involving all contractor employees to 
discuss AES safety standards and the specific safety requirements for the contracted work.  
High-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ 
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, 
confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, 
scaffolding & shoring.  
Medium-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻyees to hazards that, should an incident occur, may 
result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 
excavation, welding, carpentry, civil work. 
Low-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ employees to hazards that, should an incident occur, may result 
in a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 
equipment maintenance, office cleaning.  
Hazard Assessment ς An assessment of the contracted work to identify and document the hazards inherent to 
the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 
proposal documents. 
Daily Job Safety Plan ς A process that individual employees and working crews must follow to assess and 
ŘƻŎǳƳŜƴǘ ǘƘŜ ŎǊƛǘƛŎŀƭ ǎŀŦŜǘȅ ƛǎǎǳŜǎ ǇŜǊǘŀƛƴƛƴƎ ǘƻ ǘƘŜ ŘŀȅΩǎ ǿƻǊƪΦ 
Shall/Will:  The word 'shall' is to be understood as mandatory 
Should:  The word 'should' is to be understood as strongly recommended 
May:        The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 
movements and operations and where entry is granted only with permission from OPGC.  
Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere. 
Safety Document: Is a formal written statement used to control the Risk associated with the works 
performing in OPGC Premises.  
Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    
The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 
everyone commits to error-free performance. The commitment to achieve this goal will result in increased 
productivity and the prevention of job related losses.  
 
Active participation and personal cooperation of all supervision and employees, and a positive coordination of 
their efforts carrying out the following:  
 
ü Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to 
develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 
ǊŜƎŀǊŘƭŜǎǎ ƻŦ ǘƘŜ ƧƻōΩǎ ǇǊƛƻǊƛǘȅ ƻǊ ƛƳǇƻǊǘŀƴŎŜΦ ²ƻǊƪ ǎƘŀƭƭ ǊŜǎǳƳŜ ƻƴƭȅ ǿƘŜƴ ǘƘŜ ǳƴǎŀŦŜ ǎƛǘǳŀǘƛƻƴ Ƙŀǎ ōŜŜƴ 
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remediated. Never hesitate to stop work ς ƛǘ ŘƻŜǎƴΩǘ ƳŀǘǘŜǊ ƛŦ ƛǘΩǎ ƭŀǘŜǊ ŘŜǘŜǊƳƛƴŜŘ ǘƘŀǘ ƛƴǾƻƪƛƴƎ ǘƘŜ 
work stoppage was an error. A person will not suffer retribution or negative consequences of any sort for 
stopping work for safety reasons. Establish and maintain a system for early detection and correction of 
unsafe practices and conditions.  

 
ü Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

ü All contract employees have a responsibility for their own safety and the safety of others.  

ü The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 
resulting from enforcement of the OPGC Safety Rules.  

ü Contractors are responsible for establishing control measures to protect employees under their control 
from exposure to hazards.  

ü Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 
enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel on 
site. 

ü If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 
barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 
removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 
openings must be attended at all times.  

ü Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 
ǿƛǘƘ aŀǘŜǊƛŀƭ {ŀŦŜǘȅ 5ŀǘŀ {ƘŜŜǘ όa{5{ύ ǊŜƎǳƭŀǘƛƻƴ ŀƴŘ 9L/ κhŦŦƛŎŜǊ Lƴ ŎƘŀǊƎŜκǎǳǇŜǊǾƛǎƻǊΩǎ ƎǳƛŘŜƭƛƴŜΦ   

 
ü Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:  
Á Safety meetings and safety communications;  
Á Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  
Á Use of proper work procedures, personal protective equipment, and mechanical guards;  
Á Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries. 
 

8.  ESSENTIAL DUTIES:  
(i) Use effective verbal and written communication skills.  

 
(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices 
 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless other wise OPGC Project Manager 
allows to do so.  

 
(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize 

them.  
 
(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 

smell of smoke, different colored warning tags, warning sirens).  
 
(vi) Understand and implement lockout/tag out procedures in a safe manner.  
 
(vii) Participate in the jobsite Safety meetings as required.  
 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
ά/ŀǊŘƛƴŀƭ {ŀŦŜǘȅ wǳƭŜǎέ ŀǊŜ htD/ ǊǳƭŜǎ ǘƘŀǘΣ ƛŦ ǾƛƻƭŀǘŜŘΣ ƘŀǾŜ ŀ ƘƛƎƘ ǇǊƻōŀōƛƭƛǘȅ ƻŦ ǊŜǎǳƭǘƛƴƎ ƛƴ ŀ ǎŜǊƛƻǳǎ ŀŘǾŜǊǎŜ 
outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal 
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Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the 
employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the 
current job and removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are: 
 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-
job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol 
or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on 
the job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 
violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with 
the performances of any contract for works or services it may have with OPGC.  
The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  
ü Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 

been designated & authorized by OPGC.  

ü Contractor personnel must not enter any building or area not required by their work.  Wandering about 
the plant is prohibited. 

ü Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any 
other designated site.  

ü Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  

ü Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 
personnel requiring admission to the Site, a Security gate pass request must be processed in advance.  
ммΦмΦάDŀǘŜ 9ƴǘǊȅ tŀǎǎέ ǿƛƭƭ ōŜ ƛǎǎǳŜŘ ōȅ ǘƘŜ htD/ ǎƛǘŜ ŀŘƳƛƴƛǎǘǊŀǘƛƻƴ ŀƴŘ ŎƻƴǘǊŀŎǘƻǊ ǇŜǊǎƻƴκǇŜƻǇƭŜ ƴŜŜŘ ǘƻ 
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 
after site safety induction/training and duly certified by EIC on the gate pass entry request application.  After 
ƛƳǇŀǊǘƛƴƎ ǎŀŦŜǘȅ ǘǊŀƛƴƛƴƎǎΣ ǘƘŜ ƎŀǘŜ ǇŀǎǎŜǎ ǿƛƭƭ ōŜ ǎǘŀƳǇŜŘκ ƳŀǊƪŜŘ ŀǎ Ψ{ŀŦŜǘȅ ǘǊŀƛƴƛƴƎ ƛƳǇŀǊǘŜŘέΦ bƻ 
contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety 
training has been given to them and duly stamped as above  
htD/ Ƴŀȅ ƛǎǎǳŜ ǘƻ ǘƘŜ DŀǘŜ 9ƴǘǊȅ tŀǎǎŜǎέ ŦƻǊ ǘƘŜ ŀŘƳƛǎǎƛƻƴ ƻŦ ŎƻƴǘǊŀŎǘƻǊǎ ŀƴŘ ά±ƛǎƛǘƻǊ DŀǘŜ tŀǎǎŜǎέ ǘƻ ǘƘŜ 
normal visitors. 
These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎΩ staff must enter and leave the site via the Security Gate. 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎΩ ǎǘŀŦŦ ǿƛƭƭ ƘŀǾŜ ǘƻ ǇǊƻŘǳŎŜ ǘƘŜƛǊ ƎŀǘŜ ŜƴǘǊȅ Ǉŀǎǎ ƛŦ ŀǎƪŜŘ ōȅ {ŜŎǳǊƛǘȅ ǿƘŜƴ ŜƴǘŜǊƛƴƎ !b5 ƭeaving 
site. This applies at all times. 
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LŦ ŀƴȅ ƻŦ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ƻǊ {ǳō-ŎƻƴǘǊŀŎǘƻǊΩǎ ǎǘŀŦŦ ƛǎ ŦƻǳƴŘ ǳƴƧǳǎǘƛŦƛŀōƭȅ ƻǳǘǎƛŘŜ ǘƘŜ ǿƻǊƪƛƴƎ ŀǊŜŀǎΣ ǘƘŜƴ ǘƘŜȅ ǿƛƭƭ 
be removed from Site. 
Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized 
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no 
objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or 
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises. 
Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials shall be 
entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry 
rule shall be treated major safety violation.  Strong disciplinary step will be booked against the violation.     
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC. 
5ŀƛƭȅ Wƻō {ŀŦŜǘȅ Ǉƭŀƴ ǎƘŀƭƭ ōŜ ǇǊŜǇŀǊŜŘ ōȅ ǘƘŜ /ƻƴǘǊŀŎǘƻǊ ƛƴ ŀŘǾŀƴŎŜ ōŜŦƻǊŜ ŎƻƳƳŜƴŎŜƳŜƴǘ ƻŦ ŀ ǇŀǊǘƛŎǳƭŀǊ ŘŀȅΩǎ 
job.   
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 
tǊƻƧŜŎǘ aŀƴŀƎŜǊΦ ¢Ƙƛǎ ƛǎ ƻƴŜ ƻŦ ǘƘŜ ƛƳǇƻǊǘŀƴǘ /ƻƴǘǊŀŎǘƻǊΩǎ Ƨƻō ǇƭŀƴƴƛƴƎ ŀŎǘƛǾƛǘȅΦ 
 

 
13. HEALTH & FITNESS 
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 
disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 
provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 
entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 
certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an 
interval of one year for their employees.   
14. WORK PERMIT 
Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 
as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at 
height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, 
chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is 
deployed and the person must clearly understand his duty & responsibility. Project manager/ EIC or his 
authorized representative supervising the job shall be responsible for obtaining & clearing the permit with the 
knowledge and consent of the contractor or his representative. It shall be the responsibility of the contractor to 
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see that none of his employees start the job until, an appropriate permit has been issued with proper isolations 
followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or 
items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency 
exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular 
intervals during the course of project. All solvents shall be kept in approved, properly-labeled containers. 
/ƻƴǘǊŀŎǘƻǊǎΩ ōƛƭƭ ǇŀȅƳŜƴǘ ǿƛƭƭ ōŜ ƘŜƭŘ ǳǇ ǳƴƭŜǎǎ ƻǘƘŜǊǿƛǎŜ ƘƻǳǎŜƪŜŜǇƛƴƎ ƻŦ ǘƘŜƛǊ Ƨƻō ǎƛǘŜ ƛǎ  ƳŀƛƴǘŀƛƴŜŘΦ   
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 
offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 
OPGC. The Contractor will also be given access to any reasonable area around the site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as 
is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 
manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of 
all said equipment. 
17.1. Protective Personnel Clothing and Equipment   
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 
protective personal clothing and other protective equipment which shall be maintained in good condition or 
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the 
responsibility of the contractor to provide adequate instruction/training for the correct usage and maintenance 
of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The 
Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the 
ƳŀƴǳŦŀŎǘǳǊŜǊΩǎ ǎǇŜŎƛŦƛŎŀǘƛƻƴǎΦ 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves 
the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the 
same from the Contractor with two (2) times of the cost of item as administration fee for every item issued.  
PPEs shall m e e t  t h e  f o l l o w i n g  m i n i m u m  s t a n d a r d and shall be maintained in good 
condition to give desired level of protection to wearer.  Contractor has to assess the quantity of PPE required 
considering the job hazard and nature of job.   
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat- 
IS/ DGMS/ CE/ ANSI c e r t i f i e d  
Material- HDPE and ABS Plastic 
Colour- DARK YELLOW with name of contractor mentioned in front portion.  
All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.  
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/ Kalgem-Tortoise or any other 
equivalent brand approved by OPGC EHS 
B. Safety Glass/ Safety Goggles -  
IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 
areas with adequate visibility. 
Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 
approved by OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe -  
IS/ DGMS/ CE/ ANSI certified 
Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Securite- Concord or Black night/ Udyogi- Tango, Mallcom- 
Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask-  
IS/ CE/ ANSI certified 
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Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. Ear Plug/Ear Seal/Ear Muff-  
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves -  
IS/ DGMS/ CE/ ANSI certified 
Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 
Material (Light Duty)- PVC dotted type of reputed brand 
Make- Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 
IS/CE/ANSI certified hand gloves shall be used.  

 
G. Welding face shield attachable to helmet -  
IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality 
Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE 

marking. Make- Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.  

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope 
or 8mm standard wire rope 5000lbs (22KN) rating.  
Refer section-41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall 
be provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN 
standards.  
17.2.   PPE Zones & PPE Excuse Zones 

Sl No PPE type Area of Use Excuse areas/locations 

1 Helmet 

Compulsory from Plant Gate. Two wheeler riders & 
pillion riders must use crash helmet while driving 

Offices, Office Corridors, 
Control rooms, Canteen, 
hospital & Service 
Building front while 
people are with no work 
or with office work 
activities with no risk to 
head from external 
source.  

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

2 Safety Shoe 

Compulsory from Plant Gate 

Places other than the 
areas specified.  

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

3 Safety glass  

Compulsory in all work areas Main road from Plant 
Gate to CHP Track 
hopper, 
Other roads except the 
roads inside Boiler area, 
Offices, Office Corridors, 
Control rooms, Canteen, 
Hospital while people are 
with no work or with 
office work activities with 
no risk to eye from 
external source. 

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

4 
Ear Plug/Seal/ Ear 
Muff 

In all high noise areas  greater than noise level 85 dBA 
Places other than high 
noise areas 
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5 Hand Gloves 
Compulsory during all field works, material handling, 
working where risk of injury to hand prevails 

Office activities 

6 Dust mask 

In all dust generating areas(ESP hopper cleaning, Dry 
Ash handling, Cleaning, Sweeping, Soil excavation, 
Asbestos/Asbestos containing material handling, Coal 
Handling Plant, Painting work, visible fugitive emission 
in Boiler and other areas etc) 

Excuse for non dust 
generating Areas 
 
 
 
 
 

7 Welding face shield During welding operation only 

Non Specified activities 
 
 
 
 

8 Cutting glass During cutting operation only 

9 
Chemical 
respirators 

During fuming Chemical handling or hazardous gas 
handling. Atmosphere with Chemical fumes, 
hazardous gas fumes. During welding operation. 

10 
Chemical 
Suit/Apron 

During hazardous Chemical/ substance handling, Lead 
acid Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste handling 
& Lead Acid battery maintenance. 

12 
Chemical Goggle/ 
Face shield 

During hazardous chemical/substance/waste handling 
& Lead Acid battery maintenance. 
 

13 
Encapsulated  suit 
for Chlorine 

In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 
breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon 
monoxide, Acid fumes) where chemical respirator is 
not recommended, Confined Space with hazardous 
fume or gases  
 

15 
Arc flash Suit with 
boot and hood of 
suitable rating 

During Electric Panel Breaker & MCC modules 
Operation  

16 
Electrical hand 
gloves of suitable 
rating 

Working with live electrical power sources 

17 
High temperature 
hand gloves & 
jacket 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass 
ŀǊŜŀǎΣ ƻǘƘŜǊ ǇƭŀŎŜ ǘŀƪƛƴƎ {ŀŦŜǘȅ hŦŦƛŎŜǊΩǎ ŀǇǇǊƻǾŀƭ  

19 
Lead laminated 
coverall 

Working with radiographic substances 

20 Reflected jacket 
Inside confined spaces and as advised by OPGC 
Project Manager/EHS 

21 Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC 
Project Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection 

23 
Welding jacket/suit 
& hand gloves 

Standard flame resistant welding jacket/suit & heat 
resistant leather hand gloves 
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17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y  
Officer i n  a d v a n c e  for approval. On approval, the Safety Officer will retain the sample. The approved 
quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any 
unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and 
may lead to disciplinary action. On completion of work, the sample shall be returned to the contractor. The 
specification given above for different types of general PPEs is minimum quality standard. Contractors are free to 
provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside 
OPGC premises.  
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 
required by OPGC regulations and good practice prior to starting work.  
Contractors will be responsible for providing their employees and any subcontract employee with all safety 
information provided to it by OPGC including, but not limited to: 
Project-specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and  
Precautionary measures and procedures for performing the work. 
18.2. Pre- Job Briefings 
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 
to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 
that might affect the safety of the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES.  
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 
qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 
communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC will 
evaluate/verify competence and will reject employees who are not found with inadequate competency.  
20. RESTRICTED AREAS 
All Contractors must receive authorization from the OPGC Contact Person before performing work in areas 
ǇƻǎǘŜŘ ά5!bD9wh¦{έ ƻǊ άI!½!w5h¦{έ ƻǊ άw9{¢wL/¢95έ ƻǊ ǎƻƳŜ ƻǘƘŜǊ ǿŀǊƴƛƴƎ ǎƛƎƴǎΦ  /ƻƴǘǊŀŎǘƻǊǎ ǎƘŀƭƭ ƛƴǎǘŀƭƭ 
warning tape for areas that require additional warning because of the work being performed there. 
21. ALCOHOL AND DRUGS 
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of 
or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for 
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of this rule will 
be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.  
22. DRIVING & PARKING 
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior 
to and during the period of the work.  
The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to 
operate vehicles as per the classification of vehicle. 
Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 
Heavy vehicles speed shall not exceed 10kmh at any point of time.   
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 
coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery 
vehicle must be parked in the designated parking area or must exit the job site.  
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-
enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or 
compacting equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment 
has in operation a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-
designated employee signals that it is safe to do so.  
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 
ü Always wear a seat belt; 

ü Always observe traffic rules, especially speed limits; 
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ü Never drive after consuming alcohol/drugs; 

ü Never drive when very tired; 

ü Never overload the vehicle; 

ü Drive carefully; 

ü Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 
asleep. 

ü Vehicles are PUC certified with validity of expiry.  

ü Heavy vehicles are provided with fire extinguishers  

Crash Helmet use ς Riding two wheelers without the use of crash helmet from plant gate is prohibited. 
Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.     
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 
arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.  
24. SAFETY INSPECTION / AUDIT 
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 
and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe 
 practices.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 
environment.  
25. REPORTING AND INVESTIGATION 
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 
immediately.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to carry out formal investigations to find out the root causes and there by identify the required 
corrective actions to avoid the reoccurrences.  
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 
Contractor shall prepare a summary report of its safety performance together with accident statistics and submit 
to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.    
Incase of an injury to some contract worker, please inform   immediately available OPGC personnel or first 
aid centre or central control room using (phone 248/222/06645 222222).  
Only trained and certified people shall provide first aid to the injured.  
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate 
the injury more and some cases may lead to death.  
Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 
ü The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

ü The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 
System.  

ü Under no circumstances must work be started until the appropriate JSA has been prepared and complete 
the Pre-job briefing.  

ü Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 
briefing to all members.  

ü Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 
of the safety document at site.  

ü Sample Job Safety analysis in prescribed format is furnished in appendix below. 
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28. EMERGENCY PROCEDURES 
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall 
ensures that its staff are fully familiar with the actions to be taken incase  of an emergency.  
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 
ƻǘƘŜǊ ŜƳŜǊƎŜƴŎƛŜǎΦ ¢ƘŜ ŎƻƴǘǊŀŎǘƻǊ ǎƘŀƭƭ ŀƭǎƻ ƪŜŜǇ ŀōǊŜŀǎǘ ϧ ŀŎǉǳŀƛƴǘ ƻŦ Ƙƛǎ ǇŜǊǎƻƴǎ ǊŜƎŀǊŘƛƴƎ ά9ƳŜǊƎŜƴŎȅ 
wŜǎǇƻƴǎŜ tƭŀƴέ ƻŦ L¢t{Σ ŀǎǎŜƳōƭȅ ǇƻƛƴǘǎΣ 5hΩǎ ϧ 5hbΩ¢ǎ ŘǳǊƛƴƎ ŜƳŜǊƎŜƴŎƛŜǎ ŀǘ ǊŜƎǳƭŀǊ ƛƴǘŜǊǾŀƭǎ ƛƴ ƳƻƴǘƘƭȅ 9I{ 
meeting.  
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and directions 
to reach there in case of emergency.  
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 
Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 
evacuating.  
Do not run and do not stop to collect your belongings.  
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.  
Obey instructions given by the OPGC contact person staff and assembly point coordinator.  
Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the Ψŀƭƭ ŎƭŜŀǊΩ 
announcement is made by the Main Control Room.   
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.  
28.3. Reporting Emergency: 
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this 
will connect you to the Plant Main Control Room. Other  
Emergency Contacts are-  
                                                   Intercom                                                        P&T 
Fire Station             777                                               06645222257 
Ambulance        277/248                                           06645222216 
Hospital          666                              06645222243 
Give your name, location, and the details of the emergency.  Follow any instructions given.  
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 
endanger your safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 
provide full time safety supervisor who will be responsible for ensuring the work is performed in accordance with 
the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 
Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and 
skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized 
for safety supervision but in case the Project  Manager find ineffective supervision, the contractor may be asked 
to provide independent safety supervisor.   
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 
the list of their safety professional along with Safety In charge stating name, qualification, experience & contact 
ƴǳƳōŜǊ ǘƻ ǘƘŜ tǊƻƧŜŎǘ aŀƴŀƎŜǊ ϧ 9I{Φ ¢ƘŜ ǎǳǇŜǊǾƛǎƻǊǎΩ ŎƻƳǇŜǘŜƴŎȅ ǿƛƭƭ ōŜ ŜǾŀƭǳŀǘŜŘ ōȅ htD/ 9I{ ǇǊƛƻǊ ǘƻ ƛǎǎǳŜ 
of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety Supervision at 
Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the 
contracted job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 
specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if 
the Contractor faiƭǎ ǘƻ ƛƳǇƭŜƳŜƴǘ htD/Ωǎ ǎŀŦŜǘȅ ŜȄǇŜŎǘŀǘƛƻƴ ǎŀǘƛǎŦŀŎǘƻǊƛƭȅΦ         
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all 
EHS issues arising under this contract.  
30.2. Coordination with other officials 
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Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 
of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise 
specified. 
30.3. Communications with Media Restricted 
In the event of an accident or other condition on site, contractor shall not communicate with the media or any 
other entity without the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 
equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 
inspection/certification authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 
obtained prior to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic 
materials onto OPGC premises. 
33. PROHIBITED MATERIALS  
Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 
ü Asbestos, Asbestos Containing Material (ACM).  
ü Mercury containing material.  
ü Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   
ü Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials.  
ü All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.  
ü Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  
ü DƻƴΩǘ ŘƛǎǇƻǎŜ ƘŀȊŀǊŘƻǳǎ ǎǳōǎǘŀƴŎŜǎ ƛƴǘƻ ŘǊŀƛƴŀƎŜ ǎȅǎǘŜƳ ŀƴŘ ǇƭŜŀǎŜ ƛƴŦƻǊƳ ŀƴȅ ǎǇƛƭƭ ƻƴ ǘƘŜ ŦƭƻƻǊ ƻǊ ƻƴ 

any personnel.  
ü All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 
supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 
information. 

ü Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 
around the plant premises.  

35. SMOKING 
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking 
inside Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized 
smoking zone(s).   
36. SUB CONTRACTOR 
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by 
OPGC. The Contractor shall regularly check sub-Contractor's compliance with safety requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport 
or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 
blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, 
cargo nets, containers, pallets, etc. 
37.2. Standard Requirements 
ü All lifting tackle shall be tested and certified by approved competent person.  
ü The Contractor shall make available, as necessary, any certificates and inspection records.  
ü Lifting tackle shall not be issued or used without a current test certificate.  
ü All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service. 
ü Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The 

SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 
be adhered to. 
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ü Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
ü Slings shall not be shortened with knots, bolts or other makeshift devices. 
ü Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material. 
ü Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present: 

¶ Acid or caustic burns 

¶ Melting or charring of any part of the sling surface 

¶ Snags, punctures, tears or cuts 

¶ Broken or worn stitches 

¶ Distortion of fittings 
ü No heavy loads or excessive strain may be placed on ropes. 
ü Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 
ƻǊ ōǳǊƴŜŘ ōȅ άǎƴǳōōƛƴƎ ƻŦŦέ ǘƻƻ ŦŀǎǘΦ  

ü Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 
kinking or broken wires are apparent.  

37.3. Lifting Equipment or appliances 
Is a generic term - ά[ƛŦǘƛƴƎ ŜǉǳƛǇƳŜƴǘ άǎƘŀƭƭ ƳŜŀƴ ŀƴȅ ƳŀŎƘƛƴŜΣ ŘǊƛǾŜƴ ōȅ Ƴŀƴǳŀƭ ƻǊ ƳŜŎƘŀƴƛŎŀƭ ǇƻǿŜǊ ǿƘƛŎƘ ƛǎ 
able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment 
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e. 
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole 
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and 
Lifts, over head cranes,  
37.4. Standard Requirements 
ü Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.  
ü Lifting machinery and equipment shall not be issued or used without a current test certificate.  
ü Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the Mobile Cranes.  
ü All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 
apply hoist signals and their uses.  

ü One qualified person shall direct the rigging operation. This person shall give signals for the group. No 
ŎǊŀƴŜ ƻǇŜǊŀǘƛƻƴ ǿƛƭƭ ǘŀƪŜ ǇƭŀŎŜ ǿƛǘƘƻǳǘ ŀƴ ŀǇǇƻƛƴǘŜŘ ŀƴŘ ƛŘŜƴǘƛŦƛŀōƭŜ Ϧ{LDb![ a!bέΦ  

ü All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 
equipment shall be immediately removed from service.  

ü Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 
adhered to.  

ü All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 
underneath of suspended load.  

ü It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 
machinery conforms to the relevant statutory provisions.  

ü All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 
be of good construction, sound material and free from patent defect and shall be maintained and 
operated to comply with OPGC standards.  

ü Every dangerous moving part of lifting machinery should be guarded.  
ü The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.  
ü Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".  
ü Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.  
ü Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operators cabin.  
ü Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  
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ü Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 
person for review and approval.  

ü Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 
operations where it is difficult for the operator to maintain the desired clearance by visual means.  

ü Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 
should be provided with appropriate visual and audible signals, Properly maintained and tested by a 
competent person after the erection or installation of the crane.  

ü Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 
firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 
outriggers, the contractor must verify the surface is firm and will support the weight of the equipment 
and operation to be performed. The Contractor shall place outrigger pads if conditions require.  

ü While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 
area to verify it is clear of all personnel and obstacles.  

ü Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 
likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 
limitations, should be followed.  

37.5. Multiple Lifts 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 
should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 
contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 
Rigging plan. 

37.6. Personnel Baskets and Man Hoist  
ü Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.  

ü Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 
plant or equipment designed to lift persons, the winch should be so constructed that the brake is 
automatically applied at all times except when the controls are in the operating position.  

ü No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 
the platform or cage can be lowered. 

37.7. Industrial Fork Lift 
ü Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.  
ü Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.  
ü The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license. 
37.8. Containers 
ü Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 
defect and suitable for the purpose for which it is required.  

ü Provided with adequate and suitable arrangements for securing the container to the lifting appliance or 
to lifting gear, as appropriate;  

ü Marked with its tare weight and the weight of the load which it may carry with safety;  
ü So constructed as to prevent the accidental displacement of its load.  
ü Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.  
38. HAND TOOLS 
ü Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.   
ü Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches.  
ü Tools shall not be placed next to open trenches, manholes or vault openings.  
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ü Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 
secured so that nothing can accidentally fall.  

ü Select the right tools for the job.  
ü Train your workers to select the right tools for each job, and ensure that the tools are available.  
ü Inspect the tool and ensure that it is in good condition and keep it in good condition.  
ü Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 
improper or removed grounding systems, or split insulation. 

ü Use all tools correctly. 
ü Keep tools in a safe place.  
ü Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.  
ü Store the tools in the proper storage area.  
ü Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.  
ü Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.  
ü Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  
ü All appliances should be tested and identified; records of test/re-test dates should be available.  
ü Equipments which do not have the test detail label will not permitted inside OPGC Premises.  
ü Any equipment which is in poor condition will not be permitted inside the OPGC premises.  
ü Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.  
ü Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.  
ü Bare cable/ conductors shall not be inserted to sockets.  
ü Contractors must ensure that electric equipment connected by cord and plug in good condition.  
ü Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.).  
ü Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be 
permanently connected to the tool frame for grounding means.  

ü Extension cords lay across walkways or driveways must be covered by protection or warning devices to 
prevent pedestrian or vehicle hazards.  

ü Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.  
ü Electrically-powered tools may not be used on energized conductors.  
ü Compressed air hose connections shall be secured with a safety clip or retainer before use.  
ü If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment 

is placed back in service.  Lockout/Tagout procedures shall be followed.  
ü PoǿŜǊ ǘƻƻƭǎ ǎƘƻǳƭŘ ōŜ ǳǎŜŘΣ ƛƴ ŀŎŎƻǊŘŀƴŎŜ ǿƛǘƘ ǘƘŜ ƳŀƴǳŦŀŎǘǳǊŜǊΩǎ ƛƴǎǘǊǳŎǘƛƻƴǎΦ  
ü Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.  
ü Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.  
40. TEMPORARY WIRING  

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 
be removed immediately upon completion of construction or the purpose for which the wiring was 
installed.  

40.1. Temporary power program procedures  

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 
troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment 
for electric shock. 
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iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 
appropriate rating plugs & sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 
permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 
the duty to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case 
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for 
this mean of suspension.  

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and 
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if 
protected by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 
avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is 
provided to avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall 
be designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 
designed for hard or extra-hard usage.  

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized 
and locked-out according to the lock-out policy.  

xii. De-energized equipment shall be tested before anyone works on it.  
xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.  
xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.  
xv. Metal ladders shall not be used for electrical work.  
xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable 

fibres must meet hazardous location requirements in order to prevent explosions.  
xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 

not be used as power on/off switching.  
xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof 

connectors shall be used as necessary.  
xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 

fireproof material.  
xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow 
these guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 
feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:   

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 
5.9 ft or more ft from an elevated position. A properly designed system should include three 
components: 

 
(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will 
serve as a secure connection point for lifelines, lanyards or deceleration devices. 

(B) A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 
shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position until 
rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these 
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 
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WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 
meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 
come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration 
distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 

Full body harness application guideline- 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height 
with fall distance of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.  

Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points  
An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 
accomplished in a number of ways and must be engineered to ensure the point has that capability.  
 
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage 
Points in concrete or attached to wooden structures must be approved by both the ContractorΩǎ vǳŀƭƛŦƛŜŘ tŜǊǎƻƴ 
& EIC.  
 
The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet 
level is unacceptable for fall arrest application and will not be allowed.  
 
41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 
materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine 
if replacement is necessary.  
 
41.4. Tips for Fall Protection 

¶ Make sure the harness fits snugly. Tighten all straps.  

¶ Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-
off.  

¶ Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 
position to position.  

¶ Never hook two lanyards together to get extra reach.  

¶ Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

¶ Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off 
to the inside of a man basket.  

¶ Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

¶ Never tie a knot in your lanyard to reduce its length  
41.5. ACCESS  
Stairways and stair towers with complete hand and guardrails do not require fall protection.  
 
Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less 
than 10 feet. Once a worker has climbed 10 feet a ladder-climbing device is required or an enclosed cage must be 
present.  
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LŦ ǘƘŜ ǿƻǊƪŜǊ ǎǘƻǇǎ ŀǘ ŀƴȅ Ǉƻƛƴǘ ǘƻ ŎƻƴŘǳŎǘ ǿƻǊƪ ŦǊƻƳ ŀ ƭŀŘŘŜǊΣ ŀƴŘ ǘƘŜ ǿƻǊƪŜǊΩǎ ŦŜŜǘ ŀǊŜ Ƴƻre than 6 feet above 
the adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a 
ladder regardless of the height a worker is above an adjacent surface.  
 
42. SCAFFOLDING  
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 
OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not 
to be used until the approval is given. The scaffolding shall meet the following minimum requirements: 
ü Timber uprights and ledger shall not be used.  
ü Metal parts used for scaffolds shall be in good condition and free from corrosion.  
ü All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 
erection.  

ü No materials, other than those specifically designed for the purpose, shall be used for scaffolding.  
ü A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 
constructed to carry the loads which will be placed upon it.  

ü Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 
Unless constructed as an independent scaffold, it shall be rigidly connected to the building or structure.  

ü In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should 
be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".  

ü All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall 
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above 
the walkway and have at least one intermediate rail.  

ü Toe boards shall be fitted to all scaffolding.  
ü When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be 

fitted in their place.  
ü Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by 

an OPGC contact person.  
ü Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown 

down from a height. They shall be raised by rope or other suitable means and not carried on the person.  
ü The Contractor's Representative shall ensure that no loose articles and materials are left lying about in 

any place from which they may fall on persons working, or passing beneath. 
ü While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 

42.1. Requirements for Boards and Planks 
ü Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.  
ü The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 
2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.  

ü Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall 
not exceed four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
ü All working platforms should be close boarded and all boards should be lashed or secured.  
ü Widths of platforms vary according to scaffolds purpose.  
ü As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 
increased to 813 mm (32 inches) wide. 

42.3. Mobile Tower  
ü The height of a mobile tower should never exceed three times the length of the shortest side.  
ü There should be only one working platform on a mobile tower.  
ü Mobile scaffolds should only be used on ground which is firm and level.  
ü Moving the tower should only be done by pushing or pulling the base.  
ü The working platform must be clear of men and materials when the tower is being moved.  
ü Wheels should be turned outwards and brake must be on and locked before use.  
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ü It is advised to tie the tower to the structure whenever possible.  
ü Never ride on a scaffold that is being moved. 

42.4. Independent Towers 
ü The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 
bridges or high maintenance jobs where only a small working area is required.  

ü The foundation must be capable of carrying the weight of the tower, equipment and men.  
ü Base plates must be placed under all standards and if there is any danger of lateral movement they must 

be securely fixed, substitutes must not be used.  
ü Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.  
ü Standards must be vertical and joints must be staggered. The distance between standards must be no 

more than 2.5 m (8 feet 6 inches).  
ü Ledgers must be horizontal and fixed to the standards with load bearing clips.  
ü Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.  
ü Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.  
ü If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied.  
ü It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 
ü All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. 

No metallic / wood ladders are allowed in OPGC premises. 
ü Shall be factory made and shall be of sound construction.  
ü No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used.  
ü Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  
ü Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  
ü All ladders shall only be used for the purpose for which they were designed.  
ü The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.   
ü Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  
ü Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, 

safe structure.   
ü When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall 

be tied, blocked in place or held by another worker.  
ü The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-
ŦƻǳǊǘƘ ƻŦ ǘƘŜ ƭŀŘŘŜǊΩǎ ǿƻǊƪƛƴƎ ƭŜƴƎǘƘΦ  

ü The top of an extension ladder shall be tied off when possible.  
ü No one shall go up or down a ladder without the free use of both hands.  
ü If material must be lifted, a hand line must be used.  
ü Employees shall face a ladder while ascending or descending.  
ü A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.  
ü Contractors shall ensure employees under their control are properly trained in ladder safety. 
ü Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings 
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other 
high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes 
necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can 
be made to secure a safe work area. 
44. FIRE PROTECTION: 
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 
equipment lanes must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
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All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 
Nobody should misuse the fire appliances, extinguishers etc.  
45. HOT WORK  
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. 
e.g. Welding, Burning, Grinding, Cutting.  
ü The Contractor must coordinate hot work activities with the OPGC Contact person. 
ü All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC. 
ü Welding machines and its accessories must be approved type & safe to use. Power supply cable should be 

of proper rating, joint free, copper and cut resistance type.   
ü ²ƘŜƴ ΨIƻǘ ²ƻǊƪΩ ƛǎ ƛƴ ǇǊƻƎǊŜǎǎ ǇǊŜŎŀǳǘƛƻƴǎ Ƴǳǎǘ ōŜ ǘŀƪŜƴ ŀǎ ǇŜǊ ǘƘŜ Iƻǘ ²ƻǊƪ tŜǊƳƛǘ ƛǎǎǳŜŘ ōȅ htD/ ǘƻ 

minimize the risk to other persons, particularly from fire.  
ü Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit. 
ü The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during 
fire watching cannot be assigned with other task.  

ü The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated 
only to the duties of the fire watch.  

ü The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 
combustible materials.   

ü All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 
flammable or combustible materials at any lower level.  

ü Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from 
hot work activities.  

ü The Contractor must store flammable and combustible chemicals where they are not subject to hot work 
or other sources of ignition. 

ü Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 
presents a risk of death or serious injury from hazardous substance or dangerous conditions.  
ü The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.  
ü Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.  
ü Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions 

in a confined space.  
ü Contractor shall maintain all safety barriers around the Entry Point.  
ü Appropriate PPE as per the Confined Space Entry Permit shall be used.  
ü Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.  
ü Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.  
ü A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 
Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 
physically possible to entirely remove the Hazardous Atmosphere. 

ü Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
ü Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present 

in the Permit Required Confined Space. 
ü Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will be 
closed or entry prohibited through warning tape or barrier while no work is taking place inside the 
confined space. Contractor will not assign task other than Confined space watching to the watchers as 
long as they are performing the watching.    

ü Contractor shall comply strictly with the following Electrical safety precautions 
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ü Electrical equipment supplied from the mains should only be used where there  are no practicable 
alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 
whenever possible.  

ü If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 
should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 
transformer with the centre tap earthed.  

ü Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 
Current Devices.  

ü Electrical equipment supplied from the mains shall have a valid test certificate.  
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 
washing apparatus with the permission of the OPGC Contact Person. 
The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for 
the place of work and a safe system of work. 
 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 
Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal 
scrap bins. Please consult with OPGC Contact person for more details. 
49. GAS CYLINDERS 
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 
acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders  
ü No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source.  
ü Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  
ü They shall be adequately secured to prevent falling over.  
ü Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 
ü Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.  
ü Cylinders shall not be dropped from a height.  
ü A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.  
ü When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact 

when the vehicle moves.  
ü On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually.  
ü The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve 

leakage are immediately removed from the site.  
ü Only standard valve keys shall be used.  
ü Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  
ü Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.  
ü RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.  
ü Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear.  
ü Only secured hose connectors shall be used.  
ü It is strictly prohibited to bind hose connections with wire.  
ü All Oxy-acetylene sets which are portable shall be wheeled on a trolley.  
ü When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.  
ü Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders 

situated outside. Merely closing the valve is not a disconnection.  
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ü Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, 
caps shall be in place.  

ü Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and 
at inlet of the cutting torch.  

ü When not in use, all cylinders shall have protecting caps screwed on.  
ü Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized.  
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 
ü Radiography shall be done only after achieving a valid safety document. Proper barricading of the area 

and paging on the loud speakers should be done 
ü All operations involving the use of radio active substances shall be supervised by the Contractor to ensure 

that protective measures are properly maintained and to check the extent of the protection afforded in 
practice.  

ü The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and 
all employees who use or store these radio-active sources on OPGC's property. 

ü The Contractor shall be responsible for the supply, operation and regular testing of all necessary 
monitoring equipment and to ensure that all protection barriers are placed and altered as a result of 
survey radiation level readings in accordance with internationally acceptable levels.  

ü All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place 
ǎƘƻǳƭŘ ōŜ ŎƭŜŀǊƭȅ ƳŀǊƪŜŘ ǿƛǘƘ ǘƘŜ ǿŀǊƴƛƴƎ ǎƛƎƴ ŀƴŘ ǘƘŜ ǿƻǊŘƛƴƎΥ ά5!bD9w - w!5Lh!/¢L±9 a!¢9wL![έ ƛƴ 
clear and indelible print. Its access hatch or door should be provided with a lock, the keys of which should 
be kept by the authorized radiographer.  

ü Only authorized personnel should handle radio active sources.  
ü Before any radiography work is started, the Contractor shall be required to establish procedures dealing 

with accident/incidents and foreseeing an emergency.  
ü The procedure shall clearly define responsibilities and actions/measures to be implemented.  
ü The emergency procedures shall be submitted to OPGC Contact person for review and approval.  
ü The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 
exposure container should be kept inside a lead-lined box which has the radiation warning sign on the outside.  
50.2. Handling Procedure and Personal Protection 
ü Keep maximum distance from the source.  
ü Provide maximum shielding  
ü Keep exposure time down.  
ü A radiography permit shall be obtained on each occasion radiological work is carried out.  
ü A barrier shall be erected around each area where the source is exposed so that the level of radiation at 

the barrier does not exceed 0.75 Micro Seiverts per hour in air.  
ü Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  

The notices shall also include the radiation symbol.  
ü All persons using radioactive substances shall be trained and certified in the use of such substances.  
ü The perimeter of the area shall be patrolled during the period of source exposure.  
ü An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring   
ü Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.  
51. EXCAVATION 
ü The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.  
ü Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.  
ü Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 

meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.  
ü Shoring shall be rigid and without holes or opening, and be properly braced with support structure.  
ü The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.  



Page 136 of 160 
 

ü Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and 
a half times the depth of the trench shall be observed.  

ü No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely 
to cause the collapse of the side of the excavation.  

ü Excavations in which persons are working and into which a person is liable to fall shall be suitably or 
protected by a barrier.  

ü If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 
warn others of its presence.  

ü Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a 
railing on one side.  

ü The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 
flashing lights as is required for the safety of persons and vehicles.  

52. SURPLUS MATERIALS 
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all 
excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and 
payable until such materials are removed from the jobsite.  If surplus materials are not removed from the job site 
within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost 
associated with disposal against the unpaid balance of the Contract Price. 
 
53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 
violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence 
and strict liability) warranty or under any other legal theory for damages, costs or expenses related to any 
suspension or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages 
in connection with anȅ ŦŀƛƭǳǊŜ ƻƴ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ǇŀǊǘ ǘƻ ŜǎǘŀōƭƛǎƘΣ ŜƴŦƻǊŎŜΣ ƻǊ ŀŘŜǉǳŀǘŜƭȅ ƳƻƴƛǘƻǊ ƛǘǎ IŜŀƭǘƘ ŀƴŘ 
Safety Program. 
54. TEMPORARY BUILDING: 
Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned 
Project Manager/EIC. They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 
behavior inappropriate for ǘƘŜ ǿƻǊƪ ǇƭŀŎŜ ǿƛƭƭ ōŜ ǊŜǇƻǊǘŜŘ ǘƻ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ƻƴ-site supervisor for evaluation 
and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or 
coerces an OPGC person, another Contractor or any member of the public.   
55.1. Disciplinary action and penalty against safety rules violation 
ü Unsatisfactory safety performance will go against the contractor in future bids. 
ü OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   
ü In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 
ü The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations 
 55.2. Examples of Safety violations 
ü Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   
ü Using grinder without wheel guard 
ü Taking electrical connection without using ELCB. 
ü Using damaged welding cable, faulty joints in cable 
ü Non-use of flash back arrester in oxy acetylene cutting set 
ü Non availability of standby person (hole watch) on man hole during entry into  
ü Confined space 
ü Not responding to emergency sirens as per emergency handling procedure. 
ü Working overhead on road/ pathway without barricading 
ü Dumping excavated earth on edge of excavation 
ü Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 
ü Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly 
ü Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  
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ü Leaving excavated soil on road 
ü Spillage of waste on roads & work places  
ü Smoking inside plant premises. 
ü Unauthorized carrying of weapon inside Plant Premises. 
ü Working without valid work permit. 
ü Not complying with written instruction on the work permit 
ü Working without Job Safety Analysis(JSA) for high & medium risk jobs 
ü Working without Job Safety briefing for high & medium risk jobs 
ü Not providing fire extinguisher for hot work and fire watch. 
ü Use of none testing/ certified lifting machine, tools and tackles 
ü Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe 

guard & gaps on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.) 
ü Use of above 24V light fittings in confined space without approval 
ü Working above 5.9 ft height without fall protection 
ü Working without rigging & slinging safety measure 
ü Persons working under suspended load in barricaded area 
ü Abuse of safety equipment/ facility/ emergency equipment. 
ü Blocking access of emergency equipment or exits. 
ü Mishandling of gas cylinders 
ü Handling & disposal of hazardous substances in unauthorized manner. 
ü Violating OPGC any of the environmental guideline attached in separate sheet. 

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 
ǎƘŀƭƭ ōŜ ŘŜŘǳŎǘŜŘ ŦǊƻƳ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ǊǳƴƴƛƴƎκ Ŧƛƴŀƭ ōƛƭƭΦ tŜnalty can be imposed by E-I-C/Dept Heads & Tls/ 
Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management. 
ü For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot on 

I Card 

ü On observation of second instance of Safety rule violation, counseling and strong verbal warning with 
punching of blue spot on I Card 

ü On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 
permanent removal from site  

ü For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 
permanent removal/ termination of the Contractor employee(s) responsible for that violation.  

ü Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 
Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 
Supervisor. 

ü Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 
Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or even 
termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and 
plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise 
from such work or operations.    
1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.  
2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately 
and clean up must be initiated within 72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be 

placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the 
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designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste 
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 
authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 
Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 
materials. These are to be collected and stored in identified places on impervious floor and under shed to 
avoid contamination. These shall be disposed in authorized manner.     

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and 
shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/re-
processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered 
pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  
9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall 

not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in 
designated bins/shed and final disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal 
means.  

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated 
collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of 
by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical 
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per 
the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 

releases. 
14. All containers used and stored on the site must have proper labels. 
15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of OPGC 
Fire or Safety Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose 
these to outside agencies to avoid unwanted fire.   

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used 
in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use insideITPS. 
19. Goods packing material shall be bio degradable and environmental friendly material. 
20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC. 
21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the 
chemical.  

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 
emergency so as to prevent risk to environment.  

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 
machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate.   
25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission 

level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, 
NOx, SO2 shall be made available all time except the period of planned maintenance. Alternative offline 
monitoring shall be in practice during the period of on line equipment maintenance.   
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26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 
These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission 
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.   

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during 
earth work by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious 
barrier so as to avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out 
process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as 
per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be 
replaced with non CFC refrigerant containing equipments.    

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. 
The user shall maintain a consumption record covering the equipment name in which the gas is used, 
quantity and date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask 
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. 
In no case burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity. 
35. Spitting on walls is prohibited.    
36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable. 
37. Special care shall be given for good house keeping. 
38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits.  
39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to 

dispose it out side ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 
40. Waste water generated inside plant and sewage effluent shall be reused   
41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically 

so as to ensure no adverse impact on environment.  
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  
43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour 

of the incident occurs. 
44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule. 
45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection.  
46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 

maintained and continually operated (with the exception of standard downtime for planned or unplanned 
maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 
Appendix-1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10ς F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              

Sl. No.   Department Equipment Location Job description 

  
 Township 
Civil 

X Y Pouring concrete at height  

JSA Performed by-  Reviewed & Approved by- Issue Date- 

HAZARD TEXT/TYPE 
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ELECTRICAL HAZARDS CHEMICAL/ GAS HAZARDS EXCAVATION OTHERS PHYSICAL HAZARDS 

  

Noise Fall from height Force (Push/Pull) 
Shock/ 
Electrocution 

Flammable/ Explosive Collapse/Sliding Fire 

Radiation Fall (Slip/Trip) 
Caught in/on or 
between 

Static electricity Fumes Inhalation 
Underground live 
cable damage 

Heavy Wind/Rain 

Confined 
space 

Fall down/below Struck by/against Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure 

Pressurized 
Steam/Air 

Fall of Objects 
from height 

Extreme weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact with 
Hot surface 

Contact with 
moving parts 

Poor illumination 
Snake/Insect 
bite/Virus 
infection  

Spillage Repetitive motion Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body harness, 
red & green reflective vest 

Tools required  

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & ENVIROMENTAL 
HAZARDS 

 CONTROL MEASURES                                                                                                               

 
 
 
 
 

  

     

Emergency Safety Measures:- 

Emergency Contacts- Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 248/277, Hospital-666 

Overall Job Risk Category- (High/Medium):- 
 

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins 

JSA Review during PJB:-  

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                 

Name Signature Name Signature 
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Appendix-2 
OPGC HSE RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & 

regulations; 
(2) I agree to execute the work under all provisions contained herein; 
(3) I understand & will make my employees who will work at OPGC site understand the applicable 

rules & regulations; 
Signature:  ________________________________________  
Name :  __________________________________________  
Date:  ____________________________________________  
 
Contract Company:   ________________________  Seal------- 

 
 
 
 
 
 
 

Appendix- 3 
                              EHS Violation Record for Contractor                 Date: 

Ib Thermal Power Station, Banaharpali 
          

Name of Violator:  _______________________________________________ 
Location of Violation: _______________________________________________ 
Type of Violation: _______________________________________________Ω 
/ƻƴǘǊŀŎǘƻǊΩǎ bŀƳŜψψψψψψψψψψψψψ                Signature----------------------------- 
hōǎŜǊǾŜǊΩǎ {ƛƎƴŀǘǳǊŜ bŀƳŜψψψψψψψψψψψψψψ {ƛƎƴŀǘǳǊŜψψψψψψψψψψψψψψψψψψψψψ 
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Contractor Safety Management 

Appendix C ς Hazard Assessment Form 

Hazard Describe the Specific Hazard 
Present  

htD/Ωǎ !Ŏǘƛƻƴǎ ǘƻ /ƻƴǘǊƻƭ the 
Hazard 

/ƻƴǘǊŀŎǘƻǊΩǎ !Ŏǘƛƻƴǎ ǘƻ /ƻƴǘǊƻƭ ǘƘŜ 
Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

   

 

Electrical  

(Contact, back feed, induction, static charge) 

 

   

 

Mechanical 

(Craning, rigging failure) 

 

   

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

   

Thermal  

(Hot, cold) 

   

Pressure 

(Pneumatic tools, hydraulic, high pressure water, gas 
pipelines) 

   

Water  

(Working around, diving) 

   

Other    
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Appendix D ς Project Safety Plan/daily Job safety Plan 

 

Date: Name of the Work: 

/ƻƴǘǊŀŎǘƻǊΩǎ {ǳǇŜǊǾƛǎƻǊΥ Crew Members: 

No. Task / Job Step Conditions Major Hazards Barriers B.E.  

 
1 
 
 

     

 
2 
 
 

     

 
3 
 
 

     

 
4 
 
 

     

 
5 
 
 

     

Barrier Effectiveness (B.E) 

Control Barriers Safety Barriers Support Barriers Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only (Be 
Careful) 
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Appendix- E 
Contractor  Pre- Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior 

to any opportunity to contract work with OPGC. 

hƳƛǘǘƛƴƎ ƻǊ ǊŜǇƻǊǘƛƴƎ ŦŀƭǎŜ ƛƴŦƻǊƳŀǘƛƻƴ ƻƴ ǘƘƛǎ ǉǳŜǎǘƛƻƴƴŀƛǊŜ ŎƻǳƭŘ ǊŜǎǳƭǘ ƛƴ ǘƘŜ ŘƛǎǉǳŀƭƛŦƛŎŀǘƛƻƴ ƻǊ ǊŜƳƻǾŀƭ ŦǊƻƳ htD/Ωǎ 

List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the information stated in 

this questionnaire. Additional documentation may be requested by OPGC to support statements made on this 

questionnaire. 

/ƻƳǇŀƴȅΩǎ bŀƳŜΥ  Contact Person: 

 

Postal Address: 

 

Telephone ς Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases   
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Number of Lost Time Incidents (LTI)   

Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

Ä All employees 
Ä Field employees only including supervisor 
Ä Field employees only excluding supervisor 
Ä Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 
Do you conduct weekly or daily pre-work safety talk / toolbox 

meetings? 
  

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick 
one) 
Ä Qualify to work for OPGC 
Ä Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 




