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IB THERMAL POWER STATION

ODISHA POWER GENERATION CORPORATION LIMITED

At/PO: BANHARPALDIST: JHARSUGURBRAG8 234 (ODISHA)

NOTICE INVITING TENDER

OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Compa
execution of the following works & supplies for its 2x210MW power plant at Banharpali:

WORKTENDERNIT No. ITPS/GP2/2017/11, Date: 38 November, 2017)Telephone; 06648289-232/315/221/245;

Email:rabindra.panda@opgc.co.irbailochan.jena@opgc.co.irsatya.tarai@opgc.co.insiba.

pati@opgc.co.if

S/N Name of the work Tender EMD (Rs.) Cont_ract Bid Sale/ | Date of rece?pt & supmission
cost Period | Issue date /Opening of Bid

ARC for machining jobs in Machil Rs.5,000/ 1% of I As per Bid| 04.12.17to | Up to 15:00 Hrs on 27.12.17/

1. Shop at ITPS + GST | Year quoted| Document| 26.12.17 | 15:30 Hrs onwards on 27.12.1
price

AMC, FMS of Computers, Rs.5,000/ 1% of I As per Bid| 04.12.17to | Upto 15:00 Hrs on 21.12.17/
2. Peripherals, Printers & Software + GST | Year quoted| Document| 20.12.17 | 15:30 Hrs onwards on 21.12.1

support of OPGC Ltd price

Drinking water supply to peripher] Rs.5,000/ | 1% of total | As per Bid| 18.12.17 to | Up to 15:00 Hrs on 10.01.18/
3. villages by tanker during 2018 +GST | quoted price| Document| 09.01.18 | 15:30 Hrs onwards on 10.01.1

summer.

Annual contract for deploying Rs.5,000/ | 1% of total | Asper Bid | 06.12.17 to | Up to 15:00 Hrs on 22.12.17/
4, additional supervision staff for + GST | quoted price| Document| 21.12.17 | 15:30 Hrs onwards on 22.12.1

CHP1&2 at ITPS

Annual Civil Maintenance works il Rs.10,000] 1% of f' As per Bid| 06.12.17to | Upto 15:00 Hrs on 27.12.17/
5. Main Plant at ITPS for two years | /-+ GST | Year quoted| Document| 26.12.17 | 16:00 Hrs onwards on 27.12.1

(Two Bid) price

AMC for Civil maintenance jobs if Rs.10,000] 1% of f' As per Bid| 15.12.17to | Up to 15:00 Hrs on 05.01.18/
6. ITPS Colony for two years (Two | /-+ GST | Year quoted| Document| 04.01.18 | 15:30 Hrs onwards on 05.01.1

Bid) price

Repairing of Roads in ITPS Color Rs.5,000/ | 1% of total | As per Bid| 15.12.17to | Up to 15:00 Hrs on 05.01.18/
7. (Two Bid) + GST | quoted price| Document| 04.01.18 | 16:00 Hrs onwards on 05.01.1

Consultancy services by third parl Rs.5,000/ | 1% of total | As per Bid| 08.12.17to | Up to 15:00 Hrs on 22.12.17/
8. for Ash Pond works (Single Bid) + GST | quoted price| Document| 21.12.17 | 16:00 Hrs onwards on 22.12.1

R/M of ITPS House and Trainees| Rs.10,000| 1% of ' As per Bid| 12.12.17to | Up to 15:00 Hrs on 03.01.18/
9. Hostel at ITPS for two years (Twq /-+ GST | Year quoted| Document| 02.01.18 | 15:30 Hrs onwards on 03.01.1

Bid) price

R/M of Canteen inside the Main | Rs.10,000] 1% of ' Asper Bid | 12.12.17to | Up to 15:00 Hrs on 03.01.18/
10. |Plant Area at ITPS (Two Bid) /-+ GST | Year quoted| Document| 02.01.18 | 16:00 Hrs onwards on 03.01.1

price

A e-Reverse Auction @RA) shall be conducted for the works at SI. No. 2, 5, 6, 7, ,9 & 10 above. The Transactio
for e-Reverse Auction shall beeposited to the account of MSTC Limited directly.

The nonrefundable Transaction Fees towards-Reverse Auctionas mentioned above against each work shall
deposited by all TechaR@ommercial qualified bidders directly to the account of MSTC beféta Eunch schedule. Befo
participation in eReverse Auction, the bidder has to register in MS‘Reoeurement Pdal well in advance and submit th
ERA fee amounting to the value intimated by M/SMSTC Limited

Cost of bid document (nerefundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank
(Code9510) / Andhra Bank (Cod¥662) / Central Bank of India (Co@83899) payable at ITPS, Banharpali or ICICI E
(CodelCIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid an
towards the tender cost (separate from EMD) shouldpgoepared on or before the last date of submission/receipt
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tender, otherwise the bid shall be liable for rejection. In case of any discrepancy found between tender do
submitted by the agency and the master copy in our office, the latter shouldajréNo claim on this account shall

entertained. Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bi
opened at Contract Cell, ITPS in the presence of the bidders or their authorized repressnthitpresent at the time o
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received
at the respective time on the next working day. The photocopies of all the supporting documeutdefpr participating
in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable for rej
Bids without EMD will be rejected outright.

NB:Bidders having the requisite qualifying requirements as specified in the bid document shall only be considere
tender evaluation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on accoyn
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarificationsthep
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof.

Important: The detailel NIT along with Terms and Conditions are available for download at OPGC web
www.opgc.co.in Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will
published in any othemedia. Interested companies or entities may visit OPGC wefosithe tender timeline and othe
details.

Sd/- AGMSCM
(Email: bkmishra@opgc.co.in; Landline No. 06628D221)

SAFE & CLEAN POWER IS OUR COMMITMENT

OPGC encourages all existing or new vendors/suppliers to register with us as empanelled vendors. Pleag
our websitewww.opgc.co.infor details.

Page3 of 170


http://www.opgc.co.in/
http://www.opgc.co.in/

K
»

ODISHAPOWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work:
¢Annual contract for deploying additional supervision staff for CHR2 at ITPZ

Bid Document & Instruction to Bidders

Bid Document
The Bid documentsonsist of the following documents:

1)
2)
3)
4)
5)
6)
7

Copy of NIT

Instruction to Bidders

General Conditions of contract

Special Conditions of Contract

Safety, Health & Environment (SHE) Rules & Regulations for Contractors
Scope of Work

Blank Price id

The bids complet in allrespectsmust be submitted in two parts namelljechneacommercial partand

Price part The envelopes containing the respective parts must be sealed and super scribed with tender
enquiry number, Name of the work and the name of the part. Botheheelopes should be kept in a third
envelope and sealed and super scribed with tender enquiry number and Name of the work.

NB: The bid documents are not transferable.

TechneCommercial Bid:

The bidder must submit the following along with tteehno-commercial bid:

1.
2.

kW

© N O

Cost of Bid Document.

EMD as per NIT in a closed enveloppe EMD amount will not be disclosed to the bidders
during opening of Techn@€ommercial Bid.

Photocopieof GSTRegistration Certificate, ProvideRtind Registration Certifite and IT PAN.

Signed & Stamped Scope of work, signed & Stamped General Conditions of Contract (all pages)
and signed & Stamped Special Conditions of Contragttakenof acceptance.

Filled in and signed formats as specified in Annexure of GCC.

Credentials in support of qualifying requirements.

Commercial terms and conditions and deviation statement.

Un-priced Bid showing quoted/not quoted.

Qualifying Requirements:

The bidders must meet the followin@ualifying Requirementsith respect to the aove.

1. Bidder shall have average annual financial turnover during the last 3 Financial Year, ending 31st
March of the previous finamal year, should be at least INK/ - lacks.

AND

Bidder shall have successfully completed or currently execdsimgilar nature of jobs during last
five years ending the last day of the month previous to the one in which tenders are irnvitealse

of submission of work order w.r.t. currently executing similar nature of job, the work order shall be
awarded atleast one yedefore ending the last day of the month previous to the one in which
tenders are invited
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a) Three *similar completed works costing not less than the amoui#dékhs.
OR

b) Two *similar completed works costimgpt less than the amount of 61lakhs
OR

c) One *3milar completed work costing ndéss than the amount equal to 28khs.

AND
3. Must not have been disqualified/blacklisted in any public/Govt sector during the last 02(Two) years
for the similar nature of job. (Contractor's Self Certification)
AND
4., Safety requiremenBidder loss time hours must have been less than 200Hrs in last 3 years.
0/ 2y iNF OGi2NNRa aStFT OSNIAFAOIGAZ2YO

*Similar workmeans experience in providing Oatgced Resources to Power Plant.

Party has to furnish all the documents in support of above qualifying requirement in separate eavelop

The tenderer(s) shall submit the certificate in respect of Registration of his/her/their firm duly attested.

Note: Tenders submitted without the above tecibo-commercial requirements shall be liable for
rejection.

The bidders who are found qualified in the Teckmanmercial bid will be invited fathe openingof the
price bids.

Price Bid

1)

2)

4)

5)
6)

Original price bid duly filled in, signed stamped on each page shall be submitted. Any breakup (if
required) must be submitted separately. The rates offered by the bidder shall be clearly written in
English (clearlipandwritten or typed) both in words and figures and shall be free from any abens,
deletions, corrections and overwriting. In case of any illegibility of the offer submitted by bidder the
interpretation by OPGC shall be final and binding on the bidder.

Insertion, postscript, addition and alteration shall not be accepted after $sgiom of the bid

The quoted price shall ball-inclusive basisexcept GST(Taxes, duties, other government levies etc.)
and shall remain firm during entire tenure difie contract and shall not be revised under any
circumstances for whatsoever reason eptas given in (4) below:GSTapplicability and rate ofsST
should be shown separateand shall be paid against documentary evidence.

a. Any increasé decrease in theGSTCessand other taxeghereon will be reimbursed / adjusted
as per actual against documentary evidence.
b. Additional amount due to imposition of new tax by Govt. relevant to this work will be
reimbursed by OPGC as per adtagainst documentary evidence.
c. Any change in Income Teull be borne by the Contractor.
d. Quoted rate (valid on the date of opening of tender) shall be treated as base pricalland
inclusive basiexceptGST
e. Any additional payment due to change in tax structure will be admissible if the change is
effective duing the scheduled completion period. No such extra payment shall be made
beyond the stipulated completion date if the delay is due to the fault of the contractor. No
claim shall be admissible after completion of work.
No deviation shall be allowed in thice bid.
In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed
item wise quoted pces) in Excel format (nepdf) along with the signed & stamped hard copy of price
bid. The prices quoted in the hard gopf price bid shall be taken as final & binding.
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Instruction to the Bidders

a) Bidders are advised to submit the tender based strictly on the terms and conditions and
specifications contained in the tender documents and not stipulate any deviatiornmal case.

b) OPGC reserves the right to evaluate the quotation on such deviations having financial implications
by adding the cost determined by OPGC.

c) Wherever it is mentioned in the specification that the contractor shall perform certain work or
provide @rtain facilities, it is understood that the contractor shall do so at his cost.

d) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and
get himself fully conversant with them. The bid showmidude the costof mobilization and cost to
adhere to all safety normsas described in the tender. No relaxation or request for revision of
guoted/accepted rates shall be entertained subsequent to the opening of bid on accouhe of
mobilizationor Safety costs.

e) The details bitems in the price schedule shall be read in conjunction with the corresponding
technical specifications. Items of work provided in the price schedule but not covered in the
technical specifications shall be executed strictly as per instructiotedigineerin charge.

f) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and
GFO1tSazx SldaALlYSyias t1Fo62dNE t S@ASas GFESa | yR
workmen, rectification, maintenance tilhanding over, supervision overheads, profits and all
incidental charges not specifically mentioned but reasonably implied and necessary to complete
the work according to contract.

g) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid

h) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders

i) OPGC reserves the rights to cancel the tender without assigning any reasons thereof

j) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be
bound to perform the same at their quoted rates.

Disclaimer:

These documents are published in our website only for the purpose of bidders interested to
participate in the Tender. OPGC shall not be held responsible in any manner in the event of any
unauthorized usages of these documents other than the intended purpose.
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GENERAL CONDITIONS OF CONTRACT

X

OPGC

Power for Progress

ODISHAOWER GENERATION CORPORATION LIMITED
7™M FLOOR, ZONFA, FORTUNE TOWERS,

CHANDRASEKHARPUR, BHUBANE§W&BIRD23
(ODISHA
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ODISHAOWER GENERATION CORPORATION LIMITED
7™M FLOOR, ZONR, FORTUNE TOWERS,
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INSTRUCTION TO BIDDERS

VOLUMH
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ODISHAPOWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION
BANHARPAL168234, DIST. JHARSUGUDA

TENDER
FOR

Name of the work:¢Annual contract fordeploying additional supervision staff for CHR:.2 at
ITPSE

1. To be submitted by5:00 Hours or22/12/ 2017 to Contract Cell, ITPS, Jharsuguda.
2. Technecommercial bids to be opened the presenceof Bidders or their duly authorized
representatives who may like to be preseaitl5:30 Hours onwards 0r22/12/2017 in the
office of Contract Cell, ITPS.
LA&dzSR 2 akd XXXXXXXXXXXXXXXXXPDOXXXXXXXXXXXX
{AAYFGdz2NE 2F 2FFAOSM Adadziyd GKS R20dzySyidaxX
DesignationDGM- Contracts ITPS

Date:
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10.

ODISHAPOWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION, BANHARPALI

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the @Ariual contract for deploying
additional supervision staff for CHR&2 at ITPS

The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completad perschedule mentioned in Special Conditions of
Contract in accordance with phasing, if any, indicated in the Tender documents.

Normally Bidders having corresponding class of license, PF @&8&, Registration
Certificate, IT PAN, valid expertise for the wkorequired to be executed and financial
capacity will be considered.

The person who floats the NIT shall be the Accepting Authbetginafter referred to as

such for the purpose of this Tender.

A Bidder shall produce Income Tax PAST Registration Géicate and PF Registration
number.

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities /
Price Schedule of various classes of work to be done, the Conditions of Contract and other
necessary documents will be sold gayment of Rs.5000/- + GST@ 18 in shape of
Demand Draft in favour dbdishaPower Generation Corporation Ltd. drawn on State Bank
of India Code9510 / Andhra Bank@ode0662) / Central Bank of IndiaCpde283899/ ICICI

Bank CodelCIC000367Q0n or after 06/12/2017 up to 21/12/2017. The costof tender

paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground angaulso

far as is practicable and related to particular work), the form and nature efstte, nature

of work, capacity of concerned plant, present condition of the pléatipur force problem
relating to present Contradabour, custom & system of the local folk, means of access to
the site, accommodation they may require and in generalllsttiemselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their Tender. A Bidder shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra chargessamuent on any misunderstanding or
otherwise shall be allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with the notice
inviting tender advertised in the newspaper and all other tender documents and has made
himself awae of the scope and specifications of the work to be done and of local conditions
and other factors bearing on the execution of the works.

A Bidder should quote his rates in figures as well as in words. The amount for each item
should be worked out and thesquisite totals given. Special care shall be taken to write
rates in figures as well as in words, and the amounts in figures only in such a way that
interpolation is not possible. The total amount shall be written both in figures and in words.
Incase 8 FTAIdz2NBaz GKS g2NRa WYwaodQ akKz2dZ R 0S5 ¢

g2NRa Wt AaSQ FOUSNI 6KS RSOAYIf FA3IdNBaz S
daK2dz R LINBOSRS FyR (KS g¢g2NRa Wt A& SeQsi K2 dz
gK2tS NUzLJSSa FyR F2ft28SR o0& GUKS G2NR Whyft

decimal.
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11.

12.

13.

14.

15.1

15.2

15.3

15.4

15.5

15.6

15.

16.

17.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender
containing percentage below / above the schedule of rate quoselihble to be rejected. In
case of lump sum tenders, only quoted amount shall be considered.

Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same
works. Failure to observe this condition shall render the Tender oBikdder tendering as

well as of those witnessing the Tender liable for rejection.

Tender shall be receivedp to 15:00 Hours on 2/22/2017 and shall be opened &t5:30
Hoursonwards on the same dayin the presence of those Bidders or their duly authorized
representatives who may like to be present.

The Tender shall be accompanied by Earnest Money wi¥thof total quoted price The
Earnest Money offered shall be in shape of Demand Draft / Pay Order in favQdisifa
Power Generation Corporation Ltd drawn State Bank of India (Co@&10) / Andhra Bank
(Code0662) / Central Bank of India (Ced83899/ ICICI Bank (Cod€I1C0003679r Bank
guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma.

The Tender shall be accompanieth letter of undertaking on nofudicial stamp paper of
appropriate value in the prescribed format.

The Earnest Money shall be made payable without any condition/demure to the Owner on
demand. The Earnest Money shall be valid for a periothafe (03) calendar months
from the date of opening of the bid
In consideration of the Owner opening and considering the Tender for purpose of award of
Contract, the Bidder shall keep his Tender valid for a periaghefhundred eighty (180)
daysfrom the date of opening of the Tender, during which period the Bidder agrees not to
vary, alter or revoke his Tender either in whole or in part. If the Bidder however, fails to
keep his Tender valid for one hundred eighty (180) days or varies its teminsaaditions
during the said period then the Owner shall be entitled to forfeit the Earnest Money
amount without any notice or proof of damages etc. The Bidder shall submit his Tender as
required in the Tender documents along with letter of undertakingthe proforma
enclosed herewith.
The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after
the award of the Contract.
Any Tender not accompanied witloth Earnest Moneyand letter of undertaking or any of
the two in accodance with aforesaid provisions shall be rejected by the Owner as non
responsive Bid.
No interest will be payable by the Owner on the said amount covered under Earnest
Money / other security deposits.
On finalization of Tender, Earnest Money of susbt@sBidder will be treated as part of the
initial security at the option of the said Contractor or shall be returned to the successful
bidder at his option.
A Bidder shall submit the Tender which satisfies each and every condition laid down in this
noticeand other tender documents, failing which the Tender will be liable to be rejected.
TheOdishaPower Generation Corporation Ltd. do not bind themselves to accept the lowest
or any Tender or to give any reasons for their decision. The Owner reservegtihéo
allow the Public Sector Undertakings price preference facilities as admissible under existing
Govt. policy. The prospective Bidders may apprise themselves of the relevant Govt.
notification in this regard before submission of their bid. Thdiska Power Generation
Corporation Ltd. reserves the right of accepting the whole or any part of the Tender or split
the total scope of work among eligible Bidders and Bidder (s) shall be bound to perform the
same at his/their quoted rates.
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18. GSTor any other t& on materials in respect of this Contract shall be payable by the
Contractor and the Owner will not entertain any claim whatsoever in this respect.
For and on behalf dddishaPower Generation Corporation Ltd.
{ A3yl GdzNB X{ Rk
DesignationDGM-Contracts ITPS.

Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG W
TENDER.
(To be executed on nejudicial stamp paper of requisite value)

Ref: Date:
To

OdishaPower Generation Corporation Ltd.,

IB Thermal PoweStation,

Banharpali.

(Hereinafter referred to as the Owner)

I/'We have read and examined the following documents relating to
(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Coatoas Labour Regulations, Model Rules for
LabourWelfare, Safety Code, schedule A & B Annexure | to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Price Schedule / Bill of Quantities

() Technical Specifications.

(9) Drawings.

I/We hereby tender for execution of the works referred to in the aforesaid documents
upon the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant detailsagued in Schedule of
Quantities / Price schedule attached with the tender documents and the period (s) of completion
Fad ad0ALMzE I GSR Ay {OKSRdzZA S W' Q 2F DSYSNIf /2YyR

In consideration of I/We being invited to Tender, I/We agree to keepTieder open for
acceptance for 180 days from the due date of opening of thefeof and not to make any
modifications in its terms and conditions which are not acceptable to the Owner.

ASUmMOf RX X XXX XXXX A& KSNBo6e& F2N¥l NRrRsrionStgte & KI L
Bank of India (Cod8510) / Andhra Bank (Codi662) / Central Bank of India (Ce283899 or
Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest
Money in the manner prescribed in clause 15 of NIT exdcherewith. If I/We fail to keep the
Tender open as aforesaid or make any modifications in the terms and conditions of the Tender,
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any
other remedy, be at libext to forfeit the said earnest money absolutely. Should this Tender be
accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the
aforesaid documents.
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If, after the Tender is accepted, I/We fail to commence theceten of the works as
provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or
remedy be at liberty to forfeit the said earnest money absolutely.

{AIYlGdZNBE 2F . ARRSNJ XXXXXXX

Duly authorized to sign th&ender on behalf
2F GKS O0AYy 0ft201 OFLAGEEAOXXXXXXXDD
XXXXXXXXXXXXXXXXXPOD

5FGSRXXXXXXXXXXXXXXX

t 230Ff ! RRNBEAXXXXXXXXXXX®D
¢St SANI LIKAO ! RRNBEEAXXXXXXXX
CSESLIK2YS D2ZXXXXXXXXXXXDD
CIE DB2ZXXXXXXXXXXXXXXD

Email address X X X X X X X X X X
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1.2

1.3

1.4

b)

d)

INSTRUCTION TO BIBS):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, banking facilityavailability of skilled / unskilled labours, their customs,
religious or otherwise culture, political environment, climatic conditions, education &
medical facilities etc. to their satisfaction and acquaint with the nature & condition of work
prior to working out the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and
specification contained in the tender documents and not stipulate any deviations. Should it
however become unavoidable, deviations shobé&lstipulated in the prescribed proforma
only in the format in annexure VII of G.C.C. Owner reserves the right to evaluate the
Tenders containing deviations by loading or offloading the cost of such deviations.
Addenda / Corrigenda issued to this tewdmust be signed & submitted with tender on

due date or on extended date if any. The Bidder should write clearly the revised quantities
on the Schedule of original Tender Documents and should price the work based on revised
guantities / conditions. All thse who were issued tender documents prior to issue of
addenda / corrigenda shall be provided with another set of fresh blank price schedule /
schedule of items free of cost. The Bidders shall submit their tender in the fresh schedule.
But however if the Blder has already submitted his tender prior to issue of such addenda /
O2ZNNRISYRIE (KSe& akKlff NBadzowYAOG | FTNBakK 27
The original offer submitted by such party shall be destroyed in presence of the Bidder on
the date of opening.

Preparation of Bid:

The Bidder(s) shall submit the bid in two parts, namely

1) Partl : Techno commercial Bid

2) Partll : Price Bid

PART : TECHNG@OMMERCIAL BID

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to
the Bidder except blank price bid / bill of quantity duly filled in as prescribed in different
clauses of the Tender documents with signature & stamp in all page®kas of
unconditional acceptance shall constitute Teckomommercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount only drawn in favourOdfsha Power
Generation Corporatiohitd orBankguarantee issued by any Nationalized Bank/scheduled
Bank inthe enclosedproforma in the manner prescribed in clau$d of NIT enclosed
herewith towards the Earnest Money without which the Tender shall be liable for
summarily rejection.

Details of workof similar nature and magnitude executed by the Bidder during last three
years (Works executed in name of Bidder) in AnnextueG.C.C.

Details of present commitments of the Bidder in Annexliref G.C.C.
Details of equipments in Annexuttt of G.C.C.
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in
the roll of the firm in Annexur¢V of G.C.C.

f) Duly filled in information about Bidder as per Annexitwef G.C.C.
0) List of enclosures as pAnnexureVI of G.C.C.

h) Exception & deviation statement in Annexevél of G.C.C.

)] Details of proposed organization in Annexdsgl of G.C.C.

)] Documents showing annual turnover in Annextixeof G.C.C.

k) Photocopy ofGST Registratio@ertificateand Income Tax PAN.

)] Photocopy of P.F. Registration Certificate @8Tregistration Certificate of appropriate
category issued by competent authority.

m) Photocopy copy of the Registration of Firm / Company.

n) Present & permanent Address for cospondence along with Telephone No,/Fax Ne./E
mail address etc.

0) Any other technical information, Bidder wishes to furnish.
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed.

q) Documents in support ofwuthentication of the person who signed the tender. Only
proprietor, partner, directors or permanent employee with due power of attorney is
recognized for such signature.

Note: If required additional sheet may be used to furnish all above informatiorirbttie
format provided in General Conditions of Contract.

The technecommercial bid with all its enclosures as mentioned in clause 1.4 should be put

in an envelope, sealed & superscribedd@&CHN® haa 9w/ L! [ . L5&éd ¢KAa
contain Name of the wrk, NIT No., Due date of opening and Name & Address of the
Bidder on bottom left hand corner of the cover.

PARTI: PRICE BID
Price bid shall include
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each
page as tokenfounconditional acceptance shall constitute the Price Bid. The Bidder
shall take utmost care in filling the tender documents corresponding to instruction
to Bidder and relevant information elsewhere in Tender document.

b) Price Bid shall be completed in mdbpects with all their attachments / enclosures, if
any.
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1.5

1.6

1.7

1.8

1.9

1.10

c) The price bid shall be prepared in the manner prescribed in various clauses of

¢ SYRSNJ R20dzYSyd IyR Ldzi Ay | &SLI NI GS

L5¢éd ¢KAa Sy@St 2 LisorkyNiFaNb. aOtBeytap laddyNane &Y S
Address of the Bidder on left hand bottom corner of the cover.

COMPLETE EID

Both the Techne&wommercial & Price Bid in separate sealed cover shall be put in a third
envelope, sealed &uperscribed with Name of the Work, NIT No., Due date of opening.
The full name, postal address, telegraphic address and telex/telephone/fdaiEof the
Bidder shall be written on the bottom left corner of the envelope.

SUBMISSION OF BID

Completal Bid shall be submitted to the Owner within due date and during office hours
only. The Tenders shall be put into a box, marked as Tender Box or handed over to
Contract Cell against receipt of the same.

OPENING OFENDER

The technecommercial bidshall be opened at a predetermined time, venue & date in
presence of the Bidder(s) or their authorized representative who may like to be present.
Partner, director or permanent employee of the firm duly authorized can only be
authorized representative.

Price bid shall be opened at a future date under intimation to all technically qualified
Bidders and in presence of them or their authorized representatives who shall participate.

CAUTION TO BIDDER

The person who shall come to purchase tender documestfymit the Tender or
participate in the opening of the Tender must abide by the safety rule of OPGC right from
the plant gate. Some of the checkpoints are, the vehicle must have valid insurance & tax
paid road permit, valid driving license of the driveD¥ner as the case may be. Persons
with full shoes shall be allowed to enter the plant & our plant gate shall provide other
items such as hard hat, safety glass & visitor pass. Not more than 2(two) persons for one
Tender shall be allowed to participateTiender opening.

ALL PAGES TO BE INLED
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of
documents shall be signed with date by the Bidders or their authorized representatives.

RATES TO BE IN FIGS& WORDS

The Bidder shall quote both in figures and in words for the rates and amount tendered by
him in the Schedule of quantities / Price schedule forming part of the Tender document, in
such a way that interpolation is not possible. The amount oheten shall be worked out

and entered and requisite total given for all items. The tendered amount for the work shall
be entered in the Tender and duly signed by the Bidder.

If any ambiguities are observed in the rates & amount given in words & figtees t
following procedure shall be followed:
a) When there is difference between the rates in figures and words, rate which
corresponds to the amount worked out by the Bidder, shall be taken as correct.

Pagel8of 170



b) When the rate quoted by the Bidder in figures and word$ythut the amount is
incorrect, the rate quoted by the Bidder shall be taken as correct but not the
amount.

¢) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.

1.10.1 The Bider shall quote in English language only.

1.11 CORRECTIOMSERASES
No erases or over writings are permissible. All corrections and alterations in the entries of
tender papers shall be signed by the Bidder with date.

1.12 DETAIL& SIGNATURE (DDER

1.12.1 The Tender shall contain the name, residence and place of business of person or persons
making the Tender and shall be signed by the Bidder with his usual signature. Partnership
firms shall furnish the full names of the partners in the Tenderhdu&l be signed in the
partnerships name by all the partners or by duly authorized representative followed by the
name and designation of the person signing. Tender by a Corporation shall be signed by an
authorized representative and a power of attorneyalithorization on its behalf shall
accompany the Tender. A copy of constitution of the firm with names of all partners shall
be furnished. In case of cooperative society, the authorized representative of the society
will sign the Tender. Similar principléadl be followed in case of any Trust and Hindu
Undivided Family business.

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount
tendered or only rate quoted in maintenance Contract in addition be written in the same
language. The signature should be attested, at least by one witness.

1.13 ABNORMAL RATES
The Contractor is expected to quote the rate for each item after careful analysis of cost
involved for the satisfactory performance and completion of item work consideall
specifications and conditions of Contract. This will avoid loss of profit or gain in case of
curtailment or change in specification for any other item. In case the rates quoted by the
. ARRSNINA F2NJ Fye AOSY | NB |de/sdaificert ¢atise forkhe 3 K 2
rejection of the Tender unless the Owner is convinced about the reasonableness of the
analysis for rate furnished by the Bidder (on demand) after scrutiny.

1.14 THE SCHEDULE

1.14.1 The work shall be executed strictly as gbe Time Schedule, indicated in the tender
documents.

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before
commencement of work & submitted to Engineiercharge for approval. The programme
& progress will be reviewed from timte time and if required, the programme may be-re
scheduled by Engineén-charge. The Contractor shall also be responsible to provide
materials within his scope in time to achieve the programme. In all matters concerning the
extent of programme set out wekly and monthly, the decision of the Engin@eicharge
will be final and binding on the Contractor.

1.15 RECORD KEEPING
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Relevant records are to be maintained by the Contractor intdayay / monthly basis &
furnished to Engineein-charge or his represtative for scrutiny, Management
Information System and payment etc.

End of Volumd: Total pages 15
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ODISHAOWER GENERATION CORPORATION LIMITED
7™M FLOOR, ZONR, FORTUNE TOWERS,
CHANDRASEKHARPUR, BHUBANESW®AAGRR3

GENERAL CONDITIONSCONTRACT

VOLUMHI
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1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

SECTION

GENERAL

OdishaPower Generation Corporation Limited is a Govt.Qafishaundertaking and Ib
Thermal Power Station, Banharpali is one of its units. At present AES Corporation, USA has
49% stake inOdishaPower Generation Corporation Limited. The Ib Thermal plant is
situated close to Hirakud reservoir and at a distance of 40 Koms Jharsuguda Railway
Junction and 18 Kms from Belpahar Railway Station in the sta@dishaboth on S.E.
Railways. ITPS is at present operating 2x210 MW coal based power plant. The management
is looking forward to engage a bonafide, resourceful, patd and experienced Contractor

of good financial capacity for the jobs specified in Special Conditions of Contract in Volume
1.

One set of Tender document shall be issued to each Bidder. Bidders shall be required to
submit the Tender duly signedd stamped in all pages of the document along with their
offers. All Tenders shall be prepared and submitted by typing or printing with indelible
black ink on white paper in consecutively numbered pages and in solid binding along with
duly filledin formats given in the Annexure. One additional booklet (VoltlMecontaining

the bill of quantities / price bid as issued to be submitted by the Bidder in two copies in the
price bid part.

The tender document is not transferable. Transfer of tender docusessued to one
Bidder to another is not permissible. Similarly, transfer of Tender submitted by one Bidder
to another party is not permissible. The alteration of Tender once submitted shall not be
entertained except in case of issue of Addenda / Corrigend

Tender shall be submitted under a covering letter indicating clearly the summary of tender
chapters with annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the
. ARRSNNA& aAdayl Gddz2NBo

All the copies of Tender shall be complete in all respects with all their
attachments/enclosures.

The Bidder shall satisfy the Owner that the firm represented possesses the necessary
experience and that he has at his disposal suitable modern facilities and specialized
employees to ensure that his work is of best quality and workmanship is accordthg to
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that
he is financially in a position to fulfill Contractual obligations, offered to be undertaken by
him.

. ARRSNR& O2YLX SGS 277FS N and dutimitteéd KnSdoublb Sediedl 6 & |
envelope with Name of the work, NIT No. & date and Due date super scribed prominently
on the outside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ famdilE
address of the Blder shall be written on the bottom left corner of the sealed envelopes.
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1.8.1

1.9
191

1.9.2

1.9.3

194

1.9.5

1.10

1.11

1.12

1.13

SCOPE OF WORK ANIRPICULARS TO BE FISRIED IN THE TENDER
The work shall be carried out on item rate basis / job rate basis for which schedule of
guantities / blank priceschedule have been issued for different items of work as defined in
the scope of work, technical specification in Special Conditions of Contract.

The Tender not covering the total scope of work and services as detailed out in tender
documents is liale for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy
himself as to the suitability of the work as given in the Technical Specifications and shall
take full responsibility for the completion of wlolas per defined scope.

PRICE QUOTATION

The Bidder shall quote his price against each item of the schedule as indicated in Schedule
of Quantities / Blank price schedule enclosed with technical specification, both in figures
and in words clearly

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of
illegibility, the interpretation of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price
schedule as fully described and contained therein. No modifications to the work content in
the items will be allowed.

The offeredunit rates shall remaifrIRMfor variation in completed value of the Contract
including the cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections
etc. of either terms and conddns or rates of his Tender after opening of Tenders may lead
to rejection of his Tender.

RECEIPT GFENDER

Tender shall be received at the office of concerned Engiiteeharge / Contractell as

per advertisement. The Bidder has the option of sending the Tender by Registered Post or
submitting the Tender in person, so as to reach the Engiireeharge / Contract cell as

the case may be on or before the date and time set out for the sanrtBe Invitation to
Tender. Tender submitted by FAX/TELEX/TELEGR#II §hall not be accepted.

TENDER OPENING
The Tender will be opened in the manner and at the time, date and place set for opening of
Tenders as described in the Notice Invitirender/ Special Conditions of Contract.

LANGUAGE TO BE USEBILLING OF BID OOMENTS
The Tender shall be submitted in English language only.

EARNEST MONEY
Bidders shall submit Earnest Money of value as specified in Special Conditi@orstiaict /

NIT and in the manner prescribed in clati€e of Notice Inviting Tender. Earnest Money
shall be returned to the unsuccessful Bidders at the expiry of the validity period unless
otherwise extended or on finalization of the Contract. Earnest Mookyhe successful
Bidder shall be returned after he furnishes the initial Security Deposit and Contract is
signed. No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any
other form than as mentioned above and the Tender shall lnaraarily rejected without
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E.M.D. The E.M.D. shall be returned in form of A/c payee cheques / D.D. Bank charges
shall be to the accounts of Contractor if D.D. is required.

1.13.1 Forfeiture of E.M.D. & rejection of Bid; if

a) The Tender is revoked during validity period.

b) The prices are increased unilaterally after the Tender opening and during validity of
offer.

c) ¢KS hgySNI I O0OSLIia GKS . ARRSNNRA O0AR LINEZLJ
Contract after the Contract is awarded to him.

d) The Bidder failso submit initial Security Deposit within the period specified in Special
Conditions of Contract.

1.14 NO CLAIM OR COMPENSAN FOR SUBMISSIORTENDER
The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges
and expenss incidental to or incurred by him through or in connection with his submission
of Tender or its consideration on the Owner, even though Owner may modify / withdraw
the Invitation to Tender or does not accept the Tender.

1.15 INCOME TARPAN& SALES TAXLEARANCE CERTIFECOANDP.F CODE
Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by
the concerned authority & P.F. Code with the Technical Bid of the Tender.

1.16 NOTICEON BEHALEF OWNER
All notices of tebnical / commercial nature shall be issued by the EngHireeharge from
time to time after LOI is released till closure of Contract.

1.17 SITE INFORMATIGNLOCAL CONDITIONS

1.171 Ste information
Information regarding the work site, plant capacitidecation, approach to site and
metrological condition, work culture etc. as prevailing at the site can be obtained by the
Bidders by site visit & interaction with Enginae+fcharge or others.

1.17.2 Local Conditions
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of
the site condition and shall appraise himself of the procedure for engagemelabotir
and shall collect any other information which may be required before stiimgithe
Tender.

1.173 Claims and objections due to ignorance of site conditions will not be considered after
submission of Tender.
The Bidder shall be deemed to have visited and carefully examined the site and
surroundings, to have satisfied himself aibothe nature and details of all existing
infrastructures and also as to the nature and conditions of the plant and equipment
installed, means of transport and communications, whether by land, water or air and as to
possible interruptions thereto and ingse & exit from the site, to have made independent
enquiries, examined and satisfied himself as to the sites for disposal of surplus materials
and debris, the available accommodation, and all other similar matters which may affect
the work.
) The Bidder shll be deemed to have acquainted himself of Government taxes, laws,

statute, regulations, levies and other charges relating to his work at site.
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i) Any neglect or omission or failure on the part of the Bidder in obtaining necessary
and reliable informatn as stated above or on any other matter affecting the
Bidder shall not relieve him from any risks or liabilities or the entire responsibility
for completion of the work in accordance with the Tender Documents.

1.18 OTHER CONDITIONS
The Bidder is requad to carefully examine the General Conditions of Contract, Special
Conditions of Contract, the Technical Specification, drawings and other details relating to
work and given in the tender documents and fully acquaint himself as to all conditions and
matters which may in any way affect the work or the cost thereof. The Bidder shall be
deemed to have on his own and independently obtained all information for the purpose of
preparing the Tender and his Tender as accepted shall be deemed to have taken into
accaunt all contingencies as may arise due to such information or lack of the same.

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents
including the General Conditions of the Contract, Special Conditions of Contract, Technical
Specifications to have obtained all information and clarifications on all matters whatsoever
that might affect the carrying out the work and to have satisfied himself as to the adequacy
of his Tender. He is deemed to have known the scope, nature and tndgrof the work
and the requirements of materials arldbour involved etc. and as to all work he has to
complete in accordance with the Contract whatever be the defects, omissions or errors
that may be found in the Tender Documents.

1.18.2In case of cotitt between the conditions given in the Special Conditions of Contract /
Technical Specification and the General Conditions of the Contract, the conditions given in
the technical specification shall prevail over the General & Special conditions of the
Cortract.

1.19 SAFETY MEASURE
¢CKS /2yGNIOG2NI KIFa (G2 FT6ARS o0& GKS hgySNRa
and enforcement of any additional rules from time to time during the Contract period and
AlQa SEGSyarzy AT lLyeo

1.20 STATUTORY PROVISION
All statutory provisions like ContracabourActs, Employees Provident Fund Acts, Payment
of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to
such Contract / Contractabour during the Contract period shall be liability of the
Contractor.

1.21 EXECUTION OF CONTRAC

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and
between Owner and the Contractorithin 30 days as per prescribed proforma provided by
OPGC. The agreement shall be executed onjaditial stamp paper of appropriate value
purchased in the State @disha

End of Sectiot
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2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

SECTION

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meanings
hereby assigned to them except where the context otherwise requires.

G! OOSLIIAY3 !dzikK2NARGeé¢ akKltft YSIyYy (GKS | dziKz?

CKS WIfiSNdAARY2F RMREND YSIya Fy 2NRSN 3/
charge to effect additions to or deletions from or alteration in the Works.

WI LILINRPGSRQ akKlff YSFEY |LILINRBISR Ay gNRGAY3
previous verbal app®@l £ | YR W! LIIINR ZIFf Q YSIya | LILINROSR

W, ARRSND YSIya | LISNE2Y 2NJ INRdzLJ 2F LISNE 2y
conditions with an intention of performance against any invitation to Tender if accepted by
the person inviting Tender.

CKS W/ 2YLX SGA2Y [/ SNUAFAOIGSQ akKkftt WsSly
charge certifying that the work is completed in all respect commensurate to the provisions
of Contract & to his satisfaction.

W/ 2¢z28 G N2 y | § L FydiQ akKktt YSIy &t Sl dz LIY:
whatsoever nature required for execution, completion or maintenance of the works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

CKS W/ 2y (iNIOGQ akKlFff YSIYy SyF2NOSIo6fS | INEB

for execution of the works including therein collectively all documents such as:

i) General Conditions of Contract

1)) Special Catlitions of Contract including Scope of Work, Price Schedule / Bill of
Quantities, Technical Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation

iv) Field Quality Assurance Plan

V) Drawings if provided

Vi) LOI / Work Order

vii)  All relevant correspondence having bearing on Tender between Bidder & Owner
before acceptance of Tender.

All the above documents are complementary to each other.

CKS W/ 2yaGNFXOG2ND akKlFft YSIy (KS admdd$aa T dz
Owner and LOI accepted by the successful Bidder and includes his/their/its legal
representative(s), successor(s) and permitted assignee(s).

W/ 2y 0iNF OU2ND Aa I LISNE2YKTFANXYkO2YLI yeée Ay N
produce a given rest for the establishment other than a mere supply of goods or articles

of manufacturer to such establishment through Contract labour or who supply Contract
labour for any work of the establishment and includes a subcontractor or agent as the case
may be.
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2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

All functions pertaining to the operation of Contract means all acts, such as planning,
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue
of spares & consumables and controlling the activities of Cotdranecessary for
execution of the Contract and coordinating between the functioning agency & Owner or
his functionary representative.

W5 28Q YSIya | RF& 2F Hn K2dz2NBE FNRY YARYA3IR
in that day. However, fo®S LJdzZN1J2 aS 2F 62N] Ay @2f gAy3 &K
24 hours from 6 a.m. to 6 a.m. next.

WEN] 6Ay3aQ aKIff AyOfdzRS Yl LA LXLFya FyR i
approved in writing by the Engine@r-charge and such otliedrawings as may from time
to time, be furnished or approved in writing by the Engingecharge.

tKS Yo-pOKYRBSED -I80K IWWMEFSQAOSMItt YSIYy GKS Sy3,
may be nominated by the Owner from time to time and $hatlude those who are
expressly authorized by the Owner to act for and on his behalf for all functions pertaining

to operation of the Contract.

WOEOSLIISR wAalaQ NB Nrala RdzS (G2 Nr2Ga& 067
civil commotion (inso far as both these are uninsurable), war (whether declared or not),
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
military or usurped power any acts of government, damage from aircraft, acts of god such

as earth quake, lightening and unprecedented floods and other causes over which the
Contractor has not control and accepted as such by the accepting authority or causes solely
due to use or occupation by the Owner of the part of works in respect of whiehtificate

of completion has been issued.

¢CKS WCAYLFft J/SNIAFTAOFGSQ Ay NBfFGAZ2Y G2 (K
satisfactory compliance of the various provisions of the Contract to be issued by the Owner

or his representative aftethe period of risKiability is over. Risk liability period shall be
specified in Special Conditions of Contract.

Wl SFRAY3IaQ Ay (GKA& [/ 2yGNI OG R20dzySyd | NB
part of the Contract documents and are nat be taken into account in the interpretation
of the provisions of the Contract.

W[l y3dzZZ IS F2N) 5Nl gAyIa 9 LyadNdzOGdAz2yQy !
dimensions etc. shall be in English language only.

W[ SG G SNJ 2 BhalLmeanSay iatimatipnhby a I€iter to Bidder that their Tender has
been accepted in accordance with the provisions contained in the letter and hence to take
preparatory steps and compliance of formalities to commence the work from the date
desired by Owar.

¢KS Walyl3aAay3a 5ANBO0G2ND &K bDdishaPowér lGgneratisnS a |-
Corporation Ltd or his successors in office as designated by the Owner.
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2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

Wal N] SG wlkidSQ akKklff oS -inickae dnlthé Sasid ofithedtDOA RS R
materials andlabour at the site where the work is to be executed, plus the percentage
mentioned in schedul& to cover all overheads and profit (No percentage shall be added

for materials issued by the Owner).

WaSGiNRO { @& a&id Socuments!relgdrding tBeQriegSdrerierit of works are given in
the metric system and all work under the Contract should be carried out according to the
metric system only. All documents concerning the work shall also be maintained in the
metric system.

W2G3A0S Ay GNRGAY3I 2N gNARGGSY y2G0A0SQ aKlff
sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address or registered affitee addressee and

shall be deemed to have been received in the ordinary course of post, it would have been
delivered.

¢tKS WYhgySND ddshdPowerYGenerstioniGoforation Limited (OPGCL), a
company incorporated under the Companies ,At856 having its registered office af' 7

Floor, Moduleg A, Fortune Towers, Chandrasekharpur, Bhubanest8a023 or any other

places if modified subsequently and shall include its Managing Director or other
Administrative Officers authorised to deal withese presents and are concerned on his
OSKFfF YR FINB LRAGSR Ay lFye 2F (KS 2F7FA
successors and assignees.

Wt F@Ay3d hFFAOSNR akKlff YSIY I SIR 2F FAYlFyYyO

CKS Wt SNAZ2RABEBQS5AFTSQBIAR@yt G2 | 62N] YS!
date of issue of completion certificate up to the date of issue of final certificate, which the
Contractor stands responsible for rectifying all defects that may develop in the works.

Wt yaQ akKlft YSFy |ff YIL&AXI RNIgAy3adazr aiSiac
in order to define broadly the scope and specifications of the work & works and all
reproductions thereof.

W{ OKSRdzf S6a0Q NBTFSNNBER nithe relewint siake®enSof detdig R A { 7
annexed to the tender papers issued by the Owner and the amendments thereto issued
from time to time.

W{AYy3dzZE F NJ g tfdz2NT QY ! yfSaa 20KSNBAaAS aidl i
and viceversag KSNBJSNJ GKS O2yGSEG a2 NBldANBad
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance

by the Owner. Words implying persons shall include relevant corporate companies or
registered assciations or body of individuals or firms of partnership, cooperative society

as the case may be.

{AGS k 22NJ] LXIOSQ akKlff YSIy G4KS ftFyR&a Iy

on which the works are to be carried out, any other lands or placegiged by the Owner
for the purpose of the Contract.
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2.29

2.30

231

2.32

2.33

2.34

2.35

2.36

2.37

2.38

W{LISOATFTAOI A2y Q aKlIftt YSIFy Iff¢ RANBOUA 2y
provisions and requirements attached to the Contraghich pertain to the method and

manner of performing the work(s) to the quantities and qualities of the work(s) and the
materials to be furnished under the Contract for the work(s) as may be amplified or
modified by the Owner or the Enginegr-charge duing the performance of Contract in

order to meet the unforeseen conditions in the best interests of the work(s). It shall also
include the latest edition including all addenda / corrigenda or relevant BIS Specifications
and other relevant codes.

TS Y2260 NF Ol2NR akKlFftf YSFIy lyeé LISNAR2Y 2N F
to whom whole or any part of the work has been entrusted by the Contractor, with the
written consent of the Owner or his representatives and the legal representatives,
successors and permitted assignee of such person, firm or company.

We¢ SYLI2NINB 22NJaQ akKbkftt YSFEy Fff GSYLR2NI NE
completion or maintenance of the Contracted works.

¢tKS a¢SYRSNE &Kkl f fitedVStheyBiddeKahd stiBet$ent caadiiony A
accepted by the Owner.

W NESYGd 22N Q akKktft YSIy |Fyeé dzNBSyhichargeS | & dzN
become necessary during the progress of the work to obviate any risk of accident or failure
or disruption of generation which become necessary for security.

W £dzS 2F /2y0NIOGQ akKlff YSIFy GKS adzy | OC
the prices accepted in Tender and/or the Contract rates as payable to the Contractor for
the entire execution and full completion of the work.
¢CKS W/ 2y GNXOG &adzyQ akKltft YSIyY
a) In case of lump sum Contracts, the sum for which the Tender is accepted.
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in
the Tender adjusted @ G KS / 2y GNF O 2NNa LISNOSyidl3IsSo
c) In case of item rate Contract, the value of works arrived at after multiplication of the
guantities shown in the schedule of quantities by the item rates quoted by the Bidder
for the various items.

W2 SS1 Q YStof deveh cohdSchitive2days without regard to the number of hours
worked in any day in that week.

W2 2Nl AYy3 RI&8Q YSIya Fye RIEe&s 6KAOK Aa y2i

CKS W22NJaQ akKlkftf YSIy | vi® inkagcOrtladzie Sith lthe f & 2
Contract or part thereof as the case may be and shall include all extras, additions, altered

or substituted works as required for the purpose of the Contract or as may be required to

be executed by the Owner / Enginei@rchargeat an agreed price if not available in scope.

NATURE OEONTRACTThe Contract may be for
a) Construction / Fabrication / Erection of plant & equipment.
b) Civil construction.
c) Operation (any system).
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2.39

2.40

241

2.42

2.43

2.44

2.45

2.46

d) Maintenance(Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of

plant, Plantation etc.)

e) Composite / Turnkey package.

Earnest Money:
¢tKS . ARRSNJ Aa

NBIjdzA NBR G2 &adzoYAld WOl NYySai

abide by the terms conditions of Tender document and comply with the work if offered.

Schedule of Rate:

Schedule of Rates means the latest rate published by Works Department / P.H.
Department. / Irrigation Department., Govt. 6fdishaas the case may be.

Schedile of Quantities:

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid
and the rate & amount offered by the Bidder therein and its subsequent agreement by
both parties. This is applicable for construction & civilntenance job only.

Price Schedule:
Price schedule is a document

in which description of operation / maintenance, probable

frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder
shall fill up the blanks and subniitas Price Bid, which is subsequently agreed by both the
parties directly or after negotiation.

G{AOKIINBESE A&

G[ Fo2dz2NE YSIya

Fy SYLX 2SS 2F /2yiNIOlG2N ¢
the site for dayto-day activities on his behalf.

G2N] SNE SYLX 28SR o6& | -/ 2y

contractor or by an agent to do any skilled, seskilled, unskilled, manual, technical or
clerical work relating to the subject of Contract for hire or reward.

GaAyAFgdASE YSI
amended from time to time.

ya ¢ 3Sa a RSTAYSRM8BARS NI

Dispute regarding interpretation and definition:

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be

final.

End ofSectionll
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3.0
3.1

SECTIONI

GENERAL INFORMATION TO BIDDER (S):
ISSUE OFENDER PAPER

Owner shall issue one set of priced tender documents which consists of:

3.2

3.3

3.4

3.5
3.5.1

3.5.2

3.5.3

) Instructions to Bidder including NIT & Proforma of letter of undertaking

i) General Conditions of Contract

i) Special Conditions of Contract including Technical Specification and Scope of
Work

iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as per the stipulation in NIT. Information provided and
documents submitted by the Bidders in Techzmmmercial bid shall be processed,
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for
opening of Price bid. The price bids shall be opened with prior intimation tockhteally
gualified Bidders only and in presence of them or their authorized representatives. Only
proprietor, partner, director or permanent employee with necessary power of attorney
shall be accepted as authorized representative.

WITNESS
Witness ad sureties should normally be persons of status and property. Their hames,
occupation and address shall be stated below their signature.

VALIDITY

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying
any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid

cancelled.

ADDENDACORRIGENDA

Addenda / Corrigenda to the tender doment may be issued reasonably prior to the date

of submission of the Tenders to clarify documents or to reflect modification in the design
or Contract terms. If such issues made, subsequent to sale of Tender paper, time extension
shall be given and subssion of Bid shall be dealt with in accordance with Clause 1.3 of
Instructions to Bidder (s).

The addenda / corrigenda will be issued / mailed to each persamganization to which a

set of tender documents has been issued. Each recipient shall ackrgemed receipt of

the same and attach one copy of the addenda/corrigenda issued, which shall form part of
Tender Documents. In case of paper publication of such addenda/corrigenda, copy of the
same may be treated as part of original tender documents.

REVISED PRICE BID

In case of any deviation proposed by any of the Bidders and accepted by the Owner during
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders
with provision of submission of fresh Price Bid tgkinmto consideration the accepted
deviation.
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3.6 RIGHT OPWNER TO ACCEPT OBERHIENDER

3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind
himself to accept the lowest Tender and reserves the authority toctegmy or all the
Tenders received without assigning any reason whatsoever. The whole work may be split
up between two or more Contractors or accepted in part (not entirely) if considered
expedient. The rates shall be the lowest/negotiated for such evdiiem Tenders in
which any of the particulars and prescribed information is missing or incomplete in any
respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The
decision of the Owner in respect of the above shall bel fimal binding on the Bidders.

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the
Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled
remarks or any additional conditions drable to be rejected.

3.7 BIDDEE3 RESPONSIBILITY
The intending Bidders shall be deemed to have visited the site and familiarized themselves
thoroughly with the site conditions before submitting the Tender. Namiliarity with the
site conditions willnot be considered a reason either for extra claims or for not carrying
out the works in strict conformity with the drawings and specifications. The correctness of
the details given in the Tender Documents as guideline information to help the bidder but
to make up the Tender is not guaranteed.

3.8  NOTE TO PRICE SCHEHIBCHEDULE OF QUANTITY

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be
done within time schedule and to be acquainted himself of¢baditions prevailing at site.

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder
to the schedule of quantity / price schedule shall be brought out in the terms and
conditions of offer.

3.8.3 The schedule of quadity / price schedule should be read in conjunction with all the other
sections and documents of the Tender.

3.9  EQUIPMENTS TO TBENTRACTOR ON CHARBIFABASIS
Owner shall not provide any equipment to the Contractor on chargeable basis or
otherwise.

3.10 ISSUE OF PRIME MATAFS

3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc.
in case of construction and civil repair maintenance work.

3.10.2 In case of mechanical & electrical maintenance, Owner shadiige steel materials other
than reinforcement steel. Spares, lubricants, special consumables forming part of the job,
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not
be included in price of Bidder. Other camsable shall be provided by Contractor.

The Contractor shall arrange and stock in full or in part of prime materials as per direction
of Engineeifin-charge within 7 days of commencement of work and obtain a certificate
from Engineetin-charge to thiseffect. The payment against the prime materials shall be
made progressively on certification of utilization from Engir@echarge.
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3.11

3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

ARRANGEMENT BEYORDNTRACT
It may be sometimes so required to provide materials & services by the Contractordeyon
the Scope of Contract. In such situation, the price must be finalized before actual event.

FOREIGN EXCHANGE MAFRON

In case imported items are involved in the Contract, the price fluctuation corresponds to
the fluctuation in the price of foreigrexchange. Hence, amount of foreign exchange
involved, the exchange rate for the currency on the date of offer and rate of duty should be
specifically mentioned by the Contractor.

PRICE ESCALATION

In case of price escalation provision, base datdices on the base date and documents /
publications shall be referred on the due date and actual date of completion of work
without any ambiguity.

PURCHASES FRQUBCONTRACT®@FUB VENDOR

The Owner shall not directly or otherwise be involved withy asubcontractor or sub
OSYR2NXP b2 artsSa GFE F2N¥Y W Q « T2 NY
Contractor/subcontractor/subvendor shall be issued under any circumstances.

INCOME TAKWORKS CONTRACT T/8ALES TAXGST ANY OTHER TAXDUTIES

Income Tax / Works Contract Tax / Sales T&S/T any other taxes & duties if applicable

at the prevailing rate shall be paid by Contractor and shall be deducted from their Running
bills if applicable.

EXCISE

Certain items of work such as manufacturioigsteel vessels and pipes etc attract excise
duty. The Contractor shall register himself with excise department shall deal with directly
and Owner shall take no liability on account of excise duty to be paid by the Contractor.

The price to be quot by the Bidders shall be kept firm up to completion of work. No
escalation shall be allowed.

The person signing the Tender should have requisite authorization of the firm submitting
the Tender. This is applicable only to the Joint Stock Compaiine &uthorized person
shall be a director / partner / regular employee of the said firm. In case of unregistered
firm, the Owner, Managing partners, or authorized partner to this effect shall sign the
Tender.

OVERRUN CHARGES

Delay in completion of ark beyond the control of the Contractor such as ravailability

of front, drawings, specifications, materials or force majeure etc, Contractor has to
increase the additional facility to complete the work in time. No overrun charge shall be
considered. By however the Engineen-charge shall examine the period of delay and
possibility of adherence to schedule by providing reasonable additional manpower/facility
and if satisfied that completion of work shall not be possible by providing reasonable
additional manpower, time extension shall be allowed to the Contractor & no penalty shall
be levied on this account. No overrun charge shall be paid.
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3.20 FACILITIES T@NTRACTO®):
3.20.1 Water Supply (a) Water for drinking and sanitation purpose shall be provided to the
Contractor for the site work, free of cost. (b) Unfiltered water for construction /
maintenance works shall be supplied from the nearest source free of cost. But the
Contractor shalarrange to transport water from the nearest source allowed to him for all
purpose.
3.20.2 Power Supply Power supply will be provided to the Contractor for the site work and office
at a cost to be decided by the Owner. The power will be supplied fromeheest point to
the site and Contractor shall arrange to tap the power to his site at his own cost.
3203[ FYR F2NJ / 2YyGNI OG2NN&a CAStR hTFAOSS D2R2gY
a) The Owner at his discretion and convenience may provide the land for construction
of Contradi 2 NRa GSYLR2NINE FASER 2FFAOST 3I2R2
execution of the Contract near to the site but out of plant gate free of cost. The
Contractor shall at his cost construct all these temporary building structures and
provide water supplysanitary & power supply arrangement as approved by the
Engineefin-OK | NBESY gAGK RdzS NB3IFNR (2 hgySNDa

b) On completion of the work undertaken by the Contractor, they shall remove all
temporary works erected by them and have the site cleaasl directed by
Engineetin-charge. If the Contractor fails to comply with these requirements, the
Engineetfin-charge has the right to remove any structure, such surplus, rubbish
materials and dispose off the same as deemed fit and get the site clearetheand
Contractor shall forthwith pay the amount of all expenses so incurred and shall
have no claim in respect of any such surplus materials disposed as aforesaid. The
land provided shall be solely on temporary basis, which is terminable at any time
without notice or without assigning any reasons. In the event of any such
termination or the termination of the Contract / completion thereof, the Contractor
shall forthwith vacate the premises. The Owner reserves the right to ask the
Contractor for demolition aainy time during the currency of the Contract to vacate
GKS fFyR o6& 3IAQPAYy3a &aS@Sy RlIea y2GA0S
interest.

C) Medical facility:
Owner shall extend free medical consultancy / services as available at ITPS hospital
to the ntractor personnel during their assignment but no medicine shall be
provided.

d) Accommodation
Owner may provide accommodation subject to availability to the company
executives on chargeable basis, which has to be determined by the Owner from
time to time. In such an event, rent for 6 months shall be retained frétRanning
bill of the Contractor as security & rent from second month shall be recovered from
subsequent running bills. The amount hold as security shall be returned to the
Contractor on handig over the vacate possession of accommodation with security
amount.

3.21 LIABILITY OBONTRACTOR IN CASESORIKE OF THEIR LBBS

321.1LYy OF a$S /labofingdNdn Gtidke Wi advance notice as per rule, it is responsibility
of the Contracbr to mobilize such manpower from their other sites or otherwise and
continue the work so that execution of Contract is not affected. In such an event, the
failure to perform shall lead the Owner to get the work done by any other agency, but at
the cost &risk of the Contractor. Further, the Contract shall be terminated with seven (7)
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days notice in O&M Contract and the Contractor may be debarred from participating in any
future Bid in OPGC Ltd. In case of construction work;adirerence to schedule shadlad

to cancellation of Contract or imposition of penalty at the discretion of the Engimeer
charge. If thelabours go on strike without prior notice, the situation shall be treated as
force majeure provided nonperformance is for a reasonable periog. dhthe situation is
beyond reasonable control of the Contractor but has taken appropriate steps as a man of
common prudence would have taken in his own case, Owner may consider in case to case
basis to either terminate the Contract or otherwise get therk done by other means but

at the cost & risk of the Contractor. Only events of such illegal strike, which make the
performance impossible at the time of occurrence and for a considerable time period for
mobilization, shall be considered as force majeure

3.21.2 The operation shall continue round the clock for the entire Contract period without
interruption unless otherwise notified by Engineercharge. Hence, staff for attending
maintenance job shall be kept ready by the Contractor on all SundaysthedNational &
festival holidays at their own cost. In case of construction work, the work shall be executed
as per the direction of Enginegr-charge.

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency
requirementetc and to meet the schedule of construction work, the requisite number of
manpower has to be arranged by the Contractor at their own cost.

3.22 SPARE& CONSUMABLES
The items of materials, spares, consumables, tools & plants to be provided by Owmer if a
either on cost or free of charges shall be specified in Special Conditions Contracts.

3.23 OTHER CONDITIONS

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, technical specifications, schedubd drawings and any other documents
forming part of this Contract documents.

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of
the General Conditions of Contract, the provisions of Special Conditions ofaCtositall
be deemed to override the provisions of General Conditions of Contract.

3.23.3In case of contradiction among Bureau of Indian Standard Specifications, General
Conditions of Contract, Special Conditions of Contract, Notice Inviting Tender, cgchni
Specifications, Drawings, Schedule of quantity & time, the following shall prevail in order of
preference.

i) Detailed work order forming part of Contract
1)) Schedule of Quantities

iii) Technical Specifications.

iv) Notice Inviting Tender

V) Special Conditions @ontract

Vi) Drawings

vii)  General Conditions of Contract

viii)  Bureau of Indian Standard

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain
work or provide certain facilities, it is understood that the Contractor shall do b atost.

3.25 DURATION OF CONTRACT
The period of Contract shall be specified in the Special Conditions of Contract. The Contract
period shall reckon from the date of issue of LOl. OPGCL reserves the right to withdraw any
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving
any reason for the same and take up the job departmentally or otherivigerformance of
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Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall
not be payable by the Owner. The Contractor shall not claim any compensation on this
account.

3.25.1 The period of Contract may be extended witlutual consent if the delay is beyond the
control of Contractor at the discretion of the Engineeicharge.

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an
additional duration of 2/3 months, the Contractbas to accept the proposal of Owner at
original rate and terms & conditions.

3.26 MATERIALS HANDLING
Contractor shall draw all the materials from Warehouse being duly authorized by Enrgineer
in-charge. Requisite loading, transportation & unloading osatth materials shall be the
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of
loading / unloading at the cost to be specified in the Special Conditions of Contract.

End of Sectiottll
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4.0
4.1
41.1

41.2
4.1.3

4.2
42.1

4.2.2

4.3

4.4

4.5

4.6
4.6.1

SECTION

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION GBNTRACT DOCUMENTS

Complete documents forming the Contract are to be taken as mutually explanatory. Should
there be any discrepancy, inconsistency, error or omission in the Comiracty of them,

the matter may be referred to the Enginesr-charge who shall give his decisions and issue
instructions to the Contractor directing in what manner the work is to be carried out. The
decision of the Enginean-charge shall be final and eousive and the Contractor shall
carry out work in accordance with this decision.

Both details of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Spatidn / Scope of
work, the Contractor has to do all such works necessary for completion of the work to
meet the end objective with due regard to sound engineering practice as directed by
Engineefin-charge.

SPECIACONDITIONS OBONTRACT

Spedaal conditions of Contract shall be read in conjunction with the General Conditions of
Contract, Specifications of work, drawing and other documents forming part of this
Contract wherever the context so requires.

Notwithstanding the suldivisions ofthe documents into the separate sections and
volumes each part shall be deemed to be supplementary & complementary to every other
part and shall be read with the Contract Agreement so far as it may be practicable. All
documents of Contract & Tender havexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the
Contract, the Owner shall be the deciding authority with regard to the correctness of the
document.

Any error or omission in any parf €ontract documents shall not vitiate the Contract or
release the Contractor from execution of the whole or any part of the works comprised
therein according to drawings & specification or from any of his obligations under the
Contract.

The materials design and workmanship shall satisfy the relevant Bureau of Indian
Standard, the job specifications contained herein and codes referred to. Where the job
specifications stipulate the requirement in addition to those contained in the standard
codes and sgcification, these additional requirements shall also be satisfied.

BIDDER TO OBTAIN &N INFORMATION ONI'& CONDITIO& CONDITION OF WORK

The Bidder shall be deemed to have examined the tender documents, to have obtained his
own informatian in all matters, whatsoever that might influence carrying out the works at
the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to
know the scope, nature as to what works he has to complete in accordance with the
Contract document whatever be the defect, omission or errors that may be found in the
Contract Document. The Contractor shall be deemed to have visited site and surrounding
areas, to have satisfied himself to the nature of all existing structures, and alsotlas to
nature and the conditions of available facilities like railways, roadways, bridges, culverts,
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4.6.2

4.6.3

4.6.4

4.7

4.8

4.9
49.1

4.9.2

4.9.3

4.9.4

means of transport and communications by land, water or air and possible interruptions
thereto the access to and from site and to have made enquiries, exami satisfied
himself of the site for obtaining sand, stones, bricks and other materials, the sites for
disposal of surplus, materials, the available accommodation like depots, buildings as may
be necessary for executing and completing the work to haveemiacal, independent
enquiries as to the suboll, water, land variations thereof, storms, prevailing winds and
climatic conditions and all other similar matters affecting the works. He is deemed to have
acquainted himself with his liability for payment Government taxes, custom duties and
other charges. He is deemed to have acquainted himself with the labalr attitude,

work culture, customs & systems etc.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not
relieve him from any risks or liabilities or the entire responsibility for completion of the
works at the scheduled rates and time in strict accordance with the Candiccuments.

Any change in technological requirement shall be binding on the Contractor and no extra
claim on this account shall be entertained.

No verbal agreement or inference from conversation with any officer or employee of the
Owner either before, during or after execution of the Contract agreement shall in any way
affect or modify the terms or obligations herein contained.

MUTUAL LIABILIES AMONGONTRACTS
The Contractor who are executing more than one Contract under OPGC, any penalty or
recoveries of one Contract shall be made from other Contract & vice versa.

CONTRACREVIEWMEETING

Engineetin-charge shall arrange Contract RaviMeeting in regular intervals in case the
performance subject to any difficulty and take decisiorcamnexionwith amendment of
time, quantity, price etc.

SECURITY DEPOSIT
A sum of 10% of the accepted value of the Tender or actual valubeofvork to be
executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of
Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5
crore shall have to be deposited by the Contractor as secdaposit with the Owner &
retained by the Owner until the expiry of defd@bility period

This may be deposited initially at 2.0% of the value of the Contract (referred as initial
security deposit) within 10 days of receipt by him of LOI and @darze will be recovered

in installments through the deduction @ 10% of the gross value of the each running bill for
the Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5%
for Contract over Rs.5 crore, till total securdgposit is collected. No further deduction

from the bills will be made on this account subject to clause. 4.9.7 hereatter.

Alternatively the Contractor may at his option have to deposit the full amount as
mentioned in clause 4.9.2 above towds security within 10 days of issue of LOI. This
amount will have to be suitably enhanced to the tune of corresponding percentage of the
executed value if any.

Contractor shall furnish the initial or totakcurity amounby Demand Draft in the manner
specified inClause 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value
of Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank
Guarantee in the prescribed format from anytioaalized or scheduled bank. In all the
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4.9.5

4.9.6

4.9.7

4.9.8

4.9.9

4.10

411

cases Iif total security is not deposited either in form of Demand Draft or Bank Guarantee
the security as mentioned in Clause 4.9.2 shall be recovered from the running bill of the
Contractor. The Bank Guarantee fagishall be extended to only companies of repute at
the discretion of OPGC.

The earnest money deposited with the Tender shall be adjusted towards initial security
deposit at the option of the Bidder.

If the Contractor/subcontractor or their emploge damage, break, deface or destroy the
property belonging to the Owner or others during the execution of the Contract, the same
shall be made good by the Contractor at his own expense and in default thereof the
Engineefin-charge may cause the same to b®de good by other agencies and recover
expenses from the Contractor for which the certificate of the Engireeharge shall be
final.

All compensation or other sums of money payable by the Contractor to the Owner or
recoveries to be made under t@s of this Contract may be deducted from their security
deposit or from any sums which may be due or may become due to the Contractor by the
Owner on any account whatsoever. In the event of his security being reduced by reasons of
any such deduction or sglthe Contractor shall within ten days thereafter make good by
bank drafts, any sum or sums which may have fallen short of Security deposit amount or
any part thereof. No interest shall be payable by the Owner for sum deposited/retained as
security depogi

The security deposit will be refunded after the expiry of the period of defect liability as
stipulated in the Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while theyeaecuting any other Contract with Owner,

the security deposit of such L1 Contract shall be enhanced to 20%. After successful
completion of ' mile stone / initial three months as the case may be, 10% of the security
may be refunded to the Contractor.

FORFEITURE @ECURITDEPOSIT

Whenever any claim against the Contractor for the payment of a sum of money arises out
of or under the Contract, the Owner shall be entitled to recover such sum by appropriating
in part or whole the security deposit ttie Contractor and to sell any Government security
deposit of the Contractor forming whole or part of such security deposit. In the event of
the security being insufficient or if no security has been taken from the Contractor, then
the balance or the totakum recoverable as the case may be, shall be deducted from any
sum then due or which at any time thereafter may become due to the Contractor under
particular Contract or any other contract with Owner. The Contractor shall pay to the
Owner on demand any lence remaining due. In case any dues can not be recovered out
of Contract(s), the amount may be recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner
which in the opinion of the Owner has asig the decision of the Engineer-charge shall

be final and binding on the Contractor or in the event of the termination of the Contract
for any such breach, the security deposit is liable to be forfeited. The decision of forfeiture
by the Owner shall bénal and binding on the Contractor.

AMENDMENT OF QUANY)VALUE PERIOD OF COMPLETION
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum
Contract based on Bill of Quantities and item rate Contract if any demiati quantity or

Page400of 170



omission of items are discovered in course of performance of Contract, the cumulative
effect of which varies the Contract sum up to 5%, the error shall be rectified/amended and
the value so varying shall be added with or deducted from @oatract sum @ original
contract cost as the case may be. Deviation shall be allowed subject to recommendation of
Technical Services department, if the varying value shall exceed 5% of Contract value only.
In case of annual maintenance Contract in respgcinechanical maintenance, electrical
maintenance, plant cleaning or any other operational activities time extension for
completion of any item does not arise. But the period of service may be extended beyond
Contract period at the discretion of managenteh situation so demands. In addition to
this, the Engineem-charge reserves the power
a) to make alteration in, omission from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to hibe to
necessary or advisable during the progress of the work;
b) to omit a part of the works in case of n@vailability of a portion of the site or for
any other reasons. The Contractor shall be bound to carry out the work in
accordance with any instructis given by the Engine@n-charge to the extent the
omission does not change the value of Contract by more than 10%. Consequent
alterations, omissions, addition or substitution shall form part of the Contract as if
originally provided therein and the Caattor may be directed to do in the manner
above specified as part of the works. The Contractor shall carry out the work on the
same conditions in all respect including rate on which he agreed to do the main
work. But if such alteration, omission, addition substitution radically change the
original nature of the Contract shall be ordered by the Engiiieeharge as a
deviation and in the event of deviation being ordered which in the opinion of
Contractor changes the original nature of the Contract, Hreste shall be worked
out by Engineein-charge with mutual consent.

Rate for such additional, altered or substituted work shall be determined by the
Engineetin-charge as follows:

i) If the rate for additional, altered or substituted items of woskspecified in

the schedule of quantities / price schedule, the Contractor shall carry out
the additional, altered or substituted items at the same rate. In case of
composite Tenders where two or more schedules of quantities may form
part of the Contractthe applicable rate shall be taken from the schedule of
guantity of that particular part in which the deviation is involved, failing that
at the lowest applicable rate for the same item of work in the other
schedules of quantities.

i) If the rate for alered, additional or substituted item of work is not specified
in the schedule of quantities / price schedule, the rate for that item shall be
derived from the rate for the nearest similar item specified therein. In case
of composite Tenders where two or meschedules of quantities form part
of the Contract, the rate shall be derived from the nearest similar item in
the schedule of quantities of the particular part of works in which the
deviation is involved failing that from the lowest of the nearest gimiiem
in other schedule of quantities.
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iii) If the rate of any additional, altered or substituted item of work cannot be
determined in the manner specified in sylara (i) & (ii) above, then such
item of work shall be carried out at the rate entered time Schedule of
Rates mentioned in schedule A plus/minus the percentage by which the
tendered amount of the works actually awarded is higher or lower than the
estimated amount of works actually awarded.

iv) If the rate for any altered, additional or substiad item of work cannot be
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11,
due to nonavailability of rate in Schedule A, then the rate for such item of
work shall be determined by the Engindatcharge on the basis of the
purchase price as supported by the vouchers plus mutually agreed labour
rate. In case the Engine@r-charge considers the purchase price
unreasonable, the price shall be determined on the basis of market rate(s)
prevailing during the fortnight following theatle of order.

4.12 SUSPENSION OF WORKS
The Contractor shall, on receipt of the order in writing of the Engiireeharge, suspend
the progress of the works or any part thereof for such time and in such manner, as the
Engineefin-charge may considarecessary for any of the following reasons:
i) On account of any default on part of the Contractor; or

i) For proper execution of the works or part thereof for reasons other than the
default of the Contractor;

In any of the above cases the Contracsirall properly protect and secure the
works to the extent necessary and carry out the instructions given on that behalf by
the Engineetin-charge during such suspension period.
4.12.1 compensation:
Compensation for suspension of work under (ii) of Claud® 4hall be dealt with on
request of Contractor by the Contract Review Meeting depending on the period of
suspension & condition of suspension etc.
4.12.2 Time extension for suspension of work:
Time extension for suspension of work under Clause 4.18h@il) be dealt in accordance
with Clause No0.4.13

4.13 TIME EXTENSION FGR.BY IN COMPLETIONWORK
The time allowed for execution of total works as specified in the Scheduleé ¢ A 0 K R
regard of achieving the corresponding milestone mutually agreed upon or the extended
time in accordance with these conditions shall be the essence of the Contract. The
execution of the works shall commence from the™8ay after the date on which the
Owner issues written orders to commence the work.

As soon as possible after the Contract is finalized the Enginedrarge and the
Contractor shall agree upon a TimedaRrogress Chart/PERT chart,/network before
agreement is signed. The chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate & forecast the
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dates of commencement ahcompletion of various sections of the work corresponding to
various milestones.

The target date of achieving various milestones and activities between two consecutive
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer
charge. During review, the date of achievement of milestone may be adjusted if required
but not the date of completion of work as per schedule. However, no time extension shall
be permitted beyond the time of completion as per Contract.

4.13.TTime exension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile
stone of the total works shall, in the event of any deviation/amendment resulting in
additional quantity over th&ontract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted
works bears to the original Contract sum, plus

b) 25% of the time calculated in (a) above or such furthéditional time as may be
considered reasonable by the Engineeicharge.

Alternatively, variation in completion time of milestone may be worked out mutually in
Contract Review Meeting depending on the prevailing conditions and need of the hour.

4.13.2ZTime extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to
the Contractor as deemed proper by Contract Review Meeting on request of the
Contractor.

4.13.3Time Extension for delay on account of:

a) force majeure;

b) abnormally bad weather, or

C) delay on the part of other Contractors engaged by Owner in executing work not
forming part of this Contract but having bearing on this Contract;

d) non-availabilty of stores to be provided by the Owner under the Contract;

e) any other related cause beyond the control of Contragtor

-provided the Contractor shall immediately give notice thereof in writing to the Engineer
in-charge but shall nevertheless use ctamdly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the
Engineesin-charge to proceed with the works. The case may be examined in the Contract
Review Meeting and decision there shall be final.

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of

the happening of the event causing delay for consideration of Owner. The Contractor may
also indicate the period of extension desired wsilpporting reasons.

4.13.5In any such case the authority mentioned in Schedulmay give a fair and reasonable

4.14

extension of time for completion of the work on the recommendation of Contract Review
Meeting. Such extension shall be communicated to thet@otor by the Engineein-
charge in writing, within 15 days of the date of receipt of such request by the Engmeer
charge.

MATERIALS

Page430f 170



The Contractor shall at his own expenses provide all materials required for the works other
than those, whiclare to be supplied by the Owner.

Vi.

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the Contract and the Contractor shall if required by the
Engineetin-charge, furnish proof to the satisfactiorf the Engineein-charge to

that effect.

If required the Contraar shall at his own expense and before 15 days of use of the
material submit to the Engineen-charge the samples of materials proposed to be
used in the works. The Engineercharge shall within seven days of receipt of
samples or within such further ped as he may require and intimate to the
Contractor in writing, whether samples are approved by him or not. If samples are
not approved, the Contractor shall forthwith submit fresh samples to the Engineer
in-charge for his approval complying with the sgiations laid down in the
Contract.

The Engineein-charge shall have full powers for removal of any or all of the
materials brought to site by the Contractor which are not in accordance with the
Contract specifications or do not conform in character qurality of samples
approved by him. In case of default on the part of the Contractor in removing
rejected materials, the Engineg@n-charge shall be at liberty to have them removed
by other means. The Engineercharge shall have full powers to procuréher
proper materials to be substituted for rejected materials and in the event of the
/ 2y 0N OG2ND&a NBFdzalt G2 O2yLieéesx KS YI @
means. All costs, which may be incurred for such removal and/or substitution, shall
be borre by the Contractor.

The Contractor shall indemnify the Owner, its representatives or employees of the
Owner against any action, claim or proceeding relating to infringement or use of
any patent or design or any alleged patent or design rights and glagl any
royalties or other charges which may be payable in respect of any article or
materials or part thereof included in the scope of Contractor. In the event of any
claim being made or action being brought against the Owner, its representatives or
employees of the Owner in respect of any such matters as aforesaid, the Contractor
shall immediately be notified thereof, provided that such indemnity is not
applicable when such infringement has taken place in complying with the specific
directions issued byhe Owner; but the Contractor shall pay any royalties or other
charges payable in respect of any such use, the amount so paid being reimbursed to
the Contractor only if the use was the result of any drawings and/or specifications
issued after Contract agement is signed.

Further, if any such action is instituted by any agency after closure of Contract or
any structure or utility is eroded or damaged within 2 to 3 years of performance on
account of related work of the Contractor, the Contractor shalllibble for such

cost and expenses for which Contractor shall provide corporate warranty for further
2 years beyond defect liability period.

Subject as hereinafter provided in Condition 7.1 all charges on account of octroi,
entry tax, sales tax, royaltgnd other duties on materials obtained for the works
from any source (excluding materials supplied by the Owner) shall be borne by the
Contractor.

The Engineein-charge shall be entitled to have tests carried out as specified in the
Contract for any mateals supplied by the Contactor other than those for which, as
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b)

Vil.

stated above, satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his expense all facilities which the
Engineefin-charge may requirdor the purpose. If no tests are specified in the
Contract, and such tests are required by the Engineaharge, the Contractor
shall provide all facilities required for the purpose and the charges for these tests
shall be borne by the Contractor onfithe tests disclose that the said materials are
not in accordance with the provision of the Contract. The cost of materials
consumed in tests shall be borne by the Contractor in all cases except when
otherwise provided.

In addition the Contractor shigperform / submit at his own cost such tests/samples
forming out of the same materials & in same process, such as concrete cube,
welded test piece etc. as may be required by the Enghmeeharge made out of

the materials issued by the Owner or Conti@gtexcept for the costs of materials
used in such tests/samples.

Material to be provided by the Owner:
GSNAILfa (42 06S LINPYGARSR o6& GUKS hgySN I NB
place of issue and rate (s) to be charged, free issue, allefalnf loss in respect thereof.

al

If after issue of LOI the Contractor desires the Owner to provide any other
materials, such materials may be provided by the Owner, if available, at rates to be
fixed by the Engineein-charge. The Owner reserves the tigiot to issue any such
materials. The notissue of such materials will not entitle the Contractor for any
compensation whatsoever either in time or in cost.

(1) The Owner may issue all the materials as per Contract to the Contractor at
its warehousesite stores, or nearest railhnead. In case the materials are issued at
the nearest railhead the cost of transportation only from such railhead to the site
will be borne by the Owner subject to the reasonableness of such transportation
cost being certifiedby the Engineem-charge. All other costs such as loading,

dzy t 2 RAy 33 (NI yaLl2 Mbwn,tbragg etditit the niangrialblared G 2 N.

utilized in the works and return of surplus & scrap, if any to the Owner shall be to
the account of the Conti&or.

(2) For the materials listed in Schedule B, which the Owner has agreed to supply
to the Contractor, he shall give a reasonable notice in writing his requirements to
the Engineetin-charge in accordance with the agreed phased programme. Such
materialsshall be supplied for the purposes of the Contract only and the value of
materials so supplied at the rates specified in the aforesaid schedule shall be set off
or deducted, as and when materials are consumed in items of work for which
payment is being maal to the Contractor from any sums there or which may
thereafter become due to the Contractor under the Contract. At the time of
submission of bills the Contractor shall properly account for the materials issued to
him to the satisfaction of the Engineer-charge, certify that balance of materials

supplied is available at site. The value of the stores/materials as may be supplied by

G2 0G0KS [/ 2y0NIOUG2N) o6& GKS hgySNI akl ff
rates as shown in ScheddBeand if they a not entered in the Schedule, they shall

be debited at cost price which for the purpose of the Contract shall include cost of
transportation & all other expenses whatsoever such as normal storage, supervision
charges which shall have been incurred in dbtaA y3 GKS &l YS |
stores.
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Vvi.

Vii.

viil.

The Contractor shall bear the cost of loading and transportation to site, unloading,
storing under cover as required, assembling and joining the several parts together
as necessary and incorporating or fixing mmatls in the works including all
preparatory work of whatever description as may be required.

Surplus of all materials issued to the Contractor by the Owner for use, inclusion or
fixing in the works (including preparatory work) shall, on completionoar
foreclosures of the works, be returned by the Contractor at his expense, at the
place of issue, after making due allowance for actual consumption, reasonable wear
and tear and /or waste. The reasonable wastage percentage shall however be
mentioned in SkeduleB against each items. If the Contractor is required to deliver
such materials at a place other than the place of issue, he shall do so and the
transportation charges from the site to such place, less the transportation charges
which would have beernincurred by the Contractor had such materials been
delivered at the place of issue, shall be borne by the Owner.

Return of surpluMaterials / scraps:

Percentage of wastage acceptable to the Owner in respect of cement, structural
steel, reinforcementteel and other such materials is furnished in Schedile

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall
be returnable as scrap to Ownirissued.

Surplus materials returned by the Contractshall be credited to him by the
Engineefin-charge at rates not exceeding those at which these were originally
issued to him after taking into consideration any deterioration or damage which
may have been caused to the said materials whilst in the dystd the Contractor.

If on completion of works the Contractor fails to return surplus materials out of
those provided by the Owner, then in addition to any other liability which the
Contractor would incur, the Enginegr-charge may, by a written nime to the
Contractor, require him to pay within a fortnight of receipt of the notice, for such
unreturned surplus materials at the rates specified in Special Conditions of
Contract.

Empty cement bags:

The rate of cement is inclusive of cost of bag.

General:

Materials required for the works, whether brought by the Contractor or provided by the
Owner, shall be stored by the Contractor only at places approved by the Engineer
charge Storage and safe custody of materials shall be the respaypsibihe Contractor.

hgySNRa 2FFAOAIfT A O2yOSNYSR gAGK (KS
inspect and examine any materials intended to be used in works either on the site
or at factory or workshop or other place(s) where such materialsassembled,
fabricated, manufactured or at any place(s) where these are lying or from which
these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the sitshall become and remain the absolute property of
the Owner and shall not be removed from the site/shifted to any place inside the
plant without the prior written permission of the Engineiexcharge. But whenever

the works are finally completed or termired and advance if any in respect of any
such material is fully recovered, the Contractor shall at his own expense forthwith
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remove from the site all surplus material originally brought by him and upon such
removal, the same shalkkvestin and become the qperty of the Contractor.

i) All plant, tools & other materials brought by the Contractor to the site must be
declared at the time of bringing the same to the site & security gate pass obtained
before entering the plant as records and reference.

iv) It shal be the duty of the Contractor to inspect the materials issued to him at the
time of taking delivery & satisfy himself that they are in good condition after the
materials have been delivered by the Owner, it shall be the responsibility of the
Contractor b keep them in good condition and if the materials are damaged or lost,
at any time, they shall be repaired and/or replaced by him at his own cost according
to the direction of the Engineen-charge.

V) Account of the materials issued by the Owner shalhimintained by the Contractor
indicating the daily receipt, consumption and balance in hand in a manner
prescribed by the Engineém-charge. All connected papers, requisitions, issues,
returns etc. shall be always available for inspection in the CotrakRd 2 FFA OS

Vi) Materials & equipments supplied by the Owner shall not be utilized for any other
purpose(s) then issued for.

4.15 LABOUR

4.15.1 The Contractor shall empldgbourin sufficient numbers to maintain the required rate of
progress / attend the repai¥  AyG Syl yO0S 2y AGQad 200dz2NNByC
workmanship of the degree specified in the Contract and to the satisfaction of the
Engineetfin-charge. The Contraot shall not employ in connection with the works any
person who has not completed his/her eighteen years of age.

4.15.2 The Contractor shall in respect labour employed by him or his subcontractors comply
with or cause to be complied with the ContractdrabourRegulations as per clause 8.5 in
regard to all matters provided therein.

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be
extended at any time. In case of enforcement of the scheme, the Contractor shizilibe
to pay his contribution and the employees contribution to the State Insurance Scheme in
respect of allabouremployed by him for the execution of the Contract, in accordance with
GKS LINRP@GAAAZ2Y 2F GCKS 9YLX 2@ S&fom {inteltolige. L y & dz
Incase, the Contractor fails to submit full details of his accoutdlmduremployed and the
contribution payable, the Enginean-charge shall recover from the running bills of
Contractor an amount of contribution as assessed by. Aitre amount so recovered shall
be adjusted against the actual contribution payable for Employees State Insurance.

4.15.4 The Engineein-charge shall on a report having been made by an Inspecting Officer as
defined in the Contractot.abourRegulations hay been the power to deduct from the
money due to the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or worker by reason offudiiiiment of the Conditions
of the Contract for the benefit of workergson-payment of wages or of deductions made
from his or their wages which are not justified by the terms of the Contract or non
observance of the said ContractdrabourRegulations.

4.15.5 In the event of the Contractor committing a default or breach ahyhe provisions of the
aforesaid ContractorkabourRegulations as amended from time to time or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of these
Regulations which is materially incorrect, then dre treport of the Inspecting Officers as
defined in the ContractordéabourRegulations the Contractor shall without prejudice to
any other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages
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for every default, breach or furnishingnaking, submitting, filling materially incorrect

statement as may be fixed by the Enging@O K| NHS FyR Ay (GKS S@Sy

default continuing in this respect the liquidated damages may be enhanced to Rs.500.00
per day for each day of deffitsubject to a maximum of ten percent of the contract value.

The Engineein-charge shall deduct such amount from bills or security deposit of the

Contractor and credit the same to the Welfare Fund constituted under Contract Labour

(R&A) Act 1970. The demn of the Engineein-charge in this respect shall be final and

binding.

4.15.6 Model Rules forLabourWelfare: The Contractor shall at his own expense comply with or
cause to be complied with Model Rules fombourWelfare as mentioned at (Cl. 8.4) or
rules framed by Government from time to time for the protection of health and for making
sanitary arrangements for workers employed directly or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineghvarge shall be
entitled to do so and recover the cost thereof from the Contractor.

4.15.7 Safety codeThe Contractor shall at his own expense arrange for the safety provisions as
per SedX or as required by the Engineercharge, in respect of albbour directly or
indirectly employed for performance of the works and shall provide all facilities in
connection therewith. In case the Contractor fails to make arrangements and provide
necessary facilities as aforesaid, the Engiriratharge shall be entitled talo so and
recover 150% of the cost of materials from the Contractor.

0] Failure to comply with Model Rules fdabour welfare, Safety Code or the
provisions relating to report on accidents and to grant of maternity benefits to
female workers shall make ¢hContractor liable to pay to the Owner as liquidated
damages an amount not exceeding Rs.500.00 for each default or materially
incorrect statement. The decision of the Engingecharge in such matters based
on report from the Inspecting Officer as defthen the ContractorsLabour
Regulations at Clause 8.5 shall be final and binding and deductions for recovery of
such liguidated damages may be made from any amount payable to the Contractor.

4.16 The Contractor shall not be permitted to enter in (other thimn inspection pupose) or
take possession of the site until instructed to do so by the Engimeenarge in writing.
The portion of the site to be occupied by the Contractor shall be defined and/or marked on
the site plan, failing which these shall balicated by the Engineen-charge at site and
the Contractor shall on no account be allowed to extend his operations beyond these
areas. In respect of any land allotted to the Contractor for purposes of or in connection
with the Contract, the Contractor sli be a licensee subject to the following and such
other terms and conditions as may be imposed by licenser:

0] that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and
occupation, in respect of each and every separagaarof land allotted to him.

(i) that such use or occupation shall not confer any right of tenancy of the land to the
Contractor,

(i)  that the Contractor shall be liable to vacate the land on demand by the Engimeer
charge,

(iv)  that the Contractor sall have no right to any construction over this land without
the written permission of the Engined@n-charge. In case he is allowed to construct
any structure he shall have to demolish and clear the same before handing over the
completed work unless agreeo the contrary.
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4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall
alter, adapt and maintain the same as required from time to time and shall take up and
clear them away as and when no longer requiredd aas and when ordered by the
Engineetin-charge and make good all damages done to the site.

4.17 SETTING OUT THE WSRK
The Engineemm-charge in case of construction work shall supply dimensioned drawings,
levels and other information necessary to eralthe Contractor to set out the works and
the Contractor shall set out the works and be responsible for the accuracy of the same. He
shall rectify at his own cost and to the satisfaction of the EngHreeharge any error
found at any stage, which may sei through inaccurate setting out unless such error is
based on incorrect data furnished in writing by the Engineesharge. The Contractor
shall protect and preserve all benchmarks used in setting out the works till end of the
Defects Liability Periodnless the Engineean-charge direct their earlier removal. But in
case of maintenance, the Engindaarcharge shall direct the Contractor to attend certain
job provided that all spares & consumables within the scope of Owner are available to the
Contractor

4.18 SITE DRAINAGE
All water, which may accumulate on the site during the progress of the works or in
trenches and excavations, from other than the Excepted Risks, shall be removed from the
site to the satisfaction of the Enginer-charge and atthé¢ 2 y (i NI O 2 NR& SELISY

4.19 NUISANCE
The Contractor shall not at any time do, cause or permit any nuisance on site or do
anything which shall cause unnecessary disturbance or inconvenience to Owners, tenants
or occupiers of other properties near the saad to the public in general.

4.20 MATERIALS OBTAINEROM EXCAVATIORCRAPREJECTS
Materials of any kind obtained from excavation on the site shall remain the property of the
Owner and shall be disposed of as the Engineaharge may direct.

4.21 TRRSURETROVEFOSSILSLC:
All fossils, coins, articles of value or antiquity and structures and other things of geological
or archaeological interest discovered on the site shall be the absolute property of the
Owner and the Contractor shall take reasolgprecautions to prevent his workmen or
any other person from removing or damaging any such article or thing shall immediately
upon discovery thereof and before removal acqualnt the Engmmaeharge with such
discovery and carry out the Engindarchad SQ& RANBOGA2ya | a G2 Gf
at the expense of the Owner.

4.22 PROTECTION OF TREES
Trees designated by the Enginegercharge shall be protected from damage during the
course of the works and earth level within 1 meter of each such dredl not be charged.
Where necessary such trees shall be protected by providing temporary fencing.

4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watch & ward as and when necessary or required by thgirleerin-charge for the
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4.24

4.25

protection of the works or for the safety and convenience of those employed on the works
or the public.

CONTRACT@RSUPERVISION

The Contractor shall either himself supervise the execution of the works or shall appoint a
competent person duly authorizing him to supervise the work on his behalf, if the
Contractor has himself not sufficient knowledge and experience to be capable or receiving
instructions or cannot give his full attention to the works. Such employee having pmiwer
attorney shall be considered to have the same force as the Contractor himself. If the
Contractor fails to appoint a suitable person acceptable to the Engimegrarge, the
Engineetin-charge shall have full powers to suspend the execution of the svarkil such

date as a suitable person is appointed and the Contractor shall be held responsible for the
delay so caused to the works.

INSPECTION AND APRRO

All works embracing more than one process / stage shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the Engineer
charge or his authorized representative when each stage is ready. In default of due notice
the Engineetin-charge shall be entitled to appraise the quality and exteet¢of.

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer

charge or his authorized representative and the Contrashall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination of foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engin@echarge or his authorized representative
whenever any such work is ready for examination and the Enginedrarge or his
representative shall without unreasonable delay, unless he considers it unnecessary and
advises the Contractor accordingly, attefut the purpose of examination and measuring
such work or of examining such foundations. In the event of the failure of the Contractor to
give such notice he shall, if required by the Engiriraaharge, uncover such work at the

| 2y GNI OG2Nna SELISyaSo

4.252 The Engineein-charge or his representative shall have powers at any time to inspect and

4.26

examine any part of the works and the Contractor shall give such facilities as may be
required for such inspection and examination.

DUTIE® POWERS OF ENGRCHARG® REPRESENTATIVE

4.26.1 The duties of the representative of the Engin@aicharge are to watch and supervise the

works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no auihoto order any work involving any
extra payment by the Owner or to make any variation in the works.

4.26.2 The Engineein-charge may from time to time in writing delegate to his representative any

of the powers and authorities vested in the Engingecharge and shall furnish to the
Contractor a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the representative of the Engineaharge to the
Contractor within the terms of such delegan shall bind the Contractor and the Owner as
though it has been given by the Engingéeicharge.

4.26.3 Any work or material approved by the representative of Engirieaharge shall not be

disapproved by Engineémn-charge and can not order the puljndown, removal or
ONBF{1AY3I dzLJ GKSNB2F 4 /2y iNF OG2NDRa Oz2aido
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4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the

Engineetin-charge he shall be entitled to refer the matter to the Engingecharge who

shall thereupon confirm, reverse or vary such decision. No claim of losses alleged to have
been caused by any discrepancies out of instructions, doubts or misunderstanding shall in
any event be admissible.

4.26.5 Owner not bound by personal consent of any officether than Engineetin-charge.

4.27

4.28

4.29

4.30

4.31

The Contractor shall not be entitled to any increase on the scheduled rates or any other
rights or claims whatsoever by reason of any consent, explanation, statement or alleged
understanding, promise or guarantees given otheve been given to him by any person
other than Engineem-charge in writing.

REMOVAL OF WORKMEN

The Contractor shall employ in and about the Execution of the works only such persons as
are skilled and experienced in their several trades and thgirfeerin-charge shall be at
liberty to object to and require the Contractor to remove from the works any person
employed by the Contractor in or about the execution of the works who in the opinion of
the Engineefin-charge misconducts himself or is incpetent or negligent in the proper
performance of his duties and such person shall not be again employed in the work
without permission of the Engineén-charge.

UNCOVERING AND MAKIIGOOD

The Contractor shall uncover any part of the works and/okenapenings in or through the
same as the Engined@n-charge may from time to time direct for his verification and shall
reinstate and make good such part to the satisfaction of the Engimegnarge. If any
such part has been covered up or put out adwiafter being approved by the Engindar
charge and is subsequently found on uncovering to be executed in accordance with the
Contract, the expenses of uncovering and/or making opening in or through, reinstating and
making good the same shall be bornethg Owner. In any other case all such expenses
shall be borne by the Contractor.

WORK DURING NIGHTNEAYS AND HOLIDAYS
Subject to any provisions to the contrary contained in the Contract, none of the permanent
works except emergency maintenance nlwa& operation shall be carried out during night

or on Sundays or on authorized holidays without the permission in writing of the Engineer

in-charge. But in case of maintenance Contract, the Contractor shall be required to work
any time any day as requirdry Engineein-charge.

TIME OF PERFORMANCE
The work covered by this Contract shall be commenced on due date / within 15 days of
issue of Letter of Intent as applicable. The Contractor should bear in mind that time is the
essence of the Contract, less such time be extended at the discretion of the Owner.

FORCE MAJEURE

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default

hereunder or give rise to any claims for damages if any, to the extent such delays in or
failure of performance caused by occurrences such as acts of God q@uble enemy,
expropriation or confiscation of facilities by Government Authority, compliance with any
order or request of any Government authorities, act of war, rebellion, civil commotion,
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sabotage, fire, flood, earthquake, explosion, implosion, riotlis strife provided always
that such occurrences result in impossibility of performance of the Contract.

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of
occurrence, shall be taken into cognizance.

4.32 FAILURE OF CONTRACTORCOMPLY WITH THEQYISIONS OF THE CRNCT

4.32.1

a)

b)

c)

If the Contractor refuses or fails to execute the work or any part thereof with such
diligence or fails to perform any of his obligations under the Contract or in any manner
commits a breah of any of the provisions of tiéontract it shall be open to the Owner

at its option by serving 7 days notice to the Contractor to:

Determine the Contract: in which event the Contract shall stand terminated and
shall cease to be in force and effeat and from the date appointed by the Owner

on that behalf, whereupon the Contractor shall stop forthwith any of the Contract
work then in progress, except such work as the Owner may in writing require to be
done to safeguard any property or work, or ingébn from damages and the
Owner for its part, may take over the work remaining unfinished by the Contractor
and complete the same through fresh Contractor or by other means, at the risk and
cost of the Contractor, and any of his sureties if any, shalldide for any excess
cost at the rates specified in the schedule of quantities and rates.

Without determining the Contract: to take over the work of the Contractor or any
part thereof and complete the same through a fresh Contractor or by other means
at the risk and cost of the Contractor. The Contractor and any of his sureties are
liable for any excess cost over and above the cost at the rates specified in the
schedule of quantities/rates, incurred by such works having been taken over and
completed bythe Owner. Besides the Contractor shall also be liable for any
compensation accruing due to any loss incurred by the Owner.

In other cases, the decision of the Owner is binding on the Contractor.

4.32.2 In the events of clause 4.32.1 (a)

a)

b)

The whot or part of the security deposit furnished by the Contractor is liable to be
forfeited without prejudice to the right of the Owner to recover from the
Contractor the excess cost referred to in the stlbuse aforesaid, the Owner shall
also have the righof taking possession and utilizing in completing the works or any
part thereof, such of materials, equipments and T&P available at work site
belonging to the Contractor as may be necessary and the Contractor shall not be
entitled for any compensation forse or damage to such materials, equipments,
tools & plants.

The amount that may have become due to the Contractor on account of the work
already executed by him shall not be payable to him until after the expiry of six (6)
calendar months reckoned from thgate of termination of Contract or from taking
over of the work or part thereof by the Owner as the case may be, during which
period the responsibilities for faulty materials or workmanship in respeciuch
work shall under the Contract, rest exclusivelith the Contractor. This amount
shall be subject to deduction of any amounts due from the Contractor to the Owner
under the terms of the Contract authorized or required to be reserved of retained
by the Owner.

4.32.3 Before termination of the Contractsaper clause 4.32.1(a)or(b) if in the judgment of the
Owner, the default or defaults committed by the Contractor is/are curable and can be
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cured by the Contractor if an opportunity given to him, then the Owner may issue notice in
writing calling the Contretor to cure the default within such time specified in the notice.

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the
event that the Contractor becomes bankrupt, insolvent, compounds with his creditors,
assigs the Contract in favour of his creditors or any other persons, or being a company or
a corporation goes into liquidation provided that in the said events it shall not be necessary
for the Owner to give any prior notice to the Contractor.

4.32.5 Terminaton of the Contract as provided for in sglause 4.32.1(a)&(b) shall not prejudice
or affect the rights of the Owner, which may have accrued up to the date of such
termination.

4.33 (GONTRACTOR REMAINSHLE TO PAY COMPENS&N IF ACTION NOAKEN AS PERAUSHE.32

4.33.1 a) Nonrexercise of power conferred on the Owner by Clause 4.32 when due, shall not imply
a waiver of any of the conditions and shall be exercisable in the event of any further case of
default by the contractor for which he is declaredblmto pay compensation. The liability
of Contractor for past & future compensation shall remain unaffected. The Owner may
take possession of all or any T&P, materials and stores at the work site belonging to
Contractor on payment at Contract rate/markette as the case may be or rate worked out
by Engineein-charge. Otherwise, Enginegr-charge may serve notice to remove such
T&P, materials and stores from the site within a stipulated time. In the event the
Contractor fails to comply, the Engine@rcharge may remove them at the cost & risk of
the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in
case of such cancellati the Owner shall not hold the estate of the deceased Contractor
FYRk2NJ 0KS AdzNBAGAY3A LI NLGYSNER 2F (GKS- /2y
completion of Contract.

4.34 NO COMPENSATION FRIRERATION IN OR REETION OF WORK
At any time from the commencement of the work if the Owner decides for whatsoever
reason, not tocarry outthe whole work or part thereof as specified in the Tender, then
Owner shall give notice in writing of the fact to the Contractor, who shall havdanm to
any payment or compensation on whatsoever account (profit or advantage which he might
have derived by executing the work in full) neither shall have any claim for compensation
by reason of any alterations having been made from the original spa&tbiin, drawings,
designs and instructions which may involve any curtailment of the work as originally
contemplated.

4.35 CHANGE OF CONSTITNI
When the Contractor is a partnership firm the prior approval in writing from the Owner
shall be obtained befre any changes are made in the constitution of the firm. Where the
Contractor is an individual or a Hindu Undivided family business concern, such approval as
aforesaid shall, likewise be obtained before such Contractor enters into any partnership
firm, where the reconstituted firm would have the right to carry out the work hereby
undertaken by the Contractor. In either case if prior approval is not obtained, the Contract
shall be deemed to have been allotted in contravention of clause 4.41 hereinaftethand
action and consequence shall ensure as provided in that clause.

4.36 TERMINATION GBONTRACT FOR DEATH
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If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies or if the Contraot is a partnership concern and one of the partners dies
then, unless the Owner is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners of partnership firm are capable of carrying
out and completingContract, the Owner is entitled to cancel the Contract for the
incomplete part without being in anyway liable for any compensation payment to the
establishment of the deceased Contractor and/or to the surviving partners of the
Contractors firm on accourdf the cancellation of Contract. The decision of the Owner in
such assessment shall be final and binding on the parties. In the events of satisfaction of
the Engineetin-charge that subcontractor, if any shall provide competent and efficient
supervision ogr the work entrusted to them, may allow the surviving partner to complete
the work contracted in case of partnership firm at the discretion of the Owner. In the event
of such cancellation, the Owner shall not hold the estate of the deceased Contractor
ank 2 NJ 0 KS A dzNBAGAY 3T LI NIYSNR 2F GKS [/ 2y i NI
the Contract.

4.37 TERMINATION GBONTRACT FOR CONTINISQJNSATISFACTORRRERMANCE
The Contract may be terminated at any time by giving 15 days notice in cadsenpance
of the Contractor is found to be continuously unsatisfactory. In case of termination of
Contract either on expiry of Contract period or during the period of Contract due to
continuous poor performancdabourunrest, indiscipline etc., Owner shhakve no liability
for providing employment/compensation to thabours engaged by Contractor under any
circumstance. EMD/Security retained from the Contractor so far and payable if any on any
other accounts shall be forfeited. Balance work shall be chwig at the cost & risk of the
defaulting Contractor.

4.38 MEMBERS OF TKIVNER NOT INDIVIDUALLIABLE
No official or employee of the Owner including Engineecharge shall in any way be
personally bound or liable for the acts or obligations of @ener under the Contract or
answerable for any default or omission in the observance or performance of the acts,
matter or things which are herein contained.

4.39 CONTRACTAR OFFIGESTORANORKSHOP AT SITE
The Contractor shall provide and maintain anic&foutside the plant gate for his Site
Incharge, staff and such office shall be opened at all reasonable hours to receive
instructions, notices or other communications. The Contractor at all time shall maintain a
site instruction book and compliance ofabe shall be communicated to the Enginaer
charge from time to time and the whole documents to be preserved and handed over after
completion of works.

4.40 GONTRACTOAR SUBORDINATE STANP THEIR CONDUCT

4.40.1 The Contractor on award of the work shadentify, authorize and depute a qualified
employee of the Contrator having sufficient experience in carrying out work of similar
nature to whom the equipments, materials if any shall be issued and instruction for works
given. The Contractor shall alsoovide to the satisfaction of the Enginegrcharge
sufficient and qualified staff to supervise the execution of the work, competentirsite
charge, foremen and leading hands including those specially qualified by previous
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experience to supervise the tgp of works comprised in the Contract in such manner as
will ensure the best quality and expeditious working. At any time in the opinion of the
Engineefin-charge any additional, qualified experienced staff for supervision is considered
necessary, they wibe provided by the Contractor without additional financial burden to
Owner. The Contractor shall ensure to the satisfaction of the Enginedrarge
competent and efficient supervision over the work entrusted to them including their Sub
Contactors if ay (deployed with prior permission of the Owner) and comply all statutory
provisions of Contradtabour(R&A) Acts 1970.

4.40.2If any of the Contra@ NX &-in-chakgé, Sassistants, foremen or any employee in the

opinion of Engineem-charge be quilty of any misconduct or be incompetent or
insufficiently qualified or negligent in the performance of their duties or that in the opinion

2F (KS Hhinetdim@me uddésirable for administrative or any other ground, the
continuance of such person(s) in Contractor establishment, then at the directions of
Engineefin-charge the Contractor shall at once remove such person(s) from the
establishmentof t&§ / 2y 0N} OG0 2NJ G GKS hgySNDa LINBYASZ
Owner.

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen,

workmen and others, shall exercise proper degree of control over them and in particul
without prejudice to the said generality the Contractor shall be bound to prohibit/prevent

any of the employees from trespassing or acting in anyway detrimental or prejudicial to the
AYGSNBad 2F GKS O2YYdzyAde 2N 0Kf#s inh@ LIS NI
neighborhood. In the event of such trespassing, the Contractor shall be responsible for all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
decision of the Engineeén-charge upon any matter arising undiis clause shall be final.

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by

badges of a type acceptable to the Owner which must be worn at all times on Owners
premises.

4.40.5 Attention is drawn to the @ntract Labour (R&A) Act 1970 whereby no mastervant

441
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employment / compensation of any sudhbour from the Owner shall be tenable or
entertained.

SUBLETTING @FORK

In normal cases, sutontracting is not permitted. But however Engineercharge may
permit the same in case he is satisfied that subcontracting is required. No power of
attorney holder other than a regular employee, partner or director of the fghall be
considered for Site hasharge of Contractor. No Contractor with the power of attorney of
some other Contractor shall be entertained to execute any work. The Contractor is advised
not to enter into Contract before obtaining the consent of Engienecharge to that
effect.

4.41.1 No part of the Contract nor share or interest therein shall in any mannedegree be

transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm
or corporation whatsoever except as provided forthe succeeding sublauses without
the prior consent in writing of the Owner.

4.41.2 Contractors liability not reduced by subcontract:

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that
the Engineetin-charge shall have received copies of any subcontracts, the Contractors shall
be and shall remain solely responsible for the quality and timely exetwaiche works
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and performance of all the conditions of the Contract in all respects as if such subcontract
or subletting had not taken place, and as if such work had been done directly by the
Contractor.

4.41.3 No remedy for action taken under clause 4.4

For action taken by the Owner under the clause shall not relieve the Contractor of any of
his liabilities under the Contract or give rise to any right or compensation, extension of
time or otherwise.

4.42 POWER OF INTERFERENC
4.42.1 If the Contractorshall not commence the work in the manner described in the Contract
documents or if he at any time in the opinion of the Engin@echarge

4.43

i)

ii)
iii)
iv)
v)

Vi)

Vi)

Fails to carry out the works in conformity with the Contract documents or

Fails to carry out the works accordance with the Contract schedule

Substantially suspend work or the works for a period of seven days without
approval of the Engineén-charge,

Fails to carry out and execute the works to the satisfaction of the Engineer
charge.

Fails to supply sufficient or suitable constructional plant, temporary wadaksur,
materials or other things or Tools & Plants, minimum infrastructure facilities.
Commit, suffer or permit any other breach of any of the provisions of the Contract
on his part to be performed or observed or persist in any of the above mentioned
breaches of the Contract for seven days, after notice in writing shall have been
given to the Contractor by the Engineercharge requiring such breach to be
remedied, or

If the Contractor during the continuance of the Contract shall become bankrupt,
make any arrangement for composition with his creditors or go into liquidation,
the Owner shall have the power to enter into the works and take over the
possession of the materialdemporary work, constructional plant, stock and
complete the works by other Contractors, firm or corporation as the Owner in his
absolute discretion may think proper to employ and to use or authorize the use of
any materials, temporary works, constructanplant, and stock as aforesaid,
without making payment to the Contractor for the said materials, other than such
as may be certified in writing by the Engineeicharge to be reasonable & not
being liable for any loss or damage thereto. The Owner blgaiéason of his taking
possession of the work or of the works being completed by other Contractor (due
account being taken of any such extra work or works which may be omitted) then
the excess amount if any shall be deducted from any money which mayéédu
work done by the Contractor under the Contract and not paid for. Any further
deficiency shall forthwith be made good by sell in such manner and for such price as
he may think fit all or any of the constructional plant, materials etc. availableeat sit

CONTRACTAR RESPONSIBILITY FGBMPLIANCE OF STAORY NORM® OTHER RULES APPLIEABO
SUCHOONTRACT

The Contractor shall conform in all respect to the provisions of statutory regulations,
ordinances, bylaws of any local or duly constitutedh@rities or public bodies, which may

be applicable from time to time to the works or any temporary works. The Contractor shall
keep the Owner indemnified against all penalties and liabilities of every kind, arising out of
non-adherence to such statutegyrdinances, laws, rules, regulations etc. All costs &
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expenses borne by the Owner in way of penalty, associated litigations etc. on account of
/ 2y UGN OG2NR&a RSTlLdzZ 0 aKrftf 0SS NBO2ISNBR TN
of any other contractvith Owner or as debt liability.

4.44 OTHER AGENCIES AESI
The Contractor shall have to execute the work in such place and condition where other
Agencies will also be engaged for other works such as site grading, filling & leveling,
electrical & mechamwial engineering works, operation & maintenance activities of running
plant etc. No claim shall be entertained due to work being executed in the above
circumstances. The Contractor shall do their work in a time & manner taking all safety
precautions so asotavoid interference with other activities but their activities should not
lag behind. Engineén-OKF NESQ& RSOAAA2Y Ay (KAA NBaLISOI

4.45 CORRESPONDENCEOTICES
4.45.1 Power of Attorney:

Owner/ Engineein-charge shall ordinarily correspondtivthe Contractor at the address

furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent

by registered post to the address of the Contractor. The Contractor shall submit due power
of attorney in favour of their sitén-charge at site for the purpose of receipt of all letters,
notices, drafts, cheques, job instruction and execution of job etc. from Owner and to
correspond & transact with Owner on behalf of Contractor & pertaining to this Contract
only.

4.45.2 Address forCorrespondence:

The Contractor shall give full & correct address of his Registered Office with Telephone (s),

Fax (s) and-Bail numbers etc. if any to the Owner for correspondence. In case of any

change of address during currency of the Contract, the @otudr shall forthwith intimate

the same to the Owner failing which such act shall be treated as a fraudulent motive of

Contractor.

4.45.3 Notice to the Contractor:

Any notice may be served on the Conti@cbr his sitein-charge at the job site or by

registered mail directly to the address furnished by the Contractor or both. Proof of issue

of such notice shall be conclusive on the Contractor having been duly informed of the

contents therein.

4.45.4 Notice to the Owner:

Any notice to be given to the Owner under the terms of Contract shall be served by

sending the same by Registered mail to or delivering the same at the respective site office

of Ib Thermal Power Station, addressed to the Enghieeharge.
4.45.5 Notices to local bodies:

i) Contractor shall comply with and give all notices required under any Government
authority, instrument, rule or order made under any Act of Parliament, State laws
or any regulation or byd#aws of any local authorityelating to the works. He shall
before making any variation from the Contract drawing necessitated by such
compliance give to the Engine&r-charge a written notice giving reasons for the
proposed variation and obtain the EnginéarO K I NB S Q& theyednii NHzO G A 2 v

i) The Contractor shall pay and indemnify the Owner against any liability in respect of
any fees or charges payable under any Act of Parliament, State laws or any
Government instrument, rule or order and any regulations or byelaws of any local
authority in respect of the works.

4.45.6 Instructions & Notices:
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4.46

4.47

4.48

4.49

i) Subject as otherwise provided in this Contract, all notices to be given and all other
actions to be taken on behalf of the Owner may be given or taken by the Engineer
in-charge / Officeitin-charge or his authorized representative.

i) All instructions, notices and communications etc., under the Contract shall be given
in writing and if sent by registered post to the last known place of abode or
business of the Contractor shall be deemed to hbegen served on the date when
in the ordinary course of post these would have been delivered to him.

i) The Contractor or his sii&-charge shall be in attendance at the site (s) during all
working hours and shall superintend the execution of the wovksh such
additional assistance in each trade, as the Enghmeeharge may consider
necessary. In no case sitecharge shall remain absent from site without prior
permission of the Engineén-OK I NHES® hNRSNHE 3JIAGBSyn G2
charge shi be considered to have the same force as if they had been given to the
Contractor himself.

iv) The Engineein-charge shall communicate or confirm the instructions to the
Contractor in respect of the execution of work in a field work Site Order Book
maintained in the office of the Engineémn-charge and the Contractor or his
authorized representative shall confirm receipt of such instructions by signing the
relevant entries in this Book. If required by the Contractor, he shall be furnished a
copy of suchnstruction (s).

RIGHTS OBWNER ON VARIOUS IRESTS

i) The Owner reserves the right to distribute the work between more than one
Contractor. The Contractor shall cooperate and afford the other Contractors all
reasonable opportunity for access tbhe works for the carriage and storage of
materials and execution of their works.

i) Wherever the work being done by any department of the Owner or by the
Contractor engaged by the Owner as per the condition of work covered by this
Contract, the respectiveights and various interests involved shall be determined
by the Engineem-charge to secure the completion of the various portions of the
work in general harmony.

NEGOTIATION OF RATES
In case Owner finds the lowest price to be at higher sidemnsicderation of market price of
various inputs includintabour component, may call the lowest Bidders for negotiation of
price based on analysis of their rate etc.

ISSUE OEOI

The Letter of Intent shall be released by the Owner or the Engimeglnarge with the
rates and other terms & conditions finally arrived at negotiation. The Contractor shall
commence performance of the Contract on the basis of this LOI/Work order.

Firm work order shall be released / Contragreement executed within 30 days of issue
of Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by
endorsement and return the duplicate copy of work order endorsed as unconditional
acceptance of rates & terms and condits of work order to the Owner and form part of
Contract.

End of SectiohV
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5.0

5.1

5.2

5.2.1

5.2.2

5.3

5.4

5.5

SECTION

SCOPE ERFORMANCE OF WORK

SCOPE OF WORK

Scope of particular work in detail is available in Special Conditions of Contract for
information of Bidders.

USE OKXONTRACT DOCUMENTS

The Contractor shall be provided drawings free of charge with tender documents / during
the progress of work. He shall keep one copy of Contract documents with drawings on the
site in good order and the same shall at all reasoadiphes be available for inspection and
use by the Enginean-charge/his representatives / other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that
of this Contract.

The Contractor shhtake necessary steps to ensure that all persons employed on any work
in connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX
of 1923) applied to them and shall continue to apply even after the execution of such
works wnder the Contract.

WORKS TO BE CARRIEL:

The works to be carried out under the Contract shall except as otherwise provided in these
conditions include allabours, materials, tools, plant, equipment and transport which may
be required in preparatio of and for full & entire execution for completion of works. The
description given in the schedule of quantity shall unless otherwise stated, be held to
include waste of materials, carriage and cartage, carrying in, return of empties, hoisting,
setting, ftting and fixing in position and all othémbour necessary in and for the full and
entire execution and completion as aforesaid in accordance with good practice and
recognized principles of engineering.

SCHEDULE OF WORK
After receipt of LOI the selule of work shall be drawn by the Contractor taking into
account and dovetailing the technicality of work, sequence of work, material availability,
materials on transit, materials on order, weather condition, nature & urgency of works,
their permutation& combination for an integrated approach for timely completion of the
works at ultimate cost. The Enginei@rcharge after scrutinizing the schedule submitted by
the Contractor shall approve before actual work commences.

EXECUTION OF WORKS
All the waks shall be executed in strict conformity with the provisions of the Contract
documents, specifications and instructions by the Engime@&harge whether mentioned

in the Contract or not. The Contractor shall be responsible for ensuring that works are
executed in the most substantial and proper workman like manner using the quality
materials andlabour during the progress of and up to completion of job in strict
accordance with the specifications and to the entire satisfaction of the Enginedrarge.

Pages90f 170



5.6

5.7

5.8

5.9

5.10

5.11

COORDINATION AND PECTION OF WORKS

The coordination and inspection of the dayday work under the Contract shall be the
responsibility of the Enginean-charge or his authorized representatives. A field work
order book shall be maintained by tl@ontractor in which written instruction for specific

job be entered. These shall be signed by the Contractor or his authorized representative by
way of acknowledgment within 12 hours.

GENERAL CONDITIONVOBRK

The working time of the work is 48 hauper week per man in general. In case of overtime
work is permitted in case of need, the Owner will not compensate for the same. Shift
working at 2 to 3 shifts per day will become necessary and the Contractor shall take this
aspect into consideration wialformulating his rates for Tender. No extra claim will be
entertained by the Owner on this account.

REPORTING OF WORKRIS
The Contractor shall submit to the Engingéeicharge reports at regular intervals regarding
the progress of work as desiréidm time to time.

DRAWING SEQUENCE TO BE PREDI BYOWNER

In the progress of work, detailed working drawings on the basis of which actual execution
of the work has to proceed, shall be furnished in stages. The Contrsitall be deemed to
have gone through the drawings issued to him thoroughly and carefully, in conjunction
with all other connected drawings and discrepancies if any shall be brought to the notice of
the Engineeiin-charge, before actually carrying outehtworks. Wherever drawing is not
possible, sequence of operation or work instructions shall be given by the Engineer
charge as in case of maintenance works etc.

LIABILITIES FOR DEF§IMPERFECTIOREC. AND RECTIFICATIONEREOF

If it shall apear to the Engineein-charge that any work has been executed with unsound,
imperfect or unskilled workmanship, or with materials of any inferior description, or that
any materials or articles provided by the Contractor for the execution of work are ndsou
or of quality inferior to that Contracted for, or otherwise not in accordance with the
Contract, the Contractor shall on demand in writing from the Engireeharge or his
authorized representative specifying the work, materials or articles complaioid
notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct that work so specified and provide other
proper and suitable materials or articles at his own charge and cost, atigk iavent of
failure to do so within a period to be specified by the Engirratharge in his demand
aforesaid the Enginedn-charge may on expiry of notice period rectify or removes, and re
execute the work or remove and replace with others, the maieror articles complained

or as the case may be at the risk and expense in all respects of the Contractor. The decision
of Engineetin-charge as to any question arising under this clause shall be final and
conclusive.

TWELVE MONTHS PERIIPDEFECTABILITY FROM THE TEAOF ACTUAL COMROBTOF WORK RECORDED

IN COMPLETION CERTATE

From the commencement to completion of the work, the Contractor shall take full
responsibility for the care of all works including all temporary works and in case any
damage, loss or injury shall happen to the work or to any part thereof or to any temporary
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works from any cause whatsoever, shall at his own cost repair and make good the same so
that on completion the work shall be in good order and in conformity in evespects
with the requirements of the Contract and the Enging@O K+ NBES Q& Ay a i NHzOG A

The defect liability period shall be 12 months from the date of completion. On completion
of such period and on final certification of satisfactory performance repurtthe
Contracted work from Engineén-charge, the security deposit shall be released. The
period of 12 months shall be counted from the date of completion of last repair of defect
in case of any defect appears after completion of work / from the dateoohpletion as
mentioned in completion certificate.

5.12 TRAINING OF APPREDHS
The Contractor shall during the currency of the Contract when called upon by the ERgineer
in-charge engage and also ensure engagement by subcontractor and other employed by
the Contractor in connection with the works, such number of Apprentices in the categories
mentioned in Schedule A and for such periods as may be required by the EAgineer
charge. The Contractor shall train them as required under the Apprentices Adt,al@b
shall be responsible for all obligations of the employer under the Act, excluding the liability
to make payment to Apprentices as required under the Act.

513 / 2y UNJI OG2NRa fAFOoAfAdGE 3 AyadzaNI yoSy

From commencement to completion of the works, th@ontractor shall take full

responsibility of the site for taking care and precautions to prevent loss or damage and to

minimize loss or damage to the maximum extent possible and shall be liable for any

damage or loss that may happen to the works or anyiipari KSNS2F FFyR | € f

from any cause whatsoever (save and except the Excepted Risks) and shall at h|s own cost
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be in good order and condition and in confdtynin every respect with the requwements of

Bl standard and to the satisfaction of the Engingecharge and to the satisfaction of

Engineefin-charge where BIS is not available.

5.13.1In the event of any loss or damage to the works or any part theoedd any T & P or to

any material or articles at the site from any of the Excepted Risks the following provisions

shall apply:

a) The Contractor shall, as may be directed in writing by the Enginegharge,
remove from the site any debris and so muchtbe works as shall have been
RFEYF3SRXY GF1Ay3a G2 GKS hgySNDRDa adaz2NB ad
be directed:

b) The Contractor shall, as may be directed in writing by the Enginegharge,
proceed with the erection and completion of theorks under and in accordance
with the provisions and conditions of the Contract.

5.13.2 Compensation on account of loss due to damage for Excepted perils:

The value of reexecution of work, which is lost or damaged in Excepted Risks, shall be

ascertainel in the same rate under the Contract and added to the contract sum as

deviation. Provided the Contractor was alert and has taken sufficient precaution as a man
of general prudence should have taken to prevent the loss or damage to minimize the
amount of sich loss in his own case.

51332 KSNBX hgySNDa o0dzAift RAy3a 2N I LI NI GKSNB2F
entire building if the building or any part thereof is used by him for the purpose of storing
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or using materials of combustible nagjras to which the decision of the Enginéer
charge shall be final and binding.

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and

claims for injuries or damage to any persons or any property whatsoever whiclansay

out of or in consequence of the construction and maintenance works and against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or
in relation thereto.

5.13.5 Before commencing execution of the work,etiContractor shall, without in any way

limiting his obligations and responsibilities under this condition, insure against any damage,
loss or injury which may occur to any property. (excluding that of the Owner but including
0KS hgySNNa o tm CoRvagtoBwWhoIEs of in & part andl any part of which is
used by him for storing combustible materials), or to any person (including any employee
of the Owner) by or arising out of carrying out of the Contract.

5.13.6 The Contractor shall at all timeademnify the Owner against all claims, damages or

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act,
Mpny T 9YLIX 28SNNa [AloAftAdGe ! 00X wmopoyT GKS
Disputes Act, 1947 and the MatemiBenefit Act, 1961 or any Modifications thereof or any
other law relating thereto and rules made hereunder from time to time or as a
consequence of any accident or injury to any workman or other persons in or about the
works, whether in the employment dhe Contractor or not, save and except where such
accident or injury has resulted form any act of the Owner, his agents or servants, and also
against all costs, charges and expenses of any suit, action or proceedings arising out of such
accident or injuryand against all sum or sums which may with the consent of the
Contractor be paid to compromise or compound any claim. Without limiting his obligations
and liabilities as above provided, the Contractor shall insure against all claims, damages or
compensatiyy LJ @l 6f S dzy RSNJ GKS 22NJ YSyQa [/ 2YLISyz:
thereof or any other law relating thereto.

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his

subcontractors (if any) and shall be responsible doy claims or losses to the Owner
resulting from their failure to obtain adequate insurance protection in connection thereof.
The Contractor shall produce or cause to be produced by his subcontractors (if any) as the
case may be, the relevant policy orligtes and premium receipts as and when required by
the Engineeiin-charge.

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the

5.14

insurance referred to above or any other insurance which he/they may be nedtjuo

effect under the terms of the Contract then and in any such case the Owner may, without
being bound to, effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for the purpose and from time to time dededrtiount

so paid by the Owner from any moneys due or which may become due to the Contractor or
recover the same as a debt due from the Contractor.

The above conditions are applicable for value of work below one crore rupees. But in case
of contract involing considerable risk or damage and of value more than one crore, the
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower
and assign in favour of the Owner.

Retention of cost & expenses
a) In the event the contractor is involved with violation of any act(s) relating to safety,
environment, labour and workmen compensation, taxes & duties etc. and consequent legal
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action & penalty during execution of contract the issue is open in relevant. ®eptt.,
estimated value of cost and expenses towards the same shall be retained from the final bill

till disposal of the case.

o0 LF¥ Fye O2yiNIOG2NJ I @2AR& (G2 |GGSYR 42N
summon, he shall not be entertained foward of any future contract in OPGC. The cost &
expenses of compensation towards the death or permanent disablement shall be deducted
from the corresponding Contract or any other Contract executed by the same Contractor in
OPGC or lastly as debt liability.

End of SectiotY
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6.0
6.1
6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

SECTIONI
CERTIFICATE AND PAYMENT:
SCHEDULE OF QUANTIPRICE SCHEDULE ANBNENT
/| 2YGNF OG2NREA NBYdzy SNI GA2YyY
The price to be paid by the Owner to the Contactor the whole of the work done and
for the performance of all the obligations undertaken by the Contractor under the Contract
shall be ascertained by the application of the respective rates in schedule of quantity /
price schedule (the inclusive naturef which is more particularly defined by way of
application but not of limitation of item of activities, materials & expenses specified in
clause No.6.1.2) and payment to be made accordingly to the work actually executed and
approved by the Engineen-charge. The sum so ascertained shall (exception only as and to
the extent expressly provided herein) constitute the remuneration of the Contractor under
the Contract and no further or other payment whatsoever shall be or become due or
payable to the Contractounder the Contract.
Activities & expenses to be included in rates:
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated
in the Contract shall remain firm till the issue of Final Certificate and shall not be stdject
escalation. The said schedule of quantity / price schedule shall be deemed to include and
cover all costs, expenses and liabilities of every description and all risks of every kind to be
taken in execution, completion and handing over the work to thn€r by the Contractor.
The Contractor shall be deemed to have known the nature, scope, magnitude and the
extent of the works and materials required though the Contract Document may not fully
and precisely furnish them. He shall make such provision indtes accepted as he may
consider necessary to cover those of such items of work and materials as may be
reasonable and necessary to complete the work. The opinion of the Engmebarge as
to the items of work which are necessary and reasonable forptetion of work shall be
final and binding on Contractor although the same may not be shown on or described
specifically in Contract document.
Rates to cover taxes and duties:
No exemption or reduction of custom duties, excise duties, sales taxswooktract tax,
entry tax or any port duties, royalty, transport charges, stamp duties of Central or State
Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax
whatsoever will be granted or obtained and all expenses of whkidll be deemed to be
included in and covered by the accepted rates. The Contractor shall also obtain and pay for
all permits or other privileges necessary to complete the work.
Accepted ratesannot be altered
For work under item rate basis, no alation will be allowed in the rates by reasons of
works or any part of them being modified, altered, extended, diminished or omitted. The
accepted rates is of fully inclusive rates which have been agreed by the Contractor and the
Owner and cannot be alted under any circumstances. However, if the quantity of such
modification, alteration, extension, reduction or omission is substantial and exceeds 5% in
the Contract price, the variation in rate may be examined and amended by Engireer
charge on recommaeatation of Contract Review Meeting (refer Clause No.4.11)

The rates to cover for working in operating plan€Contrac2 N & NJ (§Sa akKl f ¢
include the factors such as work shall be carried out in operating plant and shall take
sufficient care in moving the plants, equipments and materials from one place to another,

so that they do not cause any damage to any parer to the property of the Owner or to

third party including overhead and underground cables/pipe lines. In the event of such
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6.2
6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

damage including eventual loss of generation and operation of the plant or services in any
plant or establishment as estimated lthe Owner or ascertained by the third party shall be
borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause
5.13.5 This shall be applicable when Contract value is more than one crore.

PROCEDURE FOR MEASWENT OF WGREITHER IN PROGRERSINAL

Methods of measurement:

The measurement shall be taken in accordance with the procedure set in the
specifications. No local or general method of measurement shall be adopted. In case the
method of measurement is not spiied in the specifications, the procedure of Bureau of
Indian Standard shall prevail.

Measurement of work in progress:

All measurements shall be in metric system. All the works in progress will be jointly
measured by the representatives of Owner darthe Contractor progressively in
construction & civil maintenance work. In case of mechanical /electrical / C&l maintenance
& upkeepment work etc. the item of work performed by the Contractor shall be recorded
daily preferably immediately on completion the manner stipulated in conditions of
Contract. Such measurements will be recorded in the prescribed measurement book by the
representative of Owner and signed by both parties as token of acceptance by both either
on completion of certain item or in anterval of days or hours as the case may be.

Final measurement:

On completion of work final measurement shall be taken in the similar fashion as stated
earlier and sum total of part measurement shall be compared. Final measurement shall be
consideral for final payment.

Before taking measurements of any construction work, the Engiiteeharge or his
authorized representative for the purpose shall give a notice with reasonable time to the
Contractor. In case of operation or maintenance work tBentractor or his authorized
representative shall obtain the signature of Engingecharge or his representative in
support of completion of any item of work to the satisfaction of Engiriearharge. All
these details shall be recorded in measuremeabk in prescribed format to be provided

by Engineein-charge / printed standard Measurement Book available in the market.

If the Contractor fails to attend or to send an authorized representative for measurement
after such a notice or failure of EnginderOK I NAS 2y [/ 2y G NF OG2NIRa
maintenance work as the case may be or fails to countersign or to record the objection
within a week from the date of measurement, then in any such event, the measurement
taken by the Enginean-charge / his epresentative shall be taken to be correct
measurement of work.

The Contractor shall, without extra charge, provide assistance in every measurement in
respect oflabourand other things necessary for measurements.

If the Contractor objects torey of the measurements recorded in the measurement book,
the matter shall be referred to the subsequent Contract Review Meeting. The decision
taken in the Contract Review Meeting shall be final & binding.

Billing:

The Contractor shall submit bill mpproved proforma in accordance with the Contract
terms and the agreed billing schedules in duplicate to the Engimeenarge / Officetin-
charge as the case may be giving abstract and detailed measurement for the various items
executed during a preetermined period / month, as the case may be. In case of
maintenance/ upkeepment contract, monthly bill shall be preferred durifigvgek of the
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succeeding month. In case of construction work the bill shall be furnished after achieving
milestone or as proded in the Contract. The Engineiercharge shall take or cause to be
taken the requisite measurements for the purpose of having the same verified and the
claim as far as admissible, adjusted, if possible, before the expiry of 21 days from the
presentationof the bill. This is applicable for running bills only.

6.3  PAYMENT OEONTRACTCR BILL
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee
cheque forwarding the same to registered office or the notified office of @umtractor.
The cheque shall also be handed over to the Contractor or thehirsdkarge if authorized
for the purpose against due receipt. In no case will Owner be responsible if the cheque is
mislaid or misappropriated by unauthorized person / persddsmand draft may also be
issued after deduction of bank commission charges if requested by the Contractor.
All payment shall be made in Indian currency only.

6.3.1 Payment of running bill:
Interim bills shall be submitted by the Contractor at intervalsntr@ned in Schedule A on
or before the date fixed by the Engineercharge for the work executed. The Engineer
charge / Officetin-charge shall then arrange to have the bill verified by comparing with the
measurement already taken.

6.3.2 On certificaton of Engineein-charge, payment to which the Contractor is considered
entitled by way of interim payment shall be made for all the work executed, after
deducting there from the amounts already paid, the security deposit and such other
amounts as may beatiuctible or recoverable in terms of the Contract.

633t @YSyild 2F (GKS /2y iNI Ol2NRa AYUSNAY oAffa
the date of acceptance of the bill by Enginéeicharge.

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any
subsequent interim certificate or by the final certificate. No certificate of the Engiimeer
charge supporting an interim payment shall itself be conclusive eviddrateany work to
which it relates is / are in accordance with the Contract.

6.4  RECEIPT OF PAYMENT
Receipt of payment made on account of work when executed by a firm, must be signed by
the Contractor in case of proprietary firm and otherwise a personihgldiue power of
attorney in this respect on behalf of the Contractor, except when the Contractors are
described in their Tender as a limited company in which case the receipts must be signed in
the name of the company by one of its principal officers yrsbme other persons having
authority to give effectual receipt for the company.

6.5 COMPLETIONKERTIFICATE

6.5.1 Eligibility criteria for issue of Completion Certificate:
No certificate of completion shall be issued nor shall the work be consideredeto
completed till the Contractor shall have removed from the premises on which the work has
been executed, all such scaffolding, sheds and surplus materials except such as are
required for rectification of defects, rubbish and all huts and sanitary agarants
required for his workmen on the site in connection with the execution of the work, as shall
have been erected by the Contractor or the workmen and cleaned all dirt from the parts of
building (s) in or upon or about which the work has been executesf which he may have
had possession for the purpose of the execution thereof and cleaned floors, gutters and
drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed
them over to the Engineen-charge and made the whelpremises fit for immediate
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6.5.2

6.5.3

6.5.4

6.6

occupation or use to the satisfaction of the Engingecharge. If the Contractor shall fail

to comply with any of the requirements of this conditions as aforesaid on or before the
scheduled date of completion of the works etliEngineein-charge may at the expense of

the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials
and rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any
such scaffolding or surplus aterials except for any sum actually realized by the sale
thereof less the cost of fulfilling the requirements and any other amount that may be due
from the Contractor. If the expenses of fulfilling such requirements are more than the
amount realized on sth disposal as aforesaid, the Contractor shall forthwith on demand

pay such excess.

Application for Completion Certificate.

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he
shall be eligible to apply facCompletion Certificate. The Owner or his representative shall
normally issue to the Contractor the Completion Certificate within 30 days after receiving

an application from the Contractor after verifying from the completion documents and
satisfying himsk that the work has been completed in accordance and as set out in the
construction and erection drawings and the Contract Documents. In case of operation or
maintenance Contract, satisfactory performance during Contract period shall be basis for
issue ofCompletion Certificate.

Issue of Completion Certificate:

On receipt of request from the Contractor Engingeicharge shall inspect whole of the

work and shall issue a certificate of completion indicating:

a) Date of completion of work

b) Value of theContract / value of work executed

C) Quiality of performance

d) Level of safety maintained during the work.

If at any time before completion of the entire work, items or groups of items for which
separate periods of completion have been specified, haventmmpleted the Engineén-

charge can take possession of any such parts being hereinafter in this condition referred to
Fa WiKS NBfS@OIyd LINIQOL y2a4¢6AdKadl yRAYy3I |
Contract:

(a) Within thirty days of the datefacompletion of such items or groups of items or of
possession of the relevant part the Engingecharge shall issue Completion Certificate
F2N) 0KS WNBESOIyd LI NILQ LINPGARSR (GKS [/ 2y idN
0KS WNBL.SGIyd LI NIQ

6060 ¢KS 5STSOGa [AloAfAGeE tSNA2R Ay NBaL)S
deemed to have commenced from the certified date of completion of such items or the
WNBf SOlyd LINIQ Fa GKS OFasS Yire o0So

(c) The Contractor may reduce the valueuresl under Clause 5.13 by the full value of the
O2YL) SGSR AGSYa 2N WNBt SJI ynichatge fNdih® purpase.S & (i A
This estimate shall be applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Danéy delay shall be calculated in

I O0O2NRIyOS gAGK [/l dzAS codp 2y G241t @It dzS
taking into consideration the due date of completion as per Contract and subsequent time
extension, if any.

FINAL PAYMENT
During progress of work in case of construction work and period fixed for payment in case
of provision of services such as operation and maintenance, running bills shall be preferred
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by the Contractor as per the terms of Contract and shall be paid on #ses bof
measurement certification of Engine@r-charge / Officefin-charge from time to time or in
fixed intervals. But final bill shall be paid on receipt of
i) CAYylLt oAff O0yQUK 3 FAYyLf oAff Ydzad oS
i) Measurement book with alts supporting documents
i) Completion Certificate of Enginegr-charge
iv) Store clearance
V) Evidence in support of clearancelabourdues.
Vi) Evidence in support of payment of PF dues
vii)  No claim certificate by the Contractor
viii)  Total amount of dues, less
a) Payment already made through running bills
b) Advances if any
C) Penalty if any
d) Liguidated damage
e) Amounts towards the cost of tools & plants not returned to warehouse
f) Value of the surplus of material issued not returned to store.
0) Any estimated amount on account of default of Contractor in statutory or
environmental matter or dispute open in Court of Law.
h) Clearance from Personnel & Administration department relating to rent for
accommodation, water & electricity bills etc.

6.7  TERMS OF PAYMENT
(a) The running bill corresponding to the terms of Contract raised by the Contractor shall
be paid to him on certification of Enginegrcharge.
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the sai
period and payment shall be released within 21 days of submission of the bill provided the
same is receipted by Enginei@rcharge.
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate
prevailing at the time of payent of bill shall be deducted from the running bills.
(d) The Engineen-charge reserves the right to effect deductions towards penalty & other
recoveries if any, under the terms & conditions of Contract.
(e) Final bill shall be settled after submissidrihee same with all related documents as per
Clause 6.6 within the period specified in Clause 6.8

6.8  TIME LIMIT FOR PAYNIEOF FINAL BILL

6.8.1 The final bill shall be submitted by the Contractor within three months of physical
completion of the work. W further claims can be made by the Contractor after submission
of the final bill and all claims shall be deemed to have either been included in the final bill
or waived and extinguished. Payment of those items of the bill in respect of which there is
no dspute and of items in dispute for quantities and rates as approved by Engmeer
charge, shall be made within the period specified herein this clause, the period being
reckoned from the date of receipt of the bill by the Engingecharge. If the decisn of
Engineetin-charge is not agreed by the Contractor, the dispute either in quantity or rate or
both shall be referred to Contract Review Meeting and the decision made thereof shall be
final & binding on both parties.

The time limit for release of Hal payment corresponding to the Contract value are
furnished below:
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6.9

6.9.1

(a) Contract value not exceeding Four months from the date of

Rs.5 lakhs acceptance of
Final bill by the
Engrin-charge

(b) Contract value exceeding Sixmonth ---do -----

Rs.5 lakhs

Provided the Contractor has furnished all required documents in accordance to clause 6.6.
The period of release of fund shall be counted from the date of compliance of last
documents or formalities.

For above purpose, aginal Contract value or the actual value of the work whichever is
higher shall be taken into consideration.

LIQUIDATED DAMAGESRFDELAY

If the Contractor fails to maintain the required progress in terms of achieving milestone
fixed in the time &progress schedule or to complete the work as the case may be under
Contract & clear the site on or before the due date or extended date of completion they
shall without prejudice to any other right or remedy shall be liable for liquidated damage
as stipuated below or such small amount as may be fixed by the Enginedrarge on the
Contract value of the work or actual value of the work whichever is higher for every week
during which the progress remains below the specified time of completion subjetteto t
total amount of compensation for delay to be paid under this condition shall not exceed
the under noted percentage of the Contract value or of the Contract value of the item or
group of items of work for which a separate period of completion is given:

This will also be applicable to items or group of items for which separate period of
completion has been specified.

Rates & upper limit of Liquidated Damage:

Completion period % of Contract /| Maximum %
Work value per| of Contract /
week work value
a. | DueCompletion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. | Due Completion period (as originally @ 0.5% 7.5%

stipulated) exceeding 6 months but not
exceeding 2 years

c. | Due Completion period (as originally @ 0.25% 5%
stipulated)exceeding 2 years

The amount of liquidated damage (LD) may be adjusted cofetgainst any sum payable

to the Contractor under this or any other Contragith the Owner. In case at the time of
the amount of LD comes to the notice of the Owner the Contractor does not have any
amount pending with the Owner, the Contractor shall be served with a notice and in turn
the Contractor has to deposit the said amount shape of D/D with the Owner in the
fashion mentioned earlier.

End of SectioVI
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7.0
7.1
7.1.1

7.1.2

7.2

7.2.1

SECTIONII

STATUTORY OBLIGATION & INSURANCE

TAXES

The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income
tax, sales taxGST work contract tax and other payments and compensation, if any in
connection with the procurement and handling of materials, fabrication axecetion of

works or any method or process connected with the works. Sales tax, Entry tax, Excise duty
and any other tax on materials required for the work & works shall be payable by the
Contractor and the Owner will not entertain any claim whatsoevehis respect. The final

rate is inclusive of work contract tax & other taxes applicable inclu@&go this work or
materials thereto.

Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at
source from the paymentdue to the Contractor, the taxes as required undatishaSales

Tax Act or as amended from time to time or under any other statute. It is for the
Contractor to deal with the Sales Tax authorities directly in respect of any claim or refund
relating to theabove deductions and the Owner shall not be liable or responsible for any
claims or payments or reimbursements in this regard. Income tax as applicable shall be
deducted form all running bills.

INSURANCE

The Contraar shall obtain insurance coverage to the construction work & related
materials against loss under force majeure and assign the policy to the Owner where risk
involvement is expected. The Contractor shall also at his own expenses carry and maintain
group nsurance with accidental benefit from reputed insurance companies to the
satisfaction of the Owner as follows:

Employees State Insurance Act:

At present this area is not included in the scope of ESI scheme but may be covered at any
point of time. h that case the Contractor has to accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance Act, 1948, and
the Contractor further has to defend, indemnify and hold Owner harmless from any liability

or penalty which may be imposed by the Central, State or Local Authority by the reason of
any asserted violation by Contractor or subcontractor of the Employees State Insurance
Act, 1948 and also from all claims, suits or proceeding that may be brought atgeans
Owner arising under growing out of or by reasons of the work provided for by this Contract
whether brought by employees of the Contractor, by third parties or by Central or State
Government Authority or any political sttvision thereof. The Contréar agrees to fill in

with the Employees State Insurance Corporation, the Declaration Forms and all forms
GKAOK YI& 06S NBIldZANSBR Ay NBaLISOG 2F GKS /2
aggregate remuneration is Rs.6500.00 per month or less amended from time to time

and who are employed in the work provided for or those covered by ESI from time to time
under the agreement. The Contractor shall deduct and secure the agreement of the
ddz0 02y NI OG2NJ 2 RSRdz00 (K 8e fistrschfeduleé 8fSeQ 02
SYL)X 2e8SQa {dFrdGS Lyadz2N»yOS ! OG FTNRBRY ¢ 3Sa
wages payments intervals. The Contractor shall remit and secure the agreement of the
subcontractor to remit to the State Bank of India, em@a$ Q& { GF GS Ly adzNl y
1 002dzy i IyR GKS SYLX 28S5S8SQa O2yiNROGdziA2Yy |
YFEAYGFEAY ff OFNR&a [yR NBO2NRA I a NXI dza NB
payments and Contractor shall secure the agreemof the subcontractor to maintain
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71.2.2

7.2.3

71.2.4

7.2.5

7.3

such records. Any expenses incurred for the contribution, making contributions or
YFEAYUGlrAyAy3d NBO2NRAa akKlftf o6S G2 GKS /2y i{N

The Owner shall retain such sum as may be necessary fronotéleGontract value until

the Contractor shall furnish satisfactory proof that all contributions as required by the
employees State Insurance Act, 1948, have been paid. This will be pending on the
O2y il OlG2N) 6 KSYy (KS SYLIX 2 @& &S%ohe plgcé df viogk. L y & dzNJ
22N YSY /2YLISyaldAz2y FyYyR 9YLX 28SNR&a [AlF oAt
LyadzNy yOS akKlrtf 0S SFFSOGSR F2NJ +ff GKS /2
of this Contract. If any of the work is sublet, the Contractor shall requeestibcontractor

G2 LINRPOGARS 62N]YSyQa O2YLISyalidAizy FyR SYL
employees if such employees are not covered under the Contractor insurance.

Any other insurance required under Law or by Owner:

Contractor shall ab carry and maintain any and all other insurances, which he may be
required under any law from time to time. He shall also carry and maintain any other
insurance, which may be required by the Owner.

Accident or Injury to workmen:

The Owner shall ndte liable for or in respect of any damages or compensation payable by
law in respect or in consequence of an accident or injury to any workmen or other persons

in the Employment of the Contractor or any subcontractor save and except any accident or
injury resulting from any willful act or default of the Owner, his agents or servants and the
Contractor shall indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demardgdmgs,

costs, charges and expenses, whatsoever in respect or in relation thereto.

Transit Insurance:

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect
of all items to be transported by the Contractor to thiée of work.

EMPLOYEES PROVIDENND
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and
photocopy of such coverage certificate shall be submitted to Engimeenarge prior to
commencement of work. The Contractor hasftonish certified challan copy showing the
amount deposited against this particular work if the Contractor executes works at different
places in India and deposit the total amount in one challan only. In addition to this,
Contractor shall furnish an undeking with a list of deployed Contract labour for whom
such amount is deposited. Contractor shall comply all P.F. formalities for all the workmen
engaged for this work and keep OPGC indemnified.

End of SectioiVIi
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8.0
8.1

SECTIONIII

LABOURAWS

LABOUR LAWS

Contractor shall comply with all laws, ordinances, regulations and notification / instruction
of Govt. concerning the health, wages, welfare, safety and employment and non
employment of his workers and shall exclusively bear the consempseif failure to
comply therewith.

The following points are to be observed strictly by the Contractor.

i)
i)

Vi)

vii)

vii)

Nolabourbelow the age of 18 (eighteen) years shall be employed on the work.

The Contraar shall not pay less than the notified wages by the appropriate
government towards minimum wages from time to time and must comply with
Minimum Wages Act. The payment has to be made tol#furs in the presence

of authorized representative of the OwnEEngineefin-charge.

The Contractor shall at his expense comply withesiburlaws and keep the Owner
indemnified in respect thereof.

The Contractor shall pay equal wages for men & women in accordance with Equal
Remuneration Act 1976.

The Catractor under the Contradtabour(Regulation and Abolition) Act, shall have

a validLabourlicense from appropriate licensing authority prior to starting / within

15 days of commencement of the work under the Contract. Validity of the license
shall be mantained till expiry of Contract period & its extension, if any.

The Contractor shall empldgbourin sufficient numbers to maintain the schedule

of work and of quality to ensure workmanship of the degree specified in the
Contract and to the satisfaicin of the Engineem-charge.

The Contractor shall furnish to the Engingéeicharge at the interval of every 15
days a statement of the workmen employed on the works and also furnish
information in FormVIIl, Part | & Il under rule 73 @fdishaContact Labour (R&A)
Rule, 1975 or rules made there under.

The Contraair shall comply with the provisions of the Factories Act 1948, Payment
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938,
22N] YSyQa [/ 2YLISyaltiaAazy 100 mprHoX GKS a
Provident Fund (and Miscellaneous %mion) Act 1952 & Contractabour
(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws
relating thereto and rules made thenender from time to time. Owner shall not be
KStR NBaLRyaAotS F2NI Iy svorkmgronduedn détylzd G A y

In the event of any employment injury the Contractor has to pay necessary
compensation pertaining to treatment & other associated benefits to the injured
employee. In the event of fatal injury, death compensation to the legal dfesaid
employee shall be paid by the Contractor. In case of failure by the Contractor to pay
GKS O02YLSyaliAz2y Ia RSOARSR o6& GKS 02Y
Compensation Act, the Engineercharge shall deduct the necessary amount from
any oustanding bill of the Contractor or security and deposit the same with
competent authority. In case before decision by the competent authority, if the
Contract is being closed, estimated amount towards such compensation shall be
retained from Contractor filfinalization. For this purpose, the amount if falls short
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8.2
8.2.1

(@)

(b)

(xi)

xii)

(xiii)

(xiv)

under the particular Contract shall be realized from any other Contract which the
Contractor is executing. The Contractor has to make all statutory records and
register required in support of conlipnce of above provisions. Relevant statutory
return shall be submitted with appropriate authority as required under the above
Acts & rules with a copy to P&A department of Owner. All the records shall be kept
within the work premises and must be made #dable on demand by
Owner/Concerned statutory authority for scrutiny.

The Contractor shall indemnify the Owner against any payments to be made under
and for the observance of the provisions of the aforesaid Acts without prejudice to
his rights to claimndemnity from his subcontractor, if any.

The Contractor has to make payment to their staff datours by 7' day of
d4dz00SSRAY3I Y2y (iK ANNBALSOGAGS 2F NBfSI .
case of any default in the matter of payment to tkeour, the following penalty

LI NI FNRY €S3alt fAloAtAGE aKlItf oS
bills.

0.1% of Contract value will be deducted for each day of delay of wages
disbursement after % day of last wage period subject to maximul% of Contract
value.

Repetition of three such cases may attract immediate terminationCohtract
without any further reference to Contractor as per terms of Contract.

hgy SN akKltf y20 G 1S Kbdasleehgralidgieteditng 2 T
of Contract or on closure of Contract or termination of Contract.

However, in the event of default of any Contractor in payment to thaoursfor

more than one month from the date of payment and if the service is essential for
the Owner and tk Contract can not immediately be terminated, the Engirieer
charge shall make the payment to the workmen and recover the same amount from
any due of the Contractor. Under such circumstances the Contract shall be liable for
immediate termination as deeméfit by the Owner.

The Contractor shall ensure that all the employees engaged by the Contractor
including his subcontractor, if any, obtain health certificate from any competent
medical practitioner under the provisions of Factories Act without &ngncial
implication to Owner.

Every worker who has worked under the Contractor shall be allowed leave with
wages, national & festival holidays, weekly off and extra wages or overtime as per
law. The Contractor should provide employment card, waljp and should
maintain such other records in respect of engagement of workers as required by
ContractLabour(R&A) Act 1970 and rules made there under. This provision must
be ensured by the Contractor.

AYL

GONTRACTOR TO INDEMKITHEOWNER

The Contractor shall indemnify the Owner and every officer and employee of the Owner
including the Engineein-charge and his staff against all actions, proceedings, claims,
demands costs and expenses whatsoever arising out of or in connection with the matters
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in
respect of or arising out of any act / omission by the Contractor in the performance of his
obligations under the Contract. The Owner shall not be liable for or in otspeany
demand or compensation payable by law in respect or in consequence of any accident or
injury to any workmen or other person in the employment of the Contractor or his
subcontractor and Contractor shall indemnify and keep indemnified the Ownensigall
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8.2.2

8.2.3

8.3

*8.4
8.4.1

such damage, compensation and against all claims, damages, proceedings, costs, charges
and expenses whatsoever thereof or in relation thereto.

Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such clamdemands as
aforesaid the amount so paid and the cost incurred by the Owner shall be charged to and
paid by the Contractor and the Contractor shall not be at liberty to dispute or question the
right of the Owner to make such payments notwithstanding #@me may have been
made without his consent or authority or in law or otherwise to the contrary.

The Contraar shall intimate to the Workman Compensation Commissioner in Forn EE
within prescribed period the employment accident with relevant information with copy to
the Owner. The Contractor shall take all legal steps for compliance of the provisions of
WorkmanCompensation Act relating to accident failing which Owner under circumstance
shall take up the case for which all costs and expenses shall be recovered from the
Contractor and the said Contract shall be liable to be terminated & the Contractor liable to
be debarred from future participation in bid. In case the amount can not be recovered
from dues / security / dues of other contracts with Owner, the same shall be recovered as
debt liability.

HEALTH AND SANITARRRANGEMENTS FOR WERS

In respect ofall laboursdirectly or indirectly employed in the works for the performance of
Contract, the Contractor shall comply with or cause to be complied with all the rules and
regulations of the local sanitary and other authorities or as framed by the Ownertinoen

to time for the protection of health and sanitary arrangements for all workers.

MODEL RULES FOR LWBAVELFARE

First Aid:
a) At every workplace where the number of workmen engaged exceeds 50, there shall
be maintained in a readily accdslg place first aid box containing the following

equipments:

0] 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(i) 6 large size sterilized dressings

(iv) 6 large size sterilized burn dressings

(V) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) bottle containing sablatile having the dose and mode of
administration indicated on the label.

(viii) 1 role of adhesive plaster

(ix) A snakebite lancet

) 1 (30 gms) bottle of potassium permamgde crystals

(xi) 1 pair scissors

(i) 1 copy of the first aid leaflet issued by the Director General, Factory
Advice Service and Labour Institute, Government of India

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) A bottle of asuitable surgical angeptic solution.
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b) At every workplace where the number of workmen engaged does not exceed 50,
there shall be maintained in a readily accessible place first aid box containing the
following equipments:

0] 6 small sterilized dressings

(i) 3 medium size sterilized dressings

(i) 3 large size sterilized dressings

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

(v) 3 large sterilized burn dressings

(vi) 1 (30 ml.) bottle containing sablatile having the dose and mode of
administraton indicated on the label.

(vii) 1 snakebite lancet

(viii) 1 (30 gms.) bottle of potassium permanganate crystals

(iX) 1 pair scissors

(x) 1 copy of the first aid leaflet issued by the Director General Factory
Advise Service and Labour Institute, Government of India

(xi) A bottle mntaining 100 tablets (each of 5 grains) of aspirin

(xii) Ointment for burns

(xiii) A bottle of suitable surgical arsieptic solution.

The appliances shall be kept in good order and they shall be placed under the charge of a
responsible person who shall be readilyad&ble during working hours. Suitable transport
/ conveyance facility shall be kept readily available to take injured person(s) who suddenly
fall seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid
may be providR AY hgySNRA K2aLWAGlIE Ay SYSNHSyYyO
/ 2y GNF OG2NR&a NBalLkRyaioAftAiide Ay lFyeé 20KSN K
8.4.2 Accommodation fot.abour The Contractor shall during the progress of the works provide,
erect and maintain necessary temporary liviagcommodation and ancillary facilities for
labourat his own expense and up to the standards as approved by the Engm€aiarge
Fd F LX I OS 2dziaARS GKS hgySNRa LINBYAAaASa®D
8.4.3 Drinking Water:In every workplace, there shall be provided and maintained at suitable
locations, easily accessiblelabour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be
provided with storage where drinking water shall be stored.

Every water supply storage shall be at a distance of not less than 15 meters from any
latrine, drain or other source of pollution. Where water has to be drawn from an existing
well, which is witin such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door, which shall be dust and
waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.
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Washing and Bathing PlaceAdequate washing and bathing places lsH# provided
separately for men and women. Such places shall be kept in clean and drained condition.
Standard number of Latrines and urinal$iere shall be provided within the precincts of
every workplace latrines and urinals in an accessible placeénathé following scales:

a)Where females are employed, there shall be at least one latrine / urinal for every 25
females.

b) Where males are employed, there shall be at least one latrine / urinal for every 25
males.

Provided that where the no. of maeemployed exceeds 100, it shall be sufficient if there is
one latrine for every 25 males up to first 100 and one for every 50 thereatter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the
case may be, shall ieckoned as 25 or 50.

Other specifications shall comply to tlishaFactories Rule$950.

Latrines and urinalsExcept in workplaces provided with water flushed latrines connected
with a waterborne sewage system, all latrines shall be provided wittep¢acles on dry
earth system which shall be cleaned at least four times daily and at least twice during
working hours and kept in a strictly hygienic condition. Receptacles shall be tarred inside
and outside at least once a year.

If women are employedseparate latrine and urinals, partitioned from those for men and
flroSt SR gAOK 02fR fSUGSNA Ay 0620K hNAR&l g
provided. A poster showing the figure of a man and of a woman shall also be exhibited at
the entranceto latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

8.4.4 Construction of latrinesinside walls shall be constructed of masonry or other -non
absorbent material and shall be cementaished inside and outside adst once a year.

The dates of cement washing shall be noted in a register maintained for the purpose and
kept available for inspection. Latrine shall have at least thatched roof.

8.4.5 Disposal of ExcretaUnless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be made
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils
at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn
into manure).

The Contractor shall, at his own expense, carry out all inBtms issued to him by the
Engineefin-Charge to effect proper disposal of soil and other conservancy work in respect
2F /2y 0ONI OG2NDa 62N]YSY 2N SYLX 2eS8SSa 2y (K
payment of any charges, which may be leviedriwynicipal authority for execution of such
work on his behalf.

8.4.6 Provision of shelters during regtt every workplace there shall be provided free of cost
four suitable sheds, two for meals and two others for rest, separately for use of men and
women Labour | SAIKG 2F SIFOK &aKSft (S Newdlkolldvést y 2 U
part of roofs. Sheds shall be kept clean and the space provided shall be on the basis of at
least 12 sq.ft. per head.
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8.4.7 CrechesAt a place at which 30 or more womevorkers are ordinarily employed, there
shall be provided at least one room for use of children under the age of 6 years belonging
to such women. Rooms shall not be constructed to a standard lower than that of
waterproof roof, smooth & impervious floor dnwall with heat resistant materials /
wooden planks. Rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean. There
shall be two Dhais in attendance&anitary utensils shall be provided to the satisfaction of
local medical, health and municipal authorities. Use of huts shall be restricted to children,
their attendants and mothers of children.

Where the number of women workers is more than 30 or mdble Contractor shall
provide at least one hut and one Dhai to look after children of women workers.

Size of creche (s) shall vary according to the women workers employed.
Creche (s) shall be properly maintained and necessary equipment like toys efideoro
All other provisions shall comply @dishaFactories Rule$950.

8.4.8 Canteen A cooked food canteen on a moderate scale shall be provided for the benefit of
workers wherever 100 or more Contractor Labour are ordinarily employed and work
continues for 6 months or more.

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the
Engineefin-Charge, and the whole of such temporary accommodation shall at all times
during the progress of the works be kept tidy anda clean and hygienic condition to the
satisfaction of the Engineen-/ KI NBS 4 GKS /2y iGN} Od2Nna Si
conform generally to sanitary requirements of local medical, health and municipal
authorities and at all times adopt such pations as may be necessary to prevent soil,
water & air pollution of the site.

On completion of the works the whole of such temporary structures shall be cleaned away,
all rubbish burnt, excreta or other disposal pits or trenches filled in and efédgtsealed

off and the whole of site left clean and tidy to the entire satisfaction of the Engimeer

/| KENBS 4 GKS /2yGNI Oli2NDna SELSyasSao

8.4.10 Anti-malaria precautions The Contractor shall at his own expense conform to all- anti
malaria instructions gen to him by the Enginean-Charge, including filling up any borrow
pits which may have been dug by him.

8.4.11 EnforcementThe Inspecting Officer mentioned in the Contractoaddur Regulations at
Clause 8.5.1(d) or any other officer nominated in tekdif by the Engineen-Charge shall
report to the Owner all cases of failure on the part of the Contractor or his subcontractors
to comply with the provision of these rules either wholly or in part and the Engimeer
Charge shall impose such fines arlkder penalties as are prescribed in the conditions.

8.4.12 Interpretations etcOn any question as to the application, interpretation of effect of these
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and
Provident Fud Commissioner as the case may be shall be final and binding. Over & above
the said provision, any court pronouncement having territorial jurisdiction shall be binding
on both parties as the case may be.

Pager7of170



8.4.13 AmendmentsGovernment may, from time to timadd to or amend Labour Laws and rules
thereto and issue such directions as it may consider necessary for the proper
implementation of these laws & rules or for the purpose of removing any difficulty which
may arise in the administration thereof.

8.5  (CONTRACT LABOUR RESUON
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following
words and expression shall have the meaning hereby assigned to them:

@ aLYyaLlSOoOiAy3a hFFAOSNE YSI ya cotreggondigfF A OS N
different departments:
Govt.Deptt. Designation
) Labour :
Rural Labour Inspector to Labour Commissioner
i) Factory:Inspector of Factories & Boilers to Chief Inspector of Factories &
Boilers.

iii) Provident Fund?rovident Fund Inspéar to Provident Fund Commissioner

iv) Any other person of above departments duly authorized by competent

authority.
hgySNRa LyalLlSOdAy3a hFFAOSNI YSIya 2FFAOS
)] Plant Manager
i) Engineefin-charge
iii) General ManagefP&A) or his authorized representative
iv) Safety / Fire Officer

8.5.2 Submission of information before commencement of work:

Contractor shall, before commencement of the work, furnish in writing to the Engineer

charge of the area conceed the following information:

€) Name and address of subcontractors as and when they are engaged.

(b) Date of Commencement of the work.

(c) Number of workers employed and likely to be employed.

(d)  Wages for different categories of workers.

8.5.3(iNumbe of hours of work which shall constitute a normal working day:

The number of hours, which shall constitute a normal working day for an adult, shall be

eight hours including % hr. rest after five hours of work. The working day of an adult

worker can be sarranged that inclusive of intervals, if any, for rest it shall not spread over
more than ten / twelve hours on any day with prior approval of competent authority. If an

adult worker is made to work more than nine hours on any day or for more than faghy e

hours in any week he shall, in respect of overtime work, be paid wages at double the

ordinary rate of wages.

(i) Weekly restEvery worker shall be given a weekly day of rest which shall be fixed
and notified in advance. A worker shall not be reqdi allowed to work on the
weekly rest day unless he has or will have a substituted rest day, on one of the
three days immediately before or after the rest day provided that no worker shall
work for more than ten consecutive days without a full rest day.

8.5.4 Display of notice regarding Wages, Weekly Day of Restléte.Contractor shall before he
commences his work under Contract, display and correctly maintain and continue to
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display and correctly maintain in clean and legible condition in conspicuous places at site,

notice in English, Oriya & Hindi giving the rate of minimum wages, the hours of work for

which such wages are payable, the weekly rest days workers are entititbitoame and
address of the Inspecting Officers.

8.5.5 Fixation of Wage Period$he Contractor shall fix wage periods in respect of which wages
shall be payable. No wage period shall exceed one month.

8.5.6 Payment of Wages:

(@ Wages due to every workeshall be paid to him direct or to his authorized person.
All wages shall be paid in current coins or currency or in both.

(i) Wages of every worker engaged under the Contract shall be paid where the wage
period is one week, within THREE days from the erideo¥WVage period; and in any
other case before the expiry of thé"®ay or 18' day from the end of the wage
period according as the number of workers does not exceed 1,000 or exceeds
1,000.

(i)  When employment of any worker is terminated by or on belodlthe Contractor,
the dues of such worker shall be paid with immediate effect.

(iv)  Payment of wages shall be made at the work site on a working day except when the
work is competed before expiry of the wage period, in which case final payment
shall be nade at the work site within 48 hours of the last working day and during
normal time.

8.5.7 Reqister of WorkmarA register of workmen shall be maintained in the Form appended in
AnnexureX and the relevant particulars of every workman shall be enteredether
immediately on his employment and kept at the work site.

8.5.8 Employment Cardfhe Contractor shall issue an employment card in the Form appended in
AnnexureX| to each worker on the day of work or entry into his employment. On
termination of employmat the Employment Card shall be retained by the Contractor and
a service certificate shall be issued in Form X.

8.5.9 Regqister of Wages etc:

0] A Register of WagesumMuster Roll in the Form appended in Annextk shall
be maintained and kept at thevork site or as near to it as possible.

(i) A wage slip in the Form appended in AnnexXkeé shall be issued to every worker
employed by the Contractor at least a day prior to disbursement of wages.

8.5.10 Deductions, which may be made from Wages:

0] Wages of a worker shall be paid to him without any deductions of any kind except
the following:
€) fines
(b)  deductions for absence from duty. The amount of deduction shall be in

proportion to the period for which he was absent.

(c) deduction for damage to roloss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required to
account for, where such damage or loss is directly attributable to his neglect
or default.

(d) Rent of house accommodation / amenities

(e) Deductions for recovery of advances or for adjustment of overpayment of
wages. Advance granted shall be entered in a register; and

)] Any other deduction, which the Owner may from time to time allow.

(i) No fines shall be imposed on any worker in respgcsuch acts and omissions on
his part as have been approved by the Competent authority as in Clause 8.5.1.
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(i)  No fine shall be imposed on a worker and no deductions for damage or loss shall be
made from his wages until the worker has been given apoojpinity of showing
cause against such fines or deduction.

(iv)  The total amount of fines which may be imposed in any one wage period on a
worker shall not exceed an amount equal to 3% of wages in respect of that wage
period.

(V) No fine imposed on a waer shall be recovered from him in installments, or after
expiry of sixty days from the date on which it was imposed. Every fine shall be
deemed to have been imposed on the day of the act or omission in respect of which
it was imposed.

(vi)  The Contractoshall maintain in English, Hindi & Oriya a list approved by ét@ur
Commissioner, clearly stating the acts and omissions for which penalty or fine may
be imposed on a workman and display it in good condition in a conspicuous place
on the work site.

(viy  The Contractor shall maintain a register of fines and the register of deductions for
damage or loss in the Forms appended in Annex(iie & XIV respectively, which
should be kept at the place of work.

8.5.11 Register of Accidentslhe Contractor shall aintain a register of accidents in Form 26
prescribed under Rule 105 @dishaFactory Rules, 1950 but the same shall include the
following particulars:

@) Full particulars of théabours who met with accident

(b) Rate of Wages

(c) Sex

(d) Age

(e) Natureof accident and cause of accident

() Time and date of accident

(9) Date and time when admitted in hospital

(h) Date of discharge from the hospital

0] Period of treatment and result of treatment

()] Percentage loss of earning capacity and disabilitysaessed by Medical Officer.

k) /fFAY NBIdZANSBR (2 06S LI AR dzyRSNJ 22NJ] YSY

()] Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n)  Authority by whom the compensation was assessed

(0) Remarks

8.5.12 Preservation of RegisterShe Register of workmen and the Register of Wages-Muster
Roll required to be maintained under these Regulations shall be preserved for 3 years after
the date on which the last entry is made therein Form IX.

8.5.13 EnforcementThe Inspecting Officer shall either of his own or on a complaint received by
him carry out investigations, and send a report to the Engifte@harge specifying the
FY2dzyia NBLINBaSylGAy3d g2N] SNDa RdzSa theyR |
Contractor for breach of these Regulations, that have to be recovered from the Contractor,
indicating full details of the recoveries proposed and the reasons therefore. It shall be
obligatory on the part of the Engine#@n-charge on receipt of suchraport to deduct such
amounts from payments due to the Contractor.

8.5.14 Disposal of amounts recovered from the Contracidre Engineem-charge shall arrange
payment to workers concerned at the earliest from receipt of a report from the Inspecting
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In
case where there is an appeal, payment of workers dues would be arranged by the

PageB80of 170



Engineefin-charge, wherever such payments arise, within THIRTY days from the date of

receiptof the decision of the authority specified in Clause 8.5.1

8.5.15 Appeal against decision of Inspecting Officeny person aggrieved by a decision of the
Inspecting Officer may appeal against such decision before the higher authority concerned
within THRTY days from the date of the decision, forwarding simultaneously a copy of his

appeal to the Enginedn-charge.

Inspection of Books and other Documenkbe Contractor shall allow inspection of the
Registers and other documents prescribed under thesguRations by Inspecting Officers

and the Engineem-OK | NBESkh gy SNk h gy SNDa&
notice at a convenient time.

NBLINB&aSyYy Gl GA¢

Interpretation, etc.On any question as to the application, interpretation or effect of these
Regulatiors the decision of the Owner or his representative shall be final & binding.

AmendmentsGovernment may, from time to time, add to or amend Labour laws and issue
such directions if considered necessary for the proper implementation of Labour laws or
for removing any difficulty, which may arise in the administration thereof.

REGISTERS TO BE MANIED BY THEONTRACTQR
Factory Act 1948:

Register for issue of PPEs
Register for compensatory holidayForm9
Muster Roll with Wages Register

1. Register of Adult workers

2. Register of leave with wages Form15

3. Register of Accident : Form26

4, Register of over time : Form10

5. Register of health : Form31
6.

7.

8.

Contract Labour (R&A) Act 1970

9. Muster Roll : Form:XIl|
10. Employmentcards : FormX
11. Register of Contract Work : (Form VII)Patl
Payment of Wages Ad936

12. Register of Fines : FormXVII
13. Register of Deduction : FormXIV

14. Register of Advance : FormXViIli

Minimum wages Act
15. Wage slip : FormXV

Payment of Bonus Act
16. Consolidated Register

PF Act
17.  Contribution Register
18. Inspection Register
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Equal Remuneration Act 1976
19. C2N)Y W5Q wS3IA&aGSNI

Miscellaneous Register

20. Regqister for issue of PPEs

End of SectioVIll
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9.0
9.1

9.2
9.21

9.2.2

9.2.3

9.24

9.3
93.1

9.3.2

SECTIONK

SAFETPROVISIONS:

GENERAL

It is the objective of OPGC to maintain excellence in safety & loss control performance by
Contractors at all locations of ITPS. The Owner will provide the environment,
encouragement and support to achieve this objective but is/ti2 y i NI O 2 NRa NI 2
to establish, maintain, and manage its own safety & loss prevention programme.

Contractor shall adhere to safe work practice and guard against hazardous and unsafe
G2N)lAy3 O2yRAUGAZ2Y YR &aKI f s sedatthedkir® Prigrikai K h
start of work, Contractor will be provided copies of Owners Health & Safety Manual for
information and guidance.

The contactor is expected to exert primary control through their line supervision to obtain
desired performance. Rejated poor safety performance shall lead to termination of
Contract and shall be debarred from future participation in Contract for one year.

RESPONSIBILITY @NTRACTOR IN RESPEEBAFETY

In respect of allabours, directly or indirectly emloyed in the work for the performance of
Contract, the Contractor shall at his own expense comply all the safety provisions as per (i)
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by
Owner and other orders madéére under and other acts as applicable.

The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before
starting of work, Contractor shall consult Engingecharge and ensure that any loss or
damage due to fire to any pon of the work under this Contract due to his fault shall be
made good by the Contractor at his cost.

Before entry into the plant premises, all the Contractabours shall be imparted safety
GNIAYyAy3a 0@ hgySNRa { |whiGhipdte pask 3halld&Sidslied. CA NB
The Contractor shall ensure that necessary skill in respect of various jobs is acquired by
way of working & certificate to that effect is available, e.g. for riggers, fitter & other such
workmen. Operators / driversf various vehicles must have valid license from competent
authority.

SAFETY RULES@~NER
The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner
from time to time. The Contractor shall provide proper Ident@grd to their employees,
which shall be produced for verification on demand at security gate & in working areas. All
the Contractor workers have to be provided with personal protective equipment as per the
L{Il RdzZ & OSNIATASR @&&ontragtyf Hasamake lpvisioreof h ¥ F
adFyRINR tt9a a fFAR R2¢y AYy /[t dzAS dodmo
before commencement of the work, failing which the Contractor & their workmen shall not
be allowed to enter into the plant / wdrsite.
Any Contractabourwho shall be detected inside the plant without use of any of the PPEs
shall not be allowed to continue in duty. On first occasion, he shall be sent back with
warning and on second occasion, he shall be sent back & shadildzered from duty for 3
to 5 days without pay. Repetition of the same shall constrain the management to advise
the Contractor to remove such person from his employment under this Contract.
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9.3.4 The Contractor workmen are restricted to go to any othepartment / work place during
duty without permission of Engined@n-charge.

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to
O2yliAydzS G GKS hgySNRaE ariasSo

9.3.6Face mask & apron / flash suit of approved standaed@be provided by the Contractor to
electrical workmen as and when required.

9.4  COMPENSATION
For any accident of Contractor workmen while on work the Contractor shall pay
compensation to their workmen, supervisor as per FactobabourAct. Owner shll not
be liable for any such compensation.

9.5  SAFETY IN OPERATIOMAINTENANCE

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time
with the concerned Engineen-charge and with proper work permit (PTW) for etgf
consideration & uninterrupted running of the plant.

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific
approval of Engineen-charge.

9.6 FIRST AID AND INDWBSAL INJURIES

i) Contractor shall maintain Bt aid facilities for his employees and those of his
subcontractors in addition to the facility provided by the Owner.
i) Contractor shall make outside arrangements for ambulance service for the

treatment of industrial injuries. Names of those providirgese services shall be
furnished to Owner prior to start of work, and their telephone numbers shall be
LINEPYAYSyiGfe LRAGSR Ay [/ 2y (iNI OG2NDa FASE

iii) All necessary personal protective equipments as considered adequate by the
Engineetin-charge / Sadty Officer shall be kept available for the use of persons
employed at the site and maintained in good condition suitable for use. The
AGFrYyRINR 2F tSNaA2YyIlIf tNRGSOGABS 9l dzA LY
Contractors to their employees shall be as farii SR dzy RSNJ Wwa il yRI N
Protective Equipments as laid down in Clause N0.9.13

iv) The Contractor shall report promptly to the Enginéeicharge/his representative
any injury, diseases, dangerous occurrence, near misses and shall cooperate with
Engineefin-charge and the Safety Officer in investigation process to establish basic
causes and recommend appropriate improvements in control and remedial
measures.

9.7  NO SMOKING AREA
Smoking is strictly prohibited in plant premises in general &énBattery Area, Hydrogen
I NBFS GFy{1 FEFENYI 5ASaStkLISGNRE FAECEAYy3I adl
{Y21Ay3é NUzZ Sa aKrfft 06S NBY2OSR FTNRBY SYLX 2
public place.

9.8  NOTICES TO BE DISFER
In addition to the duties imposed by statutory obligations, the Contractor shall notify on his
work premises the following norms relating to safety, health and environment imposed by
the Owner.
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9.9

9.10

x hgySNRa {IF¥Sde IyR | SIf{iK t NBrv&kdzNgG a 9
hgySNDa LINBYAaSao
BARRICADE
)] Contractor shall erect and maintain barricades required in connection with his work

to guard, protect & prevent accidents by others.:

Areas to be quarded

i)
ii)

a) Excavations

b) Hoisting areas

c) Areas considered hazardous by either Contractor or Owner.

d hoeySNDE SEA&GAY3I LINRLISNIGE& adoeSod G2
e) Railroad / unloading spots.

f) Any other place as directed by Enging@OK | NBES k hgy SNDa {1
/| 2YGNI O 2NISBaSYWR (K2adS 2F KAa adzomoO2yi
barricading practice and the provisions thereof.

Barricades and hazardous areas adjacent to but not located in normal routes of
travel shall be marked by red flasher lanterns at nights.

SCAFFOLDING

)

Scaffolding shall be moved, erected and used adjacent to exposed high voltage line
2yte Ay | O0O2NRIYyOS 6AGK (GKS hgySNDa {I ¥
with the requirements imposed by the Engindarcharge. All scaffoldtructures

shall bear the scaffold identification serial number, the safe working load of its
platform, the signature of Engineémn-charge and a clear indication of the safe
access period of seven days. Incomplete scaffolds must bear a cagtion

G{ OLNWR IRy O2YLIX SGS¢ 0020K AY | AYRA 3 hNJ

The Contractor shall maintain a register of all scaffolds erected, dates of erection
and reports of inspection and certificate of fitness. No scaffolding new or modified
shall be used by any one unless it has baeyf 4 LISOG SR 6@ hgySNRa
competent person for satisfactory condition before use and thereafter before every
subsequent seven days. If scaffolding members are provided by Owner, the

Engineefin-charge must certify the members of the scaffolddre use.

case of any modification or alteration in scaffolding, the Contractor must display
y KS aoOl FFfF2ftRa a a5h bh¢ ! {9¢ araay d
FFS ai0NXzOGdzNBE o6& hgySNRa {F¥FSieé hFFAOS

DN I

None other than a skilled & expgenced workman shall erect, alter, modify the
scaffolding under supervision of a competent person.

Any Contractor wishing to make use of an erected scaffold must ensure that
permission has been granted by the Engingecharge / competent person for ¢h
purpose and that the structure is capable of taking the load required for the related
work. The Contractor must also confirm to the management instructions applicable
to scaffold work control.
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9.11

ii)

Vi)

For work at height, but for short duration, where provisioha full scaffold is not
reasonably practicable, safety harness must be used as per direction of ERigineer
charge. Walking over unguarded beam at height is strictly forbidden.

Suitable scaffoldings should be provided for workmen for all works taanot
safely be done from the ground or from solid construction except such short period
works as can be done safely from ladders. When a ladder is used a Mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable footsteps and handrails shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4
vertical). No metallic ladder shall be allowed for use in work place.

Scaffolding or staggmon more than 3.25 meters above the ground or floor shall
swing or suspend from an overhead support or erected with stationary support
shall have a guard rail properly attached, bolted, braced and otherwise retarded at
least one meter high above the floor platform of such scaffolding or staging and
extending along with the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevénfrom swaying from the building or
structure.

Working platform, gangways and stairways should be so constructed that they
should not sag unduly or unequally and if the height of the platform or gangway or
the stairway is more than 3.25 meters aboyeund level or floor level, they shall

be closely & rigidly constructed, should have adequate width and be suitably
fastened as described in (ii) above.

Every opening in the floor of a building or in working platform should be provided
with suitable meas to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1.0 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixdd.portable single ladder shall be over
9.0 meter in length. The length of rung between the side rails of ladder shall in no
case be less than 30 cm for ladder up to and including 3.0 meter in length. For
longer ladders this length shall be increased atstel5 mm for each additional
meter of length. Uniform step spacing shall not exceed 30 cms. Adequate
precautions shall be taken to prevent danger from electrical power. No materials on
any of the sites of work shall be so stacked or placed as to causgedanm
inconvenience to any person or public. The Contractor shall also provide all
necessary fencing and lights to protect the workers and staff from accidents, and
shall bear the expenses of defense of every suit, action or other proceedings of law
that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any
such suit or action or proceedings to any such person or which may with the
consent of the Contractor toompromise any claim by any such person.

EXCAVATION AND TREIES
All trenches 1.2 meters or more in depth shall at all times be provided with at least one
ladder for each 5@neter length or fraction thereof.

Ladder shall be extended from bottom tbfe trench to at least 1.0 mtr above the surface

of the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the
danger of sides to collsge. The excavated materials shall not be placed within 1.5 meters
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9.12

of the edge of the trench or half of the trench depth whichever is more. Cutting shall be
done from top to bottom. Under no circumstances undermining or under cutting shall be

done.

SAFETY MEASURE IN DENM®N WORK

1)
a)
b)

c)

IN)

f)

Before any demolition work is commenced and also during the process of the

demolition work

All roads and open areas adjacent to the work site shall either be closed or suitably

protected.

No electric cable oapparatus, which is liable to be a source of danger, shall remain

electrically charged.

All practical steps shall be taken to prevent danger to persons deployed from risk of

fire or explosion or flooding. No floor, roof or other part of the building shalko

overloaded with debris or materials as to render it unsafe.

All personal protective equipments as considered necessary by the Engmeer

charge / Safety Officer shall be kept available for the use of the persons employed

at the site and maintaied in good condition suitable for use. The standard of PPEs
to be provided by the Contractors to their employees should correspond to Clause

9.13 hereinatfter.

Workers employed on mixing asphaltic materials, cement and lime

mortars/concrete shall be praged with protective footwear, protective gloves,

dust mask and goggles.

Those engaged in white washing and mixing or stacking of cement bags or any

materials, which are injurious to the eyes shall be provided with protective goggles

& dust mask.

Those engaged in welding and gas cutting works shall be provided with protective

face and eyeshields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing, hand

gloves & dust mask and&ed at sufficiently safe distances.

When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that the manhole covers are opened and are ventilated at

least for one hour before the workers are allowed to get into thenmmoles, and the

manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or board to prevent accident to the public. In addition, procedure to
work in confined space shall be strictly followed.

The Contractor shatiot employ men below the age of 18 years and women on the

work of painting the products containing lead in any form. No female worker shall

be allowed to work without tight apron near rotating machines. Wherever men
above the age of 18 years are employedtbe work of lead painting the following
precautions shall be taken

1. No paint containing lead products shall be used except in the form of paste or
readymade paint.

2. Suitable facemasks should be supplied for use by the workers when paint is
applied in theform of spray or a surface having lead paint, dry rubbed and
scrapped.

3. All the required PPEs shall be provided by the Contractor to the workmen and
adequate facilities shall be provided to enable the working painters to wash
them on cessation of work.
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[1) When the work is subject to a risk of drowning all necessary safety equipments
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary
steps shall be taken for prompt rescue of any person in danger and adequate
provision shall b made for prompt first aid treatment of all injuries likely to be
sustained during the course of work.

IV)  Use of hoisting machines and tackles including their attachment anchorage and
supports shall conform to the following standard or conditions and tnoasnply
the provision of Factory Act.

a) These shall be of good mechanical construction, sound materials and adequate
strength and free from inherent defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materials ®nseans of suspension shall be
of durable quality and adequate strength and free from inherent defects.

C) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years shall be in charge of anyimgishachine
including any scaffolding or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or lowering or as means of suspension, the safe
working load & date btesting shall be labeled on the equipment. Every hoisting
machine and all gear referred to above shall be marked with the safe working load
and the conditions under which it is applicable shall be clearly indicated. No part of
any machine or any gear mfed to shall be loaded beyond the safe working load
except for the purpose of testing.

e) In case of department machines, the safe working load shall be displayed on the
equipment by the Engineean-OKI NHS® !'a NB3IIFNRa [/ 2y N
Contracta shall obtain necessary test certificate from competent authority and
inform the Engineein-charge for verification, whenever he brings any machinery
to site of work. The safe working load and date of load testing & due date of testing
shall be labeled mthe equipment in both cases.

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing
under any circumstances.

s)) The lifting area including winch and other such equipment shall be isolated by
suitable barricade to prevergntry of other persons & animals.

V) Motors, gears, transmission lines, electric wiring and other dangerous part of
hoisting appliances shall be provided with efficient safeguards. Hoisting appliances
shall be provided with such means as to reduce to mh@imum the accidental
descent of the load. Adequate precaution shall be taken to reduce to the minimum
risk of any part or parts of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations, which are alreedgrgized,
insulating mats, wearing apparel such as gloves, sleeves and boots as may be
necessary should be provided. The workers shall not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

VI)  All scaffafling, ladders and other safety devices mentioned or described herein
shall be maintained in safe conditions and no scaffoldings, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall be
provided at or near alces of work.

VIl)  These safety provisions shall be brought to the notice of all concerned by displaying
on a notice board at a conspicuous place of worksite. The person responsible for
compliance of the safety code shall be named therein by the Contractor

PageB88of 170



VII)To ensure effective enforcement of the rules and regulations relating to safety, the
arrangements made by the Contractor shall be open to inspection by the Engineer
in-charge / Safety Officer of Owner or authorized representatives and the
InspectingOfficers as defined in the Contrdcabour(R & A) Act.

IX)  Notwithstanding the above clauses there is nothing to exempt the Contractor from
the operations of any other Act or rules in force in the Republic of India. The works
throughout including any temorary works, shall be carried out in such a manner as
not to interfere in any way whatsoever with the traffic on any roads or footpaths at
the site or in vicinity thereto or any existing works whether the property of the
Owner or a third party is affected

X) 9@SNB /2yiN}OG2NRa SyLXz2eSS akKrtft oS |
GKSY 62NJAYy3I AY hgySNDRa LINSYAASA 2N 2dzi
Contractor / subcontractor himself works alone or witiB2ersons and does not
have specitally designated supervisors, the Contractor shall be treated as
supervisor and ensure safety of self & his workmen.

Xl)  The Contractor must ensure that all equipment brought to site are in good
condition, maintained in good condition, complies with thequirements of the
Factories Act and/or any other specific legislation and is used or erected safely.
Minimum stock of PPEs must be maintained by the Contractor in site store to meet
all times need at work.

XIl)  Contractor workers engaged in areas invajyvicoal dust must use dust mask in
addition to safety shoes, hardhats & safety glasses.

XIll)  Contractor labour while working in heights or on utilities connected to moving
equipments etc. must use safety belts / full body harness as per requirement.

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans,
compressors, DG set, turbine hall etc. must use ear plug /ear muff.

XV)  The use of compregd air for cleaning of clothing and skin is forbidden.

XVI) b2 &2dz2NODS 2F A2yAT Ay3 NIRAFGAZ2Y &Kl f¢
prior permission of the Engineén-charge.

XVII) Ladders, long objects and cranes must not be used in the yiohiexposed high
voltage power line without permission of the Engingeicharge.

XVINAIl site huts, storage facilities, shelters and the like shall be provided with fire
extinguishers appropriate to the risk and with adequate means of escape which
shal be kept clear at all times.

XIX) Gas fires and radiant heaters are forbidden in site huts.

XX) The Contractor may only use highessure water washing, eime sealing and
steam cleaning apparatus with prior permission of the Engueeharge/his
representative.

XXI) Overhead Crane:

a) No work on overhead crane is permissible when persons are either working or
otherwise available under the said work. Roadways must be barricaded when work
is carried out on roofs having eaves (overhanging edges of mafllel to
roadways.

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and
other materials.

XXII) Electrical:

a) Only authorized and qualified personnel shall work on the installations, wiring,
trouble shooting or repm of electrical equipment.
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b) All electrical work including temporary wiring shall be done in accordance with the
current Indian Electricity Regulations and with the permission of concerned
departmental electrical engineers/ competent authority.

C) No ladders other than electrically insulated fiber ladder shall be used by workmen
of the Contractor.

d) All electrical equipments provided by the Contractor and any temporary supply
installations shall comply with the provisions of the relevant IndiarctEéity
Regulations.

e) Portable tools, headlamps and other portable apparatus should be identified by a
serial number, registered and periodically inspected & tested. All such equipments
used by the Contractor shall have a current test certificate aftatmal safety.

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting
wire in plug socket shall be liable for severe penalty.

XXIIICrane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a
person (pilot) walking in front of the vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

C) Areas within the surrounding radius of the rear of the rotating super structure of
the heavy crane shall be barricaded to pret/gersonnel from being struck or
crushed by the crane while in operation at one place.

d) Crane booms must not be operated within 3 meters of live electrical wires.

e) Light of CraneHead light & back light must be used irrespective of movement or
working in a static condition.

XXIV)Vehicles:

a) Contractors shall not be permitted to use company mobile equipment such as
cranes, tractors, and industrial trucks, machinery etc. unless specifically authorized
in writing to do so.

b) Automobiles and other vebles shall be parked only in designated areas.

C) Maximum speed limits shall be as per the road signs inside factory premises.

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads
must be securely fastened.

e) No Contrator labourshall sit on the open truck or tractor/trailer body etc.

f) Nobody should enter or get out of any moving vehicles or equipments.

s)) Proper cover shall be provided for vehicles carrying -@usitting materials.

XXV) Hot Work Permit:

a) Contracta shall contact the Enginea@n-charge of the work to obtain a HWP before
starting any flame cutting, welding, grinding or other hot work.

b) The Contractor shall provide a fire watch if the hazard dictates the need for one.

C) All compressed gas cylindemsust be stored in upright position and properly
secured with a valve cap.

d) Ensure availability of approved extinguishers in good working order and properly
filled before starting the job.

e) Where cutting, burning or welding is to be done overheadpesson must be
stationed below at a safe distance with an approved fire extinguisher. The area
under overhead work shall be barricaded.

f) Arc welding done at floor level must be shielded to protect personnel from welding

area.
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0) Acetylene and oxygen welt / cutting must have approved back flow prevention
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after
use.

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be
under strict supervision &ontrol of company personnel.

)] Fire hydrants and hoses are not to be used without written permission of Engineer
in-charge except to fight fires.
)] No LPG shall be used for any industrial purpose.

XXVIgompressed Gas Cylinder:

Compressed Gas Cylindaust be moved, stored or handled in an upright position.
CNFYyaLRNIAYy3 K2NART 2y Grffte 2NJ oeé YSIya
cylinder shall be moved with the protective cap off or regulator attached except
when secured in an approved weldirbuggy. All cylinders whether charged or
empty must be secured in an upright and approved manner remote from possible
damage.

XXVIIConfined spaces:

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed
structure with restrictedmeans of space) until such entry permit is issued and
signed by the departmental Enginercharge of the confined space work area.

XXVIlIGeneral Practices:

Intoxicants:

a) Possession of or drinking of alcoholic beverages is strictly prohibitezbimpany
premises. Violators will be immediately removed and permanently prohibited from
entering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company
premises.

C) Contractor personnel must not enter any building or areat required by their
work & wondering about the plant is prohibited.

XXIXplouse Keeping:

a) Good House&eeping practices are to be followed and the work places kept clean
and orderly. Rejects & scraps shall be deposited in proper waste containers/ plac
as the case may be.

At no time shall any materials or equipment be placed so as to block the aisles &
emergency exits from work place.

XXX) Machinery Guarding:

Machinery, tools and equipments must not be operated without guards.

XXXIFire Protection:

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not
be covered or blocked and fire equipment lines must always be kept clear.

b) All fire incidents must be reported to the Engineercharge / Fire Officer / Safety
Officerregardless of duration or extent and meticulously investigated.

XXXIIemporary Building:
Temporary building and material storage areas shall only be allowed on written approval of
the Engineetin-charge. They shall not be set up under power lines or pisr ways.
XXXI\Glearance Procedure:

Contractor must utilize the plant safety clearance procedure for performing work on

process equipment, machines, and electrical equipment, as close supervisory coordination

and control are needed on these jobs.
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XXX\WHant Utilities:

9.13

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the
source of supply has been designated and authorized by Engimebiarge.

MINIMUM QUALITY OFERSONAL PROTECTIQHEIEMENT
Standard of persnal protective equipments to be provided by the Contractors to their
employees are indicated here below.

NAME OF THE ITEMS WITH SPECIFICATION

1.
2.
3.
4

5.

Industrial safety helmet conforming 1S:2925

Safety shoes conforming 1S:94¥393

Dust maslkconforming 1S:9473983

Safety-belt-conformingtS:352B83 Full body Harness with fall arrest tested to 22KN and
above.

Safety glasses for dust protection

Lightweight safety glasses with side shield to protect against wind & ultraviolstithydjustable
side arms for personalized fit.

6.(i)
(i)

Ear muff conforming 1S:6229
Ear plug or Ear seal

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to
fit individual Ear canal.

13.
14.
15.

16.

(Any oneitem out of three types of ear protection device should be issued)
FlameWater-OilAcids & alkali resistant work wear (made of 100% cotton fabric)

Safety gloves of Kevlar or equivalent (high temp. resistance)

Face shield (conforming 1S:8521 paitpe-)

Electrical hand gloves 440v & 33 KV conforming 1S:4770

Hand gloves for chemical laboratory madieom pure latex Acid and Alkali proof

Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce
for better gip

Split chrome leather hand gloves for handling rough object.

Canvas hand gloves for handling smooth object & doing light work with it.

Flip up goggles witktationaryframe fitted with ophthalmic grade zero power toughened
lens and fittingrame. Blue lens for furnacé&reen shade No.4 for gas cutting, dark green
No.11 for glasses for ARC welding whenever is required.

Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall
ensure proper use of personal gextive equipment by their workmen and supervisor on
duty.

Before issue of the above PPEs depending on the need of the area of work the sample of
GKS alyYS Ydzad 0S LINPOGARSR (2 hgySNRa {I FSi

The Contractor shall bissued entry pass for their employees after due verification of the

jdz- t AGeé 2F (GKS &GFYyRINR tt9Q& YR AYLI NIAY

days of commencement of work) by Enginﬂ'mcharge / Safety Officer.

a) None of the Contractdd SYLJX 28S5Sa akKkfft o6S |[ff2g¢
without valid gate pass, safety shoes, helmet (hard hat) & safety glasses.
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9.14

9.15

9.16

9.17

9.18

by [/ 2yGNFOG2N) aKlIff SyadaNB GKIFIaG Fff KAa S
premises as per the work & site requinent.

C) During the course of execution of the work the Contractor must ensure use of
appropriate tested tools by their workmen. Safe working practice must strictly be
followed, e.g. use of proper plug & socket for electrical connections, right size &
standard spanner, right capacity and tested lifting & pulling equipment etc.

d) The Contractor must ensure tidiness of the work place during & after completion of
the work.

e) In case of any doubt relating to safety guidelines, the Contractor should seele advic
of he Engineem-charge / Safety Officer immediately for clarification.

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWR
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF (RER&BSO/TEN
THOUSAND ONLY) PER EACH LAPIBEETERMINED BY THE ENGINEERRGE.
OWNER RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR
CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLC
OF THE SAFETY NORMS PRESCRIBED BY THE OWNER.

CARE IN HANDLING IAMMABLE GAS

The Contractor shall ensure all precautionary measures and exercise utmost care in
handling the inflammable gas cylinder / inflammable liquids / paints etc as required under
GKS t1 6 FYRk2NJ |4 FROAASR 0& GKS hgySNRa cC

TEMPORARYOMBUSTIBLE STRUCTURE
Temporary combustible structures shall not be built near or around work site.

PRECAUTION AGAINSREF
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and
drums / fire buckets at work & as recommended by Engine@rcharge.

EXPLOSIVE
Explosive shall not be stored or used in the works or at site by the Contractor without the
permission of the Engineen-charge in writing. The storage & use are also restricted to the
extent & inthe manner to which such permission is given. When explosives are required
for the works they shall be stored in a special magazine to be provided at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary
license for the storage and use of explosives and all operations in which or for which
explosives are employed shall be at sole risk and responsibility of the Contractor and the
Contractor shall indemnify the Owner against any loss or damage resultinctlylios
indirectly there from.

CONTRACTCR LIABILITY

9.18.1 Safety codeThe Contractor shall at his own expense arrange for the safety provisions as

required by the Enginedan-charge in respect of allabour directly employed for
performance of the works and shall provide all facilities in connection herewith. In case the
Contractor fails to make arrangements and provides necessary facilities as aforesaid, the
Engineetin-charge shall be entitled to do so anecover double the cost thereof from the
Contractor.
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9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and
to grant of maternity benefits to female workers or submission of materially incorrect
statment shall mke the Contractor liable to pay Liquidated damages an amount not
exceeding Rs.500for each default. The decision of the Engingecharge in such matters
based on the reports from the Inspecting Officer or from representatives of Engimeer
charge shh be final and binding and deductions for recovery of such liquidated damages
may be made from any amount payable to the Contractor.

9.19 PRESERVATION OF REAC
The Contractor shall take requisite precautions and use his best endeavor to prevent any
riotous or unlawful behavior by or amongst his workmen and other employed on the works
and for the preservation of peace and protection of the inhabitants and security of
property in the neighborhood of the work. In the event of the Owner requiring the
maintenance of a special police force at or in the vicinity of the site during the tenure of
works, the expenses thereof shall be borne by the Contractor and if paid by the Owner
shall be recoverable from the Contractor.

9.20 OUTBREAK OF INFEQSMISEASES
The Contractor shall remove from his camp suelbour and their families who refuse
protective inoculation and vaccination when required to do so by the Enginegrarge.
Should Cholera, Plague or other infectious diseases break out, the Contractor shaldu
huts, bedding, clothes and other belongings of or used by the infected parties and
promptly erect new huts on healthy site as required by the Enghreeharge failing which
GAOGKAY (GKS GAYS AaLISOAFTASR Ay ( Ké&dofeybrdthe S S NI
Owner and the cost thereof recovered from the Contractor.

9.21 USE OF INTOXICANTS
The sale of dent spirits or other intoxicating beverages upon the work in any of the
buildings, encampments or tenements owned, occupied by or within thd@rebof the
Contractor or any of his employee is forbidden and the Contractor shall exercise his
influence and authority to the utmost extent to secure strict compliance with this
condition.

In addition to the above, the Contractor shall abide by allfoa A 2y a 2F hgyS
Code framed from time to time.

End of SectiodX
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10.0
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

SECTIONX
PENALTY:
FOR NONCOMMENCEMENT OF WQOB¥ DUE DATE
The execution of work shall commence from"iday after the date on which the Owner
issues written orders to commence the work. If the Contractor commits default in
commencing the execution of work as aforesaid, Owner shall without prejudice to any
other right or remedy be at liberty to forfeit theagnest money absolutely. In addition,
Owner reserves the right to terminate the Contract without any further reference to the
Contractor.
FOR NONPERFORMANCE
In case the performance is discontinued by the Contractor without any cause attributable
to Owner, the Contract can be terminated with three days notice at the discretion of
Engineefin-charge and the security & all other dues of the Contractor shall be forfeited.
This shall be in addition to other penalties.
FOR UNSATISFACTORRFORMANCE
If the performance does not commensurate either to the standard of work as per BI
Standard/standard specified by the Owner or the progress is not as per time schedule, the
Contract shall be terminated with 30 days notice and security & other dues of the
Contractor shall be forfeited.
FOR NONPERFORMANCE DUE A8QUR STRIKE
In case ofabourstrike, the Contractor shall continue the work or keep the work continued
by alternate arrangement failing which Owner reserves all rights to get the work done
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate
the Contract and impose penalty as in Clause 10.2
FOR NONPAYMENT OF WAGES WIN SPECIFIED PERIOD
For nonpayment of wages to hitabours within the speciéd period penalty shall be
imposed on the Contractor as per clause No0.8.1 (x)
FOR NORCOMPLIANCE OF OTHHRTUTORY OBLIGATSON
In case of norcompliance of statutory provision within stipulated period, the Contract is
liable for termination at thediscretion of Engineein-charge.
FOR NON\ADHERENCE TO SAREORMS
Penalty shall be imposed on the Contractor as per Clause N0.9.13 feadhenence to
safety norms.
If generation loss contributes to the fault of ContraGt penalty to the tune of loss on
account of disruption of generation or dues of Contractor including security, whichever is
less shall be imposed. The Contractor shall also be debarred from participation in any
future bidding for at least 3 years thereaf.
If Contractor disputes to the decision of Engingecharge regarding his fault, the case
shall be referred to Contract Review Committee. In such case the Contractor or his
authorized representative shall be a member of the CRC for investigationeand. This
joint report shall be final and binding on both parties.
Jobs asked by Engineercharge subject to availability of related materials shall be
attended with immediate effect. However, if the Contractor fails to do the work within
reasorable hours or maximum within 48 hours as the case may be, the job may be done by
engaging other agency at the cost & risk of the Contractor. In such an event, Owner may
terminate the Contract & debar the party from future work for two years.
PENALTFOR NOMNRETURN OF EXCESSEBRIALS ISSUED BY QWENER
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work
to the warehouse in proper manner and obtain receipt to this effect before issue of
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Completion Certifiate by the Engineein-charge. If the same is not complied, the

Contractor shall be liable for cost of the same and 20% additional charge over & above the

@ fdzS Fa LISN g NEK2dzaS NBO2NRa |yR akKlff o
10.11 PENALTY FOR KHB¥® IDLE MACHINERIEQUIPMENTS & Petc. HIRED BOWNER

In case of machinery, tools & plant and equipments arranged on hire by the Owner and

provided to the Contractor for work, idle charges beyond reasonable period for such work

shall be the liabili of the Contractor.

10.12 LIQUIDATED DAMAGED):
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.
10.13 In case of failure on part of Contractor to provide consumables or any atlaggrial under
their scope &the work is affected on account of this shortfall, Owner reserves the right to
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner
with 25% additional charges shall be recovered from the Contractor.
10.14 For failure orpart of the Contractor to meet the liability under W.C. Act, P.F. Act etc.,
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on
Contractor shall be deducteEN2 Y / 2 y-i NI Ol 2 NR&Y

1. Running Bill
2. Security deposit
3. Any other dues of Contractor
Or
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be
recovered from dues of other contract with Owner;
Or
If recovery shihnot be possible from any of the aforesaid manner, the same shall be recovered as
debt liability.

End of SectioiX
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SECTIONXI

11.0 Arbitration:
All disputes or difference in respect of which the decision is not final and conclusive shall,
on theinitiative of either party, be referred to the adjudication of a sole arbitrator, within
thirty days of receipt of notice from the contractor of his intention to refer the disputes to
arbitration or by Engineein-Charge, the MD or Milh-charge of OPGC dhénalize a panel
of three arbitrators and intimate the same to the contractor. The contractor shall within
fifteen days of the receipt of this list select and confirm his acceptance to the appointment
one from the panel as arbitrator. If the contract@ils to communicate his selection of the
name within the stipulated period, the MD or MB-charge of OPGC shall without delay
select one from the panel and appoint him as the sole arbitrator. If the MD o#irMD
charge of OPGC fails to send such a parslirwthirty days, as stipulated, the contractor
shall send a similar panel to the MD or Midcharge of OPGC within fifteen days. The MD
or MD-in-charge of OPGC shall then select one from the panel and appoint him as the sole
arbitrator within fifteen dag. If the MD or MBn-charge of OPGC fails to do so, the
contractor shall communicate to the MD or MB-charge of OPGC the name of one from
the panel who shall then be the sole arbitrator. The appointment of sole arbitrator so
made shall be final and colusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as
aforesaid by the MD or Mih-charge, OPGC. The work under the caator, shall,
however continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues
notices to both the parties fixing the date of the first hearing.

The Arbitrator may, from time téime, with the consent of the parties, enlarge time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and shall
give a reasoned and speaking award/awards.

The venue of arbitration shlaat Bhubaneswar only and jurisdiction for any proceedings
arising out of or concerning or connected with such arbitration shall be of appropriate
court at Bhubaneswar under the jurisdiction@dishaHigh Court.

The fees, if any, of the arbitrator shaf required t be paid before the award is made and
published, be paid at half by each of the parties. The costs of the reference and the award
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who
may direct toand by whom and in what manner. Such costs or any part thereof shall be
paid and may fix and settle the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of tiebitration and Conciliation Act, 1996 or any

statutory modification or reenactment thereof and the rules made there under, and for
the time being in force, shall apply to the arbitration proceeding under this clause.
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111

Neither party is entitled to bring alaim to arbitration if the request for appointment of
arbitrator has not been made within thirty days after expiration of warranty / guaranty
period.

JURISDICTIONGOVERNING LAWS

a) Jurisdiction
For all disputes, appropriate court at Bhubaneswader the jurisdiction ofOdisha
High Court alone shall have exclusive jurisdiction in all matters arising under this
contract.

b) Governing Laws
The Contract shall be governed by and constructed according to the laws in force in
INDIA.

End ofSectionXI

End of GCC Volurdé
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{/195![9 WIQ
REFERENCE TO GENERAL CONDITIONS OF CONTRACT

2.1  Accepting Authority Authority who floats NIT

2.19 Market Rate percentage addition to 10 per cent
Cover overheads and profit

1.14 Earnest money 1% of the total quoted price
4.9  Security Deposit shall be calculated as under:
(i) Contract value up to Rs.1 crore 10%
(i) Contract Value more than Rs.1 crore but not 7.5% of contract
exceeding Rs.5 crore value
(iif) Contract value more than Rs. 5 crore 5% of contract value

Schedule of Rates applicable
OPWD
3.25 Time allowed for execution of works or tisehedule. as in tender document

ldziK2NRGe O2YLISGSyid G2 RSOARS @PBCalyeée 20K
2T RSftle& Aa 0Se2yR /2YyGNFXOl2NNa O2y (NPt
8.1(vii)  Duration of return of number and descriptiorFoytnightly

trades of workmen employed on works to be
submitted to Engineem-Charge.

Authority competent to reduce compensation OPGC
amount.
5.11 Defects Liability Periods as in tender document
5.12 Training of apprentices Maximum number to

be engaged as per the
Apprentice Act.1961.

Category
(a)
(b)
(€)
etc.
6.3.1  Interim bills/running bill Monthly in case of maint.
Contract & after achieving
Milestone as agreed in
Schedule of work in const
Ruction contract.
11.1 Authority for appointingarbitrator OPGC
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{/195![9 W.Q

MATERIAL FOR ISSUE TO THE CONTRACTOR

SI.No. Particulars  Rate at which material will be issued Qnty. Place of issueMax.
allowable %

Unit Rs. of wastage
1 2 3 4 5 6 7
1 Cement MT ITPS wareouse 3%
if issued or nearest
Railhead
2 Reinforcement Steel
a) Mild steel 6 mm MT ITPS warehouse 5%
& above dia or nearest
Railhead
(b) Tor steel rod MT ITPS warehouse 5%
of all dia or nearest
Railhead
3 Structural Steel MT ITPS warehouse 5%
(plates and rolled or nearest
Sections only) Railhead
4 All spares NA -do- NA
5 Lubricant NA -do- NA
6 Fuel Oil NA -do- NA
7 Conveyor belt NA -do- NA
8 Railwg sleepers NA -do- NA
9 Mill liner NA -do- NA
10 Ball for Ball mills NA -do- NA
11 Rails NA -do- NA
12 Point & crossing NA -do- NA
13 Fish plate NA -do- NA
14 Module NA -do- NA
15 Cards NA -do- NA
16 Monitor NA -do- NA
17 Recorder NA -do- NA
18 Indicator NA -do- NA
19 Gauges, pressure temp NA -do- NA
20 Switches NA -do- NA
{AAYFGdz2NE 2F LaadaAy3d hHxIFOSNNEXXXXDDY (1IN Ob 2 NX
51 § SXXXXXXDD 51 § SXXXXX®P
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ANNEXURE

NAME OF THE BIDDER:
NAME OF THE WORK:

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING T
THREE YEARS

Sl. | Name  of| Description off Value of| Period | The work is done directl] Remarks
No. | Claimant work work or through sub
From| To contractor

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in
Support of the work mentioned above is required to be enclosed.

SIGNATURE OF TBIEDER
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NAME OF THE BIDDER:

NAME OF THE WORK:

CONCURRENT COMMITMENTS

ANNEXURE

Sl.
No.

Full postal addres
of client & name of
Officerin-charge

Description  of
the work done

Value
contract

of

Date of
commencement of
work

Scheduled/Revised
completion period

% age| Expected date Remarks
completion as of completion
on date
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ANNEXURH

NAME OF THE BIDDER:

NAMEOF WORK:

DETAILS OF EQUIPMENTS, TOOLS & TACKLES

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned bwaiidaleilable for use in this
contract (b) anticipated to be hired by contractor (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier

shall be stated.

Category | Category | Ownership| Description,| Quantity | Capacity| Year ofl Location | Remarks
wise status (a), make manufactue | of
SI.No. (b), (c) model & availability
capacity

Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished.

SIGNATURE OF BIDDER
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ANNEXURE/
NAME OF THE BIDDER:
NAME OF WORK:

ORGANISATICBHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED.

Sl.No. | Class of manpower| Details of Personnel to be deployed on this wor No.
engineer/supervisol Available with| To beemployed
contractor

Note: Names and short resume of their qualification & experience may also be given for key personnel.

The tentative chart of your site organization as above furnished by you shall be subject to
variation to suit the construction maintenance / operation programme requirement and as

directed by Owner / Engineen-charge.

SIGNATURE OF BIDDER
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ANNEXURE
NAME OF THE BIDDER:

NAME OF THE WORK:

INFORMATION ABOUT BIDDER

1. In case of proprietary firm:

1.1  Name of the business:

1.2  Whether his business is registered with appropriate authority. If yes, name of authority.
1.3 Date of commencement of business:

1.4  Whether he pays Income Tax over Rs.10,006f year

2. In case of partnership:

2.1  Name of the partnership with quékation:

2.2 Whether the partnership is registered with appropriate authority:

2.3 Date of establishment of firm:

2.4  How many of the partners of the firm pay Income Tax over Rs.10,80@ar and if less, what is
the amount paid by them. If all of theo not pay Income Tax, who of them is paying Income
Tax.

2.5 Permanent Account No. under IT Act:

3. In case of Limited liability Company or Company Limited by Guarantee:
3.1  Amount of paid up capital:

3.2  Name of the Directors:

3.3  Date of incorporation wittRegistrar of Company.

3.4  Copies of balance sheet of the Company of the last two years:

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of
individuals, partnership as well as limited companies for the last three years.

Signature of the Bidder
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ANNEXUREI

NAME OF THE BIDDER:

NAME OF THE WORK:

LIST OF ENCLOSURES

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1.

2.

Photocopy of Power of attorney of the signatory of the tender
Income Tax / Sales Tax Clearance Certificate

Documents showing annual turnover for similar works or otherwise for the past
two years such as annual report, profit and loss account etc.

Certificate by Nationalized / Schedule Bank/ Chartered
Aacountant Firm showing financial capacity.

Provident Fund No.
Bid Guarantee / E.M.D.
Letter of undertaking

Permanent Account Number of Income Tax

SIGNATURE OF BIDDER
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ANNEXUREII

NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS ANBVIATIONS

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered
unavoidable.

SI.No. Page No. of tende| Clause/Sub Clause ¢ Subject Deviation
document tender document

SIGNATURE OF BIDDER
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ANNEXUREIII
NAME OF BIDDER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION

The bidder shall submit herein details of Head Office and site organization proposal to be developed for
execution of the work. Bidder shall also furnish the-&da of thesite-in-charge and key personnel to
be deployed in the format provided in Annexuié.

Bidder agrees to augment the list in Annexdivewith additional number/categories if required and if
directed by Engineein-charge for smooth execution of work takeg the Contractor.

SIGNATURE OF BIDDER
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ANNEXURK

LETTER OF AUTHORIZATION
(To be submitted on a nejudicial stamp paper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in
and presently holding the position

of the

firm / Group / Individual, is duly authorized by the Firm / Group
/ Individualto sign and furnish all such information as desired by the OPGCL in this document in respect
of the work

Signature:
Date:

(Secretary / General partner / Individual / Contractor / Applicant)
SEAL

WITNESS:
1.
2.
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SUPPORTING / ATTACHED DOCUMENT LIST

ANNEXURK

Annexure No.

Supporting document/ Additional Sheet

Document No.

I\

V

VI

\l

VI

IX

Xl

XII

XIlI

XIV

XV

XVI

XVII

XVIII
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NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

ANNEXURKI

The bidder shall indicate herein his annual turnover during preceding 3 lpaaesi on the audited
balance sheet / profit & loss account statement.

FINANCIAL YEAR

ANNUAL TURNOVER (Rs.)

NET WORTH (Rs.)

Previous to previous year

Previous year

Present year

NOTE:1. Copies of audited balance sheets with profit and Bssount of
3 years shall be submitted along with the Technical bid in support

of above entries.

2. Bidder shall work out Net worth on the following basis:

Net worth:

Reserve + CapitglAccumulated loss.
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(i)

(i)
(i)
(iv)

ANNEXURKII

REGISTER OF WORKMEN
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(&) Name and address of Contract

EMPLOLYMENT CARD

ANNEXUREIII

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Princigamployer:

Name of | SI. No. in | Nature of Wage rate | Wages Periods of | Remarks Signature
the the employment| (with period employment of
workman | register of | / particulars contractor
workman | designation | of unit, in
employed case of
piece
work)
1 2 3 4 5 6 7 8
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ANNEXUREIV

REGISTER OF WAGESMMUSTER ROLL
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ANNEXUREKV

REGISTER OF FINES

(b) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried on:

(c) Nature and loation of work:

(d) Name and address of Principal Employer:
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ANNEXUREVI

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

(c) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:
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WAGES SLIP

Name& address of Contractor:

Name & address of establishment in/under
Which Contract is carried on:

Nature and location of work:

Name and address of Principal Employer:

ANNEXUREVII

GKS 62NJY

blFrYS YR FlIUKSNRa k KdzaolyRQa ylFYS 27
For the week/fortnight/month ending
Sex and identification token/ticket No.:
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY
(on Non Judicial stamp paper of Appropriate value)

(Applicable to Bid value more than Rs.25 lakh only)

Ref: Date:
Bank Guarantee No.
To
OdishaPower Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po- Banharpali,
DistJharsugud&68234.

Dear Sir,

In consideration ofOdisha Power Generation Corporation having its Registeredceffat
7™ Floor, Modulec A, Fortune Towers, Chandrasekharpur, Bhubanesigar023 (hereinafter called the
GhogySNE GHKAOK SELINBaaAzy akKlftf dzytSaa NBLHAY!Il yi

assigns) having issued Tender Specification n&gai NIT

No dt. to
M/s having its Registered / Head office
at

(hereinafter called the Bidder) who wiss to participate in the said tender for and you, as a special
favour, have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of
Rs. valid up to On behalf of tresBidder,
a condition for participation in the said tender.

We, the Bank incorporated under law and having
one of our branches at and having our Registered office/Head office at
do helog unconditionally and irrevocably guarantee and under take to pay to the
G hgySNE AYYSRAIFLGSt@& 2y RSYFIYR ¢gA0GK2dzi yé& RSYo
extent of the said sum of Rs. (Rupees ngnsYchA
Of FAYKRSYlIYR YIRS 06& (0KS alFAR dahgySNE 2y dza &kl
dispute or differences raised by the Bidder.

This guarantee shall be irrevocable and shall remain valid upto . If any further
extension of this guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revoke this guaranta@nguts currency except with the
previous consent of the owner in writing and agree that any change in the constitution of the said
tenderer or the said Bank shall not discharge our liability. In withess where of the Bank, through its

authorised officer,has set its hand and stamp on this day of
20

Witness:

(Signature) (Signature)
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Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of Attorney

No.

Date
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On NonrJudicial Stamp Paper)

(Appicable to Bid of value more than Rs.25 lakh)
To
OdishaPower Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
DistJharsugud& 68 234.

In consideration of theDdishaPower Generation Corporation Ltd. (Ib Thermal Power Station)
having registered office at™7Floor, Modulec A, Fortune Towers, Chandrasekharpur, Bhubanesi&ar
nHO OKSNBAYIFIFGSNI OFftfSR GKS ahgySNI Kk htD/ €& KA
context include its administrators successors and as3idraving agreed to the price, terms and

conditions of Tender and Letter of Intent bearing no. dated issued
which has been unequivocally accepted by the Contractor M/s for
the work of (hereinafter called the said contract) to accept a
performance Guarantee as herein provided for Rs. (Rupees

only ) from a Nationalized bank in lieu of the security deposit to be
made by the contractordJ Ay f ASdz 2F (KS RSRdzOGA2Yy (2 0SS YIF
fulfillment of the terms and conditions contained in the said contract by the said contractor, We the
Vv YR ey .yl 6 KS NBHayhy dutirégislersds F S N
office at do hereby undertake and agree to indemnify and keep
indemnified OPGC from time to time to the extent of Rs. (Rupees
only) against any loss or damage, casgscand expenses caused

to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by
the said Contractor of any of the terms and conditions contained in the said contract and to
unconditionally pay the amount claed by OPGC on demand and without demur to the extent
aforesaid.

2. We Bank, further agree that OPGC shall be the sole judge of and as tc
whether the said Contractor has committed any breach or breaches of any of the terms antarendi

of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered
by or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the
said contractor has Committed such breach oedcthes and as to the amount or amount of loss,
damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by
OPGC from time to time shall be final and binding on us.

3. We the said Bank further agree that the Guaranteerein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and till all the
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said
Contract have been fully and properly carried out by the said contractor and accordingly discharges this
Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days
from the date of expiry of the Defects Liabilifyeriod as provided in the said Contract i.e.
(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the
claim under this Guarantee has been served on the Bank beforexpiey ofthe said period in which

case the same shall be enforceable against the Batkithstandingthe fact, that the same is enforced

after the expiry of the said period.

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this

Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract
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or to extend time of performance by the said Cattor or to postpone for any time and from time to

time any of the powers exercisable by it against the said Contractor and either to enforce or forbear
from enforcing any of the terms and conditions governing the said Contract and either securities
available to OPGC and the said Bank shall not be released from its liability under these presents by any
exercise by OPGC or of the liberty with reference to the matters aforesaid or by reason of time being
given to the said Contractor or any other forbearanaet or omission on the part of OPGC or any
indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the
law relating to sureties would but for this provision have effect of so releasing the Bank from its such
liability

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any
security, which OPGC may have retained or obtainedhfthe Contractor shall at the time when
proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the
prior consent of OPGC in wrigrand agree that any change in the Constitution of the said Contractor or
the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is
required the same shall be extended to such required periods on receivingudtigns from

M/s on whose behalf this guarantee is issued.

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisatbn No.
Date and Place

chy1Qa {Sttvvyyoyyoyyyyyyuy
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NOTES:
FOR PROPRIETARY CONCERNS

Shri Slo resident of
carrying onsiness ungler the name and style of
B V| LV R U R U U R

AR /2yGNI OG2NE 6KAOK SELINBaaiAzy &akKklfft dzyf Sa
executors, administrators and lagrepresentatives).

FOR PARTNERSHIP CONCERNS
M/s a partnership firm with its office

VYYP YL Y PP e py OKSNBAYF FGSNI OFft SR
the context requires otherwise includieir heirs, executors, administrators and legal representatives);

the names of their partners being () Shri Slo
@y  Shri S/o

etc.

FOR COMPANIES

M/s a company registered under the Companies Act, 1956 and
KFE@gAy3a Ada NBIAAZGSNBR 2FFAOS Ay GKS adardas 27
I 2y NI OG2NE 6KAOK S EtiB deguired ythedvisd inciude ds/ddBidisiratois, K S
successors and assigns).
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE
(On NonrJudicial Stamp Paper of Appropriate Value)

To

OdishaPower Generation Corporation Ltd.,

Ib Thermal Power Station,

At/Po-Banharpali,

DistJharsugud& 68 234.

In consideration of theDdishaPower Generation Corporation Ltd. (Ib Thermal Power Station)
having registered office at"Floor, Modulec A, Fortune Towers, Chandrasekharpur, Bhubanesigar
023 (hereinaftert t ft SR GKS dhoySNE 6KAOK SELINBaarzy aklf
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent
bearing no. dated issued by the Owidr ds been unequivocally
accepted by in connection with the work of
YYyyywwwwyywvyyyyoyyyyyyyyywwwyyywyyypyy { LISOAT
contract)y to make at the request of the Contractor a mpp sum advance of
Rs. (Rupees
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the
Owner . We, Bank incorpdrainder
FYR KF@Ay3a 2yS 2F 2dzNJ oNI yOKSa Fd guyuyuypuyppypypyy
. Fy1é R2 KSNBo6e& 3Jdzr Ny yiSS (KS RdzZS NBO2OSNE o6& I
provided accordig to the terms and conditions of the Contract. If the said Contract fails to utilise the
said advance for the purpose of the contract and / or the said advance together with interest thereon as

aforesaid is not fully recovered by the Owner, we, Bank hdre
unconditionally and irrevocably undertake to pay to the owner on demand and without demur to the
extent of the said sum of Rs. - (Rupees )
only any claim made by the Owner as for the loss or damage caused to or suffered by the owner by
reason of the owner not being able to recover in full the said sum of Rs. - /
(Rupees

_ ) only wih interest as aforesaid.

2. We, Bank further agree that the Owner shall be the sole judge
of and as to whether the said Contractor has not utilized the said advance or any part thereof for the
purpose of the Contract and the exit of loss or damage caused to or suffered by the Owner on
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered
by the Owner shall be final and binding on us.

3. We, the said Bank, further agree that the @Gumee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and till the
said advance with interest has been fully recovered and its claim satisfied or discharged and till
Owrer certifies that the said advance with interest has been fully recovered from the said
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the
date of satisfactory completion of the said contract ( as per theually agreed work schedule ) i.e.
up to and inclusive of (date) unless a notice of the claim under this Guarantee has been served on
the bank before the expiry of the said period i.e. (date) in which case the same
shall be enforceable ainst the Bank notwithstanding the fact that the same is enforced after the
expiry of the said period.
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this
Guarantee of Indemnity, from time to time waany of the terms and conditions of the said Contract
2N GKS | ROFyOS 2NJ G2 SEGSYR GAYS 2F LISNF2NXYI y
and from time to time any of the powers exercised by it against the said contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or
the advance available to the owner and the said Bank shall not be released from its liability under
these presents by any exercise by the Owner of the liberthr vaterence to the matters aforesaid
or by reasons of time being given to the said contractor or any other forbearance act or omission on
the part of the owner or any indulgence by the owner to the said Contractor on any other matter or
thing whatsoever with under the law relating to sureties would, but for this provision, have the
effect of so releasing the Bank from its such liability.

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against
the Bank and theGuarantee here in contained shall be enforceable against the Bank not with
standing any security, which the Owner may have retained or obtained from the contractor shall at
the time when proceedings are taken the Bank hereunder be outstanding or unigkalize

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the Owner in writing and agree that any change in the Constitution of the said
contractor or the said Bank shall not discharge lability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s on whose behalf this
Guarantee is issued.

Notwithstandinganything contained herein before our liability under this Guarantee is restricted to Rs.

-/(Rupees only) together with
interest. Our undertaking shall commence from the date of execution and #ralin in force up to
Dated this day of
In presence of For and on behalf of (the Bank)
WITNESS Signature
1. Name
2. Designation

Authorisation No
Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalf of the
Ib Thermal Power Station
NOTES

For Propritary Concerns
Shri Son of
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Resident of carrying on business under the name and style
2TVl o Yy o

expression shall unless the context requires otherwise include his heirs, executors, administrators and
legal representatives) .

For Partnership Concerns

M/s a partnership firm with its office _
(hereinaftercdl SR & (GKS &FAR /2y UGN OU2NE 6KAOK SELINKaa
include their heirs, executors, administrators and legal representatives) the name of their partners

being (1) Shri
Slo iShri
S/o etc.

For Companies

M/s a company under the Companies Act 1956 and having its
registered office in the State of
OKSNBAYI FGSNI OFftft SR dadKS arAR [/ 2yGNI OU2NE HKAOI
include its administrators, successors and assigns).

kkkkkkkkkkkkkkhkkkkkkkkkkkkhkkhkkhkkkhkkkkkkkkkkkkkkkkkkkhkkkx

Pagel260of 170



1.0
2.0

3.0
4.0

5.0

6.0

7.0

8.0

9.0

10.0

11.0
12.0

13.0
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15.0

K
X

ODISHAOWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work:
oAnnual contract for deploying additional supervision staff for CHR2 at ITPZ

SPECIAL CONDITIONS OF CONTRACT

Price:The rates shall be quoted as per the prescribed price bid format enclosed.

Taxes, Duties & Statutory deductiongll applicable taxes, duties, levy & statutory dues etc. shall be
deducted from your bills at the rate ruling at the time of payment of thiks.b

The purchaser reserves the right to cancel approval of the erring supervisor.

Contract Period:

The contractperiod will be for 0(One)yearfrom the date of issue of LOI/Work Order.

Extension of order beyond contract period shallhaximum limitedto 06 (six)months i.e. @3(Three)
monthsat one timesubjected to mutually agreed by both parties with an price escalation ofséd®n

last yearawarded contract value but subjected satisfactory performance of preceding year.

The unit rateshall remain firm during the contract period, except for annual price escalation, despite
fluctuation on market prices, statutory rates etc.

The supervision staff shall have minimum annual attendance of 330 days (including weekly off days, Plant
holidays) Shortfall in attendance shall have proportionate impact on the monthly bills.

The supervision job shall not be discontinued on Holidays, & the supervision staff shall be compensated
against their working on holidays.

The agency providing supervision sees shall be offered minimum support prioé 7.5% of awarded
original annual contract valuen the months during which the coal feeding quantity might be less & the
corresponding bill value becas less than that of.5% of awarded original annual corttaalue.

All statutory obligations, including any changes taking place during the currency of the contract shall be
complied by the contractor at no extra cost.

The agency shall pass on the input tax credit in GST regime on actual basis to the purchaser.

Security Deposit and Release of Security Deposit:

Security deposit @% of contract valushall besubmitted by party in the form of BG/DD the same

shall berefunded after completion of contragteriod. In case Bank Guarantee (BG) submitted by party
then the same shallemain valid throughout the contract period and claim period shall be 03 (three)
months from the date of expiref BG In case DD to be submitted théinshould be infavour of OPGC

Ltd. dawn on State Bank of India (Ce8i®810)/ Andhra Bank (Cod#662) / Central Bank of India (Cede
283899) payable at ITPS, Banharpali or ICICI Bank-(Cia2{#003679) payable at TelenpgMD amount
submitted along with the tender shall be adjusted againstusity deposit.

Payment of bill:

Payment shall be released amonthly basis after statutory deductions, other dediats likeapplicabletaxes,

duties, leviesLD (if any), penalties (if any) etc. as applicafter completion of each monthndsubmission of
invoice/bill duly certified by theEC.The payment shall be made throughrede facilities of RTGS / NEFT /

Net Banking. To facilitate thegayment you shall return the enclosed Bank Mandate Form duly filled in, along
with the duplicate opy of Work Order.

Measurement ofguantity:

The supervision services shall be paid on per MT of Coal fed to the Boiler for Unit # 1 & 2. The coal
handled quantity shall be taken from Main Control Room (MCR) / CHP Control room. The quantity
certification stall be done by the EIC & figure so decided by the purchaser shall be final & binding.
Penalty.
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16.0

17.0

18.0

19.0

20.0

21.0

a) In case of failure to make payment to the workmen within 07 (seven) days after wage period, penalty
@ 01 (one)% of gross value of bill for corresponding pddodvhich wage is due per day of default
shall be imposed & deducted from the interim running bill maximum to the extent of 05 (five)% of
the gross value of bill for the said period.

b) In case of nosperformance / continuous poor performance, the contracaltibe terminated with 7
RFea y20A0S FTyR GKS @g2N] akKlff 0S R2yS o0& Iy
engagement of other agency. If the price of contract for the balance work shall be higher, the
additional amount shall be recovered frorhet security or any dues of the contract or any other
contract taken by you in OPGC.

c) In case of labour strikes, the vendor shall arrange fresh workmen and perform the contract without
any discontinuation. If there is discontinuation of work for consecutive Rl € 4> G KS & ¢ SN
/| 2y GNF OG¢ OftrdzaS akKlFff |LILXed ¢KAA ogAff RSO NJ
next 5 years.

d) In case of any OPGC material is lost or damaged during execution of work due to your negligence or
wrong workmarship, the cost of the same as per prevailing market rate plus departmental expenses
shall be recovered from your bills.

e) Wrong operation specifically attributed to the supervisor leading to generation loss due to no coal /
less coal in the bunker / damagdes equipments / severe safety lapses, during supervision of
operation services.

f) Damages to the CHP & allied system of the purchaser, severe safety lapses, loss of properties,
specifically attributed to the supervisor during supervision of maintenaeceices.

The penalty for each incident stipulated in e & f clause above shall be Rs. 10000 (Ten Thousand) to Rs.
50000 (Fifty Thousand) depending on the severity of the incident, repetitive natured ones. The
discretion of the EIC in imposing penalty lshae final. The contractor however shall be given
opportunity to vouch for waival of the penalty though suitable documentary evidence.

Termination of contract

a) In case of failure to start the work within due date, OPGC reserves the right to terminaterttract
without reference to you and the EMD shall be forfeited.

b) If the quality of the work is found to be unsatisfactory, the contract shall be terminated with

immediatenotice and the security deposit shall be forfeited

Liguidated Damagé¢LD)

Any case ofdelay h mobilization of resources arnprofessional attitudeof yourscausing any delay in

mobilization of resourcéoeyond 30 days from the date of issue to LO/RO @.5% of the contract

value for each week of delay or parteteof subject to a maximum af.5% of the total contract value

shall be imposed.

In case the contract is terminated or completed, the LD shall be levied on the total executed value instead

of total contract value.

Offloading of job:

In case it is obserdeduring the tenure of the contract that you are not capable or in a position to

complete the job, OPGC reserves the right to offload the same and get it done through other agencies at

your cost and risk.

Subletting:

The work shall not in any manner or deg be sublet. The work shall be executed under the direct

supervision of your firm.

Indemnity:

You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of your

workmen.

Labour and Statutory Regulations:

a) You shall submitabour License (if applicable) from competent authority to the Engiimeelnarge.
b) You shall submit Provident Fund Registration Number to the Enginetarge.
¢) You shall abide by all provisions of Contract Labour (R&A) Act 1970 and other applicabld_aatsoand

rules made there under from time to time.

d) You shall comply with all provisions of Factory- AB%8 and rules made there under from time to time.
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22.0

23.0

24.0

25.0

26.0

27.0

28.0

e) Before commencement of work, you shall submit a Group Insurance Policy covering employment
accidantal benefit in respect of your supervisor and workmen to meet your liabilities against Employees
Compensation Act (Workmen Compensation-2223) and furnish a copy of the same to the Engifieer
charge.

Payment to your workmen shall be disbursed on ofobe 7th day of the wage period in presence of

Engineetin-charge or his duly authorized representative who shall certify on the payment sheet / register
for fulfillment of provision of Law.

Employees Provident Fund:

Provident Fund dues of all your workmehall be deposited against the Provident Fund Number allotted

to you by competent authority. You shall declare that Provident Fund Amount for the people engaged by
you has been deposited as per rule.

Capping of LD & Penalty.

The total penalty & LBhall ke lesshan the security deposit amount.

Security Management Procedure:

a)
b)

c)

d)

e)

Entry Permit/Gate Access Card shall be issued to the contractor employee free of cost and to be
displayed in person whenever they are inside ITPS premises.

At any time if the worker ofny contractor leaves the job, it is the responsibility of the contractor or

his representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass Section.
In the event of expiry of the Contract, the contractor has to deposit theyEPermits/Gate Access

Cards to Security at Pass Section and collect required No Objection Certificate (NOC) for the purpose
of Bill Clearance by Finance Department.

Against non deposit of Entry Permits/Gate Access Cards after expiry of the Contraet@grtractor,

penalty @Rs. 300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate Access Card shall be
recovered from the Bill of the contractor by Finance Department.

No Final Bill of the contractor shall be released by Finance Department urdd3bjdttion Certificate

(NOC) is obtained by the contractor from Security Department against issue/deposit of Entry
Permits/Gate Access Cards.

Safety, Health and Environment:

a) Your service personnel shall abide by Safety, Health & Environment (SHE. Régsalations for
Contractors as per enclosure and obtain safety induction training from OPGC Safety Officer before
starting the work. Any violation in the safety rules shall be viewed seriously and you shall be penalized as
per OPGC Safety Rules.

b) Youshall ensure the medical fithess of your service personnel before the start of work.

¢) You shall submit Safety Plan of the work to the Engiimeelnarge before start of the work.

d) Whiledriving two wheelers inside the plant boundary Crash Helmet tade= positively. Violation of

this rule will attract penalty.

Facilities to be provided by OPGC:

Accommodation for resources #fPSsite will be provided by OPGfee cost subject to availability and

prior intimation.

Dispute settlement:

Any dispute ordifference arising out of this contract shall be mutually settled and the decision of
Managing Director, OPGC or his authorized representative shall be final & binding.

Jurisdiction:

Appropriate Court at Bhubaneswar under the Odisha High Court shallexaligsive jurisdiction over all
matters related to this contract.
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EVALUATION OF BIDS

1.0 Opening of Bids

The TechngCommercial bid shall be opened at a predetermined time, venue & date in presence of the

Bidder(s) or their authorizedepresentative(s) who may like to be present. Partner, Director or

permanent employee of the firm duly authorized only can be the authorized representative. Price bid

shall be opened at a future date under intimation to all technically qualified Biddersrapresence of

them or their authorized representatives who shall participate.

2.0 Preliminary Examination of Proposals

OPGC will examine the Proposals to determine whether they are complete, whether required EMD have

been furnished, whether the documents V& been properly signed, and whether the Proposals are

generally in order. If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC.

ht D/ Qa RSGOSN¥YAYlIGAZ2Y 2F tNRBLRAIf Qa NBaL#BaisdfgSy S

and any written clarifications, if sought for by OPGC and submitted by the Bidder.

3.0 Evaluation & Comparison of Bids

3.1 Basis for Technical Evaluation

OPGC will carry out a detailed evaluation of the bids previously determined to be sudlbfanti

responsive, in order to ascertain whether the technical aspects are in accordance with the requirements

set forth in the Bid Document. OPGC will examine and compare the technical aspects of the bids on the
basis of the information supplied by the diers

3.2 Basis for Price Evaluation:

OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made,

whether the documents have been signed, and whether the Proposals are generally in order.

Arithmetical errors will be rectified on the following basis.

a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying
the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall
prevail, and the total price shall be corrected.

b) If there is a discrepancy between words and figures, the amount in words will prevail. If a Bidder
does not accept the correction of errors, its Proposal will be rejected and its bid security may be
forfeited.

3.3 The evaluation shall be based on the evédglacost of completing the contract in compliance with all
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc.
The rates of taxes, duties and levies as applicable on seven (7) days prior to the datanuf Tec
commercial bid opening shall be considered for the purpose of evaluation.

4.0 Techno¢ Commercial evaluation:

The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their

responsiveness to the Mandatory RequiremedtNA G SNRAF | a &AdGALMzZA F G§SR Ay

.ARRSNE 2F (GKA& .AR 520dz¥Syido tNRLRAlIfT akKltf o685

requirements criteria. Only those bidders, who meet all the mandatory requirements, shalhb&lered

for price bid opening.

5.0 Price Loading:

All the bidders should gquote as per tender terms and conditions without any deviation. OPGC reserves

the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation

or appropriately load the component on the quoted price.
6.0 Award Criteria

OPGC will award the contract to the successful bidder whose bid has been determined to be substantially

responsive and to be economically advantageous, which will be establishedwsst Price basis (L1)

amongst the qualified bidders in Tech@mmmercial evaluation.
7.0 Negotiation & Award

The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations

will be held only at ITPS, Banaharpdlin finalization of negotiation, to the mutual satisfaction of both

the parties, OPGC shall award the Work order to the selected bidder.

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMEN
WITH THE OFFER AS A TOKEADOEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN.
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ODISHA POWER GENERATCORPORATION LTED(OPGC)
IB THERMAL POWER SO\,
BANAHARPALI, JHARSLDA

ODISHA

SAFETY, HEALTHERIVIRONMENT (SHE)

RULES & REGULATIONS FOR CONTRACTORS
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1. INTRODUCTION
The purpose of this standard is to specify the requirements for managing safety when contracting work. This
safety standard is based on the bgsactices for managing contractor safety in the utility industry.
CONTRACTOQRall perform all work required by his Contract in a safe, healthy and environment friendly manner.
During the course of work, the CONTRACTOR is directly responsible forpst@il with; and enforce all laws,
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all
subcontractors on site and will be accountable for subcontractor performance with respect to Environment,
Health & Safety an(EHS).
t NA2NJ 62 GKS &adF NI 2F Fyeé 2Nl GKS /2y 0iNIOG2N) akKl f
SHE Program and Plan to the OPGC concerned Project Manager.
2. SCOPE
This program lays down the SHE related requirements and guidedinésprovides advice based on local
experience and legal requirements for safe working practiceslf@rctvities of the project involved with high &
medium risk. This SHE management program also applies to all personnel involved in Company projects. All
parties are required to comply with this safety program as well as all National, State and Local regulatory
guidelines.
3. OBJECTIVE
These rules guide people's behavior during work days. They are needed to control hazards that can affect
everyone. This mtedure has been developed to assist both OPGC and Contractor Managements to control these
hazards and ensure that high standards of safety to which OPGC is committed have been met. The procedure
shall be provided to all high & medium risk contractors wither bid documents. Contractors participating in the
bidding shall go through the procedure carefully & submit an undertaking in the format givel\pgendix2.
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC:
Contractor (s) shall strictly ilow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the
Policy objective. Refer OPGC EHS Policy as enclosed.
SAFETY VRES & PRIORITY AT OPGC
PUT SAFETY FIRSAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.
OPGC SAFETY BELIEFS:

1. Safety comes first for our people, our contractors and the individuals in our communities, and all our work
activities need to be conducted in a safe manner that promotes personal health, safety ardzkingll

All occupational incidents can be prevedt

3.  Working safely is a condition of employment and each person is responsible for their own safety as well as

the safety of their teammates and the people in the communities in which we work.
4. All OPGC people and contractors have the right and oligdt stop work as soon as they identify a
situation they believe to be unsafe.

5.RESPONSIBILITIES
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and
approval necessary, and to delineatiee designated responsibilities related to the OPGC safety policy, the
following is to be used:
OPGC Project ManagerOPGC personnel directly responsible for the site construction/safety activities on the
project involved.
OPGC Site Safety ManagePerson designated to carry out, monitor, and enforce safety policies of OPGC on the
project.
/ 2y (NI Ol 2 NI & Pdrsbrii d@sigaated as3He Nénior site manager by the Contractor chosen for the
project.
| 2y GNI Ol 2 ND& -{persbrs dedigated|to/ darBySoNt) monitor, and enforce safety policies of the
Contractor on the project, in compliance with the project agreements OPGC policies.
Supervisor-lead field labor supervisor or foreman for the Contractor/Subcontractors.
Personnek individuak performing the labor tasks for the Contractor/Subcontractors.
6. DEFINITIONS AND INTERPRETATIONS
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the
context otherwise requires.

N
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Contractorc A persm or company contracting with OPGC to supply products or services.

SubContractor- A person or company employed by the prime or general contractor who is contracting with
OPGC to supply products or services.

Contractor Pregualification ¢ This process ian assessment of contractors wishing to work OPGC. The process is
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety
performance and appropriate safety programs are awarded work.

Contract Admunistrator ¢ An OPGC person assigned responsibility for administering contracts, including
preparation of the contract tender or request for proposal (RFP) documents, arranginbidpmaeetings,
coordinating the bid/ proposal evaluation process and recomdieg the awarding of the contract.

Project Manager¢ An OPGC person who is given the overall responsibility and authority for the successful
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the
pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work,
conducting the closing meeting with the contractor and completing the contractor evaluation.

Contract Monitor (Engineer In Charge/EIG)An OPGC pson who reports to the Project Manager and is
NEaLR2yaArAoftS F2NJ Y2YAG2NRAYy3d (GKS O2y(iNr OG2NRa al FSae
¢KS /2y0iNI OGO az2yAl2NJ gAff O2YLI NB (KS 02yl Nttdicng ND &
defined in the contract.

OPGC Contact Personhe EIC of the Contract is termed as the OPGC contact person for that contract only.
Contractor Safety Orientatiorg A meeting at the start of each contract involving all contractor employees to
disaiss AES safety standards and the specific safety requirements for the contracted work.

HighRisk Workc2 2 N] G KI G SELIZasSa O2yidNI} OG2NNa SyLX 2e8S8a G2
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work,
confined space entry, exposure to asbestos, warkund water, working aloft >6 ft., craning & rigging,
scaffolding & shoring.

Medium-Risk Workc2 2 NJ G KI &G SELIZasSa O2yiGNI OG2NNa SyLX 28854
result in a temporary disability; examples include but are not lichite, plant and facility maintenance, minor
excavation, welding, carpentry, civil work.

LowRisk Workc2 2 N] G KI G SELR&Sa O2y (NI Old2NR&a SYLX 2888a (2
in a minor injury but not a lost time injury; exampleglude but are not limited to, training, consulting, office
equipment maintenance, office cleaning.

Hazard Assessmerg An assessment of the contracted work to identify and document the hazards inherent to
the work site and facility. The hazard assessmienprovided to the bidders as part of the bid/ request for
proposal documents.

Daily Job Safety Plag A process that individual employees and working crews must follow to assess and
R20dzySyid GKS ONRGAOFE &l ¥Sie AaadzsSa LISNIFAYyAy3 (2 i
Shall/Will: The word 'shall' is to be understood as mandatory

Should The word 'should' is to be understood as strongly recommended

May: The word 'may' is to be understood as indicating a possible course of action

Restricted Areas A Restricted area is defined as that area over which OPGC exercise control of all
movements and operations and where entry is granted only with permission from OPGC.

Hazardous Areas An area in which there exists or may exist flammable or other hazardtmosphere.

Safety Document Is a formal written statement used to control the Risk associated with the works
performing in OPGC Premises.

Electrical Equipment Any producer, carrier or consumer of electrical energy.

7.PROGRAM REQUIREMENT & IMPORTGENERAL SAFETY INSTRUCTIONS:

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when
everyone commits to errefree performance. The commitment to achieve this goal will result in increased
productivity and the prevention of job related losses.

Active participation and personal cooperation of all supervision and employees, and a positive coordination of
their efforts carrying out the following:

U0 Stop Work Authority programlt is both the right and responsibility of all EMPLOYEES, be they OWNER,
CONTRATOR or SOBNTRACTOR to stop any work activity that currently has, or has the potential to
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develop into an unsafe situation. Work must stop immediately after an unsafe situédiidentified,
NBIFNRfSaad 2F GKS 2200Q& LINA2NAGE 2N AYLRNIFyOSo
remediated. Never hesitate to stop wokkA i R2Say Qd YIFIGGSNI AF AdGQa €I (
work stoppage was an error.gerson will not suffer retribution or negative consequences of any sort for
stopping work for safety reasons. Establish and maintain a system for early detection and correction of
unsafe practices and conditions.

i Contractors on OPGC site must obey OB&€ly rules, signs and instructions.
U All contract employees have a responsibility for their own safety and the safety of others.

U The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues
resulting from enforceent of the OPGC Safety Rules.

U Contractors are responsible for establishing control measures to protect employees under their control
from exposure to hazards.

U Contractor shall furnish, erect, and maintain warning notices, signs, signals, pgbitsctive guards,
enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on
site.

U If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical
barrier, contracor shall have written permission from OPGC Project Manager. Barriers that have been
removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded
openings must be attended at all times.

U Chemicals must be handled in aatized manner. Handling of chemical must be carried in accordance
GAGK al GSNRAFf {FFSiGe 5FaGF {KSSG o6a{5{0 NBIdzA I (A2

U Establish and implement safety education programs designed to stimulate and maimaiintérest and
active participation of all personnel involved with the project. Such programs should include:
A Safety meetings and safety communications;
A Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;
A Use of poper work procedures, personal protective equipment, and mechanical guards;
A Safety instruction to individual employees and group safety training programs; and Managing
records, incidents, claims, losses, and development of incidence/loss experience sesamar

8. ESSENTIAL DUTIES:
(i)  Use effective verbal and written communication skills.

(i)  Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe
and proper work practices

(i)  Work up to a 12 hour shift. Never work beyond 12 hours unless other wise OPGC Project Manager
allows to do so.

(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize
them.

(v) Understand and respond appropridyeto all safety hazards and warning devices (i.e. fgcklarms,
smell of smoke, different colored warning tags, warning sirens).

(vi) Understand and implement lockout/tag out procedures in a safe manner.
(vii) Participate in the jobsite Safety meetings as riegd.
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9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:

G/ FNRAYFE {IFFSdeée wdz Sa¢ IINBE ht D/ NHzZ S& GKFGZI AT QDA
outcome. Contractors must ensure that employees working under their contrelodwiolate these Cardinal

Safety Rules. Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the
employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the
current joband removal from consideration for future OPGC contracts. The OPGC Cardinal Safety Rules are:

(i)  Personal Protective Equipments (PPESs) as applicable to a given task must be used at all times.

(i) All high or medium risk jobs must be performed with valid Jdet$a&nalysis (JSA) followed by pre
job briefing.

(i) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol
or drugs.

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools &<amwkl
the job.

(v) Do not handle and operate equipments unless authorized & licensed to do so.

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.
(vii) Ensure energy isolations, leokit-tag-out (LOTO) and strictfpllow work permit instructions.

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.

(ix) Allinjuries & near misses must be reported.

(x) lllegal handling or disposal of hazardous materials not allowed.

(Note:- Deviation/lapses from the above cardal rules but not limited to these are treated as major safety
violation.)
10. HYGIENIEBENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with
the performances of any contract for works or services it may have with OPGC.
The only safe source of drinking water is a drinking fountajpgt Other sources shall not be used.

i Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has

been designated & authorized by OPGC.

i Contractor personnel must not enter any building or area nouresd by their work. Wandering about
the plant is prohibited.

U Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any
other designated site.

U Contractors shall take rest in designated rest sites. Takirngrr@sork places is prohibited.
i Taking rest & food in unauthorized sites will be treated safety rule violation;

11. SITE ENTRY PROCEDURE
The Contractor must comply at all times with the requirements of OBi&CSecurity rules. The contractor for all
personnel requiring admission to the Site, a Security gate pass request must be processed in advance.
MMADMAOS 9y GNE t | aaée gAff 0S AaadzsSR o0& GKS htD/ aadi
proceed to the OPGC contact person directly thofe the safety induction procedures. Gate Pass will be issued
after site safety induction/training and duly certified by EIC on the gate pass entry request applicatten.
AYLI NOAY3I A&l FSGe GNIAYyAy3Iasz GKS I GENIWyARAYSTE ASVALI TN
contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety
training has been given to them and duly stamped as above
ht D/ YIF& A&daadzsS (2 GKS DFEUSTOPANENI OGARBE: | FRNI AKSA
normal visitors.
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These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.

Lft /2 ystafthu€t ér@eNanddeave the site via the Security Gate.

AllContrad 2 NARQ alGlFF gAtt KIFIGS (2 LINPRdzZOS GKSANJI 3L GS Sy
site. This applies at all times.

LT Fye 27F (KS-0230iNNIOGRNTXAE aAINIF{Fdzoh & F2dzy R dzy2dza G A FA
be removed from Site.

Ensure your name is recorded on the appropriate Contractors daily attendance page.

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tdeds, T &
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no
objection. Contractor at no sitti@n shall enter untested or substandard or unapproved tools, equipments or
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises.
Unauthorized entry of hazardous substance is strictly prohibited from Plant Gatetractor materials shall be
entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry
rule shall be treated major safety violation. Strong disciplinary step will be booked against the violation.

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.

Daily Job Safety plan K| f f 6S LINBLJI NBR o0& (KS /2yiGNIOi2NI Ay | R@
job.

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the
Project Manager. Thisisone of the impoftd / 2 Yy G NI} Oli2NDa 2206 LIX FyyAy3 | OGA:

Flanning I.evel

Critical Task Flam
Frolonged outage. Yes ‘+
1 Complex work., or |::> Froject Safety Plan
Work = 20 days +
Dally Job Safety Plamn
P i |
Brief outage. Yes Froject 5-.»:1’1:1:.‘ Flan
2 Wartous Crews., or .
A B = |::> Daily Job Safety Plan
Mo |

3 | Daily Job Safety Plan

13. HEALTH & FITNESS

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical
disabilities including such disabilities which Contractor may consider widdharsely influence the employee's
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall
provide health certificates in compliance with Odisha Factory rule for their personnel at the timelgingpgate

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness
certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an
interval of one year fotheir employees.

14. WORK PERMIT

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such
as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at
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height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding,
chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is
deployed and the person muglearly understand his duty & responsibility. Project manager/ EIC or his
authorized representative supervising the job shall be responsible for obtaining & clearing the permit with the
knowledge and consent of the contractor or his representative. dildte the responsibility of the contractor to

see that none of his employees start the job until, an appropriate permit has been issued with proper isolations
followed by Prgob briefing and job safety awareness by the EIC and the contractor or hig safetlinator.

15. HOUSE KEEPING & CLEAN SITE

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or
items and shall maintain a clean and tidy site throughout the duration of the work. Access vedagmargency

exits shall be kept clear from obstruction at all tim&ambustible scrap and debris shall be removed at regular
intervals during the course of project. All solvents shall be kept in approved, prdpabeled containers.

/ 2y i NI OG abikvidl bé Helfl dp uldssiotherwise housekeeping of their job site is maintained.

16. SITE OFFICE AND STORES

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site
offices etc and on completh of the contract shall reinstate this area at his own expense, to the satisfaction of
OPGC. The Contractor will also be given access to any reasonable area around the site.

17. SAFETY EQUIPMENT

The Contractor shall, at its own expense, provide adequafietys equipment of an approved type and amount as

is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional
manner as dictated by legal and industry standards. In addition, the Contractor shallj¢elate records of

all said equipment.

17.1. Protective Personnel Clothing and Equipment

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate
protective personal clothing and other protectivw@muipment which shall be maintained in good condition or
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the
responsibility of the contractor to provide adequaitestruction/training for the correct usagand maintenance

of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The
Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the
YIEydzFl OGdzNBENRA &ALISOATFAOFIGAZ2Yyad

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves
the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the
same from the Contractor with two (2) tiras of the cost of item as administration fee for every item issued.
PPEsshall meet the following minimum standardand shall be maintained in good
condition to give degied level ofprotection to wearer. Contractor has to assess the quantity of PPE required
considering the job hazard and nature of job.

Specification & Selection of PPEs:

A. Safety Helmet/Hard Hat

IS/ DGMS/CE/ ANSt ertified

Materiak HDPE and ABS Plastic

Colour DARKYELLOWith nameof contractor mentionedn front portion.

All sdety helmetsshall have textile chin strap, padded head band & of Plastic or Cotton cradle.

Make & BrandKaram PM 501/ MSA/Venus1Q2 or 113/ UdyogiUltra 5000L/ Kalgeriortoise or anyother
equivalent brand approved by OPGC EHS

B. Safety Glass/ Safety Goggles

IS/CE/ANSI certified

Polycarbonate, UV protected, Anti scratch, Anti fog

Colour Colourless for all time and strictly in low light areas and night time. Grey may be used in eayittim

areas with adequate visibility.

Make & Brand 3M/ Uvex/ UdyogiUD 61/ KararES005/VenusG-203-CHC or any other equivalent brand
approved by OPGC EHS

Prescription glasses users shall use cover the glass.

C. Safety Shoe

IS/ DGMS/CE/ ANSI certified
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Leather with Steel Toe

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber

Make & Brand Bata / Liberty/ Jaypee 1217/ SG Securifmncord or Black night/ Udyegiango, Mallcom
Tiger/ ACME FabrieRtom/ or any reputed brand gmoved by OPGC EHS

D. Dust mask

IS/ CE/ ANSI certified

Venus V4 20 SE¥FP2/ 3M with Fine particle filtration efficiency greater than 94%.

E. Ear Plug/Ear Seal/Ear Mudff

IS/CE/ ANSI certified

3M/ Venus/ Karam/ Equivalent

F. Hand Gloves

IS/ DGMS/CE/ ANStertified

Material (Heavy Duty)inger Chome leather, 05 fingers provision

Material (Light Duty)PVC dotted type of reputed brand

Make- Kaybee/ Udyogi/ Karam/ any reputed brand

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating
IS/CE/ANSI certified hand gloves shall be used.

G. Welding face shield attachable to helmet

IS/ DGMS/CE/ ANSI certifiedV & IR protected,uperior quality

Make- Karam-ES 71, Unicare, Udyogi/ any other reputed brand

H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelineskeat) be EN/ ANSI Certified with CE
marking. MakeKaram/ Udyogi/MSA or any reputed brand finally apped by OPGC Safety Officer.

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope
or 8mm standard wire rope 5000Ibs (22KN) rating.
Refer sectioml (Fall Protection) for details.
Rest of the PPEss appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall
be provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN
standards.
17.2. PPE Zones & PPE Excuse Zones

SI No| PPE type Area of Use Excuse areas/locations
Compulsory from Plant Gate. Two wheeler riders & Offices, Office Corridors,
pillion riders must use crash helmet while driving | Control rooms, Canteen,

hospital & Service
Compulsory while working in other facilities out sigg Codingfront while

1 Helmet . . . people are with no work

plant viz, Ubuda Coal loading point, Ash Pond, Ash : .
. or with office work
brick plant, Sewage Treatment Plamd Colony L : .
. activities with no risk to

premise.
head from external
source.

Compulsory from Plant Gate

Compulsory while working in other facilities out side

2 Safety Shoe plant viz, Ubuda Coal loading point, Ash Pond, Ash Zrlggissoghc?fzézan the
brick plant, Sewage Treatment Plant abdlony P '
premise.

Compulsory in all work areas Main road from Plant
Gate to CHP Track
Compulsory while working in other facilities out sid¢ hopper,

3 Safety glass plant viz, Ubuda Coal loading point, Ash Pond, Ash Other roads except the
brick plant, Sewage Treatment Plant and Colony | roads inside Boiler area,
premise. Offices, Office Corridors,

Control rooms, Canteen,
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Hospital while people are
with no work or with
office work activities with
no risk to eye from
external source.

Ear Plug/Seal/ Ear

Places other than high

4 In all high noise areas greater than noise level 85 ¢
Muff noise areas
5 Hand Gloves Compulsory dur!ng aII_fl_eId works, materla_l handling Office activities
working where risk of injury to hand prevails
Excuse for non dust
In all dustgenerating areas(ESP hopper cleaning, O generating Areas
Ash handling, Cleaning, Sweeping, Soil excavation
6 Dust mask Asbestos/Asbestos containing material handling, C
Handling Plant, Painting work, visible fugitive emiss
in Boiler and other areas etc)
7 Welding face shield| During welding operation only
8 Cutting glass During cutting operation only
. During fuming Chemical handling or hazardous gas
Chemical . . :
9 : handling. Atmosphere wit€hemical fumes,
respirators : . .
hazardous gas fumes. During welding operation.
Chemical During hazardous Chemical/ substance handling, L
10 . : )
Suit/Apron acid Battery maintenance
PVC/Rubber hand | During hazardous chemical/substance/waste handl
11 . :
gloves & Lead Acidbattery maintenance.
. During hazardous chemical/substance/waste handl
Chemical Goggle/ . .
12 : & Lead Acid battery maintenance.
Face shield
13 Encapsullated sult In Chlorine atmosphere greater than 50 PPM
for Chlorine Non Specified activities
Toxic gas atmosphere (Chlorine, Ammonia, Carbor P
. monoxide, Acid fumes) where chemical respirator i
Self Contained . .
14 . not recommended, Confined Space with hazardous
breathingapparatus
fume or gases
Arc flash Suit with During Electric Panel Breaker & MCC modules
15 boot and hood of :
. . Operation
suitable rating
Electrical hand
16 gloves of suitable | Working with live electrical power sources
rating
High temperature
17 hand gloves & Working with Steam lines
jacket
18 Hard toe rubber Working in Mud, Sludge, Water, dense wild grass
gumboot FNBFa>s 20KSNJ LJX FOS Gl 1A
19 Lead laminated Working with radiographic substances

coverall
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Inside confined spaces and as advised by OPGC

20 Reflected jacket Project Manager/EHS

Working inside Boiler / and as advised by OPGC

21 Cotton Boiler Suit Project Manager/EHS

22 Full body harness | Working above 5.9 ft without fall protection

Welding jacket/suit | Standard flame resistant welding jacket/suit & heat
23 )
& hand gloves resistant leather hand gloves

17.3.Control on PPEThesamplesof PPBo be usedby contractor at site shallbe submitted to OPGS afety

Officer in advancefor approval. On approval, the Safety Officer will retainthe sample.The approved

quality PPE(Make/Brand and colour) shall be sed by contractor at worksite throughouthe job. Any
unauthorizedchange of model/ brand/ colourof PPErom the sample shalbe consideredas Safetyviolation and

may lead to disciplinary action. On completion of watthe sampleshall be returned to the contractor. The
specification given above for different types of general PPEs is minimum quality standard. Contractors are free to
provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside
OPGC premise

18. TRAINING

18.1. Safety Orientation

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training
required by OPGC regulations and good practice poistarting work

Contractors will be respondib for providing their employees and any subcontract employee with all safety
information provided to it by OPGC including, but not limited to:

Projectspecific occupational health and safety expectations;

Exposure to atmospheric health, serious physicalhemical hazards; and

Precautionary measures and procedures for performing the work.

18.2. Pre Job Briefings

Contractors shall conduct pijeb briefings and toolbox talk/ safety talks with employees under their control prior

to work each day. Additiai job briefings shall be held if significant changes occur during the course of the work
that might affect the safety of the employees.

19. COMPETENCY OF CONTRACT EMPLOYEES.

Contractor shall assign competent employees as per the requirement of the jmengors should be so
gualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to
communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC will
evaluate/verify corpetence and will reject employees who are not found with inadequate competency.

20. RESTRICTED AREAS

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas
LI2a0SR a5! bD9wh! { € 2NJ &l or%me &tter warhing Bitids. aCeraractons shalldinatall ¢
warning tape for areas that require additional warning because of the work being performed there.

21. ALCOHOL AND DRUGS

The Contractor shall ensure that its personnel do not at any time, during tierpence of the work, partake of

or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of thisilfule w

be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.
22. DRIVING & PARKING

All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior
to and during the period of the work.

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to
operate vehicles as per the classification of vehicle.

Contractor shall strictly comply with Speed limit ofK20ph in all areas inside the plant for passenger vehicles.
Heavy vehicles speed shall not exceed 10kmh at any point of time.

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be
coordinatedwith OPGC contact person and Security. After the delivery is made to the job site, the delivery
vehicle must be parked in the designated parking area or must exit the job site.
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Operators of mobile equipment must wear hard hats and safety glasses umlessquipment has a fully
enclosed cab. Seat belts must be worn when operating equipment. No Contractor shall permit earthmoving or
compacting equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment
has in operatin a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor
designated employee signals that it is safe to do so.
The Contractor undertakes to ensure that all drivers comply with the following basic rules:

U0 Always wean seat belt;

U Always observe traffic rules, especially speed limits;
U Never drive after consuming alcohol/drugs;

U Never drive when very tired;

U Never overload the vehicle;

U Drive carefully;

U Be sure that before starting the vehicle the area near and under #hgcle/trailer is free from persons
asleep.

U Vehicles are PUC certified with validity of expiry.
U Heavy vehicles are provided with fire extinguishers

Crash Helmet use; Riding two wheelers without the use of crash helmet from plant gate is prohibited.
Conractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.
23. SAFETY MEETINGS
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including
arranging its own safg meetings and participating as appropriate in safety meetings held by OPGC.
24. SAFETY INSPECTION / AUDIT
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules
and regulations, and shall be ajdid to take the necessary measures to correct unsafe conditions and unsafe
practices.

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to enable OPGC to inspect aspects of Gotisoperations relevant to safety and working
environment.
25. REPORTING AND INVESTIGATION
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room
immediately.
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to carry out formal investigations to find out the root causes and there by identify the required
corrective actions to avoid thesoccurrences.
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the
Contractor shall prepare a summary report of its safety performance together with accident statistics and submit
to OPGC.
26. INJURY MANAGENT
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.
Incase of an injury to some contract worker, please inform immediately available OPGC personnel or first
aid centre or centratontrol room usingdphone 248/22206645 222222).
Only trained and certified people shall provide first aid to the injured.
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate
the injury more and @me cases may lead to death.
Only Designated vehicles (Ambulance) shall be used for transportation of patients.
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)

U The Contractor shall adopt the OPGC JSA & JSB practice/advice.
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U The Contractor shaénsure that its supervisors and are fully conversant with OPGC JSA & JSB Process/
System.

U Under no circumstances must work be started until the appropriate JSA has been prepared and complete
the Prejob briefing.

i Competent person from the contractor ama-charge of the work from OPGC shall conduct the [ofe
briefing to all members.

i Competent person from the contractor and-@éharge of the work from OPGC shall make available a copy
of the safety document at site.

U Sample Job Safety analysis in prémaiformat is furnished in appendix below.

28. EMERGENCY PROCEDURES

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and sha
ensures that its staff are fully familiar with the actions to be taken incase of an emergency.

28.1. Emergency planning:

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or
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meeting.

28.2. Evacuation Procedure
Identify the escape routes available to you before you commence work. Know the assembly poinieatiohd
to reach there in case of emergency.
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency
Assembly Point. If you are using power equipments or vehicles you must switch it off and makebifeade
evacuating.
Do not run and do not stop to collect your belongings
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.
Obey instructions given by the OPGC contact person staff and agspaiii coordinator.
Remain at the assembly point until instructed otherwise. Do ne¢mter evacuated areas until th@' | { € Of S|
announcement is made by the Main Control Room.
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.
28.3. Reporting Emergency:
If you discover a fire, or any other serious incident/emergency pi&###233/244 using the site telephones, this
will conrect you to thePlant Main Control Room. Other
Emergency Contacts are
Intercom P&T

Fire Station 777 06645222257
Ambulance 2771248 06645222216
Hospital 666 06645222243

Give your name, location, and the details of the emergency. Follow any instructions given.

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.

If safe to do so remain in the vicinity to give relevant infation to the assistance when it arriveNever
endangeryour safety.

29. SAFETY SUPERVISOR

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to
provide full time safety supervisor who will be respiths for ensuring the work is performed in accordance with

the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety
Supervisor/OfficerThe OnrSite Contractor Safety supervisor/officer(s) must have approptatevledge and

skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized
for safety supervision but in case the Project Manager find ineffective supervision, the contractor may be asked
to provide independent safety supervisor.

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor Vids to pro
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the list of their safety professional along with Safety In charge stating name, qualification, experience & contact
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of gate pass. Only OPGBScompetence certified Safety supervisors will be permitted for Safety Supervision at
Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the
contracted job. Contractors are not permitted to execytd without deployment of Safety Supervisor(s) as
specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose apppréadte if
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30. COMMUNICATIONS

30.1. Communications with OPGC

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for al
EHS issues arising under this contract.

30.2. Coordination with other officials

Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location

of underground utilities, erecting barricades, traffic contraind other safety measures, unless otherwise
specified.

30.3. Communications with Media Restricted

In the event of an accident or other condition on site, contractor shall not communicate with the media or any
other entity without the expressed consent OPGC.

31. EQUIPMENT CERTIFICATION

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other
equipments required inspection or calibration has been inspected/ certified by an authorized and ea liabl
inspection/certification authority/company prior to its use in the works.

32. RESTRICTED ARTICLES

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been
obtained prior to taking dangerous items such asg#uknives, radio active, corrosive, poisonous or toxic
materials onto OPGC premises.

33. PROHIBITED MATERIALS

Contractor is strictly prohibited from using any of the following types of materials in performance of the work:

U Asbestos, Asbestos Containing Material (ACM).

U Mercury containing material.

U Surface coating systems that contain lead, cadmium, chromium, barium or mercury.

34. HAZARDOUS SUBSTANCES

U Before delivery of any hazardous materials to OPGC site, Contraclbpeihade Material Safety Data
Sheets for all anticipated hazardous materials.

i All containers containing hazardous materials must be clearly labeled indicating their contents and
appropriate hazard warning information.

i Hazardous materials must be storgda secure location agreed with tii@PGC Contact person
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any personnel.

i  All operatives must understand the hazards of the materials they have tddaetore use, some can be
dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own
supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety
information.

U Hazardous waste musibhbe dumped in general waste bins and the hazardous waste bins are provided
around the plant premises.

35. SMOKING

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking
inside Plant will be removed frojob with immediate effect. Smoking is permitted inside declared/authorized
smoking zone(s).

36. SUB CONTRACTOR

The Contractor should ensure that sabntractors shall be responsible for safety requirements as specified by
OPGC. The Contractor shall riegly check suContractor's compliance with safety requirements

37. LIFTING MACHINERY AND EQUIPMENT
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37.1. Lifting Tackle (Also known as Lifting/ Loose Gear)

Any item used to connect a load to the lifting appliance, but which is not in itself, capalifte lmnler, transport

or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivel

blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes

cargo rets, containers, pallets, etc.

37.2. Standard Requirements

U All lifting tackle shall be tested and certified by approved competent person.

The Contractor shall make available, as necessary, any certificates and inspection records.

Lifting tackle shall ndbe issued or used without a current test certificate.

All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective

equipment shall be immediately removed from service.

i Only equipment, which has been properly s and is clearly marked/labeled/coded, may be used. The
SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must
be adhered to.

U Makeshift lifting devices formed from bolts, rods or reinforcing steel shall aatded.

U Slings shall not be shortened with knots, bolts or other makeshift devices.

U Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each
type of hitch and the type of material.

U Synthetic web slings shall bmmediately removed from service if any of the following conditions are
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present:

o Acid or caustic burns

o Melting or charring of any part of the sling surface
. Snags, punctures, tears or cuts

. Broken or worn stitches

o Distortion of fittings

U No heavy loads or egssive strain may be placed on ropes.

U Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects
2NJ 0dzNYy SR o6& daaydzomoAy3ad 2FFé¢ (22 FlLaago

U Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying,
kinking or broken wires are apparent.

37.3. Lifting Equipment or appliances
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able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e.
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and
Lifts, over head cranes,

374. Standard Requirements

i Lifting machinery and equipment shall be retested by an approved competent person after any major
alteration or repairs thereto.

i Lifting machinery and equipment shall not be issued or used without a current test certificate.

i EOTcrane operation shall be carried out by personal with valid rigger certificate with familiarization to
operate the EOT cranes.

U All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It
shall be the duty othe Contractor to ensure that all employees under its control know and are able to
apply hoist signals and their uses.

i One qualified person shall direct the rigging operation. This person shall give signals for theNgroup.
crane operation willtake pl& ¢ A G K2dzi +y FLILRAYGIGSR YR ARSYUGATFAL

0 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective
equipment shall be immediately removed from service.

0 Only equipment, which has been properlgsted and is clearly marked, may be used. The SWL (Safe
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be
adhered to.
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All lifting operation should be carried out in the barricaded area; no one should be alltoweelk
underneath of suspended load.

It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and
machinery conforms to the relevant statutory provisions.

All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall
be of good construction, sound material and free from patent defect and shall be maintained and
operated to comply with OPGC standards.

Every dangerousioving part of lifting machinery should be guarded.

The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.
Cranes shall not be used to transport loads, unless specifically designed for this purpokeoK ¢ a

crane shall be secured to prevent it swinging when the crane is in "Transit".

Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines
unless a safe working distance of total Length of the Jib + 1Gsfegaintained.

Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a
crane capacity chart displayed inside the operators cabin.

Contractor shall not operate the cranes of ORGBout permission from ®GC Contact person.

Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact
person for review and approval.

Contractor shall designate a person to observe clearance of the equipment and give timely waraihg for
operations where it is difficult for the operator to maintain the desired clearance by visual means.

Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which
should be provided with appropriate visuahd audible signals, Properly maintained and tested by a
competent person after the erection or installation of the crane.

Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and
firmly set as necessary for thstability of the specific configuration of the equipment. Before lowering
outriggers, the contractor must verify the surface is firm and will support the weight of the equipment
and operation to be performed. The Contractor shall place outrigger padaditons require.

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the
area to verify it is clear of all personnel and obstacles.

Instructions issued by the manufacturer, specifying weather and wsp@ed conditions which would be
likely to affect the safety of the operation, lifting appliance should either not be used or used subject to
limitations, should be followed.

37.5. Multiple Lifts

The simultaneous use of more than one lifting applianceatse, suspend, support or lower a single load should

be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall
perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.

37.6. Personnel Baskets and Man Hoist

i

Personnel baskets should be of good design construction, sound material, and adequate strength, free
from obvious defect and certified and clearly marked with the maximum number of persons permitted.

Where a man hat is operated by means of a winch, or where person is carried in a cage, skip or similar
plant or equipment designed to lift persons, the winch should be so constructed that the brake is
automatically applied at all times except when the controls ardéndperating position.

No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before
the platform or cage can be lowered.

37.7. Industrial Fork Lift

u

i

Industrial fork lift trucks shall not be used to lift a load greatean the maximum safe working load
permitted for the truck.

Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or
fitted out for passengers use.

The Forklift operator shall have a valid operatingdifieate from a recognized authority and a valid OPGC
driving license.

37.8. Containers
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38.

39.

U Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other
materials should be of good construction, sound material, and adequate strength, free from obvious
defect and suitable for the purpose for which it is végd.

U Provided with adequate and suitable arrangements for securing the container to the lifting appliance or
to lifting gear, as appropriate;

U Marked with its tare weight and the weight of the load which it may carry with safety;

U So constructed as torpvent the accidental displacement of its load.

U Loose materials or articles that could be displaced should be secured or covered to prevent such
displacement.

HAND TOOLS

i Tools shall not be placed on any type of energized equipment or where a tolot faigand become a
hazard.

U Unacceptable placement includes on ladders, stairs, railings, mobile equiplyiagtpn the floor, on the
scaffold, in walkways or cluttering work benches.

G Tools shall not be placed next to open trenches, manholes or opatiings.

i Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers
secured so that nothing can accidentally fall.

(i Select the right tools for the job.

{ Train your workers to select the right tools for each,jand ensure that the tools are available.

(i Inspect the tool and ensure that it is in good condition and keep it in good condition.

(i Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or
broken handles; hammerwith chipped, mushroomed or loose heads and broken or split handles;
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs,
improper or removed grounding systems, or split insulation.

(i Use all tools correctly.

i Keep tools in a safe place.

4 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.

(i Store the tools in the proper storage area.

i Tools should not be carried up or down ladders by hand. Appropriate gsushall be used. Where
pouches are not available, tools shall be lifted and lowered by hand lines.

4 Tools should not be thrown from one level to another, nor should they be thrown from one location to
another on the same level.

i Spark proof tools shouldehinspected regularly to ensure that there are no steel splinters.

PORTABLE ELECTRICAL APPLIANCES.

U All appliances should be tested and identified; records of tes#st dates should be available.

i Equipments which do not have the test detail labdl mot permitted inside OPGC Premises.

i Any equipment which is in poor condition will not be permitted inside the OPGC premises.

i Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC
Contact Person. ffermission is granted, a residual current device (RCD) beusbnnected in the circuit.

i Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or
taping of conductors is allowed.

0 Bare cable/ conductors shalbt be inserted to sockets.

(i Contractors must ensure that electric equipment connected by cord and plug in good condition.

i Each employee must be properly trained before using tools or equipment requiring special instruction or
training (e.g., power toolsracuum equipment, etc.).

U Extension cords used with portable electric tools shall be of thér8 type unless the tool or appliance is
doubleinsulated or operated from an isolated power service. The ground wire must either be
permanently connected tohe tool frame for grounding means.

U Extension cords lay across walkways or driveways must be covered by protection or warning devices to
prevent pedestrian or vehicle hazards.

0 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a poredtiicdabol is used.

U Electricallypowered tools may not be used on energized conductors.

U0 Compressed air hose connections shall be secured with a safety clip or retainer before use.
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If a machine guard is removed in order to work on equipment, it shaleplaced before the equipment

is placed back in service. Lockout/Tagout procedures shall be followed.
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Where sparking or heat generated by the use of pneumatic tools, aroaeg coolant shall be used.

Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using
pneumatic tools.

40. TEMPORARY WIRING

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be
removed immediately upon completion of construction or the purpose for which the wiring was installed.

40.1. Temporary power program procedures

Vi.
Vii.

viii.

Xi.

Xii.
xiii.

XIV.

XV.
XVi.

XVii.

XViii.

XiX.

XX.

Ony authorized and qualified people for electrical work shall work on the installation, wiring,
troubleshooting or repair of electrical equipment.

All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment
for electric shock.

All portable tools, hand lamps & other apparatus must be connected to the system by means of
appropriate rating plugs & sockets type.

All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is
permitted.

Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for
the duty to be performed & properly protected against mechanical damage & electrical hazards.

All lamps for general illumination shall be protected from incidental contact or breakage. -béesal
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.

Temporary lights shall not be suspended by their electric cords unleds aod lights are designed for

this mean of suspension.

Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on ajpproval
protected by a GFCI.

Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be
avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is
provided to avoid damage.

Extersion cord sets used with portable electric tool and appliances shall be of-thireetype and shall

be designed for hard or extiaard usage. Flexible cords used with temporary and portable lights shall be
designed for hard or extraard usage.

Electrichequipment shall not be opened, adjusted, repaired, or otherwise handled until iténergized

and lockedout according to the lockut policy.

Deenergized equipment shall be tested before anyone works on it.

All metal panels, boxes, covers, congeit., that are part of electrical system shall be grounded.

All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not
acceptable.

Metal ladders shall not be used for electrical work.

All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable
fibres must meet hazardous location requirements in order to prevent explosions.

Extension boards must have GFCI/RCCB protection with main power onitfies. GFCI/RCCB should

not be used as power on/off switching.

Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof
connectors shall be used as necessary.

All holes in panel boxes and gaps where cirbutakers are missing shall be securely plugged with a
fireproof material.

Circuit breakers shall be matched as closely as possible to the electrical needs they supply.

41. FALL PROTECTION
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All persons, on any project that requires them to wear a perséaibbrrest or restraint system, will follow these
guidelines. A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more.

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:

A personal falarrestsystem is generally required whenever an individual is at risk of falling 1.8 meter or
5.9 ft or more ft from an elevated position. A properly designed system should include three
components:

(A) Ananchor pointcapable of supporting a minimum of 5,000 Ibs (22.2 kN) per attached worker; will
serve as a secure connection point for lifelines, lanyards or deceleration devices.

(B) Afull-body harnessdesigned to distribute falthrrest forces over thighs, pelvis, waist, chest and
shoulders; if a fall occursing located in centre of the back will hold worker in an upright position until
rescued.

(C) Aconnecting devicesuchas a lanyard, deceleratioapparatus, lifeline or a combination of these
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.
WARNING:
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 Ibs
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8
meter) and consider the use of deceleration devices or shock absorbing lanpardsg fall, the worker shall not
come in contact any lower lel and bring the worker to a complete stop and limit maximum deceleration
distance an employee travels to 3.5 feet (1.07 m).

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded.

Full body harmss application quideline

Deceleration apparatuses (shock absorbers) attachmabti lanyardype harnesses shall be used only at height
with fall distance of 6 meter or more.

For fall distance of less than 6 meter or more than 06 meter, self retractgtéefull body harness shall be used.

Full body harness after one free fall shall not be used again, it shall be condemned.

Harness shall be checked/ inspected for wear/tear or any damage before use.

41.2. Anchorage Connectors and Points

An anchorage connector or point must be capable of supporting 5000Ibs. per attached worker. This can be
accomplished in a number of ways and must be engineered to ensure the point has that capability.

Only anchorages designed by a fall protection equiptmaanufacturer must approved by OPGC. Anchorage
t2Ayda Ay O2yONBGS 2N FaGdlFrOKSR (2 ¢22RSyYy a0NHzOG dzNB &
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The anchorage point must be installed at dorsairig (shoulder) height or higher. Aanchorage point at feet
level is unacceptable for fall arrest application and will not be allowed.

41.3. Authorized Fall Protection Systems/Equipment
Only fall protection equipment approved by the OPGC will be used on OPGC projects.

Storage

The equipment should be stored and hung up freely by the badkdin a cool, dry place until needed. If
materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine
if replacement is necessary.

41.4. Tips for Fall Protection
e Make sure the harness fits snugly. Tighten all straps.
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e Use an anchorage point above your head. Do nebtfeat your feet unless there is no other place to-tie
off.
e Use two lanyards for 100% taf. One lanyard must be tched at all times and when moving from
position to position.
¢ Never hook two lanyards together to get extra reach.
e Except with specific lanyards, hooks may not be tied back into the lanyard itself.
e Use cheaters only when your lanyard will not reackeaff point. Cheaters will not be used while tied off
to the inside of a man basket.
e Shock absorbing lanyards may not be used in conjunction with retractable lanyards.
¢ Never tie a knot in your lanyard to reduce its length
41.5. ACCESS
Stairways and sir towers with complete hand and guardrails do not require fall protection.

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less
than 10 feet. Once a worker has climbed 10 feet a laghdienbing device is required or an enclosed cage must be
present.
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the adjacent surface, fall protective equipment is required. A thgemt contactmust be maintained with a

ladder regardless of the height a worker is above an adjacent surface.

42. SCAFFOLDING

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by
OPGC. A "GREEN STAE indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not

to be used until the approval is given. The scaffolding shall meet the following minimum requirements:

U Timber uprights and ledger shall not be used.

U Metal parts usedor scaffolds shall be in good condition and free from corrosion.

U All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be
inspected by a competent person appointed by the Contractor on each occasion befogeused for
erection.

U No materials, other than those specifically designed for the purpose, shall be used for scaffolding.

U A scaffold shall be erected only by men trained and certified in the job, working under the immediate
supervision of a competentofeman, who knows the purpose of the scaffold and how it should be
constructed to carry the loads which will be placed upon it.

U Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability.
Unless constructed as an independent scaffold, it shall be rigidly connected to the building or structure.

U In the case of partially erected or dismantlecfolds still capable of being used, access thereto should
be effectively blocked and prominent warning notices shall be posted with a "REBIr8GAF

i All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above
the walkway and have at least one intermediate rail.

i Toe boards shall be fitted to all scaffolding.

i When permanent hand rails have to be removeahirelevated platforms, rope or wire hand rails shall be
fitted in their place.

i Any loadbearing scaffolding should be constructed to a design previously submitted to and approved by
an OPGC contact person

U Parts of staging, tools and other articles andterials shall be properly lowered and shall not be thrown
down from a height. They shall be raised by rope or other suitable means and not carried on the person.

U The Contractor's Representative shall ensure that no loose articles and materials ayetetibout in
any place from which they may fall on persons working, or passing beneath.

U0 While erecting the scaffolding a RED SEB&E need to be hung until erection is finished

42.1. Requirements for Boards and Planks

U Boards of 51 mm (2 inch) minimum ¢kiness shall be used. These shall be at least 210 mm (8 inches)

wide.
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The spacing of board supports shall depend on the thickness of the boards used and the load to be
carried. There shall be at least three supports. Support for 51 mm (2 inch) boarblsathad more than

2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.

Boards shall be enbutted and close boarded throughout. Overhanging of boards of any thickness shall
not exceed four (4) times their thickness and not less thamm.

42.2. Working Platform

T
T
T

All working platforms should be close boarded and all boards should be lashed or secured.

Widths of platforms vary according to scaffolds purpose.

As a general rule, if the platforms are to be used only as a footing, tredly/tsh at least 610 mm (24
inches) wide. If small quantities of materials have to be put on them, the platform width shall be
increased to 813 mm (32 inches) wide.

42.3. Mobile Tower
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The height of a mobile tower should never exceed three times the leufgtie shortest side.
There should be only one working platform on a mobile tower.

Mobile scaffolds should only be used on ground which is firm and level.

Moving the tower should only be done by pushing or pulling the base.

The working platform must belear of men and materials when the tower is being moved.
Wheels should be turned outwards and brake must be on and locked before use.

It is advised to tie the tower to the structure whenever possible

Never ride on a scaffold that is being moved.

42.4. Independent Towers

u

i

The tubular scaffold used most often is the independent tower. The independent tower apart from
necessary ties stands completely free from buildings or structures and is used mainly for access pipe
bridges or high maintenance jolere only a small working area is required.

The foundation must be capable of carrying the weight of the tower, equipment and men.

Base plates must be placed under all standards and if there is any danger of lateral movement they must
be securely fixedsubstitutes must not be used.

Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.
Standards must be vertical and joints must be staggered. The distance between standards must be no
more than 2.5 m (8 fet 6 inches).

Ledgers must be horizontal and fixed to the standards with load bearing clips.

Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample
headroom if an intermediate working platform is required

Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base
and at other levels where necessary to keep the tower rigid, but at least every alternative lift.

If the height of the tower is more than 3 1liines the length of the shortest side it must be adequately
tied.

It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.

42.5. Ladders

u

(eI i e i c:

c:

All ladders used in the plant except in scaffoldings shall be ma@dagé Reinforced Plastic (GRP) / FRP.
No metallic / wood ladders are allowed in OPGC premises.

Shall be factory made and shall be of sound construction.

No ladders with treads nailed to the stringers or which are in any other way faulty or unsoundeshall b
used.

Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.

Ladders shall not be painted. Clear varnish or polyurethane is acceptable.

All ladders shall only be used for the purpose for which they were designed.

The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper
working parts before they are used.

Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.

Ladders should bplaced upon a level, firm, solid and safe base and leaned against or hung from a solid,
safe structure.

When it is necessary to place a ladder on a-temel, smooth or slick surface, the base of the ladder shall
be tied, blocked in place or held by another worker.
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U The base of a straight or extension ladder shall be placed back from the wall at a disjaatéoeone
F2dNIK 2F GKS fFRRSNR&a ¢2NJAy3d fSyaiakKo

The top of an extension ladder shall be tied off when possible.

No one shall go up or down a ladder without the free use of both hands.

If material must be lifted, a hand line must be used.

Employeesisall face a ladder while ascending or descending.

A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.
Contractors shall ensure employees under their control are properly trained in ladder safety.

Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate
protections to be provided with warnings

43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS
Contractor will remain outside of lalenced electrical transformer, switchgear rooms, switchyard or any other
high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it becomes
necessary to enter these areas, the Contractor must notify the OP@aCioperson so that arrangements can

be made to secure a safe work area.

44. FIRE PROTECTION:

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire
equipment lanes must always be kept clear.

Allfires must be investigated and reported to OPGC regardless of duration or extent.

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances.
Nobody should misuse the fire appliances, extinguishers etc.

45. HOT WORK

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work.
e.g. Welding, Burning, Grinding, Cutting.

U The Contractor must coordinate hot work activities with the OPGC Contact person.

U All wdding, burning, or other hot work will be carefully planned and safely executed by completion of a
Hot Work Permit from OPGC.

U Welding machines and its accessories must be approved type & safe to use. Power supply cable should be
of proper rating, joint fre, copper and cut resistance type.
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minimize the risk to other persons, particularly from fire.

U Appropriate fire extinguishers shall be made availalbe the duration of the specific activities as
mentioned in the Hot Work permit.

U The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are
trained on the use of fire extinguishers and other appropriate fire fightiggar. Fire watchers during
fire watching cannot be assigned with other task.

i The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated
only to the duties of the fire watch.

i The Contractor shall ensure that adet¢giguards and barriers (fire blanket, fire proof sheets) are used to
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or
combustible materials.

i All open areas and floor grating/ wall openings shall be protectethat sparks or slag cannot reach
flammable or combustible materials at any lower level.

i Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from
hot work activities.

U The Contractor must store flammable acdmbustible chemicals where they are not subject to hot work
or other sources of ignition.

U Use appropriate PPE for the job.

46. CONFINED SPACES:
A Confined Spacdes any space of an enclosed nature which is not designed for continuous human occupancy and
presents a risk of death or serious injury from hazardous substance or dangerous conditions.

U The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.

U Confined Space Entry Permit shall be obtained to enter anyr@h8pace for any kind of work inside.

[ent ent I et S B e A e A
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U Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions
in a confined space.

U Contractor shall maintain all safety barriers around Hyery Point

U Appropriate PPE gwr the Confined Space Entry Permit shall be used.

U Appropriate dust mask shall be worn by tEatrantif significant quantities of dust are present within the
Confined Space

i Head and eye protection shall be worn at all times by Hwrant unless spefied otherwise by the
Control Room Engineer

U A body harness may be required by tBatrantif work is to be performed above ground level. An air
purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the
Entrant if Entry into a Confined Spaceontaining aHazardous Atmospheris required and it is not
physically possible to entirely remove thkazardous Atmosphere

U Contractor shall use the safety equipment as per the Confined Space Entry Permit.

U Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present
in the Permit Required Confined Space

U Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the
Confined Space dry & exit points during the period of work. Confined space opening either will be
closed or entry prohibited through warning tape or barrier while no work is taking place inside the
confined space. Contractor will not assign task other than Confined speatehing to the watchers as
long as they are performing the watching.

U Contractor shall comply strictly with the followilgdectrical safety precautions

U Electrical equipment supplied from the mains should only be used where tlagee  no  practicable
alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used
whenever possible.

U If there are no practicable alternatives to using electrical equipment supplied from the mains, then they
should be 24V. If this is not posgbthen they should be 110V supplied through a centre tapped
transformer with the centre tap earthed.

U Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual
Current Devices.

U Electrical equipment supplieddm the mains shall have a valid test certificate.

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure
washing apparatus with the permission of the ORTa@tact Person.

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for
the place of work and a safe system of work.

48. SCRAP/WASTE DISPOSAL:
Waste Bins are provided on site for General Housekeapigrials, metal scrap, Hazardous and Oily wastes and
Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal
scrap bins. Please consult with OPGC Contact person for more details.
49. GAS CYLINDERS
The folbwing regulations apply to all industrial transportable gas cylinders including containers for dissolved
acetylene.
49.1. Cylinder Identification
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.
Ful and empty cylinders must be clearly distinguished and stored apart.
49.2. Storage of Cylinders
0 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders
must be kept at a safe distance from any heat source.
0 Oylinders shall be stored in such a manner that they can be readily removed in the event of fire.
U They shall be adequately secured to prevent falling over.
U Cylinders shall be stored vertically and secured.
49.3. Handling and movement of cylinders
U Cylindes shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.
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Cylinders shall not be dropped from a height.

A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.
Whencylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact
when the vehicle moves.

On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled
cylinder shall always be aproper rack, regularly maintained and properly inspected at least biannually.
The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve
leakage are immediately removed from the site.

Only standard valve keyshall be used.

Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.

Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or
regulators shall be removed from service.

RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.
Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and
excessive wear.

Only secured hose connectors shall lsed.

It is strictly prohibited to bind hose connections with wire.

All Oxyacetylene sets which are portable shall be wheeled on a trolley.

When not in use, blowpipes and hoses shall not be left in confined spaces or enclosed areas.

Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders
situated outside. Merely closing the valve is not a disconnection.

Empty cylinders and cylinders no longer required shall be removed from the Siteragas@racticable,

caps shall be in place.

Flashback arrestors (ESAB or any other ISI| approved type) shall be fitted at the outlet of the regulator and
at inlet of the cutting torch.

When not in use, all cylinders shall have protecting caps screwed on.

Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and
the hose depressurized.

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES

u

i
i
i

Radiography shall be done only after achieving a valid safety document. Propeadig of the area

and paging on the loud speakers should be done

All operations involving the use of radio active substances shall be supervised by the Contractor to ensure
that protective measures are properly maintained and to check the extent of tbeegtion afforded in
practice.

The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and
all employees who use or store these radictive sources on OPGC's property.

The Contractor shall be responsible ftire supply, operation and regular testing of all necessary
monitoring equipment and to ensure that all protection barriers are placed and altered as a result of
survey radiation level readings in accordance with internationally acceptable levels.

All radoactive substances not in use shall be kept securely in a dedicated storage place. The storage place
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clear and indelible print. Its access hatch or doonutidbe provided with a lock, the keys of which should

be kept by the authorized radiographer.

Only authorized personnel should handle radio active sources.

Before any radiography work is started, the Contractor shall be required to establish procedatesd

with accident/incidents and foreseeing an emergency.

The procedure shall clearly define responsibilities and actions/measures to be implemented.

The emergency procedures shall be submitted to OPGC Contact person for review and approval.
TheContractor shall also ensure that all personnel involved have been carefully instructed

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the
exposure container should be kept inside a liaéd box whib has the radiation warning sign on the outside.
50.2. Handling Procedure and Personal Protection

i
i

Keep maximum distance from the source.
Provide maximum shielding
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0 Keep exposure time down.
A radiography permit shall be obtained on each occasion radiological work is carried out.
U A barrier shall be erected around each area where the source is exposed so that the level of radiation at
the barrier does not exceed 0.75 Micro Seiverts per hoairin
U Suitable warning notices for display at barriers shall have the wortRAGDIATION DO NOT ENTER".
The notices shall also include the radiation symbol.
U  All persons using radioactive substances shall be trained and certified in the use of sstelnceh
U The perimeter of the area shall be patrolled during the period of source exposure.
U An exposed source must be immediately returned to its safe container on the request of the operating
personnel, or in the event of a fire or other emergency odogr
U Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film
badge to measure the amount of radiation accumulated.
51. EXCAVATION
U The Contractor shall ensure that no Excavation work shall be carriedvitliout the issue of an
appropriate Safety Document.
U Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported
immediately to the OPGC Central Control Room and the work shall cease.
U Where, because of the naturehape and slope of the excavation, material is liable to fall more than 1.3
meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.
U Shoring shall be rigid and without holes or opening, and be properly braced with $igbpmture.
U The shoring of every excavation where men are to work shall be examined each day by the Contractor's
Representative.
U Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and
a half times the dpth of the trench shall be observed.
U No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely
to cause the collapse of the side of the excavation.
U Excavations in which persons are working and into whicleragm is liable to fall shall be suitably or
protected by a barrier.
U If the excavation is to remain open after dark, warning lights shall be placed around the excavation to
warn others of its presence.
U Temporary crossings over the trench shall be attlé@9 mm (2 feet) wide and sufficiently strong with a
railing on one side.
U The Contractor shall be responsible for the provision of all barricades, roping off and the provision of
flashing lights as is required for the safety of persons and vehicles.
52. SURPLUS MATERIALS
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all
excess surplus material from the jobsite. Final payment for performance of the work shall not be due and
payable until such mat@ls are removed from the jobsite. If surplus materials are not removed from the job site
within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost
associated with disposal against the unpaid balance oOetract Price.

c:

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in
violation of these provisions. OPGC shall not be liable in contract(ibmttiding without limitation negligence

and strict liability) warranty or under any other legal theory for damages, costs or expenses related to any
suspension or stoppage of work, loss of business, or other special, incidental, consequential or ganitiges
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Safety Program.

54. TEMPORARY BUILDING:

Temporary buildings and material storage areas shall only be allowed upon written appfdtiel @ncerned
Project Manager/EIC. They shall not be set up under power lines or pipe ways.

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of
OSKIF@A2NI AYFLILINRPLINREFGS F2N G§KS ¢ 2 Ndite dufiedvisdSfor évalfiafion 0 S
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and possible removal from the site. OP@IC not tolerate at any time any conduct that threatens, intimidates or
coerces an OPGC person, another Contractor or any member of the public.
55.1. Disciplinary action and penalty against safety rules violation

i
i
i
i

Unsatisfactory safety performance wgib aginst the contractor in future bids.

OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.

In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.
The penaltysystemis divided intotwo categories, Minor and Major. OPGC EHS shall decide #imut
minor or major safetypenaltybased ortype of violations & risk involved with the violations

55.2.Examples of Safety violations

u
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i

Not wearing / improperwearing ofpersonalprotective equipment(PPE) as per OPGC PPE rule. Example
Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.

Using grindewithout wheel guard

Taking eletrical connetion withoutusing ELCB.

Using danaged welding cabldaulty joints in cable

Nonruse offlash baclarresterin oxy acetylene cutting set

Nonavailabilityof standbyperson (hole watchdn man hole during entry into

Confined pace

Not responding to emergengirensasper emergencyhandling pocedure.

Working overhead omoad/ pathwaywithout barricading

Dumping excavated earth on edgeenfcavation

Nonreportingof Near Missaccident fire and/or explasion and propertydamage incident.
Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly
Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic Substance)
Leaving excavated soil on road

Spillage of waste on roads & work places

Smoking inside plant premises.

Unauthorized carrying of weapon insiB¢éant Premises.

Workingwithout validwork permit.

Not complying with written instruction on the wonsermit

Working without Job Safety Analysis(JSA) for high & medium risk jobs

Working without Job Safety briefing for high & medium risk jobs

Not providingfire extinguisherfor hot work and fire watch.

Use ofnone testing/certified lifting machinetools andtackles

Use of substandard scaffold (such as substandard platform in terms of access, guardail, toe
guard &gapson platform surface, non-useof soleplate/bae plate, saggingcaffoldetc.)

Use of above 24V light fittings in confined space without approval

Working above 5.9 ft height without fall protection

Working without rigging & slinging safety measure

Personsvorkingundersuspendedoadin barricadedarea

Abuseof safety equipment/ facility/ emergency equipment.

Blocking acessof emergency equipment or exits.

Mishandlingof gascylinders

Handling & disposal of hazardous substances in unauthorized manner.

Violating OPGC any of the environnterguideline attached in separate sheet.

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and
aKIlFff 0S RSRdzOGSR FTNRY (K Salty cuyhe MipdSedbRICDepNImdy &ly7 3 k
Safety Offlcer/ EHS Manager/Safety Rovers or any officer authorizibe P G@nanagement.

a

For first instance of Safety rule violatiargunseling and verbal warning with punching of yellow spot on
| Card

On observation of second instance $&fetyrule violation,counseling and strong verbal warning with
punching of blue spadn | Card

On observation of "8 Safety rule violationpunching of red spobn | Card with duty suspension or
permanent removal from site
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U For major Safety Violation for oriestance also, there may be direct punching of red spot in | card with
permanent removal/ termination of the Contractor employee(s) responsible for that violation

U Inadequate Safety Supervision leading to repeated minor or medium risk type safety wiolatio
Fine/Renalty of Rs.2000/ (Rs. twothousand only) and | card punching of responsible contractor
Supervisor.

U Inadequate Safety Supervision leading to repeated major risk type safety viel&ioe/Renalty of
Rs.2000/ (Rs. twathousandonly) and | cargbunching of Contractor Supervisors with suspension or even
termination of responsible contractor supervisor.

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION

The Contractor shall pay due regard to the environment by acting to preserve air, water, titenanimal and

plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise
from such work or operations.

1.

2.

c

10.

11.

12.
13.

14.

Uncontrolled release®f OPGQegulated materials hazardous wastesspecial wastesand PCBor PCB
contaminatedmaterialsfrom OPGC locatioriato the environment are prohibited.

All spillsof OPGCegulated materiglhazardous wastespecial wasteand PCBor PCB contaminatethaterial

must be cleaned up and waste residues generated disposedopierly. Planning must begin immediately

and clean up must be initiated within 72 hours of discovery of ik s

Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.

Used oil & lubricants generated during work shalldodlected in containers provided with lid and shall be
placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the
designated shed in front of Store Shed No. 3 and final disposal to authorized recycl@reéessors. Waste
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit.

Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to
authorized recyclers / rprocessors. Spilled lead acid shall be contained and collected by the use of spill
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to
Supplier.

E Wastes and used Mid batteries, fluorescent lamps, mercurypear lamps are also treated as hazardous
materials. These are to be collected and stored in identified places on impervious floor and under shed to
avoid contamination. These shall be disposed in authorized manner.

Oil contaminated scraps, cotton wast@and other oil contaminated wastes shall be collected in specified
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and
shall be sent to Warehouse for storage in specified collecting bin and fepadgdil to authorized recyclershe
processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered
pits.

Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.

Lead wate & other Norferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall
not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in
designated bins/shed and final disposahbitathorized recyclers/rgorocessors.

Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal
means.

Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in @bkignat
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated
collecting bin and final disposal to authorized recyclergfrecessors or else, these scraps can be disposed of

by Ware House in lined imperus covered pits. Similarly, acid/alkali/ any other hazardous chemical
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per
the condition of Purchase Order) or to the authorized recyclers.

Materials that yield Hazardous Substances shall be identified prior to their initial purchase.

Ample spill response materials shall be available to deal with any potential hazardous and special waste
releases.

All containersused and stored on the site must hapmper labels
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15.

16.
17.
18.
19.
20.

21.

22.

23.

24.
25.

26.

27.

28.

29.

30.

31.

32.

33.
34.

35.
36.

37.
38.

39.

Debris and solid wastes generated during any activity shall be collected & disposed regularly at the
designated place and the combustible materials shall be controlled fired under direct supervision of OPGC
Fire or Safety Officer. It shall no¢ blumped /thrown here and there.

Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose
these to outside agencies to avoid unwanted fire.

Carry bags made of virgin or recycled plastic, which areghe@ss20 micron thick, are not allowed to be used

in ITPS.

Energy efficient products (eco marked products) will be preferred for use insidelTPS.

Goods packing material shall be bio degradable and environmental friendly material.

All chemicals shall bgrocured with its material safety data sheet (MSDS). The MSDS shall remain with the
chemical for its entire period of stock inside OPGC.

Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the
lorry and caotainers. The transporters staffs/ staff shall be properly trained on emergency handling of the
chemical.

Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material
emergency so as to prevent risk to environment.

Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles,
machineries and Tools & Plants.

Vehicles shall be certified with valid pollution under control certificate.

Source air emissions shall be controlklas to meet regulatory norms. Incase of incidental higher emission
level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM,
NOx, SO2 shall be made available all time except the period of planned maio¢enaternative offline
monitoring shall be in practice during the period of on line equipment maintenance.

Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo area:
These places shall be tested for tasncentration periodically to ensure taking step to reduce dust emission
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.
Sufficient water spraying shall be ensured in haul roads and working areaduce fugitive emission during

earth work by mechanical means.

While painting any structural materials on ground, the structural materials shall be kept on any impervious
barrier so as to avoid land contamination by paints.

Use of Ozone Depleting Substa (ODS) like CCL4, @BECCF2, Halon and other ODS based substances
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out
process of these substances, these ODS shall not be released to atmospleseeg@ikes shall be handled as

per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be
replaced with non CFC refrigerant containing equipments.

SF6 consumption shall be managed in such way that therdevitio waste or/ and release to atmosphere.

The user shall maintain a consumption record covering the equipment name in which the gas is used,
guantity and date of use.

Asbestos ropes and packing shall not be used in any work. No new asbestos sheéts sbadl in any work.
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.

During construction and maintenance ws, melting of Bitumen should be done by using fuel oil / fire wood.

In no case burning of rubber tyres will be allowed.

Smoking is prohibited inside plant.

Optimum utilization of water, energy and raw materials shall be ensured by minimizing the lasy in
activity.

Spitting on walls is prohibited.

Preference shall be given for using ddendly materials/packing and technology, wherever it is techno
economically viable.

Special care shall be given for good house keeping.

Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious
covered pits.

Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to
dispose it out side ITPS per the provision of Hazardous Wastes (Management & handling) rule.
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40. Waste water generated inside plant and sewage effluent shall be reused

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically
SO & to ensure no adverse impact on environment.

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour
of the incicent occurs.

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please
MSIHC rule.

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier.
Wherever barrier camot be provided, the person nearby must have ear protection.

46. Environmental monitoring equipmerthat has been originally designed and installed must be satisfactorily
maintained and continually operated (with the exception of standard downtime for plammmeghplanned
maintenance).

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS

Appendix1, Job Safety Analysis (JSA) Format:

Format No: ER 5/1QF2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC

Sl. No. Department Equipment Location Job description
Plant Civil X Y Pouring concrete at height
JSA Performed by Reviewed & Approved by Issue Date
HAZARD TEXT/TYPE
PHYSICAL HAZARDS ELECTRICAL HAZAR|  CHEMICAL/ GAS HAZARDS EXCAVATION OTHERS
. . Shock/ . - .
Noise Fall from height Force (Push/Pull) . Flammable/ Explosive Collapse/Sliding Fire
Electrocution
Radiation Fall (Slip/Trip) Caught in/on or Static electricity Fumes Inhalation Underground live Heavy Wind/Rain
between cable damage
Confined . . .
space Fall down/below Struck by/against | Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure
Pressurized Fall of Objects Extreme weather | BIOLOGICAL I
Steam/Air from height (Hot/Cold) HAZARDS Body/Eye Contact Poor Posture Oil spill
. . Snake/Insect
Contact with Cont_act with Poor illumination | bite/Virus Spillage Repetitive motion Human factor
Hot surface moving parts infection

Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body hali

PPEs to be used red & green reflective vest

Tools required

SAFETY, HEALTH & ENVIROMEN

SEQUENCE OF BASIC STEI HAZARDS

CONTROL MEASURES

Emergency Safety Measures:

Emergency ContactMain Control Room222, 233,244, Fire/ 77, 222257, Ambulane48/277, Hospital666

Overall Job Risk CategorgHigh/Medium):-
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Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins

JSA Review during PJB:

Pre Job Briefing (PJB) Acknowledgement: | undertake that the JSA is communicated to me effectively

Name Signature Name Signature

Appendix2
OPGC HSE RULES AND REGULATIONS
FOR CONTRACTORS

UNDERTAKING
| hereby undertake that:

(1) 1 have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules &

regulations;
(2) I agree to execute the work under all provisimuhtained herein;

(3) I understand & will make my employees who will work at OPGC site understand the applicable

rules & regulations;

Signature:
Name :
Date:
Contract Company: Seal------
Appendix 3
EHS Violation Record for Contractor Date:

Ib Thermal Power Station, Banaharpali

Name of Violator:

Location of Violation:
Type of Violation:
I 2yGNI OG2NR& bl YSyy
hodSNWBSNDa { A3yl GdzN

P
B | YWYy {AIYyFddNBSYYyy
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