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BID DOCUMENT 
 
Name of Work: Supply, Erection, Testing, and Commissioning of Dust suppression System at Coal 

Stock Yard of Chharlla Railway Siding ( Two Parts) 
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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION  Unit # 3&4 

At/PO: BANHARPALI, DIST: JHARSUGUDA ς 768 234 (ODISHA) 
TELEFAX: (06645) 222288   

Email: bkmishra@opgc.co.in/debesh.mohanty@opgc.co.in/mousumi.mohanty@opgc.co.in 

NOTICE INVITING TENDER 
NIT No. ITPS/Unit 3 & 4/18-19/ 130                                                                                                         Date: 17/12/2018 

 
Separate Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Agencies/ Registered 
Firms/Companies for execution of the following works at 2X660 MW IB Thermal Power Station, Banaharpali. 

S/N Name of the work 
Tender cost  

(Rs.) 
EMD  (Rs.) Contract 

Period 
Sale of Tender 

document 

Date of receipt & 
submission 
/Opening of 
technical Bid 

1.  

Supply, Erection, Testing, and 
Commissioning of Dust suppression 
System at Coal Stock Yard of 
Chharla Railway Siding ( Two Parts) 
 

5,600/- 
(inclusive 
GST)    

80,000/- 
SIX 

Months 

17/12/2018 
 to  

31/12/2018 
(Hard & Soft 
copy only) 

Up to 3:00 PM on 
31/12/2018 

3:30 PM onwards on  
31/12/2018 

 

NB: a) Bidders having the requisite qualifying requirements specified in the bid document shall only be considered for the 
work. 

b)  Further please note to submit your offer considering GST provision and its related input tax credit  benefits to be 
passed on to OPGC 

 

Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali. Cost of bid document 
shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD) should be prepared on 
or before the last date of sale of tender, otherwise the bid shall be liable for rejection. In case of any discrepancy found between 
tender document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account 
shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall 
be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of 
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened at 
the respective time on the next working day. The photocopies of all the supporting documents required for participating in the 
tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable for rejection. Bids 
without EMD will be rejected outright. 
 

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 

N.B: For further details & downloading of Tender documents, please visit our web site www.opgc.co.in. 
 

Important: Agenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any 
other media. Bidders are requested to visit our website regularly for any amendment of the present bid till finalization of 
bidding process.                                                     

                                                                                                                                                                         

  Sd/- AGM- SCM 

SAFE & CLEAN POWER IS OUR COMMITMENT 
 
 
 
 
 
 
 
 
 

mailto:bkmishra@opgc.co.in
http://www.opgc.co.in/
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    QUALIFYING CRITERIA 
 

NAME OF WORK  : Supply,  Erection , Test ing, a nd Commissioning of  Dust suppression 

System at Coal Stock Yard of C h h aarl la Railway S iding ( Two Parts)  
 

Bidders having the following criteria shall only be considered to be qualified i n the 
Techno - Commercial Bid:  
 

1.  The party must have successfully completed similar work* during last seven years(ending last 
day of month previous to the one in which bids are invited) through any of the following: -  

 
i.  Three similar completed works costing not  less  than the amount equal to Rs.30  Lakhs.  

óORô 
ii.  Two similar completed works costing not les s than the amount equal to Rs.40 Lakhs.  

óORô 

iii.  Single similar completed work costing not less  than the amount equal to Rs.65 Lakhs.  

 
Definition of similar nature of wo rk : -  Similar work* means work pertaining to any 
construction of dust suppression system /civil construction includin g mechanical & electrical 
works.  Work order copies and completion certificate shall be submitted as documentary proof 
in support of above.  

OR 

 
Similar work also means: Agencies having  experience in civil works may be considered 
provided they  have a consortium or tie  up with agencies having experience  in mechanical & 
electrical  works . Relevant consortium or tie up  copies  to be submitted before bidding date.   

 
2.  Average Annual finan cial turno ver during the last three years  (2015 -16,  2016 -17 and 2017 -

18 ) should be Rs.25  lakhs or more. Audited Balance sheet and profit &Loss A/C must be 
submitted along with the Techno -commercial Bid.  In case the account is not audited a 
certificate fro m a charted accountant should be produced towards turnover.  

 
3.  The bidder must have own Provident Fund Code, Goods and Service Tax (GST) Code and 

Income Tax PAN. Photocopies of these documents must be submitted along with Techno -
commercial Bid.  

 
NOTE:  
¶ For all qualification criteria all supporting documents to be provided.  
¶ The bidders who are found qualified in above will be invite d for the opening of 

the price bids.  
 
Owner reserves the right to obtain necessary documents and also to assess the 

qualification of the Bidder, subsequent to submission of bid, as deemed necessary by 
Owner to establish bidderôs qualification. 
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Information to Bidders 
 
1)  The bids complete in all respect must be submitted in a sealed envelope super scribed with tender enquiry   number, name of the 

work and due date of opening. Both the Techno -commercial & Price Bid in separate sealed cover shall b e put 

in a sealed third envelope . The bid documents are not transferable. The bidder must submit the following along with the 

bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope  separately 

b) Photocopies of Provident Fund Registration certificate, , Income Tax PAN and GST 

c) Bid documents duly signed & stamped in all pages as a token of acceptance. 

d) In case of bidders submitting the documents downloaded from OPGC web site, the cost of bid documents (as per 

NIT) must be submitted (separately from EMD) in the form of Demand Draft. The draft towards cost of bid 

documents must be drawn on or before the last date of sale of bid documents. 

e) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any price breakup (if required) 

must be submitted separately. The rates offered by the bidder shall be clearly written in English (clearly hand written 

or typed) both in words and figures and shall be free from any aberrations, deletions, and corrections and 

overwriting. In case of any illegibility of the offer submitted by bidder the interpretation by OPGC shall be final and 

binding on the bidder. Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications contained in the tender 

documents and not stipulate any deviations in normal case. 

3) OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been found the lowest i.e. on L-1 

basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding the cost determined by 

OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain facilities, it is 

understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, special condition of contracts etc. and get 

himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all safety norms as described in 

the tender. No relaxation or request for revision of quoted/accepted rates shall be entertained subsequent to the opening of bid on 

account of mobilization or Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the corresponding technical specifications. Items of work 

provided in the price schedule but not covered in the technical specifications shall be executed strictly as per instructions of Engineer 

in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, equipments, labour, levies, 

taxes and duties if any, all safety PPEõs as per OPGC norms to all workmen, rectification, maintenance till handing over, 

supervision overheads, profits and all incidental charges not specifically mentioned but reasonably implied and necessary to 

complete the work according to contract. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform the same at their 

quoted rates. 

 

*****************************************************************************  
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GENERAL CONDITIONS OF CONTRACT 
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ODISHA POWER GENERATION CORPORATION LTD  

IB THERMAL POWER STATION  

BANHARPALI - 768234, DIST. JHARSUGUDA  

 

 

 

TENDER FOR 

 

Name of work: Supply, Erection, Testing, and Commissioning of Dust suppression System at Coal 
Stock Yard of Chharlla Railway Siding ( Two Parts) 

 

 (Here insert the name of the Works)  

 

1. To be submitted by  3.00 P.M of DT. 31.12.2018 to Contract Cell  unit 3&4,  ITPS.   

 

2. Techno-commercial bid shall be  opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 3.30 P.M on dt. 31.12.2018 in the office of Contract 

Cell, ITPS.  

             

Issued to M/s ééééééééééééééééé..éééééééééééééééééééé 

 

Signature of officer issuing the documentsé Sd/ - 

 

Designation:  Additional  General  Manager ðSCM,    

 

Date:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LT D 

IB THERMAL POWER STATION, BANHARPALI  
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NOTICE INVITING TENDER   

Tenders are invited on behalf of the OPGC Ltd. for the work : Supply, Erection, Testing, and 
Commissioning of Dust suppression System at Coal Stock Yard of Chharlla Railway Siding ( Two Parts)ò 

The Tender & rates shall be in the prescribed form provided by OPGC.  

1. The works are required to be completed within 06 calendar  months  from the date of issue of Letter of 

Intent/Work Order, in accordance with phasing, if any, indicate d in the Tender documents.  

2. Normally Bidders having corresponding class of license, PF Code, valid IT PAN & GST, expertise for the 

work required to be executed and financial capacity will be considered.  

3. The person who floats the NIT shall be the Accepting A uthority herein after referred to as such for 

the purpose of this Tender.  

4. Applications for issue of tender documents shall be submitted to Accepting Authority so as to reach 

his office not later than dt. 31.12.2018 

5. A Bidder shall possess IT PAN, PF Registra tion certificate and GST. 

6. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 

documents will be sold on payment of Rs5,600/ - (inclusive of GST) in shape of Demand Draft in favor  of 

Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code -9510) / Andhra Bank 

(Code-0662) / Central Bank of India (Code -283899) on or after dt. 31.12.2018 & up to dt. 31.12.2018. 

Cost of tender paper is not refundable.  

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their Tenders as to the nature of the ground and sub -soil (so far as is practicable and 

related t o particular work), the form and nature of the site, nature of work, capacity of concerned 

plant, present condition of the plant, labour  force problem relating to present Contract labour , custom 

& system of the local folk, means of access to the site, acco mmodation they may require and in general 

shall themselves obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their Tender. A Bidder shall be deemed to have full knowledge of the 

site whether h e inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed.  

8. Submission of a Tender by a Bidder implies that he has read this notice along with notice advertised in 

the Newspaper and all other tender documents  and has made himself aware of the scope and 

specifications of the work to be done and of local conditions and other factors bearing on the execution 

of the works.  

9. A Bidder should quote his rates in figures as well as in words. The amount for each item sho uld be 

worked out and the requisite totals given. Special care shall be taken to write rates in figures as well as 

in words, and the amounts in figures only in such a way that interpolation is not possible.  The total 

amount shall be written both in figure s and in words. In case of figures, the words ôRs.õ should be 

written before the figure of rupees and the words ôPaiseõ after the decimal figures, e.g. Rs.2.15 P. In 

case of words, the words ôRupeesõ should precede and the words ôPaiseõ should be written at the end.  

Unless the rate is in whole rupees and followed by the word ôOnlyõ it should invariably be up to two 

places of decimal.  

10. In the case of item rate Tenders, only rates quoted shall be considered.  Any tender  containing 

percentage below / above the  schedule of rate quoted is liable to be rejected. In case of lump sum 

tenders, only quoted amount shall be considered.  

11. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 

Failure to observe this condition shall  render the Tender of the Bidder tendering as well as of those 

witnessing the Tender liable for rejection.  

12. Tender shall be received up to 3.00 P.M of dt. 31.12.2018 and Techno-commercial bid shall be opened at 

3.30 P.M on the same day  in presence of those B idders or their duly authorized representatives who 

may like to be present.  

13. The Tender shall be accompanied by Earnest Money of Rs.80,000/ -). The Earnest Money offered shall 

be in shape of Demand Draft / Pay Order in favor  of Odisha Power Generation Corpo ration Ltd. drawn 

on State Bank of India (Code -9510) / Andhra Bank (Code -0662) / Central Bank of India (Code -283899).  

15.1 The Tender shall be accompanied with letter of undertaking on non -judicial  stamp paper of 

appropriate value in the prescribed format . 
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15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on demand.  

The Earnest Money s hall be valid for a period of 06  (six) calendar months from the date of opening of 

the bid  

15.3 In consideration of the Owner opening a nd considering the Tender for purpose of award of Contract, 

the Bidder shall keep his Tender valid for a period of  One hundred & eighty (180) days from the date 

of opening of the Tender, during which period the Bidder agrees not to vary, alter or revoke hi s 

Tender either in whole or in part. If the Bidder however, fails to keep his Tender valid for one 

hundred & eighty (180) days  or varies its terms and conditions during the said period then the 

Owner shall be entitled to forfeit the Earnest Money amount wi thout any notice or proof of damages 

etc. The Bidder shall submit his Tender as required in the Tender documents along with letter of 

undertaking in the proforma enclosed herewith.  

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirt y (30) days after the 

award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall be 

rejected by the Owner as non -responsive Bid.  

15.6 No interest will be payable by the Owner on the said amount cover ed under Earnest Money / other 

security deposits.  

14. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 

security at the option of the said Contractor or shall be returned to the successful bidder at his 

option . 

15. A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice and 

other tender documents, failing which the Tender will be liable to be rejected.  

16. The Odisha Power Generation Corporation Ltd. do not bind themselves to  accept the lowest or any 

Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public 

Sector Undertakings price preference facilities as admissible under existing Govt. policy. The 

prospective Bidders may apprise the mselves of the relevant Govt. notification in this regard before 

submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of accepting 

the whole or any part of the Tender or split the total scope of work among eligible Bidde rs and Bidder 

(s) shall be bound to perform the same at his/their quoted rates.  

17. GST or any other tax  on materials / services  in respect of this Contract shall be payable by the 

Contractor and the Owner will not entertain any claim whatsoever in this respect.  

 

 

 

 

18. Bidding schedule  

 

Date of commencement of sale of Tender Paper 17.12.2018 

Last Date of sale of Tender Paper 31.12.2018 

Clarification sought by the bidders  21.12.2018 

Pre Bid Meeting  24.12.2018 

/×ÎÅÒȭÓ  ÒÅÓÐÏÎÓÅ ÔÏ ÐÒÅ-bid meeting / clarifications  27.12.2018 

Last date for receipt of Techno Commercial Bids and Price Bids 3.00 PM On 31.12.2018 

Opening of Techno Commercial Bids 3.30 PM On 31.12.2018 

Opening of Price Bids of techno-commercially qualified bidders To be intimated  

Contract Award  To be intimated  
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For and on behalf of Odisha Power Generation Corporation Ltd.  

SignatureéSd/ - 

 

Designation: AGM- SCM. 

 

Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS 

TENDER. 

(To be executed on non -judicial sta mp paper of requisite value)  

 

Ref:           Date:  

 

To 

 

Odisha Power Generation Corporation Ltd.,  

IB Thermal Power Station,  

Banaharpali. 

 

(Hereinafter referred to as the Owner)  

 

 I/We have read and examined the following documents relating 

toéééééééééééééééééééééééééééééééééééééééééééééééééééééé 

    (Name of the works)  

 

(a) Notice inviting Tender  

(b)  Format for Letter of undertaking  

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour Welfare, 

Safety Code, Schedule A & B an d Annexure - I to XVII.  

(d)  Special Conditions of Contract including Scope of Work  

(e) Technical Specifications.  

(f)  Price Schedule / Bill of Quantities  

(g) Drawings if any.  

 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 

te rms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 

schedule attached with the tender documents and the peri od (s) of completion as stipulated in Schedule ôAõ of 

General Conditions of Contract.  

 

 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance for 180 days from the due date of opening of bid there of and not to  make any modifications in its 

terms and conditions which are not acceptable to the Owner.  

 

 A sum of Rs.80,000 / - towards Earnest Money is hereby forwarded in shape of Demand draft drawn 

on State Bank of India (Code -9510) / Andhra Bank (Code -0662) / Centra l Bank of India (Code -283899) in the 

manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender open as aforesaid 

or make any modifications in the terms and conditions of the Tender, which are not acceptable to the Owner, 

I/We  agree that the Owner shall, without prejudice to any other remedy, be at liberty to forfeit the said 

earnest money absolutely. Should this Tender be accepted, I/We hereby agree to abide by and fulfill all the 

terms, conditions and provisions of the afores aid documents.  

 

 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in 

the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at liberty 

to forfeit the said earnest mone y absolutely.  

 

 

 

    

 

 

 

 

Signature of Bidder ééééééé 
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Duly authorized to sign the Tender on behalf  

of the (in block capitals)ééééééé..ééééééééééééééééé.. 

 

Datedééééééééééééééé 

Postal Addressééééééééééé. 

Telegraphic Addresséééééééé 

Telephone Noééééééééééé.. 

Fax Noéééééééééééééé. 

E-mail address ééééééééééé 

 

 

Witnessééééé.. 

 

Dateéééééé.. 

 

Addressééééé 



Page 15 of 163 
 

INSTRUCTION TO BIDDE R (S):  

 

1.1 Site visit & collection of information:  

The Bidders are advised to visit the site, collect information regarding communication,  

transportation, banking facility, availability of skilled / unskilled labours, their customs, religious or 

otherwise culture, political environment, climatic conditions, education & medical facilities etc. to 

their satisfaction and acquaint with the natur e & condition of work prior to working out the price of 

the Tender.  

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however becom e 

unavoidable, deviations should be stipulated in the prescribed proforma only in the format in annexure 

VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by loading or 

offloading the cost of such deviations.  

1.3 Agenda /  Corrigenda issued to this tender must be signed & submitted with tender on due date or on 

extended date if any. The Bidder should write clearly the revised quantities on the Schedule of 

original Tender Documents and should price the work based on revised quantities / conditions. All 

those who were issued tender documents prior to issue of agenda / corrigenda shall be provided with 

another set of fresh blank price schedule / schedule of items free of cost. The Bidders shall submit 

their tender in the fresh schedule. But however if the Bidder has already submitted his tender prior 

to issue of such a genda / corrigenda, they shall resubmit a fresh offer marked on the envelope as 

òAmended Offeró. The original offer submitted by such party shall be destroyed in presence of the 

Bidder on the date of opening.  

1.4 PREPARATION OF BID :  

The Bidder(s) shall submit the bid in two parts, namely - 

  1) Part - I:  Techno commercial Bid  

  2) Part - II:  Price Bid  

PART-I: TECHNO -COMMERCIAL BID  

A complete set of original Tender docume nts as specified in clause 3.1 of G.C.C. issued to the Bidder 

except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 

documents with signature & stamp in all pages as token of unconditional acceptance shall  constitute 

Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid.  

a) Crossed Demand Draft for requisite amount drawn in favor  of Odisha Power Generation Corporation 

Ltd. in the manner prescribed in clause -15 of NIT enclosed herewith towards the Earnest Money 

without which the Tender will be summarily rejected.  

b) Details of work of similar nature and magnitude executed by the Bidder during last seven years 

(Works executed in name of Bidder) in Annexure -I of G.C.C. 

 

c) Details  of present commitments of the Bidder in Annexure -II of G.C.C.  

 

d) Details of equipments in Annexure -III of G.C.C.  

 

e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of the 

firm in Annexure -IV of G.C.C. 

 

f)   Duly filled in information about Bidder as per Annexure -V of G.C.C. 

 

g) List of enclosures as per Annexure -VI of G.C.C. 

 

h) Exception & deviation statement in Annexure -VII of G.C.C.  

 

i) Details of proposed organization in Annexure -VIII of G.C.C.  

 

j)  Documents showing annual turnover in Annexure -XI  of G.C.C. 

 

k) Photocopy of valid GST and IT PAN.  
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l) Photocopy of Provident Fund Registration No. and GST of appropriate category issued by competent 

authority.  

 

m) Photocopy of the Registration of Firm / Company . 

 

n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E -mail address 

etc.  

 

o) Any other technical information, Bidder wishes to furnish.  

 

p) Letter of undertaking in non - judicial stamp paper of worth Rs.5.00 in the format en closed. 

q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 

signature.  

 

Note:  If required additional sheet may be used to  furnish all above information but in the format provided 

in General Conditions of Contract.  

 

The techno -commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an envelope, 

sealed & super scribed as òTECHNO-COMMERCIAL BIDó. This envelope must contain Name of the work, NIT 

No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of the cover.   

  

PART- II: PRICE BID  

 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, sign ed & stamped on each page as 

token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 

utmost care in filling the tender documents corresponding to instruction to Bidder and 

relevant information elsewhere in Tender document.  

  

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any.  

 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as òPRICE BIDó. This envelope 

must contain Name of work, NIT No. at the top and Name & Address of the Bidder on left 

hand bottom corner of the cover.  

 

 1.5 COMPLETE BID :  

Both the Techno -commercial & Price Bid in separate sealed cover shall be put in a third envelope, 

sealed & superscribed with Name of the Work, NIT No., Due date of opening. The full name, postal 

address, telegraphic address and telex/telephone/fax/E -Mail of the Bidder shall be written on the 

bottom left corner of the envelope.  

 

1.6 SUBMISSION OF BID :  

Completed Bid shall be submitted to the Owner within due date and during office hours only. The 

Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against receipt 

of the same.  

 

1.7 OPENING OF TENDER:  

The techno -commercial bid shall be opened at a predetermined time, venue & date in presence of the 

Bidder(s) or their authorized representative who may like to be present. Partner, director or 

permanent employee of the firm duly authorized can only be authorized representative.  

 

Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in 

presence of them or their authorized representatives who shall participate.  (Only technically 

qualified bidders will be eligible for price bid openin g).  

1.8 CAUTION TO BIDDER :  
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The person who shall come to purchase tender documents, submit the Tender or participate in the 

opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the 

checkpoints are, the vehicle must have valid insurance & tax  paid road permit, valid driving license of 

the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant & 

our plant gate shall provide other items such as hardhat, safety glass & visitor pass . Not more than 

2(two) persons for one Tender shall be allowed to participate in Tender opening.  

1.9 ALL PAGES TO BE INIT IALED :  

All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 

documents shall be signed with da te by the Bidders or their authorized representatives.  

 

1.10 RATES TO BE IN FIGUR ES & WORDS:  

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in the 

Schedule of quantities / Price schedule forming part of the Ten der document, in such a way that 

interpolation is not possible. The amount of each item shall be worked out and entered and requisite 

total given for all items. The tendered amount for the work shall be entered in the Tender and duly 

signed by the Bidder.  

 

If any ambiguities are observed in the rates & amount given in words & figures the following 

procedure shall be followed:  

a) When there is difference between the rates in figures and words, rate, which corresponds to 

the amount worked out by the Bidder, shal l be taken as correct.  

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, 

the rate quoted by the Bidder shall be taken as correct but not the amount.  

c) When it is not possible to ascertain the correct rate by either of  above methods, the rate 

quoted in words shall be taken as correct.  

1.10.1 The Bidder shall quote in English language only.  

 

1.11 CORRECTIONS & ERASES:  

No erases or over writings are permissible. All corrections and alterations in the entries of tender 

papers shall be signed by the Bidder with date.  

 

1.12 DETAILS & SIGNATURE OF BIDDER :  

1.12.1 The Tender shall contain the name, residence and place of business of person or persons making the 

Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish the 

full names of the partners in the Tender. It should be signed in the partnerships name  by all the 

partners  or by duly authorized representative followed by the name and designation of the person 

signing. Tender by a Corp oration shall be signed by an authorized representative and a power of 

attorney / authorization on its behalf shall accompany the Tender. A copy of constitution of the firm 

with names of all partners shall be furnished. In case of cooperative society, the authorized 

representative of the society will sign the Tender. Similar principle shall be followed in case of any 

Trust and Hindu Undivided Family business.  

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered o r only 

rate quoted in maintenance Contract in addition be written in the same language. The signature should 

be attested, at least by one witness.  

1.13 ABNORMAL RATES :  

The Contractor is expected to quote the rate for each item after careful analysis of cos t involved for 

the satisfactory performance and completion of item work considering all specifications and 

conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 

specification for any other item. In case the rate s quoted by the Bidderõs for any item are unusually 

high or unusually low it will be sufficient cause for the rejection of the Tender unless the Owner is 

convinced about the reasonableness of the analysis for rate furnished by the Bidder (on demand) 

after scrutiny.  

 

1.14 THE SCHEDULE :  

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents.  

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of work 

& submitted to Engin eer - in-charge for approval. The programme & progress will be reviewed from 

time to time and if required, the programme may be re -scheduled by Engineer -in-charge. The 
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Contractor shall also be responsible to provide materials within his scope in time to achi eve the 

programme. In all matters concerning the extent of programme set out weekly and monthly, the 

decision of the Engineer - in-charge will be final and binding on the Contractor.  

1.15 RECORD KEEPING:  

Relevant records are to be maintained by the Contracto r in day -to -day / monthly basis & furnished to 

Engineer- in-charge or his representative for scrutiny, Management Information System and payment 

etc.  

 

 

 

End of Volume-I  
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SECTION - I  

 

1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal Power 

Station, Banharpali is one of its units. At present AES Corporation, USA has 49% stake in Odisha 

Power Generation Corporation Limited. The Ib Thermal plant is situated close to Hirakud reservoir 

and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar Railway 

Station in the state of Odisha both on S.E. Railways. ITPS is at pres ent operating 2x210 MW coal 

based power plant. The management is looking forward to engage a bonafide, resourceful, potential 

and experienced Contractor of good financial capacity for the jobs specified.  

1.1 One set of Tender document shall be issued to ea ch Bidder. Bidders shall be required to submit the 

Tender duly signed and stamped in all pages of the document along with their offers. All Tenders shall 

be prepared and submitted by typing or printing with indelible black ink on white paper in 

consecutive ly numbered pages and in solid binding along with duly filled -in formats given in the 

Annexure. One additional booklet containing the bill of quantities / price bid as issued to be 

submitted by the Bidder in two copies in the price bid part.  

 

1.2 The tende r document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is 

not permissible. The alteration of Tender once submitted shall not be  entertained except in case of 

issue of Agenda / Corrigenda.  

 

1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters 

with annexure / schedules of the complete Tender.  

 

1.4 Insertion, postscript, addition and  alteration shall not be accepted unless confirmed by the Bidderõs 

signature.  

 

1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures.  

 

1.6 The Bidder shall satisfy the Owner that the firm represented possesses  the necessary experience 

and that he has at his disposal suitable modern facilities and specialized employees to ensure that his 

work is of best quality and workmanship is according to the latest proven technology and engineering 

practices. The Bidder sha ll satisfy the Owner that he is financially in a position to fulfill Contractual 

obligations, offered to be undertaken by him.  

 

1.7 Bidderõs complete offer (all the parts) shall be prepared and submitted in double sealed envelope with 

Name of the work, NIT  No. & date and Due date super scribed prominently on the outside of the 

envelope: 

 

The full name, postal address, telegraphic address and telex/ telephone/ fax / E -mail address of the 

Bidder shall be written on the bottom left corner of the sealed envelop es. 

 

1.8 SCOPE OF WORK AND PA RTICULARS TO BE FURN ISHED IN THE TENDER :  

 i)  The work shall be carried out on item rate basis / job rate basis for which schedule of quantities / 

blank price schedule have been issued for different items of work as defined in t he scope of work, 

technical specification in Special Conditions of Contract.  

ii)  The Tender not covering the total scope of work and services as detailed out in tender documents is 

liable for rejection.  

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to 

the suitability of the work as given in the Technical Specifications and shall take full responsibility 

for the completion of work as per defined scope.  

 

1.9 PRICE QUOTATION :  

1.9.1 The Bidder shall q uote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in words 

clearly.  
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1.9.2 Rates shall be quoted both in figures & in words in clear legi ble letters. No overwriting is allowed. All 

scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the 

interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items fo r the work / price schedule as 

fully described and contained therein. No modifications to the work content in the items will be 

allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract including 

the cost of a dditional / altered / new items of work to any extent.  

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of 

either terms and conditions or rates of his Tender after opening of Tenders may lead to reject ion of 

his Tender.  

1.10 RECEIPT OF TENDER:  

Tender shall be received at the office of concerned Engineer - in-charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting the 

Tender in person, s o as to reach the Engineer - in-charge / Contract cell as the case may be on or 

before the date and time set out for the same in the Invitation to Tender. Tender submitted by 

FAX/TELEX/TELEGRAM/ E -mail shall not be accepted.  

 

1.11 TENDER OPENING :  

The Tender will be opened in the manner and at the time, date and place set for opening of Tenders 

as described in the Notice Inviting Tender/ Special Conditions of Contract.  

 

1.12 LANGUAGE TO BE USED IN FILLING OF BID DO CUMENTS :  

The Tender shall be submitted in Engl ish language only. 

 

1.13 EARNEST MONEY :  

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and 

in the manner prescribed in clause -15 of Notice Inviting Tender. Earnest Money shall be returned to 

the unsuccessfu l Bidders at the expiry of the validity period unless otherwise extended or on 

finalization of the Contract. Earnest Money of the successful Bidder shall be returned after he 

furnishes the initial Security Deposit and Contract is signed. No interest shall be paid on Earnest 

Money. E.M.D. shall not be accepted in any other form than as mentioned above and the Tender shall 

be summarily rejected without E.M.D.  The E.M.D. shall be returned in form of A/c payee Cheques / 

D.D.  Bank charges shall be to the accou nts of Contractor if D.D. is required  after deducting bank 

charges, if any, if payment of EMD is in other banks except banks mentioned above.  

 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if -  

a) The Tender is revoked during its validity period.  

b) The prices are increased unilaterally after the Tender opening and during validity of offer.  

c) The Owner accepts the Bidderõs bid proposal and the Bidder refuse to enter into Contract after 

the Contract is awarded to him.  

d) The Bidder fails to submit initial Security Dep osit within the period specified in Special 

Conditions of Contract.  

 

1.14 NO CLAIM OR COMPENSA TION FOR SUBMISSION OF TENDER :  

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 

expenses incidental to or incurred by  him through or in connection with his submission of Tender or 

its consideration on the Owner, even though Owner may modify / withdraw the Invitation to Tender 

or does not accept the Tender.  

 

1.15 INCOME TAX  PAN & GST AND P . F.  CODE:  

Bidder shall furnish t he valid Income Tax PAN and GST issued by the concerned authority & P.F. Code 

with the Technical Bid of the Tender.  

 

1.16 NOTICE ON  BEHALF OF OWNER :  

All notices of technical/commercial nature shall be issued by Engineer - in-charge from time to time 

after L OI is released till closure of Contract.  

 

1.17 SITE INFORMATION & LOCAL CONDITIONS :  
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1.17.1 Site information  

Information regarding the work site, plant capacities, location, approach to site and metrological 

condition, work culture etc. as prevailing at the  site can be obtained by the Bidders by site visit & 

interaction with Engineer - in-charge or others.  

1.17.2 Local conditions  

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 

condition and shall appraise himself of the procedure for engagement of labour  and shall collect any 

other information which may be required before submitting the Tender.  

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after submission of 

Tender . 

The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to have 

satisfied himself about the nature and details of all existing infrastructures and also as to the nature 

and conditions of the plant and equipment instal led, means of transport and communications, whether 

by land, water or air and as to possible interruptions thereto and ingress & exit from the site, to have 

made independent enquiries, examined and satisfied himself as to the sites for disposal of surplus 

materials and debris, the available accommodation, and all other similar matters which may affect the 

work. 

i) The Bidder shall be deemed to have acquainted himself of Government tax es, laws, statute, 

regulations, levies and other charges relating to his w ork at site.  

ii)  Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall not 

relieve him from any risks or liabilities or the entire resp onsibility for completion of the 

work in accordance with the Tender Documents.  

 

1.18 OTHER CONDITIONS :  

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions of 

Contract, the Technical Specification, drawings and  other details relating to work and given in the 

tender documents and fully acquaint himself as to all conditions and matters which may in any way 

affect the work or the cost thereof. The Bidder shall be deemed to have on his own and 

independently obtained  all information for the purpose of preparing the Tender and his Tender as 

accepted shall be deemed to have taken into account all contingencies as may arise due to such 

information or lack of the same.  

1.18.1 The Bidder shall be deemed to have exhaustivel y examined the tender documents including the 

General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have 

obtained all information and clarifications on all matters whatsoever that might affect the carrying 

out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed to have 

known the scope, nature and magnitude of the work and the requirements of materials and labour  

involved etc. and as to all work he has to complete in accordance with the Contract whatever be the 

defects, omissions or errors that may be found in the Tender Documents.  

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 

Specification and the General Conditions of the C ontract, the conditions given in the technical 

specification shall prevail over the General & Special conditions of the Contract.  

1.19 SAFETY MEASURE :  

The Contractor has to abide by the Ownerõs safety rules in vogue at the time of Tendering and 

enforcement  of any additional rules from time to time during the Contract period and itõs extension if 

any. 

1.20 STATUTORY PROVISION :  

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of Wage 

Act, Bonus Act, Minimum Wages Act,  Workman Compensation Act, BOCW Act , Tax/Income Tax Acts 

at the time of submission of Contract and any new Acts applicable to such Contract / Contract labour  

during the Contract period shall be liability of the Contractor.  

1.21 EXECUTION OF CONTRAC TS :  

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 

agreement shall be executed on non -judicial stamp paper of appropriat e value purchased in the State 

of Odisha.  

 

End of Section - I  
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SECTION - II  

 

2.0 DEFINITIONS AND INTERPRETATIONS  

The following words and expressions (as hereinafter defined) shall have the meanings hereby assigned 

to them except where the context otherwise re quires. 

 

2.1 òAccepting Authorityó shall mean the authority mentioned in Schedule ôAõ. 

 

2.2 The ôAlteration / Variation of Orderõ means an order given in writing by the Engineer-in-charge to 

effect additions to or deletions from or alteration in the Works.  

 

2.3 ôApprovedõ shall mean approved in writing including subsequent written confirmation of previous verbal 

approval and ôApprovalõ means approved in writing including as aforesaid. 

 

2.4 ôBidderõ means a person or group of persons or a company who offer rates under certain conditions 

with an intention of performance against any invitation to Tender if accepted by the person inviting 

Tender.  

 

2.5 The ôCompletion Certificateõ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that t he work is completed in all respect commensurate to the provisions of Contract & to 

his satisfaction.  

 

2.6 ôConstructional plantõ shall mean all equipments, materials, appliances or things of whatsoever nature 

required for execution, completion or maintena nce of the works (as hereinafter defined) but does not 

include materials or other things intended to form or forming part of the permanent work.  

 

2.7 The ôContractõ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -   

 i) General Conditions of Contract  

ii)  Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 

Technical Specification & Approved Work Schedule.  

 iii)  Agre ed Statement of Deviation  

 iv) Field Quality Assurance Plan  

 v) Drawings if provided  

 vi) LOI / Work Order  

vii)  All relevant correspondence having bearing on Tender between Bidder & Owner before 

acceptance of Tender.  

   

          All the above documents ar e complementary to each other.  

 

2.8 The ôContractorõ shall mean the successful Bidder whose Tender has been accepted by Owner and LOI 

accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s) and 

permitted assignee( s). 

 

ôContractorõ is a person/firm/company in relation to any establishment who undertakes to produce a 

given result for the establishment other than a mere supply of goods or articles of manufacturer to 

such establishment through Contract labour or who su pply Contract labour for any work of the 

establishment and includes a subcontractor or agent as the case may be.  

 

2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing, measuring, certification of b ill, closing of Contract etc., directing, issue of spares & 

consumables and controlling the activities of Contractor necessary for execution of the Contract and 

coordinating between the functioning agency & Owner or his functionary representative.  

 

2.10 ôDayõ means a day of 24 hours from midnight irrespective of the number of hours worked in that day. 

However, for the purpose of work involving shift working òDayó means a day of 24 hours from 6 a.m. 

to 6 a.m. next.  
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2.11 ôDrawingsõ shall include maps, plans and tracings or prints thereof with any modification approved in 

writing by the Engineer - in-charge and such other drawings as may from time to time, be furnished or 

approved in writing by the Engineer - in-charge. 

 

2.12  The ôEngineer-in-chargeõ or ôOfficer-In -chargeõ shall mean the engineer / person as the case may be 

nominated by the Owner from time to time and shall include those who are expressly authorized by 

the Owner to act for and on his behalf for all functions pertaining to operation of the Contrac t.  

 

2.13  ôExcepted Risksõ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 

foreign enemies, hostilities, civil war, rebellion , revolution, insurrection, military or usurped power any 

acts of government, damage from aircraft, acts of god such as earth quake, lightening and 

unprecedented floods and other causes over which the Contractor has not control and accepted as 

such by the accepting authority or causes solely due to use or occupation by the Owner of the part of 

works in respect of which a certificate of completion has been issued.  

 

2.14 The ôFinal Certificateõ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his representative 

after the period of risk - liability is over. Risk liability period shall be specified in Special Conditions of 

Contract.  

 

2.15  ôHeadingsõ in this Contract document are given solely to facilitate reference and are not part of the 

Contract documents and are not to be taken into account in the interpretation of the provisions of 

the Contract.  

 

2.16  ôLanguage for Drawings & Instructionõ: All the drawings, titles, notes, instructions, dimensions etc. 

shall be in English language only. 

 

2.17 ôLetter of Intent (LOI)õ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the let ter and hence to take preparatory 

steps and compliance of formalities to commence the work from the date desired by Owner.  

 

2.18 The ôManaging Directorõ shall mean the Managing Director of Odisha Power Generation Corporation 

Ltd or his successors in office  as designated by the Owner.  

 

2.19 ôMarket Rateõ shall be the rate as decided by Engineer-in-charge on the basis of the cost of materials 

and labour  at the site where the work is to be executed, plus the percentage mentioned in schedule -A 

to cover all over heads and profit (No percentage shall be added for materials issued by the Owner).  

 

2.20  ôMetric Systemõ: All technical documents regarding the measurement of works are given in the metric 

system and all work under the Contract should be carried out accord ing to the metric system only. All 

documents concerning the work shall also be maintained in the metric system.  

 

2.21 ôNotice in writing or written noticeõ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherw ise proved to have been received) by registered post to the last 

known private or business address or registered office of the addressee and shall be deemed to have 

been received in the ordinary course of post, it would have been delivered.   

 

2.22  The ôOwnerõ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7 th. Floor, Module ð A, 

Fortune Towers, Chandrasekharpur, Bhubaneswar -751 023 or any other places i f modified 

subsequently and shall include its Managing Director or other Administrative Officers authorized  to 

deal with these presents and are concerned on his behalf and are posted in any of the offices of 

OPGCL and shall also include Ownerõs successors and assignees. 

 

 

2.23  ôPaying Officerõ shall mean Head of Finance/DGM (Finance), ITPS.  
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2.24  The ôPeriod of Defect Liabilityõ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final  certificate, which the Contractor 

stands responsible for rectifying all defects that may develop in the works.  The defect liability period will be for 

24 months. 
 

2.24  ôPlansõ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order to 

define broadly the scope and specifications of the work & works and all reproductions thereof.  

 

2.25  ôSchedule(s)õ referred to in these conditions shall mean the relevant statement of details annexed to 

the tender papers issued by the Owner  and the amendments thereto issued from time to time.  

 

2.26  ôSingular & Pluralõ: Unless otherwise stated specifically, the singular shall include the plural and vice-

versa wherever the context so requires. The ôTenderõ shall mean the offer(s) submitted by the 

Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words implying 

persons shall include relevant corporate companies or registered associations or body of individuals or 

firms of partnership, cooperative society as the  case may be. 

 

2.27  ôSite / Work placeõ shall mean the lands and other spaces above & below the ground level on which the 

works are to be carried out, any other lands or places provided by the Owner for the purpose of the 

Contract.   

 

2.28  ôSpecificationõ shall mean all directions, various technical details, standards, quality provisions and 

requirements attached to the Contract, which pertain to the method and manner of performing the 

work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the 

Contract for the work(s) as may be amplified or modified by the Owner or the Engineer - in-charge 

during the performance of Contract in order to meet the unforeseen conditions in the best interests 

of the work(s). It shall also incl ude the latest edition including all agenda / corrigenda or relevant BIS 

Specifications and other relevant codes.   

 

2.29  The ôSub-contractorõ shall mean any person or firm or company (other than the Contractor) to whom 

whole or any part of the work has bee n entrusted by the Contractor, with the written consent of the 

Owner or his representatives and the legal representatives, successors and permitted assignee of 

such person, firm or company.  

 

2.30  ôTemporary Worksõ shall mean all temporary works of every kind required for execution, completion or 

maintenance of the Contracted works.  

 

2.31 The òTenderó shall mean the offer submitted by the Bidder and subsequent conditions accepted by 

the Owner.  

 

2.32  ôUrgent Workõ shall mean any urgent measures which in the opinion of Engineer - in-charge become 

necessary during the progress of the work to obviate any risk of accident or failure or disruption of 

generation which become necessary for security.  

 

2.33  ôValue of Contractõ shall mean the sum accepted or the sum calculated in accordance with the prices 

accepted in Tender and/or the Contract rates as payable to the Contractor for the entire execution 

and full completion of the work.  

The ôContract sumõ shall mean: 

a) In case of lump sum Contracts, the sum for which the Tend er is accepted.  

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractorõs percentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of the quantities 

shown in the schedule of quantities by the item rates quoted by the Bidder for the various items.  

 

2.34  ôWeekõ means a period of seven consecutive days without regard to the number of hours worked in any 

day in that week.  

 

2.35  ôWorking dayõ means any day, which is not declared to be holiday or rest day by the Owner.  
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2.36  The ôWorksõ shall mean and include all works to be executed in accordance with the Contract or part 

thereof as the case may be and shall include all extras, additions, altered or substitut ed works as 

required for the purpose of the Contract or as may be required to be executed by the Owner / 

Engineer- in-charge at an agreed price if not available in scope.  

 

2.37  NATURE OF CONTRACT :  The Contract may be for -  

a) Construction / Fabrication / Erect ion of plant & equipment.  

b) Civil construction.  

c) Operation (any system).  

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant, 

Plantation etc.)  

e) Composite / Turnkey package.  

 

2.38  Earnest Money:  

The Bidder is required to su bmit ôEarnest Moneyõ with Bids as guarantee (Bid guarantee) to abide by 

the terms & conditions of Tender document and comply with the work if offered.  

 

2.39  Schedule of Rate:  

Schedule of Rates means the latest rate published by Works Department / P.H. Dep artment. / 

Irrigation Department., Govt. of Odisha as the case may be.  

 

2.40  Schedule of Quantities:  

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the 

rate & amount offered by the Bidder therein and its su bsequent agreement by both parties. This is 

applicable for construction & civil maintenance job only.  

 

2.41 Price Schedule:  

Price schedule is a document in which description of operation / maintenance, probable frequency 

during a stipulated period and blan k unit rate are provided by the Owner. Bidder shall fill up the 

blanks and submit it as Price Bid, which is subsequently agreed by both the parties directly or after 

negotiation.  

 

2.42  òSite In-chargeó is an employee of Contractor who is categorically authorized to manage the site for 

day-to -day activities on his behalf.  

 

2.43  òLabouró means workers employed by a Contractor directly or indirectly through a sub-contractor or 

by an agent to do any skilled, semi -skilled, unskilled, manual, technical or clerica l work relating to the 

subject of Contract for hire or reward.  

 

2.44  òMinimum wageó means wages as defined under the Minimum Wages Act-1948 and amended from time 

to time.  

 

 

 

 

 

End of Section - II  
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SECTION - III  

 

3.0  GENERAL INFORMATION TO BIDDER (S):  

3.1 ISSUE OF TENDER PAPER:  

Owner shall issue one set of priced tender documents which consists of:  

i)  Instructions to Bidder including NIT & Proforma of letter of undertaking  

ii)  General Conditions of Contract  

iii)  Special Conditions of Contract including Technical Specification an d Scope of Work  

iv)  Blank Price Bid / Bill of Quantities  

v) Drawings 

 

3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and documents 

submitted by the Bidders in Techno -commercial bid shall be processed, examined, verified  and 

evaluated for ascertaining the suitability of Bidders to qualify for opening of Price bid. The price bids 

shall be opened with prior intimation to all technically qualified Bidders only and in presence of them 

or their authorized representatives. Only  proprietor, partner, director or permanent employee with 

necessary power of attorney shall be accepted as authorized representative.  

 

3.3 WITNESS :  

Witness and sureties should normally be persons of status and property. Their names, occupation and 

address shall be stated below their signature.  

         

3.4 VALIDITY :  

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of 

opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s ) in 

regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 

3.5 AGENDA/ CORRIGENDA:  

3.5.1 Agenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or Contract 

terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 

submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s).  

3.5.2  The agenda / corrigenda will be issued / mailed to each person or organization to which a set of 

tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 

attach one copy of the agenda/corrigenda issued, which shall for m part of Tender Documents. In case 

of paper publication of such agenda/corrigenda, copy of the same may be treated as part of original 

tender documents.  

 

3.5.3  REVISED PRICE BID :  

In case of any deviation proposed by any of the Bidders and accepted by the Owner during evaluation 

of Technical Bid, the same shall be intimated to all technically qualified Bidders with provision of 

submission of fresh Price Bid taking into consideration the accepted deviation.  

 

3.6 RIGHT OF OWNER TO ACCEPT OR RE JECT TENDER:  

3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the lowest Tender and reserves the authority to reject any or all the Tenders received 

without assigning any reason whatsoever. The whole work may be  split up between two or more 

Contractors or accepted in part (not entirely) if considered expedient. The rates shall be the 

lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed 

information is missing or incomple te in any respect and/or the prescribed conditions are not fulfilled 

are liable to be rejected. The decision of the Owner in respect of the above shall be final and binding 

on the Bidders.  

 

3.6.2  Canvassing in connection with Tenders is strictly prohibited . The submitted Tenders of the Bidders 

who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any 

additional conditions are liable to be rejected.  

 

3.7 BIDDERõS RESPONSIBILITY :  
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The intending Bidders shall be deemed to ha ve visited the site and familiarized themselves 

thoroughly with the site conditions before submitting the Tender. Non -familiarity with the site 

conditions will not be considered a reason either for extra claims or for not carrying out the works in 

strict c onformity with the drawings and specifications. The correctness of the details given in the 

Tender Documents as guideline information to help the bidder but to make up the Tender is not 

guaranteed.  

 

3.8 NOTE TO PRICE SCHEDU LE /  SCHEDULE OF QUANTITY :  

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done within 

time schedule and to be acquainted himself of the conditions prevailing at site.  

3.8.2  Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer.  

3.8.3  The schedule of quantity / price schedule should be read in conjunction with all the other sections 

and documents of the Tende r.  

 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEA BLE BASIS :  

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.  

 

3.10 ISSUE OF PRIME MATER IALS :  No free issue material.  

. 

 

3.11 ARRANGEMENT BEYOND CONTRACT :  

It may be somet imes so required to provide materials & services by the Contractor beyond the Scope 

of Contract. In such situation, the price must be finalized before actual event.  

 

3.12 FOREIGN EXCHANGE VAR IATION :  

In case imported items are involved in the Contract, the price fluctuation corresponds to the 

fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 

exchange rate for the currency on the date of offer and rate of duty should be specifically 

mentioned by the Contractor.  

 

3.13 PRICE ESCALATION :  

No price escalation will be given in any case. Only change in the GST will be reimbursed extra as 

applicable after availing input tax credits.  

 

3.14 PURCHASES FROM SUBCONTRACTOR /  SUB VENDOR :  

The Owner shall not directly or otherwise be  involved with any subcontractor or sub -vendor. No sales 

tax  form ôCõ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall be 

issued under any circumstances.  

 

3.15 INCOME TAX  /  GST/  ANY OTHER TAX  & DUTIES :  

Income Tax / GST / BOCW TAX , any other tax es & duties if applicable at the prevailing rate shall be 

paid by Contractor and shall be deducted from their Running bills if applicable.  

 

3.16 NA  

 

 

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work.  No escalation shall 

be allowed. 

 

3.18 The person signing the Tender should have requisite authorization of the firm submitting the Tender. 

This is applicable only to the Joint Stock Company & the authorized person shall be a director / 

partner / regular e mployee of the said firm. In case of unregistered firm, the Owner, Managing 

partners, or authorized partner to this effect shall sign the Tender.  

 

3.19 OVERRUN CHARGES:  
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Delay in completion of work beyond the control of the Contractor such as non -availabili ty of front, 

drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 

facility to complete the work in time. No overrun charge shall be considered. But, however the 

Engineer- in-charge shall examine the period of d elay and possibility of adherence to schedule by 

providing reasonable additional manpower/facility and if satisfied that completion of work shall not be 

possible by providing reasonable additional manpower, time extension shall be allowed to the 

Contractor  & no penalty shall be levied on this account. No overrun charge shall be paid.  

 

3.20  FACILITIES TO CONTRACTOR (S):  (ONLY APPLICABLE FOR CONTRACTS TO BE EXEC UTED INSIDE THE PREM ISES 

OF ITPS ) 

3.20.1 Water Supply : Unfiltered water for construction works  shall be made available at  the source  free of 

cost. But the Contractor shall arrange to transport water from the source  allowed to him for all 

purpose. In case of non availability of water from the source provided by Owner, Contractor shall 

make alternative ar rangement of water at his own cost and risk.  

 

3.20.2  Power Supply : Power will be provided to the Contractor for the site work on chargeable basis at  a 

source suitable to the Owner.  Contractor shall arrange to tap the power to his site  including safe 

tran smission, meter,  panel, earthing  etc.  at his own cost. In case of non availability of power from the 

source provided by Owner, Contractor shall make alternative arrangement of power at his own cost 

and risk.  

 

3.20.3  Land for Contractorõs Field Office, Godown & Workshop  

a) The Owner at his discretion and convenience may provide the land for construction of 

Contractorõs temporary field office, godowns and site store required for the execution of 

the Contract near to the site but out of plant gate free of co st. The Contractor shall at his 

cost construct all these temporary building structures and provide water supply, sanitary & 

power supply arrangement as approved by the Engineer - in-charge, with due regard to Ownerõs 

Safety Rule.  

b) On completion of the work  undertaken by the Contractor, they shall remove all temporary 

works erected by them and have the site cleared as directed by Engineer - in-charge. If the 

Contractor fails to comply with these requirements, the Engineer - in-charge has the right to 

remove any structure, such surplus, rubbish materials and dispose off the same as deemed 

fit and get the site cleared and the Contractor shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such surplus materials dispos ed 

as aforesaid. The land provided shall be solely on temporary basis, which is terminable at any 

time without notice or without assigning any reasons. In the event of any such termination or 

the termination of the Contract / completion thereof, the Contra ctor shall forthwith vacate 

the premises. The Owner reserves the right to ask the Contractor for demolition at any time 

during the currency of the Contract to vacate the land by giving seven days notice on 

security / safety reasons or Ownerõs interest. 

 

 

3.21 LIABILITY OF CONTRACTOR IN CASE OF  STRIKE OF THEIR LABO URS:  

3.21.1 In case Contractorõs labour  go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and contin ue the work so 

that execution of Contract is not affected.  In such an event, the failure to perform shall lead the 

Owner to get the work done by any other agency, but at the cost & risk of the Contractor. Further, 

the Contract shall be terminated with sev en (7) days notice in O&M Contract and the Contractor may 

be debarred from participating in any future Bid in OPGC Ltd. In case of construction work, non -

adherence to schedule shall lead to cancellation of Contract or imposition of penalty at the discretio n 

of the Engineer - in-charge. If the labours go on strike without prior notice, the situation shall be 

treated as force majeure provided nonperformance is for a reasonable period only. If the situation is 

beyond reasonable control of the Contractor but has taken appropriate steps as a man of common 

prudence would have taken in his own case, Owner may consider in case to case basis to either 

terminate the Contract or otherwise get the work done by other means but at the cost & risk of the 

Contractor. Only eve nts of such illegal strike, which make the performance impossible at the time of 

occurrence and for a considerable time period for mobilization, shall be considered as force majeure.  
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3.21.2 The operation shall continue round the clock for the entire Contr act period without interruption 

unless otherwise notified by Engineer - in-charge. Hence, staff for attending maintenance job shall be 

kept ready by the Contractor on all Sundays and other National & festival holidays at their own cost. 

In case of constructi on work, the work shall be executed as per the direction of Engineer - in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency requirement 

etc and to meet the schedule of construction work, the requisite number of  manpower has to be 

arranged by the Contractor at their own cost.  

3.22  SPARES & CONSUMABLES :  

The items of materials, spares, consumables, tools & plants to be provided by Owner if any either on 

cost or free of charges shall be specified in Special Conditio ns Contracts.  

 

3.23  OTHER CONDITIONS :  

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

technical specifications, schedule, and drawings and any other documents forming part of this 

Contract documen ts.  

3.23.2  Where any clause of the Special Conditions of Contract contradicts with any provisions of the General 

Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to override 

the provisions of General Conditions of Co ntract.  

3.23.3  In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 

Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 

Schedule of quantity & time, the following s hall prevail in order of preference.  

i) Detailed work order forming part of Contract  

ii)  Schedule of Quantities  

iii)  Technical Specifications  

iv)  Notice Inviting Tender  

v) Special Conditions of Contract  

vi) Drawings 

vii)  General Conditions of Contract  

viii)  Bureau of Indian Standard  

 

3.24  Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost.  

 

3.25  DURATION OF CONTRACT :  

The period of Con tract shall be specified in the Special Conditions of Contract. The Contract period 

shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any item(s) of 

works from the scope by serving a 7 days notice to the Contractor without gi ving any reason for the 

same and take up the job departmentally or otherwise if performance of Contractor is found to be 

unsatisfactory. Value for the items of work thus withdrawn shall not be payable by the Owner. The 

Contractor shall not claim any compen sation on this account.  

 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control of 

Contractor  at the discretion of the Engineer - in-charge.  

3.25.2  In case Owner desires to extend the period of Contract by an a dditional duration of 2/3 months, the 

Contractor has to accept the proposal of Owner at original rate and terms & conditions.  

3.26  MATERIALS HANDLING :  (IF  APPLICABLE) 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer - in-charge. 

Requisite loading, transportation & unloading of all such materials shall be the responsibility of 

Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at the 

cost to be specified in the Special Condition s of Contract.  

 

End of Section -III
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SECTION - IV  

 

4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS:  

4.1 INTERPRETATION OF CONTRACT DOCUMENTS :  

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there be 

any discrepancy, i nconsistency, error or omission in the Contract or any of them, the matter may be 

referred to the Engineer - in-charge who shall give his decisions and issue instructions to the 

Contractor directing in what manner the work is to be carried out. The decision of the Engineer - in-

charge shall be final and conclusive and the Contractor shall carry out work in accordance with this 

decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work.  

4.1.3 Notwithstanding any of th e items of works mentioned in Technical Specification / Scope of work, the 

Contractor has to do all such works necessary for completion of the work to meet the end objective 

with due regard to sound engineering practice as directed by Engineer - in-charge. 

 

4.2 SPECIAL CONDITIONS OF CONTRACT :  

4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

Specifications of work, drawing and other documents forming part of this Contract wherever the 

context so require s.   

4.2.2  Notwithstanding the sub -divisions of the documents into the separate sections and volumes each part 

shall be deemed to be supplementary & complementary to every other part and shall be read with the 

Contract Agreement so far as it may be practic able. All documents of Contract & Tender have nexus 

with each other.  

 

4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the doc ument. 

 

4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release the 

Contractor from execution of the whole or any part of the works comprised therein according to 

drawings & specification or from any of his obl igations under the Contract.  

 

4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job 

specifications contained herein and codes referred to. Where the job specifications stipulate the 

requirement in addition to those contained in the standard codes and specification, these additional 

requirements shall also be satisfied.  

 

4.6 BIDDER TO OBTAIN HIS  OWN INFORMATION ON S ITE CONDITION & CONDITION OF WORK :  

4.6.1 The Bidder shall be deemed to have examined the tender  documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the scheduled 

rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature 

as to what works h e has to complete in accordance with the Contract document whatever be the 

defect, omission or errors that may be found in the Contract Document. The Contractor shall be 

deemed to have visited site and surrounding areas, to have satisfied himself to the na ture of all 

existing structures, and also as to the nature and the conditions of available facilities like railways, 

roadways, bridges, culverts, means of transport and communications by land, water or air and possible 

interruptions thereto the access to a nd from site and to have made enquiries, examined & satisfied 

himself of the site for obtaining sand, stones, bricks and other materials, the sites for disposal of 

surplus, materials, the available accommodation like depots, buildings as may be necessary f or 

executing and completing the work to have made local, independent enquiries as to the sub -soil, water, 

land variations thereof, storms, prevailing winds and climatic conditions and all other similar matters 

affecting the works. He is deemed to have acqu ainted himself with his liability for payment of 

Government tax es, custom duties and other charges. He is deemed to have acquainted himself with 

the local labour  attitude, work culture, customs & systems etc.  

4.6.2  Any neglect or failure on the part of the  Bidder in obtaining necessary and reliable information or 

issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any risks 

or liabilities or the entire responsibility for completion of the works at the scheduled rate s and time 

in strict accordance with the Contract documents.  
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4.6.3  Any change in technological requirement shall be binding on the Contractor and no extra claim on this 

account shall be entertained.  

4.6.4  No verbal agreement or inference from conversation with any officer or employee of the Owner 

either before, during or after execution of the Contract agreement shall in any way affect or modify 

the terms or obligations herein contained.  

 

4.7 MUTUAL LIABILITIES A MONG CONTRACTS :  

The Contractor who are execut ing more than one Contract under OPGC, any penalty or recoveries of 

one Contract shall be made from other Contract & vice versa.  

 

4.8 CONTRACT REVIEW MEETING :  

Engineer- in-charge shall arrange Contract Review Meeting in regular intervals in case the 

perform ance subject to any difficulty and take decision in connexion with amendment of time, 

quantity, price etc.  

 

 

4.9 SECURITY DEPOSIT :  

4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Co ntracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 

Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 

deposited by the Contractor as security deposit with the Owner & retained by the Owner un til the 

expiry of defect  liability period . 

4.9.2  This may be deposited initially at 2% of the value of the Contract (referred as initial security 

deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 

through the  deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1 

crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till 

total security deposit is collected. No further deduction from the bills will be made on this account 

subject to clause. 4.9.7 hereafter.          

4.9.3  Alternatively the Contractor may at his option have to deposit the full amount as mentioned in clause 

4.9.2 above towards security within 10 days of issue of LOI. This am ount will have to be suitably 

enhanced to the tune of corresponding percentage of the executed value if any.  

4.9.4  Contractor shall furnish the initial or total security amount by Demand Draft in the manner specified 

in Clause- 1.13 up to Contract value of  Rs.25.00 lac only. Beyond Contract value of Rs.25.00 lac the 

initial or total security deposit shall be accepted in form of Bank Guarantee in the prescribed format 

from any nationalized or scheduled bank. In all the cases if total security is not deposite d either in 

form of Demand Draft or Bank Guarantee the security as mentioned in Clause 4.9.2 shall be recovered 

from the running bill of the Contractor. The Bank Guarantee facility shall be extended to only 

companies of repute at the discretion of OPGC.  

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit at 

the option of the Bidder.  

4.9.6  If the Contractor/subcontractor or their employees damage, break, deface or destroy the property 

belonging to the Owner or  others during the execution of the Contract, the same shall be made good 

by the Contractor at his own expense and in default thereof the Engineer - in-charge may cause the 

same to be made good by other agencies and recover expenses from the Contractor for w hich the 

certificate of the Engineer - in-charge shall be final.  

4.9.7  All compensation or other sums of money payable by the Contractor to the Owner or recoveries to be 

made under terms of this Contract may be deducted from their security deposit or from an y sums 

which may be due or may become due to the Contractor by the Owner on any account whatsoever. In 

the event of his security being reduced by reasons of any such deduction or sale, the Contractor shall 

within ten days thereafter make good by bank draft s, any sum or sums which may have fallen short of 

Security deposit amount or any part thereof. No interest shall be payable by the Owner for sum 

deposited/retained as security deposit.  

4.9.8  The security deposit will be refunded after the expiry of the per iod of defect liability as stipulated 

in the Contract and on submission of final certificate.  

4.9.9  The variation in security deposit:  Not Applicable  

 

4.10 FORFEITURE OF SECURITY DEPOSIT :  

Whenever any claim against the Contractor for the payment of a sum o f money arises out of or under 

the Contract, the Owner shall be entitled to recover such sum by appropriating in part or whole the 
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security deposit of the Contractor and to sell any Government security deposit of the Contractor 

forming whole or part of suc h security deposit. In the event of the security being insufficient or if no 

security has been taken from the Contractor, then the balance or the total sum recoverable as the 

case may be, shall be deducted from any sum then due or which at any time thereaf ter may become 

due to the Contractor under particular Contract or any other contract with Owner. The Contractor 

shall pay to the Owner on demand any balance remaining due. In case any dues cannot be recovered 

out of Contract(s), the amount may be recovered  as debt liability.  

 

In the event of any breach by the Contractor or any loss or damage caused to the Owner which in the 

opinion of the Owner has arisen, the decision of the Engineer - in-charge shall be final and binding on 

the Contractor or in the event of  the termination of the Contract for any such breach, the security 

deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final and binding on 

the Contractor.  

4.11 AMENDMENT OF QUANTIT Y,  VALUE & PERIOD OF COMPLETION :  

In case of  lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract based on 

Bill of Quantities and item rate Contract if any deviation in quantity or omission of items are 

discovered in course of performance of Contract, the cumulative eff ect of which varies the Contract 

sum up to 5%, the error shall be rectified/amended and the value so varying shall be added with or 

deducted from the Contract sum @ original contract cost as the case may be. Deviation shall be 

allowed subject to recommenda tion of Technical Services department, if the varying value shall 

exceed 5% of Contract value only. In case of annual maintenance Contract in respect of mechanical 

maintenance, electrical maintenance, plant cleaning or any other operational activities time  extension 

for completion of any item does not arise. But the period of service may be extended beyond 

Contract period at the discretion of management if situation so demands. In addition to this, the 

Engineer- in-charge reserves the power - 

a) to make alte ration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work;  

b) to omit a part of the works in case of non -availability of a portion of the site or for any other 

reasons.  The Contractor shall be bound to carry out the work in accordance with any 

instructions given by the Engineer - in-charge to the extent the omission does not change the 

value of Contract by more  than 10%. Consequent alterations, omissions, addition or 

substitution shall form part of the Contract as if originally provided therein and the 

Contractor may be directed to do in the manner above specified as part of the works. The 

Contractor shall carry  out the work on the same conditions in all respect including rate on 

which he agreed to do the main work. But if such alteration, omission, addition or substitution 

radically change the original nature of the Contract shall be ordered by the Engineer - in-

charge as a deviation and in the event of deviation being ordered which in the opinion of 

Contractor changes the original nature of the Contract, fresh rate shall be worked out by 

Engineer- in-charge with mutual consent.  

  

Rate for such additional, altered or substituted work shall be determined by the Engineer - in-

charge as follows: -  

i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 

additional, altered or substituted items at the same rate. In case of composite 

Tenders where two or more schedules of quantities may form part of the Contract, 

the applicable rate shall be taken from the schedule of quantity of that particular 

part in which the devia tion is involved, failing that at the lowest applicable rate for 

the same item of work in the other schedules of quantities.  

ii)  If the rate for altered, additional or substituted item of work is not specified in the 

schedule of quantities / price schedule , the rate for that item shall be derived from 

the rate for the nearest similar item specified therein. In case of composite 

Tenders where two or more schedules of quantities form part of the Contract, the 

rate shall be derived from the nearest similar ite m in the schedule of quantities of 

the particular part of works in which the deviation is involved failing that from the 

lowest of the nearest similar item in other schedule of quantities.  

iii)  If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub -para (i) & (ii) above, then such item of 
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work shall be carried out at the rate entered in the Schedule of Rates mentioned in 

schedule A plus/minus the percentage by which the tendered amount of the w orks 

actually awarded is higher or lower than the estimated amount of works actually 

awarded. 

iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due  to non-

availability of rate in Schedule A, then the rate for such item of work shall be 

determined by the Engineer - in-charge on the basis of the purchase price as 

supported by the vouchers plus mutually agreed labour rate. In case the Engineer - in-

charge c onsiders the purchase price unreasonable, the price shall be determined on 

the basis of market rate(s) prevailing during the fortnight following the date of 

order.  

 

4.12 SUSPENSION OF WORKS :   

The Contractor shall, on receipt of the order in writing of the Engineer- in-charge, suspend the 

progress of the works or any part thereof for such time and in such manner, as the Engineer - in-

charge may consider necessary for any of the following reasons:  

i) On account of any default on part of the Contractor; or  

 

ii)  For proper execution of the works or part thereof for reasons other than the default of the 

Contractor;  

  In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on t hat behalf by the 

Engineer- in-charge during such suspension period.  

4.12.1 Compensation:  

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 

Contractor by the Contract Review Meeting depending on the period of su spension & condition of 

suspension etc. 

4.12.2 Time extension for suspension of work:  

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with Clause 

No.4.13 

 

4.13 TIME EXTENSION FOR D ELAY IN COMPLETION O F WORK :  

The ti me allowed for execution of total works as specified in the Schedule -òAó with due regard of 

achieving the corresponding milestone mutually agreed upon or the extended time in accordance with 

these conditions shall be the essence of the Contract. The execut ion of the works shall commence 

from the 15 th  day after the date on which the Owner issues written orders to commence the work.  

 

As soon as possible after the Contract is finalized the Engineer - in-charge and the Contractor shall 

agree upon a Time and Progress Chart/PERT chart / L 2 network before agreement is signed. The 

chart shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate & forecast the dates of commencement and 

completion of various sections of the work corresponding to various milestones. The target date of 

achieving various milestones and activities between two consecutive milestones shall be agreed upon 

mutually and reviewed in regular intervals by Engineer - in-charge. During review, the date of 

achievement of milestone may be adjusted if required but not the date of completion of work as per 

schedule. However, no time extension shall be permitted beyond the time of completion as per 

Contract.  

4.13.1Time extension on account of quantity amendment /deviation:  

If the work is delayed due to increase in scope / quantity the time for completion of mile stone of the 

total works shall, in the event of any deviation/amendment resulting in additional quantity over the 

Contract quantity being ordered, be extended as under.  

 

a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus  

 

b) 25% of the time calculated in (a) above or such further additional t ime as may be considered 

reasonable by the Engineer - in-charge. 

 



Page 36 of 163 
 

Alternatively, variation in completion time of milestone may be worked out mutually in Contract Review 

Meeting depending on the prevailing conditions and need of the hour.  

4.13.2Time extension  for suspension of work without fault of Contractor:   

In case of suspension of work for no fault of Contractor time extension shall be allowed to the 

Contractor as deemed proper by Contract Review Meeting on request of the Contractor.  

4.13.3Time Extension for delay on account of: -   

 a) force majeure;  

  b) abnormally bad weather, or  

c) delay on the part of other Contractors engaged by Owner in executing work not forming part 

of this Contract but having bearing on this Contract;  

d) non-availability of stores  to be provided by the Owner under the Contract;  

e) any other related cause beyond the control of Contractor ð  

 

-provided the Contractor shall immediately give notice thereof in writing to the Engineer - in-charge 

but shall nevertheless use constantly his b est endeavors to prevent or make good the delay and shall 

do all that may be reasonably required to the satisfaction of the Engineer - in-charge to proceed with 

the works. The case may be examined in the Contract Review Meeting and decision thereon shall be 

final.  

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 

happening of the event causing delay for consideration of Owner. The Contractor may also indicate 

the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule -A may give a fair and reasonable extension of 

time for completion of the work on the recommendation of Contract Review Meeting. Such extension 

shall be communicated to the Contractor by t he Engineer- in-charge in writing, within 15 days of the 

date of receipt of such request by the Engineer - in-charge. 

 

4.14 MATERIALS :  

a) The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be s upplied by the Owner.  

i. All materials to be provided by the Contractor shall be in conformity with the specifications 

laid down in the Contract and the Contractor shall if required by the Engineer - in-charge, 

furnish proof to the satisfaction of the Engine er - in-charge to that effect.  

ii.  If required the Contractor shall at his own expense and before 15 days of use of the 

material submit to the Engineer - in-charge the samples of materials proposed to be used in 

the works. The Engineer - in-charge shall within s even days of receipt of samples or within 

such further period as he may require and intimate to the Contractor in writing, whether 

samples are approved by him or not. If samples are not approved, the Contractor shall 

forthwith submit fresh samples to the E ngineer- in-charge for his approval complying with 

the specifications laid down in the Contract.  

iii.  The Engineer - in-charge shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with  the Contract 

specifications or do not conform in character or quality of samples approved by him. In case 

of default on the part of the Contractor in removing rejected materials, the Engineer - in-

charge shall be at liberty to have them removed by other mea ns. The Engineer- in-charge 

shall have full powers to procure other proper materials to be substituted for rejected 

materials and in the event of the Contractorõs refusal to comply, he may cause the same to be 

supplied by other means. All costs, which may b e incurred for such removal and/or 

substitution, shall be borne by the Contractor.  

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner 

against any action, claim or proceeding relating to infringement or use of any pa tent or design 

or any alleged patent or design rights and shall pay any royalties or other charges which may 

be payable in respect of any article or materials or part thereof included in the scope of 

Contractor. In the event of any claim being made or acti on being brought against the Owner, 

its representatives or employees of the Owner in respect of any such matters as aforesaid, 

the Contractor shall immediately be notified thereof, provided that such indemnity is not 

applicable when such infringement has t aken place in complying with the specific directions 

issued by the Owner; but the Contractor shall pay any royalties or other charges payable in 

respect of any such use, the amount so paid being reimbursed to the Contractor only if the 
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use was the result o f any drawings and/or specifications issued after Contract agreement is 

signed.  

 

Further, if any such action is instituted by any agency after closure of Contract or any 

structure or utility is eroded or damaged within 2 to 3 years of performance on accou nt of 

related work of the Contractor, the Contractor shall be liable for such cost and expenses for 

which Contractor shall provide corporate warranty for further 2 years beyond defect 

liability period.  

v. Subject as hereinafter provided in Condition 7.1 al l charges on account of octroi, entry tax , 

sales tax , royalty and other duties on materials obtained for the works from any source 

(excluding materials supplied by the Owner) shall be borne by the Contractor.  

vi. The Engineer - in-charge shall be entitled to  have tests carried out as specified in the 

Contract for any materials supplied by the Contactor other than those for which, as stated 

above, satisfactory proof has already been furnished, at the cost of the Contractor and the 

Contractor shall provide at h is expense all facilities which the Engineer - in-charge may 

require for the purpose. If no tests are specified in the Contract, and such tests are 

required by the Engineer - in-charge, the Contractor shall provide all facilities required for 

the purpose and t he charges for these tests shall be borne by the Contractor only if the 

tests disclose that the said materials are not in accordance with the provision of the 

Contract. The cost of materials consumed in tests shall be borne by the Contractor in all 

cases except when otherwise provided.  

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples forming 

out of the same materials & in same process, such as concrete cube, welded test piece etc. as 

may be required by the Engineer - in-charge made out of the materials issued by the Owner or 

Contractor, except for the costs of materials used in such tests/samples.  

b) Material to be provided by the Owner:  (IF APPLICABLE)  

Materials to be provided by the Owner are shown in Schedule ôBõ which also stipulates place of issue 

and rate (s) to be charged, free issue, allowable % of loss in respect thereof.  

i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if avai lable, at rates to be fixed by the Engineer - in-

charge. The Owner reserves the right not to issue any such materials. The non -issue of such 

materials will not entitle the Contractor for any compensation whatsoever either in time or in 

cost.  

ii.  (1)  The Owner may issue all the materials as per Contract to the Contractor at its 

warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 

railhead the cost of transportation only from such railhead to the site will be borne by th e 

Owner subject to the reasonableness of such transportation cost being certified by the 

Engineer- in-charge. All other costs such as loading, unloading, transportation to Contractorõs 

go-down, storage etc till the materials are utilized in the works and re turn of surplus & 

scrap, if any to the Owner shall be to the account of the Contractor.  

(2)  For the materials listed in Schedule B, which the Owner has agreed to supply to the 

Contractor, he shall give a reasonable notice in writing his requirements to th e Engineer- in-

charge in accordance with the agreed phased programme. Such materials shall be supplied for 

the purposes of the Contract only and the value of materials so supplied at the rates 

specified in the aforesaid schedule shall be set off or deducted , as and when materials are 

consumed in items of work for which payment is being made to the Contractor from any sums 

there or which may thereafter become due to the Contractor under the Contract. At the 

time of submission of bills the Contractor shall pro perly account for the materials issued to 

him to the satisfaction of the Engineer - in-charge, certify that balance of materials supplied 

is available at site. The value of the stores/materials as may be supplied by to the Contractor 

by the Owner shall be de bited to the Contractorõs account at the rates as shown in Schedule-

B and if they are not entered in the Schedule, they shall be debited at cost price which for 

the purpose of the Contract shall include cost of transportation & all other expenses 

whatsoever such as normal storage, supervision charges which shall have been incurred in 

obtaining the same at the Ownerõs stores. 

iii.  The Contractor shall bear the cost of loading and transportation to site, unloading, storing 

under cover as required, assembling and joining the several parts together as necessary and 

incorporating or fixing materials in the works including all preparatory work of whatever 

description as may be required.  
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iv. Surplus of all materials issued to the Contractor by the Owner for use, in clusion or fixing in 

the works (including preparatory work) shall, on completion or on foreclosures of the works, 

be returned by the Contractor at his expense, at the place of issue, after making due 

allowance for actual consumption, reasonable wear and te ar and /or waste. The reasonable 

wastage percentage shall however be mentioned in Schedule -B against each items. If the 

Contractor is required to deliver such materials at a place other than the place of issue, he 

shall do so and the transportation charges  from the site to such place, less the 

transportation charges which would have been incurred by the Contractor had such materials 

been delivered at the place of issue, shall be borne by the Owner.  

 

v. Return of surplus  Materials / scraps:  

Percentage of wa stage acceptable to the Owner in respect of cement, structural steel, 

reinforcement steel and other such materials is furnished in Schedule -B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner and 

credited at th e issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to Owner if 

issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer - in-

charge at rates not exceeding those at which these were originally  issued to him after taking 

into consideration any deterioration or damage which may have been caused to the said 

materials whilst in the custody of the Contractor.  

vii. If on completion of works the Contractor fails to return surplus materials out of thos e 

provided by the Owner, then in addition to any other liability which the Contractor would 

incur, the Engineer - in-charge may, by a written notice to the Contractor, require him to pay 

within a fortnight of receipt of the notice, for such unreturned surplu s materials at the 

rates specified in Special Conditions of Contract.  

 viii.  Empty cement bags:  

The rate of cement is inclusive of cost of bag.  

c) General: 

Materials required for the works, wh ether brought by the Contractor , shall be stored by the 

Contrac tor only at places approved by the Engineer - in-charge. Storage and safe custody of materials 

shall be the responsibility of the Contractor.  

i. Ownerõs officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 

workshop or other place(s) where such materials are assembled, fabricated, manufactured or 

at any place(s) where these are lying or from which these are being obtained and the 

Contractor shal l give such facilities as may be required for such inspection and examination.  

ii)  All materials brought to the site shall become and remain the absolute property of the 

Owner and shall not be removed from the site/shifted to any place inside the plant wit hout 

the prior written permission of the Engineer - in-charge. But whenever the works are finally 

completed or terminated and advance if any in respect of any such material is fully 

recovered, the Contractor shall at his own expense forthwith remove from the  site all 

surplus material originally brought by him and upon such removal, the same shall revest  in and 

become the property of the Contractor.  

iii)  All plant, tools & other materials brought by the Contractor to the site must be declared at 

the time of br inging the same to the site & security gate pass obtained before entering the 

plant as records and reference.  

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of 

taking delivery & satisfy himself that they are i n good condition after the materials have 

been delivered by the Owner, it shall be the responsibility of the Contractor to keep them in 

good condition and if the materials are damaged or lost, at any time, they shall be repaired 

and/or replaced by him at h is own cost according to the direction of the Engineer - in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand in a manner prescribed by the 

Engineer- in-charge. All connected papers, requisitions, issues, returns etc. shall be always 

available for inspection in the Contractorõs office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other purpose(s) 

then issued for.  

 

4.15 LABOUR:   
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4.15.1 The Contractor shall employ labour  in sufficient numbers to maintain the required rate of progress / 

attend the repair -maintenance on itõs occurrence and of quality to ensure workmanship of the degree 

specified in the Contract and to t he satisfaction of the Engineer - in-charge. The Contractor shall not 

employ in connection with the works any person who has not completed his/her eighteen years of age.  

4.15.2 The Contractor shall in respect of labour  employed by him or his subcontractors c omply with or cause 

to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all matters 

provided therein.  

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be extended at 

any time. In ca se of enforcement of the scheme, the Contractor shall be liable to pay his contribution 

and the employees contribution to the State Insurance Scheme in respect of all labour  employed by 

him for the execution of the Contract, in accordance with the provisio n of òThe Employees State 

Insurance Act, 1948ó as amended from time to time. Incase, the Contractor fails to submit full 

details of his account of labour  employed and the contribution payable, the Engineer - in-charge shall 

recover from the running bills of Contractor an amount of contribution as assessed by him. The 

amount so recovered shall be adjusted against the actual contribution payable for Employees State 

Insurance.  

4.15.4 The Engineer - in-charge shall on a report having been made by an Inspecting Offi cer as defined in the 

Contractor Labour Regulations have been the power to deduct from the money due to the Contractor 

any sum required or estimated to be required for making good the loss suffered by a worker or 

worker by reason of non -fulfillment of the Conditions of the Contract for the benefit of workers, 

non-payment of wages or of deductions made from his or their wages which are not justified by the 

terms of the Contract or non -observance of the said Contractors Labour Regulations.   

4.15.5 In the eve nt of the Contractor committing a default or breach any of the provisions of the aforesaid 

Contractors Labour Regulations as amended from time to time or furnishing any information or 

submitting or filling any Form/Register/Slip under the provisions of the se Regulations which is 

materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors 

Labour Regulations the Contractor shall without prejudice to any other liability pay to the Owner a 

sum not exceeding Rs.500.00 as liq uidated damages for every default, breach or furnishing, making, 

submitting, filling materially incorrect statement as may be fixed by the Engineer - in-charge and in 

the event of the Contractorõs default continuing in this respect the liquidated damages may be 

enhanced to Rs.500.00 per day for each day of default subject to a maximum of ten percent of the 

contract value. The Engineer - in-charge shall deduct such amount from bills or security deposit of the 

Contractor and credit the same to the Welfare Fund co nstituted under Contract Labour (R&A) Act 

1970. The decision of the Engineer - in-charge in this respect shall be final and binding.  

4.15.6 Model Rules for Labour  Welfare : The Contractor shall at his own expense comply with or cause to be 

complied with Model  Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 

Government from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case the Contractor fails to make 

arrangements as aforesaid, the Engineer - in-charge shall be entitled to do so and recover the cost 

thereof from the Contractor.  

4.15.7 Safety code:  The Contractor shall at his own expense arrange for the safety provisions as per Sec -

IX or as required b y the Engineer - in-charge, in respect of all labour  directly or indirectly employed 

for performance of the works and shall provide all facilities in connection therewith. In case the 

Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer - in-

charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor.  

(i)  Failure to comply with Model Rules for labour  welfare, Safety Code or the provisions relating 

to report on accidents and to gran t of maternity benefits to female workers shall make the 

Contractor liable to pay to the Owner as liquidated damages an amount not exceeding 

Rs.500.00 for each default or materially incorrect statement. The decision of the Engineer -

in-charge in such matter s based on report from the Inspecting Officer as defined in the 

Contractors Labour Regulations at Clause 8.5 shall be final and binding and deductions for 

recovery of such liquidated damages may be made from any amount payable to the 

Contractor.  

 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer - in-charge in writing. The portion of 

the site to be occupied by the Contractor shall be defined and/o r marked on the site plan, failing 

which these shall be indicated by the Engineer - in-charge at site and the Contractor shall on no 

account be allowed to extend his operations beyond these areas. In respect of any land allotted to 
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the Contractor for purpose s of or in connection with the Contract, the Contractor shall be a licensee 

subject to the following and such other terms and conditions as may be imposed by licenser: -  

 

(i)  that he shall pay a nominal license fee of Rs.1 per year or part of a year for us e and 

occupation, in respect of each and every separate areas of land allotted to him.  

(ii)  that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor,  

(iii)  that the Contractor shall be liable to vacate the land on dem and by the Engineer - in-charge,  

(iv)  that the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer - in-charge. In case he is allowed to construct any structure he 

shall have to demolish and clear th e same before handing over the completed work unless 

agreed to the contrary.  

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 

adapt and maintain the same as required from time to time and shall tak e up and clear them away as 

and when no longer required and as and when ordered by the Engineer - in-charge and make good all 

damages done to the site.   

 

4.17 SETTING OUT THE WORK S:  

The Engineer - in-charge in case of construction work shall supply dimensioned  drawings, levels and 

other information necessary to enable the Contractor to set out the works and the Contractor shall 

set out the works and be responsible for the accuracy of the same. He shall rectify at his own cost 

and to the satisfaction of the Engi neer- in-charge any error found at any stage, which may arise 

through inaccurate setting out unless such error is based on incorrect data furnished in writing by 

the Engineer - in-charge. The Contractor shall protect and preserve all benchmarks used in settin g out 

the works till end of the Defects Liability Period unless the Engineer - in-charge direct their earlier 

removal. But in case of maintenance, the Engineer - in-charge shall direct the Contractor to attend 

certain job provided that all spares & consumables  within the scope of Owner are available to the 

Contractor.  

 

4.18 SITE DRAINAGE :  

All water, which may accumulate on the site during the progress of the works or in trenches and 

excavations, from other than the Excepted Risks, shall be removed from the site  to the satisfaction 

of the Engineer - in-charge and at the Contractorõs expense. 

 

4.19 NUISANCE :  

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which 

shall cause unnecessary disturbance or inconvenience to Owner s, tenants or occupiers of other 

properties near the site and to the public in general.  

 

4.20  MATERIALS OBTAINED F ROM EXCAVATION / SCRAP/ REJECTS:  

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 

and shall be d isposed of as the Engineer - in-charge may direct.  

 

4.21 TREASURE,  TROVE,  FOSSILS etc :  

All fossils, coins, articles of value or antiquity and structures and other things of geological or 

archaeological interest discovered on the site shall be the absolute pr operty of the Owner and the 

Contractor shall take reasonable precautions to prevent his workmen or any other person from 

removing or damaging any such article or thing shall immediately upon discovery thereof and before 

removal acquaint the Engineer - in-charge with such discovery and carry out the Engineer - in-chargeõs 

directions as to the disposal of the same at the expense of the Owner.  

 

4.22  PROTECTION OF TREES :  

Trees designated by the Engineer - in-charge shall be protected from damage during the course of the 

works and earth level within 1 meter of each such tree shall not be charged. Where necessary such 

trees shall be protected by providing temporary fencing.  

 

4.23  The Contractor shall provide and maintain at his own expense all lights, guards, fencing an d watch & 

ward as and when necessary or required by the Engineer -in-charge for the protection of the works or 

for the safety and convenience of those employed on the works or the public.  
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4.24  CONTRACTORõS SUPERVISION :  

The Contractor shall either himself s upervise the execution of the works or shall appoint a competent 

person duly authorizing him to supervise the work on his behalf, if the Contractor has himself not 

sufficient knowledge and experience to be capable or receiving instructions or cannot give h is full 

attention to the works. Such employee having power of attorney shall be considered to have the same 

force as the Contractor himself. If the Contractor fails to appoint a suitable person acceptable to 

the Engineer - in-charge, the Engineer - in-charge shall have full powers to suspend the execution of the 

works until such date as a suitable person is appointed and the Contractor shall be held responsible 

for the delay so caused to the works.  

 

4.25  INSPECTION AND APPRO VAL:  

All works embracing more than on e process / stage shall be subject to examination and approval at 

each stage thereof and the Contractor shall give due notice to the Engineer - in-charge or his 

authorized representative when each stage is ready. In default of due notice the Engineer - in-char ge 

shall be entitled to appraise the quality and extent thereof.  

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer - in-charge or his 

authorized representative and the Contractor shall afford full opportunity for exam ination and 

measurement of any work which is about to be covered up or put out of view and for examination of 

foundations before permanent work is placed thereon. The Contractor shall give due notice to the 

Engineer- in-charge or his authorized representati ve whenever any such work is ready for examination 

and the Engineer - in-charge or his representative shall without unreasonable delay, unless he considers 

it unnecessary and advises the Contractor accordingly, attend for the purpose of examination and 

measuring such work or of examining such foundations. In the event of the failure of the Contractor 

to give such notice he shall, if required by the Engineer - in-charge, uncover such work at the 

Contractorõs expense. 

4.25.2  The Engineer - in-charge or his represen tative shall have powers at any time to inspect and examine 

any part of the works and the Contractor shall give such facilities as may be required for such 

inspection and examination.  

 

4.26  DUTIES & POWERS OF ENGR- IN - CHARGEõS REPRESENTATIVE :  

4.26.1 The dut ies of the representative of the Engineer - in-charge are to watch and supervise the works and 

to test and examine any materials to be used or workmanship employed in connection with the works. 

He shall have no authority to order any work involving any extra  payment by the Owner or to make any 

variation in the works.  

4.26.2  The Engineer - in-charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer - in-charge and shall furnish to the Contracto r a copy of 

all such written delegation of powers and authorities. Any written instruction or written approval 

given by the representative of the Engineer - in-charge to the Contractor within the terms of such 

delegation shall bind the Contractor and the Own er as though it has been given by the Engineer - in-

charge.  

4.26.3  Any work or material approved by the representative of Engineer - in-charge shall not be disapproved 

by Engineer - in-charge and can not order the pulling down, removal or breaking up thereof at  

Contractorõs cost. 

4.26.4  If the Contractor shall be dissatisfied with any decision of the representative of the Engineer - in-

charge he shall be entitled to refer the matter to the Engineer - in-charge who shall there upon 

confirm, reverse or vary such decis ion. No claim of losses alleged to have been caused by any 

discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible.  

4.26.5  OWNER NOT  BOUND  BY PERSONAL CONSENT  OF ANY  OFFICER OTHER THAN  ENGINEER-IN -

CHARGE. 

The Contract or shall not be entitled to any increase on the scheduled rates or any other rights or 

claims whatsoever by reason of any consent, explanation, statement or alleged understanding, promise 

or guarantees given or to have been given to him by any person other  than Engineer - in-charge in 

writing.  

4.27  REMOVAL OF WORKMEN :  

The Contractor shall employ in and about the Execution of the works only such persons as are skilled 

and experienced in their several trades and the Engineer - in-charge shall be at liberty to obj ect to 

and require the Contractor to remove from the works any person employed by the Contractor in or 
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about the execution of the works who in the opinion of the Engineer - in-charge misconducts himself or 

is incompetent or negligent in the proper performanc e of his duties and such person shall not be again 

employed in the work without permission of the Engineer - in-charge. 

 

4.28  UNCOVERING AND MAKIN G GOOD:  

The Contractor shall uncover any part of the works and/or make openings in or through the same as 

the En gineer - in-charge may from time to time direct for his verification and shall reinstate and make 

good such part to the satisfaction of the Engineer - in-charge. If any such part has been covered up or 

put out of view after being approved by the Engineer - in-charge and is subsequently found on 

uncovering to be executed in accordance with the Contract, the expenses of uncovering and/or making 

opening in or through, reinstating and making good the same shall be borne by the Owner. In any other 

case all such expenses shall be borne by the Contractor.  

 

4.29  WORK DURING NIGHT SU NDAYS AND HOLIDAYS :  

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 

except emergency maintenance work & operation shall be carried out during ni ght or on Sundays or on 

authorized holidays without the permission in writing of the Engineer - in-charge. But in case of 

maintenance Contract, the Contractor shall be required to work any time any day as required by 

Engineer- in-charge. 

 

4.30  TIME OF PERFORM ANCE:  

The work covered by this Contract shall be commenced on due date / within 15 days of issue of 

Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 

Contract, unless such time be extended at the discretion of the Owner.  

 

 

4.31 FORCE MAJEURE:  

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 

performance caused  by occurrences such as acts of God or the public enemy, expropriation or 

confiscation of facilities by Government Authority, compliance with any order or request of any 

Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood,  earthquake, 

explosion, implosion, riots, public strife provided always that such occurrences result in impossibility 

of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of occurrenc e, 

shall be taken into cognizance.  

 

4.32  FAILURE OF CONTRACTO R TO COMPLY WITH THE  PROVISIONS OF THE CO NTRACT :  

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence or 

fails to perform any of his obligations under the Contract or in any manner commits a breach of any 

of the provisions of the Contract it shall be open to the Owner at its option by serving 7 days notice 

to the Contractor to:  

a) Determine the Contract: in which event the Contract shall stand term inated and shall cease 

to be in force and effect on and from the date appointed by the Owner on that behalf, 

whereupon the Contractor shall stop forthwith any of the Contract work then in progress, 

except such work as the Owner may in writing require to be  done to safeguard any property 

or work, or installation from damages and the Owner for its part, may take over the work 

remaining unfinished by the Contractor and complete the same through fresh Contractor or 

by other means, at the risk and cost of the Co ntractor, and any of his sureties if any, shall 

be liable for any excess cost at the rates specified in the schedule of quantities and rates.  

b) Without determining the Contract: to take over the work of the Contractor or any part 

thereof and complete the same through a fresh Contractor or by other means at the risk and 

cost of the Contractor. The Contractor and any of his sureties are liable for any excess cost 

over and above the cost at the rates specified in the schedule of quantities/rates, incurred 

by such works having been taken over and completed by the Owner. Besides the Contractor 

shall also be liable for any compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor.  

4.32.2 In the events of clause 4.32.1 (a)  
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a) The whole or part of the security deposit furnished by the Contractor is liable to be 

forfeited without prejudice to the right of the Owner to recover from the Contractor the 

excess cost referred to in the sub -clause aforesaid, the Owner shall also have the right of 

taking possession and utilizing in completing the works or any part thereof, such of materials, 

equipments and T&P available at work site belonging to the Contractor as may be necessary 

and the Contractor  shall not be entitled for any compensation for use or damage to such 

materials, equipments, tools & plants.  

b) The amount that may have become due to the Contractor on account of the work already 

executed by him shall not be payable to him until after the  expiry of six (6) calendar months 

reckoned from the date of termination of Contract or from taking over of the work or part 

thereof by the Owner as the case may be, during which period the responsibilities for faulty 

materials or workmanship in respect of  such work shall under the Contract, rest exclusively 

with the Contractor. This amount shall be subject to deduction of any amounts due from the 

Contractor to the Owner under the terms of the Contract authorized or required to be 

reserved of retained by th e Owner. 

4.32.3  Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, the 

default or defaults committed by the Contractor is/are curable and can be cured by the Contractor if 

an opportunity given to him, then the Owner may issue notice in writing calling the Contractor to cure 

the default within such time specified in the notice.  

4.32.4  The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that 

the Contractor becomes bank rupt, insolvent, compounds with his creditors, assigns the Contract in 

favour of his creditors or any other persons, or being a company or a corporation goes into liquidation 

provided that in the said events it shall not be necessary for the Owner to give any prior notice to 

the Contractor.  

4.32.5  Termination of the Contract as provided for in sub -clause 4.32.1(a)&(b) shall not prejudice or affect 

the rights of the Owner, which may have accrued up to the date of such termination.  

 

4.33  CONTRACTOR REMAINS LI ABLE TO PAY COMPENSA TION IF ACTION NOT T AKEN AS PER CLAUSE 4.32  

4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a waiver of 

any of the conditions and shall be exercisable in the event of any further case of d efault by the 

contractor for which he is declared liable to pay compensation. The liability of Contractor for past & 

future compensation shall remain unaffected. The Owner may take possession of all or any T&P, 

materials and stores at the work site belongi ng to Contractor on payment at Contract rate/market 

rate as the case may be or rate worked out by Engineer - in-charge. Otherwise, Engineer - in-charge may 

serve notice to remove such T&P, materials and stores from the site within a stipulated time. In the 

event the Contractor fails to comply, the Engineer - in-charge may remove them at the cost & risk of 

the Contractor.  

  

b) In other cases, the decision of the Owner is binding on the Contractor.  

4.33.2  In the event of Clause 4.32, Clause 4.33 shall be applicable  without any prejudice. But in case of such 

cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving 

partners of the Contractorõs firm liable for any damages for non-completion of Contract.  

4.34  NO COMPENSATION FOR ALTERATION IN OR REST RICTION OF WORK :  

At any time from the commencement of the work if the Owner decides for whatsoever reason, not to 

carry  out the whole work or part thereof as specified in the Tender, then Owner shall give notice in 

writing of the fact t o the Contractor, who shall have no claim to any payment or compensation on 

whatsoever account (profit or advantage which he might have derived by executing the work in full) 

neither shall have any claim for compensation by reason of any alterations having  been made from the 

original specification, drawings, designs and instructions which may involve any curtailment of the 

work as originally contemplated.  

 

4.35  CHANGE OF CONSTITUTI ON :  

When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 

obtained before any changes are made in the constitution of the firm. Where the Contractor is an 

individual or a Hindu Undivided family business concern, such approval as aforesaid shall, likewise be 

obtained before such Contractor enters into any partnership firm, where the reconstituted firm 

would have the right to carry out the work hereby undertaken by the Contractor. In either case if 

prior approval is not obtained, the Contract shall be deemed to have been allotted in contraven tion of 

clause 4.41 hereinafter and the action and consequence shall ensure as provided in that clause.  
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4.36  TERMINATION OF CONTRACT FOR DEATH :  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies or 

if the  Contractor is a partnership concern and one of the partners dies then, unless the Owner is 

satisfied that the legal representative of the individual or the proprietary concern or the surviving 

partners of partnership firm are capable of carrying out and c ompleting Contract, the Owner is 

entitled to cancel the Contract for the incomplete part without being in anyway liable for any 

compensation payment to the establishment of the deceased Contractor and/or to the surviving 

partners of the Contractors firm on  account of the cancellation of Contract. The decision of the 

Owner in such assessment shall be final and binding on the parties. In the events of satisfaction of 

the Engineer - in-charge that subcontractor, if any shall provide competent and efficient super vision 

over the work entrusted to them, may allow the surviving partner to complete the work contracted in 

case of partnership firm at the discretion of the Owner. In the event of such cancellation, the Owner 

shall not hold the estate of the deceased Contr actor and/or the surviving partners of the 

Contractorõs firm liable for damage for not completing the Contract. 

4.37  TERMINATION OF CONTRACT FOR CONTINUO US UNSATISFACTORY PE RFORMANCE:   

The Contract may be terminated at any time by giving 15 days notice in case performance of the 

Contractor is found to be continuously unsatisfactory. In case of termination of Contract either on 

expiry of Contract period or during the period of Contract due to continuous poor performance, 

labour  unrest, indiscipline etc., Own er shall have no liability for providing employment/compensation to 

the labours engaged by Contractor under any circumstance. EMD/Security retained from the 

Contractor so far and payable if any on any other accounts shall be forfeited. Balance work shall b e 

carried out at the cost & risk of the defaulting Contractor.  

 

4.38  MEMBERS OF THE OWNER NOT INDIVIDUALL Y LIABLE :  

No official or employee of the Owner including Engineer - in-charge shall in any way be personally 

bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 

default or omission in the observance or performance of the acts, matter or things which are herein 

contained.  

 

4.39  CONTRACTORõS OFFICE / STORE/ WORKSHOP AT SITE :  

The Contractor shall provide and maintain  an office outside the plant gate for his Site In charge, 

staff and such office shall be opened at all reasonable hours to receive instructions, notices or other 

communications. The Contractor at all time shall maintain a site instruction book and complian ce of 

these shall be communicated to the Engineer - in-charge from time to time and the whole documents to 

be preserved and handed over after completion of works.  

 

4.40  CONTRACTORõS SUBORDINATE STAFF AND THEIR CONDUCT :   

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee of the 

Contractor having sufficient experience in carrying out work of similar nature to whom the 

equipments, materials if any shall be issued and instruction for works given. The Contractor sh all also 

provide to the satisfaction of the Engineer - in-charge sufficient and qualified staff to supervise the 

execution of the work, competent site - in-charge, foremen and leading hands including those specially 

qualified by previous experience to supervis e the types of works comprised in the Contract in such 

manner as will ensure the best quality and expeditious working. At any time in the opinion of the 

Engineer- in-charge any additional, qualified experienced staff for supervision is considered 

necessary, they will be provided by the Contractor without additional financial burden to Owner. The 

Contractor shall ensure to the satisfaction of the Engineer - in-charge competent and efficient 

supervision over the work entrusted to them including their Sub -Contact ors if any (deployed with 

prior permission of the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 

1970. 

4.40.2  If any of the Contractorõs site-in-charge, assistants, foremen or any employee in the opinion of 

Engineer- in-charge be g uilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties or that in the opinion of the Ownerõs Engineer-in-charge 

undesirable for administrative or any other ground, the continuance of such perso n(s) in Contractor 

establishment, then at the directions of Engineer - in-charge the Contractor shall at once remove such 

person(s) from the establishment of the Contractor at the Ownerõs premises without any financial 

burden to Owner.  
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4.40.3  The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and 

others, shall exercise proper degree of control over them and in particular without prejudice to the 

said generality the Contractor shall be bound to prohibit/prevent any o f the employees from 

trespassing or acting in anyway detrimental or prejudicial to the interest of the community or the 

properties or Ownerõs land or properties in the neighborhood. In the event of such trespassing, the 

Contractor shall be responsible for all consequent claims or actions for damages or injury or any other 

grounds whatsoever. The decision of the Engineer - in-charge upon any matter arising under this clause 

shall be final.   

4.40.4  All Contractors personnel entering into the Owners premises sh all be properly identified by badges of 

a type acceptable to the Owner which must be worn at all times on Owners premises.  

4.40.5  Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master -servant relationship is 

created between the Owner a nd the Contractorõs labour  and no claim for employment / compensation 

of any such labour  from the Owner shall be tenable or entertained.  

 

4.41 SUBLETTING OF WORK :  

 In normal cases, sub -contracting is not permitted. But however Engineer - in-charge may permit  the 

same in case he is satisfied that subcontracting is required. No power of attorney holder other than a 

regular employee, partner or director of the firm shall be considered for Site In -charge of 

Contractor. No Contractor with the power of attorney of some other Contractor shall be entertained 

to execute any work. The Contractor is advised not to enter into Contract before obtaining the 

consent of Engineer - in-charge to that effect.  

4.41.1 No part of the Contract nor share or interest therein shall in an y manner or degree be transferred, 

assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation 

whatsoever except as provided for in the succeeding sub -clauses without the prior consent in writing 

of the Owner.  

4.41.2 Contractors liability not reduced by subcontract:  

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 

Engineer- in-charge shall have received copies of any subcontracts, the Contractors shall be and shall 

remain solely r esponsible for the quality and timely execution of the works and performance of all the 

conditions of the Contract in all respects as if such subcontract or subletting had not taken place, and 

as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41:  

For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 

otherwise.  

 

4.42  POWER OF INTERFERENCE :  

4.42.1 If the Contractor shall not commence the work in the manner described in the Contract documents or 

if he at any time in the opinion of the Engineer - in-charge- 

i) Fails to carry out the works in conformity with the Contract docu ments or  

ii)  Fails to carry out the works in accordance with the Contract schedule  

iii)  Substantially suspend work or the works for a period of seven days without approval of the 

Engineer- in-charge, 

iv) Fails to carry out and execute the works to the satis faction of the Engineer - in-charge. 

v) Fails to supply sufficient or suitable constructional plant, temporary works, labour , materials 

or other things or Tools & Plants, minimum infrastructure facilities.  

vi) Commit, suffer or permit any other breach of any  of the provisions of the Contract on his 

part to be performed or observed or persist in any of the above mentioned breaches of the 

Contract for seven days, after notice in writing shall have been given to the Contractor by 

the Engineer - in-charge requiring  such breach to be remedied, or  

vii)  If the Contractor during the continuance of the Contract shall become bankrupt, make any 

arrangement for composition with his creditors or go into liquidation, the Owner shall have 

the power to enter into the works and take over the possession of the materials, temporary 

work, constructional plant, stock and complete the works by other Contractors, firm or 

corporation as the Owner in his absolute discretion may think proper to employ and to use or 

authorize the use of an y materials, temporary works, constructional plant, and stock as 

aforesaid, without making payment to the Contractor for the said materials, other than such 

as may be certified in writing by the Engineer - in-charge to be reasonable & not being liable 

for an y loss or damage thereto. The Owner shall by reason of his taking possession of the 
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work or of the works being completed by other Contractor (due account being taken of any 

such extra work or works which may be omitted) then the excess amount if any shall be 

deducted from any money which may be due for work done by the Contractor under the 

Contract and not paid for. Any further deficiency shall forthwith be made good by sell in 

such manner and for such price as he may think fit all or any of the constructio nal plant, 

materials etc. available at site.  

 

4.43  CONTRACTORõS RESPONSIBILITY FOR  COMPLIANCE OF STATUT ORY NORMS & OTHER RULES APPLICAB LE TO SUCH 

CONTRACT :  

The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances,  

bylaws of any local or duly constituted authorities or public bodies, which may be applicable from time 

to time to the works or any temporary works. The Contractor shall keep the Owner indemnified 

against all penalties and liabilities of every kind, arisi ng out of non -adherence to such statutes, 

ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way of penalty, 

associated litigations etc. on account of Contractorõs default shall be recovered from the Contractor 

from his du es or from the dues of any other contract with Owner or as debt liability.  

4.44  OTHER AGENCIES AT SI TE:  

The Contractor shall have to execute the work in such place and condition where other Agencies will 

also be engaged for other works such as site grading , filling & leveling, electrical & mechanical 

engineering works, operation & maintenance activities of running plant etc. No claim shall be 

entertained due to work being executed in the above circumstances. The Contractor shall do their 

work in a time & ma nner taking all safety precautions so as to avoid interference with other activities 

but their activities should not lag behind. Engineer - in-chargeõs decision in this respect is final. 

 

4.45  CORRESPONDENCES / NOTICES :  

4.45.1 Power of Attorney:  

Owner/ Engine er - in-charge shall ordinarily correspond with the Contractor at the address furnished 

by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered post 

to the address of the Contractor. The Contractor shall submit due pow er of attorney in favour of 

their site - in-charge at site for the purpose of receipt of all letters, notices, drafts, cheques, job 

instruction and execution of job etc. from Owner and to correspond & transact with Owner on behalf 

of Contractor & pertaining to this Contract only.  

4.45.2  Address for Correspondence:  

The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) 

and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of address  

during currency of the Contract, the Contractor shall forthwith intimate the same to the Owner 

failing which such act shall be treated as a fraudulent motive of Contractor.  

4.45.3  Notice to the Contractor:  

Any notice may be served on the Contractor or his  site - in-charge at the job site or by registered mail 

directly to the address furnished by the Contractor or both. Proof of issue of such notice shall be 

conclusive on the Contractor having been duly informed of the contents therein.  

4.45.4  Notice to the O wner:  

Any notice to be given to the Owner under the terms of Contract shall be served by sending the same 

by Registered mail to or delivering the same at the respective site office of Ib Thermal Power 

Station, addressed to the Engineer - in-charge. 

4.45.5  Notices to local bodies:  

i)  Contractor shall comply with and give all notices required under any Government authority, 

instrument, rule or order made under any Act of Parliament, State laws or any regulation or 

bye-laws of any local authority relating to the  works. He shall before making any variation 

from the Contract drawing necessitated by such compliance give to the Engineer - in-charge a 

written notice giving reasons for the proposed variation and obtain the Engineer - in-chargeõs 

instructions thereon.  

ii)  The Contractor shall pay and indemnify the Owner against any liability in respect of any fees 

or charges payable under any Act of Parliament, State laws or any Government instrument, 

rule or order and any regulations or byelaws of any local authority in res pect of the works.  

4.45.6  Instructions & Notices:    
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i)  Subject as otherwise provided in this Contract, all notices to be given and all other actions to 

be taken on behalf of the Owner may be given or taken by the Engineer - in-charge / Officer -

in-charge or his authorized representative.  

ii)  All instructions, notices and communications etc., under the Contract shall be given in writing 

and if sent by registered post to the last known place of abode or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him.  

iii)  The Contractor or his site - in-charge shall be in attendance at the site (s) during all working 

hours and shall superintend the execution of the works with such additi onal assistance in 

each trade, as the Engineer - in-charge may consider necessary. In no case site - in-charge shall 

remain absent from site without prior permission of the Engineer - in-charge. Orders given to 

the Contractorõs site-in-charge shall be considered  to have the same force as if they had 

been given to the Contractor himself.  

iv) The Engineer - in-charge shall communicate or confirm the instructions to the Contractor in 

respect of the execution of work in a fieldwork Site Order Book maintained in the off ice of 

the Engineer - in-charge and the Contractor or his authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this Book. If required by the 

Contractor, he shall be furnished a copy of such instruction (s).  

 

4.46  RIGHTS OF OWNER ON VARIOUS INTE RESTS:  

i) The Owner reserves the right to distribute the work between more than one Contractor. The 

Contractor shall cooperate and afford the other Contractors all reasonable opportunity for 

access to the works for the carriage and storage of materials and execution of their works.  

ii)  Wherever the work being done by any department of the Owner or by the Contractor 

engaged by the Owner as per the condition of work covered by this Contract, the respective 

rights and vario us interests involved shall be determined by the Engineer - in-charge to secure 

the completion of the various portions of the work in general harmony.  

 

4.47  NEGOTIATION OF RATES :  

In case Owner finds the lowest price to be at higher side in consideration of m arket price of various 

inputs including labour  component, may call the lowest Bidders for negotiation of price based on 

analysis of their rate etc.  

 

4.48  ISSUE OF LOI :  

The Letter of Intent shall be released by the Owner or the Engineer - in-charge with the r ates and 

other terms & conditions finally arrived at negotiation. The Contractor shall commence performance 

of the Contract on the basis of this LOI/Work order.  

 

4.49  Firm work order shall be released / Contract agreement executed within 30 days of issue o f Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 

return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms and 

conditions of work order to the Owner and form part o f Contract.  

 

 

 

End of Section -IV
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SECTION - V 

 

5.0 SCOPE & PERFORMANCE OF WORK 

5.1 SCOPE OF WORK:   

Scope of particular work in detail is available in Special Conditions of Contract for information of 

Bidders.  

 

5.2 USE OF CONTRACT DOCUMENTS :  

The Contractor sha ll be provided drawings free of charge with tender documents / during the 

progress of work. He shall keep one copy of Contract documents with drawings on the site in good 

order and the same shall at all reasonable times be available for inspection and use by the Engineer -

in-charge/his representatives / other inspecting officers.  

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 

Contract.  

5.2.2  The Contractor shall take necessary steps to ensure that all pe rsons employed on any work in 

connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 

applied to them and shall continue to apply even after the execution of such works under the 

Contract.  

 

5.3 WORKS TO BE CARRIED OUT :  

The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may be required 

in preparation of and for full & entire execution for com pletion of works. The description given in the 

schedule of quantity shall unless otherwise stated, be held to include waste of materials, carriage and 

cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position and all other 

labour  necessary in and for the full and entire execution and completion as aforesaid in accordance 

with good practice and recognized principles of engineering.  

 

5.4 SCHEDULE OF WORK :  

After receipt of LOI the schedule of work shall be drawn by the Contract or taking into account and 

dovetailing the technicality of work, sequence of work, material availability, materials on transit, 

materials on order, weather condition, nature & urgency of works, their permutation & combination 

for an integrated approach for  timely completion of the works at ultimate cost. The Engineer - in-

charge after scrutinizing the schedule submitted by the Contractor shall approve before actual work 

commences. 

 

5.5 EXECUTION OF WORKS :  

All the works shall be executed in strict conformity w ith the provisions of the Contract documents, 

specifications and instructions by the Engineer - in-charge whether mentioned in the Contract or not. 

The Contractor shall be responsible for ensuring that works are executed in the most substantial and 

proper wo rkman like manner using the quality materials and labour  during the progress of and up to 

completion of job in strict accordance with the specifications and to the entire satisfaction of the 

Engineer- in-charge. 

 

5.6 COORDINATION AND INS PECTION OF WORKS :  

The coordination and inspection of the day -to -day work under the Contract shall be the responsibility 

of the Engineer - in-charge or his authorized representatives. The Contractor shall maintain a 

fieldwork order book in which written instruction for specific job be entered. These shall be signed 

by the Contractor or his authorized representative by way of acknowledgment within 12 hours.  

 

5.7 GENERAL CONDITION OF  WORK:  

The working time of the work is 48 hours per week per man in general. In case of overtime wor k is 

permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 3 shifts 

per day will become necessary and the Contractor shall take this aspect into consideration while 

formulating his rates for Tender. No extra claim wil l be entertained by the Owner on this account.  

 

5.8 REPORTING OF WORK ST ATUS :  

The Contractor shall submit to the Engineer - in-charge reports at regular intervals regarding the 

progress of work as desired from time to time.  
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5.9 DRAWING /  SEQUENCE TO BE PROV IDED BY OWNER:  

In the progress of work, detailed working drawings on the basis of which actual execution of the work 

has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone through 

the drawings issued to him thoroughly and  carefully, in conjunction with all other connected drawings 

and discrepancies if any shall be brought to the notice of the Engineer - in-charge, before actually 

carrying out the works. Wherever drawing is not possible, sequence of operation or work instruct ions 

shall be given by the Engineer - in-charge as in case of maintenance works etc.  

 

5.10 LIABILITIES FOR DEFE CTS,  IMPERFECTIONS etc . AND RECTIFICATION TH EREOF:  

If it shall appear to the Engineer - in-charge that any work has been executed with unsound, impe rfect 

or unskilled workmanship, or with materials of any inferior description, or that any materials or 

articles provided by the Contractor for the execution of work are unsound or of quality inferior to 

that Contracted for, or otherwise not in accordance with the Contract, the Contractor shall on 

demand in writing from the Engineer - in-charge or his authorized representative specifying the work, 

materials or articles complained of, notwithstanding that the same may have been inadvertently 

passed, certified and paid for, forthwith rectify or remove and reconstruct that work so specified 

and provide other proper and suitable materials or articles at his own charge and cost, and in the 

event of failure to do so within a period to be specified by the Engineer - in-charge in his demand 

aforesaid the Engineer - in-charge may on expiry of notice period rectify or removes, and re -execute 

the work or remove and replace with others, the materials or articles complained or as the case may 

be at the risk and expense in all r espects of the Contractor. The decision of Engineer - in-charge as to 

any question arising under this clause shall be final and conclusive.  

5.11 TWELVE MONTHS PERIOD  OF DEFECT LIABILITY FROM THE DATE OF ACT UAL COMPLETION OF WO RK RECORDED IN 

COMPLETION CERTIF ICATE :  

From the commencement to completion of the work, the Contractor shall take full responsibility for 

the care of all works including all temporary works and in case any damage, loss or injury shall happen 

to the work or to any part thereof or to any t emporary works from any cause whatsoever, shall at his 

own cost repair and make good the same so that on completion the work shall be in good order and in 

conformity in every respects with the requirements of the Contract and the Engineer - in-chargeõs 

instr uction.  

 

The defect liability period shall be 12 months from the date of completion. On completion of such 

period and on final certification of satisfactory performance report of the Contracted work from 

Engineer- in-charge, the security deposit shall be re leased. The period of 12 months shall be counted 

from the date of completion of last repair of defect in case of any defect appears after completion 

of work / from the date of completion as mentioned in completion certificate.  

 

5.12 TRAINING OF APPRENTI CES:  

The Contractor shall during the currency of the Contract when called upon by the Engineer - in-charge 

engage and also ensure engagement by subcontractor and other employed by the Contractor in 

connection with the works, such number of Apprentices in the c ategories mentioned in Schedule A 

and for such periods as may be required by the Engineer - in-charge. The Contractor shall train them 

as required under the Apprentices Act, 1961 and shall be responsible for all obligations of the 

employer under the Act, exc luding the liability to make payment to Apprentices as required under the 

Act.  
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5.13 CONTRACTORõS LIABILITY & INSURANCE :  

From commencement to completion of the works, th e Contractor shall take full re sponsibility of the 

site for taking care and precautions to prevent loss or damage and to minimize loss or damage to the 

maximum extent possible and shall be liable for any damage or loss that may happen to the works or 

any part thereof and all Ownerõs T & P from any cause whatsoever (save and except the Excepted 

Risks) and shall at his own cost repair and make good the same so that at completion of the works, all 

Ownerõs T & P shall be in good order and condition and in conformity in every respect with the 

requirements of BI standard and to the satisfaction of t he Engineer- in-charge and to the 

satisfaction of Engineer - in-charge where BIS is not available.  

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any material 

or articles at the site from any of the Excepted R isks the following provisions shall apply:  

a) The Contractor shall, as may be directed in writing by the Engineer - in-charge, remove from 

the site any debris and so much of the works as shall have been damaged, taking to the 

Ownerõs store such T & P, articles and/or materials as may be directed:  

b) The Contractor shall, as may be directed in writing by the Engineer - in-charge, proceed with 

the erection and completion of the works under and in accordance with the provisions and 

conditions of the Contract.  

5.13.2 Compensation on account of loss due to damage for Excepted perils:  

The value of re -execution of work, which is lost or damaged in Excepted Risks, shall be ascertained in 

the same rate under the Contract and added to the contract sum as deviation. Provid ed the 

Contractor was alert and has taken sufficient precaution as a man of general prudence should have 

taken to prevent the loss or damage to minimize the amount of such loss in his own case.  

5.13.3 Where Ownerõs buildings or a part thereof is rented to the Contractor he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using 

materials of combustible nature, as to which the decision of the Engineer - in-charge shall be final and 

binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 

injuries or damage to any persons or any property whatsoever which may arise out of or in 

consequence of the construction and maintenance works and against al l claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 

obligations and responsibilities un der this condition, insure against any damage, loss or injury which 

may occur to any property. (excluding that of the Owner but including the Ownerõs building rented by 

the Contractor wholly or in a part and any part of which is used by him for storing com bustible 

materials), or to any person (including any employee of the Owner) by or arising out of carrying out of 

the Contract.  

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or compensation 

under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; Employerõs Liability 

Act, 1938; the Workmenõs Compensation Act, 1923; Industrial Disputes Act, 1947 and the Maternity 

Benefit Act, 1961 ,BOCW ACT 1996 or any Modifications thereof or any other law relati ng thereto 

and rules made hereunder from time to time or as a consequence of any accident or injury to any 

workman or other persons in or about the works, whether in the employment of the Contractor or not, 

save and except where such accident or injury has  resulted form any act of the Owner, his agents or 

servants, and also against all costs, charges and expenses of any suit, action or proceedings arising 

out of such accident or injury and against all sum or sums which may with the consent of the 

Contractor  be paid to compromise or compound any claim. Without limiting his obligations and 

liabilities as above provided, the Contractor shall insure against all claims, damages or compensation 

payable under the Workmenõs Compensation Act, 1923 or any modification thereof or any other law 

relating thereto.  

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if 

any) and shall be responsible for any claims or losses to the Owner resulting from their failure to 

obtai n adequate insurance protection in connection thereof. The Contractor shall produce or cause to 
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be produced by his subcontractors (if any) as the case may be, the relevant policy or policies and 

premium receipts as and when required by the Engineer - in-char ge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect under 

the terms of the Contract then and in any such case the Owner may, without being bound to, effect 

and keep in force any such insurance and pay such premium or premiums as may be necessary for the 

purpose and from time to time deduct the amount so paid by the Owner from any moneys due or which 

may become due to the Contractor or recover the same as a debt due from the Contractor.  

 

The above conditions are applicable for value of work below one crore rupees. But in case of contract 

involving considerable risk or damage and of value more than one crore, the Con tractor has to obtain 

blanket insurance policy for all his works, T & P and manpower and assign in favour of the Owner.  

 

5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, environm ent, 

labour and workmen compensation, tax es & duties etc. and consequent legal action & penalty during 

execution of contract the issue is open in relevant Govt. Department, estimated value of cost and 

expenses towards the same shall be retained from the fi nal bill till disposal of the case.  

b) If any contractor avoids to attend workmenõs compensation commissioner court on summon, he 

shall not be entertained for award of any future contract in OPGC. The cost & expenses of 

compensation towards the death or pe rmanent disablement shall be deducted from the corresponding 

Contract or any other Contract executed by the same Contractor in OPGC or lastly as debt liability.  

 

End of Section -V
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SECTION - VI  

 

6.0 CERTIFICATE AND PAYMENT:  

6.1 SCHEDULE OF QUANTITY  /  PRICE SCHEDULE AND PAYMENT :  

6.1.1 Contractorõs remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 

performance of all the obligations undertaken by the Contractor under the Contract shall be 

ascertained by th e application of the respective rates in schedule of quantity / price schedule (the 

inclusive nature of which is more particularly defined by way of application but not of limitation of 

item of activities, materials & expenses specified in clause No.6.1.2)  and payment to be made 

accordingly to the work actually executed and approved by the Engineer - in-charge. The sum so 

ascertained shall (exception only as and to the extent expressly provided herein) constitute the 

remuneration of the Contractor under the C ontract and no further or other payment whatsoever shall 

be or become due or payable to the Contractor under the Contract.  

6.1.2 Activities & expenses to be included in rates:  

The prices/rates agreed both by the Contractor and Owner and subsequently incorp orated in the 

Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. 

The said schedule of quantity / price schedule shall be deemed to include and cover all costs, 

expenses and liabilities of every descriptio n and all risks of every kind to be taken in execution, 

completion and handing over the work to the Owner by the Contractor. The Contractor shall be 

deemed to have known the nature, scope, magnitude and the extent of the works and materials 

required though  the Contract Document may not fully and precisely furnish them. He shall make such 

provision in the rates accepted as he may consider necessary to cover those of such items of work 

and materials as may be reasonable and necessary to complete the work. The  opinion of the Engineer -

in-charge as to the items of work which are necessary and reasonable for completion of work shall be 

final and binding on Contractor although the same may not be shown on or described specifically in 

Contract document.  

6.1.3 Rates to cover tax es and duties: Rates should be inclusive of all taxes and duties,royalty,BOCW 

CESS, other cess etc  

6.1.4 Accepted rates  cannot be altered  

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or any 

part of them being modified, altered, extended, diminished or omitted. The accepted rates are of 

fully inclusive rates, which have been agreed by the Contractor and the Owner and cannot be altered 

under any circumstances. However, if the quantity of such modifi cation, alteration, extension, 

reduction or omission is substantial and exceeds 5% in the Contract price, the variation in rate may 

be examined and amended by Engineer - in-charge on recommendation of Contract Review Meeting 

(refer Clause No.4.11)  

6.1.5 The rates to cover for working in operating plant : Contractorõs rates shall be deemed to include 

the factors such as work shall be carried out in operating plant and shall take sufficient care in 

moving the plants, equipments and materials from one place to an other, so that they do not cause any 

damage to any person or to the property of the Owner or to third party including overhead and 

underground cables/pipe lines. In the event of such damage including eventual loss of generation and 

operation of the plant o r services in any plant or establishment as estimated by the Owner or 

ascertained by the third party shall be borne by the Contractor. The aforesaid risk shall be covered 

by insurance as per Clause 5.13.5. This shall be applicable when Contract value is mo re than one crore.  

 

6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER  IN PROGRESS OR FINAL :  

6.2.1 Methods of measurement:  

The measurement shall be taken in accordance with the procedure set in the specifications. No local 

or general method of measurement shall be adopted. In case the method of measurement is not 

specified in the specifications, the procedure of Bureau of Indian Standard shall prevail.  

6.2.2  Measurement of work in progress:  

All measurements shall be in metric system. All the works in progress wil l be jointly measured by the 

representatives of  Owner and the Contractor progressively in construction & civil maintenance work. 

In case of mechanical /electrical / C&I maintenance & up -keepment work etc. the item of work 

performed by the Contractor shall  be recorded daily preferably immediately on completion in the 

manner stipulated in conditions of Contract. Such measurements will be recorded in the prescribed 
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measurement book by the representative of Owner and signed by both parties as token of acceptan ce 

by both either on completion of certain item or in an interval of days or hours as the case may be.  

6.2.3  Final measurement:  

 On completion of work final measurement shall be taken in the similar fashion as stated earlier and 

sum total of part measureme nt shall be compared. Final measurement shall be considered for final 

payment. 

6.2.4  Before taking measurements of any construction work, the Engineer - in-charge or his authorized 

representative for the purpose shall give a notice with reasonable time to th e Contractor. In case of 

operation or maintenance work the Contractor or his authorized representative shall obtain the 

signature of Engineer - in-charge or his representative in support of completion of any item of work to 

the satisfaction of Engineer - in-charge. All these details shall be recorded in measurement book in 

prescribed format to be provided by Engineer - in-charge / printed standard Measurement Book 

available in the market.  

 

If the Contractor fails to attend or to send an authorized representative for measurement after 

such a notice or failure of Engineer - in-charge on Contractorõs request in case of maintenance work as 

the case may be or fails to countersign or to record the objection within a week from the date of 

measurement, then in any such even t, the measurement taken by the Engineer - in-charge / his 

representative shall be taken to be correct measurement of work.  

6.2.5  The Contractor shall, without extra charge, provide assistance in every measurement in respect of 

labour  and other things necess ary for measurements.  

6.2.6  If the Contractor objects to any of the measurements recorded in the measurement book, the 

matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 

Contract Review Meeting shall be final & bi nding.  

6.2.7  Billing:  

The Contractor shall submit bill in approved proforma as per GST ACT and in accordance with the 

Contract terms and the agreed billing schedules in duplicate to the Engineer - in-charge / Officer - in-

charge as the case may be giving abst ract and detailed measurement for the various items executed 

during a pre -determined period / month, as the case may be. In case of maintenance/ upkeepment 

contract, monthly bill shall be preferred during 1 st  week of the succeeding month. In case of 

constr uction work the bill shall be furnished after achieving milestone or as provided in the Contract. 

The Engineer - in-charge shall take or cause to be taken the requisite measurements for the purpose 

of having the same verified and the claim as far as admissib le, adjusted, if possible, before the 

expiry of 21 days from the presentation of the bill. This is applicable for running bills only.  

 

6.3 PAYMENT OF CONTRACTORõS BILL :  

Payment due to the Contractor shall be made by the Owner, RTGS (Contractor has to submi t the 

banked signed mandate form) forwarding the same to registered office or the notified office of the 

Contractor.  

  

All payment shall be made in Indian currency only.  

6.3.1 Payment of running bill:  

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or before 

the date fixed by the Engineer - in-charge for the work executed. The Engineer - in-charge / Officer -

in-charge shall then arrange to have the bill verified by comparing with the measurement already 

taken.  

6.3.2  On certification of Engineer - in-charge, payment to which the Contractor is considered entitled by 

way of interim payment shall be made for all the work executed, after deducting there from the 

amounts already paid, the security deposit and such other amounts  as may be deductible or 

recoverable in terms of the Contract.  

6.3.3  Payment of the Contractorõs interim bills shall be made by the Owner within 30 days of 

acceptance  of the bill  by Engineer - in-charge. 

6.3.4  Any interim certificate given relating to work  done may be modified or corrected by any subsequent 

interim certificate or by the final certificate. No certificate of the Engineer - in-charge supporting an 

interim payment shall itself be conclusive evidence that any work to which it relates is / are in 

accordance with the Contract.  

 

6.4 RECEIPT OF PAYMENT :  
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Receipt of payment made on account of work when executed by a firm, must be signed by the 

Contractor in case of proprietary firm and otherwise a person holding due power of attorney in this 

respect on b ehalf of the Contractor, except when the Contractors are described in their Tender as a 

limited company in which case the receipts must be signed in the name of the company by one of its 

principal officers or by some other persons having authority to give effectual receipt for the 

company. 

 

6.5 COMPLETION CERTIFICATE :  

6.5.1 Eligibility criteria for issue of Completion Certificate: -  

No certificate of completion shall be issued nor shall the work be considered to be completed till the 

Contractor shall have r emoved from the premises on which the work has been executed, all such 

scaffolding, sheds and surplus materials except such as are required for rectification of defects, 

rubbish and all huts and sanitary arrangements required for his workmen on the site in  connection 

with the execution of the work, as shall have been erected by the Contractor or the workmen and 

cleaned all dirt from the parts of building (s) in or upon or about which the work has been executed or 

of which he may have had possession for the purpose of the execution thereof and cleaned floors, 

gutters and drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and 

handed them over to the Engineer - in-charge and made the whole premises fit for immediate 

occupation or use  to the satisfaction of the Engineer - in-charge. If the Contractor shall fail to comply 

with any of the requirements of this conditions as aforesaid on or before the scheduled date of 

completion of the works, the Engineer - in-charge may at the expense of the  Contractor fulfill such 

requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks fit and 

the Contractor shall have no claim in respect of any such scaffolding or surplus materials except for 

any sum actually realized by the sale thereof less the cost of fulfilling the requirements and any 

other amount that may be due from the Contractor. If the expenses of fulfilling such requirements 

are more than the amount realized on such disposal as aforesaid, the Contractor shall  forthwith on 

demand pay such excess.  

6.5.2  Application for Completion Certificate.  

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall be 

eligible to apply for Completion Certificate. The Owner or his rep resentative shall normally issue to 

the Contractor the Completion Certificate within 30 days after receiving an application from the 

Contractor after verifying from the completion documents and satisfying himself that the work has 

been completed in accorda nce and as set out in the construction and erection drawings and the 

Contract Documents. In case of operation or maintenance Contract, satisfactory performance during 

Contract period shall be basis for issue of Completion Certificate.  

6.5.3  Issue of Comple tion Certificate:  

 On receipt of request from the Contractor Engineer - in-charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: -  

a) Date of completion of work  

b) Value of the Contract / value of work executed  

c) Quality of performance  

d) Level of safety maintained during the work.  

6.5.4  If at any time before completion of the entire work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer - in-charge can take 

possession of any such parts being hereinafter in this condition referred to as ôthe relevant partõ) 

notwithstanding anything expressed or implied elsewhere in this Contract:  

(a) Within thirty days of the date of completion of such items or groups of items or of possession of 

the relevant part the Engineer - in-charge shall issue Completion Certificate for the ôrelevant partõ 

provided the Contractor fulfils his obligations under clause 6.5.1 for the ôrelevant partõ. 

(b) The Defects Liability Period in respect of such items and the ôrelevant partõ shall be deemed to 

have commenced from the certified date of completion of such items or the ôrelevant partõ as the 

case may be. 

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of th e completed 

items or ôrelevant partõ as estimated by the Engineer-in-charge for this purpose. This estimate shall 

be applicable for this particular purpose only.  

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance with 

Clause 6.9 on total value of the work, less the value of ôrelevant partõ taking into consideration the due 

date of completion as per Contract and subsequent time extension, if any.  
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6.6 FINAL PAYMENT :  

During progress of work in case of construction w ork and period fixed for payment in case of 

provision of services, running bills shall be preferred by the Contractor as per the terms of Contract 

and shall be paid on the basis of measurement certification of Engineer - in-charge / Officer - in-charge 

from ti me to time or in fixed intervals. But final bill shall be paid on receipt of -  

 i) Final bill (nõth & final bill must be written over the bill) 

ii)  Measurement book with all its supporting documents  

iii)  Completion Certificate of Engineer - in-charge 

 iv) St ore clearance  

 v) Evidence in support of clearance of labour  dues. 

vi) Evidence in support of payment of PF dues  

vii)  No claim certificate by the Contractor  

viii)  Total amount of dues, less - 

a) Payment already made through running bills  

b) Advances if any  

c) Penalty if any  

d) Liquidated damage  

e) Amounts towards the cost of tools & plants not returned to warehouse  

f)  Value of the surplus of material issued not returned to store.  

g) Any estimated amount on account of default of Contractor in statutory or 

environmenta l matter or dispute open in Court of Law.  

h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc.  

 

6.7 TERMS OF PAYMENT :  

(a) The running bill corresponding to the terms of Contract raised b y the Contractor shall be paid to 

him on certification of Engineer - in-charge. 

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period 

and payment shall be released within 30 days of submission and acceptance of the bill by Engineer - in-

charge. 

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing 

at the time of payment of bill shall be deducted from the running bills.  

(d) The Engineer - in-charge reserves the right to  effect deductions towards penalty & other 

recoveries if any, under the terms & conditions of Contract.  

(e) Final bill shall be settled after submission of the same with all related documents as per Clause 

6.6 within the period specified in Clause 6.8  

 

6.8 TIME LIMIT FOR PAYME NT OF FINAL BILL :  

6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of the 

work. No further claims can be made by the Contractor after submission of the final bill and all claims 

shall be deemed to have either been included in the final bill or waived and extinguished. Payment of 

those items of the bill in respect of which there is no dispute and of items in dispute for quantities 

and rates as approved by Engineer - in-charge, shall be ma de within the period specified herein this 

clause, the period being reckoned from the date of receipt and acceptance of the bill by the 

Engineer- in-charge. If the decision of Engineer - in-charge is not agreed by the Contractor, the 

dispute either in quantit y or rate or both shall be referred to Contract Review Meeting and the 

decision made thereof shall be final & binding on both parties.   

  

The time limit for release of final payment corresponding to the Contract value are furnished below: -  

 

(a) Contract v alue not exceeding  Four months  from the date of   

Rs.5 lakhs     acceptance of Final bill by the  

       Engineer- in-charge 

(b) Contract value exceeding    Six month from the date of   

 Rs.5 lakhs      acceptance of Final bill by the  

        Engineer- in-charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The period 

of release of fund shall be counted from the date of compliance of last documents or formalities.  
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For above purpose, original Contract value or the actu al value of the work whichever is higher shall be 

taken into consideration.  

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in the 

time & progress schedule or to complete th e work as the case may be under Contract & clear the site 

on or before the due date or extended date of completion they shall without prejudice to any other 

right or remedy shall be liable for liquidated damage as stipulated below or such small amount as m ay 

be fixed by the Engineer - in-charge on the Contract value of the work or actual value of the work 

whichever is higher for every week during which the progress remains below the specified time of 

completion subject to the total amount of compensation for delay to be paid under this condition shall 

not exceed the under noted percentage of the Contract value or of the Contract value of the item or 

group of items of work for which a separate period of completion is given:  

 

This will also be applicable to item s or group of items for which separate period of completion has 

been specified.  

 

  

 

Rates & upper limit of Liquidated Damage:  

 

 

Completed Period  

% of Contract / Work 

value per week 

Maximum % of 

Contract /work value  

a. Due Completion period (as originally    

stipulated) not exceeding 6 months  

@ 1% 10% 

b. Due Completion period (as originally 

stipulated) exceeding 6 months but not 

exceeding 2 years  

@ 0.5% 7.5% 

 

c. Due Completion period (as originally 

stipulated) exceeding 2 years  

@ 0.25% 5% 

 

6.9.1 The amount of liquidated damage (LD) may be adjusted or set -off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of LD 

comes to the notice of the Owner the Contractor does not have any amo unt pending with the Owner, 

the Contractor shall be served with a notice and in turn the Contractor has to deposit the said 

amount in shape of D/D with the Owner in the fashion mentioned earlier.  

 

 

 

End of Section -VI 
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SECTION - VII  

 

7.0 STATUTORY OBLIGATION & INSURANCE  

7.1 TAX ES: CONTRACTOR SHALL BE R ESPONSIBLE FOR PAYME NT OF ALL TAXES , DUTIES ,BOCW  CESS,  

ROYALTY, OTHER CESS ETC . AND COMPLIANCE OF AL L DEMAND BY TAXING A UTHORITIES .  

7.1.1 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 

from the payments due to the Contractor, the tax es as required under income tax  act, or BOCW 

Act,or GST act as amended from time to time or under any other statute. It is for the Contractor to 

deal with the Tax  authorities directly in resp ect of any claim or refund relating to the above 

deductions and the Owner shall not be liable or responsible for any claims or payments or 

reimbursements in this regar d. 

7.2 INSURANCE :  

The Contractor shall obtain insurance coverage to the construction work  & related materials against 

loss under force majeure and assign the policy to the Owner where risk involvement is expected. The 

Contractor shall also at his own expenses carry and maintain group insurance with accidental benefit 

from reputed insurance com panies to the satisfaction of the Owner as follows: - 

7.2.1 Employees State Insurance Act:  

At present this area is not included in the scope of ESI scheme but may be covered at any point of 

time. In that case the Contractor has to accept full and exclusive  liability for compliance with all 

obligations imposed by the Employees State Insurance Act, 1948, and the Contractor further has to 

defend, indemnify and hold Owner harmless from any liability or penalty which may be imposed by the 

Central, State or Local  Authority by the reason of any asserted violation by Contractor or 

subcontractor of the Employees State Insurance Act, 1948 and also from all claims, suits or 

proceeding that may be brought against the Owner arising under growing out of or by reasons of t he 

work provided for by this Contract whether brought by employees of the Contractor, by third parties 

or by Central or State Government Authority or any political sub -division thereof. The Contractor 

agrees to fill in with the Employees State Insurance Co rporation, the Declaration Forms and all forms 

which may be required in respect of the Contractorõs or subcontractorõs employees, whose aggregate 

remuneration is Rs.6500.00 per month or less or as amended from time to time and who are employed 

in the work provided for or those covered by ESI from time to time under the agreement. The 

Contractor shall deduct and secure the agreement of the subcontractor to deduct the employeesõ 

contribution as per the first schedule of the employeeõs State Insurance Act from wages and affix 

the employeeõs contribution cards at wages payments intervals. The Contractor shall remit and secure 

the agreement of the subcontractor to remit to the State Bank of India, employeeõs State Insurance 

Corporation Account, and the employeeõs contribution as required by the Act. The Contractor agrees 

to maintain all cards and records as required under the Act in respect of employeeõs and payments and 

Contractor shall secure the agreement of the subcontractor to maintain such records. Any expen ses 

incurred for the contribution, making contributions or maintaining records shall be to the Contractor 

or subcontractorõs account. 

 

The Owner shall retain such sum as may be necessary from the total Contract value until the 

Contractor shall furnish sati sfactory proof that all contributions as required by the employees State 

Insurance Act, 1948, have been paid. This will be pending on the contactor when the employeeõs State 

Insurance Act is extended to the place of work.  

7.2.2  Workmen Compensation and Emp loyerõs Liability Insurance: 

Insurance shall be effected for all the Contractorõs employees engaged in the performance of this 

Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 

workmenõs compensation and employeeõs liability insurance for the latterõs employees if such 

employees are not covered under the Contractor insurance.  

7.2.3  Any other insurance required under Law or by Owner:  

Contractor shall also carry and maintain any and all other insurances, which h e may be required under 

any law from time to time. He shall also carry and maintain any other insurance, which may be required 

by the Owner.  

7.2.4  Accident or Injury to workmen:  

The Owner shall not be liable for or in respect of any damages or compensation  payable by law in 

respect or in consequence of an accident or injury to any workmen or other persons in the 

Employment of the Contractor or any subcontractor save and except any accident or injury resulting 

from any willful act or default of the Owner, hi s agents or servants and the Contractor shall 
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indemnify and keep indemnified the Owner against all such damages and compensation (save and 

except as aforesaid) and against all claims, demands, proceedings, costs, charges and expenses, 

whatsoever in respect  or in relation thereto.  

7.2.5  Transit Insurance:  

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 

items to be transported by the Contractor to the site of work.  

7.3 EMPLOYEES PROVIDENT FUND:  

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of such 

coverage certificate shall be submitted to Engineer - in-charge prior to commencement of work. The 

Contractor has to furnish certified challan copy showing the amount deposited against this particular 

work if the Contractor executes works at different places in India and deposit the total amount in 

one challan only. In addition to this, Contractor shall furnish an undertaking with a list of deployed 

Contract labour for whom such amount is deposited. Contractor shall comply all P.F. formalities for all 

the workmen engaged for this work and keep OPGC indemnified.  

 

 

 

 

 

End of Section -VII
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SECTION - VIII  

 

8.0 LABOUR LAWS  

8.1 LABOUR LAWS :  

 

 

 Contractor shall comply with all laws, ordinan ces, regulations and notification / instruction of Govt. concerning 

the health, wages, welfare, safety and employment and non -employment of his workers and shall exclusively 

bear the consequences of failure to comply therewith.  

 

The following points are t o be observed strictly by the Contractor.  

 

i) No labour  below the age of 18 (eighteen) years shall be employed on the work.  

ii)  The Contractor shall not pay less than the notified wages by the appropriate government 

towards minimum wages from time to time and must comply with Minimum Wages Act. The 

payment has to be made to the labours in the presence of authorized representative of the 

Owner / Admin Head. 

iii)  The Contractor shall at his expense comply with all labour  laws and keep the Owner 

indemnified in  respect thereof.  

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 

Remuneration Act 1976.  

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a valid 

Labour license from appropriate licens ing authority prior to starting / within 15 days of 

commencement of the work under the Contract. Validity of the license shall be maintained till 

expiry of Contract period & its extension, if any.  

vi) The Contractor shall employ labour  in sufficient number s to maintain the schedule of work 

and of quality to ensure workmanship of the degree specified in the Contract and to the 

satisfaction of the Engineer - in-charge. 

vii)  The Contractor shall furnish to the Engineer - in-charge at the interval of every 15 days a 

statement of the workmen employed on the works and also furnish information in Form -VIII, 

Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made there 

under.  

viii)  The Contractor shall comply with the provisions of the Factor ies Act 1948, Payment of 

Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmenõs 

Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 

Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 or any 

modifications thereof or any other laws relating thereto and rules made there -under from 

time to time. Owner shall not be held responsible for any injury sustained by Contractorõs 

workmen while on duty.  

In the event of any emplo yment injury the Contractor has to pay necessary compensation 

pertaining to treatment & other associated benefits to the injured employee. In the event of 

fatal injury, death compensation to the legal heir of said employee shall be paid by the 

Contractor. In case of failure by the Contractor to pay the compensation as decided by the 

competent authority under the Workmenõs Compensation Act, the Engineer-in-charge shall 

deduct the necessary amount from any outstanding bill of the Contractor or security and 

deposit the same with competent authority. In case before decision by the competent 

authority, if the Contract is being closed, estimated amount towards such compensation shall 

be retained from Contractor till finalization. For this purpose, the amount if fa lls short under 

the particular Contract shall be realized from any other Contract which the Contractor is 

executing. The Contractor has to make all statutory records and register required in support 

of compliance of above provisions. Relevant statutory ret urn shall be submitted with 

appropriate authority as required under the above Acts & rules with a copy to P&A 

department of Owner. All the records shall be kept within the work premises and must be 

made available on demand by Owner/Concerned statutory auth ority for scrutiny.  

ix)  The Contractor shall indemnify the Owner against any payments to be made under and for 

the observance of the provisions of the aforesaid Acts without prejudice to his rights to 

claim indemnity from his subcontractor, if any.  

x)  The Contractor has to make payment to their staff and labours by 7 th  day of succeeding 

month irrespective of release of Contractorõs payment by Owner. In case of any default in 
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the matter of payment to the labour , the following penalty apart from legal liabili ty shall be 

imposed and recovered from Contractorõs running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 

7 th  day of last wage period subject to maximum 1% of Contract value.  

(b) Repetition of three su ch cases may attract immediate termination of Contract without any 

further reference to Contractor as per terms of Contract.  

(xi)  Owner shall not take responsibility of Contractorõs labours either during execution of 

Contract or on closure of Contract or t ermination of Contract.  

xii)  However, in the event of default of any Contractor in payment to their labours  for more than 

one month from the date of payment and if the service is essential for the Owner and the 

Contract can not immediately be terminated, the Engineer - in-charge shall make the payment 

to the workmen and recover the same amount from any due of the Contractor. Under such 

circumstances the Contract shall be liable for immediate termination as deemed fit by the 

Owner.  

(xiii)  The Contractor shal l ensure that all the employees engaged by the Contractor including his 

subcontractor, if any, obtain health certificate from any competent medical practitioner 

under the provisions of Factories Act without any financial implication to Owner.  

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with wages, 

national & festival holidays, weekly off and extra wages or overtime as per law. The 

Contractor should provide employment card, wage slip and should maintain such other records 

in respect of engagement of workers as required by Contract Labour (R&A) Act 1970 and 

rules made there under. This provision must be ensured by the Contractor.  

 

8.2 CONTRACTOR TO INDEMNI FY THE OWNER:  

8.2.1 The Contractor shall indemnify the Owner and every o fficer and employee of the Owner including the 

Engineer- in-charge and his staff against all actions, proceedings, claims, demands costs and expenses 

whatsoever arising out of or in connection with the matters referred to in Clause 8.1 and elsewhere 

which may be made against the Owner for or in respect of or arising out of any act / omission by the 

Contractor in the performance of his obligations under the Contract. The Owner shall not be liable 

for or in respect of any demand or compensation payable by law in respect or in consequence of any 

accident or injury to any workmen or other person in the employment of the Contractor or his 

subcontractor and Contractor shall indemnify and keep indemnified the Owner against all such 

damage, compensation and against all claims, damages, proceedings, costs, charges and expenses 

whatsoever thereof or in relation thereto.  

8.2.2  Payment of Claims and Damages:  

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 

amount so paid and the  cost incurred by the Owner shall be charged to and paid by the Contractor 

and the Contractor shall not be at liberty to dispute or question the right of the Owner to make such 

payments notwithstanding the same may have been made without his consent or aut hority or in law or 

otherwise to the contrary.  

8.2.3  The Contractor shall intimate to the Workman Compensation Commissioner in Form EE -I within 

prescribed period the employment accident with relevant information with copy to the Owner. The 

Contractor shall  take all legal steps for compliance of the provisions of Workman Compensation Act 

relating to accident failing which Owner under circumstance shall take up the case for which all costs 

and expenses shall be recovered from the Contractor and the said Contr act shall be liable to be 

terminated & the Contractor liable to be debarred from future participation in bid. In case the 

amount can not be recovered from dues / security / dues of other contracts with Owner, the same 

shall be recovered as debt liability.  

 

 

 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WOR KERS:  

In respect of all labours  directly or indirectly employed in the works for the performance of 

Contract, the Contractor shall comply with or cause to be complied with all the rules and regulations 

of the local sanitary and other authorities or as framed by the Owner from time to time for the 

protection of health and sanitary arrangements for all workers.  

 

*8.4 MODEL RULES FOR LABOUR WELFARE  
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8.4.1 First Aid:  

a) At every workplace where the number of workme n engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  

  

(i)  12 small sterilized dressings  

(ii)  6 medium size sterilized dressings  

(iii)  6 large size sterilized dressings  

(iv)  6 large size sterilized b urn dressings  

(v) 6 (15 gms.) packet sterilized cotton wool  

(vi)  1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine  

(vii)  1 (60 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label.  

(viii)  1 role of adhesive  plaster  

(ix)  A snake-bite lancet  

(x)  1 (30 gms) bottle of potassium permanganate crystals  

(xi)  1 pair scissors  

(xii)  1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India  

(xiii)  A bottle containing 100 table ts (each of 5 grains) of aspirin  

(xiv)  Ointment for burns  

(xv)  A bottle of a suitable surgical anti -septic solution.  

 

b) At every workplace where the number of workmen engaged does not exceed 50, there shall 

be maintained in a readily accessible place first aid box c ontaining the following equipments:  

 

(i)  6 small sterilized dressings  

(ii)  3 medium size sterilized dressings  

(iii)  3 large size sterilized dressings  

(iv)  1 (30 ml.) bottle containing a two percent alcoholic solution of iodine  

(v) 3 large sterilized burn dressings  

(vi)  1 (30 ml.) bott le containing sal volatile having the dose and mode of 

administration indicated on the label.  

(vii)  1 snake-bite lancet  

(viii)  1 (30 gms.) bottle of potassium permanganate crystals  

(ix)  1 pair scissors  

(x)  1 copy of the first aid leaflet issued by the Director General Factory A dvise 

Service and Labour Institute, Government of India  

(xi)  A bottle containing 100 tablets (each of 5 grains) of aspirin  

(xii)  Ointment for burns  

(xiii)  A bottle of suitable surgical anti -septic solution.  

 

The appliances shall be kept in good order and they shall be place d under the charge of a responsible 

person who shall be readily available during working hours. Suitable transport / conveyance facility 

shall be kept readily available to take injured person(s) who suddenly fall seriously ill and shifting of 

urgent cases to nearest hospital. If required, initial first aid may be provided in Ownerõs hospital in 

emergency, but subsequent treatment is Contractorõs responsibility in any other hospital. 

8.4.2  Accommodation for Labour: The Contractor shall during the progress of  the works provide, erect and 

maintain necessary temporary living accommodation and ancillary facilities for labour  at his own 

expense and up to the standards as approved by the Engineer - in-Charge at a place outside the 

Ownerõs premises. 

8.4.3  Drinking Wat er:  In every workplace, there shall be provided and maintained at suitable locations, 

easily accessible to labour , a sufficient supply of cold water fit for drinking.  

 

Where drinking water is obtained from public water supply, each work place shall be pro vided with 

storage where drinking water shall be stored.  

 

Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain or 

other source of pollution.  Where water has to be drawn from an existing well, which is within  such 

proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated 
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before water is drawn from it for drinking.  All such wells shall be entirely closed in and be provided 

with a trap door, which shall be dust and wat erproof.  

 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month.  

 

Washing and Bathing Places:  Adequate washing and bathing places shall be provided separately for 

men and women.  Such places shall be kept in clean and drained condition.  

Standard number of Latrines and urinals:  There shall be provided within the precincts of every 

workplace latrines and urinals in an accessible place and in  the following scales: -   

a)Where females are employed, there shall be at least one latrine / urinal for every  25 females.  

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males.  

Provided that where the no. of males e mployed exceeds 100, it shall be sufficient if there is one 

latrine for every 25 males up to first 100 and one for every 50 thereafter.  

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case may 

be, shall be rec koned as 25 or 50.  

Other specifications shall comply to the Odisha Factories Rules -1950. 

 

Latrines and urinals : Except in workplaces provided with water flushed latrines connected with a 

water -borne sewage system, all latrines shall be provided with recept acles on dry earth system which 

shall be cleaned at least four times daily and at least twice during working hours and kept in a strictly 

hygienic condition.  Receptacles shall be tarred inside and outside at least once a year.  

 

If women are employed, sepa rate latrine and urinals, partitioned from those for men and labeled with 

bold letters in both Oriya & Hindi, such as ò For Menó or òWomenó shall be provided.  A poster showing 

the figure of a man and of a woman shall also be exhibited at the entrance to l atrines for each sex. 

There shall be adequate supply of water close to latrines and urinals.  

8.4.4  Construction of latrines:  Inside walls shall be constructed of masonry or other non -absorbent 

material and shall be cement -washed inside and outside at least  once a year. The dates of cement 

washing shall be noted in a register maintained for the purpose and kept available for inspection.  

Latrine shall have at least thatched roof.  

8.4.5  Disposal of Excreta : Unless otherwise arranged for by the local sanitary authority, arrangement for 

proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 

Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 

tank prepared for the purpose and cov ering it with a 15 cm layer of waste or refuse and then covering 

it with a layer of earth for a fortnight (when it will turn into manure).  

 

The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer - in-

Charge to effe ct proper disposal of soil and other conservancy work in respect of Contractorõs 

workmen or employees on the site.  The Contractor shall be responsible for payment of any charges, 

which may be levied by municipal authority for execution of such work on his  behalf.  

8.4.6  Provision of shelters during rest: At every workplace there shall be provided free of cost four 

suitable sheds, two for meals and two others for rest, separately for use of men and women Labour.  

Height of each shelter shall not be less than  12õ from floor-level to lowest part of roofs. Sheds shall 

be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per head.  

8.4.7  Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 

provi ded at least one room for use of children under the age of 6 years belonging to such women.  

Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 

impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided with 

suitable and sufficient openings for light and ventilation. There shall be adequate provision of 

sweepers to keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils shall be 

provided to the satisfacti on of local medical, health and municipal authorities.  Use of huts shall be 

restricted to children, their attendants and mothers of children.  

 

Where the number of women workers is more than 30 or more, the Contractor shall provide at least 

one hut and one Dhai to look after children of women workers.  

 

Size of creche (s) shall vary according to the women workers employed.  
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Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.  

 

All other provisions shall comply to Odisha Fa ctories Rules -1950. 

 

8.4.8  Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months or 

more. 

8.4.9  Planning, setting and erection of the above mentioned structures shall be approved by the Engineer -

in-Charge, and the whole of such temporary accommodation shall at all times during the progress of 

the works be kept tidy and in a clean and hygienic condition to the satisfaction  of the Engineer - in-

Charge at the Contractorõs expense. The Contractor shall conform generally to sanitary requirements 

of local medical, health and municipal authorities and at all times adopt such precautions as may be 

necessary to prevent soil, water & air pollution of the site.  

 

On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish 

burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site 

left clean and ti dy to the entire satisfaction of the Engineer - in-Charge at the Contractorõs expenses. 

8.4.10 Anti -malaria precautions : The Contractor shall at his own expense conform to all anti -malaria 

instructions given to him by the Engineer - in-Charge, including fillin g up any borrow pits which may 

have been dug by him. 

8.4.11 Enforcement:  The Inspecting Officer mentioned in the Contractors L abour Regulations at Clause 

8.5.1(d) or any other officer nominated in his behalf by the Engineer - in-Charge shall report to the 

Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 

provision of these rules either wholly or in part and the Engineer - in-Charge shall impose such fines 

and other penalties as are prescribed in the conditions.  

8.4.12 Interpretations etc:  On any question as to the application, interpretation of effect of these rules, 

the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund 

Commissioner as the case may be shall be final and b inding. Over & above the said provision, any court 

pronouncement having territorial jurisdiction shall be binding on both parties as the case may be.  

8.4.13 Amendments:  Government may, from time to time add to or amend Labour Laws and rules thereto and 

issue such directions as it may consider necessary for the proper implementation of these laws & 

rules or for the purpose of removing any difficulty which may arise in the administration thereof.  

 

8.5 CONTRACT LABOUR REGUL ATION  

8.5.1 Definition:  In these regu lations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them:  

 

(a) òInspecting Officeró means any officer as mentioned below corresponding to different 

departments:  

Govt.Deptt.    Designatio n 

i)  Labour:   Rural Labour Inspector to Labour  

  Commissioner 

ii)  Factory:   Inspector of Factories & Boilers to    

 Chief Inspector of Factories & Boilers.  

 

iii)  Provident Fund:  Provident Fund Inspector to  

    Provident Fund Commissioner  

 

iv) Any other p erson of above departments duly authorized by competent authority.  

 Ownerõs Inspecting Officer means officers as mentioned below: 

 i) Plant Manager 

 ii)  Engineer- in-charge 

iii)  General Manager (P&A) or his authorized representative  

 iv) Safety / Fire Offic er  

 

8.5.2  Submission of information before commencement of work:   
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Contractor shall, before commencement of the work, furnish in writing to the Engineer - in-charge of 

the area concerned the following information:  

(a) Name and address of subcontractors as and  when they are engaged.  

(b) Date of Commencement of the work.  

(c) Number of workers employed and likely to be employed.  

(d)  Wages for different categories of workers.  

8.5.3(i) Number of hours of work which shall constitute a normal working day: - 

The number  of hours, which shall constitute a normal working day for an adult, shall be eight hours 

including ½ hr. rest after five hours of work. The working day of an adult worker can be so arranged 

that inclusive of intervals, if any, for rest it shall not spread  over more than ten / twelve hours on any 

day with prior approval of competent authority. If an adult worker is made to work more than nine 

hours on any day or for more than forty eight hours in any week he shall, in respect of overtime work, 

be paid wages at double the ordinary rate of wages.  

(ii)  Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly rest day 

unless he has or will have a s ubstituted rest day, on one of the three  days immediately 

before or after the rest day provided that no worker shall work for more than ten 

consecutive days without a full rest day.   

8.5.4  Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 

commences his work under Contract, display and correctly maintain and continue to display and 

correctly maintain in clean and legible condition in conspicuous places at site, notice in English, Oriya & 

Hindi giving the rate of mini mum wages, the hours of work for which such wages are payable, the 

weekly rest days workers are entitled to and name and address of the Inspecting Officers.  

8.5.5  Fixation of Wage Periods:  The Contractor shall fix wage periods in respect of which wages sh all be 

payable. No wage period shall exceed one month.  

8.5.6  Payment of Wages:  

(i)  Wages due to every worker shall be paid to him direct or to his authorized person. All wages 

shall be paid in current coins or currency or in both.  

(ii)  Wages of every worke r engaged under the Contract shall be paid where the wage period is 

one week, within THREE days from the end of the Wage period; and in any other case before 

the expiry of the 7 th  day or 10 th  day from the end of the wage period according as the 

number of w orkers does not exceed 1,000 or exceeds 1,000.  

(iii)  When employment of any worker is terminated by or on behalf of the Contractor, the dues of 

such worker shall be paid with immediate effect.  

(iv)  Payment of wages shall be made at the work site on a worki ng day except when the work is 

competed before expiry of the wage period, in which case final payment shall be made at the 

work site within 48 hours of the last working day and during normal time.  

8.5.7  Register of Workman: A register of workmen shall be m aintained in the Form appended in Annexure -X 

and the relevant particulars of every workman shall be entered therein immediately on his 

employment and kept at the work site.  

 

8.5.8  Employment Card: The Contractor shall issue an employment card in the Form a ppended in Annexure -

XI to each worker on the day of work or entry into his employment. On termination of employment 

the Employment Card shall be retained by the Contractor and a service certificate shall be issued in 

Form X.  

8.5.9  Register of Wages etc:  

(i ) A Register of Wages -cum-Muster Roll in the Form appended in Annexure -XII  shall be 

maintained and kept at the work site or as near to it as possible.  

(ii)  A wage slip in the Form appended in Annexure -XV shall be issued to every worker employed 

by the Cont ractor at least a day prior to disbursement of wages.  

8.5.10 Deductions, which may be made from Wages:  

(i)  Wages of a worker shall be paid to him without any deductions of any kind except the 

following:  

 (a) fines  

(b) deductions for absence from duty. The amount of deduction shall be in proportion to 

the period for which he was absent.  

(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, where 

such damage or loss is directly attributable to his neglect or default.  
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(d)  Rent of house accommodation / amenities  

(e) deductions for recovery of advances or for adjustment of overpayment of wages. 

Advance granted shall be entered in a register; and  

(f)  any other deduction, which the Owner may from time to time allow.  

(ii)  No fines shall be imposed on any worker in respect of such acts and omissions on his part as 

have been approved by the Competent authority as in Clause 8.5.1.  

(iii)  No fine shall be imposed on a  worker and no deductions for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 

fines or deduction.  

(iv)  The total amount of fines which may be imposed in any one wage period on a worke r shall not 

exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of 

sixty days from the date on which it was imposed. Every fine shall be deemed to have been 

imposed on the day of the act or omission in respect of which it was imposed.  

(vi)  The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 

Commissioner, clearly stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in good condition in a conspicuous place on the work site.  

(vii)  The Contractor shall maintain a register of fines and the register of deductions for damage 

or loss in the Forms appended in Annexure -XIII & XI V respectively, which should be kept at 

the place of work.  

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 

under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following parti culars: - 

(a) Full particulars of the labours who met with accident  

(b) Rate of Wages  

(c) Sex 

(d)  Age 

(e) Nature of accident and cause of accident  

(f)  Time and date of accident  

(g) Date and time when admitted in hospital  

(h) Date of discharge from the hospi tal  

(i)  Period of treatment and result of treatment  

(j)  Percentage loss of earning capacity and disability as assessed by Medical Officer.  

(k)  Claim required to be paid under Workmenõs Compensation Act. 

(l)  Date of payment of compensation  

(m) Amount paid w ith details of the person to whom the same was paid  

(n) Authority by whom the compensation was assessed  

(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages -cum-Muster Roll 

required to be maintained under these Re gulations shall be preserved for 3 years  after the date on 

which the last entry is made therein Form IX.  

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him carry 

out investigations, and send a report to the  Engineer-In -charge specifying the amounts representing 

workerõs dues and amount of penalty to be imposed on the Contractor for breach of these 

Regulations, that have to be recovered from the Contractor, indicating full details of the recoveries 

proposed and the reasons therefore. It shall be obligatory on the part of the Engineer - in-charge on 

receipt of such a report to deduct such amounts from payments due to the Contractor.  

8.5.14 Disposal of amounts recovered from the Contractor:  The Engineer - in-charge shall arrange payment to 

workers concerned at the earliest from receipt of a report from the Inspecting Officer except in 

case where the Contractor had made an appeal under Clause 8.5.15. In case where there is an appeal, 

payment of workers dues would be a rranged by the Engineer - in-charge, wherever such payments 

arise, within THIRTY days from the date of receipt of the decision of the authority specified in 

Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer:  Any person aggrieved by a decision  of the Inspecting 

Officer may appeal against such decision before the higher authority concerned within THIRTY days 

from the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer - in-

charge.  
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Inspection of Books and other Do cuments: The Contractor shall allow inspection of the Registers and 

other documents prescribed under these Regulations by Inspecting Officers and the Engineer - in-

charge/Owner/Ownerõs representative at any time on receipt of due notice at a convenient time.  

 

Interpretation, etc.: On any question as to the application, interpretation or effect of these 

Regulations the decision of the Owner or his representative shall be final & binding.  

 

Amendments:  Government may, from time to time, add to or amend Labour l aws and issue such 

directions if considered necessary for the proper implementation of Labour laws or for removing any 

difficulty, which may arise in the administration thereof.   

 

REGISTERS TO BE MAINT AINED BY THE CONTRACTOR:  

Factory Act 1948:  

1. Register of Adult workers  : Form-12 

2. Register of leave with wages  : Form-15 

3. Register of Accident   : Form-26 

4. Register of over time   : Form-10 

5. Register of  health   : Form-31 

6. Register for issue of PPEs    

  7. Register for compensatory holiday:  Form-9 

8. Muster Roll with Wages Register  

 

Contract Labour (R&A) Act 1970  

9. Muster Roll     : Form-XII  

10. Employment cards    : Form-X 

11. Register of Contract Work  : (Form VII)Part - II  

 

Payment of Wages Act -1936 

12. Register of Fines    : Form-XVII  

13. Register of De duction   : Form-XIV  

14. Register of Advance   : Form-XVIII  

 

Minimum wages Act  

15. Wage slip     : Form-XV 

 

Payment of Bonus Act  

16. Consolidated Register  

 

PF Act  

17. Contribution Register  

18. Inspection Register  



Page 67 of 163 
 

 

Equal Remuneration Act 1976  

19. Form ôDõ Register  

 

Miscellaneous Register  

20. Register for issue of PPEs  

 

 

 

 

 

 

 

 

 

End of Section - VIII
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SECTION - IX  

 

9.0 SAFETY PROVISIONS:  

9.1 GENERAL:  

It is the objective of OPGC to maintain excellence in safety & loss control performance by 

Contractors at all location s of ITPS. The Owner will provide the environment, encouragement and 

support to achieve this objective but is the Contractorõs responsibility to establish, maintain, and 

manage its own safety & loss prevention programme.  

 

Contractor shall adhere to safe wo rk practice and guard against hazardous and unsafe working 

condition and shall comply with Ownerõs safety rules as setout herein. Prior to start of work, 

Contractor will be provided copies of Owners Health & Safety Manual for information and guidance.  

 

The contactor is expected to exert primary control through their line supervision to obtain desired 

performance. Repeated poor safety performance shall lead to termination of Contract and shall be 

debarred from future participation in Contract for one year.  

 

9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT  OF SAFETY :  

9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau of 

Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other 

orders made there under and other acts as applicable.  

9.2.2  The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before start ing 

of work, Contractor shall consult Engineer - in-charge and ensure that any loss or damage due to fire to 

any portion of the work under this Contract due to his fault shall be made good by the Contractor at 

his cost.  

9.2.3  Before entry into the plant prem ises, all the Contractor labours shall be imparted safety training by 

Ownerõs Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4  The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 

worki ng & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 

Operators / drivers of various vehicles must have valid license from competent authority.  

 

9.3 SAFETY RULES OF OWNER:  

9.3.1 The Contractor has to strictly abide by  the Safety rules & regulations enforced by Owner from time 

to time. The Contractor shall provide proper Identity Card to their employees, which shall be 

produced for verification on demand at security gate & in working areas. All the Contractor workers 

have to be provided with personal protective equipment as per the BISH duly certified by Ownerõs 

Safety Officer. The Contractor has to make provision of standard PPEs as laid down in Clause 9.13 

and get it approved from Ownerõs Safety Officer before commencement of the work, failing which 

the Contractor & their workmen shall not be allowed to enter into the plant / work site.  

9.3.2  Any Contract labour  who shall be detected inside the plant without use of any of the PPEs shall not be 

allowed to continue in dut y. On first occasion, he shall be sent back with warning and on second 

occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. Repetition 

of the same shall constrain the management to advise the Contractor to remove such person from his 

employment under this Contract.  

9.3.4  The Contractor workmen are restricted to go to any other department / work place during duty 

without permission of Engineer - in-charge. 

9.3.5  Any Contractor workman detected on duty in drunken condition  shall not be allowed to continue at the 

Ownerõs site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to electrical 

workmen as and when required.  

 

9.4 COMPENSATION :  

For any accident of Contractor workmen while  on work the Contractor shall pay compensation to their 

workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such compensation.  

 

9.5 SAFETY IN OPERATION /  MAINTENANCE :  
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9.5.1 Contractor shall have to undertake any job as & when  required at mutually agreed time with the 

concerned Engineer - in-charge and with proper work permit (PTW) for safety consideration & 

uninterrupted running of the plant.  

 

9.5.2  No workman can be engaged in over time during night hours & on holidays without specific approval of 

Engineer- in-charge. 

 

9.6 FIRST AID AND INDUST RIAL INJURIES :  

i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner.  

ii)  Contractor shall mak e outside arrangements for ambulance service for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to Owner prior 

to start of work, and their telephone numbers shall be prominently posted in Contractorõs 

field  office.  

iii)  All necessary personal protective equipments as considered adequate by the Engineer - in-

charge / Safety Officer shall be kept available for the use of persons employed at the site 

and maintained in good condition suitable for use. The standard  of Personal Protective 

Equipments (PPEõS) to be provided by the Contractors to their employees shall be as 

furnished under ôstandardõ of Personal Protective Equipments as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engin eer - in-charge/his representative any 

injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer - in-

charge and the Safety Officer in investigation process to establish basic causes and 

recommend appropriate improvements in control  and remedial measures.  

 

9.7 NO SMOKING AREA :  

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, tank 

farm, Diesel/petrol filling station & warehouse in particular. Violators of the òNo Smokingó rules shall 

be removed from employment immediately. Smoking is prohibited in public place.  

 

9.8 NOTICES TO BE DISPLA YED:  

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 

premises the following norms relating to safety, health and environment imposed by the Owner.  

 

× Ownerõs Safety and Health Procedures & rules applicable to Contractor workmen in Ownerõs 

premises. 

 

9.9 BARRICADE:  

i) Contractor shall erect and maintain barricades required in connection with his work to guard , 

protect & prevent accidents by others.:   

 Areas to be guarded  

  a) Excavations  

b) Hoisting areas  

c) Areas considered hazardous by either Contractor or Owner.  

d) Ownerõs existing property subject to damage by Contractorõs operation. 

e) Railroad / unloading spots.  

f)  Any other place as directed by Engineer - in-charge / Ownerõs Safety Officer. 

ii)  Contractorõs employees and those of his subcontractors shall abide by Ownerõs barricading 

practice and the provisions thereof.  

iii)  Barricades and hazardous areas adjacent to b ut not located in normal routes of travel shall 

be marked by red flasher lanterns at nights.  

 

9.10 SCAFFOLDING :  

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in 

accordance with the Ownerõs Safety & Health Procedures and in compliance with the 

requirements imposed by the Engineer - in-charge. All scaffold structures shall bear the 

scaffold identification serial number, the safe working load of its platform, the signature of 

Engineer- in-charge and a clear indication of the safe access period of seven days. Incomplete 

scaffolds must bear a caution ð òScaffolding Incompleteó (both in Hindi & Oriya). 
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The Contractor shall maintain a register of all scaffolds erected, dates of erection and 

reports of inspection and certif icate of fitness. No scaffolding new or modified shall be used 

by any one unless it has been inspected by Ownerõs Safety Officer / competent person for 

satisfactory condition before use and thereafter before every subsequent seven days. If 

scaffolding memb ers are provided by Owner, the Engineer - in-charge must certify the 

members of the scaffold before use.  

 

In case of any modification or alteration in scaffolding, the Contractor must display on the 

scaffolds as òDO NOT USEó sign until it has been inspected and accepted as a safe structure 

by Ownerõs Safety Officer. 

 

None other than a skilled & experienced workman shall erect, alter, modify the scaffolding 

under supervision of a competent person.  

 

 Any Contractor wishing to make use of an erected scaffold mus t ensure that permission has 

been granted by the Engineer - in-charge / competent person for the purpose and that the 

structure is capable of taking the load required for the related work. The Contractor must 

also confirm to the management instructions appli cable to scaffold work control.  

 

 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer - in-charge. 

Walking over unguarded beam at height is str ictly forbidden.  

ii)  Suitable scaffoldings should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except such short period works as can be 

done safely from ladders. When a ladder is used a Mazdoor  shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well, suitable footsteps and 

handrails shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than 1 in 4 (1 horizontal and 4 ver tical). No metallic ladder shall be allowed for use in 

work place.  

iii)  Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 

suspend from an overhead support or erected with stationary support shall have a guard rail 

properly attached, bolted, braced and otherwise retarded at least one meter high above the 

floor or platform of such scaffolding or staging and extending along with the entire length of 

the outside and ends thereof with only such openings as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure.   

iv) Working platform, gangways and stairways should be so constructed that they should not sag 

unduly or unequally and if the height of the platform or gangway or the stairway is more than 

3.25 meters above ground level or floor level, they shall be closely & rigidly constructed, 

should have adequate width and be suitably fastened as described in (ii) above.  

v) Every opening in the floor of a building or in working platform should be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

railing whose minimum height shall be 1.0 meter.  

vi) Safe means of access shall b e provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 

length. The length of rung between the side rails of ladder shall in no case be less than 30 cm 

for lad der up to and including 3.0 meter in length. For longer ladders this length shall be 

increased at least 15 mm for each additional meter of length. Uniform step spacing shall not 

exceed 30 cms. Adequate precautions shall be taken to prevent danger from elec trical power. 

No materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or public. The Contractor shall also provide all necessary fencing 

and lights to protect the workers and staff from accid ents, and shall bear the expenses of 

defense of every suit, action or other proceedings of law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded in any such  suit or action or proceedings to any such person or 

which may with the consent of the Contractor to compromise any claim by any such person.  

 

9.11 EXCAVATION AND TRENC HES:  
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All trenches 1.2 meters or more in depth shall at all times be provided with at lea st one ladder for 

each 50-meter length or fraction thereof.  

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 

ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to 

give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to collapse. 

The excavated materials shall not be placed within 1.5 meters of the edge of the trench or half of 

the trench depth whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done.  

 

 

9.12 SAFETY MEASURE IN DE MOLITON WORK :  

I)  Before any demolition work is commenced and also during the process of the demolition work - 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 

electrically charged.  

c) All practical steps shall be taken to prevent danger to persons deployed fr om risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe.  

II)  All personal protective equipments as considered necessary by the Engineer - in-charge / 

Safety  Officer shall be kept available for the use of the persons employed at the site and 

maintained in good condition suitable for use. The standard of PPEs to be provided by the 

Contractors to their employees should correspond to Clause 9.13 hereinafter.  

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be 

provided with protective footwear, protective gloves, dust mask and goggles.  

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 

which are injurious to the eyes shall be provided with protective goggles & dust mask.  

c) Those engaged in welding and gas cutting works shall be provided with protective face and 

eye-shields / welding mask, hand gloves & leather apron etc.  

d) Stonebreakers s hall be provided with protective goggles, protective clothing, hand gloves & 

dust mask and seated at sufficiently safe distances.  

e) When workers are employed in sewers and manholes which are in use, the Contractor shall 

ensure that the manhole covers are ope ned and are ventilated at least for one hour before 

the workers are allowed to get into the manholes, and the manholes so opened shall be 

cordoned off with suitable railing and provided with warning signals or board to prevent 

accident to the public. In ad dition, procedure to work in confined space shall be strictly 

followed.  

f)  The Contractor shall not employ men below the age of 18 years and women on the work of 

painting the products containing lead in any form. No female worker shall be allowed to work 

with out tight apron near rotating machines. Wherever men above the age of 18 years are 

employed on the work of lead painting the following precautions shall be taken - 

1. No paint containing lead products shall be used except in the form of paste or 

readymade paint.  

2. Suitable facemasks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint, dry rubbed and scrapped.  

3. All the required PPEs shall be provided by the Contractor to the workmen and adequate 

facil ities shall be provided to enable the working painters to wash them on cessation of 

work.  

III)  When the work is subject to a risk of drowning all necessary safety equipments sufficient 

PPEs including lifebuoy & rope shall be kept for use and all necessary steps shall be taken for 

prompt rescue of any person in danger and adequate provision shall be made for prompt first 

aid treatment of all injuries likely to be sustained during the course of work.  

IV)  Use of hoisting machines and tackles including their at tachment anchorage and supports shall 

conform to the following standard or conditions and must comply the provision of Factory 

Act.  

a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from inherent defect and s hall be kept in good working order.  

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from inherent defects.  
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any scaffolding 

or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley  

block used in hoisting or lowering or as means of suspension, the safe working load & date of 

testing shall be labeled on the equipment. Every hoisting machine and all gear referred to 

above shall be marked with the safe working load and the conditions un der which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to shall be 

loaded beyond the safe working load except for the purpose of testing.  

e) In case of department machines, the safe working load shall be displaye d on the equipment 

by the Engineer - in-charge. As regards Contractorõs machines, the Contractor shall obtain 

necessary test certificate from competent authority and inform the Engineer - in-charge for 

verification, whenever he brings any machinery to site of work. The safe working load and 

date of load testing & due date of testing shall be labeled on the equipment in both cases.  

f)  Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 

circumstances.   

g) The lifting area  including winch and other such equipment shall be isolated by suitable 

barricade to prevent entry of other persons & animals.  

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with effi cient safeguards. Hoisting appliances shall be provided 

with such means as to reduce to the minimum the accidental descent of the load. Adequate 

precaution shall be taken to reduce to the minimum risk of any part or parts of a suspended 

load becoming accidentally displaced. When workers are employed on electrical installations, 

which are already energized, insulating mats, wearing apparel such as gloves, sleeves and 

boots as may be necessary should be provided. The workers shall not wear any rings, watches 

and carry keys or other materials, which are good conductors of electricity.  

VI)  All scaffolding, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffoldings, ladder or equipment shall be altere d or 

removed while it is in use. Adequate washing facilities shall be provided at or near places of 

work. 

VII)  These safety provisions shall be brought to the notice of all concerned by displaying on a 

notice board at a conspicuous place of worksite. The p erson responsible for compliance of the 

safety code shall be named therein by the Contractor.  

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 

arrangements made by the Contractor shall be open to inspection by the Engineer- in-charge / 

Safety Officer of Owner or authorized representatives and the Inspecting Officers as 

defined in the Contract Labour (R & A) Act.  

IX)  Notwithstanding the above clauses there is nothing to exempt the Contractor from the 

operations of any  other Act or rules in force in the Republic of India. The works throughout 

including any temporary works, shall be carried out in such a manner as not to interfere in any 

way whatsoever with the traffic on any roads or footpaths at the site or in vicinity  thereto 

or any existing works whether the property of the Owner or a third party is affected.  

X) Every Contractorõs employee shall be at all times under the proper supervision when working 

in Ownerõs premises or outside working site under Contract. Where a Contractor / 

subcontractor himself works alone or with 2 -3 persons and does not have specifically 

designated supervisors, the Contractor shall be treated as supervisor and ensure safety of 

self & his workmen.  

XI)  The Contractor must ensure that all equip ment brought to site are in good condition, 

maintained in good condition, complies with the requirements of the Factories Act and/or any 

other specific legislation and is used or erected safely. Minimum stock of PPEs must be 

maintained by the Contractor in  site store to meet all times need at work.  

XII)  Contractor workers engaged in areas involving coal dust must use dust mask in addition to 

safety shoes, hardhats & safety glasses.  

XIII)  Contractor labour  while working in heights or on utilities connected t o moving equipments etc. 

must use safety belts / full body harness as per requirement.  

XIV)  Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 

traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fa ns, compressors, DG 

set, turbine hall etc. must use ear plug /ear muff.  

XV) The use of compressed air for cleaning of clothing and skin is forbidden.  
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XVI)  No source of ionizing radiation shall be brought to Ownerõs premises without the prior 

permission of the Engineer - in-charge. 

XVII)  Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer - in-charge. 

XVIII) All site huts, storage facilities, shelters and the like shall be provid ed with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all 

times.  

XIX)  Gas fires and radiant heaters are forbidden in site huts.  

XX)  The Contractor may only use high -pressure water washing, on -line sealing and steam cleaning 

apparatus with prior permission of the Engineer - in-charge/his representative.  

 XXI)  Overhead Crane:  

a) No work on overhead crane is permissible when persons are either working or otherwise 

available under the said work. Roadways  must be barricaded when work is carried out on 

roofs having eaves (overhanging edges of roof) parallel to roadways.  

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 

materials.   

 XXII)  Electrical:  

a) Only autho rized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment.  

b) All electrical work including temporary wiring shall be done in accordance with the current 

Indian Electricity Regulations and wit h the permission of concerned departmental electrical 

engineers/ competent authority.  

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 

Contractor.  

d) All electrical equipments provided by the Contractor and any t emporary supply installations 

should comply with the provisions of the relevant Indian Electricity Regulations.  

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 

number, registered and periodically inspected & teste d. All such equipments used by the 

Contractor shall have a current test certificate of electrical safety.  

f)  For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in 

plug socket shall be liable for severe penalty.  

 

 XXIII)  Crane:  

a) Cranes & other heavy equipment must be guided into and out of the plant by a person (pilot) 

walking in front of the vehicle at a SAFE distance.  

 b) No person shall ride on a crane ball, cable or boom etc.  

c) Areas within the surrounding radius o f the rear of the rotating super structure of the heavy 

crane shall be barricaded to prevent personnel from being struck or crushed by the crane 

while in operation at one place.  

d) Crane booms must not be operated within 3 meters of live electrical wires.  

e) Light of Crane: Head light & back light must be used irrespective of movement or working in a 

static condition.  

 XXIV) Vehicles:  

a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machi nery etc. unless specifically authorized in writing to do 

so. 

b) Automobiles and other vehicles shall be parked only in designated areas.  

c) Maximum speed limits shall be as per the road signs inside factory premises.  

d) Vehicles traveling on plant roads a t night must use headlights at low beam. All loads must be 

securely fastened.  

e) No Contractor labour  shall sit on the open truck or tractor/trailer body etc.  

f)  Nobody should enter or get out of any moving vehicles or equipments.  

g) Proper cover shall be provided for vehicles carrying dust -emitting materials.  

 XXV)  Hot Work Permit:  

a) Contractor shall contact the Engineer - in-charge of the work to obtain a HWP before starting 

any flame cutting, welding, grinding or other hot work.  

b) The Contractor shall pr ovide a fire watch if the hazard dictates the need for one.  

c) All compressed gas cylinders must be stored in upright position and properly secured with a 

valve cap. 
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d) Ensure availability of approved extinguishers in good working order and properly filled  before 

starting the job.  

e) Where cutting, burning or welding is to be done overhead, a person must be stationed below 

at a safe distance with an approved fire extinguisher. The area under overhead work shall be 

barricaded.  

f)  Arc welding done at floor le vel must be shielded to protect personnel from welding area.  

g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use.  

h) Tarpaulins used shall  be fire resistant. The placement & use of tarpaulins shall be under 

strict supervision & control of company personnel.  

i) Fire hydrants and hoses are not to be used without written permission of Engineer - in-charge 

except to fight fires.  

 j)  No LPG shall be used for any industrial purpose.  

 XXVI) Compressed Gas Cylinder:  

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 

Transporting horizontally or by means of òbarrel rollingó tactics is forbidden. No cylinder 

shall be moved with the protective cap off or regulator attached except when secured in an 

approved welding buggy. All cylinders whether charged or empty must be secured in an 

upright and approved manner remote from possible damage.  

 XXVII) Confined spaces:   

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 

restricted means of space) until such entry permit is issued and signed by the departmental 

Engineer- in-charge of the confined space work area.  

 XXVIII) General Practices:  

  Int oxicants:  

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises. 

Violators will be immediately removed and permanently prohibited from entering the plant.  

b) Possession of drugs for other than medical reasons is for bidden on company premises. 

c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited.  

 XXIX) House Keeping:  

a) Good House-Keeping practices are to be followed and the work places kept clean and orderly. 

Rejects & scraps shall be deposited in proper waste containers / place as the case may be.  

a) At no time shall any materials or equipment be placed so as to block the aisles & emergency 

exits from work place.  

XXX)  Machinery Guarding:  

Machinery, tools and equipment  must not be operated without guards.  

 XXXII) Fire Protection:  

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be covered 

or blocked and fire equipment lines must always be kept clear.   

b) All fi re incidents must be reported to the Engineer - in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated.  

XXXIII) Temporary Building:  

Temporary building and material storage areas shall only be allowed on writt en approval of 

the Engineer - in-charge. They shall not be set up under power lines or over pipe ways.  

 XXXIV) Clearance Procedure:  

Contractor must utilize the plant safety clearance procedure for performing work on process 

equipment, machines, and electrica l equipment, as close supervisory coordination and control 

are needed on these jobs.  

XXXV) Plant Utilities:  

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 

source of supply has been designated and authorized by Engineer- in-charge. 

 

9.13 MINIMUM QUALITY OF P ERSONAL PROTECTIVE E QUIPMENT :  

Standard of perso nal protective equipment  to be provided by the Contractors to their employees are 

indicated here below.  

 

NAME OF THE ITEMS WITH SPECIFICATION    

1.  Industrial saf ety helmet conforming IS: 2925     



Page 75 of 163 
 

2. Safety shoes conforming IS: 9473 -1993   

3.  Dust mask conforming IS: 9473 -1983    

4. Safety belt conforming IS: 3521 -1983 ð Full body harness with  life line & fall arrester  and with 

shock absorber .   

5. Safety glasses for dust protection     

 

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side arms 

for personalized fit.  

  

6.(i)  Ear muff conforming IS:6229      

   (ii)  Ear plug or Ear seal        

Unique closed cell poly ester from smooth tapered surface similar to ear canal, swells slowly to fit 

individual Ear canal.  

(Any one item out of three types of ear protection device should be issued)  

7. Flame-Water -Oil -Acids & alkali resistant work wear (made of 100% cotton fabric )   

8. Safety gloves of Kevlar or equivalent (high temp. resistance)  

9. Face shield (conforming IS: 8521 part I type -I)   

10. Electrical hand gloves 440v & 33 KV conforming IS: 4770  

11. Hand gloves for chemical laboratory made  from pure latex Acid and Alkal i proof  

12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for better 

grip   

13. Split chrome leather hand gloves for handling rough object.  

14. Canvas hand gloves for handling smooth object & doing light work with it.  

15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens and 

fitting frame. Blue lens for furnace.   Green shade No.4 for gas cutting, dark green No.11 for 

glasses for ARC welding whenever is required.  

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure proper 

use of personal protective equipment by their workmen and supervisor on duty.  

 

Before issue of the above PPEs depending on the need of the area of work the sample of  the same 

must be provided to Ownerõs Safety Officer for inspection & approval. 

 

The Contractor shall be issued entry pass for their employees after due verification of the quality of 

the standard PPEõs and imparting necessary training well in advance (i.e. before 7 days of 

commencement of work) by Engineer - in-charge / Safety Officer.  

a) None of the Contractorõs employees shall be allowed inside the plant premises without valid 

gate pass, safety shoes, helmet (hardhat) & safety glasses.  

b)  Contractor shall  ensure that all his employees use proper PPEõs inside the plant premises as 

per the work & site requirement.  

c) During the course of execution of the work the Contractor must ensure use of appropriate 

tested tools by their workmen. Safe working practice m ust strictly be followed, e.g. use of 

proper plug & socket for electrical connections, right size & standard spanner, right capacity 

and tested lifting & pulling equipment etc.  

d) The Contractor must ensure tidiness of the work place during & after complet ion of the 

work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of he 

Engineer- in-charge / Safety Officer immediately for clarification.  

 

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE  

CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/ - (RUPEES TEN 

THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER -IN -CHARGE. OWNER 

RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO 

PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY 

NORMS PRESCRIBED BY THE OWNER. 

 

 

9.14 CARE IN HANDLING INF LAMMABLE GAS :  
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The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder / inflammable liqui ds / paints etc as required under the law and/or as 

advised by the Ownerõs Fire Officer. 

 

9.15 TEMPORARY COMBUSTIBL E STRUCTURE:  

Temporary combustible structures shall not be built near or around work site.  

 

9.16 PRECAUTION AGAINST F IRE :  

The Contractor shal l ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / 

fire buckets at work site as recommended by Engineer - in-charge.  

 

9.17 EXPLOSIVE :  

Explosive shall not be stored or used in the works or at site by the Contractor without the  permission 

of the Engineer - in-charge in writing. The storage & use are also restricted to the extent & in the 

manner to which such permission is given. When explosives are required for the works they shall be 

stored in a special magazine to be provided at  the cost of the Contractor in accordance with the 

Explosive Rules. The Contractor shall obtain necessary license for the storage and use of explosives 

and all operations in which or for which explosives are employed shall be at sole risk and responsibilit y 

of the Contractor and the Contractor shall indemnify the Owner against any loss or damage resulting 

directly or indirectly there from.  

 

9.18 CONTRACTORõS LIABILITY :  

9.18.1 Safety code:  The Contractor shall at his own expense arrange for the safety provis ions as required 

by the Engineer - in-charge in respect of all labour  directly employed for performance of the works 

and shall provide all facilities in connection herewith. In case the Contractor fails to make 

arrangements and provides necessary facilities as aforesaid, the Engineer - in-charge shall be entitled 

to do so and recover double the cost thereof from the Contractor.  

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to grant of 

maternity benefits to fe male workers or submission of materially incorrect statement shall make the 

Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/ - for each default. The 

decision of the Engineer - in-charge in such matters based on the reports from the Inspecting Officer 

or from representatives of Engineer - in-charge shall be final and binding and deductions for recovery 

of such liquidated damages may be made from any amount payable to the Contractor.  

 

9.19 PRESERVATION OF PEAC E:  

The Contractor shall tak e requisite precautions and use his best endeavor to prevent any riotous or 

unlawful behavior by or amongst his workmen and other employed on the works and for the 

preservation of peace and protection of the inhabitants and security of property in the neig hborhood 

of the work. In the event of the Owner requiring the maintenance of a special police force at or in 

the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 

Contractor and if paid by the Owner shall be recove rable from the Contractor.  

 

9.20  OUTBREAK OF INFECTIO US DISEASES :  

The Contractor shall remove from his camp such labour  and their families who refuse protective 

inoculation and vaccination when required to do so by the Engineer - in-charge. Should Cholera, Plague 

or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on healthy site as required 

by the Engineer - in-charge failing which withi n the time specified in the Engineerõs requisition, the 

said work may be done by the Owner and the cost thereof recovered from the Contractor.  

9.21 USE OF INTOXICANTS :  

The sale of dent spirits or other intoxicating beverages upon the work in any of the bui ldings, 

encampments or tenements owned, occupied by or within the control of the Contractor or any of his 

employee is forbidden and the Contractor shall exercise his influence and authority to the utmost 

extent to secure strict compliance with this conditi on. 

 

In addition to the above, the Contractor shall abide by all provisions of Ownerõs Safety Code framed 

from time to time.  
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End of Section - IX
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SECTION - X 

 

10.0 PENALTY: 

10.1 FOR NON - COMMENCEMENT OF WORK  ON DUE DATE :  

The execution of work shall commence from 15 th  day after the date on which the Owner issues 

written orders to commence the work. If the Contractor commits default in commencing the 

execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 

liberty to forf eit the earnest money absolutely. In addition, Owner reserves the right to terminate 

the Contract without any further reference to the Contractor.  

 

10.2 FOR NON - PERFORMANCE:  

In case the performance is discontinued by the Contractor without any cause attrib utable to Owner, 

the Contract can be terminated with three days notice at the discretion of Engineer - in-charge and 

the security & all other dues of the Contractor shall be forfeited. This shall be in addition to other 

penalties.  

 

10.3 FOR UNSATISFACTORY P ERFORMANCE:  

If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the Contract 

shall be terminated with 30 days notice and security & other du es of the Contractor shall be 

forfeited.  

10.4 FOR NON - PERFORMANCE DUE TO L ABOUR STRIKE :  

In case of labour  strike, the Contractor shall continue the work or keep the work continued by 

alternate arrangement failing which Owner reserves all rights to get the  work done otherwise at the 

risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and impose 

penalty as in Clause 10.2 

10.5 FOR NON - PAYMENT OF WAGES WIT HIN SPECIFIED PERIOD :  

For non-payment of wages to his labours within the specified period penalty shall be imposed on the 

Contractor as per clause No.8.1 (x)  

10.6 FOR NON - COMPLIANCE OF OTHER STATUTORY OBLIGATION S:  

In case of non -compliance of statutory provision within stipulated period, the Contract is liable for 

terminat ion at the discretion of Engineer - in-charge.  

10.7 FOR NON - ADHERENCE TO SAFETY NORMS:  

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non -adherence to safety norms.  

 

10.8 If generation loss contributes to the fault of Contractor, penal ty to the tune of loss on account of 

disruption of generation or dues of Contractor including security, whichever is less shall be imposed. 

The Contractor shall also be debarred from participation in any future bidding for at least          3 

years thereaf ter.  

 

 If Contractor disputes to the decision of Engineer - in-charge regarding his fault, the case shall be 

referred to Contract Review Committee. In such case the Contractor or his authorized 

representative shall be a member of the CRC for investigation an d report. This joint report shall be 

final and binding on both parties.  

 

10.9 Jobs asked by Engineer - in-charge subject to availability of related materials shall be attended with 

immediate effect. However, if the Contractor fails to do the work within reas onable hours or 

maximum within 48 hours as the case may be, the job may be done by engaging other agency at the 

cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar the party 

from future work for two years.  

 

10.10 PENALTY FOR NON - RETURN OF EXCESS MAT ERIALS ISSUED BY THE  OWNER.   

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 

warehouse in proper manner and obtain receipt to this effect before issue of Completion Certi ficate 

by the Engineer - in-charge. If the same is not complied, the Contractor shall be liable for cost of the 

same and 20% additional charge over & above the value as per warehouse records and shall be 

recovered from Contractorõs bills. 
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10.11 PENALTY FOR KEEPING IDLE MACHINE RIES ,  EQUIPMENTS ,  T & P etc.  HIRED BY OWNER:  

In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to the 

Contractor for work, idle charges beyond reasonable period for such work shall be the liab ility of the 

Contractor.  

 

10.12 LIQUIDATED DAMAGE (LD):  

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.  

 

10.13 In case of failure on part of Contractor to provide consumables or any other material under their 

scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 

same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 

charges shall be recovered from the Contractor.  

 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as per 

Clause 8.1 (viii) & 8.2.3 shall be imposed.  

 

 

 

 

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor shall be 

deducted from Contractorõs: - 

 

1. Running Bill 

2. Security deposit  

3. Any other dues of Contractor  

 

Or 

 

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered 

from dues of other contract with Owner;  

 

Or 

 

If re covery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 

liability.  

 

 

 

 

End of Section - X
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SECTION - XI  

11.0 Arbitration:  

All disputes or difference in respect of which the decision is not final and conclusive shall, o n the 

initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 

receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 

Engineer- in-Charge, the MD or MD -in-charge of OP GC shall finalize a panel of three arbitrators and 

intimate the same to the contractor. The contractor shall within fifteen days of the receipt of this 

list select and confirm his acceptance to the appointment one from the panel as arbitrator. If the 

contr actor fails to communicate his selection of the name within the stipulated period, the MD or 

MD-in-charge of OPGC shall without delay select one from the panel and appoint him as the sole 

arbitrator. If the MD or MD -in-charge of OPGC fails to send such a p anel within thirty days, as 

stipulated, the contractor shall send a similar panel to the MD or MD -in-charge of OPGC within 

fifteen days. The MD or MD -in-charge of OPGC shall then select one from the panel and appoint him 

as the sole arbitrator within fifte en days. If the MD or MD -in-charge of OPGC fails to do so, the 

contractor shall communicate to the MD or MD -in-charge of OPGC the name of one from the panel 

who shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final an d 

conclusive. 

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or 

MD-in-charge, OPGC. The work under the  contractor, shall, however continue during the arbitration 

proceedings.  

 

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to both 

the parties fixing the date of the first hearing.  

 

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and 

publishing the award.  

 

The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a 

reasoned and speaking award/awards.  

 

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out of 

or concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar under 

the jurisdiction of Odisha High Court.  

   

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and published, 

be paid at half by each of the parties. The costs of the reference and the award including the fees, if 

any, of the arbitrator shall be in the discretion of the arbitrator who may direct to and by whom and 

in what manner. Such costs or any part thereof shall be paid and may fix and settle the amount of 

costs to be so paid.  

The award of the arbitrator shall be final and binding on both the parties.  

 

Subject to aforesaid, the provisions of t he Arbitration and Conciliation Act, 1996 or any statutory 

modification or re -enactment thereof and the rules made there under, and for the time being in 

force, shall apply to the arbitration proceeding under this clause. 
 

Neither party is entitled to brin g a claim to arbitration if the request for appointment of arbitrator 

has not been made within thirty days after expiration of warranty / guaranty period.  

  

11.1 JURISDICTION /  GOVERNING LAWS :  

a) Jurisdiction  

For all disputes, appropriate  court at Bhubanes war under the jurisdiction of Odisha High 

Court alone shall have exclusive jurisdiction in all matters arising under this contract.  

b) Governing Laws  

The Contract shall be governed by and constructed according to the laws in force in INDIA.  
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     End of Section - XI  

 

 

End of GCC Volume-II 
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SCHEDULE ôAõ 

 

  REFERENCE TO GENERAL CONDITIONS OF CONTRACT  

 

 

2.1  Accepting Authority      Authority who floats NIT  

 

2.19  Market Rate - percentage addition to     10 per cent  

         Cover overheads and profit  

 

1.14  Earnest money       Rs.80,000/ - 

 

4.9 Security Deposit shall be calculated as under:     

(i) Contract value up to Rs.1 crore     10%     

        

(ii) Contract Value more than Rs.1 crore but not   7.5% of contract  

      exceeding Rs.5 crore       value  

 

            (iii)  Contract value more than Rs. 5 crore    5% of contract value  

    

   Schedule of Rates applicable     OPWD 

       

3.25         Time allowed for execution of works or time   6 calendar     

       years  

schedule.    

      Authority competent to decid e if òany other causeó OPGC 

                of delay is beyond Contractorõs control         

 

8.1(vii)      Duration of return of number and description by  Fortnightly  

       trades of workmen employed on works to be  

                submitted to Engineer - in-Charge. 

 

      Authority competent to reduce compensation   OPGC   

               amount. 

5.11 Defects Liability Periods      Twelve months  from date of                    

completion of work  

5.12 Training of apprentices      Maximum number to  

         be engaged as per the  

         Apprentice Act.1961.  

 Category  

 

      (a) 

      (b) 

               (c) 

               etc.  

 

6.3.1     Interim bills/running bill     Monthly on prorate basis . 

 

11.1      Authority for appointing arbitrator   OPGC  

 

SCHEDULE ôBõ 

 

Not Used 
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ANNEXURE-I  

 

NAME OF THE BIDDER:  

NAME OF THE WORK:  
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DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST seven 

YEARS  

 

Sl. 

No. 

Name of 

Claimant 

Description of 

work  

Value of 

work  

Period The work is done directly or 

through sub contractor  

Remarks 

 

From 

 

To 

        

 

 

Note:  Photocopy of Performance Certificate / Completion Certificate of Owner in  

 Support of the work mentioned above is required to be enclosed.  

 

 

 

 

SIGNATURE OF THE BIDDER 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-II  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

CONCURRENT COMMITMENTS 
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Sl. 

No.  

Full postal 

address of 

client & 

name of 

Officer - in-

charge  

Description 

of the work 

done 

Value of 

contract  

Date of 

commencement 

of work  

Scheduled/Revised 

completion period  

% age 

completion 

as on date  

Expected 

date of 

completion  

Remarks 

         

 

 

 

SIGNATURE OF THE BIDDER:  
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ANNEXURE-III  

 

NAME OF THE BIDDER:  

 

NAME OF WORK:  

 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already 

owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) anticipated 

to be purchased by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be stated.  

 

Category  Category -

wise 

Sl.No. 

Ownership 

status (a), 

(b), (c)  

Description, 

make model 

& capacity  

Quantity  Capacity Year of 

manufacture  

Location 

of 

availability  

Remarks 

         

 

Photocopy of correspo ndence between contractor & hirer and between contractor & Contractor shall be furnished.  

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IV  

NAME OF THE BIDDER:  

NAME OF WORK:  

 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 

THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor  

 

 

Details of Personnel to be deployed on this work  No. 

Available with contractor  To be employed 

     

 

Note:  Names and short resume of their qualification & experie nce may also be given for key personnel.  

 

The tentative chart of your site organization as above furnished by you shall be subject to variation to 

suit the construction / maintenance / operation programme requirement and as directed by Owner / 

Engineer- in-charge. 

 

 

SIGNATURE OF BIDDER 

 

 

 

 

 

 

ANNEXURE-V 

 

NAME OF THE BIDDER:  
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NAME OF THE WORK:  

 

INFORMATION ABOUT BIDDER 

 

1. In case of proprietary firm:  

 

1.1 Name of the business:  

1.2 Whether his business is registered with appropriate authority. If yes, name of authority.  

1.3 Date of commencement of business:  

1.4 Whether he pays Income Tax over Rs.10, 000/ - per year  

 

2. In case of partnership:  

 

2.1 Name of the partnership with qualification:  

2.2 Whether the partnership is registered with appropriate authority:  

2.3 Date of establishment of firm:  

2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/ - a year and if less, what is the 

amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax . 

2.5 Permanent Account No.  under IT Act:  

 

3. In case of Limited liability Company or Company Limited by Guarantee:  

3.1 Amount of paid up capital:  

3.2 Name of the Directors:  

3.3  Date of incorporation with Registrar of Company.  

3.4  Copies of balance sheet of the Company of the last two years : 

 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of individuals, 

partnership as well as limited companies for the last three years.  

 

 

SIGNATURE OF THE BIDDER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-VI  

 

NAME OF THE BIDDER:  

 

NAME O F THE WORK: 

 



Page 89 of 163 

LIST OF ENCLOSURES  

 

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.  

 

  1. Photocopy of Power of attorney of the signatory of the tender  

 

  2. GST Registration details with all relevant documents  

 

3. Documents showing annual turnover for similar works or otherwise for the past two 

years such as annual report, profit and loss account etc.  

 

4. Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing 

financial capacity.  

 

5. Provident Fund Registratio n Certificate  

  

 

6. Bid Guarantee / E.M.D.  

 

7. Letter of undertaking  

 

8. Permanent Account Number of Income Tax  

 

 

 

 

SIGNATURE OF BIDDER  

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-VII  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

EXCEPTIONS AND DEVIATIONS  

 

 

Bidder may stipulate here exceptions  and deviations to the tender conditions, if considered unavoidable.  

 

Sl.No. Page No. of tender 

document 

Clause/Sub Clause of tender 

document 

Subject  Deviation  
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SIGNATURE OF BIDDER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-VIII  

 

NAME OF BIDDER:  

 

NAME OF WORK:  

 

 

DETAILS OF PROPOSED ORGANISATION 

 

 

The bidder shall submit herein details of Head Office and site organization proposal to be developed for 

execution of the work. Bidder shall also furnish the bio -data of the site - in-charge and key personnel to be 

deployed in  the format provided in Annexure -IV.  
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Bidder agrees to augment the list in Annexure -IV with additional number/categories if required and if directed by 

Engineer- in-charge for smooth execution of work taken by the Contractor.  

 

 

 

 

SIGNATURE OF BIDDER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-IX  

 

 

LETTER OF AUTHORIZATION 

 

(To be submitted on a non -judicial stamp paper of Rs.10 (Rupees ten) only)  

 

 

 

Mr. / Mrs. _________________________________________ residing in 

________________________________________ and presen tly holding the position 

________________________________ of the ____________________________ 

________________________________ firm / Group / Individual, is duly authorized by the Firm / Group / 

Individual to sign and furnish all such information as desire d by the OPGCL in this document in respect of the 

work _______________________________ 

__________________________________________________________________  
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Signature:  

Date:  

(Secretary / General partner / Individual / Contractor / Applicant)  

SEAL 

 

 

WITNES S: 

1. 

2. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-X 

 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

 

 

Annexure No.  Supporting document/ Additional Sheet  Document No. 

I    

II    

III    

IV    

V   

VI    

VII    

VIII    

IX    

X   

XI    

XII    

XIII    

XIV    

XV   
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XVI    

XVII    

XVIII    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-XI  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

 

ANNUAL TURNOVER STATEMENT 

 

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance sheet / 

profit & loss account stateme nt.  

 

FINANCIAL YEAR  ANNUAL TURNOVER (Rs.)  NET WORTH (Rs.)  

Previous to previous year    

Previous year    

Present year    

 

 

NOTE:  1.  Copies of audited balance sheets with profit and loss account of   

3 years shall be submitted along with the Technical bid i n support    of 

above entries.  

 

  2. Bidder shall work out Net worth on the following basis:  

 

   Net worth:  Reserve + Capital ð Accumulated loss.  
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SIGNATURE OF BIDDER  
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ANNEXURE-XII  

 

REGISTER OF WORKMEN 

 

(i)  Name and address of  Contractor  ééééééééééééééééé.. 

 

(ii)  Name and address of establishment in/under which  contract is carried onééééé 

 

(iii)  Nature and location of workéééééééééééé. 

 

(iv)  Name & address of Principal Employer ééééééééééééééééééééé.. 
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ANNEXURE-XIII  

EMPLOLYMENT CARD 
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(a) Name and address of contractor________________________________  

 

(b)  Name and address of establishment in/ under which contract is carried 

on:_____________ _________________________________________  

 

(c)  Nature and location of work:  

 

(d)   Name and address of Principal Employer:  

 

Name of 

the 

workman 

Sl. No. in 

the 

register of 

workman 

employed 

Nature of 

employment 

/ 

designation  

Wage rate 

(with 

particulars 

of un it, in 

case of 

piece work)  

Wages 

period  

Periods of 

employment 

Remarks Signature of 

contractor  

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV  

REGISTER OF WAGES-CUM-MUSTER ROLL 

 

(i)  Name and address of the contractoréééééé.. 

(ii)  Name and address of establishment in/unde r which contract is carried onééé.. 

(iii)  Nature and location of workéééééééééééé.. 

(iv)  Name and address of Principal employeréééé. 

(v) Wage periodéééééééééééé froméééééééé.toéééééééé.. 
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ANNEXURE-XV 

 

 

REGISTER OF FINES  

 

 

(b)  Name and address of Contractor__________________________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:__________________________ ____________________________  

 

(c)  Nature and location of work:  

 

(d)   Name and address of Principal Employer:  
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ANNEXURE-XVI  

 

 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS  
 

(c) Name and address of Contractor__________________________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:______________________________________________________  

 

(c)  Nature and location of work:  

 

(d)   Name and address of Principal Employer:  
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ANNEXURE-XVII  

 

 

WAGES SLIP  

 

 

Name & address of Contractor:  

 

Name & address of establishment in/under  

Which Contract is carried on:  

 

Nature and location of work:  

 

Name and address of Principal Employer:  

 

Name and fatherõs / husbandõs name of the workman: 

 

For the week/fortnight/month ending:  

 

Sex and identification  token/ticket No.:  
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 
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Ref:          Date: 
         Bank Guarantee No. 

To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, Module 
ς A, Fortune Towers, Chandrasekharpur, Bhubaneswar-трм лно όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ǘƘŜ άhǿƴŜǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ 
shall unless repugnant to the subject or context include its successors and assigns) having issued Tender 
Specification Against NIT No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have 
agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as a 
condition for participation in the said tender. 
 
 We, the _____________________ Bank incorporated under ________________ law and having one of 
our branches at _________________ and having our Registered office/Head office at _________________ do 
here by uncƻƴŘƛǘƛƻƴŀƭƭȅ ŀƴŘ ƛǊǊŜǾƻŎŀōƭȅ ƎǳŀǊŀƴǘŜŜ ŀƴŘ ǳƴŘŜǊ ǘŀƪŜ ǘƻ Ǉŀȅ ǘƻ ǘƘŜ ά hǿƴŜǊέ ƛƳƳŜŘƛŀǘŜƭȅ ƻƴ 
demand without any demur reservation, protest, contest and recourse to the extent of the said sum of 
Rs._____________ (Rupees _______________________ only). Any such claim/demand made by the said 
άhǿƴŜǊέ ƻƴ ǳǎ ǎƘŀƭƭ ōŜ ŎƻƴŎƭǳǎƛǾŜ ŀƴŘ ōƛƴŘƛƴƎ ƻƴ ǳǎ ƛǊǊŜǎǇŜŎǘƛǾŜ ƻŦ ŀƴȅ ŘƛǎǇǳǘŜ ƻǊ ŘƛŦŦŜǊŜƴŎŜǎ ǊŀƛǎŜŘ ōȅ ǘƘŜ 
Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further extension of 
this guarantee is required, the same shall be extended to such required period on receiving instructions from M/s 
____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the said 
Bank shall not discharge our liability.  In witness where of the Bank, through its authorised officer, has set its hand 
and stamp on this ___________________________ day of _______________________20______ 
 
Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 
Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module ς A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
ŎŀƭƭŜŘ ǘƘŜ άhǿƴŜǊ κ htD/έ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǊŜǇǳƎƴŀƴǘ ǘƻ ǘƘŜ ǎǳōƧŜŎǘ ƻǊ ŎƻƴǘŜȄǘ ƛƴŎƭǳŘŜ ƛǘǎ 
administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of 
Intent bearing no._____________ dated _____________ issued which has been unequivocally accepted by the 
Contractor M/s ____________________________ for the work of ______________________________ 
(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 
__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security 
deposit to be made by the contractor or in lieu of the deduction to bŜ ƳŀŘŜ ŦǊƻƳ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ōƛƭƭǎΣ ŦƻǊ ǘƘŜ 
due fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 
ψψψψψψψψψψψψψψψψψψψψψψψ .ŀƴƪ όƘŜǊŜƛƴŀŦǘŜǊ ǊŜŦŜǊǊŜŘ ǘƻ ŀǎ άǘƘŜ ǎŀƛŘ .ŀƴƪέ ŀƴŘ ƘŀǾƛƴƎ ƻǳǊ ǊŜƎƛǎǘŜǊŜŘ ƻŦŦƛŎŜ at 
__________________________ do hereby undertake and agree to indemnify and keep indemnified OPGC from 
time to time to the extent of Rs.________ (Rupees __________________________ only) against any loss or 
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 
aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the 
said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract 
and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or 
suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such 
breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or 
suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the 
said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that 
OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects 
Liability period as provided in the said Contract i.e.                             (Date) or from the date of cancellation of the 
said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or 
indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of 
performance by the said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and 
conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be 
released from its liability under these presents by  any exercise by OPGC or of the liberty with reference to the 
matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or 
omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the 
Bank from its such liability  
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5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and 
the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC 
may have retained or obtained from the Contractor shall at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank 
shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall be 
extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       .ŀƴƪΩǎ {Ŝŀƭψψψψψψψψψψψψψψψψψψ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
ψψψψψψψψψψψψψψψψψψψψψψψψψ  ŀǘ ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ά the said 
/ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ Ƙƛǎ ƘŜƛǊǎΣ ŜȄŜŎǳǘƻǊǎΣ 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office _________________________ 
όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ά ǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ 
their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri 
___________________________ S/o ________________________________________  (II) Shri 
____________________  S/o ________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its 
ǊŜƎƛǎǘŜǊŜŘ ƻŦŦƛŎŜ ƛƴ ǘƘŜ ǎǘŀǘŜ ƻŦ ψψψψψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ άǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ 
shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module ς A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
ŎŀƭƭŜŘ ǘƘŜ άhǿƴŜǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǊŜǇǳƎƴŀƴǘ ǘƻ ǘƘŜ ǎǳōƧŜŎǘ ƻǊ ŎƻƴǘŜȄǘ ƛƴŎƭǳŘŜ ƛǘǎ ǎǳŎŎŜǎǎƻǊǎ ŀƴŘ 
assigns) having agreed under the terms and conditions of the Letter of Intent bearing no._____________ dated 
_____________ issued by the Owner which has been unequivocally accepted by 
____________________________________ in connection with the work of  
___________________ψψψψψψψψψψψψψψψψψψψψψ {ǇŜŎƛŦƛŎŀǘƛƻƴ bƻΧΧΧΧΧ  όIŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ǘƘŜ ǎŀƛŘ ŎƻƴǘǊŀŎǘύ 
to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ only )  for 
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 
____________________ Bank incorporated under ______________________________ and having one of our 
branches at ________________________  (hereinafter referred to as άǘƘŜ ǎŀƛŘ .ŀƴƪέ Řƻ ƘŜǊŜōȅ ƎǳŀǊŀƴǘŜŜ ǘƘŜ 
due recovery by the Owner of the said advance with interest thereon as provided according to the terms and 
conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the contract 
and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 
____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner 
on demand and without demur to the extent of the said sum of Rs.  _____________________ /- 
(Rupees___________________________) only any claim made by the Owner on us for the loss or damage caused 
to or suffered by the owner by reason of the owner not being able to recover in full the said sum of 
Rs.__________________/- 
(Rupees_______________________________________________________________________________ ) only 
with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as 

to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the 
Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said 
contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final 
and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance with 
interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said 
advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim 
under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as 
per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under 
this Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) 
in which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is 
enforced after the expiry of the said period. 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee 

of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or 
ǘƻ ŜȄǘŜƴŘ ǘƛƳŜ ƻŦ ǇŜǊŦƻǊƳŀƴŎŜ ōȅ ǘƘŜ ǎŀƛŘ Ψ/ƻƴǘǊŀŎǘƻǊ or to postpone for any time and from time to time any 
of the powers exercised by it against the said contractor and either to enforce or forbear from enforcing any 
of the terms and conditions governing the said Contract or the advance available to the owner and the said 
Bank shall not be released from its liability under these presents by any exercise by the Owner of the liberty 
with reference to the matters aforesaid or by reasons of time being given to the said contractor or any other 
forbearance act or omission on the part of the owner or any indulgence by the owner to the said Contractor 
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on any other matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank 

and the Guarantee here in contained shall be enforceable against the Bank not with standing any security, 
which the Owner may have retained or obtained from the contractor shall at the time when proceedings are 
taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the 
said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods on 
receiving instructions from M/s ______________________________ on whose behalf this Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with interest. 
Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style 
ƻŦψψψψψψψψψψψψψψψψψψψψψψψŀǘ ψψψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ άǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ 
shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives) 
.  

For Partnership Concerns 

 
 M/s ___________________________ a partnership firm with its office __________________ (hereinafter 
ŎŀƭƭŜŘ ά ǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ ǘƘŜƛǊ ƘŜƛǊǎΣ 
executors, administrators and legal representatives) the name of their partners being (I) Shri 
______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
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 M/s ________________________ a company under the Companies Act 1956 and having its registered 
office ________________ in the State of ___________ 
όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ άǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ ƛǘǎ 
administrators, successors and assigns). 

 

** ***************************************************  
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1. INTRODUCTION 
The purpose of this standard is to specify the requirements for managing safety when contracting work. This safety 
standard is based on the best practices for managing contractor safety in the utility industry.   

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. During the 
course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, rules; regulations of 
OPGC are relevant to the work being performed. CONTRACTOR will manage all subcontractors on site and will be 
accountable for subcontractor performance with respect to Environment, Health & Safety and (EHS). 
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tǊƛƻǊ ǘƻ ǘƘŜ ǎǘŀǊǘ ƻŦ ŀƴȅ ǿƻǊƪΣ ǘƘŜ /ƻƴǘǊŀŎǘƻǊ ǎƘŀƭƭ ǎǳǊǾŜȅ ǘƘŜ ǇƭŀƴƴŜŘ ǿƻǊƪ ŀƴŘ ǎǳōƳƛǘ ŀƴŘ ǊŜǾƛŜǿ /ƻƴǘǊŀŎǘƻǊΩǎ {I9 tǊƻƎǊŀƳ 
and Plan to the OPGC concerned Project Manager.  
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local experience and 
legal requirements for safe working practices for all activities of the project involved with high & medium risk. This SHE 
management program also applies to all personnel involved in Company projects. All parties are required to comply with this 
safety program as well as all National, State and Local regulatory guidelines. 
3. OBJECTIVE 
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. This 
procedure has been developed to assist both OPGC and Contractor Managements to control these hazards and ensure that 
high standards of safety to which OPGC is committed have been met. The procedure shall be provided to all high & medium 
risk contractors with other bid documents. Contractors participating in the bidding shall go through the procedure carefully 
& submit an undertaking in the format given as in Appendix-2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during the course 
of contract execution by implementing the minimum EHS expectation of OPGC as declared in the Policy objective. Refer 
OPGC EHS Policy as enclosed.  
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  

OPGC SAFETY BELIEFS: 
1.   Safety comes first for our people, our contractors and the individuals in our communities, and all our work activities 

need to be conducted in a safe manner that promotes personal health, safety and well-being. 
2.   All occupational incidents can be prevented. 
3.   Working safely is a condition of employment and each person is responsible for their own safety as well as the safety 

of their teammates and the people in the communities in which we work. 
4.   All OPGC people and contractors have the right and obligation to stop work as soon as they identify a situation they 

believe to be unsafe. 
5. RESPONSIBILITIES  
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and approval 
necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following is to be used: 
OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the project 
involved. 
OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the project.   
/ƻƴǘǊŀŎǘƻǊΩǎ {ƛǘŜ aŀƴŀƎŜǊ - Person designated as the senior site manager by the Contractor chosen for the project. 
/ƻƴǘǊŀŎǘƻǊΩǎ {ŀŦŜǘȅ aŀƴŀƎŜǊ - person designated to carry out, monitor, and enforce safety policies of the Contractor on the 
project, in compliance with the project agreements OPGC policies. 
Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel ς individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the context 
otherwise requires.  
Contractor ς A person or company contracting with OPGC to supply products or services. 
Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with OPGC to supply 
products or services. 
Contractor Pre-qualification ς This process is an assessment of contractors wishing to work OPGC. The process is 
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 
performance and appropriate safety programs are awarded work. 
Contract Administrator ς An OPGC person assigned responsibility for administering contracts, including preparation of the 
contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, coordinating the bid/ proposal 
evaluation process and recommending the awarding of the contract. 
Project Manager ς An OPGC person who is given the overall responsibility and authority for the successful completion of a 
project. His/ her responsibilities include the assignment of the contract monitor, conducting the pre-construction site 
meeting, resolving contractor safety performance issues, final inspection of the work, conducting the closing meeting with 
the contractor and completing the contractor evaluation.  
Contract Monitor (Engineer In Charge/EIC) ς An OPGC person who reports to the Project Manager and is responsible for 
ƳƻƴƛǘƻǊƛƴƎ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ǎŀfety performance and providing feedback to the Project Manager. The Contract Monitor will 
ŎƻƳǇŀǊŜ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ǿƻǊƪ ŀƴŘ ǿƻǊƪ ƳŜǘƘƻŘǎ ǿƛǘƘ ǘƘŜ ǎǘŀƴŘŀǊŘǎ ŀƴŘ ŜȄǇŜŎǘŀǘƛƻƴǎ ŘŜŦƛƴŜŘ ƛƴ ǘƘŜ ŎƻƴǘǊŀŎǘΦ 
OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.  
Contractor Safety Orientation ς A meeting at the start of each contract involving all contractor employees to discuss AES 
safety standards and the specific safety requirements for the contracted work.  



Page 112 of 163 
 

High-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ ƛƴ ŀ 
fatality or permanent disability; examples include but are not limited to, high voltage electrical work, confined space entry, 
exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & shoring.  
Medium-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ ƛƴ ŀ 
temporary disability; examples include but are not limited to, plant and facility maintenance, minor excavation, welding, 
carpentry, civil work. 
Low-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ ƛƴ ŀ ƳƛƴƻǊ 
injury but not a lost time injury; examples include but are not limited to, training, consulting, office equipment maintenance, 
office cleaning.  
Hazard Assessment ς An assessment of the contracted work to identify and document the hazards inherent to the work site 
and facility. The hazard assessment is provided to the bidders as part of the bid/ request for proposal documents. 
Daily Job Safety Plan ς A process that individual employees and working crews must follow to assess and document the 
ŎǊƛǘƛŎŀƭ ǎŀŦŜǘȅ ƛǎǎǳŜǎ ǇŜǊǘŀƛƴƛƴƎ ǘƻ ǘƘŜ ŘŀȅΩǎ ǿƻǊƪ. 
Shall/Will:  The word 'shall' is to be understood as mandatory 
Should:  The word 'should' is to be understood as strongly recommended 
May:        The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all movements and 
operations and where entry is granted only with permission from OPGC.  
Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere. 
Safety Document: Is a formal written statement used to control the Risk associated with the works performing in 
OPGC Premises.  
Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    
The goal of this program is to complete the project with zero incidents. This goal can only be achieved when everyone 
commits to error-free performance. The commitment to achieve this goal will result in increased productivity and the 
prevention of job related losses.  
 
Active participation and personal cooperation of all supervision and employees, and a positive coordination of their efforts 
carrying out the following:  
 
ü Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to develop into 
ŀƴ ǳƴǎŀŦŜ ǎƛǘǳŀǘƛƻƴΦ ²ƻǊƪ Ƴǳǎǘ ǎǘƻǇ ƛƳƳŜŘƛŀǘŜƭȅ ŀŦǘŜǊ ŀƴ ǳƴǎŀŦŜ ǎƛǘǳŀǘƛƻƴ ƛǎ ƛŘŜƴǘƛŦƛŜŘΣ ǊŜƎŀǊŘƭŜǎǎ ƻŦ ǘƘŜ ƧƻōΩs 
priority or importance. Work shall resume only when the unsafe situation has been remediated. Never hesitate to 
stop work ς ƛǘ ŘƻŜǎƴΩǘ ƳŀǘǘŜǊ ƛŦ ƛǘΩǎ ƭŀǘŜǊ ŘŜǘŜǊƳƛƴŜŘ ǘƘŀǘ ƛƴǾƻƪƛƴƎ ǘƘŜ ǿƻǊƪ ǎǘƻǇǇŀƎŜ ǿŀǎ ŀƴ ŜǊǊƻǊΦ ! ǇŜǊǎƻƴ ǿƛƭƭ ƴƻǘ 
suffer retribution or negative consequences of any sort for stopping work for safety reasons. Establish and maintain 
a system for early detection and correction of unsafe practices and conditions.  

 
ü Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

ü All contract employees have a responsibility for their own safety and the safety of others.  

ü The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues resulting 
from enforcement of the OPGC Safety Rules.  

ü Contractors are responsible for establishing control measures to protect employees under their control from 
exposure to hazards.  

ü Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, enclosures, 
platforms, barricades  and other devices as necessary to adequately protect all personnel on site. 

ü If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical barrier, 
contractor shall have written permission from OPGC Project Manager. Barriers that have been removed to facilitate 
work must be properly replaced as soon as the work is completed.  Unguarded openings must be attended at all 
times.  

ü Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 
aŀǘŜǊƛŀƭ {ŀŦŜǘȅ 5ŀǘŀ {ƘŜŜǘ όa{5{ύ ǊŜƎǳƭŀǘƛƻƴ ŀƴŘ 9L/ κhŦŦƛŎŜǊ Lƴ ŎƘŀǊƎŜκǎǳǇŜǊǾƛǎƻǊΩǎ ƎǳƛŘŜƭƛƴŜΦ   

 
ü Establish and implement safety education programs designed to stimulate and maintain the interest and active 

participation of all personnel involved with the project. Such programs should include:  
Á Safety meetings and safety communications;  
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Á Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  
Á Use of proper work procedures, personal protective equipment, and mechanical guards;  
Á Safety instruction to individual employees and group safety training programs; and Managing records, 

incidents, claims, losses, and development of incidence/loss experience summaries. 
 

8.  ESSENTIAL DUTIES:  
(i) Use effective verbal and written communication skills.  

 
(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe and 

proper work practices 
 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless other wise OPGC Project Manager allows to do 
so.  

 
(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize them.  
 
(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, smell of 

smoke, different colored warning tags, warning sirens).  
 
(vi) Understand and implement lockout/tag out procedures in a safe manner.  
 
(vii) Participate in the jobsite Safety meetings as required.  
 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
ά/ŀǊŘƛƴŀƭ {ŀŦŜǘȅ wǳƭŜǎέ ŀǊŜ OPGC rules that, if violated, have a high probability of resulting in a serious adverse outcome.  
Contractors must ensure that employees working under their control do not violate these Cardinal Safety Rules.  Failure to 
comply with Cardinal Safety Rules will result in immediate corrective action for the employee and, if OPGC determines it 
appropriate, the Contractor, up to and including termination from the current job and removal from consideration for future 
OPGC contracts.  The OPGC Cardinal Safety Rules are: 
 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-job 
briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with the 
performances of any contract for works or services it may have with OPGC.  
The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  
ü Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has been 

designated & authorized by OPGC.  

ü Contractor personnel must not enter any building or area not required by their work.  Wandering about the plant is 
prohibited. 

ü Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any other 
designated site.  
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ü Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  

ü Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all personnel 
requiring admission to the Site, a Security gate pass request must be processed in advance.  
ммΦмΦάDŀǘŜ 9ƴǘǊȅ tŀǎǎέ ǿƛƭƭ ōŜ ƛǎǎǳŜŘ ōȅ ǘƘŜ htD/ ǎƛǘŜ ŀŘƳƛƴƛǎǘǊŀǘƛƻƴ ŀƴŘ ŎƻƴǘǊŀŎǘƻǊ ǇŜǊǎƻƴκǇŜƻǇƭŜ ƴŜŜŘ ǘƻ proceed to the 
OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued after site safety 
induction/training and duly certified by EIC on the gate pass entry request application.  After imparting safety trainings, the 
ƎŀǘŜ ǇŀǎǎŜǎ ǿƛƭƭ ōŜ ǎǘŀƳǇŜŘκ ƳŀǊƪŜŘ ŀǎ Ψ{ŀŦŜǘȅ ǘǊŀƛƴƛƴƎ ƛƳǇŀǊǘŜŘέΦ bƻ ŎƻƴǘǊŀŎǘƻǊ ŀƴŘ ǘƘŜƛǊ ŜƳǇƭƻȅŜŜǎ ǎƘŀƭƭ ōŜ ŀƭƭƻǿŜŘ ǘƻ 
enter inside the Plant for carrying out jobs unless the safety training has been given to them and duly stamped as above  
OPGC may isǎǳŜ ǘƻ ǘƘŜ DŀǘŜ 9ƴǘǊȅ tŀǎǎŜǎέ ŦƻǊ ǘƘŜ ŀŘƳƛǎǎƛƻƴ ƻŦ ŎƻƴǘǊŀŎǘƻǊǎ ŀƴŘ ά±ƛǎƛǘƻǊ DŀǘŜ tŀǎǎŜǎέ ǘƻ ǘƘŜ ƴƻǊƳŀƭ ǾƛǎƛǘƻǊǎΦ 
These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎΩ staff must enter and leave the site via the Security Gate. 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎΩ ǎǘŀŦŦ ǿƛƭƭ ƘŀǾŜ ǘƻ ǇǊƻŘǳŎŜ ǘƘŜƛǊ ƎŀǘŜ ŜƴǘǊȅ Ǉŀǎǎ ƛŦ ŀǎƪŜŘ ōȅ {ŜŎǳǊƛǘȅ ǿƘŜƴ ŜƴǘŜǊƛƴƎ !b5 ƭŜŀǾƛƴƎ ǎƛǘŜΦ ¢Ƙƛǎ 
applies at all times. 
LŦ ŀƴȅ ƻŦ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ƻǊ {ǳō-ŎƻƴǘǊŀŎǘƻǊΩǎ ǎǘŀŦŦ ƛǎ ŦƻǳƴŘ ǳƴƧǳǎǘƛŦƛŀbly outside the working areas, then they will be removed 
from Site. 
Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps (testing 
status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized before 
commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no objection. 
Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or vehicles. Tested and 
approved tools, equipments & vehicles only can be entered into Plant Premises. Unauthorized entry of hazardous substance 
is strictly prohibited from Plant gate. Contractor materials shall be entered inside Plant with valid Security Certification on 
recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  Strong disciplinary step 
will be booked against the violation.     
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a comprehensive project 
safety plan fulfilling minimum Safety expectations of OPGC. 
Daily Job SŀŦŜǘȅ Ǉƭŀƴ ǎƘŀƭƭ ōŜ ǇǊŜǇŀǊŜŘ ōȅ ǘƘŜ /ƻƴǘǊŀŎǘƻǊ ƛƴ ŀŘǾŀƴŎŜ ōŜŦƻǊŜ ŎƻƳƳŜƴŎŜƳŜƴǘ ƻŦ ŀ ǇŀǊǘƛŎǳƭŀǊ ŘŀȅΩǎ ƧƻōΦ   
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the Project 
Manager. This is one of tƘŜ ƛƳǇƻǊǘŀƴǘ /ƻƴǘǊŀŎǘƻǊΩǎ Ƨƻō ǇƭŀƴƴƛƴƎ ŀŎǘƛǾƛǘȅΦ 
 

 
13. HEALTH & FITNESS 
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical disabilities 
including such disabilities which Contractor may consider will not adversely influence the employee's ability to perform his 
role in the work should be reported to OPGC prior to the start of the Work. Contractor shall provide health certificates in 
compliance with Odisha Factory rule for their personnel at the time of applying gate entry pass. No contractor personnel will 
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be issued gate entry pass without the submission of health & fitness certificate in the prescribed form. Contractors will 
closely monitor the requirement of health check up at an interval of one year for their employees.   
14. WORK PERMIT 
Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such as entry 
inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at height, working with 
machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, chipping or sand blasting shall also be 
issued. During such activities the contractor shall ensure that a fire watch is deployed and the person must clearly 
understand his duty & responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 
responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his representative. It 
shall be the responsibility of the contractor to see that none of his employees start the job until, an appropriate permit has 
been issued with proper isolations followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his 
safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items and shall 
maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits shall be kept clear from 
obstruction at all times. Combustible scrap and debris shall be removed at regular intervals during the course of project. All 
solvents shall be kept in approved, properly-labeled containers. ContractorsΩ ōƛƭƭ ǇŀȅƳŜƴǘ ǿƛƭƭ ōŜ ƘŜƭŘ ǳǇ ǳƴƭŜǎǎ ƻǘƘŜǊǿƛǎŜ 
housekeeping of their job site is  maintained.   
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site offices etc 
and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of OPGC. The Contractor 
will also be given access to any reasonable area around the site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as is required 
for the execution of the contract works. The Contractor shall maintain this equipment in a professional manner as dictated 
by legal and industry standards. In addition, the Contractor shall keep up-to-date records of all said equipment. 
17.1. Protective Personnel Clothing and Equipment   
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate protective 
personal clothing and other protective equipment which shall be maintained in good condition or replaced, and shall be 
worn on all relevant occasions as specified by OPGC and good practice. It is the responsibility of the contractor to provide 
adequate instruction/training for the correct usage and maintenance of these equipments & PPEs, inspection & suitable 
storage of their Personal Protective Equipments. The Contractor is also responsible for ensuring that the PPE is used and 
ƳŀƛƴǘŀƛƴŜŘ ƛƴ ŀŎŎƻǊŘŀƴŎŜ ǿƛǘƘ ǘƘŜ ƳŀƴǳŦŀŎǘǳǊŜǊΩǎ ǎǇŜŎƛŦƛŎations. 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves the right to 
issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the same from the 
Contractor with two (2) times of the cost of item as administration fee for every item issued.  
PPEs shall m e e t  t h e  f o l l o w i n g  m i n i m u m  s t a n d a r d and shall be maintained in good condition to 
give desired level of protection to wearer.  Contractor has to assess the quantity of PPE required considering the job 
hazard and nature of job.   
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat- 
IS/ DGMS/ CE/ ANSI c e r t i f i e d  
Material- HDPE and ABS Plastic 
Colour- DARK YELLOW with name of contractor mentioned in front portion.  
All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.  
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/ Kalgem-Tortoise or any other equivalent 
brand approved by OPGC EHS 
B. Safety Glass/ Safety Goggles -  
IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within areas with 
adequate visibility. 
Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand approved by 
OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe -  
IS/ DGMS/ CE/ ANSI certified 
Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Securite- Concord or Black night/ Udyogi- Tango, Mallcom- Tiger/ ACME 
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Fabrick- Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask-  
IS/ CE/ ANSI certified 
Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. Ear Plug/Ear Seal/Ear Muff-  
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves -  
IS/ DGMS/ CE/ ANSI certified 
Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 
Material (Light Duty)- PVC dotted type of reputed brand 
Make- Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating IS/CE/ANSI 
certified hand gloves shall be used.  

 
G. Welding face shield attachable to helmet -  
IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality 
Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE marking. 

Make- Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.  

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope or 8mm 
standard wire rope 5000lbs (22KN) rating.  
Refer section-41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall be 
provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN standards.  
17.2.   PPE Zones & PPE Excuse Zones 

Sl No PPE type Area of Use Excuse areas/locations 

1 Helmet 

Compulsory from Plant Gate. Two wheeler riders & pillion 
riders must use crash helmet while driving 

Offices, Office Corridors, 
Control rooms, Canteen, 
hospital & Service Building 
front while people are with 
no work or with office work 
activities with no risk to 
head from external source.  

Compulsory while working in other facilities out side plant 
viz, Ubuda Coal loading point, Ash Pond, Ash brick plant, 
Sewage Treatment Plant and Colony premise. 

2 Safety Shoe 

Compulsory from Plant Gate 

Places other than the areas 
specified.  

Compulsory while working in other facilities out side plant 
viz, Ubuda Coal loading point, Ash Pond, Ash brick plant, 
Sewage Treatment Plant and Colony premise. 

3 Safety glass  

Compulsory in all work areas Main road from Plant Gate 
to CHP Track hopper, 
Other roads except the 
roads inside Boiler area, 
Offices, Office Corridors, 
Control rooms, Canteen, 
Hospital while people are 
with no work or with office 
work activities with no risk 
to eye from external source. 

Compulsory while working in other facilities out side plant 
viz, Ubuda Coal loading point, Ash Pond, Ash brick plant, 
Sewage Treatment Plant and Colony premise. 

4 
Ear Plug/Seal/ Ear 
Muff 

In all high noise areas  greater than noise level 85 dBA 
Places other than high noise 
areas 

5 Hand Gloves 
Compulsory during all field works, material handling, 
working where risk of injury to hand prevails 

Office activities 
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6 Dust mask 

In all dust generating areas(ESP hopper cleaning, Dry Ash 
handling, Cleaning, Sweeping, Soil excavation, 
Asbestos/Asbestos containing material handling, Coal 
Handling Plant, Painting work, visible fugitive emission in 
Boiler and other areas etc) 

Excuse for non dust 
generating Areas 
 
 
 
 
 

7 Welding face shield During welding operation only 

Non Specified activities 
 
 
 
 

8 Cutting glass During cutting operation only 

9 Chemical respirators 
During fuming Chemical handling or hazardous gas 
handling. Atmosphere with Chemical fumes, hazardous gas 
fumes. During welding operation. 

10 Chemical Suit/Apron 
During hazardous Chemical/ substance handling, Lead acid 
Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste handling & 
Lead Acid battery maintenance. 

12 
Chemical Goggle/ 
Face shield 

During hazardous chemical/substance/waste handling & 
Lead Acid battery maintenance. 
 

13 
Encapsulated  suit for 
Chlorine 

In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 
breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon 
monoxide, Acid fumes) where chemical respirator is not 
recommended, Confined Space with hazardous fume or 
gases  
 

15 
Arc flash Suit with 
boot and hood of 
suitable rating 

During Electric Panel Breaker & MCC modules Operation  

16 
Electrical hand gloves 
of suitable rating 

Working with live electrical power sources 

17 
High temperature 
hand gloves & jacket 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass areas, 
ƻǘƘŜǊ ǇƭŀŎŜ ǘŀƪƛƴƎ {ŀŦŜǘȅ hŦŦƛŎŜǊΩǎ ŀǇǇǊƻǾŀƭ  

19 
Lead laminated 
coverall 

Working with radiographic substances 

20 Reflected jacket 
Inside confined spaces and as advised by OPGC Project 
Manager/EHS 

21 Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC Project 
Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection 

23 
Welding jacket/suit & 
hand gloves 

Standard flame resistant welding jacket/suit & heat 
resistant leather hand gloves 

 

 
17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y  Officer i n  
a d v a n c e  for approval. On approval, the Safety O fficer will retain the sample. The approved quality PPE 
(Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any unauthorized change of model/ 
brand/ colour of PPE from the sample shall be considered as Safety violation and may lead to disciplinary action. On 
completion of work, the sample shall be returned to the contractor. The specification given above for different types of 
general PPEs is minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality shall be 
approved from OPGC Safety Officer prior to use inside OPGC premises.  
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all its personnel have been given the necessary safety and job related training required by 
OPGC regulations and good practice prior to starting work.  
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Contractors will be responsible for providing their employees and any subcontract employee with all safety information 
provided to it by OPGC including, but not limited to: 
Project-specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and  
Precautionary measures and procedures for performing the work. 
18.2. Pre- Job Briefings 
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior to work 
each day.  Additional job briefings shall be held if significant changes occur during the course of the work that might affect 
the safety of the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES.  
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified that he 
can clearly communicate with his team members. Besides, Supervisors shall be able to communicate in English. All high 
skilled & semiskilled employees must have job specific competence. OPGC will evaluate/verify competence and will reject 
employees who are not found with inadequate competency.  
20. RESTRICTED AREAS 
All Contractors must receive authorization from the OPGC Contact Person before performing work in areas posted 
ά5!bD9wh¦{έ ƻǊ άI!½!w5h¦{έ ƻǊ άw9{¢wL/¢95έ ƻǊ ǎƻƳŜ ƻǘƘŜǊ ǿŀǊƴƛƴƎ ǎƛƎƴǎΦ  /ƻƴǘǊŀŎǘƻǊǎ ǎƘŀƭƭ ƛƴǎǘŀƭƭ ǿŀǊƴƛƴƎ ǘŀǇŜ ŦƻǊ 
areas that require additional warning because of the work being performed there. 
21. ALCOHOL AND DRUGS 
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of or be 
under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for bonafide medical 
reasons certified by qualified medical practitioner. Person found with violation of this rule will be immediately removed out 
of OPGC site and appropriate disciplinary action will be imposed to the contractor.  
22. DRIVING & PARKING 
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior to and 
during the period of the work.  
The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to operate 
vehicles as per the classification of vehicle. 
Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. Heavy vehicles 
speed shall not exceed 10kmh at any point of time.   
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 
coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery vehicle must be 
parked in the designated parking area or must exit the job site.  
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-enclosed cab.  Seat 
belts must be worn when operating equipment.  No Contractor shall permit earthmoving or compacting equipment that has 
an obstructed view to the rear to be used in reverse gear unless the equipment has in operation a reverse signal alarm 
distinguishable from the surrounding noise level or unless a contractor-designated employee signals that it is safe to do so.  
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 
ü Always wear a seat belt; 

ü Always observe traffic rules, especially speed limits; 

ü Never drive after consuming alcohol/drugs; 

ü Never drive when very tired; 

ü Never overload the vehicle; 

ü Drive carefully; 

ü Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons asleep. 

ü Vehicles are PUC certified with validity of expiry.  

ü Heavy vehicles are provided with fire extinguishers  

Crash Helmet use ς Riding two wheelers without the use of crash helmet from plant gate is prohibited. Contractor shall 
ensure, the crash helmet is all times being used by his people riding two wheeler.     
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including arranging 
its own safety meetings and participating as appropriate in safety meetings held by OPGC.  
24. SAFETY INSPECTION / AUDIT 
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The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules and 
regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe  practices.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records when 
requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working environment.  
25. REPORTING AND INVESTIGATION 
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 
immediately.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records when 
requested, to carry out formal investigations to find out the root causes and there by identify the required corrective actions 
to avoid the reoccurrences.  
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the Contractor shall 
prepare a summary report of its safety performance together with accident statistics and submit to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.    
Incase of an injury to some contract worker, please inform   immediately available OPGC personnel or first aid centre or 
central control room using (phone 248/222/06645 222222).  
Only trained and certified people shall provide first aid to the injured.  
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate the injury 
more and some cases may lead to death.  
Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 
ü The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

ü The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ System.  

ü Under no circumstances must work be started until the appropriate JSA has been prepared and complete the Pre-
job briefing.  

ü Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job briefing to 
all members.  

ü Competent person from the contractor and in-charge of the work from OPGC shall make available a copy of the 
safety document at site.  

ü Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall ensures that its 
staff are fully familiar with the actions to be taken incase  of an emergency.  
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or other 
emergencies. The contractor shall also keep abreast & acquaint of hƛǎ ǇŜǊǎƻƴǎ ǊŜƎŀǊŘƛƴƎ ά9ƳŜǊƎŜƴŎȅ wŜǎǇƻƴǎŜ tƭŀƴέ ƻŦ L¢t{Σ 
ŀǎǎŜƳōƭȅ ǇƻƛƴǘǎΣ 5hΩǎ ϧ 5hbΩ¢ǎ ŘǳǊƛƴƎ ŜƳŜǊƎŜƴŎƛŜǎ ŀǘ ǊŜƎǳƭŀǊ ƛƴǘŜǊǾŀƭǎ ƛƴ ƳƻƴǘƘƭȅ 9I{ ƳŜŜǘƛƴƎΦ  
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and directions to reach 
there in case of emergency.  
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency Assembly 
Point. If you are using power equipments or vehicles you must switch it off and make it safe before evacuating.  
Do not run and do not stop to collect your belongings.  
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.  
Obey instructions given by the OPGC contact person staff and assembly point coordinator.  
Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the Ψŀƭƭ ŎƭŜŀǊΩ announcement 
is made by the Main Control Room.   
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.  
28.3. Reporting Emergency: 
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this will 
connect you to the Plant Main Control Room. Other  
Emergency Contacts are-  
                                                   Intercom                                                        P&T 
Fire Station             777                                               06645222257 
Ambulance        277/248                                           06645222216 
Hospital          666                              06645222243 
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Give your name, location, and the details of the emergency.  Follow any instructions given.  
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never endanger your 
safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide full time 
safety supervisor who will be responsible for ensuring the work is performed in accordance with the applicable safety 
requirements. For every 50(fifty) employees thereafter there shall be one Safety Supervisor/Officer. The On-Site Contractor 
Safety supervisor/officer(s) must have appropriate knowledge and skills, to ensure job site safety. For contractor worker less 
than 50(fifty) in job, the work supervisor can be utilized for safety supervision but in case the Project  Manager find 
ineffective supervision, the contractor may be asked to provide independent safety supervisor.   
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively as per 
expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide the list of their 
safety professional along with Safety In charge stating name, qualification, experience & contact number to the Project 
aŀƴŀƎŜǊ ϧ 9I{Φ ¢ƘŜ ǎǳǇŜǊǾƛǎƻǊǎΩ ŎƻƳǇŜǘŜƴŎȅ ǿƛƭƭ ōŜ ŜǾŀƭǳŀǘŜŘ ōȅ htD/ 9I{ ǇǊƛƻǊ ǘƻ ƛǎǎǳŜ ƻŦ ƎŀǘŜ ǇŀǎǎΦ hƴƭȅ htD/ 9I{ 
competence certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. Competency 
certification may vary depending on the nature & risk level involved with the contracted job. Contractors are not permitted 
to execute job without deployment of Safety Supervisor(s) as specified under this condition. Contractor Safety Supervisors 
performance will be monitored by OPGC EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. 
htD/ ǿƛƭƭ ƛƳǇƻǎŜ ŀǇǇǊƻǇǊƛŀǘŜ ǇŜƴŀƭǘȅ ƛŦ ǘƘŜ /ƻƴǘǊŀŎǘƻǊ Ŧŀƛƭǎ ǘƻ ƛƳǇƭŜƳŜƴǘ htD/Ωǎ ǎŀŦŜǘȅ ŜȄǇŜŎǘŀǘƛƻƴ ǎŀǘƛǎŦŀŎǘƻǊƛƭȅΦ         
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all EHS issues 
arising under this contract.  
30.2. Coordination with other officials 
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location of 
underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified. 
30.3. Communications with Media Restricted 
In the event of an accident or other condition on site, contractor shall not communicate with the media or any other entity 
without the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other equipments 
required inspection or calibration has been inspected/ certified by an authorized and a liable inspection/certification 
authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained prior to 
taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic materials onto OPGC premises. 
33. PROHIBITED MATERIALS  
Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 
ü Asbestos, Asbestos Containing Material (ACM).  
ü Mercury containing material.  
ü Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   
ü Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data Sheets for all 

anticipated hazardous materials.  
ü All containers containing hazardous materials must be clearly labeled indicating their contents and appropriate 

hazard warning information.  
ü Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  
ü 5ƻƴΩǘ ŘƛǎǇƻǎŜ ƘŀȊŀǊŘƻǳǎ ǎǳōǎǘŀƴŎŜǎ ƛƴǘƻ ŘǊŀƛƴŀƎŜ ǎȅǎǘŜƳ ŀƴŘ ǇƭŜŀǎŜ ƛƴŦƻǊƳ ŀƴȅ ǎǇƛƭƭ ƻƴ ǘƘŜ ŦƭƻƻǊ ƻǊ ƻƴ ŀƴȅ 

personnel.  
ü All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own supervisor or 
OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety information. 

ü Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided around the 
plant premises.  

35. SMOKING 
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside Plant will 
be removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking zone(s).   
36. SUB CONTRACTOR 
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The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by OPGC. The 
Contractor shall regularly check sub-Contractor's compliance with safety requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport or suspend 
the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, blocks, snatch blocks, 
Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo nets, containers, pallets, etc. 
37.2. Standard Requirements 
ü All lifting tackle shall be tested and certified by approved competent person.  
ü The Contractor shall make available, as necessary, any certificates and inspection records.  
ü Lifting tackle shall not be issued or used without a current test certificate.  
ü All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective equipment 

shall be immediately removed from service. 
ü Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to. 
ü Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
ü Slings shall not be shortened with knots, bolts or other makeshift devices. 
ü Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type of hitch 

and the type of material. 
ü Synthetic web slings shall be immediately removed from service if any of the following conditions are present: 

¶ Acid or caustic burns 

¶ Melting or charring of any part of the sling surface 

¶ Snags, punctures, tears or cuts 

¶ Broken or worn stitches 

¶ Distortion of fittings 
ü No heavy loads or excessive strain may be placed on ropes. 
ü Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or burned 
ōȅ άǎƴǳōōƛƴƎ ƻŦŦέ ǘƻƻ Ŧŀst.  

ü Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, kinking or 
broken wires are apparent.  

37.3. Lifting Equipment or appliances 
Is a generic term - ά[ƛŦǘƛƴƎ ŜǉǳƛǇƳŜƴǘ άǎƘŀƭƭ ƳŜŀƴ ŀƴȅ ƳŀŎƘƛƴŜΣ Řriven by manual or mechanical power which is able to raise, 
lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment appliance, structures. This 
may include but not limited to Continuous mechanical handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, 
etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, 
teller hoists, Powered working platforms, Elevators and Lifts, over head cranes,  
37.4. Standard Requirements 
ü Lifting machinery and equipment shall be retested by an approved competent person after any major alteration or 

repairs thereto.  
ü Lifting machinery and equipment shall not be issued or used without a current test certificate.  
ü Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to operate 

the Mobile Cranes.  
ü All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall be the 

duty of the Contractor to ensure that all employees under its control know and are able to apply hoist signals and 
their uses.  

ü One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane 
operation wiƭƭ ǘŀƪŜ ǇƭŀŎŜ ǿƛǘƘƻǳǘ ŀƴ ŀǇǇƻƛƴǘŜŘ ŀƴŘ ƛŘŜƴǘƛŦƛŀōƭŜ Ϧ{LDb![ a!bέΦ  

ü All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective equipment 
shall be immediately removed from service.  

ü Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe Working Load) 
or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to.  

ü All lifting operation should be carried out in the barricaded area; no one should be allowed to walk underneath of 
suspended load.  

ü It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and machinery 
conforms to the relevant statutory provisions.  

ü All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of good 
construction, sound material and free from patent defect and shall be maintained and operated to comply with 
OPGC standards.  

ü Every dangerous moving part of lifting machinery should be guarded.  
ü The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.  
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ü Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a crane shall 
be secured to prevent it swinging when the crane is in "Transit".  

ü Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless a safe 
working distance of total Length of the Jib + 10 feet is maintained.  

ü Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane 
capacity chart displayed inside the operators cabin.  

ü Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  
ü Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person for 

review and approval.  
ü Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means.  
ü Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which should be 

provided with appropriate visual and audible signals, Properly maintained and tested by a competent person after 
the erection or installation of the crane.  

ü Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly set as 
necessary for the stability of the specific configuration of the equipment.  Before lowering outriggers, the contractor 
must verify the surface is firm and will support the weight of the equipment and operation to be performed. The 
Contractor shall place outrigger pads if conditions require.  

ü While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the area to 
verify it is clear of all personnel and obstacles.  

ü Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely to 
affect the safety of the operation, lifting appliance should either not be used or used subject to limitations, should 
be followed.  

37.5. Multiple Lifts 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should be 
avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall perform 
the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan. 

37.6. Personnel Baskets and Man Hoist  
ü Personnel baskets should be of good design construction, sound material, and adequate strength, free from obvious 

defect and certified and clearly marked with the maximum number of persons permitted.  

ü Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar plant or 
equipment designed to lift persons, the winch should be so constructed that the brake is automatically applied at all 
times except when the controls are in the operating position.  

ü No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the platform 
or cage can be lowered. 

37.7. Industrial Fork Lift 
ü Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load permitted for 

the truck.  
ü Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or fitted out for 

passengers use.  
ü The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC driving 

license. 
37.8. Containers 
ü Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other materials 

should be of good construction, sound material, and adequate strength, free from obvious defect and suitable for 
the purpose for which it is required.  

ü Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to lifting 
gear, as appropriate;  

ü Marked with its tare weight and the weight of the load which it may carry with safety;  
ü So constructed as to prevent the accidental displacement of its load.  
ü Loose materials or articles that could be displaced should be secured or covered to prevent such displacement.  

38. HAND TOOLS 
ü Tools shall not be placed on any type of energized equipment or where a tool might fall and become a hazard.   
ü Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the scaffold, 

in walkways or cluttering work benches.  
ü Tools shall not be placed next to open trenches, manholes or vault openings.  
ü Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers secured so that 

nothing can accidentally fall.  
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ü Select the right tools for the job.  
ü Train your workers to select the right tools for each job, and ensure that the tools are available.  
ü Inspect the tool and ensure that it is in good condition and keep it in good condition.  
ü Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken handles; 

hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed heads on chisels; 
dull saws; and extension cords or electrical tools with broken plugs, improper or removed grounding systems, or 
split insulation. 

ü Use all tools correctly. 
ü Keep tools in a safe place.  
ü Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.  
ü Store the tools in the proper storage area.  
ü Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where pouches are not 

available, tools shall be lifted and lowered by hand lines.  
ü Tools should not be thrown from one level to another, nor should they be thrown from one location to another on 

the same level.  
ü Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  
ü All appliances should be tested and identified; records of test/re-test dates should be available.  
ü Equipments which do not have the test detail label will not permitted inside OPGC Premises.  
ü Any equipment which is in poor condition will not be permitted inside the OPGC premises.  
ü Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC Contact 

Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.  
ü Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping of 

conductors is allowed.  
ü Bare cable/ conductors shall not be inserted to sockets.  
ü Contractors must ensure that electric equipment connected by cord and plug in good condition.  
ü Each employee must be properly trained before using tools or equipment requiring special instruction or training 

(e.g., power tools, vacuum equipment, etc.).  
ü Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be permanently 
connected to the tool frame for grounding means.  

ü Extension cords lay across walkways or driveways must be covered by protection or warning devices to prevent 
pedestrian or vehicle hazards.  

ü Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.  
ü Electrically-powered tools may not be used on energized conductors.  
ü Compressed air hose connections shall be secured with a safety clip or retainer before use.  
ü If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is placed 

back in service.  Lockout/Tagout procedures shall be followed.  
ü tƻǿŜǊ ǘƻƻƭǎ ǎƘƻǳƭŘ ōŜ ǳǎŜŘΣ ƛƴ ŀŎŎƻǊŘŀƴŎŜ ǿƛǘƘ ǘƘŜ ƳŀƴǳŦŀŎǘǳǊŜǊΩǎ ƛƴǎǘǊǳŎǘƛƻƴǎΦ  
ü Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.  
ü Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using pneumatic tools.  

40. TEMPORARY WIRING  
These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 
removed immediately upon completion of construction or the purpose for which the wiring was installed.  

40.1. Temporary power program procedures  

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, troubleshooting or 
repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for electric 
shock. 

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate rating 
plugs & sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for the duty 
to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case sockets shall 
be grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this mean of 
suspension.  



Page 124 of 163 
 

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and vessels shall 
be operated at 24 volts or less. However, 120 volt lights may be used on approval if protected by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. Flexible 
cords and cables may pass through doorways or other pinch points, if protection is provided to avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall be designed 
for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be designed for hard or 
extra-hard usage.  

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized and 
locked-out according to the lock-out policy.  

xii. De-energized equipment shall be tested before anyone works on it.  
xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.  
xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not acceptable.  
xv. Metal ladders shall not be used for electrical work.  
xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable fibres must 

meet hazardous location requirements in order to prevent explosions.  
xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should not be used 

as power on/off switching.  
xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors 

shall be used as necessary.  
xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a fireproof 

material.  
xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 
guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:   

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 5.9 ft or 
more ft from an elevated position. A properly designed system should include three components: 

 
(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will serve as a 
secure connection point for lifelines, lanyards or deceleration devices. 

(B) A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and shoulders; if a 
fall occurs, D-ring located in centre of the back will hold worker in an upright position until rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items with 
locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs (8kN). To 
stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 meter) and consider 
the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not come in contact any lower level 
and bring the worker to a complete stop and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 

Full body harness application guideline- 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height with fall 
distance of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.  

Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points  
An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be accomplished in a 
number of ways and must be engineered to ensure the point has that capability.  
 
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points in 
ŎƻƴŎǊŜǘŜ ƻǊ ŀǘǘŀŎƘŜŘ ǘƻ ǿƻƻŘŜƴ ǎǘǊǳŎǘǳǊŜǎ Ƴǳǎǘ ōŜ ŀǇǇǊƻǾŜŘ ōȅ ōƻǘƘ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ vǳŀƭƛŦƛŜŘ tŜǊǎƻƴ ϧ 9L/Φ  
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The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet level is 
unacceptable for fall arrest application and will not be allowed.  
 
41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If materials appear 
to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine if replacement is necessary.  
 
41.4. Tips for Fall Protection 

¶ Make sure the harness fits snugly. Tighten all straps.  

¶ Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-off.  

¶ Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from position to 
position.  

¶ Never hook two lanyards together to get extra reach.  

¶ Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

¶ Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off to the 
inside of a man basket.  

¶ Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

¶ Never tie a knot in your lanyard to reduce its length  
41.5. ACCESS  
Stairways and stair towers with complete hand and guardrails do not require fall protection.  
 
Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 10 feet. 
Once a worker has climbed 10 feet a ladder-climbing device is required or an enclosed cage must be present.  
LŦ ǘƘŜ ǿƻǊƪŜǊ ǎǘƻǇǎ ŀǘ ŀƴȅ Ǉƻƛƴǘ ǘƻ ŎƻƴŘǳŎǘ ǿƻǊƪ ŦǊƻƳ ŀ ƭŀŘŘŜǊΣ ŀƴŘ ǘƘŜ ǿƻǊƪŜǊΩǎ ŦŜŜǘ ŀǊŜ ƳƻǊŜ ǘƘŀƴ с ŦŜŜǘ ŀōƻǾŜ ǘƘŜ 
adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a ladder regardless of 
the height a worker is above an adjacent surface.  
 
42. SCAFFOLDING  
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by OPGC. A 
"GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not to be used until the 
approval is given. The scaffolding shall meet the following minimum requirements: 
ü Timber uprights and ledger shall not be used.  
ü Metal parts used for scaffolds shall be in good condition and free from corrosion.  
ü All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be inspected by a 

competent person appointed by the Contractor on each occasion before being used for erection.  
ü No materials, other than those specifically designed for the purpose, shall be used for scaffolding.  
ü A scaffold shall be erected only by men trained and certified in the job, working under the immediate supervision of 

a competent foreman, who knows the purpose of the scaffold and how it should be constructed to carry the loads 
which will be placed upon it.  

ü Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless 
constructed as an independent scaffold, it shall be rigidly connected to the building or structure.  

ü In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be 
effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".  

ü All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have edge 
protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the walkway and 
have at least one intermediate rail.  

ü Toe boards shall be fitted to all scaffolding.  
ü When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be fitted in 

their place.  
ü Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by an OPGC 

contact person.  
ü Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown down from 

a height. They shall be raised by rope or other suitable means and not carried on the person.  
ü The Contractor's Representative shall ensure that no loose articles and materials are left lying about in any place 

from which they may fall on persons working, or passing beneath. 
ü While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 
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42.1. Requirements for Boards and Planks 
ü Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.  
ü The spacing of board supports shall depend on the thickness of the boards used and the load to be carried. There 

shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8 feet 6 inches) 
apart. All boards shall be supported at the ends.  

ü Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall not exceed 
four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
ü All working platforms should be close boarded and all boards should be lashed or secured.  
ü Widths of platforms vary according to scaffolds purpose.  
ü As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) wide. If 

small quantities of materials have to be put on them, the platform width shall be increased to 813 mm (32 inches) 
wide. 

42.3. Mobile Tower  
ü The height of a mobile tower should never exceed three times the length of the shortest side.  
ü There should be only one working platform on a mobile tower.  
ü Mobile scaffolds should only be used on ground which is firm and level.  
ü Moving the tower should only be done by pushing or pulling the base.  
ü The working platform must be clear of men and materials when the tower is being moved.  
ü Wheels should be turned outwards and brake must be on and locked before use.  
ü It is advised to tie the tower to the structure whenever possible.  
ü Never ride on a scaffold that is being moved. 

42.4. Independent Towers 
ü The tubular scaffold used most often is the independent tower. The independent tower apart from necessary ties 

stands completely free from buildings or structures and is used mainly for access pipe bridges or high maintenance 
jobs where only a small working area is required.  

ü The foundation must be capable of carrying the weight of the tower, equipment and men.  
ü Base plates must be placed under all standards and if there is any danger of lateral movement they must be 

securely fixed, substitutes must not be used.  
ü Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.  
ü Standards must be vertical and joints must be staggered. The distance between standards must be no more than 2.5 

m (8 feet 6 inches).  
ü Ledgers must be horizontal and fixed to the standards with load bearing clips.  
ü Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample headroom if 

an intermediate working platform is required.  
ü Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and at other 

levels where necessary to keep the tower rigid, but at least every alternative lift.  
ü If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately tied.  
ü It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 
ü All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. No metallic 

/ wood ladders are allowed in OPGC premises. 
ü Shall be factory made and shall be of sound construction.  
ü No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be used.  
ü Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  
ü Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  
ü All ladders shall only be used for the purpose for which they were designed.  
ü The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working parts 

before they are used.   
ü Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  
ü Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, safe 

structure.   
ü When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall be tied, 

blocked in place or held by another worker.  
ü The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-fourth of the 
ƭŀŘŘŜǊΩǎ working length.  

ü The top of an extension ladder shall be tied off when possible.  
ü No one shall go up or down a ladder without the free use of both hands.  
ü If material must be lifted, a hand line must be used.  
ü Employees shall face a ladder while ascending or descending.  
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ü A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.  
ü Contractors shall ensure employees under their control are properly trained in ladder safety. 
ü Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate protections to 

be provided with warnings 
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other high voltage 
areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes necessary to enter these 
areas, the Contractor must notify the OPGC Contract person so that arrangements can be made to secure a safe work area. 
44. FIRE PROTECTION: 
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire equipment 
lanes must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. Nobody 
should misuse the fire appliances, extinguishers etc.  
45. HOT WORK  
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. e.g. Welding, 
Burning, Grinding, Cutting.  
ü The Contractor must coordinate hot work activities with the OPGC Contact person. 
ü All welding, burning, or other hot work will be carefully planned and safely executed by completion of a Hot Work 

Permit from OPGC. 
ü Welding machines and its accessories must be approved type & safe to use. Power supply cable should be of proper 

rating, joint free, copper and cut resistance type.   
ü ²ƘŜƴ ΨIƻǘ ²ƻǊƪΩ ƛǎ ƛƴ ǇǊƻƎǊŜǎǎ ǇǊŜŎŀǳǘƛƻƴǎ Ƴǳǎǘ ōŜ ǘŀƪŜƴ ŀǎ ǇŜǊ ǘƘŜ Iƻǘ ²ƻǊƪ tŜǊƳƛǘ ƛǎǎǳŜŘ ōȅ htD/ ǘƻ ƳƛƴƛƳƛȊŜ 

the risk to other persons, particularly from fire.  
ü Appropriate fire extinguishers shall be made available for the duration of the specific activities as mentioned in the 

Hot Work permit. 
ü The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained on the 

use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire watching cannot be 
assigned with other task.  

ü The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated only to the 
duties of the fire watch.  

ü The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to ensure 
sparks and hot slag are confined to the immediate area and do not contact flammable or combustible materials.   

ü All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach flammable or 
combustible materials at any lower level.  

ü Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from hot work 
activities.  

ü The Contractor must store flammable and combustible chemicals where they are not subject to hot work or other 
sources of ignition. 

ü Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and presents a 
risk of death or serious injury from hazardous substance or dangerous conditions.  
ü The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.  
ü Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.  
ü Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions in a 

confined space.  
ü Contractor shall maintain all safety barriers around the Entry Point.  
ü Appropriate PPE as per the Confined Space Entry Permit shall be used.  
ü Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the Confined 

Space.  
ü Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control Room 

Engineer.  
ü A body harness may be required by the Entrant if work is to be performed above ground level. An air purifying 

respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant if Entry into a 
Confined Space containing a Hazardous Atmosphere is required and it is not physically possible to entirely remove 
the Hazardous Atmosphere. 

ü Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
ü Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in the 

Permit Required Confined Space. 
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ü Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined Space 
entry & exit points during the period of work. Confined space opening either will be closed or entry prohibited 
through warning tape or barrier while no work is taking place inside the confined space. Contractor will not 
assign task other than Confined space watching to the watchers as long as they are performing the watching.    

ü Contractor shall comply strictly with the following Electrical safety precautions 
ü Electrical equipment supplied from the mains should only be used where there  are no practicable alternatives. 

Battery powered electrical equipment or pneumatic powered equipment shall be used whenever possible.  
ü If there are no practicable alternatives to using electrical equipment supplied from the mains, then they should be 

24V. If this is not possible then they should be 110V supplied through a centre tapped transformer with the centre 
tap earthed.  

ü Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual Current 
Devices.  

ü Electrical equipment supplied from the mains shall have a valid test certificate.  
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing 
apparatus with the permission of the OPGC Contact Person. 
The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for the place of 
work and a safe system of work. 
 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and Chemical 
Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal scrap bins. Please 
consult with OPGC Contact person for more details. 
49. GAS CYLINDERS 
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders  
ü No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must be kept 

at a safe distance from any heat source.  
ü Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  
ü They shall be adequately secured to prevent falling over.  
ü Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 
ü Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.  
ü Cylinders shall not be dropped from a height.  
ü A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.  
ü When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact when the 

vehicle moves.  
ü On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled cylinder shall 

always be in a proper rack, regularly maintained and properly inspected at least biannually.  
ü The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve leakage are 

immediately removed from the site.  
ü Only standard valve keys shall be used.  
ü Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  
ü Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or regulators 

shall be removed from service.  
ü RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.  
ü Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and excessive 

wear.  
ü Only secured hose connectors shall be used.  
ü It is strictly prohibited to bind hose connections with wire.  
ü All Oxy-acetylene sets which are portable shall be wheeled on a trolley.  
ü When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.  
ü Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders situated 

outside. Merely closing the valve is not a disconnection.  
ü Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, caps shall 

be in place.  
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ü Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and at inlet of 
the cutting torch.  

ü When not in use, all cylinders shall have protecting caps screwed on.  
ü Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and the hose 

depressurized.  
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 
ü Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and paging 

on the loud speakers should be done 
ü All operations involving the use of radio active substances shall be supervised by the Contractor to ensure that 

protective measures are properly maintained and to check the extent of the protection afforded in practice.  
ü The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and all 

employees who use or store these radio-active sources on OPGC's property. 
ü The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring 

equipment and to ensure that all protection barriers are placed and altered as a result of survey radiation level 
readings in accordance with internationally acceptable levels.  

ü All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place should be 
ŎƭŜŀǊƭȅ ƳŀǊƪŜŘ ǿƛǘƘ ǘƘŜ ǿŀǊƴƛƴƎ ǎƛƎƴ ŀƴŘ ǘƘŜ ǿƻǊŘƛƴƎΥ ά5!bD9w - w!5Lh!/¢L±9 a!¢9wL![έ ƛƴ ŎƭŜŀǊ ŀƴŘ ƛƴŘŜƭƛōƭŜ 
print. Its access hatch or door should be provided with a lock, the keys of which should be kept by the authorized 
radiographer.  

ü Only authorized personnel should handle radio active sources.  
ü Before any radiography work is started, the Contractor shall be required to establish procedures dealing with 

accident/incidents and foreseeing an emergency.  
ü The procedure shall clearly define responsibilities and actions/measures to be implemented.  
ü The emergency procedures shall be submitted to OPGC Contact person for review and approval.  
ü The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the exposure container 
should be kept inside a lead-lined box which has the radiation warning sign on the outside.  
50.2. Handling Procedure and Personal Protection 
ü Keep maximum distance from the source.  
ü Provide maximum shielding  
ü Keep exposure time down.  
ü A radiography permit shall be obtained on each occasion radiological work is carried out.  
ü A barrier shall be erected around each area where the source is exposed so that the level of radiation at the barrier 

does not exceed 0.75 Micro Seiverts per hour in air.  
ü Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  The notices 

shall also include the radiation symbol.  
ü All persons using radioactive substances shall be trained and certified in the use of such substances.  
ü The perimeter of the area shall be patrolled during the period of source exposure.  
ü An exposed source must be immediately returned to its safe container on the request of the operating personnel, or 

in the event of a fire or other emergency occurring   
ü Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film badge to 

measure the amount of radiation accumulated.  
51. EXCAVATION 
ü The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate Safety 

Document.  
ü Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported immediately to 

the OPGC Central Control Room and the work shall cease.  
ü Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 meters (4 

ft.) onto a person working, the sides of the excavation must be adequately shored.  
ü Shoring shall be rigid and without holes or opening, and be properly braced with support structure.  
ü The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.  
ü Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and a half 

times the depth of the trench shall be observed.  
ü No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely to cause 

the collapse of the side of the excavation.  
ü Excavations in which persons are working and into which a person is liable to fall shall be suitably or protected by a 

barrier.  
ü If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn others 

of its presence.  
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ü Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a railing on 
one side.  

ü The Contractor shall be responsible for the provision of all barricades, roping off and the provision of flashing lights 
as is required for the safety of persons and vehicles.  

52. SURPLUS MATERIALS 
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all excess surplus 
material from the jobsite.  Final payment for performance of the work shall not be due and payable until such materials are 
removed from the jobsite.  If surplus materials are not removed from the job site within fifteen (15) days of completion of 
the Work, OPGC may dispose of the materials and offset the cost associated with disposal against the unpaid balance of the 
Contract Price. 
 
53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in violation of 
these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and strict liability) 
warranty or under any other legal theory for damages, costs or expenses related to any suspension or stoppage of work, loss 
of business, or other special, incidental, consequential or punitive damages in connection with any failure on the 
/ƻƴǘǊŀŎǘƻǊΩǎ ǇŀǊǘ ǘƻ ŜǎǘŀōƭƛǎƘΣ ŜƴŦƻǊŎŜΣ ƻǊ ŀŘŜǉǳŀǘŜƭȅ ƳƻƴƛǘƻǊ ƛǘǎ IŜŀƭǘƘ ŀƴŘ {ŀŦŜǘȅ tǊƻƎǊŀƳΦ 
54. TEMPORARY BUILDING: 
Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned Project 
Manager/EIC. They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior 
ƛƴŀǇǇǊƻǇǊƛŀǘŜ ŦƻǊ ǘƘŜ ǿƻǊƪ ǇƭŀŎŜ ǿƛƭƭ ōŜ ǊŜǇƻǊǘŜŘ ǘƻ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ƻƴ-site supervisor for evaluation and possible removal 
from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or coerces an OPGC person, another 
Contractor or any member of the public.   
55.1. Disciplinary action and penalty against safety rules violation 
ü Unsatisfactory safety performance will go against the contractor in future bids. 
ü OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   
ü In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 
ü The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor or 

major safety penalty based on type of violations & risk involved with the violations 
 55.2. Examples of Safety violations 
ü Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- Safety 

Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   
ü Using grinder without wheel guard 
ü Taking electrical connection without using ELCB. 
ü Using damaged welding cable, faulty joints in cable 
ü Non-use of flash back arrester in oxy acetylene cutting set 
ü Non availability of standby person (hole watch) on man hole during entry into  
ü Confined space 
ü Not responding to emergency sirens as per emergency handling procedure. 
ü Working overhead on road/ pathway without barricading 
ü Dumping excavated earth on edge of excavation 
ü Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 
ü Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly 
ü Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  
ü Leaving excavated soil on road 
ü Spillage of waste on roads & work places  
ü Smoking inside plant premises. 
ü Unauthorized carrying of weapon inside Plant Premises. 
ü Working without valid work permit. 
ü Not complying with written instruction on the work permit 
ü Working without Job Safety Analysis(JSA) for high & medium risk jobs 
ü Working without Job Safety briefing for high & medium risk jobs 
ü Not providing fire extinguisher for hot work and fire watch. 
ü Use of none testing/ certified lifting machine, tools and tackles 
ü Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & gaps 

on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.) 
ü Use of above 24V light fittings in confined space without approval 
ü Working above 5.9 ft height without fall protection 
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ü Working without rigging & slinging safety measure 
ü Persons working under suspended load in barricaded area 
ü Abuse of safety equipment/ facility/ emergency equipment. 
ü Blocking access of emergency equipment or exits. 
ü Mishandling of gas cylinders 
ü Handling & disposal of hazardous substances in unauthorized manner. 
ü Violating OPGC any of the environmental guideline attached in separate sheet. 

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall be 
ŘŜŘǳŎǘŜŘ ŦǊƻƳ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ǊǳƴƴƛƴƎκ Ŧƛƴŀƭ ōƛƭƭΦ tŜnalty can be imposed by E-I-C/Dept Heads & Tls/ Safety Officer/ EHS 
Manager/Safety Rovers or any officer authorized by the OPGC management. 
ü For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot on I Card 

ü On observation of second instance of Safety rule violation, counseling and strong verbal warning with punching of 
blue spot on I Card 

ü On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or permanent 
removal from site  

ü For major Safety Violation for one instance also, there may be direct punching of red spot in I card with permanent 
removal/ termination of the Contractor employee(s) responsible for that violation.  

ü Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty of 
Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor Supervisor. 

ü Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of Rs.2000/- (Rs. 
two thousand only) and I card punching of Contractor Supervisors with suspension or even termination of 
responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and plant life 
from adverse effects resulting from its work or operation and to minimize any nuisance which may arise from such work or 
operations.    
1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB contaminated 

materials from OPGC locations into the environment are prohibited.  
2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material must be 

cleaned up and waste residues generated disposed of properly.  Planning must begin immediately and clean up must be 
initiated within 72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be placed at 

designated transit storage shed. This shall be subsequently sent to warehouse for storage in the designated shed in front 
of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste oil/lubricant spilled on the floor 
shall be contained and collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to authorized 
recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill protection kit. New lead 
acid batteries shall be procured against return of damaged used batteries to Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous materials. 
These are to be collected and stored in identified places on impervious floor and under shed to avoid contamination. 
These shall be disposed in authorized manner.     

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified collecting bins 
(designated as oil contaminated waste collecting bin) that are to be kept near work area and shall be sent to Warehouse 
for storage in specified collecting bin and final disposal to authorized recyclers/re-processors, if possible. Otherwise the 
wastes shall be disposed off by warehouse in lined impervious covered pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  
9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall not be 

thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in designated 
bins/shed and final disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal means.  
11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated collecting bins 

to be placed near the work area and shall be returned to Warehouse for storage in designated collecting bin and final 
disposal to authorized recyclers/re-processors or else, these scraps can be disposed of by Ware House in lined 
impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical contaminated barrels/jars shall be returned 
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to Warehouse for disposing it back either to the supplier (as per the condition of Purchase Order) or to the authorized 
recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample spill response materials shall be available to deal with any potential hazardous and special waste releases. 
14. All containers used and stored on the site must have proper labels. 
15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated place and 

the combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety Officer. It shall not be 
dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose these to 
outside agencies to avoid unwanted fire.   

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used in ITPS. 
18. Energy efficient products (eco marked products) will be preferred for use inside ITPS. 
19. Goods packing material shall be bio degradable and environmental friendly material. 
20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the chemical for 

its entire period of stock inside OPGC. 
21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the lorry and 

containers. The transporters staffs/ staff shall be properly trained on emergency handling of the chemical.  
22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material emergency so 

as to prevent risk to environment.  
23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, machineries and 

Tools & Plants. 
24. Vehicles shall be certified with valid pollution under control certificate.   
25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission level, 

immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, NOx, SO2 shall be 
made available all time except the period of planned maintenance. Alternative offline monitoring shall be in practice 
during the period of on line equipment maintenance.   

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). These places 
shall be tested for dust concentration periodically to ensure taking step to reduce dust emission level to acceptable 
state. People working in these areas shall use dust mask to prevent inhaling dust.   

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during earth work 
by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious barrier so as 
to avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances shall be 
phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out process of these 
substances, these ODS shall not be released to atmosphere. These gases shall be handled as per local regulation 
guideline. CFC containing equipments like refrigerators and hydrogen driers shall be replaced with non CFC refrigerant 
containing equipments.    

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The user 
shall maintain a consumption record covering the equipment name in which the gas is used, quantity and date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. Before 
cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask and hand gloves. 
Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. In no case 
burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity. 
35. Spitting on walls is prohibited.    
36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-economically 

viable. 
37. Special care shall be given for good house keeping. 
38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious covered 

pits.  
39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to dispose it out 

side ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 
40. Waste water generated inside plant and sewage effluent shall be reused   
41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically so as to 

ensure no adverse impact on environment.  
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  
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43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour of the 
incident occurs. 

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please MSIHC 
rule. 

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. Wherever 
barrier cannot be provided, the person nearby must have ear protection.  

46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily maintained 
and continually operated (with the exception of standard downtime for planned or unplanned maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 
Appendix-1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10ς F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              

Sl. No.   Department Equipment Location Job description 

   Township Civil X Y Pouring concrete at height  

JSA Performed by-  Reviewed & Approved by- Issue Date- 

HAZARD TEXT/TYPE 

  

ELECTRICAL HAZARDS CHEMICAL/ GAS HAZARDS EXCAVATION OTHERS PHYSICAL HAZARDS 

  

Noise Fall from height Force (Push/Pull) Shock/ Electrocution Flammable/ Explosive Collapse/Sliding Fire 

Radiation Fall (Slip/Trip) 
Caught in/on or 
between 

Static electricity Fumes Inhalation 
Underground live cable 
damage 

Heavy Wind/Rain 

Confined space Fall down/below Struck by/against Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure 

Pressurized 
Steam/Air 

Fall of Objects from 
height 

Extreme weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact with Hot 
surface 

Contact with moving 
parts 

Poor illumination 
Snake/Insect 
bite/Virus infection  

Spillage Repetitive motion Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body harness, red & green 
reflective vest 

Tools required  

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & ENVIROMENTAL 
HAZARDS 

 CONTROL MEASURES                                                                                                               

 
 
 
 
 

  

     

Emergency Safety Measures:- 

Emergency Contacts- Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 248/277, Hospital-666 

Overall Job Risk Category- (High/Medium):- 
 

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins 

JSA Review during PJB:-  

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                 
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Name Signature Name Signature 

        

        

        

        

        

 
 
 
 
 
 
 
 

Appendix-2 
OPGC HSE RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & 

regulations; 
(2) I agree to execute the work under all provisions contained herein; 
(3) I understand & will make my employees who will work at OPGC site understand the applicable rules & 

regulations; 
Signature:  ______________________________________________  
Name :  ________________________________________________  
Date:  __________________________________________________  
 
Contract Company:   ______________________________  Seal------- 

 
 
 
 
 
 
 

Appendix- 3 
                              EHS Violation Record for Contractor                 Date: 

Ib Thermal Power Station, Banaharpali 
          

Name of Violator:  _______________________________________________ 
Location of Violation: _______________________________________________ 
Type of Violation: _______________________________________________Ω 
/ƻƴǘǊŀŎǘƻǊΩǎ bŀƳŜψψψψψψψψψψψψψ                {ƛƎƴŀǘǳǊŜ----------------------------- 
hōǎŜǊǾŜǊΩǎ {ƛƎƴŀǘǳǊŜ bŀƳŜψψψψψψψψψψψψψψ {ƛƎƴŀǘǳǊŜψψψψψψψψψψψψψψψψψψψψψ 
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Contractor Safety Management 

Appendix C ς Hazard Assessment Form 

Hazard Describe the Specific Hazard Present  htD/Ωǎ !Ŏǘƛƻƴǎ ǘƻ /ƻƴǘǊƻƭ ǘƘŜ 
Hazard 

/ƻƴǘǊŀŎǘƻǊΩǎ !Ŏǘƛƻƴǎ ǘƻ /ƻƴǘǊƻƭ ǘƘŜ 
Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

   

 

Electrical  

(Contact, back feed, induction, static charge) 

 

   

 

Mechanical 

(Craning, rigging failure) 

 

   

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

Thermal  

(Hot, cold) 

   

Pressure 

(Pneumatic tools, hydraulic, high pressure water, gas 
pipelines) 

   

Water  

(Working around, diving) 

   

Other    

    

 
 
 
 
 
 
 
 
 
 
 

Appendix D ς Project Safety Plan/daily Job safety Plan 
 

Date: Name of the Work: 



 

Page 138 of 163 
 

/ƻƴǘǊŀŎǘƻǊΩǎ {ǳǇŜǊǾƛǎƻǊΥ Crew Members: 

No. Task / Job Step Conditions Major Hazards Barriers B.E.  

 
1 
 
 

     

 
2 
 
 

     

 
3 
 
 

     

 
4 
 
 

     

 
5 
 
 

     

Barrier Effectiveness (B.E) 

Control Barriers Safety Barriers Support Barriers Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only (Be 
Careful) 
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Appendix- E 
Contractor  Pre- Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior 

to any opportunity to contract work with OPGC. 

Omitting or reporting false information on this questionnaire could result in the dƛǎǉǳŀƭƛŦƛŎŀǘƛƻƴ ƻǊ ǊŜƳƻǾŀƭ ŦǊƻƳ htD/Ωǎ 

List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the information stated in 

this questionnaire. Additional documentation may be requested by OPGC to support statements made on this 

questionnaire. 

/ƻƳǇŀƴȅΩǎ bŀƳŜΥ  Contact Person: 

 

Postal Address: 

 

Telephone ς Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases   

Number of Lost Time Incidents (LTI)   
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Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

Ä All employees 
Ä Field employees only including supervisor 
Ä Field employees only excluding supervisor 
Ä Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 
Do you conduct weekly or daily pre-work safety talk / toolbox 

meetings? 
  

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 

Signed , sealed and submitted on behalf of 
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Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick 
one) 
Ä Qualify to work for OPGC 
Ä Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

OPGC EHS RULES AND REGULATIONS   
FOR CONTRACTORS 



 

Page 142 of 163 
 

UNDERTAKING 

I hereby undertake that: 
 

(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, these rules & 
regulations; 
 

(2) I agree to execute the work under all provisions contained herein; 
 

 
(3) I understand & will make my employees who will work at OPGC site understand the applicable 

rules & regulations; 
 

 
Signature: _________________________________________  
 
Name :  ___________________________________________  
 
Date:  ____________________________________________  
 
 
Contract Company:   _________________________ Seal------- 
 

 
 

 
 

 

 
 

E- Reverse Auction  
 
 
E- Reverse Auction shall be applicable for aforementioned tender, detail terms & conditions mentioned below:  
 
Á E-Reverse Auction shall be conducted for the aforementioned works. The Transaction Fees for E -Reverse  Auction shall 

be Rs.10,000/ -  + taxes as applicable.   
Á The Transaction Fees towards e -Reverse Auction as mentioned shall be deposited directly to the account of MSTC 

LIMITED prior to auction. The transaction fee shall not be refunded. Before participation i n e -Reverse Auction, the 
bidder has to register in MSTC e -Procurement Portal in advance.  

Á The Techno -commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. The price 
may be finalized based on Reverse Auction or Sealed P rice Bid. OPGC reserves the right to go for reverse auction prior 
to opening of sealed Envelope price bid, submitted by bidder. This will be decided after techno -Commercial Evaluation. 
All Bidders have to give their acceptance for participating in Reverse Auction as per ñRules and Regulations of the e-
Reverse Auctionò which shall be binding on the bidders. Non Acceptance to participate in Reverse Auction may result 
in non -consideration of their bids, in case OPGC decides to go for reverse auction.  
 

1.0  Evalua t ion &  Compar ison o f  B ids  
1.0    Basis for Techno ï Commercial evaluation  
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, in 
order to ascertain whether the technical aspects are in accordance with  the requirements set forth in the Bid 
Document.  OPGC will examine and compare the technical aspects of the bids on the basis of the information 
supplied by the bidders.  
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on th e basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section ñInstructions to the Bidderò of this 
Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory requirements criteria. 
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Only those  bidders, who meet all the mandatory requirements, shall be considered for e -Reverse Auction and/or 
price bid opening.  
1.1  Basis for Price Evaluation:   
The Techno -commercially qualified bidders will participate in the Reverse Auction through MSTC Limited.  The 
price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the right to go for reverse 
auction prior to opening of sealed Envelope price bid, submitted by bidder. This will be decided after techno -
Commercial Evaluation. All Bid ders have to give their acceptance for participating in Reverse Auction as per 
ñRules and Regulations of the e-Reverse Auctionò which shall be binding on the bidders. Non Acceptance to 
participate in Reverse Auction may result in non -consideration of their  bids, in case OPGC decides to go for 
reverse auction.  
 
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, whether 
the documents have been signed, and whether the Proposals are generally in order.  Arithmetic al errors will be 
rectified on the following basis.   
a)  If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the unit 

price and quantity, or between subtotals and the total price, the unit or subtotal price s hall prevail, and the 
total price shall be corrected.   

b)  If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does not 
accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   
 

1.2 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. The rates of 
taxes, duties and le vies as applicable on seven (7) days prior to the date of Techno -commercial bid opening shall 

be considered for the purpose of evaluation.  
 

2.0  Award  Cr i te r ia   
OPGC will award the contract to the successful bidder whose bid has been determined to be substantia lly 
responsive and to be economically advantageous, which will be established by Lowest Price basis (L1) amongst 
the qualified bidders in Techno -Commercial evaluation as per Clause No. 13 of  ñRules and Regulations of the e-
Reverse Auctionò. 

Rules and Regu lations of the e - Reverse Auction  
 

Buyerôs Name/Owner Ib Thermal Power Station (Unit 3 & 4)  
(A Unit of Odisha Power Generation Corporation Limited)  

Auction To Be Conducted By  MSTC Limited  

Name of the work  Supply, Erection , Test ing, a nd Commissioning of  Dust suppression System at 
Coal Stock Yard of C hharl la Railway S iding ( Two Parts)  

 

Reference  ITPS/Unit 3&4/2018 -19/130 dtd.15 .12 .2018                                                                                                                                                                                               

Date & Time Of  
Auction  

Auction Date: [To be intimated later]  
 
Online e -Reverse Auction Time : [To be intimated later]  
 
URL: www.mstcecommerce.com/eprochome/opgc    

Special Instructions  Bidding in the last minutes and seconds should be avoided in the bidders own 
interest. Neither the Service Provider nor OPGC will be responsible for any lapse s 
/failure on the part of the vendor, in such cases.  

Auto Extension of Closing Time  5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time will be 
extended automatically for another 05 minutes and so on till 05 minutes idle ti me 
between the bids.  

Decremental Value      Minimum decrement is Rs. 10,000/ -  and in multiples of Rs. 10,000/ -  

Start Price  The start price shall be confirmed before start of the e -RA and the same should 
be the estimated price as decided by OPGC.  

 

1. For th e proposed e -Reverse Auction, techno -commercially qualified bidders only shall be eligible to participate.  

2. Bidders   must   be a registered user to   bid   for Buyer (ñOPGCò) in MSTC portal 
www.mst cecommerce.com/eprochome/opgc . Bidders need to have their Login ID and Password prior to e -Reverse 
Auction.  

http://www.mstcecommerce.com/eprochome/opgc
http://www.mstcecommerce.com/eprochome/opgc


 

Page 144 of 163 
 

3. Bidders  have to participate as per the  e -Reverse Auction time  and date communicated to them  & based upon e -
Reverse Auction invitation for parti cular Auction.  

4. Quotation once submitted through e -Reverse Auction cannot be withdrawn /deleted. Otherwise, the EMD submitted by 

the bidder shall stand forfeited.  

5. Buyer reserves the right to ban the bidder from participating in e -Reverse Auction without an y explanation/reason at 
any stage of e -Reverse Auction.  

6. Buyer   reserves   the   rights   to   extend   /   cancel   the   e -Reverse Auction.  

7. E-Reverse Auction shall be conducted in Indian Rupees only.  

8. All prices submitted by Bidder in e -Reverse Auction sh all be as per Tenderôs Terms & Conditions. 

9. Validity of bids: As mentioned in Tender Document.  

10. Written Confirmation shall be taken in advance regarding participation in the e -Reverse Auction to buyer along with 
the Authorized person name and details.  

11. Buyer reserves the right to award the Purchase Order / Service Order as per buyerôs discretion irrespective of Live 

Auction Rank.  

12. Buyer reserves the right to repeat the e -Reverse Auction of same package.  

13. After completion of e - Reverse Auction, OPGC shall open the  manual price bids submitted during 
tendering. The lowest evaluated bid of all the bids submitted in manual and e - Reverse Auction process 
shall be considered for award of the Purchase order / Work order.  

14. The bidders shall quote from their own offices/ plac e of their choice. Internet connectivity shall have to be ensured by 
bidders themselves.  

15. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of any kind, 
directly or indirectly by communicating with other bidders, OPGC at its own discretion shall debar the bidder from the 
e-Reverse Auction/Tender and future participation also.  

16. OPGC reserves the right to cancel the e -Reverse Auction process/ tender at any time, before ordering, without 
assigning any re ason and may go for manual opening of price bids as per standard practice.  

17. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of any cause. In such 
cases, the decision of OPGC shall be binding on the bidders.  

18. Other terms and conditions shall be as per NIT, bidderôs techno-commercial Bid and other latest correspondences/ 

final confirmations, (if any) against the NIT.  

19. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders  for that item shall 
be considered for arriving evaluated price of that bidder.  

20. The total L1 Price obtained through e -Reverse Auction shall be proportionately distributed among each line item inline 
with the price quoted and evaluated in the hard copy pric e bid.  

21. The price quoted in e -Reverse Auction is the total price for all the items and quantity as per Price Schedule of NIT 

irrespective of any omission by the bidder in the hard copy price bid.  

22. In case, the L1 Bidder in e -Reverse Auction and manual Tender  happens to be the same bidder, then minimum price 
among both shall be considered as L1. If the bidder disagrees to accept the said condition, then his EMD shall be 
forfeited. Apart from this the bidder will be debarred from participating in future e -Rever se Auction/Tender of OPGC.  

23. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e -Reverse Auction for the 
deviations, if any, taken by them in the techno -commercial bid.  

24. The Price quoted in the e -Reverse Auction shall be inclusive of all applicable taxes, duties and levies, deviations 

considering the loading factor (got from OPGC/Tender Condition as mentioned in above clause) on his quoted price. 
However, the service tax shall be paid extra as applicable and not include d in the loading factor as well as total price.  

 
 

UNDERTAKING  
 
I hereby undertake that I agree to the ñRules and Regulations of the e-Reverse Auctionò mentioned herein.  
 
Signature:   
 
Name:   
 
Date:   
 
Company Name:        Seal:  
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Scope of Work 
 

Name of Work: Supply, Erection, Testing, and Commissioning of Fire Hydrant& Dust suppression System at 
Coal Stock Yard of Chhaarlla Railway Siding  

 
Detailed scope of work Dust suppression System: 
The scope of work under this contract broadly covers the Supply, installation, testing and commissioning of  

dust suppression system for our coal stock yard size (660mtr x 40mtr) at Chharlla railway siding which includes 

 

Mechanical Scope 

 

1. Supply 
 

Contractor shall supply the materialsas mentioned in BOQ and as per below mentioned technical specification 

 

a) Pumps along with motor: Supply of 2 nos. (1W+1S) vertical turbine motor driven pumps with suction 
strainers. Pumps shall be of wet pit type with vertical shaft, complete with bowl, impeller, wear rings, 
column pipe, shaft couplings, and thrust bearing housing assembly with Non-Reversible Ratchet, discharge 
head, Motor stool and base/sole plate with all accessories. Foundation bolts& nuts shall also be supplied 
by the contractor. 

 
Specification: Capacity- 137m3/hr (Permissible Tolerance: + 5 % at rated head, no negative tolerance), 
Head- 80 Meters. 
Liquid Details: - Clarified water. 
 
Material of construction shall be as mentioned below: 
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1. Bowl/bell:- CI-IS-210 FG:260 
2. Impeller:- SS CA 15 
3. Impeller wear rings:- Ni Al.Brz 
4. Pump Shaft:- SS 410 
5. Line shaft:- SS 410 
6. Shaft sleeve:- SS 410 
7. Column Pipe: - MS ERW. 
8. Shaft Coupling: - SS 410. 
9. Thrust Bearings:- SKF/ FAG 
10. SD Head:- MS 
11. Motor stool / sole plate: MS 
12. Fasteners:- HT.ST 
13. Others:- aŀƴǳŦŀŎǘǳǊŜǊΩǎ ǎǘŀƴŘŀǊŘ 
14. Type of seal: Gland packed 
15. Basket strainer: MS Galvanized 

 
b) Sprinklers: Sprinklers shall be as specified below and operated only from one side of the yard; 

specifications of sprinklers are mentioned below. 
 
1. Arc-0 to 180 degree 
2. Pressure- 3 to 5 kg/cm2 
3. Flow rate- 522-687 LPM 
4. Radius of throw- 40 meters. 

 
c) Pipes, Fittings& Flanges: Pipes& fittings of different sizes as mentioned in BOQshall be of heavy grade MS 

Pipes conforming to IS: 1239 part ς I/ IS-3589, with butt welded specials confirming to IS: 1239 part - II, 
such as Tees, elbows, check nuts, unions, etc. flanges shall be in accordance with Table - 17 of IS : 6392 i.e. 
"Plate Flanges for Welding" 
 

d) Sluice/Gate valve, butterfly Valves, NRV, Ball Valve and Air Release Valve: Gatevalve conforming to IS: 
14846 and butterfly valve conforming to IS: 13095 shall be provided. All valves shall be suitable to with-
stand the pressure in the system and rating class shall be of PN-16 
 
All valves shall be right handed (i.e. handle or key shall be rotated clock wise to close the valve), the 
direction of opening and closing shall be marked. All valves and NRV shall be supplied with its counter 
flange, nut & bolts, washer etc. 

 
1. The material of construction for Gate valves shall be as under: 

Body - Cast iron 
Stem - Stainless Steel 
Seat Ring ς Stainless Steel 
PN-16 

2. The material of construction for Butterfly valves shall be as under: 
Body - Cast iron 
Disc - Stainless Steel 
Seat ς EPDM 
PN-16 




