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BID DOCUMENT 

 
Name of Work : Water Leakage rectification grouting works for different concrete structures for OPGC Unit 
#3&4..(TWO PARTS) 

 
 

 (Two Parts) 
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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION  Unit # 3&4 

At/PO: BANHARPALI, DIST: JHARSUGUDA ς 768 234 (ODISHA) 
TELEFAX: (06645) 222288   

Email: bkmishra@opgc.co.in/debesh.mohanty@opgc.co.in/mousumi.mohanty@opgc.co.in 

NOTICE INVITING TENDER 
NIT No. ITPS/Unit 3 & 4/18-19/ 191                                                                                                                                        Date: 21/01/2019 
 
Separate Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Agencies/ Registered 
Firms/Companies for execution of the following works at 2X660 MW IB Thermal Power Station, Banaharpali. 

S/N Name of the work 
Tender cost  

(Rs.) 
EMD  (Rs.) Contract 

Period 
Sale of Tender 

document 

Date of receipt & 
submission /Opening 

of technical Bid 

1.  

Water Leakage rectification grouting 
works for different concrete 
structures for OPGC Unit #3&4..(TWO 
PARTS) 
 

5,600/ - 
(inclusive 

GST)    

55,000/- 6 Months 

21/01/2019to  
09/02/2019 
(Hard & Soft 
copy only) 

Up to 3:00 PM on 
09/02/2019 

3:30 PM onwards on  
11/02/2019 

NB: a) Bidders having the requisite qualifying requirements specified in the bid document shall only be considered for the work. 
b)  Further please note to submit your offer considering GST provision and its related input tax credit  benefits to be passed on 

to OPGC 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India (Code-9510) 
/ Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali. Cost of bid document shall have to be 
submitted along with the bid and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
sale of tender, otherwise the bid shall be liable for rejection. In case of any discrepancy found between tender document submitted by 
the agency and the master copy in our office, the latter should prevail. No claim on this account shall be entertained.  Complete and 
signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the 
presence of the bidders or their authorized representatives, if present at the time of opening. If the last date of issue / receipt / 
opening happens to be a HOLIDAY, the tender will be issued/ received / opened at the respective time on the next working day. The 
photocopies of all the supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted 
along with the bid; otherwise the bid is liable for rejection. Bids without EMD will be rejected outright. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any postal/courier 
delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the scope among eligible 
bidders or cancel the tender altogether without assigning any reasons thereof. 
 
N.B: For further details & downloading of Tender documents, please visit our web site www.opgc.co.in. 
 
Important: Agenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other 
media. Bidders are requested to visit our website regularly for any amendment of the present bid till finalization of bidding process.                                                     

                                                                                                                                                                         
  Sd/- AGM- SCM 

SAFE & CLEAN POWER IS OUR COMMITMENT 

 
 
 
 
 

 
 

mailto:bkmishra@opgc.co.in/debesh.mohanty@opgc.co.in/mousumi.mohanty@opgc.co.in
http://www.opgc.co.in/
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QUALIFYING CRITERIA 

 
Name Of Work:-  Water Leakage rectification grouting works for different concrete structures for 
OPGC Unit #3&4. 

 
Bidders having the following Techno-Commercial criteria shall only be considered to be qualified in the 

 
 

1. Experience of having performed similar works in industrial buildings/ water treatment plant/ reservoir 
/Power Plants/Government buildings/Private industrial works Up to 31.12.2018 to the one in which 
applications are invited should be either of the following:- 
 
(I) Three completedsimilar works costing not less than the amount equal to Rs. 20.00 Lakhs. 
ΨhwΩ 
(II) Two completedsimilar works costing not less than the amount equal to  Rs. 30.00 Lakhs. 
ΨhwΩ 
(III) Single completedsimilar work costing not less than the amount equal to Rs. 40.00 Lakhs. 
 
Definition of similar  works: - Similar works means concrete leakage rectification grouting work , civil 
projects includes building works any industrial building work , water treatment plant, reservoir, residential 
building , foundation work , general civil contracts , maintenance work ,any type of concrete works 
,loading & unloading ,material handling any other civil works. 
 

2. Average Annual financial turnover during last three financial years should be Rs.16 Lakhs or more. Audited 
Balance Sheet and profit & Loss A/C must be submitted along with the Techno-commercial Bid. In case the 
account is not audited a certificate from a chartered accountant should be produced towards turnover. 
 

3. {ƘƻǳƭŘƴΩǘ ƘŀǾŜ ōŜŜƴ ŜǾŜǊ ōƭŀŎƪ-listed or barred by any Government department/ agency in India. 
 

4. The bidder must have own Provident Fund Code, Goods and Service Tax (GST) Code and Income Tax PAN. 
Photocopies of these documents must be submitted along with Techno-commercial Bid. 

 
 

NOTE: 

¶ The bidders who are found qualified in above will be invited for the opening of the price bids. 

¶ Organisations not having minimum requirements in any one TQ shall not qualify. 

¶ Organisations shall submit complete documentary evidence in support of each TQ. 
 

 
Owner reserves the right to obtain necessary documents and also to assess the qualification of the Bidder, 
ǎǳōǎŜǉǳŜƴǘ ǘƻ ǎǳōƳƛǎǎƛƻƴ ƻŦ ōƛŘΣ ŀǎ ŘŜŜƳŜŘ ƴŜŎŜǎǎŀǊȅ ōȅ hǿƴŜǊ ǘƻ ŜǎǘŀōƭƛǎƘ ōƛŘŘŜǊΩǎ ǉǳŀƭƛŦƛŎŀǘƛƻƴΦ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



Page 4 of 158 
 

 
 

Information to Bidders 
 
1)  The bids complete in all respect must be submitted in a sealed envelope super scribed with tender enquiry   number, name of 

the work and due date of opening. Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a sealed 

third envelope.  

          The bid documents are not transferable. The bidder must submit the following along with the bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope  separately 

i) All Micro & Small Enterprises (MSEs) who are registered with DIC/KVIC/KVIB/Coir Board/NSIC/DHH/ 
Udyog Aadhar Memorandum are eligible to get the benefit of exemption from payment of EMD & Tender 
cost and to get the exemption, the participating bidders have to obtain/register as MSME for the specific 
service/supply of goods/both. 
 

ii) To get the exemption of EMDs & tender fee, the party has to make an application to the head of supply 
chain management (SCM) who is conducting tendering process along with proof of documents regarding 
eligibility of the exemption at least 2 days before the last day of bid submission. The HOD after due 
examination will allow to participate without submission of EMD& tender fee & the same has to be 
communicated to bidder in writing. 
 

b) Photocopies of Provident Fund Registration certificate, , Income Tax PAN and GST 

c) Bid documents duly signed & stamped in all pages as a token of acceptance. 

d) In case of bidders submitting the documents downloaded from OPGC web site, the cost of bid documents (as 

per NIT) must be submitted (separately from EMD) in the form of Demand Draft. The draft towards cost of 

bid documents must be drawn on or before the last date of sale of bid documents. 

e) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any price breakup (if 

required) must be submitted separately. The rates offered by the bidder shall be clearly written in English 

(clearly hand written or typed) both in words and figures and shall be free from any aberrations, deletions, and 

corrections and overwriting. In case of any illegibility of the offer submitted by bidder the interpretation by 

OPGC shall be final and binding on the bidder. Insertion, postscript, addition and alteration shall not be 

accepted after submission of the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications contained in the tender 

documents and not stipulate any deviations in normal case. 

3) OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been found the lowest i.e. 

on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding the cost 

determined by OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain facilities, it is 

understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, special condition of contracts etc. 

and get himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all safety norms 

as described in the tender. No relaxation or request for revision of quoted/accepted rates shall be entertained subsequent to 

the opening of bid on account of mobilization or Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the corresponding technical specifications. Items of 

work provided in the price schedule but not covered in the technical specifications shall be executed strictly as per 

instructions of Engineer in charge. 
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8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, equipments, labour, 

levies, taxes and duties if any, all safety PPEõs as per OPGC norms to all workmen, rectification, maintenance till handing 

over, supervision overheads, profits and all incidental charges not specifically mentioned but reasonably implied and 

necessary to complete the work according to contract. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform the same at 

their quoted rates. 

 

***************************************************************** ************  
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GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE ï A, FORTUNE TOWERS, 

                                      CHANDRASEKHARPUR, BHUBANESWAR ï 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LTD  

IB THERMAL POWER STATI ON 

BANHARPALI - 768234, DIST. JHARSUGUDA  

 

 

 

TENDER FOR 

 

Name of work:óWater Leakage rectification grouting works for different concrete structures for OPGC 

Unit #3&4. ó( Two parts)  
 

 

 (Here insert the name of the Works)  

 

1. To be submitted by  3.00 P.M of DT. 09.02.2019 to Contract Cell  unit 3&4,  ITPS.   

 

2. Techno-commercial bid shall be  opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 3.30 P.M on dt. 09. 02.19  in the office of Contract 

Cell, ITP S. 

             

Issued to M/s ééééééééééééééééé..éééééééééééééééééééé 

 

Signature of officer issuing the documentsé Sd/ - 

 

Designation:  Additional  General  Manager ðSCM,    

 

Date:  
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ODISHA POWER GENERATION CORPORATION LTD  

IB THERMAL P OWER STATION, BANHARPALI  

NOTICE INVITING TENDER   

Tenders are invited on behalf of the OPGC Ltd. for the work :óWater Leakage rectification grouting 

works for different concrete structures for OPGC Unit #3&4. ó(Two parts)  
The Tender & rate s shall be in the prescribed form provided by OPGC.  

1. The works are required to be completed within 06 calendar  months from the date of issue of 

Letter of Intent/Work Order, in accordance with phasing, if any, indicated in the Tender 

documents. 

2. Normally Bidd ers having corresponding class of license, PF Code, valid IT PAN & GST, expertise 

for the work required to be executed and financial capacity will be considered.  

3. The person who floats the NIT shall be the Accepting Authority herein after referred to as suc h 

for the purpose of this Tender.  

4. Applications for issue of tender documents shall be submitted to Accepting Authority so as to 

reach his office not later than dt. 09/02 /2019  

5. A Bidder shall possess IT PAN, PF Registration certificate and GST. 

6. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 

documents will be sold on payment of Rs5,600/ - (inclusive of GST) in shape of  Demand Draft in 

favor  of Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code -9510) / 

Andhra Bank (Code-0662) / Central Bank of India (Code -283899) on or after dt. 21/01/2019  & up 

to dt. 09/02 /2019 . Cost of tender paper is not refund able. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub -soil (so far as is 

practicable and related to particular work), the form and nature  of the site, nature of work, 

capacity of concerned plant, present condition of the plant, labour  force problem relating to 

present Contract labour , custom & system of the local folk, means of access to the site, 

accommodation they may require and in gener al shall themselves obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or affect their Tender. A 

Bidder shall be deemed to have full knowledge of the site whether he inspects it or not and no 

extra charg es consequent on any misunderstanding or otherwise shall be allowed.  

8. Submission of a Tender by a Bidder implies that he has read this notice along with notice 

advertised in the Newspaper and all other tender documents and has made himself aware of the 

scope and specifications of the work to be done and of local conditions and other factors bearing 

on the execution of the works.  

9. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 

worked out and the requisite tot als given. Special care shall be taken to write rates in figures as 

well as in words, and the amounts in figures only in such a way that interpolation is not possible.  

The total amount shall be written both in figures and in words. In case of figures, the  words ôRs.õ 

should be written before the figure of rupees and the words ôPaiseõ after the decimal figures, e.g. 

Rs.2.15 P. In case of words, the words ôRupeesõ should precede and the words ôPaiseõ should be 

written at the end.  Unless the rate is in whole  rupees and followed by the word ôOnlyõ it should 

invariably be up to two places of decimal.  

10. In the case of item rate Tenders, only rates quoted shall be considered.  Any tender  containing 

percentage below / above the schedule of rate quoted is liable to b e rejected. In case of lump 

sum tenders, only quoted amount shall be considered.  

11. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 

Failure to observe this condition shall render the Tender of the Bidder tender ing as well as of 

those witnessing the Tender liable for rejection.  

12. Tender shall be received up to 3.00 P.M of dt. 09/02 /2019  and Techno-commercial bid shall be 

opened at 3.30 P.M on the same day  in presence of those Bidders or their duly authorized 

represe ntatives who may like to be present.  
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13. The Tender shall be accompanied by Earnest Money of Rs.5 5,000 / -). The Earnest Money offered 

shall be in shape of Demand Draft / Pay Order in favor  of Odisha Power Generation Corporation 

Ltd. drawn on State Bank of Indi a (Code-9510) / Andhra Bank (Code -0662) / Central Bank of 

India (Code -283899).  

15.1 The Tender shall be accompanied with letter of undertaking on non -judicial  stamp paper of 

appropriate value in the prescribed format.  

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 

demand.  The Earnest Money s hall be valid for a period of 06  (six) calendar months from the 

date of opening of the bid  

15.3 In consideration of the Owner opening and considering the Tender for purpose o f award of 

Contract, the Bidder shall keep his Tender valid for a period of  One hundred & eighty (180) days 

from the date of opening of the Tender, during which period the Bidder agrees not to vary, 

alter or revoke his Tender either in whole or in part. If  the Bidder however, fails to keep his 

Tender valid for one hundred & eighty (180) days  or varies its terms and conditions during 

the said period then the Owner shall be entitled to forfeit the Earnest Money amount without 

any notice or proof of damages et c. The Bidder shall submit his Tender as required in the 

Tender documents along with letter of undertaking in the proforma enclosed herewith.  

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 

award of the Cont ract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall 

be rejected by the Owner as non -responsive Bid.  

15.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 

other security  deposits.  

14. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 

initial security at the option of the said Contractor or shall be returned to the successful bidder 

at his option.  

15. A Bidder shall submit the Tender whic h satisfies each and every condition laid down in this notice 

and other tender documents, failing which the Tender will be liable to be rejected.  

16. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 

Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public 

Sector Undertakings price preference facilities as admissible under existing Govt. policy. The 

prospective Bidders may apprise themselves of the relevant Govt. notificat ion in this regard 

before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right 

of accepting the whole or any part of the Tender or split the total scope of work among eligible 

Bidders and Bidder (s) shall be bound to per form the same at his/their quoted rates.  

17. GST or any other tax  on materials / services  in respect of this Contract shall be payable by the 

Contractor and the Owner will not entertain any claim whatsoever in this respect.  

 

 

 

 

18. Bidding schedule  

 

Date of commencement of sale of Tender Paper 21/01/2019  

Last Date of sale of Tender Paper 09/02 /2019  

Clarification sought by the bidders  28/01/2019  

Pre Bid Meeting  30/01/2019  

/×ÎÅÒȭÓ  ÒÅÓÐÏÎÓÅ ÔÏ ÐÒÅ-bid meeting / clarifications  05/02 /2019  

Last date for receipt of Techno Commercial Bids and Price Bids 3.00 PM On 09/02/2019  
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Opening of Techno Commercial Bids 3.30 PM On 09/02/2019  

Opening of Price Bids of techno-commercially qualified bidders To be intimated  

Contract Award  To be intimated  

 

 

 

 

 

 

 

For and on behalf of Odisha Power Generation Corporation Ltd.  

SignatureéSd/ - 

 

Designation: AGM- SCM. 

 

Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH 

HIS TENDER.  

(To be executed on non -judicial stamp paper of requisite value)  

 

Ref:           Date:  

 

To 

 

Odisha Power Generation Corporation Ltd.,  

IB Thermal Power Station,  

Banaharpali. 

 

(Hereinafter referred to as the Owner)  

 

 I/We have read and examined the following documents relating 

toéééééééééééééééééééééééééééééééééééééééééééééééééééééé 

    (Name of the works)  

 

(a) Notice inviting Tender  

(b)  Format for Letter of undertaking  

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, Schedule A & B and Annexure -  I to XVII.  

(d)  Special Condit ions of Contract including Scope of Work  

(e) Technical Specifications.  

(f)  Price Schedule / Bill of Quantities  

(g) Drawings if any.  

 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 

the terms and conditions contained or referre d to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 

schedule attached with the tender documents and the period (s) of completion as stipulated in S chedule 

ôAõ of General Conditions of Contract. 

 

 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance for 180 days from the due date of opening of bid there of and not to make any modifications 

in its terms an d conditions which are not acceptable to the Owner.  

 

 A sum of Rs.55,000  towards Earnest Money is hereby forwarded in shape of Demand draft 

drawn on State Bank of India (Code -9510) / Andhra Bank (Code -0662) / Central Bank of India (Code -

283899) in the ma nner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the 

Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, which 

are not acceptable to the Owner, I/We agree that the Owner shall, without pr ejudice to any other 

remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, 

I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid 

documents. 

 

 If, after the Tender i s accepted, I/We fail to commence the execution of the works as 

provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or 

remedy be at liberty to forfeit the said earnest money absolutely.  
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Signature of B idder ééééééé 

 

Duly authorized to sign the Tender on behalf  

of the (in block capitals)ééééééé..ééééééééééééééééé.. 

 

Datedééééééééééééééé 

Postal Addressééééééééééé. 

Telegraphic Addresséééééééé 

Telephone Noééééééééééé.. 

Fax Noéééééééééééééé. 

E-mail address ééééééééééé 

 

 

Witnessééééé.. 

 

Dateéééééé.. 

 

Addressééééé 
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INSTRUCTION TO BIDDE R (S):  

 

1.1 Site visit & collection of information:  

The Bidders are advised to visit the site, collect information regarding communication, 

transportation, banking facility, avai lability of skilled / unskilled labours, their customs, religious 

or otherwise culture, political environment, climatic conditions, education & medical facilities 

etc. to their satisfaction and acquaint with the nature & condition of work prior to working out 

the price of the Tender.  

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however become 

unavoidable, deviations should be sti pulated in the prescribed proforma only in the format in 

annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations 

by loading or offloading the cost of such deviations.  

1.3 Agenda / Corrigenda issued to this tender must be signed & submitted with tender on due date 

or on extended date if any. The Bidder should write clearly the revised quantities on the 

Schedule of original Tender Documents and should price the work based on revised quantities / 

conditions. All those who were issued tender documents prior to issue of agenda / corrigenda 

shall be provided with another set of fresh blank price schedule / schedule of items free of 

cost. The Bidders shall submit their tender in the fresh schedule. But however if the Bidder has  

already submitted his tender prior to issue of such a genda / corrigenda, they shall resubmit a 

fresh offer marked on the envelope as òAmended Offeró. The original offer submitted by such 

party shall be destroyed in presence of the Bidder on the date of op ening. 

1.4 PREPARATION OF BID :  

The Bidder(s) shall submit the bid in two parts, namely - 

  1) Part -I:  Techno commercial Bid  

  2) Part -II:  Price Bid  

PART-I: TECHNO -COMMERCIAL BID  

A complete set of original Tender documents as specified in clause 3.1 of G.C.C . issued to the Bidder 

except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the 

Tender documents with signature & stamp in all pages as token of unconditional acceptance shall 

constitute Techno -commercial Bid.  

The Bidder shall enclose the following documents in this Bid.  

a) Crossed Demand Draft for requisite amount drawn in favor  of Odisha Power Generation 

Corporation Ltd. in the manner prescribed in clause -15 of NIT enclosed herewith towards the 

Earnest Money with out which the Tender will be summarily rejected.  

b) Details of work of similar nature and magnitude executed by the Bidder during last seven years 

(Works executed in name of Bidder) in Annexure -I of G.C.C. 

 

c) Details of present commitments of the Bidder i n Annexure -II of G.C.C.  

 

d) Details of equipments in Annexure -III of G.C.C.  

 

e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll 

of the firm in Annexure -IV of G.C.C. 

 

f)   Duly filled in information about Bidder  as per Annexure -V of G.C.C. 

 

g) List of enclosures as per Annexure -VI of G.C.C. 

 

h) Exception & deviation statement in Annexure -VII of G.C.C.  

 

i)  Details of proposed organization in Annexure -VIII of G.C.C.  

 

j)  Documents showing annual turnover in Annexure -XI  of G.C.C. 
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k) Photocopy of valid GST and IT PAN.  

 

l) Photocopy of Provident Fund Registration No. and GST of appropriate category issued by 

competent authority.  

 

m) Photocopy of the Registration of Firm / Company.  

 

n) Present & permanent Address for c orrespondence along with Telephone No,/Fax No./E -mail 

address etc.  

 

o) Any other technical information, Bidder wishes to furnish.  

 

p) Letter of undertaking in non -judicial stamp paper of worth Rs.5.00 in the format enclosed.  

q) Documents in support of auth entication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 

signature.  

 

Note:  If required additional sheet may be used to furnish all above information but in t he format 

provided in General Conditions of Contract.  

 

The techno -commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an envelope, 

sealed & super scribed as òTECHNO-COMMERCIAL BIDó. This envelope must contain Name of the work, 

NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of the 

cover.   

  

PART- II: PRICE BID  

 Price bid shall include -  

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 

token of u nconditional acceptance shall constitute the Price Bid. The Bidder shall take 

utmost care in filling the tender documents corresponding to instruction to Bidder and 

relevant information elsewhere in Tender document.  

  

b) Price Bid shall be completed in all re spects with all their attachments / enclosures, if 

any. 

 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as òPRICE BIDó. This 

envelope must contain Name of w ork, NIT No. at the top and Name & Address of the 

Bidder on left hand bottom corner of the cover.  

 

 1.5 COMPLETE BID :  

Both the Techno -commercial & Price Bid in separate sealed cover shall be put in a third envelope, 

sealed & superscribed with Name of the W ork, NIT No., Due date of opening. The full name, 

postal address, telegraphic address and telex/telephone/fax/E -Mail of the Bidder shall be 

written on the bottom left corner of the envelope.  

 

1.6 SUBMISSION OF BID :  

Completed Bid shall be submitted to the Owner within due date and during office hours only. 

The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell 

against receipt of the same.  

 

1.7 OPENING OF TENDER:  
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The techno -commercial bid shall be opened at a predetermined time, venue & date in presence of 

the Bidder(s) or their authorized representative who may like to be present. Partner, director 

or permanent employee of the firm duly authorized can only be authorized representative.  

 

Price bid shall be opened at a future  date under intimation to all technically qualified Bidders 

and in presence of them or their authorized representatives who shall participate.  (Only 

technically qualified bidders will be eligible for price bid opening ).  

1.8 CAUTION TO BIDDER :  

The person who shall come to purchase tender documents, submit the Tender or participate in 

the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. 

Some of the checkpoints are, the vehicle must have valid insurance & tax  paid road pe rmit, valid 

driving license of the driver / Owner as the case may be. Persons with full shoes shall be allowed 

to enter the plant & our plant gate shall provide other items such as hardhat, safety glass & 

visitor pass. Not more than 2(two) persons for one Tender shall be allowed to participate in 

Tender opening.  

1.9 ALL PAGES TO BE INIT IALED :  

All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 

documents shall be signed with date by the Bidders or their authorized r epresentatives.  

 

1.10 RATES TO BE IN FIGUR ES & WORDS:  

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in 

the Schedule of quantities / Price schedule forming part of the Tender document, in such a way 

that interp olation is not possible. The amount of each item shall be worked out and entered and 

requisite total given for all items. The tendered amount for the work shall be entered in the 

Tender and duly signed by the Bidder.  

 

If any ambiguities are observed in the  rates & amount given in words & figures the following 

procedure shall be followed:  

a) When there is difference between the rates in figures and words, rate, which 

corresponds to the amount worked out by the Bidder, shall be taken as correct.  

b) When the rate qu oted by the Bidder in figures and words tally but the amount is 

incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount.  

c) When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in word s shall be taken as correct.  

1.10.1 The Bidder shall quote in English language only.  

 

1.11 CORRECTIONS & ERASES:  

No erases or over writings are permissible. All corrections and alterations in the entries of 

tender papers shall be signed by the Bidder with date.  

 

1.12 DETAILS & SIGNATURE OF BIDDER :  

1.12.1 The Tender shall contain the name, residence and place of business of person or persons making 

the Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall 

furnish the ful l names of the partners in the Tender. It should be signed in the partnerships 

name by all the partners  or by duly authorized representative followed by the name and 

designation of the person signing. Tender by a Corporation shall be signed by an authorize d 

representative and a power of attorney / authorization on its behalf shall accompany the 

Tender. A copy of constitution of the firm with names of all partners shall be furnished. In case 

of cooperative society, the authorized representative of the societ y will sign the Tender. 

Similar principle shall be followed in case of any Trust and Hindu Undivided Family business.  

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or 

only rate quoted in maintenance Contr act in addition be written in the same language. The 

signature should be attested, at least by one witness.  

1.13 ABNORMAL RATES :  
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The Contractor is expected to quote the rate for each item after careful analysis of cost 

involved for the satisfactory perform ance and completion of item work considering all 

specifications and conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change in specification for any other item. In case the rates quoted by the 

Bidderõs for any item are unusually high or unusually low it will be sufficient cause for the 

rejection of the Tender unless the Owner is convinced about the reasonableness of the analysis 

for rate furnished by the Bidder (on demand) after scrutiny.  

 

1.14 THE SCHEDULE :  

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of 

work & submitted to Engineer - in-charge for approval. The program me & progress will be 

reviewed from time to time and if required, the programme may be re -scheduled by Engineer -in-

charge. The Contractor shall also be responsible to provide materials within his scope in time to 

achieve the programme. In all matters conce rning the extent of programme set out weekly and 

monthly, the decision of the Engineer - in-charge will be final and binding on the Contractor.  

1.15 RECORD KEEPING:  

Relevant records are to be maintained by the Contractor in day -to -day / monthly basis & 

furni shed to Engineer -in-charge or his representative for scrutiny, Management Information 

System and payment etc.  

 

 

 

End of Volume-I  
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SECTIO N- I  

 

1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 

Power Station, Banharpali is one of its units. At present AES Corporation, USA has 49% stake in 

Odisha Power Generation Corporation Limited. The Ib  Thermal plant is situated close to Hirakud 

reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from 

Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present 

operating 2x210 MW coal based power  plant. The management is looking forward to engage a 

bonafide, resourceful, potential and experienced Contractor of good financial capacity for the 

jobs specified.  

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to  submit 

the Tender duly signed and stamped in all pages of the document along with their offers. All 

Tenders shall be prepared and submitted by typing or printing with indelible black ink on white 

paper in consecutively numbered pages and in solid binding along with duly filled - in formats given 

in the Annexure. One additional booklet containing the bill of quantities / price bid as issued to 

be submitted by the Bidder in two copies in the price bid part.  

 

1.2 The tender document is not transferable. Transfe r of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another 

party is not permissible. The alteration of Tender once submitted shall not be entertained 

except in case of issue of  Agenda / Corrigenda.  

 

1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender.  

 

1.4 Insertion, postscript, addition and alteration shall not be accepted unles s confirmed by the 

Bidderõs signature. 

 

1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures.  

 

1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he h as at his disposal suitable modern facilities and specialized employees 

to ensure that his work is of best quality and workmanship is according to the latest proven 

technology and engineering practices. The Bidder shall satisfy the Owner that he is financi ally in 

a position to fulfill Contractual obligations, offered to be undertaken by him.  

 

1.7 Bidderõs complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside 

of the envelope:  

 

The full name, postal address, telegraphic address and telex/ telephone/ fax / E -mail address 

of the Bidder shall be written on the bottom left corner of the sealed envelopes.  

 

1.8 SCOPE OF WORK AND PA RTICULARS TO BE FURNISHED IN T HE TENDER :  

 i)  The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in the 

scope of work, technical specificati on in Special Conditions of Contract.  

ii)  The Tender not covering the total scope of work and services as detailed out in tender 

documents is liable for rejection.  

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall sati sfy himself 

as to the suitability of the work as given in the Technical Specifications and shall take full 

responsibility for the completion of work as per defined scope.  

 

1.9 PRICE QUOTATION :  
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1.9.1 The Bidder shall quote his price against each item of the  schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 

words clearly.  

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 

allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 

illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule 

as fully de scribed and contained therein. No modifications to the work content in the items will 

be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 

including the cost of additional / altered / new items of work  to any extent.  

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. 

of either terms and conditions or rates of his Tender after opening of Tenders may lead to 

rejection of his Tender.  

1.10 RECEIPT OF TENDER:  

Tender shall be received at the office of concerned Engineer -in-charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or 

submitting the Tender in person, so as to reach the Engineer -in-charge / Contract cell as the 

case may be on or before the date and time set out for the same in the Invitation to Tender. 

Tender submitted by FAX/TELEX/TELEGRAM/ E -mail shall not be accepted.  

 

1.11 TENDER OPENING :  

The Tender will be opened in the manner and at the  time, date and place set for opening of 

Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract.  

 

1.12 LANGUAGE TO BE USED IN FILLING OF BID DO CUMENTS :  

The Tender shall be submitted in English language only.  

 

1.13 EARNEST MONEY :  

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 

NIT and in the manner prescribed in clause -15 of Notice Inviting Tender. Earnest Money shall 

be returned to the unsuccessful Bidders at the expiry of the validity  period unless otherwise 

extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 

returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 

be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned 

above and the Tender shall be summarily rejected without E.M.D.  The E.M.D. shall be returned 

in form of A/c payee Cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. 

is required  after deducting bank charges, if any, if payment of EMD is in other banks except 

banks mentioned above. 

 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if -  

a) The Tender is revoked during its validity period.  

b) The prices are increased unilaterally after the Te nder opening and during validity of offer.  

c) The Owner accepts the Bidderõs bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him.  

d) The Bidder fails to submit initial Security Deposit within the period specified in Spe cial 

Conditions of Contract.  

 

1.14 NO CLAIM OR COMPENSA TION FOR SUBMISSION OF TENDER :  

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 

expenses incidental to or incurred by him through or in connection with his submission of Tender 

or its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 

Tender or does not accept the Tender.  

 

1.15 INCOME TAX  PAN & GST AND P . F.  CODE:  
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Bidder shall furnish the valid Income Tax  PAN and GST issued by the concerned authority & P.F. 

Code with the Technical Bid of the Tender.  

 

1.16 NOTICE ON  BEHALF OF OWNER :  

All notices of technical/commercial nature shall be issued by Engineer -in-charge from time to 

time after LOI is released till closure of Contract . 

 

1.17 SITE INFORMATION & LOCAL CONDITIONS :  

1.17.1 Site information  

Information regarding the work site, plant capacities, location, approach to site and metrological 

condition, work culture etc. as prevailing at the site can be obtained by the Bidders by  site visit 

& interaction with Engineer -in-charge or others.  

1.17.2 Local conditions  

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 

site condition and shall appraise himself of the procedure for engagement  of labour  and shall 

collect any other information which may be required before submitting the Tender.  

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after submission 

of Tender.  

The Bidder shall be deemed to have vi sited and carefully examined the site and surroundings, to 

have satisfied himself about the nature and details of all existing infrastructures and also as to 

the nature and conditions of the plant and equipment installed, means of transport and 

communications, whether by land, water or air and as to possible interruptions thereto and 

ingress & exit from the site, to have made independent enquiries, examined and satisfied 

himself as to the sites for disposal of surplus materials and debris, the available acc ommodation, 

and all other similar matters which may affect the work.  

i)  The Bidder shall be deemed to have acquainted himself of Government tax es, laws, 

statute, regulations, levies and other charges relating to his work at site.  

ii)  Any neglect or omissio n or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall 

not relieve him from any risks or liabilities or the entire responsibility for completion of 

the work i n accordance with the Tender Documents.  

 

1.18 OTHER CONDITIONS :  

The Bidder is required to carefully examine the General Conditions of Contract, Special 

Conditions of Contract, the Technical Specification, drawings and other details relating to work 

and given in the tender documents and fully acquaint himself as to all conditions and matters 

which may in any way affect the work or the cost thereof. The Bidder shall be deemed to have 

on his own and independently obtained all information for the purpose of pre paring the Tender 

and his Tender as accepted shall be deemed to have taken into account all contingencies as may 

arise due to such information or lack of the same.  

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents includi ng the 

General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to 

have obtained all information and clarifications on all matters whatsoever that might affect the 

carrying out the work and to have satisfied himself as t o the adequacy of his Tender. He is 

deemed to have known the scope, nature and magnitude of the work and the requirements of 

materials and labour  involved etc. and as to all work he has to complete in accordance with the 

Contract whatever be the defects, o missions or errors that may be found in the Tender 

Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 

Technical Specification and the General Conditions of the Contract, the conditions given in the 

te chnical specification shall prevail over the General & Special conditions of the Contract.  

1.19 SAFETY MEASURE :  

The Contractor has to abide by the Ownerõs safety rules in vogue at the time of Tendering and 

enforcement of any additional rules from time to t ime during the Contract period and itõs 

extension if any.  
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1.20 STATUTORY PROVISION :  

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 

Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, BOCW Act , 

Tax/Income Tax  Acts at the time of submission of Contract and any new Acts applicable to such 

Contract / Contract labour  during the Contract period shall be liability of the Contractor.  

1.21 EXECUTION OF CONTRAC TS :  

1.21.1 After LOI / Work Order is accepted b y the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 

OPGC. The agreement shall be executed on non -judicial stamp paper of appropriate value 

purchased in the State of Odish a.  

 

End of Section - I  
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SECTION - II  

 

2.0 DEFINITIONS AND INTERPRETATIONS  

The following words and expressions (as hereinafter defined) shall have the meanings hereby 

assigned to them except where the context otherwise requires.  

 

2.1 òAccepting Authorityó shall mean the authority mentioned in Schedule ôAõ. 

 

2.2 The ôAlteration / Variation of Orderõ means an order given in writing by the Engineer-in-charge 

to effect additions to or deletions from or alteration in the Works.  

 

2.3 ôApprovedõ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ôApprovalõ means approved in writing including as aforesaid. 

 

2.4 ôBidderõ means a person or group of persons or a company who offer rates under certain 

conditions with an i ntention of performance against any invitation to Tender if accepted by the 

person inviting Tender.  

 

2.5 The ôCompletion Certificateõ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect com mensurate to the provisions of Contract 

& to his satisfaction.  

 

2.6 ôConstructional plantõ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter define d) 

but does not include materials or other things intended to form or forming part of the 

permanent work.  

 

2.7 The ôContractõ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively al l documents such as: -  

 i)  General Conditions of Contract  

ii)  Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 

Quantities, Technical Specification & Approved Work Schedule.  

 iii)  Agreed Statement of Deviation  

 iv) Field Qu ality Assurance Plan  

 v) Drawings if provided  

 vi) LOI / Work Order  

vii)  All relevant correspondence having bearing on Tender between Bidder & Owner before 

acceptance of Tender.  

   

          All the above documents are complementary to each other.  

 

2.8 The ôContractorõ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 

successor(s) and permitted assignee(s).  

 

ôContractorõ is a person/firm/company in relation to any establishment who undertakes to 

produce a given result for the establishment other than a mere supply of goods or articles of 

manufacturer to such establishment through Contract labour or who supply Contract labour for 

any work of th e establishment and includes a subcontractor or agent as the case may be.  

 

2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing, measuring, certification of bill, closing of Contract etc., directin g, issue of spares & 

consumables and controlling the activities of Contractor necessary for execution of the 

Contract and coordinating between the functioning agency & Owner or his functionary 

representative.  
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2.10 ôDayõ means a day of 24 hours from midnight irrespective of the number of hours worked in that 

day. However, for the purpose of work involving shift working òDayó means a day of 24 hours 

from 6 a.m. to 6 a.m. next.  

 

2.11 ôDrawingsõ shall include maps, plans and tracings or prints thereof with any modification approved 

in writing by the Engineer -in-charge and such other drawings as may from time to time, be 

furnished or approved in writing by the Engineer -in-charge. 

 

2.12  The ôEngineer-in-chargeõ or ôOfficer-In -chargeõ shall mean the engineer / person as the case may 

be nominated by the Owner from time to time and shall include those who are expressly 

authorized by the Owner to act for and on his behalf for all functions pertaining to operation of 

the Contract.  

 

2.13  ôExcepted Risksõ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act 

of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or  usurped 

power any acts of government, damage from aircraft, acts of god such as earth quake, lightening 

and unprecedented floods and other causes over which the Contractor has not control and 

accepted as such by the accepting authority or causes solely du e to use or occupation by the 

Owner of the part of works in respect of which a certificate of completion has been issued.  

 

2.14 The ôFinal Certificateõ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner or 

his representative after the period of risk -liability is over. Risk liability period shall be specified 

in Special Conditions of Contract.  

 

2.15  ôHeadingsõ in this Contract document are given solely to facilitate reference and are not part of 

the Contract documents and are not to be taken into account in the interpretation of the 

provisions of the Contract.  

 

2.16  ôLanguage for Drawings & Instructionõ: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only.  

 

2.17 ôLetter of Intent (LOI)õ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 

preparatory steps  and compliance of formalities to commence the work from the date desired 

by Owner.  

 

2.18 The ôManaging Directorõ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner.  

 

2.19 ôMarket Rateõ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour  at the site where the work is to be executed, plus the percentage 

mentioned in schedule -A to cover all overheads and profit (No percentage shall b e added for 

materials issued by the Owner).  

 

2.20  ôMetric Systemõ: All technical documents regarding the measurement of works are given in the 

metric system and all work under the Contract should be carried out according to the metric 

system only. All docu ments concerning the work shall also be maintained in the metric system.  

 

2.21 ôNotice in writing or written noticeõ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by re gistered post to 

the last known private or business address or registered office of the addressee and shall be 

deemed to have been received in the ordinary course of post, it would have been delivered.   
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2.22  The ôOwnerõ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7 th. Floor, Module ð 

A, Fortune Towers, Chandrasekharpur, Bhubaneswar -751 023 or any other places if modified 

subsequently and shall inclu de its Managing Director or other Administrative Officers 

authorized  to deal with these presents and are concerned on his behalf and are posted in any of 

the offices of OPGCL and shall also include Ownerõs successors and assignees. 

 

 

2.23  ôPaying Officerõ shall mean Head of Finance/ DGM (Finance), ITPS.  

 

2.24  The ôPeriod of Defect Liabilityõ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 

stands responsible for rectifying all defects that may develop in the works.  The defect liability 

period will be for 24 months. 
 

2.24  ôPlansõ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order 

to define broadly the scop e and specifications of the work & works and all reproductions 

thereof.  

 

2.25  ôSchedule(s)õ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued from  

time to time.  

 

2.26  ôSingular & Pluralõ: Unless otherwise stated specifically, the singular shall include the plural and 

vice-versa wherever the context so requires. The ôTenderõ shall mean the offer(s) submitted by 

the Bidder(s) & subsequent agreed condi tions/clarifications for acceptance by the Owner. 

Words implying persons shall include relevant corporate companies or registered associations or 

body of individuals or firms of partnership, cooperative society as the case may be.  

 

2.27  ôSite / Work placeõ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for the 

purpose of the Contract.   

 

2.28  ôSpecificationõ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 

performing the work(s) to the quantities and qualities of the work(s) and the materials to be 

furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 

the Engineer -in-charge during the performance of Contract in order to meet the unforeseen 

conditions in the best interests of the work(s). It shall also include the latest edition including 

all agenda / corrigenda or relevant BIS Specifications and other relevant codes.   

 

2.29  The ôSub-contractorõ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of the work has been entrusted by the Contractor, with the  written 

consent of the Owner or his representatives and the legal representatives, successors and 

permitted assignee of such person, firm or company.  

 

2.30  ôTemporary Worksõ shall mean all temporary works of every kind required for execution, 

completion o r maintenance of the Contracted works.  

 

2.31 The òTenderó shall mean the offer submitted by the Bidder and subsequent conditions accepted 

by the Owner.  

 

2.32  ôUrgent Workõ shall mean any urgent measures which in the opinion of Engineer-in-charge become 

necessary during the progress of the work to obviate any risk of accident or failure or 

disruption of generation which become necessary for security.  
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2.33  ôValue of Contractõ shall mean the sum accepted or the sum calculated in accordance with the 

prices acc epted in Tender and/or the Contract rates as payable to the Contractor for the entire 

execution and full completion of the work.  

The ôContract sumõ shall mean: 

a) In case of lump sum Contracts, the sum for which the Tender is accepted.  

b) In case of percentage r ate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractorõs percentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by t he item rates quoted by the Bidder for 

the various items.  

 

2.34  ôWeekõ means a period of seven consecutive days without regard to the number of hours worked 

in any day in that week.  

 

2.35  ôWorking dayõ means any day, which is not declared to be holiday or rest day by the Owner.  

 

2.36  The ôWorksõ shall mean and include all works to be executed in accordance with the Contract or 

part thereof as the case may be and shall include all extras, additions, altered or substituted 

works as required for the purpose of  the Contract or as may be required to be executed by the 

Owner / Engineer - in-charge at an agreed price if not available in scope.  

 

2.37  NATURE OF CONTRACT :  The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment.  

b) Civil constru ction.  

c) Operation (any system).  

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant, 

Plantation etc.)  

e) Composite / Turnkey package.  

 

2.38  Earnest Money:  

The Bidder is required to submit ôEarnest Moneyõ with Bids as guarantee (Bid guarantee) to 

abide by the terms & conditions of Tender document and comply with the work if offered.  

 

2.39  Schedule of Rate:  

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 

Irrigation Department., Govt . of Odisha as the case may be.  

 

2.40  Schedule of Quantities:  

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and 

the rate & amount offered by the Bidder therein and its subsequent agreement by both parties. 

Thi s is applicable for construction & civil maintenance job only.  

 

2.41 Price Schedule:  

Price schedule is a document in which description of operation / maintenance, probable 

frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder shall 

fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the parties 

directly or after negotiation.  

 

2.42  òSite In-chargeó is an employee of Contractor who is categorically authorized to manage the site 

for day -to -day activities on his behalf.  

 

2.43  òLabouró means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi -skilled, unskilled, manual, technical or clerical 

work relating to the subject of Contr act for hire or reward.  
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2.44  òMinimum wageó means wages as defined under the Minimum Wages Act-1948 and amended from 

time to time.  

 

 

 

 

 

End of Section - II  
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SECTION - III  

 

3.0 GENERAL INFORMATION TO BIDDER (S):  

3.1 ISSUE OF TENDER PAPER:  

Owner shall issue one set of priced tender documents which consists of:  

i)  Instructions to Bidder including NIT & Proforma of letter of undertaking  

ii)  General Conditions of Contract  

iii)  Special Conditions of Contract including Technical Specification and Scope of 

Work  

iv)  Blank Price Bid / Bill of Quantities  

v) Drawings 

 

3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno -commercial bid shall be processed, examined, 

verified and evaluated for ascertaining the sui tability of Bidders to qualify for opening of Price 

bid. The price bids shall be opened with prior intimation to all technically qualified Bidders only 

and in presence of them or their authorized representatives. Only proprietor, partner, director 

or perma nent employee with necessary power of attorney shall be accepted as authorized 

representative.  

 

3.3 WITNESS :  

Witness and sureties should normally be persons of status and property. Their names, 

occupation and address shall be stated below their signature.  

         

3.4 VALIDITY :  

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 

date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any 

term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 

3.5 AGENDA/ CORRIGENDA:  

3.5.1 Agenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the desig n or 

Contract terms. If such issues made, subsequent to sale of Tender paper, time extension shall 

be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions 

to Bidder (s).  

3.5.2 The agenda / corrigenda will be issued / mailed to each person or organization to which a set of 

tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 

attach one copy of the agenda/corrigenda issued, which shall form part of Tender Documents. 

In case of paper publication of such agenda/corrigenda, copy of the same may be treated as 

part of original tender documents.  

 

3.5.3 REVISED PRICE BID :  

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bi d, the same shall be intimated to all technically qualified Bidders with 

provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 

3.6 RIGHT OF OWNER TO ACCEPT OR RE JECT TENDER:  

3.6.1 The right to accept the Tender rest s with the Owner. The Owner further does not bind himself 

to accept the lowest Tender and reserves the authority to reject any or all the Tenders 

received without assigning any reason whatsoever. The whole work may be split up between two 

or more Contracto rs or accepted in part (not entirely) if considered expedient. The rates shall 

be the lowest/negotiated for such eventualities. Tenders in which any of the particulars and 

prescribed information is missing or incomplete in any respect and/or the prescribed  conditions 

are not fulfilled are liable to be rejected. The decision of the Owner in respect of the above 

shall be final and binding on the Bidders.  
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3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks 

or any additional conditions are liable to be rejected.  

 

3.7 BIDDERõS RESPONSIBILITY :  

The intending Bidders shall be deemed to have visited the site and familiarized th emselves 

thoroughly with the site conditions before submitting the Tender. Non -familiarity with the site 

conditions will not be considered a reason either for extra claims or for not carrying out the 

works in strict conformity with the drawings and specifi cations. The correctness of the details 

given in the Tender Documents as guideline information to help the bidder but to make up the 

Tender is not guaranteed.  

 

3.8 NOTE TO PRICE SCHEDU LE /  SCHEDULE OF QUANTITY :  

3.8.1 The Bidder shall be deemed to have stud ied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site.  

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer.  

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 

sections and documents of the Tender.  

 

3.9 EQUIPMENTS TO THE CONTRACTOR ON  CHARGEABLE BASIS :  

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.  

 

3.10 ISSUE OF PRIME MATER IALS :  No free issue material.  

. 

 

3.11 ARRANGEMENT BEYOND CONTRACT :  

It may be sometimes so required to provide materials &  services by the Contractor beyond the 

Scope of Contract. In such situation, the price must be finalized before actual event.  

 

3.12 FOREIGN EXCHANGE VAR IATION :  

In case imported items are involved in the Contract, the price fluctuation corresponds to the 

fl uctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 

exchange rate for the currency on the date of offer and rate of duty should be specifically 

mentioned by the Contractor.  

 

3.13 PRICE ESCALATION :  

No price escalation  will be given in any case. Only change in the GST will be reimbursed extra as 

applicable after availing input tax credits.  

 

3.14 PURCHASES FROM SUBCONTRACTOR /  SUB VENDOR :  

The Owner shall not directly or otherwise be involved with any subcontractor or sub -vendor. No 

sales tax  form ôCõ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor 

shall be issued under any circumstances.  

 

3.15 INCOME TAX  /  GST/  ANY OTHER TAX  & DUTIES :  

Income Tax  / GST / BOCW TAX , any other tax es & duties if appli cable at the prevailing rate 

shall be paid by Contractor and shall be deducted from their Running bills if applicable.  

 

3.16 NA  
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3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation 

shall be allowed.  

 

3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 

director / partner / regular employee of the said firm. In case of un registered firm, the Owner, 

Managing partners, or authorized partner to this effect shall sign the Tender.  

 

3.19 OVERRUN CHARGES:  

Delay in completion of work beyond the control of the Contractor such as non -availability of 

front, drawings, specifications, materials or force majeure etc, Contractor has to increase the 

additional facility to complete the work in time. No overrun charge shall be considered. But, 

however the Engineer -in-charge shall examine the period of delay and possibility of adherence 

to sc hedule by providing reasonable additional manpower/facility and if satisfied that 

completion of work shall not be possible by providing reasonable additional manpower, time 

extension shall be allowed to the Contractor & no penalty shall be levied on this a ccount. No 

overrun charge shall be paid.  

 

3.20  FACILITIES TO CONTRACTOR (S):  (ONLY APPLICABLE FOR CONTRACTS TO BE EXEC UTED INSIDE THE 

PREMISES OF ITPS ) 

3.20.1 Water Supply : Unfiltered water for construction works  shall be made available at  the source  

free of cost. But the Contractor shall arrange to transport water from the source  allowed to 

him for all purpose. In case of non availability of water from the source provided by Owner, 

Contractor shall make alternative arrangement of water at his own cost and risk.  

 

3.20.2  Power Supply : Power will be provided to the Contractor for the site work on chargeable basis at  

a source suitable to the Owner.  Contractor shall arrange to tap the power to his site  including 

safe transmission, meter,  panel, earthing  etc.  at his own cost. In case of non availability of 

power from the source provided by Owner, Contractor shall make alternative arrangement of 

power at his own cost and risk.  

 

3.20.3  Land for Contractorõs Field Office, Godown & Workshop 

a) The Owner at his dis cretion and convenience may provide the land for construction of 

Contractorõs temporary field office, godowns and site store required for the execution 

of the Contract near to the site but out of plant gate free of cost. The Contractor shall 

at his cost co nstruct all these temporary building structures and provide water supply, 

sanitary & power supply arrangement as approved by the Engineer -in-charge, with due 

regard to Ownerõs Safety Rule. 

b) On completion of the work undertaken by the Contractor, they sha ll remove all 

temporary works erected by them and have the site cleared as directed by Engineer -in-

charge. If the Contractor fails to comply with these requirements, the Engineer -in-

charge has the right to remove any structure, such surplus, rubbish materi als and 

dispose off the same as deemed fit and get the site cleared and the Contractor shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in respect 

of any such surplus materials disposed as aforesaid. The land provided shal l be solely on 

temporary basis, which is terminable at any time without notice or without assigning any 

reasons. In the event of any such termination or the termination of the Contract / 

completion thereof, the Contractor shall forthwith vacate the premise s. The Owner 

reserves the right to ask the Contractor for demolition at any time during the currency 

of the Contract to vacate the land by giving seven days notice on security / safety 

reasons or Ownerõs interest. 

 

 

3.21 LIABILITY OF CONTRACTOR IN CASE OF  STRIKE OF THEIR LABO URS:  
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3.21.1 In case Contractorõs labour  go on strike with advance notice as per rule, it is responsibility of 

the Contractor to mobilize such manpower from their other sites or otherwise and continue the 

work so that execution of Contra ct is not affected.  In such an event, the failure to perform 

shall lead the Owner to get the work done by any other agency, but at the cost & risk of the 

Contractor. Further, the Contract shall be terminated with seven (7) days notice in O&M 

Contract and the Contractor may be debarred from participating in any future Bid in OPGC Ltd. 

In case of construction work, non -adherence to schedule shall lead to cancellation of Contract or 

imposition of penalty at the discretion of the Engineer -in-charge. If the labours go on strike 

without prior notice, the situation shall be treated as force majeure provided nonperformance is 

for a reasonable period only. If the situation is beyond reasonable control of the Contractor but 

has taken appropriate steps as a man of com mon prudence would have taken in his own case, 

Owner may consider in case to case basis to either terminate the Contract or otherwise get the 

work done by other means but at the cost & risk of the Contractor. Only events of such illegal 

strike, which make the performance impossible at the time of occurrence and for a considerable 

time period for mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 

unless otherwise notified by Engineer -in-charge. Hence, staff for attending maintenance job 

shall be kept ready by the Contractor on all Sundays and other National & festival holidays at 

their own cost. In case of construction work, the work shall be executed as per the direction of 

Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 

requirement etc and to meet the schedule of construction work, the requisite number of 

manpower has to be arranged by the Con tractor at their own cost.  

3.22  SPARES & CONSUMABLES :  

The items of materials, spares, consumables, tools & plants to be provided by Owner if any 

either on cost or free of charges shall be specified in Special Conditions Contracts.  

 

3.23  OTHER CONDITIONS :  

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming part 

of this Contract documents.  

3.23.2  Where any clause of the Spec ial Conditions of Contract contradicts with any provisions of the 

General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed 

to override the provisions of General Conditions of Contract.  

3.23.3  In case of contradiction  among Bureau of Indian Standard Specifications, General Conditions of 

Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical 

Specifications, Schedule of quantity & time, the following shall prevail in order of preference.  

i)  Detailed work order forming part of Contract  

ii)  Schedule of Quantities  

iii)  Technical Specifications  

iv)  Notice Inviting Tender  

v) Special Conditions of Contract  

vi) Drawings 

vii)  General Conditions of Contract  

viii)  Bureau of Indian Standard  

 

3.24  Wherever it is  mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost.  

 

3.25  DURATION OF CONTRACT :  

The period of Contract shall be specified in the Special  Conditions of Contract. The Contract 

period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 

item(s) of works from the scope by serving a 7 days notice to the Contractor without giving any 

reason for the same and take u p the job departmentally or otherwise if performance of 
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Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not 

be payable by the Owner. The Contractor shall not claim any compensation on this account.  

 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control 

of Contractor  at the discretion of the Engineer -in-charge.  

3.25.2  In case Owner desires to extend the period of Contract by an additional duration of 2/3 

months, the C ontractor has to accept the proposal of Owner at original rate and terms & 

conditions.  

3.26  MATERIALS HANDLING :  (IF  APPLICABLE) 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer - in-

charge. Requisite loading, transport ation & unloading of all such materials shall be the 

responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 

loading / unloading at the cost to be specified in the Special Conditions of Contract.  

 

End of Section -III
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SECTION - IV  

 

4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS:  

4.1 INTERPRETATION OF CONTRACT DOCUMENTS :  

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter 

may be referred to the Engineer - in-charge who shall give his decisions and issue instructions to 

the Contractor directing in what manner the work is to be carried out. The decision of the 

Engineer-in-charge shall be fina l and conclusive and the Contractor shall carry out work in 

accordance with this decision.  

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work.  

4.1.3 Notwithstanding any of the items of works mentioned in Technical  Specification / Scope of 

work, the Contractor has to do all such works necessary for completion of the work to meet the 

end objective with due regard to sound engineering practice as directed by Engineer -in-charge. 

 

4.2 SPECIAL CONDITIONS OF CONTRACT :  

4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 

wherever the context so requires.    

4.2.2 Notwithstanding the sub -divi sions of the documents into the separate sections and volumes each 

part shall be deemed to be supplementary & complementary to every other part and shall be 

read with the Contract Agreement so far as it may be practicable. All documents of Contract & 

Tender have nexus with each other.  

 

4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 

document. 

 

4.4 Any error or omission in an y part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein 

according to drawings & specification or from any of his obligations under the Contract.  

 

4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the 

job specifications contained herein and codes referred to. Where the job specifications 

stipulate the requirement in addition to those contained in the standard code s and specification, 

these additional requirements shall also be satisfied.  

 

4.6 BIDDER TO OBTAIN HIS  OWN INFORMATION ON S ITE CONDITION & CONDITION OF WORK :  

4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the 

scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know 

the scope, nature as to what works he has to complete in accordance with th e Contract 

document whatever be the defect, omission or errors that may be found in the Contract 

Document. The Contractor shall be deemed to have visited site and surrounding areas, to have 

satisfied himself to the nature of all existing structures, and al so as to the nature and the 

conditions of available facilities like railways, roadways, bridges, culverts, means of transport 

and communications by land, water or air and possible interruptions thereto the access to and 

from site and to have made enquiries , examined & satisfied himself of the site for obtaining 

sand, stones, bricks and other materials, the sites for disposal of surplus, materials, the 

available accommodation like depots, buildings as may be necessary for executing and completing 

the work to  have made local, independent enquiries as to the sub -soil, water, land variations 

thereof, storms, prevailing winds and climatic conditions and all other similar matters affecting 

the works. He is deemed to have acquainted himself with his liability for p ayment of Government 

tax es, custom duties and other charges. He is deemed to have acquainted himself with the local 

labour  attitude, work culture, customs & systems etc.  
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4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reli able information 

or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 

any risks or liabilities or the entire responsibility for completion of the works at the scheduled 

rates and time in strict accordance with th e Contract documents.  

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim on 

this account shall be entertained.  

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Own er 

either before, during or after execution of the Contract agreement shall in any way affect or 

modify the terms or obligations herein contained.  

 

4.7 MUTUAL LIABILITIES A MONG CONTRACTS :  

The Contractor who are executing more than one Contract under OPGC, any penalty or 

recoveries of one Contract shall be made from other Contract & vice versa.  

 

4.8 CONTRACT REVIEW MEETING :  

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take  decision in connexion with amendment of time, 

quantity, price etc.  

 

 

4.9 SECURITY DEPOSIT :  

4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts 

above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to 

be deposited by the Contractor as security deposit with the Owner & retained by the Owner 

until the expiry of defect  liability peri od. 

4.9.2 This may be deposited initially at 2% of the value of the Contract (referred as initial security 

deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 

installments through the deduction @ 10% of the gross value of the each running bill for the 

Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 

Contract over Rs.5 crore, till total security deposit is collected. No further deduction from the 

bills will be made on this account subj ect to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 

clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 

suitably enhanced to the tune of corresponding percentage of the executed value if any.  

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 

specified in Clause - 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract val ue of 

Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in 

the prescribed format from any nationalized or scheduled bank. In all the cases if total security 

is not deposited either in form of Demand Draft or Ban k Guarantee the security as mentioned in 

Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee 

facility shall be extended to only companies of repute at the discretion of OPGC.  

4.9.5 The earnest money deposited with th e Tender shall be adjusted towards initial security deposit 

at the option of the Bidder.  

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 

property belonging to the Owner or others during the execution of the Con tract, the same shall 

be made good by the Contractor at his own expense and in default thereof the Engineer -in-

charge may cause the same to be made good by other agencies and recover expenses from the 

Contractor for which the certificate of the Engineer -in-charge shall be final.  

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries 

to be made under terms of this Contract may be deducted from their security deposit or from 

any sums which may be due or may become due to the Contractor by the Owner on any account 

whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, 

the Contractor shall within ten days thereafter make good by bank drafts, any sum or sums 
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which may have falle n short of Security deposit amount or any part thereof. No interest shall be 

payable by the Owner for sum deposited/retained as security deposit.  

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 

stipulated i n the Contract and on submission of final certificate.  

4.9.9 The variation in security deposit:  Not Applicable  

 

4.10 FORFEITURE OF SECURITY DEPOSIT :  

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 

under the Cont ract, the Owner shall be entitled to recover such sum by appropriating in part or 

whole the security deposit of the Contractor and to sell any Government security deposit of the 

Contractor forming whole or part of such security deposit. In the event of the  security being 

insufficient or if no security has been taken from the Contractor, then the balance or the total 

sum recoverable as the case may be, shall be deducted from any sum then due or which at any 

time thereafter may become due to the Contractor un der particular Contract or any other 

contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining 

due. In case any dues cannot be recovered out of Contract(s), the amount may be recovered as 

debt liability.  

 

In the event of an y breach by the Contractor or any loss or damage caused to the Owner which 

in the opinion of the Owner has arisen, the decision of the Engineer -in-charge shall be final and 

binding on the Contractor or in the event of the termination of the Contract for an y such 

breach, the security deposit is liable to be forfeited. The decision of forfeiture by the Owner 

shall be final and binding on the Contractor.  

4.11 AMENDMENT OF QUANTIT Y,  VALUE & PERIOD OF COMPLETION :  

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 

based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of 

items are discovered in course of performance of Contract, the cumulative effect of which 

varies the Contract sum up  to 5%, the error shall be rectified/amended and the value so varying 

shall be added with or deducted from the Contract sum @ original contract cost as the case may 

be. Deviation shall be allowed subject to recommendation of Technical Services department, if 

the varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract 

in respect of mechanical maintenance, electrical maintenance, plant cleaning or any other 

operational activities time extension for completion of any item d oes not arise. But the period of 

service may be extended beyond Contract period at the discretion of management if situation so 

demands. In addition to this, the Engineer -in-charge reserves the power -  

a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work;  

b) to omit a part of the works in case of non -availability of a portion of the site or  for any 

other reasons.  The Contractor shall be bound to carry out the work in accordance with 

any instructions given by the Engineer -in-charge to the extent the omission does not 

change the value of Contract by more than 10%. Consequent alterations, omis sions, 

addition or substitution shall form part of the Contract as if originally provided therein 

and the Contractor may be directed to do in the manner above specified as part of the 

works. The Contractor shall carry out the work on the same conditions in  all respect 

including rate on which he agreed to do the main work. But if such alteration, omission, 

addition or substitution radically change the original nature of the Contract shall be 

ordered by the Engineer -in-charge as a deviation and in the event o f deviation being 

ordered which in the opinion of Contractor changes the original nature of the Contract, 

fresh rate shall be worked out by Engineer -in-charge with mutual consent.  

  

Rate for such additional, altered or substituted work shall be determined  by the 

Engineer-in-charge as follows: -  

i)  If the rate for additional, altered or substituted items of work is specified in 

the schedule of quantities / price schedule, the Contractor shall carry out the 
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additional, altered or substituted items at the sam e rate. In case of composite 

Tenders where two or more schedules of quantities may form part of the 

Contract, the applicable rate shall be taken from the schedule of quantity of 

that particular part in which the deviation is involved, failing that at the l owest 

applicable rate for the same item of work in the other schedules of quantities.  

ii)  If the rate for altered, additional or substituted item of work is not specified 

in the schedule of quantities / price schedule, the rate for that item shall be 

deriv ed from the rate for the nearest similar item specified therein. In case of 

composite Tenders where two or more schedules of quantities form part of the 

Contract, the rate shall be derived from the nearest similar item in the 

schedule of quantities of the particular part of works in which the deviation is 

involved failing that from the lowest of the nearest similar item in other 

schedule of quantities.  

iii)  If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner  specified in sub -para (i) & (ii) above, then such item 

of work shall be carried out at the rate entered in the Schedule of Rates 

mentioned in schedule A plus/minus the percentage by which the tendered 

amount of the works actually awarded is higher or lowe r than the estimated 

amount of works actually awarded.  

iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 

non-availability of rate in Schedul e A, then the rate for such item of work shall 

be determined by the Engineer -in-charge on the basis of the purchase price as 

supported by the vouchers plus mutually agreed labour rate. In case the 

Engineer-in-charge considers the purchase price unreasonabl e, the price shall be 

determined on the basis of market rate(s) prevailing during the fortnight 

following the date of order.  

 

4.12 SUSPENSION OF WORKS :   

The Contractor shall, on receipt of the order in writing of the Engineer -in-charge, suspend the 

progres s of the works or any part thereof for such time and in such manner, as the Engineer -in-

charge may consider necessary for any of the following reasons:  

i)  On account of any default on part of the Contractor; or  

 

ii)  For proper execution of the works or par t thereof for reasons other than the default 

of the Contractor;  

  In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on that behalf by 

the Engineer - in-charge during such suspension period.  

4.12.1 Compensation:  

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 

Contractor by the Contract Review Meeting depending on the period of suspension & condition of 

suspension etc. 

4.12.2 T ime extension for suspension of work:  

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 

Clause No.4.13 

 

4.13 TIME EXTENSION FOR D ELAY IN COMPLETION O F WORK :  

The time allowed for execution of total works  as specified in the Schedule -òAó with due regard 

of achieving the corresponding milestone mutually agreed upon or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the 

works shall commence from th e 15th  day after the date on which the Owner issues written 

orders to commence the work.  
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As soon as possible after the Contract is finalized the Engineer - in-charge and the Contractor 

shall agree upon a Time and Progress Chart/PERT chart / L 2 network befo re agreement is 

signed. The chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate & forecast the dates of 

commencement and completion of various sections of the work corresponding to various 

milestones. The target date of achieving various milestones and activities between two 

consecutive milestones shall be agreed upon mutually and reviewed in regular intervals by 

Engineer-in-charge. During review, the date of achieve ment of milestone may be adjusted if 

required but not the date of completion of work as per schedule. However, no time extension 

shall be permitted beyond the time of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /devia tion:  

If the work is delayed due to increase in scope / quantity the time for completion of mile stone 

of the total works shall, in the event of any deviation/amendment resulting in additional quantity 

over the Contract quantity being ordered, be extended as under. 

 

a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus  

 

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer -in-charge. 

 

Alternatively, variation in completion time of milestone may be worked out mutually in Contract 

Review Meeting depending on the prevailing conditions and need of the hour.  

4.13.2Time extension for suspension of work without fault o f Contractor:   

In case of suspension of work for no fault of Contractor time extension shall be allowed to the 

Contractor as deemed proper by Contract Review Meeting on request of the Contractor.  

4.13.3Time Extension for delay on account of: -   

 a) force m ajeure;  

  b) abnormally bad weather, or  

c) delay on the part of other Contractors engaged by Owner in executing work not forming 

part of this Contract but having bearing on this Contract;  

d) non-availability of stores to be provided by the Owner under the Contract;  

e) any other related cause beyond the control of Contractor ð  

 

-provided the Contractor shall immediately give notice thereof in writing to the Engineer -in-

charge but shall nevertheless use constantly his best endeavors to prevent or make good t he 

delay and shall do all that may be reasonably required to the satisfaction of the Engineer -in-

charge to proceed with the works. The case may be examined in the Contract Review Meeting 

and decision thereon shall be final.  

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 

happening of the event causing delay for consideration of Owner. The Contractor may also 

indicate the period of extension desired with supporting reasons.  

4.13.5 In any such case the au thority mentioned in Schedule -A may give a fair and reasonable 

extension of time for completion of the work on the recommendation of Contract Review 

Meeting. Such extension shall be communicated to the Contractor by the Engineer -in-charge in 

writing, withi n 15 days of the date of receipt of such request by the Engineer -in-charge. 

 

4.14 MATERIALS :  

a) The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner.  

i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 

Engineer-in-charge, furnish proof to the satisfaction of the Engineer -in-charge to that 

effect.  
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ii.  If req uired the Contractor shall at his own expense and before 15 days of use of the 

material submit to the Engineer -in-charge the samples of materials proposed to be used 

in the works. The Engineer -in-charge shall within seven days of receipt of samples or 

with in such further period as he may require and intimate to the Contractor in writing, 

whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith submit fresh samples to the Engineer -in-charge for his 

approval complying with the specifications laid down in the Contract.  

iii.  The Engineer - in-charge shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 

specifications or do not conform in character or quality of samples approved by him. In 

case of default on the part of the Contractor in removing rejected materials, the 

Engineer-in-charge shall be at liberty to have them removed by other means. The 

Engineer-in-charge shall have f ull powers to procure other proper materials to be 

substituted for rejected materials and in the event of the Contractorõs refusal to 

comply, he may cause the same to be supplied by other means. All costs, which may be 

incurred for such removal and/or subs titution, shall be borne by the Contractor.  

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 

Owner against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or  design rights and shall pay any royalties or 

other charges which may be payable in respect of any article or materials or part 

thereof included in the scope of Contractor. In the event of any claim being made or 

action being brought against the Owner, its  representatives or employees of the Owner 

in respect of any such matters as aforesaid, the Contractor shall immediately be 

notified thereof, provided that such indemnity is not applicable when such infringement 

has taken place in complying with the specif ic directions issued by the Owner; but the 

Contractor shall pay any royalties or other charges payable in respect of any such use, 

the amount so paid being reimbursed to the Contractor only if the use was the result of 

any drawings and/or specifications is sued after Contract agreement is signed.  

 

Further, if any such action is instituted by any agency after closure of Contract or any 

structure or utility is eroded or damaged within 2 to 3 years of performance on account 

of related work of the Contractor, t he Contractor shall be liable for such cost and 

expenses for which Contractor shall provide corporate warranty for further 2 years 

beyond defect liability period.  

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 

t ax, sales tax , royalty and other duties on materials obtained for the works from any 

source (excluding materials supplied by the Owner) shall be borne by the Contractor.  

vi. The Engineer -in-charge shall be entitled to have tests carried out as specified in  the 

Contract for any materials supplied by the Contactor other than those for which, as 

stated above, satisfactory proof has already been furnished, at the cost of the 

Contractor and the Contractor shall provide at his expense all facilities which the 

Engineer -in-charge may require for the purpose. If no tests are specified in the 

Contract, and such tests are required by the Engineer -in-charge, the Contractor shall 

provide all facilities required for the purpose and the charges for these tests shall be 

bor ne by the Contractor only if the tests disclose that the said materials are not in 

accordance with the provision of the Contract. The cost of materials consumed in tests 

shall be borne by the Contractor in all cases except when otherwise provided.  

vii.  In addition the Contractor shall perform / submit at his own cost such tests/samples 

forming out of the same materials & in same process, such as concrete cube, welded test 

piece etc. as may be required by the Engineer - in-charge made out of the materials 

issued by the Owner or Contractor, except for the costs of materials used in such 

tests/samples.  

b) Material to be provided by the Owner:  (IF APPLICABLE)  

Materials to be provided by the Owner are shown in Schedule ôBõ which also stipulates place of 

issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.  
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i. If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 

Engineer-in-charge. The Owner reserves the right not to issue any such materials. The 

non-issue of such materials will not entitle the Contractor for any compensation 

whatsoever either in time or in cost.  

ii.  (1)  The Owner may issue all the materials as per C ontract to the Contractor at its 

warehouse, site stores, or nearest railhead. In case the materials are issued at the 

nearest railhead the cost of transportation only from such railhead to the site will be 

borne by the Owner subject to the reasonableness o f such transportation cost being 

certified by the Engineer -in-charge. All other costs such as loading, unloading, 

transportation to Contractorõs go-down, storage etc till the materials are utilized in the 

works and return of surplus & scrap, if any to the Owner shall be to the account of the 

Contractor.  

(2)  For the materials listed in Schedule B, which the Owner has agreed to supply to 

the Contractor, he shall give a reasonable notice in writing his requirements to the 

Engineer-in-charge in accordance with  the agreed phased programme. Such materials 

shall be supplied for the purposes of the Contract only and the value of materials so 

supplied at the rates specified in the aforesaid schedule shall be set off or deducted, 

as and when materials are consumed in  items of work for which payment is being made to 

the Contractor from any sums there or which may thereafter become due to the 

Contractor under the Contract. At the time of submission of bills the Contractor shall 

properly account for the materials issued to him to the satisfaction of the Engineer -in-

charge, certify that balance of materials supplied is available at site. The value of the 

stores/materials as may be supplied by to the Contractor by the Owner shall be debited 

to the Contractorõs account at the rates as shown in Schedule -B and if they are not 

entered in the Schedule, they shall be debited at cost price which for the purpose of 

the Contract shall include cost of transportation & all other expenses whatsoever such 

as normal storage, supervision c harges which shall have been incurred in obtaining the 

same at the Ownerõs stores. 

iii.  The Contractor shall bear the cost of loading and transportation to site, unloading, 

storing under cover as required, assembling and joining the several parts together as 

necessary and incorporating or fixing materials in the works including all preparatory 

work of whatever description as may be required.  

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 

fixing in the works (includi ng preparatory work) shall, on completion or on foreclosures 

of the works, be returned by the Contractor at his expense, at the place of issue, after 

making due allowance for actual consumption, reasonable wear and tear and /or waste. 

The reasonable wastag e percentage shall however be mentioned in Schedule -B against 

each items. If the Contractor is required to deliver such materials at a place other than 

the place of issue, he shall do so and the transportation charges from the site to such 

place, less the transportation charges which would have been incurred by the Contractor 

had such materials been delivered at the place of issue, shall be borne by the Owner.  

 

v. Return of surplus  Materials / scraps:  

Percentage of wastage acceptable to the Owner in respec t of cement, structural steel, 

reinforcement steel and other such materials is furnished in Schedule -B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner 

and credited at the issue rates. Other pieces below 3 mtr  lengths shall be returnable as scrap to 

Owner if issued.  

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer -

in-charge at rates not exceeding those at which these were originally issued to him 

after taking into consid eration any deterioration or damage which may have been caused 

to the said materials whilst in the custody of the Contractor.  

vii.  If on completion of works the Contractor fails to return surplus materials out of those 

provided by the Owner, then in additi on to any other liability which the Contractor 
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would incur, the Engineer -in-charge may, by a written notice to the Contractor, require 

him to pay within a fortnight of receipt of the notice, for such unreturned surplus 

materials at the rates specified in S pecial Conditions of Contract.  

 viii.  Empty cement bags:  

The rate of cement is inclusive of cost of bag.  

c) General: 

Materials required for the works, wh ether brought by the Contractor , shall be stored by the 

Contractor only at places approved by the Engi neer-in-charge. Storage and safe custody of 

materials shall be the responsibility of the Contractor.  

i. Ownerõs officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at factory 

or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or at any place(s) where these are lying or from which these are being 

obtained and the Contractor shall give such facilities as may be requir ed for such 

inspection and examination.  

ii)  All materials brought to the site shall become and remain the absolute property of the 

Owner and shall not be removed from the site/shifted to any place inside the plant 

without the prior written permission of th e Engineer- in-charge. But whenever the works 

are finally completed or terminated and advance if any in respect of any such material is 

fully recovered, the Contractor shall at his own expense forthwith remove from the site 

all surplus material originally b rought by him and upon such removal, the same shall 

revest  in and become the property of the Contractor.  

iii)  All plant, tools & other materials brought by the Contractor to the site must be 

declared at the time of bringing the same to the site & security gate pass obtained 

before entering the plant as records and reference.  

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time 

of taking delivery & satisfy himself that they are in good condition after the materials 

have been delivered by the Owner, it shall be the responsibility of the Contractor to 

keep them in good condition and if the materials are damaged or lost, at any time, they 

shall be repaired and/or replaced by him at his own cost according to the direction of 

the Engineer - in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand in a manner prescribed by 

the Engineer -in-charge. All connected papers, requisiti ons, issues, returns etc. shall be 

always available for inspection in the Contractorõs office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 

purpose(s) then issued for.  

 

4.15 LABOUR:   

4.15.1 The Contractor sha ll employ labour  in sufficient numbers to maintain the required rate of 

progress / attend the repair -maintenance on itõs occurrence and of quality to ensure 

workmanship of the degree specified in the Contract and to the satisfaction of the Engineer -in-

char ge. The Contractor shall not employ in connection with the works any person who has not 

completed his/her eighteen years of age.  

4.15.2 The Contractor shall in respect of labour  employed by him or his subcontractors comply with or 

cause to be complied with  the Contractors Labour Regulations as per clause 8.5 in regard to all 

matters provided therein.  

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 

extended at any time. In case of enforcement of the scheme, the Co ntractor shall be liable to 

pay his contribution and the employees contribution to the State Insurance Scheme in respect 

of all labour  employed by him for the execution of the Contract, in accordance with the 

provision of òThe Employees State Insurance Act, 1948ó as amended from time to time. Incase, 

the Contractor fails to submit full details of his account of labour  employed and the 

contribution payable, the Engineer -in-charge shall recover from the running bills of Contractor 
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an amount of contribution as  assessed by him. The amount so recovered shall be adjusted 

against the actual contribution payable for Employees State Insurance.  

4.15.4 The Engineer - in-charge shall on a report having been made by an Inspecting Officer as defined 

in the Contractor Labour Regulations have been the power to deduct from the money due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or worker by reason of non -fulfillment of the Conditions of the Contract for the bene fit 

of workers, non -payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non -observance of the said Contractors Labour 

Regulations.   

4.15.5 In the event of the Contractor committing a defau lt or breach any of the provisions of the 

aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of these 

Regulations which is materially inco rrect, then on the report of the Inspecting Officers as 

defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 

other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every 

default, brea ch or furnishing, making, submitting, filling materially incorrect statement as may 

be fixed by the Engineer - in-charge and in the event of the Contractorõs default continuing in 

this respect the liquidated damages may be enhanced to Rs.500.00 per day for e ach day of 

default subject to a maximum of ten percent of the contract value. The Engineer -in-charge shall 

deduct such amount from bills or security deposit of the Contractor and credit the same to the 

Welfare Fund constituted under Contract Labour (R&A) A ct 1970. The decision of the Engineer -

in-charge in this respect shall be final and binding.  

4.15.6 Model Rules for Labour  Welfare : The Contractor shall at his own expense comply with or cause 

to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 

Government from time to time for the protection of health and for making sanitary 

arrangements for workers employed directly or indirectly on the works. In case the Contractor 

fails to make arrangements as aforesaid, the Eng ineer -in-charge shall be entitled to do so and 

recover the cost thereof from the Contractor.  

4.15.7 Safety code:  The Contractor shall at his own expense arrange for the safety provisions as per 

Sec-IX or as required by the Engineer -in-charge, in respect of  all labour  directly or indirectly 

employed for performance of the works and shall provide all facilities in connection therewith. 

In case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, 

the Engineer -in-charge shall  be entitled to do so and recover 150% of the cost of materials 

from the Contractor.  

(i)  Failure to comply with Model Rules for labour  welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female worke rs 

shall make the Contractor liable to pay to the Owner as liquidated damages an amount 

not exceeding Rs.500.00 for each default or materially incorrect statement. The 

decision of the Engineer -in-charge in such matters based on report from the Inspecting 

Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any 

amount payable to the Contractor.  

 

4.16 The Contractor shall not be permitted to en ter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer -in-charge in writing. The portion 

of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 

failing whic h these shall be indicated by the Engineer - in-charge at site and the Contractor shall 

on no account be allowed to extend his operations beyond these areas. In respect of any land 

allotted to the Contractor for purposes of or in connection with the Contract , the Contractor 

shall be a licensee subject to the following and such other terms and conditions as may be 

imposed by licenser: - 

 

(i)  that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each an d every separate areas of land allotted to him.  
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(ii)  that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor,  

(iii)  that the Contractor shall be liable to vacate the land on demand by the Engineer -in-

charge,  

(iv)  tha t the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer -in-charge. In case he is allowed to construct any 

structure he shall have to demolish and clear the same before handing over the 

completed work unless agreed to the contrary.  

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 

alter, adapt and maintain the same as required from time to time and shall take up and clear 

them away as and when no longer required and as and when ordered by the Engineer - in-charge 

and make good all damages done to the site.   

 

4.17 SETTING OUT THE WORK S:  

The Engineer -in-charge in case of construction work shall supply dimensioned drawings, levels 

and other information  necessary to enable the Contractor to set out the works and the 

Contractor shall set out the works and be responsible for the accuracy of the same. He shall 

rectify at his own cost and to the satisfaction of the Engineer -in-charge any error found at any 

stage, which may arise through inaccurate setting out unless such error is based on incorrect 

data furnished in writing by the Engineer -in-charge. The Contractor shall protect and preserve 

all benchmarks used in setting out the works till end of the Defects  Liability Period unless the 

Engineer-in-charge direct their earlier removal. But in case of maintenance, the Engineer -in-

charge shall direct the Contractor to attend certain job provided that all spares & consumables 

within the scope of Owner are availabl e to the Contractor.  

 

4.18 SITE DRAINAGE :  

All water, which may accumulate on the site during the progress of the works or in trenches and 

excavations, from other than the Excepted Risks, shall be removed from the site to the 

satisfaction of the Engineer -in-charge and at the Contractorõs expense. 

 

4.19 NUISANCE :  

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 

which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 

other proper ties near the site and to the public in general.  

 

4.20  MATERIALS OBTAINED F ROM EXCAVATION / SCRAP/ REJECTS:  

Materials of any kind obtained from excavation on the site shall remain the property of the 

Owner and shall be disposed of as the Engineer -in-charge may direct.  

 

4.21 TREASURE,  TROVE,  FOSSILS etc :  

All fossils, coins, articles of value or antiquity and structures and other things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Owner and 

the Contractor shall take reasonable precautions to prevent his workmen or any other person 

from removing or damaging any such article or thing shall immediately upon discovery thereof 

and before removal acquaint the Engineer - in-charge with such discovery and carry out t he 

Engineer-in-chargeõs directions as to the disposal of the same at the expense of the Owner. 

 

4.22  PROTECTION OF TREES :  

Trees designated by the Engineer -in-charge shall be protected from damage during the course 

of the works and earth level within 1 mete r of each such tree shall not be charged. Where 

necessary such trees shall be protected by providing temporary fencing.  

 

4.23  The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or  required by the Engineer -in-charge for the protection 

of the works or for the safety and convenience of those employed on the works or the public.  
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4.24  CONTRACTORõS SUPERVISION :  

The Contractor shall either himself supervise the execution of the works or shall appoint a 

competent person duly authorizing him to supervise the work on his behalf, if the Contractor has 

himself not sufficient knowledge and experience to be capable or receiving instructions or 

cannot give his full attention to the works. Such em ployee having power of attorney shall be 

considered to have the same force as the Contractor himself. If the Contractor fails to appoint 

a suitable person acceptable to the Engineer -in-charge, the Engineer -in-charge shall have full 

powers to suspend the ex ecution of the works until such date as a suitable person is appointed 

and the Contractor shall be held responsible for the delay so caused to the works.  

 

4.25  INSPECTION AND APPRO VAL:  

All works embracing more than one process / stage shall be subject to e xamination and approval 

at each stage thereof and the Contractor shall give due notice to the Engineer -in-charge or his 

authorized representative when each stage is ready. In default of due notice the Engineer - in-

charge shall be entitled to appraise the qu ality and extent thereof.  

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer -in-charge or 

his authorized representative and the Contractor shall afford full opportunity for examination 

and measurement of any work whi ch is about to be covered up or put out of view and for 

examination of foundations before permanent work is placed thereon. The Contractor shall give 

due notice to the Engineer - in-charge or his authorized representative whenever any such work is 

ready for examination and the Engineer -in-charge or his representative shall without 

unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, 

attend for the purpose of examination and measuring such work or of examining such 

fou ndations. In the event of the failure of the Contractor to give such notice he shall, if 

required by the Engineer -in-charge, uncover such work at the Contractorõs expense. 

4.25.2  The Engineer -in-charge or his representative shall have powers at any time to  inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required 

for such inspection and examination.  

 

4.26  DUTIES & POWERS OF ENGR- IN - CHARGEõS REPRESENTATIVE :  

4.26.1 The duties of the representative of the Engine er -in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in connection 

with the works. He shall have no authority to order any work involving any extra payment by the 

Owner or to make any va riation in the works.  

4.26.2  The Engineer -in-charge may from time to time in writing delegate to his representative any of 

the powers and authorities vested in the Engineer -in-charge and shall furnish to the Contractor 

a copy of all such written delegation  of powers and authorities. Any written instruction or 

written approval given by the representative of the Engineer -in-charge to the Contractor within 

the terms of such delegation shall bind the Contractor and the Owner as though it has been 

given by the E ngineer- in-charge.  

4.26.3  Any work or material approved by the representative of Engineer -in-charge shall not be 

disapproved by Engineer -in-charge and can not order the pulling down, removal or breaking up 

thereof at Contractorõs cost. 

4.26.4  If the Contr actor shall be dissatisfied with any decision of the representative of the Engineer -

in-charge he shall be entitled to refer the matter to the Engineer - in-charge who shall there 

upon confirm, reverse or vary such decision. No claim of losses alleged to have  been caused by 

any discrepancies out of instructions, doubts or misunderstanding shall in any event be 

admissible. 

4.26.5  OWNER NOT  BOUND  BY PERSONAL CONSENT  OF ANY  OFFICER OTHER THAN  ENGINEER-

IN -CHARGE. 

The Contractor shall not be entitled to any increas e on the scheduled rates or any other rights 

or claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 

promise or guarantees given or to have been given to him by any person other than Engineer -in-

charge in writing.  
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4.27 REMOVAL OF WORKMEN :  

The Contractor shall employ in and about the Execution of the works only such persons as are 

skilled and experienced in their several trades and the Engineer -in-charge shall be at liberty to 

object to and require the Contractor to re move from the works any person employed by the 

Contractor in or about the execution of the works who in the opinion of the Engineer -in-charge 

misconducts himself or is incompetent or negligent in the proper performance of his duties and 

such person shall not be again employed in the work without permission of the Engineer -in-

charge. 

 

4.28  UNCOVERING AND MAKIN G GOOD:  

The Contractor shall uncover any part of the works and/or make openings in or through the same 

as the Engineer -in-charge may from time to time direct for his verification and shall reinstate 

and make good such part to the satisfaction of the Engineer -in-charge. If any such part has 

been covered up or put out of view after being approved by the Engineer -in-charge and is 

subsequently found on uncov ering to be executed in accordance with the Contract, the expenses 

of uncovering and/or making opening in or through, reinstating and making good the same shall be 

borne by the Owner. In any other case all such expenses shall be borne by the Contractor.  

 

4.29 WORK DURING NIGHT SU NDAYS AND HOLIDAYS :  

Subject to any provisions to the contrary contained in the Contract, none of the permanent 

works except emergency maintenance work & operation shall be carried out during night or on 

Sundays or on authorized holi days without the permission in writing of the Engineer -in-charge. 

But in case of maintenance Contract, the Contractor shall be required to work any time any day 

as required by Engineer - in-charge. 

 

4.30  TIME OF PERFORMANCE :  

The work covered by this Contract  shall be commenced on due date / within 15 days of issue of 

Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of 

the Contract, unless such time be extended at the discretion of the Owner.  

 

 

4.31 FORCE MAJEURE:  

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure 

of performance caused by occurrences such as acts of God or the public enemy, expropriation or 

confiscation of facilities by Government Authority, compliance with any order or request of any 

Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 

explosion, implosion, riot s, public strife provided always that such occurrences result in 

impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 

occurrence, shall be taken into cognizance.  

 

4.32 FAILURE OF CONTRACTO R TO COMPLY WITH THE  PROVISIONS OF THE CO NTRACT :  

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence 

or fails to perform any of his obligations under the Contract or in any manner com mits a breach 

of any of the provisions of the Contract it shall be open to the Owner at its option by serving 7 

days notice to the Contractor to:  

a) Determine the Contract: in which event the Contract shall stand terminated and shall 

cease to be in force a nd effect on and from the date appointed by the Owner on that 

behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in 

progress, except such work as the Owner may in writing require to be done to safeguard 

any property or work , or installation from damages and the Owner for its part, may take 

over the work remaining unfinished by the Contractor and complete the same through 

fresh Contractor or by other means, at the risk and cost of the Contractor, and any of 
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his sureties if an y, shall be liable for any excess cost at the rates specified in the 

schedule of quantities and rates.  

b) Without determining the Contract: to take over the work of the Contractor or any part 

thereof and complete the same through a fresh Contractor or by o ther means at the 

risk and cost of the Contractor. The Contractor and any of his sureties are liable for 

any excess cost over and above the cost at the rates specified in the schedule of 

quantities/rates, incurred by such works having been taken over and c ompleted by the 

Owner. Besides the Contractor shall also be liable for any compensation accruing due to 

any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor.  

4.32.2  In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 

forfeited without prejudice to the right of the Owner to recover from the Contractor 

the excess cost referred to in the sub -clause aforesaid, the Owner shall also have the 

right of taking possession and utilizing in completing the works or any part thereof, such 

of materials, equipments and T&P available at work site belonging to the Contractor as 

may be necessary and the Contractor shall not be entitled for any compensa tion for use 

or damage to such materials, equipments, tools & plants.  

b) The amount that may have become due to the Contractor on account of the work already 

executed by him shall not be payable to him until after the expiry of six (6) calendar 

months reck oned from the date of termination of Contract or from taking over of the 

work or part thereof by the Owner as the case may be, during which period the 

responsibilities for faulty materials or workmanship in respect of such work shall under 

the Contract, re st exclusively with the Contractor. This amount shall be subject to 

deduction of any amounts due from the Contractor to the Owner under the terms of the 

Contract authorized or required to be reserved of retained by the Owner.  

4.32.3  Before termination of t he Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 

the default or defaults committed by the Contractor is/are curable and can be cured by the 

Contractor if an opportunity given to him, then the Owner may issue notice in writing calli ng the 

Contractor to cure the default within such time specified in the notice.  

4.32.4  The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 

that the Contractor becomes bankrupt, insolvent, compounds with his cre ditors, assigns the 

Contract in favour of his creditors or any other persons, or being a company or a corporation 

goes into liquidation provided that in the said events it shall not be necessary for the Owner to 

give any prior notice to the Contractor.  

4.32.5 Termination of the Contract as provided for in sub -clause 4.32.1(a)&(b) shall not prejudice or 

affect the rights of the Owner, which may have accrued up to the date of such termination.  

 

4.33  CONTRACTOR REMAINS LI ABLE TO PAY COMPENSA TION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 

4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of 

default by the contractor for which he i s declared liable to pay compensation. The liability of 

Contractor for past & future compensation shall remain unaffected. The Owner may take 

possession of all or any T&P, materials and stores at the work site belonging to Contractor on 

payment at Contract  rate/market rate as the case may be or rate worked out by Engineer -in-

charge. Otherwise, Engineer -in-charge may serve notice to remove such T&P, materials and 

stores from the site within a stipulated time. In the event the Contractor fails to comply, the 

Engineer-in-charge may remove them at the cost & risk of the Contractor.  

  

b) In other cases, the decision of the Owner is binding on the Contractor.  

4.33.2  In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 

such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 

surviving partners of the Contractorõs firm liable for any damages for non-completion of 

Contract.  

4.34  NO COMPENSATION FOR ALTERATION IN OR RES TRICTION OF WORK :  
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At  any time from the commencement of the work if the Owner decides for whatsoever reason, 

not to carry  out the whole work or part thereof as specified in the Tender, then Owner shall 

give notice in writing of the fact to the Contractor, who shall have no cla im to any payment or 

compensation on whatsoever account (profit or advantage which he might have derived by 

executing the work in full) neither shall have any claim for compensation by reason of any 

alterations having been made from the original specificat ion, drawings, designs and instructions 

which may involve any curtailment of the work as originally contemplated.  

 

4.35  CHANGE OF CONSTITUTI ON :  

When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 

obtained before  any changes are made in the constitution of the firm. Where the Contractor is 

an individual or a Hindu Undivided family business concern, such approval as aforesaid shall, 

likewise be obtained before such Contractor enters into any partnership firm, where  the 

reconstituted firm would have the right to carry out the work hereby undertaken by the 

Contractor. In either case if prior approval is not obtained, the Contract shall be deemed to 

have been allotted in contravention of clause 4.41 hereinafter and the  action and consequence 

shall ensure as provided in that clause.  

 

4.36  TERMINATION OF CONTRACT FOR DEATH :  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies or if the Contractor is a partnership concern an d one of the partners dies then, unless the 

Owner is satisfied that the legal representative of the individual or the proprietary concern or 

the surviving partners of partnership firm are capable of carrying out and completing Contract, 

the Owner is entitl ed to cancel the Contract for the incomplete part without being in anyway 

liable for any compensation payment to the establishment of the deceased Contractor and/or to 

the surviving partners of the Contractors firm on account of the cancellation of Contrac t. The 

decision of the Owner in such assessment shall be final and binding on the parties. In the events 

of satisfaction of the Engineer -in-charge that subcontractor, if any shall provide competent and 

efficient supervision over the work entrusted to them,  may allow the surviving partner to 

complete the work contracted in case of partnership firm at the discretion of the Owner. In the 

event of such cancellation, the Owner shall not hold the estate of the deceased Contractor 

and/or the surviving partners of the Contractorõs firm liable for damage for not completing the 

Contract.  

4.37  TERMINATION OF CONTRACT FOR CONTINUO US UNSATISFACTORY PE RFORMANCE:   

The Contract may be terminated at any time by giving 15 days notice in case performance of the 

Contractor is f ound to be continuously unsatisfactory. In case of termination of Contract either 

on expiry of Contract period or during the period of Contract due to continuous poor 

performance, labour  unrest, indiscipline etc., Owner shall have no liability for providin g 

employment/compensation to the labours engaged by Contractor under any circumstance. 

EMD/Security retained from the Contractor so far and payable if any on any other accounts 

shall be forfeited. Balance work shall be carried out at the cost & risk of the  defaulting 

Contractor.  

 

4.38  MEMBERS OF THE OWNER NOT INDIVIDUALL Y LIABLE :  

No official or employee of the Owner including Engineer -in-charge shall in any way be personally 

bound or liable for the acts or obligations of the Owner under the Contract or answ erable for 

any default or omission in the observance or performance of the acts, matter or things which 

are herein contained.  

 

4.39  CONTRACTORõS OFFICE / STORE/ WORKSHOP AT SITE :  

The Contractor shall provide and maintain an office outside the plant gate for h is Site In 

charge, staff and such office shall be opened at all reasonable hours to receive instructions, 

notices or other communications. The Contractor at all time shall maintain a site instruction book 

and compliance of these shall be communicated to th e Engineer-in-charge from time to time and 

the whole documents to be preserved and handed over after completion of works.  
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4.40  CONTRACTORõS SUBORDINATE STAFF AND THEIR CONDUCT :   

4.40.1 The Contractor on award of the work shall identify, authorize and depu te a qualified employee 

of the Contractor having sufficient experience in carrying out work of similar nature to whom 

the equipments, materials if any shall be issued and instruction for works given. The Contractor 

shall also provide to the satisfaction of  the Engineer - in-charge sufficient and qualified staff to 

supervise the execution of the work, competent site -in-charge, foremen and leading hands 

including those specially qualified by previous experience to supervise the types of works 

comprised in the C ontract in such manner as will ensure the best quality and expeditious working. 

At any time in the opinion of the Engineer -in-charge any additional, qualified experienced staff 

for supervision is considered necessary, they will be provided by the Contracto r without 

additional financial burden to Owner. The Contractor shall ensure to the satisfaction of the 

Engineer-in-charge competent and efficient supervision over the work entrusted to them 

including their Sub -Contactors if any (deployed with prior permiss ion of the Owner) and comply 

all statutory provisions of Contract Labour (R&A) Acts 1970.  

4.40.2  If any of the Contractorõs site-in-charge, assistants, foremen or any employee in the opinion of 

Engineer-in-charge be guilty of any misconduct or be incompete nt or insufficiently qualified or 

negligent in the performance of their duties or that in the opinion of the Ownerõs Engineer-in-

charge undesirable for administrative or any other ground, the continuance of such person(s) in 

Contractor establishment, then at the directions of Engineer -in-charge the Contractor shall at 

once remove such person(s) from the establishment of the Contractor at the Ownerõs premises 

without any financial burden to Owner.  

4.40.3  The Contractor shall be responsible for the proper beh avior of all the staff, foremen, workmen 

and others, shall exercise proper degree of control over them and in particular without 

prejudice to the said generality the Contractor shall be bound to prohibit/prevent any of the 

employees from trespassing or act ing in anyway detrimental or prejudicial to the interest of the 

community or the properties or Ownerõs land or properties in the neighborhood. In the event of 

such trespassing, the Contractor shall be responsible for all consequent claims or actions for 

damages or injury or any other grounds whatsoever. The decision of the Engineer -in-charge upon 

any matter arising under this clause shall be final.   

4.40.4  All Contractors personnel entering into the Owners premises shall be properly identified by 

badges of  a type acceptable to the Owner which must be worn at all times on Owners premises.  

4.40.5  Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master -servant 

relationship is created between the Owner and the Contractorõs labour  and no claim for 

employment / compensation of any such labour  from the Owner shall be tenable or entertained.  

 

4.41 SUBLETTING OF WORK :  

 In normal cases, sub -contracting is not permitted. But however Engineer -in-charge may permit 

the same in case he is satisfied that subcontracting is required. No power of attorney holder 

other than a regular employee, partner or director of the firm shall be considered for Site In -

charge of Contractor. No Contractor with the power of attorney of some other Contractor shall 

be entertai ned to execute any work. The Contractor is advised not to enter into Contract before 

obtaining the consent of Engineer - in-charge to that effect.  

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 

transferred, assi gned or sublet by the Contractor directly or indirectly to any person, firm or 

corporation whatsoever except as provided for in the succeeding sub -clauses without the prior 

consent in writing of the Owner.  

4.41.2 Contractors liability not reduced by subcon tract:  

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 

Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and 

shall remain solely responsible for the quality and timely e xecution of the works and 

performance of all the conditions of the Contract in all respects as if such subcontract or 

subletting had not taken place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under cla use 4.41:  
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For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 

otherwise.  

 

4.42  POWER OF INTERFERENC E:  

4.42.1 If the Con tractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer - in-charge- 

i)  Fails to carry out the works in conformity with the Contract documents or  

ii)  Fails to carry out the wor ks in accordance with the Contract schedule  

iii)  Substantially suspend work or the works for a period of seven days without approval of 

the Engineer - in-charge,  

iv) Fails to carry out and execute the works to the satisfaction of the Engineer - in-charge. 

v) Fails to supply sufficient or suitable constructional plant, temporary works, labour , 

materials or other things or Tools & Plants, minimum infrastructure facilities.  

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on 

his part to be performed or observed or persist in any of the above mentioned breaches 

of the Contract for seven days, after notice in writing shall have been given to the 

Contractor by the Engineer -in-charge requiring such breach to be remedied, or  

vii)  If  the Contractor during the continuance of the Contract shall become bankrupt, make 

any arrangement for composition with his creditors or go into liquidation, the Owner 

shall have the power to enter into the works and take over the possession of the 

materia ls, temporary work, constructional plant, stock and complete the works by other 

Contractors, firm or corporation as the Owner in his absolute discretion may think 

proper to employ and to use or authorize the use of any materials, temporary works, 

construct ional plant, and stock as aforesaid, without making payment to the Contractor 

for the said materials, other than such as may be certified in writing by the Engineer -

in-charge to be reasonable & not being liable for any loss or damage thereto. The Owner 

shall by reason of his taking possession of the work or of the works being completed by 

other Contractor (due account being taken of any such extra work or works which may 

be omitted) then the excess amount if any shall be deducted from any money which may 

be due for work done by the Contractor under the Contract and not paid for. Any 

further deficiency shall forthwith be made good by sell in such manner and for such 

price as he may think fit all or any of the constructional plant, materials etc. available at 

site.  

 

4.43  CONTRACTORõS RESPONSIBILITY FOR  COMPLIANCE OF STATUT ORY NORMS & OTHER RULES APPLICAB LE TO 

SUCH CONTRACT :  

The Contractor shall conform in all respect to the provisions of statutory regulations, 

ordinances, bylaws of any local or duly constitute d authorities or public bodies, which may be 

applicable from time to time to the works or any temporary works. The Contractor shall keep 

the Owner indemnified against all penalties and liabilities of every kind, arising out of non -

adherence to such statute s, ordinances, laws, rules, regulations etc. All costs & expenses borne 

by the Owner in way of penalty, associated litigations etc. on account of Contractorõs default 

shall be recovered from the Contractor from his dues or from the dues of any other contra ct 

with Owner or as debt liability.  

4.44  OTHER AGENCIES AT SI TE:  

The Contractor shall have to execute the work in such place and condition where other Agencies 

will also be engaged for other works such as site grading, filling & leveling, electrical & 

mechanical engineering works, operation & maintenance activities of running plant etc. No claim 

shall be entertained due to work being executed in the above circumstances. The Contractor 

shall do their work in a time & manner taking all safety precautions so a s to avoid interference 

with other activities but their activities should not lag behind. Engineer -in-chargeõs decision in 

this respect is final.  

 

4.45  CORRESPONDENCES / NOTICES :  
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4.45.1 Power of Attorney:  

Owner/ Engineer -in-charge shall ordinarily correspon d with the Contractor at the address 

furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by 

registered post to the address of the Contractor. The Contractor shall submit due power of 

attorney in favour of their site - in-charge at site for the purpose of receipt of all letters, 

notices, drafts, cheques, job instruction and execution of job etc. from Owner and to 

correspond & transact with Owner on behalf of Contractor & pertaining to this Contract only.  

4.45.2  Address f or Correspondence:  

The Contractor shall give full & correct address of his Registered Office with Telephone (s), 

Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any change 

of address during currency of the Contract, the C ontractor shall forthwith intimate the same to 

the Owner failing which such act shall be treated as a fraudulent motive of Contractor.  

4.45.3  Notice to the Contractor:  

Any notice may be served on the Contractor or his site -in-charge at the job site or by 

r egistered mail directly to the address furnished by the Contractor or both. Proof of issue of 

such notice shall be conclusive on the Contractor having been duly informed of the contents 

therein.  

4.45.4  Notice to the Owner:  

Any notice to be given to the Own er under the terms of Contract shall be served by sending the 

same by Registered mail to or delivering the same at the respective site office of Ib Thermal 

Power Station, addressed to the Engineer -in-charge. 

4.45.5  Notices to local bodies:  

i)  Contractor sh all comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or any 

regulation or bye -laws of any local authority relating to the works. He shall before 

making any variation from the Contract drawing necessitated by such compliance give to 

the Engineer - in-charge a written notice giving reasons for the proposed variation and 

obtain the Engineer -in-chargeõs instructions thereon. 

ii)  The Contractor shall pay and indemnify t he Owner against any liability in respect of any 

fees or charges payable under any Act of Parliament, State laws or any Government 

instrument, rule or order and any regulations or byelaws of any local authority in respect 

of the works.  

4.45.6  Instructions & Notices:    

i)  Subject as otherwise provided in this Contract, all notices to be given and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer -in-

charge / Officer -in-charge or his authorized representative.  

ii)  All instruct ions, notices and communications etc., under the Contract shall be given in 

writing and if sent by registered post to the last known place of abode or business of 

the Contractor shall be deemed to have been served on the date when in the ordinary 

course of  post these would have been delivered to him.  

iii)  The Contractor or his site -in-charge shall be in attendance at the site (s) during all 

working hours and shall superintend the execution of the works with such additional 

assistance in each trade, as the E ngineer- in-charge may consider necessary. In no case 

site - in-charge shall remain absent from site without prior permission of the Engineer -in-

charge. Orders given to the Contractorõs site-in-charge shall be considered to have the 

same force as if they had been given to the Contractor himself.  

iv) The Engineer -in-charge shall communicate or confirm the instructions to the Contractor 

in respect of the execution of work in a fieldwork Site Order Book maintained in the 

office of the Engineer -in-charge and the C ontractor or his authorized representative 

shall confirm receipt of such instructions by signing the relevant entries in this Book. If 

required by the Contractor, he shall be furnished a copy of such instruction (s).  

 

4.46  RIGHTS OF OWNER ON VARIOUS INTE RESTS :  

i)  The Owner reserves the right to distribute the work between more than one 

Contractor. The Contractor shall cooperate and afford the other Contractors all 
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reasonable opportunity for access to the works for the carriage and storage of 

materials and e xecution of their works.  

ii)  Wherever the work being done by any department of the Owner or by the Contractor 

engaged by the Owner as per the condition of work covered by this Contract, the 

respective rights and various interests involved shall be determin ed by the Engineer -in-

charge to secure the completion of the various portions of the work in general harmony.  

 

4.47  NEGOTIATION OF RATES :  

In case Owner finds the lowest price to be at higher side in consideration of market price of 

various inputs including  labour  component, may call the lowest Bidders for negotiation of price 

based on analysis of their rate etc.  

 

4.48  ISSUE OF LOI :  

The Letter of Intent shall be released by the Owner or the Engineer -in-charge with the rates 

and other terms & conditions final ly arrived at negotiation. The Contractor shall commence 

performance of the Contract on the basis of this LOI/Work order.  

 

4.49  Firm work order shall be released / Contract agreement executed within 30 days of issue of 

Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 

endorsement and return the duplicate copy of work order endorsed as unconditional acceptance 

of rates & terms and conditions of work order to the Owner and form part of Contract.  

 

 

 

End of Section -IV
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SECTIO N- V 

 

5.0 SCOPE & PERFORMANCE OF WORK 

5.1 SCOPE OF WORK:   

Scope of particular work in detail is available in Special Conditions of Contract for information 

of Bidders.  

 

5.2 USE OF CONTRACT DOCUMENTS :  

The Contractor shall be provided drawings free of charge with tender documents / during the 

progress of work. He shall keep one copy of Contract documents with drawings on the site in 

good order and the same shall at all reasonable times be available for inspection and use by the 

Engineer-in-charge/his represent atives / other inspecting officers.  

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract.  

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connectio n with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 

1923) applied to them and shall continue to apply even after the execution of such works under 

the Contract.  

 

5.3 WORKS TO BE CARRIED OUT :  

The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may be 

required in preparation of and for full & entire execution for completion of works. The 

description given  in the schedule of quantity shall unless otherwise stated, be held to include 

waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting 

and fixing in position and all other labour  necessary in and for the full an d entire execution and 

completion as aforesaid in accordance with good practice and recognized principles of 

engineering. 

 

5.4 SCHEDULE OF WORK :  

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 

and dovetailing the technicality of work, sequence of work, material availability, materials on 

transit, materials on order, weather condition, nature & urgency of works, their permutation & 

combination for an integrated approach for timely completion of the works at ulti mate cost. The 

Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall approve 

before actual work commences.  

 

5.5 EXECUTION OF WORKS :  

All the works shall be executed in strict conformity with the provisions of the Contract 

documents, specifications and instructions by the Engineer - in-charge whether mentioned in the 

Contract or not. The Contractor shall be responsible for ensuring that works are executed in the 

most substantial and proper workman like manner using the quality mat erials and labour  during 

the progress of and up to completion of job in strict accordance with the specifications and to 

the entire satisfaction of the Engineer -in-charge. 

 

5.6 COORDINATION AND INS PECTION OF WORKS :  

The coordination and inspection of the da y-to -day work under the Contract shall be the 

responsibility of the Engineer -in-charge or his authorized representatives. The Contractor shall 

maintain a fieldwork order book in which written instruction for specific job be entered. These 

shall be signed b y the Contractor or his authorized representative by way of acknowledgment 

within 12 hours.  

 

5.7 GENERAL CONDITION OF  WORK:  

The working time of the work is 48 hours per week per man in general. In case of overtime work 

is permitted in case of need, the Own er will not compensate for the same. Shift working at 2 to 
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3 shifts per day will become necessary and the Contractor shall take this aspect into 

consideration while formulating his rates for Tender. No extra claim will be entertained by the 

Owner on this a ccount.  

 

5.8 REPORTING OF WORK ST ATUS :  

The Contractor shall submit to the Engineer -in-charge reports at regular intervals regarding the 

progress of work as desired from time to time.  

 

5.9 DRAWING /  SEQUENCE TO BE PROVI DED BY OWNER:  

In the progress of work,  detailed working drawings on the basis of which actual execution of the 

work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 

through the drawings issued to him thoroughly and carefully, in conjunction with all oth er 

connected drawings and discrepancies if any shall be brought to the notice of the Engineer -in-

charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 

operation or work instructions shall be given by the Engineer - in-charge as in case of maintenance 

works etc.  

 

5.10 LIABILITIES FOR DEFE CTS,  IMPERFECTIONS etc . AND RECTIFICATION TH EREOF:  

If it shall appear to the Engineer -in-charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with  materials of any inferior description, or that any 

materials or articles provided by the Contractor for the execution of work are unsound or of 

quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 

Contractor shall  on demand in writing from the Engineer -in-charge or his authorized 

representative specifying the work, materials or articles complained of, notwithstanding that 

the same may have been inadvertently passed, certified and paid for, forthwith rectify or 

remove and reconstruct that work so specified and provide other proper and suitable materials 

or articles at his own charge and cost, and in the event of failure to do so within a period to be 

specified by the Engineer -in-charge in his demand aforesaid the Eng ineer -in-charge may on 

expiry of notice period rectify or removes, and re -execute the work or remove and replace with 

others, the materials or articles complained or as the case may be at the risk and expense in all 

respects of the Contractor. The decision  of Engineer - in-charge as to any question arising under 

this clause shall be final and conclusive.  

5.11 TWELVE MONTHS PERIOD  OF DEFECT LIABILITY FROM THE DATE OF ACT UAL COMPLETION OF WO RK 

RECORDED IN COMPLETI ON CERTIFICATE :  

From the commencement to complet ion of the work, the Contractor shall take full responsibility 

for the care of all works including all temporary works and in case any damage, loss or injury 

shall happen to the work or to any part thereof or to any temporary works from any cause 

whatsoever, shall at his own cost repair and make good the same so that on completion the work 

shall be in good order and in conformity in every respects with the requirements of the Contract 

and the Engineer -in-chargeõs instruction. 

 

The defect liability period sh all be 12 months from the date of completion. On completion of 

such period and on final certification of satisfactory performance report of the Contracted 

work from Engineer -in-charge, the security deposit shall be released. The period of 12 months 

shall be counted from the date of completion of last repair of defect in case of any defect 

appears after completion of work / from the date of completion as mentioned in completion 

certificate.  

 

5.12 TRAINING OF APPRENTI CES:  

The Contractor shall during the curr ency of the Contract when called upon by the Engineer - in-

charge engage and also ensure engagement by subcontractor and other employed by the 

Contractor in connection with the works, such number of Apprentices in the categories 

mentioned in Schedule A and f or such periods as may be required by the Engineer -in-charge. 

The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
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responsible for all obligations of the employer under the Act, excluding the liability to make 

payment to  Apprentices as required under the Act.  

5.13 CONTRACTORõS LIABILITY & INSURANCE :  

From commencement to completion of the works, th e Contractor shall take full re sponsibility of 

the site for taking care and precautions to prevent loss or damage and to minimi ze loss or 

damage to the maximum extent possible and shall be liable for any damage or loss that may 

happen to the works or any part thereof and all Ownerõs T & P from any cause whatsoever (save 

and except the Excepted Risks) and shall at his own cost repa ir and make good the same so that 

at completion of the works, all Ownerõs T & P shall be in good order and condition and in 

conformity in every respect with the requirements of BI standard and to the satisfaction of the 

Engineer-in-charge and to the satisf action of Engineer -in-charge where BIS is not available.  

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 

material or articles at the site from any of the Excepted Risks the following provisions shall 

apply:  

a) The Contractor shall, as may be directed in writing by the Engineer -in-charge, remove 

from the site any debris and so much of the works as shall have been damaged, taking to 

the Ownerõs store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer -in-charge, proceed 

with the erection and completion of the works under and in accordance with the 

provisions and conditions of the Contract.  

5.13.2 Compensation on account of loss due to damage for Excepted perils:  

The value of re -execution of work, which is lost or damaged in Excepted Risks, shall be 

ascertained in the same rate under the Contract and added to the contract sum as deviation. 

Provided the Contractor was alert and has tak en sufficient precaution as a man of general 

prudence should have taken to prevent the loss or damage to minimize the amount of such loss in 

his own case.  

5.13.3 Where Ownerõs buildings or a part thereof is rented to the Contractor he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using 

materials of combustible nature, as to which the decision of the Engineer -in-charge shall be 

final and binding.  

5.13.4 The Contractor shall indemnify and ke ep indemnified the Owner against all losses and claims for 

injuries or damage to any persons or any property whatsoever which may arise out of or in 

consequence of the construction and maintenance works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 

obligations and responsibilities under this condition, insure against any damage, loss or injury 

which may occur to any property. (excluding that of the Owner but including the Ownerõs 

building rented by the Contractor wholly or in a part and any part of which is used by him for 

storing combustible materials), or to any person ( including any employee of the Owner) by or 

arising out of carrying out of the Contract.  

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wag es Act, 1948; 

Employerõs Liability Act, 1938; the Workmenõs Compensation Act, 1923; Industrial Disputes Act, 

1947 and the Maternity Benefit Act, 1961 ,BOCW ACT 1996 or any Modifications thereof or any 

other law relating thereto and rules made hereunder fro m time to time or as a consequence of 

any accident or injury to any workman or other persons in or about the works, whether in the 

employment of the Contractor or not, save and except where such accident or injury has 
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resulted form any act of the Owner, hi s agents or servants, and also against all costs, charges 

and expenses of any suit, action or proceedings arising out of such accident or injury and against 

all sum or sums which may with the consent of the Contractor be paid to compromise or 

compound any claim. Without limiting his obligations and liabilities as above provided, the 

Contractor shall insure against all claims, damages or compensation payable under the Workmenõs 

Compensation Act, 1923 or any modification thereof or any other law relating ther eto.  

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors 

(if any) and shall be responsible for any claims or losses to the Owner resulting from their 

failure to obtain adequate insurance protection in conn ection thereof. The Contractor shall 

produce or cause to be produced by his subcontractors (if any) as the case may be, the relevant 

policy or policies and premium receipts as and when required by the Engineer - in-charge. 

5.13.8 If the Contractor and/or his  subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract then and in any such case the Owner may, without being bound 

to, effect and keep in force any such insurance and pay such premium or premiums as may be 

necessary for the purpose and from time to time deduct the amount so paid by the Owner from 

any moneys due or which may become due to the Contractor or recover the same as a debt due 

from the Contractor.  

 

The above conditions are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the Contractor 

has to obtain blanket insurance  policy for all his works, T & P and manpower and assign in favour 

of the Owner.  

 

5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, t axes & duties etc. and consequent legal action 

& penalty during execution of contract the issue is open in relevant Govt. Department, estimated 

value of cost and expenses towards the same shall be retained from the final bill till disposal of 

the case.  

b) If any contractor avoids to attend workmenõs compensation commissioner court on summon, 

he shall not be entertained for award of any future contract in OPGC. The cost & expenses of 

compensation towards the death or permanent disablement shall be deducted f rom the 

corresponding Contract or any other Contract executed by the same Contractor in OPGC or 

lastly as debt liability.  

 

End of Section -V
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SECTION - VI  

 

6.0 CERTIFICATE AND PAYMENT:  

6.1 SCHEDULE OF QUANTITY  /  PRICE SCHEDULE AND P AYMENT :  

6.1.1 Contractorõs remuneration:  

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 

performance of all the obligations undertaken by the Contractor under the Contract shall be 

ascertained by the application of the respective rates i n schedule of quantity / price schedule 

(the inclusive nature of which is more particularly defined by way of application but not of 

limitation of item of activities, materials & expenses specified in clause No.6.1.2) and payment to 

be made accordingly to the work actually executed and approved by the Engineer -in-charge. The 

sum so ascertained shall (exception only as and to the extent expressly provided herein) 

constitute the remuneration of the Contractor under the Contract and no further or other 

payment whatsoever shall be or become due or payable to the Contractor under the Contract.  

6.1.2 Activities & expenses to be included in rates:  

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in 

the Contract shall remain fir m till the issue of Final Certificate and shall not be subject to 

escalation. The said schedule of quantity / price schedule shall be deemed to include and cover 

all costs, expenses and liabilities of every description and all risks of every kind to be tak en in 

execution, completion and handing over the work to the Owner by the Contractor. The 

Contractor shall be deemed to have known the nature, scope, magnitude and the extent of the 

works and materials required though the Contract Document may not fully an d precisely furnish 

them. He shall make such provision in the rates accepted as he may consider necessary to cover 

those of such items of work and materials as may be reasonable and necessary to complete the 

work. The opinion of the Engineer -in-charge as t o the items of work which are necessary and 

reasonable for completion of work shall be final and binding on Contractor although the same 

may not be shown on or described specifically in Contract document.  

6.1.3 Rates to cover tax es and duties: Rates should be inclusive of all taxes and 

duties,royalty,BOCW CESS, other cess etc  

6.1.4 Accepted rates  cannot be altered  

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or 

any part of them being modified, altered, extend ed, diminished or omitted. The accepted rates 

are of fully inclusive rates, which have been agreed by the Contractor and the Owner and cannot 

be altered under any circumstances. However, if the quantity of such modification, alteration, 

extension, reductio n or omission is substantial and exceeds 5% in the Contract price, the 

variation in rate may be examined and amended by Engineer -in-charge on recommendation of 

Contract Review Meeting (refer Clause No.4.11)  

6.1.5 The rates to cover for working in operating  plant: Contractorõs rates shall be deemed to 

include the factors such as work shall be carried out in operating plant and shall take sufficient 

care in moving the plants, equipments and materials from one place to another, so that they do 

not cause any damage to any person or to the property of the Owner or to third party including 

overhead and underground cables/pipe lines. In the event of such damage including eventual loss 

of generation and operation of the plant or services in any plant or establishmen t as estimated 

by the Owner or ascertained by the third party shall be borne by the Contractor. The aforesaid 

risk shall be covered by insurance as per Clause 5.13.5. This shall be applicable when Contract 

value is more than one crore.  

 

6.2 PROCEDURE FOR MEASUREMENT OF WORK E ITHER IN PROGRESS OR  FINAL :  

6.2.1 Methods of measurement:  

The measurement shall be taken in accordance with the procedure set in the specifications. No 

local or general method of measurement shall be adopted. In case the method of measu rement is 

not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail.  

6.2.2 Measurement of work in progress:  

All measurements shall be in metric system. All the works in progress will be jointly measured by 

the representa tives of  Owner and the Contractor progressively in construction & civil 
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maintenance work. In case of mechanical /electrical / C&I maintenance & up -keepment work etc. 

the item of work performed by the Contractor shall be recorded daily preferably immediate ly 

on completion in the manner stipulated in conditions of Contract. Such measurements will be 

recorded in the prescribed measurement book by the representative of Owner and signed by 

both parties as token of acceptance by both either on completion of cert ain item or in an 

interval of days or hours as the case may be.  

6.2.3 Final measurement:  

 On completion of work final measurement shall be taken in the similar fashion as stated earlier 

and sum total of part measurement shall be compared. Final measurement  shall be considered 

for final payment.  

6.2.4 Before taking measurements of any construction work, the Engineer -in-charge or his authorized 

representative for the purpose shall give a notice with reasonable time to the Contractor. In 

case of operation or m aintenance work the Contractor or his authorized representative shall 

obtain the signature of Engineer - in-charge or his representative in support of completion of any 

item of work to the satisfaction of Engineer -in-charge. All these details shall be record ed in 

measurement book in prescribed format to be provided by Engineer -in-charge / printed 

standard Measurement Book available in the market.  

 

If the Contractor fails to attend or to send an authorized representative for measurement 

after such a notice or failure of Engineer -in-charge on Contractorõs request in case of 

maintenance work as the case may be or fails to countersign or to record the objection within a 

week from the date of measurement, then in any such event, the measurement taken by the 

Engineer -in-charge / his representative shall be taken to be correct measurement of work.  

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect 

of labour  and other things necessary for measurements.  

6.2.6 If the Cont ractor objects to any of the measurements recorded in the measurement book, the 

matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 

Contract Review Meeting shall be final & binding.  

6.2.7 Billing:  

The Contractor s hall submit bill in approved proforma as per GST ACT and in accordance with 

the Contract terms and the agreed billing schedules in duplicate to the Engineer -in-charge / 

Officer -in-charge as the case may be giving abstract and detailed measurement for the v arious 

items executed during a pre -determined period / month, as the case may be. In case of 

maintenance/ upkeepment contract, monthly bill shall be preferred during 1 st  week of the 

succeeding month. In case of construction work the bill shall be furnished  after achieving 

milestone or as provided in the Contract. The Engineer -in-charge shall take or cause to be taken 

the requisite measurements for the purpose of having the same verified and the claim as far as 

admissible, adjusted, if possible, before the e xpiry of 21 days from the presentation of the bill. 

This is applicable for running bills only.  

 

6.3 PAYMENT OF CONTRACTORõS BILL :  

Payment due to the Contractor shall be made by the Owner, RTGS (Contractor has to submit the 

banked signed mandate form) forwa rding the same to registered office or the notified office of 

the Contractor.  

  

All payment shall be made in Indian currency only.  

6.3.1 Payment of running bill:  

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or  

before the date fixed by the Engineer -in-charge for the work executed. The Engineer -in-charge 

/ Officer -in-charge shall then arrange to have the bill verified by comparing with the 

measurement already taken.  

6.3.2 On certification of Engineer -in-charge, payment to which the Contractor is considered entitled 

by way of interim payment shall be made for all the work executed, after deducting there from 

the amounts already paid, the security deposit and such other amounts as may be deductible or 

recoverable in  terms of the Contract.  
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6.3.3 Payment of the Contractorõs interim bills shall be made by the Owner within 30 days of 

acceptance  of the bill  by Engineer -in-charge. 

6.3.4 Any interim certificate given relating to work done may be modified or corrected by a ny 

subsequent interim certificate or by the final certificate. No certificate of the Engineer -in-

charge supporting an interim payment shall itself be conclusive evidence that any work to which 

it relates is / are in accordance with the Contract.  

 

6.4 RECEIPT OF PAYMENT :  

Receipt of payment made on account of work when executed by a firm, must be signed by the 

Contractor in case of proprietary firm and otherwise a person holding due power of attorney in 

this respect on behalf of the Contractor, except when th e Contractors are described in their 

Tender as a limited company in which case the receipts must be signed in the name of the 

company by one of its principal officers or by some other persons having authority to give 

effectual receipt for the company.  

 

6.5 COMPLETION CERTIFICATE :  

6.5.1 Eligibility criteria for issue of Completion Certificate: -  

No certificate of completion shall be issued nor shall the work be considered to be completed 

till the Contractor shall have removed from the premises on which the w ork has been executed, 

all such scaffolding, sheds and surplus materials except such as are required for rectification of 

defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 

connection with the execution of the w ork, as shall have been erected by the Contractor or the 

workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work 

has been executed or of which he may have had possession for the purpose of the execution 

thereof and cl eaned floors, gutters and drains, eased doors and sashes, oiled locks and 

fastenings, labeled keys clearly and handed them over to the Engineer -in-charge and made the 

whole premises fit for immediate occupation or use to the satisfaction of the Engineer -in-

charge. If the Contractor shall fail to comply with any of the requirements of this conditions as 

aforesaid on or before the scheduled date of completion of the works, the Engineer - in-charge 

may at the expense of the Contractor fulfill such requirements a nd dispose of the scaffoldings, 

surplus materials and rubbish, etc. as he thinks fit and the Contractor shall have no claim in 

respect of any such scaffolding or surplus materials except for any sum actually realized by the 

sale thereof less the cost of fu lfilling the requirements and any other amount that may be due 

from the Contractor. If the expenses of fulfilling such requirements are more than the amount 

realized on such disposal as aforesaid, the Contractor shall forthwith on demand pay such 

excess.  

6.5.2 Application for Completion Certificate.  

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 

shall be eligible to apply for Completion Certificate. The Owner or his representative shall 

normally issue to the  Contractor the Completion Certificate within 30 days after receiving an 

application from the Contractor after verifying from the completion documents and satisfying 

himself that the work has been completed in accordance and as set out in the construction and 

erection drawings and the Contract Documents. In case of operation or maintenance Contract, 

satisfactory performance during Contract period shall be basis for issue of Completion 

Certificate.  

6.5.3 Issue of Completion Certificate:  

 On receipt of reques t from the Contractor Engineer -in-charge shall inspect whole of the work 

and shall issue a certificate of completion indicating: - 

a) Date of completion of work  

b) Value of the Contract / value of work executed  

c) Quality of performance  

d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed the Engineer - in-
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charge can take possession of any such parts being herei nafter in this condition referred to as 

ôthe relevant partõ) notwithstanding anything expressed or implied elsewhere in this Contract: 

(a) Within thirty days of the date of completion of such items or groups of items or of 

possession of the relevant part t he Engineer- in-charge shall issue Completion Certificate for the 

ôrelevant partõ provided the Contractor fulfils his obligations under clause 6.5.1 for the ôrelevant 

partõ. 

(b) The Defects Liability Period in respect of such items and the ôrelevant partõ shall be deemed 

to have commenced from the certified date of completion of such items or the ôrelevant partõ as 

the case may be.  

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 

completed items or ôrelevant partõ as estimated by the Engineer -in-charge for this purpose. This 

estimate shall be applicable for this particular purpose only.  

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 

with Clause 6.9 on total value of the w ork, less the value of ôrelevant partõ taking into 

consideration the due date of completion as per Contract and subsequent time extension, if any.  

 

6.6 FINAL PAYMENT :  

During progress of work in case of construction work and period fixed for payment in cas e of 

provision of services, running bills shall be preferred by the Contractor as per the terms of 

Contract and shall be paid on the basis of measurement certification of Engineer -in-charge / 

Officer -in-charge from time to time or in fixed intervals. But f inal bill shall be paid on receipt 

of - 

 i)  Final bill (nõth & final bill must be written over the bill) 

ii)  Measurement book with all its supporting documents  

iii)  Completion Certificate of Engineer -in-charge 

 iv) Store clearance  

 v) Evidence in support o f clearance of labour  dues. 

vi) Evidence in support of payment of PF dues  

vii)  No claim certificate by the Contractor  

viii)  Total amount of dues, less - 

a) Payment already made through running bills  

b) Advances if any  

c) Penalty if any  

d) Liquidated damage  

e) Amounts towards the cost of tools & plants not returned to warehouse  

f)  Value of the surplus of material issued not returned to store.  

g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of La w. 

h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc.  

 

6.7 TERMS OF PAYMENT :  

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 

paid to him o n certification of Engineer -in-charge. 

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 

period and payment shall be released within 30 days of submission and acceptance of the bill by 

Engineer-in-charge. 

(c) All  statutory deductions levied by the Govt. or other statutory authorities at the rate 

prevailing at the time of payment of bill shall be deducted from the running bills.  

(d) The Engineer - in-charge reserves the right to effect deductions towards penalty & ot her 

recoveries if any, under the terms & conditions of Contract.  

(e) Final bill shall be settled after submission of the same with all related documents as per 

Clause 6.6 within the period specified in Clause 6.8  

 

6.8 TIME LIMIT FOR PAYME NT OF FINAL BILL :  
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6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and 

all claims shall be deemed to have either been included  in the final bill or waived and 

extinguished. Payment of those items of the bill in respect of which there is no dispute and of 

items in dispute for quantities and rates as approved by Engineer -in-charge, shall be made within 

the period specified herein t his clause, the period being reckoned from the date of receipt and 

acceptance of the bill by the Engineer -in-charge. If the decision of Engineer -in-charge is not 

agreed by the Contractor, the dispute either in quantity or rate or both shall be referred to 

Contract Review Meeting and the decision made thereof shall be final & binding on both parties.

  

  

The time limit for release of final payment corresponding to the Contract value are furnished 

below: - 

 

(a) Contract value not exceeding  Four months  from the  date of   

Rs.5 lakhs     acceptance of Final bill by the  

       Engineer-in-charge 

(b) Contract value exceeding    Six month from the date of   

 Rs.5 lakhs      acceptance of Final bill by the  

        Engineer-in-charge 

Provided the Contractor has furnished  all required documents in accordance to clause 6.6. The 

period of release of fund shall be counted from the date of compliance of last documents or 

formalities.  

 

For above purpose, original Contract value or the actual value of the work whichever is highe r 

shall be taken into consideration.  

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed 

in the time & progress schedule or to complete the work as the case may be under Contrac t & 

clear the site on or before the due date or extended date of completion they shall without 

prejudice to any other right or remedy shall be liable for liquidated damage as stipulated below 

or such small amount as may be fixed by the Engineer -in-charge on the Contract value of the 

work or actual value of the work whichever is higher for every week during which the progress 

remains below the specified time of completion subject to the total amount of compensation for 

delay to be paid under this condition s hall not exceed the under noted percentage of the 

Contract value or of the Contract value of the item or group of items of work for which a 

separate period of completion is given:  

 

This will also be applicable to items or group of items for which separate period of completion 

has been specified.  

 

  

 

Rates & upper limit of Liquidated Damage:  

 

 

Completed Period  

% of Contract / Work 

value per week 

Maximum % of 

Contract /work value  

a. Due Completion period (as originally   

stipulated) not exceeding 6 months  

@ 1% 10% 

b. Due Completion period (as originally 

stipulated) exceeding 6 months but 

@ 0.5% 7.5% 
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not exceeding 2 years  

c. Due Completion period (as originally 

stipulated) exceeding 2 years  

@ 0.25% 5% 

 

6.9.1 The amount of liquidated damage (LD) may be adj usted or set -off against any sum payable to 

the Contractor under this or any other Contract with the Owner. In case at the time of the 

amount of LD comes to the notice of the Owner the Contractor does not have any amount 

pending with the Owner, the Contrac tor shall be served with a notice and in turn the Contractor 

has to deposit the said amount in shape of D/D with the Owner in the fashion mentioned earlier.  

 

 

 

End of Section -VI 
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SECTION - VII  

 

7.0 STATUTORY OBLIGATION & INSURANCE  

7.1 TAX ES: CONTRACTOR SHALL BE RESPONSIBLE FOR P AYMENT OF ALL TAXES , DUTIES ,BOCW  CESS,  

ROYALTY, OTHER CESS ETC . AND COMPLIANCE OF AL L DEMAND BY TAXING A UTHORITIES .  

7.1.1 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 

from the payments due to the Contractor, the tax es as required under income tax  act, or BOCW 

Act,or GST act as amended from time to time or under any other statute. It is for the 

Contractor to deal with the Tax  authorities directly in respect of any claim or refund relating to 

the above deductions and the Owner shall not be liable or responsible for any claims or payments 

or reimbursements in this regar d. 

7.2 INSURANCE :  

The Contractor shall obtain insurance coverage to the construction work & related materials 

against loss under  force majeure and assign the policy to the Owner where risk involvement is 

expected. The Contractor shall also at his own expenses carry and maintain group insurance with 

accidental benefit from reputed insurance companies to the satisfaction of the Owner  as 

follows: - 

7.2.1 Employees State Insurance Act:  

At present this area is not included in the scope of ESI scheme but may be covered at any point 

of time. In that case the Contractor has to accept full and exclusive liability for compliance with 

all obli gations imposed by the Employees State Insurance Act, 1948, and the Contractor further 

has to defend, indemnify and hold Owner harmless from any liability or penalty which may be 

imposed by the Central, State or Local Authority by the reason of any asserte d violation by 

Contractor or subcontractor of the Employees State Insurance Act, 1948 and also from all 

claims, suits or proceeding that may be brought against the Owner arising under growing out of 

or by reasons of the work provided for by this Contract w hether brought by employees of the 

Contractor, by third parties or by Central or State Government Authority or any political sub -

division thereof. The Contractor agrees to fill in with the Employees State Insurance 

Corporation, the Declaration Forms and al l forms which may be required in respect of the 

Contractorõs or subcontractorõs employees, whose aggregate remuneration is Rs.6500.00 per 

month or less or as amended from time to time and who are employed in the work provided for 

or those covered by ESI fr om time to time under the agreement. The Contractor shall deduct 

and secure the agreement of the subcontractor to deduct the employeesõ contribution as per 

the first schedule of the employeeõs State Insurance Act from wages and affix the employeeõs 

contrib ution cards at wages payments intervals. The Contractor shall remit and secure the 

agreement of the subcontractor to remit to the State Bank of India, employeeõs State 

Insurance Corporation Account, and the employeeõs contribution as required by the Act. The 

Contractor agrees to maintain all cards and records as required under the Act in respect of 

employeeõs and payments and Contractor shall secure the agreement of the subcontractor to 

maintain such records. Any expenses incurred for the contribution, maki ng contributions or 

maintaining records shall be to the Contractor or subcontractorõs account. 

 

The Owner shall retain such sum as may be necessary from the total Contract value until the 

Contractor shall furnish satisfactory proof that all contributions a s required by the employees 

State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 

employeeõs State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employerõs Liability Insurance: 

Insurance shall be effected for all the Contractorõs employees engaged in the performance of 

this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to 

provide workmenõs compensation and employeeõs liability insurance for the latterõs employees if 

such employees are not covered under the Contractor insurance.  

7.2.3 Any other insurance required under Law or by Owner:  

Contractor shall also carry and maintain any and all other insurances, which he may be required 

under any law from ti me to time. He shall also carry and maintain any other insurance, which may 

be required by the Owner.  
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7.2.4 Accident or Injury to workmen:  

The Owner shall not be liable for or in respect of any damages or compensation payable by law in 

respect or in conseq uence of an accident or injury to any workmen or other persons in the 

Employment of the Contractor or any subcontractor save and except any accident or injury 

resulting from any willful act or default of the Owner, his agents or servants and the Contractor  

shall indemnify and keep indemnified the Owner against all such damages and compensation (save 

and except as aforesaid) and against all claims, demands, proceedings, costs, charges and 

expenses, whatsoever in respect or in relation thereto.  

7.2.5 Transit Insurance:  

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 

items to be transported by the Contractor to the site of work.  

7.3 EMPLOYEES PROVIDENT FUND:  

The Contractor has to obtain P.F. code numbers from th e P.F. Commissioner and photocopy of 

such coverage certificate shall be submitted to Engineer -in-charge prior to commencement of 

work. The Contractor has to furnish certified challan copy showing the amount deposited against 

this particular work if the Con tractor executes works at different places in India and deposit 

the total amount in one challan only. In addition to this, Contractor shall furnish an undertaking 

with a list of deployed Contract labour for whom such amount is deposited. Contractor shall 

comply all P.F. formalities for all the workmen engaged for this work and keep OPGC indemnified.  

 

 

 

 

 

End of Section -VII
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SECTION - VIII  

 

8.0 LABOUR LAWS  

8.1 LABOUR LAWS :  

 

 

 Contractor shall comply with all laws, ordinances, regulations and notification / ins truction of Govt. 

concerning the health, wages, welfare, safety and employment and non -employment of his workers and 

shall exclusively bear the consequences of failure to comply therewith.  

 

The following points are to be observed strictly by the Contracto r.  

 

i)  No labour  below the age of 18 (eighteen) years shall be employed on the work.  

ii)  The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with Minimum 

Wages Act.  The payment has to be made to the labours in the presence of authorized 

representative of the Owner / Admin Head. 

iii)  The Contractor shall at his expense comply with all labour  laws and keep the Owner 

indemnified in respect thereof.  

iv) The Contractor sh all pay equal wages for men & women in accordance with Equal 

Remuneration Act 1976.  

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 

valid Labour license from appropriate licensing authority prior to starting / withi n 15 

days of commencement of the work under the Contract. Validity of the license shall be 

maintained till expiry of Contract period & its extension, if any.  

vi) The Contractor shall employ labour  in sufficient numbers to maintain the schedule of 

work and of quality to ensure workmanship of the degree specified in the Contract and 

to the satisfaction of the Engineer -in-charge. 

vii)  The Contractor shall furnish to the Engineer - in-charge at the interval of every 15 days 

a statement of the workmen employed on the works and also furnish information in 

Form-VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or 

rules made there under.  

viii)  The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 

Wages Act 1936 , Minimum Wages Act 1948, Employees Liability Act 1938, Workmenõs 

Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 

Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 

or any modification s thereof or any other laws relating thereto and rules made there -

under from time to time. Owner shall not be held responsible for any injury sustained by 

Contractorõs workmen while on duty.  

In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 

employee. In the event of fatal injury, death compensation to the legal heir of said 

employee shall be paid by the Contractor. In case of failure by the Contractor to  pay 

the compensation as decided by the competent authority under the Workmenõs 

Compensation Act, the Engineer - in-charge shall deduct the necessary amount from any 

outstanding bill of the Contractor or security and deposit the same with competent 

authority . In case before decision by the competent authority, if the Contract is being 

closed, estimated amount towards such compensation shall be retained from Contractor 

till finalization. For this purpose, the amount if falls short under the particular Contract  

shall be realized from any other Contract which the Contractor is executing. The 

Contractor has to make all statutory records and register required in support of 

compliance of above provisions. Relevant statutory return shall be submitted with 

appropriate  authority as required under the above Acts & rules with a copy to P&A 

department of Owner. All the records shall be kept within the work premises and must 

be made available on demand by Owner/Concerned statutory authority for scrutiny.  
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ix)  The Contractor shall indemnify the Owner against any payments to be made under and 

for the observance of the provisions of the aforesaid Acts without prejudice to his 

rights to claim indemnity from his subcontractor, if any.  

x)  The Contractor has to make payment to their  staff and labours by 7 th  day of succeeding 

month irrespective of release of Contractorõs payment by Owner. In case of any default 

in the matter of payment to the labour , the following penalty apart from legal liability 

shall be imposed and recovered from Contractorõs running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 

after 7 th  day of last wage period subject to maximum 1% of Contract value.  

(b)  Repetition of three such cases may attract immediate terminat ion of Contract without 

any further reference to Contractor as per terms of Contract.  

(xi)  Owner shall not take responsibility of Contractorõs labours either during execution of 

Contract or on closure of Contract or termination of Contract.  

xii)  However, in the event of default of any Contractor in payment to their labours for more 

than one month from the date of payment and if the service is essential for the Owner 

and the Contract can not immediately be terminated, the Engineer -in-charge shall make 

the p ayment to the workmen and recover the same amount from any due of the 

Contractor. Under such circumstances the Contract shall be liable for immediate 

termination as deemed fit by the Owner.  

(xiii)  The Contractor shall ensure that all the employees engaged  by the Contractor including 

his subcontractor, if any, obtain health certificate from any competent medical 

practitioner under the provisions of Factories Act without any financial implication to 

Owner. 

(xiv)  Every worker who has worked under the Contract or shall be allowed leave with wages, 

national & festival holidays, weekly off and extra wages or overtime as per law. The 

Contractor should provide employment card, wage slip and should maintain such other 

records in respect of engagement of workers as re quired by Contract Labour (R&A) Act 

1970 and rules made there under. This provision must be ensured by the Contractor.  

 

8.2 CONTRACTOR TO INDEMNI FY THE OWNER:  

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer -in-charge and his staff against all actions, proceedings, claims, demands 

costs and expenses whatsoever arising out of or in connection with the matters referred to in 

Clause 8.1 and elsewhere which may be made against the Owner for or in respect of or arising 

out of any act / omission by the Contractor in the performance of his obligations under the 

Contract. The Owner shall not be liable for or in respect of any demand or compensation payable 

by law in respect or in consequence of any acc ident or injury to any workmen or other person in 

the employment of the Contractor or his subcontractor and Contractor shall indemnify and keep 

indemnified the Owner against all such damage, compensation and against all claims, damages, 

proceedings, costs,  charges and expenses whatsoever thereof or in relation thereto.  

8.2.2 Payment of Claims and Damages:  

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 

amount so paid and the cost incurred by the Owner shall be ch arged to and paid by the 

Contractor and the Contractor shall not be at liberty to dispute or question the right of the 

Owner to make such payments notwithstanding the same may have been made without his 

consent or authority or in law or otherwise to the co ntrary.  

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE -I within 

prescribed period the employment accident with relevant information with copy to the Owner. 

The Contractor shall take all legal steps for compliance of  the provisions of Workman 

Compensation Act relating to accident failing which Owner under circumstance shall take up the 

case for which all costs and expenses shall be recovered from the Contractor and the said 

Contract shall be liable to be terminated & the Contractor liable to be debarred from future 

participation in bid. In case the amount can not be recovered from dues / security / dues of 

other contracts with Owner, the same shall be recovered as debt liability.  
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8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:  

In respect of all labours directly or indirectly employed in the works for the performance of 

Contract, the Contractor shall comply with or cause to be complied with all the rules and 

regulations of the local sanitary and other authorities or  as framed by the Owner from time to 

time for the protection of health and sanitary arrangements for all workers.  

 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid:  

a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following 

equipments:  

  

(i)  12 small sterilized dressings  

(ii)  6 medium size sterilized dressings  

(iii)  6 large size sterilized dressings  

(iv)  6 large size sterilized burn dressings  

(v) 6 (15 gms.) packet steril ized cotton wool  

(vi)  1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine  

(vii)  1 (60 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label.  

(viii)  1 role of adhesive plaster  

(ix)  A snake-bite lancet  

(x)  1 (30 gms) bottle of potassium permanganate crystals  

(xi)  1 pair scissors  

(xii)  1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India  

(xiii)  A bottle containing 100 tablets (each of 5 grains) of aspirin  

(xiv)  Ointme nt for burns  

(xv)  A bottle of a suitable surgical anti -septic solution.  

 

b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 

equipments: 

 

(i)  6 small sterilized dressings  

(ii)  3 medium size sterilized dressings  

(iii)  3 large size sterilized dressings  

(iv)  1 (30 ml.) bottle containing a two percent alcoholic solution of iodine  

(v) 3 large sterilized burn dressings  

(vi)  1 (30 ml.) bottle containing sal volatile having the d ose and mode of 

administration indicated on the label.  

(vii)  1 snake-bite lancet  

(viii)  1 (30 gms.) bottle of potassium permanganate crystals  

(ix)  1 pair scissors  

(x)  1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Gov ernment of India  

(xi)  A bottle containing 100 tablets (each of 5 grains) of aspirin  

(xii)  Ointment for burns  

(xiii)  A bottle of suitable surgical anti -septic solution.  

 

The appliances shall be kept in good order and they shall be placed under the charge of a 

responsible per son who shall be readily available during working hours. Suitable transport / 
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conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 

seriously ill and shifting of urgent cases to nearest hospital. If required, initi al first aid may be 

provided in Ownerõs hospital in emergency, but subsequent treatment is Contractorõs 

responsibility in any other hospital.  

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 

erect and maintain necessary temporary living accommodation and ancillary facilities for labour  

at his own expense and up to the standards as approved by the Engineer -in-Charge at a place 

outside the Ownerõs premises. 

8.4.3 Drinking Water:  In every workplace, there shall be provided and maintained at suitable 

locations, easily accessible to labour , a sufficient supply of cold water fit for drinking.  

 

Where drinking water is obtained from public water supply, each work place shall be provided 

with storage where drinking water  shall be stored.  

 

Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 

drain or other source of pollution.  Where water has to be drawn from an existing well, which is 

within such proximity of latrine, drain or an y other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in 

and be provided with a trap door, which shall be dust and waterproof.  

 

A reliable pump shall be fitt ed to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month.  

 

Washing and Bathing Places:  Adequate washing and bathing places shall be provided separately 

for men and wome n.  Such places shall be kept in clean and drained condition.  

Standard number of Latrines and urinals:  There shall be provided within the precincts of every 

workplace latrines and urinals in an accessible place and in the following scales: -  

a)Where femal es are employed, there shall be at least one latrine / urinal for every  25 females.  

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males.  

Provided that where the no. of males employed exceeds 100, it shall be suffic ient if there is one 

latrine for every 25 males up to first 100 and one for every 50 thereafter.  

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 

may be, shall be reckoned as 25 or 50.  

Other specifications  shall comply to the Odisha Factories Rules -1950. 

 

Latrines and urinals : Except in workplaces provided with water flushed latrines connected with a 

water -borne sewage system, all latrines shall be provided with receptacles on dry earth system 

which shall b e cleaned at least four times daily and at least twice during working hours and kept 

in a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least once a 

year.  

 

If women are employed, separate latrine and urinals, partitioned f rom those for men and labeled 

with bold letters in both Oriya & Hindi, such as ò For Menó or òWomenó shall be provided.  A 

poster showing the figure of a man and of a woman shall also be exhibited at the entrance to 

latrines for each sex. There shall be ad equate supply of water close to latrines and urinals.  

8.4.4 Construction of latrines:  Inside walls shall be constructed of masonry or other non -absorbent 

material and shall be cement -washed inside and outside at least once a year. The dates of 

cement washing shall be noted in a register maintained for the purpose and kept available for 

inspection.  Latrine shall have at least thatched roof.  

8.4.5 Disposal of Excreta : Unless otherwise arranged for by the local sanitary authority, arrangement 

for proper dispo sal of excreta by incineration at the workplace shall be made by the Contractor. 

Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of 

pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or  refuse and 

then covering it with a layer of earth for a fortnight (when it will turn into manure).  
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The Contractor shall, at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of soil and other co nservancy work in respect of 

Contractorõs workmen or employees on the site.  The Contractor shall be responsible for 

payment of any charges, which may be levied by municipal authority for execution of such work 

on his behalf.  

8.4.6 Provision of shelters du ring rest: At every workplace there shall be provided free of cost four 

suitable sheds, two for meals and two others for rest, separately for use of men and women 

Labour.  Height of each shelter shall not be less than 12õ from floor-level to lowest part of  

roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. 

per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 

provided at least one room for use of childr en under the age of 6 years belonging to such 

women.  Rooms shall not be constructed to a standard lower than that of waterproof roof, 

smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms  shall be 

provided with suitable a nd sufficient openings for light and ventilation. There shall be adequate 

provision of sweepers to keep the places clean.  There shall be two Dhais in attendance.  

Sanitary utensils shall be provided to the satisfaction of local medical, health and municip al 

authorities.  Use of huts shall be restricted to children, their attendants and mothers of 

children.  

 

Where the number of women workers is more than 30 or more, the Contractor shall provide at 

least one hut and one Dhai to look after children of women w orkers.  

 

Size of creche (s) shall vary according to the women workers employed.  

 

Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.  

 

All other provisions shall comply to Odisha Factories Rules -1950. 

 

8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work continues 

for 6 months or more.  

8.4.9 Planning, setting and erection of the above mentioned structu res shall be approved by the 

Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during the 

progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction of 

the Engineer -in-Charge at the Contr actorõs expense. The Contractor shall conform generally to 

sanitary requirements of local medical, health and municipal authorities and at all times adopt 

such precautions as may be necessary to prevent soil, water & air pollution of the site.  

 

On complet ion of the works the whole of such temporary structures shall be cleaned away, all 

rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the 

whole of site left clean and tidy to the entire satisfaction of the En gineer -in-Charge at the 

Contractorõs expenses. 

8.4.10 Anti -malaria precautions : The Contractor shall at his own expense conform to all anti -malaria 

instructions given to him by the Engineer -in-Charge, including filling up any borrow pits which 

may have been dug by him. 

8.4.11 Enforcement:  The Inspecting Officer mentioned in the Contractors L abour Regulations at Clause 

8.5.1(d) or any other officer nominated in his behalf by the Engineer -in-Charge shall report to 

the Owner all cases of failure on the part of  the Contractor or his subcontractors to comply 

with the provision of these rules either wholly or in part and the Engineer -in-Charge shall impose 

such fines and other penalties as are prescribed in the conditions.  

8.4.12 Interpretations etc:  On any questi on as to the application, interpretation of effect of these 

rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 

Provident Fund Commissioner as the case may be shall be final and binding. Over & above the 
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said provision , any court pronouncement having territorial jurisdiction shall be binding on both 

parties as the case may be.  

8.4.13 Amendments:  Government may, from time to time add to or amend Labour Laws and rules 

thereto and issue such directions as it may consider n ecessary for the proper implementation of 

these laws & rules or for the purpose of removing any difficulty which may arise in the 

administration thereof.  

 

8.5 CONTRACT LABOUR REGUL ATION  

8.5.1 Definition:  In these regulations, unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them:  

 

(a) òInspecting Officeró means any officer as mentioned below corresponding to different 

departments:  

Govt.Deptt.    Designation  

i)  Labour:   Rural Labour Inspector to  Labour  

  Commissioner 

ii)  Factory:   Inspector of Factories & Boilers to   

  Chief Inspector of Factories & Boilers.  

 

iii)  Provident Fund:  Provident Fund Inspector to  

    Provident Fund Commissioner  

 

iv) Any other person of above departments duly authori zed by competent 

authority.  

 Ownerõs Inspecting Officer means officers as mentioned below: 

 i)  Plant Manager 

 ii)  Engineer-in-charge 

iii)  General Manager (P&A) or his authorized representative  

 iv) Safety / Fire Officer  

 

8.5.2 Submission of information bef ore commencement of work:   

Contractor shall, before commencement of the work, furnish in writing to the Engineer -in-

charge of the area concerned the following information:  

(a) Name and address of subcontractors as and when they are engaged.  

(b)  Date of Com mencement of the work.  

(c) Number of workers employed and likely to be employed.  

(d) Wages for different categories of workers.  

8.5.3(i) Number of hours of work which shall constitute a normal working day: - 

The number of hours, which shall constitute a nor mal working day for an adult, shall be eight 

hours including ½ hr. rest after five hours of work. The working day of an adult worker can be so 

arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / 

twelve hours on a ny day with prior approval of competent authority. If an adult worker is made 

to work more than nine hours on any day or for more than forty eight hours in any week he shall, 

in respect of overtime work, be paid wages at double the ordinary rate of wages.  

(ii)  Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly rest 

day unless he has or will have a substituted rest day, on one of the thre e days 

immediately before or after the rest day provided that no worker shall work for more 

than ten consecutive days without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 

commences his work under Contract, display and correctly maintain and continue to display and 

correctly maintain in clean and legible condition in conspicuous places at site, notice in English, 

Oriya & Hindi giving the rate of minimum wages, the hours of work for which such wages are 

payable, the weekly rest days workers are entitled to and name and address of the Inspecting 

Officers.  
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8.5.5 Fixation of Wage Periods:  The Contractor shall fix wage periods in respect of which wages shall 

be payable. No wage period shall ex ceed one month. 

8.5.6 Payment of Wages:  

(i)  Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both.  

(ii)  Wages of every worker engaged under the Contract shall be p aid where the wage period 

is one week, within THREE days from the end of the Wage period; and in any other case 

before the expiry of the 7 th  day or 10 th  day from the end of the wage period according 

as the number of workers does not exceed 1,000 or exceeds  1,000. 

(iii)  When employment of any worker is terminated by or on behalf of the Contractor, the 

dues of such worker shall be paid with immediate effect.  

(iv)  Payment of wages shall be made at the work site on a working day except when the work 

is competed  before expiry of the wage period, in which case final payment shall be made 

at the work site within 48 hours of the last working day and during normal time.  

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 

Annexure-X and the relevant particulars of every workman shall be entered therein immediately 

on his employment and kept at the work site.  

 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure -XI to each worker o n the day of work or entry into his employment. On termination of 

employment the Employment Card shall be retained by the Contractor and a service certificate 

shall be issued in Form X.  

8.5.9 Register of Wages etc:  

(i)  A Register of Wages -cum-Muster Roll i n the Form appended in Annexure -XII  shall be 

maintained and kept at the work site or as near to it as possible.  

(ii)  A wage slip in the Form appended in Annexure -XV shall be issued to every worker 

employed by the Contractor at least a day prior to disburse ment of wages.  

8.5.10 Deductions, which may be made from Wages:  

(i)  Wages of a worker shall be paid to him without any deductions of any kind except the 

following:  

 (a) fines  

(b)  deductions for absence from duty. The amount of deduction shall be in 

proport ion to the period for which he was absent.  

(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 

where such damage or loss is directly attributable to his neglect or default.  

(d) Rent of house accommodation / amenities  

(e) deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and  

(f)  any other deduction, which the Owner may from tim e to time allow.  

(ii)  No fines shall be imposed on any worker in respect of such acts and omissions on his 

part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii)  No fine shall be imposed on a worker and no deductions for damage or  loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deduction.  

(iv)  The total amount of fines which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to 3 % of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry 

of sixty days from the date on which it was imposed. Every fine shall be deemed to have 

been imposed on the day of the act or omission in respect of which it was imposed.  

(vi)  The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 

Commissioner, clearly stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in good condition in a conspicuous place on the work 

site.  
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(vii)  The Contractor shall maintain a register of fines and the register of deductions for 

damage or loss in the Forms appended in Annexure -XIII & XIV respectively, which 

should be kept at  the place of work.  

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 

prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 

following particulars: -  

(a) Full particulars of the labours who met with accident  

(b)  Rate of Wages  

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident  

(f)  Time and date of accident  

(g) Date and time when admitted in hospital  

(h) Date of discharge from the hospital  

(i)  Period of treatment and result of treatment  

(j)  Percentage loss of earning capacity and disability as assessed by Medical Officer.  

(k)  Claim required to be paid under Workmenõs Compensation Act. 

(l)  Date of payment of compensation  

(m) Amount paid with details of the person to whom the s ame was paid 

(n) Authority by whom the compensation was assessed  

(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages -cum-Muster Roll 

required to be maintained under these Regulations shall be preserved for 3 year s after the date 

on which the last entry is made therein Form IX.  

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 

carry out investigations, and send a report to the Engineer -In -charge specifying the amou nts 

representing workerõs dues and amount of penalty to be imposed on the Contractor for breach 

of these Regulations, that have to be recovered from the Contractor, indicating full details of 

the recoveries proposed and the reasons therefore. It shall be o bligatory on the part of the 

Engineer-in-charge on receipt of such a report to deduct such amounts from payments due to 

the Contractor.  

8.5.14 Disposal of amounts recovered from the Contractor:  The Engineer -in-charge shall arrange 

payment to workers concer ned at the earliest from receipt of a report from the Inspecting 

Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 

where there is an appeal, payment of workers dues would be arranged by the Engineer -in-charge, 

wherever such payments arise, within THIRTY days from the date of receipt of the decision of 

the authority specified in Clause 8.5.1  

8.5.15 Appeal against decision of Inspecting Officer:  Any person aggrieved by a decision of the 

Inspecting Officer may appeal a gainst such decision before the higher authority concerned 

within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 

appeal to the Engineer - in-charge.  

 

Inspection of Books and other Documents:  The Contractor shall allow ins pection of the 

Registers and other documents prescribed under these Regulations by Inspecting Officers and 

the Engineer - in-charge/Owner/Ownerõs representative at any time on receipt of due notice at a 

convenient time.   

 

Interpretation, etc.: On any question as to the application, interpretation or effect of these 

Regulations the decision of the Owner or his representative shall be final & binding.  

 

Amendments:  Government may, from time to time, add to or amend Labour laws and issue such 

directions if consid ered necessary for the proper implementation of Labour laws or for removing 

any difficulty, which may arise in the administration thereof.   

 

REGISTERS TO BE MAINT AINED BY THE CONTRACTOR:  
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Factory Act 1948:  

1. Register of Adult workers  : Form-12 

2. Register of leave with wages  : Form-15 

3. Register of Accident   : Form-26 

4. Register of over time   : Form-10 

5. Register of  health   : Form-31 

6. Register for issue of PPEs    

  7. Register for compensatory holiday:  Form-9 

8. Muster Roll with Wages Register  

 

Contract Labour (R&A) Act 1970  

9. Muster Roll     : Form-XII  

10. Employment cards    : Form-X 

11. Register of Contract Work  : (Form VII)Part -II  

 

Payment of Wages Act -1936 

12. Register of Fines    : Form-XVII  

13. Register of Deduction   : Form-XIV  

14. Register of Adv ance  : Form-XVIII  

 

Minimum wages Act  

15. Wage slip     : Form-XV 

 

Payment of Bonus Act  

16. Consolidated Register  

 

PF Act  

17. Contribution Register  

18. Inspection Register  

 

Equal Remuneration Act 1976  

19. Form ôDõ Register 

 

Miscellaneous Register  

20. Register for issue of PPEs  
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End of Section - VIII
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SECTION - IX  

 

9.0 SAFETY PROVISIONS:  

9.1 GENERAL:  

It is the objective of OPGC to maintain excellence in safety & loss control performance by 

Contractors at all locations of ITPS. The Owner will provide the e nvironment, encouragement 

and support to achieve this objective but is the Contractorõs responsibility to establish, 

maintain, and manage its own safety & loss prevention programme.  

 

Contractor shall adhere to safe work practice and guard against hazardous  and unsafe working 

condition and shall comply with Ownerõs safety rules as setout herein. Prior to start of work, 

Contractor will be provided copies of Owners Health & Safety Manual for information and 

guidance. 

 

The contactor is expected to exert primary  control through their line supervision to obtain 

desired performance. Repeated poor safety performance shall lead to termination of Contract 

and shall be debarred from future participation in Contract for one year.  

 

9.2 RESPONSIBILITY OF CONTRACTOR IN RES PECT OF SAFETY :  

9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 

Bureau of Indian Standards, (ii) The Electrici ty Act & Rules, (iii) Regulations adopted by Owner 

and other orders made there under and other acts as applicable.  

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 

starting of work, Contractor shall consult E ngineer-in-charge and ensure that any loss or damage 

due to fire to any portion of the work under this Contract due to his fault shall be made good by 

the Contractor at his cost.  

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 

training by Ownerõs Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 

working & certificate to that effect is avai lable, e.g. for riggers, fitter & other such workmen. 

Operators / drivers of various vehicles must have valid license from competent authority.  

 

9.3 SAFETY RULES OF OWNER:  

9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforce d by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which shall 

be produced for verification on demand at security gate & in working areas. All the Contractor 

workers have to be provided with personal protect ive equipment as per the BISH duly certified 

by Ownerõs Safety Officer. The Contractor has to make provision of standard PPEs as laid down 

in Clause 9.13 and get it approved from Ownerõs Safety Officer before commencement of the 

work, failing which the Con tractor & their workmen shall not be allowed to enter into the plant / 

work site.  

9.3.2 Any Contract labour  who shall be detected inside the plant without use of any of the PPEs shall 

not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on 

second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without 

pay. Repetition of the same shall constrain the management to advise the Contractor to remove 

such person from his employment under this C ontract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 

without permission of Engineer -in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue 

at th e Ownerõs site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 

electrical workmen as and when required.  
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9.4 COMPENSATION :  

For any accident of Contractor workmen while on work the Contractor shall pay compe nsation to 

their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 

compensation. 

 

9.5 SAFETY IN OPERATION /  MAINTENANCE :  

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer -in-charge and with proper work permit (PTW) for safety consideration & 

uninterrupted running of the plant.  

 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer -in-charge. 

 

9.6 FIRST AID AND INDUST RIAL INJURIES :  

i)  Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner.  

ii)  Contractor shall make outside arrangements for ambulance se rvice for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to Owner 

prior to start of work, and their telephone numbers shall be prominently posted in 

Contractorõs field office. 

iii)  All necessary personal pr otective equipments as considered adequate by the Engineer -

in-charge / Safety Officer shall be kept available for the use of persons employed at 

the site and maintained in good condition suitable for use. The standard of Personal 

Protective Equipments (PPEõS) to be provided by the Contractors to their employees 

shall be as furnished under ôstandardõ of Personal Protective Equipments as laid down in 

Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer -in-charge/his representative any 

injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer -

in-charge and the Safety Officer in investigation process to establish basic causes and 

recommend appropriate improvements in control and remedial measures.  

 

9.7 NO SMOKING  AREA:  

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 

tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the òNo Smokingó 

rules shall be removed from employment immediately. S moking is prohibited in public place.  

 

9.8 NOTICES TO BE DISPLA YED:  

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 

work premises the following norms relating to safety, health and environment imposed by the 

Owner. 

 

× Ownerõs Safety and Health Procedures & rules applicable to Contractor workmen in 

Ownerõs premises. 

 

9.9 BARRICADE:  

i)  Contractor shall erect and maintain barricades required in connection with his work to 

guard, protect & prevent accidents by others .:  

 Areas to be guarded  

  a) Excavations  

b) Hoisting areas  

c) Areas considered hazardous by either Contractor or Owner.  

d) Ownerõs existing property subject to damage by Contractorõs operation. 

e) Railroad / unloading spots.  

f)  Any other place as directed by Engineer - in-charge / Ownerõs Safety Officer. 
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ii)  Contractorõs employees and those of his subcontractors shall abide by Ownerõs 

barricading practice and the provisions thereof.  

iii)  Barricades and hazardous areas adjacent to but not located in normal routes of trav el 

shall be marked by red flasher lanterns at nights.  

 

9.10 SCAFFOLDING :  

i)  Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only 

in accordance with the Ownerõs Safety & Health Procedures and in compliance with the 

require ments imposed by the Engineer -in-charge. All scaffold structures shall bear the 

scaffold identification serial number, the safe working load of its platform, the 

signature of Engineer -in-charge and a clear indication of the safe access period of seven 

days. Incomplete scaffolds must bear a caution ð òScaffolding Incompleteó (both in 

Hindi & Oriya).  

 

The Contractor shall maintain a register of all scaffolds erected, dates of erection and 

reports of inspection and certificate of fitness. No scaffolding new or  modified shall be 

used by any one unless it has been inspected by Ownerõs Safety Officer / competent 

person for satisfactory condition before use and thereafter before every subsequent 

seven days. If scaffolding members are provided by Owner, the Engineer -in-charge must 

certify the members of the scaffold before use.  

 

In case of any modification or alteration in scaffolding, the Contractor must display on 

the scaffolds as òDO NOT USEó sign until it has been inspected and accepted as a safe 

structure by Own erõs Safety Officer. 

 

None other than a skilled & experienced workman shall erect, alter, modify the 

scaffolding under supervision of a competent person.  

 

 Any Contractor wishing to make use of an erected scaffold must ensure that permission 

has been grant ed by the Engineer -in-charge / competent person for the purpose and 

that the structure is capable of taking the load required for the related work. The 

Contractor must also confirm to the management instructions applicable to scaffold 

work control.  

 

 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer -in-

charge. Walking over unguarded beam at height is strictly forbidden.  

ii)  Suitable scaffoldi ngs should be provided for workmen for all works that cannot safely 

be done from the ground or from solid construction except such short period works as 

can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for 

holding the ladde r and if the ladder is used for carrying materials as well, suitable 

footsteps and handrails shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall 

be allowed for use in work place.  

iii)  Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing 

or suspend from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and othe rwise retarded at least one meter 

high above the floor or platform of such scaffolding or staging and extending along with 

the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such sca ffolding or staging shall be so fastened 

as to prevent it from swaying from the building or structure.   

iv) Working platform, gangways and stairways should be so constructed that they should 

not sag unduly or unequally and if the height of the platform or gangway or the stairway 

is more than 3.25 meters above ground level or floor level, they shall be closely & rigidly 
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constructed, should have adequate width and be suitably fastened as described in (ii) 

above. 

v) Every opening in the floor of a building or in working platform should be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be 1.0 meter.  

vi) Safe means of access shall be provided to all working platforms and  other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 

meter in length. The length of rung between the side rails of ladder shall in no case be 

less than 30 cm for ladder up to and including 3.0 meter in le ngth. For longer ladders 

this length shall be increased at least 15 mm for each additional meter of length. 

Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to 

prevent danger from electrical power. No materials on any of th e sites of work shall be 

so stacked or placed as to cause danger or inconvenience to any person or public. The 

Contractor shall also provide all necessary fencing and lights to protect the workers and 

staff from accidents, and shall bear the expenses of de fense of every suit, action or 

other proceedings of law that may be brought by any person for injury sustained owing 

to neglect of the above precautions and to pay any damages and cost which may be 

awarded in any such suit or action or proceedings to any s uch person or which may with 

the consent of the Contractor to compromise any claim by any such person.  

 

9.11 EXCAVATION AND TRENC HES:  

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 

for each 50 -meter length or fraction thereof.  

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of 

the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped 

back to give suitable slope, or securely held by  timber bracing, so as to avoid the danger of sides 

to collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the 

trench or half of the trench depth whichever is more. Cutting shall be done from top to bottom. 

Under no circu mstances undermining or under cutting shall be done.  

 

 

9.12 SAFETY MEASURE IN DE MOLITON WORK :  

I)  Before any demolition work is commenced and also during the process of the demolition 

work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 

electrically charged.  

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 

fire or explosion or floodin g. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe.  

II)  All personal protective equipments as considered necessary by the Engineer -in-charge / 

Safety Officer shall be kept available for th e use of the persons employed at the site 

and maintained in good condition suitable for use. The standard of PPEs to be provided 

by the Contractors to their employees should correspond to Clause 9.13 hereinafter.  

a) Workers employed on mixing asphaltic mat erials, cement and lime mortars/concrete 

shall be provided with protective footwear, protective gloves, dust mask and goggles.  

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 

which are injurious to the eyes shall b e provided with protective goggles & dust mask.  

c) Those engaged in welding and gas cutting works shall be provided with protective face 

and eye-shields / welding mask, hand gloves & leather apron etc.  

d) Stonebreakers shall be provided with protective goggle s, protective clothing, hand 

gloves & dust mask and seated at sufficiently safe distances.  

e) When workers are employed in sewers and manholes which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for one  hour 
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before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or board to 

prevent accident to the public. In addition, procedure to work in confined s pace shall be 

strictly followed.  

f)  The Contractor shall not employ men below the age of 18 years and women on the work 

of painting the products containing lead in any form. No female worker shall be allowed 

to work without tight apron near rotating machines.  Wherever men above the age of 18 

years are employed on the work of lead painting the following precautions shall be taken 

- 

1. No paint containing lead products shall be used except in the form of paste or 

readymade paint.  

2. Suitable facemasks should be suppli ed for use by the workers when paint is applied 

in the form of spray or a surface having lead paint, dry rubbed and scrapped.  

3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the w orking painters to wash them on 

cessation of work.  

III)  When the work is subject to a risk of drowning all necessary safety equipments 

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 

shall be taken for prompt rescue of any person in danger and adequate provision shall be 

made for prompt first aid treatment of all injuries likely to be sustained during the 

course of work.  

IV)  Use of hoisting machines and tackles including their attachment anchorage and supports 

shall conform to the following standard or conditions and must comply the provision of 

Factory Act.  

a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from inherent defect and shall be kept in good working order.  

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from inherent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including any 

scaffolding or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load & 

date of testing shall be labeled on the equipment. Every hoisting machine and all gear 

referred to above shall be marked with the safe working load and the conditions under 

which it is applicable shall be cle arly indicated. No part of any machine or any gear 

referred to shall be loaded beyond the safe working load except for the purpose of 

testing.  

e) In case of department machines, the safe working load shall be displayed on the 

equipment by the Engineer -in-charge. As regards Contractorõs machines, the Contractor 

shall obtain necessary test certificate from competent authority and inform the 

Engineer-in-charge for verification, whenever he brings any machinery to site of work. 

The safe working load and date of  load testing & due date of testing shall be labeled on 

the equipment in both cases.  

f)  Length of chain used for lifting shall not be adjusted by putting knot or slashing under 

any circumstances.   

g) The lifting area including winch and other such equipme nt shall be isolated by suitable 

barricade to prevent entry of other persons & animals.  

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances s hall be 

provided with such means as to reduce to the minimum the accidental descent of the 

load. Adequate precaution shall be taken to reduce to the minimum risk of any part or 

parts of a suspended load becoming accidentally displaced. When workers are emp loyed 

on electrical installations, which are already energized, insulating mats, wearing apparel 

such as gloves, sleeves and boots as may be necessary should be provided. The workers 
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shall not wear any rings, watches and carry keys or other materials, whic h are good 

conductors of electricity.  

VI)  All scaffolding, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered 

or removed while it is in use. Adequa te washing facilities shall be provided at or near 

places of work.  

VII)  These safety provisions shall be brought to the notice of all concerned by displaying on 

a notice board at a conspicuous place of worksite. The person responsible for compliance 

of the  safety code shall be named therein by the Contractor.  

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 

arrangements made by the Contractor shall be open to inspection by the Engineer -in-

charge / Safety Officer of Owner or authorized representatives and the Inspecting 

Officers as defined in the Contract Labour (R & A) Act.  

IX)  Notwithstanding the above clauses there is nothing to exempt the Contractor from the 

operations of any other Act or rules in force in the Rep ublic of India. The works 

throughout including any temporary works, shall be carried out in such a manner as not 

to interfere in any way whatsoever with the traffic on any roads or footpaths at the 

site or in vicinity thereto or any existing works whether the property of the Owner or a 

third party is affected.  

X) Every Contractorõs employee shall be at all times under the proper supervision when 

working in Ownerõs premises or outside working site under Contract. Where a Contractor 

/ subcontractor himself wo rks alone or with 2 -3 persons and does not have specifically 

designated supervisors, the Contractor shall be treated as supervisor and ensure safety 

of self & his workmen.  

XI)  The Contractor must ensure that all equipment brought to site are in good condit ion, 

maintained in good condition, complies with the requirements of the Factories Act 

and/or any other specific legislation and is used or erected safely. Minimum stock of 

PPEs must be maintained by the Contractor in site store to meet all times need at w ork.  

XII)  Contractor workers engaged in areas involving coal dust must use dust mask in addition 

to safety shoes, hardhats & safety glasses.  

XIII)  Contractor labour  while working in heights or on utilities connected to moving 

equipments etc. must use safet y belts / full body harness as per requirement.  

XIV)  Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 

traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, compressors, 

DG set, turbine hall e tc. must use ear plug /ear muff.  

XV) The use of compressed air for cleaning of clothing and skin is forbidden.  

XVI)  No source of ionizing radiation shall be brought to Ownerõs premises without the prior 

permission of the Engineer - in-charge. 

XVII)  Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer - in-charge. 

XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall be 

kept clear at all times.  

XIX)  Gas fires and radiant heaters are forbidden in site huts.  

XX)  The Contractor may only use high -pressure water washing, on -line sealing and steam 

cleaning apparatus with prior permission of the Engineer -in-charge/his representative.  

 XXI)  Overhead Crane:  

a) No work on overhead crane is permissible when persons are either working or otherwise 

available under the said work. Roadways must be barricaded when work is carrie d out on 

roofs having eaves (overhanging edges of roof) parallel to roadways.  

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 

other materials.   

 XXII)  Electrical:  

a) Only authorized and qualified personnel shall wor k on the installations, wiring, trouble 

shooting or repair of electrical equipment.  
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b) All electrical work including temporary wiring shall be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 

departmen tal electrical engineers/ competent authority.  

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 

the Contractor.  

d) All electrical equipments provided by the Contractor and any temporary supply 

installations should co mply with the provisions of the relevant Indian Electricity 

Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 

number, registered and periodically inspected & tested. All such equipments used by the 

Contractor shall have a current test certificate of electrical safety.  

f)  For tapping of power for temporary work, socket & adopter shall be used. Inserting wire 

in plug socket shall be liable for severe penalty.  

 

 XXIII) Crane:  

a) Cranes & other heavy equipme nt must be guided into and out of the plant by a person 

(pilot) walking in front of the vehicle at a SAFE distance.  

 b) No person shall ride on a crane ball, cable or boom etc.  

c) Areas within the surrounding radius of the rear of the rotating super struct ure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by 

the crane while in operation at one place.  

d) Crane booms must not be operated within 3 meters of live electrical wires.  

e) Light of Crane: Head light & back li ght must be used irrespective of movement or 

working in a static condition.  

 XXIV) Vehicles:  

a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorize d in writing 

to do so.  

b) Automobiles and other vehicles shall be parked only in designated areas.  

c) Maximum speed limits shall be as per the road signs inside factory premises.  

d) Vehicles traveling on plant roads at night must use headlights at low beam . All loads 

must be securely fastened.  

e) No Contractor labour  shall sit on the open truck or tractor/trailer body etc.  

f)  Nobody should enter or get out of any moving vehicles or equipments.  

g) Proper cover shall be provided for vehicles carrying dust -emitting materials.  

 XXV)  Hot Work Permit:  

a) Contractor shall contact the Engineer -in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work.  

b) The Contractor shall provide a fire watch if the hazard dictat es the need for one.  

c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap.  

d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job.  

e) Where cutt ing, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead 

work shall be barricaded.  

f)  Arc welding done at floor level must be shielded to protect personn el from welding area.  

g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use.  

h) Tarpaulins used shall be fire resistant. The placement & use  of tarpaulins shall be under 

strict supervision & control of company personnel.  

i)  Fire hydrants and hoses are not to be used without written permission of Engineer -in-

charge except to fight fires.  

 j)  No LPG shall be used for any industrial purpose.  

 XXVI) Compressed Gas Cylinder:  
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Compressed Gas Cylinder must be moved, stored or handled in an upright position. 

Transporting horizontally or by means of òbarrel rollingó tactics is forbidden. No 

cylinder shall be moved with the protective cap off or regulator  attached except when 

secured in an approved welding buggy. All cylinders whether charged or empty must be 

secured in an upright and approved manner remote from possible damage.  

 XXVII) Confined spaces:   

No person shall enter a confined space (tank, vault,  pit, sewer, or enclosed structure 

with restricted means of space) until such entry permit is issued and signed by the 

departmental Engineer -in-charge of the confined space work area.  

 XXVIII) General Practices:  

  Intoxicants:  

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 

premises. Violators will be immediately removed and permanently prohibited from 

entering the plant.  

b) Possession of drugs for other than medical reasons is forbidden on company premises.  

c) Contract or personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited.  

 XXIX) House Keeping:  

a) Good House-Keeping practices are to be followed and the work places kept clean and 

orderly. Rejects & scraps sha ll be deposited in proper waste containers / place as the 

case may be. 

a) At no time shall any materials or equipment be placed so as to block the aisles & 

emergency exits from work place.  

XXX)  Machinery Guarding:  

Machinery, tools and equipment  must not be op erated without guards.  

 XXXII) Fire Protection:  

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.   

b) All fire incidents must be reported to the En gineer -in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated.  

XXXIII) Temporary Building:  

Temporary building and material storage areas shall only be allowed on written approval 

of the Engineer -in-charge. They shall not be set up under power lines or over pipe ways.  

 XXXIV) Clearance Procedure:  

Contractor must utilize the plant safety clearance procedure for performing work on 

process equipment, machines, and electrical equipment, as close supervisory coord ination 

and control are needed on these jobs.  

XXXV) Plant Utilities:  

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless 

the source of supply has been designated and authorized by Engineer -in-charge. 

 

9.13 MINIMUM QUALI TY OF PERSONAL PROTE CTIVE EQUIPMENT :  

Standard of perso nal protective equipment  to be provided by the Contractors to their 

employees are indicated here below.  

 

NAME OF THE ITEMS WITH SPECIFICATION    

1.  Industrial safety helmet conforming IS: 2925     

2. Safety shoes conforming IS: 9473 -1993   

3.  Dust mask conforming IS: 9473 -1983    

4. Safety belt conforming IS: 3521 -1983 ð Full body harness with  life line & fall arrester  and with 

shock absorber .   

5. Safety glasses for dust protection     

 

Lightweight saf ety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 

arms for personalized fit.  
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6.(i)  Ear muff conforming IS:6229      

   (ii)  Ear plug or Ear seal        

Unique closed cell polyester from smooth tapered surface simil ar to ear canal, swells slowly to fit 

individual Ear canal.  

(Any one item out of three types of ear protection device should be issued)  

7. Flame-Water -Oil -Acids & alkali resistant work wear (made of 100% cotton fabric)  

  

8. Safety gloves of Kevlar or equiv alent (high temp. resistance)  

9. Face shield (conforming IS: 8521 part I type -I)   

10. Electrical hand gloves 440v & 33 KV conforming IS: 4770  

11. Hand gloves for chemical laboratory made  from pure latex Acid and Alkali proof  

12. Hand gloves for concentrate d chemicals made from superior PVC inside cotton reinforce for 

better grip   

13. Split chrome leather hand gloves for handling rough object.  

14. Canvas hand gloves for handling smooth object & doing light work with it.  

15. Flip up goggles with stationery fr ame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.   Green shade No.4 for gas cutting, dark green No.11 for 

glasses for ARC welding whenever is required.  

16. Panoramic type safety goggles for acid & alkali w henever is required. Contractor shall ensure 

proper use of personal protective equipment by their workmen and supervisor on duty.  

 

Before issue of the above PPEs depending on the need of the area of work the sample of the 

same must be provided to Ownerõs Safety Officer for inspection & approval.  

 

The Contractor shall be issued entry pass for their employees after due verification of the 

quality of the standard PPEõs and imparting necessary training well in advance (i.e. before 7 days 

of commencement of work ) by Engineer -in-charge / Safety Officer.  

a) None of the Contractorõs employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses.  

b)  Contractor shall ensure that all his employees use prop er PPEõs inside the plant premises 

as per the work & site requirement.  

c) During the course of execution of the work the Contractor must ensure use of 

appropriate tested tools by their workmen. Safe working practice must strictly be 

followed, e.g. use of p roper plug & socket for electrical connections, right size & 

standard spanner, right capacity and tested lifting & pulling equipment etc.  

d) The Contractor must ensure tidiness of the work place during & after completion of the 

work.  

e) In case of any doub t relating to safety guidelines, the Contractor should seek advice of 

he Engineer-in-charge / Safety Officer immediately for clarification.  

 

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. 

THE CONTRACTOR WILL BE PENALISED UP TO THE  EXTENT OF Rs.10, 000/ - (RUPEES TEN 

THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER -IN -CHARGE. 

OWNER RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE 

CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED 

FLOUTING OF THE SA FETY NORMS PRESCRIBED BY THE OWNER. 

 

 

9.14 CARE IN HANDLING INF LAMMABLE GAS :  

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder / inflammable liquids / paints etc as required under the l aw and/or as 

advised by the Ownerõs Fire Officer. 

 

9.15 TEMPORARY COMBUSTIBL E STRUCTURE:  
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Temporary combustible structures shall not be built near or around work site.  

 

9.16 PRECAUTION AGAINST F IRE :  

The Contractor shall ensure availability of appropriate fi re Extinguishers / Fire Bunkers and 

drums / fire buckets at work site as recommended by Engineer -in-charge.  

 

9.17 EXPLOSIVE :  

Explosive shall not be stored or used in the works or at site by the Contractor without the 

permission of the Engineer -in-charge i n writing. The storage & use are also restricted to the 

extent & in the manner to which such permission is given. When explosives are required for the 

works they shall be stored in a special magazine to be provided at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain necessary license for the 

storage and use of explosives and all operations in which or for which explosives are employed 

shall be at sole risk and responsibility of the Contractor and the Contractor shall indemnify the 

Owner against any loss or damage resulting directly or indirectly there from.  

 

9.18 CONTRACTORõS LIABILITY :  

9.18.1 Safety code:  The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer -in-charge in respect of all labour  directly employed for performance 

of the works and shall provide all facilities in connection herewith. In case the Contractor fails 

to make arrangements and provides necessary facilities as aforesaid, the Engineer -in-charge 

shall be entitled to do so and recover double the cost thereof from the Contractor.  

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 

grant of maternity benefits to female workers or submission of materiall y incorrect statement 

shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/ -  

for each default. The decision of the Engineer -in-charge in such matters based on the reports 

from the Inspecting Officer or from representati ves of Engineer -in-charge shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any amount 

payable to the Contractor.  

 

9.19 PRESERVATION OF PEAC E:  

The Contractor shall take requisite precautions and use his bes t endeavor to prevent any riotous 

or unlawful behavior by or amongst his workmen and other employed on the works and for the 

preservation of peace and protection of the inhabitants and security of property in the 

neighborhood of the work. In the event of t he Owner requiring the maintenance of a special 

police force at or in the vicinity of the site during the tenure of works, the expenses thereof 

shall be borne by the Contractor and if paid by the Owner shall be recoverable from the 

Contractor.  

 

9.20  OUTBREAK OF INFECTIOUS DIS EASES:  

The Contractor shall remove from his camp such labour  and their families who refuse protective 

inoculation and vaccination when required to do so by the Engineer -in-charge. Should Cholera, 

Plague or other infectious diseases brea k out, the Contractor shall burn the huts, bedding, 

clothes and other belongings of or used by the infected parties and promptly erect new huts on 

healthy site as required by the Engineer -in-charge failing which within the time specified in the 

Engineerõs requisition, the said work may be done by the Owner and the cost thereof recovered 

from the Contractor.  

9.21 USE OF INTOXICANTS :  

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 

encampments or tenements owned,  occupied by or within the control of the Contractor or any of 

his employee is forbidden and the Contractor shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition.  

 

In addition to the above, the Cont ractor shall abide by all provisions of Ownerõs Safety Code 

framed from time to time.  
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End of Section - IX
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SECTION - X 

 

10.0 PENALTY: 

10.1 FOR NON - COMMENCEMENT OF WORK  ON DUE DATE :  

The execution of work shall commence from 15 th  day after the date on which t he Owner issues 

written orders to commence the work. If the Contractor commits default in commencing the 

execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be 

at liberty to forfeit the earnest money absolutely. In ad dition, Owner reserves the right to 

terminate the Contract without any further reference to the Contractor.  

 

10.2 FOR NON - PERFORMANCE:  

In case the performance is discontinued by the Contractor without any cause attributable to 

Owner, the Contract can be te rminated with three days notice at the discretion of Engineer -in-

charge and the security & all other dues of the Contractor shall be forfeited. This shall be in 

addition to other penalties.  

 

10.3 FOR UNSATISFACTORY P ERFORMANCE:  

If the performance does not  commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the 

Contract shall be terminated with 30 days notice and security & other dues of the Contractor 

shall be forfeited .  

10.4 FOR NON - PERFORMANCE DUE TO L ABOUR STRIKE :  

In case of labour  strike, the Contractor shall continue the work or keep the work continued by 

alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 

the risk and co st of the contractor. Also Owner reserves the right to terminate the Contract 

and impose penalty as in Clause 10.2 

10.5 FOR NON - PAYMENT OF WAGES WIT HIN SPECIFIED PERIOD :  

For non-payment of wages to his labours within the specified period penalty shall be i mposed on 

the Contractor as per clause No.8.1 (x)  

10.6 FOR NON - COMPLIANCE OF OTHER STATUTORY OBLIGATION S:  

In case of non -compliance of statutory provision within stipulated period, the Contract is liable 

for termination at the discretion of Engineer -in-charge.  

10.7 FOR NON - ADHERENCE TO SAFETY NORMS :  

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non -adherence to safety 

norms. 

 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account 

of di sruption of generation or dues of Contractor including security, whichever is less shall be 

imposed. The Contractor shall also be debarred from participation in any future bidding for at 

least          3 years thereafter.  

 

 If Contractor disputes to the de cision of Engineer -in-charge regarding his fault, the case shall 

be referred to Contract Review Committee. In such case the Contractor or his authorized 

representative shall be a member of the CRC for investigation and report. This joint report shall 

be fi nal and binding on both parties.  

 

10.9 Jobs asked by Engineer -in-charge subject to availability of related materials shall be attended 

with immediate effect. However, if the Contractor fails to do the work within reasonable hours 

or maximum within 48 hours  as the case may be, the job may be done by engaging other agency 

at the cost & risk of the Contractor. In such an event, Owner may terminate the Contract & 

debar the party from future work for two years.  

 

10.10 PENALTY FOR NON - RETURN OF EXCESS MAT ERIALS I SSUED BY THE OWNER.   
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The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to 

the warehouse in proper manner and obtain receipt to this effect before issue of Completion 

Certificate by the Engineer -in-charge. If th e same is not complied, the Contractor shall be liable 

for cost of the same and 20% additional charge over & above the value as per warehouse 

records and shall be recovered from Contractorõs bills. 

 

10.11 PENALTY FOR KEEPING I DLE MACHINERIES ,  EQUIPMENTS ,  T & P etc.  HIRED BY OWNER:  

In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided 

to the Contractor for work, idle charges beyond reasonable period for such work shall be the 

liability of the Contractor.  

 

10.12 LIQUIDA TED DAMAGE (LD):  

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.  

 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 

their scope & the work is affected on account of t his shortfall, Owner reserves the right to 

arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner with 

25% additional charges shall be recovered from the Contractor.  

 

10.14 For failure on part of the Contractor to meet the l iability under W.C. Act, P.F. Act etc., penalty 

as per Clause 8.1 (viii) & 8.2.3 shall be imposed.  

 

 

 

 

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor 

shall be deducted from Contractorõs: - 

 

1. Running Bill  

2. Security deposit  

3. Any other dues of Contractor  

 

Or 

 

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 

recovered from dues of other contract with Owner;  

 

Or 

 

If recovery shall not be possible from any o f the aforesaid manner, the same shall be recovered as debt 

liability.  

 

 

 

 

End of Section - X
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SECTION - XI  

11.0 Arbitration:  

All disputes or difference in respect of which the decision is not final and conclusive shall, on 

the initiative of either party, be re ferred to the adjudication of a sole arbitrator, within thirty 

days of receipt of notice from the contractor of his intention to refer the disputes to 

arbitration or by Engineer - in-Charge, the MD or MD -in-charge of OPGC shall finalize a panel of 

three arbi trators and intimate the same to the contractor. The contractor shall within fifteen 

days of the receipt of this list select and confirm his acceptance to the appointment one from 

the panel as arbitrator. If the contractor fails to communicate his selectio n of the name within 

the stipulated period, the MD or MD -in-charge of OPGC shall without delay select one from the 

panel and appoint him as the sole arbitrator. If the MD or MD -in-charge of OPGC fails to send 

such a panel within thirty days, as stipulated,  the contractor shall send a similar panel to the MD 

or MD -in-charge of OPGC within fifteen days. The MD or MD -in-charge of OPGC shall then 

select one from the panel and appoint him as the sole arbitrator within fifteen days. If the MD 

or MD -in-charge of O PGC fails to do so, the contractor shall communicate to the MD or MD -in-

charge of OPGC the name of one from the panel who shall then be the sole arbitrator. The 

appointment of sole arbitrator so made shall be final and conclusive.  

 

If the Arbitrator so app ointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by 

the MD or MD -in-charge, OPGC. The work under the contractor, shall, however continue du ring 

the arbitration proceedings.  

 

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 

both the parties fixing the date of the first hearing.  

 

The Arbitrator may, from time to time, with the consent of the partie s, enlarge time for making 

and publishing the award.  

 

The Arbitrator shall give a separate award in respect of each dispute or difference and shall 

give a reasoned and speaking award/awards.  

 

The venue of arbitration shall at Bhubaneswar only and jurisdict ion for any proceedings arising 

out of or concerning or connected with such arbitration shall be of appropriate court at 

Bhubaneswar under the jurisdiction of Odisha High Court.  

   

The fees, if any, of the arbitrator shall, if required t be paid before the  award is made and 

published, be paid at half by each of the parties. The costs of the reference and the award 

including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 

direct to and by whom and in what manner. Such  costs or any part thereof shall be paid and may 

fix and settle the amount of costs to be so paid.  

The award of the arbitrator shall be final and binding on both the parties.  

 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 19 96 or any 

statutory modification or re -enactment thereof and the rules made there under, and for the 

time being in force, shall apply to the arbitration proceeding under this clause. 
 

Neither party is entitled to bring a claim to arbitration if the request  for appointment of 

arbitrator has not been made within thirty days after expiration of warranty / guaranty period.  

  

11.1 JURISDICTION /  GOVERNING LAWS :  

a) Jurisdiction  

For all disputes, appropriate  court at Bhubaneswar under the jurisdiction of Odisha 

High Court alone shall have exclusive jurisdiction in all matters arising under this 

contract.  

b) Governing Laws  
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The Contract shall be governed by and constructed according to the laws in force in 

INDIA.  

 

 

 

 

 

     End of Section - XI  

 

 

End of GCC Volume-II 
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SCHEDULE ôAõ 

 

  REFERENCE TO GENERAL CONDITIONS OF CONTRACT  

 

 

2.1  Accepting Authority      Authority who floats NIT  

 

2.19  Market Rate - percentage addition to     10 per cent  

         Cover overheads and profit  

 

1.14  Earnest money       Rs.55,000/ -  

 

4.9 Security Deposit shall be calculated as under:     

(i) Contract value up to Rs.1 crore     10%    

         

(ii) Contract Value more than Rs.1 crore but not   7.5% of contract  

      exceeding Rs.5 crore       value  

 

            (iii)  Contract value more than Rs . 5 crore    5% of contract value  

    

   Schedule of Rates applicable     OPWD 

       

3.25         Time allowed for execution of works or time   06 calendar    

        months 

schedule.    

      Authority competent to decide if òany other causeó OPGC 

                of delay is beyond Contractorõs control         

 

8.1(vii)      Duration of return of number and description by  Fortnightly  

       trades of workmen employed on works to be  

                submitted to Engineer - in-Charge. 

 

      Authority competent t o reduce compensation   OPGC   

               amount. 

5.11 Defects Liability Periods      Twelve months  from date of                    

completion of work  

5.12 Training of apprentices      Maximum number to  

         be engaged as per the  

         Apprentice  Act.1961.  

 Category  

 

      (a) 

      (b)  

               (c) 

               etc.  

 

6.3.1     Interim bills/running bill     Monthly on prorate basis . 

 

11.1      Authority for appointing arbitrator   OPGC  

 

SCHEDULE ôBõ 
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Not Used 
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ANNEXURE-I  

 

NAME OF THE BIDDER:  

NAME OF THE WORK:  

 

 

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 

seven YEARS  

 

Sl. 

No. 

Name of 

Claimant 

Description of 

work  

Value of 

work  

Period The work is done dir ectly or 

through sub contractor  

Remarks 

 

From 

 

To 

        

 

 

Note:  Photocopy of Performance Certificate / Completion Certificate of Owner in  

 Support of the work mentioned above is required to be enclosed.  

 

 

 

 

SIGNATURE OF THE BIDDER 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-II  
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NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

CONCURRENT COMMITMENTS 

 

Sl. 

No.  

Full postal 

address 

of client 

& name of 

Officer -

in- charge  

Description 

of the 

work done  

Value of 

contract  

Date of 

commencement 

of work  

Scheduled/Revised 

completion period  

% age 

completion 

as on date  

Expected 

date of 

completion  

Remarks 

         

 

 

 

SIGNATURE OF THE BIDDER:  
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ANNEXURE-III  

 

NAME OF THE BIDDER:  

 

NAME OF WORK:  

 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 

Bidder shall submit herein details of equipments, tools, t ackles etc required to perform the work (a) already 

owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) 

anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be 

stated.  

 

Category  Category -

wise 

Sl.No. 

Ownership 

status (a), 

(b), (c)  

Description, 

make model 

& capacity  

Quantity  Capacity Year of 

manufacture  

Location 

of 

availability  

Remarks 

         

 

Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be 

furnished.  

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IV  

NAME OF THE BIDDER:  

NAME OF WORK:  

 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL 

ETC. IN THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED . 

 

Sl.No. Class of manpower/ 

engineer/supervisor  

 

 

Details of Personnel to be deployed on this work  No. 

Available with contractor  To be employed 

     

 

Note:  Names and short resume of their qualification & experience may also be given for key personne l. 

 

The tentative chart of your site organization as above furnished by you shall be subject to variation 

to suit the construction / maintenance / operation programme requirement and as directed by 

Owner / Engineer - in-charge. 

 

 

SIGNATURE OF BIDDER 

 

 

 

 

 

 

AN NEXURE-V 
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NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

INFORMATION ABOUT BIDDER 

 

1. In case of proprietary firm:  

 

1.1 Name of the business:  

1.2 Whether his business is registered with appropriate authority. If yes, name of authority.  

1.3 Date of commencement of  business: 

1.4 Whether he pays Income Tax  over Rs.10, 000/ - per year  

 

2. In case of partnership:  

 

2.1 Name of the partnership with qualification:  

2.2 Whether the partnership is registered with appropriate authority:  

2.3 Date of establishment of firm:  

2.4 How many of the partners of the firm pay Income Tax  over Rs.10,000/ - a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax , who of them is paying Income Tax . 

2.5 Permanent Account No. under IT Act:  

 

3. In case of Limited liability Company or Company Limited by Guarantee:  

3.1 Amount of paid up capital:  

3.2 Name of the Directors:  

3.3 Date of incorporation with Registrar of Company.  

3.4 Copies of balance sheet of the Company of the last two years:  

 

Copies of audited profit & loss Acc ount and the balance sheet shall be enclosed in case of 

individuals, partnership as well as limited companies for the last three years.  

 

 

SIGNATURE OF THE BIDDER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-VI  
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NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

LIST OF ENCLOSURES  

 

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.  

 

  1. Photocopy of Power of attorney of the signatory of the tender  

 

  2. GST Registration details with all relevant documents  

 

3. Documents showing annual turnover for similar works or otherwise for the past two 

years such as annual report, profit and loss account etc.  

 

4. Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing 

financial capacity.  

 

5. Provident Fund Registration Certificate  

  

 

6. Bid Guarantee / E.M.D . 

 

7. Letter of undertaking  

 

8. Permanent Account Number of Income Tax  

 

 

 

 

SIGNATURE OF BIDDER  

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-VII  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

EXCEPTIONS AND DEVIATIONS  

 

 

Bidder may stipulate here exceptions and deviations to the tender conditio ns, if considered unavoidable.  
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Sl.No. Page No. of tender 

document 

Clause/Sub Clause of tender 

document 

Subject  Deviation  

     

 

 

 

 

SIGNATURE OF BIDDER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-VIII  

 

NAME OF BIDDER:  

 

NAME OF WORK:  

 

 

DETAILS OF PROPOSED ORGANISATION 
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The bi dder shall submit herein details of Head Office and site organization proposal to be developed for 

execution of the work. Bidder shall also furnish the bio -data of the site -in-charge and key personnel to be 

deployed in the format provided in Annexure -IV.  

 

Bidder agrees to augment the list in Annexure -IV with additional number/categories if required and if 

directed by Engineer -in-charge for smooth execution of work taken by the Contractor.  

 

 

 

 

SIGNATURE OF BIDDER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-IX  

 

 

LETTER OF AUTHORIZATION 

 

(To be submitted on a non -judicial stamp paper of Rs.10 (Rupees ten) only)  
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Mr. / Mrs. _________________________________________ residing in 

________________________________________ and presently holding the position 

_____________ ___________________ of the ____________________________ 

________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 

/ Individual to sign and furnish all such information as desired by the OPGCL in this document in res pect of 

the work _______________________________ 

__________________________________________________________________  

 

 

 

 

Signature:  

Date:  

(Secretary / General partner / Individual / Contractor / Applicant)  

SEAL 

 

 

WITNESS:  

1. 

2. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-X 

 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

 

 

Annexure No.  Supporting document/ Additional Sheet  Document No. 

I    

II    

III    

IV    

V   
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VI    

VII    

VIII    

IX    

X   

XI    

XII    

XIII    

XIV    

XV   

XVI    

XVII    

XVIII    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXUR E-XI  

 

NAME OF THE BIDDER:  

 

NAME OF THE WORK:  

 

 

ANNUAL TURNOVER STATEMENT 

 

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance 

sheet / profit & loss account statement.  

 

FINANCIAL YEAR  ANNUAL TURNOVER (R s.) NET WORTH (Rs.)  

Previous to previous year    
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Previous year    

Present year    

 

 

NOTE:  1.  Copies of audited balance sheets with profit and loss account of   

3 years shall be submitted along with the Technical bid in support   

 of above entries.  

 

  2. Bidder shall work out Net worth on the following basis:  

 

   Net worth:  Reserve + Capital ð Accumulated loss.  

 

 

 

 

SIGNATURE OF BIDDER  
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ANNEXURE-XII  

 

REGISTER OF WORKMEN 

 

(i)  Name and address of  Contractor  ééééééééééééééééé.. 

 

(ii)  Name and address of establishmen t in/under which  contract is carried onééééé 

 

(iii)  Nature and location of workéééééééééééé. 

 

(iv)  Name & address of Principal Employer ééééééééééééééééééééé.. 
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ANNEXURE-XIII  
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EMPLOLYMENT CARD 

 

(a) Name and address of contractor________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:___________________________________________________ ___  

 

(c)  Nature and location of work:  

 

(d)  Name and address of Principal Employer:  

 

Name of 

the 

workman 

Sl. No. in 

the 

register of 

workman 

employed 

Nature of 

employment 

/ 

designation  

Wage rate 

(with 

particulars 

of unit, in 

case of 

piece work)  

Wages 

perio d 

Periods of 

employment 

Remarks Signature of 

contractor  

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV  

REGISTER OF WAGES-CUM-MUSTER ROLL 

 

(i)  Name and address of the contractoréééééé.. 

(ii)  Name and address of establishment in/under which contract is carried onééé.. 

(i ii)  Nature and location of workéééééééééééé.. 

(iv)  Name and address of Principal employeréééé. 

(v) Wage periodéééééééééééé froméééééééé.toéééééééé.. 
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AN NEXURE-XV 

 

 

REGISTER OF FINES  

 

 

(b)  Name and address of Contractor__________________________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:______________________________________________________  

 

(c)  Nat ure and location of work:  

 

(d)  Name and address of Principal Employer:  

 

 

S
l.N

o
. 

N
a
m

e
 w

o
rk

m
a
n
 /
 w

o
m

a
n

 

F
a
t
h
e
r
õ
s
 
/
 
h
u
s
b
a
n
d
õ
s
 
n
a
m
e

 

D
e
si

g
n
a

tio
n

 

A
ct

 /
 o

m
is

si
o

n
 f

o
r 

w
h

ic
h

 f
in

e
 

im
p
o

se
d 

D
a
te

 o
f 

 o
ff
e
n
ce

 
 

W
h

e
th

e
r 

e
m

p
lo

ye
r 

 s
h

o
w

e
d

 

ca
u

se
 a

g
a
in

st
 f

in
e
 

 

N
a
m

e
 o

f 
p
e
rs

o
n
 

in
 w

h
o

se
 

p
r
e
s
e
n
c
e
 
e
m
p
l
y
e
e
õ
s
 

e
xp

la
n

a
tio

n
 w

a
s 

h
e
a
rd

 (
in

ca
se

 

o
f 

co
n
tr

a
ct

o
r)

 
 

R
a
te

 o
f 

w
a
g

e
s

 

D
a
te

 o
f 

w
a
g

e
s

 

A
m

o
u

n
t 
o

f 
fin

e
 im

p
o

se
d
 

 

D
a
te

 o
n
 w

h
ic

h
 f

in
e
 r

e
a
lis

e
d

 

R
e
m

a
rk

s 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 



Page 107 of 158 
 

 

ANNEXURE-XVI  

 

 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS  
 

(c) Name and address of Contractor__________________________________________________  

 

(b)   Name and address of establishment in/ under which contract is carried 

on:______________________________________________________  

 

(c)  Nature and location of work:  

 

(d)  Name and address of Principal Employer:  
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ANNEXURE-XVII  

 

 

WAGES SLIP  

 

 

Name & address of Contractor:  

 

Name & address of establishment in/un der  

Which Contract is carried on:  

 

Nature and location of work:  

 

Name and address of Principal Employer:  

 

Name and fatherõs / husbandõs name of the workman: 

 

For the week/fortnight/month ending:  

 

Sex and identification token/ticket No.:  
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
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To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, Module ς A, Fortune 
Towers, Chandrasekharpur, Bhubaneswar-трм лно όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ǘƘŜ άhǿƴŜǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǊŜǇǳƎƴŀƴǘ ǘƻ ǘƘŜ 
subject or context include its successors and assigns) having issued Tender Specification Against NIT 
No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have agreed to accept 
an irrevocable and unconditional Bank Bid Guarantee for an amount of Rs.________________________________ valid up to 
___________________ On behalf of the Bidder, as a condition for participation in the said tender. 
 
 We, the _____________________ Bank incorporated under ________________ law and having one of our branches at 
_________________ and having our Registered office/Head office at _________________ do here by unconditionally and 
irrevocably guarantee ŀƴŘ ǳƴŘŜǊ ǘŀƪŜ ǘƻ Ǉŀȅ ǘƻ ǘƘŜ ά hǿƴŜǊέ ƛƳƳŜŘƛŀǘŜƭȅ ƻƴ ŘŜƳŀƴŘ ǿƛǘƘƻǳǘ ŀƴȅ ŘŜƳǳǊ ǊŜǎŜǊǾŀǘƛƻƴΣ ǇǊƻǘŜǎǘΣ 
contest and recourse to the extent of the said sum of Rs._____________ (Rupees _______________________ only). Any such 
ŎƭŀƛƳκŘŜƳŀƴŘ ƳŀŘŜ ōȅ ǘƘŜ ǎŀƛŘ άhǿƴŜǊέ ƻƴ ǳǎ ǎƘŀƭƭ ōŜ ŎƻƴŎƭǳǎƛǾŜ ŀƴŘ ōƛƴŘƛƴƎ ƻƴ ǳǎ ƛǊǊŜǎǇŜŎǘƛǾŜ ƻŦ ŀƴȅ ŘƛǎǇǳǘŜ ƻǊ ŘƛŦŦŜǊŜƴŎŜǎ 
raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further extension of this guarantee is 
required, the same shall be extended to such required period on receiving instructions from M/s ____________________ on whose 
behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous consent of the owner 
in writing and agree that any change in the constitution of the said tenderer or the said Bank shall not discharge our liability.  In 
witness where of the Bank, through its authorised officer, has set its hand and stamp on this ___________________________ day 
of _______________________20______ 
 
Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 
Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having registered office at 
7th.Floor, Module ς A, Fortune Towers, Chandrasekharpur, Bhubaneswar-трм лно όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ǘƘŜ άhǿƴŜǊ κ htD/έ ǿƘƛŎƘ 
expression shall unless repugnant to the subject or context include its administrators successors and assigns) having agreed to the 
price, terms and conditions of Tender and Letter of Intent bearing no._____________ dated _____________ issued which has been 
unequivocally accepted by the Contractor M/s ____________________________ for the work of 
______________________________ (hereinafter called the said contract) to accept a performance Guarantee as herein provided 
for Rs. __________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security deposit to be 
ƳŀŘŜ ōȅ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊ ƻǊ ƛƴ ƭƛŜǳ ƻŦ ǘƘŜ ŘŜŘǳŎǘƛƻƴ ǘƻ ōŜ ƳŀŘŜ ŦǊƻƳ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ōƛƭƭǎΣ Ŧƻr the due fulfillment of the terms and 
conditions contained in the said contract by the said contractor,  We the _______________________ Bank (hereinafter referred to 
ŀǎ άǘƘŜ ǎŀƛŘ .ŀƴƪέ ŀƴŘ ƘŀǾƛƴƎ ƻǳǊ ǊŜƎƛǎǘŜǊŜŘ ƻŦŦƛŎŜ ŀǘ ψψψψψψψψψψψψψψψψψψψψψψψψψψ Řƻ ƘŜǊŜby undertake and agree to indemnify 
and keep indemnified OPGC from time to time to the extent of Rs.________ (Rupees __________________________ only) against 
any loss or damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason 
of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by OPGC on demand and without demur to the extent aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the said Contractor 
has committed any breach or breaches of any of the terms and conditions of the said Contract and the extent of loss, damage, 
costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC on account thereof and the 
decision of OPGC that the said contractor has Committed such breach or breaches and as to the amount or amount of loss, 
damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC from time to time shall 
be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Contract and till all the dues of OPGC under the said Contract or by virtue of any of 
the terms and conditions governing the said Contract have been fully and properly carried out by the said contractor and 
accordingly discharges this Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days 
from the date of expiry of the Defects Liability period as provided in the said Contract i.e.                             (Date) or from the date of 
cancellation of the said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding the fact, that the 
same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or indemnity, from 
time to time to vary any of the terms and conditions of the said Contract or to extend time of performance by the said Contractor 
or to postpone for any time and from time to time any of the powers exercisable by it against the said Contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the said Contract and either securities available to 
OPGC and the said Bank shall not be released from its liability under these presents by  any exercise by OPGC or of the liberty with 
reference to the matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or omission 
on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so releasing the Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and the Guarantee 
herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC may have retained or obtained 
from the Contractor shall at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior consent of OPGC in 
writing and agree that any change in the Constitution of the said Contractor or the said Bank shall not discharge our liability 
hereunder. If any further extension of this Guarantee is required the same shall be extended to such required periods on receiving 
instructions from M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
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       .ŀƴƪΩǎ {Ŝŀƭψψψψψψψψψψψψψψψψψψ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of _________________________  at 
ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ά ǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ shall unless the context 
requires otherwise include his heirs, executors, administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office _________________________ (hereinafter 
cŀƭƭŜŘ ά ǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ ǘƘŜƛǊ ƘŜƛǊǎΣ ŜȄŜŎǳǘƻǊǎΣ 
administrators and legal representatives); the names of their partners being (I) Shri ___________________________ S/o 
________________________________________  (II) Shri ____________________  S/o 
________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its registered office in 
the state of ____ψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ άǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ 
otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having registered office at 
7th.Floor, Module ς A, Fortune Towers, Chandrasekharpur, Bhubaneswar-трм лно όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ǘƘŜ άhǿƴŜǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ 
shall unless repugnant to the subject or context include its successors and assigns) having agreed under the terms and conditions of 
the Letter of Intent bearing no._____________ dated _____________ issued by the Owner which has been unequivocally accepted 
by ____________________________________ in connection with the work of  ________________________________________ 
Specification NoΧΧΧΧΧ  όIŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ǘƘŜ ǎŀƛŘ ŎƻƴǘǊŀŎǘύ ǘƻ ƳŀƪŜ ŀǘ ǘƘŜ ǊŜǉǳŜǎǘ ƻŦ ǘƘŜ /ƻƴǘǊŀŎǘƻǊ ŀ ƭǳƳǇ ǎǳƳ ŀŘǾŀƴŎŜ ƻŦ 
Rs.___________________________(Rupees______________________________________________ only )  for utilizing it for the 
purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, ____________________ Bank incorporated 
under ______________________________ and having one of our branches at ________________________  (hereinafter referred 
ǘƻ ŀǎ άǘƘŜ ǎŀƛŘ .ŀƴƪέ Řƻ ƘŜǊŜōȅ ƎǳŀǊŀƴǘŜŜ ǘhe due recovery by the Owner of the said advance with interest thereon as provided 
according to the terms and conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the 
contract and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 
____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner on demand and 
without demur to the extent of the said sum of Rs.  _____________________ /- (Rupees___________________________) only any 
claim made by the Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner not being able to 
recover in full the said sum of Rs.__________________/- 
(Rupees_______________________________________________________________________________ ) only with interest as 
aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as to whether the 

said Contractor has not utilized the said advance or any part thereof for the purpose of the Contract and the extent of loss or 
damage caused to or suffered by the Owner on account of the said contractor as to the amount or amounts of loss or damage 
caused to or suffered by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Contract and till the said advance with interest has been fully recovered and its 
claim satisfied or discharged and till Owner certifies that the said advance with interest has been fully recovered from the said 
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the date of satisfactory 
completion of the said contract ( as per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of 
the claim under this Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) 
in which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the 
expiry of the said period. 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee of Indemnity, 

from time to time vary any of the terms and conditions of the said Contract or the advance or to extend time of performance 
ōȅ ǘƘŜ ǎŀƛŘ Ψ/ƻƴǘǊŀŎǘƻǊ ƻǊ ǘƻ ǇƻǎǘǇƻƴŜ ŦƻǊ ŀƴȅ ǘƛƳŜ ŀƴŘ ŦǊƻƳ ǘime to time any of the powers exercised by it against the said 
contractor and either to enforce or forbear from enforcing any of the terms and conditions governing the said Contract or the 
advance available to the owner and the said Bank shall not be released from its liability under these presents by any exercise 
by the Owner of the liberty with reference to the matters aforesaid or by reasons of time being given to the said contractor or 
any other forbearance act or omission on the part of the owner or any indulgence by the owner to the said Contractor on any 
other matter or thing whatsoever which under the law relating to sureties would, but for this provision, have the effect of so 
releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank and the Guarantee 

here in contained shall be enforceable against the Bank not with standing any security, which the Owner may have retained or 
obtained from the contractor shall at the time when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous consent of the 

Owner in writing and agree that any change in the Constitution of the said contractor or the said Bank shall not discharge our 
liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods on receiving instructions 
from M/s ______________________________ on whose behalf this Guarantee is issued. 
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Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. ______________/- (Rupees 
____________________________________________ only) together with interest. Our undertaking shall commence from the date 
of execution and shall remain in force up to _________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style of_______________________at 
ψψψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ άǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳde 
his heirs, executors, administrators and legal representatives) .  

For Partnership Concerns 

 
 M/s _____________ψψψψψψψψψψψψψψ ŀ ǇŀǊǘƴŜǊǎƘƛǇ ŦƛǊƳ ǿƛǘƘ ƛǘǎ ƻŦŦƛŎŜ ψψψψψψψψψψψψψψψψψψ όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ ά ǘƘŜ ǎŀƛŘ 
/ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ ǘƘŜƛǊ ƘŜƛǊǎΣ ŜȄŜŎǳǘƻǊǎΣ ŀŘƳƛƴƛǎǘǊŀǘƻǊǎ ŀƴŘ ƭegal 
representatives) the name of their partners being (I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its registered office 
________________ in the State of ___________ 
όƘŜǊŜƛƴŀŦǘŜǊ ŎŀƭƭŜŘ άǘƘŜ ǎŀƛŘ /ƻƴǘǊŀŎǘƻǊέ ǿƘƛŎƘ ŜȄǇǊŜǎǎƛƻƴ ǎƘŀƭƭ ǳƴƭŜǎǎ ǘƘŜ ŎƻƴǘŜȄǘ ǊŜǉǳƛǊŜǎ ƻǘƘŜǊǿƛǎŜ ƛƴŎƭǳŘŜ ƛǘǎ ŀŘƳƛƴƛǎǘǊŀtors, 
successors and assigns). 

 

**************************************** *************  
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1. INTRODUCTION 
The purpose of this standard is to specify the requirements for managing safety when contracting work. This safety standard is 
based on the best practices for managing contractor safety in the utility industry.   

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. During the 
course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, rules; regulations of OPGC are 
relevant to the work being performed. CONTRACTOR will manage all subcontractors on site and will be accountable for 
subcontractor performance with respect to Environment, Health & Safety and (EHS). 
tǊƛƻǊ ǘƻ ǘƘŜ ǎǘŀǊǘ ƻŦ ŀƴȅ ǿƻǊƪΣ ǘƘŜ /ƻƴǘǊŀŎǘƻǊ ǎƘŀƭƭ ǎǳǊǾŜȅ ǘƘŜ ǇƭŀƴƴŜŘ ǿƻǊƪ ŀƴŘ ǎǳōƳƛǘ ŀƴŘ ǊŜǾƛŜǿ /ƻƴǘǊŀŎǘƻǊΩǎ {I9 tǊƻƎǊŀƳ ŀnd 
Plan to the OPGC concerned Project Manager.  
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local experience and legal 
requirements for safe working practices for all activities of the project involved with high & medium risk. This SHE management 
program also applies to all personnel involved in Company projects. All parties are required to comply with this safety program as 
well as all National, State and Local regulatory guidelines. 
3. OBJECTIVE 
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. This procedure 
has been developed to assist both OPGC and Contractor Managements to control these hazards and ensure that high standards of 
safety to which OPGC is committed have been met. The procedure shall be provided to all high & medium risk contractors with 
other bid documents. Contractors participating in the bidding shall go through the procedure carefully & submit an undertaking in 
the format given as in Appendix-2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during the course of 
contract execution by implementing the minimum EHS expectation of OPGC as declared in the Policy objective. Refer OPGC EHS 
Policy as enclosed.  
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  
OPGC SAFETY BELIEFS: 

1.   Safety comes first for our people, our contractors and the individuals in our communities, and all our work activities need to 
be conducted in a safe manner that promotes personal health, safety and well-being. 

2.   All occupational incidents can be prevented. 
3.   Working safely is a condition of employment and each person is responsible for their own safety as well as the safety of 

their teammates and the people in the communities in which we work. 
4.   All OPGC people and contractors have the right and obligation to stop work as soon as they identify a situation they believe 

to be unsafe. 
5. RESPONSIBILITIES  
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and approval 
necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following is to be used: 
OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the project involved. 
OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the project.   
/ƻƴǘǊŀŎǘƻǊΩǎ {ƛǘŜ aŀƴŀƎŜǊ - Person designated as the senior site manager by the Contractor chosen for the project. 
/ƻƴǘǊŀŎǘƻǊΩǎ {ŀŦŜǘȅ aŀƴŀƎŜǊ - person designated to carry out, monitor, and enforce safety policies of the Contractor on the 
project, in compliance with the project agreements OPGC policies. 
Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel ς individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the context otherwise 
requires.  
Contractor ς A person or company contracting with OPGC to supply products or services. 
Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with OPGC to supply 
products or services. 
Contractor Pre-qualification ς This process is an assessment of contractors wishing to work OPGC. The process is independent of 
individual contracts and is carried out to ensure that only contractors with acceptable past safety performance and appropriate 
safety programs are awarded work. 
Contract Administrator ς An OPGC person assigned responsibility for administering contracts, including preparation of the contract 
tender or request for proposal (RFP) documents, arranging pre-bid meetings, coordinating the bid/ proposal evaluation process and 
recommending the awarding of the contract. 
Project Manager ς An OPGC person who is given the overall responsibility and authority for the successful completion of a project. 
His/ her responsibilities include the assignment of the contract monitor, conducting the pre-construction site meeting, resolving 



Page 118 of 158 
 

contractor safety performance issues, final inspection of the work, conducting the closing meeting with the contractor and 
completing the contractor evaluation.  
Contract Monitor (Engineer In Charge/EIC) ς An OPGC person who reports to the Project Manager and is responsible for 
ƳƻƴƛǘƻǊƛƴƎ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ǎŀŦŜǘȅ ǇŜǊŦƻǊƳŀƴŎŜ ŀƴŘ ǇǊƻǾƛŘƛƴƎ ŦŜŜŘōŀŎk to the Project Manager. The Contract Monitor will 
ŎƻƳǇŀǊŜ ǘƘŜ ŎƻƴǘǊŀŎǘƻǊΩǎ ǿƻǊƪ ŀƴŘ ǿƻǊƪ ƳŜǘƘƻŘǎ ǿƛǘƘ ǘƘŜ ǎǘŀƴŘŀǊŘǎ ŀƴŘ ŜȄǇŜŎǘŀǘƛƻƴǎ ŘŜŦƛƴŜŘ ƛƴ ǘƘŜ ŎƻƴǘǊŀŎǘΦ 
OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.  
Contractor Safety Orientation ς A meeting at the start of each contract involving all contractor employees to discuss AES safety 
standards and the specific safety requirements for the contracted work.  
High-Risk Work ς Work that exposes contractƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ ƛƴ ŀ Ŧŀǘŀƭƛǘȅ ƻǊ 
permanent disability; examples include but are not limited to, high voltage electrical work, confined space entry, exposure to 
asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & shoring.  
Medium-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ ƛƴ ŀ 
temporary disability; examples include but are not limited to, plant and facility maintenance, minor excavation, welding, carpentry, 
civil work. 
Low-Risk Work ς ²ƻǊƪ ǘƘŀǘ ŜȄǇƻǎŜǎ ŎƻƴǘǊŀŎǘƻǊΩǎ ŜƳǇƭƻȅŜŜǎ ǘƻ ƘŀȊŀǊŘǎ ǘƘŀǘΣ ǎƘƻǳƭŘ ŀƴ ƛƴŎƛŘŜƴǘ ƻŎŎǳǊΣ Ƴŀȅ ǊŜǎǳƭǘ ƛƴ ŀ ƳƛƴƻǊ ƛƴƧǳǊȅ 
but not a lost time injury; examples include but are not limited to, training, consulting, office equipment maintenance, office 
cleaning.  
Hazard Assessment ς An assessment of the contracted work to identify and document the hazards inherent to the work site and 
facility. The hazard assessment is provided to the bidders as part of the bid/ request for proposal documents. 
Daily Job Safety Plan ς A process that individual employees and working crews must follow to assess and document the critical 
ǎŀŦŜǘȅ ƛǎǎǳŜǎ ǇŜǊǘŀƛƴƛƴƎ ǘƻ ǘƘŜ ŘŀȅΩǎ ǿƻǊƪΦ 
Shall/Will:  The word 'shall' is to be understood as mandatory 
Should:  The word 'should' is to be understood as strongly recommended 
May:        The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all movements and operations and 
where entry is granted only with permission from OPGC.  
Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere. 
Safety Document: Is a formal written statement used to control the Risk associated with the works performing in OPGC Premises.  
Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    
The goal of this program is to complete the project with zero incidents. This goal can only be achieved when everyone commits to 
error-free performance. The commitment to achieve this goal will result in increased productivity and the prevention of job related 
losses.  
 
Active participation and personal cooperation of all supervision and employees, and a positive coordination of their efforts carrying 
out the following:  
 
ü Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, CONTRATOR or 

SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to develop into an unsafe situation. 
²ƻǊƪ Ƴǳǎǘ ǎǘƻǇ ƛƳƳŜŘƛŀǘŜƭȅ ŀŦǘŜǊ ŀƴ ǳƴǎŀŦŜ ǎƛǘǳŀǘƛƻƴ ƛǎ ƛŘŜƴǘƛŦƛŜŘΣ ǊŜƎŀǊŘƭŜǎǎ ƻŦ ǘƘŜ ƧƻōΩǎ ǇǊƛƻǊƛǘȅ ƻǊ ƛƳǇƻǊǘŀƴŎŜΦ ²ƻǊƪ 
shall resume only when the unsafe situation has been remediated. Never hesitate to stop work ς ƛǘ ŘƻŜǎƴΩǘ ƳŀǘǘŜǊ ƛŦ ƛǘΩǎ 
later determined that invoking the work stoppage was an error. A person will not suffer retribution or negative 
consequences of any sort for stopping work for safety reasons. Establish and maintain a system for early detection and 
correction of unsafe practices and conditions.  

 
ü Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

ü All contract employees have a responsibility for their own safety and the safety of others.  

ü The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues resulting from 
enforcement of the OPGC Safety Rules.  

ü Contractors are responsible for establishing control measures to protect employees under their control from exposure to 
hazards.  

ü Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, enclosures, 
platforms, barricades  and other devices as necessary to adequately protect all personnel on site. 

ü If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical barrier, 
contractor shall have written permission from OPGC Project Manager. Barriers that have been removed to facilitate work 
must be properly replaced as soon as the work is completed.  Unguarded openings must be attended at all times.  

ü Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with Material 
Safetȅ 5ŀǘŀ {ƘŜŜǘ όa{5{ύ ǊŜƎǳƭŀǘƛƻƴ ŀƴŘ 9L/ κhŦŦƛŎŜǊ Lƴ ŎƘŀǊƎŜκǎǳǇŜǊǾƛǎƻǊΩǎ ƎǳƛŘŜƭƛƴŜΦ   
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ü Establish and implement safety education programs designed to stimulate and maintain the interest and active 
participation of all personnel involved with the project. Such programs should include:  
Á Safety meetings and safety communications;  
Á Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  
Á Use of proper work procedures, personal protective equipment, and mechanical guards;  
Á Safety instruction to individual employees and group safety training programs; and Managing records, incidents, 

claims, losses, and development of incidence/loss experience summaries. 
 

8.  ESSENTIAL DUTIES:  
(i) Use effective verbal and written communication skills.  

 
(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe and proper 

work practices 
 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless other wise OPGC Project Manager allows to do so.  
 
(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize them.  
 
(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, smell of smoke, 

different colored warning tags, warning sirens).  
 
(vi) Understand and implement lockout/tag out procedures in a safe manner.  
 
(vii) Participate in the jobsite Safety meetings as required.  
 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
ά/ŀǊŘƛƴŀƭ {ŀŦŜǘȅ wǳƭŜǎέ ŀǊŜ htD/ ǊǳƭŜǎ ǘƘŀǘΣ ƛŦ ǾƛƻƭŀǘŜŘΣ ƘŀǾŜ ŀ Ƙigh probability of resulting in a serious adverse outcome.  
Contractors must ensure that employees working under their control do not violate these Cardinal Safety Rules.  Failure to comply 
with Cardinal Safety Rules will result in immediate corrective action for the employee and, if OPGC determines it appropriate, the 
Contractor, up to and including termination from the current job and removal from consideration for future OPGC contracts.  The 
OPGC Cardinal Safety Rules are: 
 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with the performances 
of any contract for works or services it may have with OPGC.  
The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  
ü Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has been designated 

& authorized by OPGC.  

ü Contractor personnel must not enter any building or area not required by their work.  Wandering about the plant is 
prohibited. 

ü Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any other 
designated site.  

ü Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  
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ü Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all personnel 
requiring admission to the Site, a Security gate pass request must be processed in advance.  
ммΦмΦάDŀǘŜ 9ƴǘǊȅ tŀǎǎέ ǿƛƭƭ ōŜ ƛǎǎǳŜŘ ōȅ ǘƘŜ htD/ ǎƛǘŜ ŀŘƳƛƴƛǎǘǊŀǘƛƻƴ ŀƴŘ ŎƻƴǘǊŀŎǘƻǊ ǇŜǊǎƻƴκǇŜƻǇƭŜ ƴŜŜŘ ǘƻ ǇǊƻŎŜŜŘ ǘƻ ǘƘŜ htD/ 
contact person directly to follow the safety induction procedures. Gate Pass will be issued after site safety induction/training and 
duly certified by EIC on the gate pass entry request application.  After imparting safety trainings, the gate passes will be stamped/ 
marked ŀǎ Ψ{ŀŦŜǘȅ ǘǊŀƛƴƛƴƎ ƛƳǇŀǊǘŜŘέΦ bƻ ŎƻƴǘǊŀŎǘƻǊ ŀƴŘ ǘƘŜƛǊ ŜƳǇƭƻȅŜŜǎ ǎƘŀƭƭ ōŜ ŀƭƭƻǿŜŘ ǘƻ ŜƴǘŜǊ ƛƴǎƛŘŜ ǘƘŜ tƭŀƴǘ ŦƻǊ ŎŀǊǊȅƛƴƎ 
out jobs unless the safety training has been given to them and duly stamped as above  
htD/ Ƴŀȅ ƛǎǎǳŜ ǘƻ ǘƘŜ DŀǘŜ 9ƴǘǊȅ tŀǎǎŜǎέ ŦƻǊ ǘƘŜ ŀŘƳƛǎǎƛƻƴ ƻŦ ŎƻƴǘǊŀŎǘƻǊǎ ŀƴŘ ά±ƛǎƛǘƻǊ DŀǘŜ tŀǎǎŜǎέ ǘƻ ǘƘŜ ƴƻǊƳŀƭ ǾƛǎƛǘƻǊǎΦ 
These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎΩ staff must enter and leave the site via the Security Gate. 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎΩ ǎǘŀŦŦ ǿƛƭƭ ƘŀǾŜ ǘƻ ǇǊƻŘǳŎŜ ǘƘŜƛǊ ƎŀǘŜ ŜƴǘǊȅ Ǉŀǎǎ ƛŦ ŀǎƪŜŘ ōȅ {ŜŎǳǊƛǘȅ ǿƘŜƴ ŜƴǘŜǊƛƴƎ !b5 ƭŜŀǾƛƴƎ ǎƛǘŜΦ ¢Ƙƛǎ ŀpplies at 
all times. 
LŦ ŀƴȅ ƻŦ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ƻǊ {ǳō-ŎƻƴǘǊŀŎǘƻǊΩǎ ǎǘŀŦŦ ƛǎ ŦƻǳƴŘ ǳƴƧǳǎǘƛŦƛŀōƭȅ ƻǳǘǎƛŘŜ ǘƘŜ ǿƻǊƪƛƴƎ ŀǊŜŀǎΣ ǘƘŜƴ ǘƘey will be removed from 
Site. 
Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps (testing status to be 
maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized before commencement of work. All 
these materials shall be checked at Plant gate by Security, EIC & EHS for no objection. Contractor at no situation shall enter 
untested or substandard or unapproved tools, equipments or vehicles. Tested and approved tools, equipments & vehicles only can 
be entered into Plant Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor 
materials shall be entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry 
rule shall be treated major safety violation.  Strong disciplinary step will be booked against the violation.     
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a comprehensive project safety 
plan fulfilling minimum Safety expectations of OPGC. 
Daily Job Safety plan shall be prepared by the CoƴǘǊŀŎǘƻǊ ƛƴ ŀŘǾŀƴŎŜ ōŜŦƻǊŜ ŎƻƳƳŜƴŎŜƳŜƴǘ ƻŦ ŀ ǇŀǊǘƛŎǳƭŀǊ ŘŀȅΩǎ ƧƻōΦ   
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the Project Manager. 
¢Ƙƛǎ ƛǎ ƻƴŜ ƻŦ ǘƘŜ ƛƳǇƻǊǘŀƴǘ /ƻƴǘǊŀŎǘƻǊΩǎ Ƨƻō ǇƭŀƴƴƛƴƎ activity. 
 

 
13. HEALTH & FITNESS 
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical disabilities 
including such disabilities which Contractor may consider will not adversely influence the employee's ability to perform his role in 
the work should be reported to OPGC prior to the start of the Work. Contractor shall provide health certificates in compliance with 
Odisha Factory rule for their personnel at the time of applying gate entry pass. No contractor personnel will be issued gate entry 
pass without the submission of health & fitness certificate in the prescribed form. Contractors will closely monitor the requirement 
of health check up at an interval of one year for their employees.   
14. WORK PERMIT 
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Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such as entry inside 
confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at height, working with machineries & 
equipments. Specific permit for hot work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such 
activities the contractor shall ensure that a fire watch is deployed and the person must clearly understand his duty & responsibility. 
Project manager/ EIC or his authorized representative supervising the job shall be responsible for obtaining & clearing the permit 
with the knowledge and consent of the contractor or his representative. It shall be the responsibility of the contractor to see that 
none of his employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre-job briefing 
and job safety awareness by the EIC and the contractor or his safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items and shall 
maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits shall be kept clear from 
obstruction at all times. Combustible scrap and debris shall be removed at regular intervals during the course of project. All 
solvents shall be kept in approved, properly-ƭŀōŜƭŜŘ ŎƻƴǘŀƛƴŜǊǎΦ /ƻƴǘǊŀŎǘƻǊǎΩ ōƛƭƭ ǇŀȅƳŜƴǘ ǿƛƭƭ ōŜ ƘŜƭŘ ǳǇ ǳƴƭŜǎǎ otherwise 
housekeeping of their job site is  maintained.   
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site offices etc and on 
completion of the contract shall reinstate this area at his own expense, to the satisfaction of OPGC. The Contractor will also be 
given access to any reasonable area around the site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as is required for the 
execution of the contract works. The Contractor shall maintain this equipment in a professional manner as dictated by legal and 
industry standards. In addition, the Contractor shall keep up-to-date records of all said equipment. 
17.1. Protective Personnel Clothing and Equipment   
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate protective personal 
clothing and other protective equipment which shall be maintained in good condition or replaced, and shall be worn on all relevant 
occasions as specified by OPGC and good practice. It is the responsibility of the contractor to provide adequate instruction/training 
for the correct usage and maintenance of these equipments & PPEs, inspection & suitable storage of their Personal Protective 
Equipments. The Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the 
ƳŀƴǳŦŀŎǘǳǊŜǊΩǎ ǎǇŜŎƛŦƛŎŀǘƛƻƴǎΦ 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves the right to issue 
such safety equipment/PPE to the workforce provided by the Contractor and back charge the same from the Contractor with 
two (2) times of the cost of item as administration fee for every item issued.  
PPEs shall m e e t  t h e  f o l l o w i n g  m i n i m u m  s t a n d a r d and shall be maintained in good condition to give 
desired level of protection to wearer.  Contractor has to assess the quantity of PPE required considering the job hazard and 
nature of job.   
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat- 
IS/ DGMS/ CE/ ANSI c e r t i f i e d  
Material- HDPE and ABS Plastic 
Colour- DARK YELLOW with name of contractor mentioned in front portion.  
All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.  
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/ Kalgem-Tortoise or any other equivalent brand 
approved by OPGC EHS 
B. Safety Glass/ Safety Goggles -  
IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within areas with 
adequate visibility. 
Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand approved by OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe -  
IS/ DGMS/ CE/ ANSI certified 
Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Securite- Concord or Black night/ Udyogi- Tango, Mallcom- Tiger/ ACME Fabrick- 
Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask-  
IS/ CE/ ANSI certified 
Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. Ear Plug/Ear Seal/Ear Muff-  
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves -  
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IS/ DGMS/ CE/ ANSI certified 
Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 
Material (Light Duty)- PVC dotted type of reputed brand 
Make- Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating IS/CE/ANSI certified 
hand gloves shall be used.  

 
G. Welding face shield attachable to helmet -  
IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality 
Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE marking. Make- 

Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.  

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope or 8mm standard 
wire rope 5000lbs (22KN) rating.  
Refer section-41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall be provided to 
the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN standards.  
17.2.   PPE Zones & PPE Excuse Zones 

Sl No PPE type Area of Use Excuse areas/locations 

1 Helmet 

Compulsory from Plant Gate. Two wheeler riders & pillion 
riders must use crash helmet while driving 

Offices, Office Corridors, 
Control rooms, Canteen, 
hospital & Service Building 
front while people are with no 
work or with office work 
activities with no risk to head 
from external source.  

Compulsory while working in other facilities out side plant viz, 
Ubuda Coal loading point, Ash Pond, Ash brick plant, Sewage 
Treatment Plant and Colony premise. 

2 Safety Shoe 

Compulsory from Plant Gate 

Places other than the areas 
specified.  

Compulsory while working in other facilities out side plant viz, 
Ubuda Coal loading point, Ash Pond, Ash brick plant, Sewage 
Treatment Plant and Colony premise. 

3 Safety glass  

Compulsory in all work areas Main road from Plant Gate to 
CHP Track hopper, 
Other roads except the roads 
inside Boiler area, Offices, 
Office Corridors, Control 
rooms, Canteen, Hospital 
while people are with no work 
or with office work activities 
with no risk to eye from 
external source. 

Compulsory while working in other facilities out side plant viz, 
Ubuda Coal loading point, Ash Pond, Ash brick plant, Sewage 
Treatment Plant and Colony premise. 

4 Ear Plug/Seal/ Ear Muff In all high noise areas  greater than noise level 85 dBA 
Places other than high noise 
areas 

5 Hand Gloves 
Compulsory during all field works, material handling, working 
where risk of injury to hand prevails 

Office activities 

6 Dust mask 

In all dust generating areas(ESP hopper cleaning, Dry Ash 
handling, Cleaning, Sweeping, Soil excavation, 
Asbestos/Asbestos containing material handling, Coal Handling 
Plant, Painting work, visible fugitive emission in Boiler and 
other areas etc) 

Excuse for non dust 
generating Areas 
 
 
 
 
 

7 Welding face shield During welding operation only Non Specified activities 
 
 
 

8 Cutting glass During cutting operation only 

9 Chemical respirators 
During fuming Chemical handling or hazardous gas handling. 
Atmosphere with Chemical fumes, hazardous gas fumes. 
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During welding operation.  

10 Chemical Suit/Apron 
During hazardous Chemical/ substance handling, Lead acid 
Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste handling & Lead 
Acid battery maintenance. 

12 
Chemical Goggle/ Face 
shield 

During hazardous chemical/substance/waste handling & Lead 
Acid battery maintenance. 
 

13 
Encapsulated  suit for 
Chlorine 

In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 
breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon monoxide, 
Acid fumes) where chemical respirator is not recommended, 
Confined Space with hazardous fume or gases  
 

15 
Arc flash Suit with boot 
and hood of suitable 
rating 

During Electric Panel Breaker & MCC modules Operation  

16 
Electrical hand gloves 
of suitable rating 

Working with live electrical power sources 

17 
High temperature hand 
gloves & jacket 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass areas, other 
ǇƭŀŎŜ ǘŀƪƛƴƎ {ŀŦŜǘȅ hŦŦƛŎŜǊΩǎ ŀǇǇǊƻǾŀƭ  

19 
Lead laminated 
coverall 

Working with radiographic substances 

20 Reflected jacket 
Inside confined spaces and as advised by OPGC Project 
Manager/EHS 

21 Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC Project 
Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection 

23 
Welding jacket/suit & 
hand gloves 

Standard flame resistant welding jacket/suit & heat resistant 
leather hand gloves 

 

 
17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y  Officer i n  
a d v a n c e  for approval. On approval, the Safety O fficer will retain the sample. The approved quality PPE (Make/Brand and 
colour) shall be used by contractor at worksite throughout the job. Any unauthorized change of model/ brand/ colour of PPE from 
the sample shall be considered as Safety violation and may lead to disciplinary action. On completion of work, the sample shall be 
returned to the contractor. The specification given above for different types of general PPEs is minimum quality standard. 
Contractors are free to provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use 
inside OPGC premises.  
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all its personnel have been given the necessary safety and job related training required by OPGC 
regulations and good practice prior to starting work.  
Contractors will be responsible for providing their employees and any subcontract employee with all safety information provided to 
it by OPGC including, but not limited to: 
Project-specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and  
Precautionary measures and procedures for performing the work. 
18.2. Pre- Job Briefings 
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior to work each 
day.  Additional job briefings shall be held if significant changes occur during the course of the work that might affect the safety of 
the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES.  
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified that he can 
clearly communicate with his team members. Besides, Supervisors shall be able to communicate in English. All high skilled & 
semiskilled employees must have job specific competence. OPGC will evaluate/verify competence and will reject employees who 
are not found with inadequate competency.  
20. RESTRICTED AREAS 
!ƭƭ /ƻƴǘǊŀŎǘƻǊǎ Ƴǳǎǘ ǊŜŎŜƛǾŜ ŀǳǘƘƻǊƛȊŀǘƛƻƴ ŦǊƻƳ ǘƘŜ htD/ /ƻƴǘŀŎǘ tŜǊǎƻƴ ōŜŦƻǊŜ ǇŜǊŦƻǊƳƛƴƎ ǿƻǊƪ ƛƴ ŀǊŜŀǎ ǇƻǎǘŜŘ ά5!bD9wh¦{έ 
ƻǊ άI!½!w5h¦{έ ƻǊ άw9{¢wL/¢95έ ƻǊ ǎƻƳŜ ƻǘƘŜǊ ǿŀǊƴƛƴƎ ǎƛƎƴǎΦ  /ƻƴǘǊŀŎǘƻǊǎ ǎƘŀƭƭ ƛƴǎǘŀƭƭ ǿŀǊƴƛƴƎ ǘŀǇŜ ŦƻǊ ŀǊŜŀǎ ǘƘŀǘ ǊŜǉǳƛǊŜ 
additional warning because of the work being performed there. 
21. ALCOHOL AND DRUGS 
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The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of or be under the 
influence of any alcohol, drug or other intoxicating substance, while on duty, other than for bonafide medical reasons certified by 
qualified medical practitioner. Person found with violation of this rule will be immediately removed out of OPGC site and 
appropriate disciplinary action will be imposed to the contractor.  
22. DRIVING & PARKING 
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior to and during the 
period of the work.  
The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to operate vehicles as 
per the classification of vehicle. 
Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. Heavy vehicles speed 
shall not exceed 10kmh at any point of time.   
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be coordinated with 
OPGC contact person and Security.  After the delivery is made to the job site, the delivery vehicle must be parked in the designated 
parking area or must exit the job site.  
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-enclosed cab.  Seat belts 
must be worn when operating equipment.  No Contractor shall permit earthmoving or compacting equipment that has an 
obstructed view to the rear to be used in reverse gear unless the equipment has in operation a reverse signal alarm distinguishable 
from the surrounding noise level or unless a contractor-designated employee signals that it is safe to do so.  
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 
ü Always wear a seat belt; 

ü Always observe traffic rules, especially speed limits; 

ü Never drive after consuming alcohol/drugs; 

ü Never drive when very tired; 

ü Never overload the vehicle; 

ü Drive carefully; 

ü Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons asleep. 

ü Vehicles are PUC certified with validity of expiry.  

ü Heavy vehicles are provided with fire extinguishers  

Crash Helmet use ς Riding two wheelers without the use of crash helmet from plant gate is prohibited. Contractor shall ensure, the 
crash helmet is all times being used by his people riding two wheeler.     
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including arranging its own 
safety meetings and participating as appropriate in safety meetings held by OPGC.  
24. SAFETY INSPECTION / AUDIT 
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules and regulations, 
and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe  practices.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records when requested, to 
enable OPGC to inspect aspects of Contractor's operations relevant to safety and working environment.  
25. REPORTING AND INVESTIGATION 
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room immediately.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records when requested, to 
carry out formal investigations to find out the root causes and there by identify the required corrective actions to avoid the 
reoccurrences.  
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the Contractor shall prepare 
a summary report of its safety performance together with accident statistics and submit to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.    
Incase of an injury to some contract worker, please inform   immediately available OPGC personnel or first aid centre or 
central control room using (phone 248/222/06645 222222).  
Only trained and certified people shall provide first aid to the injured.  
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate the injury more and 
some cases may lead to death.  
Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 
ü The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

ü The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ System.  
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ü Under no circumstances must work be started until the appropriate JSA has been prepared and complete the Pre-job 
briefing.  

ü Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job briefing to all 
members.  

ü Competent person from the contractor and in-charge of the work from OPGC shall make available a copy of the safety 
document at site.  

ü Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall ensures that its staff 
are fully familiar with the actions to be taken incase  of an emergency.  
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or other 
ŜƳŜǊƎŜƴŎƛŜǎΦ ¢ƘŜ ŎƻƴǘǊŀŎǘƻǊ ǎƘŀƭƭ ŀƭǎƻ ƪŜŜǇ ŀōǊŜŀǎǘ ϧ ŀŎǉǳŀƛƴǘ ƻŦ Ƙƛǎ ǇŜǊǎƻƴǎ ǊŜƎŀǊŘƛƴƎ ά9ƳŜǊƎŜƴŎȅ wŜǎǇƻƴǎŜ tƭŀƴέ ƻŦ L¢t{Σ 
ŀǎǎŜƳōƭȅ ǇƻƛƴǘǎΣ 5hΩǎ ϧ 5hbΩ¢ǎ ŘǳǊƛƴƎ ŜƳŜǊƎŜƴŎƛŜǎ ŀǘ ǊŜƎǳƭŀǊ ƛƴǘŜǊǾŀƭǎ ƛƴ ƳƻƴǘƘƭȅ 9I{ ƳŜŜǘƛƴƎΦ  
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and directions to reach there in 
case of emergency.  
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency Assembly Point. If 
you are using power equipments or vehicles you must switch it off and make it safe before evacuating.  
Do not run and do not stop to collect your belongings.  
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.  
Obey instructions given by the OPGC contact person staff and assembly point coordinator.  
Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the Ψŀƭƭ ŎƭŜŀǊΩ announcement is 
made by the Main Control Room.   
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.  
28.3. Reporting Emergency: 
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this will connect you 
to the Plant Main Control Room. Other  
Emergency Contacts are-  
                                                   Intercom                                                        P&T 
Fire Station             777                                               06645222257 
Ambulance        277/248                                           06645222216 
Hospital          666                              06645222243 
Give your name, location, and the details of the emergency.  Follow any instructions given.  
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never endanger your safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide full time safety 
supervisor who will be responsible for ensuring the work is performed in accordance with the applicable safety requirements. For 
every 50(fifty) employees thereafter there shall be one Safety Supervisor/Officer. The On-Site Contractor Safety 
supervisor/officer(s) must have appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) 
in job, the work supervisor can be utilized for safety supervision but in case the Project  Manager find ineffective supervision, the 
contractor may be asked to provide independent safety supervisor.   
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively as per expectation 
of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide the list of their safety professional 
along with Safety In charge stating name, qualification, experience & contact number to the Project Manager & EHS. The 
ǎǳǇŜǊǾƛǎƻǊǎΩ ŎƻƳǇŜtency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence certified Safety 
supervisors will be permitted for Safety Supervision at Contractor work sites. Competency certification may vary depending on the 
nature & risk level involved with the contracted job. Contractors are not permitted to execute job without deployment of Safety 
Supervisor(s) as specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if the Contractor fails 
ǘƻ ƛƳǇƭŜƳŜƴǘ htD/Ωǎ ǎŀŦŜǘȅ ŜȄǇŜŎǘŀǘƛƻƴ ǎŀǘƛǎŦŀŎǘƻǊƛƭȅΦ         
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all EHS issues arising 
under this contract.  
30.2. Coordination with other officials 
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location of underground 
utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified. 
30.3. Communications with Media Restricted 
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In the event of an accident or other condition on site, contractor shall not communicate with the media or any other entity without 
the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other equipments 
required inspection or calibration has been inspected/ certified by an authorized and a liable inspection/certification 
authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained prior to taking 
dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic materials onto OPGC premises. 
33. PROHIBITED MATERIALS  
Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 
ü Asbestos, Asbestos Containing Material (ACM).  
ü Mercury containing material.  
ü Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   
ü Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data Sheets for all 

anticipated hazardous materials.  
ü All containers containing hazardous materials must be clearly labeled indicating their contents and appropriate hazard 

warning information.  
ü Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  
ü 5ƻƴΩǘ ŘƛǎǇƻǎŜ ƘŀȊŀǊŘƻǳǎ ǎǳōǎǘŀƴŎŜǎ ƛƴǘƻ ŘǊŀƛƴŀƎŜ ǎȅǎǘŜƳ ŀƴŘ ǇƭŜŀǎŜ ƛƴŦƻǊƳ ŀƴȅ ǎǇƛƭƭ ƻƴ ǘƘŜ ŦƭƻƻǊ ƻǊ ƻƴ ŀƴȅ ǇŜǊǎƻƴƴŜƭΦ  
ü All operatives must understand the hazards of the materials they have to handle before use, some can be dangerous 

when used carelessly or when safeguards are overlooked. If in doubt, consult your own supervisor or OPGC Contact 
person for the relevant Hazard Data Sheet for specific health & safety information. 

ü Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided around the plant 
premises.  

35. SMOKING 
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside Plant will be 
removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking zone(s).   
36. SUB CONTRACTOR 
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by OPGC. The 
Contractor shall regularly check sub-Contractor's compliance with safety requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport or suspend the 
load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, blocks, snatch blocks, Beam 
clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo nets, containers, pallets, etc. 
37.2. Standard Requirements 
ü All lifting tackle shall be tested and certified by approved competent person.  
ü The Contractor shall make available, as necessary, any certificates and inspection records.  
ü Lifting tackle shall not be issued or used without a current test certificate.  
ü All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective equipment shall be 

immediately removed from service. 
ü Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to. 
ü Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
ü Slings shall not be shortened with knots, bolts or other makeshift devices. 
ü Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type of hitch and 

the type of material. 
ü Synthetic web slings shall be immediately removed from service if any of the following conditions are present: 

¶ Acid or caustic burns 

¶ Melting or charring of any part of the sling surface 

¶ Snags, punctures, tears or cuts 

¶ Broken or worn stitches 

¶ Distortion of fittings 
ü No heavy loads or excessive strain may be placed on ropes. 
ü Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or burned by 
άǎƴǳōōƛƴƎ ƻŦŦέ ǘƻƻ ŦŀǎǘΦ  

ü Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, kinking or broken 
wires are apparent.  

37.3. Lifting Equipment or appliances 
Is a generic term - ά[ƛŦǘƛƴƎ ŜǉǳƛǇƳŜƴǘ άǎƘŀƭƭ ƳŜŀƴ ŀƴȅ ƳŀŎƘƛƴŜΣ ŘǊƛǾŜƴ ōȅ Ƴŀƴǳŀƭ ƻǊ ƳŜŎƘŀƴƛŎŀƭ ǇƻǿŜǊ ǿƘich is able to raise, 
lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment appliance, structures. This may 
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include but not limited to Continuous mechanical handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), 
Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 
Powered working platforms, Elevators and Lifts, over head cranes,  
37.4. Standard Requirements 
ü Lifting machinery and equipment shall be retested by an approved competent person after any major alteration or repairs 

thereto.  
ü Lifting machinery and equipment shall not be issued or used without a current test certificate.  
ü Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to operate the 

Mobile Cranes.  
ü All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall be the duty of 

the Contractor to ensure that all employees under its control know and are able to apply hoist signals and their uses.  
ü One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane operation will 

take place without an appointed and ƛŘŜƴǘƛŦƛŀōƭŜ Ϧ{LDb![ a!bέΦ  
ü All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective equipment shall 

be immediately removed from service.  
ü Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe Working Load) or WLL 

(Working Load Limit) must be clearly marked on all equipment and must be adhered to.  
ü All lifting operation should be carried out in the barricaded area; no one should be allowed to walk underneath of 

suspended load.  
ü It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and machinery conforms 

to the relevant statutory provisions.  
ü All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of good 

construction, sound material and free from patent defect and shall be maintained and operated to comply with OPGC 
standards.  

ü Every dangerous moving part of lifting machinery should be guarded.  
ü The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.  
ü Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a crane shall be 

secured to prevent it swinging when the crane is in "Transit".  
ü Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless a safe working 

distance of total Length of the Jib + 10 feet is maintained.  
ü Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane capacity chart 

displayed inside the operators cabin.  
ü Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  
ü Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person for review and 

approval.  
ü Contractor shall designate a person to observe clearance of the equipment and give timely warning for all operations 

where it is difficult for the operator to maintain the desired clearance by visual means.  
ü Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which should be provided 

with appropriate visual and audible signals, Properly maintained and tested by a competent person after the erection or 
installation of the crane.  

ü Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly set as 
necessary for the stability of the specific configuration of the equipment.  Before lowering outriggers, the contractor must 
verify the surface is firm and will support the weight of the equipment and operation to be performed. The Contractor 
shall place outrigger pads if conditions require.  

ü While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the area to verify it 
is clear of all personnel and obstacles.  

ü Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely to affect the 
safety of the operation, lifting appliance should either not be used or used subject to limitations, should be followed.  

37.5. Multiple Lifts 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should be 
avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall perform the 
lifting only with OPGC approved Risk assessment, Method statement and Rigging plan. 

37.6. Personnel Baskets and Man Hoist  
ü Personnel baskets should be of good design construction, sound material, and adequate strength, free from obvious 

defect and certified and clearly marked with the maximum number of persons permitted.  

ü Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar plant or 
equipment designed to lift persons, the winch should be so constructed that the brake is automatically applied at all times 
except when the controls are in the operating position.  

ü No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the platform or 
cage can be lowered. 

37.7. Industrial Fork Lift 
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ü Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load permitted for the 
truck.  

ü Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or fitted out for 
passengers use.  

ü The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC driving license. 
37.8. Containers 
ü Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other materials should be 

of good construction, sound material, and adequate strength, free from obvious defect and suitable for the purpose for 
which it is required.  

ü Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to lifting gear, as 
appropriate;  

ü Marked with its tare weight and the weight of the load which it may carry with safety;  
ü So constructed as to prevent the accidental displacement of its load.  
ü Loose materials or articles that could be displaced should be secured or covered to prevent such displacement.  

38. HAND TOOLS 
ü Tools shall not be placed on any type of energized equipment or where a tool might fall and become a hazard.   
ü Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the scaffold, in 

walkways or cluttering work benches.  
ü Tools shall not be placed next to open trenches, manholes or vault openings.  
ü Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers secured so that 

nothing can accidentally fall.  
ü Select the right tools for the job.  
ü Train your workers to select the right tools for each job, and ensure that the tools are available.  
ü Inspect the tool and ensure that it is in good condition and keep it in good condition.  
ü Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken handles; 

hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed heads on chisels; dull 
saws; and extension cords or electrical tools with broken plugs, improper or removed grounding systems, or split 
insulation. 

ü Use all tools correctly. 
ü Keep tools in a safe place.  
ü Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.  
ü Store the tools in the proper storage area.  
ü Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where pouches are not 

available, tools shall be lifted and lowered by hand lines.  
ü Tools should not be thrown from one level to another, nor should they be thrown from one location to another on the 

same level.  
ü Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  
ü All appliances should be tested and identified; records of test/re-test dates should be available.  
ü Equipments which do not have the test detail label will not permitted inside OPGC Premises.  
ü Any equipment which is in poor condition will not be permitted inside the OPGC premises.  
ü Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC Contact Person. If 

permission is granted, a residual current device (RCD) must be connected in the circuit.  
ü Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping of conductors 

is allowed.  
ü Bare cable/ conductors shall not be inserted to sockets.  
ü Contractors must ensure that electric equipment connected by cord and plug in good condition.  
ü Each employee must be properly trained before using tools or equipment requiring special instruction or training (e.g., 

power tools, vacuum equipment, etc.).  
ü Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be permanently connected to 
the tool frame for grounding means.  

ü Extension cords lay across walkways or driveways must be covered by protection or warning devices to prevent 
pedestrian or vehicle hazards.  

ü Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.  
ü Electrically-powered tools may not be used on energized conductors.  
ü Compressed air hose connections shall be secured with a safety clip or retainer before use.  
ü If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is placed back in 

service.  Lockout/Tagout procedures shall be followed.  
ü tƻǿŜǊ ǘƻƻƭǎ ǎƘƻǳƭŘ ōŜ ǳǎŜŘΣ ƛƴ ŀŎŎƻǊŘŀƴŎŜ ǿƛǘƘ ǘƘŜ ƳŀƴǳŦŀŎǘǳǊŜǊΩǎ ƛƴǎǘǊǳŎǘƛƻƴǎΦ  
ü Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.  
ü Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using pneumatic tools.  

40. TEMPORARY WIRING  
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These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be removed 
immediately upon completion of construction or the purpose for which the wiring was installed.  

40.1. Temporary power program procedures  
i. Only authorized and qualified people for electrical work shall work on the installation, wiring, troubleshooting or repair of 

electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for electric shock. 
iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate rating plugs & 

sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for the duty to be 
performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case sockets shall be 
grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this mean of 
suspension.  

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and vessels shall be 
operated at 24 volts or less. However, 120 volt lights may be used on approval if protected by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. Flexible cords 
and cables may pass through doorways or other pinch points, if protection is provided to avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall be designed for 
hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be designed for hard or extra-hard 
usage.  

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized and locked-out 
according to the lock-out policy.  

xii. De-energized equipment shall be tested before anyone works on it.  
xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.  
xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not acceptable.  
xv. Metal ladders shall not be used for electrical work.  
xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable fibres must meet 

hazardous location requirements in order to prevent explosions.  
xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should not be used as 

power on/off switching.  
xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall 

be used as necessary.  
xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a fireproof material.  
xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these guidelines.  A 
full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:   

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 5.9 ft or more ft 
from an elevated position. A properly designed system should include three components: 

 
(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will serve as a secure 
connection point for lifelines, lanyards or deceleration devices. 

(B) A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and shoulders; if a fall 
occurs, D-ring located in centre of the back will hold worker in an upright position until rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items with locking 
snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs (8kN). To stay 
below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 meter) and consider the use of 
deceleration devices or shock absorbing lanyards. During fall, the worker shall not come in contact any lower level and bring the 
worker to a complete stop and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 

Full body harness application guideline- 



Page 130 of 158 
 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height with fall distance 
of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.  

Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points  
An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be accomplished in a 
number of ways and must be engineered to ensure the point has that capability.  
 
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points in concrete or 
ŀǘǘŀŎƘŜŘ ǘƻ ǿƻƻŘŜƴ ǎǘǊǳŎǘǳǊŜǎ Ƴǳǎǘ ōŜ ŀǇǇǊƻǾŜŘ ōȅ ōƻǘƘ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ vǳŀƭƛŦƛŜŘ tŜǊǎƻƴ ϧ 9L/Φ  
 
The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet level is unacceptable 
for fall arrest application and will not be allowed.  
 
41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If materials appear to be 
faded or it tags and labels are illegible, consult the equipment manufacturer to determine if replacement is necessary.  
 
41.4. Tips for Fall Protection 

¶ Make sure the harness fits snugly. Tighten all straps.  

¶ Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-off.  

¶ Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from position to position.  

¶ Never hook two lanyards together to get extra reach.  

¶ Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

¶ Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off to the inside of 
a man basket.  

¶ Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

¶ Never tie a knot in your lanyard to reduce its length  
41.5. ACCESS  
Stairways and stair towers with complete hand and guardrails do not require fall protection.  
 
Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 10 feet. Once a 
worker has climbed 10 feet a ladder-climbing device is required or an enclosed cage must be present.  
LŦ ǘƘŜ ǿƻǊƪŜǊ ǎǘƻǇǎ ŀǘ ŀƴȅ Ǉƻƛƴǘ ǘƻ ŎƻƴŘǳŎǘ ǿƻǊƪ ŦǊƻƳ ŀ ƭŀŘŘŜǊΣ ŀƴŘ ǘƘŜ ǿƻǊƪŜǊΩǎ ŦŜŜǘ ŀǊŜ ƳƻǊŜ ǘƘŀƴ с ŦŜŜǘ ŀōƻǾŜ ǘƘŜ ŀŘƧŀŎŜƴǘ 
surface, fall protective equipment is required. A three-point contact must be maintained with a ladder regardless of the height a 
worker is above an adjacent surface.  
 
42. SCAFFOLDING  
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by OPGC. A "GREEN 
SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not to be used until the approval is 
given. The scaffolding shall meet the following minimum requirements: 
ü Timber uprights and ledger shall not be used.  
ü Metal parts used for scaffolds shall be in good condition and free from corrosion.  
ü All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be inspected by a 

competent person appointed by the Contractor on each occasion before being used for erection.  
ü No materials, other than those specifically designed for the purpose, shall be used for scaffolding.  
ü A scaffold shall be erected only by men trained and certified in the job, working under the immediate supervision of a 

competent foreman, who knows the purpose of the scaffold and how it should be constructed to carry the loads which 
will be placed upon it.  

ü Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless constructed as 
an independent scaffold, it shall be rigidly connected to the building or structure.  

ü In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be effectively 
blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".  

ü All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have edge 
protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the walkway and have at 
least one intermediate rail.  

ü Toe boards shall be fitted to all scaffolding.  
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ü When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be fitted in their 
place.  

ü Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by an OPGC contact 
person.  

ü Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown down from a 
height. They shall be raised by rope or other suitable means and not carried on the person.  

ü The Contractor's Representative shall ensure that no loose articles and materials are left lying about in any place from 
which they may fall on persons working, or passing beneath. 

ü While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 
42.1. Requirements for Boards and Planks 
ü Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.  
ü The spacing of board supports shall depend on the thickness of the boards used and the load to be carried. There shall be 

at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8 feet 6 inches) apart. All boards 
shall be supported at the ends.  

ü Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall not exceed four 
(4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
ü All working platforms should be close boarded and all boards should be lashed or secured.  
ü Widths of platforms vary according to scaffolds purpose.  
ü As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) wide. If small 

quantities of materials have to be put on them, the platform width shall be increased to 813 mm (32 inches) wide. 
42.3. Mobile Tower  
ü The height of a mobile tower should never exceed three times the length of the shortest side.  
ü There should be only one working platform on a mobile tower.  
ü Mobile scaffolds should only be used on ground which is firm and level.  
ü Moving the tower should only be done by pushing or pulling the base.  
ü The working platform must be clear of men and materials when the tower is being moved.  
ü Wheels should be turned outwards and brake must be on and locked before use.  
ü It is advised to tie the tower to the structure whenever possible.  
ü Never ride on a scaffold that is being moved. 

42.4. Independent Towers 
ü The tubular scaffold used most often is the independent tower. The independent tower apart from necessary ties stands 

completely free from buildings or structures and is used mainly for access pipe bridges or high maintenance jobs where 
only a small working area is required.  

ü The foundation must be capable of carrying the weight of the tower, equipment and men.  
ü Base plates must be placed under all standards and if there is any danger of lateral movement they must be securely fixed, 

substitutes must not be used.  
ü Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.  
ü Standards must be vertical and joints must be staggered. The distance between standards must be no more than 2.5 m (8 

feet 6 inches).  
ü Ledgers must be horizontal and fixed to the standards with load bearing clips.  
ü Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample headroom if an 

intermediate working platform is required.  
ü Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and at other levels 

where necessary to keep the tower rigid, but at least every alternative lift.  
ü If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately tied.  
ü It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 
ü All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. No metallic / 

wood ladders are allowed in OPGC premises. 
ü Shall be factory made and shall be of sound construction.  
ü No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be used.  
ü Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  
ü Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  
ü All ladders shall only be used for the purpose for which they were designed.  
ü The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working parts before 

they are used.   
ü Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  
ü Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, safe structure.   
ü When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall be tied, blocked 

in place or held by another worker.  
ü The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-fourth of the 
ƭŀŘŘŜǊΩǎ ǿƻǊƪƛƴƎ ƭŜƴƎǘƘΦ  

ü The top of an extension ladder shall be tied off when possible.  
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ü No one shall go up or down a ladder without the free use of both hands.  
ü If material must be lifted, a hand line must be used.  
ü Employees shall face a ladder while ascending or descending.  
ü A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.  
ü Contractors shall ensure employees under their control are properly trained in ladder safety. 
ü Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate protections to be 

provided with warnings 
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other high voltage areas 
and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes necessary to enter these areas, the 
Contractor must notify the OPGC Contract person so that arrangements can be made to secure a safe work area. 
44. FIRE PROTECTION: 
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire equipment lanes 
must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. Nobody should 
misuse the fire appliances, extinguishers etc.  
45. HOT WORK  
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. e.g. Welding, 
Burning, Grinding, Cutting.  
ü The Contractor must coordinate hot work activities with the OPGC Contact person. 
ü All welding, burning, or other hot work will be carefully planned and safely executed by completion of a Hot Work Permit 

from OPGC. 
ü Welding machines and its accessories must be approved type & safe to use. Power supply cable should be of proper 

rating, joint free, copper and cut resistance type.   
ü ²ƘŜƴ ΨIƻǘ ²ƻǊƪΩ ƛǎ ƛƴ ǇǊƻƎǊŜǎǎ ǇǊŜŎautions must be taken as per the Hot Work Permit issued by OPGC to minimize the 

risk to other persons, particularly from fire.  
ü Appropriate fire extinguishers shall be made available for the duration of the specific activities as mentioned in the Hot 

Work permit. 
ü The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained on the use of 

fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire watching cannot be assigned with 
other task.  

ü The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated only to the duties 
of the fire watch.  

ü The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to ensure sparks 
and hot slag are confined to the immediate area and do not contact flammable or combustible materials.   

ü All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach flammable or 
combustible materials at any lower level.  

ü Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from hot work 
activities.  

ü The Contractor must store flammable and combustible chemicals where they are not subject to hot work or other sources 
of ignition. 

ü Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and presents a risk of 
death or serious injury from hazardous substance or dangerous conditions.  
ü The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.  
ü Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.  
ü Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions in a confined 

space.  
ü Contractor shall maintain all safety barriers around the Entry Point.  
ü Appropriate PPE as per the Confined Space Entry Permit shall be used.  
ü Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the Confined Space.  
ü Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control Room 

Engineer.  
ü A body harness may be required by the Entrant if work is to be performed above ground level. An air purifying respirator 

and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant if Entry into a Confined Space 
containing a Hazardous Atmosphere is required and it is not physically possible to entirely remove the Hazardous 
Atmosphere. 

ü Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
ü Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in the Permit 

Required Confined Space. 
ü Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined Space entry & 

exit points during the period of work. Confined space opening either will be closed or entry prohibited through warning 
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tape or barrier while no work is taking place inside the confined space. Contractor will not assign task other than 
Confined space watching to the watchers as long as they are performing the watching.    

ü Contractor shall comply strictly with the following Electrical safety precautions 
ü Electrical equipment supplied from the mains should only be used where there  are no practicable alternatives. 

Battery powered electrical equipment or pneumatic powered equipment shall be used whenever possible.  
ü If there are no practicable alternatives to using electrical equipment supplied from the mains, then they should be 24V. If 

this is not possible then they should be 110V supplied through a centre tapped transformer with the centre tap earthed.  
ü Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual Current Devices.  
ü Electrical equipment supplied from the mains shall have a valid test certificate.  

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing apparatus with 
the permission of the OPGC Contact Person. 
The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for the place of work 
and a safe system of work. 
 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and Chemical Wastes. 
Special or Hazardous Materials must not be dumped in general housekeeping bins and metal scrap bins. Please consult with OPGC 
Contact person for more details. 
49. GAS CYLINDERS 
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders  
ü No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must be kept at a 

safe distance from any heat source.  
ü Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  
ü They shall be adequately secured to prevent falling over.  
ü Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 
ü Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.  
ü Cylinders shall not be dropped from a height.  
ü A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.  
ü When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact when the vehicle 

moves.  
ü On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled cylinder shall 

always be in a proper rack, regularly maintained and properly inspected at least biannually.  
ü The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve leakage are 

immediately removed from the site.  
ü Only standard valve keys shall be used.  
ü Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  
ü Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or regulators shall 

be removed from service.  
ü RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.  
ü Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and excessive wear.  
ü Only secured hose connectors shall be used.  
ü It is strictly prohibited to bind hose connections with wire.  
ü All Oxy-acetylene sets which are portable shall be wheeled on a trolley.  
ü When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.  
ü Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders situated 

outside. Merely closing the valve is not a disconnection.  
ü Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, caps shall be in 

place.  
ü Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and at inlet of the 

cutting torch.  
ü When not in use, all cylinders shall have protecting caps screwed on.  
ü Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and the hose 

depressurized.  
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 
ü Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and paging on the 

loud speakers should be done 
ü All operations involving the use of radio active substances shall be supervised by the Contractor to ensure that protective 

measures are properly maintained and to check the extent of the protection afforded in practice.  
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ü The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and all employees 
who use or store these radio-active sources on OPGC's property. 

ü The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring equipment 
and to ensure that all protection barriers are placed and altered as a result of survey radiation level readings in 
accordance with internationally acceptable levels.  

ü All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place should be 
ŎƭŜŀǊƭȅ ƳŀǊƪŜŘ ǿƛǘƘ ǘƘŜ ǿŀǊƴƛƴƎ ǎƛƎƴ ŀƴŘ ǘƘŜ ǿƻǊŘƛƴƎΥ ά5!bD9w - w!5Lh!/¢L±9 a!¢9wL![έ ƛƴ ŎƭŜŀǊ ŀƴŘ ƛƴŘŜƭƛōƭŜ ǇǊƛƴǘΦ Lǘǎ 
access hatch or door should be provided with a lock, the keys of which should be kept by the authorized radiographer.  

ü Only authorized personnel should handle radio active sources.  
ü Before any radiography work is started, the Contractor shall be required to establish procedures dealing with 

accident/incidents and foreseeing an emergency.  
ü The procedure shall clearly define responsibilities and actions/measures to be implemented.  
ü The emergency procedures shall be submitted to OPGC Contact person for review and approval.  
ü The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the exposure container should 
be kept inside a lead-lined box which has the radiation warning sign on the outside.  
50.2. Handling Procedure and Personal Protection 
ü Keep maximum distance from the source.  
ü Provide maximum shielding  
ü Keep exposure time down.  
ü A radiography permit shall be obtained on each occasion radiological work is carried out.  
ü A barrier shall be erected around each area where the source is exposed so that the level of radiation at the barrier does 

not exceed 0.75 Micro Seiverts per hour in air.  
ü Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  The notices shall 

also include the radiation symbol.  
ü All persons using radioactive substances shall be trained and certified in the use of such substances.  
ü The perimeter of the area shall be patrolled during the period of source exposure.  
ü An exposed source must be immediately returned to its safe container on the request of the operating personnel, or in 

the event of a fire or other emergency occurring   
ü Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film badge to 

measure the amount of radiation accumulated.  
51. EXCAVATION 
ü The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate Safety 

Document.  
ü Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported immediately to the 

OPGC Central Control Room and the work shall cease.  
ü Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 meters (4 ft.) 

onto a person working, the sides of the excavation must be adequately shored.  
ü Shoring shall be rigid and without holes or opening, and be properly braced with support structure.  
ü The shoring of every excavation where men are to work shall be examined each day by the Contractor's Representative.  
ü Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and a half times the 

depth of the trench shall be observed.  
ü No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely to cause the 

collapse of the side of the excavation.  
ü Excavations in which persons are working and into which a person is liable to fall shall be suitably or protected by a 

barrier.  
ü If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn others of its 

presence.  
ü Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a railing on one 

side.  
ü The Contractor shall be responsible for the provision of all barricades, roping off and the provision of flashing lights as is 

required for the safety of persons and vehicles.  
52. SURPLUS MATERIALS 
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all excess surplus 
material from the jobsite.  Final payment for performance of the work shall not be due and payable until such materials are 
removed from the jobsite.  If surplus materials are not removed from the job site within fifteen (15) days of completion of the 
Work, OPGC may dispose of the materials and offset the cost associated with disposal against the unpaid balance of the Contract 
Price. 
 
53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in violation of these 
provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and strict liability) warranty or under 
any other legal theory for damages, costs or expenses related to any suspension or stoppage of work, loss of business, or other 
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ǎǇŜŎƛŀƭΣ ƛƴŎƛŘŜƴǘŀƭΣ ŎƻƴǎŜǉǳŜƴǘƛŀƭ ƻǊ ǇǳƴƛǘƛǾŜ ŘŀƳŀƎŜǎ ƛƴ ŎƻƴƴŜŎǘƛƻƴ ǿƛǘƘ ŀƴȅ ŦŀƛƭǳǊŜ ƻƴ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ǇŀǊǘ ǘƻ ŜǎǘŀōƭƛǎƘΣ enforce, 
or adequately monitor its Health and Safety Program. 
54. TEMPORARY BUILDING: 
Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned Project Manager/EIC. 
They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior inappropriate 
ŦƻǊ ǘƘŜ ǿƻǊƪ ǇƭŀŎŜ ǿƛƭƭ ōŜ ǊŜǇƻǊǘŜŘ ǘƻ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ƻƴ-site supervisor for evaluation and possible removal from the site. OPGC 
will not tolerate at any time any conduct that threatens, intimidates or coerces an OPGC person, another Contractor or any 
member of the public.   
55.1. Disciplinary action and penalty against safety rules violation 
ü Unsatisfactory safety performance will go against the contractor in future bids. 
ü OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   
ü In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 
ü The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor or major 

safety penalty based on type of violations & risk involved with the violations 
 55.2. Examples of Safety violations 
ü Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- Safety Shoe, 

Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   
ü Using grinder without wheel guard 
ü Taking electrical connection without using ELCB. 
ü Using damaged welding cable, faulty joints in cable 
ü Non-use of flash back arrester in oxy acetylene cutting set 
ü Non availability of standby person (hole watch) on man hole during entry into  
ü Confined space 
ü Not responding to emergency sirens as per emergency handling procedure. 
ü Working overhead on road/ pathway without barricading 
ü Dumping excavated earth on edge of excavation 
ü Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 
ü Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly 
ü Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  
ü Leaving excavated soil on road 
ü Spillage of waste on roads & work places  
ü Smoking inside plant premises. 
ü Unauthorized carrying of weapon inside Plant Premises. 
ü Working without valid work permit. 
ü Not complying with written instruction on the work permit 
ü Working without Job Safety Analysis(JSA) for high & medium risk jobs 
ü Working without Job Safety briefing for high & medium risk jobs 
ü Not providing fire extinguisher for hot work and fire watch. 
ü Use of none testing/ certified lifting machine, tools and tackles 
ü Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & gaps on 

platform surface, non-use of soleplate/base plate, sagging  scaffold etc.) 
ü Use of above 24V light fittings in confined space without approval 
ü Working above 5.9 ft height without fall protection 
ü Working without rigging & slinging safety measure 
ü Persons working under suspended load in barricaded area 
ü Abuse of safety equipment/ facility/ emergency equipment. 
ü Blocking access of emergency equipment or exits. 
ü Mishandling of gas cylinders 
ü Handling & disposal of hazardous substances in unauthorized manner. 
ü Violating OPGC any of the environmental guideline attached in separate sheet. 

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall be deducted 
ŦǊƻƳ ǘƘŜ /ƻƴǘǊŀŎǘƻǊΩǎ ǊǳƴƴƛƴƎκ Ŧƛƴŀƭ ōƛƭƭΦ tŜnalty can be imposed by E-I-C/Dept Heads & Tls/ Safety Officer/ EHS Manager/Safety 
Rovers or any officer authorized by the OPGC management. 
ü For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot on I Card 

ü On observation of second instance of Safety rule violation, counseling and strong verbal warning with punching of blue 
spot on I Card 

ü On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or permanent removal 
from site  
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ü For major Safety Violation for one instance also, there may be direct punching of red spot in I card with permanent 
removal/ termination of the Contractor employee(s) responsible for that violation.  

ü Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty of Rs.2000/- 
(Rs. two thousand only) and I card punching of responsible contractor Supervisor. 

ü Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of Rs.2000/- (Rs. two 
thousand only) and I card punching of Contractor Supervisors with suspension or even termination of responsible 
contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and plant life from 
adverse effects resulting from its work or operation and to minimize any nuisance which may arise from such work or operations.    
1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB contaminated materials 

from OPGC locations into the environment are prohibited.  
2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material must be cleaned 

up and waste residues generated disposed of properly.  Planning must begin immediately and clean up must be initiated within 
72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be placed at designated 

transit storage shed. This shall be subsequently sent to warehouse for storage in the designated shed in front of Store Shed No. 
3 and final disposal to authorized recyclers / re-processors. Waste oil/lubricant spilled on the floor shall be contained and 
collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to authorized recyclers / 
re-processors. Spilled lead acid shall be contained and collected by the use of spill protection kit. New lead acid batteries shall 
be procured against return of damaged used batteries to Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous materials. These 
are to be collected and stored in identified places on impervious floor and under shed to avoid contamination. These shall be 
disposed in authorized manner.     

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified collecting bins 
(designated as oil contaminated waste collecting bin) that are to be kept near work area and shall be sent to Warehouse for 
storage in specified collecting bin and final disposal to authorized recyclers/re-processors, if possible. Otherwise the wastes 
shall be disposed off by warehouse in lined impervious covered pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  
9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall not be thrown 

around. It shall be collected in collecting bins and sent regularly to warehouse for storage in designated bins/shed and final 
disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal means.  
11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated collecting bins to be 

placed near the work area and shall be returned to Warehouse for storage in designated collecting bin and final disposal to 
authorized recyclers/re-processors or else, these scraps can be disposed of by Ware House in lined impervious covered pits. 
Similarly, acid/alkali/ any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse for disposing it 
back either to the supplier (as per the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample spill response materials shall be available to deal with any potential hazardous and special waste releases. 
14. All containers used and stored on the site must have proper labels. 
15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated place and the 

combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety Officer. It shall not be dumped 
/thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose these to outside 
agencies to avoid unwanted fire.   

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used in ITPS. 
18. Energy efficient products (eco marked products) will be preferred for use inside ITPS. 
19. Goods packing material shall be bio degradable and environmental friendly material. 
20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the chemical for its 

entire period of stock inside OPGC. 
21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the lorry and 

containers. The transporters staffs/ staff shall be properly trained on emergency handling of the chemical.  
22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material emergency so as to 

prevent risk to environment.  
23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, machineries and Tools & 

Plants. 
24. Vehicles shall be certified with valid pollution under control certificate.   
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25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission level, immediate 
control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, NOx, SO2 shall be made available 
all time except the period of planned maintenance. Alternative offline monitoring shall be in practice during the period of on 
line equipment maintenance.   

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). These places shall 
be tested for dust concentration periodically to ensure taking step to reduce dust emission level to acceptable state. People 
working in these areas shall use dust mask to prevent inhaling dust.   

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during earth work by 
mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious barrier so as to 
avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances shall be phased out 
in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out process of these substances, these ODS 
shall not be released to atmosphere. These gases shall be handled as per local regulation guideline. CFC containing equipments 
like refrigerators and hydrogen driers shall be replaced with non CFC refrigerant containing equipments.    

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The user shall 
maintain a consumption record covering the equipment name in which the gas is used, quantity and date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. Before 
cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask and hand gloves. Waste 
asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. In no case 
burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity. 
35. Spitting on walls is prohibited.    
36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-economically viable. 
37. Special care shall be given for good house keeping. 
38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious covered pits.  
39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to dispose it out side 

ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 
40. Waste water generated inside plant and sewage effluent shall be reused   
41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically so as to ensure no 

adverse impact on environment.  
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  
43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour of the incident 

occurs. 
44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please MSIHC rule. 
45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. Wherever barrier 

cannot be provided, the person nearby must have ear protection.  
46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily maintained and 

continually operated (with the exception of standard downtime for planned or unplanned maintenance). 
47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 
Appendix-1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10ς F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              

Sl. No.   Department Equipment Location Job description 

   Township Civil X Y Pouring concrete at height  

JSA Performed by-  Reviewed & Approved by- Issue Date- 

HAZARD TEXT/TYPE 

  
ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS 
HAZARDS 

EXCAVATION OTHERS PHYSICAL HAZARDS 

  

Noise 
Fall from 
height 

Force 
(Push/Pull) 

Shock/ 
Electrocution 

Flammable/ Explosive Collapse/Sliding Fire 

Radiation Fall (Slip/Trip) 
Caught in/on 
or between 

Static electricity Fumes Inhalation 
Underground live 
cable damage 

Heavy Wind/Rain 

Confined 
space 

Fall 
down/below 

Struck 
by/against 

Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure 
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Pressurized 
Steam/Air 

Fall of Objects 
from height 

Extreme 
weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact 
with Hot 
surface 

Contact with 
moving parts 

Poor 
illumination 

Snake/Insect 
bite/Virus 
infection  

Spillage Repetitive motion Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body harness, red & 
green reflective vest 

Tools required  

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & 
ENVIROMENTAL HAZARDS 

 CONTROL MEASURES                                                                                                               

 
 
 
 
 

  

     

Emergency Safety Measures:- 

Emergency Contacts- Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 248/277, Hospital-666 

Overall Job Risk Category- (High/Medium):- 
 

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins 

JSA Review during PJB:-  

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                 

Name Signature Name Signature 

        

        

        

        

        

 
 
 
 
 
 
 
 

Appendix-2 
OPGC HSE RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & regulations; 
(2) I agree to execute the work under all provisions contained herein; 
(3) I understand & will make my employees who will work at OPGC site understand the applicable rules & 

regulations; 
Signature:  _________________________________________________  
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Name :  ____________________________________________________  
Date:  _____________________________________________________  
 
Contract Company:   ________________________________  Seal------- 

 
 
 
 
 
 
 

Appendix- 3 

                              EHS Violation Record for Contractor                 Date: 
Ib Thermal Power Station, Banaharpali 

          

Name of Violator:  _______________________________________________ 
Location of Violation: _______________________________________________ 
Type of Violation: _______________________________________________Ω 
/ƻƴǘǊŀŎǘƻǊΩǎ bŀƳŜψψψψψψψψψψψψψ                {ƛƎƴŀǘǳǊŜ----------------------------- 
hōǎŜǊǾŜǊΩǎ {ƛƎƴŀǘǳǊŜ bŀƳŜψψψψψψψψψψψψψψ {ƛƎƴŀǘǳǊŜψψψψψψψψψψψψψψψψψψψψψ 
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Contractor Safety Management 

Appendix C ς Hazard Assessment Form 

Hazard Describe the Specific Hazard Present  htD/Ωǎ !Ŏǘƛƻƴǎ ǘƻ /ƻƴǘǊƻƭ ǘƘŜ IŀȊŀǊŘ /ƻƴǘǊŀŎǘƻǊΩǎ !Ŏǘƛƻƴǎ ǘƻ /ƻƴǘǊƻƭ ǘƘŜ 
Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

   

 

Electrical  

(Contact, back feed, induction, static charge) 

 

   

 

Mechanical 

(Craning, rigging failure) 

 

   

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

Thermal  

(Hot, cold) 

   

Pressure 

(Pneumatic tools, hydraulic, high pressure water, gas 
pipelines) 

   

Water  

(Working around, diving) 

   

Other    

    

 
 
 
 
 
 
 
 
 
 
 

Appendix D ς Project Safety Plan/daily Job safety Plan 
 

Date: Name of the Work: 

/ƻƴǘǊŀŎǘƻǊΩǎ {ǳǇŜǊǾƛǎƻǊΥ Crew Members: 

No. Task / Job Step Conditions Major Hazards Barriers B.E.  
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1 
 
 

     

 
2 
 
 

     

 
3 
 
 

     

 
4 
 
 

     

 
5 
 
 

     

Barrier Effectiveness (B.E) 

Control Barriers Safety Barriers Support Barriers Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only (Be 
Careful) 
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Appendix- E 
Contractor  Pre- Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior to any opportunity to contract work with OPGC. 

hƳƛǘǘƛƴƎ ƻǊ ǊŜǇƻǊǘƛƴƎ ŦŀƭǎŜ ƛƴŦƻǊƳŀǘƛƻƴ ƻƴ ǘƘƛǎ ǉǳŜǎǘƛƻƴƴŀƛǊŜ ŎƻǳƭŘ ǊŜǎǳƭǘ ƛƴ ǘƘŜ ŘƛǎǉǳŀƭƛŦƛŎŀǘƛƻƴ ƻǊ ǊŜƳƻǾŀƭ ŦǊƻƳ htD/Ωǎ List of Qualified Contractors. OPGC reserves the right to conduct 

random or for-cause audits of the information stated in this questionnaire. Additional documentation may be requested by OPGC to support statements made on this questionnaire. 

/ƻƳǇŀƴȅΩǎ bŀƳe:  Contact Person: 

 

Postal Address: 

 

Telephone ς Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar years) 

Year 

 

Year 

 

Number of First Aid Cases   
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Number of Lost Time Incidents (LTI)   

Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address safety issues? 

If yes, who attends these meetings? (please tick) 

Ä All employees 
Ä Field employees only including supervisor 
Ä Field employees only excluding supervisor 
Ä Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 Do you conduct weekly or daily pre-work safety talk / toolbox meetings?   

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided and participants, in the last 

one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick one) 
Ä Qualify to work for OPGC 
Ä Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
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OPGC EHS RULES AND REGULATIONS   
FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
 

(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, these rules & regulations; 
 

(2) I agree to execute the work under all provisions contained herein; 
 

 
(3) I understand & will make my employees who will work at OPGC site understand the applicable rules & regulations; 

 
 
Signature:  _________________________________________________  
 
Name :  ___________________________________________________  
 
Date:  _____________________________________________________  
 
 
Contract Company:   _________________________________  Seal------- 
 

 
 

 

 

 

 

 

E- Reverse Au ction  

 

 

E- Reverse Auction shall be applicable for aforementioned tender, detail terms & conditions mentioned below:  
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Á E-Reverse Auction shall be conducted for the aforementioned works. The Transaction Fees for E -Reverse Auction shall be Rs.10,000/ -  + taxes as 

applicable.   

Á The Transaction Fees towards e -Reverse Auction as mentioned shall be deposited directly to the account of MSTC LIMITED prior to auction. The 

transaction fee shall not be refunded. Before participation in e -Reverse Auction, the bidder has to  register in MSTC e -Procurement Portal in advance.  

Á The Techno -commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. The price may be finalized based  on Reverse 

Auction or Sealed Price Bid. OPGC reserves the right to g o for reverse auction prior to opening of sealed Envelope price bid, submitted by bidder. This 

will be decided after techno -Commercial Evaluation. All Bidders have to give their acceptance for participating in Reverse Auction as per ñRules and 

Regulations of the e -Reverse Auctionò which shall be binding on the bidders. Non Acceptance to participate in Reverse Auction may result in non-

consideration of their bids, in case OPGC decides to go for reverse auction.  

 

1.0  Evaluat ion & Compar ison of  B ids  

1.0    Basis for Techno ï Commercial evaluation  

OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, in order to ascer tain whether the 

technical aspects are in accordance with the requirements set forth in the Bid  Document.  OPGC will examine and compare the technical aspects of 

the bids on the basis of the information supplied by the bidders.  

The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their responsiveness to the  Mandatory 

Requirement criteria as stipulated in section ñInstructions to the Bidderò of this Bid Document. Proposal shall be rejected at this stage if it does not 

respond to mandatory requirements criteria. Only those bidders, who meet all the mandatory r equirements, shall be considered for e -Reverse 

Auction and/or price bid opening.  

1.1  Basis for Price Evaluation:   

The Techno -commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. The price may be finalized based  on 

Reverse Auction or Sealed Price Bid. OPGC reserves the right to go for reverse auction prior to opening of sealed Envelope pri ce bid, submitted by 

bidder. This will be decided after techno -Commercial Evaluation. All Bidders have to give their acceptance for  participating in Reverse Auction as 

per ñRules and Regulations of the e-Reverse Auctionò which shall be binding on the bidders. Non Acceptance to participate in Reverse Auction may 

result in non -consideration of their bids, in case OPGC decides to go for reverse auction.  

 

OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, whether the documents have  been signed, 

and whether the Proposals are generally in order.  Arithmetical errors will be rectified on the fol lowing basis.   

a)  If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the unit price and qua ntity, or between 

subtotals and the total price, the unit or subtotal price shall prevail, and the total price shal l be corrected.   

b)  If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does not accept the corre ction of errors, its 

Proposal will be rejected and its bid security may be forfeited.   

 

1.2 The evaluation shall  be based on the evaluated cost of completing the contract in compliance with all commercial, contractual and technical 

obligations under this Bid including taxes, duties & levies etc. The rates of taxes, duties and levies as applicable on seven  (7) days p rior to the date 

of Techno -commercial bid opening shall be considered for the purpose of evaluation.  

 

2.0  Award Cr i ter ia  

OPGC will award the contract to the successful bidder whose bid has been determined to be substantially responsive and to be economically 

advantageous, which will be established by Lowest Price basis (L1) amongst the qualified bidders in Techno -Commercial evaluation as per Clause 

No. 13 of  ñRules and Regulations of the e-Reverse Auctionò. 




