
 

                                                                                              
 

BID DOCUMENT 
 

Name of the work: 
“AMC of Repair and Maintenance of LED Street Light System” 

 

 

Cover Page 01 Page 

Copy of NIT 02 Page 

Instruction to Bidders 03 Pages 

General Conditions of Contract 121 Pages 

Special Conditions of Contract 00 Pages 

Safety, Health & Environment (SHE) Rules & Regulations for Contractors 37 Pages 

Scope of Work 02 Page 

Blank Price Bid 01 Page 

 
 
 

SAFE & CLEAN POWER IS OUR COMMITMENT 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234  

 

www.opgc.co.in 

 

 

 

 

 

http://www.opgc.co.in/


 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 
 

NOTICE INVITING TENDER 
 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works for its Thermal Power Plant at Banharpali: 

 

Works Tenders: NIT No. ITPS/CC-22/2022-23/14, Date: 31.12.2022 (Telephone: 06645-289-315/221) 

Email: debesh.mohanty@opgc.co.in; satyabrata.behera@opgc.co.in; rabin.sahoo@opgc.co.in; siba.pati@opgc.co.in; 

soumya.behera@opgc.co.in 
S/
N 

Name of the work Tender 
cost 

EMD (Rs.) Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening of 
Bid 

1.  Approach Road To Ash Disposal 
Line at ITPS 

Rs.1000/- 
including 

GST 

54,000/- As per Bid 
Document 

03.01.23 to 
18.01.23 

Up to 15:00 Hrs on 
19.01.23/ 

15:30 Hrs onwards on 
19.01.23 

2.  Construction of RCC framed 
boundary wall in place of old 
brick boundary wall at ITPS 

Rs.2000/- 
including 

GST 

9,86,000/- As per Bid 
Document 

03.01.23 to 
24.01.23 

Up to 15:00 Hrs on 
25.01.23/ 

15:30 Hrs onwards on 
25.01.23 

3.  Demolition of 04 Nos of unsafe 
and dilapidated F-type building 
(Block F/17-20, F/33-36, F/37-
40, F/437-440) 

-- 21,000/- As per Bid 
Document 

05.01.23 to 
20.01.23 

Up to 15:00 Hrs on 
21.01.23/ 

15:30 Hrs onwards on 
21.01.23 

4.  Fixing of Demarcation Pillars 
along MGR track from Ch 6 / 
669 Km to Ch 45 / 950 KM 

Rs.2000/- 
including 

GST 

1,21,000/- As per Bid 
Document 

05.01.23 to 
20.01.23 

Up to 15:00 Hrs on 
21.01.23/ 

15:30 Hrs onwards on 
21.01.23 

5.  AMC of repair & maintenance 
of LED Street light System at 
periphery road of OPGC and 
Tilia Gram panchayat 

-- 24,000/- As per Bid 
Document 

02.01.23 to 
23.01.23 

Up to 15:00 Hrs on 
24.01.23/ 

15:30 Hrs onwards on 
24.01.23 

6.  Engagement of 6 nos. of Safety 
Rovers at OPGC-II, ITPS for a 
period of one year 

Rs.1000/- 
including 

GST 

82,000/- As per Bid 
Document 

03.01.23 to 
18.01.23 

Up to 15:00 Hrs on 
19.01.23/ 

15:30 Hrs onwards on 
19.01.23 

7.  Expression of Interest (EOI) For 
Supply of Limestone for Flue 
Gas desulphurization (FGD) 
plants of OPGC 2 x 210, 2 x 660 
MW, ITPS 

-- -- As per Bid 
Document 

02.01.23 to 
21.01.23 

Up to 15:00 Hrs on 
23.01.23/ 

15:30 Hrs onwards on 
23.01.23 

8.  Expression of Interest (EOI) For 
Sell of Gypsum from Flue Gas 
desulphurization (FGD) plant of 
OPGC 2 x 210, 2 x 660 MW, ITPS 

-- -- As per Bid 
Document 

02.01.23 to 
21.01.23 

Up to 15:00 Hrs on 
23.01.23/ 

15:30 Hrs onwards on 
23.01.23 

9.  Annual Overhauling of Power 
Transformer of Unit-1 at ITPS 

-- 15,000/- As per Bid 
Document 

06.01.23 to 
20.01.23 

Up to 15:00 Hrs on 
21.01.23/ 

15:30 Hrs onwards on 
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21.01.23 

 
▪ e-Reverse Auction (E-RA) shall be conducted for the works at Sl. No. 1, 2, 4 & 6 only. The Transaction Fees for e-Reverse 

Auction shall be deposited to the account of MSTC Limited directly. 
 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
submission/receipt of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale 
Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right to accept/ 
reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the 
tender will be issued/ received / opened at the respective time on the next working day. The photocopies of all the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along 
with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 

 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
                                                                                                                                                                                                                     

AGM-CONTRACT 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled 
vendors. Please visit our website www.opgc.co.in for details. 

http://www.opgc.co.in/
http://www.opgc.co.in/


 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
Ib Thermal Power Station, Banaharpali 

 
Name of the work: 

“AMC of Repair and Maintenance of LED Street Light System” 
 

Bid Document & Instruction to Bidders 
 

Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT 

2) Instruction to Bidders 

3) General Conditions of contract 

4) Special Conditions of Contract 

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors 

6) Scope of Work 

7) Blank Price Bid 

 
The bids complete in all respects must be submitted in two parts namely Techno-commercial part and Price 
part. The envelopes containing the respective parts must be sealed and super scribed with tender enquiry 
number, Name of the work and the name of the part. Both the envelopes should be kept in a third envelope 
and sealed and super scribed with tender enquiry number and Name of the work. 
NB: The bid documents are not transferable. 

 

Techno-Commercial Bid: 
The bidder must submit the following along with the techno-commercial bid: 

1) Cost of Bid Document. 
2) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders during 

opening of Techno-Commercial Bid. 
3) Photocopies of VAT/ST Registration Certificate, Provident Fund Registration Certificate, IT PAN and 

GST Registration Certificate. 
4) Signed & Stamped Scope of work, signed & Stamped General Conditions of Contract (all pages) and 

signed & Stamped Special Conditions of Contract as a token of acceptance. 
5) Filled in and signed formats as specified in Annexure of GCC. 
6) Credentials in support of qualifying requirements. 
7) Commercial terms and conditions and deviation statement. 
8) Un-priced Bid showing quoted/not quoted. 



 

 
Note: 

• Tenders submitted without the above techno-commercial requirements shall be liable for rejection. 
• The bidders who are found qualified in the Techno-commercial bid will be invited for the opening of 

the price bids. 

 
Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if 
required) must be submitted separately. The rates offered by the bidder shall be clearly written in English 
(clearly handwritten or typed) both in words and figures and shall be free from any aberrations, deletions, 
corrections and overwriting. In case of any illegibility of the offer submitted by bidder the interpretation 
by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 

3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies etc.) 
and shall remain firm during entire tenure of the contract and shall not be revised under any 
circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST 
should be shown separately and shall be paid against documentary evidence. 

4) 
a. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted 

as per actual against documentary evidence. 
b. Additional amount due to imposition of new tax by Govt. relevant to this work will be 

reimbursed by OPGC as per actual against documentary evidence. 
c. Any change in Income Tax will be borne by the Contractor. 
d. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all- 

inclusive basis except GST. 
e. Any additional payment due to change in tax structure will be admissible if the change is effective 

during the scheduled completion period. No such extra payment shall be made beyond the 
stipulated completion date if the delay is due to the fault of the contractor. No claim shall be 
admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed 

item wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard copy of price 
bid. The prices quoted in the hard copy of price bid shall be taken as final & binding. 

 
 
Instruction to the Bidders 

a) Bidders are advised to submit the tender based strictly on the terms and conditions and 
specifications contained in the tender documents and not stipulate any deviations in normal case. 

b) OPGC reserves the right to evaluate the quotation on such deviations having financial implications 
by adding the cost determined by OPGC. 

c) Small scale industries/National Small Scale Industries Corporation/ MSME firms are  
       exempted from payment of Earnest Money Deposit only if they are entitled for  
       exemption of the offered service. Tenderers seeking exemption shall claim in advance  
       along with the photocopy of Valid Registration Certificates at least two days before the  

                                due submission date. However, OPGC reserves the right to accept/ reject the exemption 
       request if the same is found unauthenticated or   not relevant to the offered item. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or 
provide certain facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting the rate the Bidder should go through the specifications, scope of work etc. and get 
himself fully conversant with them. The bid should include the cost of mobilization and cost to 
adhere to all safety norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of bid on account of the 
mobilization or Safety costs. 



 

f) The details of items in the price schedule shall be read in conjunction with the corresponding 
technical specifications. Items of work provided in the price schedule but not covered in the technical 
specifications shall be executed strictly as per instructions of the Engineer in charge. 

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges 
not specifically mentioned but reasonably implied and necessary to complete the work according to 
contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid. 
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound 

to perform the same at their quoted rates. 
 
 
 
 
 
 

 
Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to 
participate in the Tender. OPGC shall not be held responsible in any manner in the event of 
any unauthorized usages of these documents other than the intended purpose. 



 

 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 

 
 

                                                                             TENDER         FOR       
 

Name of the work:  
 

1. To be submitted by 15:00 Hours on 24/01/2023 to Contract Cell, ITPS, Jharsuguda. 
 

2. Techno-commercial bids to be opened in the presence of Bidders or their duly authorized 
representatives who may like to be present at 15:30 Hours onwards on 24/01/2023 in the 
office of Contract Cell, ITPS. 

 
Issued to M/s ……………………………………………..…………………………………………………… 

 

Signature of officer issuing the documents… Sd/- 
 

Designation: AGM - SCM, ITPS. 
 

Date: 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

 
  Tenders are invited on behalf of the OPGC Ltd. for the work 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed as per schedule mentioned in Special Conditions of 

Contract, in accordance with phasing, if any, indicated in the Tender documents. 
4. Normally Bidders having corresponding class of license, PF Code, IT PAN, valid GST Certificate, 

expertise for the work required to be executed and financial capacity will be considered. 
5. The person who floats the NIT shall be the Accepting Authority hereinafter referred to as such 

for the purpose of this Tender. 
6. A Bidder shall produce Income Tax PAN, and GST registration Certificate. 
7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 
necessary documents will be free. 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub-soil (so 
far as is practicable and related to particular work), the form and nature of the site, nature 
of work, capacity of concerned plant, present condition of the plant, labour force problem 
relating to present Contract labour, custom & system of the local folk, means of access to 
the site, accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may 
influence or affect their Tender. A Bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 
inviting tender advertised in the newspaper and all other tender documents and has made 
himself aware of the scope and specifications of the work to be done and of local conditions 
and other factors bearing on the execution of the works. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item should 
be worked out and the requisite totals given. Special care shall be taken to write rates in 
figures as well as in words, and the amounts in figures only in such a way that interpolation 
is not possible. The total amount shall be written both in figures and in words. In case of 
figures, the words ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ 
after the decimal figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede 
and the words ‘Paise’ should be written at the end. Unless the rate is in whole rupees and 
followed by the word ‘Only’ it should invariably be up to two places of decimal. 
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11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 
sum tenders, only quoted amount shall be considered. 

12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 
works. Failure to observe this condition shall render the Tender of the Bidder tendering as 
well as of those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hours on 24/01/2023 and shall be opened at 15:30 
Hours onwards on the same day in the presence of those Bidders or their duly authorized 
representatives who may like to be present. 

14. The Tender shall be accompanied by Earnest Money worth 2% of the total quoted price. The 
Earnest Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha 
Power Generation Corporation Ltd drawn on State Bank of India (Code-9510) / Union Bank of 

India (Code-UBIN0806625) / Central Bank of India (Code-283899)/ ICICI Bank (Code- 
ICIC0003679) or Bank guarantee issued by any Nationalized /scheduled Bank in the 
enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 
appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 
demand. The Earnest Money shall be valid for a period of three (03) calendar months from 
the date of opening of the bid. 

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, 
alter or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his 
Tender valid for one hundred eighty (180) days or varies its terms and conditions during the 
said period then the Owner shall be entitled to forfeit the Earnest Money amount without 
any notice or proof of damages etc. The Bidder shall submit his Tender as required in the 
Tender documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after 
the award of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of 
the two in accordance with aforesaid provisions shall be rejected by the Owner as non- 
responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money 
/ other security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 
initial security at the option of the said Contractor or shall be returned to the successful bidder 
at his option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this 
notice and other tender documents, failing which the Tender will be liable to be rejected. 

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest 
or any Tender or to give any reasons for their decision. The Owner reserves the right to allow 
the Public Sector Undertakings price preference facilities as admissible under existing Govt. 
policy. The prospective Bidders may apprise themselves of the relevant Govt. notification in this 
regard before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves 
the right of accepting the whole or any part of the Tender or split the total scope of 
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work among eligible Bidders and Bidder (s) shall be bound to perform the same at his/their 
quoted rates. 

18 GST / Work Contract Tax or any other tax on materials in respect of this Contract shall be 
payable by the Contractor and the Owner will not entertain any claim whatsoever in this 
respect. 

For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 

Designation: AGM-SCM, ITPS. 
 

Date: 
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS 
TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref: Date: 

 

To 
 

Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 

 
(Hereinafter referred to as the Owner) 

 

I/We have read and examined the following documents relating to 

(Name of the works) 
 

(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for 

Labour Welfare, Safety Code, schedule A & B Annexure I to XVII. 

(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 

 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / 
Price schedule attached with the tender documents and the period (s) of completion as stipulated 
in Schedule ‘A’ of General Conditions of Contract. 

 

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 

 

A sum of Rs ........................... is hereby forwarded in shape of Demand draft drawn on State 
Bank of India (Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-
283899) or Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma 
as Earnest Money in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to 
keep the Tender open as aforesaid or make any modifications in the terms and conditions of the 
Tender, which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice 
to any other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender 
be accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of 
the aforesaid documents. 
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If, after the Tender is accepted, I/We fail to commence the execution of the works as 
provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or 
remedy be at liberty to forfeit the said earnest money absolutely. 

 
 

 
Signature of Bidder ………………… 

 
Duly authorized to sign the Tender on behalf 
of the (in block capitals)………………….. 

…………………………………………….. 
Dated……………………………………… 
Postal Address……………………………. 
Telegraphic Address…………………… 
Telephone No…………………………….. 
Fax No……………………………………. 
E-mail address …………………………… 

 

Witness…………….. 
 

Date……………….. 
 

Address…………… 
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INSTRUCTION TO BIDDER (S): 
 

1.1 Site visit & collection of information: 
The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, 
religious or otherwise culture, political environment, climatic conditions, education & 
medical facilities etc. to their satisfaction and acquaint with the nature & condition of work 
prior to working out the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however 
become unavoidable, deviations should be stipulated in the prescribed proforma only in the 
format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 
deviations by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on 
due date or on extended date if any. The Bidder should write clearly the revised quantities 
on the Schedule of original Tender Documents and should price the work based on revised 
quantities / conditions. All those who were issued tender documents prior to issue of 
addenda / corrigenda shall be provided with another set of fresh blank price schedule / 
schedule of items free of cost. The Bidders shall submit their tender in the fresh schedule. 
But however, if the Bidder has already submitted his tender prior to issue of such addenda 
/ corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. 
The original offer submitted by such party shall be destroyed in presence of the Bidder on 
the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 
1) Part-I : Techno commercial Bid 
2) Part-II : Price Bid 
PART-I : TECHNO-COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to 
the Bidder except blank price bid / bill of quantity duly filled in as prescribed in different 
clauses of the Tender documents with signature & stamp in all pages as token of 
unconditional acceptance shall constitute Techno-commercial Bid. 

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power 
Generation Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled 
Bank in the enclosed proforma in the manner prescribed in clause-15 of NIT enclosed 
herewith towards the Earnest Money without which the Tender shall be liable for summarily 
rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three 

years (Works executed in name of Bidder) in Annexure-I of G.C.C. 
 

c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 

d) Details of equipments in Annexure-III of G.C.C. 
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in the 
roll of the firm in Annexure-IV of G.C.C. 

 

f) Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 

g) List of enclosures as per Annexure-VI of G.C.C. 
 

h) Exception & deviation statement in Annexure-VII of G.C.C. 
 

i) Details of proposed organization in Annexure-VIII of G.C.C. 
 

j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 

k) Photocopy of Sales Tax Registration Certificate, valid VAT/Sales Tax Clearance Certificate and 
Income Tax PAN. 

 

l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate 
category issued by competent authority. 

 
m) Photocopy copy of the Registration of Firm / Company. 

 

n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E- 
mail address etc. 

 

o) Any other technical information, Bidder wishes to furnish. 
 

p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 

q) Documents in support of authentication of the person who signed the tender. Only 
proprietor, partner, directors or permanent employee with due power of attorney is 
recognized for such signature. 

 

Note: If required additional sheet may be used to furnish all above information but in the 
format provided in General Conditions of Contract. 

 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put 
in an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must 
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder 
on bottom left hand corner of the cover. 

 
PART-II: PRICE BID 

Price bid shall include - 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page 

as token of unconditional acceptance shall constitute the Price Bid. The Bidder shall 
take utmost care in filling the tender documents corresponding to instruction to 
Bidder and relevant information elsewhere in Tender document. 

 

b) Price Bid shall be completed in all respects with all their attachments / enclosures, 
if any. 
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c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 

1.5 COMPLETE BID: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 
full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder 
shall be written on the bottom left corner of the envelope. 

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours 
only. The Tenders shall be put into a box, marked as Tender Box or handed over to Contract 
Cell against receipt of the same. 

 

1.7 OPENING OF TENDER: 
The techno-commercial bid shall be opened at a predetermined time, venue & date in 
presence of the Bidder(s) or their authorized representative who may like to be present. 
Partner, director or permanent employee of the firm duly authorized can only be authorized 
representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders 
and in presence of them or their authorized representatives who shall participate. 

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate 
in the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. 
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, 
valid driving license of the driver / Owner as the case may be. Persons with full shoes shall 
be allowed to enter the plant & our plant gate shall provide other items such as hard hat, 
safety glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to 
participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 

1.10 RATES TO BE IN FIGURES & WORDS: 
The Bidder shall quote both in figures and in words for the rates and amount tendered by 
him in the Schedule of quantities / Price schedule forming part of the Tender document, in 
such a way that interpolation is not possible. The amount of each item shall be worked out 
and entered and requisite total given for all items. The tendered amount for the work shall 

be entered in the Tender and duly signed by the Bidder. 
 

If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 
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b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 

1.11 CORRECTIONS & ERASES: 
No erases or over writings are permissible. All corrections and alterations in the entries of 

tender papers shall be signed by the Bidder with date. 
 

1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or 
persons making the Tender and shall be signed by the Bidder with his usual signature. 
Partnership firms shall furnish the full names of the partners in the Tender. It should be signed 
in the partnerships name by all the partners or by duly authorized representative followed by 
the name and designation of the person signing. Tender by a Corporation shall be signed by 
an authorized representative and a power of attorney / authorization on its behalf shall 
accompany the Tender. A copy of constitution of the firm with names of all partners shall be 
furnished. In case of cooperative society, the authorized representative of the society will sign 
the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family 
business. 

 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 
or only rate quoted in maintenance Contract in addition be written in the same language. 
The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 
involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change in specification for any other item. In case the rates quoted by the 
Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 
rejection of the Tender unless the Owner is convinced about the reasonableness of the 
analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 

1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 

commencement of work & submitted to Engineer-in-charge for approval. The programme 
& progress will be reviewed from time to time and if required, the programme may be re- 
scheduled by Engineer-in-charge. The Contractor shall also be responsible to provide 
materials within his scope in time to achieve the programme. In all matters concerning the 
extent of programme set out weekly and monthly, the decision of the Engineer-in-charge 
will be final and binding on the Contractor. 
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1.15 RECORD KEEPING: 

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management Information 
System and payment etc. 

 

End of Volume-I:  

Total pages 15 
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SECTION-I 
 

1.0 GENERAL 
Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 
Thermal Power Station, Banharpali is one of its units.  The Ib Thermal plant is situated close 
to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 
Kms from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at 
present operating 2x210 MW and 2*660MW coal based power plants. The management is 
looking forward to engage a bonafide, resourceful, potential and experienced Contractor of 
good financial capacity for the jobs specified in Special Conditions of Contract in Volume-III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit 

the Tender duly signed and stamped in all pages of the document along with their offers. All 
Tenders shall be prepared and submitted by typing or printing with indelible black ink on 
white paper in consecutively numbered pages and in solid binding along with duly filled-in 
formats given in the Annexure. One additional booklet (Volume-IV) containing the bill of 
quantities / price bid as issued to be submitted by the Bidder in two copies in the price bid 
part. 

 

1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder 
to another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another 
party is not permissible. The alteration of Tender once submitted shall not be entertained except 
in case of issue of Addenda / Corrigenda. 

 

1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 
chapters with annexure / schedules of the complete Tender. 

 

1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 
Bidder’s signature. 

 

1.5 All the copies of Tender shall be complete in all respects with all their 
attachments/enclosures. 

 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 
experience and that he has at his disposal suitable modern facilities and specialized employees 
to ensure that his work is of best quality and workmanship is according to the latest proven 
technology and engineering practices. The Bidder shall satisfy the Owner that he is financially 
in a position to fulfill Contractual obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 
envelope with Name of the work, NIT No. & date and Due date super scribed prominently on the 
outside of the envelope: 

 

The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of 
the Bidder shall be written on the bottom left corner of the sealed envelopes. 



24 
 

24  

1.8 scope of work and particulars to be furnished in the tender: 
i) The work shall be carried out on item rate basis / job rate basis for which schedule of 
quantities / blank price schedule have been issued for different items of work as defined in the 
scope of work, technical specification in Special Conditions of Contract. 
ii) The Tender not covering the total scope of work and services as detailed out in tender 
documents is liable for rejection. 
1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall 
satisfy himself as to the suitability of the work as given in the Technical Specifications and shall 
take full responsibility for the completion of work as per defined scope. 

 

1.9 price quotation: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in 
Schedule of Quantities / Blank price schedule enclosed with technical specification, both in 
figures and in words clearly. 
1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No 
overwriting is allowed. All scoring and cancellation should be countersigned by the Bidder. In 
case of illegibility, the interpretation of Owner shall be final. 
1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / 
price schedule as fully described and contained therein. No modifications to the work content in 
the items will be allowed. 
1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the 
Contract including the cost of additional / altered / new items of work to any extent. 
1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, 
corrections etc. of either terms and conditions or rates of his Tender after opening of Tenders 
may lead to rejection of his Tender. 

 

1.10 receipt of Tender: 
Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting 
the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on 
or before the date and time set out for the same in the Invitation to Tender. Tender submitted 
by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 

1.11 Tender opening: 
The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 language to be used in filling of bid documents: 
The Tender shall be submitted in English language only. 

 

1.13 earnest money: 
Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT 
and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be 
returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned 
above and the Tender shall be summarily rejected without E.M.D. The E.M.D. shall be returned 
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in form of A/c payee cheques / D.D. Bank charges shall be to the accounts of Contractor if D.D. 
is required. 

 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 
The Tender is revoked during its validity period. 
The prices are increased unilaterally after the Tender opening and during validity of offer. 
The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after 
the Contract is awarded to him. 
The Bidder fails to submit initial Security Deposit within the period specified in Special 
Conditions of Contract. 

 

1.14 no claim or compensation for submission of Tender: 
The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of Tender 
or its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 
Tender or does not accept the Tender. 

 

1.15 income tax PAN & sales tax clearance certificate and P.F. code: 
Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender. 

 

1.16 notice on behalf of owner: 
All notices of technical / commercial nature shall be issued by the Engineer-in-charge from time 
to time after LOI is released till closure of Contract. 

 
1.17 site information & local conditions: 
1.17.1 Site information 
Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit 
& interaction with Engineer-in-charge or others. 
1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 
condition and shall appraise himself of the procedure for engagement of labour and shall collect 
any other information which may be required before submitting the Tender. 
1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, 
to have satisfied himself about the nature and details of all existing infrastructures and also as 
to the nature and conditions of the plant and equipment installed, means of transport and 
communications, whether by land, water or air and as to possible interruptions thereto and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied himself 
as to the sites for disposal of surplus materials and debris, the available accommodation, and all 
other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute, 
regulations, levies and other charges relating to his work at site. 

 

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 
reliable information as stated above or on any other matter affecting the Bidder shall not 
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relieve him from any risks or liabilities or the entire responsibility for completion of the work in 
accordance with the Tender Documents. 

 

1.18 other conditions: 
The Bidder is required to carefully examine the General Conditions of Contract, Special 
Conditions of Contract, the Technical Specification, drawings and other details relating to work 
and given in the tender documents and fully acquaint himself as to all conditions and matters 
which may in any way affect the work or the cost thereof. The Bidder shall be deemed to have 
on his own and independently obtained all information for the purpose of preparing the Tender 
and his Tender as accepted shall be deemed to have taken into account all contingencies as may 
arise due to such information or lack of the same. 
1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents 
including the General Conditions of the Contract, Special Conditions of Contract, Technical 
Specifications to have obtained all information and clarifications on all matters whatsoever that 
might affect the carrying out the work and to have satisfied himself as to the adequacy of his 
Tender. He is deemed to have known the scope, nature and magnitude of the work and the 
requirements of materials and labour involved etc. and as to all work he has to complete in 
accordance with the Contract whatever be the defects, omissions or errors that may be found in 
the Tender Documents. 
1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract 
/ Technical Specification and the General Conditions of the Contract, the conditions given in the 
technical specification shall prevail over the General & Special conditions of the Contract. 

 

1.19 safety measure: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

 

1.20 statutory provision: 
All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 
Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax 
Acts at the time of submission of Contract and any new Acts applicable to such Contract / 
Contract labour during the Contract period shall be liability of the Contractor. 

 

1.21 execution of contracts: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by 
and between Owner and the Contractor within 30 days as per prescribed proforma provided by 
OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate value 
purchased in the State of Odisha. 

 
 

 
End of Section-I 
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SECTION-II 
 

2.0 DEFINITIONS AND INTERPRETATIONS 
The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 

2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 

2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in- 
charge to effect additions to or deletions from or alteration in the Works. 

 

2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 
previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 

 

2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 
conditions with an intention of performance against any invitation to Tender if accepted by the 
person inviting Tender. 

 

2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in- 
charge certifying that the work is completed in all respect commensurate to the provisions of 
Contract & to his satisfaction. 

 

2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of 
whatsoever nature required for execution, completion or maintenance of the works (as 
hereinafter defined) but does not include materials or other things intended to form or forming 
part of the permanent work. 

 

2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor 
for execution of the works including therein collectively all documents such as: - 

i) General Conditions of Contract 
ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 
Technical Specification & Approved Work Schedule. 

iii) Agreed Statement of Deviation 
iv) Field Quality Assurance Plan 
v) Drawings if provided 
vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

 

All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by 
Owner and LOI accepted by the successful Bidder and includes his/their/its legal 
representative(s), successor(s) and permitted assignee(s). 

 

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles 
of manufacturer to such establishment through Contract labour or who supply Contract 
labour for any work of the establishment and includes a subcontractor or agent as the case 
may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of 
spares & consumables and controlling the activities of Contractor necessary for execution of the 
Contract and coordinating between the functioning agency & Owner or his functionary 
representative. 

 

2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked 
in that day. However, for the purpose of work involving shift working “Day” means a day of 24 
hours from 6 a.m. to 6 a.m. next. 

 

2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 
approved in writing by the Engineer-in-charge and such other drawings as may from time to time, 
be furnished or approved in writing by the Engineer-in-charge. 

 

2.12 The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as 
the case may be nominated by the Owner from time to time and shall include those who are 
expressly authorized by the Owner to act for and on his behalf for all functions pertaining to 
operation of the Contract. 

 

‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, 
act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power any acts of government, damage from aircraft, acts of god such as earth quake, 
lightening and unprecedented floods and other causes over which the Contractor has not control 
and accepted as such by the accepting authority or causes solely due to use or occupation by the 
Owner of the part of works in respect of which a certificate of completion has been issued. 

 

2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 
satisfactory compliance of the various provisions of the Contract to be issued by the Owner or 
his representative after the period of risk-liability is over. Risk liability period shall be specified in 
Special Conditions of Contract. 

 

2.15 ‘Headings’ in this Contract document are given solely to facilitate reference and are 
not part of the Contract documents and are not to be taken into account in the interpretation of 
the provisions of the Contract. 

 

2.16 ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, 
dimensions etc. shall be in English language only. 

 

2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 
been accepted in accordance with the provisions contained in the letter and hence to take 
preparatory steps and compliance of formalities to commence the work from the date desired 
by Owner. 

 

2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 
Corporation Ltd or his successors in office as designated by the Owner. 
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2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule-A to cover all overheads and profit (No percentage shall be added for 
materials issued by the Owner). 

 

2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 
the metric system and all work under the Contract should be carried out according to the metric 
system only. All documents concerning the work shall also be maintained in the metric system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 
sent (unless delivered personally or otherwise proved to have been received) by registered post 
to the last known private or business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post, it would have been delivered. 

 

2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 
company incorporated under the Companies Act, 1956 having its registered office at 7th Floor, 
Module – A, Fortune Towers, Chandrashekharpur, Bhubaneswar-751023 or any other places if 
modified subsequently and shall include its Managing Director or other Administrative Officers 
authorized to deal with these presents and are concerned on his behalf and are posted in any 
of the offices of OPGCL and shall also include Owner’s successors and assignees. 

 

2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 
 

2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date 
of issue of completion certificate up to the date of issue of final certificate, which the Contractor 
stands responsible for rectifying all defects that may develop in the works. 

 

2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract 
in order to define broadly the scope and specifications of the work & works and all reproductions 
thereof. 

 

2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 
annexed to the tender papers issued by the Owner and the amendments thereto issued from 
time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 
and vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted 
by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. 
Words implying persons shall include relevant corporate companies or registered associations 
or body of individuals or firms of partnership, cooperative society as the case may be. 

 

Site / Work place’ shall mean the lands and other spaces above & below the ground level on 
which the works are to be carried out, any other lands or places provided by the Owner for the 
purpose of the Contract. 
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality 
provisions and requirements attached to the Contract, which pertain to the method and manner 
of performing the work(s) to the quantities and qualities of the work(s) and the materials to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 
the Engineer-in-charge during the performance of Contract in order to meet the unforeseen 
conditions in the best interests of the work(s). It shall also include the latest edition including all 
addenda / corrigenda or relevant BIS Specifications and other relevant codes. 

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) 
to whom whole or any part of the work has been entrusted by the Contractor, with the written 
consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 

 

2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 
completion or maintenance of the Contracted works. 

 

2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 
accepted by the Owner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 
become necessary during the progress of the work to obviate any risk of accident or failure or 
disruption of generation which become necessary for security. 

 

2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with 
the prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 
entire execution and full completion of the work. 

The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
In case of item rate Contract, the value of works arrived at after multiplication of the quantities 
shown in the schedule of quantities by the item rates quoted by the Bidder for the various items. 

 

2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours 
worked in any day in that week. 

 

2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 

2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the 
Contract or part thereof as the case may be and shall include all extras, additions, altered or 
substituted works as required for the purpose of the Contract or as may be required to be 
executed by the Owner / Engineer-in-charge at an agreed price if not available in scope. 
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2.38 NATURE OF CONTRACT: The Contract may be for - 
a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 

c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 

2.39 Earnest Money: 
The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered. 

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 
/ Irrigation Department., Govt. of Odisha as the case may be. 

 

2.41 Schedule of Quantities: 
Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 
and the rate & amount offered by the Bidder therein and its subsequent agreement by both 
parties. This is applicable for construction & civil maintenance job only. 

 

2.42 Price Schedule: 
Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 

2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the 
site for day-to-day activities on his behalf. 

 

2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub- 
contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or 
clerical work relating to the subject of Contract for hire or reward. 

 

2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and 
amended from time to time. 

 

2.46                                      Dispute regarding interpretation and definition:            
In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 
final. 

 
 
 

 
End of Section-II 
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SECTION-III 
 

3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope 

of Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 

3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 
documents submitted by the Bidders in Techno-commercial bid shall be processed, 
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for 
opening of Price bid. The price bids shall be opened with prior intimation to all technically 
qualified Bidders only and in presence of them or their authorized representatives. Only 
proprietor, partner, director or permanent employee with necessary power of attorney shall 
be accepted as authorized representative. 

 

3.3 WITNESS: 
Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

 

3.4 VALIDITY: 
Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 
any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 
cancelled. 

 

3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date 

of submission of the Tenders to clarify documents or to reflect modification in the design 
or Contract terms. If such issues made, subsequent to sale of Tender paper, time extension 
shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 
set of tender documents has been issued. Each recipient shall acknowledge the receipt of 
the same and attach one copy of the addenda/corrigenda issued, which shall form part of 
Tender Documents. In case of paper publication of such addenda/corrigenda, copy of the 
same may be treated as part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 
with provision of submission of fresh Price Bid taking into consideration the accepted 
deviation. 
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind 

himself to accept the lowest Tender and reserves the authority to reject any or all the 
Tenders received without assigning any reason whatsoever. The whole work may be split up 
between two or more Contractors or accepted in part (not entirely) if considered expedient. 
The rates shall be the lowest/negotiated for such eventualities. Tenders in which any of the 
particulars and prescribed information is missing or incomplete in any respect and/or the 
prescribed conditions are not fulfilled are liable to be rejected. The decision of the Owner in 
respect of the above shall be final and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled 
remarks or any additional conditions are liable to be rejected. 

 

3.7 BIDDER’S RESPONSIBILITY: 
The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying 
out the works in strict conformity with the drawings and specifications. The correctness of 
the details given in the Tender Documents as guideline information to help the bidder but 
to make up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder 

to the schedule of quantity / price schedule shall be brought out in the terms and conditions 
of offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 
sections and documents of the Tender. 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 

3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 

case of construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other 

than reinforcement steel. Spares, lubricants, special consumables forming part of the job, 
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 
be included in price of Bidder. Other consumable shall be provided by Contractor. 

 

The Contractor shall arrange and stock in full or in part of prime materials as per direction 
of Engineer-in-charge within 7 days of commencement of work and obtain a certificate from 
Engineer-in-charge to this effect. The payment against the prime materials shall be made 
progressively on certification of utilization from Engineer-in-charge. 
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3.11 ARRANGEMENT BEYOND CONTRACT: 
It may be sometimes so required to provide materials & services by the Contractor beyond 
the Scope of Contract. In such situation, the price must be finalized before actual event. 

 

3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, 
the exchange rate for the currency on the date of offer and rate of duty should be 
specifically mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 
publications shall be referred on the due date and actual date of completion of work without 
any ambiguity. 

 

3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 
The Owner shall not directly or otherwise be involved with any subcontractor or sub- 
vendor. No sales tax form ‘C’ / form IV or Road Permit to any of the 
Contractor/subcontractor/sub-vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at 
the prevailing rate shall be paid by Contractor and shall be deducted from their Running bills 
if applicable. 

 

3.16 EXCISE: 
Certain items of work such as manufacturing of steel vessels and pipes etc attract excise 
duty. The Contractor shall register himself with excise department shall deal with directly 
and Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 
escalation shall be allowed. 

 

3.18 The person signing the Tender should have requisite authorization of the firm submitting 
the Tender. This is applicable only to the Joint Stock Company & the authorized person shall 
be a director / partner / regular employee of the said firm. In case of unregistered firm, the 
Owner, Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of 
front, drawings, specifications, materials or force majeure etc, Contractor has to increase 
the additional facility to complete the work in time. No overrun charge shall be considered. 
But, however the Engineer-in-charge shall examine the period of delay and possibility of 
adherence to schedule by providing reasonable additional manpower/facility and if satisfied 
that completion of work shall not be possible by providing reasonable additional manpower, 
time extension shall be allowed to the Contractor & no penalty shall be levied on this 
account. No overrun charge shall be paid. 
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3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / 
maintenance works shall be supplied from the nearest source free of cost. But the 
Contractor shall arrange to transport water from the nearest source allowed to him for all 
purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office 
at a cost to be decided by the Owner. The power will be supplied from the nearest point to 
the site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction 

of Contractor’s temporary field office, godowns and site store required for the 
execution of the Contract near to the site but out of plant gate free of cost. The 
Contractor shall at his cost construct all these temporary building structures and 
provide water supply, sanitary & power supply arrangement as approved by the 
Engineer-in-charge, with due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 
temporary works erected by them and have the site cleared as directed by Engineer-
in-charge. If the Contractor fails to comply with these requirements, the Engineer-
in-charge has the right to remove any structure, such surplus, rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such surplus materials disposed as aforesaid. The land provided shall 
be solely on temporary basis, which is terminable at any time without notice or 
without assigning any reasons. In the event of any such termination or the 
termination of the Contract / completion thereof, the Contractor shall forthwith 
vacate the premises. The Owner reserves the right to ask the Contractor for 
demolition at any time during the currency of the Contract to vacate the land by 
giving seven days notice on security / safety reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital 
to the Contractor personnel during their assignment but no medicine shall be 
provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company 
executives on chargeable basis, which has to be determined by the Owner from time 
to time. In such an event, rent for 6 months shall be retained from 1st Running bill of 
the Contractor as security & rent from second month shall be recovered from 
subsequent running bills. The amount hold as security shall be returned to the 
Contractor on handing over the vacate possession of accommodation with security 
amount. 

 

3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility 

of the Contractor to mobilize such manpower from their other sites or otherwise and 
continue the work so that execution of Contract is not affected. In such an event, the failure 
to perform shall lead the Owner to get the work done by any other agency, but at 
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the cost & risk of the Contractor. Further, the Contract shall be terminated with seven (7) 
days notice in O&M Contract and the Contractor may be debarred from participating in any 
future Bid in OPGC Ltd. In case of construction work, non-adherence to schedule shall lead 
to cancellation of Contract or imposition of penalty at the discretion of the Engineer- in-
charge. If the labours go on strike without prior notice, the situation shall be treated as force 
majeure provided nonperformance is for a reasonable period only. If the situation is beyond 
reasonable control of the Contractor but has taken appropriate steps as a man of common 
prudence would have taken in his own case, Owner may consider in case to case basis to 
either terminate the Contract or otherwise get the work done by other means but at the 
cost & risk of the Contractor. Only events of such illegal strike, which make the performance 
impossible at the time of occurrence and for a considerable time period for mobilization, 
shall be considered as force majeure. 

3.21.2 The operation shall continue round the clock for the entire Contract period without 
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 
festival holidays at their own cost. In case of construction work, the work shall be executed 
as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 
part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of 
the General Conditions of Contract, the provisions of Special Conditions of Contract shall 
be deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 
of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 

i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 

3.25 DURATION OF CONTRACT: 
The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to 
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withdraw any item(s) of works from the scope by serving a 7 days notice to the Contractor 
without giving any reason for the same and take up the job departmentally or otherwise if 
performance of Contractor is found to be unsatisfactory. Value for the items of work thus 
withdrawn shall not be payable by the Owner. The Contractor shall not claim any 
compensation on this account. 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 
control of Contractor at the discretion of the Engineer-in-charge. 

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 

 

3.26 MATERIALS HANDLING: 
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer- 
in-charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
 
 
 

 
End of Section-III 
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SECTION-IV 
 

4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, 
the matter may be referred to the Engineer-in-charge who shall give his decisions and issue 
instructions to the Contractor directing in what manner the work is to be carried out. The 
decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall carry 
out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 
work, the Contractor has to do all such works necessary for completion of the work to meet 
the end objective with due regard to sound engineering practice as directed by Engineer-in-
charge. 

 

4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this 
Contract wherever the context so requires. 

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes 
each part shall be deemed to be supplementary & complementary to every other part and 
shall be read with the Contract Agreement so far as it may be practicable. All documents of 
Contract & Tender have nexus with each other. 

 

4.3 If there are conflicting provisions made in any one of the documents forming part of the 
Contract, the Owner shall be the deciding authority with regard to the correctness of the 
document. 

 

4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 
release the Contractor from execution of the whole or any part of the works comprised 
therein according to drawings & specification or from any of his obligations under the 
Contract. 

 

4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, 
the job specifications contained herein and codes referred to. Where the job specifications 
stipulate the requirement in addition to those contained in the standard codes and 
specification, these additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carrying out the works at 
the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to 
know the scope, nature as to what works he has to complete in accordance with the Contract 
document whatever be the defect, omission or errors that may be found in the Contract 
Document. The Contractor shall be deemed to have visited site and surrounding areas, to 
have satisfied himself to the nature of all existing structures, and also as to the nature and 
the conditions of available facilities like railways, roadways, bridges, culverts, 
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means of transport and communications by land, water or air and possible interruptions 
thereto the access to and from site and to have made enquiries, examined & satisfied 
himself of the site for obtaining sand, stones, bricks and other materials, the sites for 
disposal of surplus, materials, the available accommodation like depots, buildings as may be 
necessary for executing and completing the work to have made local, independent enquiries 
as to the sub-soil, water, land variations thereof, storms, prevailing winds and climatic 
conditions and all other similar matters affecting the works. He is deemed to have 
acquainted himself with his liability for payment of Government taxes, custom duties and 
other charges. He is deemed to have acquainted himself with the local labour attitude, work 
culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the 
works at the scheduled rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra 
claim on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 
Owner either before, during or after execution of the Contract agreement shall in any way 
affect or modify the terms or obligations herein contained. 

 

4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 
The Contractor who are executing more than one Contract under OPGC, any penalty or 
recoveries of one Contract shall be made from other Contract & vice versa. 

 

4.8 CONTRACT REVIEW MEETING: 
Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of 
time, quantity, price etc. 

 

4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be 

executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value 
of Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 
crore shall have to be deposited by the Contractor as security deposit with the Owner & 
retained by the Owner until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 
installments through the deduction @ 10% of the gross value of the each running bill for the 
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 
Contract over Rs.5 crore, till total security deposit is collected. No further deduction from 
the bills will be made on this account subject to clause. 4.9.7 hereafter. 

4.9.3 Alternatively, the Contractor may at his option have to deposit the full amount as mentioned 
in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have 
to be suitably enhanced to the tune of corresponding percentage of the executed value if 
any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee 
in the prescribed format from any nationalized or scheduled bank. In all the 
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cases if total security is not deposited either in form of Demand Draft or Bank Guarantee the 
security as mentioned in Clause 4.9.2 shall be recovered from the running bill of the 
Contractor. The Bank Guarantee facility shall be extended to only companies of repute at 
the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 
deposit at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 
property belonging to the Owner or others during the execution of the Contract, the same 
shall be made good by the Contractor at his own expense and in default thereof the 
Engineer-in-charge may cause the same to be made good by other agencies and recover 
expenses from the Contractor for which the certificate of the Engineer-in-charge shall be 
final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 
recoveries to be made under terms of this Contract may be deducted from their security 
deposit or from any sums which may be due or may become due to the Contractor by the 
Owner on any account whatsoever. In the event of his security being reduced by reasons 
of any such deduction or sale, the Contractor shall within ten days thereafter make good 
by bank drafts, any sum or sums which may have fallen short of Security deposit amount 
or any part thereof. No interest shall be payable by the Owner for sum deposited/retained 
as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, 
the security deposit of such L1 Contract shall be enhanced to 20%. After successful 
completion of 1st mile stone / initial three months as the case may be, 10% of the security 
may be refunded to the Contractor. 

 

4.10 FORFEITURE OF SECURITY DEPOSIT: 
Whenever any claim against the Contractor for the payment of a sum of money arises out 
of or under the Contract, the Owner shall be entitled to recover such sum by appropriating 
in part or whole the security deposit of the Contractor and to sell any Government security 
deposit of the Contractor forming whole or part of such security deposit. In the event of the 
security being insufficient or if no security has been taken from the Contractor, then the 
balance or the total sum recoverable as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due to the Contractor under 
particular Contract or any other contract with Owner. The Contractor shall pay to the Owner 
on demand any balance remaining due. In case any dues can not be recovered out of 
Contract(s), the amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner 
which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall 
be final and binding on the Contractor or in the event of the termination of the Contract for 
any such breach, the security deposit is liable to be forfeited. The decision of forfeiture by 
the Owner shall be final and binding on the Contractor. 

 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum 
Contract based on Bill of Quantities and item rate Contract if any deviation in quantity or 
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omission of items are discovered in course of performance of Contract, the cumulative effect 
of which varies the Contract sum up to 5%, the error shall be rectified/amended and the 
value so varying shall be added with or deducted from the Contract sum @ original contract 
cost as the case may be. Deviation shall be allowed subject to recommendation of Technical 
Services department, if the varying value shall exceed 5% of Contract value only. In case of 
annual maintenance Contract in respect of mechanical maintenance, electrical 
maintenance, plant cleaning or any other operational activities time extension for 
completion of any item does not arise. But the period of service may be extended beyond 
Contract period at the discretion of management if situation so demands. In addition to this, 
the Engineer-in-charge reserves the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for 
any other reasons. The Contractor shall be bound to carry out the work in accordance 
with any instructions given by the Engineer-in-charge to the extent the omission does 
not change the value of Contract by more than 10%. Consequent alterations, 
omissions, addition or substitution shall form part of the Contract as if originally 
provided therein and the Contractor may be directed to do in the manner above 
specified as part of the works. The Contractor shall carry out the work on the same 
conditions in all respect including rate on which he agreed to do the main work. But 
if such alteration, omission, addition or substitution radically change the original 
nature of the Contract shall be ordered by the Engineer-in-charge as a deviation and 
in the event of deviation being ordered which in the opinion of Contractor changes 
the original nature of the Contract, fresh rate shall be worked out by Engineer-in-
charge with mutual consent. 

 

Rate for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows:- 

 
i) If the rate for additional, altered or substituted items of work is specified in 

the schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 
Tenders where two or more schedules of quantities may form part of the 
Contract, the applicable rate shall be taken from the schedule of quantity of 
that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified 

in the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case of 
composite Tenders where two or more schedules of quantities form part of 
the Contract, the rate shall be derived from the nearest similar item in the 
schedule of quantities of the particular part of works in which the deviation is 
involved failing that from the lowest of the nearest similar item in other 
schedule of quantities. 
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iii) If the rate of any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-para (i) & (ii) above, then such 
item of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned in schedule A plus/minus the percentage by which the tendered 
amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 

 

iv) If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 
to non-availability of rate in Schedule A, then the rate for such item of work 
shall be determined by the Engineer-in-charge on the basis of the purchase 
price as supported by the vouchers plus mutually agreed labour rate. In case 
the Engineer-in-charge considers the purchase price unreasonable, the price 
shall be determined on the basis of market rate(s) prevailing during the 
fortnight following the date of order. 

 
4.12 SUSPENSION OF WORKS: 

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend 
the progress of the works or any part thereof for such time and in such manner, as the 
Engineer-in-charge may consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 

 
ii) For proper execution of the works or part thereof for reasons other than the 

default of the Contractor; 
 

In any of the above cases the Contractor shall properly protect and secure the works 
to the extent necessary and carry out the instructions given on that behalf by the 
Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 
of Contractor by the Contract Review Meeting depending on the period of suspension & 
condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance 
with Clause No.4.13 

 

4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 
The time allowed for execution of total works as specified in the Schedule-“A” with due 
regard of achieving the corresponding milestone mutually agreed upon or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution 
of the works shall commence from the 15th day after the date on which the Owner issues 
written orders to commence the work. 

 

As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor 

shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 
signed. The chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate & forecast the 
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dates of commencement and completion of various sections of the work corresponding to 
various milestones. 
The target date of achieving various milestones and activities between two consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in- 
charge. During review, the date of achievement of milestone may be adjusted if required 
but not the date of completion of work as per schedule. However, no time extension shall 
be permitted beyond the time of completion as per Contract. 

 
4.13.1 Time extension on account of quantity amendment /deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile 
stone of the total works shall, in the event of any deviation/amendment resulting in 
additional quantity over the Contract quantity being ordered, be extended as under. 

 

a) in the proportion which the additional cost of the altered, additional, substituted 
works bears to the original Contract sum, plus 

 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor: 
In case of suspension of work for no fault of Contractor time extension shall be allowed to 
the Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: - 
a) force majeure; 
b) abnormally bad weather, or 
c) delay on the part of other Contractors engaged by Owner in executing work not 

forming part of this Contract but having bearing on this Contract; 
d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor – 

 

-provided the Contractor shall immediately give notice thereof in writing to the Engineer- 
in-charge but shall nevertheless use constantly his best endeavors to prevent or make good 
the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the works. The case may be examined in the Contract Review 
Meeting and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 
the happening of the event causing delay for consideration of Owner. The Contractor may 
also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract Review 
Meeting. Such extension shall be communicated to the Contractor by the Engineer-in- 
charge in writing, within 15 days of the date of receipt of such request by the Engineer-in- 
charge. 
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4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that 
effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be 
used in the works. The Engineer-in-charge shall within seven days of receipt of 
samples or within such further period as he may require and intimate to the 
Contractor in writing, whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith submit fresh samples to the Engineer- 
in-charge for his approval complying with the specifications laid down in the 
Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the 
materials brought to site by the Contractor which are not in accordance with the 
Contract specifications or do not conform in character or quality of samples 
approved by him. In case of default on the part of the Contractor in removing 
rejected materials, the Engineer-in-charge shall be at liberty to have them removed 
by other means. The Engineer-in-charge shall have full powers to procure other 
proper materials to be substituted for rejected materials and in the event of the 
Contractor’s refusal to comply, he may cause the same to be supplied by other 
means. All costs, which may be incurred for such removal and/or substitution, shall 
be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any article or materials or part thereof 
included in the scope of Contractor. In the event of any claim being made or action 
being brought against the Owner, its representatives or employees of the Owner in 
respect of any such matters as aforesaid, the Contractor shall immediately be 
notified thereof, provided that such indemnity is not applicable when such 
infringement has taken place in complying with the specific directions issued by the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursed to the Contractor only if the 
use was the result of any drawings and/or specifications issued after Contract 
agreement is signed. 

 
Further, if any such action is instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on 
account of related work of the Contractor, the Contractor shall be liable for such cost 
and expenses for which Contractor shall provide corporate warranty for further 2 
years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 
entry tax, sales tax, royalty and other duties on materials obtained for the works 
from any source (excluding materials supplied by the Owner) shall be borne by the 
Contractor. 
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vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as 
stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are specified in the 
Contract, and such tests are required by the Engineer-in-charge, the Contractor shall 
provide all facilities required for the purpose and the charges for these tests shall be 
borne by the Contractor only if the tests disclose that the said materials are not in 
accordance with the provision of the Contract. The cost of materials consumed in 
tests shall be borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded 
test piece etc. as may be required by the Engineer-in-charge made out of the 
materials issued by the Owner or Contractor, except for the costs of materials used 
in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 
Engineer-in-charge. The Owner reserves the right not to issue any such materials. 
The non-issue of such materials will not entitle the Contractor for any compensation 
whatsoever either in time or in cost. 

ii. (1)        The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the 
nearest railhead the cost of transportation only from such railhead to the site will be 
borne by the Owner subject to the reasonableness of such transportation cost being 
certified by the Engineer-in-charge. All other costs such as loading, unloading, 
transportation to Contractor’s go-down, storage etc till the materials are utilized in 
the works and return of surplus & scrap, if any to the Owner shall be to the account 
of the Contractor. 

 

(2) For the materials listed in Schedule B, which the Owner has agreed to supply 
to the Contractor, he shall give a reasonable notice in writing his requirements to the 
Engineer-in-charge in accordance with the agreed phased programme. Such 
materials shall be supplied for the purposes of the Contract only and the value of 
materials so supplied at the rates specified in the aforesaid schedule shall be set off 
or deducted, as and when materials are consumed in items of work for which 
payment is being made to the Contractor from any sums there or which may 
thereafter become due to the Contractor under the Contract. At the time of 
submission of bills the Contractor shall properly account for the materials issued to 
him to the satisfaction of the Engineer-in-charge, certify that balance of materials 
supplied is available at site. The value of the stores/materials as may be supplied by 
to the Contractor by the Owner shall be debited to the Contractor’s account at the 
rates as shown in Schedule-B and if they are not entered in the Schedule, they shall 
be debited at cost price which for the purpose of the Contract shall include cost of 
transportation & all other expenses whatsoever such as normal 
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storage, supervision charges which shall have been incurred in obtaining the same 
at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together as 
necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 
fixing in the works (including preparatory work) shall, on completion or on 
foreclosures of the works, be returned by the Contractor at his expense, at the place 
of issue, after making due allowance for actual consumption, reasonable wear and 
tear and /or waste. The reasonable wastage percentage shall however be mentioned 
in Schedule-B against each items. If the Contractor is required to deliver such 
materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges 
which would have been incurred by the Contractor had such materials been 
delivered at the place of issue, shall be borne by the Owner. 

v. Return of surplus Materials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural 
steel, reinforcement steel and other such materials is furnished in Schedule-B. 

 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 
be returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the 
Engineer-in-charge at rates not exceeding those at which these were originally issued 
to him after taking into consideration any deterioration or damage which may have 
been caused to the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor 
would incur, the Engineer-in-charge may, by a written notice to the Contractor, 
require him to pay within a fortnight of receipt of the notice, for such unreturned 
surplus materials at the rates specified in Special Conditions of Contract. 

viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag. 

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 
Owner, shall be stored by the Contractor only at places approved by the Engineer-in- charge. 
Storage and safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at 
factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured or at any place(s) where these are lying or from which 
these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of 
the Owner and shall not be removed from the site/shifted to any place inside the 
plant without the prior written permission of the Engineer-in-charge. But whenever 
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the works are finally completed or terminated and advance if any in respect of any 
such material is fully recovered, the Contractor shall at his own expense forthwith 
remove from the site all surplus material originally brought by him and upon such 
removal, the same shall revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be 
declared at the time of bringing the same to the site & security gate pass obtained 
before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 
time of taking delivery & satisfy himself that they are in good condition after the 
materials have been delivered by the Owner, it shall be the responsibility of the 
Contractor to keep them in good condition and if the materials are damaged or lost, 
at any time, they shall be repaired and/or replaced by him at his own cost according 
to the direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed 
by the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. 
shall be always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 

4.15 LABOUR: 
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-
in-charge. The Contractor shall not employ in connection with the works any person who 
has not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with 
or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard 
to all matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 
extended at any time. In case of enforcement of the scheme, the Contractor shall be liable 
to pay his contribution and the employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the Contract, in accordance with 
the provision of “The Employees State Insurance Act, 1948” as amended from time to time. 
Incase, the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of 
Contractor an amount of contribution as assessed by him. The amount so recovered shall 
be adjusted against the actual contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as 
defined in the Contractor Labour Regulations have been the power to deduct from the 
money due to the Contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or worker by reason of non-fulfillment of the Conditions of 
the Contract for the benefit of workers, non-payment of wages or of deductions made from 
his or their wages which are not justified by the terms of the Contract or non-observance of 
the said Contractors Labour Regulations. 

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of these 
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Regulations which is materially incorrect, then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for 
every default, breach or furnishing, making, submitting, filling materially incorrect statement 
as may be fixed by the Engineer-in-charge and in the event of the Contractor’s default 
continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per day for 
each day of default subject to a maximum of ten percent of the contract value. The Engineer-
in-charge shall deduct such amount from bills or security deposit of the Contractor and 
credit the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. The 
decision of the Engineer-in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or 
cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 
framed by Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case the 
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled 
to do so and recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 
per Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in 
connection therewith. In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and recover 
150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 
shall make the Contractor liable to pay to the Owner as liquidated damages an 
amount not exceeding Rs.500.00 for each default or materially incorrect statement. 
The decision of the Engineer-in-charge in such matters based on report from the 
Inspecting Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall 
be final and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 

 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing. The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the 
site plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of any land allotted to the Contractor for purposes of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms 
and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in- 

charge, 
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(iv) that the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer-in-charge. In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain the same as required from time to time and shall take up and clear 
them away as and when no longer required and as and when ordered by the Engineer-in-
charge and make good all damages done to the site. 

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, 
levels and other information necessary to enable the Contractor to set out the works and 
the Contractor shall set out the works and be responsible for the accuracy of the same. He 
shall rectify at his own cost and to the satisfaction of the Engineer-in-charge any error found 
at any stage, which may arise through inaccurate setting out unless such error is based on 
incorrect data furnished in writing by the Engineer-in-charge. The Contractor shall protect 
and preserve all benchmarks used in setting out the works till end of the Defects Liability 
Period unless the Engineer-in-charge direct their earlier removal. But in case of 
maintenance, the Engineer-in-charge shall direct the Contractor to attend certain job 
provided that all spares & consumables within the scope of Owner are available to the 
Contractor. 

 

4.18 SITE DRAINAGE: 
All water, which may accumulate on the site during the progress of the works or in trenches 
and excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 

4.19 NUISANCE: 
The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers 
of other properties near the site and to the public in general. 

 

4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 
Materials of any kind obtained from excavation on the site shall remain the property of the 
Owner and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person 
from removing or damaging any such article or thing shall immediately upon discovery thereof 
and before removal acquaint the Engineer-in-charge with such discovery and carry out the 
Engineer-in-charge’s directions as to the disposal of the same at the expense of the Owner. 

 

4.22 PROTECTION OF TREES: 
Trees designated by the Engineer-in-charge shall be protected from damage during the course 
of the works and earth level within 1 meter of each such tree shall not be charged. Where 
necessary such trees shall be protected by providing temporary fencing. 
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4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watch & ward as and when necessary or required by the Engineer-in-charge for the 
protection of the works or for the safety and convenience of those employed on the works 
or the public. 

 

4.24 CONTRACTOR’S SUPERVISION: 
The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor 
has himself not sufficient knowledge and experience to be capable or receiving instructions or 
cannot give his full attention to the works. Such employee having power of attorney shall be 
considered to have the same force as the Contractor himself. If the Contractor fails to appoint 
a suitable person acceptable to the Engineer-in-charge, the Engineer-in-charge shall have full 
powers to suspend the execution of the works until such date as a suitable person is appointed 
and the Contractor shall be held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer-in- 
charge or his authorized representative when each stage is ready. In default of due notice 
the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in- 
charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination of foundations before permanent work is placed thereon. The 
Contractor shall give due notice to the Engineer-in-charge or his authorized representative 
whenever any such work is ready for examination and the Engineer-in-charge or his 
representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly, attend for the purpose of examination and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor to 
give such notice he shall, if required by the Engineer-in-charge, uncover such work at the 
Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works. He shall have no authority to order any work involving any extra 
payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any 
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Owner as 
though it has been given by the Engineer-in-charge. 
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4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking 
up thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-
in-charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there 
upon confirm, reverse or vary such decision. No claim of losses alleged to have been caused 
by any discrepancies out of instructions, doubts or misunderstanding shall in any event be 
admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other 
rights or claims whatsoever by reason of any consent, explanation, statement or alleged 
understanding, promise or guarantees given or to have been given to him by any person 
other than Engineer-in-charge in writing. 

 

4.27 REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as 
are skilled and experienced in their several trades and the Engineer-in-charge shall be at 
liberty to object to and require the Contractor to remove from the works any person 
employed by the Contractor in or about the execution of the works who in the opinion of 
the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper 
performance of his duties and such person shall not be again employed in the work without 
permission of the Engineer-in-charge. 

 

4.28 UNCOVERING AND MAKING GOOD: 
The Contractor shall uncover any part of the works and/or make openings in or through the 
same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such 
part has been covered up or put out of view after being approved by the Engineer-in-charge 
and is subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening in or through, reinstating and making good the 
same shall be borne by the Owner. In any other case all such expenses shall be borne by the 
Contractor. 

 

4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 
Subject to any provisions to the contrary contained in the Contract, none of the permanent 
works except emergency maintenance work & operation shall be carried out during night or 
on Sundays or on authorized holidays without the permission in writing of the Engineer-in- 
charge. But in case of maintenance Contract, the Contractor shall be required to work any time 
any day as required by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue 
of Letter of Intent as applicable. The Contractor should bear in mind that time is the essence 
of the Contract, unless such time be extended at the discretion of the Owner. 

 

4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure 
of performance caused by occurrences such as acts of God or the public enemy, 
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expropriation or confiscation of facilities by Government Authority, compliance with any 
order or request of any Government authorities, act of war, rebellion, civil commotion, 
sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided always 
that such occurrences result in impossibility of performance of the Contract. 

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance. 

 

4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 
commits a breach of any of the provisions of the Contract it shall be open to the Owner 
at its option by serving 7 days notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then 
in progress, except such work as the Owner may in writing require to be done to 
safeguard any property or work, or installation from damages and the Owner for its 
part, may take over the work remaining unfinished by the Contractor and complete 
the same through fresh Contractor or by other means, at the risk and cost of the 
Contractor, and any of his sureties if any, shall be liable for any excess cost at the 
rates specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any 
part thereof and complete the same through a fresh Contractor or by other means 
at the risk and cost of the Contractor. The Contractor and any of his sureties are liable 
for any excess cost over and above the cost at the rates specified in the schedule of 
quantities/rates, incurred by such works having been taken over and completed by 
the Owner. Besides the Contractor shall also be liable for any compensation accruing 
due to any loss incurred by the Owner. 

c) In other cases, the decision of the Owner is binding on the Contractor. 
 

4.32.2 In the events of clause 4.32.1 (a) 
a) The whole or part of the security deposit furnished by the Contractor is liable to be 

forfeited without prejudice to the right of the Owner to recover from the Contractor 
the excess cost referred to in the sub-clause aforesaid, the Owner shall also have the 
right of taking possession and utilizing in completing the works or any part thereof, 
such of materials, equipments and T&P available at work site belonging to the 
Contractor as may be necessary and the Contractor shall not be entitled for any 
compensation for use or damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 
already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking 
over of the work or part thereof by the Owner as the case may be, during which 
period the responsibilities for faulty materials or workmanship in respect of such 
work shall under the Contract, rest exclusively with the Contractor. This amount shall 
be subject to deduction of any amounts due from the Contractor to the Owner under 
the terms of the Contract authorized or required to be reserved of retained by the 
Owner. 
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4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be cured 
by the Contractor if an opportunity given to him, then the Owner may issue notice in writing 
calling the Contractor to cure the default within such time specified in the notice. 

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 
event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, 
assigns the Contract in favour of his creditors or any other persons, or being a company or 
a corporation goes into liquidation provided that in the said events it shall not be necessary 
for the Owner to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice 
or affect the rights of the Owner, which may have accrued up to the date of such 
termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply 

a waiver of any of the conditions and shall be exercisable in the event of any further case of 
default by the contractor for which he is declared liable to pay compensation. The liability 
of Contractor for past & future compensation shall remain unaffected. The Owner may take 
possession of all or any T&P, materials and stores at the work site belonging to Contractor 
on payment at Contract rate/market rate as the case may be or rate worked out by Engineer-
in-charge. Otherwise, Engineer-in-charge may serve notice to remove such T&P, materials 
and stores from the site within a stipulated time. In the event the Contractor fails to comply, 
the Engineer-in-charge may remove them at the cost & risk of the Contractor. 
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case 
of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for any damages for non- completion 
of Contract. 

 

4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
At any time from the commencement of the work if the Owner decides for whatsoever 
reason, not to carry out the whole work or part thereof as specified in the Tender, then 
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to 
any payment or compensation on whatsoever account (profit or advantage which he might 
have derived by executing the work in full) neither shall have any claim for compensation by 
reason of any alterations having been made from the original specification, drawings, 
designs and instructions which may involve any curtailment of the work as originally 
contemplated. 

 
4.35 CHANGE OF CONSTITUTION: 

When the Contractor is a partnership firm the prior approval in writing from the Owner shall 
be obtained before any changes are made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such Contractor enters into any partnership 
firm, where the reconstituted firm would have the right to carry out the work hereby 
undertaken by the Contractor. In either case if prior approval is not obtained, the Contract 
shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the 
action and consequence shall ensure as provided in that clause. 
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4.36 TERMINATION OF CONTRACT FOR DEATH: 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies or if the Contractor is a partnership concern and one of the partners dies then, unless 
the Owner is satisfied that the legal representative of the individual or the proprietary 
concern or the surviving partners of partnership firm are capable of carrying out and 
completing Contract, the Owner is entitled to cancel the Contract for the incomplete part 
without being in anyway liable for any compensation payment to the establishment of the 
deceased Contractor and/or to the surviving partners of the Contractors firm on account of 
the cancellation of Contract. The decision of the Owner in such assessment shall be final and 
binding on the parties. In the events of satisfaction of the Engineer-in-charge that 
subcontractor, if any shall provide competent and efficient supervision over the work 
entrusted to them, may allow the surviving partner to complete the work contracted in case 
of partnership firm at the discretion of the Owner. In the event of such cancellation, the 
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor’s firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE: 

The Contract may be terminated at any time by giving 15 days notice in case performance 
of the Contractor is found to be continuously unsatisfactory. In case of termination of 
Contract either on expiry of Contract period or during the period of Contract due to 
continuous poor performance, labour unrest, indiscipline etc., Owner shall have no liability 
for providing employment/compensation to the labours engaged by Contractor under any 
circumstance. EMD/Security retained from the Contractor so far and payable if any on any 
other accounts shall be forfeited. Balance work shall be carried out at the cost & risk of the 
defaulting Contractor. 

 

4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 
No official or employee of the Owner including Engineer-in-charge shall in any way be 
personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, matter 
or things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site 
Incharge, staff and such office shall be opened at all reasonable hours to receive 
instructions, notices or other communications. The Contractor at all time shall maintain a 
site instruction book and compliance of these shall be communicated to the Engineer-in- 
charge from time to time and the whole documents to be preserved and handed over after 
completion of works. 

 

4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contrator having sufficient experience in carrying out work of similar nature 
to whom the equipments, materials if any shall be issued and instruction for works 
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given. The Contractor shall also provide to the satisfaction of the Engineer-in-charge 
sufficient and qualified staff to supervise the execution of the work, competent site-in- 
charge, foremen and leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the Contract in such manner as will 
ensure the best quality and expeditious working. At any time in the opinion of the Engineer-
in-charge any additional, qualified experienced staff for supervision is considered necessary, 
they will be provided by the Contractor without additional financial burden to Owner. The 
Contractor shall ensure to the satisfaction of the Engineer-in-charge competent and 
efficient supervision over the work entrusted to them including their Sub- Contactors if any 
(deployed with prior permission of the Owner) and comply all statutory provisions of 
Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion 
of Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently 
qualified or negligent in the performance of their duties or that in the opinion of the Owner’s 
Engineer-in-charge undesirable for administrative or any other ground, the continuance of 
such person(s) in Contractor establishment, then at the directions of Engineer-in-charge the 
Contractor shall at once remove such person(s) from the establishment of the Contractor at 
the Owner’s premises without any financial burden to Owner. 

 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, 
workmen and others, shall exercise proper degree of control over them and in particular 
without prejudice to the said generality the Contractor shall be bound to prohibit/prevent 
any of the employees from trespassing or acting in anyway detrimental or prejudicial to the 
interest of the community or the properties or Owner’s land or properties in the 
neighborhood. In the event of such trespassing, the Contractor shall be responsible for all 
consequent claims or actions for damages or injury or any other grounds whatsoever. The 
decision of the Engineer-in-charge upon any matter arising under this clause shall be final. 

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners 
premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 
entertained. 

 
4.41 SUBLETTING OF WORK: 

In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may 
permit the same in case he is satisfied that subcontracting is required. No power of attorney 
holder other than a regular employee, partner or director of the firm shall be considered for 
Site In-charge of Contractor. No Contractor with the power of attorney of some other 
Contractor shall be entertained to execute any work. The Contractor is advised not to enter 
into Contract before obtaining the consent of Engiener-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 
corporation whatsoever except as provided for in the succeeding sub-clauses without the 
prior consent in writing of the Owner. 
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4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 
the Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be 
and shall remain solely responsible for the quality and timely execution of the works and 
performance of all the conditions of the Contract in all respects as if such subcontract or 
subletting had not taken place, and as if such work had been done directly by the Contractor. 

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 

4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
 

i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval 

of the Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in- charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract 

on his part to be performed or observed or persist in any of the above mentioned 
breaches of the Contract for seven days, after notice in writing shall have been given 
to the Contractor by the Engineer-in-charge requiring such breach to be remedied, 
or 

vii) If the Contractor during the continuance of the Contract shall become bankrupt, 
make any arrangement for composition with his creditors or   go into liquidation, 
the Owner shall have the power to enter into the works and take over the 
possession of the materials, temporary work, constructional plant, stock and 
complete the works by other Contractors, firm or corporation as the Owner in his 
absolute discretion may think proper to employ and to use or authorize the use of 
any materials, temporary works, constructional plant, and stock as aforesaid, 
without making payment to the Contractor for the said materials, other than such 
as may be certified in writing by the Engineer-in-charge to be reasonable & not 
being liable for any loss or damage thereto. The Owner shall by reason of his taking 
possession of the work or of the works being completed by other Contractor (due 
account being taken of any such extra work or works which may be omitted) then 
the excess amount if any shall be deducted from any money which may be due for 
work done by the Contractor under the Contract and not paid for. Any further 
deficiency shall forthwith be made good by sell in such manner and for such price 
as he may think fit all or any of the constructional plant, materials etc. available at 
site. 
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4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO 

SUCH CONTRACT: 

The Contractor shall conform in all respect to the provisions of statutory regulations, 
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may 
be applicable from time to time to the works or any temporary works. The Contractor shall 
keep the Owner indemnified against all penalties and liabilities of every kind, arising out of 
non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & 
expenses borne by the Owner in way of penalty, associated litigations etc. on account of 
Contractor’s default shall be recovered from the Contractor from his dues or from the dues 
of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other 
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical 
& mechanical engineering works, operation & maintenance activities of running plant etc. 
No claim shall be entertained due to work being executed in the above circumstances. The 
Contractor shall do their work in a time & manner taking all safety precautions so as to avoid 
interference with other activities but their activities should not lag behind. Engineer-in-
charge’s decision in this respect is final. 

 

4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent 
by registered post to the address of the Contractor. The Contractor shall submit due power 
of attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, 
notices, drafts, cheques, job instruction and execution of job etc. from Owner and to 
correspond & transact with Owner on behalf of Contractor & pertaining to this Contract 
only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), 
Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any 
change of address during currency of the Contract, the Contractor shall forthwith intimate 
the same to the Owner failing which such act shall be treated as a fraudulent motive of 
Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site-in-charge at the job site or by 
registered mail directly to the address furnished by the Contractor or both. Proof of issue 
of such notice shall be conclusive on the Contractor having been duly informed of the 
contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending 
the same by Registered mail to or delivering the same at the respective site office of Ib 
Thermal Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws 
or any regulation or bye-laws of any local authority relating to the works. He shall 
before making any variation from the Contract drawing necessitated by such 
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compliance give to the Engineer-in-charge a written notice giving reasons for the 
proposed variation and obtain the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of 
any fees or charges payable under any Act of Parliament, State laws or any 
Government instrument, rule or order and any regulations or byelaws of any local 
authority in respect of the works. 

4.45.6 Instructions & Notices: 
i) Subject as otherwise provided in this Contract, all notices to be given and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer- 
in-charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given 
in writing and if sent by registered post to the last known place of abode or business 
of the Contractor shall be deemed to have been served on the date when in the 
ordinary course of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all 
working hours and shall superintend the execution of the works with such additional 
assistance in each trade, as the Engineer-in-charge may consider necessary. In no 
case site-in-charge shall remain absent from site without prior permission of the 
Engineer-in-charge. Orders given to the Contractor’s site-in- charge shall be 
considered to have the same force as if they had been given to the Contractor 
himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a field work Site Order Book 
maintained in the office of the Engineer-in-charge and the Contractor or his 
authorized representative shall confirm receipt of such instructions by signing the 
relevant entries in this Book. If required by the Contractor, he shall be furnished a 
copy of such instruction (s). 

 

4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 
i) The Owner reserves the right to distribute the work between more than one 

Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the 
respective rights and various interests involved shall be determined by the Engineer-
in-charge to secure the completion of the various portions of the work in general 
harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of 
price based on analysis of their rate etc. 

 

4.48 ISSUE OF LOI: 
The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates 
and other terms & conditions finally arrived at negotiation. The Contractor shall commence 
performance of the Contract on the basis of this LOI/Work order. 
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4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue 
of Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor 
endorsement and return the duplicate copy of work order endorsed as unconditional acceptance of 
rates & terms and conditions of work order to the Owner and form part of Contract. 

 
 

End of Section-IV 
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SECTION-V 
 

5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for 
information of Bidders. 

 

5.2 USE OF CONTRACT DOCUMENTS: 
The Contractor shall be provided drawings free of charge with tender documents / during 
the progress of work. He shall keep one copy of Contract documents with drawings on the 
site in good order and the same shall at all reasonable times be available for inspection and 
use by the Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that 
of this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 
in connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 
1923) applied to them and shall continue to apply even after the execution of such works 
under the Contract. 

 

5.3 WORKS TO BE CARRIED OUT: 
The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may 
be required in preparation of and for full & entire execution for completion of works. The 
description given in the schedule of quantity shall unless otherwise stated, be held to include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, 
fitting and fixing in position and all other labour necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and recognized 
principles of engineering. 
 

 

5.4 SCHEDULE OF WORK: 
After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 
account and dovetailing the technicality of work, sequence of work, material availability, 
materials on transit, materials on order, weather condition, nature & urgency of works, their 
permutation & combination for an integrated approach for timely completion of the works 
at ultimate cost. The Engineer-in-charge after scrutinizing the schedule submitted by the 
Contractor shall approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether mentioned in 
the Contract or not. The Contractor shall be responsible for ensuring that works are 
executed in the most substantial and proper workman like manner using the quality 
materials and labour during the progress of and up to completion of job in strict accordance 
with the specifications and to the entire satisfaction of the Engineer-in-charge.COORDINATION 

AND INSPECTION OF WORKS: 
The coordination and inspection of the day-to-day work under the Contract shall be the 
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responsibility of the Engineer-in-charge or his authorized representatives. A field work order 
book shall be maintained by the Contractor in which written instruction for specific job be 
entered. These shall be signed by the Contractor or his authorized representative by way of 
acknowledgment within 12 hours. 

 

5.6 GENERAL CONDITION OF WORK: 
The working time of the work is 48 hours per week per man in general. In case of overtime 
work is permitted in case of need, the Owner will not compensate for the same. Shift 
working at 2 to 3 shifts per day will become necessary and the Contractor shall take this 
aspect into consideration while formulating his rates for Tender. No extra claim will be 
entertained by the Owner on this account. 

 

5.7 REPORTING OF WORK STATUS: 
The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding 
the progress of work as desired from time to time. 

 

5.8 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 
In the progress of work, detailed working drawings on the basis of which actual execution of 
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to 
have gone through the drawings issued to him thoroughly and carefully, in conjunction with 
all other connected drawings and discrepancies if any shall be brought to the notice of the 
Engineer-in-charge, before actually carrying out the works. Wherever drawing is not 
possible, sequence of operation or work instructions shall be given by the Engineer-in- 
charge as in case of maintenance works etc. 

 

5.9 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 
If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that 
any materials or articles provided by the Contractor for the execution of work are unsound 
or of quality inferior to that Contracted for, or otherwise not in accordance with the 
Contract, the Contractor shall on demand in writing from the Engineer-in-charge or his 
authorized representative specifying the work, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct that work so specified and provide other proper 
and suitable materials or articles at his own charge and cost, and in the event of failure to 
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the 
Engineer-in-charge may on expiry of notice period rectify or removes, and re- execute the 
work or remove and replace with others, the materials or articles complained or as the case 
may be at the risk and expense in all respects of the Contractor. The decision of Engineer-in-
charge as to any question arising under this clause shall be final and conclusive. 

5.10 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED 

IN COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any damage, 
loss or injury shall happen to the work or to any part thereof or to any temporary 

works from any cause whatsoever, shall at his own cost repair and make good the same so 
that on completion the work shall be in good order and in conformity in every respects with 
the requirements of the Contract and the Engineer-in-charge’s instruction. 
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The defect liability period shall be 12 months from the date of completion. On completion 
of such period and on final certification of satisfactory performance report of the Contracted 
work from Engineer-in-charge, the security deposit shall be released. The period of 12 
months shall be counted from the date of completion of last repair of defect in case of any 
defect appears after completion of work / from the date of completion as mentioned in 
completion certificate. 

 
5.11 training of apprentices: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-
in-charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 
mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge. 
The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations of the employer under the Act, excluding the liability to make 
payment to Apprentices as required under the Act. 

5.12 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full 
responsibility of the site for taking care and precautions to prevent loss or damage and to 
minimize loss or damage to the maximum extent possible and shall be liable for any damage 
or loss that may happen to the works or any part thereof and all Owner’s T & P from any 
cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion of the works, all Owner’s T & P shall be in good 
order and condition and in conformity in every respect with the requirements of BI standard 
and to the satisfaction of the Engineer-in-charge and to the satisfaction of Engineer-in-
charge where BIS is not available. 

5.12.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove 

from the site any debris and so much of the works as shall have been damaged, 
taking to the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 
proceed with the erection and completion of the works under and in accordance 
with the provisions and conditions of the Contract. 

5.12.2 Compensation on account of loss due to damage for  Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 
ascertained in the same rate under the Contract and added to the contract sum as deviation. 
Provided the Contractor was alert and has taken sufficient precaution as a man of general 
prudence should have taken to prevent the loss or damage to minimize the amount of such 
loss in his own case. 

5.12.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of storing 

or using materials of combustible nature, as to which the decision of the Engineer-in- charge 
shall be final and binding. 

5.12.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims 
for injuries or damage to any persons or any property whatsoever which may arise out of or 
in consequence of the construction and maintenance works and against all claims, 
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demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto. 

5.12.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 
his obligations and responsibilities under this condition, insure against any damage, loss or 
injury which may occur to any property. (excluding that of the Owner but including the 
Owner’s building rented by the Contractor wholly or in a part and any part of which is used 
by him for storing combustible materials), or to any person (including any employee of the 
Owner) by or arising out of carrying out of the Contract. 

5.12.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 
1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 
other law relating thereto and rules made hereunder from time to time or as a consequence 
of any accident or injury to any workman or other persons in or about the works, whether 
in the employment of the Contractor or not, save and except where such accident or injury 
has resulted form any act of the Owner, his agents or servants, and also against all costs, 
charges and expenses of any suit, action or proceedings arising out of such accident or 
injury and against all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and liabilities as above 
provided, the Contractor shall insure against all claims, damages or compensation payable 
under the Workmen’s Compensation Act, 1923 or any modification thereof or any other law 
relating thereto. 

5.12.7 The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to the Owner 
resulting from their failure to obtain adequate insurance protection in connection thereof. 
The Contractor shall produce or cause to be produced by his subcontractors (if any) as the 
case may be, the relevant policy or policies and premium receipts as and when required by 
the Engineer-in-charge. 

5.12.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Owner may, without being 
bound to, effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for the purpose and from time to time deduct the amount so paid by 
the Owner from any moneys due or which may become due to the Contractor or recover 
the same as a debt due from the Contractor. 

 

The above conditions are applicable for value of work below one crore rupees. But in case 
of contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 
assign in favour of the Owner. 

 

5.13 Retention of cost & expenses 

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent 
legal action & penalty during execution of contract the issue is open in relevant Govt. Deptt., 
estimated value of cost and expenses towards the same shall be retained from the final bill till 
disposal of the case. 

b) If any contractor avoids to attend workmen’s compensation commissioner court on 
summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
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expenses of compensation towards the death or permanent disablement shall be deducted 
from the corresponding Contract or any other Contract executed by the same Contractor in 
OPGC or lastly as debt liability. 

 

End of Section-V 
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SECTION-VI 
6.0 CERTIFICATE AND PAYMENT: 
6.1 schedule of quantity / price schedule and payment: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and 
for the performance of all the obligations undertaken by the Contractor under the Contract 
shall be ascertained by the application of the respective rates in schedule of quantity / price 
schedule (the inclusive nature of which is more particularly defined by way of application but 
not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) and 
payment to be made accordingly to the work actually executed and approved by the 
Engineer-in-charge. The sum so ascertained shall (exception only as and to the extent 
expressly provided herein) constitute the remuneration of the Contractor under the 
Contract and no further or other payment whatsoever shall be or become due or payable 
to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated 
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 
escalation. The said schedule of quantity / price schedule shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 
taken in execution, completion and handing over the work to the Owner by the Contractor. 
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent 
of the works and materials required though the Contract Document may not fully and 
precisely furnish them. He shall make such provision in the rates accepted as he may 
consider necessary to cover those of such items of work and materials as may be reasonable 
and necessary to complete the work. The opinion of the Engineer-in-charge as to the items 
of work which are necessary and reasonable for completion of work shall be final and 
binding on Contractor although the same may not be shown on or described specifically in 
Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, 
entry tax or any port duties, royalty, transport charges, stamp duties of Central or State 
Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax 
whatsoever will be granted or obtained and all expenses of which shall be deemed to be 
included in and covered by the accepted rates. The Contractor shall also obtain and pay 
for all permits or other privileges necessary to complete the work. 

6.1.4 Accepted rates cannot be altered: 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works 
or any part of them being modified, altered, extended, diminished or omitted. The accepted 
rates is of fully inclusive rates which have been agreed by the Contractor and the Owner and 
cannot be altered under any circumstances. However, if the quantity of such modification, 
alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract 
price, the variation in rate may be examined and amended by Engineer-in- charge on 
recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take 
sufficient care in moving the plants, equipments and materials from one place to another, 
so that they do not cause any damage to any person or to the property of the Owner or to 
third party including overhead and underground cables/pipe lines. In the event of such 
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damage including eventual loss of generation and operation of the plant or services in any 
plant or establishment as estimated by the Owner or ascertained by the third party shall be 
borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause 
5.13.5 This shall be applicable when Contract value is more than one crore. 

 

6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. 
No local or general method of measurement shall be adopted. In case the method of 
measurement is not specified in the specifications, the procedure of Bureau of Indian 
Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly 
measured by the representatives of Owner and the Contractor progressively in construction 
& civil maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment 
work etc. the item of work performed by the Contractor shall be recorded daily preferably 
immediately on completion in the manner stipulated in conditions of Contract. Such 
measurements will be recorded in the prescribed measurement book by the representative 
of Owner and signed by both parties as token of acceptance by both either on completion 
of certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 
On completion of work final measurement shall be taken in the similar fashion as stated 
earlier and sum total of part measurement shall be compared. Final measurement shall be 
considered for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his 
authorized representative for the purpose shall give a notice with reasonable time to the 
Contractor. In case of operation or maintenance work the Contractor or his authorized 
representative shall obtain the signature of Engineer-in-charge or his representative in 
support of completion of any item of work to the satisfaction of Engineer-in-charge. All these 
details shall be recorded in measurement book in prescribed format to be provided by 
Engineer-in-charge / printed standard Measurement Book available in the market. 

 

If the Contractor fails to attend or to send an authorized representative for measurement 
after such a notice or failure of Engineer-in-charge on Contractor’s request in case of 
maintenance work as the case may be or fails to countersign or to record the objection 
within a week from the date of measurement, then in any such event, the measurement 
taken by the Engineer-in-charge / his representative shall be taken to be correct 
measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, 
the matter shall be referred to the subsequent Contract Review Meeting. The decision taken 
in the Contract Review Meeting shall be final & binding. 

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms 
and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in- charge 
as the case may be giving abstract and detailed measurement for the various items executed 
during a pre-determined period / month, as the case may be. In case of maintenance/ 
upkeepment contract, monthly bill shall be preferred during 1st week of the 
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succeeding month. In case of construction work the bill shall be furnished after achieving 
milestone or as provided in the Contract. The Engineer-in-charge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the claim 
as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation 
of the bill. This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 
cheque forwarding the same to registered office or the notified office of the Contractor. The 
cheque shall also be handed over to the Contractor or their Site-in-charge if authorized for 
the purpose against due receipt. In no case will Owner be responsible if the cheque is mislaid 
or misappropriated by unauthorized person / persons. Demand draft may also be issued 
after deduction of bank commission charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on 
or before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in- 
charge / Officer-in-charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after deducting 
there from the amounts already paid, the security deposit and such other amounts as may 
be deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from 
the date of acceptance of the bill by Engineer-in-charge. 

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer- in-
charge supporting an interim payment shall itself be conclusive evidence that any work 
to which it relates is / are in accordance with the Contract. 

6.4 RECEIPT OF PAYMENT: 
Receipt of payment made on account of work when executed by a firm, must be signed by 
the Contractor in case of proprietary firm and otherwise a person holding due power of 
attorney in this respect on behalf of the Contractor, except when the Contractors are 
described in their Tender as a limited company in which case the receipts must be signed 
in the name of the company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be 
completed till the Contractor shall have removed from the premises on which the work has 
been executed, all such scaffolding, sheds and surplus materials except such as are required 
for rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been 
erected by the Contractor or the workmen and cleaned all dirt from the parts of building (s) 
in or upon or about which the work has been executed or of which he may have had 
possession for the purpose of the execution thereof and cleaned floors, gutters and drains, 
eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed them 
over to the Engineer-in-charge and made the whole premises fit for immediate occupation 
or use to the satisfaction of the Engineer-in-charge. If the 
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Contractor shall fail to comply with any of the requirements of this conditions as aforesaid 
on or before the scheduled date of completion of the works, the Engineer-in-charge may 
at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, 
surplus materials and rubbish, etc. as he thinks fit and the Contractor shall have no claim in 
respect of any such scaffolding or surplus materials except for any sum actually realized by 
the sale thereof less the cost of fulfilling the requirements and any other amount that may 
be due from the Contractor. If the expenses of fulfilling such requirements are more than 
the amount realized on such disposal as aforesaid, the Contractor shall forthwith on demand 
pay such excess. 

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, 
he shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving 
an application from the Contractor after verifying from the completion documents and 
satisfying himself that the work has been completed in accordance and as set out in the 
construction and erection drawings and the Contract Documents. In case of operation or 
maintenance Contract, satisfactory performance during Contract period shall be basis for 
issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the 
work and shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed 
c) Quality of performance 
d) Level of safety maintained during the work. 

6.5.4 If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed the Engineer- in-
charge can take possession of any such parts being hereinafter in this condition referred to 
as ‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this 
Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate for 
the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 
‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be 
deemed to have commenced from the certified date of completion of such items or the 
‘relevant part’ as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking 
into consideration the due date of completion as per Contract and subsequent time 
extension, if any. 

 

6.6 FINAL PAYMENT: 
During progress of work in case of construction work and period fixed for payment in case 
of provision of services such as operation and maintenance, running bills shall be preferred 
by the Contractor as per the terms of Contract and shall be paid on the basis of 
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measurement certification of Engineer-in-charge / Officer-in-charge from time to time or 
in fixed intervals. But final bill shall be paid on receipt of - 
i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 
iv) Store clearance 
v) Evidence in support of clearance of labour dues. 
vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
 

6.7 TERMS OF PAYMENT: 
(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 
paid to him on certification of Engineer-in-charge. 
(b) The bill for any permissible period shall be submitted within 7 days of expiry of the said 
period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 

6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical 

completion of the work. No further claims can be made by the Contractor after submission 
of the final bill and all claims shall be deemed to have either been included in the final bill 
or waived and extinguished. Payment of those items of the bill in respect of which there is 
no dispute and of items in dispute for quantities and rates as approved by Engineer-in- 
charge, shall be made within the period specified herein this clause, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. If the decision of 
Engineer-in-charge is not agreed by the Contractor, the dispute either in quantity or rate 
or both shall be referred to Contract Review Meeting and the decision made thereof shall 
be final & binding on both parties. 

 
The time limit for release of final payment corresponding to the Contract value are furnished 
below: - 
(a) Contract value not exceeding Four months from the date of 
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Rs.5 lakhs acceptance of 
Final bill by the 
Engr-in-charge 

(b) Contract value exceeding Six month --- do ----- 
Rs.5 lakhs 

 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. 
The period of release of fund shall be counted from the date of compliance of last 
documents or formalities. 

 

For above purpose, original Contract value or the actual value of the work whichever is 
higher shall be taken into consideration. 

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 
If the Contractor fails to maintain the required progress in terms of achieving milestone fixed 
in the time & progress schedule or to complete the work as the case may be under Contract 
& clear the site on or before the due date or extended date of completion they shall without 
prejudice to any other right or remedy shall be liable for liquidated damage as stipulated 
below or such small amount as may be fixed by the Engineer-in-charge on the Contract value 
of the work or actual value of the work whichever is higher for every week during which the 
progress remains below the specified time of completion subject to the total amount of 
compensation for delay to be paid under this condition shall not exceed the under noted 
percentage of the Contract value or of the Contract value of the item or group of items of 
work for which a separate period of completion is given: 

 

This will also be applicable to items or group of items for which separate period of 
completion has been specified. 

 

Rates & upper limit of Liquidated Damage: 

Completion period % of   Contract   / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally 
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5% 7.5% 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable 

to the Contractor under this or any other Contract with the Owner. In case at the time of 
the amount of LD comes to the notice of the Owner the Contractor does not have any 
amount pending with the Owner, the Contractor shall be served with a notice and in turn 
the Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion 
mentioned earlier. 

 

End of Section-VI 
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales tax, GST, work contract tax and other payments and compensation, if any in connection 
with the procurement and handling of materials, fabrication and execution of works or any 
method or process connected with the works. Sales tax, Entry tax, Excise duty and any other 
tax on materials required for the work & works shall be payable by the Contractor and the 
Owner will not entertain any claim whatsoever in this respect. The final rate is inclusive of 
work contract tax & other taxes applicable including GST to this work or materials thereto. 

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 
source from the payments due to the Contractor, the taxes as required under Odisha Sales 
Tax Act or as amended from time to time or under any other statute. It is for the Contractor 
to deal with the Sales Tax authorities directly in respect of any claim or refund relating to 
the above deductions and the Owner shall not be liable or responsible for any claims or 
payments or reimbursements in this regard. Income tax as applicable shall be deducted form 
all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement 
is expected. The Contractor shall also at his own expenses carry and maintain group 
insurance with accidental benefit from reputed insurance companies to the satisfaction of 
the Owner as follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any 
point of time. In that case the Contractor has to accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance Act, 1948, and 
the Contractor further has to defend, indemnify and hold Owner harmless from any liability 
or penalty which may be imposed by the Central, State or Local Authority by the reason of 
any asserted violation by Contractor or subcontractor of the Employees State Insurance Act, 
1948 and also from all claims, suits or proceeding that may be brought against the Owner 
arising under growing out of or by reasons of the work provided for by this Contract whether 
brought by employees of the Contractor, by third parties or by Central or State Government 
Authority or any political sub-division thereof. The Contractor agrees to fill in with the 
Employees State Insurance Corporation, the Declaration Forms and all forms which may be 
required in respect of the Contractor’s or subcontractor’s employees, whose aggregate 
remuneration is Rs.6500.00 per month or less or as amended from time to time and who are 
employed in the work provided for or those covered by ESI from time to time under the 
agreement. The Contractor shall deduct and secure the agreement of the subcontractor to 
deduct the employees’ contribution as per the first schedule of the employee’s State 
Insurance Act from wages and affix the employee’s contribution cards at wages payments 
intervals. The Contractor shall remit and secure the agreement of the subcontractor to remit 
to the State Bank of India, employee’s State Insurance Corporation Account, and the 
employee’s contribution as required by the Act. The Contractor agrees to maintain all cards 
and records as required under the Act in respect of employee’s and payments and 
Contractor shall secure the agreement of the subcontractor to maintain such records. Any 
expenses incurred for the contribution, 
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making contributions or maintaining records shall be to the Contractor or subcontractor’s 
account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the 
employees State Insurance Act, 1948, have been paid. This will be pending on the contactor 
when the employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance 
of this Contract. If any of the work is sublet, the Contractor shall require the subcontractor 
to provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 
required under any law from time to time. He shall also carry and maintain any other 
insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 
law in respect or in consequence of an accident or injury to any workmen or other persons 
in the Employment of the Contractor or any subcontractor save and except any accident or 
injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall indemnify and keep indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in 

respect of all items to be transported by the Contractor to the site of work. 
 

7.3 EMPLOYEES PROVIDENT FUND: 
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 
of such coverage certificate shall be submitted to Engineer-in-charge prior to 
commencement of work. The Contractor has to furnish certified challan copy showing the 
amount deposited against this particular work if the Contractor executes works at different 
places in India and deposit the total amount in one challan only. In addition to this, 
Contractor shall furnish an undertaking with a list of deployed Contract labour for whom 
such amount is deposited. Contractor shall comply all P.F. formalities for all the workmen 
engaged for this work and keep OPGC indemnified. 

 
 
 

 
End of Section-VII 
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8.0 LABOUR LAWS 

SECTION-VIII 

 

8.1 labour laws: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction 
of Govt. concerning the health, wages, welfare, safety and employment and non- 
employment of his workers and shall exclusively bear the consequences of failure to comply 
therewith. 

 
The following points are to be observed strictly by the Contractor. 

 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the presence of 
authorized representative of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have 
a valid Labour license from appropriate licensing authority prior to starting / within 
15 days of commencement of the work under the Contract. Validity of the license 
shall be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule 
of work and of quality to ensure workmanship of the degree specified in the Contract 
and to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days 
a statement of the workmen employed on the works and also furnish information in 
Form-VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or 
rules made there under. 

vii)      The Contractor shall comply with the provisions of the Factories Act 1948, Payment 
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, 
Workmen’s Compensation Act 1923, the Maternity Benefit Act 1961, Employees 
Provident Fund (and Miscellaneous Provision) Act 1952 & Contract Labour 
(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws 
relating thereto and rules made there-under from time to time. Owner shall not be 
held responsible for any injury sustained by Contractor’s workmen while on duty. 

 
In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 
the compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from 
any outstanding bill of the Contractor or security and deposit the same with 
competent authority. In case before decision by the competent authority, if the 
Contract is being closed, estimated amount towards such compensation shall be 
retained from Contractor till finalization. For this purpose, 
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the amount if falls short under the particular Contract shall be realized from any 
other Contract which the Contractor is executing. The Contractor has to make all 
statutory records and register required in support of compliance of above provisions. 
Relevant statutory return shall be submitted with appropriate authority as required 
under the above Acts & rules with a copy to P&A department of Owner. All the 
records shall be kept within the work premises and must be made available on 
demand by Owner/Concerned statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under 
and for the observance of the provisions of the aforesaid Acts without prejudice to 
his rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of 
succeeding month irrespective of release of Contractor’s payment by Owner. In case 
of any default in the matter of payment to the labour, the following penalty apart 
from legal liability shall be imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract 
without any further reference to Contractor as per terms of Contract. 

(xi)       Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract. 

xii) However, in the event of default of any Contractor in payment to their labours for more 
than one month from the date of payment and if the service is essential for the 
Owner and the Contract can not immediately be terminated, the Engineer-in- charge 
shall make the payment to the workmen and recover the same amount from any 
due of the Contractor. Under such circumstances the Contract shall be liable for 
immediate termination as deemed fit by the Owner. 

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 
medical practitioner under the provisions of Factories Act without any financial 
implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with 
wages, national & festival holidays, weekly off and extra wages or overtime as per 
law. The Contractor should provide employment card, wage slip and should maintain 
such other records in respect of engagement of workers as required by Contract 
Labour (R&A) Act 1970 and rules made there under. This provision must be ensured 
by the Contractor. 

 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, 
demands costs and expenses whatsoever arising out of or in connection with the matters 
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 
respect of or arising out of any act / omission by the Contractor in the performance of his 
obligations under the Contract. The Owner shall not be liable for or in respect of any demand 
or compensation payable by law in respect or in consequence of any accident or injury to 
any workmen or other person in the employment of the Contractor or his subcontractor and 
Contractor shall indemnify and keep indemnified the Owner against all 
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such damage, compensation and against all claims, damages, proceedings, costs, charges 
and expenses whatsoever thereof or in relation thereto. 

 

8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as 
aforesaid the amount so paid and the cost incurred by the Owner shall be charged to and 
paid by the Contractor and the Contractor shall not be at liberty to dispute or question the 
right of the Owner to make such payments notwithstanding the same may have been 
made without his consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I 
within prescribed period the employment accident with relevant information with copy to 
the Owner. The Contractor shall take all legal steps for compliance of the provisions of 
Workman Compensation Act relating to accident failing which Owner under circumstance 
shall take up the case for which all costs and expenses shall be recovered from the 
Contractor and the said Contract shall be liable to be terminated & the Contractor liable to 
be debarred from future participation in bid. In case the amount can not be recovered from 
dues / security / dues of other contracts with Owner, the same shall be recovered as debt 
liability. 

 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 
In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE 

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained in a readily accessible place first aid box containing the following 
equipments: 

 

(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India 

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 
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b) At every workplace where the number of workmen engaged does not exceed 50, 
there shall be maintained in a readily accessible place first aid box containing the 
following equipments: 

 

(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 

(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory 

Advise Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 

The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport 
/ conveyance facility shall be kept readily available to take injured person(s) who suddenly 
fall seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid 
may be provided in Owner’s hospital in emergency, but subsequent treatment is 
Contractor’s responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 
erect and maintain necessary temporary living accommodation and ancillary facilities for 
labour at his own expense and up to the standards as approved by the Engineer-in-Charge 
at a place outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 

Where drinking water is obtained from public water supply, each work place shall be 
provided with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 
drain or other source of pollution. Where water has to be drawn from an existing well, which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 
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Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women. Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of 
every workplace latrines and urinals in an accessible place and in the following scales: - 
a)Where females are employed, there shall be at least one latrine / urinal for every 25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 
males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there 
is one latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 

 

Other specifications shall comply to the Odisha Factories Rules-1950. 
 

Latrines and urinals: Except in workplaces provided with water flushed latrines connected 
with a water-borne sewage system, all latrines shall be provided with receptacles on dry 
earth system which shall be cleaned at least four times daily and at least twice during 
working hours and kept in a strictly hygienic condition. Receptacles shall be tarred inside 
and outside at least once a year. 

 

If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 
provided. A poster showing the figure of a man and of a woman shall also be exhibited at 
the entrance to latrines for each sex. There shall be adequate supply of water close to 
latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non- 
absorbent material and shall be cement-washed inside and outside at least once a year. The 
dates of cement washing shall be noted in a register maintained for the purpose and kept 
available for inspection. Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be made 
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils 
at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of 
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 
of Contractor’s workmen or employees on the site. The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal authority for execution of such 
work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour. Height of each shelter shall not be less than 12’ from floor-level to lowest part of 
roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12 
sq.ft. per head. 
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8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 
be provided at least one room for use of children under the age of 6 years belonging to such 
women. Rooms shall not be constructed to a standard lower than that of waterproof roof, 
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms 
shall be provided with suitable and sufficient openings for light and ventilation. There shall 
be adequate provision of sweepers to keep the places clean. There shall be two Dhais in 
attendance. Sanitary utensils shall be provided to the satisfaction of local medical, health 
and municipal authorities. Use of huts shall be restricted to children, their attendants and 
mothers of children. 

 
Where the number of women workers is more than 30 or more, the Contractor shall provide 
at least one hut and one Dhai to look after children of women workers. 

 

Size of creche (s) shall vary according to the women workers employed. 
 

Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 

All other provisions shall comply to Odisha Factories Rules-1950. 

8.4.8 Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of 
workers wherever 100 or more Contractor Labour are ordinarily employed and work 
continues for 6 months or more. 

8.4.9 Planning, setting and erection of the above, mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times 
during the progress of the works be kept tidy and in a clean and hygienic condition to the 
satisfaction of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall 
conform generally to sanitary requirements of local medical, health and municipal 
authorities and at all times adopt such precautions as may be necessary to prevent soil, 
water & air pollution of the site. 

 

On completion of the works the whole of such temporary structures shall be cleaned away, 
all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off 
and the whole of site left clean and tidy to the entire satisfaction of the Engineer-in- Charge 
at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti- 
malaria instructions given to him by the Engineer-in-Charge, including filling up any borrow 
pits which may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall 
report to the Owner all cases of failure on the part of the Contractor or his subcontractors 
to comply with the provision of these rules either wholly or in part and the Engineer-in- 
Charge shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these 
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 
Provident Fund Commissioner as the case may be shall be final and binding. Over & above 
the said provision, any court pronouncement having territorial jurisdiction shall be binding 
on both parties as the case may be. 
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8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper 
implementation of these laws & rules or for the purpose of removing any difficulty which 
may arise in the administration thereof. 

 

8.5 CONTRACT LABOUR REGULATION 

8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following 
words and expression shall have the meaning hereby assigned to them: 

 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to 

different departments: 
Govt.Deptt. Designation 
i) Labour : 

Rural Labour Inspector to Labour Commissioner 
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & 

Boilers. 
 

iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 

iv) Any other person of above departments duly authorized by competent 
authority.Owner’s Inspecting Officer means officers as mentioned below: 

i) Plant Manager 
ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 
iv) Safety / Fire Officer 

 

8.5.2 Submission of information before commencement of work: 
Contractor shall, before commencement of the work, furnish in writing to the Engineer-in- 
charge of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can 
be so arranged that inclusive of intervals, if any, for rest it shall not spread over more than 
ten / twelve hours on any day with prior approval of competent authority. If an adult worker 
is made to work more than nine hours on any day or for more than forty eight hours in any 
week he shall, in respect of overtime work, be paid wages at double the ordinary rate of 
wages. 
(ii)        Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substituted rest day, on one of the three days 
immediately before or after the rest day provided that no worker shall work for more 
than ten consecutive days without a full rest day. 

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, 
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notice in English, Oriya & Hindi giving the rate of minimum wages, the hours of work for 
which such wages are payable, the weekly rest days workers are entitled to and name and 
address of the Inspecting Officers. 

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. 

All wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage 
period according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, 
the dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 
work is competed before expiry of the wage period, in which case final payment 
shall be made at the work site within 48 hours of the last working day and during 
normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended 
in Annexure-XI to each worker on the day of work or entry into his employment. On 
termination of employment the Employment Card shall be retained by the Contractor and 
a service certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall 

be maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except 
the following: 

(a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required to 
account for, where such damage or loss is directly attributable to his neglect 
or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 

(f) Any other deduction, which the Owner may from time to time allow. 
(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 

part as have been approved by the Competent authority as in Clause 8.5.1. 



81 
 

81  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period. 

(v) No fine imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall be 
deemed to have been imposed on the day of the act or omission in respect of which 
it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may 
be imposed on a workman and display it in good condition in a conspicuous place on 
the work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended in Annexure-XIII & XIV respectively, which 
should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster 
Roll required to be maintained under these Regulations shall be preserved for 3 years after 
the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by 
him carry out investigations, and send a report to the Engineer-In-charge specifying the 
amounts representing worker’s dues and amount of penalty to be imposed on the 
Contractor for breach of these Regulations, that have to be recovered from the Contractor, 
indicating full details of the recoveries proposed and the reasons therefore. It shall be 
obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct such 
amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 
where there is an appeal, payment of  workers dues would  be arranged by the 
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Engineer-in-charge, wherever such payments arise, within THIRTY days from the date of 
receipt of the decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge. 

 

Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers 
and the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due 
notice at a convenient time. 

 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 

 

Amendments: Government may, from time to time, add to or amend Labour laws and issue 
such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof. 

 

REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers        :  Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident : Form-26 
4. Register of over time : Form-10 
5. Register of health                     :            Form-31 
6. Register for issue of PPEs 
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 
9. Muster Roll                                 :             Form-XII 
10. Employment cards                    :              Form-X 
11. Register of Contract Work : (Form VII) Part-II 

 

Payment of Wages Act-1936 
12. Register of Fines                        :             Form-XVII 
13. Register of Deduction : Form-XIV 
14. Register of Advance : Form-XVIII 

 

Minimum wages Act 
15. Wage slip                                  :              Form-XV 

 

Payment of Bonus Act 
16. Consolidated Register 

 

PF Act 
17. Contribution Register 
18. Inspection Register 
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Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 
 
 

End of Section-VIII 
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SECTION-IX 
 

9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, 
encouragement and support to achieve this objective but is the Contractor’s responsibility 
to establish, maintain, and manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 
of work, Contractor will be provided copies of Owners Health & Safety Manual for 
information and guidance. 

 

The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of 
Contract and shall be debarred from future participation in Contract for one year. 

 

9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by 
Owner and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 
starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 
made good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 
of working & certificate to that effect is available, e.g. for riggers, fitter & other such 
workmen. Operators / drivers of various vehicles must have valid license from competent 
authority. 

 

9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

from time to time. The Contractor shall provide proper Identity Card to their employees, 
which shall be produced for verification on demand at security gate & in working areas. All 
the Contractor workers have to be provided with personal protective equipment as per the 
BISH duly certified by Owner’s Safety Officer. The Contractor has to make provision of 
standard PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer 
before commencement of the work, failing which the Contractor & their workmen shall not 
be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs 
shall not be allowed to continue in duty. On first occasion, he shall be sent back with warning 
and on second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days 
without pay. Repetition of the same shall constrain the management to advise the 
Contractor to remove such person from his employment under this Contract. 
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9.3.4 The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6 Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 

9.4 COMPENSATION: 
For any accident of Contractor workmen while on work the Contractor shall pay 
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 
liable for any such compensation. 

 

9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer-in-charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 
approval of Engineer-in-charge. 

 

9.6 FIRST AID AND INDUSTRIAL INJURIES: 
i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner. 
ii) Contractor shall make outside arrangements for ambulance service for the 

treatment of industrial injuries. Names of those providing these services shall be 
furnished to Owner prior to start of work, and their telephone numbers shall be 
prominently posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 
Engineer-in-charge / Safety Officer shall be kept available for the use of persons 
employed at the site and maintained in good condition suitable for use. The standard 
of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 
employees shall be as furnished under ‘standard’ of Personal Protective Equipments 
as laid down in Clause No.9.13 

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative 
any injury, diseases, dangerous occurrence, near misses and shall cooperate with 
Engineer-in-charge and the Safety Officer in investigation process to establish basic 
causes and recommend appropriate improvements in control and remedial 
measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 
public place. 

 

9.8 NOTICES TO BE DISPLAYED: 
In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 
work premises the following norms relating to safety, health and environment imposed by 
the Owner. 
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❖ Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 
Owner’s premises. 

 

9.9 BARRICADE: 
i) Contractor shall erect and maintain barricades required in connection with his work 

to guard, protect & prevent accidents by others.: 
Areas to be guarded 

a) Excavations 
b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of 
travel shall be marked by red flasher lanterns at nights. 

 

9.10 SCAFFOLDING: 
i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line 

only in accordance with the Owner’s Safety & Health Procedures and in compliance 
with the requirements imposed by the Engineer-in-charge. All scaffold structures 
shall bear the scaffold identification serial number, the safe working load of its 
platform, the signature of Engineer-in-charge and a clear indication of the safe access 
period of seven days. Incomplete scaffolds must bear a caution – “Scaffolding 
Incomplete” (both in Hindi & Oriya). 

 

The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall 
be used by any one unless it has been inspected by Owner’s Safety Officer / 
competent person for satisfactory condition before use and thereafter before every 
subsequent seven days. If scaffolding members are provided by Owner, the 
Engineer-in-charge must certify the members of the scaffold before use. 

 

In case of any modification or alteration in scaffolding, the Contractor must display 
on the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a 
safe structure by Owner’s Safety Officer. 

 

None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 

Any Contractor wishing to make use of an erected scaffold must ensure that 
permission has been granted by the Engineer-in-charge / competent person for the 
purpose and that the structure is capable of taking the load required for the related 
work. The Contractor must also confirm to the management instructions applicable 
to scaffold work control. 
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For work at height, but for short duration, where provision of a full scaffold is not 
reasonably practicable, safety harness must be used as per direction of Engineer-in- 
charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period works 
as can be done safely from ladders. When a ladder is used a Mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well, 
suitable footsteps and handrails shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No 
metallic ladder shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall 
swing or suspend from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise retarded at least 
one meter high above the floor or platform of such scaffolding or staging and 
extending along with the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

iv) Working platform, gangways and stairways should be so constructed that they 
should not sag unduly or unequally and if the height of the platform or gangway or 
the stairway is more than 3.25 meters above ground level or floor level, they shall be 
closely & rigidly constructed, should have adequate width and be suitably fastened 
as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9.0 meter in length. The length of rung between the side rails of ladder shall in no 
case be less than 30 cm for ladder up to and including 3.0 meter in length. For longer 
ladders this length shall be increased at least 15 mm for each additional meter of 
length. Uniform step spacing shall not exceed 30 cms. Adequate precautions shall 
be taken to prevent danger from electrical power. No materials on any of the sites 
of work shall be so stacked or placed as to cause danger or inconvenience to any 
person or public. The Contractor shall also provide all necessary fencing and lights to 
protect the workers and staff from accidents, and shall bear the expenses of defense 
of every suit, action or other proceedings of law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit or action or proceedings 
to any such person or which may with the consent of the Contractor to compromise 
any claim by any such person. 

 

9.11 EXCAVATION AND TRENCHES: 
All trenches 1.2 meters or more in depth shall at all times be provided with at least one 
ladder for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface 
of the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters 
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of the edge of the trench or half of the trench depth whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 

 

9.12 SAFETY MEASURE IN DEMOLITON WORK: 
I) Before any demolition work is commenced and also during the process of the 

demolition work- 
a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 

electrically charged. 
c) All practical steps shall be taken to prevent danger to persons deployed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in- 
charge / Safety Officer shall be kept available for the use of the persons employed at 
the site and maintained in good condition suitable for use. The standard of PPEs to 
be provided by the Contractors to their employees should correspond to Clause 
9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 
shall be provided with protective footwear, protective gloves, dust mask and 
goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective goggles 
& dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective 
face and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for one hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or board to prevent accident to the public. In addition, procedure to 
work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 
work of painting the products containing lead in any form. No female worker shall 
be allowed to work without tight apron near rotating machines. Wherever men 
above the age of 18 years are employed on the work of lead painting the following 
precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint, dry rubbed and 
scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 
adequate facilities shall be provided to enable the working painters to wash them 
on cessation of work. 
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III) When the work is subject to a risk of drowning all necessary safety equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
shall be taken for prompt rescue of any person in danger and adequate provision 
shall be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 
supports shall conform to the following standard or conditions and must comply the 
provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and 
all gear referred to above shall be marked with the safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to shall be loaded beyond the safe working load except 
for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the 
Contractor shall obtain necessary test certificate from competent authority and 
inform the Engineer-in-charge for verification, whenever he brings any machinery 
to site of work. The safe working load and date of load testing & due date of testing 
shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under 
any circumstances. 

g) The lifting area including winch and other such equipment shall be isolated by 
suitable barricade to prevent entry of other persons & animals. 

 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of 
hoisting appliances shall be provided with efficient safeguards. Hoisting appliances 
shall be provided with such means as to reduce to the minimum the accidental 
descent of the load. Adequate precaution shall be taken to reduce to the minimum 
risk of any part or parts of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves and boots as may be 
necessary should be provided. The workers shall not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall 
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 
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VII) These safety provisions shall be brought to the notice of all concerned by displaying 
on a notice board at a conspicuous place of worksite. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer- 
in-charge / Safety Officer of Owner or authorized representatives and the Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from 
the operations of any other Act or rules in force in the Republic of India. The works 
throughout including any temporary works, shall be carried out in such a manner as 
not to interfere in any way whatsoever with the traffic on any roads or footpaths at 
the site or in vicinity thereto or any existing works whether the property of the 
Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a 
Contractor / subcontractor himself works alone or with 2-3 persons and does not 
have specifically designated supervisors, the Contractor shall be treated as 
supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act 
and/or any other specific legislation and is used or erected safely. Minimum stock of 
PPEs must be maintained by the Contractor in site store to meet all times need at 
work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in 
addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the 

prior permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer-in-charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall 
be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his 
representative. 

XXI) Overhead Crane: 
a) No work on overhead crane is permissible when persons are either working or 

otherwise available under the said work. Roadways must be barricaded when work 
is carried out on roofs having eaves (overhanging edges of roof) parallel to 
roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 
other materials. 
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XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, 

trouble-shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 
the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations shall comply with the provisions of the relevant Indian Electricity 
Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a 
serial number, registered and periodically inspected & tested. All such equipments 
used by the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 
wire in plug socket shall be liable for severe penalty. 

 

XXIII) Crane: 
a) Cranes & other heavy equipment must be guided into and out of the plant by a 

person (pilot) walking in front of the vehicle at a SAFE distance. 
b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed 
by the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as 

cranes, tractors, and industrial trucks, machinery etc. unless specifically authorized 
in writing to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All 

loads must be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 
XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly 

filled before starting the job. 
e) Where cutting, burning or welding is to be done overhead, a person must be 

stationed below at a safe distance with an approved fire extinguisher. The area under 
overhead work shall be barricaded. 
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f) Arc welding done at floor level must be shielded to protect personnel from welding 
area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 
under strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer- 
in-charge except to fight fires. 

j) No LPG shall be used for any industrial purpose. 
XXVI) Compressed Gas Cylinder: 
Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder 
shall be moved with the protective cap off or regulator attached except when secured in 
an approved welding buggy. All cylinders whether charged or empty must be secured in 
an upright and approved manner remote from possible damage. 
XXVII) Confined spaces: 

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 
with restricted means of space) until such entry permit is issued and signed by the 
departmental Engineer-in-charge of the confined space work area. 

XXVIII) General Practices: 
Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company 
premises. 

c) Contractor personnel must not enter any building or area not required by their work 
& wondering about the plant is prohibited. 

 

XXIX) House Keeping: 
a)        Good House-Keeping practices are to be followed and the work places kept clean and 

orderly. Rejects & scraps shall be deposited in proper waste containers / place as the 
case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency 
exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards. 
XXXII) Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not 
be covered or blocked and fire equipment lines must always be kept clear. 
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII) Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval 
of the Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 
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XXXIV) Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on process 
equipment, machines, and electrical equipment, as close supervisory coordination and 
control are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer-in-charge. 

9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 
Standard of personal protective equipments to be provided by the Contractors to their 
employees are indicated here below. 

 
NAME OF THE ITEMS WITH SPECIFICATION 
1. Industrial safety helmet conforming IS:2925 
2. Safety shoes conforming IS:9473-1993 
3. Dust mask conforming IS:9473-1983 
4. Safety belt conforming IS:3521-1983 Full body Harness with fall arrest tested to 22KN and 

above. 
5. Safety glasses for dust protection 
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 

 

6.(i) Ear muff conforming IS:6229 
(ii) Ear plug or Ear seal 

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 
fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric) 
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I) 
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce 

for better grip 
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationary frame fitted with ophthalmic grade zero power toughened 

lens and fitting frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark green 
No.11 for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 

Before issue of the above PPEs depending on the need of the area of work the sample of 
the same must be provided to Owner’s Safety Officer for inspection & approval. 

 

The Contractor shall be issued entry pass for their employees after due verification of the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 
7 days of commencement of work) by Engineer-in-charge / Safety Officer. 
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a) None of the Contractor’s employees shall be allowed inside the plant premises 
without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant 
premises as per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of 
appropriate tested tools by their workmen. Safe working practice must strictly be 
followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer-in-charge / Safety Officer immediately for clarification. 

 

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN 
THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER 
RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO 
PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY 
NORMS PRESCRIBED BY THE OWNER. 

 

9.14 CARE IN HANDLING INFLAMMABLE GAS: 
The Contractor shall ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law 
and/or as advised by the Owner’s Fire Officer. 

 

9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 
Temporary combustible structures shall not be built near or around work site. 

 

9.16 PRECAUTION AGAINST FIRE: 
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer-in-charge. 

 

9.17 EXPLOSIVE: 
Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to 
the extent & in the manner to which such permission is given. When explosives are required 
for the works they shall be stored in a special magazine to be provided at the cost of the 
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 
license for the storage and use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the Contractor and the 
Contractor shall indemnify the Owner against any loss or damage resulting directly or 
indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for 
performance of the works and shall provide all facilities in connection herewith. In case the 
Contractor fails to make arrangements and provides necessary facilities as aforesaid, the 
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Engineer-in-charge shall be entitled to do so and recover double the cost thereof from the 
Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and 
to grant of maternity benefits to female workers or submission of materially incorrect 
statment shall make the Contractor liable to pay Liquidated damages an amount not 
exceeding Rs.500/- for each default. The decision of the Engineer-in-charge in such matters 
based on the reports from the Inspecting Officer or from representatives of Engineer-in- 
charge shall be final and binding and deductions for recovery of such liquidated damages 
may be made from any amount payable to the Contractor. 

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 
riotous or unlawful behavior by or amongst his workmen and other employed on the works 
and for the preservation of peace and protection of the inhabitants and security of property 
in the neighborhood of the work. In the event of the Owner requiring the maintenance of a 
special police force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from 
the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse 
protective inoculation and vaccination when required to do so by the Engineer-in-charge. 
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 
huts, bedding, clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy site as required by the Engineer-in-charge failing which within 
the time specified in the Engineer’s requisition, the said work may be done by the Owner and 
the cost thereof recovered from the Contractor. 

 

9.21 USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or 
any of his employee is forbidden and the Contractor shall exercise his influence and authority 
to the utmost extent to secure strict compliance with this condition. 

 

In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 

End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner 
issues written orders to commence the work. If the Contractor commits default in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any other 
right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner 
reserves the right to terminate the Contract without any further reference to the Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-
in-charge and the security & all other dues of the Contractor shall be forfeited. This shall be 
in addition to other penalties. 

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor 
shall be forfeited. 

10.4 for non-performance due to labour strike: 
In case of labour strike, the Contractor shall continue the work or keep the work continued 
by alternate arrangement failing which Owner reserves all rights to get the work done 
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 
the Contract and impose penalty as in Clause 10.2 

10.5 for non-payment of wages within specified period: 
For non-payment of wages to his labours within the specified period penalty shall be 
imposed on the Contractor as per clause No.8.1 (x) 

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is 
liable for termination at the discretion of Engineer-in-charge. 

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to 
safety norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 
account of disruption of generation or dues of Contractor including security, whichever is 
less shall be imposed. The Contractor shall also be debarred from participation in any future 
bidding for at least 3 years thereafter. 
If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case 

shall be referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall 
be final and binding on both parties. 
10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be 
attended with immediate effect. However, if the Contractor fails to do the work within 
reasonable hours or maximum within 48 hours as the case may be, the job may be done by 
engaging other agency at the cost & risk of the Contractor. In such an event, Owner may 
terminate the Contract & debar the party from future work for two years. 
10.10 penalty for non-return of excess materials issued by the Owner. 

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work 
to the warehouse in proper manner and obtain receipt to this  effect before issue of 



97 
 

97  

Completion Certificate by the Engineer-in-charge. If the same is not complied, the 
Contractor shall be liable for cost of the same and 20% additional charge over & above the 
value as per warehouse records and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such work 
shall be the liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 
their scope & the work is affected on account of this shortfall, Owner reserves the right to 
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner 
with 25% additional charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 

 

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: - 

 

1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 
debt liability. 

 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, 
on the initiative of either party, be referred to the adjudication of a sole arbitrator, within 
thirty days of receipt of notice from the contractor of his intention to refer the disputes to 
arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel 
of three arbitrators and intimate the same to the contractor. The contractor shall within 
fifteen days of the receipt of this list select and confirm his acceptance to the appointment 
one from the panel as arbitrator. If the contractor fails to communicate his selection of the 
name within the stipulated period, the MD or MD-in-charge of OPGC shall without delay 
select one from the panel and appoint him as the sole arbitrator. If the MD or MD-in-charge 
of OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send 
a similar panel to the MD or MD-in-charge of OPGC within fifteen days. The MD or MD-in-
charge of OPGC shall then select one from the panel and appoint him as the sole arbitrator 
within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the contractor shall 
communicate to the MD or MD-in-charge of OPGC the name of one from the panel who 
shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final 
and conclusive. 

 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 
aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, however 
continue during the arbitration proceedings. 

 

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices 
to both the parties fixing the date of the first hearing. 

 

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 
making and publishing the award. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference and shall 
give a reasoned and speaking award/awards. 

 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate court 
at Bhubaneswar under the jurisdiction of Odisha High Court. 

 
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who 
may direct to and by whom and in what manner. Such costs or any part thereof shall be paid 
and may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 

 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 
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Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty 
period. 

 

11.1 jurisdiction / governing laws: 
a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 
High Court alone shall have exclusive jurisdiction in all matters arising under this 
contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 
 
 
 
 

End of Section-XI 

 
 

End of GCC Volume-II 



100 
 

100  

SCHEDULE ‘A’ 
REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

 
 
 
 

 
ice 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

8.1(vii) Duration of return of number and description by Fortnightly 
trades of workmen employed on works to be 

submitted to Engineer-in-Charge. 
 

Authority competent to reduce compensation OPGC 
amount. 

5.11 Defects Liability Periods as in tender document 
 

5.12 Training of apprentices Maximum number to 
be engaged as per the 
Apprentice Act.1961. 

Category 
(a) 
(b) 
(c) 
etc. 

 

6.3.1 Interim bills/running bill Monthly in case of maint. 
Contract & after achieving 
Milestone as agreed in 
Schedule of work in const- 
Ruction contract. 

 

11.1 Authority for appointing arbitrator OPGC 

2.1 Accepting Authority Authority who floats NIT 

2.19 Market Rate- percentage addition to 
Cover overheads and profit 

10 per cent 

 
1.14 
4.9 

 
Earnest money 
Security Deposit shall be calculated as under: 
(i) Contract value up to Rs.1 crore 

 
2% of the total quoted pr 

 
10% 

 
(ii) Contract Value more than Rs.1 crore but not 

exceeding Rs.5 crore 
7.5% of contract 
value 

 
(iii) Contract value more than Rs. 5 crore 5% of contract value 

 
Schedule of Rates applicable  

OPWD 

3.25 Time allowed for execution of works or time schedule. as in tender document 

 
Authority competent to decide if “any other cause” 
of delay is beyond Contractor’s control 

OPGC 
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued Qnty. Place of issue Max. 
allowable % 

Unit Rs. of wastage 

1 2 3 4 5 6 7 

1 Cement 
if issued 

 

2 Reinforcement Steel 
a) Mild steel 6 mm 

MT 

 
 

MT 

 ITPS warehouse 
or nearest 
Railhead 

 
ITPS warehouse 

3% 

 
 

5% 

& above dia 
 

(b) Tor steel rod 

 

MT 

 or nearest 
Railhead 
ITPS warehouse 

 

5% 

of all dia 
 
3 Structural Steel 

 

MT 

 or nearest 
Railhead 
ITPS warehouse 

 

5% 

(plates and rolled 
Sections only) 

  or nearest 
Railhead 

 

4 All spares NA -do- NA 
5 Lubricant NA -do- NA 
6 Fuel Oil NA -do- NA 
7 Conveyor belt NA -do- NA 
8 Railway sleepers NA -do- NA 
9 Mill liner NA -do- NA 
10 Ball for Ball mills NA -do- NA 
11 Rails NA -do- NA 
12 Point & crossing NA -do- NA 
13 Fish plate NA -do- NA 
14 Module NA -do- NA 
15 Cards NA -do- NA 
16 Monitor NA -do- NA 
17 Recorder NA -do- NA 
18 Indicator NA -do- NA 
19 Gauges, pressure temp NA -do- NA 

20 Switches NA -do- NA 

 
Signature of Issuing Officer……………….. Signature of Contractor…………….. 
Date……………….. Date……………. 
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ANNEXURE-I 
 

NAME OF THE BIDDER: 
NAME OF THE WORK: 

 
 

 

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 
THREE YEARS 

 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly 
or through
 sub- contractor 

Remarks 

 
From 

 
To 

        

 

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
Support of the work mentioned above is required to be enclosed. 

 
 
 

 
SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 

NAME OF THE BIDDER: 

NAME OF THE WORK: 

CONCURRENT COMMITMENTS 

 
Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 

NAME OF THE BIDDER: 
 

NAME OF WORK: 

 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 
 

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 

 

Category Category- 
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location 
of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 

 

 
SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 

 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 
engineer/supervisor 

Details of Personnel to be deployed on this work No. 
Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 

 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 

 
SIGNATURE OF BIDDER 
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ANNEXURE-V 
 

NAME OF THE BIDDER: 

NAME OF THE WORK: 

INFORMATION ABOUT BIDDER 
 

1. In case of proprietary firm: 
 

1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 

 

2. In case of partnership: 
 

2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 

 

3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 

 
Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 

Signature of the Bidder 
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ANNEXURE-VI 
 

NAME OF THE BIDDER: 

NAME OF THE WORK: 

 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 

 

1. Photocopy of Power of attorney of the signatory of the tender 
 

2. Income Tax / Sales Tax Clearance Certificate 
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 

4. Certificate by Nationalized / Schedule Bank/ Chartered 
Accountant Firm showing financial capacity. 

 
5. Provident Fund No. 

 

6. Bid Guarantee / E.M.D. 
 

7. Letter of undertaking 
 

8. Permanent Account Number of Income Tax 

 
 

 
SIGNATURE OF BIDDER 
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NAME OF THE BIDDER: 

NAME OF THE WORK: 

 
 
 
 

 
EXCEPTIONS AND DEVIATIONS 

ANNEXURE-VII 

 
 

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered 
unavoidable. 

 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 

NAME OF BIDDER: 
 

NAME OF WORK: 

 

 
DETAILS OF PROPOSED ORGANISATION 

 

 

The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 

 

Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 

 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 

 
 

Mr. / Mrs. residing in 
  and presently holding the position 
  of the    
  firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work    

 

 
 
 

 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 

WITNESS: 
1. 
2. 
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ANNEXURE-X 
 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 

NAME OF THE BIDDER: 

NAME OF THE WORK: 

 
 
 
 

 
ANNUAL TURNOVER STATEMENT 

 

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 

 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 
Previous to previous year   

Previous year   

Present year   

 

NOTE:        1.  Copies of audited balance sheets with profit and loss account of 3 years shall be 
submitted along with the Technical bid in support of above entries. 

 
2. Bidder shall work out Net worth on the following basis: 

Net worth: Reserve + Capital – Accumulated loss. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 
 

(i) Name and address of Contractor …………………………………………….. 
 

(ii) Name and address of establishment in/under which contract is carried on…………… 
 

(iii) Nature and location of work………………………………. 
 

(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-
XIII 

EMPLOLYMENT CARD 
 

(a) Name and address of Contractor   
 

(b) Name and address of establishment in/ under which contract is 
carried on:   

 
(c) Nature and location of work: 

 

(d) Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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 1
 Sl.No. 

2
 Serial number in Register of 

workmen employed by 

3
 Name of employees 

4
 Designation / Nature of work 

5
 Daily attendance / No. of units 

worked 

6
 Total attendance / units of 

work done 

7
 Daily rate of wages / piece rate 

8
 Basic wages 

9
 D.A. 

1
0 Overtime 

1
1

 Other cash payments (nature 
of payment to be indicated) 

1
2

 Total deduction 

1
3 Net amount paid 

1
4

 Time & date of payment 

1
5 Place of payment 

1
6 Signature or thumb impression 

of workmen 

1
7 Initials of contractor or his 

authorized representative 

1
8 Initials of authorized or 

Principal employer 

1
9 Remarks 
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ANNEXURE-XV 
 
 

REGISTER OF FINES 

 

(b) Name and address of Contractor   
 

(b) Name and address of establishment in/ under which contract is carried on:   
 

(c) Nature and location of work: 
 

(d) Name and address of Principal Employer: 
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ANNEXURE-XVI 

 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor   
 

(b) Name and address of establishment in/ under which contract is carried 
on:   

 

(c) Nature and location of work: 
 

(d) Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 

Name & address of Contractor: 
 

Name & address of establishment in/under 
Which Contract is carried on: 

 

Nature and location of work: 
 

Name and address of Principal Employer: 
 

Name and father’s / husband’s name of the workman: 

For the week/fortnight/month ending: 

Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref: Date: 

Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 

 

Dear Sir, 
In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, 

Module – A, Fortune Towers, Chandrashekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” 
which expression shall unless repugnant to the subject or context include its successors and assigns)
 having issued Tender Specification Against NIT 
No dt.  to 
M/s having        its         Registered        /        Head        office at 
   
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 
have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of Rs.
 valid up to On behalf of the Bidder, as 
a condition for participation in the said tender. 

 

We, the Bank incorporated under law and having 
one of our branches at  and having our Registered office/Head office at 
  do here by unconditionally and irrevocably guarantee and under take to pay to the 
“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent of the said sum of Rs. (Rupees only). Any such 
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 

 
This guarantee shall be irrevocable and shall remain valid upto . If any further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s on whose behalf this guarantee is issued. 

 

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the owner in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability. In witness where of the Bank, through its 
authorised officer, has set its hand and stamp on this day of 
  20   
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Witness: 

Signature                                                                         

 
   NAME:                                                                               NAME: 
 

 
(Designation with Bank stamp) 

Official Address 
 
 

Attorney as per Power of Attorney 

No.  

Date   
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 

At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 

 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-
751 023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the 
subject or context include its administrators successors and assigns) having agreed to the price, 
terms and conditions of Tender and Letter of Intent bearing no.   
dated issued which has been unequivocally accepted by the Contractor M/s 
  for the work of (hereinafter 
called the said contract) to accept a performance Guarantee as herein provided for Rs. 
  (Rupees only ) from a Nationalized bank in lieu of the 
security deposit to be made by the contractor or in lieu of the deduction to be made from the 
contractor’s bills, for the due fulfillment of the terms and conditions contained in the said contract 
by the said contractor, We the  Bank (hereinafter referred to as “the 
said Bank” and having our registered office at   do hereby undertake 
and agree to indemnify and keep indemnified   OPGC   from   time to time to the extent   of Rs.
  (Rupees only) against any loss or damage, costs, 
charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained 
in the said contract and to unconditionally pay the amount claimed by OPGC on demand and without 
demur to the extent aforesaid. 

 

5. We Bank, further agree that OPGC shall be the sole judge of and as to 
whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said Contract and the extent of loss, damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by OPGC on account thereof and the decision 
of OPGC that the said contractor has Committed such breach or breaches and as to the amount or 
amount of loss, damage, costs charges and expenses caused to or suffered by or that may be caused 
to or suffered by OPGC from time to time shall be final and binding on us. 

 

6.  We the said Bank further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract and till all the 
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the 
said Contract have been fully and properly carried out by the said contractor and accordingly 
discharges this Guarantee, subject, however, that OPGC shall have no claim under the Guarantee 
after 90 (Ninety) days from the date of expiry of the Defects Liability period as provided in the said 
Contract i.e. (Date) or from the date of cancellation of the said 
contract, as the case may be, unless a notice of the claim under this Guarantee has been served on 
the Bank before the expiry of the said period in which case the same shall be enforceable against 
the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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7. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said 
Contract or to extend time of performance by the said Contractor or to postpone for any time and 
from time to time any of the powers exercisable by it against the said Contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the said Contract and 
either securities available to OPGC and the said Bank shall not be released from its liability under 
these presents by any exercise by OPGC or of the liberty with reference to the matters aforesaid or 
by reason of time being given to the said Contractor or any other forbearance, act or omission on 
the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so 
releasing the Bank from its such liability. 

 
8. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security, which OPGC may have retained or obtained from the Contractor shall 
at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

9. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 
the prior consent of OPGC in writing and agree that any change in the Constitution of the said 
Contractor or the said Bank shall not discharge our liability hereunder. 

 

If any further extension of this Guarantee is required the same shall be extended to such required 
periods on receiving instructions from M/s on 
whose behalf this guarantee is issued. 

 

In presence of 
WITNESS For and on behalf of (Bank) 
1. Signature   
2. Name & Designation   

Authorization No.                           
Date and Place        
 
 
 
  Bank’s Seal   
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NOTES: 
FOR PROPRIETARY CONCERNS: 

Shri   

 
 

S/o   

 
 

resident of 

      carrying   on    business    under    the    name    and    style    of 
     at (hereinafter called “ the 
said Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives). 

 

FOR PARTNERSHIP CONCERNS 
M/s    a partnership firm with its office 

  (hereinafter called “ the said Contractor” which expression shall unless 
the context requires otherwise include their heirs, executors, administrators and legal representatives); 
the names of their partners being (I) Shri    

(II) Shri    
S/o 
S/o 

  etc. 

FOR COMPANIES 

M/s a company registered under the Companies Act, 1956  and 
having its registered office in the state of (hereinafter called “the said 
Contractor” which expression shall unless the context requires otherwise include its administrators, 
successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
(On Non-Judicial Stamp Paper of Appropriate Value) 

To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 

 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 
023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 
bearing no. dated issued by the Owner which has been unequivocally 
accepted by    in connection with the work of 
  Specification No ................ (Hereinafter called the said 
contract) to make at the  request of the Contractor a lump sum advance  of 
Rs.     (Rupees           
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the 
Owner .   We,      Bank incorporated under           
and having one of our branches at (hereinafter referred to as “the said 
Bank” do hereby guarantee the due recovery by the Owner of the said advance with interest thereon as 
provided according to the terms and conditions of the Contract. If the said Contract fails to utilise the said 
advance for the purpose of the contract and / or the said advance together with interest thereon as 
aforesaid is not fully recovered by the Owner, we,  Bank here-by 
unconditionally and irrevocably undertake to pay to the owner on demand and without demur to the 
extent of the said sum of Rs. /- (Rupees   ) 
only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by 
reason of the owner not being able to recover in full the said sum of Rs.  /- 
(Rupees       
_ ) only with interest as aforesaid. 

 

2. We, Bank further agree that the Owner shall be the sole judge of 
and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract and till the said 
advance with interest has been fully recovered and its claim satisfied or discharged and till Owner 
certifies that the said advance with interest has been fully recovered from the said Contractor, and 
accordingly shall have no claim under this Guarantee after 30 (thirty) days from the date of satisfactory 
completion of the said contract ( as per the mutually agreed work schedule ) i.e. up to and inclusive 
of (date) unless a notice of the claim under this Guarantee has been served on the bank before the 
expiry of the said period i.e. (date) in which case the same 
shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the 
expiry of the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 
Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 
or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 
and from time to time any of the powers exercised by it against the said contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or the 
advance available to the owner and the said Bank shall not be released from its liability under these 
presents by any exercise by the Owner of the liberty with reference to the matters aforesaid or by 
reasons of time being given to the said contractor or any other forbearance act or omission on the 
part of the owner or any indulgence by the owner to the said Contractor on any other matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have the effect of 
so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing 
any security, which the Owner may have retained or obtained from the contractor shall at the time 
when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Owner in writing and agree that any change in the Constitution of the said 
contractor or the said Bank shall not discharge our liability hereunder. 

 

If any further extension of this Guarantee is required the same shall be extended to such required periods 
on receiving instructions from M/s on whose behalf this 
Guarantee is issued. 

 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
  /- (Rupees only) together with 
interest. Our undertaking shall commence from the date of execution and shall remain in force up to 
  Dated this  day of                                 
In presence of  For and on behalf of (the Bank) 

 

WITNESS Signature   
 

1. Name    
 

2. Designation   
 

Authorisation No   
Seal of the Bank    
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The above guarantee is accepted by the Owner 
 
 

 
 

NOTES 

For Proprietary Concerns 

For and On behalf of the 
Ib Thermal Power Station 

Shri Son of    
Resident   of carrying on   business   under   the   name   and   style 
of at (hereinafter called “the said Contractor” which 
expression shall unless the context requires otherwise include his heirs, executors, administrators and 
legal representatives) . 

For Partnership Concerns 
 

M/s  a partnership firm with its office     
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include their heirs, executors, administrators and legal representatives) the name of their partners being 
(I) Shri    
S/o (ii)Shri  
S/o  etc. 

For Companies 
 

M/s  a company under the Companies Act 1956 and having its 
registered office in the State of    
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 
 
 
 
 
 

***************************************************
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SAFETY, HEALTH & ENVIRONMENT (SHE) 
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1. INTRODUCTION 
The purpose of this standard is to specify the requirements for managing safety when contracting work. This safety 
standard is based on the best practices for managing contractor safety in the utility industry. 
CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all subcontractors 
on site and will be accountable for subcontractor performance with respect to Environment, Health & Safety and 
(EHS). 
Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s 
SHE Program and Plan to the OPGC concerned Project Manager. 
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local experience 
and legal requirements for safe working practices for all activities of the project involved with high & medium risk. 
This SHE management program also applies to all personnel involved in Company projects. All parties are required 
to comply with this safety program as well as all National, State and Local regulatory guidelines. 
3. OBJECTIVE 
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. 
This procedure has been developed to assist both OPGC and Contractor Managements to control these hazards and 
ensure that high standards of safety to which OPGC is committed have been met. The procedure shall be provided 
to all high & medium risk contractors with other bid documents. Contractors participating in the bidding shall go 
through the procedure carefully & submit an undertaking in the format given as in Appendix-2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during 
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the Policy 
objective. Refer OPGC EHS Policy as enclosed. 
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC. 

OPGC SAFETY BELIEFS: 
1.  Safety comes first for our people, our contractors and the individuals in our communities, and all our work 

activities need to be conducted in a safe manner that promotes personal health, safety and well-being. 
2. All occupational incidents can be prevented. 
3.  Working safely is a condition of employment and each person is responsible for their own safety as well as 

the safety of their teammates and the people in the communities in which we work. 
4.  All OPGC people and contractors have the right and obligation to stop work as soon as they identify a 

situation they believe to be unsafe. 
5. RESPONSIBILITIES 
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 
approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following 
is to be used: 
OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 
project involved. 
OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 
project. 
Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the project. 
Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the 
Contractor on the project, in compliance with the project agreements OPGC policies. 
Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel – individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the 
context otherwise requires. 
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Contractor – A person or company contracting with OPGC to supply products or services. 
Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with OPGC 
to supply products or services. 
Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The process is 
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 
performance and appropriate safety programs are awarded work. 
Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 
preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract. 
Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the 
pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work, 
conducting the closing meeting with the contractor and completing the contractor evaluation. 
Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 
responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. 
The Contract Monitor will compare the contractor’s work and work methods with the standards and expectations 
defined in the contract. 
OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only. 
Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 
discuss AES safety standards and the specific safety requirements for the contracted work. 
High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, confined 
space entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & 
shoring. 
Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 
result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 
excavation, welding, carpentry, civil work. 
Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 
in a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 
equipment maintenance, office cleaning. 
Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to the 
work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for proposal 
documents. 
Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and document 
the critical safety issues pertaining to the day’s work. 
Shall/Will: The word 'shall' is to be understood as mandatory 
Should: The word 'should' is to be understood as strongly recommended 
May: The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas: A Restricted area is defined as that area over which OPGC exercise control of all 
movements and operations and where entry is granted only with permission from OPGC. 
Hazardous Areas: An area in which there exists or may exist flammable or other hazardous atmosphere. 
Safety Document: Is a formal written statement used to control the Risk associated with the works 
performing in OPGC Premises. 
Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS: 
The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 
everyone commits to error-free performance. The commitment to achieve this goal will result in increased 
productivity and the prevention of job related losses. 

 
Active participation and personal cooperation of all supervision and employees, and a positive coordination of 
their efforts carrying out the following: 

 
➢ Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to 
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develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 
regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has been 
remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking the work 
stoppage was an error. A person will not suffer retribution or negative consequences of any sort for 
stopping work for safety reasons. Establish and maintain a system for early detection and correction of 
unsafe practices and conditions. 

 
➢ Contractors on OPGC site must obey OPGC safety rules, signs and instructions. 

➢ All contract employees have a responsibility for their own safety and the safety of others. 

➢ The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 
resulting from enforcement of the OPGC Safety Rules. 

➢ Contractors are responsible for establishing control measures to protect employees under their control 
from exposure to hazards. 

➢ Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 
enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on 
site. 

➢ If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 
barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 
removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded 
openings must be attended at all times. 

➢ Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 
Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline. 

 
➢ Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include: 
▪ Safety meetings and safety communications; 
▪ Use of incident trends and causal analysis to preclude reoccurrence of similar incidents; 
▪ Use of proper work procedures, personal protective equipment, and mechanical guards; 
▪ Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries. 
 

8. ESSENTIAL DUTIES: 
(i) Use effective verbal and written communication skills. 

 
(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices 
 

(iii) Work up to a 12 hour shift. Never work beyond 12 hours unless other wise OPGC Project Manager 
allows to do so. 

 
(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize 

them. 
 

(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 
smell of smoke, different colored warning tags, warning sirens). 

 

(vi) Understand and implement lockout/tag out procedures in a safe manner. 
 

(vii) Participate in the jobsite Safety meetings as required. 
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9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious adverse 
outcome. Contractors must ensure that employees working under their control do not violate these Cardinal Safety 
Rules. Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the employee and, 
if OPGC determines it appropriate, the Contractor, up to and including termination from the current job and 
removal from consideration for future OPGC contracts. The OPGC Cardinal Safety Rules are: 

 
(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre- 
job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol 
or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on 
the job. 

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 
violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with 
the performances of any contract for works or services it may have with OPGC. 
The only safe source of drinking water is a drinking fountain/taps. Other sources shall not be used. 
➢ Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 

been designated & authorized by OPGC. 

➢ Contractor personnel must not enter any building or area not required by their work. Wandering about 
the plant is prohibited. 

➢ Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any 
other designated site. 

➢ Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited. 

➢ Taking rest & food in unauthorized sites will be treated safety rule violation; 

11. SITE ENTRY PROCEDURE 
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 
personnel requiring admission to the Site, a Security gate pass request must be processed in advance. 
11.1. “Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to 
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 
after site safety induction/training and duly certified by EIC on the gate pass entry request application. After 
imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No contractor 
and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety training has 
been given to them and duly stamped as above 
OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the normal 
visitors. 
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These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 
All Contractors’ staff must enter and leave the site via the Security Gate. 
All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving 
site. This applies at all times. 
If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will 
be removed from Site. 
Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized 
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no 
objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or 
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises. Unauthorized 
entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials shall be entered inside 
Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry rule shall be 
treated major safety violation. Strong disciplinary step will be booked against the violation. 
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC. 
Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s 
job. 
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 
Project Manager. This is one of the important Contractor’s job planning activity. 

 

13. HEALTH & FITNESS 
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 
disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 
provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 
entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 
certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an interval 
of one year for their employees. 
14. WORK PERMIT 
Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 
as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at 
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height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, 
chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is 
deployed and the person must clearly understand his duty & responsibility. Project manager/ EIC or his authorized 
representative supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 
consent of the contractor or his representative. It shall be the responsibility of the contractor to see that none of 
his employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre-job 
briefing and job safety awareness by the EIC and the contractor or his safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items 
and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits shall 
be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular intervals 
during the course of project. All solvents shall be kept in approved, properly-labeled containers. Contractors’ bill 
payment will be held up unless otherwise housekeeping of their job site is maintained. 
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 
offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 
OPGC. The Contractor will also be given access to any reasonable area around the site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as 
is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 
manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of all 
said equipment. 
17.1. Protective Personnel Clothing and Equipment 
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 
protective personal clothing and other protective equipment which shall be maintained in good condition or 
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the responsibility 
of the contractor to provide adequate instruction/training for the correct usage and maintenance of these 
equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The Contractor is also 
responsible for ensuring that the PPE is used and maintained in accordance with the manufacturer’s specifications. 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves the 
right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the same 
from the Contractor with two (2) times of the cost of item as administration fee for every item issued. 
PPEs shall m e e t t h e f o l l o w i n g   m i n i m u m   s t a n d a r d   and shall be maintained in good condition 
to give desired level of protection to wearer. Contractor has to assess the quantity of PPE required considering 
the job hazard and nature of job. 
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat- 
IS/ DGMS/ CE/ ANSI c e r t i f i e d 
Material- HDPE and ABS Plastic 
Colour- DARK YELLOW with name of contractor mentioned in front portion. 
All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle. 
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/ Kalgem-Tortoise or any other 
equivalent brand approved by OPGC EHS 
B. Safety Glass/ Safety Goggles - 
IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 
areas with adequate visibility. 
Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 
approved by OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe - 
IS/ DGMS/ CE/ ANSI certified 
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Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand- Bata / Liberty/ Jaypee 1217/ SG Securite- Concord or Black night/ Udyogi- Tango, Mallcom- 
Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask- 
IS/ CE/ ANSI certified 
Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. Ear Plug/Ear Seal/Ear Muff- 
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves - 
IS/ DGMS/ CE/ ANSI certified 
Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 
Material (Light Duty)- PVC dotted type of reputed brand 
Make- Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 
IS/CE/ANSI certified hand gloves shall be used. 

 
G. Welding face shield attachable to helmet - 
IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality 
Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE 

marking. Make- Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer. 

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope 
or 8mm standard wire rope 5000lbs (22KN) rating. 
Refer section-41 (Fall Protection) for details. 

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall 
be provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN 
standards. 
17.2. PPE Zones & PPE Excuse Zones 
Sl No PPE type Area of Use Excuse areas/locations 

 
 

 
1 

 
 

 
Helmet 

Compulsory from Plant Gate. Two wheeler riders & 
pillion riders must use crash helmet while driving 

Offices, Office Corridors, 
Control rooms, Canteen, 
hospital & Service 
Building front while 
people are with no work 
or with office work 
activities with no risk to 
head from external 
source. 

 
Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

 

2 

 

Safety Shoe 

Compulsory from Plant Gate  
Places other than the 
areas specified. 

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

 
 

3 

 
 

Safety glass 

Compulsory in all work areas Main road from Plant 
Gate to CHP Track 
hopper, 
Other roads except the 
roads inside Boiler area, 
Offices, Office Corridors, 
Control rooms, Canteen, 

 

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 
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   Hospital while people are 
with no work or with 
office work activities with 
no risk to eye from 
external source. 

4 
Ear Plug/Seal/ Ear 
Muff 

In all high noise areas greater than noise level 85 dBA 
Places other than high 
noise areas 

 
5 

 
Hand Gloves 

 

Compulsory during all field works, material handling, 
working where risk of injury to hand prevails 

 
Office activities 

 
 
 
 

6 

 
 
 
 

Dust mask 

 

 
In all dust generating areas(ESP hopper cleaning, Dry 
Ash handling, Cleaning, Sweeping, Soil excavation, 
Asbestos/Asbestos containing material handling, Coal 
Handling Plant, Painting work, visible fugitive emission 
in Boiler and other areas etc) 

 
Excuse for non dust 
generating Areas 

7 Welding face shield During welding operation only  
 
 
 
 
 
 
 
 
 
 

Non Specified activities 

8 Cutting glass During cutting operation only 

 

9 
Chemical 
respirators 

During fuming Chemical handling or hazardous gas 
handling. Atmosphere with Chemical fumes, 
hazardous gas fumes. During welding operation. 

10 
Chemical 
Suit/Apron 

During hazardous Chemical/ substance handling, Lead 
acid Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste handling 
& Lead Acid battery maintenance. 

 

12 
Chemical Goggle/ 
Face shield 

During hazardous chemical/substance/waste handling 
& Lead Acid battery maintenance. 

13 
Encapsulated suit 
for Chlorine 

In Chlorine atmosphere greater than 50 PPM 

 

14 

 
Self Contained 
breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon 
monoxide, Acid fumes) where chemical respirator is 
not recommended, Confined Space with hazardous 
fume or gases 

 

15 
Arc flash Suit with 
boot and hood of 
suitable rating 

During Electric Panel Breaker & MCC modules 
Operation 

 

16 
Electrical hand 
gloves of suitable 
rating 

 

Working with live electrical power sources 

 

17 
High temperature 
hand gloves & 
jacket 

 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass 
areas, other place taking Safety Officer’s approval 

19 
Lead laminated 
coverall 

Working with radiographic substances 
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20 Reflected jacket 
Inside confined spaces and as advised by OPGC 
Project Manager/EHS 

 

21 Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC 
Project Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection 

23 
Welding jacket/suit 
& hand gloves 

Standard flame resistant welding jacket/suit & heat 
resistant leather hand gloves 

 

 

17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y 
Officer i n a d v a n c e for approval. On approval, the S afety O fficer will retain the sample. The approved quality 
PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any unauthorized change 
of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and may lead to disciplinary 
action. On completion of work, the sample shall be returned to the contractor. The specification given above for 
different types of general PPEs is minimum quality standard. Contractors are free to provide better quality PPEs 
but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside OPGC premises. 
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 
required by OPGC regulations and good practice prior to starting work. 
Contractors will be responsible for providing their employees and any subcontract employee with all safety 
information provided to it by OPGC including, but not limited to: 
Project-specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and 
Precautionary measures and procedures for performing the work. 
18.2. Pre- Job Briefings 
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 
to work each day. Additional job briefings shall be held if significant changes occur during the course of the work 
that might affect the safety of the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES. 
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified 
that he can clearly communicate with his team members. Besides, Supervisors shall be able to communicate in 
English. All high skilled & semiskilled employees must have job specific competence. OPGC will evaluate/verify 
competence and will reject employees who are not found with inadequate competency. 
20. RESTRICTED AREAS 
All Contractors must receive authorization from the OPGC Contact Person before performing work in areas posted 
“DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs. Contractors shall install warning 
tape for areas that require additional warning because of the work being performed there. 
21. ALCOHOL AND DRUGS 
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of 
or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for 
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of this rule will be 
immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor. 
22. DRIVING & PARKING 
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior 
to and during the period of the work. 
The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to 
operate vehicles as per the classification of vehicle. 
Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 
Heavy vehicles speed shall not exceed 10kmh at any point of time. 
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 
coordinated with OPGC contact person and Security. After the delivery is made to the job site, the delivery vehicle 
must be parked in the designated parking area or must exit the job site. 
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Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully- enclosed 
cab. Seat belts must be worn when operating equipment. No Contractor shall permit earthmoving or compacting 
equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment has in operation 
a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor- designated employee 
signals that it is safe to do so. 
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 
➢ Always wear a seat belt; 

➢ Always observe traffic rules, especially speed limits; 

➢ Never drive after consuming alcohol/drugs; 

➢ Never drive when very tired; 

➢ Never overload the vehicle; 

➢ Drive carefully; 

➢ Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 
asleep. 

➢ Vehicles are PUC certified with validity of expiry. 

➢ Heavy vehicles are provided with fire extinguishers 

Crash Helmet use – Riding two wheelers without the use of crash helmet from plant gate is prohibited. Contractor 
shall ensure, the crash helmet is all times being used by his people riding two wheeler. 
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 
arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC. 
24. SAFETY INSPECTION / AUDIT 
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 
and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe 

practices. 
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 
environment. 
25. REPORTING AND INVESTIGATION 
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 
immediately. 
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to carry out formal investigations to find out the root causes and there by identify the required 
corrective actions to avoid the reoccurrences. 
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 
Contractor shall prepare a summary report of its safety performance together with accident statistics and submit 
to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid. In 
case of an injury to some contract worker, please inform immediately available OPGC personnel or first 
aid centre or central control room using (phone 248/222/06645 222222). 
Only trained and certified people shall provide first aid to the injured. 
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate 
the injury more and some cases may lead to death. 
Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 
➢ The Contractor shall adopt the OPGC JSA & JSB practice/advice. 
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➢ The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 
System. 

➢ Under no circumstances must work be started until the appropriate JSA has been prepared and complete 
the Pre-job briefing. 

➢ Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 
briefing to all members. 

➢ Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 
of the safety document at site. 

➢ Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall 
ensures that its staff are fully familiar with the actions to be taken incase of an emergency. 
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 
other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency 
Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS 
meeting. 
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and directions 
to reach there in case of emergency. 
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 
Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 
evacuating. 
Do not run and do not stop to collect your belongings. 
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system. 
Obey instructions given by the OPGC contact person staff and assembly point coordinator. 
Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 
announcement is made by the Main Control Room. 
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action. 
28.3. Reporting Emergency: 
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this 
will connect you to the Plant Main Control Room. Other 
Emergency Contacts are- 
 Intercom P&T 
Fire Station 777 06645222257 
Ambulance 277/248 06645222216 
Hospital 666 06645222243 

Give your name, location, and the details of the emergency. Follow any instructions given. 
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc. 
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 
endanger your safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide 
full time safety supervisor who will be responsible for ensuring the work is performed in accordance with the 
applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 
Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and skills, 
to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized for 
safety supervision but in case the Project Manager find ineffective supervision, the contractor may be asked to 
provide independent safety supervisor. 
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 
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the list of their safety professional along with Safety In charge stating name, qualification, experience & contact 
number to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS prior to issue 
of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety Supervision at 
Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the 
contracted job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 
specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if the 
Contractor fails to implement OPGC’s safety expectation satisfactorily. 
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all EHS 
issues arising under this contract. 
30.2. Coordination with other officials 
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 
of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified. 
30.3. Communications with Media Restricted 
In the event of an accident or other condition on site, contractor shall not communicate with the media or any 
other entity without the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 
equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 
inspection/certification authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained 
prior to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic materials onto 
OPGC premises. 
33. PROHIBITED MATERIALS 
Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 
➢ Asbestos, Asbestos Containing Material (ACM). 
➢ Mercury containing material. 
➢ Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES 
➢ Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials. 
➢ All containers containing hazardous materials must be clearly labeled  indicating their contents and 

appropriate hazard warning information. 
➢ Hazardous materials must be stored in a secure location agreed with the OPGC Contact person. 
➢ Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on 

any personnel. 
➢ All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 
supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 
information. 

➢ Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 
around the plant premises. 

35. SMOKING 
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside 
Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking 
zone(s). 
36. SUB CONTRACTOR 
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by 
OPGC. The Contractor shall regularly check sub-Contractor's compliance with safety requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
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37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport 
or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 
blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo 
nets, containers, pallets, etc. 
37.2. Standard Requirements 
➢ All lifting tackle shall be tested and certified by approved competent person. 
➢ The Contractor shall make available, as necessary, any certificates and inspection records. 
➢ Lifting tackle shall not be issued or used without a current test certificate. 
➢ All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service. 
➢ Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The 

SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 
be adhered to. 

➢ Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
➢ Slings shall not be shortened with knots, bolts or other makeshift devices. 
➢ Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type 

of hitch and the type of material. 
➢ Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present: 

• Acid or caustic burns 

• Melting or charring of any part of the sling surface 

• Snags, punctures, tears or cuts 

• Broken or worn stitches 

• Distortion of fittings 
➢ No heavy loads or excessive strain may be placed on ropes. 
➢ Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 

or burned by “snubbing off” too fast. 
➢ Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent. 
37.3. Lifting Equipment or appliances 
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is 
able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment 
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e. conveyors). 
Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole and gin 
wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and Lifts, over 
head cranes, 
37.4. Standard Requirements 
➢ Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto. 
➢ Lifting machinery and equipment shall not be issued or used without a current test certificate. 
➢ EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the EOT cranes. 
➢ All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall 

be the duty of the Contractor to ensure that all employees under its control know and are able to apply 
hoist signals and their uses. 

➢ One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane 
operation will take place without an appointed and identifiable "SIGNAL MAN”. 

➢ All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 
equipment shall be immediately removed from service. 

➢ Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered 
to. 
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➢ All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 
underneath of suspended load. 

➢ It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 
machinery conforms to the relevant statutory provisions. 

➢ All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 
be of good construction, sound material and free from patent defect and shall be maintained and operated 
to comply with OPGC standards. 

➢ Every dangerous moving part of lifting machinery should be guarded. 
➢ The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically. 
➢ Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit". 
➢ Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained. 
➢ Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operators’ cabin. 
➢ Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person. 
➢ Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person 

for review and approval. 
➢ Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means. 
➢ Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, Properly maintained and tested by a 
competent person after the erection or installation of the crane. 

➢ Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly 
set as necessary for the stability of the specific configuration of the equipment. Before lowering outriggers, 
the contractor must verify the surface is firm and will support the weight of the equipment and operation 
to be performed. The Contractor shall place outrigger pads if conditions require. 

➢ While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 
area to verify it is clear of all personnel and obstacles. 

➢ Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 
likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 
limitations, should be followed. 

37.5. Multiple Lifts 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should be 
avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall perform 
the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan. 
37.6. Personnel Baskets and Man Hoist 
➢ Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted. 

➢ Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 
plant or equipment designed to lift persons, the winch should be so constructed that the brake is 
automatically applied at all times except when the controls are in the operating position. 

➢ No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 
the platform or cage can be lowered. 

37.7. Industrial Fork Lift 
➢ Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck. 
➢ Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers’ use. 
➢ The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license. 
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37.8. Containers 
➢ Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious defect 
and suitable for the purpose for which it is required. 

➢ Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to 
lifting gear, as appropriate; 

➢ Marked with its tare weight and the weight of the load which it may carry with safety; 
➢ So constructed as to prevent the accidental displacement of its load. 
➢ Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement. 
38. HAND TOOLS 
➢ Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard. 
➢ Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches. 
➢ Tools shall not be placed next to open trenches, manholes or vault openings. 
➢ Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall. 
➢ Select the right tools for the job. 
➢ Train your workers to select the right tools for each job, and ensure that the tools are available. 
➢ Inspect the tool and ensure that it is in good condition and keep it in good condition. 
➢ Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken 

handles; hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed 
heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, improper or removed 
grounding systems, or split insulation. 

➢ Use all tools correctly. 
➢ Keep tools in a safe place. 
➢ Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch. 
➢ Store the tools in the proper storage area. 
➢ Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines. 
➢ Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level. 
➢ Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES. 
➢ All appliances should be tested and identified; records of test/re-test dates should be available. 
➢ Equipments which do not have the test detail label will not permitted inside OPGC Premises. 
➢ Any equipment which is in poor condition will not be permitted inside the OPGC premises. 
➢ Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the circuit. 
➢ Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed. 
➢ Bare cable/ conductors shall not be inserted to sockets. 
➢ Contractors must ensure that electric equipment connected by cord and plug in good condition. 
➢ Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.). 
➢ Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be permanently 
connected to the tool frame for grounding means. 

➢ Extension cords lay across walkways or driveways must be covered by protection or warning devices to 
prevent pedestrian or vehicle hazards. 

➢ Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used. 
➢ Electrically-powered tools may not be used on energized conductors. 
➢ Compressed air hose connections shall be secured with a safety clip or retainer before use. 
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➢ If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment 
is placed back in service. Lockout/Tagout procedures shall be followed. 

➢ Power tools should be used, in accordance with the manufacturer’s instructions. 
➢ Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used. 
➢ Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools. 
40. TEMPORARY WIRING 
These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 
removed immediately upon completion of construction or the purpose for which the wiring was installed. 
40.1. Temporary power program procedures 

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 
troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for 
electric shock. 

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate 
rating plugs & sockets type. 

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 
the duty to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case 
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice. 

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this 
mean of suspension. 

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and 
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if protected 
by a GFCI. 

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. 
Flexible cords and cables may pass through doorways or other pinch points, if protection is provided to 
avoid damage. 

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall be 
designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 
designed for hard or extra-hard usage. 

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized 
and locked-out according to the lock-out policy. 

xii. De-energized equipment shall be tested before anyone works on it. 
xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded. 
xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable. 
xv. Metal ladders shall not be used for electrical work. 

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable 
fibers must meet hazardous location requirements in order to prevent explosions. 

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 
not be used as power on/off switching. 

xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof 
connectors shall be used as necessary. 

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 
fireproof material. 

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 
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41. FALL PROTECTION 
 

All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 
guidelines. A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness: 

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 
5.9 ft or more ft from an elevated position. A properly designed system should include three 
components: 

 
(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will serve 
as a secure connection point for lifelines, lanyards or deceleration devices. 

(B) A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 
shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position until 
rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items 
with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 
meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 
come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration distance 
an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 
Full body harness application guideline- 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height 
with fall distance of 6 meter or more. 

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used. 

Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points 
An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 
accomplished in a number of ways and must be engineered to ensure the point has that capability. 

 

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points 
in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person & EIC. 

 
The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet 
level is unacceptable for fall arrest application and will not be allowed. 

 
41.3. Authorized Fall Protection Systems/Equipment 

Only fall protection equipment approved by the OPGC will be used on OPGC projects. 

 
Storage 
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If materials 
appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine if 
replacement is necessary. 

 
41.4. Tips for Fall Protection 

• Make sure the harness fits snugly. Tighten all straps. 
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• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie- 
off. 

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 
position to position. 

• Never hook two lanyards together to get extra reach. 

• Except with specific lanyards, hooks may not be tied back into the lanyard itself. 
• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off 

to the inside of a man basket. 

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards. 
• Never tie a knot in your lanyard to reduce its length 

41.5. ACCESS 
Stairways and stair towers with complete hand and guardrails do not require fall protection. 

 

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 
10 feet. Once a worker has climbed 10 feet a ladder-climbing device is required or an enclosed cage must be 
present. 
If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above 
the adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a ladder 
regardless of the height a worker is above an adjacent surface. 

 
42. SCAFFOLDING 
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 
OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not 
to be used until the approval is given. The scaffolding shall meet the following minimum requirements: 
➢ Timber uprights and ledger shall not be used. 
➢ Metal parts used for scaffolds shall be in good condition and free from corrosion. 
➢ All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 
erection. 

➢ No materials, other than those specifically designed for the purpose, shall be used for scaffolding. 
➢ A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 
constructed to carry the loads which will be placed upon it. 

➢ Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless 
constructed as an independent scaffold, it shall be rigidly connected to the building or structure. 

➢ In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be 
effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG". 

➢ All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have 
edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the 
walkway and have at least one intermediate rail. 

➢ Toe boards shall be fitted to all scaffolding. 
➢ When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be 

fitted in their place. 
➢ Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by 

an OPGC contact person. 
➢ Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown 

down from a height. They shall be raised by rope or other suitable means and not carried on the person. 
➢ The Contractor's Representative shall ensure that no loose articles and materials are left lying about in 

any place from which they may fall on persons working, or passing beneath. 
➢ While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 

42.1. Requirements for Boards and Planks 
➢ Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide. 
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➢ The spacing of board supports shall depend on the thickness of the boards used and the load to be 
carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 
2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends. 

➢ Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall 
not exceed four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
➢ All working platforms should be close boarded and all boards should be lashed or secured. 
➢ Widths of platforms vary according to scaffolds purpose. 
➢ As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) 

wide. If small quantities of materials have to be put on them, the platform width shall be increased to 813 
mm (32 inches) wide. 

42.3. Mobile Tower 
➢ The height of a mobile tower should never exceed three times the length of the shortest side. 
➢ There should be only one working platform on a mobile tower. 
➢ Mobile scaffolds should only be used on ground which is firm and level. 
➢ Moving the tower should only be done by pushing or pulling the base. 
➢ The working platform must be clear of men and materials when the tower is being moved. 
➢ Wheels should be turned outwards and brake must be on and locked before use. 
➢ It is advised to tie the tower to the structure whenever possible. 
➢ Never ride on a scaffold that is being moved. 

42.4. Independent Towers 
➢ The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe bridges 
or high maintenance jobs where only a small working area is required. 

➢ The foundation must be capable of carrying the weight of the tower, equipment and men. 
➢ Base plates must be placed under all standards and if there is any danger of lateral movement they must 

be securely fixed, substitutes must not be used. 
➢ Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged. 
➢ Standards must be vertical and joints must be staggered. The distance between standards must be no more 

than 2.5 m (8 feet 6 inches). 
➢ Ledgers must be horizontal and fixed to the standards with load bearing clips. 
➢ Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required. 
➢ Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift. 
➢ If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied. 
➢ It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 
➢ All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. 

No metallic / wood ladders are allowed in OPGC premises. 
➢ Shall be factory made and shall be of sound construction. 
➢ No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used. 
➢ Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height. 
➢ Ladders shall not be painted. Clear varnish or polyurethane is acceptable. 
➢ All ladders shall only be used for the purpose for which they were designed. 
➢ The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used. 
➢ Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use. 
➢ Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, 

safe structure. 
➢ When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall 

be tied, blocked in place or held by another worker. 
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➢ The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one- 
fourth of the ladder’s working length. 

➢ The top of an extension ladder shall be tied off when possible. 
➢ No one shall go up or down a ladder without the free use of both hands. 
➢ If material must be lifted, a hand line must be used. 
➢ Employees shall face a ladder while ascending or descending. 
➢ A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing. 
➢ Contractors shall ensure employees under their control are properly trained in ladder safety. 
➢ Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings 
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other 
high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it becomes 
necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can 
be made to secure a safe work area. 
44. FIRE PROTECTION: 
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 
equipment lanes must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 
Nobody should misuse the fire appliances, extinguishers etc. 
45. HOT WORK 
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. 
e.g. Welding, Burning, Grinding, Cutting. 
➢ The Contractor must coordinate hot work activities with the OPGC Contact person. 
➢ All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC. 
➢ Welding machines and its accessories must be approved type & safe to use. Power supply cable should be 

of proper rating, joint free, copper and cut resistance type. 
➢ When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire. 
➢ Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit. 
➢ The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained 

on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire 
watching cannot be assigned with other task. 

➢ The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated 
only to the duties of the fire watch. 

➢ The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 
combustible materials. 

➢ All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 
flammable or combustible materials at any lower level. 

➢ Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from 
hot work activities. 

➢ The Contractor must store flammable and combustible chemicals where they are not subject to hot work 
or other sources of ignition. 

➢ Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 
presents a risk of death or serious injury from hazardous substance or dangerous conditions. 
➢ The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person. 
➢ Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside. 
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➢ Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions 
in a confined space. 

➢ Contractor shall maintain all safety barriers around the Entry Point. 
➢ Appropriate PPE as per the Confined Space Entry Permit shall be used. 
➢ Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space. 
➢ Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer. 
➢ A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self-Contained breathing Apparatus (SCBA) shall be used by the 
Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not physically 
possible to entirely remove the Hazardous Atmosphere. 

➢ Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
➢ Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in 

the Permit Required Confined Space. 
➢ Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined 

Space entry & exit points during the period of work. Confined space opening either will be closed or entry 
prohibited through warning tape or barrier while no work is taking place inside the confined space. 
Contractor will not assign task other than Confined space watching to the watchers as long as they are 
performing the watching. 

➢ Contractor shall comply strictly with the following Electrical safety precautions 
➢ Electrical equipment supplied from the mains should only be used where there are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 
whenever possible. 

➢ If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 
should be 24V. If this is not possible then they should be 110V supplied through a center tapped 
transformer with the center tap earthed. 

➢ Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 
Current Devices. 

➢ Electrical equipment supplied from the mains shall have a valid test certificate. 
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 
washing apparatus with the permission of the OPGC Contact Person. 
The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for 
the place of work and a safe system of work. 

 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 
Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal 
scrap bins. Please consult with OPGC Contact person for more details. 
49. GAS CYLINDERS 
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 
acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule. 
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders 
➢ No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source. 
➢ Cylinders shall be stored in such a manner that they can be readily removed in the event of fire. 
➢ They shall be adequately secured to prevent falling over. 
➢ Cylinders shall be stored vertically and secured. 

49.3. Handling and movement of cylinders 
➢ Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports. 
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➢ Cylinders shall not be dropped from a height. 
➢ A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full. 
➢ When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact 

when the vehicle moves. 
➢ On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually. 
➢ The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve 

leakage are immediately removed from the site. 
➢ Only standard valve keys shall be used. 
➢ Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders. 
➢ Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service. 
➢ RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen. 
➢ Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear. 
➢ Only secured hose connectors shall be used. 
➢ It is strictly prohibited to bind hose connections with wire. 
➢ All Oxy-acetylene sets which are portable shall be wheeled on a trolley. 
➢ When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas. 
➢ Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders 

situated outside. Merely closing the valve is not a disconnection. 
➢ Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, 

caps shall be in place. 
➢ Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and 

at inlet of the cutting torch. 
➢ When not in use, all cylinders shall have protecting caps screwed on. 
➢ Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized. 
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 
➢ Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and 

paging on the loud speakers should be done 
➢ All operations involving the use of radio-active substances shall be supervised by the Contractor to ensure 

that protective measures are properly maintained and to check the extent of the protection afforded in 
practice. 

➢ The Contractor is required to provide OPGC with a list of radio-active sources held by the Contractor and 
all employees who use or store these radio-active sources on OPGC's property. 

➢ The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring 
equipment and to ensure that all protection barriers are placed and altered as a result of survey radiation 
level readings in accordance with internationally acceptable levels. 

➢ All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place 
should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE MATERIAL” in 
clear and indelible print. Its access hatch or door should be provided with a lock, the keys of which should 
be kept by the authorized radiographer. 

➢ Only authorized personnel should handle radio-active sources. 
➢ Before any radiography work is started, the Contractor shall be required to establish procedures dealing 

with accident/incidents and foreseeing an emergency. 
➢ The procedure shall clearly define responsibilities and actions/measures to be implemented. 
➢ The emergency procedures shall be submitted to OPGC Contact person for review and approval. 
➢ The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 
exposure container should be kept inside a lead-lined box which has the radiation warning sign on the outside. 
50.2. Handling Procedure and Personal Protection 
➢ Keep maximum distance from the source. 
➢ Provide maximum shielding 
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➢ Keep exposure time down. 
➢ A radiography permit shall be obtained on each occasion radiological work is carried out. 
➢ A barrier shall be erected around each area where the source is exposed so that the level of radiation at 

the barrier does not exceed 0.75 Micro Seiverts per hour in air. 
➢ Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER". 

The notices shall also include the radiation symbol. 
➢ All persons using radioactive substances shall be trained and certified in the use of such substances. 
➢ The perimeter of the area shall be patrolled during the period of source exposure. 
➢ An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring 
➢ Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated. 
51. EXCAVATION 
➢ The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document. 
➢ Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease. 
➢ Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 

meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored. 
➢ Shoring shall be rigid and without holes or opening, and be properly braced with support structure. 
➢ The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative. 
➢ Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and 

a half times the depth of the trench shall be observed. 
➢ No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely 

to cause the collapse of the side of the excavation. 
➢ Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier. 
➢ If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 

warn others of its presence. 
➢ Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a 

railing on one side. 
➢ The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles. 
52. SURPLUS MATERIALS 
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all 
excess surplus material from the jobsite.   Final payment for performance of the work shall not be due and payable 
until such materials are removed from the jobsite. If surplus materials are not removed from the job site within 
fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost associated with 
disposal against the unpaid balance of the Contract Price. 

 

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 
violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and 
strict liability) warranty or under any other legal theory for damages, costs or expenses related to any suspension 
or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages in connection 
with any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and Safety Program. 
54. TEMPORARY BUILDING: 
Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned 
Project Manager/EIC. They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION 
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior 
inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation 
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and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or 
coerces an OPGC person, another Contractor or any member of the public. 
55.1. Disciplinary action and penalty against safety rules violation 
➢ Unsatisfactory safety performance will go against the contractor in future bids. 
➢ OPGC reserves the right to even terminate unsafe Contractor from Contract with notice. 
➢ In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 
➢ The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations 
55.2. Examples of Safety violations 
➢ Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs. 
➢ Using grinder without wheel guard 
➢ Taking electrical connection without using ELCB. 
➢ Using damaged welding cable, faulty joints in cable 
➢ Non-use of flash back arrester in oxy acetylene cutting set 
➢ Non availability of standby person (hole watch) on man hole during entry into 
➢ Confined space 
➢ Not responding to emergency sirens as per emergency handling procedure. 
➢ Working overhead on road/ pathway without barricading 
➢ Dumping excavated earth on edge of excavation 
➢ Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 
➢ Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly 
➢ Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic Substance) 
➢ Leaving excavated soil on road 
➢ Spillage of waste on roads & work places 
➢ Smoking inside plant premises. 
➢ Unauthorized carrying of weapon inside Plant Premises. 
➢ Working without valid work permit. 
➢ Not complying with written instruction on the work permit 
➢ Working without Job Safety Analysis (JSA) for high & medium risk jobs 
➢ Working without Job Safety briefing for high & medium risk jobs 
➢ Not providing fire extinguisher for hot work and fire watch. 
➢ Use of none testing/ certified lifting machine, tools and tackles 
➢ Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe 

guard & gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.) 
➢ Use of above 24V light fittings in confined space without approval 
➢ Working above 5.9 ft height without fall protection 
➢ Working without rigging & slinging safety measure 
➢ Persons working under suspended load in barricaded area 
➢ Abuse of safety equipment/ facility/ emergency equipment. 
➢ Blocking access of emergency equipment or exits. 
➢ Mishandling of gas cylinders 
➢ Handling & disposal of hazardous substances in unauthorized manner. 
➢ Violating OPGC any of the environmental guideline attached in separate sheet. 

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall 
be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ Safety 
Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management. 
➢ For first instance of Safety rule violation, counseling and verbal warning with punching of yellow spot on 

I Card 

➢ On observation of second instance of Safety rule violation, counseling and strong verbal warning with 
punching of blue spot on I Card 

➢ On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 
permanent removal from site 
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➢ For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 
permanent removal/ termination of the Contractor employee(s) responsible for that violation. 

➢ Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty 
of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor Supervisor. 

➢ Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 
Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or even 
termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and 
plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise 
from such work or operations. 
1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited. 
2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly. Planning must begin immediately and 
clean up must be initiated within 72 hours of discovery of the spill. 

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be 

placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the 
designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste 
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 
authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 
materials. These are to be collected and stored in identified places on impervious floor and under shed to avoid 
contamination. These shall be disposed in authorized manner. 

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and 
shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/re- 
processors, if possible. Other- wise the wastes shall be disposed off by warehouse in lined impervious covered 
pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris. 
9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall 

not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in 
designated bins/shed and final disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal 
means. 

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated 
collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of 
by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical 
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per 
the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 

releases. 
14. All containers used and stored on the site must have proper labels. 
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15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated 
place and the combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety 
Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose 
these to outside agencies to avoid unwanted fire. 

17. Carry bags made of virgin or recycled plastic, which are less than 20 micro- meter thick, are not allowed to be 
used in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS. 
19. Goods packing material shall be bio degradable and environmentally friendly material. 
20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC. 
21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the 
chemical. 

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 
emergency so as to prevent risk to environment. 

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 
machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate. 
25. Source air emissions shall be controlled so as to meet regulatory norms. In case of incidental higher emission 

level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, 
NOx, SO2 shall be made available all time except the period of planned maintenance. Alternative offline 
monitoring shall be in practice during the period of on-line equipment maintenance. 

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 
These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission 
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust. 

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during 
earth work by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious 
barrier so as to avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out 
process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as 
per local regulation guideline. CFC containing equipment like refrigerators and hydrogen driers shall be 
replaced with non-CFC refrigerant containing equipment. 

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The 
user shall maintain a consumption record covering the equipment name in which the gas is used, quantity and 
date of use. 

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask 
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. 
In no case burning of rubber tyre will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity. 
35. Spitting on walls is prohibited. 
36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno- 

economically viable. 
37. Special care shall be given for good house-keeping. 
38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits. 
39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to 

dispose it out-side ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 
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40. Waste water generated inside plant and sewage effluent shall be reused 
41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically 

so as to ensure no adverse impact on environment. 
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited. 
43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour 

of the incident occurs. 
44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule. 
45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection. 
46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 

maintained and continually operated (with the exception of standard downtime for planned or unplanned 
maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 

Appendix-1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10– F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC 

Sl. No. Department Equipment Location Job description 

 Plant Civil X Y Pouring concrete at height 

JSA Performed by- Reviewed & Approved by- Issue Date- 

HAZARD TEXT/TYPE 

 

PHYSICAL HAZARDS 

 
ELECTRICAL HAZARDS 

 
CHEMICAL/ GAS HAZARDS 

 
EXCAVATION 

 
OTHERS 

Noise Fall from height Force (Push/Pull) 
Shock/ 
Electrocution 

Flammable/ Explosive Collapse/Sliding Fire 

Radiation Fall (Slip/Trip) 
Caught in/on or 
between 

Static electricity Fumes Inhalation 
Underground live 
cable damage 

Heavy Wind/Rain 

Confined 
space 

Fall down/below Struck by/against Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure 

Pressurized 
Steam/Air 

Fall of Objects 
from height 

Extreme weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact with 
Hot surface 

Contact with 
moving parts 

 

Poor illumination 
Snake/Insect 
bite/Virus 
infection 

 

Spillage 
 

Repetitive motion 
 

Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body harness, 
red & green reflective vest 

 

Tools required 

 

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & ENVIROMENTAL 
HAZARDS 

CONTROL MEASURES 

   

   

Emergency Safety Measures:- 

Emergency Contacts- Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 248/277, Hospital-666 

Overall Job Risk Category- (High/Medium):- 



 
                                                                                                                                 
 

  

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins 

JSA Review during PJB:- 

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively 

Name Signature Name Signature 

    

    

    

    

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
                                                                                                                                 
 

  

Appendix-2 

                                                    OPGC HSE RULES AND REGULATIONS FOR CONTRACTORS 

 

                                                                                   UNDERTAKING 
                                   
                                                                                                                                                                                                                                          
    
         
 
                       

                                                           
I hereby undertake that   
I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & regulations; 

(1) I agree to execute the work under all provisions contained herein; 
(2) I understand & will make my employees who will work at OPGC site understand the applicable  

rules & regulations; 
 
 
 

Signature:_______________________________________ 
 
 
 Name :     Date:    

 
Contract Company: Seal------- 
 
 

Appendix- 3 
EHS Violation Record for Contractor 
                                                                            Date: 
 Ib Thermal Power Station, Banharpali 

 

Name of Violator:     
Location of Violation:                                                                                                       
Type of Violation:     

 
Contractor’s Name  Signature:----------------------------- 
 
 
Observer’s Name:_____________________ Signature :__________________ 



 
                                                                                                                                 
 

  



 
                                                                                                                                 
 

 

 



 
                                                                                                                                 
 

 

Contractor Safety Management 

Appendix C – Hazard Assessment Form 

Hazard Describe the Specific Hazard 
Present 

OPGC’s Actions to Control the 
Hazard 

Contractor’s Actions to Control the 
Hazard 

 

Gravity 
(Falling from a height, falling objects) 

   

 
Electrical 
(Contact, back feed, induction, static charge) 

   

 
Mechanical 
(Craning, rigging failure) 

   

 
Kinetic 
(Vehicle collisions, rotating shafts) 

   

 
Chemical 
(Hazardous materials, confined space) 

   

Thermal 
(Hot, cold) 

   

Pressure 
(Pneumatic tools, hydraulic, high pressure water, gas 
pipelines) 

   

Water 
(Working around, diving) 

   

Other    

    

 



 
                                                                                                                                 
 

 

 

Appendix D – Project Safety Plan/daily Job safety Plan 
 

Date: Name of the Work: 

Contractor’s Supervisor: Crew Members: 

No. Task / Job 
Step 

Conditions Major Hazards Barriers B.E. 

 
1 

     

 
2 

     

 
3 

     

 
4 

     

 
5 

     

 

Barrier Effectiveness (B.E) 

Control Barriers Safety Barriers Support Barriers Human Barrier 

1. Eliminate the Hazard 

2. Reduce Energy to Safe Level 

3. Physical Barrier 

4. Protective Equipment 

5. Warning Device 

6. Minimize Chances of Error 

7. Work Procedure 

8. Training 

9. Observer 

10. Identify the Hazard Only 
(Be Careful) 



 
                                                                                                                                 
 

 

Appendix- E 
Contractor Pre- Qualification Questionnaire 

 
Important Instructions: 

 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, 

prior to any opportunity to contract work with OPGC. 

Omitting or reporting false information on this questionnaire could result in the disqualification or removal from 

OPGC’s List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the 

information stated in this questionnaire. Additional documentation may be requested by OPGC to support 

statements made on this questionnaire. 

 

Company’s Name: Contact Person: 

Postal Address: 

Telephone – Landline Mobile 

Fax E-mail 

 
 
 
 
 
 
 
 

Number of First Aid Cases  

Safety History Year Year 

(Please provide data for the previous two (2) 
 
calendar years) 

Total number of lost time work days due to accidents 



 
                                                                                                                                 
 

 

Number of Lost Time Incidents (LTI)   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

Does your company have a written Health, Safety and 
 

1 Environment Policy? 

 
(if yes then provide a copy of the same) 

 

Does your company hold separate safety meetings to address 

safety issues? 

2 If yes, who attends these meetings? (please tick) 

 
 All employees 
 Field employees only including supervisor 
 Field employees only excluding supervisor 
 Only Supervisors 

 

 

3 Do you conduct a pre-project hazard analysis? 

 
(If yes then provide a copy of a completed hazard analysis) 

 

 

Do you conduct weekly or daily pre-work safety talk / toolbox 
4 

meetings? 

 

Does your   company   provide   safety   training   to   your 
 

employees? 

5 

(If yes then provide a list of the safety training courses 

provided and participants, in the last one (1) year) 

 



 
                                                                                                                                 
 

 

I declare that the information provided here and in all attached documents is correct. 

 
Signed , sealed and submitted on behalf of 

Company Stamp/ Seal Company Name 



 
                                                                                                                                 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                         

Signature 

Name Title Date 

Reference No. 
FOR OFFICIAL USE ONLY 

 
Based on past safety performance and the quality of safety management programs. The above contractor: 
(please tick one) 

Qualify to work for OPGC 
Does not qualify to work for OPGC 

Name Signature Date 



 
                                                                                                                                 
 

 

                                                     OPGC EHS RULES AND REGULATIONS FOR CONTRACTORS 
 
                                                                             UNDERTAKING 
 
                 I hereby undertake that 
 

(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, these 
rules & regulations; 

 

(2) I agree to execute the work under all provisions contained herein; 

 

(3) I understand & will make my employees who will work at OPGC site understand the 
applicable rules & regulations; 
 

 

 

Signature:  

Name :                                                                                     

Date:    

 

Contract Company:___________________   Seal:________ 
 
 
 
 
 
 
 
 
 
 
 
 
                                                                                                                                                                                                                                         
 
 
 
 
 
 
                                                                                                                                                   



 
                                                                                                                                 
 

 

                                                                    

                                                                                                           
                                                                                        
                                                           

   Name of the Work: 
                                                    “AMC of Repair and Maintenance of LED Street Light System 
SCOPE :- 
       

    
 

 

 

 

 

 

 

 

 

 

 

Description 

The scope covers the repair and maintenance of LED Street Light System of periphery roads of OPGC & Tilia Panchayat 
with supply of all spares materials, tools, manpower etc as require for making of all LED street light operational as per 
direction of EIC. 

Fault finding, excavation of earth and refilling with repair and rectification of cable fault of both Overhead Areal Bunch 
cable and underground cable 

Repair, replacing and commissioning of LED street light fitting and accessories as require as per direction of EIC. Make-
C&S/ Wipro/ Havells/ Halonex/Bajaj/Surya. 

Repair, replacement of Lighting panel system and accessories as require as per direction of EIC. Make- L&T, C&S, LEGRAND 

All tools & plants as require, all safety equipments as require for the job to be supplied by the contractor. 

All require testing and commissioning for the job to be done by the contractor with all require materials.  

The party must maintain record for checking of healthiness of all LED Street lights and repairing of Lighting system and 
list of spares as per use and signed by EIC. 

Removal of debris and cleaning of site. 

Insulated tools are to be used during work period. 

Use proper PPEs as per OPGC norms. 

All materials to be checked by EIC before installation.  

Completion period for the work is Twelve Months 



 
                                                                                                                                 
 

 

                                                                                                                                
 

BOQ: 

 

Name of the work: AMC of LED Street light system at Periphery-road of OPGC & Tilia 
Panchayat 

Sl. 
No 

Description Unit Qnty 
Rate 
(Rs) 

Amount 
(Rs) 

1 

Engagement of High Skilled Electrician (Line man-B). Inline 
experience in repair and maintenance LT distribution system, street 
light. Including all conveyance of, T & P etc. as per direction of EIC. 

MND 365     

2 

Engagement of Semi- Skilled work men for day-to-day maintenance 
work. Having more than 2 years inline experience, including all taxes, 
conveyance, T&P etc. as per direction of EIC.                                                          

MND 730     

3 
Earthwork in excavation in foundation in hard soil including dressing 
& levelling the bed & depositing the excavated materials within 50m. 
initial lead&1.5m. initial lift as directed by EIC. 

Cum 

50 

    

4 
Providing and laying PCC (1:3:6) using 12-20mm hard granite crusher 
broken chips including all cost, conveyance, taxes and labour charges 
etc. complete as directed by EIC. 

Cum 

5 

  

5 
40Amp 4Pole MCB. Supply, Fixing and testing 40Amp 4Pole MCB by 
existing manpower including all cost of material, taxes, 
transportation, etc as directed by EIC 

Nos 

5 

  

6 
Digiatal Timer (24 Hours).  Supply, Fixing and testing Digiatal Timer    
( 24 Hours) by existing manpower including all cost of material, taxes, 
transportation, etc as  directed by EIC. 

Nos 

5 

    

7 

40Amp 3 Pole Contactor (Coil Volt 250VAC). Supply, Fixing and 
testing of 40Amp 3 Pole Contactor (Coil Volt 250VAC) by existing 
manpower including all cost of material, taxes, transportation, etc as  
directed by EIC. 

Nos 

5 

    

8 
45Watt LED Street Light.  Supply, Fixing and testing of45Watt LED 
Street Light by existing manpower including all cost of material, 
taxes, transportation, etc as directed by EIC. 

Nos 

200 

    

9 
45Watt LED Street Light Driver.  Supply, Fixing and testing of 45Watt 
LED Street Light Driver by existing manpower including all cost of 
material, taxes, transportation, etc as  directed by EIC. Nos 100 

    

10 

3.5C*25Sq.mm. Al. Armoured Cable.  Supply, Fixing and testing of 
3.5C*25Sq.mm. Al. Armoured Cable by existing manpower including 
all cost of material, taxes, transportation, etc as directed by EIC. 

M 100 

    

             Total (in Rs)   
      

#MND: Mandays 
@GST EXTRA 


