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BID DOCUMENT 

 Name of work: “Development of PTP, ETP and CTBD area, OPGC‐II” (Two 
Parts) 

 
 

CONTENTS 

Description  No. of Pages

Cover Page 01 Page 

Copy of Notice Inviting Tender (NIT) 03 Pages 

Qualifying Criteria 01 Page 

Information to Bidders 02 Pages 

General Conditions of Contract 01 Booklet 

Safety, Health & Environment Guidelines for Contractors 37 Pages 

Technical Specification & Special Conditions 05 Pages 

JSA & HIRA for Development of PTP, ETP and CTBD area, OPGC-II  Enclosed  

BOQ & Blank Price Bid Format Enclosed 

 
 

ODISHA POWER GENERATION CORPORATION LTD. Unit# 3&4 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 

Email: debesh.mohanty@opgc.co.in, rabindra.panda@opgc.co.in,  

bkmishra@opgc.co.in 
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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 

NOTICE INVITING TENDER
 
OPGC  invites  sealed  bids  from  bona  fide  and  financially  sound  Registered  Agencies  /Firms  /Companies  for 
execution of the following Works for its Thermal Power Plant at Banharpali: 
 

Works Tenders: NIT No. ITPS/CC‐22/2023‐24/01, Date: 09/04/2023 Email: 
debesh.mohanty@opgc.co.in; satyabrata.behera@opgc.co.in; rabin.sahoo@opgc.co.in; siba.pati@opgc.co.in 
S/
N  Name of the work 

Tender 
cost  EMD 

(Rs.) 
Contract 
Period 

Bid Sale/ 
Issue 
date 

Date of receipt & 
submission 
/Opening of Bid 

1. Renovation and 
Modernization of Cooling 
Tower Cells for OPGC‐I 

Rs.2000/‐ 
including 

GST 

3,60,000/‐  As per Bid 
Document 

19.04.23 
to 

04.05.23 

Up to 15:00 Hrs on 
05.05.23/ 

15:30 Hrs onwards on 
05.05.23 

2. Application of Insulation & 
Cladding during AOH, Unit‐
3&4 

Rs.1000/‐ 
including 

GST 

73,000/‐  As per Bid 
Document 

12.04.23 
to 

27.04.23 

Up to 15:00 Hrs on 
28.04.23/ 

15:30 Hrs onwards on 
28.04.23 

3. Refractory Application of 
Boiler during AOH, Unit‐3&4 

‐‐  38,000/‐  As per Bid 
Document 

12.04.23 
to 

27.04.23 

Up to 15:00 Hrs on 
28.04.23/ 

15:30 Hrs onwards on 
28.04.23 

4. Overhauling of Boiler 
Pressure Parts, Fuel Firing 
System etc, Unit‐3&4 

Rs.2000/‐ 
including 

GST 

7,05,000/‐  As per Bid 
Document 

15.04.23 
to 

01.05.23 

Up to 15:00 Hrs on 
02.05.23/ 

15:30 Hrs onwards on 
02.05.23 

5. Overhauling of Turbine 
Auxiliaries during AOH, Unit‐
3&4 

Rs.2000/‐ 
including 

GST 

3,67,000/‐  As per Bid 
Document 

15.04.23 
to 

01.05.23 

Up to 15:00 Hrs on 
02.05.23/ 

15:30 Hrs onwards on 
02.05.23 

6. Overhauling of High Pressure 
& Safety Valves of Boiler 
during AOH, Unit‐3&4 

Rs.2000/‐ 
including 

GST 

1,53,000/‐  As per Bid 
Document 

17.04.23 
to 

02.05.23 

Up to 15:00 Hrs on 
03.05.23/ 

15:30 Hrs onwards on 
03.05.23 

7. Rotation of Ash Conveying 
Line during AOH, Unit‐3&4 

‐‐  20,000/‐ As per Bid 
Document 

17.04.23 
to 

02.05.23 

Up to 15:00 Hrs on 
03.05.23/ 

15:30 Hrs onwards on 
03.05.23 

8. Critical Valve Servicing of TG 
during AOH, Unit‐3&4 

Rs.2000/‐ 
including 

GST 

1,47,000/‐  As per Bid 
Document 

18.04.23 
to 

03.05.23 

Up to 15:00 Hrs on 
04.05.23/ 

15:30 Hrs onwards on 
04.05.23 
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9. Cleaning of Condenser Tube 
and SG/TG DMCW PHE 
during AOH, Unit‐3&4 

Rs.1000/‐ 
including 

GST 

81,000/‐  As per Bid 
Document 

18.04.23 
to 

03.05.23 

Up to 15:00 Hrs on 
04.05.23/ 

15:30 Hrs onwards on 
04.05.23 

10. Servicing of IPBD, SPBD, 400 
kv Bay in Switchyard during 
AOH, Unit‐3&4 

‐‐  29,000/‐  As per Bid 
Document 

12.04.23 
to 

02.05.23 

Up to 15:00 Hrs on 
03.05.23/ 

15:30 Hrs onwards on 
03.05.23 

11. Overhauling of HPBP Valves, 
LPBP & Governing Rack 
during AOH, Unit‐1 

‐‐  22,000/‐  As per Bid 
Document 

19.04.23 
to 

04.05.23 

Up to 15:00 Hrs on 
05.05.23/ 

15:30 Hrs onwards on 
05.05.23 

12. Overhauling of BHEL Make 
VCB (HT) during AOH, Unit‐
3&4 

‐‐  36,000/‐  As per Bid 
Document 

20.04.23 
to 

10.05.23 

Up to 15:00 Hrs on 
11.05.23/ 

15:30 Hrs onwards on 
11.05.23 

13. Overhauling of HT & LT 
Motors during AOH, Unit‐
3&4 

Rs.1000/‐ 
including 

GST 

75,000/‐  As per Bid 
Document 

18.04.23 
to 

08.05.23 

Up to 15:00 Hrs on 
09.05.23/ 

15:30 Hrs onwards on 
09.05.23 

14. Fixing of Roof Sheeting/ 
Cladding at CHP‐2, ITPS 

‐‐  37,000/‐  As per Bid 
Document 

12.04.23 
to 

26.04.23 

Up to 15:00 Hrs on 
27.04.23/ 

15:30 Hrs onwards on 
27.04.23 

15. Laying of drinking water 
pipeline to Phalsamunda 
village with syntax tank 

‐‐  27,00/‐  As per Bid 
Document 

12.04.23 
to 

26.04.23 

Up to 15:00 Hrs on 
27.04.23/ 

15:30 Hrs onwards on 
27.04.23 

16. Development of PTP, ETP 
and CTBD area, OPGC‐II 

Rs.1000/‐ 
including 

GST 

50,000/‐  As per Bid 
Document 

12.04.23 
to 

26.04.23 

Up to 15:00 Hrs on 
27.04.23/ 

15:30 Hrs onwards on 
27.04.23 

17. Cleaning of Drains / Culverts 
/ Water Passages inside main 
plant area at ITPS 

‐‐  21,000/‐  As per Bid 
Document 

12.04.23 
to 

26.04.23 

Up to 15:00 Hrs on 
27.04.23/ 

15:30 Hrs onwards on 
27.04.23 

18. AMC of C&I System of all four 
units at ITPS for 03 years 

Rs.3000/‐ 
including 

GST 

13,39,000/‐ As per Bid 
Document 

24.04.23 
to 

15.05.23 

Up to 15:00 Hrs on 
16.05.23/ 

15:30 Hrs onwards on 
16.05.23 

19. Physical stock assessment 
/Measurement of Coal at 
ITPS 

‐‐  32,000/‐  As per Bid 
Document 

14.04.23 
to 

04.05.23 

Up to 15:00 Hrs on 
05.05.23/ 

15:30 Hrs onwards on 
05.05.23 

 
 e‐Reverse Auction (E‐RA) shall be conducted for the works at Sl. No. 1, 2, 4, 5, 6, 8, 9, 13 & 18 only. The Transaction 

Fees for e‐Reverse Auction shall be deposited to the account of MSTC Limited directly. 
 
The non‐refundable Transaction Fees  towards e‐Reverse Auction as mentioned above shall be deposited by all Techno‐
Commercially qualified bidders directly to the account of MSTC before E‐RA launch schedule. The date of conduct of E‐RA 
shall  be  intimated  in  later  stage  to  Techno  Commercially  qualified  bidders  via  e‐mail.  Before  participation  in  e‐Reverse 
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Auction, the bidder has to register in MSTC e‐Procurement Portal well in advance and submit the E‐RA fee amounting to the 
value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non‐refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code‐9510) / Union Bank of India (Code‐UBIN0806625) / Central Bank of India (Code‐283899) payable at ITPS, Banharpali 
or ICICI Bank (Code‐ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt 
of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small‐Scale Industries Corporation/ 
MSME firms are exempted from payment of Cost of bid document only  if  they are entitled for exemption of the offered 
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at 
least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request 
if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender 
document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account shall 
be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall 
be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of 
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened 
at the respective time on the next working day. The photocopies of all the supporting documents required for participating 
in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise, the bid is liable for rejection. 
Bids without EMD will be rejected outright. 

 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids  received after  stipulated date &  time  shall  not  be  entertained. OPGC  shall  not  take  any  liability  on account of  any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. 
Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other 
media. Interested companies or entities may visit OPGC website for the tender timeline and other details. 
                                                                                                                                                                                                                     

Sd/
AGM‐CONTRACT

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 
our website www.opgc.co.in for details. 
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QUALIFYING CRITERIA 
 

 
Name of Work: - Development of PTP, ETP and CTBD area, PGC-II 
 
Bidders having the following criteria shall only be considered to be qualified in the 
Techno-commercial Bid:  

 

1. Experience of having successfully completed similar nature of works during last seven (07) 
years ending last day of month previous to the one in which applications are invited should 
be either of the following: - 
a) Three similar completed works costing not less than Rs.10 lacs each 

OR 
b) Two similar completed works costing not less than Rs.12.50 lacs each 

OR 
c) One similar completed work costing not less than Rs.20 lacs  
 

 
Similar Works: Similar of work should be consisting of mostly civil Maintenance 
work/colony maintenance/concrete road work. Sufficient documentary proof (i.e work 
order and completion Certificate of similar work) in support of the above must be 
submitted along with the Techno-commercial Bid.  
 

AND 
 

2. Average Annual financial turnover during last Three years (i.e. 2020-21, 2021-22 & 2022-
23) should be Rs.25 Lacks or more. Audited Balance Sheet and profit & Loss A/C must be 
submitted along with the Techno-commercial Bid. In case the account is not audited a 
certificate from a chartered accountant should be produced towards turnover. 
 

AND 
 

3. Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years. 
(Contractor’s self-certification) 

AND 
 

4. Must not have been disqualified/blacklisted in any public/Govt sector during the last 02(Two) 
years for the similar nature of job. (Contractor's Self Certification)   
 

AND 
 

5. The bidder must have own Provident Fund Registration certificate, ESI Registration 
certificate and GST certificate. Photocopies of these documents must be submitted along 
with Techno-commercial Bid. 
 

NOTE:  
 The bidders who are found qualified in above will be invited for the opening of the 

price bids.  
 All the above documents along with supporting documents to be enclosed in the 

Techno-Commercial Bid (PART-I).  
 
Owner reserves the right to obtain necessary documents and also to assess the 
qualification of the Bidder, subsequent to submission of bid, as deemed necessary by 
Owner to establish bidder’s qualification. 
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Information to Bidders 
 
1)  The bids complete in all respect must be submitted in a sealed envelope super scribed with 

tender enquiry   number, name of the work and due date of opening. Both the Techno-

commercial & Price Bid in separate sealed cover shall be put in a sealed third envelope. The 

bid documents are not transferable. The bidder must submit the following along with the 

bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope separately. 

i) All Micro & Small Enterprises (MSEs) who are registered with 
DIC/KVIC/KVIB/Coir Board/NSIC/DHH/ Udyog Aadhar Memorandum are 
eligible to get the benefit of exemption from payment of EMD & Tender cost 
and to get the exemption, the participating bidders have to obtain/register as 
MSME for the specific service/supply of goods/both. 
 

ii) To get the exemption of EMDs & tender fee, the party has to make an 
application to the head of supply chain management (SCM) who is conducting 
tendering process along with proof of documents regarding eligibility of the 
exemption at least 2 days before the last day of bid submission. The HOD after 
due examination will allow to participate without submission of EMD& tender 
fee & the same has to be communicated to bidder in writing. 

 

b) Photocopies of Provident Fund Registration certificate, , Income Tax PAN and GST 

c) Bid documents duly signed & stamped in all pages as a token of acceptance. 

d) In case of bidders submitting the documents downloaded from OPGC web site, 

the cost of bid documents (as per NIT) must be submitted (separately from EMD) 

in the form of Demand Draft. The draft towards cost of bid documents must 

be drawn on or before the last date of sale of bid documents. 

e) Original price bid duly filled in, signed & stamped on each page shall be submitted. 

Any price breakup (if required) must be submitted separately. The rates offered 

by the bidder shall be clearly written in English (clearly hand written or typed) 

both in words and figures and shall be free from any aberrations, deletions, 

corrections and overwriting. In case of any illegibility of the offer submitted by 

bidder the interpretation by OPGC shall be final and binding on the bidder. 

Insertion, postscript, addition and alteration shall not be accepted after 

submission of the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions and 

specifications contained in the tender documents and not stipulate any deviations in normal 

case. 
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3) OPGC will award the contract to the successful bidder whose bid 

(offered/evaluated) has been found the lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial 

implications by adding the cost determined by OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain work 

or provide certain facilities, it is understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, 

special condition of contracts etc. and get himself fully conversant with them. The bid should 

include cost of mobilization and cost to adhere to all safety norms as described in the tender& 

OPGC contractor safety management program document no.EM4/61 (PART A). No relaxation 

or request for revision of quoted/accepted rates shall be entertained subsequent to the 

opening of bid on account of mobilization or Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the corresponding 

technical specifications. Items of work provided in the price schedule but not covered in the 

technical specifications shall be executed strictly as per instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and 

tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC 

norms to all workmen, rectification, maintenance till handing over, supervision overheads, 

profits and all incidental charges not specifically mentioned but reasonably implied and 

necessary to complete the work according to contract. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall 

be bound to perform the same at their quoted rates. 

***************************************************************************** 
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GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
 
 
 
 
 
 
 

 
INSTRUCTION TO BIDDERS 

 
 
 
 
 
 

VOLUME ‐ I 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI‐768234, DIST. JHARSUGUDA 
 

 
 

TENDER FOR 
 

Name of work: - “Development of PTP, ETP and CTBD area, OPGC-II” (Two Parts) 
 

 

(Here insert the name of the Works) 
 
1.  To be submitted by 3.00 P.M of DT. 27/04/2023 to Contract Cell unit 3 & 4, ITPS. 
 
2.  Techno‐commercial  bid  shall  be  opened  in  presence  of  Bidders  or  their  duly  authorized 

representatives  who may  like  to  be  present  at  3.30  P.M  on  dt.27/04/2023  in  the  office  of 
Contract Cell, ITPS. 

   
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/‐ 
 
Designation: AGM –Contracts, 
 
Date:  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 12 of 175 
 

ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

            NOTICE INVITING TENDER 

1. Tender’s are invited on behalf of the OPGC Ltd. for the work “Development of PTP, ETP 
and CTBD area, OPGC-II” (Two Parts) 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed within four (04) months, excluding 15 days 

mobilization period from the date of issue of Letter of Intent/Work Order, in accordance with 
phasing, if any, indicated in the tender document. 

4. Normally Bidders having corresponding class of license, PF Code, valid IT PAN &GST, expertise for 
the work required to be executed and financial capacity will be considered. 

5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for 
the purpose of this Tender. 

6. Applications for issue of tender documents shall be submitted to Accepting Authority so as to reach 
his office not later than dt.26/04/2023. 

7. A Bidder shall possess IT PAN, PF Registration certificate and GST. 
8. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 
documents will be sold on payment of Rs.1000/‐ (inclusive of  GST) in shape of Demand Draft in 
favor of Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) 
/ Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) on 
or after dt.12/04/2023 & up to dt.27/04/2023. Cost of tender paper is not refundable. 

9. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their Tenders as to the nature of the ground and sub‐soil (so far as is practicable 
and  related  to  particular  work),  the  form  and  nature  of  the  site,  nature  of  work,  capacity  of 
concerned plant, present condition of the plant, labour force problem relating to present Contract 
labour, custom & system of the local folk, means of access to the site, accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their Tender. A Bidder shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. 

10. Submission of a Tender by a Bidder implies that he has read this notice along with notice advertised 
in the Newspaper and all other tender documents and has made himself aware of the scope and 
specifications of  the work  to be done and of  local  conditions and other  factors bearing on  the 
execution of the works. 

11. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 
worked out and the requisite totals given. Special care shall be taken to write rates in figures as 
well as in words, and the amounts in figures only in such a way that interpolation is not possible.  
The total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ 
should be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. 
Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be 
written at the end.  Unless the rate is in whole rupees and followed by the word ‘Only’ it should 
invariably be up to two places of decimal. 

12. In the case of  item rate Tenders, only rates quoted shall be considered.   Any tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum 
tenders, only quoted amount shall be considered. 

13. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of those 
witnessing the Tender liable for rejection. 

14. Tender shall be received up to 3.00 P.M of dt.27/04/2023 and Techno‐commercial bid shall be 
opened  at  3.30  P.M  on  the  same  day  in  presence  of  those  Bidders  or  their  duly  authorized 
representatives who may like to be present.  
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15. The Tender shall be accompanied by Earnest Money of Rs.50,000/‐ . The Earnest Money offered 
shall be in shape of Demand Draft/Pay Order in favor of ODISHA Power Generation 
Corporation Ltd. drawn on State Bank of India (Code-9510) / Union Bank of India 
(Code-UBIN0806625) / Central Bank of India (Code-283899). EMD must be submitted 
in envelope, sealed & super scribed as “EMD”. This envelope must contain Name of the 
work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left 
hand corner of the cover. 

15.1  The  Tender  shall  be  accompanied  with  letter  of  undertaking  on  non‐judicial  stamp  paper  of 
appropriate value in the prescribed format. 

15.2  The  Earnest  Money  shall  be  made  payable  without  any  condition/demure  to  the  Owner  on 
demand.  The Earnest Money shall be valid for a period of 06 (six) calendar months 
from the date of opening of the bid  

15.3  In  consideration  of  the  Owner  opening  and  considering  the  Tender  for  purpose  of  award  of 
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter 
or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender 
valid  for one hundred & eighty  (180) days or varies  its  terms and  conditions during  the  said 
period then the Owner shall be entitled to forfeit the Earnest Money amount without any notice 
or proof of damages etc. The Bidder shall submit his Tender as required in the Tender documents 
along with letter of undertaking in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall 
be rejected by the Owner as non‐responsive Bid. 

15.6  No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

16. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

17. A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected.  

18. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 
Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public 
Sector  Undertakings  price  preference  facilities  as  admissible  under  existing  Govt.  policy.  The 
prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before 
submission  of  their  bid.  The  Odisha  Power  Generation  Corporation  Ltd.  reserves  the  right  of 
accepting  the whole or  any part  of  the  Tender  or  split  the  total  scope  of work  among eligible 
Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

19. GST  or  any  other  tax  on materials/services  in  respect  of  this  Contract  shall  be  payable  by  the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. 

 

20. Bidding schedule 
 

Date of commencement of sale of Tender Paper  12/04/2023 

Last Date of sale of Tender Paper  26/04/2023 

Clarification sought by the bidders   18/04/2023 

Pre Bid Meeting   19/04/2023 

Owner’s  response to pre‐bid meeting / clarifications   20/04/2023 
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Last date for receipt of Techno Commercial Bids and Price Bids 
3:00  PM  On 

27/04/2023 

Opening of Techno Commercial Bids 
3.30  PM  On 

27/04/2023 

Opening  of  Price  Bids  of  techno‐commercially  qualified 

bidders 
To be intimated  

Contract Award   To be intimated  

 

 
 

For and on behalf of Odisha Power Generation Corporation Ltd. 
Signature…Sd/‐ 

 
Designation: AGM ‐ Contracts. 

 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS 
TENDER. 

(To be executed on non‐judicial stamp paper of requisite value) 
 
Ref:                    Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banaharpali. 
 
(Hereinafter referred to as the Owner) 
 
  I/We  have  read  and  examined  the  following  documents  relating 
to……………………………………………………………………………………………………………………………………………… 

        (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract  including Contractors  Labour Regulations, Model Rules  for Labour 

Welfare, Safety Code, Schedule A & B and Annexure ‐ I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Technical Specifications. 
(f) Price Schedule / Bill of Quantities 
(g) Drawings if any. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms  and  conditions  contained  or  referred  to  therein  and  in  accordance  in  all  respects  with  the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 
schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule 
‘A’ of General Conditions of Contract. 
 
  In  consideration  of  I/We  being  invited  to  Tender,  I/We  agree  to  keep  the  Tender  open  for 
acceptance for 180 days from the due date of opening of bid there of and not to make any modifications 
in its terms and conditions which are not acceptable to the Owner. 
 
  A sum of  Rs.     towards Earnest Money is hereby forwarded in shape of Demand draft drawn on 
State Bank of India (Code‐9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India 
(Code‐283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the 
Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, which are 
not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any other remedy, 
be at liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We hereby 
agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid documents. 
 
  If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in 
the conditions,  I/We agree that the Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the said earnest money absolutely. 
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Signature of Bidder ………………… 
 
Duly authorized to sign the Tender on behalf  
of the (in block capitals)…………………..…………………………………………….. 
 
Dated……………………………………… 
Postal Address……………………………. 
Telegraphic Address…………………… 
Telephone No…………………………….. 
Fax No……………………………………. 
E‐mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1  Site visit & collection of information: 

The  Bidders  are  advised  to  visit  the  site,  collect  information  regarding  communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious 
or otherwise culture, political environment, climatic  conditions, education & medical  facilities 
etc. to their satisfaction and acquaint with the nature & condition of work prior to working out 
the price of the Tender. 

1.2  Bidders  are  advised  to  submit Tenders based  strictly on  terms & conditions  and  specification 
contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated  in the prescribed proforma only  in the format  in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by 
loading or offloading the cost of such deviations. 

1.3  Agenda / Corrigenda issued to this tender must be signed & submitted with tender on due date 
or on extended date if any. The Bidder should write clearly the revised quantities on the Schedule 
of original Tender Documents and should price the work based on revised quantities / conditions. 
All  those who were  issued  tender  documents  prior  to  issue  of  agenda  /  corrigenda  shall  be 
provided with another  set of  fresh blank price  schedule  /  schedule of  items  free of  cost.  The 
Bidders shall submit their tender in the fresh schedule. But however  if the Bidder has already 
submitted his tender prior to issue of such agenda / corrigenda, they shall resubmit a fresh offer 
marked on the envelope as “Amended Offer”. The original offer submitted by such party shall be 
destroyed in presence of the Bidder on the date of opening. 

1.4  PREPARATION OF BID: 
The Bidder(s) shall submit the bid in two parts, namely‐ 

    1)  Part‐I:  Techno commercial Bid 
    2)  Part‐II:  Price Bid 

PART‐I: TECHNO‐COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 
documents with signature & stamp in all pages as token of unconditional acceptance shall constitute 
Techno‐commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
a)  Crossed  Demand  Draft  for  requisite  amount  drawn  in  favor  of  Odisha  Power  Generation 

Corporation Ltd.  in  the manner prescribed  in clause‐15 of NIT enclosed herewith towards the 
Earnest Money without which the Tender will be summarily rejected. The amount of EMD will 
not be disclosed to the bidders during opening of Techno‐Commercial Bid. 

 
b)  Details of work of similar nature and magnitude executed by the Bidder during last seven years 

(Works executed in name of Bidder) in Annexure‐I of G.C.C. 
c)  Details of present commitments of the Bidder in Annexure‐II of G.C.C. 
d)  Details of equipments in Annexure‐III of G.C.C. 
e)  Organization chart showing number of qualified Engineers and Supervisory personnel in the roll 

of the firm in Annexure‐IV of G.C.C. 
f)   Duly filled in information about Bidder as per Annexure‐V of G.C.C. 
g)  List of enclosures as per Annexure‐VI of G.C.C. 
h)  Exception & deviation statement in Annexure‐VII of G.C.C. 
i)  Details of proposed organization in Annexure‐VIII of G.C.C. 
j)  Documents showing annual turnover in Annexure‐XI of G.C.C. 
k)  Photocopy of valid GST and IT PAN.  
l)  Photocopy of Provident Fund Registration No., ESI Redg. and GST of appropriate category issued 

by competent authority. 
m)  Photocopy of the Registration of Firm / Company. 
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n)  Present  &  permanent  Address  for  correspondence  along with  Telephone  No,/Fax  No./E‐mail 
address etc. 

o)  Any other technical information, Bidder wishes to furnish. 
p)  Letter of undertaking in non‐judicial stamp paper of worth Rs.5.00 in the format enclosed. 
q)  Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney  is  recognized  for  such 
signature. 
 

Note:  If  required  additional  sheet may  be  used  to  furnish  all  above  information  but  in  the  format 
provided in General Conditions of Contract. 
 

The  techno‐commercial  bid  with  all  its  enclosures  as  mentioned  in  clause  1.4  should  be  put  in  an 
envelope, sealed & super scribed as “TECHNO‐COMMERCIAL BID”. This envelope must contain Name of 
the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of 
the cover.   
   

PART‐II: PRICE BID 

  Price bid shall include ‐ 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 

token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 
utmost care in filling the tender documents corresponding to instruction to Bidder and 
relevant information elsewhere in Tender document. 

   
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 

 
c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document  and  put  in  a  separate  sealed  envelope  super  scribed  as  “PRICE  BID”.  This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 

 1.5  COMPLETE BID: 

Both the Techno‐commercial & Price Bid in separate sealed cover shall be put in a third envelope, 
sealed & superscripted with Name of the Work, NIT No., Due date of opening. The full name, 
postal address, telegraphic address and telex/telephone/fax/E‐Mail of the Bidder shall be written 
on the bottom left corner of the envelope.  

 
1.6  SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. The 
Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against 
receipt of the same. 

 
1.7  OPENING OF TENDER: 

The techno‐commercial bid shall be opened at a predetermined time, venue & date in presence 
of the Bidder(s) or their authorized representative who may like to be present. Partner, director 
or permanent employee of the firm duly authorized can only be authorized representative. 

 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders and 
in presence of them or their authorized representatives who shall participate. (Only technically 
qualified bidders will be eligible for price bid opening). 

1.8  CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate in 
the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some 
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of the checkpoints are, the vehicle must have valid insurance &tax paid road permit, valid driving 
license of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter 
the plant & our plant gate shall provide other items such as hardhat, safety glass & visitor pass. 
Not more than 2(two) persons for one Tender shall be allowed to participate in Tender opening. 

1.9  ALL PAGES TO BE INITIALED: 
All  the  pages  of  Tender  documents  shall  be  initialed.  But  first &  last  pages  of  all  volumes  of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10  RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in 
the Schedule of quantities / Price schedule forming part of the Tender document, in such a way 
that interpolation is not possible. The amount of each item shall be worked out and entered and 
requisite  total  given  for  all  items.  The  tendered amount  for  the work  shall be entered  in  the 
Tender and duly signed by the Bidder. 
 
If any ambiguities are observed  in  the rates & amount given  in words & figures  the  following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate, which corresponds 
to the amount worked out by the Bidder, shall be taken as correct. 

b) When  the  rate  quoted  by  the  Bidder  in  figures  and  words  tally  but  the  amount  is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

1.10.1  The Bidder shall quote in English language only. 
 
1.11  CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of tender 
papers shall be signed by the Bidder with date.  

 
1.12  DETAILS &SIGNATURE OF BIDDER: 
1.12.1  The Tender shall contain the name, residence and place of business of person or persons making 

the Tender and shall be signed by  the Bidder with his usual signature. Partnership  firms shall 
furnish  the  full  names  of  the  partners  in  the  Tender.  It  should  be  signed  in  the  partnerships 
nameby  all  the  partnersor  by  duly  authorized  representative  followed  by  the  name  and 
designation  of  the  person  signing.  Tender  by  a  Corporation  shall  be  signed  by  an  authorized 
representative and a power of attorney / authorization on its behalf shall accompany the Tender. 
A  copy  of  constitution  of  the  firm  with  names  of  all  partners  shall  be  furnished.  In  case  of 
cooperative  society,  the authorized  representative of  the  society will  sign  the Tender. Similar 
principle shall be followed in case of any Trust and Hindu Undivided Family business. 

1.12.2  When the Bidder signs a Tender in a language other than English, the total amount tendered or 
only  rate  quoted  in maintenance  Contract  in  addition  be written  in  the  same  language.  The 
signature should be attested, at least by one witness. 

1.13  ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved 
for the satisfactory performance and completion of item work considering all specifications and 
conditions of Contract. This will avoid loss of profit or gain  in case of curtailment or change in 
specification  for  any  other  item.  In  case  the  rates  quoted  by  the  Bidder’s  for  any  item  are 
unusually high or unusually low it will be sufficient cause for the rejection of the Tender unless 
the Owner is convinced about the reasonableness of the analysis for rate furnished by the Bidder 
(on demand) after scrutiny. 

 
1.14  THE SCHEDULE: 
1.14.1  The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 
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1.14.2  Monthly / weekly work programme will be drawn up by the Contractor before commencement 
of  work  &  submitted  to  Engineer‐in‐charge  for  approval.  The  programme&  progress  will  be 
reviewed from time to time and if required, the programme may be re‐scheduled by Engineer‐in‐
charge. The Contractor shall also be responsible to provide materials within his scope in time to 
achieve the programme. In all matters concerning the extent of programme set out weekly and 
monthly, the decision of the Engineer‐in‐charge will be final and binding on the Contractor. 

1.15  RECORD KEEPING: 
Relevant  records  are  to  be  maintained  by  the  Contractor  in  day‐to‐day  /  monthly  basis  & 
furnished  to  Engineer‐in‐charge  or  his  representative  for  scrutiny,  Management  Information 
System and payment etc. 

 

 

 

End of Volume‐I 
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SECTION‐I 
 
1.0  GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 
Power Station, Banharpali  is one of its units. The Ib Thermal plant is situated close to Hirakud 
reservoir  and  at  a  distance  of  40  Kms  from  Jharsuguda  Railway  Junction  and  18  Kms  from 
Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present operating 
2x210 MW coal based power plant. The management is looking forward to engage a bonafide, 
resourceful,  potential  and  experienced  Contractor  of  good  financial  capacity  for  the  jobs 
specified. 

1.1  One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit 
the Tender duly signed and stamped  in all pages of  the document along with  their offers. All 
Tenders shall be prepared and submitted by typing or printing with indelible black ink on white 
paper in consecutively numbered pages and in solid binding along with duly filled‐in formats given 
in the Annexure. One additional booklet containing the bill of quantities / price bid as issued to 
be submitted by the Bidder in two copies in the price bid part. 

 
1.2  The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party 
is not permissible. The alteration of Tender once submitted shall not be entertained except in 
case of issue of Agenda / Corrigenda. 

 
1.3  Tender  shall  be  submitted  under  a  covering  letter  indicating  clearly  the  summary  of  tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4  Insertion,  postscript,  addition  and  alteration  shall  not  be  accepted  unless  confirmed  by  the 

Bidder’s signature. 
 
1.5  All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6  The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience 

and that he has at his disposal suitable modern facilities and specialized employees to ensure 
that his work is of best quality and workmanship is according to the latest proven technology and 
engineering practices. The Bidder shall satisfy  the Owner that he  is  financially  in a position to 
fulfill Contractual obligations, offered to be undertaken by him. 

 
1.7  Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside 
of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E‐mail address of 
the Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8  SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i)  The work shall be carried out on item rate basis / job rate basis for which schedule of quantities 

/ blank price schedule have been issued for different items of work as defined in the scope of 
work, technical specification in Special Conditions of Contract. 

ii)   The Tender not covering the total scope of work and services as detailed out in tender documents 
is liable for rejection. 

1.8.1  The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 
to  the  suitability  of  the  work  as  given  in  the  Technical  Specifications  and  shall  take  full 
responsibility for the completion of work as per defined scope. 

 
1.9  PRICE QUOTATION: 
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1.9.1  The Bidder shall quote his price against each  item of the schedule as  indicated  in Schedule of 
Quantities  / Blank price  schedule enclosed with  technical  specification, both  in  figures and  in 
words clearly. 

1.9.2  Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. 
All  scoring  and  cancellation  should be  countersigned by  the Bidder.  In  case of  illegibility,  the 
interpretation   of Owner shall be final.  

1.9.3  Bidder shall quote rates against the items in the schedule of items for the work / price schedule 
as fully described and contained therein. No modifications to the work content in the items will 
be allowed. 

1.9.4  The  offered  unit  rates  shall  remain  FIRM  for  variation  in  completed  value  of  the  Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5  Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. 
of  either  terms  and  conditions  or  rates  of  his  Tender  after  opening  of  Tenders may  lead  to 
rejection of his Tender. 

1.10  RECEIPT OF TENDER: 
Tender  shall  be  received  at  the  office  of  concerned  Engineer‐in‐charge  /  Contract  cell  as  per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting 
the Tender in person, so as to reach the Engineer‐in‐charge / Contract cell as the case may be on 
or before the date and time set out for the same in the Invitation to Tender. Tender submitted 
by FAX/TELEX/TELEGRAM/ E‐mail shall not be accepted. 

 
1.11  TENDER OPENING: 

The Tender will be opened  in  the manner and at  the  time, date and place  set  for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12  LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13  EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT 
and  in  the manner prescribed  in  clause‐15 of Notice  Inviting  Tender.  Earnest Money  shall  be 
returned  to  the  unsuccessful  Bidders  at  the  expiry  of  the  validity  period  unless  otherwise 
extended or  on  finalization  of  the  Contract.  Earnest Money  of  the  successful  Bidder  shall  be 
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall be 
paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned above 
and the Tender shall be summarily rejected without E.M.D.  The E.M.D. shall be returned in form 
of A/c payee Cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. is required 
after deducting bank charges, if any, if payment of EMD is in other banks except banks mentioned 
above. 

 
1.13.1  Forfeiture of E.M.D. & rejection of Bid, if‐ 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter  into Contract 

after the Contract is awarded to him. 
d) The  Bidder  fails  to  submit  initial  Security  Deposit  within  the  period  specified  in  Special 

Conditions of Contract. 
 
1.14  NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of Tender 
or its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 
Tender or does not accept the Tender.  

 
1.15  INCOME TAXPAN &GST AND P.F. CODE: 
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Bidder shall furnish the valid Income Tax PAN and GST issued by the concerned authority & P.F. 
Code with the Technical Bid of the Tender.  

 
1.16  NOTICE ONBEHALF OF OWNER: 

All notices of  technical/commercial nature shall be  issued by Engineer‐in‐charge  from time to 
time after LOI is released till closure of Contract. 

 
1.17  SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1  Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 
interaction with Engineer‐in‐charge or others. 

1.17.2  Local conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 
condition and shall appraise himself of the procedure for engagement of labour and shall collect 
any other information which may be required before submitting the Tender. 

1.17.3  Claims and objections due to ignorance of site conditions will not be considered after submission 
of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 
have satisfied himself about the nature and details of all existing infrastructures and also as to 
the  nature  and  conditions  of  the  plant  and  equipment  installed,  means  of  transport  and 
communications, whether  by  land, water  or  air  and  as  to  possible  interruptions  thereto  and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied himself 
as to the sites for disposal of surplus materials and debris, the available accommodation, and all 
other similar matters which may affect the work. 
i)  The  Bidder  shall  be  deemed  to  have  acquainted  himself  of  Government  taxes,  laws, 

statute, regulations, levies and other charges relating to his work at site. 
ii)  Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the 
work in accordance with the Tender Documents. 

 
1.18  OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions 
of Contract, the Technical Specification, drawings and other details relating to work and given in 
the tender documents and fully acquaint himself as to all conditions and matters which may in 
any way affect the work or the cost thereof. The Bidder shall be deemed to have on his own and 
independently obtained all information for the purpose of preparing the Tender and his Tender 
as accepted shall be deemed to have taken into account all contingencies as may arise due to 
such information or lack of the same. 

1.18.1  The Bidder shall be deemed to have exhaustively examined the tender documents including the 
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to 
have obtained all information and clarifications on all matters whatsoever that might affect the 
carrying out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed 
to have known the scope, nature and magnitude of the work and the requirements of materials 
and labour involved etc. and as to all work he has to complete in accordance with the Contract 
whatever be the defects, omissions or errors that may be found in the Tender Documents. 

1.18.2  In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

1.19  SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement  of  any  additional  rules  from  time  to  time  during  the  Contract  period  and  it’s 
extension if any. 

1.20  STATUTORY PROVISION: 
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All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 
Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, BOCW Act,Tax/Income 
Tax Acts at the time of submission of Contract and any new Acts applicable to such Contract / 
Contract labour during the Contract period shall be liability of the Contractor. 

1.21  EXECUTION OF CONTRACTS: 
1.21.1  After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non‐judicial stamp paper of appropriate value purchased in the 
State of Odisha.  

 
End of Section‐I 
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SECTION‐II 
 
2.0  DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1  “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2  The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer‐in‐charge to 

effect additions to or deletions from or alteration in the Works. 
 
2.3  ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4  ‘Bidder’  means  a  person  or  group  of  persons  or  a  company  who  offer  rates  under  certain 

conditions with an intention of performance against any invitation to Tender if accepted by the 
person inviting Tender. 

 
2.5  The  ‘Completion Certificate’  shall mean the certificate  to be  issued by  the Engineer‐in‐charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract 
& to his satisfaction. 

 
2.6  ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the permanent 
work. 

 
2.7  The  ‘Contract’  shall mean enforceable agreement between the Owner and the Contractor  for 

execution of the works including therein collectively all documents such as: ‐  
  i)  General Conditions of Contract  

ii)  Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 
Technical Specification & Approved Work Schedule. 

  iii)  Agreed Statement of Deviation 
  iv)  Field Quality Assurance Plan 
  v)  Drawings if provided 
  vi)  LOI / Work Order 

vii)  All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

     
          All the above documents are complementary to each other. 
 
2.8  The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and  LOI  accepted  by  the  successful  Bidder  and  includes  his/their/its  legal  representative(s), 
successor(s) and permitted assignee(s). 
 
‘Contractor’  is  a  person/firm/company  in  relation  to  any  establishment  who  undertakes  to 
produce a given result  for the establishment other  than a mere supply of goods or articles of 
manufacturer to such establishment through Contract labor or who supply Contract labor for any 
work of the establishment and includes a subcontractor or agent as the case may be. 

 
2.9  All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing,  measuring,  certification  of  bill,  closing  of  Contract  etc.,  directing,  issue  of  spares  & 
consumables and controlling the activities of Contractor necessary for execution of the Contract 
and coordinating between the functioning agency & Owner or his functionary representative.  
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2.10  ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that 
day. However, for the purpose of work involving shift working “Day” means a day of 24 hours 
from 6 a.m. to 6 a.m. next. 

 
2.11  ‘Drawings’  shall  include  maps,  plans  and  tracings  or  prints  thereof  with  any  modification 

approved in writing by the Engineer‐in‐charge and such other drawings as may from time to time, 
be furnished or approved in writing by the Engineer‐in‐charge. 

 
2.12   The ‘Engineer‐in‐charge’ or ‘Officer‐In‐charge’ shall mean the engineer / person as the case may 

be  nominated  by  the  Owner  from  time  to  time  and  shall  include  those  who  are  expressly 
authorized by the Owner to act for and on his behalf for all functions pertaining to operation of 
the Contract. 

 
2.13   ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act 
of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped 
power any acts of government, damage from aircraft, acts of god such as earth quake, lightening 
and  unprecedented  floods  and  other  causes  over  which  the  Contractor  has  not  control  and 
accepted as such by the accepting authority or causes solely due to use or occupation by the 
Owner of the part of works in respect of which a certificate of completion has been issued. 

 
2.14  The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance  of  the  various  provisions  of  the  Contract  to  be  issued  by  the  Owner  or  his 
representative after the period of risk‐liability  is over. Risk  liability period shall be specified  in 
Special Conditions of Contract. 

 
2.15   ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of 

the  Contract  documents  and  are  not  to  be  taken  into  account  in  the  interpretation  of  the 
provisions of the Contract. 

 
2.16   ‘Language for Drawings &  Instruction’: All  the drawings, titles, notes,  instructions, dimensions 

etc. shall be in English language only. 
 
2.17  ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take preparatory 
steps and compliance of formalities to commence the work from the date desired by Owner. 

 
2.18  The  ‘Managing  Director’  shall  mean  the  Managing  Director  of  Odisha  Power  Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19  ‘Market  Rate’  shall  be  the  rate  as  decided  by  Engineer‐in‐charge  on  the  basis  of  the  cost  of 

materials and labour at the site where the work is to be executed, plus the percentage mentioned 
in schedule‐A to cover all overheads and profit (No percentage shall be added for materials issued 
by the Owner). 

 
2.20  ‘Metric System’: All technical documents regarding the measurement of works are given in the 

metric  system and all work under  the Contract  should be carried out according  to  the metric 
system only. All documents concerning the work shall also be maintained in the metric system. 

 
2.21  ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed 
to have been received in the ordinary course of post, it would have been delivered.   
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2.22  The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 
incorporated under the Companies Act, 1956 having its registered office at 7th.Floor, Module – A, 
Fortune  Towers,  Chandrasekharpur,  Bhubaneswar‐751  023  or  any  other  places  if  modified 
subsequently and shall include its Managing Director or other Administrative Officers authorized 
to deal with these presents and are concerned on his behalf and are posted in any of the offices 
of OPGCL and shall also include Owner’s successors and assignees. 

 
 
2.23  ‘Paying Officer’ shall mean Head of Finance/DGM (Finance), ITPS. 
 
2.24  The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 
stands responsible for rectifying all defects that may develop in the works. The defect liability period 
will be for 24 months. 

 
2.24  ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order 

to define broadly the scope and specifications of the work & works and all reproductions thereof. 
 
2.25  ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed 

to the tender papers issued by the Owner and the amendments thereto issued from time to time. 
 
2.26  ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice‐versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by 
the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words 
implying persons shall include relevant corporate companies or registered associations or body 
of individuals or firms of partnership, cooperative society as the case may be. 

 
2.27  ‘Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for the 
purpose of the Contract.   

 
2.28  ‘Specification’ shall mean all directions, various  technical details,  standards, quality provisions 

and  requirements  attached  to  the  Contract,  which  pertain  to  the  method  and  manner  of 
performing  the work(s)  to  the quantities and qualities of  the work(s) and  the materials  to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 
the  Engineer‐in‐charge  during  the  performance  of  Contract  in  order  to meet  the  unforeseen 
conditions in the best interests of the work(s). It shall also include the latest edition including all 
agenda / corrigenda or relevant BIS Specifications and other relevant codes.   

 
2.29  The ‘Sub‐contractor’ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of  the work has been entrusted by the Contractor, with the written 
consent  of  the  Owner  or  his  representatives  and  the  legal  representatives,  successors  and 
permitted assignee of such person, firm or company. 

 
2.30  ‘Temporary  Works’  shall  mean  all  temporary  works  of  every  kind  required  for  execution, 

completion or maintenance of the Contracted works. 
 
2.31  The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted 

by the Owner. 
 
2.32  ‘Urgent  Work’  shall  mean  any  urgent  measures  which  in  the  opinion  of  Engineer‐in‐charge 

become necessary during the progress of the work to obviate any risk of accident or failure or 
disruption of generation which become necessary for security. 
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2.33  ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 
prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 
c) In  case  of  item  rate  Contract,  the  value  of  works  arrived  at  after  multiplication  of  the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for the 
various items. 

 
2.34  ‘Week’ means a period of seven consecutive days without regard to the number of hours worked 

in any day in that week. 
 
2.35  ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.36  The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part  thereof as  the  case may be and  shall  include all extras,  additions, altered or  substituted 
works as required for the purpose of the Contract or as may be required to be executed by the 
Owner / Engineer‐in‐charge at an agreed price if not available in scope. 

 
2.37  NATURE OF CONTRACT: The Contract may be for ‐ 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance  (Civil/Electrical/Mechanical/Miscellaneous  works,  such  as  upkeepment  of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
2.38  Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide 
by the terms & conditions of Tender document and comply with the work if offered.  

 
2.39  Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 
Irrigation Department., Govt. of Odisha as the case may be. 

 
2.40  Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and 
the rate & amount offered by the Bidder therein and its subsequent agreement by both parties. 
This is applicable for construction & civil maintenance job only. 

 
2.41  Price Schedule: 

Price  schedule  is  a  document  in  which  description  of  operation  /  maintenance,  probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder shall 
fill up the blanks and submit  it as Price Bid, which  is subsequently agreed by both the parties 
directly or after negotiation. 

 
2.42  “Site In‐charge” is an employee of Contractor who is categorically authorized to manage the site 

for day‐to‐day activities on his behalf. 
 
2.43  “Labour” means workers employed by a Contractor directly or indirectly through a sub‐contractor 

or by an agent to do any skilled, semi‐skilled, unskilled, manual, technical or clerical work relating 
to the subject of Contract for hire or reward. 
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2.44 “Minimum wage” means wages as defined under the Minimum Wages Act‐1948 and amended 
from time to time. 

 
 
 
 
 

End of Section‐II 
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SECTION‐III 
 
3.0  GENERAL INFORMATION TO BIDDER (S): 
3.1  ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT &Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special  Conditions  of  Contract  including  Technical  Specification  and  Scope  of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2  The  Technical  Bids  shall  be  opened  as  per  the  stipulation  in  NIT.  Information  provided  and 

documents submitted by the Bidders  in Techno‐commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders only 
and in presence of them or their authorized representatives. Only proprietor, partner, director 
or  permanent  employee  with  necessary  power  of  attorney  shall  be  accepted  as  authorized 
representative. 

 
3.3  WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, occupation 
and address shall be stated below their signature. 

 
3.4  VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date 
of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) 
in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5  AGENDA/CORRIGENDA: 
3.5.1  Agenda  /  Corrigenda  to  the  tender  document may  be  issued  reasonably  prior  to  the  date of 

submission of the Tenders to clarify documents or to reflect modification in the design or Contract 
terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 
submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2  The agenda / corrigenda will be issued / mailed to each person or organization to which a set of 
tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 
attach one copy of the agenda/corrigenda issued, which shall form part of Tender Documents. In 
case of paper publication of such agenda/corrigenda, copy of the same may be treated as part of 
original tender documents. 

 
3.5.3  REVISED PRICE BID: 

In  case  of  any  deviation  proposed  by  any  of  the  Bidders  and  accepted  by  the Owner  during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 
provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6  RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1  The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the  lowest Tender and reserves the authority to reject any or all  the Tenders received 
without assigning any reason whatsoever. The whole work may be split up between two or more 
Contractors  or  accepted  in  part  (not  entirely)  if  considered  expedient.  The  rates  shall  be  the 
lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed 
information  is missing or  incomplete  in  any  respect  and/or  the  prescribed  conditions are not 
fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall be final 
and binding on the Bidders. 
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3.6.2  Canvassing  in  connection  with  Tenders  is  strictly  prohibited.  The  submitted  Tenders  of  the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or 
any additional conditions are liable to be rejected.  

 
3.7  BIDDER’S RESPONSIBILITY: 

The  intending  Bidders  shall  be  deemed  to  have  visited  the  site  and  familiarized  themselves 
thoroughly with the site conditions before submitting the Tender. Non‐familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the works 
in strict conformity with the drawings and specifications. The correctness of the details given in 
the Tender Documents as guideline information to help the bidder but to make up the Tender is 
not guaranteed. 

 
3.8  NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1  The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2  Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3  The schedule of quantity / price schedule should be read in conjunction with all the other sections 

and documents of the Tender. 
 

3.9  EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10  ISSUE OF PRIME MATERIALS: No free issue material. 

. 
 
3.11  ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 
Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12  FOREIGN EXCHANGE VARIATION: 

In  case  imported  items are  involved  in  the Contract,  the price  fluctuation  corresponds  to  the 
fluctuation in the price of foreign exchange. Hence, amount of  foreign exchange involved, the 
exchange  rate  for  the  currency  on  the  date  of  offer  and  rate  of  duty  should  be  specifically 
mentioned by the Contractor. 

 
3.13  PRICE ESCALATION: 

No price escalation will be given in any case. Only change in the GST will be reimbursed extra as 
applicable after availing input tax credits. 

 
3.14  PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub‐vendor. No 
sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub‐vendor 
shall be issued under any circumstances. 

 

3.15  INCOME TAX / GST/ ANY OTHER TAX& DUTIES: 
Income Tax / GST /BOCW TAX,any other taxes & duties if applicable at the prevailing rate shall be 
paid by Contractor and shall be deducted from their Running bills if applicable. 

 
3.16  NA 
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3.17  The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation 
shall be allowed. 

 
3.18  The person signing  the Tender  should have  requisite authorization of  the  firm submitting  the 

Tender. This  is applicable only to the Joint Stock Company & the authorized person shall be a 
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19  OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non‐availability of front, 
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 
facility to complete the work in time. No overrun charge shall be considered. But, however the 
Engineer‐in‐charge shall examine the period of delay and possibility of adherence to schedule by 
providing reasonable additional manpower/facility and if satisfied that completion of work shall 
not be possible by providing reasonable additional manpower, time extension shall be allowed 
to the Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20  FACILITIES TO CONTRACTOR (S):(ONLY APPLICABLE FOR CONTRACTS TO BE EXECUTED  INSIDE THE PREMISES OF 

ITPS) 
3.20.1  Water Supply: Unfiltered water for construction works shall be made available at the source free 

of cost. But the Contractor shall arrange to transport water from the source allowed to him for 
all purpose. In case of non availability of water from the source provided by Owner, Contractor 
shall make alternative arrangement of water at his own cost and risk.  

 
3.20.2  Power Supply: Power will be provided to the Contractor for the site work on chargeable basis at 

a source suitable to the Owner.  Contractor shall arrange to tap the power to his site including 
safe transmission, meter,panel, earthing etc. at his own cost. In case of non availability of power 
from the source provided by Owner, Contractor shall make alternative arrangement of power at 
his own cost and risk.  

 
3.20.3  Land for Contractor’s Field Office, Godown& Workshop 

a)  The Owner at his discretion and convenience may provide the land for construction of 
Contractor’s temporary field office, godowns and site store required for the execution of 
the Contract near to the site but out of plant gate free of cost. The Contractor shall at his 
cost construct all these temporary building structures and provide water supply, sanitary 
& power supply arrangement as approved by the Engineer‐in‐charge, with due regard to 
Owner’s Safety Rule. 

b)  On  completion  of  the  work  undertaken  by  the  Contractor,  they  shall  remove  all 
temporary works erected by them and have the site cleared as directed by Engineer‐in‐
charge. If the Contractor fails to comply with these requirements, the Engineer‐in‐charge 
has the right to remove any structure, such surplus, rubbish materials and dispose off the 
same as deemed fit and get the site cleared and the Contractor shall forthwith pay the 
amount of all expenses so incurred and shall have no claim in respect of any such surplus 
materials disposed as aforesaid. The land provided shall be solely on temporary basis, 
which is terminable at any time without notice or without assigning any reasons. In the 
event of any such termination or the termination of the Contract / completion thereof, 
the Contractor shall forthwith vacate the premises. The Owner reserves the right to ask 
the Contractor for demolition at any time during the currency of the Contract to vacate 
the land by giving seven days notice on security / safety reasons or Owner’s interest. 

 
 
3.21  LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1  In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work 
so that execution of Contract is not affected.  In such an event, the failure to perform shall lead 
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the Owner to get the work done by any other agency, but at the cost & risk of the Contractor. 
Further, the Contract shall be terminated with seven (7) days notice in O&M Contract and the 
Contractor  may  be  debarred  from  participating  in  any  future  Bid  in  OPGC  Ltd.  In  case  of 
construction work, non‐adherence to schedule shall lead to cancellation of Contract or imposition 
of penalty at the discretion of the Engineer‐in‐charge. If the labours go on strike without prior 
notice,  the  situation  shall  be  treated  as  force  majeure  provided  nonperformance  is  for  a 
reasonable period only. If the situation is beyond reasonable control of the Contractor but has 
taken appropriate steps as a man of common prudence would have taken in his own case, Owner 
may consider in case to case basis to either terminate the Contract or otherwise get the work 
done by other means but at the cost & risk of the Contractor. Only events of such illegal strike, 
which make the performance impossible at the time of occurrence and for a considerable time 
period for mobilization, shall be considered as force majeure.  

3.21.2  The operation shall continue round the clock for the entire Contract period without interruption 
unless otherwise notified by Engineer‐in‐charge. Hence, staff for attending maintenance job shall 
be kept ready by the Contractor on all Sundays and other National & festival holidays at their own 
cost. In case of construction work, the work shall be executed as per the direction of Engineer‐in‐
charge. 

3.21.3  For  satisfactory  performance  of  Contract  &  to  meet  the  odd  hour  work  and  emergency 
requirement  etc  and  to  meet  the  schedule  of  construction  work,  the  requisite  number  of 
manpower has to be arranged by the Contractor at their own cost. 

3.22  SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any either 
on cost or free of charges shall be specified in Special Conditions Contracts. 

 
3.23  OTHER CONDITIONS: 
3.23.1  Special  Conditions  of  Contract  shall  be  read  in  conjunction  with  the  General  Conditions  of 

Contract, technical specifications, schedule, and drawings and any other documents forming part 
of this Contract documents. 

3.23.2  Where any clause of the Special Conditions of Contract contradicts with any provisions of the 
General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed 
to override the provisions of General Conditions of Contract. 

3.23.3  In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract,  Drawings,  Special  Conditions  of  Contract,  Notice  Inviting  Tender,  Technical 
Specifications, Schedule of quantity & time, the following shall prevail in order of preference. 
i)  Detailed work order forming part of Contract 
ii)  Schedule of Quantities 
iii) Technical Specifications 
iv) Notice Inviting Tender 
v)  Special Conditions of Contract 
vi)  Drawings 
vii)  General Conditions of Contract 
viii)  Bureau of Indian Standard 

 
3.24  Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost. 
 
3.25  DURATION OF CONTRACT: 

The  period  of  Contract  shall  be  specified  in  the  Special  Conditions  of  Contract.  The  Contract 
period  shall  reckon  from  the date of  issue of  LOI. OPGCL  reserves  the  right  to withdraw  any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving any 
reason  for  the  same  and  take  up  the  job  departmentally  or  otherwise  if  performance  of 
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not be 
payable by the Owner. The Contractor shall not claim any compensation on this account.  
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3.25.1  The period of Contract may be extended with mutual consent if the delay is beyond the control 

of Contractorat the discretion of the Engineer‐in‐charge.  
3.25.2  In case Owner desires to extend the period of Contract by an additional duration of 2/3 months, 

the Contractor has to accept the proposal of Owner at original rate and terms & conditions. 
3.26  MATERIALS HANDLING:(IF APPLICABLE) 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer‐in‐
charge.  Requisite  loading,  transportation  &  unloading  of  all  such  materials  shall  be  the 
responsibility  of  Contractor.  Only  in  case  of  heavy  materials,  Owner  shall  provide  means  of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
End of Section‐III
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SECTION‐IV 
 
4.0  GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1  INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1  Complete documents forming the Contract are to be taken as mutually explanatory. Should there 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter 
may be referred to the Engineer‐in‐charge who shall give his decisions and issue instructions to 
the  Contractor  directing  in  what  manner  the  work  is  to  be  carried  out.  The  decision  of  the 
Engineer‐in‐charge  shall  be  final  and  conclusive  and  the  Contractor  shall  carry  out  work  in 
accordance with this decision. 

4.1.2  Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3  Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, 
the Contractor has to do all such works necessary for completion of the work to meet the end 
objective with due regard to sound engineering practice as directed by Engineer‐in‐charge. 

 
4.2  SPECIAL CONDITIONS OF CONTRACT: 
4.2.1  Special  conditions  of  Contract  shall  be  read  in  conjunction  with  the  General  Conditions  of 

Contract,  Specifications  of work,  drawing  and other  documents  forming part  of  this  Contract 
wherever the context so requires.     

4.2.2  Notwithstanding the sub‐divisions of the documents into the separate sections and volumes each 
part shall be deemed to be supplementary & complementary to every other part and shall be 
read with the Contract Agreement so far as it may be practicable. All documents of Contract & 
Tender have nexus with each other. 

 
4.3  If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 
 
4.4  Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein according 
to drawings & specification or from any of his obligations under the Contract. 

 
4.5  The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the 

job specifications contained herein and codes referred to. Where the job specifications stipulate 
the requirement in addition to those contained in the standard codes and specification, these 
additional requirements shall also be satisfied. 

 
4.6  BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1  The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information  in  all  matters,  whatsoever  that  might  influence  carrying  out  the  works  at  the 
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the 
scope, nature as to what works he has to complete in accordance with the Contract document 
whatever be the defect, omission or errors that may be found in the Contract Document. The 
Contractor shall be deemed to have visited site and surrounding areas, to have satisfied himself 
to the nature of all existing structures, and also as to the nature and the conditions of available 
facilities like railways, roadways, bridges, culverts, means of transport and communications by 
land, water or air and possible interruptions thereto the access to and from site and to have made 
enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus, materials, the available accommodation like depots, 
buildings  as  may  be  necessary  for  executing  and  completing  the  work  to  have  made  local, 
independent enquiries as to the sub‐soil, water, land variations thereof, storms, prevailing winds 
and climatic conditions and all other similar matters affecting the works. He is deemed to have 
acquainted himself with his liability for payment of Government taxes, custom duties and other 
charges. He is deemed to have acquainted himself with the local labour attitude, work culture, 
customs & systems etc. 
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4.6.2  Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 
or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 
any risks or liabilities or the entire responsibility for completion of the works at the scheduled 
rates and time in strict accordance with the Contract documents. 

4.6.3  Any change in technological requirement shall be binding on the Contractor and no extra claim 
on this account shall be entertained. 

4.6.4  No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before,  during or after execution of  the Contract agreement  shall  in any way affect or 
modify the terms or obligations herein contained. 

 
4.7  MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries 
of one Contract shall be made from other Contract & vice versa. 

 
4.8  CONTRACT REVIEW MEETING: 

Engineer‐in‐charge  shall  arrange  Contract  Review  Meeting  in  regular  intervals  in  case  the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
 
4.9  SECURITY DEPOSIT: 
4.9.1  A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 
deposited by the Contractor as security deposit with the Owner & retained by the Owner until 
the expiry of defectliability period. 

4.9.2  This may be  deposited  initially  at  2% of  the  value of  the Contract  (referred as  initial  security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running bill for the Contract up to 
Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 
crore, till total security deposit is collected. No further deduction from the bills will be made on 
this account subject to clause. 4.9.7 hereafter.          

4.9.3  Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 
suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4  Contractor  shall  furnish  the  initial  or  total  security  amount  by  Demand  Draft  in  the manner 
specified  in  Clause‐  1.13  up  to Contract  value of  Rs.25.00  lac  only.  Beyond Contract  value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in 
the prescribed format from any nationalized or scheduled bank. In all the cases if total security is 
not deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in 
Clause  4.9.2  shall  be  recovered  from  the  running  bill  of  the  Contractor.  The  Bank Guarantee 
facility shall be extended to only companies of repute at the discretion of OPGC. 

4.9.5  The earnest money deposited with the Tender shall be adjusted towards initial security deposit 
at the option of the Bidder. 

4.9.6  If  the  Contractor/subcontractor  or  their  employees  damage,  break,  deface  or  destroy  the 
property belonging to the Owner or others during the execution of the Contract, the same shall 
be made good by the Contractor at his own expense and in default thereof the Engineer‐in‐charge 
may  cause  the  same  to  be  made  good  by  other  agencies  and  recover  expenses  from  the 
Contractor for which the certificate of the Engineer‐in‐charge shall be final. 

4.9.7  All compensation or other sums of money payable by the Contractor to the Owner or recoveries 
to be made under terms of this Contract may be deducted from their security deposit or from 
any sums which may be due or may become due to the Contractor by the Owner on any account 
whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, 
the Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which 
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may have fallen short of Security deposit amount or any part thereof. No interest shall be payable 
by the Owner for sum deposited/retained as security deposit. 

4.9.8  The security deposit will be refunded after the expiry of the period of defect liability as stipulated 
in the Contract and on submission of final certificate. 

4.9.9  The variation in security deposit: Not Applicable 
 
4.10  FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 
whole the security deposit of the Contractor and to sell any Government security deposit of the 
Contractor  forming whole or part of  such  security deposit.  In  the event of  the  security being 
insufficient or if no security has been taken from the Contractor, then the balance or the total 
sum recoverable as the case may be, shall be deducted from any sum then due or which at any 
time  thereafter  may  become  due  to  the  Contractor  under  particular  Contract  or  any  other 
contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining 
due. In case any dues cannot be recovered out of Contract(s), the amount may be recovered as 
debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which 
in the opinion of the Owner has arisen, the decision of the Engineer‐in‐charge shall be final and 
binding on the Contractor or in the event of the termination of the Contract for any such breach, 
the security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final 
and binding on the Contractor. 

4.11  AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items 
are discovered in course of performance of Contract, the cumulative effect of which varies the 
Contract sum up to 5%, the error shall be rectified/amended and the value so varying shall be 
added with or deducted  from the Contract  sum @ original  contract cost as  the case may be. 
Deviation shall be allowed subject to recommendation of Technical Services department, if the 
varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract in 
respect  of  mechanical  maintenance,  electrical  maintenance,  plant  cleaning  or  any  other 
operational activities time extension for completion of any item does not arise. But the period of 
service may be extended beyond Contract period at the discretion of management if situation so 
demands. In addition to this, the Engineer‐in‐charge reserves the power ‐ 
a)  to  make  alteration  in,  omission  from,  additions  to  or  substitutions  for  the  original 

specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work; 

b)  to omit a part of the works in case of non‐availability of a portion of the site or for any 
other reasons.  The Contractor shall be bound to carry out the work in accordance with 
any  instructions  given by  the  Engineer‐in‐charge  to  the  extent  the omission does not 
change  the  value  of  Contract  by more  than  10%.  Consequent  alterations,  omissions, 
addition or substitution shall form part of the Contract as if originally provided therein 
and the Contractor may be directed to do in the manner above specified as part of the 
works.  The Contractor  shall  carry  out  the work on  the  same  conditions  in  all  respect 
including rate on which he agreed to do the main work. But if such alteration, omission, 
addition  or  substitution  radically  change  the  original  nature  of  the  Contract  shall  be 
ordered by  the Engineer‐in‐charge as  a deviation and  in  the  event of deviation being 
ordered which in the opinion of Contractor changes the original nature of the Contract, 
fresh rate shall be worked out by Engineer‐in‐charge with mutual consent.  

   
Rate for such additional, altered or substituted work shall be determined by the Engineer‐
in‐charge as follows:‐   
i)  If the rate for additional, altered or substituted items of work is specified in the 

schedule  of  quantities  /  price  schedule,  the  Contractor  shall  carry  out  the 
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additional, altered or substituted items at the same rate. In case of composite 
Tenders  where  two  or  more  schedules  of  quantities  may  form  part  of  the 
Contract, the applicable rate shall be taken from the schedule of quantity of that 
particular  part  in  which  the  deviation  is  involved,  failing  that  at  the  lowest 
applicable rate for the same item of work in the other schedules of quantities. 

ii)  If the rate for altered, additional or substituted item of work is not specified in 
the schedule of quantities / price schedule, the rate for that item shall be derived 
from the rate for the nearest similar item specified therein. In case of composite 
Tenders where two or more schedules of quantities form part of the Contract, 
the  rate  shall  be  derived  from  the  nearest  similar  item  in  the  schedule  of 
quantities of the particular part of works in which the deviation is involved failing 
that from the lowest of the nearest similar item in other schedule of quantities. 

iii)  If  the  rate  of  any  additional,  altered  or  substituted  item  of  work  cannot  be 
determined in the manner specified in sub‐para (i) & (ii) above, then such item 
of  work  shall  be  carried  out  at  the  rate  entered  in  the  Schedule  of  Rates 
mentioned  in  schedule  A  plus/minus  the  percentage  by  which  the  tendered 
amount of  the works  actually  awarded  is  higher  or  lower  than  the  estimated 
amount of works actually awarded. 

iv)  If  the  rate  for  any  altered,  additional  or  substituted  item  of  work  cannot  be 
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 
non‐availability of rate in Schedule A, then the rate for such item of work shall be 
determined  by  the  Engineer‐in‐charge  on  the  basis  of  the  purchase  price  as 
supported  by  the  vouchers  plus  mutually  agreed  labour  rate.  In  case  the 
Engineer‐in‐charge considers the purchase price unreasonable, the price shall be 
determined  on  the  basis  of  market  rate(s)  prevailing  during  the  fortnight 
following the date of order. 

 
4.12  SUSPENSION OF WORKS:   

The Contractor shall, on receipt of the order in writing of the Engineer‐in‐charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer‐in‐
charge may consider necessary for any of the following reasons: 
i)  On account of any default on part of the Contractor; or 
 
ii)  For proper execution of the works or part thereof for reasons other than the default of 

the Contractor;  
    In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on that behalf by the 
Engineer‐in‐charge during such suspension period. 

4.12.1  Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition 
of suspension etc. 

4.12.2  Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 
Clause No.4.13 

 
4.13  TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule‐“A” with due regard of 
achieving the corresponding milestone mutually agreed upon or the extended time in accordance 
with  these  conditions  shall  be  the  essence of  the  Contract.  The  execution  of  the works  shall 
commence  from  the  15th  day  after  the  date  on  which  the  Owner  issues  written  orders  to 
commence the work.  
 
As soon as possible after the Contract is finalized the Engineer‐in‐charge and the Contractor shall 
agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The 
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chart  shall  be  prepared  in  direct  relation  to  the  time  stated  in  the  Contract  documents  for 
completion of items of the works. It shall indicate & forecast the dates of commencement and 
completion of various sections of the work corresponding to various milestones. The target date 
of  achieving  various  milestones  and  activities  between  two  consecutive  milestones  shall  be 
agreed upon mutually and reviewed in regular intervals by Engineer‐in‐charge. During review, the 
date of achievement of milestone may be adjusted if required but not the date of completion of 
work  as  per  schedule.  However,  no  time  extension  shall  be  permitted  beyond  the  time  of 
completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 
of the total works shall, in the event of any deviation/amendment resulting in additional quantity 
over the Contract quantity being ordered, be extended as under. 
 
a)  in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 
 

b)  25%  of  the  time  calculated  in  (a)  above  or  such  further  additional  time  as  may  be 
considered reasonable by the Engineer‐in‐charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in Contract 
Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:   
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: ‐  
  a)  force majeure; 
  b)  abnormally bad weather, or 

c)  delay on the part of other Contractors engaged by Owner in executing work not forming 
part of this Contract but having bearing on this Contract; 

d)  non‐availability of stores to be provided by the Owner under the Contract; 
e)  any other related cause beyond the control of Contractor –  
 
‐provided  the  Contractor  shall  immediately  give  notice  thereof  in writing  to  the  Engineer‐in‐
charge but shall nevertheless use constantly his best endeavors  to prevent or make good the 
delay and shall do all  that may be  reasonably  required  to  the  satisfaction of  the Engineer‐in‐
charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4  Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening  of  the  event  causing  delay  for  consideration  of  Owner.  The  Contractor  may  also 
indicate the period of extension desired with supporting reasons. 

4.13.5  In any such case the authority mentioned in Schedule‐A may give a fair and reasonable extension 
of time for completion of the work on the recommendation of Contract Review Meeting. Such 
extension shall be communicated to the Contractor by the Engineer‐in‐charge in writing, within 
15 days of the date of receipt of such request by the Engineer‐in‐charge. 

 
4.14  MATERIALS: 
a)  The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner. 
i.  All  materials  to  be  provided  by  the  Contractor  shall  be  in  conformity  with  the 

specifications  laid  down  in  the  Contract  and  the  Contractor  shall  if  required  by  the 
Engineer‐in‐charge,  furnish proof  to  the  satisfaction of  the Engineer‐in‐charge  to  that 
effect. 

ii.  If  required  the Contractor  shall  at his own expense and before  15 days of use of  the 
material submit to the Engineer‐in‐charge the samples of materials proposed to be used 
in  the works. The Engineer‐in‐charge  shall within  seven days of  receipt of  samples or 
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within such further period as he may require and intimate to the Contractor in writing, 
whether  samples  are  approved  by  him  or  not.  If  samples  are  not  approved,  the 
Contractor  shall  forthwith  submit  fresh  samples  to  the  Engineer‐in‐charge  for  his 
approval complying with the specifications laid down in the Contract. 

iii.  The Engineer‐in‐charge shall have full powers for removal of any or all of the materials 
brought  to  site  by  the  Contractor  which  are  not  in  accordance  with  the  Contract 
specifications or do not conform in character or quality of samples approved by him. In 
case  of  default  on  the  part  of  the  Contractor  in  removing  rejected  materials,  the 
Engineer‐in‐charge  shall  be  at  liberty  to  have  them  removed  by  other  means.  The 
Engineer‐in‐charge  shall  have  full  powers  to  procure  other  proper  materials  to  be 
substituted for rejected materials and in the event of the Contractor’s refusal to comply, 
he may cause the same to be supplied by other means. All costs, which may be incurred 
for such removal and/or substitution, shall be borne by the Contractor. 

iv)  The Contractor shall indemnify the Owner, its representatives or employees of the Owner 
against any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or materials or part thereof included in 
the scope of Contractor. In the event of any claim being made or action being brought 
against the Owner, its representatives or employees of the Owner in respect of any such 
matters as aforesaid, the Contractor shall immediately be notified thereof, provided that 
such indemnity is not applicable when such infringement has taken place in complying 
with  the  specific  directions  issued  by  the  Owner;  but  the  Contractor  shall  pay  any 
royalties or other charges payable in respect of any such use, the amount so paid being 
reimbursed  to  the  Contractor  only  if  the  use  was  the  result  of  any  drawings  and/or 
specifications issued after Contract agreement is signed.  
 
Further,  if any such action is  instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on account 
of  related  work  of  the  Contractor,  the  Contractor  shall  be  liable  for  such  cost  and 
expenses  for  which  Contractor  shall  provide  corporate  warranty  for  further  2  years 
beyond defect liability period. 

v.  Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 
tax,  sales  tax,  royalty and other duties on materials obtained  for  the works  from any 
source (excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi.  The  Engineer‐in‐charge  shall  be  entitled  to  have  tests  carried  out  as  specified  in  the 
Contract for any materials supplied by the Contactor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor and 
the Contractor shall provide at his expense all facilities which the Engineer‐in‐charge may 
require  for  the  purpose.  If  no  tests  are  specified  in  the  Contract,  and  such  tests  are 
required by the Engineer‐in‐charge, the Contractor shall provide all facilities required for 
the purpose and the charges for these tests shall be borne by the Contractor only if the 
tests  disclose  that  the  said materials  are  not  in  accordance with  the provision of  the 
Contract. The cost of materials consumed in tests shall be borne by the Contractor in all 
cases except when otherwise provided. 

vii.  In  addition  the Contractor  shall  perform  /  submit  at  his own  cost  such  tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded test 
piece etc. as may be required by the Engineer‐in‐charge made out of the materials issued 
by the Owner or Contractor, except for the costs of materials used in such tests/samples. 

b)  Material to be provided by the Owner:(IF APPLICABLE) 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i.  If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer‐
in‐charge. The Owner reserves the right not to issue any such materials. The non‐issue of 
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such materials will not entitle the Contractor for any compensation whatsoever either in 
time or in cost. 

ii.  (1)   The Owner may issue all the materials as per Contract to the Contractor at  its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 
railhead the cost of transportation only from such railhead to the site will be borne by 
the Owner subject to the reasonableness of such transportation cost being certified by 
the  Engineer‐in‐charge.  All  other  costs  such  as  loading,  unloading,  transportation  to 
Contractor’s go‐down, storage etc till the materials are utilized in the works and return 
of surplus & scrap, if any to the Owner shall be to the account of the Contractor.  
(2)  For the materials listed in Schedule B, which the Owner has agreed to supply to 
the  Contractor,  he  shall  give  a  reasonable  notice  in  writing  his  requirements  to  the 
Engineer‐in‐charge  in accordance with  the agreed phased programme. Such materials 
shall be  supplied  for  the purposes of  the Contract only and  the  value of materials  so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as 
and when materials are consumed in items of work for which payment is being made to 
the  Contractor  from  any  sums  there  or  which  may  thereafter  become  due  to  the 
Contractor under  the Contract. At  the  time of  submission of bills  the Contractor  shall 
properly account for the materials issued to him to the satisfaction of the Engineer‐in‐
charge,  certify  that balance of materials  supplied  is  available at  site. The value of  the 
stores/materials as may be supplied by to the Contractor by the Owner shall be debited 
to  the  Contractor’s  account  at  the  rates  as  shown  in  Schedule‐B  and  if  they  are  not 
entered in the Schedule, they shall be debited at cost price which for the purpose of the 
Contract shall  include cost of  transportation & all other expenses whatsoever  such as 
normal  storage,  supervision  charges  which  shall  have  been  incurred  in  obtaining  the 
same at the Owner’s stores. 

iii.  The Contractor shall bear the cost of loading and transportation to site, unloading, storing 
under cover as required, assembling and joining the several parts together as necessary 
and  incorporating  or  fixing  materials  in  the  works  including  all  preparatory  work  of 
whatever description as may be required. 

iv.  Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing 
in the works (including preparatory work) shall, on completion or on foreclosures of the 
works, be returned by the Contractor at his expense, at the place of issue, after making 
due  allowance  for  actual  consumption,  reasonable wear  and  tear  and  /or waste.  The 
reasonable wastage percentage shall however be mentioned in Schedule‐B against each 
items.  If the Contractor  is required to deliver such materials at a place other than the 
place of issue, he shall do so and the transportation charges from the site to such place, 
less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by the Owner.  

 
v.  Return of surplusMaterials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule‐B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner 
and credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to 
Owner if issued. 

vi.  Surplus materials returned by the Contractor shall be credited to him by the Engineer‐in‐
charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to 
the said materials whilst in the custody of the Contractor. 

vii.  If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor would 
incur, the Engineer‐in‐charge may, by a written notice to the Contractor, require him to 
pay within a fortnight of receipt of the notice, for such unreturned surplus materials at 
the rates specified in Special Conditions of Contract. 

  viii.  Empty cement bags: 



Page 44 of 175 
 

The rate of cement is inclusive of cost of bag.  
c)  General: 

Materials  required  for  the works, whether  brought  by  the Contractor,  shall  be  stored  by  the 
Contractor  only  at  places  approved  by  the  Engineer‐in‐charge.  Storage  and  safe  custody  of 
materials shall be the responsibility of the Contractor. 
i.  Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 
workshop  or  other  place(s)  where  such  materials  are  assembled,  fabricated, 
manufactured or at any place(s) where  these are  lying or  from which  these are being 
obtained  and  the  Contractor  shall  give  such  facilities  as  may  be  required  for  such 
inspection and examination. 

ii)  All materials brought to the site shall become and remain the absolute property of the 
Owner  and  shall  not  be  removed  from  the  site/shifted  to  any  place  inside  the  plant 
without the prior written permission of the Engineer‐in‐charge. But whenever the works 
are finally completed or terminated and advance if any in respect of any such material is 
fully recovered, the Contractor shall at his own expense forthwith remove from the site 
all  surplus material  originally  brought  by him and upon  such  removal,  the  same  shall 
revest in and become the property of the Contractor. 

iii)  All plant, tools & other materials brought by the Contractor to the site must be declared 
at the time of bringing the same to the site & security gate pass obtained before entering 
the plant as records and reference. 

iv)  It shall be the duty of the Contractor to inspect the materials issued to him at the time of 
taking delivery & satisfy himself that they are in good condition after the materials have 
been delivered by the Owner, it shall be the responsibility of the Contractor to keep them 
in good condition and  if  the materials are damaged or  lost, at any time,  they shall be 
repaired  and/or  replaced  by  him  at  his  own  cost  according  to  the  direction  of  the 
Engineer‐in‐charge. 

v)  Account  of  the materials  issued by  the Owner  shall  be maintained by  the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed by 
the Engineer‐in‐charge. All connected papers, requisitions,  issues, returns etc. shall be 
always available for inspection in the Contractor’s office at site. 

vi)  Materials&equipments  supplied  by  the  Owner  shall  not  be  utilized  for  any  other 
purpose(s) then issued for. 

 
4.15  LABOUR:  
4.15.1  The  Contractor  shall  employ  labour  in  sufficient  numbers  to  maintain  the  required  rate  of 

progress  /  attend  the  repair‐maintenance  on  it’s  occurrence  and  of  quality  to  ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer‐in‐
charge. The Contractor shall not employ in connection with the works any person who has not 
completed his/her eighteen years of age. 

4.15.2  The Contractor shall in respect of labour employed by him or his subcontractors comply with or 
cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 
matters provided therein. 

4.15.3  At present Employees State Insurance (ESI) Act is applicable to IB TPS, Contractor shall be liable 
to pay his contribution and the employees contribution to the State Insurance Scheme in respect 
of all labour employed by him for the execution of the Contract, in accordance with the provision 
of  “The  Employees  State  Insurance  Act,  1948”  as  amended  from  time  to  time.  Incase,  the 
Contractor  fails  to  submit  full details of his  account of  labour employed and  the  contribution 
payable, the Engineer‐in‐charge shall recover from the running bills of Contractor an amount of 
contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

4.15.4  The Engineer‐in‐charge shall on a report having been made by an Inspecting Officer as defined in 
the Contractor Labour Regulations have been the power to deduct from the money due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or worker by reason of non‐fulfillment of the Conditions of the Contract for the benefit 
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of workers, non‐payment of wages or of deductions made from his or their wages which are not 
justified  by  the  terms  of  the  Contract  or  non‐observance  of  the  said  Contractors  Labour 
Regulations.   

4.15.5  In  the  event  of  the  Contractor  committing  a  default  or  breach  any  of  the  provisions  of  the 
aforesaid  Contractors  Labour  Regulations  as  amended  from  time  to  time  or  furnishing  any 
information  or  submitting  or  filling  any  Form/Register/Slip  under  the  provisions  of  these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations the Contractor shall without prejudice to any other liability 
pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every default, breach 
or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 
Engineer‐in‐charge and  in  the event of  the Contractor’s default  continuing  in  this  respect  the 
liquidated damages may be enhanced to Rs.500.00 per day for each day of default subject to a 
maximum of ten percent of the contract value. The Engineer‐in‐charge shall deduct such amount 
from  bills  or  security  deposit  of  the  Contractor  and  credit  the  same  to  the  Welfare  Fund 
constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer‐in‐charge in this 
respect shall be final and binding. 

4.15.6  Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause 
to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 
Government from time to time for the protection of health and for making sanitary arrangements 
for workers employed directly or  indirectly on the works.  In case the Contractor fails  to make 
arrangements as aforesaid, the Engineer‐in‐charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

4.15.7  Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec‐
IX or as required by the Engineer‐in‐charge, in respect of all labour directly or indirectly employed 
for performance of the works and shall provide all facilities in connection therewith. In case the 
Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer‐
in‐charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor. 
(i)  Failure  to  comply with Model Rules  for  labour welfare,  Safety Code or  the provisions 

relating to report on accidents and to grant of maternity benefits to female workers shall 
make the Contractor liable to pay to the Owner as liquidated damages an amount not 
exceeding Rs.500.00 for each default or materially incorrect statement. The decision of 
the Engineer‐in‐charge in such matters based on report from the Inspecting Officer as 
defined in the Contractors Labour Regulations at Clause 8.5 shall be final and binding and 
deductions  for  recovery  of  such  liquidated  damages may  be made  from  any  amount 
payable to the Contractor. 

 
4.16  The Contractor shall not be permitted  to enter  in  (other  than  for  inspection purpose) or  take 

possession of the site until instructed to do so by the Engineer‐in‐charge in writing. The portion 
of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer‐in‐charge at site and the Contractor shall 
on no account be allowed to extend his operations beyond these areas. In respect of any land 
allotted to the Contractor for purposes of or in connection with the Contract, the Contractor shall 
be a licensee subject to the following and such other terms and conditions as may be imposed by 
licenser: ‐ 

 
(i)  that he  shall  pay a nominal  license  fee of Rs.1 per  year or part of  a  year  for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii)  that  such  use  or  occupation  shall  not  confer  any  right  of  tenancy  of  the  land  to  the 

Contractor, 
(iii)  that  the  Contractor  shall  be  liable  to  vacate  the  land on  demand by  the  Engineer‐in‐

charge, 
(iv)  that the Contractor shall have no right to any construction over  this  land without the 

written  permission  of  the  Engineer‐in‐charge.  In  case  he  is  allowed  to  construct  any 
structure  he  shall  have  to  demolish  and  clear  the  same  before  handing  over  the 
completed work unless agreed to the contrary. 
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4.16.1  The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 
adapt and maintain the same as required from time to time and shall take up and clear them 
away as and when no longer required and as and when ordered by the Engineer‐in‐charge and 
make good all damages done to the site.   

 
4.17  SETTING OUT THE WORKS: 

The Engineer‐in‐charge in case of construction work shall supply dimensioned drawings, levels 
and other information necessary to enable the Contractor to set out the works and the Contractor 
shall set out the works and be responsible for the accuracy of the same. He shall rectify at his 
own cost and to the satisfaction of the Engineer‐in‐charge any error found at any stage, which 
may arise through inaccurate setting out unless such error is based on incorrect data furnished 
in writing by the Engineer‐in‐charge. The Contractor shall protect and preserve all benchmarks 
used in setting out the works till end of the Defects Liability Period unless the Engineer‐in‐charge 
direct their earlier removal. But in case of maintenance, the Engineer‐in‐charge shall direct the 
Contractor  to  attend  certain  job provided  that  all  spares &  consumables within  the  scope of 
Owner are available to the Contractor. 

 
4.18  SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations,  from  other  than  the  Excepted  Risks,  shall  be  removed  from  the  site  to  the 
satisfaction of the Engineer‐in‐charge and at the Contractor’s expense. 

 
4.19  NUISANCE: 

The Contractor shall not at any  time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 
other properties near the site and to the public in general. 

 
4.20  MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 
and shall be disposed of as the Engineer‐in‐charge may direct. 

 
4.21  TREASURE, TROVE, FOSSILS etc: 

All  fossils, coins, articles of value or antiquity and structures and other  things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person 
from removing or damaging any such article or thing shall immediately upon discovery thereof 
and  before  removal  acquaint  the  Engineer‐in‐charge  with  such  discovery  and  carry  out  the 
Engineer‐in‐charge’s directions as to the disposal of the same at the expense of the Owner. 

 
4.22  PROTECTION OF TREES: 

Trees designated by the Engineer‐in‐charge shall be protected from damage during the course of 
the works and earth level within 1 meter of each such tree shall not be charged. Where necessary 
such trees shall be protected by providing temporary fencing. 

 
4.23  The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch 

& ward as and when necessary or required by the Engineer‐in‐charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 
4.24  CONTRACTOR’S SUPERVISION: 

The  Contractor  shall  either  himself  supervise  the  execution  of  the  works  or  shall  appoint  a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor has 
himself not sufficient knowledge and experience to be capable or receiving instructions or cannot 
give his full attention to the works. Such employee having power of attorney shall be considered 
to have the same force as  the Contractor himself.  If  the Contractor  fails  to appoint a suitable 
person acceptable  to  the Engineer‐in‐charge,  the Engineer‐in‐charge shall have  full powers  to 
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suspend the execution of  the works until such date as a suitable person is appointed and the 
Contractor shall be held responsible for the delay so caused to the works. 

 
4.25  INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice to the Engineer‐in‐charge or his 
authorized representative when each stage  is  ready.  In default of due notice  the Engineer‐in‐
charge shall be entitled to appraise the quality and extent thereof. 

4.25.1  No work shall be covered up or put out of view without the approval of the Engineer‐in‐charge 
or his authorized representative and the Contractor shall afford full opportunity for examination 
and measurement  of  any work which  is  about  to  be  covered  up  or  put  out  of  view  and  for 
examination of foundations before permanent work is placed thereon. The Contractor shall give 
due notice to the Engineer‐in‐charge or his authorized representative whenever any such work is 
ready  for  examination  and  the  Engineer‐in‐charge  or  his  representative  shall  without 
unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, 
attend  for  the  purpose  of  examination  and  measuring  such  work  or  of  examining  such 
foundations. In the event of the failure of the Contractor to give such notice he shall, if required 
by the Engineer‐in‐charge, uncover such work at the Contractor’s expense. 

4.25.2  The  Engineer‐in‐charge  or  his  representative  shall  have  powers  at  any  time  to  inspect  and 
examine any part of the works and the Contractor shall give such facilities as may be required for 
such inspection and examination. 

 
4.26  DUTIES & POWERS OF ENGR‐IN‐CHARGE’S REPRESENTATIVE: 
4.26.1  The duties of the representative of the Engineer‐in‐charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He  shall have no authority  to order  any work  involving  any extra payment by  the 
Owner or to make any variation in the works. 

4.26.2  The Engineer‐in‐charge may from time to time in writing delegate to his representative any of 
the powers and authorities vested in the Engineer‐in‐charge and shall furnish to the Contractor a 
copy of all such written delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer‐in‐charge to the Contractor within the terms 
of such delegation shall bind the Contractor and the Owner as though it has been given by the 
Engineer‐in‐charge.  

4.26.3  Any  work  or  material  approved  by  the  representative  of  Engineer‐in‐charge  shall  not  be 
disapproved by Engineer‐in‐charge and can not order the pulling down, removal or breaking up 
thereof at Contractor’s cost. 

4.26.4  If the Contractor shall be dissatisfied with any decision of the representative of the Engineer‐in‐
charge he shall be entitled to refer the matter to the Engineer‐in‐charge who shall there upon 
confirm, reverse or vary such decision. No claim of  losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5  OWNER  NOT  BOUND  BY  PERSONAL  CONSENT  OF  ANY  OFFICER  OTHER  THAN  ENGINEER‐IN‐
CHARGE. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or 
claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 
promise or guarantees given or to have been given to him by any person other than Engineer‐in‐
charge in writing. 

4.27  REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as are 
skilled and experienced in their several trades and the Engineer‐in‐charge shall be at liberty to 
object  to and require  the Contractor  to  remove  from the works any person employed by  the 
Contractor in or about the execution of the works who in the opinion of the Engineer‐in‐charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person  shall  not be  again employed  in  the work without permission of  the Engineer‐in‐
charge. 
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4.28  UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same 
as the Engineer‐in‐charge may from time to time direct for his verification and shall reinstate and 
make good  such part  to  the  satisfaction of  the Engineer‐in‐charge.  If  any  such part has been 
covered up or put out of view after being approved by the Engineer‐in‐charge and is subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 
and/or making opening in or through, reinstating and making good the same shall be borne by 
the Owner. In any other case all such expenses shall be borne by the Contractor. 

 
4.29  WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 
except emergency maintenance work & operation shall be carried out during night or on Sundays 
or on authorized holidays without the permission in writing of the Engineer‐in‐charge. But in case 
of maintenance Contract, the Contractor shall be required to work any time any day as required 
by Engineer‐in‐charge. 

 
4.30  TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue of 
Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 
Contract, unless such time be extended at the discretion of the Owner. 

 
 
4.31  FORCE MAJEURE: 
4.31.1  Any  delays  in  or  failure  of  performance  of  either  parties  thereto  shall  not  constitute  default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 
confiscation of facilities by Government Authority, compliance with any order or request of any 
Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 
explosion,  implosion,  riots,  public  strife  provided  always  that  such  occurrences  result  in 
impossibility of performance of the Contract.   

4.31.2  Only  events  of  force  majeure,  which  impede  the  execution  of  the  Contract  at  the  time  of 
occurrence, shall be taken into cognizance.  

 
4.32  FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1  If the Contractor refuses or fails to execute the work or any part thereof with such diligence or 

fails to perform any of his obligations under the Contract or in any manner commits a breach of 
any of the provisions of the Contract it shall be open to the Owner at its option by serving 7 days 
notice to the Contractor to: 
a)  Determine the Contract:  in which event  the Contract shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in 
progress, except such work as the Owner may in writing require to be done to safeguard 
any property or work, or installation from damages and the Owner for its part, may take 
over the work remaining unfinished by the Contractor and complete the same through 
fresh Contractor or by other means, at the risk and cost of the Contractor, and any of his 
sureties if any, shall be liable for any excess cost at the rates specified in the schedule of 
quantities and rates. 

b)  Without determining the Contract: to take over the work of the Contractor or any part 
thereof and complete the same through a fresh Contractor or by other means at the risk 
and cost of the Contractor. The Contractor and any of his sureties are liable for any excess 
cost over and above the cost at the rates specified in the schedule of quantities/rates, 
incurred by such works having been taken over and completed by the Owner. Besides 
the Contractor shall also be liable for any compensation accruing due to any loss incurred 
by the Owner.  
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c)  In other cases, the decision of the Owner is binding on the Contractor. 
4.32.2  In the events of clause 4.32.1 (a)  

a)  The whole  or  part  of  the  security  deposit  furnished  by  the  Contractor  is  liable  to  be 
forfeited without prejudice to the right of the Owner to recover from the Contractor the 
excess cost referred to in the sub‐clause aforesaid, the Owner shall also have the right of 
taking  possession  and  utilizing  in  completing  the  works  or  any  part  thereof,  such  of 
materials, equipments and T&P available at work site belonging to the Contractor as may 
be necessary and the Contractor shall not be entitled for any compensation for use or 
damage to such materials, equipments, tools & plants. 

b)  The amount that may have become due to the Contractor on account of the work already 
executed by him shall not be payable  to him until  after  the expiry of  six  (6)  calendar 
months reckoned from the date of termination of Contract or from taking over of the 
work  or  part  thereof  by  the  Owner  as  the  case  may  be,  during  which  period  the 
responsibilities for faulty materials or workmanship in respect of such work shall under 
the  Contract,  rest  exclusively  with  the  Contractor.  This  amount  shall  be  subject  to 
deduction of any amounts due from the Contractor to the Owner under the terms of the 
Contract authorized or required to be reserved of retained by the Owner. 

4.32.3  Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 
the  default  or  defaults  committed  by  the  Contractor  is/are  curable  and  can  be  cured  by  the 
Contractor if an opportunity given to him, then the Owner may issue notice in writing calling the 
Contractor to cure the default within such time specified in the notice.  

4.32.4  The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 
that  the  Contractor  becomes  bankrupt,  insolvent,  compounds with  his  creditors,  assigns  the 
Contract in favour of his creditors or any other persons, or being a company or a corporation goes 
into liquidation provided that in the said events it shall not be necessary for the Owner to give 
any prior notice to the Contractor. 

4.32.5  Termination of  the Contract as provided for  in sub‐clause 4.32.1(a)&(b) shall not prejudice or 
affect the rights of the Owner, which may have accrued up to the date of such termination. 

 
4.33  CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1  a) Non‐exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of default 
by the contractor for which he is declared liable to pay compensation. The liability of Contractor 
for past & future compensation shall remain unaffected. The Owner may take possession of all 
or any T&P, materials and stores at the work site belonging to Contractor on payment at Contract 
rate/market  rate  as  the  case  may  be  or  rate  worked  out  by  Engineer‐in‐charge.  Otherwise, 
Engineer‐in‐charge may  serve notice  to  remove  such T&P, materials  and  stores  from  the  site 
within a stipulated time. In the event the Contractor fails to comply, the Engineer‐in‐charge may 
remove them at the cost & risk of the Contractor. 

   
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2  In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 
such  cancellation  the Owner shall not hold  the estate of  the deceased Contractor and/or  the 
surviving partners of the Contractor’s firm liable for any damages for non‐completion of Contract. 

4.34  NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
At any time from the commencement of the work if the Owner decides for whatsoever reason, 
not to carryout the whole work or part thereof as specified in the Tender, then Owner shall give 
notice  in  writing  of  the  fact  to  the  Contractor,  who  shall  have  no  claim  to  any  payment  or 
compensation  on  whatsoever  account  (profit  or  advantage  which  he might  have  derived  by 
executing  the  work  in  full)  neither  shall  have  any  claim  for  compensation  by  reason  of  any 
alterations having been made from the original specification, drawings, designs and instructions 
which may involve any curtailment of the work as originally contemplated.  
 

4.35  CHANGE OF CONSTITUTION: 
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When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm. Where the Contractor is 
an  individual or a Hindu Undivided  family business  concern,  such approval  as aforesaid  shall, 
likewise  be  obtained  before  such  Contractor  enters  into  any  partnership  firm,  where  the 
reconstituted  firm  would  have  the  right  to  carry  out  the  work  hereby  undertaken  by  the 
Contractor. In either case if prior approval is not obtained, the Contract shall be deemed to have 
been allotted in contravention of clause 4.41 hereinafter and the action and consequence shall 
ensure as provided in that clause. 

 
4.36  TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 
or if the Contractor is a partnership concern and one of the partners dies then, unless the Owner 
is  satisfied  that  the  legal  representative  of  the  individual  or  the  proprietary  concern  or  the 
surviving partners of partnership firm are capable of carrying out and completing Contract, the 
Owner is entitled to cancel the Contract for the incomplete part without being in anyway liable 
for any compensation payment to the establishment of the deceased Contractor and/or to the 
surviving partners of the Contractors firm on account of the cancellation of Contract. The decision 
of  the  Owner  in  such  assessment  shall  be  final  and  binding  on  the  parties.  In  the  events  of 
satisfaction  of  the  Engineer‐in‐charge  that  subcontractor,  if  any  shall  provide  competent  and 
efficient  supervision  over  the  work  entrusted  to  them,  may  allow  the  surviving  partner  to 
complete the work contracted in case of partnership firm at the discretion of the Owner. In the 
event of such cancellation, the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for damage for not completing the Contract. 

4.37  TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  
The Contract may be terminated at any time by giving 15 days notice in case performance of the 
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either 
on  expiry  of  Contract  period  or  during  the  period  of  Contract  due  to  continuous  poor 
performance,  labour  unrest,  indiscipline  etc.,  Owner  shall  have  no  liability  for  providing 
employment/compensation  to  the  labours  engaged  by  Contractor  under  any  circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts shall 
be forfeited. Balance work shall be carried out at the cost & risk of the defaulting Contractor. 

 
4.38  MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer‐in‐charge shall in any way be personally 
bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 
default or omission  in the observance or performance of the acts, matter or things which are 
herein contained. 

 
4.39  CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In charge, 
staff and such office shall be opened at all reasonable hours to receive instructions, notices or 
other  communications.  The  Contractor  at  all  time  shall maintain  a  site  instruction  book  and 
compliance of these shall be communicated to the Engineer‐in‐charge from time to time and the 
whole documents to be preserved and handed over after completion of works. 

 
4.40  CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1  The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contractor having sufficient experience in carrying out work of similar nature to whom the 
equipments, materials if any shall be issued and instruction for works given. The Contractor shall 
also provide to the satisfaction of the Engineer‐in‐charge sufficient and qualified staff to supervise 
the execution of the work, competent site‐in‐charge, foremen and leading hands including those 
specially  qualified  by  previous  experience  to  supervise  the  types  of  works  comprised  in  the 
Contract in such manner as will ensure the best quality and expeditious working. At any time in 
the opinion of the Engineer‐in‐charge any additional, qualified experienced staff for supervision 
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is  considered  necessary,  they will  be  provided  by  the  Contractor without  additional  financial 
burden  to  Owner.  The  Contractor  shall  ensure  to  the  satisfaction  of  the  Engineer‐in‐charge 
competent  and  efficient  supervision  over  the  work  entrusted  to  them  including  their  Sub‐
Contactors  if  any  (deployed  with  prior  permission  of  the  Owner)  and  comply  all  statutory 
provisions of Contract Labour (R&A) Acts 1970. 

4.40.2  If any of the Contractor’s site‐in‐charge, assistants, foremen or any employee in the opinion of 
Engineer‐in‐charge be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Owner’s Engineer‐in‐
charge undesirable for administrative or any other ground, the continuance of such person(s) in 
Contractor establishment,  then at  the directions of Engineer‐in‐charge  the Contractor shall at 
once remove such person(s) from the establishment of the Contractor at the Owner’s premises 
without any financial burden to Owner. 

4.40.3  The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 
and others, shall exercise proper degree of control over them and in particular without prejudice 
to the said generality the Contractor shall be bound to prohibit/prevent any of the employees 
from trespassing or acting in anyway detrimental or prejudicial to the interest of the community 
or  the  properties  or  Owner’s  land  or  properties  in  the  neighborhood.  In  the  event  of  such 
trespassing, the Contractor shall be responsible for all consequent claims or actions for damages 
or  injury  or  any other  grounds whatsoever.  The decision of  the  Engineer‐in‐charge upon  any 
matter arising under this clause shall be final.   

4.40.4  All  Contractors  personnel  entering  into  the  Owners  premises  shall  be  properly  identified  by 
badges of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5  Attention  is  drawn  to  the  Contract  Labour  (R&A)  Act  1970  whereby  no  master‐servant 
relationship  is  created  between  the  Owner  and  the  Contractor’s  labour  and  no  claim  for 
employment / compensation of any such labour from the Owner shall be tenable or entertained. 

 
4.41  SUBLETTING OF WORK: 
  In normal cases, sub‐contracting is not permitted. But however Engineer‐in‐charge may permit 

the same in case he is satisfied that subcontracting is required. No power of attorney holder other 
than a regular employee, partner or director of the firm shall be considered for Site In‐charge of 
Contractor.  No  Contractor  with  the  power  of  attorney  of  some  other  Contractor  shall  be 
entertained to execute any work. The Contractor  is advised not  to enter  into Contract before 
obtaining the consent of Engineer‐in‐charge to that effect. 

4.41.1  No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 
assigned  or  sublet  by  the  Contractor  directly  or  indirectly  to  any person,  firm or  corporation 
whatsoever except as provided for  in the succeeding sub‐clauses without the prior consent  in 
writing of the Owner. 

4.41.2  Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer‐in‐charge shall have received copies of any subcontracts, the Contractors shall be and 
shall remain solely responsible for the quality and timely execution of the works and performance 
of all the conditions of the Contract in all respects as if such subcontract or subletting had not 
taken place, and as if such work had been done directly by the Contractor.  

4.41.3  No remedy for action taken under clause 4.41: 
For action taken by the Owner under  the clause shall not relieve the Contractor of any of his 
liabilities  under  the  Contract  or  give  rise  to  any  right  or  compensation,  extension  of  time  or 
otherwise. 

 
4.42  POWER OF INTERFERENCE: 
4.42.1  If  the  Contractor  shall  not  commence  the  work  in  the  manner  described  in  the  Contract 

documents or if he at any time in the opinion of the Engineer‐in‐charge‐ 
i)  Fails to carry out the works in conformity with the Contract documents or 
ii)  Fails to carry out the works in accordance with the Contract schedule 
iii)  Substantially suspend work or the works for a period of seven days without approval of 

the Engineer‐in‐charge, 
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iv)  Fails to carry out and execute the works to the satisfaction of the Engineer‐in‐charge. 
v)  Fails  to  supply  sufficient  or  suitable  constructional  plant,  temporary  works,  labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi)  Commit, suffer or permit any other breach of any of the provisions of the Contract on his 

part to be performed or observed or persist in any of the above mentioned breaches of 
the Contract for seven days, after notice in writing shall have been given to the Contractor 
by the Engineer‐in‐charge requiring such breach to be remedied, or 

vii)  If the Contractor during the continuance of the Contract shall become bankrupt, make 
any arrangement  for  composition with his  creditors or go  into  liquidation,  the Owner 
shall  have  the  power  to  enter  into  the  works  and  take  over  the  possession  of  the 
materials, temporary work, constructional plant, stock and complete the works by other 
Contractors, firm or corporation as the Owner in his absolute discretion may think proper 
to  employ  and  to  use  or  authorize  the  use  of  any  materials,  temporary  works, 
constructional plant, and stock as aforesaid, without making payment to the Contractor 
for the said materials, other than such as may be certified in writing by the Engineer‐in‐
charge to be reasonable & not being liable for any loss or damage thereto. The Owner 
shall by reason of his taking possession of the work or of the works being completed by 
other Contractor (due account being taken of any such extra work or works which may 
be omitted) then the excess amount if any shall be deducted from any money which may 
be due for work done by the Contractor under the Contract and not paid for. Any further 
deficiency shall forthwith be made good by sell in such manner and for such price as he 
may think fit all or any of the constructional plant, materials etc. available at site.  

 
4.43  CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS &OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, 
bylaws of any local or duly constituted authorities or public bodies, which may be applicable from 
time  to  time  to  the  works  or  any  temporary  works.  The  Contractor  shall  keep  the  Owner 
indemnified against all penalties and liabilities of every kind, arising out of non‐adherence to such 
statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way 
of penalty, associated litigations etc. on account of Contractor’s default shall be recovered from 
the Contractor  from his  dues or  from  the dues of  any other  contract with Owner or  as  debt 
liability. 

4.44  OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other Agencies 
will also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 
engineering works, operation & maintenance activities of running plant etc. No claim shall be 
entertained due to work being executed in the above circumstances. The Contractor shall do their 
work  in a  time & manner  taking all  safety precautions  so as  to avoid  interference with other 
activities but their activities should not lag behind. Engineer‐in‐charge’s decision in this respect 
is final. 

 
4.45  CORRESPONDENCES /NOTICES: 
4.45.1  Power of Attorney: 

Owner/ Engineer‐in‐charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by 
registered post to the address of the Contractor. The Contractor shall submit due power of 
attorney in favour of their site‐in‐charge at site for the purpose of receipt of all letters, notices, 
drafts, cheques, job instruction and execution of job etc. from Owner and to correspond & 
transact with Owner on behalf of Contractor & pertaining to this Contract only. 

4.45.2  Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax 
(s) and E‐mail numbers etc.  if any to the Owner for correspondence. In case of any change of 
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address during currency of the Contract, the Contractor shall forthwith intimate the same to the 
Owner failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3  Notice to the Contractor: 
Any notice may be served on the Contractor or his site‐in‐charge at the job site or by registered 
mail directly to the address furnished by the Contractor or both. Proof of  issue of such notice 
shall be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4  Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the 
same by Registered mail to or delivering the same at the respective site office of Ib Thermal Power 
Station, addressed to the Engineer‐in‐charge. 

4.45.5  Notices to local bodies: 
i)  Contractor  shall  comply  with  and  give  all  notices  required  under  any  Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or any 
regulation or bye‐laws of any local authority relating to the works. He shall before making 
any variation  from  the Contract drawing necessitated by  such compliance give  to  the 
Engineer‐in‐charge a written notice giving reasons for the proposed variation and obtain 
the Engineer‐in‐charge’s instructions thereon. 

ii)  The Contractor shall pay and indemnify the Owner against any liability in respect of any 
fees  or  charges  payable  under  any  Act  of  Parliament,  State  laws  or  any Government 
instrument, rule or order and any regulations or byelaws of any local authority in respect 
of the works. 

4.45.6  Instructions & Notices:     
i) Subject as otherwise provided in this Contract, all notices to be given and all other actions 

to be taken on behalf of the Owner may be given or taken by the Engineer‐in‐charge / 
Officer‐in‐charge or his authorized representative. 

ii) All  instructions, notices and communications etc., under the Contract shall be given  in 
writing and if sent by registered post to the last known place of abode or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course 
of post these would have been delivered to him. 

iii)  The Contractor or his site‐in‐charge shall be in attendance at the site (s) during all working 
hours and shall superintend the execution of the works with such additional assistance 
in each trade, as the Engineer‐in‐charge may consider necessary. In no case site‐in‐charge 
shall remain absent from site without prior permission of the Engineer‐in‐charge. Orders 
given to the Contractor’s site‐in‐charge shall be considered to have the same force as if 
they had been given to the Contractor himself. 

iv)  The Engineer‐in‐charge shall communicate or confirm the instructions to the Contractor 
in respect of the execution of work in a fieldwork Site Order Book maintained in the office 
of  the  Engineer‐in‐charge  and  the  Contractor  or  his  authorized  representative  shall 
confirm  receipt  of  such  instructions  by  signing  the  relevant  entries  in  this  Book.  If 
required by the Contractor, he shall be furnished a copy of such instruction (s). 

 
4.46  RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i)  The Owner reserves the right to distribute the work between more than one Contractor. 
The  Contractor  shall  cooperate  and  afford  the  other  Contractors  all  reasonable 
opportunity  for  access  to  the  works  for  the  carriage  and  storage  of  materials  and 
execution of their works. 

ii)  Wherever the work being done by any department of the Owner or by the Contractor 
engaged  by  the  Owner  as  per  the  condition  of  work  covered  by  this  Contract,  the 
respective rights and various interests involved shall be determined by the Engineer‐in‐
charge to secure the completion of the various portions of the work in general harmony. 

 
4.47  NEGOTIATION OF RATES: 



Page 54 of 175 
 

In  case Owner  finds  the  lowest price  to be at higher  side  in  consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of price 
based on analysis of their rate etc. 

 
4.48  ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer‐in‐charge with the rates and 
other  terms  &  conditions  finally  arrived  at  negotiation.  The  Contractor  shall  commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49  Firm work order shall be released / Contract agreement executed within 30 days of issue of Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 
return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms 
and conditions of work order to the Owner and form part of Contract. 

 
 
 

End of Section‐IV
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SECTION‐V 
 
5.0  SCOPE &PERFORMANCE OF WORK 
5.1  SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2  USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site  in 
good order and the same shall at all reasonable times be available for inspection and use by the 
Engineer‐in‐charge/his representatives / other inspecting officers. 

5.2.1  None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract. 

5.2.2  The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 
Contract. 

 
5.3  WORKS TO BE CARRIED OUT: 

The works  to  be  carried  out  under  the  Contract  shall  except  as  otherwise  provided  in  these 
conditions  include all  labours, materials,  tools, plant, equipment and  transport which may be 
required in preparation of and for full & entire execution for completion of works. The description 
given  in  the  schedule  of  quantity  shall  unless  otherwise  stated,  be  held  to  include waste  of 
materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting and fixing 
in position and all other labour necessary in and for the full and entire execution and completion 
as aforesaid in accordance with good practice and recognized principles of engineering. 

 
5.4  SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 
and dovetailing  the  technicality of work,  sequence of work, material availability, materials on 
transit, materials on order, weather condition, nature & urgency of works, their permutation & 
combination for an integrated approach for timely completion of the works at ultimate cost. The 
Engineer‐in‐charge  after  scrutinizing  the  schedule  submitted  by  the  Contractor  shall  approve 
before actual work commences. 

 
5.5  EXECUTION OF WORKS: 

All  the  works  shall  be  executed  in  strict  conformity  with  the  provisions  of  the  Contract 
documents, specifications and instructions by the Engineer‐in‐charge whether mentioned in the 
Contract or not. The Contractor shall be responsible for ensuring that works are executed in the 
most substantial and proper workman like manner using the quality materials and labour during 
the progress of and up to completion of job in strict accordance with the specifications and to the 
entire satisfaction of the Engineer‐in‐charge. 

 
5.6  COORDINATION AND INSPECTION OF WORKS: 

The  coordination  and  inspection  of  the  day‐to‐day  work  under  the  Contract  shall  be  the 
responsibility of the Engineer‐in‐charge or his authorized representatives. The Contractor shall 
maintain a fieldwork order book in which written instruction for specific job be entered. These 
shall be signed by the Contractor or his authorized representative by way of acknowledgment 
within 12 hours. 

 
5.7  GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime work 
is permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 
3 shifts per day will become necessary and the Contractor shall take this aspect into consideration 
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while formulating his rates for Tender. No extra claim will be entertained by the Owner on this 
account. 

 
5.8  REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer‐in‐charge reports at regular intervals regarding the 
progress of work as desired from time to time. 

 
5.9  DRAWING / SEQUENCE TO BE PROVIDED BY OWNER: 

In the progress of work, detailed working drawings on the basis of which actual execution of the 
work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 
through  the  drawings  issued  to  him  thoroughly  and  carefully,  in  conjunction  with  all  other 
connected drawings and discrepancies if any shall be brought to the notice of the Engineer‐in‐
charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 
operation or work instructions shall be given by the Engineer‐in‐charge as in case of maintenance 
works etc.  

 
5.10  LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If  it  shall  appear  to  the  Engineer‐in‐charge  that  any work  has  been  executed with  unsound, 
imperfect or unskilled workmanship, or with materials of any  inferior description, or  that any 
materials or articles provided by  the Contractor  for  the execution of work are unsound or of 
quality  inferior  to  that Contracted  for, or otherwise not  in accordance with  the Contract,  the 
Contractor  shall  on  demand  in  writing  from  the  Engineer‐in‐charge  or  his  authorized 
representative specifying the work, materials or articles complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 
reconstruct that work so specified and provide other proper and suitable materials or articles at 
his own charge and cost, and in the event of failure to do so within a period to be specified by 
the Engineer‐in‐charge in his demand aforesaid the Engineer‐in‐charge may on expiry of notice 
period  rectify  or  removes,  and  re‐execute  the work  or  remove  and  replace with  others,  the 
materials or articles complained or as the case may be at the risk and expense in all respects of 
the Contractor. The decision of Engineer‐in‐charge as to any question arising under this clause 
shall be final and conclusive. 

5.11  TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full responsibility 
for the care of all works including all temporary works and in case any damage, loss or injury shall 
happen to the work or to any part thereof or to any temporary works from any cause whatsoever, 
shall at his own cost repair and make good the same so that on completion the work shall be in 
good order and in conformity in every respects with the requirements of the Contract and the 
Engineer‐in‐charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of such 
period and on final certification of satisfactory performance report of the Contracted work from 
Engineer‐in‐charge,  the  security  deposit  shall  be  released.  The  period  of  12 months  shall  be 
counted from the date of completion of last repair of defect in case of any defect appears after 
completion of work / from the date of completion as mentioned in completion certificate.  

 
5.12  TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer‐in‐
charge  engage  and  also  ensure  engagement  by  subcontractor  and  other  employed  by  the 
Contractor  in  connection  with  the  works,  such  number  of  Apprentices  in  the  categories 
mentioned in Schedule A and for such periods as may be required by the Engineer‐in‐charge. The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible 
for  all  obligations  of  the  employer  under  the Act,  excluding  the  liability  to make payment  to 
Apprentices as required under the Act. 
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5.13  CONTRACTOR’S LIABILITY & INSURANCE: 

From commencement to completion of the works, the Contractor shall take full responsibility of 
the site for taking care and precautions to prevent loss or damage and to minimize loss or damage 
to the maximum extent possible and shall be liable for any damage or loss that may happen to 
the works or any part thereof and all Owner’s T & P from any cause whatsoever (save and except 
the Excepted Risks) and shall at his own cost repair and make good the same so that at completion 
of the works, all Owner’s T & P shall be in good order and condition and in conformity in every 
respect with the requirements of BI standard and to the satisfaction of the Engineer‐in‐charge 
and to the satisfaction of Engineer‐in‐charge where BIS is not available. 

5.13.1  In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall apply: 

a)  The Contractor shall, as may be directed in writing by the Engineer‐in‐charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking to 
the Owner’s store such T & P, articles and/or materials as may be directed: 

b)  The Contractor shall, as may be directed in writing by the Engineer‐in‐charge, proceed 
with  the  erection  and  completion  of  the  works  under  and  in  accordance  with  the 
provisions and conditions of the Contract. 

5.13.2  Compensation on account of loss due to damage for Excepted perils: 

The value of re‐execution of work, which is lost or damaged in Excepted Risks, shall be ascertained 
in the same rate under the Contract and added to the contract sum as deviation. Provided the 
Contractor was alert and has taken sufficient precaution as a man of general prudence should 
have taken to prevent the loss or damage to minimize the amount of such loss in his own case.  

5.13.3  Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 
building  if  the building or any part  thereof  is used by him for  the purpose of storing or using 
materials of combustible nature, as to which the decision of the Engineer‐in‐charge shall be final 
and binding. 

5.13.4  The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries  or  damage  to  any  persons  or  any  property whatsoever which may  arise  out  of  or  in 
consequence  of  the  construction  and  maintenance  works  and  against  all  claims,  demands, 
proceedings,  damages,  costs,  charges  and  expenses  whatsoever  in  respect  of  or  in  relation 
thereto.  

5.13.5  Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition,  insure against any damage,  loss or  injury 
which may occur to any property. (excluding that of the Owner but including the Owner’s building 
rented by the Contractor wholly or  in a part and any part of which  is used by him for storing 
combustible materials), or to any person (including any employee of the Owner) by or arising out 
of carrying out of the Contract. 

5.13.6  The  Contractor  shall  at  all  times  indemnify  the  Owner  against  all  claims,  damages  or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; 
Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 
1947 and the Maternity Benefit Act, 1961 ,BOCW ACT 1996 or any Modifications thereof or any 
other law relating thereto and rules made hereunder from time to time or as a consequence of 
any accident or injury to any workman or other persons in or about the works, whether in the 
employment of the Contractor or not, save and except where such accident or injury has resulted 
form any act of the Owner, his agents or servants, and also against all costs, charges and expenses 
of any suit, action or proceedings arising out of such accident or  injury and against all sum or 
sums which may with the consent of the Contractor be paid to compromise or compound any 
claim. Without  limiting  his  obligations  and  liabilities  as  above  provided,  the  Contractor  shall 
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insure against all claims, damages or compensation payable under the Workmen’s Compensation 
Act, 1923 or any modification thereof or any other law relating thereto. 

5.13.7  The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if 
any) and shall be responsible for any claims or losses to the Owner resulting from their failure to 
obtain adequate  insurance protection  in  connection  thereof.  The Contractor  shall  produce or 
cause to be produced by his subcontractors (if any) as the case may be, the relevant policy or 
policies and premium receipts as and when required by the Engineer‐in‐charge. 

5.13.8  If  the  Contractor  and/or  his  subcontractors  (if  any)  shall  fail  to  effect  and  keep  in  force  the 
insurance  referred  to above or any other  insurance which he/they may be  required  to effect 
under the terms of the Contract then and in any such case the Owner may, without being bound 
to, effect and keep in force any such insurance and pay such premium or premiums as may be 
necessary for the purpose and from time to time deduct the amount so paid by the Owner from 
any moneys due or which may become due to the Contractor or recover the same as a debt due 
from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But  in case of 
contract involving considerable risk or damage and of value more than one crore, the Contractor 
has to obtain blanket insurance policy for all his works, T & P and manpower and assign in favour 
of the Owner. 

 
5.14  Retention of cost & expenses  

a)  In  the  event  the  contractor  is  involved  with  violation  of  any  act(s)  relating  to  safety, 
environment,  labour  and  workmen  compensation,  taxes  &  duties  etc.  and  consequent  legal 
action & penalty during execution of contract the issue  is open in relevant Govt. Department, 
estimated value of cost and expenses towards the same shall be retained from the final bill till 
disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, 
he shall not be entertained for award of any future contract  in OPGC. The cost & expenses of 
compensation  towards  the  death  or  permanent  disablement  shall  be  deducted  from  the 
corresponding Contract or any other Contract executed by the same Contractor in OPGC or lastly 
as debt liability. 

 
End of Section‐V
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SECTION‐VI 
 
6.0  CERTIFICATE AND PAYMENT: 
6.1  SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1  Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of  all  the obligations  undertaken by  the Contractor  under  the  Contract  shall  be 
ascertained by the application of the respective rates in schedule of quantity / price schedule (the 
inclusive nature of which is more particularly defined by way of application but not of limitation 
of item of activities, materials & expenses specified in clause No.6.1.2) and payment to be made 
accordingly to the work actually executed and approved by the Engineer‐in‐charge. The sum so 
ascertained shall (exception only as and to the extent expressly provided herein) constitute the 
remuneration of the Contractor under the Contract and no further or other payment whatsoever 
shall be or become due or payable to the Contractor under the Contract. 

6.1.2  Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 
Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. 
The said schedule of quantity / price schedule shall be deemed to include and cover all costs, 
expenses and liabilities of every description and all risks of every kind to be taken in execution, 
completion and handing over the work to the Owner by the Contractor. The Contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of the works and materials 
required though the Contract Document may not fully and precisely furnish them. He shall make 
such provision in the rates accepted as he may consider necessary to cover those of such items 
of work and materials as may be reasonable and necessary to complete the work. The opinion of 
the  Engineer‐in‐charge  as  to  the  items  of  work  which  are  necessary  and  reasonable  for 
completion of work shall be final and binding on Contractor although the same may not be shown 
on or described specifically in Contract document. 

6.1.3  Rates to cover taxes and duties:Rates should be inclusive of all taxes and duties,royalty,BOCW 
CESS, other cessetc 
6.1.4  Accepted ratescannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or 
any part of them being modified, altered, extended, diminished or omitted. The accepted rates 
are of fully inclusive rates, which have been agreed by the Contractor and the Owner and cannot 
be altered under any circumstances. However,  if the quantity of such modification, alteration, 
extension, reduction or omission is substantial and exceeds 5% in the Contract price, the variation 
in rate may be examined and amended by Engineer‐in‐charge on recommendation of Contract 
Review Meeting (refer Clause No.4.11) 

6.1.5  The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include 
the factors such as work shall be carried out in operating plant and shall take sufficient care in 
moving the plants, equipments and materials  from one place  to another, so  that  they do not 
cause any damage  to any person or  to  the property of  the Owner or  to  third party  including 
overhead and underground cables/pipe lines. In the event of such damage including eventual loss 
of generation and operation of the plant or services in any plant or establishment as estimated 
by the Owner or ascertained by the third party shall be borne by the Contractor. The aforesaid 
risk shall be covered by insurance as per Clause 5.13.5. This shall be applicable when Contract 
value is more than one crore. 

 
6.2  PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1  Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No 
local or general method of measurement shall be adopted. In case the method of measurement 
is not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2  Measurement of work in progress: 
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All measurements shall be in metric system. All the works in progress will be jointly measured by 
the  representatives  of    Owner  and  the  Contractor  progressively  in  construction  &  civil 
maintenance work. In case of mechanical /electrical / C&I maintenance & up‐keepment work etc. 
the item of work performed by the Contractor shall be recorded daily preferably immediately on 
completion  in  the  manner  stipulated  in  conditions  of  Contract.  Such  measurements  will  be 
recorded  in  the prescribed measurement book by  the representative of Owner and signed by 
both parties as token of acceptance by both either on completion of certain item or in an interval 
of days or hours as the case may be. 

6.2.3  Final measurement: 
  On completion of work final measurement shall be taken in the similar fashion as stated earlier 

and sum total of part measurement shall be compared. Final measurement shall be considered 
for final payment. 

6.2.4  Before taking measurements of any construction work, the Engineer‐in‐charge or his authorized 
representative for the purpose shall give a notice with reasonable time to the Contractor. In case 
of operation or maintenance work the Contractor or his authorized representative shall obtain 
the signature of Engineer‐in‐charge or his representative in support of completion of any item of 
work to the satisfaction of Engineer‐in‐charge. All these details shall be recorded in measurement 
book in prescribed format to be provided by Engineer‐in‐charge / printed standard Measurement 
Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after 
such a notice or  failure of Engineer‐in‐charge on Contractor’s  request  in case of maintenance 
work as the case may be or fails to countersign or to record the objection within a week from the 
date of measurement, then in any such event, the measurement taken by the Engineer‐in‐charge 
/ his representative shall be taken to be correct measurement of work. 

6.2.5  The Contractor shall, without extra charge, provide assistance in every measurement in respect 
of labour and other things necessary for measurements. 

6.2.6  If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 
Contract Review Meeting shall be final & binding.  

6.2.7  Billing: 
The Contractor shall submit bill in approved proformaas per GST ACT and in accordance with the 
Contract terms and the agreed billing schedules in duplicate to the Engineer‐in‐charge / Officer‐
in‐charge as  the case may be giving abstract and detailed measurement for  the various  items 
executed during a pre‐determined period / month, as the case may be. In case of maintenance/ 
upkeepment contract, monthly bill shall be preferred during 1st week of the succeeding month. 
In case of construction work the bill shall be furnished after achieving milestone or as provided 
in  the  Contract.  The  Engineer‐in‐charge  shall  take  or  cause  to  be  taken  the  requisite 
measurements for the purpose of having the same verified and the claim as far as admissible, 
adjusted,  if  possible,  before  the  expiry  of  21  days  from  the  presentation  of  the  bill.  This  is 
applicable for running bills only. 

 
6.3  PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, RTGS (Contractor has to submit the 
banked signedmandate form) forwarding the same to registered office or the notified office of 
the Contractor.  

   
All payment shall be made in Indian currency only. 

6.3.1  Payment of running bill: 
Interim bills  shall be submitted by  the Contractor at  intervals mentioned  in Schedule A on or 
before the date fixed by the Engineer‐in‐charge for the work executed. The Engineer‐in‐charge / 
Officer‐in‐charge shall then arrange to have the bill verified by comparing with the measurement 
already taken. 

6.3.2  On certification of Engineer‐in‐charge, payment to which the Contractor is considered entitled by 
way of interim payment shall be made for all the work executed, after deducting there from the 
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amounts already paid,  the  security deposit  and  such other amounts as may be deductible or 
recoverable in terms of the Contract. 
6.3.3  Payment of the Contractor’s interim bills shall be made by the Owner within 30 days of 
acceptance  of the bill  by Engineer‐in‐charge. 

6.3.4  Any  interim  certificate  given  relating  to  work  done  may  be  modified  or  corrected  by  any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer‐in‐charge 
supporting an interim payment shall itself be conclusive evidence that any work to which it relates 
is / are in accordance with the Contract. 

 
6.4  RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in 
this  respect  on  behalf  of  the  Contractor,  except when  the  Contractors  are  described  in  their 
Tender  as  a  limited  company  in which  case  the  receipts must  be  signed  in  the  name  of  the 
company  by  one  of  its  principal  officers  or  by  some  other  persons  having  authority  to  give 
effectual receipt for the company. 

 
6.5  COMPLETION CERTIFICATE: 
6.5.1  Eligibility criteria for issue of Completion Certificate: ‐ 

No certificate of completion shall be issued nor shall the work be considered to be completed till 
the Contractor shall have removed from the premises on which the work has been executed, all 
such  scaffolding,  sheds  and  surplus materials  except  such  as  are  required  for  rectification  of 
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the Contractor or the 
workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work 
has been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and fastenings, 
labeled  keys  clearly  and  handed  them  over  to  the  Engineer‐in‐charge  and  made  the  whole 
premises fit for immediate occupation or use to the satisfaction of the Engineer‐in‐charge. If the 
Contractor shall fail to comply with any of the requirements of this conditions as aforesaid on or 
before the scheduled date of completion of the works, the Engineer‐in‐charge may at the expense 
of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials and 
rubbish,  etc.  as  he  thinks  fit  and  the  Contractor  shall  have  no  claim  in  respect  of  any  such 
scaffolding or surplus materials except for any sum actually realized by the sale thereof less the 
cost of fulfilling the requirements and any other amount that may be due from the Contractor. If 
the expenses of fulfilling such requirements are more than the amount realized on such disposal 
as aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2  Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall 
be eligible to apply for Completion Certificate. The Owner or his representative shall normally 
issue to the Contractor the Completion Certificate within 30 days after receiving an application 
from the Contractor after verifying from the completion documents and satisfying himself that 
the work has  been  completed  in  accordance  and  as  set  out  in  the  construction  and erection 
drawings and the Contract Documents. In case of operation or maintenance Contract, satisfactory 
performance during Contract period shall be basis for issue of Completion Certificate. 

6.5.3  Issue of Completion Certificate: 
  On receipt of request from the Contractor Engineer‐in‐charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: ‐ 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4  If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer‐in‐charge can take 
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possession of any such parts being hereinafter in this condition referred to as ‘the relevant part’) 
notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of possession 
of the relevant part the Engineer‐in‐charge shall  issue Completion Certificate for the  ‘relevant 
part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 
to have commenced from the certified date of completion of such items or the ‘relevant part’ as 
the case may be. 
(c)  The  Contractor may  reduce  the  value  insured  under  Clause  5.13  by  the  full  value  of  the 
completed items or ‘relevant part’ as estimated by the Engineer‐in‐charge for this purpose. This 
estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 
with  Clause  6.9  on  total  value  of  the  work,  less  the  value  of  ‘relevant  part’  taking  into 
consideration the due date of completion as per Contract and subsequent time extension, if any.  

 
6.6  FINAL PAYMENT: 

During progress of work  in case of construction work and period fixed for payment  in case of 
provision  of  services,  running  bills  shall  be  preferred  by  the  Contractor  as  per  the  terms  of 
Contract  and  shall  be  paid on  the basis  of measurement  certification of  Engineer‐in‐charge  / 
Officer‐in‐charge from time to time or in fixed intervals. But final bill shall be paid on receipt of ‐ 

  i)  Final bill (n’th& final bill must be written over the bill) 
ii)  Measurement book with all its supporting documents 
iii)  Completion Certificate of Engineer‐in‐charge 

  iv)  Store clearance 
  v)  Evidence in support of clearance of labour dues. 

vi)  Evidence in support of payment of PF dues 
vii)  No claim certificate by the Contractor 
viii)  Total amount of dues, less‐ 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d)  Liquidated damage 
e)  Amounts towards the cost of tools & plants not returned to warehouse 
f)  Value of the surplus of material issued not returned to store. 
g)  Any  estimated  amount  on  account  of  default  of  Contractor  in  statutory  or 

environmental matter or dispute open in Court of Law. 
h)  Clearance  from  Personnel  &  Administration  department  relating  to  rent  for 

accommodation, water & electricity bills etc. 
 
6.7  TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid 
to him on certification of Engineer‐in‐charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period 
and  payment  shall  be  released  within  30  days  of  submission  and  acceptance  of  the  bill  by 
Engineer‐in‐charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing 
at the time of payment of bill shall be deducted from the running bills. 
(d)  The  Engineer‐in‐charge  reserves  the  right  to  effect  deductions  towards  penalty  &  other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per Clause 
6.6 within the period specified in Clause 6.8 

 
6.8  TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1  The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and 
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all  claims  shall  be  deemed  to  have  either  been  included  in  the  final  bill  or  waived  and 
extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer‐in‐charge, shall be made within 
the period specified herein this clause, the period being reckoned from the date of receipt and 
acceptance  of  the  bill  by  the  Engineer‐in‐charge.  If  the  decision  of  Engineer‐in‐charge  is  not 
agreed  by  the  Contractor,  the  dispute  either  in  quantity  or  rate  or  both  shall  be  referred  to 
Contract Review Meeting and the decision made thereof shall be final & binding on both parties.
   

   
The time  limit  for release of  final payment corresponding  to  the Contract value are  furnished 
below: ‐ 
 
(a) Contract value not exceeding  Four months  from the date of   
Rs.5 lakhs          acceptance of Final bill by the 

              Engineer‐in‐charge 
(b) Contract value exceeding      Six month from the date of   

  Rs.5 lakhs           acceptance of Final bill by the 
               Engineer‐in‐charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 
period of  release of  fund shall be counted  from  the date of  compliance of  last documents or 
formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 

 

6.9  LIQUIDATED DAMAGES FOR DELAY: 
If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in 
the time & progress schedule or to complete the work as the case may be under Contract & clear 
the site on or before the due date or extended date of completion they shall without prejudice 
to any other right or remedy shall be liable for liquidated damage as stipulated below or such 
small amount as may be fixed by the Engineer‐in‐charge on the Contract value of the work or 
actual value of the work whichever is higher for every week during which the progress remains 
below the specified time of completion subject to the total amount of compensation for delay to 
be paid under this condition shall not exceed the under noted percentage of the Contract value 
or of the Contract value of the item or group of  items of work for which a separate period of 
completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion 
has been specified.  

 
   

 
Rates & upper limit of Liquidated Damage: 
 

 

Completed Period 

%  of  Contract  /  Work 
value per week 

Maximum  %  of 
Contract /work value 

a.  Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10% 

b.  Due Completion period (as originally 
stipulated) exceeding 6 months but 
not exceeding 2 years 

@ 0.5%  7.5% 
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c.  Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1  The amount of liquidated damage (LD) may be adjusted or set‐off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of 
LD comes to the notice of the Owner the Contractor does not have any amount pending with the 
Owner, the Contractor shall be served with a notice and in turn the Contractor has to deposit the 
said amount in shape of D/D with the Owner in the fashion mentioned earlier. 

 
 
 

End of Section‐VI 
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SECTION‐VII 
 
7.0  STATUTORY OBLIGATION & INSURANCE 
7.1  TAXES:CONTRACTOR  SHALL  BE  RESPONSIBLE  FOR  PAYMENT  OF  ALL  TAXES,DUTIES,BOCWCESS, 
ROYALTY,OTHERCESSETC.AND COMPLIANCE OF ALL DEMAND BY TAXING AUTHORITIES. 
7.1.1  Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 

from the payments due to the Contractor, the taxes as required under income tax act, or BOCW 
Act,orGST act as amended from time to time or under any other statute. It is for the Contractor 
to deal with the Tax authorities directly in respect of any claim or refund relating to the above 
deductions  and  the  Owner  shall  not  be  liable  or  responsible  for  any  claims  or  payments  or 
reimbursements in this regard. 

7.2  INSURANCE: 
The Contractor  shall  obtain  insurance  coverage  to  the  construction work &  related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement is 
expected. The Contractor shall also at his own expenses carry and maintain group insurance with 
accidental benefit from reputed insurance companies to the satisfaction of the Owner as follows: 
‐ 

7.2.1  Employees State Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any point 
of time. In that case the Contractor has to accept full and exclusive liability for compliance with 
all obligations imposed by the Employees State Insurance Act, 1948, and the Contractor further 
has to defend, indemnify and hold Owner harmless from any liability or penalty which may be 
imposed  by  the  Central,  State  or  Local  Authority  by  the  reason  of  any  asserted  violation  by 
Contractor or subcontractor of the Employees State Insurance Act, 1948 and also from all claims, 
suits or proceeding that may be brought against the Owner arising under growing out of or by 
reasons  of  the  work  provided  for  by  this  Contract  whether  brought  by  employees  of  the 
Contractor, by  third parties or by Central or State Government Authority or any political  sub‐
division thereof. The Contractor agrees to fill in with the Employees State Insurance Corporation, 
the Declaration Forms and all  forms which may be  required  in  respect of  the Contractor’s or 
subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per month or less or as 
amended from time to time and who are employed in the work provided for or those covered by 
ESI  from  time  to  time  under  the  agreement.  The  Contractor  shall  deduct  and  secure  the 
agreement of the subcontractor to deduct the employees’ contribution as per the first schedule 
of the employee’s State Insurance Act from wages and affix the employee’s contribution cards at 
wages  payments  intervals.  The  Contractor  shall  remit  and  secure  the  agreement  of  the 
subcontractor  to  remit  to  the  State  Bank  of  India,  employee’s  State  Insurance  Corporation 
Account,  and  the  employee’s  contribution  as  required  by  the  Act.  The  Contractor  agrees  to 
maintain all cards and records as required under the Act in respect of employee’s and payments 
and Contractor shall secure the agreement of the subcontractor to maintain such records. Any 
expenses incurred for the contribution, making contributions or maintaining records shall be to 
the Contractor or subcontractor’s account. 

 
The Owner shall  retain such sum as may be necessary from the total Contract value until  the 
Contractor shall  furnish satisfactory proof that all contributions as required by the employees 
State  Insurance  Act,  1948,  have  been  paid.  This  will  be  pending  on  the  contactor  when  the 
employee’s State Insurance Act is extended to the place of work. 

7.2.2  Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 
Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 
workmen’s compensation and employee’s  liability  insurance for the  latter’s employees  if such 
employees are not covered under the Contractor insurance. 

7.2.3  Any other insurance required under Law or by Owner: 
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Contractor shall also carry and maintain any and all other insurances, which he may be required 
under any law from time to time. He shall also carry and maintain any other insurance, which 
may be required by the Owner. 

7.2.4  Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law 
in respect or  in consequence of an accident or  injury to any workmen or other persons in the 
Employment  of  the  Contractor  or  any  subcontractor  save  and  except  any  accident  or  injury 
resulting from any willful act or default of the Owner, his agents or servants and the Contractor 
shall  indemnify and keep  indemnified the Owner against all  such damages and compensation 
(save and except as aforesaid) and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect or in relation thereto. 

7.2.5  Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 
items to be transported by the Contractor to the site of work. 

7.3  EMPLOYEES PROVIDENT FUND: 
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of 
such coverage certificate shall be submitted to Engineer‐in‐charge prior to commencement of 
work. The Contractor has to furnish certified challan copy showing the amount deposited against 
this particular work if the Contractor executes works at different places in India and deposit the 
total amount in one challan only. In addition to this, Contractor shall furnish an undertaking with 
a list of deployed Contract labour for whom such amount is deposited. Contractor shall comply 
all P.F. formalities for all the workmen engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section‐VII
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SECTION‐VIII 
 
8.0  LABOUR LAWS  
8.1  LABOUR LAWS: 
 
 
Contractor  shall  comply  with  all  laws,  ordinances,  regulations  and  notification  /  instruction  of  Govt. 
concerning the health, wages, welfare, safety and employment and non‐employment of his workers and 
shall exclusively bear the consequences of failure to comply therewith.  

 
The following points are to be observed strictly by the Contractor. 
 
i)  No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii)  The Contractor shall not pay less than the notified wages by the appropriate government 

towards minimum wages from time to time and must comply with Minimum Wages Act. 
The payment has to be made to the labours in the presence of authorized representative 
of the Owner / Admin Head. 

iii)  The Contractor  shall  at  his  expense  comply with  all  labour  laws  and  keep  the Owner 
indemnified in respect thereof. 

iv)  The  Contractor  shall  pay  equal  wages  for  men  &  women  in  accordance  with  Equal 
Remuneration Act 1976. 

v)  The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid Labour license from appropriate licensing authority prior to starting / within 15 days 
of  commencement  of  the  work  under  the  Contract.  Validity  of  the  license  shall  be 
maintained till expiry of Contract period & its extension, if any. 

vi)  The Contractor shall employ  labour  in  sufficient numbers  to maintain  the schedule of 
work and of quality to ensure workmanship of the degree specified in the Contract and 
to the satisfaction of the Engineer‐in‐charge. 

vii)  The Contractor shall furnish to the Engineer‐in‐charge at the interval of every 15 days a 
statement of the workmen employed on the works and also furnish information in Form‐
VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made 
there under.  

viii)  The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 
Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 
or any modifications thereof or any other laws relating thereto and rules made there‐
under from time to time. Owner shall not be held responsible for any injury sustained by 
Contractor’s workmen while on duty.  
In the event of any employment injury the Contractor has to pay necessary compensation 
pertaining to treatment & other associated benefits to the injured employee. In the event 
of fatal injury, death compensation to the legal heir of said employee shall be paid by the 
Contractor. In case of failure by the Contractor to pay the compensation as decided by 
the  competent  authority  under  the  Workmen’s  Compensation  Act,  the  Engineer‐in‐
charge shall deduct the necessary amount from any outstanding bill of the Contractor or 
security and deposit the same with competent authority. In case before decision by the 
competent authority,  if  the Contract  is being  closed, estimated amount  towards  such 
compensation  shall  be  retained  from Contractor  till  finalization.  For  this purpose,  the 
amount  if  falls  short  under  the  particular  Contract  shall  be  realized  from  any  other 
Contract which  the Contractor  is  executing.  The Contractor  has  to make  all  statutory 
records  and  register  required  in  support  of  compliance  of  above provisions.  Relevant 
statutory  return  shall  be  submitted with  appropriate  authority  as  required  under  the 
above Acts & rules with a copy to P&A department of Owner. All the records shall be kept 
within the work premises and must be made available on demand by Owner/Concerned 
statutory authority for scrutiny. 
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ix)  The Contractor shall indemnify the Owner against any payments to be made under and 
for the observance of the provisions of the aforesaid Acts without prejudice to his rights 
to claim indemnity from his subcontractor, if any. 

x)  The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any default 
in the matter of payment to the labour, the following penalty apart from legal liability 
shall be imposed and recovered from Contractor’s running bills. 

(a)  0.1% of Contract value will be deducted for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b)  Repetition of three such cases may attract immediate termination of Contract without 
any further reference to Contractor as per terms of Contract. 

(xi)  Owner  shall  not  take  responsibility of Contractor’s  labours  either during  execution of 
Contract or on closure of Contract or termination of Contract.  

xii)  However, in the event of default of any Contractor in payment to their labours for more 
than one month from the date of payment and if the service is essential for the Owner 
and the Contract can not immediately be terminated, the Engineer‐in‐charge shall make 
the  payment  to  the  workmen  and  recover  the  same  amount  from  any  due  of  the 
Contractor.  Under  such  circumstances  the  Contract  shall  be  liable  for  immediate 
termination as deemed fit by the Owner.  

(xiii)  The Contractor shall ensure that all the employees engaged by the Contractor including 
his  subcontractor,  if  any,  obtain  health  certificate  from  any  competent  medical 
practitioner under  the provisions of Factories Act without any  financial  implication  to 
Owner. 

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with wages, 
national &  festival  holidays, weekly  off  and  extra wages  or  overtime  as  per  law.  The 
Contractor should provide employment card, wage slip and should maintain such other 
records in respect of engagement of workers as required by Contract Labour (R&A) Act 
1970 and rules made there under. This provision must be ensured by the Contractor. 

 
8.2  CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1  The Contractor shall indemnify the Owner and every officer and employee of the Owner including 

the Engineer‐in‐charge and his staff against all actions, proceedings, claims, demands costs and 
expenses whatsoever arising out of or in connection with the matters referred to in Clause 8.1 
and elsewhere which may be made against the Owner for or in respect of or arising out of any 
act / omission by the Contractor in the performance of his obligations under the Contract. The 
Owner shall not be  liable for or  in respect of any demand or compensation payable by  law  in 
respect  or  in  consequence  of  any  accident  or  injury  to  any workmen  or  other  person  in  the 
employment of  the Contractor  or his  subcontractor  and Contractor  shall  indemnify  and  keep 
indemnified the Owner against all such damage, compensation and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever thereof or in relation thereto. 

8.2.2  Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor 
and the Contractor shall not be at liberty to dispute or question the right of the Owner to make 
such payments notwithstanding the same may have been made without his consent or authority 
or in law or otherwise to the contrary. 

8.2.3  The Contractor shall intimate to the Workman Compensation Commissioner in Form EE‐I within 
prescribed period the employment accident with relevant information with copy to the Owner. 
The  Contractor  shall  take  all  legal  steps  for  compliance  of  the  provisions  of  Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up the 
case  for  which  all  costs  and  expenses  shall  be  recovered  from  the  Contractor  and  the  said 
Contract  shall  be  liable  to be  terminated &  the Contractor  liable  to  be debarred  from  future 
participation in bid. In case the amount can not be recovered from dues / security / dues of other 
contracts with Owner, the same shall be recovered as debt liability. 
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8.3  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In  respect  of  all  labours  directly  or  indirectly  employed  in  the works  for  the  performance  of 
Contract,  the  Contractor  shall  comply  with  or  cause  to  be  complied  with  all  the  rules  and 
regulations of the local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

 

*8.4  MODEL RULES FOR LABOUR WELFARE  

8.4.1  First Aid: 
a)  At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  
   

(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1  (60  ml.)  bottle  containing  sal  volatile  having  the  dose  and  mode  of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake‐bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti‐septic solution. 

 
b)  At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained  in a  readily accessible place  first aid box  containing  the  following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1  (30  ml.)  bottle  containing  sal  volatile  having  the  dose  and  mode  of 

administration indicated on the label. 
(vii) 1 snake‐bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti‐septic solution. 

 
The  appliances  shall  be  kept  in  good  order  and  they  shall  be  placed  under  the  charge  of  a 
responsible  person who  shall  be  readily  available  during working  hours.  Suitable  transport  / 
conveyance  facility  shall be kept  readily available  to  take  injured person(s) who  suddenly  fall 
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seriously ill and shifting of urgent cases to nearest hospital.  If required, initial first aid may be 
provided  in  Owner’s  hospital  in  emergency,  but  subsequent  treatment  is  Contractor’s 
responsibility in any other hospital. 

8.4.2  Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 
and maintain necessary temporary living accommodation and ancillary facilities for labour at his 
own expense and up to the standards as approved by the Engineer‐in‐Charge at a place outside 
the Owner’s premises. 

8.4.3  Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 
easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain 
or other source of pollution.  Where water has to be drawn from an existing well, which is within 
such  proximity  of  latrine,  drain  or  any  other  source  of  pollution,  the  well  shall  be  properly 
chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in 
and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately 
for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: ‐  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 
may be, shall be reckoned as 25 or 50. 
Other specifications shall comply to the Odisha Factories Rules‐1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a 
water‐borne sewage system, all latrines shall be provided with receptacles on dry earth system 
which shall be cleaned at least four times daily and at least twice during working hours and kept 
in a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men and labeled 
with bold letters  in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided.  A 
poster showing the figure of a man and of a woman shall also be exhibited at the entrance to 
latrines for each sex. There shall be adequate supply of water close to latrines and urinals. 

8.4.4  Construction of  latrines:  Inside walls  shall be  constructed of masonry or other non‐absorbent 
material and shall be cement‐washed inside and outside at least once a year. The dates of cement 
washing shall be noted in a register maintained for the purpose and kept available for inspection.  
Latrine shall have at least thatched roof. 

8.4.5  Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement 
for proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 
Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 
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The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer‐
in‐Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s 
workmen or  employees on  the  site.    The Contractor  shall  be  responsible  for  payment of  any 
charges, which may be levied by municipal authority for execution of such work on his behalf. 

8.4.6  Provision of  shelters during  rest: At every workplace  there  shall be provided  free of cost  four 
suitable sheds,  two  for meals and  two others  for  rest,  separately  for use of men and women 
Labour.  Height of each shelter shall not be less than 12’ from floor‐level to lowest part of roofs. 
Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per 
head.  

8.4.7  Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such women.  
Rooms  shall  not be  constructed  to  a  standard  lower  than  that of waterproof  roof,  smooth & 
impervious floor and wall with heat resistant materials / wooden planks. Roomsshall be provided 
with suitable and sufficient openings for light and ventilation. There shall be adequate provision 
of sweepers to keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils 
shall be provided to the satisfaction of local medical, health and municipal authorities.  Use of 
huts shall be restricted to children, their attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at 
least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules‐1950. 

 
8.4.8  Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever  100  or more  Contractor  Labour  are  ordinarily  employed  and work  continues  for  6 
months or more. 

8.4.9  Planning,  setting  and  erection  of  the  above  mentioned  structures  shall  be  approved  by  the 
Engineer‐in‐Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction of 
the Engineer‐in‐Charge at the Contractor’s expense. The Contractor shall conform generally to 
sanitary requirements of local medical, health and municipal authorities and at all times adopt 
such precautions as may be necessary to prevent soil, water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish 
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of 
site  left  clean  and  tidy  to  the  entire  satisfaction  of  the  Engineer‐in‐Charge  at  the  Contractor’s 
expenses. 

8.4.10  Anti‐malaria precautions:  The Contractor shall at his own expense conform to all anti‐malaria 
instructions given to him by the Engineer‐in‐Charge,  including filling up any borrow pits which 
may have been dug by him. 

8.4.11  Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d)or any other officer nominated in his behalf by the Engineer‐in‐Charge shall report to the 
Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 
provision of these rules either wholly or  in part and the Engineer‐in‐Charge shall  impose such 
fines and other penalties as are prescribed in the conditions. 

8.4.12  Interpretations etc: On any question as to the application, interpretation of effect of these rules, 
the decision of  the Chief  Inspector of Factories & Boiler,  Labour Commissioner and Provident 
Fund Commissioner as the case may be shall be final and binding. Over & above the said provision, 
any court pronouncement having territorial jurisdiction shall be binding on both parties as the 
case may be. 
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8.4.13  Amendments:  Government may,  from  time  to  time  add  to  or  amend  Labour  Laws  and  rules 
thereto and issue such directions as it may consider necessary for the proper implementation of 
these  laws  &  rules  or  for  the  purpose  of  removing  any  difficulty  which  may  arise  in  the 
administration thereof. 

 
8.5  CONTRACT LABOUR REGULATION 
8.5.1  Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt.      Designation 
i)  Labour:   Rural Labour Inspector to Labour 

    Commissioner 
ii)  Factory:    Inspector of Factories & Boilers to    

    Chief Inspector of Factories & Boilers. 
 
iii)  Provident Fund: Provident Fund Inspector to  
        Provident Fund Commissioner 
 
iv)  Any other person of above departments duly authorized by competent authority. 

  Owner’s Inspecting Officer means officers as mentioned below: 
  i)  Plant Manager 
  ii)  Engineer‐in‐charge 

iii)  General Manager (P&A) or his authorized representative 
  iv)  Safety / Fire Officer 

 
8.5.2  Submission of information before commencement of work: 

Contractor shall, before commencement of the work, furnish in writing to the Engineer‐in‐charge 
of the area concerned the following information: 
(a)  Name and address of subcontractors as and when they are engaged. 
(b)  Date of Commencement of the work. 
(c)  Number of workers employed and likely to be employed. 
(d)  Wages for different categories of workers. 

8.5.3(i) Number of hours of work which shall constitute a normal working day:‐ 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can be so 
arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve 
hours on any day with prior approval of competent authority. If an adult worker is made to work 
more than nine hours on any day or  for more  than  forty eight hours  in any week he shall,  in 
respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii)  Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly rest 
day unless he has or will have a substituted rest day, on one of the threedays immediately 
before  or  after  the  rest  day  provided  that  no  worker  shall  work  for  more  than  ten 
consecutive days without a full rest day.  

8.5.4  Display  of  notice  regarding Wages, Weekly  Day  of  Rest  etc.:  The  Contractor  shall  before  he 
commences his work under Contract, display and correctly maintain and continue to display and 
correctly maintain in clean and legible condition in conspicuous places at site, notice in English, 
Oriya & Hindi giving the rate of minimum wages, the hours of work for which such wages are 
payable, the weekly rest days workers are entitled to and name and address of the Inspecting 
Officers.  

8.5.5  Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall 
be payable. No wage period shall exceed one month. 

8.5.6  Payment of Wages: 
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(i)  Wages due to every worker shall be paid to him direct or to his authorized person. All 
wages shall be paid in current coins or currency or in both. 

(ii)  Wages of every worker engaged under the Contract shall be paid where the wage period 
is one week, within THREE days from the end of the Wage period; and in any other case 
before the expiry of the 7th day or 10th day from the end of the wage period according as 
the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii)  When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv)  Payment of wages shall be made at the work site on a working day except when the work 
is competed before expiry of the wage period, in which case final payment shall be made 
at the work site within 48 hours of the last working day and during normal time. 

8.5.7  Register  of  Workman:  A  register  of  workmen  shall  be  maintained  in  the  Form  appended  in 
Annexure‐X and the relevant particulars of every workman shall be entered therein immediately 
on his employment and kept at the work site. 

 
8.5.8  Employment  Card:  The  Contractor  shall  issue  an  employment  card  in  the  Form  appended  in 

Annexure‐XI to each worker on the day of work or entry into his employment. On termination of 
employment the Employment Card shall be retained by the Contractor and a service certificate 
shall be issued in Form X. 

8.5.9  Register of Wages etc: 
(i)  A  Register  of Wages‐cum‐Muster  Roll  in  the  Form  appended  in  Annexure‐XIIshall  be 

maintained and kept at the work site or as near to it as possible. 
(ii)  A  wage  slip  in  the  Form  appended  in  Annexure‐XV  shall  be  issued  to  every  worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10  Deductions, which may be made from Wages: 

(i)  Wages of a worker shall be paid to him without any deductions of any kind except the 
following: 

  (a)  fines 
(b)  deductions  for  absence  from  duty.  The  amount  of  deduction  shall  be  in 

proportion to the period for which he was absent. 
(c)  deduction for damage to or loss of goods expressly entrusted to the employed 

person  for  custody, or  for  loss of money which he  is  required  to account  for, 
where such damage or loss is directly attributable to his neglect or default. 

(d)  Rent of house accommodation / amenities 
(e)  deductions for recovery of advances or for adjustment of overpayment of wages. 

Advance granted shall be entered in a register; and 
(f)  any other deduction, which the Owner may from time to time allow. 

(ii)  No fines shall be imposed on any worker in respect of such acts and omissions on his part 
as have been approved by the Competent authority as in Clause 8.5.1.  

(iii)  No fine shall be imposed on a worker and no deductions for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deduction. 

(iv)  The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period.  

(v)  No fine imposed on a worker shall be recovered from him in installments, or after expiry 
of sixty days from the date on which it was imposed. Every fine shall be deemed to have 
been imposed on the day of the act or omission in respect of which it was imposed. 

(vi)  The Contractor  shall maintain  in  English, Hindi & Oriya  a  list  approved by  the  Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it  in good condition in a conspicuous place on the 
work site. 

(vii)  The  Contractor  shall  maintain  a  register  of  fines  and  the  register  of  deductions  for 
damage or loss in the Forms appended in Annexure‐XIII & XIV respectively, which should 
be kept at the place of work. 
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8.5.11  Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 
under  Rule  105  of  Odisha  Factory  Rules,  1950  but  the  same  shall  include  the  following 
particulars:‐ 
(a)  Full particulars of the labours who met with accident 
(b)  Rate of Wages 
(c)  Sex 
(d)  Age 
(e)  Nature of accident and cause of accident 
(f)  Time and date of accident 
(g)  Date and time when admitted in hospital 
(h)  Date of discharge from the hospital 
(i)  Period of treatment and result of treatment 
(j)  Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k)  Claim required to be paid under Workmen’s Compensation Act. 
(l)  Date of payment of compensation 
(m)  Amount paid with details of the person to whom the same was paid 
(n)  Authority by whom the compensation was assessed 
(o)  Remarks 

8.5.12  Preservation of Registers: The Register of workmen and the Register of Wages‐cum‐Muster Roll 
required to be maintained under these Regulations shall be preserved for 3 yearsafter the date 
on which the last entry is made therein Form IX. 

8.5.13  Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 
carry  out  investigations,  and  send  a  report  to  the  Engineer‐In‐charge  specifying  the  amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for breach 
of these Regulations, that have to be recovered from the Contractor, indicating full details of the 
recoveries proposed and the reasons therefore. It shall be obligatory on the part of the Engineer‐
in‐charge  on  receipt  of  such  a  report  to  deduct  such  amounts  from  payments  due  to  the 
Contractor. 

8.5.14  Disposal  of  amounts  recovered  from  the  Contractor:  The  Engineer‐in‐charge  shall  arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting Officer 
except  in case where the Contractor had made an appeal under Clause 8.5.15.  In case where 
there  is  an  appeal,  payment  of  workers  dues  would  be  arranged  by  the  Engineer‐in‐charge, 
wherever such payments arise, within THIRTY days from the date of receipt of the decision of the 
authority specified in Clause 8.5.1 

8.5.15  Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 
Officer may appeal against such decision before the higher authority concerned within THIRTY 
days  from  the  date  of  the  decision,  forwarding  simultaneously  a  copy  of  his  appeal  to  the 
Engineer‐in‐charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 
and  other  documents  prescribed  under  these  Regulations  by  Inspecting  Officers  and  the 
Engineer‐in‐charge/Owner/Owner’s  representative  at  any  time  on  receipt  of  due  notice  at  a 
convenient time. 
 
Interpretation,  etc.: On  any  question  as  to  the  application,  interpretation  or  effect  of  these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue such 
directions if considered necessary for the proper implementation of Labour laws or for removing 
any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1.  Register of Adult workers  :  Form‐12 
2.  Register of leave with wages  :  Form‐15 
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3.  Register of Accident    :  Form‐26 
4.  Register of over time    :  Form‐10 
5.  Register of  health    :  Form‐31 
6.  Register for issue of PPEs     

7. Register for compensatory holiday:  Form‐9 

8.  Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 

9.  Muster Roll        :  Form‐XII 
10.  Employment cards      :  Form‐X 

11.  Register of Contract Work  :  (Form VII)Part‐II 

 

Payment of Wages Act‐1936 

12.  Register of Fines      :  Form‐XVII 
13.  Register of Deduction    :  Form‐XIV 
14.  Register of Advance    :  Form‐XVIII 

 

Minimum wages Act 

15.  Wage slip        :  Form‐XV 

 

Payment of Bonus Act 

16.  Consolidated Register 

 

PF Act 

17.  Contribution Register 
18.  Inspection Register 

 

Equal Remuneration Act 1976 

19.  Form ‘D’ Register 
 

Miscellaneous Register 

20.  Register for issue of PPEs 
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End of Section‐VIII   
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SECTION‐IX 
 
9.0  SAFETY PROVISIONS: 
9.1  GENERAL: 

It  is  the  objective  of  OPGC  to  maintain  excellence  in  safety  &  loss  control  performance  by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement and 
support to achieve this objective but is the Contractor’s responsibility to establish, maintain, and 
manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 
condition and shall  comply with Owner’s  safety  rules as setout herein. Prior  to start of work, 
Contractor  will  be  provided  copies  of  Owners  Health  &  Safety  Manual  for  information  and 
guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain desired 
performance. Repeated poor safety performance shall lead to termination of Contract and shall 
be debarred from future participation in Contract for one year. 

 
9.2  RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1  In  respect  of  all  labours,  directly  or  indirectly  employed  in  the work  for  the  performance  of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau 
of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other 
orders made there under and other acts as applicable. 

9.2.2  The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting 
of work, Contractor shall consult Engineer‐in‐charge and ensure that any loss or damage due to 
fire to any portion of the work under this Contract due to his fault shall be made good by the 
Contractor at his cost. 

9.2.3  Before entry into the plant premises, all the Contractor labours shall be imparted safety training 
by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4  The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 
working & certificate  to  that effect  is available, e.g.  for  riggers,  fitter & other  such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3  SAFETY RULES OF OWNER: 
9.3.1  The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which shall 
be produced for verification on demand at security gate & in working areas. All the Contractor 
workers have to be provided with personal protective equipment as per the BISH duly certified 
by Owner’s Safety Officer. The Contractor has to make provision of standard PPEs as laid down in 
Clause 9.13 and get it approved from Owner’s Safety Officer before commencement of the work, 
failing which the Contractor & their workmen shall not be allowed to enter into the plant / work 
site. 

9.3.2  Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall 
not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on 
second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. 
Repetition of the same shall constrain the management to advise the Contractor to remove such 
person from his employment under this Contract.  

9.3.4  The Contractor workmen are restricted to go to any other department / work place during duty 
without permission of Engineer‐in‐charge. 

9.3.5  Any Contractor workman detected on duty in drunken condition shall not be allowed to continue 
at the Owner’s site. 

9.3.6Face  mask  &  apron  /  flash  suit  of  approved  standard  are  to  be  provided  by  the  Contractor  to 
electrical workmen as and when required. 

 
9.4  COMPENSATION: 
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For any accident of Contractor workmen while on work the Contractor shall pay compensation 
to their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 
compensation. 

 
9.5  SAFETY IN OPERATION / MAINTENANCE: 
9.5.1  Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer‐in‐charge and with proper work permit  (PTW)  for  safety  consideration & 
uninterrupted running of the plant. 

 
9.5.2  No workman  can be  engaged  in  over  time during night  hours &  on holidays without  specific 

approval of Engineer‐in‐charge. 
 
9.6  FIRST AID AND INDUSTRIAL INJURIES: 

i)  Contractor  shall  maintain  first  aid  facilities  for  his  employees  and  those  of  his 
subcontractors in addition to the facility provided by the Owner. 

ii)  Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner 
prior  to  start  of  work,  and  their  telephone  numbers  shall  be  prominently  posted  in 
Contractor’s field office. 

iii)  All necessary personal protective equipments as considered adequate by the Engineer‐
in‐charge / Safety Officer shall be kept available for the use of persons employed at the 
site  and  maintained  in  good  condition  suitable  for  use.  The  standard  of  Personal 
Protective Equipments (PPE’S) to be provided by the Contractors to their employees shall 
be  as  furnished  under  ‘standard’  of  Personal  Protective  Equipments  as  laid  down  in 
Clause No.9.13    

iv)  The Contractor shall  report promptly to the Engineer‐in‐charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer‐
in‐charge and the Safety Officer  in  investigation process  to establish basic causes and 
recommend appropriate improvements in control and remedial measures. 

 
9.7  NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 
rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8  NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 
premises the following norms relating to safety, health and environment imposed by the Owner. 

 
 Owner’s  Safety  and  Health  Procedures  &  rules  applicable  to  Contractor  workmen  in 

Owner’s premises. 
 
9.9  BARRICADE: 

i)  Contractor shall erect and maintain barricades required in connection with his work to 
guard, protect & prevent accidents by others.:   

  Areas to be guarded 
    a)  Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f)  Any other place as directed by Engineer‐in‐charge / Owner’s Safety Officer. 

ii)  Contractor’s  employees  and  those  of  his  subcontractors  shall  abide  by  Owner’s 
barricading practice and the provisions thereof. 
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iii)  Barricades and hazardous areas adjacent to but not  located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10  SCAFFOLDING: 

i)  Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only 
in accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer‐in‐charge. All scaffold structures shall bear the 
scaffold identification serial number, the safe working load of its platform, the signature 
of  Engineer‐in‐charge  and  a  clear  indication  of  the  safe  access  period  of  seven  days. 
Incomplete scaffolds must bear a caution – “Scaffolding  Incomplete”  (both  in Hindi & 
Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall be 
used by any one unless  it has been  inspected by Owner’s  Safety Officer  /  competent 
person  for  satisfactory  condition  before  use  and  thereafter  before  every  subsequent 
seven days. If scaffolding members are provided by Owner, the Engineer‐in‐charge must 
certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on 
the scaffolds as “DO NOT USE” sign until  it has been inspected and accepted as a safe 
structure by Owner’s Safety Officer. 

 
None  other  than  a  skilled  &  experienced  workman  shall  erect,  alter,  modify  the 
scaffolding under supervision of a competent person. 

 
  Any Contractor wishing to make use of an erected scaffold must ensure that permission 

has been granted by the Engineer‐in‐charge / competent person for the purpose and that 
the structure is capable of taking the load required for the related work. The Contractor 
must also confirm to the management instructions applicable to scaffold work control. 

 
  For  work  at  height,  but  for  short  duration,  where  provision  of  a  full  scaffold  is  not 

reasonably  practicable,  safety  harness must  be  used  as  per  direction  of  Engineer‐in‐
charge. Walking over unguarded beam at height is strictly forbidden. 

ii)  Suitable scaffoldings should be provided for workmen for all works that cannot safely be 
done from the ground or from solid construction except such short period works as can 
be  done  safely  from  ladders. When a  ladder  is  used  a Mazdoor  shall  be  engaged  for 
holding  the  ladder  and  if  the  ladder  is  used  for  carrying  materials  as  well,  suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall 
be allowed for use in work place. 

iii)  Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 
suspend from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise retarded at  least one meter high 
above the floor or platform of such scaffolding or staging and extending along with the 
entire  length  of  the  outside  and  ends  thereof  with  only  such  openings  as  may  be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure.   

iv)  Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and if the height of the platform or gangway or the stairway 
is more than 3.25 meters above ground level or floor level, they shall be closely & rigidly 
constructed, should have adequate width and be suitably  fastened as described  in  (ii) 
above. 
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v)  Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1.0 meter. 

vi)  Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 
length. The length of rung between the side rails of ladder shall in no case be less than 
30 cm for ladder up to and including 3.0 meter in length. For longer ladders this length 
shall  be  increased  at  least  15 mm  for  each  additional meter  of  length.  Uniform  step 
spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger 
from electrical power. No materials on any of  the sites of work shall be so stacked or 
placed as to cause danger or inconvenience to any person or public. The Contractor shall 
also  provide  all  necessary  fencing  and  lights  to  protect  the  workers  and  staff  from 
accidents,  and  shall  bear  the  expenses  of  defense  of  every  suit,  action  or  other 
proceedings  of  law  that may be brought  by  any person  for  injury  sustained owing  to 
neglect  of  the  above  precautions  and  to  pay  any  damages  and  cost  which  may  be 
awarded in any such suit or action or proceedings to any such person or which may with 
the consent of the Contractor to compromise any claim by any such person. 

 
9.11  EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 
for each 50‐meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back 
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the trench 
or half of the trench depth whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances undermining or under cutting shall be done. 

 
 
9.12  SAFETY MEASURE IN DEMOLITON WORK: 

I)  Before any demolition work is commenced and also during the process of the demolition 
work‐ 

a)  All  roads  and  open  areas  adjacent  to  the work  site  shall  either  be  closed  or  suitably 
protected. 

b) No electric  cable or  apparatus, which  is  liable  to  be  a  source of danger,  shall  remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

II)  All personal protective equipments as considered necessary by the Engineer‐in‐charge / 
Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained in good condition suitable for use. The standard of PPEs to be provided by 
the Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a)  Workers  employed  on mixing  asphaltic materials,  cement  and  lime mortars/concrete 
shall be provided with protective footwear, protective gloves, dust mask and goggles. 

b)  Those engaged in white washing and mixing or stacking of cement bags or any materials, 
which are injurious to the eyes shall be provided with protective goggles & dust mask. 

c)  Those engaged in welding and gas cutting works shall be provided with protective face 
and eye‐shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves 
& dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for one hour 
before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or board to 
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prevent accident to the public. In addition, procedure to work in confined space shall be 
strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work 
of painting the products containing lead in any form. No female worker shall be allowed 
to work without tight apron near rotating machines. Wherever men above the age of 18 
years are employed on the work of lead painting the following precautions shall be taken 
‐ 
1. No  paint  containing  lead  products  shall  be  used  except  in  the  form  of  paste  or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All  the  required  PPEs  shall  be  provided  by  the  Contractor  to  the  workmen  and 

adequate facilities shall be provided to enable the working painters to wash them on 
cessation of work. 

III)  When the work is subject to a risk of drowning all necessary safety equipments sufficient 
PPEs including lifebuoy & rope shall be kept for use and all necessary steps shall be taken 
for prompt  rescue of any person  in danger and adequate provision shall be made  for 
prompt first aid treatment of all injuries likely to be sustained during the course of work. 

IV)  Use of hoisting machines and tackles including their attachment anchorage and supports 
shall conform to the following standard or conditions and must comply the provision of 
Factory Act. 

a)  These shall be of good mechanical construction, sound materials and adequate strength 
and free from inherent defect and shall be kept in good working order. 

b)  Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c)  Every  crane  driver  or  hoisting  appliance  operator  shall  be  properly  qualified  and  no 
person under the age of 21 years shall be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension, the safe working load & 
date of testing shall be labeled on the equipment. Every hoisting machine and all gear 
referred to above shall be marked with the safe working load and the conditions under 
which  it  is  applicable  shall  be  clearly  indicated.  No  part  of  any machine  or  any  gear 
referred  to  shall  be  loaded  beyond  the  safe working  load  except  for  the  purpose  of 
testing. 

e)  In  case  of  department  machines,  the  safe  working  load  shall  be  displayed  on  the 
equipment by the Engineer‐in‐charge. As regards Contractor’s machines, the Contractor 
shall obtain necessary test certificate from competent authority and inform the Engineer‐
in‐charge for verification, whenever he brings any machinery to site of work. The safe 
working  load  and  date  of  load  testing &  due  date  of  testing  shall  be  labeled  on  the 
equipment in both cases. 

f)  Length of chain used for lifting shall not be adjusted by putting knot or slashing under 
any circumstances.   

g)  The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

V)  Motors, gears,  transmission  lines, electric wiring and other dangerous part of hoisting 
appliances  shall  be  provided  with  efficient  safeguards.  Hoisting  appliances  shall  be 
provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part or 
parts of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves and boots as may be necessary should be provided. The workers 
shall  not wear  any  rings, watches  and  carry  keys  or  other materials, which  are  good 
conductors of electricity. 
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VI)  All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered 
or removed while  it  is  in use. Adequate washing facilities shall be provided at or near 
places of work. 

VII)  These safety provisions shall be brought to the notice of all concerned by displaying on a 
notice board at a conspicuous place of worksite. The person responsible for compliance 
of the safety code shall be named therein by the Contractor. 

VIII)  To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety,  the 
arrangements made by the Contractor shall be open to  inspection by the Engineer‐in‐
charge  /  Safety  Officer  of  Owner  or  authorized  representatives  and  the  Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX)  Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations  of  any  other  Act  or  rules  in  force  in  the  Republic  of  India.  The  works 
throughout including any temporary works, shall be carried out in such a manner as not 
to interfere in any way whatsoever with the traffic on any roads or footpaths at the site 
or in vicinity thereto or any existing works whether the property of the Owner or a third 
party is affected. 

X)  Every Contractor’s  employee  shall be  at all  times under  the proper  supervision when 
working in Owner’s premises or outside working site under Contract. Where a Contractor 
/ subcontractor himself works alone or with 2‐3 persons and does not have specifically 
designated supervisors, the Contractor shall be treated as supervisor and ensure safety 
of self & his workmen. 

XI)  The Contractor must ensure that all equipment brought  to site are  in good condition, 
maintained  in  good  condition,  complies  with  the  requirements  of  the  Factories  Act 
and/or any other specific legislation and is used or erected safely. Minimum stock of PPEs 
must be maintained by the Contractor in site store to meet all times need at work. 

XII)  Contractor workers engaged in areas involving coal dust must use dust mask in addition 
to safety shoes, hardhats & safety glasses. 

XIII)  Contractor  labour  while  working  in  heights  or  on  utilities  connected  to  moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV)  Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 
traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, compressors, 
DG set, turbine hall etc. must use ear plug /ear muff. 

XV)  The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI)  No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer‐in‐charge. 
XVII)  Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer‐in‐charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at 
all times. 

XIX)  Gas fires and radiant heaters are forbidden in site huts. 
XX)  The Contractor may only  use high‐pressure water washing, on‐line  sealing and  steam 

cleaning apparatus with prior permission of the Engineer‐in‐charge/his representative. 
  XXI)  Overhead Crane: 

a)  No work on overhead crane is permissible when persons are either working or otherwise 
available under the said work. Roadways must be barricaded when work is carried out 
on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b)  All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 
materials.   

  XXII)  Electrical: 
a)  Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
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b)  All  electrical  work  including  temporary  wiring  shall  be  done  in  accordance  with  the 
current  Indian  Electricity  Regulations  and  with  the  permission  of  concerned 
departmental electrical engineers/ competent authority. 

c)  No ladders other than electrically insulated fiber ladder shall be used by workmen of the 
Contractor. 

d)  All  electrical  equipments  provided  by  the  Contractor  and  any  temporary  supply 
installations  should  comply  with  the  provisions  of  the  relevant  Indian  Electricity 
Regulations. 

e)  Portable tools, headlamps and other portable apparatus should be identified by a serial 
number, registered and periodically inspected & tested. All such equipments used by the 
Contractor shall have a current test certificate of electrical safety. 

f)  For tapping of power for temporary work, socket & adopter shall be used. Inserting wire 
in plug socket shall be liable for severe penalty. 

 
  XXIII) Crane: 

a)  Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

  b)  No person shall ride on a crane ball, cable or boom etc. 
c)  Areas within  the surrounding  radius of  the rear of  the rotating super structure of  the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by 
the crane while in operation at one place. 

d)  Crane booms must not be operated within 3 meters of live electrical wires. 
e)  Light of Crane: Head light & back light must be used irrespective of movement or working 

in a static condition. 
  XXIV) Vehicles: 

a)  Contractors shall not be permitted to use company mobile equipment such as cranes, 
tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to 
do so. 

b)  Automobiles and other vehicles shall be parked only in designated areas. 
c)  Maximum speed limits shall be as per the road signs inside factory premises. 
d)  Vehicles traveling on plant roads at night must use headlights at low beam. All loads must 

be securely fastened. 
e)  No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f)  Nobody should enter or get out of any moving vehicles or equipments. 
g)  Proper cover shall be provided for vehicles carrying dust‐emitting materials. 

  XXV)  Hot Work Permit: 
a)  Contractor  shall  contact  the  Engineer‐in‐charge  of  the work  to  obtain  a  HWP  before 

starting any flame cutting, welding, grinding or other hot work. 
b)  The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c)  All  compressed gas cylinders must be  stored  in upright position and properly secured 

with a valve cap. 
d)  Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 
e)  Where cutting, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead 
work shall be barricaded. 

f)  Arc welding done at floor level must be shielded to protect personnel from welding area. 
g)  Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h)  Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 

strict supervision & control of company personnel. 
i)  Fire hydrants and hoses are not to be used without written permission of Engineer‐in‐

charge except to fight fires. 
  j)  No LPG shall be used for any industrial purpose. 
  XXVI) Compressed Gas Cylinder: 
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Compressed  Gas  Cylinder  must  be  moved,  stored  or  handled  in  an  upright  position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder 
shall be moved with the protective cap off or regulator attached except when secured in 
an approved welding buggy. All cylinders whether charged or empty must be secured in 
an upright and approved manner remote from possible damage. 

  XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 
restricted  means  of  space)  until  such  entry  permit  is  issued  and  signed  by  the 
departmental Engineer‐in‐charge of the confined space work area. 

  XXVIII) General Practices: 
    Intoxicants: 

a)  Possession  of  or  drinking  of  alcoholic  beverages  is  strictly  prohibited  on  company 
premises.  Violators  will  be  immediately  removed  and  permanently  prohibited  from 
entering the plant. 

b)  Possession of drugs for other than medical reasons is forbidden on company premises. 
c)  Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
  XXIX) House Keeping: 

a)  Good House‐Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the case 
may be. 

a) At  no  time  shall  any  materials  or  equipment  be  placed  so  as  to  block  the  aisles  & 
emergency exits from work place. 

XXX)  Machinery Guarding: 
Machinery, tools and equipment must not be operated without guards.  

  XXXII) Fire Protection: 
a)  Fire hydrants, extinguishers, hose  racks and other emergency equipment  shall not be 

covered or blocked and fire equipment lines must always be kept clear.   
b)  All fire incidents must be reported to the Engineer‐in‐charge / Fire Officer / Safety Officer 

regardless of duration or extent and meticulously investigated. 
XXXIII) Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval 
of the Engineer‐in‐charge. They shall not be set up under power lines or over pipe ways. 

  XXXIV) Clearance Procedure: 
Contractor must  utilize  the  plant  safety  clearance  procedure  for  performing work  on 
process  equipment,  machines,  and  electrical  equipment,  as  close  supervisory 
coordination and control are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer‐in‐charge. 

 
9.13  MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipment to be provided by the Contractors to their employees 
are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION     
1.   Industrial safety helmet conforming IS: 2925       
2.  Safety shoes conforming IS: 9473‐1993     
3.   Dust mask conforming IS: 9473‐1983       
4.  Safety belt conforming IS: 3521‐1983 – Full body harness with   life line & fall arrester and with 

shock absorber.    
5.  Safety glasses for dust protection       
 
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 
arms for personalized fit. 
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6.(i)  Ear muff conforming IS:6229         
   (ii)  Ear plug or Ear seal             

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7.  Flame‐Water‐Oil‐Acids & alkali resistant work wear (made of 100% cotton fabric) 

   
8.  Safety gloves of Kevlar or equivalent (high temp. resistance) 
9.  Face shield (conforming IS: 8521 part I type‐I)   
10.  Electrical hand gloves 440v & 33 KV conforming IS: 4770 
11.  Hand gloves for chemical laboratory made  from pure latex Acid and Alkali proof 
12.  Hand  gloves  for  concentrated  chemicals made  from  superior  PVC  inside  cotton  reinforce  for 

better grip   
13.  Split chrome leather hand gloves for handling rough object. 
14.  Canvas hand gloves for handling smooth object & doing light work with it. 
15.  Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.   Green shade No.4 for gas cutting, dark green No.11 for 
glasses for ARC welding whenever is required. 

16.  Panoramic  type safety goggles  for acid & alkali whenever  is  required. Contractor  shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before  issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the quality 
of  the  standard PPE’s  and  imparting necessary  training well  in  advance  (i.e.  before 7  days  of 
commencement of work) by Engineer‐in‐charge / Safety Officer. 
a)  None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses. 
b)   Contractor shall ensure that all his employees use proper PPE’s inside the plant premises 

as per the work & site requirement. 
c)  During  the  course  of  execution  of  the  work  the  Contractor  must  ensure  use  of 

appropriate  tested  tools  by  their  workmen.  Safe  working  practice  must  strictly  be 
followed, e.g. use of proper plug & socket for electrical connections, right size & standard 
spanner, right capacity and tested lifting & pulling equipment etc. 

d)  The Contractor must ensure tidiness of the work place during & after completion of the 
work. 

e)  In case of any doubt relating to safety guidelines, the Contractor should seek advice of 
he Engineer‐in‐charge / Safety Officer immediately for clarification. 

 
ANY  DEFICNENCY  IN  SAFETY  ASPECTS  SHALL  BE  VIEWED  SERIOUSLY  BY  THE  OWNER.  THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/‐ (RUPEES TEN THOUSAND 
ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER‐IN‐CHARGE. OWNER RESERVES THE 
RIGHT  TO  TERMINATE  THE  CONTRACT  AND  DEBAR  THE  CONTRACTOR  TO  PARTICIPATE  ANY 
FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE 
OWNER. 

 
 
9.14  CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as 
advised by the Owner’s Fire Officer. 
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9.15  TEMPORARY COMBUSTIBLE STRUCTURE: 
Temporary combustible structures shall not be built near or around work site. 

 
9.16  PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums 
/ fire buckets at work site as recommended by Engineer‐in‐charge.  

 
9.17  EXPLOSIVE: 

Explosive  shall  not  be  stored  or  used  in  the  works  or  at  site  by  the  Contractor  without  the 
permission  of  the  Engineer‐in‐charge  in writing.  The  storage &  use  are  also  restricted  to  the 
extent & in the manner to which such permission is given. When explosives are required for the 
works they shall be stored in a special magazine to be provided at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain necessary license for the storage 
and use of explosives and all operations in which or for which explosives are employed shall be 
at sole risk and responsibility of the Contractor and the Contractor shall  indemnify the Owner 
against any loss or damage resulting directly or indirectly there from. 

 
9.18  CONTRACTOR’S LIABILITY: 
9.18.1  Safety code: The Contractor shall at his own expense arrange for the safety provisions as required 

by the Engineer‐in‐charge in respect of all labour directly employed for performance of the works 
and  shall  provide  all  facilities  in  connection  herewith.  In  case  the  Contractor  fails  to  make 
arrangements  and  provides  necessary  facilities  as  aforesaid,  the  Engineer‐in‐charge  shall  be 
entitled to do so and recover double the cost thereof from the Contractor. 

9.18.2  Failure to comply with safety code or the provision relating to and report on accidents and to 
grant of maternity benefits to female workers or submission of materially incorrect statement 
shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/‐ 
for each default. The decision of the Engineer‐in‐charge  in such matters based on the reports 
from  the  Inspecting  Officer  or  from  representatives  of  Engineer‐in‐charge  shall  be  final  and 
binding and deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor.  

 
9.19  PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous 
or unlawful behavior by or amongst his workmen and other employed on the works and for the 
preservation  of  peace  and  protection  of  the  inhabitants  and  security  of  property  in  the 
neighborhood of  the work.  In  the event of  the Owner  requiring  the maintenance of a  special 
police force at or in the vicinity of the site during the tenure of works, the expenses thereof shall 
be borne by the Contractor and if paid by the Owner shall be recoverable from the Contractor. 

 
9.20  OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer‐in‐charge. Should Cholera, 
Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes 
and other belongings of or used by the infected parties and promptly erect new huts on healthy 
site as required by the Engineer‐in‐charge failing which within the time specified in the Engineer’s 
requisition, the said work may be done by the Owner and the cost thereof recovered from the 
Contractor. 

9.21  USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any 
of his employee is forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
In addition  to  the above,  the Contractor  shall  abide by  all  provisions of Owner’s  Safety Code 
framed from time to time. 
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End of Section‐IX
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SECTION‐X 
 
10.0  PENALTY: 
10.1  FOR NON‐COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 
written orders  to commence  the work.  If  the Contractor  commits default  in  commencing  the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 
the Contract without any further reference to the Contractor. 

 
10.2  FOR NON‐PERFORMANCE: 

In  case  the performance  is  discontinued by  the Contractor without  any  cause attributable  to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer‐in‐
charge and  the  security & all  other dues of  the Contractor  shall be  forfeited. This  shall be  in 
addition to other penalties.  

 
10.3  FOR UNSATISFACTORY PERFORMANCE: 

If  the  performance  does  not  commensurate  either  to  the  standard  of  work  as  per  BI 
Standard/standard  specified  by  the  Owner  or  the  progress  is  not  as  per  time  schedule,  the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor shall 
be forfeited.  

10.4  FOR NON‐PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by 
alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 
the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 
impose penalty as in Clause 10.2 

10.5  FOR NON‐PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non‐payment of wages to his labours within the specified period penalty shall be imposed on 
the Contractor as per clause No.8.1 (x)  

10.6  FOR NON‐COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non‐compliance of statutory provision within stipulated period, the Contract is liable 
for termination at the discretion of Engineer‐in‐charge.  

10.7  FOR NON‐ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non‐adherence to safety 
norms. 

 
10.8  If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 

disruption  of  generation  or  dues  of  Contractor  including  security,  whichever  is  less  shall  be 
imposed. The Contractor shall also be debarred from participation in any future bidding for at 
least          3 years thereafter. 

 
  If Contractor disputes to the decision of Engineer‐in‐charge regarding his fault, the case shall be 

referred  to  Contract  Review  Committee.  In  such  case  the  Contractor  or  his  authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall 
be final and binding on both parties. 

 
10.9  Jobs asked by Engineer‐in‐charge subject  to availability of  related materials  shall be attended 

with immediate effect. However, if the Contractor fails to do the work within reasonable hours 
or maximum within 48 hours as the case may be, the job may be done by engaging other agency 
at the cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar 
the party from future work for two years. 

 
10.10  PENALTY FOR NON‐RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 
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The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 
warehouse  in  proper  manner  and  obtain  receipt  to  this  effect  before  issue  of  Completion 
Certificate by the Engineer‐in‐charge. If the same is not complied, the Contractor shall be liable 
for cost of the same and 20% additional charge over & above the value as per warehouse records 
and shall be recovered from Contractor’s bills. 

 
10.11  PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided 
to the Contractor  for work,  idle charges beyond reasonable period for such work shall be the 
liability of the Contractor. 

 
10.12  LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
 
10.13  In case of failure on part of Contractor to provide consumables or any other material under their 

scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 
same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 
charges shall be recovered from the Contractor. 

 
10.14  For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 

per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
 

 
 
Not with standing any clause elsewhere in General Conditions of Contract, all the penalty on Contractor 
shall be deducted from Contractor’s: ‐ 
 

1.  Running Bill 
2.  Security deposit 
3.  Any other dues of Contractor 

 

Or 

 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 
 

Or 

 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

 
 
 
 

End of Section‐X
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SECTION‐XI 
11.0  Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the 
initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 
receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 
Engineer‐in‐Charge, the MD or MD‐in‐charge of OPGC shall finalize a panel of three arbitrators 
and intimate the same to the contractor. The contractor shall within fifteen days of the receipt 
of this list select and confirm his acceptance to the appointment one from the panel as arbitrator. 
If the contractor fails to communicate his selection of the name within the stipulated period, the 
MD or MD‐in‐charge of OPGC shall without delay select one from the panel and appoint him as 
the sole arbitrator. If the MD or MD‐in‐charge of OPGC fails to send such a panel within thirty 
days, as stipulated, the contractor shall send a similar panel to the MD or MD‐in‐charge of OPGC 
within fifteen days. The MD or MD‐in‐charge of OPGC shall then select one from the panel and 
appoint him as the sole arbitrator within fifteen days. If the MD or MD‐in‐charge of OPGC fails to 
do so, the contractor shall communicate to the MD or MD‐in‐charge of OPGC the name of one 
from the panel who shall then be the sole arbitrator. The appointment of sole arbitrator so made 
shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the 
MD or MD‐in‐charge, OPGC. The work under the contractor, shall, however continue during the 
arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 
both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making 
and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give 
a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising 
out  of  or  concerning  or  connected  with  such  arbitration  shall  be  of  appropriate  court  at 
Bhubaneswar under the jurisdiction of Odisha High Court. 
     
The  fees,  if  any,  of  the  arbitrator  shall,  if  required  t  be  paid  before  the  award  is made  and 
published,  be  paid  at  half  by  each  of  the  parties.  The  costs  of  the  reference  and  the  award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 
direct to and by whom and in what manner. Such costs or any part thereof shall be paid and may 
fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re‐enactment thereof and the rules made there under, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator 
has not been made within thirty days after expiration of warranty / guaranty period. 

   
11.1  JURISDICTION / GOVERNING LAWS: 

a)  Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High 
Court alone shall have exclusive jurisdiction in all matters arising under this contract. 

b)  Governing Laws 
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The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 

 
 
 

     End of Section‐XI 

 
 

End of GCC Volume‐II 
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SCHEDULE ‘A’ 
 
    REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
 
2.1   Accepting Authority          Authority who floats NIT 
 
2.19   Market Rate‐ percentage addition to         10 per cent 
  Cover overheads and profit 
 

1.14   Earnest money                          as per tender document 
 
4.9  Security Deposit shall be calculated as under:       

(i) Contract value up to Rs.1 crore        10%       
                 
(ii) Contract Value more than Rs.1 crore but not     7.5% of contract 
exceeding Rs.5 crore            value   

 
            (iii)   Contract value more than Rs. 5 crore      5% of contract value 
 
    Schedule of Rates applicable        OPWD 
             

3.25         Time allowed for execution of works or time                  as per tender document 
     

schedule.       
 

      Authority competent to decide if “any other cause”  OPGC 
of delay is beyond Contractor’s control   
 
8.1(vii)      Duration of return of number and description by  Fortnightly 
  trades of workmen employed on works to be  
submitted to Engineer‐in‐Charge. 
 
       Authority competent to reduce compensation     OPGC     
amount. 
5.11  Defects Liability Periods         Twelve months from date of                    

completion of work 
5.12  Training of apprentices          Maximum number to  
                  be engaged as per the 
                  Apprentice Act.1961. 
  Category 
 
       (a) 
       (b) 
               (c) 
               etc. 
 
6.3.1      Interim bills/running bill        Monthly on prorate basis. 
 
11.1       Authority for appointing arbitrator    OPGC  
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SCHEDULE ‘B’ 

 

Not Used 
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ANNEXURE‐I 

 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST seven YEARS  
 

Sl. 
No. 

Name  of 
Claimant 

Description  of 
work 

Value  of 
work 

Period The  work  is  done  directly  or 
through sub contractor 

Remarks

From  To 

     

 
 
Note:  Photocopy of Performance Certificate / Completion Certificate of Owner in 
  Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE‐II 

 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full  postal 
address  of 
client  & 
name  of 
Officer‐in‐
charge 

Description 
of  the  work 
done 

Value  of 
contract 

Date  of 
commencement 
of work 

Scheduled/Revised 
completion period 

%  age 
completion 
as on date 

Expected 
date  of 
completion 

Remarks

           

 
 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE‐III 

 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by 
Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased 
by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be stated. 
 

Category  Category‐
wise 
Sl.No. 

Ownership 
status  (a), 
(b), (c) 

Description, 
make model 
& capacity 

Quantity Capacity Year  of 
manufacture 

Location of 
availability 

Remarks

         

 
Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION  CHART  SHOWING  NO.  OF  QUALIFIED  ENGINEERS  &  SUPERVISORY  PERSONNEL  ETC.  IN  THE 
EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No.  Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No.

Available with contractor To be employed

       

 
Note:  Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation to suit the 
construction  / maintenance  /  operation  programme  requirement  and  as  directed  by Owner  /  Engineer‐in‐
charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1.  In case of proprietary firm: 
 
1.1  Name of the business: 
1.2  Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3  Date of commencement of business: 
1.4  Whether he pays Income Tax over Rs.10, 000/‐ per year 
 
2.  In case of partnership: 
 
2.1  Name of the partnership with qualification: 
2.2  Whether the partnership is registered with appropriate authority: 
2.3  Date of establishment of firm: 
2.4  How many of the partners of the firm pay Income Tax over Rs.10,000/‐ a year and if less, what is the amount 

paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5  Permanent Account No. under IT Act: 
 
3.  In case of Limited liability Company or Company Limited by Guarantee: 
3.1  Amount of paid up capital: 
3.2  Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies  of  audited  profit  &  loss  Account  and  the  balance  sheet  shall  be  enclosed  in  case  of  individuals, 
partnership as well as limited companies for the last three years. 

 
 

SIGNATURE OF THE BIDDER 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 99 of 175 

ANNEXURE‐VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
    1.  Photocopy of Power of attorney of the signatory of the tender 
 
    2.  GST Registration details with all relevant documents 
 

3.  Documents showing annual turnover for similar works or otherwise for the past two years 
such as annual report, profit and loss account etc. 

 
4.  Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing  financial 

capacity. 
 

5. Provident Fund Registration & ESI Certificate 
 
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No.  Page No. of tender document Clause/Sub  Clause  of  tender 
document 

Subject  Deviation

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for execution of 
the work. Bidder shall also furnish the bio‐data of the site‐in‐charge and key personnel to be deployed in the format 
provided in Annexure‐IV. 
 
Bidder  agrees  to  augment  the  list  in  Annexure‐IV with  additional  number/categories  if  required  and  if  directed  by 
Engineer‐in‐charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IX 
 
 

LETTER OF AUTHORIZATION 

 
(To be submitted on a non‐judicial stamp paper of Rs.10 (Rupees ten) only) 

 
 
 
Mr.  /  Mrs.  _________________________________________  residing  in 
________________________________________  and  presently  holding  the  position 
________________________________  of  the  ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group / Individual to 
sign  and  furnish  all  such  information  as  desired  by  the  OPGCL  in  this  document  in  respect  of  the  work 
_______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE‐X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
 
 

Annexure No.  Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 104 of 175 

ANNEXURE‐XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance sheet / 
profit & loss account statement. 
 

FINANCIAL YEAR  ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE:  1.   Copies of audited balance sheets with profit and loss account of   

3 years shall be submitted along with the Technical bid in support      of 
above entries. 

 
    2.  Bidder shall work out Net worth on the following basis: 
 
      Net worth:  Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
 
 



Page 105 of 175 

ANNEXURE‐XII 

 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE‐XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of contractor________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the register 
of workman 
employed 

Nature of 
employment 
/ designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece work) 

Wages 
period 

Periods of 
employment 

Remarks  Signature of 
contractor 

1  2  3  4 5 6 7  8
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ANNEXURE‐XIV 

REGISTER OF WAGES‐CUM‐MUSTER ROLL 
 
(i)  Name and address of the contractor……………….. 
(ii)  Name and address of establishment in/under which contract is carried on……….. 
(iii)  Nature and location of work……………………………….. 
(iv)  Name and address of Principal employer…………. 
(v)  Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE‐XV 

 
 

REGISTER OF FINES 
 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 

 
 

Sl
.N
o
. 

N
am

e 
w
o
rk
m
an

 /
 w
o
m
an

 

Fa
th
er
’

s 
/ 
h
u
sb
an

d
’

s 
n
am

e 

D
es
ig
n
at
io
n
 

A
ct
 /
 o
m
is
si
o
n
 f
o
r 
w
h
ic
h
 f
in
e 

im
p
o
se
d
 

D
at
e 
o
f 
 o
ff
en

ce
  

W
h
et
h
er
 e
m
p
lo
ye
r 
 s
h
o
w
ed

 
ca
u
se
 a
ga
in
st
 f
in
e 
 

N
am

e 
o
f 
p
er
so
n
 in

 w
h
o
se
 

p
re
se
n
ce
 e
m
p
ly
ee

’
s 

ex
p
la
n
at
io
n
 w
as
 h
ea
rd
 (
in
ca
se
 

o
f 
co
n
tr
ac
to
r)
  

R
at
e 
o
f 
w
ag
es
 

D
at
e 
o
f 
w
ag
es
 

A
m
o
u
n
t 
o
f 
fi
n
e 
im

p
o
se
d
  

D
at
e 
o
n
 w
h
ic
h
 f
in
e 
re
al
is
ed

 

R
em

ar
ks
 

1  2  3  4  5  6  7 8 9 10 11  12  13

 



 

Page 109 of 175 
 

ANNEXURE‐XVI 
 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
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ANNEXURE‐XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:                    Date: 

                  Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po‐ Banharpali, 
Dist‐Jharsuguda‐768234. 
 
Dear Sir, 
  In consideration of Odisha Power Generation Corporation having  its Registered office at 7th.Floor, 
Module – A,  Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023  (hereinafter  called  the  “Owner” 
which expression shall unless repugnant to the subject or context include its successors and assigns) having 
issued  Tender  Specification  Against  NIT 
No_________________________________________dt.________________  to 
M/s____________________________________having  its  Registered  /  Head  office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 
have  agreed  to  accept  an  irrevocable  and  unconditional  Bank  Bid  Guarantee  for  an  amount  of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as a 
condition for participation in the said tender. 
 
  We, the _____________________ Bank incorporated under ________________ law and having one 
of our branches at _________________ and having our Registered office/Head office at _________________ 
do here by unconditionally and irrevocably guarantee and under take to pay to the “ Owner” immediately 
on demand without any demur reservation, protest, contest and recourse to the extent of the said sum of 
Rs._____________  (Rupees _______________________ only). Any such claim/demand made by  the said 
“Owner” on us shall be conclusive and binding on us irrespective of any dispute or differences raised by the 
Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further extension 
of this guarantee is required, the same shall be extended to such required period on receiving instructions 
from M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the 
said Bank shall not discharge our liability.  In witness where of the Bank, through its authorised officer, has 
set  its  hand  and  stamp  on  this  ___________________________  day  of 
_______________________20______ 
 
Witness: 
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(Signature)                (Signature) 
____________________        __________________ 
 
Name                  Name 
 
__________________              (Designation with Bank stamp) 
Official Address 
 
 
                Attorney as per Power of Attorney 
 
              No.___________________ 
 
              Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non‐Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered  office  at  7th.Floor,  Module  –  A,  Fortune  Towers,  Chandrasekharpur,  Bhubaneswar‐751  023 
(hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or context 
include its administrators successors and assigns) having agreed to the price, terms and conditions of Tender 
and Letter of Intent bearing no._____________ dated _____________ issued which has been unequivocally 
accepted  by  the  Contractor  M/s  ____________________________  for  the  work  of 
______________________________  (hereinafter  called  the  said  contract)  to  accept  a  performance 
Guarantee as herein provided for Rs. __________(Rupees ____________________________ only ) from a 
Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to 
be made from the contractor’s bills, for the due fulfillment of the terms and conditions contained in the said 
contract by the said contractor,  We the _______________________ Bank (hereinafter referred to as “the 
said Bank” and having our  registered office at  __________________________ do hereby undertake and 
agree to indemnify and keep indemnified OPGC from time to time to the extent of Rs.________ (Rupees 
__________________________ only) against any loss or damage, costs, charges and expenses caused to or 
suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by the said 
Contractor of any of the terms and conditions contained in the said contract and to unconditionally pay the 
amount claimed by OPGC on demand and without demur to the extent aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether 
the said Contractor has committed any breach or breaches of any of the terms and conditions of the said 
Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may 
be caused to or suffered by OPGC on account thereof and the decision of OPGC that the said contractor has 
Committed such breach or breaches and as to the amount or amount of loss, damage, costs charges and 
expenses caused to or suffered by or that may be caused to or suffered by OPGC from time to time shall be 
final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract and till all the dues of OPGC 
under the said Contract or by virtue of any of the terms and conditions governing the said Contract have 
been fully and properly carried out by the said contractor and accordingly discharges this Guarantee, subject, 
however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry 
of the Defects Liability period as provided in the said Contract i.e.                             (Date) or from the date of 
cancellation of the said contract, as the case may be, unless a notice of the claim under this Guarantee has 
been served on the Bank before the expiry of the said period in which case the same shall be enforceable 
against the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee 
or indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend 
time of performance by the said Contractor or to postpone for any time and from time to time any of the 
powers exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of 
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the terms and conditions governing the said Contract and either securities available to OPGC and the said 
Bank shall not be released from its liability under these presents by  any exercise by OPGC or of the liberty 
with reference to the matters aforesaid or by reason of time being given to the said Contractor or any other 
forbearance, act or omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any 
other matter or thing whatsoever which under the law relating to sureties would but for this provision have 
effect of so releasing the Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank 
and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, 
which OPGC may have retained or obtained from the Contractor shall at the time when proceedings are 
taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said 
Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is required the 
same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS            For and on behalf of (Bank) 
1.              Signature____________________ 
2.              Name & Designation___________ 
              Authorisation No._____________ 
              Date and Place ________________ 
              Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
  Shri___________________________  S/o_______________________________  resident  of 
______________________________  carrying  on  business  under  the  name  and  style  of 
_________________________   at __________________________________  (hereinafter  called  “  the  said 
Contractor”  which  expression  shall  unless  the  context  requires  otherwise  include  his  heirs,  executors, 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
  M/s  ______________________________  a  partnership  firm  with  its  office 
_________________________ (hereinafter called “ the said Contractor” which expression shall unless the 
context  requires  otherwise  include  their  heirs,  executors,  administrators  and  legal  representatives);  the 
names  of  their  partners  being  (I)  Shri  ___________________________  S/o 
________________________________________    (II)  Shri  ____________________    S/o 
________________________________________ etc.  

FOR COMPANIES 

  M/s _______________________ a company registered under the Companies Act, 1956 and having 
its  registered office  in  the state of __________________  (hereinafter called “the said Contractor” which 
expression shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
      (On Non‐Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered  office  at  7th.Floor,  Module  –  A,  Fortune  Towers,  Chandrasekharpur,  Bhubaneswar‐751  023 
(hereinafter called the “Owner” which expression shall unless repugnant to the subject or context include 
its successors and assigns) having agreed under the terms and conditions of  the Letter of  Intent bearing 
no._____________ dated _____________ issued by the Owner which has been unequivocally accepted by 
____________________________________  in  connection  with  the  work  of  
________________________________________  Specification  No……………    (Hereinafter  called  the  said 
contract)  to  make  at  the  request  of  the  Contractor  a  lump  sum  advance  of 
Rs.___________________________(Rupees______________________________________________  only  )  
for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 
____________________ Bank incorporated under ______________________________ and having one of 
our  branches  at  ________________________    (hereinafter  referred  to  as  “the  said  Bank”  do  hereby 
guarantee the due recovery by the Owner of the said advance with interest thereon as provided according 
to the terms and conditions of the Contract.    If  the said Contract  fails  to utilise the said advance for the 
purpose of the contract and / or the said advance together with interest thereon as aforesaid is not fully 
recovered  by  the  Owner,  we,  ____________________________  Bank  here‐by  unconditionally  and 
irrevocably undertake to pay to the owner on demand and without demur to the extent of the said sum of 
Rs.    _____________________  /‐  (Rupees___________________________)  only  any  claim  made  by  the 
Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner not being 
able  to  recover  in  full  the  said  sum  of  Rs.__________________/‐ 
(Rupees_______________________________________________________________________________  ) 
only with interest as aforesaid. 
 

1. We, _____________________________ Bank further agree that the Owner shall be the sole judge of 
and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance 
with interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that 
the said advance with interest has been fully recovered from the said Contractor, and accordingly shall 
have no claim under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the 
said contract ( as per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice 
of  the claim under  this Guarantee has been served on the bank before  the expiry of  the said period 
i.e.________________  (date)  in  which  case  the    same  shall  be  enforceable  against  the  Bank 
notwithstanding the fact that the same is enforced after the expiry of the said period. 

 
4.  The owner  shall  have  the  full  liberty without effecting  in  any way  the  liability of  the Bank under  this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contractor 
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the advance or to extend time of performance by the said ‘Contractor or to postpone for any time and 
from time to time any of the powers exercised by it against the said contractor and either to enforce or 
forbear  from enforcing  any of  the  terms  and  conditions  governing  the  said  Contract  or  the  advance 
available to the owner and the said Bank shall not be released from its liability under these presents by 
any exercise by the Owner of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the said contractor or any other forbearance act or omission on the part of the owner or 
any  indulgence by  the owner  to  the said Contractor on any other matter or  thing whatsoever which 
under the law relating to sureties would, but for this provision, have the effect of so releasing the Bank 
from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the 

Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing any 
security, which the Owner may have retained or obtained from the contractor shall at the time when 
proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We,  the  said  Bank  lastly  undertake  not  to  revoke  this Guarantee during  its  currency  except with  the 

previous  consent  of  the Owner  in writing  and agree  that  any  change  in  the Constitution of  the  said 
contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods 
on receiving instructions from M/s ______________________________ on whose behalf this Guarantee is 
issued. 
 
Notwithstanding  anything  contained  herein  before  our  liability  under  this  Guarantee  is  restricted  to Rs. 
______________/‐  (Rupees  ____________________________________________  only)  together  with 
interest.  Our  undertaking  shall  commence  from  the  date  of  execution  and  shall  remain  in  force  up  to 
_________________________ Dated this __________________ day of _____________ 
In presence of         For and on behalf of (the Bank) 
 
WITNESS          Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
    The above guarantee is accepted by the Owner 
 
 
               

For and On behalf of the   
              Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
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Resident  of  __________________________  carrying  on  business  under  the  name  and  style 
of_______________________at  ________________  (hereinafter  called  “the  said  Contractor”  which 
expression shall unless the context requires otherwise include his heirs, executors, administrators and legal 
representatives) .  

For Partnership Concerns 

 
  M/s  ___________________________  a  partnership  firm  with  its  office  __________________ 
(hereinafter  called  “  the  said  Contractor”  which  expression  shall  unless  the  context  requires  otherwise 
include their heirs, executors, administrators and legal representatives) the name of their partners being (I) 
Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
  M/s  ________________________  a  company  under  the  Companies  Act  1956  and  having  its 
registered office ________________ in the State of ___________ 
(hereinafter  called  “the  said  Contractor”  which  expression  shall  unless  the  context  requires  otherwise 
include its administrators, successors and assigns). 

 

***************************************************** 
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1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. 

This safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly 

manner. During work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all 

subcontractors on site and will be accountable for subcontractor performance with respect to 

Environment, Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey and plan the work. The contractor shall review 

Contractor’s SHE Program and submit their safety plan to the OPGC’s concerned Project Manager.   

2. SCOPE  
This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high risks. This SHE management program also applies to all personnel involved in Company projects. All 

parties are required to comply with this safety program as well as all National, State and Local regulatory 

guidelines.  

3. OBJECTIVE  
This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety have been maintained at OPGC’s work site.  The 

procedure shall be provided at a minimum to all high contractors with other bid documents. Contractors 

participating in the bidding shall go through the procedure carefully & submit an undertaking in the format 

given as in Appendix‐2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during contract execution by implementing the minimum EHS expectation of OPGC as declared in the 

Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
OPGC Project Manager ‐ OPGC personnel directly responsible for the project work execution and 

implementation of applicable EHS rules and regulations on the project involved.  
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OPGC Site Safety Manager ‐ Person designated to coordinate and support Project Managers to enforce 

safety policies of OPGC on the project.     

Contractor’s Site Manager ‐ Person designated as the senior site manager by the Contractor chosen for 

the project.  

 
Contractor’s Safety Manager/Officer/Supervisor ‐ person designated to carry out, monitor, and enforce 

agreed safety rules and regulations. policies of the Contractor on the project, in compliance with the 

project agreements OPGC policies.  

Supervisor ‐ Lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – Individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except 

where the context otherwise requires.   

Contractor – A person or company contracting with OPGC to provide services.  

Sub‐Contractor ‐ A person or company employed by the prime or general contractor who is contracting 

with OPGC to provide r services.  

Contractor Pre‐qualification – This process is an assessment of contractors wishing to work OPGC. The 

process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre‐bid meetings, 

coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, 

conducting the pre‐construction site meeting, resolving contractor safety performance issues, final 

inspection of the work, conducting the closing meeting with the contractor and completing the contractor 

evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project 

Manager. The Contract Monitor will compare the contractor’s work and work methods with the standards 

and expectations defined in the contract.  

OPGC Contact Person‐ The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   
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Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees 

to discuss AES safety standards and the specific safety requirements for the contracted work.   

High‐Risk Work – Refer OPGC’s list of high‐risk activities (Appendices‐1).  Work that exposes people to 

hazards that, should an incident occur, may result in a lost time injury (LTI), fatality or permanent disability.   

Low‐Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards 

inherent to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ 

request for proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work. That can be JSA/Method 

Statement/SOP/SMP 

Shall/Will: The word 'shall' be understood as mandatory  

Should:  The word 'should’ be understood as strongly recommended  

May:        The word 'may’ be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

   

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved 

when everyone commits to error‐free performance. The commitment to achieve this goal will result in 

increased productivity and the prevention of job‐related losses.   

Active participation and personal cooperation of all supervision and employees, and a positive 

coordination of their efforts carrying out the following:   

   

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB‐CONTRACTOR to stop any work activity that currently has or has the potential to 

develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 

regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has 

been remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking 

the work stoppage was an error. A person will not suffer retribution or negative consequences of any 
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sort  for  stopping work  for  safety  reasons.  Establish  and maintain  a  system  for  early  detection  and 

correction of unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor shall not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control 

from exposure to hazards.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals,  lights, protective guards, 

enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on 

site; including but not limited to employees, subcontractors, other contractors, OPGC people and the 

public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager/EIC. Barriers that have 

been  removed  to  facilitate  work  must  be  properly  replaced  as  soon  as  the  work  is  completed.  

Unguarded openings must be attended always.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover can support, without failure, at least twice the weight of any employee, equipment 

and/or material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  

 Establish and implement safety education programs designed to stimulate and maintain the  interest 

and active participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   
  

 Safety instruction to individual employees and group safety training programs; and managing records, 

incidents, claims, losses, and development of incidence/loss experience summaries. 
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 ESSENTIAL DUTIES:   

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding 

safe and proper work practices. 

(iii) Work up to a 12‐hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager/EIC allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back‐up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Participate in the jobsite Safety meetings as required.   

 

8. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious 

adverse outcome.  Contractors must ensure that employees working under their control do not violate 

these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate 

corrective action for the employee and, if OPGC determines it appropriate, the Contractor, up to and 

including termination from the current job and removal from consideration for future OPGC contracts.  

The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipment (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by 

pre‐job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of 

alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles 

on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock‐out‐tag‐out (LOTO) and strictly follow work permit instructions.  
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(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note: ‐ Deviation/lapses from the above cardinal rules but not limited to these are treated as major 
safety violation.)  

 

 

 

9. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in 

connection with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply 

has been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.   Wandering 

about the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or 

in any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need 

to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass 

will be issued after site safety induction/training and fulfillment of other statutory requirements and 

duly certified by EIC on the gate pass entry request application.  After imparting safety trainings, the 

gate passes will be stamped/ marked as ‘Safety training imparted”. No contractor and their employees 

shall be allowed to enter  inside the Plant for carrying out  jobs unless the safety training has been 

given to them and duly stamped as above   
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OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. .  

If any of the Contractor’s or Sub‐contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T 

&Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be 

mobilized before commencement of work. All these materials shall be checked at Plant gate by Security, EIC 

& EHS for no objection. Contractor at no situation shall enter untested or substandard or unapproved tools, 

equipment or vehicles. Tested and approved tools, equipment & vehicles only can be entered into Plant 

Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor 

materials shall be entered inside Plant with valid Security Certification on recommendation of EIC. Violation 

of the OPGC site entry rule shall be treated major safety violation.  Strong disciplinary step will be booked 

against the violation.      

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high‐risk jobs, contractor shall provide a comprehensive 

project safety plan fulfilling minimum Safety expectation of OPGC. This is applicable for construction of 

new projects or prolonged outages (> 20 days) or complex works.    

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular 

day’s job in consultation to concerned OPGC EIC. Work Permits, Resource Planning & JSA all together can 

be considered as daily job safety plan.     

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & 

approved by the Project Manager. This is one of the important Contractor’s job planning activity.  

 13. HEALTH & FITNESS  

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any 

medical disabilities including such disabilities which Contractor may consider will not adversely influence 

the employee's ability to perform his role in the work should be reported to OPGC prior to the start of 

the Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for their 

personnel at the time of applying gate entry pass. No contractor personnel will be issued gate entry pass 

without the submission of health & fitness certificate in the prescribed form. Contractors will closely 
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monitor the requirement of health checkup at a maximum interval of one year or less for their 

employees in line with Odisha Factory Rules and based on their employees prevailing health condition.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipment’s. Specific permit for hot 

work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities 

the contractor shall ensure that a fire watch is deployed, and the person must clearly understand his 

duty & responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 

responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his 

representative. It shall be the responsibility of the contractor to see that none of his employees start the 

job until, an appropriate permit has been issued with proper isolations followed by Pre‐job briefing and 

job safety awareness by the EIC and the contractor or his safety coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant 

materials or items and shall maintain a clean and tidy site throughout the duration of the work. Access 

ways and emergency exits shall be kept clear from obstruction at all times. Combustible scrap and 

debris shall be removed at regular intervals during the course of project. All solvents shall be kept in 

approved, properly labeled containers. Contractors’ bill payment will be held up unless otherwise 

housekeeping of their job site is maintained.    

16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor 

for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to 

the satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the 

site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up‐to‐date records of all said equipment.  
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17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in 

good condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good 

practice. It is the responsibility of the contractor to provide adequate instruction/training for the correct 

usage and maintenance of these equipment & PPEs, inspection & suitable storage of their Personal 

Protective Equipment. The Contractor is also responsible for ensuring that the PPE is used and 

maintained in accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor 

and back charge the same from the Contractor with one and half times of the cost of item as 

administration fee and penalty for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 
desired level of protection to wearer.  Contractor has to assess the quantity of PPE required considering 
the job hazard and nature of job.    
SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT‐  

IS/ CE/ ANSI certified  

Material‐ HDPE and ABS Plastic  

Colour‐ DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand‐ Karam/ MSA/Venus/ Udyogi/ or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES ‐  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour‐ Colourless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand‐ 3M/ Uvex/ Udyogi UD 61/ Karam‐ES005/Venus‐ G‐203‐CHC or any other equivalent 

brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE:   

IS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti‐Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  
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Make & Brand‐  Bata / Liberty/ Jaypee 1217/ SG Security‐ Concord or Black night/ Udyogi‐ Tango, 

Mallcom‐ Tiger/ ACME Fabrick‐ Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK‐   

IS/ CE/ ANSI certified  

Venus V4 20 SLV‐ FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF‐   

IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES ‐   

IS/ / ANSI certified  

Material (Heavy Duty)‐ Finger Chome leather, 05 fingers provision  

Material (Light Duty)‐ PVC dotted type of reputed brand  

Make‐ Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.   

 

G. WELDING FACE SHIELD ATTACHABLE TO HELMET ‐   

IS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make‐ Karam ‐ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES ETC)  

Shall be IS/EN/ ANSI Certified with CE marking. Make‐ Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic 

rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section‐41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data 

Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with 

relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  

Sl 
No 

PPE type Area of Use Excuse 
areas/locations 
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1  Helmet  Compulsory from Plant Gate. Two-wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office 

Corridors, Control 

rooms, Canteen, 

hospital & Service 

Building front while 

people are with no 

work or with office 

work activities with 

no risk to head from 

external source.   

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, 

Ash Pond, Ash brick plant, Sewage Treatment 

Plant and Colony premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the 

areas specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage 

Treatment Plant and Colony premise.  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP 

Track hopper,  

Other roads except 

the roads inside 

Boiler area, Offices,  

Office Corridors,  

Control rooms, 

Canteen, Hospital 

while people are with 

no work or with 

office work activities 

with no risk to eye 

from external source.

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, 

Ash Pond, Ash brick plant, Sewage Treatment 

Plant and Colony premise.  

4  Ear Plug/Seal/ Ear 

Muff  

In all high noise areas greater than noise level 

85 dBA  

Places other than 

high noise areas  
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5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to 

hand prevails  

Office activities  

6  Dust mask  In all dust generating areas (ESP hopper 

cleaning, Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible 

fugitive emission in Boiler  

and other areas etc)  

Excuse for non-dust 

generating Areas  

  

   

   

7  Welding face shield  During welding operation only  Non-Specified 
activities  

    8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or hazardous 

gas handling. Atmosphere with Chemical 

fumes, hazardous gas fumes. During welding 

operation.  

10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance 

handling, Lead acid Battery maintenance  

11  PVC/Rubber hand 

gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12  Chemical Goggle/ 

Face shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

  

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self-Contained 

breathing apparatus  

 

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   
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15  Arc flash Suit with 

boot and hood of 

suitable rating  

During Electric Panel Breaker & MCC modules 

Operation   

16  Electrical hand 

gloves of suitable 

rating  

Working with live electrical power sources  

17  

 

High temperature 
hand gloves & 
jacket  

Working with Steam lines  
 

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety 

Officer’s approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  As advised by OPGC Project Manager/EHS  

21  Cotton Boiler Suit  Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding jacket/suit 

& hand gloves  

Standard flame-resistant welding jacket/suit & 

heat resistant leather hand gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC 

S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The 

approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the 

job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as 

Safety violation and may lead to disciplinary action. On completion of work, the sample shall be 

returned to the contractor. The specification given above for different types of general PPEs is minimum 

quality standard. Contractors are free to provide better quality PPEs but such PPEs quality shall be 

approved from OPGC Safety Officer prior to use inside OPGC premises.   
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18. TRAINING  

18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project‐specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  

Contractors shall conduct pre‐job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur during 

the course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be 

so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able 

to communicate in English. All high skilled & semiskilled employees must have job specific competence. 

OPGC will evaluate/verify competence and will reject employees who are not found with inadequate 

competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work 

being performed there.  

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, 

other than for bonafide medical reasons certified by qualified medical practitioner. Person found with 

violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action 

will be imposed to the contractor.   
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22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for 

purpose, prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able 

to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a 

fully‐enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse 

gear unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding 

noise level or unless a contractor‐designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  

 Drive carefully;  

 Be  sure  that  before  starting  the  vehicle  the  area  near  and  under  the  vehicle/trailer  is  free  from 

persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two‐wheeler.      



 

Page 137 of 175 
 

23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 

including arranging its own safety meetings and participating as appropriate in safety meetings held by 

OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to 

safety and working environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central 

control room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by 

identify the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, 

the Contractor shall prepare a summary report of its safety performance together with accident 

statistics and submit to OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first 

aid.     

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or first 

aid center or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   
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 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System.   

 Under  no  circumstances  must  work  be  started  until  the  appropriate  JSA  has  been  prepared  and 

complete the Pre‐job briefing.   

 Competent person from the contractor and in‐charge of the work from OPGC shall conduct the Pre‐ job 

briefing to all members.   

 Competent person from the contractor and  in‐charge of the work from OPGC shall make available a 

copy of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and 

shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and make 

it safe before evacuating.   

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re‐enter evacuated areas until the ‘all 

clear’ announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  
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If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site 

telephones, this will connect you to the Plant Main Control Room. Other   

Emergency Contacts are-          Intercom                       P&T  

Fire Station                   777        06645222257  

Ambulance               277/248       06645222216  

Hospital                   666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, firefighting etc.   

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 

endanger your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required 

to provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall 

be one Safety Supervisor/Officer. The On‐Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 

job, the work supervisor can be utilized for safety supervision but in case the Project Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted 

job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 

specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC 

EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  

30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication 

for all EHS issues arising under this contract.   
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30.2. COORDINATION WITH OTHER OFFICIALS  

Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 

otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  

In the event of an accident or other condition on site, contractor shall not communicate with the media 

or any other entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment 

or other equipment required inspection or calibration has been inspected/ certified by an authorized 

and a liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  

The Contractor shall be required to ensure that written approval signed by OPGC contact person has 

been obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous 

or toxic materials onto OPGC premises.  

33. PROHIBITED MATERIALS   

Contractor is strictly prohibited from using any of the following types of materials in performance of the 
work:  
 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    

 Before delivery of any hazardous materials  to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or 

on any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some 

can be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult 
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your own supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health 

& safety information.  

 Hazardous waste must  not  be  dumped  in  general  waste  bins  and  the  hazardous waste  bins  are 

provided around the plant premises.   

35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    

36. SUB CONTRACTOR  
The Contractor should ensure that sub‐contractors shall be responsible for safety requirements as 

specified by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety 

requirements  

37. LIFTING MACHINERY AND EQUIPMENT  

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, 

eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, 

Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  

 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. 

The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment 

and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  
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 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for 

each type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions 

are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope  should not be driven over,  ground  into  cinders or mud, wrapped around  sharp or  abrasive 

objects or burned by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising,  lowering or as means of suspension  if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  

Is a generic term ‐ “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all 

Plant, Equipment appliance, structures. This may include but not limited to Continuous mechanical 

handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, 

Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 

Powered working platforms, Elevators and Lifts, overhead cranes.    

37.4. STANDARD REQUIREMENTS  

 At no circumstances, rear seated hydra crane shall be used for any sorts of OPGC activity irrespective of 

site locations (inside or out side plant premises) 

 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the EOT cranes.   
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 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 

apply hoist signals and their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 

crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.   

 All  lifting operation should be carried out  in  the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It  is  the Contractors  responsibility  to  satisfy  the OPGC Contact Person that all  lifting equipment and 

machinery conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 

be  of  good  construction,  sound material  and  free  from  patent  defect  and  shall  be maintained  and 

operated to comply with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operator’s cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical  lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   
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 Contractor shall designate a person to observe clearance of the equipment and give timely warning for 

all operations where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, properly maintained and tested by a 

competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment 

and operation to be performed. The Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 

likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 

limitations, should be followed.   

37.5. MULTIPLE LIFTS  

The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   

 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 

plant  or  equipment  designed  to  lift  persons,  the winch  should  be  so  constructed  that  the  brake  is 

automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 

the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  

 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   
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 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.   

 The Forklift operator shall have a valid operating certificate  from a  recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  

 Every container  for  raising,  suspending,  supporting or  lowering articles,  tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or 

to lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   

 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   

38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on 

the scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe  tools  include wrenches with cracked or worn  jaws; screwdrivers with broken tips, or split or 

broken  handles;  hammers with  chipped, mushroomed  or  loose  heads  and  broken  or  split  handles; 
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mushroomed heads on chisels; dull  saws; and extension cords or electrical  tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools  to and from the work site  in a tool box, cabinet, or other appropriate tool holder or 

pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

39. PORTABLE ELECTRICAL APPLIANCES.   

 All appliances should be tested and identified; records of test/re‐test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) must be connected in 

the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction 

or training (e.g., power tools, vacuum equipment, etc.).   

 Extension  cords  used  with  portable  electric  tools  shall  be  of  the  3‐wire  type  unless  the  tool  or 

appliance  is double‐insulated or operated  from an  isolated power  service.  The ground wire must 

either be permanently connected to the tool frame for grounding means.   
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 Extension cords lay across walkways or driveways must be covered by protection or warning devices 

to prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically‐powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If  a  machine  guard  is  removed  in  order  to  work  on  equipment,  it  shall  be  replaced  before  the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 

be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only  authorized  and  qualified  people  for  electrical work  shall work  on  the  installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All  persons  dealing with &  handling  electrical  equipment  shall  be  trained  to  apply  the  correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 

permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in 

size for the duty to be performed & properly protected against mechanical damage & electrical 

hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal‐

case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   
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vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed 

for this mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, 

and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval 

if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 

avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection 

is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three‐wire type and 

shall be designed for hard or extra‐hard usage. Flexible cords used with temporary and portable 

lights shall be designed for hard or extra hard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de‐

energized and locked‐out according to the lock‐out policy.   

xii. De‐energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is 

not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All  electrical  equipment  that  is  exposed  to  flammable  gases  or  vapors,  combustible  dust,  or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB 

should  not  be  used  as  power  on/off  switching.    xviii.  Circuit  breakers  that  protect  hand  tool 

receptacles  shall  have  a maximum  rating  of  20  amps. Waterproof  connectors  shall  be  used  as 

necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with 

a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will 

follow these guidelines.  A full body harness will be used whenever there is the potential for a fall from a 

height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    
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A personal fall‐arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  

  

A. An anchor points capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; 

will serve as a secure connection point for lifelines, lanyards or deceleration devices.  

B. A full‐body harness designed to distribute fall‐arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D‐ring located in centre of the back will hold worker in an upright 

position until rescued.  

C. A connecting device  such as a  lanyard, deceleration apparatus,  lifeline or a  combination of 

these items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. 

During fall, the worker shall not come in contact any lower level and bring the worker to a complete stop 

and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE‐  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06‐meter, self‐retractable type full body harness shall 

be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage or expiry before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can 

be accomplished in a number of ways and must be engineered to ensure the point has that capability.   
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Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the 

Contractor’s Qualified Person & EIC.   

  

The anchorage point must be installed at dorsal D‐ring (shoulder) height or higher. An anchorage point at 

feet level is unacceptable for fall arrest application and will not be allowed.   

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

  

STORAGE   
The equipment should be stored and hung up freely by the back D‐ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

 41.4. TIPS FOR FALL PROTECTION  

  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie‐off at your feet unless there is no other place 

to tie‐off.   

• Use two lanyards for 100% tie‐off. One lanyard must be attached at all times and when moving from 

position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie‐off point. Cheaters will not be used while 

tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is 

less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed 

cage must be present.   
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If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 

feet above the adjacent surface, fall protective equipment is required. A three‐point contact must be 

maintained with a ladder regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF‐TAG" indicating OPGC acceptance will be attached to the scaffolding, 

the scaffolding is not to be used until the approval is given. The scaffolding shall meet the following 

minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used 

for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 

constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 

Unless  constructed  as  an  independent  scaffold,  it  shall  be  rigidly  connected  to  the  building  or 

structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked, and prominent warning notices shall be posted with a "RED SCAF‐

TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) 

shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in 

height above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   
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 Any  load‐bearing  scaffolding  should  be  constructed  to  a  design  previously  submitted  to  and 

approved by an OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried on 

the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about 

in any place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF‐TAG need to be hung until erection is finished  

42.1.	REQUIREMENTS FOR BOARDS AND PLANKS		
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end‐butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm.  

42.2.	WORKING PLATFORM		
 All working platforms should be close boarded, and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide.  If small quantities of materials have to be put on them, the platform width shall be 

increased to 813 mm (32 inches) wide.  

42.3. MOBILE TOWER   

 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   
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 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  

 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 

bridges or high maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be 

no more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally,  ledgers will be vertically  spaced at about 2 m centers  for easy erection; also providing 

ample headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If  the  height  of  the  tower  is  more  than  3  1/2  times  the  length  of  the  shortest  side  it  must  be 

adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

42.5. LADDERS  

 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / 

FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall 

be used.   
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 Unless OPGC has granted prior written consent, no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  

 All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    

 When it is necessary to place a ladder on a non‐level, smooth or slick surface, the base of the ladder 

shall be tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to 

one‐fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A  ladder used  to  transfer  to  a  landing must have  side  rails  that  extend at  least  3  feet  above  the 

landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND 
OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it 

becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

44. FIRE PROTECTION:  
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Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked, 

and fire equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid firefighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc.   

45. HOT WORK   

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion 

of a Hot Work Permit from OPGC.  

 Welding machines  and  its  accessories must  be  approved  type &  safe  to  use.  Power  supply  cable 

should be of proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’  is  in progress precautions must be taken as per the Hot Work Permit  issued by 

OPGC to minimize the risk to other persons, particularly from fire.   

 Appropriate  fire extinguishers shall be made available  for the duration of the specific activities as 

mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained  on  the  use  of  fire  extinguishers  and  other  appropriate  fire  fighting gear.  Fire watchers 

during fire watching cannot be assigned with other task.   

 The  Contractor  shall  ensure  that  firewatchers  are  equipped  with  appropriate  equipment  and 

dedicated only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are 

used to ensure sparks and hot slag are confined to the immediate area and do not contact flammable 

or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag 

from hot work activities.   
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 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous 

conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

 Contractor  shall  perform  no  duties  that  might  interfere  and  disturb  the  accepted  safe  working 

conditions in a confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within 

the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 

Entrant if Entry  into a Confined Space containing a Hazardous Atmosphere  is required and it is not 

physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers  suitable  for  the  type of  fires  those are appropriate  to  the hazards  that may be 

present in the Permit Required Confined Space.  

 Contractor  shall deploy  trained Confined Space Watcher/Hole Watcher  to  take  control over  the 

Confined Space entry & exit points during the period of work. Confined space opening either will be 

closed or entry prohibited through warning tape or barrier while no work is taking place inside the 
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confined space. Contractor will not assign task other than Confined space watching to the watchers 

as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  

 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then 

they should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 

transformer with the centre tap earthed.   

 Electrical  equipment  supplied  from  the mains  should  contain  Ground  Fault  Circuit  Interrupters  / 

Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   
   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 

washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements 

for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general 

housekeeping bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  

Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  
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49.2. STORAGE OF CYLINDERS    

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  

 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or 

full.   

 When cylinders are being transported,  they shall be  loaded and  firmly wedged to prevent violent 

contact when the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder  shall  always  be  in  a  proper  rack,  regularly  maintained  and  properly  inspected  at  least 

biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges 

or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns 

and excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy‐acetylene sets which are portable shall be wheeled on a trolley.   
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 When not in use, blow‐pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where  this  cannot be done,  the Oxygen and Acetylene  connections  shall  be disconnected at  the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty  cylinders  and  cylinders  no  longer  required  shall  be  removed  from  the  Site  as  soon  as 

practicable, caps shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator 

and at inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty 

and the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the 

area and paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor 

and all employees who use or store these radio‐active sources on OPGC's property.  

 The Contractor  shall  be  responsible  for  the  supply, operation and  regular  testing of  all  necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with 

internationally acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage 

place should be clearly marked with  the warning  sign and  the wording:  “DANGER  ‐ RADIOACTIVE 

MATERIAL” in clear and indelible print. Its access hatch or door should be provided with a lock, the 

keys of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before  any  radiography work  is  started,  the Contractor  shall  be  required  to establish  procedures 

dealing with accident/incidents and foreseeing an emergency.   
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 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During  transport,  radioactive  substances  should  be  kept  in  sealed  sources  for  radiography with  the 

exposure container should be kept inside a lead‐lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation 

at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION ‐ DO NOT ENTER".  

The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An  exposed  source  must  be  immediately  returned  to  its  safe  container  on  the  request  of  the 

operating personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body 

a film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor  shall  ensure  that no Excavation work  shall be  carried out without  the  issue of an 

appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 

1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.   
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 Shoring shall be rigid and without holes or opening and be properly braced with support structure.   

 The  shoring  of  every  excavation  where  men  are  to  work  shall  be  examined  each  day  by  the 

Contractor's Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one 

and a half times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is 

likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation 

to warn others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong 

with a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove 

all excess surplus material from the jobsite.  Final payment for performance of the work shall not be due 

and payable until such materials are removed from the jobsite.  If surplus materials are not removed from 

the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and 

offset the cost associated with disposal against the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  
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Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on‐site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  

 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations  

 55.2. EXAMPLES OF SAFETY VIOLATIONS  

 Not wearing  /  improper  wearing  of  personal  protective  equipment  (PPE)  as  per  OPGC  PPE  rule. 

Example‐ Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non‐use of flash back arrester in oxy acetylene cutting set  

 Non‐availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non‐reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly  
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 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises. � Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs � Not providing fire extinguisher for 

hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & 

gaps on platform surface, non‐use of soleplate/base plate, sagging scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working  without  rigging  &  slinging  safety  measure  �  Persons  working  under  suspended  load  in 

barricaded area � Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E‐I‐C/Dept Heads & 

Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot 

on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of blue spot on I Card  



 

Page 164 of 175 
 

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card 

with permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate  Safety  Supervision  leading  to  repeated  minor  or  medium  risk  type  safety  violation‐ 

Fine/Penalty  of  Rs.2000/‐  (Rs.  two  thousand  only)  and  I  card  punching  of  responsible  contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation‐ Fine/Penalty of 

Rs.2000/‐ (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or 

even termination of responsible contractor supervisor.  

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, 

animal and plant life from adverse effects resulting from its work or operation and to minimize any 

nuisance which may arise from such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2. All  spills of OPGC regulated material, hazardous waste,  special waste and PCB or PCB contaminated 

material must be cleaned up and waste residues generated disposed of properly.  Planning must begin 

immediately and clean up must be initiated within 72 hours of discovery of the spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall 

be placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage 

in  the  designated  shed  in  front  of  Store  Shed No.  3  and  final  disposal  to  authorized  recyclers  /  re‐

processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of spill 

protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 

authorized recyclers / re‐processors. Spilled lead acid shall be contained and collected by the use of spill 

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier.  
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6. E‐ Wastes  and  used  Ni‐Cd  batteries,  fluorescent  lamps,  mercury  vapour  lamps  are  also  treated  as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area 

and shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized 

recyclers/reprocessors,  if possible. Otherwise the wastes shall be disposed off by warehouse in  lined 

impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non‐ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc 

shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for 

storage in designated bins/shed and final disposal to authorized recyclers/re‐processors.  

10. Spent Resins shall be collected  in barrels, provided with  lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 

collecting  bins  to  be  placed  near  the work  area  and  shall  be  returned  to Warehouse  for  storage  in 

designated collecting bin and final disposal to authorized recyclers/re‐processors or else, these scraps 

can be disposed of by Ware House  in  lined  impervious covered pits. Similarly, acid/alkali/ any other 

hazardous  chemical  contaminated barrels/jars  shall  be  returned  to Warehouse  for disposing  it  back 

either to the supplier (as per the condition of Purchase Order) or to the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 

releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris  and  solid wastes  generated during any activity  shall  be  collected & disposed  regularly at  the 

designated place and the combustible materials  shall be controlled  fired under direct supervision of 

OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 microns thick, are not allowed to be 

used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  
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20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with 

the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling 

of  the  lorry  and  containers.  The  transporters  staffs/  staff  shall  be  properly  trained  on  emergency 

handling of the chemical.   

22. Emergency  preparedness  shall  be  in  place  to  handle  chemical  emergency  or  any  other  hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as  to meet regulatory norms.  In case of  incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission monitoring 

for Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. 

Alternative offline monitoring shall be in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo 

areas). These places shall be tested for dust concentration periodically to ensure taking step to reduce 

dust emission level to acceptable state. People working in these areas shall use dust mask to prevent 

inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission 

during earth work by mechanical means.  

28. While  painting  any  structural  materials  on  ground,  the  structural  materials  shall  be  kept  on  any 

impervious barrier so as to avoid land contamination by paints.  

29. Use  of  Ozone  Depleting  Substance  (ODS)  like  CCL4,  CFC‐11,  CFC‐12,  Halon  and  other  ODS  based 

substances  shall  be phased out  in phased manner. Venting of ODS gas  to atmosphere  is  forbidden. 

During phasing out process of these substances, these ODS shall not be released to atmosphere. These 

gases shall be handled as per local regulation guideline. CFC containing equipment like refrigerators and 

hydrogen driers shall be replaced with non CFC refrigerant containing equipment.     

30. SF6  consumption  shall  be  managed  in  such  way  that  there  will  be  no  waste  or/  and  release  to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which the 

gas is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any 

work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using 

nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  
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32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire 

wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco‐friendly materials/packing and technology, wherever it is techno‐

economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non‐biodegradable  solid  wastes  like  plastic  pouches/packing  materials  shall  be  disposed  in  lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor 

to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground  water  and  surface  water  adjacent  to  ash  disposal  area  and  coal  pile  area  shall  be  tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 

hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals 

please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental  monitoring  equipment  that  has  been  originally  designed  and  installed  must  be 

satisfactorily  maintained  and  continually  operated  (with  the  exception  of  standard  downtime  for 

planned or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICE‐1 
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APPENDICES‐ 2 

OPGC High Risk Activities 

 

  Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not 
include driving or travelling on a public road way.)    

3 Activities with drowning potential  

4 
Activity involving work at height above 1.8 meters (6 feet) and any pole 
climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure 
to ionization sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized 
energy relief devices where there is the possibility of exposure to the 
stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for 
entrapment/engulfment such as work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by 
tree trimming equipment and / or hit by falling tree or limb 

12 
Activities involving operation of or working in the vicinity of operating plant 
equipment 

13 
Activities in potential explosive areas due to accumulation of combustible 
dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts 
having the potential to cause cut, entrapment, crushing or caught by 
injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDICES‐ 3 

 

UNDERTAKING  

FOR OPGC HSE RULES AND REGULATIONS FOR CONTRACTORS 

I hereby undertake that:  
(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project  team understands  the applicable  rules & 

regulations;  

Signature:  _______________________________   
Name :  _________________________________   
Date:  ___________________________________   
 Contract Company:   _______________________   

 
 

APPENDICES‐ 4 
                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                             

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  

Observer’s Signature Name______________ Signature_____________________  

  

 
 
 
 
 
 
 

 



 

Page 171 of 175 
 

TECHNICAL SPECIFICATION 
 

Name of the Work: - " Development of PTP, ETP and CTBD area, OPGC-II” 
 
The agency should quote his rate taking all probabilities into consideration. 

 
a. Any defective material brought to the site should be removed by the agency at 

the instance of department. 
 

b. Contractor has to arrange all materials required for the work. 
 

c. The agency has to arrange cement required for the work. 
 

d. All the materials are to be approved by concerned Engineer before use. 
 

e. After completion of work the agency has to clear all the left out materials, other 
arrangements made for the work and clean the site properly. Then only the 
work will be treated as complete. 
 

f. The raw materials brought by the agency should be stacked properly at place 
shown by Deptt. Personnel so as not to cause any inconvenience to other 
people working in the area. 
 

g. Agency has to make his own arrangement of construction water for the works 
from available points only. 
 

h. Only Ultra tech, dalmia & ACC brand cement will be used. 
 

 
i. Ash brick shall be supplied free of cost at ash brick manufacturing plant of 

ITPS. 
 
j. PTW shall be taken for each and every work before starting of any job 
 
O. The agency should stick to the quality of each work as per the specification. 
 
 
 

 
 

SPECIAL CONDITIONS OF CONTRACT  
                                                    

Name of the Work: - " Development of PTP, ETP and CTBD area, OPGC-II” 
 
1) Contract Period: 

The period of contract is four (04) months from the date of issue of LOA / Work Order excluding 
mobilization period of 15 days. The Contractor should mobilize all their recourses within the 
mobilization period to start the work.  
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2) The prices quoted by the contractor will remain firm throughout the contract period. Any changes 
in minimum wages or material rates during the contract period shall be borne by the contractor. 
 

3) The contractor is required to mobilize his men, materials, plant & equipment at his work site within 
15 days of intimation to start the work, failing which the Engineer-In-Charge will annul the contract 
agreement at his discretion. In the event of any such annulment, the owner reserves the right to 
recover the cost and other financial losses from the contractor in any manner deemed legally correct 
besides forfeiture of the EMD converted as ISD. The onus of proving that the delay in mobilization 
was beyond the control lies with the contractor. The Engineer-in-charge after satisfying himself 
with the reason for the delay if any may allow extension of time to avoid the annulment of the 
contract. 

 
 
 

4) Contractor has to arrange all machineries and T&P required for the work. 
5) All the vehicles used for the purpose of the work should have proper documents and driver should 

have professional license. 
6) In the event failure of contractor to undertake/attend to any job/ supply of materials specified 

under the scope within the specified time period, the Engineer-in-charge shall have the right to levy 
penalty as deemed suitable equal to 10% of the cost for that item of work/ material. Accordingly, 
the actual billing amount shall stand reduced to the extent of penalty cost imposed/recovered. 

7) If any other item which is not mentioned in the bill of quantities, but is required to be executed for 
maintenance work, the agency will have to execute the same at the schedule of rate of Govt. of 
Odisha / approved rate of OPGC. 

8) The contractor shall abide by the “EHS policy” and General Guidelines for Environmental protection 
of OPGC.  

9)  ESI Policy of the workman engaged in the work is mandatory. 
10)  The contractor shall abide by the legal provisions with regards to Health, welfare and safety of 

workers engaged by him. He is also responsible for medical care of the person engaged by him. 
 

11) Taxes & duties and Statutory Deductions: 
Income tax and any other taxes, duties & levies and statutory dues as applicable shall be deducted from 
agency’s (your) bills at the rate ruling at the time of payment of bills. 
 
12) Security Deposit and Release of Security Deposit: 
10% of gross bill value shall be deducted towards Security Deposit, which will be released after 
completion of the Defect Liability/Guarantee period if no defect is found within this period and after 
obtaining clearance from all concerned departments and submission of final completion certificate issued 
by the Engineer-in-charge. You shall rectify the defects pointed out during this period free of cost. All 
penalties, statutory payment etc. shall be recovered from this security amount, if required. No interest 
shall be payable by OPGC on the security deposit amount. 
 
13) Defect liability / Guarantee Period: 
The job done by you shall be guaranteed for the period of 12 (twelve) months from the actual date of 
completion of job duly certified by the EIC against any poor workmanship and materials (if any) used. 
Any defective work noticed within the defect liability period shall be rectified by the contractor 
immediately on receipt of information. You shall rectify the defect free of cost without any financial 
burden to OPGC. 
During the contract period, contractor should ensure smooth execution of the job and shall execute the 
job as per the instruction of EIC. 
 
14) Submission of bill: 
Bills in triplicate along with the SAC Code for the measured work shall be submitted to Engineer-In-
Charge (EIC) for verification after completion of work. The bills shall be prepared & raised as per 
Prevailing GST Rules showing- 
a) Name, address & registration number of such service provider 
b) Name, address of the person receiving taxable job 
c) Description, classification & value of taxable work provided 
d) GST payable thereon. 
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15) Payment of bill: 
Payment after statutory deductions and other deductions like applicable taxes, duties and levies, 
penalties (if any), LDs (if any), security deposit, shall be released within 30 days against submission of 
RA bills duly certified by the Engineer-in-Charge (EIC) in prescribed measurement, material statement 
and statutory documents. The payment shall be made through e-mode facilities of RTGS / NEFT / Internet 
Banking. To facilitate the E-payment you shall return the enclosed Bank Mandate Form duly filled, along 
with the duplicate copy of the Work Order. 
 
16) Works Programme /Quality Assurance Plan /Safety Plan: 
Before starting the work, you shall submit detailed works programme, milestone of different activities, 
safety and quality assurance plan of the work to the Engineer-in-Charge for his approval after which 
work shall be started as per the approved programme. Any other documents required by the Engineer-
in-Charge for the above work shall be submitted. 
 
17) Tools and Tackles: 
You should have adequate Tools and tackles for execution of the job and such Tools and tackles to be 
made available during the entire tenure of contract shall be submitted to the satisfaction of Engineer-in-
Charge (EIC). 
 
18) Measurement of work: 
The work shall be inspected / measured as directed by the Engineer-in-Charge (EIC) and entered in the 
measurement book with signatures of both contractor and Engineer-in-Charge (EIC) or their authorized 
representatives as a token of mutual acceptance. 
 
19) Permit to Work: 
Before the start of each work, you shall ensure that a valid and duly signed Permit to Work has been 
issued. All the permits shall be returned to the concerned Engineer after completion of the job. 
 
20) Penalty: 
a) In case of failure to make payment to the workmen within 07(seven) days after wage period i.e. any 
month, penalty @0.1% of gross value of bill for corresponding period for which wage is due per day of 
default shall be imposed & deducted from the interim running bill maximum to the extent of 1% of the 
gross value of bill for the said period. Repetition of such default for more than three times shall lead for 
termination of the contract with 07(seven) days advance notice to you. 
b) In case of non-performance / continuous poor performance, the contract shall be terminated with 
07(seven) days' notice and the work shall be done by any other means at your cost and risk till 
engagement of other agency. If the price of contract for the balance work shall be higher, the additional 
amount shall be recovered from the security or any dues of the contract or any other contract taken by 
you in OPGC. 
c) In case of labor strikes, you shall arrange fresh workmen and perform the contract without any 
discontinuation. If there is a discontinuation of work for consecutive 03(three) days, the "Termination of 
Contract" clause shall apply. This will debar you to participate in any future bid in OPGC for next 05 
years. 
d)In case of failure to remove the scraps/debris within the stipulated period, the same shall be executed 
by other agencies at the cost and risk of the vendor and a liquidated damage @1(one)% of the contract 
value shall be imposed. 
e) In case of any OPGC material is lost or damaged during execution of work due to your negligence or 
wrong workmanship, the cost of the same as per prevailing market rate plus departmental expenses 
shall be recovered from your bills. 
f) In the event failure of contractor to undertake/attend to any job/ supply of materials specified under 
the scope within the specified time period, the Engineer-in-charge shall have the right to levy penalty as 
deemed suitable equal to 10% of the cost for that item of work/ material. Accordingly, the actual billing 
amount shall stand reduced to the extent of penalty cost imposed/recovered. 
 
21) Termination of Contract: 
a) In case of failure to start the work within due date, OPGC reserves the right to terminate the contract 
without reference to you. 
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b) If the quality of the work is found to be unsatisfactory, the contract shall be terminated with immediate 
notice and the security deposit shall be forfeited. 
 
22) Security Management Procedure: 
a) Entry Permit/Gate Access Card shall be issued to the contractor employee free of cost and to be 
displayed in person whenever they are inside ITPS premises. 
b) At any time if the worker of any contractor leaves the job, it is the responsibility of the contractor or 
his representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass Section. 
c) In the event of expiry of the Contract, the contractor has to deposit the Entry Permits/Gate Access 
Cards to Security at Pass Section and collect required No Objection Certificate (NOC) for the purpose of 
Bill Clearance by Finance Department. 
d) Against non deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the Contractor, 
penalty @Rs. 300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate Access Card shall be 
recovered from the Bill of the contractor by Finance Department. 
e) No Final Bill of the contractor shall be released by Finance Department unless No Objection Certificate 
(NOC) is obtained by the contractor from Security Department against issue/deposit of Entry 
Permits/Gate Access Cards. 
 
23) Subletting: 
The work shall not in any manner or degree be sublet. The work shall be executed under the direct 
supervision of the supervisors of your firm. 
 
24) Indemnity: 
You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of your workmen. 
 
25) Offloading of job: 
In case it is observed during the tenure of the contract that you are not capable or in a position to 
complete the job, OPGC reserves the right to offload the same and get it done through other agencies 
at your cost and risk. 
 
26) Labour Regulations: 
a) You shall submit a copy of Labour License (if applicable) from competent authority to the Engineer-
in- charge before commencement of the work. 
b) You shall submit a copy of Provident Fund and ESI Registration certificate to the Engineer-in-charge 
(EIC) before commencement of the work. 
c) You shall abide by all provisions of Contract Labour (R&A) Act 1970 and other applicable Labour Laws 
and rules made there under from time to time. 
d) Before commencement of the work, you shall obtain a #Group Insurance Policy# covering 
employment accidental benefit in respect of your supervisor and workmen who are not covered under 
the ESI scheme to meet your liabilities against Employees Compensation Act (Workmen 
Compensation Act-1923) and furnish a copy of the same to the Engineer-in-Charge. 
e) Payment to your workmen shall be disbursed on or before the 7th day of the wage period in the 
presence of Engineer-in-Charge or his duly authorized representative who shall certify on the payment 
sheet / register for fulfilment of provision of the Law. 
 
27) Employees Provident Fund & ESI: 
Provident fund and ESI dues of all your workmen shall be deposited against the Provident fund and ESI 
number allotted to you by competent authority. You shall declare that provident fund and ESI dues of 
the people engaged by you has been deposited as per rule. 
 
28) Safety, Health, Environment and Quality: 
a) Your service personnel shall abide by all safety norms of OPGC as per enclosure and obtain safety 
induction training from OPGC Safety Officer before starting the work. Any violation in the safety rules 
shall be viewed seriously and you shall be penalized as per OPGC Safety Rules. 
b) You shall ensure the medical fitness of your service personnel before start of work. 
c) You shall submit Safety Plan of the work to the Engineer-in-Charge before start of the work. 
d) While driving two wheelers inside the Plant boundary Crash Helmet to be used positively.  Violation 
of this rule will attract penalty. 
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29) Dispute settlement: 
Any dispute or difference arising out of this contract shall be mutually settled and the decision of the 
Managing Director, OPGC or his authorized representative shall be final & binding. 
 
30) Non-Disclosure Agreement: The Supplier must not disclose any information of this order to 

any third party without the permission of OPGCL. 
 
31) Jurisdiction: 
Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive jurisdiction over all 
matters related to this contract. 
 
 
 

 
 

LIST OF ENCLOSURES 
 
 

FOLLOWING DOCUMENTS ARE ENCLOSED: 
 

 

1. JSA & HIRA for Development of PTP, 

ETP and CTBD area, OPGC-II  

2. BOQ & Blank Price Bid Format 


