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> ODISHA POWER GENERATION CORPORATION LIMITED
c:s IB THERMAL POWER STATI®O # 3&4
4 At/PO: BANHARPALI, DIST: JHARSUGIJBA 234 (ODISHA)
OPGC TELEFAX: (06645)2288
Email:bkmishra@opgc.can/debesh.mohanty@opgc.co.in/mousumi.mohanty@opgc.co.in

NOTICE INVITING TENDER
NIT No.ITPS/Unit 3 & 4/1819/096 Date:26/10/2018

Separate Sealed l8din the prescribed format are invited from bona fide andaficially sound reputed Agencie
Registered Firms/Companies for executajrihe following worksat 2X660MW IB Thermal Power StatiofBanaharpali

Tender cost Sale of Date of receipt &
SIN Name of the work (Rs.) EMD (R.) Cont_ract Tender Sme'.SS'On
Period /Opening of
document ) )
technicalBid
26/10/2018 | Upto 3:00 PM on
Ica}\aﬂi‘tk {)fa Watzer:':tanlfe:| fitte{ 5,600~ o 16/11/2018
1. |capacly > (inclusive | 34000- | 8 months | 16/11/2018 | 3:30 PM onwards
with pump for Dust Suppressig GST) (Hard &Soft on
at Chharlasiding(TWO PARTG®) copy only) 16/11/2018
NB:a) Bidders having the requisite qualifying requirements specified in the bid document shall only be considere

the work.
b) Further please note to submit your offer considering GST provision and its related in@xitredit benefits to be
passed on to OPGC

Cost of bid document (nerefundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank
(Code9510) / Andhra Bank (Cod#662) / Central Bank of India (Ce#83899) payable at ITPS, Banharpali. Cost of
document shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD
be prepared on or before th&ast date of sale of tender, otherwise the bid shall be liable for rejection. In case ¢
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter,
prevail. No claim on this account shall b&tertained. Complete and signed sealed bids in hard copy form only sh
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidde
authorized representatives, if present at the time of openitighe last date of issue / receipt / opening happens to b
HOLIDAY, the tender will be issued/ received / opened at the respective time on the next working day. The photog
all the supporting documents required for participating in the tendemti@ed in NIT/Tender paper shall be submitt
along with the bid; otherwise the bid is liable for rejection. Bids without EMD will be rejected outright.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any babditcount of
any postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarif
split up the scope among eligible bidders or cancel the tender altogether without assigning any reasons there

N.B:For further details & downloading of Tender documents, please visit our web gitg&w.0pgc.co.in

Important: AgenddCorrigenda/ Extensions, if any, will be notified on the OPGC website only and will not
published inany other media. Bidders are requested to visit our website regularly for any amendment of
present bid till finalization of bidding process.

Sd/- AGM- SCM

SAFE & CLEAN POWER IS OUR COMMITMENT
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QUALIFYING CRITERIA

NAME OF WORK: Hi ring of 02 nobs of 10,000 Iliter
pump for Dust Suppression at Chharla siding (TWO PARTS)

Bidders having the following criteria shall only be considered to be qualified in
the Techno -Commercial

1. Experience of having successfully completed similar nature of works
satisfactorily during | ast Three years Up to 31.03.2017 to the one in
which applications are invited sho uld be either of the following:

i Three similar completed works costing not less than the amount equal to

Rs 12 Lakhs
00RO

ii. Two similar co mpleted works costing not less than the amount equal to
Rs.15 Lakhs .
60RO

iii. Single similar completed work costing not less than the amount equal to
Rs.25 Lakhs .

Supporting documents such as order copy/completion certificates need to
be provided by party in support of this.

Definition of similar nature of work . Party must have supplied tanken hire basigo
any private,PSU or govt companies .

Average Annual financial turnover during the last three years, ending 31 st March of the
previous financial year should be at least Rs 10 Lakhs or more. Audited Balance Sheet
and profit & Loss A/C must be submitted along with the Techno -commercial Bid. In case
the account is not audited a certificate from a chartered accountant s hould be produced
towards turnover.

2. Shoul dnodt have belstad oebared bybahyaGokernment department/
agency in India. Self  -declaration to be submitted.

3. The bidder must have own Provident Fund Code, Goods and Service Tax (GST) Code
and Income Tax PAN. Photocopies of these documents must be submitted along with
Techno -commercial Bid.

NOTE:
9 For all qualification criteria all supporting documents to be provided.
1 The bidders who are found qualified in above will be invited for the
opening of the price bids.

Owner reserves the right to obtain necessary documents and also to assess the
qualification of the Bidder, subsequent to submission of bid, as deemed

necessary by Owner to establish bidderds qualificatio
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1)

2)

3)

4)

5)

6)

7

X

OPGC

Information to Bidders

The bids complete in all respect must be submitted in a sealed envelope super scribed with tender enquiry nun
name of the work and due date of opRoihgthe Techno -commercial & Price Bid in separate
sealed cover shall be put in a sealed third env elope. The bid documents are not transferable

bidder must submit the following along with the bid:

a) EMD of requisite amount as per NIT shall be put in a sealesepavetelye

b) Photocopies Bfovident Fund Registration certificate, ,TagBAN andsST

C) Bid documents duly signed & stamped in all pages as a token of acceptance.

d) In case of bidders submitting the documents downloaded from OPGC web site, the cost of bic

documents (as per NIT) must be submitted (separately from EMD) ineimaridridrafi.be
draft towards cost of bid documents must be drawn on or before the last date of sale of bid
documents.
e) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any price breakup
required) must be submitegzhraitely. The rates offered by the bidder shall be clearly written in
English (clearly hand written or typed) both in words and figures and shall be free from any aberratior
deletions, corrections and overwriting. In case of any illegibility afbtinéteddy bidder the
interpretation by OPGC shall be final and binding on the bidder. Insertion, postscript, addition an
alteration shall not be accepted after submission of the bid.
Note:Tenders submitted without the above requirements shableddiarejection.

Bidders are advised to submit the tender based strictly on the terms and conditions and specifications contained i

tender documents and not stipulate any deviations in normal case.

OPGC will award the contract to the successfuehidtose bid (offered/evaluated) has been found the

lowest i.e. on-l basis.

OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding the

determined by OPGC.

Wherever it is mentioned in the sexifibat the contractor shall perform certain work or provide certain facilities, it

is understood that the contractor shall do so at his cost.

Before quoting the rates the Bidder should go through the specifications, scope of work, spetiedatendition of

etc. and get himself fully conversant with them. The bid should include cost of mobilization and cost to adhere t

safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates shall

entertained Bsequent to the opening of bid on account of mobilization or Safety costs.

The details of items in the price schedule shall be read in conjunction with the corresponding technical specificat

Items of work provided in the price schedule but nan toeeestinical specifications shall be executed strictly as

per instructions of Engineer in charge.
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8)

9)

The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, equipme
labour, leviesaes and duties if amy,| | safety PPE®&s as perrectif@®@&C nor me
maintenance till handing over, supervision overheads, profits and all incidental charges not specifically mentionec
reasonably implied and necessary to complete the work acotralihg to co

OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform
same at their quoted rates.
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GENERAL CONDITIONS OF CONTRACT

>
OPGC

Power for Progress

ODISHA POWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONE i A, FORTUNE TOWERS,

CHANDRASEKHARPUR, BHUBANESWAR T 751 023
(ODISHA)
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ODISHA POWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONE i A, FORTUNE TOWERS,

CHANDRASEKHARPUR, BHUBANESWAR T 751 023
(ODISHA)

INSTRUCTION TO BIDDE RS

VOLUME - |
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ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION
BANHARPALI - 768234, DIST. JHARSUGUDA

TENDER FOR

Name of work: -fiHi ri ng of 02 noo6s of 10,000 I|iter capa
pump for Dust Suppression at Chharla siding (TWO PARTS)0
(Here insert the name of the Works)
1. To be submitted by 3.00 P.M of DT. 16.112018 to Contract Cell unit 3&4, ITPS.
2. Techno-commercial bid shall be opened in presence of Bidders or their duly authorized

representa tives who may like to be present at 3.30 P.M on dt. 16.112018 in the office of
Contract Cell, ITPS.

I ssued to M/ s éééééeeéeééééééeéeeé.  ééééééceeeeeéeeeeeeecéc
Signature of officer iS&/suing the document sé

Designation: Additional Genreral Manager dSCM,

Date:
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10.

11.

ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION, BANHARPALI

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the work oHi ring of
10,000 liter capacity of water tanker fitted with pump for Dust Suppression at

Chharla siding (TWO PARTS)O

O0The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completed within 8 months from the date of issue of Letter of
Intent/Work Order, in acco  rdance with phasing, if any, indicated in the Tender documents.
Normally Bidders having corresponding class of license, PF Code, valid IT PAN & GST,
expertise for the work required to be executed and financial capacity will be considered.

The person who fl oats the NIT shall be the Accepting Authority herein after referred to as

such for the purpose of this Tender.

Applications for issue of tender documents shall be submitted to Accepting Authority so as

to reach his office not later than dt. 16.112018.

A Bidder shall possess IT PAN, PF Registration certificate and GST.

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities /
Price Schedule of various classes of work to be done, the Conditions of Contract and other
necessary documents will be sold on payment of Rs5,600/ - (inclusive of GST) in shape of
Demand Draft in favor of Odisha Power Generation Corporation Ltd. drawn on State Bank of
India (Code -9510) / Andhra Bank (Code -0662) / Central Bank of India (Code -283899) on or
after dt.26.10.2018 & up to dt. 16.11.2018. Cost of tender paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub -soil (so
far as is practicable and related to particular work), the form and nature of the site, nature

of work, capacity of concerned plant, present condition of the plant, labour force problem
relating to present Contract labour, custom & system of the local folk, means of access to
the site, accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their Tender. A Bidder shall be deemed to ha ve full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with notice
advertised in the N ewspaper and all other tender documents and has made himself aware of
the scope and specifications of the work to be done and of local conditions and other factors
bearing on the execution of the works.

A Bidder should quote his rates in figures as well as  in words. The amount for each item
should be worked out and the requisite totals given. Special care shall be taken to write rates

in figures as well as in words, and the amounts in figures only in such a way that interpolation

is not possible. The total amount shall be written both in figures and in words. In case of

02

ncC

figures, the words O6Rs. 88 should be written before
after the deci mal figures, e. g. Rs.2.15 P. I n
and the words O0Paised should be written at the
foll owed by the word 60Only6 it should invariably b
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12.

13.

14.

15.

151

15.2

15.3

154

155

15.6

16.

17.

18.

19.

In the case of item rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the schedule of rate quoted is liable to be rejected. In

case of lump sum tenders, only quoted amount shall be considered.

Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same
works. Failure to observe this condition shall render the Tender of the Bidder tendering as

well as of those witnessing the Tender liable for rejection.

Tender shall be received up to 3.00 P.M of dt. 16.11.2018 and Techno-commercial bid shall be
opened at 3.30 P.M on the same day in presence of those Bidders or their duly authorized
representatives who may like to be present.

The Tender shall be accompanied by Earnest Money of Rs.34,000/ - The Earnest Money
offered shall be in shape of Demand Draft / Pay Order in favor of Odisha Power Generation
Corporation Ltd. drawn on State Bank of India (Code -9510) / Andhra Bank (Code -0662) /
Central Bank of India (Code -283899).

The Tender shall be accompanied with letter of undertaking on non  -judicial stamp  paper
of appro priate value in the prescribed format.

The Earnest Money shall be made payable without any condition/demure to the Owner on
demand. The Earnest Money s hall be valid for a period of 06  (six) calendar months from
the date of opening of the bid
In consideration of the Owner opening and considering the Tender for purpose of award of
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180)
days from the date of opening of the Tender, during which period the Bidder a grees not to
vary, alter or revoke his Tender either in whole or in part. If the Bidder however, fails to
keep his Tender valid for one hundred & eighty (180) days or varies its terms and
conditions during the said period then the Owner shall be entitled t o forfeit the Earnest
Money amount without any notice or proof of damages etc. The Bidder shall submit his
Tender as required in the Tender documents along with letter of undertaking in the
proforma enclosed herewith.
The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days
after the award of the Contract.
Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions
shall be rejected by the Owner as non -responsive Bid.
No interest will be payable by the Owner on the said amount covered under Earnest Money
/ other security deposits.
On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the
initial security at the option of the said Contractor or shall be returned t o the successful
bidder at his option.
A Bidder shall submit the Tender which satisfies each and every condition laid down in this
notice and other tender documents, failing which the Tender will be liable to be rejected.
The Odisha Power Generation Corpo ration Ltd. do not bind themselves to accept the lowest
or any Tender or to give any reasons for their decision. The Owner reserves the right to
allow the Public Sector Undertakings price preference facilities as admissible under existing
Govt. policy. The prospective Bidders may apprise themselves of the relevant Govt.
notification in this regard before submission of their bid. The Odisha Power Generation
Corporation Ltd. reserves the right of accepting the whole or any part of the Tender or split
the tot al scope of work among eligible Bidders and Bidder (s) shall be bound to perform the
same at his/their quoted rates.
GST or any other tax on materials / services in respect of this Contract shall be payable by
the Contractor and the Owner will not entertain any claim whatsoever in this respect.
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20. Bidding schedule

Date of commencement of sale of Tender Paper 26.10.2018
Last Date of sale of Tender Paper 16.11.2018
Clarification sought by the bidders 02.10.2018
Pre Bid Meeting 06.11.2018
/I x1 AOBd Ose topleRidniebting / clarifications 09.11.2018
. o . .| 3.00 PM On
Last date for receipt of Techno Commercial Bids and Price Bid 16.11.2018
. N 3.30 PM On
Opening of Techno Commercial Bids 16.11.2018

Opening of Price Bids of techn@ommercially qualified
bidders

To be intimated

Contract Award

To be intimated

For and on behalf of Odisha Power Generation Corporation Ltd.
SignatSd/r e é

Designation: AGM- SCM.

Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG
WITH HIS TENDER
(To be executed on non -judicial stamp paper of requisite value)
Ref: Date:
To
Odisha Power Generation Corporation Ltd.,
IB Thermal Power Station,
Banaharpali.

(Hereinafter referred to as the Owner)

I/We have read and examined the following documents relating

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for
Labour Welfare, Safety Code, Schedule A & B and Annexure - | to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Technical Specifications.

(f) Price Schedule / Bill of Quantities

(9) Drawings if any.

I/We hereby tender for execution of the works referred to i n the aforesaid documents
upon the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant details contained in Schedule of
Quantities / Price schedule attached w ith the tender documents and the period (s) of completion
as stipulated in Schedule 6A0 of Gener al Conditions o

In consideration of I/We being invited to Tender, |/We agree to keep the Tender open for
acceptance for 180 days from the due date of opening of bid there of and not to make any
modifications in its terms and conditions which are not acceptable to the Owner.

A sum of Rs.34,000/- towards Earnest Money is hereby forwarded in shape of Demand
draft drawn on State Bank of India (Code -9510) / Andhra Bank (Code -0662) / Central Bank of
India (Code -283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fall
to keep the Tender open as aforesaid or make any modifications in the terms and conditions of the
Tender, which are not acceptable to the Owner, I/We agree that the Owner shall, without
prejudice to any other remedy, be at liberty to forfeit the said earnest money absolutely. Should
this Tender be accepted, I/We hereby agree to abide by and fulfill all the terms, co nditions and
provisions of the aforesaid documents.

If, after the Tender is accepted, I/We fail to commence the execution of the works as

provided in the conditions, I/We agree that the Owner shall without prejudice to any other right
or remedy be at lib erty to forfeit the said earnest money absolutely.
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Signature of Bidder

Duly authorized to sign the Tender on behalf

of the (in block capi

)
-
)
[}

Datedééééééééééé
Post al SIS

TelegraphicAddr e s s é é é é
Tel epho Noéééé
Fax Noé S

é éé
E-mai | a es

S
D
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Witnessééééée.

0N
()
(0]
()

Dat eé é

D
D

Addr essééé

(0]
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D
o)
o)
(0]
o)

o
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1.1

1.2

13

14

a)

b)

c)
d)

e)

)]

h)

INSTRUCTION TO BIDDE R (S):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, banking facility, availability of skilled / unskilled labours, their customs,
religious or otherwise culture, political environment, climatic conditions, education &
medical facilities etc. to their sat isfaction and acquaint with the nature & condition of work
prior to working out the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and
specification contained in the tender documents and not stipulate an y deviations. Should it
however become unavoidable, deviations should be stipulated in the prescribed proforma
only in the format in annexure VIl of G.C.C. Owner reserves the right to evaluate the
Tenders containing deviations by loading or offloading the cost of such deviations.

Agenda / Corrigenda issued to this tender must be signed & submitted with tender on due

date or on extended date if any. The Bidder should write clearly the revised quantities on

the Schedule of original Tender Documents and sh ould price the work based on revised
guantities / conditions. All those who were issued tender documents prior to issue of
agenda / corrigenda shall be provided with another set of fresh blank price schedule /
schedule of items free of cost. The Bidders sh  all submit their tender in the fresh schedule.
But however if the Bidder has already submitted his tender prior to issue of such a genda /
corrigenda, they shall resubmit a fresh offer
The original offer submitted by such party shall be destroyed in presence of the Bidder on
the date of opening.

PREPARATION OF BID:
The Bidder(s) shall submit the bid in two parts, namely -
1) Part-1: Techno commercial Bid
2) Part-11: Price Bid
PART-1: TECHNO -COMMERCIAL BID
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses
of the Tender documents with signature & stamp in all pages as to ken of unconditional
acceptance shall constitute Techno -commercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount drawn in favor of Odisha Power Generation
Corporation Ltd. in the manner pre scribed in clause -15 of NIT enclosed herewith towards
the Earnest Money without which the Tender will be summarily rejected.

Details of work of similar nature and magnitude executed by the Bidder during last seven
years (Works executed in name of Bidder ) in Annexure -1 of G.C.C.

Details of present commitments of the Bidder in Annexure -1l of G.C.C.

Details of equipments in Annexure -1l of G.C.C.

Organization chart showing number of qualified Engineers and Supervisory personnel in the
roll of th e firm in Annexure -1V of G.C.C.

Duly filled in information about Bidder as per Annexure -V of G.C.C.
List of enclosures as per Annexure -VI of G.C.C.

Exception & deviation statement in Annexure -VII of G.C.C.
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)

k)

0)

p)
a)

Note:

Details of proposed organization in Annexure -Vl of G.C.C.

Documents showing annual turnover in Annexure -XI

Photocopy of valid GST and IT PAN.

of G.C.C.

Photocopy of Provident Fund Registration No. and GST of appropriate category issued by

competent authority.

Photocopy of the Registration of Firm / Company.

Present & permanent Address for correspondence along with Telephone No,/Fax No./E -mail

address efc.

Any other technical information, Bidder wishes to furnish.

Letter of undertaking in non -judicial stamp pa per of worth Rs.5.00 in the format enclosed.
Documents in support of authentication of the person who signed the tender. Only
proprietor, partner, directors or permanent employee with due power of attorney is

recognized for such signature.

If req uired additional sheet may be used to furnish all above information but in the format

provided in General Conditions of Contract.

The techno -commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an
This envelop
Name of the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left
hand corner of the cover.

envelope, sealed & super scribed as 6TECHNO-COMMERCI AL Bl D6.

PART- II: PRICE BID

15

Price bid shall include -

a) Original price bid / sche dule of quantity duly filled in, signed & stamped on each
page as token of unconditional acceptance shall constitute the Price Bid. The Bidder
shall take utmost care in filling the tender documents corresponding to instruction
to Bidder and relevant inform ation elsewhere in Tender document.

b) Price Bid shall be completed in all respects with all their attachments / enclosures,

if any.

c) The price bid shall be prepared in the manner prescribed in various clauses of
Tender document and put in a separate sealed envel ope

Bl D6 . This envelope

mu st cont ai

Address of the Bidder on left hand bottom corner of the cover.

COMPLETE BID :

n

super scri
Name of

Both the Techno -commercial & Price Bid in separate sealed cove r shall be put in a third
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The
full name, postal address, telegraphic address and telex/telephone/fax/E

Bidder shall be written on the bottom left corner of the
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1.6

1.7

1.8

1.9

1.10

1.10.1

1.11

1.12
1.121

SUBMISSION OF BID

Completed Bid shall be submitted to the Owner within due date and during office hours
only. The Tenders shall be put into a box, marked as Tender Box or handed over to Contract
Cell against receipt of the same.

OPENING OF TENDER:

The techno -commercial bid shall be opened at a predetermined time, venue & date in
presence of the Bidder(s) or their authorized representative who may like to be present.
Partner, director or permanent employee of the firm duly authorized ¢ an only be authorized
representative.

Price bid shall be opened at a future date under intimation to all technically qualified
Bidders and in presence of them or their authorized representatives who shall participate.
(Only technically qualified bidders will be eligible for price bid opening ).

CAUTION TO BIDDER

The person who shall come to purchase tender documents, submit the Tender or participate

in the opening of the Tender must abide by the safety rule of OPGC right from the plant

gate. Some of t he checkpoints are, the vehicle must have valid insurance & tax paid road
permit, valid driving license of the driver / Owner as the case may be. Persons with full
shoes shall be allowed to enter the plant & our plant gate shall provide other items such as
hardhat, safety glass & visitor pass. Not more than 2(two) persons for one Tender shall be
allowed to participate in Tender opening.

ALL PAGES TOBE INIT IALED:
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of
documents shall be signed with date by the Bidders or their authorized representatives.

RATES TO BE INFIGUR ES & WORDS:

The Bidder shall quote both in figures and in words for the rates and amount tendered by
him in the Schedule of quantities / P rice schedule forming part of the Tender document, in
such a way that interpolation is not possible. The amount of each item shall be worked out
and entered and requisite total given for all items. The tendered amount for the work shall
be entered inthe T ender and duly signed by the Bidder.

If any ambiguities are observed in the rates & amount given in words & figures the
following procedure shall be followed:

a) When there is difference between the rates in figures and words, rate, which
corresponds to the amount worked out by the Bidder, shall be taken as correct.

b) When the rate quoted by the Bidder in figures and words tally but the amount is
incorrect, the rate quoted by the Bidder shall be taken as correct but not the
amount.

c) When it is not possible to as certain the correct rate by either of above methods,
the rate quoted in words shall be taken as correct.

The Bidder shall quote in English language only.

CORRECTIONS & ERASES:
No erases or over writings are permissible. All corrections and alt erations in the entries of
tender papers shall be signed by the Bidder with date.

DETAILS & SIGNATURE OF BIDDER:
The Tender shall contain the name, residence and place of business of person or persons
making the Tender and shall be signed by the Bidder with his usual signature. Partnership
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1.12.2

1.13

1.14
1.141

1.14.2

1.15

firms shall furnish the full names of the partners in the Tender. It should be signed in the
partnerships name by all the partners or by duly authorized representative followed by the
name and designation of the person signing. Tender by a Corporation shall be signed by an
authorized representative and a power of attorney / authorization on its behalf shall
accompany the Tender. A copy of constitution of the firm with names of all partners shall

be furnished. In case of cooperative society, the authorized representative of the society

will sign the Tender. Similar principle shall be followed in case of any Trust and Hindu
Undivided Family business.

When the Bidder signs a Tender in a language other than English, the total amount
tendered or only rate quoted in maintenance Contract in addition be written in the same
language. The signature should be attested, at least by one witness.

ABNORMAL RATES :

The Contractor is expected to quote the rate for ea ch item after careful analysis of cost
involved for the satisfactory performance and completion of item work considering all
specifications and conditions of Contract. This will avoid loss of profit or gain in case of
curtailment or change in specification  for any other item. In case the rates quoted by the
Bidder6s for any item are wunusually high or
rejection of the Tender unless the Owner is convinced about the reasonableness of the
analysis for rate furni  shed by the Bidder (on demand) after scrutiny.

THE SCHEDULE:

The work shall be executed strictly as per the Time Schedule, indicated in the tender
documents.

Monthly / weekly work programme will be drawn up by the Contractor before
commencement of work & submitted to Engineer -in-charge for approval. The programme &
progress will be reviewed from time to time and if required, the programme may be re -
scheduled by Engineer -in-charge. The Contractor shall also be responsible to provide
mater ials within his scope in time to achieve the programme. In all matters concerning the
extent of programme set out weekly and monthly, the decision of the Engineer -in-charge
will be final and binding on the Contractor.

RECORD KEEPING:

Relevant records are to be maintained by the Contractor in day -to-day / monthly basis &
furnished to Engineer -in-charge or his representative for scrutiny, Management
Information System and payment etc.

End of Volume-1
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ODISHA POWER GENERATION CORPORATION LIM ITED

7™ FLOOR, ZONE 8 A, FORTUNE TOWERS,
CHANDRASEKHARPUR, BHUBANESWAR - 751 023

GENERAL CONDITIONS OF CONTRACT

VOLUME - I
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1.0

11

1.2

1.3

14

1.5

1.6

1.7

1.8

SECTION - |

GENERAL
Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib
Thermal Power Station, Banharpali is one of its units. At present AES Corporati on, USA has

49% stake in Odisha Power Generation Corporation Limited. The Ib Thermal plant is
situated close to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway
Junction and 18 Kms from Belpahar Railway Station in the state of Odisha b oth on S.E.
Railways. ITPS is at present operating 2x210 MW coal based power plant. The management

is looking forward to engage a bonafide, resourceful, potential and experienced Contractor

of good financial capacity for the jobs specified.

One set of Tender document shall be issued to each Bidder. Bidders shall be required to
submit the Tender duly signed and stamped in all pages of the document along with their
offers. All Tenders shall be prepared and submitted by typing or printing with indelible
black ink on white paper in consecutively numbered pages and in solid binding along with duly
filled -in formats given in the Annexure. One additional booklet containing the bill of
guantities / price bid as issued to be submitted by the Bidder in two copies in the price bid
part.

The tender document is not transferable. Transfer of tender documents issued to one
Bidder to another is not permissible. Similarly, transfer of Tender submitted by one Bidder

to another party is not permissible. The alteration of Tender once submitted shall not be
entertained except in case of issue of  Agenda / Corrigenda.

Tender shall be submitted under a covering letter indicating clearly the summary of tender
chapters with annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the
Bidder s signatur e.

All the copies of Tender shall be complete in all respects with all their
attachments/enclosures.

The Bidder shall satisfy the Owne r that the firm represented possesses the necessary
experience and that he has at his disposal suitable modern facilities and specialized
employees to ensure that his work is of best quality and workmanship is according to the
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that
he is financially in a position to fulfill Contractual obligations, offered to be undertaken by
him.

Bi dderds complete offer (all the parts) s hda |
envelope with Name of the work, NIT No. & date and Due date super scribed prominently
on the outside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ fax / E -malil
address of the Bidder shall be written on the bot  tom left corner of the sealed envelopes.

SCOPE OF WORK AND PA RTICULARS TO BE FURN ISHED IN THE TENDER
The work shall be carried out on item rate basis / job rate basis for which schedule of
guantities / blank price schedule have been issued for di  fferent items of work as defined in
the scope of work, technical specification in Special Conditions of Contract.
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1.8.1

1.9
191

1.9.2

1.9.3

194

195

1.10

1.11

1.12

1.13

1.131

The Tender not covering the total scope of work and services as detailed out in tender
documents is liable for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy
himself as to the suitability of the work as given in the Technical Specifications and shall
take full responsibility for the completion of work as per defined scope.

PRICE QUOTATION :

The Bidder shall quote his price against each item of the schedule as indicated in Schedule

of Quantities / Blank price schedule enclosed with technical specification, both in figures

and in words clearly.

Rates shall be quoted bot h in figures & in words in clear legible letters. No overwriting is
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of
illegibility, the interpretation of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price
schedule as fully described and contained therein. No modifications to the work content in

the items will be allowed.

The offered unit rates shall remain FIRM for variation in completed value of  the Contract
including the cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections

etc. of either terms and conditions or rates of his Tender after opening of Tenders may
lead to rejection of his Tender.

RECEIPT OF TENDER:

Tender shall be received at the office of concerned Engineer -in-charge / Contract cell as
per advertisement. The Bidder has the option of sending the Tender by Registered Post or
submitting the Tender in person, so as to reach the Engineer  -in-charge / Contract cell as
the case may be on or before the date and time set out for the same in the Invitation to
Tender. Tender submitted by FAX/TELEX/TELEGRAM/ E  -mail shall not be accept ed.

TENDER OPENING :
The Tender will be opened in the manner and at the time, date and place set for opening of
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract.

LANGUAGE TO BE USED IN FILLING OF BIDDO  CUMENTS:
The Tender shall be submitted in English language only.

EARNEST MONEY :

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract /
NIT and in the manner prescribed in clause -15 of Notice Inviting Tender. Earnest Money
shall be returned to the unsuccessful Bidders at the expiry of the validity period unless
otherwise extended or on finalization of the Contract. Earnest Money of the successful
Bidder shall be returned after he furnishes the initial Security Deposit and C ontract is
signed. No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any
other form than as mentioned above and the Tender shall be summarily rejected without
E.M.D. The E.M.D. shall be returned in form of A/c payee Cheques / D.D . Bank charges
shall be to the accounts of Contractor if D.D. is required after deducting bank charges, if
any, if payment of EMD is in other banks except banks mentioned above.

Forfeiture of E.M.D. & rejection of Bid, if -

a) The Tender is revoked du ring its validity period.

b) The prices are increased unilaterally after the Tender opening and during validity of
offer.

c) The Owner accepts the Bidderds bid proposal

Contract after the Contract is awarded to him.
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1.14

1.15

1.16

1.17
1.171

1.17.2

1.173

1.18

1.181

d) The Bidder fails to submit initial Security Deposit within the period specified in Special
Conditions of Contract.

NO CLAIM OR COMPENSA TION FOR SUBMISSION  OF TENDER

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges
and expenses incidental to or incurred by him through or in connection with his submission
of Tender or its consideration on the Owner, even though Owner may modify / withdraw
the Invitation to Tender or does not accept the Tender.

INCOME TAX PAN & GST AND P.F. CODE
Bidder shall furnish the valid Income  Tax PAN and GST issued by the concerned authority
& P.F. Code with the Technical Bid of the Tender.

NOTICE ON BEHALF OF OWNER :
All notices of technical/commercial nature shall be issued by Enginee  r-in-charge from time
to time after LOI is released till closure of Contract.

SITE INFORMATION & LOCAL CONDITIONS :

Site information

Information regarding the work site, plant capacities, location, approach to site and
metrological condition, w ork culture etc. as prevailing at the site can be obtained by the
Bidders by site visit & interaction with Engineer  -in-charge or others.

Local conditions

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of

t he site condition and shall appraise himself of the procedure for engagement of labour and
shall collect any other information which may be required before submitting the Tender.

Claims and objections due to ignorance of site conditions will not be considered after
submission of Tender.

The Bidder shall be deemed to have visited and carefully examined the site and
surroundings, to have satisfied himself about the nature and details of all existing
infrastructures and also as to the nature and conditi ons of the plant and equipment
installed, means of transport and communications, whether by land, water or air and as to
possible interruptions thereto and ingress & exit from the site, to have made independent
enquiries, examined and satisfied himself as to the sites for disposal of surplus materials
and debris, the available accommodation, and all other similar matters which may affect the
work.

i) The Bidder shall be deemed to have acquainted himself of Government  tax es, laws,
statute, regulations, levie s and other charges relating to his work at site.
i) Any neglect or omission or failure on the part of the Bidder in obtaining necessary

and reliable information as stated above or on any other matter affecting the
Bidder shall not relieve him from any ri  sks or liabilities or the entire responsibility
for completion of the work in accordance with the Tender Documents.

OTHER CONDITIONS

The Bidder is required to carefully examine the General Conditions of Contract, Special
Conditions of Contract, the Technical Specification, drawings and other details relating to
work and given in the tender documents and fully acquaint himself as to all conditions and
matters which may in any way affect the work or the cost thereof. The Bidder shall be
deemed to have on his own and independently obtained all information for the purpose of
preparing the Tender and his Tender as accepted shall be deemed to have taken into
account all contingencies as may arise due to such information or lack of the same.

The Bidder shall be deemed to have exhaustively examined the tender documents including
the General Conditions of the Contract, Special Conditions of Contract, Technical
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Specifications to have obtained all information and clarifications on all matters whatsoever

that might affect the carrying out the work and to have satisfied himself as to the
adequacy of his Tender. He is deemed to have known the scope, nature and magnitude of
the work and the requirements of materials and labour involved etc. and as to all work h e
has to complete in accordance with the Contract whatever be the defects, omissions or
errors that may be found in the Tender Documents.

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract /
Technical Specificatio n and the General Conditions of the Contract, the conditions given in
the technical specification shall prevail over the General & Special conditions of the
Contract.

1.19  SAFETY MEASURE:

The Contractor has to abide by t hhetinwhTenddiisg saf ety
and enforcement of any additional rules from time to time during the Contract period and
itds extension if any.

1.20  STATUTORY PROVISION
All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment
of Wa ge Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, BOCW Act,
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to
such Contract / Contract labour during the Contract period shall be liability of the
Contract or.

1.21  EXECUTION OF CONTRAC TS:

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and
between Owner and the Contractor within 30 days as per prescribed proforma provided by
OPGC. The agreement shall be executed on n on-judicial stamp paper of appropriate value
purchased in the State of Odisha.

End of Section -1
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2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

29

SECTION - I

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meanings
hereby assigned to them except where the context otherwise requires.

OAccepting Authoritydé shall mean the authority me
The O6Alteration [/ Variation of Order &8 mea-ms an o
charge to effect additions to or delet ions from or alteration in the Works.
0 Approvedd shall mean approved in writing incl u
previous verbal approval and 6Approval 8 means app
6Bi dder & means pofpeesons orra canpanygwham affer rates under certain
conditions with an intention of performance against any invitation to Tender if accepted by
the person inviting Tender.
The 6Completion Certificated shal./l mekngineer-ine cer t
charge certifying that the work is completed in all respect commensurate to the provisions
of Contract & to his satisfaction.
6Constructional pl antd shall me an al | equi pment
whatsoever nature required for execution, completion or maintenance of the works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.
The 6Contractd shall mean enfor ceablthe Cangactere me n t
for execution of the works including therein collectively all documents such as: -
i) General Conditions of Contract
ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of
Quantities, Technical Specification & Approved Work Schedule.
iii) Agreed Statement of Deviation
iv) Field Quality Assurance Plan
V) Drawings if provided
Vi) LOI / Work Order
vii) All relevant correspondence having bearing on Tender between Bidder & Owner
before acceptance of Tender.
All the above documents are complementary to each other.
The 6Contractord shall mean the successful Bi dde
Owner and LOI accepted by the successful Bidder and includes his/their/its legal
representative(s), successor(s) and permitted assignee(s).
6Contractor® is a person/firm/company in relatior

produce a given result for the establishment other than a mere supply of goods or articles

of manufacturer to such establishm ent through Contract labour or who supply Contract
labour for any work of the establishment and includes a subcontractor or agent as the case
may be.

All functions pertaining to the operation of Contract means all acts, such as planning,
scheduling, t esting, measuring, certification of bill, closing of Contract etc., directing, issue

Page25 of 164



2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

of spares & consumables and controlling the activities of Contractor necessary for
execution of the Contract and coordinating between the functioning agency & Owner or his
functionary representative.

6Day® means a day of 24 hours from midnight irres
that day. However, for the purpose of work involywv
hours from 6 a.m. to 6 a.m. next.

6Drawings® shalll include maps, pl ans and tracing
approved in writing by the Engineer -in-charge and such other drawings as may from time to
time, be furnished or approved in writing by the Engineer  -in-charge.

The O0Enig-thaeged ofin-dlodrfged®rshall mean the engine
case may be nominated by the Owner from time to time and shall include those who are

expressly authorized by the Owner to act for and on his behalf for all functions p ertaining

to operation of the Contract.

0Excepted Risksd are risks due to riots (otherwi
civil commotion (in so far as both these are uninsurable), war (whether declared or not),

invasion, act of foreign enemi es, hostilities, civil war, rebellion, revolution, insurrection,

military or usurped power any acts of government, damage from aircraft, acts of god such

as earth quake, lightening and unprecedented floods and other causes over which the

Contractor has not control and accepted as such by the accepting authority or causes solely

due to use or occupation by the Owner of the part of works in respect of which a

certificate of completion has been issued.

The O6Final Certificate®o il mear ted certificabenregdrding theh e wor k
satisfactory compliance of the various provisions of the Contract to be issued by the
Owner or his representative after the period of risk -liability is over. Risk liability period

shall be specified in Special Condition s of Contract.

6Headings®6 in this Contract document are given s
part of the Contract documents and are not to be taken into account in the interpretation
of the provisions of the Contract.

6LanguageDrfaavi ngs & Il nstructionod: Al t he dr awi
dimensions etc. shall be in English language only.

6Letter of Intent (LOI)® shall mean an intimati on
been accepted in accordance wit h the provisions contained in the letter and hence to take

preparatory steps and compliance of formalities to commence the work from the date

desired by Owner.

The O6Managing Directord shall mean the Managing
Corporation Ltd or his successors in office as designated by the Owner.

O0Mar ket Rated shall be t hein-chargeeon thesbasisefche costdf by Eng
materials and labour at the site where the work is to be executed, plus the percentage

mentioned in schedule-A to cover all overheads and profit (No percentage shall be added

for materials issued by the Owner).

6Metric Systemb: Al technical documents regardin
the metric system and all work under the  Contract should be carried out according to the
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2.21

2.22

2.23

2.24

2.24

2.25

2.26

2.27

2.28

metric system only. All documents concerning the work shall also be maintained in the
metric system.

6Notice in writing or written noticed shall
sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address or registered office of the addressee

and shall be deemed to have been received in the ordinary course of post, it would have
been delivered.

me an

The 60Owner 0 shall me a n t he Odi sha Power Gener at

company incorporated under the Companies Act, 1956 having its registered office at
7"Floor, Module & A, Fortune Towers, Chandrasekharpur, Bhub aneswar-751 023 or any
other places if modified subsequently and shall include its Managing Director or other
Administrative Officers  authorized to deal with these presents and are concerned on his

behalf and are posted in any of the offices of OPGCL and s hal | al so incl

successors and assignees.

6Paying Officer 6 shalDGMrenae) HESCad of Financel/

The 6Period of Defect Liability®dd in relation
date of issue of completion certifi cate up to the date of issue of final certificate, which

the Contractor stands responsible for rectifying all defects that may develop in the works.
The defect liability period will be for 24 months.

ude

t o

6Pl ansd shall mean al | diaypusas incnpaated in thesContrackie t c he s a

order to define broadly the scope and specifications of the work & works and all
reproductions thereof.

6Schedule(s)6 referred to in these conditions

annexed to the tender papers issued by the Owner and the amendments thereto issued
from time to time.

6Singular & Plural 0: Unl ess otherwise stated
and vice-ver sa wherever the cont ext shalbmeanetheuoifer(® s .
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance

by the Owner. Words implying persons shall include relevant corporate companies or
registered associations or body of individuals or firms of pa rtnership, cooperative society

as the case may be.

6Site |/ Work placed shall mean the | ands and
which the works are to be carried out, any other lands or places provided by the Owner for
the purpose of t he Contract.

6Specification® shall me an al | directions,
provisions and requirements attached to the Contract, which pertain to the method and
manner of performing the work(s) to the quantities and qualit ies of the work(s) and the
materials to be furnished under the Contract for the work(s) as may be amplified or
modified by the Owner or the Engineer -in-charge during the performance of Contract in
order to meet the unforeseen conditions in the best interes ts of the work(s). It shall also
include the latest edition including all  agenda / corrigenda or relevant BIS Specifications
and other relevant codes.
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229 The écSounbt ractord shall mean any person or firm or
to whom whole or any part of the work has been entrusted by the Contractor, with the
written consent of the Owner or his representatives and the legal representatives,
successors and permitted assignee of such person, firm or company.

230 6Tempor ary Wwmeak aldemmotarg Wwdrks of every kind required for execution,
completion or maintenance of the Contracted works.

231 The oO0Tenderé shall mean the offer submitted by
accepted by the Owner.

232 6Ur gent Wor &&nyutgent neasmes which in the opinion of Engineer -in-charge
become necessary during the progress of the work to obviate any risk of accident or failure
or disruption of generation which become necessary for security.

233 o6Value of Co reanrthe sumBacceptea dor the sum calculated in accordance with
the prices accepted in Tender and/or the Contract rates as payable to the Contractor for
the entire execution and full completion of the work.
The 6Contract sumd shall mean:
a) Incase of lump sum Contracts, the sum for which the Tender is accepted.
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in
the Tender adjusted by the Contractords percent
c) In case of item rate Contract, the value of works arrived at aft er multiplication of the
guantities shown in the schedule of quantities by the item rates quoted by the Bidder
for the various items.

234 O6Week®6 means a period of seven consecutive days
worked in any day in that week .

235 O6Working dayd means any day, which is not decl are

236 The O6Worksd shall mean and include all/l wor ks toc
Contract or part thereof as the case may be and shall include all ex tras, additions, altered
or substituted works as required for the purpose of the Contract or as may be required to
be executed by the Owner / Engineer -in-charge at an agreed price if not available in scope.

2.37 NATURE OF CONTRACT: The Contract may be for -
a) Construction / Fabrication / Erection of plant & equipment.
b) Civil construction.
c) Operation (any system).
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of
plant, Plantation etc.)
e) Composite / Turnkey package.

2.38 Earnest Money:
The Bidder is required to submit O6Earnest Moneyd
abide by the terms & conditions of Tender document and comply with the work if offered.

2.39  Schedule of Rate:
Schedule of Rates means the latest rate pub lished by Works Department / P.H.
Department. / Irrigation Department., Govt. of Odisha as the case may be.

2.40  Schedule of Quantities:
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241

2.42

2.43

2.44

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid
and the rate & amount off ered by the Bidder therein and its subsequent agreement by both
parties. This is applicable for construction & civil maintenance job only.

Price Schedule:

Price schedule is a document in which description of operation / maintenance, probable
frequenc y during a stipulated period and blank unit rate are provided by the Owner. Bidder
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the
parties directly or after negotiation.

0Sitehlamged i s

OLabour 6 means

contractor or by an agent to do any skilled, semi

a nCorgratmoil vwehg is eategofically authorized to manage
the site for day -to-day activities on his behalf.

wor kers empl oyed

clerical work relating to the subject of Contract for hire or reward.

OMi ni mum wagebé
from time to time.

means wages

End of Section -l
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3.0
3.1

3.2

3.3

3.4

3.5

351

3.5.2

3.5.3

3.6
3.6.1

SECTION - Il

GENERAL INFO RMATION TO BIDDER (S):
ISSUE OF TENDER PAPER
Owner shall issue one set of priced tender documents which consists of:

i) Instructions to Bidder including NIT & Proforma of letter of undertaking

i) General Conditions of Contract

iii) Special Conditions of Contract including Technical Specification and Scope
of Work

iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as per the stipulation in NIT. Information provided and
documents submitted by the Bidders in Techno -commercial bid shall be processed,
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for
opening of Price bid. The price bids shall be opened with prior intimation to all technically
qualified Bidders only and in presence of them or t heir authorized representatives. Only
proprietor, partner, director or permanent employee with necessary power of attorney shall

be accepted as authorized representative.

WITNESS :
Witness and sureties should normally be persons of status and property. Their names,
occupation and address shall be stated below their signature.

VALIDITY :
Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled
date of opening of the Tender. In case of Bidder revoking or cance ling his Tender or

varying any term(s) in regards thereof the Earnest Money paid by him shall be forfeited
and bid cancelled.

AGENDA/ CORRIGENDA:

Agenda / Corrigenda to the tender document may be issued reasonably prior to the date of
submission of the Tenders to clarify documents or to reflect modification in the design or
Contract terms. If such issues made, subsequent to sale of Tender paper, time extension
shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3  of
Instructions to Bidder (s).

The agenda/ corrigenda will be issued / mailed to each person or organization to which a
set of tender documents has been issued. Each recipient shall acknowledge the receipt of
the same and attach one copy of the agenda/corrigenda issued, which shall form part of
Tender Documents. In case of paper publication of such agendal/corrigenda, copy of the
same may be treated as part of original tender documents.

REVISED PRICE BID :

In case of any deviation proposed by an vy of the Bidders and accepted by the Owner during
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders
with provision of submission of fresh Price Bid taking into consideration the accepted
deviation.

RIGHT OF OWNER TO ACCEPT OR RE JECT TENDER:

The right to accept the Tender rests with the Owner. The Owner further does not bind
himself to accept the lowest Tender and reserves the authority to reject any or all the
Tenders received without assigning any rea son whatsoever. The whole work may be split up
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3.6.2

3.7

3.8

3.8.1

3.8.2

3.8.3

3.9

3.10

3.11

3.12

3.13

3.14

between two or more Contractors or accepted in part (not entirely) if considered
expedient. The rates shall be the lowest/negotiated for such eventualities. Tenders in

which any of the particulars and prescrib

ed information is missing or incomplete in any

respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The
decision of the Owner in respect of the above shall be final and binding on the Bidders.

Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the
Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled
remarks or any additional conditions are liable to be rejected.

BIDDER & RESPONSIBILITY

The intending Bidders shall be deemed to have visited the site and familiarized themselves

thoroughly with the site conditions before submitting the Tender. Non

site conditions will not be considered a reason either for extra claims or for n
out the works in strict conformity with the drawings and specifications. The correctness of

the details given in the Tender Documents as guideline information to help the bidder but
to make up the Tender is not guaranteed.

NOTE TO PRICE SC HEDULE / SCHEDULE OF QUANTITY
The Bidder shall be deemed to have studied the specifications and details of work to be
done within time schedule and to be acquainted himself of the conditions prevailing at site.
inal Tender document. Any exceptions taken by the Bidder
to the schedule of quantity / price schedule shall be brought out in the terms and

Rates must be filled in the orig

conditions of offer.

-familiarity with the

ot carrying

The schedule of quantity / price schedule should be read in conjunction with all the othe r
sections and documents of the Tender.

EQUIPMENTS TOTHE CONTRACTOR ON CHARGEA BLE BASIS :
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.

ISSUE OF PRIME MATER IALS : No free issue material.

ARRANGEMENT BEYOND CONTRACT:
It may be sometimes so required to provide materials & services by the Contractor beyond
the Scope of Contract. In such situation, the price must be finalized before actual event.

FOREIGN EXCHANGE VAR IATION

In case imported ite ms are involved in the Contract, the price fluctuation corresponds to
the fluctuation in the price of foreign exchange. Hence, amount of foreign exchange
involved, the exchange rate for the currency on the date of offer and rate of duty should

be specifica lly mentioned by the Contractor.

PRICE ESCALATION

No price escalation will be given in any case. Only change in the

extra as applicabl e after availing input tax credits.

PURCHASES FROM SUBCONTRACTOR / SUB VENDOR':
The Owner shall not directly or otherwise be involved with any subcontractor or sub -
vendor. No sales tax f or m 6Cbo / form IV or

Contractor/subcontractor/sub

-vendor shall be issued under any circumstances.
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3.15

3.16

3.17

3.18

3.19

3.20

INCOME TAX / GST/ ANY OTHER TAX & DUTIES :
Income Tax / GST /BOCW TAX, any other taxes & duties if applicable at the prevailing
rate shall be paid by Contractor and shall be deducted from their Running bills if applicable.

NA

The price to be quoted by the Bidders shall b e kept firm up to completion of work. No
escalation shall be allowed.

The person signing the Tender should have requisite authorization of the firm submitting
the Tender. This is applicable only to the Joint Stock Company & the authorized person
shall be a director / partner / regular employee of the said firm. In case of unregistered
firm, the Owner, Managing partners, or authorized partner to this effect shall sign the
Tender.

OVERRUN CHARGES:

Delay in completion of work beyond the control of  the Contractor such as non -availability of
front, drawings, specifications, materials or force majeure etc, Contractor has to increase

the additional facility to complete the work in time. No overrun charge shall be considered.

But, however the Engineer -in-charge shall examine the period of delay and possibility of
adherence to schedule by providing reasonable additional manpower/facility and if satisfied

that completion of work shall not be possible by providing reasonable additional manpower,
time extensi on shall be allowed to the Contractor & no penalty shall be levied on this
account. No overrun charge shall be paid.

FACILITIES TO CONTRACTOR (S): (ONLY APPLICABLE FOR CONTRACTS TO BE EXEC UTED INSIDE

THE PREMISES OF ITPS )

3.20.1

3.20.2

3.20.3

Water Supply : Unfilte red water for construction works shall be made available at the
source free of cost. But the Contractor shall arrange to transport water from the source
allowed to him for all purpose. In case of non availability of water from the source provided
by Owner, Contractor shall make alternative arrangement of water at his own cost and risk.

Power Supply: Power will be provided to the Contractor for the site work on chargeable
basis at a source suitable to the Owner. Contractor shall arrange to tap the power to his
site including safe transmission, meter, panel, earthing etc. at his own cost. In case of non
availability of power from the source provided by Owner, Contractor shall make alternative
arrangement of power at his own cost and risk.

Land for Contractoros Field Office, Godown & Wor k¢

a) The Owner at his discretion and convenience may provide the land for construction
of Contractords temporary field office,
execution of the Contract near to the site but out of plant gate free of cost. The
Contractor shall at his cost construct all these temporary building structures and
provide water supply, sanitary & power supply arrangement as approved by the
Engineer-in-c har ge, with due rety®&uled t o Owner ds

b) On completion of the work undertaken by the Contractor, they shall remove all
temporary works erected by them and have the site cleared as directed by
Engineer-in-charge. If the Contractor fails to comply with these requirements, the
Engineer-in-charge has the right to remove any structure, such surplus, rubbish
materials and dispose off the same as deemed fit and get the site cleared and the
Contractor shall forthwith pay the amount of all expenses so incurred and shall have
no claim in respect of any such surplus materials disposed as aforesaid. The land
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provided shall be solely on temporary basis, which is terminable at any time without

notice or without assigning any reasons. In the event of any such termination or the

termination of the Cont ract / completion thereof, the Contractor shall forthwith

vacate the premises. The Owner reserves the right to ask the Contractor for

demolition at any time during the currency of the Contract to vacate the land by

giving seven days notice on security/sa f ety reasons or Owner ds i nt

3.21  LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABO URS:

321.1 I n case Coladour gaan etnké with advance notice as per rule, it is responsibility
of the Contractor to mobilize such manpower from thei r other sites or otherwise and
continue the work so that execution of Contract is not affected. In such an event, the
failure to perform shall lead the Owner to get the work done by any other agency, but at
the cost & risk of the Contractor. Further, the Contract shall be terminated with seven (7)
days notice in O&M Contract and the Contractor may be debarred from participating in any
future Bid in OPGC Ltd. In case of construction work, non  -adherence to schedule shall lead
to cancellation of Contract or i mposition of penalty at the discretion of the Engineer -in-
charge. If the labours go on strike without prior notice, the situation shall be treated as
force majeure provided nonperformance is for a reasonable period only. If the situation is
beyond reasonable control of the Contractor but has taken appropriate steps as a man of
common prudence would have taken in his own case, Owner may consider in case to case
basis to either terminate the Contract or otherwise get the work done by other means but
at the co st & risk of the Contractor. Only events of such illegal strike, which make the
performance impossible at the time of occurrence and for a considerable time period for
mobilization, shall be considered as force majeure.

3.21.2 The operation shall continue round the clock for the entire Contract period without
interruption unless otherwise notified by Engineer  -in-charge. Hence, staff for attending
maintenance job shall be kept ready by the Contractor on all Sundays and other National &
festival holidays at their own cost. In case of construction work, the work shall be
executed as per the direction of Engineer  -in-charge.

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency
requirement etc and to meet the schedule of const  ruction work, the requisite number of
manpower has to be arranged by the Contractor at their own cost.

3.22  SPARES & CONSUMABLES:
The items of materials, spares, consumables, tools & plants to be provided by Owner if any
either on cost or free of charges s  hall be specified in Special Conditions Contracts.

3.23  OTHER CONDITIONS

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, technical specifications, schedule, and drawings and any other documents forming
part of this Contract documents.

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of
the General Conditions of Contract, the provisions of Special Conditions of Contract shall
be deemed to override the p rovisions of General Conditions of Contract.

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General
Conditions of Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender,
Technical Specifications, Schedul e of quantity & time, the following shall prevail in order of

preference.

i) Detailed work order forming part of Contract
ii) Schedule of Quantities

iii) Technical Specifications
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iv) Notice Inviting Tender

V) Special Conditions of Contract
Vi) Drawings
vii) General Conditions of Contract

viii) Bureau of Indian Standard

3.24  Wherever it is mentioned in the specification that the Contractor shall perform certain
work or provide certain facilities, it is understood that the Contractor shall do so at his
cost.

3.25  DURATION OF CONTRACT :
The period of Contract shall be specified in the Special Conditions of Contract. The
Contract period shall reckon from the date of issue of LOI. OPGCL reserves the right to
withdraw any item(s) of works from the scope by serving a 7 day s notice to the Contractor
without giving any reason for the same and take up the job departmentally or otherwise if
performance of Contractor is found to be unsatisfactory. Value for the items of work thus
withdrawn shall not be payable by the Owner. The Contractor shall not claim any
compensation on this account.

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the
control of Contractor at the discretion of the Engineer  -in-charge.

3.25.2 In case Owner desires to extend the period of Contract by an additional duration of 2/3
months, the Contractor has to accept the proposal of Owner at original rate and terms &
conditions.

3.26  MATERIALS HANDLING : (IF APPLICABLE)

Contractor shall draw all the materials from Warehou se being duly authorized by Engineer -
in-charge. Requisite loading, transportation & unloading of all such materials shall be the
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of
loading / unloading at the costto  be specified in the Special Conditions of Contract.

End of Section -llI
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4.0
4.1
41.1

41.2
4.1.3

4.2
421

4.2.2

4.3

4.4

4.5

4.6
4.6.1

SECTION - IV

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION OF CONTRACT DOCUMENTS

Complete documents forming the Contract are to be taken as mutually explanator y. Should
there be any discrepancy, inconsistency, error or omission in the Contract or any of them,

the matter may be referred to the Engineer -in-charge who shall give his decisions and issue
instructions to the Contractor directing in what manner the wor k is to be carried out. The
decision of the Engineer -in-charge shall be final and conclusive and the Contractor shall
carry out work in accordance with this decision.

Both details of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Specification / Scope of

work, the Contractor has to do all such works necessary for completion of the work to meet

the end objective with due regard to sound engineering practice as directed by Engineer -in-
charge.

SPECIAL CONDITIONS OF CONTRACT:

Special conditions of Contract shall be read in conjunction with the General Conditions of
Contract, Specifications of work, drawing and other documents forming part of this
Cortract wherever the context so requires.

Notwithstanding the sub -divisions of the documents into the separate sections and volumes
each part shall be deemed to be supplementary & complementary to every other part and
shall be read with the Contract Agreement so far as it may be practicable. All documents
of Contract & Tender have nexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the
Contract, the Owner shall be the deciding authority with regard to the correctness of the
document.

Any error or omission in any part of Contract documents shall not vitiate the Contract or
release the Contractor from execution of the whole or any part of the works comprised
therein according to drawings & specification or from any of his obligations under the
Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian
Standard, the job specifications contained herein and codes referred to. Where the job
specifications s tipulate the requirement in addition to those contained in the standard
codes and specification, these additional requirements shall also be satisfied.

BIDDER TO OBTAIN HIS ~ OWN INFORMATIONON'S  ITE CONDITION & CONDITION OF WORK

The Bidder shall be deemed to have examined the tender documents, to have obtained his
own information in all matters, whatsoever that might influence carrying out the works at

the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to
know the scope, nature as to what works he has to complete in accordance with the
Contract document whatever be the defect, omission or errors that may be found in the
Contract Document. The Contractor shall be deemed to have visited site and surrounding
areas, to have satisfied himself to the nature of all existing structures, and also as to the
nature and the conditions of available facilities like railways, roadways, bridges, culverts,
means of transport and communications by land, water or air and possible interruptions
thereto the access to and from site and to have made enquiries, examined & satisfied
himself of the site for obtaining sand, stones, bricks and other materials, the sites for
disposal of surplus, materials, the available accommodation like de pots, buildings as may be

Page35 of 164



4.6.2

4.6.3

46.4

4.7

4.8

4.9

49.1

49.2

4.9.3

49.4

49.5

necessary for executing and completing the work to have made local, independent enquiries
as to the sub -soil, water, land variations thereof, storms, prevailing winds and climatic
conditions and all other similar matters affecting the works. He is deemed to have
acquainted himself with his liability for payment of Government tax es, custom duties and
other charges. He is deemed to have acquainted himself with the local labour attitude, work
culture, customs & systems etc.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not
relieve him from any risks or liabilities or the entire responsibility for completi on of the
works at the scheduled rates and time in strict accordance with the Contract documents.

Any change in technological requirement shall be binding on the Contractor and no extra
claim on this account shall be entertained.

No verbal agre ement or inference from conversation with any officer or employee of the
Owner either before, during or after execution of the Contract agreement shall in any way
affect or modify the terms or obligations herein contained.

MUTUAL LIABILITIESA  MONG CONTRACTS:
The Contractor who are executing more than one Contract under OPGC, any penalty or
recoveries of one Contract shall be made from other Contract & vice versa.

CONTRACT REVIEW MEETING :

Engineer-in-charge shall arrange Contract Review Meeting in  regular intervals in case the
performance subject to any difficulty and take decision in connexion with amendment of
time, quantity, price etc.

SECURITY DEPOSIT :

A sum of 10% of the accepted value of the Tender or actual value of the work to b e
executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of
Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5

crore shall have to be deposited by the Contractor as security deposit with the Owner &
retained by the Owner until the expiry of defect _liability period .

This may be deposited initially at 2% of the value of the Contract (referred as initial
security deposit) within 10 days of receipt by him of LOI and the balance will be recovered

in installments through the deduction @ 10% of the gross value of the each running bill for
the Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5%
for Contract over Rs.5 crore, till total security deposit is coll ected. No further deduction
from the bills will be made on this account subject to clause. 4.9.7 hereafter.

Alternatively the Contractor may at his option have to deposit the full amount as mentioned

in clause 4.9.2 above towards security wi thin 10 days of issue of LOI. This amount will have
to be suitably enhanced to the tune of corresponding percentage of the executed value if
any.

Contractor shall furnish the initial or total security amount by Demand Draft in the manner
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank
Guarantee in the prescribed format from any nationalized or scheduled bank. In all the
cases if total security is not deposited either in form of Demand Draft or Bank Guarantee

the security as mentioned in Clause 4.9.2 shall be recovered from the running bill of the
Contractor. The Bank Guarantee facility shall be extended to only companies of repute at
the discretion of OPGC.

The earnest money deposited with the Tender shall be adjusted towards initial security
deposit at the option of the Bidder.
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4.9.6

4.9.7

4.9.8

4.9.9

4.10

411

If the Contractor/subcontractor or their employees damage, break, deface or destroy t he
property belonging to the Owner or others during the execution of the Contract, the same

shall be made good by the Contractor at his own expense and in default thereof the
Engineer-in-charge may cause the same to be made good by other agencies and recov er
expenses from the Contractor for which the certificate of the Engineer -in-charge shall be
final.

All compensation or other sums of money payable by the Contractor to the Owner or
recoveries to be made under terms of this Contract may be deducted f rom their security
deposit or from any sums which may be due or may become due to the Contractor by the
Owner on any account whatsoever. In the event of his security being reduced by reasons of

any such deduction or sale, the Contractor shall within ten da  ys thereafter make good by
bank drafts, any sum or sums which may have fallen short of Security deposit amount or

any part thereof. No interest shall be payable by the Owner for sum deposited/retained as
security deposit.

The security deposit will be  refunded after the expiry of the period of defect liability as
stipulated in the Contract and on submission of final certificate.

The variation in security deposit: Not Applicable

FORFEITURE OF SECURITY DEPOSIT:

Whenever any claim against the Contractor for the payment of a sum of money arises out
of or under the Contract, the Owner shall be entitled to recover such sum by appropriating

in part or whole the security deposit of the Contractor and to sell any Government security
deposit of the Co ntractor forming whole or part of such security deposit. In the event of
the security being insufficient or if no security has been taken from the Contractor, then

the balance or the total sum recoverable as the case may be, shall be deducted from any
sum then due or which at any time thereafter may become due to the Contractor under
particular Contract or any other contract with Owner. The Contractor shall pay to the
Owner on demand any balance remaining due. In case any dues cannot be recovered out of
Cortract(s), the amount may be recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner
which in the opinion of the Owner has arisen, the decision of the Engineer -in-charge shall
be final and binding on the Contractor or in the event of the termination of the Contract

for any such breach, the security deposit is liable to be forfeited. The decision of

forfeiture by the Owner shall be final and binding on the Contractor.

AMENDMENT OF QUANTIT Y, VALUE & PERIOD OF COMPLETION :

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum

Contract based on Bill of Quantities and item rate Contract if any deviation in quantity or

omission of items are discovered in course of perfor mance of Contract, the cumulative

effect of which varies the Contract sum up to 5%, the error shall be rectified/amended

and the value so varying shall be added with or deducted from the Contract sum @ original

contract cost as the case may be. Deviation s hall be allowed subject to recommendation of

Technical Services department, if the varying value shall exceed 5% of Contract value only.

In case of annual maintenance Contract in respect of mechanical maintenance, electrical

maintenance, plant cleaning or any other operational activities time extension for

completion of any item does not arise. But the period of service may be extended beyond

Contract period at the discretion of management if situation so demands. In addition to

this, the Engineer -in-charge reserves the power -

a) to make alteration in, omission from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work;

b) to omit a part of the works in case of non -availability of a portion of the site or for
any other reasons. The Contractor shall be bound to carry out the work in
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412

accordance with any instructions given by the Engineer -in-charge to the extent the
omission does not change the value of Contract by more than 10%. Consequent
alterations, omissions, addition or substitution shall form part of the Contract as if
originally provided therein and the Contractor may be directed to do in the manner
above specified as part of the works. The Contractor shall carry out the work on
the same conditions in all respect including rate on which he agreed to do the main
work. But if such alteration, omission, addition or substitution radically change the
original nature of the Contract  shall be ordered by the Engineer -in-charge as a
deviation and in the event of deviation being ordered which in the opinion of
Contractor changes the original nature of the Contract, fresh rate shall be worked

out by Engineer -in-charge with mutual consent.

Rate for such additional, altered or substituted work shall be determined by the

Engineer-in-charge as follows: -

i) If the rate for additional, altered or substituted items of work is specified
in the schedule of quantities / price schedule, the Contra  ctor shall carry out
the additional, altered or substituted items at the same rate. In case of
composite Tenders where two or more schedules of quantities may form
part of the Contract, the applicable rate shall be taken from the schedule
of quantity of th at particular part in which the deviation is involved, failing
that at the lowest applicable rate for the same item of work in the other
schedules of quantities.

i) If the rate for altered, additional or substituted item of work is not
specified in the sc hedule of quantities / price schedule, the rate for that
item shall be derived from the rate for the nearest similar item specified
therein. In case of composite Tenders where two or more schedules of
quantities form part of the Contract, the rate shall be derived from the
nearest similar item in the schedule of quantities of the particular part of
works in which the deviation is involved failing that from the lowest of the
nearest similar item in other schedule of quantities.

iii) If the rate of any additi  onal, altered or substituted item of work cannot be
determined in the manner specified in sub -para (i) & (ii) above, then such
item of work shall be carried out at the rate entered in the Schedule of
Rates mentioned in schedule A plus/minus the percentage by which the
tendered amount of the works actually awarded is higher or lower than the
estimated amount of works actually awarded.

iv) If the rate for any altered, additional or substituted item of work cannot
be determined in the manner specified in sub p aras (i) to (iii) of Clause 4.11,
due to non-availability of rate in Schedule A, then the rate for such item of
work shall be determined by the Engineer -in-charge on the basis of the
purchase price as supported by the vouchers plus mutually agreed labour
rate. In case the Engineer -in-charge considers the purchase price
unreasonable, the price shall be determined on the basis of market rate(s)
prevailing during the fortnight following the date of order.

SUSPENSION OF WORKS :
The Contractor shall, on re ceipt of the order in writing of the Engineer -in-charge, suspend
the progress of the works or any part thereof for such time and in such manner, as the
Engineer-in-charge may consider necessary for any of the following reasons:

On account of any default on part of the Contractor; or

For proper execution of the works or part thereof for reasons other than the
default of the Contractor;
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In any of the above cases the Contractor shall properly protect and secure
the works to the extent necessary and carry out the instructions given on that
behalf by the Engineer -in-charge during such suspension period.

4.12.1 compensation:
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request
of Contractor by the Contract Review  Meeting depending on the period of suspension &
condition of suspension etc.

4.12.2 Time extension for suspension of work:
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance
with Clause No.4.13

4.13  TIME EXTENSION FO R DELAY IN COMPLETIO N OF WORK :
The time allowed for execution of total works as specified in the Schedule -0A6 with due
regard of achieving the corresponding milestone mutually agreed upon or the extended time
in accordance with these conditions shall be th e essence of the Contract. The execution of
the works shall commence from the 15 ™ day after the date on which the Owner issues
written orders to commence the work.

As soon as possible after the Contract is finalized the Engineer -in-charge and the

Contractor shall agree upon a Time and Progress Chart/PERT chart / L > network before

agreement is signed. The chart shall be prepared in direct relation to the time stated in

the Contract documents for completion of items of the works. It shall indicate & foreca st

the dates of commencement and completion of various sections of the work corresponding

to various milestones. The target date of achieving various milestones and activities

between two consecutive milestones shall be agreed upon mutually and reviewed in  regular

intervals by Engineer -in-charge. During review, the date of achievement of milestone may

be adjusted if required but not the date of completion of work as per schedule. However,

no time extension shall be permitted beyond the time of completion as per Contract.
4.13.1Time extension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile

stone of the total works shall, in the event of any deviation/amendment resulting i n

additional quantity over the Contract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted
works bears to the original Contract sum, plus

b) 25% of the time calculated in ( a) above or such further additional time as may be
considered reasonable by the Engineer -in-charge.

Alternatively, variation in completion time of milestone may be worked out mutually in

Contract Review Meeting depending on the prevailing conditions and n  eed of the hour.
4.13.2Time extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to

the Contractor as deemed proper by Contract Review Meeting on request of the
Contractor.
4.13.3Time Extension for delay on account of: -
a) force majeure;
b) abnormally bad weather, or
C) delay on the part of other Contractors engaged by Owner in executing work not
forming part of this Contract but having bearing on this Co ntract;
d) non-availability of stores to be provided by the Owner under the Contract;
e) any other related cause beyond the control of Contractor o}
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4.13.4

4.13.5

4.14

-provided the Contractor shall immediately give notice thereof in writing to the Engineer -
in-charge but sh all nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works. The case may be examined in the Contract
Review Meeting and decision thereon shall be final.

Request for extension of time shall be made by the Contractor in writing within 24 hours of

the happening of the event causing delay for consideration of Owner. The Contractor may
also indicate the period of extension desired with supporting reasons.

In any such case the authority mentioned in Schedule -A may give a fair and reasonable
extension of time for completion of the work on the recommendation of Contract Review
Meeting. Such extension shall b e communicated to the Contractor by the Engineer -in-

charge in writing, within 15 days of the date of receipt of such request by the Engineer -in-
charge.

MATERIALS :

The Contractor shall at his own expenses provide all materials required for the work s other

than those, which are to be supplied by the Owner.

i. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the Contract and the Contractor shall if required by the
Engineer-in-charge, furnish pr oof to the satisfaction of the Engineer  -in-charge to
that effect.

ii. If required the Contractor shall at his own expense and before 15 days of use of
the material submit to the Engineer -in-charge the samples of materials proposed to
be used in the works. The Engineer-in-charge shall within seven days of receipt of
samples or within such further period as he may require and intimate to the
Contractor in writing, whether samples are approved by him or not. If samples are
not approved, the Contractor shall fo rthwith submit fresh samples to the Engineer -
in-charge for his approval complying with the specifications laid down in the
Contract.

iii. The Engineer-in-charge shall have full powers for removal of any or all of the
materials brought to site by the Contra  ctor which are not in accordance with the
Contract specifications or do not conform in character or quality of samples
approved by him. In case of default on the part of the Contractor in removing
rejected materials, the Engineer -in-charge shall be at libe rty to have them removed
by other means. The Engineer -in-charge shall have full powers to procure other
proper materials to be substituted for rejected materials and in the event of the
Contractords refusal to compl vy, h e ymaher
means. All costs, which may be incurred for such removal and/or substitution, shall
be borne by the Contractor.

iv) The Contractor shall indemnify the Owner, its representatives or employees of the
Owner against any action, claim or proceeding rela ting to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties or
other charges which may be payable in respect of any article or materials or part
thereof included in the scope of Contractor. In the event of any claim being made
or action being brought against the Owner, its representatives or employees of the
Owner in respect of any such matters as aforesaid, the Contractor shall
immediately be notified thereof, provided that such indemnity is not ap plicable
when such infringement has taken place in complying with the specific directions
issued by the Owner; but the Contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so paid being reimbursed to the
Contractor only if the use was the result of any drawings and/or specifications
issued after Contract agreement is signed.
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Further, if any such action is instituted by any agency after closure of Contract or

any structure or utility is eroded or damaged within 2 to 3 years of performance on
account of related work of the Contractor, the Contractor shall be liable for such
cost and expenses for which Contractor shall provide corporate warranty for
further 2 years beyond defect liability period.

V. Subject as her einafter provided in Condition 7.1 all charges on account of octroi,
entry tax, sales tax, royalty and other duties on materials obtained for the works
from any source (excluding materials supplied by the Owner) shall be borne by the
Contractor.

Vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in
the Contract for any materials supplied by the Contactor other than those for
which, as stated above, satisfactory proof has already been furnished, at the cost
of the Contractor and the Contractor shall provide at his expense all facilities
which the Engineer -in-charge may require for the purpose. If no tests are specified
in the Contract, and such tests are required by the Engineer -in-charge, the
Contractor shall provide all faci lities required for the purpose and the charges for
these tests shall be borne by the Contractor only if the tests disclose that the said
materials are not in accordance with the provision of the Contract. The cost of
materials consumed in tests shall be b orne by the Contractor in all cases except
when otherwise provided.

Vii. In addition the Contractor shall perform / submit at his own cost such
tests/samples forming out of the same materials & in same process, such as
concrete cube, welded test piece etc. as may be required by the Engineer -in-charge
made out of the materials issued by the Owner or Contractor, except for the costs
of materials used in such tests/samples.

Material to be provided by the Owner:  (IF APPLICABLE)

Materials to be provided byth e Owner are shown in Schedule 6Bd

of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.

i. If after issue of LOI the Contractor desires the Owner to provide any other
materials, such materials may be provided by the Owner, if available, at rates to be
fixed by the Engineer -in-charge. The Owner reserves the right not to issue any
such materials. The non -issue of such materials will not entitle the Contractor for
any compensation whatsoever either in time or in cost.

. 1) The Owner may issue all the materials as per Contract to the Contractor at
its warehouse, site stores, or nearest railhead. In case the materials are issued at
the nearest railhead the cost of transportation only from such rai Ihead to the site
will be borne by the Owner subject to the reasonableness of such transportation
cost being certified by the Engineer -in-charge. All other costs such as loading,
unl oadi ng, transpor t a-tlowm storageoetc @lliothetmater c talsared s g o
utilized in the works and return of surplus & scrap, if any to the Owner shall be to
the account of the Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to
supply to the Contractor, he shall give a reasonable not ice in writing his
requirements to the Engineer -in-charge in accordance with the agreed phased
programme. Such materials shall be supplied for the purposes of the Contract only
and the value of materials so supplied at the rates specified in the aforesaid
schedule shall be set off or deducted, as and when materials are consumed in items
of work for which payment is being made to the Contractor from any sums there or
which may thereafter become due to the Contractor under the Contract. At the

time of submiss ion of bills the Contractor shall properly account for the materials
issued to him to the satisfaction of the Engineer  -in-charge, certify that balance of
materials supplied is available at site. The value of the stores/materials as may be
supplied bytoth e Contractor by the Owner shall be
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account at the rates as shown in Schedule -B and if they are not entered in the
Schedule, they shall be debited at cost price which for the purpose of the Contract
shall include cost of transpor tation & all other expenses whatsoever such as normal
storage, supervision charges which shall have been incurred in obtaining the same at
the Ownerds stores.

iii. The Contractor shall bear the cost of loading and transportation to site, unloading,
storing under cover as required, assembling and joining the several parts together
as necessary and incorporating or fixing materials in the works including all
preparatory work of whatever description as may be required.

iv. Surplus of all materials issued to th e Contractor by the Owner for use, inclusion or
fixing in the works (including preparatory work) shall, on completion or on
foreclosures of the works, be returned by the Contractor at his expense, at the
place of issue, after making due allowance for actua | consumption, reasonable wear
and tear and /or waste. The reasonable wastage percentage shall however be
mentioned in Schedule -B against each items. If the Contractor is required to
deliver such materials at a place other than the place of issue, he shall do so and
the transportation charges from the site to such place, less the transportation
charges which would have been incurred by the Contractor had such materials been
delivered at the place of issue, shall be borne by the Owner.

V. Return of surplus Materials / scraps:
Percentage of wastage acceptable to the Owner in respect of cement, structural
steel, reinforcement steel and other such materials is furnished in Schedule -B.

Cut pieces of reinforcement rods of length 3.0 meters and above shall be acc epted by the
Owner and credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as
scrap to Owner if issued.

Vi. Surplus materials returned by the Contractor shall be credited to him by the
Engineer-in-charge at rates not exceeding those at which these were originally
issued to him after taking into consideration any deterioration or damage which may
have been caused to the said materials whilst in the custody of the Contractor.

Vii. If on completion of works the Contractor fails to return surplus materials out of
those provided by the Owner, then in addition to any other liability which the
Contractor would incur, the Engineer -in-charge may, by a written notice to the

Contractor, require him to pay within a fortnight of receipt of t he notice, for such
unreturned surplus materials at the rates specified in Special Conditions of
Contract.

viii. Empty cement bags:
The rate of cement is inclusive of cost of bag.

General:

Materials required for the works, wh  ether brought by the Contr actor, shall be stored by

the Contractor only at places approved by the Engineer -in-charge. Storage and safe

custody of materials shall be the responsibility of the Contractor.

i. Owner 6s officials concerned with the @ontrac
inspect and examine any materials intended to be used in works either on the site or
at factory or workshop or other place(s) where such materials are assembled,
fabricated, manufactured or at any place(s) where these are lying or from which
these are b eing obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

i) All materials brought to the site shall become and remain the absolute property of
the Owner and shall not be removed from the site/shif ted to any place inside the
plant without the prior written permission of the Engineer -in-charge. But whenever
the works are finally completed or terminated and advance if any in respect of any
such material is fully recovered, the Contractor shall at his own expense forthwith
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remove from the site all surplus material originally brought by him and upon such
removal, the same shall revest in and become the property of the Contractor.

iii) All plant, tools & other materials brought by the Contractor to the si te must be
declared at the time of bringing the same to the site & security gate pass obtained
before entering the plant as records and reference.

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the
time of taking deliv ery & satisfy himself that they are in good condition after the
materials have been delivered by the Owner, it shall be the responsibility of the
Contractor to keep them in good condition and if the materials are damaged or lost,
at any time, they shall be repaired and/or replaced by him at his own cost according
to the direction of the Engineer  -in-charge.

V) Account of the materials issued by the Owner shall be maintained by the
Contractor indicating the daily receipt, consumption and balance in hand in a manner
prescribed by the Engineer -in-charge. All connected papers, requisitions, issues,

returns etec. shall be always available for i
site.
Vi) Materials & equipments supplied by the Owner shall not be utilized for an y other

purpose(s) then issued for.

4.15 LABOUR:

4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of
progress / attend the repair -mai nt enance on itods occurrence an
workmanship of the degr ee specified in the Contract and to the satisfaction of the
Engineer-in-charge. The Contractor shall not employ in connection with the works any
person who has not completed his/her eighteen years of age.

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply
with or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in
regard to all matters provided therein.

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS b ut may be
extended at any time. In case of enforcement of the scheme, the Contractor shall be liable
to pay his contribution and the employees contribution to the State Insurance Scheme in
respect of all labour employed by him for the execution of the Cont  ract, in accordance with
the provision of O0The Employees State Insurance A
Incase, the Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer -in-charge shall recover from the running bills of
Contractor an amount of contribution as assessed by him. The amount so recovered shall be
adjusted against the actual contribution payable for Employees State Insurance.

4.15.4 The Engineer-in-charge shall on a report h aving been made by an Inspecting Officer as
defined in the Contractor Labour Regulations have been the power to deduct from the
money due to the Contractor any sum required or estimated to be required for making good
the loss suffered by a worker or worker by reason of non -fulfillment of the Conditions of
the Contract for the benefit of workers, non -payment of wages or of deductions made
from his or their wages which are not justified by the terms of the Contract or non -
observance of the said Contractors Labour Regulations.

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any
information or submitting or filling any Form/Regi  ster/Slip under the provisions of these
Regulations which is materially incorrect, then on the report of the Inspecting Officers as
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any
other liability pay to the Owner  a sum not exceeding Rs.500.00 as liquidated damages for
every default, breach or furnishing, making, submitting, filing materially incorrect
statement as may be fixed by the Engineer -in-c har ge and in the event of
default continuing in th is respect the liquidated damages may be enhanced to Rs.500.00 per
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4.15.6

4.15.7

4.16

4.16.1

4.17

day for each day of default subject to a maximum of ten percent of the contract value. The

Engineer-in-charge shall deduct such amount from bills or security deposit of the

Contractor and c redit the same to the Welfare Fund constituted under Contract Labour

(R&A) Act 1970. The decision of the Engineer -in-charge in this respect shall be final and

binding.

Model Rules for Labour Welfare : The Contractor shall at his own expense comply wi th or

cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules

framed by Government from time to time for the protection of health and for making
sanitary arrangements for workers employed directly or indirectly on the wo rks. In case
the Contractor fails to make arrangements as aforesaid, the Engineer -in-charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Safety code: The Contractor shall at his own expense arrange for the safety prov isions as

per Sec-1X or as required by the Engineer -in-charge, in respect of all labour directly or

indirectly employed for performance of the works and shall provide all facilities in
connection therewith. In case the Contractor fails to make arrangements and provide
necessary facilities as aforesaid, the Engineer -in-charge shall be entitled to do so and
recover 150% of the cost of materials from the Contractor.

() Failure to comply with Model Rules for labour welfare, Safety Code or the
provisions relati ng to report on accidents and to grant of maternity benefits to
female workers shall make the Contractor liable to pay to the Owner as liquidated
damages an amount not exceeding Rs.500.00 for each default or materially
incorrect statement. The decision of  the Engineer -in-charge in such matters based
on report from the Inspecting Officer as defined in the Contractors Labour
Regulations at Clause 8.5 shall be final and binding and deductions for recovery of
such liquidated damages may be made from any amount payable to the Contractor.

The Contractor shall not be permitted to enter in (other than for inspection purpose) or

take possession of the site until instructed to do so by the Engineer -in-charge in writing.
The portion of the site to be occupied by  the Contractor shall be defined and/or marked on
the site plan, failing which these shall be indicated by the Engineer -in-charge at site and

the Contractor shall on no account be allowed to extend his operations beyond these areas.
In respect of any land a llotted to the Contractor for purposes of or in connection with the
Contract, the Contractor shall be a licensee subject to the following and such other terms
and conditions as may be imposed by licenser: -

® that he shall pay a nominal license fee of R s.1 per year or part of a year for use and
occupation, in respect of each and every separate areas of land allotted to him.

(i) that such use or occupation shall not confer any right of tenancy of the land to the
Contractor,

(iii) that the Contractor shal | be liable to vacate the land on demand by the Engineer -in-
charge,

(iv) that the Contractor shall have no right to any construction over this land without
the written permission of the Engineer  -in-charge. In case he is allowed to construct
any structure h e shall have to demolish and clear the same before handing over the
completed work unless agreed to the contrary.
The Contractor shall provide, if required on the site, all temporary access thereto and shall
alter, adapt and maintain the same as req uired from time to time and shall take up and clear
them away as and when no longer required and as and when ordered by the Engineer -in-
charge and make good all damages done to the site.

SETTING OUT THE WORK ~ S:
The Engineer-in-charge in case of const ruction work shall supply dimensioned drawings,
levels and other information necessary to enable the Contractor to set out the works and
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the Contractor shall set out the works and be responsible for the accuracy of the same. He
shall rectify at his own cos t and to the satisfaction of the Engineer  -in-charge any error
found at any stage, which may arise through inaccurate setting out unless such error is
based on incorrect data furnished in writing by the Engineer -in-charge. The Contractor
shall protect and p reserve all benchmarks used in setting out the works till end of the
Defects Liability Period unless the Engineer -in-charge direct their earlier removal. But in
case of maintenance, the Engineer -in-charge shall direct the Contractor to attend certain
job provided that all spares & consumables within the scope of Owner are available to the
Contractor.

4.18  SITE DRAINAGE :
All water, which may accumulate on the site during the progress of the works or in trenches
and excavations, from other than the Excepted Risks, shall be removed from the site to
the satisfaction of the Engineer -in-c har ge and at the Contractor6s e:

419  NUISANCE :
The Contractor shall not at any time do, cause or permit any nuisance on site or do anything
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers
of other properties near the site and to the public in general.

4.20  MATERIALS OBTAINED F  ROM EXCAVATION / SCRAF REJECTS:
Materials of any kind obtained from excavation on the site shall remain the property of the
Owner and shall be disposed of as the Engineer -in-charge may direct.

4.21  TREASURE, TROVE, FOSSILS efc:
All fossils, coins, articles of value or antiquity and structures and other things of geological
or archaeological interest discovered on the site shall be the absolute property of the
Owner and the Contractor shall take reasonable precautions to prevent his workmen or any
other person from removing or damaging any such article or thing shall immediately upon
discovery thereof and before  removal acquaint the Engineer -in-charge with such discovery
and carry out the Engineer -in-c har geds directions as to the dis
expense of the Owner.

4.22  PROTECTION OF TREES :
Trees designated by the Engineer -in-charge shall be protec ted from damage during the
course of the works and earth level within 1 meter of each such tree shall not be charged.
Where necessary such trees shall be protected by providing temporary fencing.

4.23  The Contractor shall provide and maintain at his own e xpense all lights, guards, fencing and
watch & ward as and when necessary or required by the Engineer -in-charge for the
protection of the works or for the safety and convenience of those employed on the works
or the public.

4.24  CONTRACTOR® SUPERVISION :
The Contractor shall either himself supervise the execution of the works or shall appoint a
competent person duly authorizing him to supervise the work on his behalf, if the
Contractor has himself not sufficient knowledge and experience to be capable or re ceiving
instructions or cannot give his full attention to the works. Such employee having power of
attorney shall be considered to have the same force as the Contractor himself. If the
Contractor fails to appoint a suitable person acceptable to the Enginee r-in-charge, the
Engineer-in-charge shall have full powers to suspend the execution of the works until such
date as a suitable person is appointed and the Contractor shall be held responsible for the
delay so caused to the works.
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4.25

4.25.1

4.25.2

4.26
4.26.1

4.26.2

4.26.3

4.26.4

4.26.5

4.27

INSPECTION AND APPRO VAL
All works embracing more than one process / stage shall be subject to examination and

approval at each stage thereof and the Contractor shall give due notice to the Engineer -in-
charge or his authorized representative when each stage is ready. In defau It of due notice
the Engineer -in-charge shall be entitled to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer -in-

charge or his authorized representative and the Contractor s hall afford full opportunity
for examination and measurement of any work which is about to be covered up or put out of
view and for examination of foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer -in-charge or his authorized representative
whenever any such work is ready for examination and the Engineer -in-charge or his
representative shall without unreasonable delay, unless he considers it unnecessary and
advises the Contractor accordingly, attend for the purpose of examination and measuring
such work or of examining such foundations. In the event of the failure of the Contractor

to give such notice he shall, if required by the Engineer  -in-charge, uncover such work at the
Contractords expense.

The Engineer-in-charge or his representative shall have powers at any time to inspect and
examine any part of the works and the Contractor shall give such facilities as may be
required for such inspection and examination.

DUTIES & POWERS OF ENGR- IN - CHARGE® REPRESENTATIVE :

The duties of the representative of the Engineer -in-charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority  to order any work involving any extra
payment by the Owner or to make any variation in the works.

The Engineer -in-charge may from time to time in writing delegate to his representative any

of the powers and authorities vested in the Engineer  -in-charge and shall furnish to the
Contractor a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the representative of the Engineer -in-charge to
the Contractor within the terms of such delegation shall bind the Contractor and the
Owner as though it has been given by the Engineer -in-charge.

Any work or material approved by the representative of Engineer -in-charge shall not be
disapproved by Engineer -in-charge and can not order the pulling do wn, removal or breaking
up thereof at Contractords cost.

If the Contractor shall be dissatisfied with any decision of the representative of the
Engineer-in-charge he shall be entitled to refer the matter to the Engineer -in-charge who
shall there upo n confirm, reverse or vary such decision. No claim of losses alleged to have
been caused by any discrepancies out of instructions, doubts or misunderstanding shall in
any event be admissible.

OWNER NOT BOUND BY PERSONAL CONSENT OF ANY OFFICER OTHER THAN
ENGINEER-IN -CHARGE

The Contractor shall not be entitled to any increase on the scheduled rates or any other
rights or claims whatsoever by reason of any consent, explanation, statement or alleged
understanding, promise or guarantees given or to have been given to him by any person
other than Engineer -in-charge in writing.

REMOVAL OF WORKMEN :
The Contractor shall employ in and about the Execution of the works only such persons as
are skilled and experienced in their several trades and the Engineer -in-charge shall be at
liberty to object to and require the Contractor to remove from the works any person
employed by the Contractor in or about the execution of the works who in the opinion of

the Engineer -in-charge misconducts himself or is incompetent  or negligent in the proper
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4.28

4.29

4.30

4.31
4.31.1

4.31.2

4.32
4321

performance of his duties and such person shall not be again employed in the work without
permission of the Engineer -in-charge.

UNCOVERING AND MAKIN G GOOD:
The Contractor shall uncover any part of the works and/or make open ings in or through the
same as the Engineer -in-charge may from time to time direct for his verification and shall
reinstate and make good such part to the satisfaction of the Engineer -in-charge. If any
such part has been covered up or put out of view after being approved by the Engineer -in-
charge and is subsequently found on uncovering to be executed in accordance with the
Contract, the expenses of uncovering and/or making opening in or through, reinstating and
making good the same shall be borne by the Own er. In any other case all such expenses
shall be borne by the Contractor.

WORK DURING NIGHT SU  NDAYS AND HOLIDAYS
Subject to any provisions to the contrary contained in the Contract, none of the permanent
works except emergency maintenance work & ope ration shall be carried out during night or
on Sundays or on authorized holidays without the permission in writing of the Engineer -in-
charge. But in case of maintenance Contract, the Contractor shall be required to work any
time any day as required by Engi neer-in-charge.

TIME OF PERFORMANCE :

The work covered by this Contract shall be commenced on due date / within 15 days of
issue of Letter of Intent as applicable. The Contractor should bear in mind that time is the
essence of the Contract, unless suc h time be extended at the discretion of the Owner.

FORCE MAJEURE:

Any delays in or failure of performance of either parties thereto shall not constitute

default hereunder or give rise to any claims for damages if any, to the extent such delay s
in or failure of performance caused by occurrences such as acts of God or the public
enemy, expropriation or confiscation of facilities by Government Authority, compliance with

any order or request of any Government authorities, act of war, rebellion, ci vil commotion,
sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided always

that such occurrences result in impossibility of performance of the Contract.

Only events of force majeure, which impede the execution of the Contract at the time of
occurrence, shall be taken into cognizance.

FAILURE OF CONTRACTO R TO COMPLY WITH THE  PROVISIONS OF THE CO NTRACT:
If the Contractor refuses or fails to execute the work or any part thereof with such
diligence or fai Is to perform any of his obligations under the Contract or in any manner
commits a breach of any of the provisions of the Contract it shall be open to the Owner at
its option by serving 7 days notice to the Contractor to:
a) Determine the Contract: in whic h event the Contract shall stand terminated and
shall cease to be in force and effect on and from the date appointed by the Owner
on that behalf, whereupon the Contractor shall stop forthwith any of the Contract
work then in progress, except such work ast he Owner may in writing require to be
done to safeguard any property or work, or installation from damages and the
Owner for its part, may take over the work remaining unfinished by the Contractor
and complete the same through fresh Contractor or by other means, at the risk and
cost of the Contractor, and any of his sureties if any, shall be liable for any excess
cost at the rates specified in the schedule of quantities and rates.
b) Without determining the Contract: to take over the work of the Contractor or any
part thereof and complete the same through a fresh Contractor or by other means
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4.32.3

4.32.4

4.32.5

4.33

4.33.1

4.33.2

at the risk and cost of the Contractor. The Contractor and any of his sureties are
liable for any excess cost over and above the cost at the rates specified in the
schedule of quantities/rates, incurred by such works having been taken over and
completed by the Owner. Besides the Contractor shall also be liable for any
compensation accruing due to any loss incurred by the Owner.

C) In other cases, the decision of the Owne r is binding on the Contractor.
4.32.2 Inthe events of clause 4.32.1 (a)
a) The whole or part of the security deposit furnished by the Contractor is liable to

be forfeited without prejudice to the right of the Owner to recover from the
Contractor the exc ess cost referred to in the sub  -clause aforesaid, the Owner shall
also have the right of taking possession and utilizing in completing the works or any
part thereof, such of materials, equipments and T&P available at work site belonging

to the Contractor a s may be necessary and the Contractor shall not be entitled for
any compensation for use or damage to such materials, equipments, tools & plants.

b) The amount that may have become due to the Contractor on account of the work
already executed by him shall not be payable to him until after the expiry of six (6)
calendar months reckoned from the date of termination of Contract or from taking
over of the work or part thereof by the Owner as the case may be, during which
period the responsibilities for faulty m  aterials or workmanship in respect of such
work shall under the Contract, rest exclusively with the Contractor. This amount
shall be subject to deduction of any amounts due from the Contractor to the Owner
under the terms of the Contract authorized or requ ired to be reserved of retained
by the Owner.

Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the

Owner, the default or defaults committed by the Contractor is/are curable and can be

cured by the Contractor if a n opportunity given to him, then the Owner may issue notice in

writing calling the Contractor to cure the default within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the

event that the Contractor becomes bankrupt, insolvent, compounds with his creditors,

assigns the Contract in favour of his creditors or any other persons, or being a company or

a corporation goes into liquidation provided that in the said events it shall no t be necessary

for the Owner to give any prior notice to the Contractor.

Termination of the Contract as provided for in sub  -clause 4.32.1(a)&(b) shall not prejudice

or affect the rights of the Owner, which may have accrued up to the date of such

ter mination.

CONTRACTOR REMAINS LI ABLE TO PAY COMPENSA TION IF ACTION NOT T AKEN AS PER CLAUSE
4.32

a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply

a waiver of any of the conditions and shall be exercisable in the event of any further case
of default by the contractor for which he is declared liable to pay compensation. The
liability of Contractor for past & future compensation shall remain unaffected. The Owner

may take possession of all or any T&P, material s and stores at the work site belonging to
Contractor on payment at Contract rate/market rate as the case may be or rate worked out

by Engineer-in-charge. Otherwise, Engineer -in-charge may serve notice to remove such
T&P, materials and stores from the site within a stipulated time. In the event the
Contractor fails to comply, the Engineer -in-charge may remove them at the cost & risk of
the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in
case of such cancellation the Owner shall not hold the estate of the deceased Contractor
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and/ or the surviving partners of the Contr-actord
completion of Contract.

4.34  NO COMPENSATION FOR ALTERATION IN OR RES TRICTION OF WORK
At any time from the commencement of the work if the Owner decides for whatsoever
reason, not to carry out the whole work or part thereof as specified in the Tender, then
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to
any payment or compensation on whatsoever account (profit or advantage which he might
have derived by executing the work in full) neither shall have any claim for compensatio n by
reason of any alterations having been made from the original specification, drawings,
designs and instructions which may involve any curtailment of the work as originally
contemplated.

4.35  CHANGE OF CONSTITUTI ON:
When the Contractor is a partnershi p firm the prior approval in writing from the Owner
shall be obtained before any changes are made in the constitution of the firm. Where the
Contractor is an individual or a Hindu Undivided family business concern, such approval as
aforesaid shall, likewis e be obtained before such Contractor enters into any partnership
firm, where the reconstituted firm would have the right to carry out the work hereby
undertaken by the Contractor. In either case if prior approval is not obtained, the Contract
shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the
action and consequence shall ensure as provided in that clause.

4.36  TERMINATION OF CONTRACT FOR DEATH :
If the Contractor is an individual or a proprietary concern and the indivi dual or the
proprietor dies or if the Contractor is a partnership concern and one of the partners dies
then, unless the Owner is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners of partnership f irm are capable of carrying
out and completing Contract, the Owner is entitled to cancel the Contract for the
incomplete part without being in anyway liable for any compensation payment to the
establishment of the deceased Contractor and/or to the survivin g partners of the
Contractors firm on account of the cancellation of Contract. The decision of the Owner in
such assessment shall be final and binding on the parties. In the events of satisfaction of
the Engineer -in-charge that subcontractor, if any shall provide competent and efficient
supervision over the work entrusted to them, may allow the surviving partner to complete
the work contracted in case of partnership firm at the discretion of the Owner. In the
event of such cancellation, the Owner shall not  hold the estate of the deceased Contractor
and/ or the surviving partners of the Contractoros
the Contract.

4.37  TERMINATION OF CONTRACT FOR CONTINUO US UNSATISFACTORY PE RFORMANCE:
The Contract may be terminated at any time by giving 15 days notice in case performance
of the Contractor is found to be continuously unsatisfactory. In case of termination of
Contract either on expiry of Contract period or during the period of Contract due to
continuous poor performance, labour unrest, indiscipline etc., Owner shall have no liability
for providing employment/compensation to the  labours engaged by Contractor under any
circumstance. EMD/Security retained from the Contractor so far and payable if any on any
other accounts sha Il be forfeited. Balance work shall be carried out at the cost & risk of
the defaulting Contractor.

4.38 MEMBERS OF THE OWNER NOT INDIVIDUALL Y LIABLE :

No official or employee of the Owner including Engineer -in-charge shall in any way be
personally bound or liable for the acts or obligations of the Owner under the Contract or
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answerable for any default or omission in the observance or performance of the acts,
matter or things which are herein contained.

4.39 CONTRACTOR® OFFICE / STORE/ WORKSHOP AT SITE :
The Contractor shall provide and maintain an office outside the plant gate for his Site In
charge, staff and such office shall be opened at all reasonable hours to receive
instructions, notices or other communications. The Contractor at all time shall maintain a
site instruction book and compliance of these shall be communicated to the Engineer -in-
charge from time to time and the whole documents to be preserved and handed over after
completion of works.

440 CONTRACTOR® SUBORDINATE STAFF  AND THEIR CONDUCT :

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified
employee of the Contractor having sufficient experience in carrying out work of similar
nature to whom the equipments, materials if any shall be issued and instructi on for works
given. The Contractor shall also provide to the satisfaction of the Engineer -in-charge
sufficient and qualified staff to supervise the execution of the work, competent site -in-
charge, foremen and leading hands including those specially qualifi ed by previous experience
to supervise the types of works comprised in the Contract in such manner as will ensure the
best quality and expeditious working. At any time in the opinion of the Engineer -in-charge
any additional, qualified experienced staff for supervision is considered necessary, they will
be provided by the Contractor without additional financial burden to Owner. The
Contractor shall ensure to the satisfaction of the Engineer -in-charge competent and
efficient supervision over the work entruste d to them including their Sub -Contactors if any
(deployed with prior permission of the Owner) and comply all statutory provisions of
Contract Labour (R&A) Acts 1970.

4402 | f any of t he C-ocharge adsistant, sforementoe any employee in t he
opinion of Engineer -in-charge be gquilty of any misconduct or be incompetent or
insufficiently qualified or negligent in the performance of their duties or that in the opinion
of t he Own e r-id-shargerugdesirable for administrative or any other ground, the
continuance of such person(s) in Contractor establishment, then at the directions of
Engineer-in-charge the Contractor shall at once remove such person(s) from the
establishment of the Contractor at the ®@emnoer 6s p
Owner.

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen,
workmen and others, shall exercise proper degree of control over them and in particular
without prejudice to the said generality the Contractor sha Il be bound to prohibit/prevent
any of the employees from trespassing or acting in anyway detrimental or prejudicial to the
i nterest of t he communi ty or t he properties or
neighborhood. In the event of such trespassing, the Contractor shall be responsible for all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
decision of the Engineer -in-charge upon any matter arising under this clause shall be final.

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by
badges of a type acceptable to the Owner which must be worn at all times on Owners

premises.
4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master -servant
relationship is created between t helabddwaneémo clamtr t he C

employment / compensation of any such labour from the Owner shall be tenable or
entertained.

441  SUBLETTING OF WORK :
In normal cases, sub -contracting is not permitted. But however Engineer-in-charge may
permit the same in case he is satisfied that subcontracting is required. No power of
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441.1

4.41.2

4.41.3

4.42
4.42.1

attorney holder other than a regular employee, partner or director of the firm shall be
considered for Site In -charge of Contractor. No Cont ractor with the power of attorney of
some other Contractor shall be entertained to execute any work. The Contractor is advised

not to enter into Contract before obtaining the consent of Engineer -in-charge to that
effect.

No part of the Contract nor  share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm

or corporation whatsoever except as provided for in the succeeding sub -clauses without the
prior consent in writing of the Owner.

Contractors liability not reduced by subcontract:

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that

the Engineer -in-charge shall have received copies of any subcontracts, the Contracto rs
shall be and shall remain solely responsible for the quality and timely execution of the
works and performance of all the conditions of the Contract in all respects as if such
subcontract or subletting had not taken place, and as if such work had been d one directly
by the Contractor.

No remedy for action taken under clause 4.41:

For action taken by the Owner under the clause shall not relieve the Contractor of any of

his liabilities under the Contract or give rise to any right or compensation, ex tension of
time or otherwise.

POWER OF INTERFERENC E:
If the Contractor shall not commence the work in the manner described in the Contract

documents or if he at any time in the opinion of the Engineer  -in-charge-

i) Fails to carry out the works  in conformity with the Contract documents or

i) Fails to carry out the works in accordance with the Contract schedule

iii) Substantially suspend work or the works for a period of seven days without approval
of the Engineer -in-charge,

iv) Fails to carry o ut and execute the works to the satisfaction of the Engineer -in-
charge.

V) Fails to supply sufficient or suitable constructional plant, temporary works, labour,
materials or other things or Tools & Plants, minimum infrastructure facilities.

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract

on his part to be performed or observed or persist in any of the above mentioned
breaches of the Contract for seven days, after notice in writing shall have been
given to the Contracto r by the Engineer -in-charge requiring such breach to be
remedied, or

vii) If the Contractor during the continuance of the Contract shall become bankrupt,
make any arrangement for composition with his creditors or go into liquidation, the
Owner shall have t he power to enter into the works and take over the possession of
the materials, temporary work, constructional plant, stock and complete the works
by other Contractors, firm or corporation as the Owner in his absolute discretion
may think proper to employ and to use or authorize the use of any materials,
temporary works, constructional plant, and stock as aforesaid, without making
payment to the Contractor for the said materials, other than such as may be
certified in writing by the Engineer -in-charge to be reasonable & not being liable
for any loss or damage thereto. The Owner shall by reason of his taking possession
of the work or of the works being completed by other Contractor (due account
being taken of any such extra work or works which may be omitted) then the excess
amount if any shall be deducted from any money which may be due for work done by
the Contractor under the Contract and not paid for. Any further deficiency shall
forthwith be made good by sell in such manner and for such price as he may th ink
fit all or any of the constructional plant, materials etc. available at site.
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4.43

4.44

4.45
4.45.1

4.45.2

4.45.3

4.45.4

4455

CONTRACTOR® RESPONSIBILITY FOR  COMPLIANCE OF STATUT ORY NORMS & OTHER RULES
APPLICABLE TO SUCH CONTRACT:

The Contractor shall conform in all respect to the provisions of statutory regulations,
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may

be applicable from time to time to the works or any temporary works. The Contractor shall

keep the Owner indemnified against all penalties  and liabilities of every kind, arising out of
non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs &
expenses borne by the Owner in way of penalty, associated litigations etc. on account of
Contractor ds def aerddtfromstheaCortractbrdronr hisadoes or from the
dues of any other contract with Owner or as debt liability.

OTHER AGENCIES AT SI  TE:

The Contractor shall have to execute the work in such place and condition where other
Agencies will also be engaged for other works such as site grading, filling & leveling,
electrical & mechanical engineering works, operation & maintenance activities of running
plant etc. No claim shall be entertained due to work being executed in the above
circumstances. The Contract or shall do their work in a time & manner taking all safety
precautions so as to avoid interference with other activities but their activities should not

lag behind. Engineer-in-c har ge6s decision in this respect i

CORRESPONDENCES/ NOTICES :

Power of Attorney:

Owner/ Engineer -in-charge shall ordinarily correspond with the Contractor at the address
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be

sent by registered post to the address of the Contractor . The Contractor shall submit due
power of attorney in favour of their site -in-charge at site for the purpose of receipt of all
letters, notices, drafts, cheques, job instruction and execution of job etc. from Owner and

to correspond & transact with Owner  on behalf of Contractor & pertaining to this Contract
only.

Address for Correspondence:

The Contractor shall give full & correct address of his Registered Office with Telephone

(s), Fax (s) and E -mail numbers etc. if any to the Owner for corresponde  nce. In case of any
change of address during currency of the Contract, the Contractor shall forthwith intimate

the same to the Owner failing which such act shall be treated as a fraudulent motive of
Contractor.

Notice to the Contractor:

Any notice may be served on the Contractor or his site -in-charge at the job site or by
registered mail directly to the address furnished by the Contractor or both. Proof of issue

of such notice shall be conclusive on the Contractor having been duly informed of the
contents therein.

Notice to the Owner:

Any notice to be given to the Owner under the terms of Contract shall be served by

sending the same by Registered mail to or delivering the same at the respective site office

of Ib Thermal Power Station, addressed  to the Engineer -in-charge.

Notices to local bodies:

i) Contractor shall comply with and give all notices required under any Government
authority, instrument, rule or order made under any Act of Parliament, State laws
or any regulation or bye -laws of any local authority relating to the works. He shall
before making any variation from the Contract drawing necessitated by such
compliance give to the Engineer -in-charge a written notice giving reasons for the
proposed variation and obtain the Engineer -in-c har ge6s i nstructi
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4.45.6

4.46

4.47

4.48

4.49

i) The Contractor shall pay and indemnify the Owner against any liability in respect of
any fees or charges payable under any Act of Parliament, State laws or any
Government instrument, rule or order and any regulations or byelaws of any local
authority in respect of the works.

Instructions & Notices:

i) Subject as otherwise provided in this Contract, all notices to be given and all other
actions to be taken on behalf of the Owner may be given or taken by the Engineer -
in-charge / Officer -in-charge or his authorized representative.

i) All instructions, notices and communications etc., under the Contract shall be given
in writing and if sent by registered post to the last known place of abode or
business of the Contractor sh all be deemed to have been served on the date when in
the ordinary course of post these would have been delivered to him.

iii) The Contractor or his site -in-charge shall be in attendance at the site (s) during all
working hours and shall superintend the ex ecution of the works with such additional
assistance in each trade, as the Engineer -in-charge may consider necessary. In no
case site -in-charge shall remain absent from site without prior permission of the
Engineer-in-charge. Orders given to the Contractor & s  -$nichasge shall be
considered to have the same force as if they had been given to the Contractor

himself.
iv) The Engineer-in-charge shall communicate or confirm the instructions to the
Contractor in respect of the execution of work in a fieldwork Site Order Book

maintained in the office of the Engineer -in-charge and the Contractor or his
authorized representative shall confirm receipt of such instructions by signing the
relevant entries in this Book. If required by the Contractor, he shall be furni shed a
copy of such instruction (s).

RIGHTS OF OWNER ON VARIOUS INTE ~ RESTS:

i) The Owner reserves the right to distribute the work between more than one
Contractor. The Contractor shall cooperate and afford the other Contractors all
reasonable opportu nity for access to the works for the carriage and storage of
materials and execution of their works.

i) Wherever the work being done by any department of the Owner or by the
Contractor engaged by the Owner as per the condition of work covered by this
Contract, the respective rights and various interests involved shall be determined
by the Engineer -in-charge to secure the completion of the various portions of the
work in general harmony.

NEGOTIATION OF RATES

In case Owner finds the lowest price to be at higher side in consideration of market price
of various inputs including labour component, may call the lowest Bidders for negotiation of
price based on analysis of their rate etc.

ISSUE OF LOI:

The Letter of Intent shall be released by the Owner or the Engineer -in-charge with the
rates and other terms & conditions finally arrived at negotiation. The Contractor shall
commence performance of the Contract on the basis of this LOI/Work order.

Firm work order shall be released / Contract agreeme  nt executed within 30 days of issue
of Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by
endorsement and return the duplicate copy of work order endorsed as unconditional
acceptance of rates & terms and conditions of wo  rk order to the Owner and form part of
Contract.
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5.0
51

5.2

521

5.2.2

5.3

54

55

5.6

5.7

SECTION -V

SCOPE & PERFORMANCE OF WORK

SCOPE OF WORK

Scope of particular work in detail is available in Special Conditions of Contract for
information of Bidders.

USE OF CONTRACT DOCUMENTS :

The Contractor shall be provided drawings free of charge with tender documents / during

the progress of work. He shall keep one copy of Contract documents with drawings on the
site in good order and the same shall at all reasonable times  be available for inspection and
use by the Engineer -in-charge/his representatives / other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that

of this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work
in connection with this Contract have noticed that the Indian Official Secret Act 1923

(XIX of 1923) applied to them and shall continue to apply even after the execution of such
works under th e Contract.

WORKS TO BE CARRIED OUT:
The works to be carried out under the Contract shall except as otherwise provided in these
conditions include all labours, materials, tools, plant, equipment and transport which may be
required in preparation of an d for full & entire execution for completion of works. The
description given in the schedule of quantity shall unless otherwise stated, be held to
include waste of materials, carriage and cartage, carrying in, return of empties, hoisting,
setting, fitting and fixing in position and all other labour necessary in and for the full and
entire execution and completion as aforesaid in accordance with good practice and
recognized principles of engineering.

SCHEDULE OF WORK :
After receipt of LOI the schedule o f work shall be drawn by the Contractor taking into
account and dovetailing the technicality of work, sequence of work, material availability,
materials on transit, materials on order, weather condition, nature & urgency of works,
their permutation & combi nation for an integrated approach for timely completion of the
works at ultimate cost. The Engineer -in-charge after scrutinizing the schedule submitted
by the Contractor shall approve before actual work commences.

EXECUTION OF WORKS :

All the works sha Il be executed in strict conformity with the provisions of the Contract
documents, specifications and instructions by the Engineer  -in-charge whether mentioned in
the Contract or not. The Contractor shall be responsible for ensuring that works are
executed in the most substantial and proper workman like manner using the quality
materials and labour during the progress of and up to completion of job in strict accordance
with the specifications and to the entire satisfaction of the Engineer -in-charge.

COORDINATION AND INSPEC ~ TION OF WORKS :
The coordination and inspection of the day -to-day work under the Contract shall be the
responsibility of the Engineer -in-charge or his authorized representatives. The Contractor
shall maintain a fieldwork order book in wh ich written instruction for specific job be
entered. These shall be signed by the Contractor or his authorized representative by way

of acknowledgment within 12 hours.

GENERAL CONDITION OF WORK:
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The working time of the work is 48 hours per week per ma  n in general. In case of overtime
work is permitted in case of need, the Owner will nhot compensate for the same. Shift
working at 2 to 3 shifts per day will become necessary and the Contractor shall take this
aspect into consideration while formulating his rates for Tender. No extra claim will be
entertained by the Owner on this account.

5.8 REPORTING OF WORK ST ATUS:
The Contractor shall submit to the Engineer -in-charge reports at regular intervals
regarding the progress of work as desired from time to tim e.

5.9 DRAWING / SEQUENCE TO BE PROVI DED BY OWNER:
In the progress of work, detailed working drawings on the basis of which actual execution
of the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to
have gone through the drawings issued to him thoroughly and carefully, in conjunction with
all other connected drawings and discrepancies if any shall be brought to the notice of the
Engineer-in-charge, before actually carrying out the works. Wherever drawing is not
possible, sequence of operation or work instructions shall be given by the Engineer  -in-
charge as in case of maintenance works etc.

5.10  LIABILITIES FOR DEFE CTS, IMPERFECTIONS etc. AND RECTIFICATION TH EREOF.
If it shall appear to the Engineer  -in-charge that any work has been executed with unsound,
imperfect or unskilled workmanship, or with materials of any inferior description, or that
any materials or articles provided by the Contractor for the execution of work are unsound
or of quality inferior to that Contracted for, or otherwise not in accordance with the
Contract, the Contractor shall on demand in writing from the Engineer -in-charge or his
authorized representative specifying the work, materials or articles complained of,
notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct that work so specified and provide other
proper and suitable materials or articles at his own charge and cost, and in the event of
failure to do so within a peri od to be specified by the Engineer -in-charge in his demand
aforesaid the Engineer -in-charge may on expiry of notice period rectify or removes, and re -
execute the work or remove and replace with others, the materials or articles complained
or as the case may be at the risk and expense in all respects of the Contractor. The
decision of Engineer -in-charge as to any question arising under this clause shall be final and
conclusive.

5.11  TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACT UAL COMPLETION OF WORK
RECORDED IN COMPLETI ON CERTIFICATE :
From the commencement to completion of the work, the Contractor shall take full
responsibility for the care of all works including all temporary works and in case any
damage, loss or injury shall happen to the wo rk or to any part thereof or to any temporary
works from any cause whatsoever, shall at his own cost repair and make good the same so
that on completion the work shall be in good order and in conformity in every respects with
the requirements of the Contra ct and the Engineer -in-c har geds i nstruction.

The defect liability period shall be 12 months from the date of completion. On completion

of such period and on final certification of satisfactory performance report of the
Contracted work from Engineer -in-charge, the security deposit shall be released. The
period of 12 months shall be counted from the date of completion of last repair of defect

in case of any defect appears after completion of work / from the date of completion as
mentioned in completion certi ficate.

5.12 TRAINING OF APPRENTI CES:
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The Contractor shall during the currency of the Contract when called upon by the Engineer -
in-charge engage and also ensure engagement by subcontractor and other employed by the
Contractor in connection with the works , such number of Apprentices in the categories
mentioned in Schedule A and for such periods as may be required by the Engineer -in-
charge. The Contractor shall train them as required under the Apprentices Act, 1961 and

shall be responsible for all obligatio ns of the employer under the Act, excluding the liability

to make payment to Apprentices as required under the Act.

5.13 CONTRACTORG LIABILITY & INSURANCE :

From commencement to completion of the works, th e Contractor shall take full

re sponsibility of the site for taking care and precautions to prevent loss or damage and to

minimize loss or damage to the maximum extent possible and shall be liable for any damage

or |l oss that may happen to the works or any part
cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and

make good the same so that at completion of the
order and condition and in conformity in every respect with the requirements of Bl

standard and to the satisfaction of the Engineer  -in-charge and to the satisfaction of
Engineer-in-charge where BIS is not available.

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to
any material or articles a t the site from any of the Excepted Risks the following provisions

shall apply:

a) The Contractor shall, as may be directed in writing by the Engineer -in-charge,
remove from the site any debris and so much of the works as shall have been
damaged, takingto t he Owner s store such T & P, articl
be directed:

b) The Contractor shall, as may be directed in writing by the Engineer -in-charge,

proceed with the erection and completion of the works under and in accordance
with the provisions and conditions of the Contract.

5.13.2 Compensation on account of loss due to damage for Excepted perils:

The value of re -execution of work, which is lost or damaged in Excepted Risks, shall be
ascertained in the same rate under the Contract and added to the contract sum as
deviation. Provided the Contractor was alert and has taken sufficient precaution as a man

of general prudence should have taken to prevent the loss or damage to minimize the
amount of such loss in his own case.

5.13.3 Wher e Own kling8 er a pant thereof is rented to the Contractor he shall insure the
entire building if the building or any part thereof is used by him for the purpose of storing
or using materials of combustible nature, as to which the decision of the Engineer -in-charge
shall be final and binding.

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and
claims for injuries or damage to any persons or any property whatsoever which may arise
out of or in consequence of the construction  and maintenance works and against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto.

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting
his obligations and responsibilities under this condition, insure against any damage, loss or
injury which may occur to any property. (excluding that of the Owner but including the
Owner 6s building rented by the Cont r awhicloisuseahol | vy
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5.13.6

5.13.7

5.13.8

5.14

by him for storing combustible materials), or to any person (including any employee of the
Owner) by or arising out of carrying out of the Contract.

The Contractor shall at all times indemnify the Owner against all claims, damages or
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act,
1948; Empl oyerds Liability Act, 1938; the Wor kme
Disputes Act, 1947 and the Maternity Benefit Act, 1961 ,BOCW ACT 1996 or any
Modifica tions thereof or any other law relating thereto and rules made hereunder from

time to time or as a consequence of any accident or injury to any workman or other persons

in or about the works, whether in the employment of the Contractor or not, save and
except where such accident or injury has resulted form any act of the Owner, his agents or
servants, and also against all costs, charges and expenses of any suit, action or proceedings
arising out of such accident or injury and against all sum or sums which m ay with the
consent of the Contractor be paid to compromise or compound any claim. Without limiting

his obligations and liabilities as above provided, the Contractor shall insure against all

cl ai ms, damages or compensati on pasgtiarbActe1928Bmrd er t h e
any modification thereof or any other law relating thereto.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to the Owner
resulting from their failure to obtain adequate insurance protection in connection thereof.

The Contractor shall produce or cause to be produced by his subcontractors (if any) as the

case may be, the relevant policy or policies and premium receipts as and  when required by
the Engineer -in-charge.

If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force

the insurance referred to above or any other insurance which he/they may be required to
effect under the terms of th e Contract then and in any such case the Owner may, without
being bound to, effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for the purpose and from time to time deduct the amount so
paid by the Owner from a ny moneys due or which may become due to the Contractor or
recover the same as a debt due from the Contractor.

The above conditions are applicable for value of work below one crore rupees. But in case of
contract involving considerable risk or damage and of value more than one crore, the
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and
assign in favour of the Owner.

Retention of cost & expenses

a) In the event the contractor is involved with violation of an y act(s) relating to safety,
environment, labour and workmen compensation, tax es & duties etc. and consequent legal
action & penalty during execution of contract the issue is open in relevant Govt.
Department, estimated value of cost and expenses towardst  he same shall be retained from
the final bill till disposal of the case.

b) | f any <contractor avoids to attend workmenos
summon, he shall not be entertained for award of any future contract in OPGC. The cost &
expenses of compensation towards the death or permanent disablement shall be deducted
from the corresponding Contract or any other Contract executed by the same Contractor in
OPGC or lastly as debt liability.

End of Section -V
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SECTION - VI

6.0 CERTIFICATE AND PAYMENT:

6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND P AYMENT :

6.1.1 Contractor®s remuneration:
The price to be paid by the Owner to the Contractor for the whole of the work done and
for the performance of all the obligations undertaken by the Contractor under th e
Contract shall be ascertained by the application of the respective rates in schedule of
guantity / price schedule (the inclusive nature of which is more particularly defined by way
of application but not of limitation of item of activities, materials & e xpenses specified in
clause N0.6.1.2) and payment to be made accordingly to the work actually executed and
approved by the Engineer -in-charge. The sum so ascertained shall (exception only as and to
the extent expressly provided herein) constitute the remun eration of the Contractor under
the Contract and no further or other payment whatsoever shall be or become due or
payable to the Contractor under the Contract.

6.1.2 Activities & expenses to be included in rates:
The prices/rates agreed both by the Contrac  tor and Owner and subsequently incorporated
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject
to escalation. The said schedule of quantity / price schedule shall be deemed to include and
cover all costs, expense s and liabilities of every description and all risks of every kind to be
taken in execution, completion and handing over the work to the Owner by the Contractor.
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent
of th e works and materials required though the Contract Document may not fully and
precisely furnish them. He shall make such provision in the rates accepted as he may
consider necessary to cover those of such items of work and materials as may be
reasonable and necessary to complete the work. The opinion of the Engineer  -in-charge as to
the items of work which are necessary and reasonable for completion of work shall be final
and binding on Contractor although the same may not be shown on or described specifical ly
in Contract document.

6.1.3 Rates to cover taxes and duties: Rates should be inclusive of all taxes and

duties,royalty,BOCW CESS, other cess etc

6.1.4 Accepted rates cannot be altered
For work under item rate basis, no alteration will be allowed in the r ates by reasons of
works or any part of them being modified, altered, extended, diminished or omitted. The
accepted rates are of fully inclusive rates, which have been agreed by the Contractor and
the Owner and cannot be altered under any circumstances. Ho  wever, if the quantity of such
modification, alteration, extension, reduction or omission is substantial and exceeds 5% in
the Contract price, the variation in rate may be examined and amended by Engineer -in-
charge on recommendation of Contract Review Meet ing (refer Clause No.4.11)

6.1.5 The rates to cover for working in operating plant : Contractorods rates shal
include the factors such as work shall be carried out in operating plant and shall take
sufficient care in moving the plants, equipmen ts and materials from one place to another, so
that they do not cause any damage to any person or to the property of the Owner or to
third party including overhead and underground cables/pipe lines. In the event of such
damage including eventual loss of ge neration and operation of the plant or services in any
plant or establishment as estimated by the Owner or ascertained by the third party shall
be borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause
5.13.5. This shall be applicable when Contract value is more than one crore.

6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL
6.2.1 Methods of measurement:
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The measurement shall be taken in accordance with the procedure set in the specifications.
No local or general method of measurement shall be adopted. In case the method of
measurement is not specified in the specifications, the procedure of Bureau of Indian
Standard shall prevail.

6.2.2 Measurement of work in progress:

All measurements shall be in metric system. All the works in progress will be jointly
measured by the representatives of Owner and the Contractor progressively in
construction & civil maintenance work. In case of mechanical /electrical / C&l maintenance
& up-keepment work etc. the item of w ork performed by the Contractor shall be recorded
daily preferably immediately on completion in the manner stipulated in conditions of
Contract. Such measurements will be recorded in the prescribed measurement book by the
representative of Owner and signed by both parties as token of acceptance by both either
on completion of certain item or in an interval of days or hours as the case may be.

6.2.3 Final measurement:

On completion of work final measurement shall be taken in the similar fashion as stated
earlier and sum total of part measurement shall be compared. Final measurement shall be
considered for final payment.

6.2.4 Before taking measurements of any construction work, the Engineer  -in-charge or his
authorized representative for the purpose shall giv e a notice with reasonable time to the
Contractor. In case of operation or maintenance work the Contractor or his authorized
representative shall obtain the signature of Engineer  -in-charge or his representative in
support of completion of any item of work to the satisfaction of Engineer -in-charge. All
these details shall be recorded in measurement book in prescribed format to be provided
by Engineer -in-charge / printed standard Measurement Book available in the market.

If the Contractor fails to attend or to send an authorized representative for measurement
after such a notice or failure of Engineer -in-c har ge on Contractords req
maintenance work as the case may be or fails to countersign or to record the objection
within a week from the date of measurement, then in any such event, the measurement
taken by the Engineer -in-charge / his representative shall be taken to be correct
measurement of work.

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in
respect of labour and other things necessary for measurements.

6.2.6  If the Contractor objects to any of the measurements recorded in the measurement book,
the matter shall be referred to the subsequent Contract Review Meeting. The decision
taken in the Contra ct Review Meeting shall be final & binding.

6.2.7 Billing:
The Contractor shall submit bill in approved proforma as per GST ACT and in accordance
with the Contract terms and the agreed billing schedules in duplicate to the Engineer -in-

charge / Officer -in-charge as the case may be giving abstract and detailed measurement
for the various items executed during a pre -determined period / month, as the case may

be. In case of maintenance/ upkeepment contract, monthly bill shall be preferred during 1 st
week of th e succeeding month. In case of construction work the bill shall be furnished
after achieving milestone or as provided in the Contract. The Engineer -in-charge shall take

or cause to be taken the requisite measurements for the purpose of having the same
verified and the claim as far as admissible, adjusted, if possible, before the expiry of 21
days from the presentation of the bill. This is applicable for running bills only.

6.3 PAYMENT OF CONTRACTOR® BILL :
Payment due to the Contractor shall be made by the = Owner, RTGS (Contractor has to
submit the banked signed mandate form) forwarding the same to registered office or the
notified office of the Contractor.
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All payment shall be made in Indian currency only.
6.3.1 Payment of running bill:
Interim bills sha 1l be submitted by the Contractor at intervals mentioned in Schedule A on
or before the date fixed by the Engineer  -in-charge for the work executed. The Engineer -
in-charge / Officer -in-charge shall then arrange to have the bill verified by comparing with
th e measurement already taken.

6.3.2 On certification of Engineer -in-charge, payment to which the Contractor is considered
entitled by way of interim payment shall be made for all the work executed, after
deducting there from the amounts already paid, the se curity deposit and such other
amounts as may be deductible or recoverable in terms of the Contract.

6.3.3 Payment of the Contractords interim 3idaybs shal
of acceptance of the bill by Engineer -in-charge.

6.3.4 Any inter im certificate given relating to work done may be modified or corrected by any
subsequent interim certificate or by the final certificate. No certificate of the Engineer -
in-charge supporting an interim payment shall itself be conclusive evidence that any w ork to
which it relates is / are in accordance with the Contract.

6.4 RECEIPT OF PAYMENT
Receipt of payment made on account of work when executed by a firm, must be signed by
the Contractor in case of proprietary firm and otherwise a person holding due p ower of
attorney in this respect on behalf of the Contractor, except when the Contractors are
described in their Tender as a limited company in which case the receipts must be signed in
the name of the company by one of its principal officers or by some ot her persons having
authority to give effectual receipt for the company.

6.5 COMPLETION CERTIFICATE :

6.5.1 Eligibility criteria for issue of Completion Certificate: -
No certificate of completion shall be issued nor shall the work be considered to be
completed till the Contractor shall have removed from the premises on which the work has
been executed, all such scaffolding, sheds and surplus materials except such as are
required for rectification of defects, rubbish and all huts and sanitary arrangements
required for his workmen on the site in connection with the execution of the work, as shall
have been erected by the Contractor or the workmen and cleaned all dirt from the parts of
building (s) in or upon or about which the work has been executed or of whic h he may have
had possession for the purpose of the execution thereof and cleaned floors, gutters and
drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed
them over to the Engineer -in-charge and made the whole premise s fit for immediate
occupation or use to the satisfaction of the Engineer  -in-charge. If the Contractor shall fail
to comply with any of the requirements of this conditions as aforesaid on or before the
scheduled date of completion of the works, the Enginee r-in-charge may at the expense of
the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials
and rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any
such scaffolding or surplus materials except for any sum actually realized by the sale
thereof less the cost of fulfilling the requirements and any other amount that may be due
from the Contractor. If the expenses of fulfilling such requirements are more than the
amount realized on such dispos al as aforesaid, the Contractor shall forthwith on demand
pay such excess.

6.5.2 Application for Completion Certificate.
As soon as the work is completed and the Contractor fulfills his obligations in all respect,
he shall be eligible to apply for Complet ion Certificate. The Owner or his representative
shall normally issue to the Contractor the Completion Certificate within 30 days after
receiving an application from the Contractor after verifying from the completion documents
and satisfying himself thatt he work has been completed in accordance and as set out in the
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6.5.3

6.5.4

6.6

construction and erection drawings and the Contract Documents. In case of operation or
maintenance Contract, satisfactory performance during Contract period shall be basis for
issue of Completi on Certificate.
Issue of Completion Certificate:

On receipt of request from the Contractor Engineer -in-charge shall inspect whole of the
work and shall issue a certificate of completion indicating: -

a) Date of completion of work

b) Value of the Contract [/ value of work executed

C) Quality of performance

d) Level of safety maintained during the work.

If at any time before completion of the entire work, items or groups of items for which

separate periods of completion have been specified, have been comple ted the Engineer -in-

charge can take possession of any such parts being hereinafter in this condition referred

to as O0the relevant partdé) notwithstanding anyt hi
Contract:

(a) Within thirty days of the date of complet ion of such items or groups of items or of

possession of the relevant part the Engineer -in-charge shall issue Completion Certificate

for the 6relevant parté provided the Contractor f
the 6relevant parto.

(b) The Def ects Liability Period in respect of such
deemed to have commenced from the certified date of completion of such items or the
6relevant partd as the case may be.

(c) The Contractor may reduce the value insured unde r Clause 5.13 by the full value of the
completed items or ©O6rel evant pan-chaige torsthispwgosemat ed b
This estimate shall be applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Damage for del ay shall be calculated in
accordance with Clause 6.9 on total val ue of t h
taking into consideration the due date of completion as per Contract and subsequent time

extension, if any.

FINAL PAYMENT :
During progr ess of work in case of construction work and period fixed for payment in case

of provision of services, running bills shall be preferred by the Contractor as per the terms

of Contract and shall be paid on the basis of measurement certification of Engineer -in-
charge / Officer -in-charge from time to time or in fixed intervals. But final bill shall be

paid on receipt of -

i) Final bill (ndédth & final bill must be written
i) Measurement book with all its supporting documents
iii) Completion Cert ificate of Engineer -in-charge
iv) Store clearance
V) Evidence in support of clearance of labour dues.
Vi) Evidence in support of payment of PF dues
vii) No claim certificate by the Contractor
viii) Total amount of dues, less -
a) Payment already made through running bills
b) Advances if any
C) Penalty if any
d) Liquidated damage
e) Amounts towards the cost of tools & plants not returned to warehouse
f) Value of the surplus of material issued not returned to store.
0) Any estimated amount on account of default of Co ntractor in statutory or

environmental matter or dispute open in Court of Law.
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6.7

6.8
6.8.1

6.9

h) Clearance from Personnel & Administration department relating to rent for
accommodation, water & electricity bills etc.

TERMS OF PAYMENT :
(a) The running bill correspond ing to the terms of Contract raised by the Contractor shall

be paid to him on certification of Engineer  -in-charge.

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said
period and payment shall be released within 30 days of submission and acceptance of the
bill by Engineer -in-charge.

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate
prevailing at the time of payment of bill shall be deducted from the running bills.

(d) The Engineer-in-charge reserves the right to effect deductions towards penalty &
other recoveries if any, under the terms & conditions of Contract.

(e) Final bill shall be settled after submission of the same with all related documents as per
Clause 6.6 within th e period specified in Clause 6.8

TIME LIMIT FOR PAYME ~ NT OF FINAL BILL

The final bill shall be submitted by the Contractor within three months of physical
completion of the work. No further claims can be made by the Contractor after submission

of the final bill and all claims shall be deemed to have either been included in the final bill

or waived and extinguished. Payment of those items of the bill in respect of which there is

no dispute and of items in dispute for quantities and rates as approv ed by Engineer-in-
charge, shall be made within the period specified herein this clause, the period being
reckoned from the date of receipt and acceptance of the bill by the Engineer -in-charge. If
the decision of Engineer -in-charge is not agreed by the Cont ractor, the dispute either in
quantity or rate or both shall be referred to Contract Review Meeting and the decision
made thereof shall be final & binding on both parties.

The time limit for release of final payment corresponding to the Contract value a re
furnished below: -

(a) Contract value not exceeding Four months  from the date of

Rs.5 lakhs acceptance of Final bill by the
Engineer-in-charge

(b) Contract value exceeding Six month from the date of

Rs.5 lakhs acceptance of Final bill by the

Engineer-in-charge
Provided the Contractor has furnished all required documents in accordance to clause 6.6.
The period of release of fund shall be counted from the date of compliance of last
documents or formalities.

For above purpose, original Contract value or the actual value of the work whichever is
higher shall be taken into consideration.

LIQUIDATED DAMAGESR-DELAY

If the Contractor fails to maintain the required progress in terms of achieving milestone

fixed in the time & progress schedule or to complete the work as the case may be under
Contract & clear the site on or before the due date or extended date of completion they

shall without prejudice to any other right or remedy shall be liable for liquidated damage as

stipu lated below or such small amount as may be fixed by the Engineer -in-charge on the
Contract value of the work or actual value of the work whichever is higher for every week
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6.9.1

during which the progress remains below the specified time of completion subject to the
total amount of compensation for delay to be paid under this condition shall not exceed the
under noted percentage of the Contract value or of the Contract value of the item or group

of items of work for which a separate period of completion is given:

This will also be applicable to items or group of items for which separate period of
completion has been specified.

Rates & upper limit of Liquidated Damage:

% of Contract / Work Maximum % of

value per week Contract /work
Completed Period value
a. Due Completion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. Due Completion period (as originally @ 0.5% 7.5%

stipulated) exceeding 6 months but
not exceeding 2 years

C. Due Completion period (as originally @ 0.25% 5%
stipulated) exceedin g 2 years

The amount of liquidated damage (LD) may be adjusted or set -off against any sum payable
to the Contractor under this or any other Contract with the Owner. In case at the time of

the amount of LD comes to the notice of the Owner the Contractor does not have any
amount pending with the Owner, the Contractor shall be served with a notice and in turn

the Contractor has to deposit the said amount in shape of D/D with the Owner in the
fashion mentioned earlier.

End of Section -VI
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SECTION - VI

7.0 STATUTORY OBLIGATION & INSURANCE

7.1 TAX ES: CONTRACTOR SHALL BE R ESPONSIBLE FOR PAYME NT OF ALL TAXES ,DUTIES ,BOCW CESS,

ROYALTY, OTHER CESS ETC . AND COMPLIANCE OF AL L DEMAND BY TAXING A UTHORITIES .

7.1.1 Notwithstanding anything contained elsewh ere in the Contract, the Owner shall deduct at
source from the payments due to the Contractor, the tax es as required under income tax
act, or BOCW Act,or GST act as amended from time to time or under any other statute. It
is for the Contractor to deal with the Tax authorities directly in respect of any claim or
refund relating to the above deductions and the Owner shall not be liable or responsible for
any claims or payments or reimbursements in this regar  d.

7.2 INSURANCE :

The Contractor shall obtain insura nce coverage to the construction work & related
materials against loss under force majeure and assign the policy to the Owner where risk
involvement is expected. The Contractor shall also at his own expenses carry and maintain
group insurance with accident al benefit from reputed insurance companies to the
satisfaction of the Owner as follows: -

7.2.1 Employees State Insurance Act:

At present this area is not included in the scope of ESI scheme but may be covered at any
point of time. In that case the Contra ctor has to accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance Act, 1948, and
the Contractor further has to defend, indemnify and hold Owner harmless from any liability

or penalty which may be i mposed by the Central, State or Local Authority by the reason of

any asserted violation by Contractor or subcontractor of the Employees State Insurance

Act, 1948 and also from all claims, suits or proceeding that may be brought against the
Owner arising un der growing out of or by reasons of the work provided for by this Contract
whether brought by employees of the Contractor, by third parties or by Central or State
Government Authority or any political sub  -division thereof. The Contractor agrees to fill in
with the Employees State Insurance Corporation, the Declaration Forms and all forms
which may be required in respect of the Cont
aggregate remuneration is Rs.6500.00 per month or less or as amended from time to t ime
and who are employed in the work provided for or those covered by ESI from time to time
under the agreement. The Contractor shall deduct and secure the agreement of the

ract o

subcontractor to deduct the employeesd cormtribut
empl oyeeds State I nsurance Act from wages and aff

wages payments intervals. The Contractor shall remit and secure the agreement of the
subcontractor to remit to the State Ba nrgoratoh |

ndi a

Account , and the employeefds contribution as requi

mai ntain al/l cards and records as required
payments and Contractor shall secure the agreement of the subcontracto r to maintain such
records. Any expenses incurred for the contribution, making contributions or maintaining
records shalll be to the Contractor or subcont

The Owner shall retain such sum as may be necessary from the total Contract value un til
the Contractor shall furnish satisfactory proof that all contributions as required by the
employees State Insurance Act, 1948, have been paid. This will be pending on the contactor
when the employeeds State Insurancek Act i s ex
722 Wor kmen Compensation and Employerds Liability

under

ract

tend
Il ns

l nsurance shall be effected for al | the Contracto

of this Contract. If any of the work is sublet, the Contractor shall require the
subcontractortopr ovi de wor kmends compensation and em
|l atterd6s employees if such employees are not
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7.2.3

7.24

7.2.5

7.3

Any other insurance required under Law or by Owner:

Contractor shall also carry and maintain  any and all other insurances, which he may be
required under any law from time to time. He shall also carry and maintain any other
insurance, which may be required by the Owner.

Accident or Injury to workmen:

The Owner shall not be liable for or inr  espect of any damages or compensation payable by
law in respect or in consequence of an accident or injury to any workmen or other persons in
the Employment of the Contractor or any subcontractor save and except any accident or
injury resulting from any wi llful act or default of the Owner, his agents or servants and the
Contractor shall indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demands, proceedings,
costs, charge s and expenses, whatsoever in respect or in relation thereto.

Transit Insurance:

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect

of all items to be transported by the Contractor to the site of work.

EMPLOYEES PROVIDENT FUND :

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy
of such coverage certificate shall be submitted to Engineer -in-charge prior to
commencement of work. The Contractor has to furnish certified chall an copy showing the
amount deposited against this particular work if the Contractor executes works at
different places in India and deposit the total amount in one challan only. In addition to
this, Contractor shall furnish an undertaking with a list of de ployed Contract labour for
whom such amount is deposited. Contractor shall comply all P.F. formalities for all the
workmen engaged for this work and keep OPGC indemnified.

End of Section -VII
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SECTION - VI

8.0 LABOUR LAWS
8.1 LABOUR LAWS :

Contracto r shall comply with all laws, ordinances, regulations and notification / instruction of Govt.
concerning the health, wages, welfare, safety and employment and non -employment of his workers
and shall exclusively bear the consequences of failure to comply th  erewith.

The following points are to be observed strictly by the Contractor.

i) No labour below the age of 18 (eighteen) years shall be employed on the work.

i) The Contractor shall not pay less than the notified wages by the appropriate
government tow ards minimum wages from time to time and must comply with
Minimum Wages Act. The payment has to be made to the labours in the presence of
authorized representative of the Owner / Admin Head.

iii) The Contractor shall at his expense comply with all  labour laws and keep the Owner
indemnified in respect thereof.

iv) The Contractor shall pay equal wages for men & women in accordance with Equal
Remuneration Act 1976.

V) The Contractor under the Contract  Labour (Regulation and Abolition) Act, shall have

a valid Labour license from appropriate licensing authority prior to starting / within
15 days of commencement of the work under the Contract. Validity of the license
shall be maintained till expiry of Contract period & its extension, if any.

Vi) The Contractor sha Il employ labour in sufficient numbers to maintain the schedule
of work and of quality to ensure workmanship of the degree specified in the
Contract and to the satisfaction of the Engineer -in-charge.

vii) The Contractor shall furnish to the Engineer  -in-charge at the interval of every 15

days a statement of the workmen employed on the works and also furnish
information in Form -VIII, Part | & Il under rule 73 of Odisha Contract Labour
(R&A) Rule, 1975 or rules made there under.
viii) The Contractor shall com ply with the provisions of the Factories Act 1948, Payment
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938,
Wor kmends Compensation Act 1923, the Materni
Provident Fund (and Miscellaneous Provision) Act 1952 & Contract Labour
(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws
relating thereto and rules made there -under from time to time. Owner shall not be
held responsible for any injury saeentday ned by (
In the event of any employment injury the Contractor has to pay necessary
compensation pertaining to treatment & other associated benefits to the injured
employee. In the event of fatal injury, death compensation to the legal heir of said
employee shall be paid by the Contractor. In case of failure by the Contractor to
pay the compensation as decided by the compet
Compensation Act, the Engineer -in-charge shall deduct the necessary amount from
any outstanding bill of the Contractor or security and deposit the same with
competent authority. In case before decision by the competent authority, if the
Contract is being closed, estimated amount towards such compensation shall be
retained from Contractor till finalizatio n. For this purpose, the amount if falls short
under the particular Contract shall be realized from any other Contract which the
Contractor is executing. The Contractor has to make all statutory records and
register required in support of compliance of abo  ve provisions. Relevant statutory
return shall be submitted with appropriate authority as required under the above
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Acts & rules with a copy to P&A department of Owner. All the records shall be kept
within the work premises and must be made available on dem and by
Owner/Concerned statutory authority for scrutiny.

iX) The Contractor shall indemnify the Owner against any payments to be made under
and for the observance of the provisions of the aforesaid Acts without prejudice to
his rights to claim indemnity fr  om his subcontractor, if any.

X) The Contractor has to make payment to their staff and labours by 7" day of
succeeding month irrespective of release of
case of any default in the matter of payment to the labour, the follo wing penalty
apart from | egal l'iability shall be i mposed a
bills.

@ 0.1% of Contract value will be deducted for each day of delay of wages
disbursement after 7 " day of last wage period subject to maximum 1% of Contr  act
value.

(b) Repetition of three such cases may attract immediate termination of Contract
without any further reference to Contractor as per terms of Contract.

(xi) Owner shalll not take r es pabours eithar turing gxecation Cont r a
of Contract or on closure of Contract or termination of Contract.

Xii) However, in the event of default of any Contractor in payment to their labours for

more than one month from the date of payment and if the service is essential for

the Owner and the Contrac t can not immediately be terminated, the Engineer -in-
charge shall make the payment to the workmen and recover the same amount from
any due of the Contractor. Under such circumstances the Contract shall be liable

for immediate termination as deemed fit by t he Owner.

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor
including his subcontractor, if any, obtain health certificate from any competent
medical practitioner under the provisions of Factories Act without any financia I
implication to Owner.

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with
wages, national & festival holidays, weekly off and extra wages or overtime as per
law. The Contractor should provide employment card, wage slip and  should maintain
such other records in respect of engagement of workers as required by Contract
Labour (R&A) Act 1970 and rules made there under. This provision must be ensured
by the Contractor.

8.2 CONTRACTOR TO INDEMNI  FY THE OWNER:

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner
including the Engineer -in-charge and his staff against all actions, proceedings, claims,
demands costs and expenses whatsoever arising out of or in connection with the matters
referred t o in Clause 8.1 and elsewhere which may be made against the Owner for or in
respect of or arising out of any act / omission by the Contractor in the performance of his
obligations under the Contract. The Owner shall not be liable for or in respect of any
demand or compensation payable by law in respect or in consequence of any accident or
injury to any workmen or other person in the employment of the Contractor or his
subcontractor and Contractor shall indemnify and keep indemnified the Owner against all
such damage, compensation and against all claims, damages, proceedings, costs, charges and
expenses whatsoever thereof or in relation thereto.

8.2.2 Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as  aforesaid
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the
Contractor and the Contractor shall not be at liberty to dispute or question the right of

the Owner to make such payments notwithstanding the same may have been made without
his consent or authority or in law or otherwise to the contrary.

Page68 of 164



8.2.3

8.3

*8.4
8.4.1

The Contractor shall intimate to the Workman Compensation Commissioner in Form EE -1
within prescribed period the employment accident with relevant information with co py to
the Owner. The Contractor shall take all legal steps for compliance of the provisions of
Workman Compensation Act relating to accident failing which Owner under circumstance
shall take up the case for which all costs and expenses shall be recovered f rom the
Contractor and the said Contract shall be liable to be terminated & the Contractor liable to

be debarred from future participation in bid. In case the amount can not be recovered

from dues / security / dues of other contracts with Owner, the same s hall be recovered as
debt liability.

HEALTH AND SANITARY ~ ARRANGEMENTS FOR WOR KERS:
In respect of all labours directly or indirectly employed in the works for the performance

of Contract, the Contractor shall comply with or cause to be complied with all the rules and
regulations of the local sanitary and other authorities or as framed by the Owner from

time to time for the protection of health and sanitary arrangements for all workers.

MODEL RULES FOR LABAQVELFARE

First Aid:

a) At every workplace where the number of workmen engaged exceeds 50, there shall
be maintained in a readily accessible place first aid box containing the following
equipments:

() 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(iii) 6 large size sterilize d dressings

(iv) 6 large size sterilized burn dressings

(v) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) bottle containing sal volatile having the dose and mode of
administration indic ated on the label.

(viii) 1 role of adhesive plaster

(ix) A snake-bite lancet

x) 1 (30 gms) bottle of potassium permanganate crystals

(xi) 1 pair scissors

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory
Advice Service and Labour Institute, Government o  f India

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) A bottle of a suitable surgical anti  -septic solution.

b) At every workplace where the number of workmen engaged does not exceed 50,

there shall be maintained in a rea dily accessible place first aid box containing the
following equipments:

0] 6 small sterilized dressings

(i) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine
(V) 3 large ster ilized burn dressings
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8.4.2

8.4.3

(vi) 1 (30 ml.) bottle containing sal volatile having the dose and mode of
administration indicated on the label.

(vii) 1 snake-bite lancet

(viii) 1 (30 gms.) bottle of potassium permanganate crystals

(iX) 1 pair scissors

(x) 1 copy of the first aid leaflet iss ued by the Director General Factory
Advise Service and Labour Institute, Government of India

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xii) Ointment for burns

(xiii) A bottle of suitable surgical anti  -septic solution.

The appliances shall be kept in good order and they shall be placed under the charge of a
responsible person who shall be readily available during working hours. Suitable transport /
conveyance facility shall be kept readily available to take injured person(s) who suddenly

fall seriou sly ill and shifting of urgent cases to nearest hospital. If required, initial first aid

may be provided in Owner s hospital in emergency,
responsibility in any other hospital.

Accommodation for Labour: The Contractor shall during the progress of the works provide,
erect and maintain necessary temporary living accommodation and ancillary facilities for
labour at his own expense and up to the standards as approved by the Engineer -in-Charge
at a place outsidethe Owner 86s premi ses.

Drinking Water: In every workplace, there shall be provided and maintained at suitable
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be
provided with storage where drinking water shall be stored.

Every water supply storage shall be at a distance of not less than 15 meters from any
latrine, drain or other source of pollution. Where water has to be drawn f rom an existing
well, which is within such proximity of latrine, drain or any other source of pollution, the

well shall be properly chlorinated before water is drawn from it for drinking. All such wells

shall be entirely closed in and be provided with a t rap door, which shall be dust and
waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing Places: Adequate washing and bathing places shall be provided
separately for men and women. Such places shall be kept in clean and drained condition.
Standard number of Latrines and urinals:  There shall be provided within the precincts of
every workplace latrines and urinals in an accessible place and in the following scales: -
a)Where females are employed, there shall be at least one latrine / urinal for every 25

females.

b) Where males are employed, there shall be at least one latrine / urinal for every 25
males.

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there

is one latrine for every 25 males up to first 100 and one for every 50 thereafter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the
case may be, shall be reckoned as 25 or 50.

Other specifications shall comply to the Odisha Factories Rules  -1950.
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Latrines and urinals : Except in workplaces provided with water flushed latrines connected
with a water -borne sewage system, all | atrines shall be provided with receptacles on dry
earth system which shall be cleaned at least four times daily and at least twice during
working hours and kept in a strictly hygienic condition. Receptacles shall be tarred inside
and outside at least once a year.

If women are employed, separate latrine and urinals, partitioned from those for men and

| abeled with bold Il etters in both Oriya & Hindi,
provided. A poster showing the figure of a man and of a woman shall a Iso be exhibited at

the entrance to latrines for each sex. There shall be adequate supply of water close to

latrines and urinals.

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non -
absorbent material and shall be ceme nt-washed inside and outside at least once a year. The
dates of cement washing shall be noted in a register maintained for the purpose and kept
available for inspection. Latrine shall have at least thatched roof.

8.4.5 Disposal of Excreta : Unless otherwis e arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be made
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night
soils at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm
layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it
will turn into manure).

The Contractor shall, at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect
of Contractords workmen or employees on the site.
payment of any charges, which may be levied by municipal author ity for execution of such
work on his behalf.
8.4.6  Provision of shelters during rest: At every workplace there shall be provided free of cost
four suitable sheds, two for meals and two others for rest, separately for use of men and
women Labour. Heightof each shelter shall not -lewekto loveests t han
part of roofs. Sheds shall be kept clean and the space provided shall be on the basis of at
least 12 sq.ft. per head.
8.4.7 Créches: At a place at which 30 or more women workers are ordi  narily employed, there shall
be provided at least one room for use of children under the age of 6 years belonging to
such women. Rooms shall not be constructed to a standard lower than that of waterproof
roof, smooth & impervious floor and wall with heat resistant materials / wooden planks.
Rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean. There shall be two
Dhais in attendance. Sanitary utensil s shall be provided to the satisfaction of local medical,
health and municipal authorities. Use of huts shall be restricted to children, their
attendants and mothers of children.

Where the number of women workers is more than 30 or more, the Contractor s hall provide
at least one hut and one Dhai to look after children of women workers.

Size of creche (s) shall vary according to the women workers employed.
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.

All other provisions shall comply to Odisha Factories Rules -1950.
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8.4.8 Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of
workers wherever 100 or more Contractor Labour are ordinarily employed and work
continues for 6 months or more.

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times
during the progress of the works be kept tidy and in a clean and h ygienic condition to the
satisfaction of the Engineer -in-Char ge at the Contractords expens
conform generally to sanitary requirements of local medical, health and municipal
authorities and at all times adopt such precautions as may b e necessary to prevent soil,
water & air pollution of the site.

On completion of the works the whole of such temporary structures shall be cleaned away, all
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off

and the whole of site left clean and tidy to the entire satisfaction of the Engineer -in-Charge at
the Contractords expenses.

8.4.10 Anti -malaria precautions : The Contractor shall at his own expense conform to all anti -
malaria instructions given to him by the  Engineer-in-Charge, including filling up any borrow
pits which may have been dug by him.

8.4.11 Enforcement. The Inspecting Officer mentioned in the Contractors L abour Regulations at
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engi neer-in-Charge shall
report to the Owner all cases of failure on the part of the Contractor or his
subcontractors to comply with the provision of these rules either wholly or in part and the
Engineer-in-Charge shall impose such fines and other penalties as are prescribed in the
conditions.

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of
these rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner
and Provident Fund Commissioner as the case may be shall be final and binding. Over &
above the said provision, any court pronouncement having territorial jurisdiction shall be
binding on both parties as the case may be.

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules
thereto and issue such directions as it may consider necessary for the proper
implementation of these laws & rules or for the purpose of removing any difficulty which
may arise in the administration thereof.

8.5 CONTRACT LABOUR REGUL ATION
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following
words and expression shall have the meaning hereby assigned to them:

@) Ol nspecting Of ficeré means any of ficer as m
different departments:
Govt.Deptt. Designation
i) Labour: Rural Labour Inspector to Labour
Commissioner
ii) Factory: Inspector of Factories & Boilers to

Chief Inspector of Factories & Boilers.

iii) Provident Fund: Provident Fund Inspector to
Provident Fund Commissioner

iv) Any other person of above departments duly authorized by competent
authority.
Ownerds I nspecting Officer means officers as
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8.5.2

8.5.3(i)

8.5.4

8.5.5

8.5.6

8.5.7

8.5.8

i) Plant Manager

i) Engineer-in-charge

iii) General Manager (P&A) or his authorized re presentative
iv) Safety / Fire Officer

Submission of information before commencement of work:

Contractor shall, before commencement of the work, furnish in writing to the Engineer -in-
charge of the area concerned the following information;

@ Name and address of subcontractors as and when they are engaged.

(b) Date of Commencement of the work.

(c) Number of workers employed and likely to be employed.

(d) Wages for different categories of workers.

Number of hours of work which shall constit  ute a normal working day: -

The number of hours, which shall constitute a normal working day for an adult, shall be

eight hours including ¥ hr. rest after five hours of work. The working day of an adult

worker can be so arranged that inclusive of intervals, if any, for rest it shall not spread
over more than ten / twelve hours on any day with prior approval of competent authority. If

an adult worker is made to work more than nine hours on any day or for more than forty

eight hours in any week he shall, in re spect of overtime work, be paid wages at double the

ordinary rate of wages.

(i) Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed
and notified in advance. A worker shall not be required or allowed to work on the
weekly re st day unless he has or will have a substituted rest day, on one of the
three days immediately before or after the rest day provided that no worker shall
work for more than ten consecutive days without a full rest day.

Display of notice regarding W ages, Weekly Day of Rest etc.: The Contractor shall before
he commences his work under Contract, display and correctly maintain and continue to
display and correctly maintain in clean and legible condition in conspicuous places at site,
notice in English, Oriya & Hindi giving the rate of minimum wages, the hours of work for
which such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officers.

Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages

shall be payable. No wage period shall exceed one month.

Payment of Wages:

() Wages due to every worker shall be paid to him direct or to his authorized person.
All wages shall be paid in current coins or currency  or in both.
(i) Wages of every worker engaged under the Contract shall be paid where the wage

period is one week, within THREE days from the end of the Wage period; and in any
other case before the expiry of the 7 ' day or 10" day from the end of the wag e
period according as the number of workers does not exceed 1,000 or exceeds 1,000.

(iii) When employment of any worker is terminated by or on behalf of the Contractor,
the dues of such worker shall be paid with immediate effect.
(iv) Payment of wages shall be made at the work site on a working day except when the

work is competed before expiry of the wage period, in which case final payment
shall be made at the work site within 48 hours of the last working day and during
normal time.
Register of Work man: A register of workmen shall be maintained in the Form appended in
Annexure -X and the relevant particulars of every workman shall be entered therein
immediately on his employment and kept at the work site.

Employment Card: The Contractor shall i ssue an employment card in the Form appended in
Annexure -XI to each worker on the day of work or entry into his employment. On
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8.5.9

8.5.10

8.5.11

termination of employment the Employment Card shall be retained by the Contractor and a
service certificate shall be issued in Fo  rm X.
Register of Wages etc:

0] A Register of Wages -cum-Muster Roll in the Form appended in Annexure -XIl shall
be maintained and kept at the work site or as near to it as possible.
(i) A wage slip in the Form appended in Annexure -XV shall be issued to every worker

employed by the Contractor at least a day prior to disbursement of wages.
Deductions, which may be made from Wages:

0] Wages of a worker shall be paid to him without any deductions of any kind except
the following:
@ fines
(b) deductions for absence from duty. The amount of deduction shall be in
proportion to the period for which he was absent.
(c) deduction for damage to or loss of goods expressly entrusted to the

employed person for custody, or for loss of money which he is req  uired to
account for, where such damage or loss is directly attributable to his
neglect or default.

(d) Rent of house accommodation / amenities
(e) deductions for recovery of advances or for adjustment of overpayment of
wages. Advance granted shall be ente red in a register; and
() any other deduction, which the Owner may from time to time allow.
(i) No fines shall be imposed on any worker in respect of such acts and omissions on his
part as have been approved by the Competent authority as in Clause 8.5.1.
(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be

made from his wages until the worker has been given an opportunity of showing
cause against such fines or deduction.

(iv) The total amount of fines which may be impo sed in any one wage period on a worker
shall not exceed an amount equal to 3% of wages in respect of that wage period.

(v) No fine imposed on a worker shall be recovered from him in installments, or after
expiry of sixty days from the date on which it was imposed. Every fine shall be
deemed to have been imposed on the day of the act or omission in respect of which
it was imposed.

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour
Commissioner, clearly stating the act s and omissions for which penalty or fine may
be imposed on a workman and display it in good condition in a conspicuous place on
the work site.

(vii) The Contractor shall maintain a register of fines and the register of deductions for
damage or loss in the Forms appended in Annexure - Xl & XIV respectively, which
should be kept at the place of work.

Register of Accidents: The Contractor shall maintain a register of accidents in Form 26

prescribed under Rule 105 of Odisha Factory Rules, 1950 but the s  ame shall include the

following particulars: -

@) Full particulars of the  labours who met with accident

(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

Q) Time and date of accident

(9) Date and time when admitted in hospital

(h) Date of discharge from the hospital

0) Period of treatment and result of treatment

() Percentage loss of earning capacity and disability as assessed by Medical Officer.
(k) Claim required to be paid under Wor kmenods
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)] Date of paym ent of compensation
(m) Amount paid with details of the person to whom the same was paid
(n) Authority by whom the compensation was assessed
(0) Remarks

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages -cum-
Muster Roll req uired to be maintained under these Regulations shall be preserved for 3
years after the date on which the last entry is made therein Form IX.

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by
him carry out inv estigations, and send a report to the Engineer -In-charge specifying the
amounts representing workerds dues and amount of
for breach of these Regulations, that have to be recovered from the Contractor, indicating
full details of the recoveries proposed and the reasons therefore. It shall be obligatory on
the part of the Engineer -in-charge on receipt of such a report to deduct such amounts
from payments due to the Contractor.

8.5.14 Disposal of amounts recovered from th e Contractor: The Engineer-in-charge shall arrange
payment to workers concerned at the earliest from receipt of a report from the Inspecting
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In
case where there is an appea |, payment of workers dues would be arranged by the Engineer -
in-charge, wherever such payments arise, within THIRTY days from the date of receipt of
the decision of the authority specified in Clause 8.5.1

8.5.15 Appeal against decision of Inspecting Office r: Any person aggrieved by a decision of the
Inspecting Officer may appeal against such decision before the higher authority concerned
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer -in-charge.

Inspection of Books and other Documents:  The Contractor shall allow inspection of the

Registers and other documents prescribed under these Regulations by Inspecting Officers

and the Engineer-in-c har ge/ Owner / Owner 86s representatueve at
notice at a convenient time.

Interpretation, etc.: On any question as to the application, interpretation or effect of
these Regulations the decision of the Owner or his representative shall be final & binding.

Amendments: Government may, from t ime to time, add to or amend Labour laws and issue
such directions if considered necessary for the proper implementation of Labour laws or
for removing any difficulty, which may arise in the administration thereof.

REGISTERS TO BE MAINT  AINED BY THE CONTRACTOR:
Factory Act 1948:

1. Register of Adult workers : Form-12
2. Register of leave with wages Form-15
3. Register of Accident : Form-26
4, Register of over time : Form-10
5. Register of health : Form-31
6. Register for issue of PPEs
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7. Register for compensatory holiday:

8. Muster Roll with Wages Register

Contract Labour (R&A) Act 1970

9. Muster Roll
10. Employment cards

11. Register of Contract Work

Payment of Wages Act -1936

12. Register of F ines
13. Register of Deduction
14. Register of Advance

Minimum wages Act
15. Wage slip

Payment of Bonus Act
16. Consolidated Register

PF Act
17. Contribution Register
18. Inspection Register

Equal Remuneration Act 1976

Form-9

Form-XIl
Form-X

(Form VIlPart -l

Form-XVII
Form-XIV
Form-XVII

Form-XV

19. Form 6Dd Register

Miscellaneous Register
20. Register for issue of PPEs

End of Section - VIII

Page76 of 164



9.0
9.1

9.2
9.2.1

9.2.2

9.2.3

9.2.4

9.3
9.3.1

9.3.2

9.34

9.3.5

SAFETY PROVISIONS:

GENERAL:

SECTION - IX

It is the objective of OPGC to maintain excellence in safety & loss control perfo
ITPS. The Owner will

Contractors at all
encour agement

locations of
and suppor

rmance by

provide the environment,
t to achieve t
to establish, maintain, and manage its own safety & loss prevention programme

his objecti

Contractor shall adhere to safe work practice and guard against hazardous and unsafe
ng condition and sh
of work, Contractor will be provided copies of Owners Health & Safety Manu

wor ki

information and guidance.

al |

comply with

al for

The contactor is expected to exert primary control through their line supervision to obtain
desired performance. Repeated poor safety performance shall lead to termination of

Contract and shall be debarred from future part

RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY :

In respect of all

icipation in Contract for one year.

labours, directly or indirectly employed in the work for the performance

of Contract, the Contractor shall at his own expense comply all the safety provisions as per

(i) Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by
Owner and other orders made there under and other acts as applicable.
The Contractor shall observe and abide by all fire/safety r
starting of work, Contractor shall consult Engineer
damage due to fire to any portion of the work under this Contract due to his fault shall be
made good by the Contractor at his cost.
Before entry into the plant premises, all the Contractor
Owner 6s Saf e

training

The Contractor shall ensure that necessary skill in respect of var

by

egulations of the Owner. Before
-in-charge and ensure that any loss or

labours shall be imparted safety

ty Officer | Fi

re Of fi

ious jobs is acquired by

way of working & certificate to that effect is available, e.g. for riggers, fitter & other such
workmen. Operators / drivers of various vehicles must have valid license from competent

authority.

SAFETY RULES OF OWNER:

The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner
from time to time. The Contractor shall provide proper Identity Card to their employees,
which shall be produced for verification on demand at security gate & in working
the Contractor workers have to be provided with personal protective equipment as per the
certified by Ownerds Safety

Bl SH

dul vy

standard PPEs as laid down in Clause 9.13 and get it approved from O wner 0 s
before commencement of the work, failing which the Contractor & their workmen shall not
be allowed to enter into the plant / work site.
Any Contract labour who shall be detected inside the plant without use of any of the PPEs
shall not be allowed to continue in duty. On first occasion, he shall be sent back with
warning and on second occasion, he shall be sent back & shall be debarred from duty for 3
to 5 days without pay. Repetition of the same shall constrain the management to
Contractor to remove such person from his employment under this Contract.

The Contractor workmen are restricted to go to any other department / work place during

duty without permission of Engineer

-in-charge.

areas. All

Of ficer.

Safety

advise the

Any Contractor workman detected on duty in drunken condition shall not be allowed to
site.

conti

nue

at

t he

Owner 6s
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9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to
electrical workmen as and when required.

9.4 COMPENSATION :
For any accident of Contractor workmen while on work the Contractor shall pay
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be
liable for any such compensation.

9.5 SAFETY IN OPERATION / MAINTENANCE :

9.5.1 Contractor shal | have to undertake any job as & when required at mutually agreed time with
the concerned Engineer -in-charge and with proper work permit (PTW) for safety
consideration & uninterrupted running of the plant.

9.5.2 No workman can be engaged in over time duri ng night hours & on holidays without specific
approval of Engineer -in-charge.

9.6 FIRST AID AND INDUST  RIAL INJURIES
i) Contractor shall maintain first aid facilities for his employees and those of his
subcontractors in addition to the facility provided b y the Owner.
ii) Contractor shall make outside arrangements for ambulance service for the

treatment of industrial injuries. Names of those providing these services shall be

furnished to Owner prior to start of work, and their telephone numbers shall be

promi nently posted in Contractordés field office
iii) All necessary personal protective equipments as considered adequate by the

Engineer-in-charge / Safety Officer shall be kept available for the use of persons

employed at the site and maintained in good con dition suitable for use. The standard

of Personal Protective Equipments (PPE®S) to
their empl oyees shall be as furnished under
Equipments as laid down in Clause N0.9.13

iv) The Contract or shall report promptly to the Engineer  -in-charge/his representative

any injury, diseases, dangerous occurrence, near misses and shall cooperate with
Engineer-in-charge and the Safety Officer in investigation process to establish
basic causes and recommend appropriate improvements in control and remedial

measures.

9.7 NO SMOKING AREA :
Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violato rs of the ON
Smokingé rules shall be removed from empl oyment
public place.

9.8 NOTICES TO BE DISPLA YED:

In addition to the duties imposed by statutory obligations, the Contractor shall notify on
his work premises the following norms relating to safety, health and environment imposed
by the Owner.

x Ownerds Safety and Health Procedures & rules
Owner 6s premises.

9.9 BARRICADE:
i) Contractor shall erect and maintain barricades required in connection with his work
to guard, protect & prevent accidents by others.:
Areas to be guarded
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a) Excavations

b) Hoisting areas
C) Areas considered hazardous by either Contractor or Owner.
d) Owner ds existing property subjecton.t o damag
e) Railroad / unloading spots.
f) Any other place as directed by Engineer -in-c har ge / Owner 8s S
Officer.

i) Contractordés employees and those of his subc
barricading practice and the provisions thereof.

iii) Barrica des and hazardous areas adjacent to but not located in normal routes of

travel shall be marked by red flasher lanterns at nights.

9.10  SCAFFOLDING :
i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line
only in accordance wit h t he Owner 6s Safety & Health Proc
with the requirements imposed by the Engineer -in-charge. All scaffold structures
shall bear the scaffold identification serial nhumber, the safe working load of its
platform, the signature of Engin eer-in-charge and a clear indication of the safe
access period of seven days. Incomplete scaffolds must bear a caution o}
o0Scaffolding I ncompleted (both in Hindi & Ori)

The Contractor shall maintain a register of all scaffolds erected, dates of erection

and reports of inspection and certificate of fithess. No scaffolding new or modified

shall be used by any one wunl ess it has been i
competent person for satisfactory condition before use and thereafter before

every subse quent seven days. If scaffolding members are provided by Owner, the
Engineer-in-charge must certify the members of the scaffold before use.

In case of any modification or alteration in scaffolding, the Contractor must display
on the scaffol dSEdssio®P® WNOTIi U it has been ins

a safe structure by Ownerds Safety Officer.

None other than a skilled & experienced workman shall erect, alter, modify the
scaffolding under supervision of a competent person.

Any Contractor wishing t o make use of an erected scaffold must ensure that
permission has been granted by the Engineer -in-charge / competent person for the
purpose and that the structure is capable of taking the load required for the
related work. The Contractor must also confirm to the management instructions
applicable to scaffold work control.

For work at height, but for short duration, where provision of a full scaffold is not
reasonably practicable, safety harness must be used as per direction of Engineer -
in-charge. Walking over unguarded beam at height is strictly forbidden.

ii) Suitable scaffoldings should be provided for workmen for all works that cannot
safely be done from the ground or from solid construction except such short period
works as can be done safely from lad ders. When a ladder is used a Mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable footsteps and handrails shall be provided on the ladder and the ladder
shall be given an inclination not steepe r than 1 in 4 (1 horizontal and 4 vertical). No
metallic ladder shall be allowed for use in work place.

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall
swing or suspend from an overhead support or erected with stationar y support shall
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9.11

9.12

have a guard rail properly attached, bolted, braced and otherwise retarded at least

one meter high above the floor or platform of such scaffolding or staging and
extending along with the entire length of the outside and ends thereof with on ly
such openings as may be necessary for the delivery of materials. Such scaffolding

or staging shall be so fastened as to prevent it from swaying from the building or
structure.

iv) Working platform, gangways and stairways should be so constructed that t hey
should not sag unduly or unequally and if the height of the platform or gangway or
the stairway is more than 3.25 meters above ground level or floor level, they shall
be closely & rigidly constructed, should have adequate width and be suitably
fastened as described in (ii) above.

V) Every opening in the floor of a building or in working platform should be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1.0 me ter.

Vi) Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9.0 meter in length. The length of rung between the side rails of ladder shall in no
case be less than 30 cm for ladder up to and including 3.0 meter in length. For
longer ladders this length shall be increased at least 15 mm for each additional
meter of length. Uniform step spacing shall not exceed 30 cms. Adequate
precautions shall be taken to prevent danger from electrical power. No materials on
any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or public. The Contractor shall also provide all
necessary fencing and lights to pro tect the workers and staff from accidents, and
shall bear the expenses of defense of every suit, action or other proceedings of law
that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any
such suit or action or proceedings to any such person or which may with the consent
of the Contractor to compromise any claim by any such person.

EXCAVATION AND TRENC HES:
All trenches 1.2 meters or more in depth shall  at all times be provided with at least one
ladder for each 50 -meter length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface

of the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the
danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters

of the edge of the trench or half of the trench depth whichever is more. Cutting shall be
done from top to bottom. Under no circumstances undermining or under cutting shall be
done.

SAFETY MEASURE IN DE  MOLITON WORK :

)] Before any demolition work is commenced and also during the process of the
demoliti on work-

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain
electrically charged.

C) All practical steps shall be taken to  prevent danger to persons deployed from risk

of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.
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It

a)

b)

c)
d)

e)

1)

V)

a)
b)

c)

d)

All personal protective equipments as considered necessa ry by the Engineer -in-

charge / Safety Officer shall be kept available for the use of the persons employed

at the site and maintained in good condition suitable for use. The standard of PPEs

to be provided by the Contractors to their employees should corres pond to Clause

9.13 hereinafter.

Workers employed on mixing asphaltic materials, cement and lime mortars/concrete

shall be provided with protective footwear, protective gloves, dust mask and

goggles.

Those engaged in white washing and mixing or stack ing of cement bags or any

materials, which are injurious to the eyes shall be provided with protective goggles

& dust mask.

Those engaged in welding and gas cutting works shall be provided with protective

face and eye -shields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing, hand

gloves & dust mask and seated at sufficiently safe distances.

When workers are employed in sewers and manholes which are in use, the

Contractor shall e nsure that the manhole covers are opened and are ventilated at

least for one hour before the workers are allowed to get into the manholes, and the

manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or board to prevent accident to the public. In addition, procedure to
work in confined space shall be strictly followed.

The Contractor shall not employ men below the age of 18 years and women on the

work of painting the products containing lead in any form. No female worker shall be

allowed to work without tight apron near rotating machines. Wherever men above
the age of 18 years are employed on the work of lead painting the following
precautions shall be taken -

1. No paint containing lead products shall be used except in the form of paste or
readymade paint.

2. Suitable facemasks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint, dry rubbed and
scrapped.

3. All the required PPEs shall be provided by the Contrac tor to the workmen and
adequate facilities shall be provided to enable the working painters to wash
them on cessation of work.

When the work is subject to a risk of drowning all necessary safety equipments

sufficient PPEs including lifebuoy & rope sha |l be kept for use and all necessary

steps shall be taken for prompt rescue of any person in danger and adequate
provision shall be made for prompt first aid treatment of all injuries likely to be
sustained during the course of work.

Use of hoisting ma chines and tackles including their attachment anchorage and

supports shall conform to the following standard or conditions and must comply the

provision of Factory Act.

These shall be of good mechanical construction, sound materials and adequate

strengt h and free from inherent defect and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as means of suspension shall be

of durable quality and adequate strength and free from inherent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no

person under the age of 21 years shall be in charge of any hoisting machine including

any scaffolding or give signals to the operator.

In case of every hoisting machine and of every chain  ring hook, shackle swivel and

pulley block used in hoisting or lowering or as means of suspension, the safe working

load & date of testing shall be labeled on the equipment. Every hoisting machine and
all gear referred to above shall be marked with the sa  fe working load and the
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conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to shall be loaded beyond the safe working load
except for the purpose of testing.
e) In case of department machines, th e safe working load shall be displayed on the
equipment by the Engineer -in-c har ge. As regards Contractor
Contractor shall obtain necessary test certificate from competent authority and
inform the Engineer -in-charge for verification, wheneve r he brings any machinery
to site of work. The safe working load and date of load testing & due date of
testing shall be labeled on the equipment in both cases.

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing
under any circumstances.

o)) The lifting area including winch and other such equipment shall be isolated by
suitable barricade to prevent entry of other persons & animals.

V) Motors, gears, transmission lines, electric wiring and other dangerous part of

hoisting a ppliances shall be provided with efficient safeguards. Hoisting appliances
shall be provided with such means as to reduce to the minimum the accidental
descent of the load. Adequate precaution shall be taken to reduce to the minimum
risk of any part or par ts of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves and boots as may be
necessary should be provided. The worke rs shall not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

V1) All scaffolding, ladders and other safety devices mentioned or described herein
shall be maintained in safe conditions and no scaffoldings , ladder or equipment shall
be altered or removed while it is in use. Adequate washing facilities shall be
provided at or near places of work.

VII) These safety provisions shall be brought to the notice of all concerned by displaying
on a notice board at a conspicuous place of worksite. The person responsible for
compliance of the safety code shall be named therein by the Contractor.

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the
arrangements made by the Contracto r shall be open to inspection by the Engineer -
in-charge / Safety Officer of Owner or authorized representatives and the
Inspecting Officers as defined in the Contract Labour (R & A) Act.

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from
the operations of any other Act or rules in force in the Republic of India. The
works throughout including any temporary works, shall be carried out in such a
manner as not to interfere in any way whatsoever with the traffic on any roads or
footpaths at the site or in vicinity thereto or any existing works whether the
property of the Owner or a third party is affected.

X) Every Contractords employee shall be at all t
wor king i n Owner 0s epworkingiskeeunderoQontragtu \Whetie ca
Contractor / subcontractor himself works alone or with 2 -3 persons and does not

have specifically designated supervisors, the Contractor shall be treated as
supervisor and ensure safety of self & his workmen.

X1) The Contractor must ensure that all equipment brought to site are in good
condition, maintained in good condition, complies with the requirements of the
Factories Act and/or any other specific legislation and is used or erected safely.
Minimum stock of PPEs must be maintained by the Contractor in site store to meet
all times need at work.

XIl) Contractor workers engaged in areas involving coal dust must use dust mask in
addition to safety shoes, hardhats & safety glasses.

XIll)  Contractor labour while working i n heights or on utilities connected to moving
equipments etc. must use safety belts / full body harness as per requirement.
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XIV)  Contractor labours engaged in areas involving high noise such as crusher, grizzle
feeder, traveling tripper & paddle feeders, | ocomotives, ball mill, FD, ID & PA fans,
compressors, DG set, turbine hall etc. must use ear plug /ear muff.

XV) The use of compressed air for cleaning of clothing and skin is forbidden.

XV) No source of ionizing radiati on iseskithbutthebe br o
prior permission of the Engineer -in-charge.

XVII)  Ladders, long objects and cranes must not be used in the vicinity of exposed high
voltage power line without permission of the Engineer  -in-charge.

XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire
extinguishers appropriate to the risk and with adequate means of escape which shall
be kept clear at all times.

XIX)  Gas fires and radiant heaters are forbidden in site huts.

XX) The Contractor may only use high-pressure water washing, on -line sealing and steam
cleaning apparatus with prior permission of the Engineer -in-charge/his

representative.
XXI)  Overhead Crane:
a) No work on overhead crane is permissible when persons are either working or

otherwise av ailable under the said work. Roadways must be barricaded when work is
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways.

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools
and other materia Is.

XXIl)  Electrical:

a) Only authorized and qualified personnel shall work on the installations, wiring,
trouble shooting or repair of electrical equipment.
b) All electrical work including temporary wiring shall be done in accordance with the

current | ndian Electricity Regulations and with the permission of concerned
departmental electrical engineers/ competent authority.

c) No ladders other than electrically insulated fiber ladder shall be used by workmen
of the Contractor.

d) All electrical equipments provided by the Contractor and any temporary supply
installations should comply with the provisions of the relevant Indian Electricity
Regulations.

e) Portable tools, headlamps and other portable apparatus should be identified by a

serial number, register ed and periodically inspected & tested. All such equipments
used by the Contractor shall have a current test certificate of electrical safety.

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting
wire in plug socket shall b e liable for severe penalty.

XXII)  Crane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a
person (pilot) walking in front of the vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

c) Areas within the surrounding radius of the rear of the rotating super structure of

the heavy crane shall be barricaded to prevent personnel from being struck or
crushed by the crane while in operation at one place.

d) Crane booms must not be operated withi n 3 meters of live electrical wires.

e) Light of Crane: Head light & back light must be used irrespective of movement or
working in a static condition.

XXIV) Vehicles:

a) Contractors shall not be permitted to use company mobile equipment such as cranes,
tractors, and industrial trucks, machinery etc. unless specifically authorized in
writing to do so.

b) Automobiles and other vehicles shall be parked only in designated areas.
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C) Maximum speed limits shall be as per the road signs inside factory premises.

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads
must be securely fastened.

e) No Contractor labour shall sit on the open truck or tractor/trailer body etc.

f) Nobody should enter or get out of any moving vehicles or  equipments.

0)] Proper cover shall be provided for vehicles carrying dust  -emitting materials.

XXV) Hot Work Permit:

a) Contractor shall contact the Engineer -in-charge of the work to obtain a HWP
before starting any flame cutting, welding, grinding or other hot work.

b) The Contractor shall provide a fire watch if the hazard dictates the need for one.

C) All compressed gas cylinders must be stored in upright position and properly
secured with a valve cap.

d) Ensure availability of approved extinguishers in g ood working order and properly
filled before starting the job.

e) Where cutting, burning or welding is to be done overhead, a person must be

stationed below at a safe distance with an approved fire extinguisher. The area
under overhead work shall be barric aded.

f) Arc welding done at floor level must be shielded to protect personnel from welding
area.

9) Acetylene and oxygen welding / cutting must have approved back flow prevention
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned of f after
use.

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be
under strict supervision & control of company personnel.

i) Fire hydrants and hoses are not to be used without written permission of Engineer -
in-charge exce pt to fight fires.

) No LPG shall be used for any industrial purpose.

XXVI) Compressed Gas Cylinder:
Compressed Gas Cylinder must be moved, stored or handled in an upright position.
Transporting horizontally or by mebiddes. Nof oObar
cylinder shall be moved with the protective cap off or regulator attached except
when secured in an approved welding buggy. All cylinders whether charged or empty
must be secured in an upright and approved manner remote from possible damage.
XXVII) Confined spaces:
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed
structure with restricted means of space) until such entry permit is issued and
signed by the departmental Engineer -in-charge of the confined space work ar ea.
XXVI)  General Practices:
Intoxicants:
a) Possession of or drinking of alcoholic beverages is strictly prohibited on company
premises. Violators will be immediately removed and permanently prohibited from
entering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company
premises.
C) Contractor personnel must not enter any building or area not required by their work

& wondering about the plant is prohibited.

XXIX) House Keeping:

a) Good House-Keeping practices are to be followed and the work places kept clean
and orderly. Rejects & scraps shall be deposited in proper waste containers / place
as the case may be.

a) At no time shall any materials or equipment be placed so as to block the aisles &
emergency exits from work p lace.

XXX)  Machinery Guarding:
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9.13

Machinery, tools and equipment must not be operated without guards.
XXXII)  Fire Protection:

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not
be covered or blocked and fire equipment lines  must always be kept clear.
b) All fire incidents must be reported to the Engineer -in-charge / Fire Officer /

Safety Officer regardless of duration or extent and meticulously investigated.

XXXII)  Temporary Building:
Temporary building and material storage areas shall only be allowed on written
approval of the Engineer -in-charge. They shall not be set up under power lines or
over pipe ways.

XXXIV) Clearance Procedure;
Contractor must utilize the plant safety clearance procedure for performing work
on process equipment, machines, and electrical equipment, as close supervisory
coordination and control are needed on these jobs.

XXXV) Plant Utilities:
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor
unless the source of supply h as been designated and authorized by Engineer -in-
charge.

MINIMUM QUALITY OF P ERSONAL PROTECTIVE E QUIPMENT :
Standard of perso nal protective equipment to be provided by the Contractors to their
employees are indicated here below.

NAME OF THE ITEMS WI  TH SPECIFICATION

1.

2.
3.
4

Industrial safety helmet conforming 1S: 2925

Safety shoes conforming IS: 9473  -1993

Dust mask conforming IS: 9473 -1983

Safety belt conforming 1S: 3521 -1983 6 Full body harness with life line & fall
arrester and with shock absorber .

Safety glasses for dust protection

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with
adjustable side arms for personalized fit.

6.()

(ii)

Ear muff conforming 1S:6229
Ear plug or E ar seal

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to
fit individual Ear canal.

10.
11.
12.

13.
14.
15.

(Any one item out of three types of ear protection device should be issued)
Flame-Water -Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)

Safety gloves of Kevlar or equivalent (high temp. resistance)

Face shield (conforming IS: 8521 part | type  -1)

Electrical hand gloves 440v & 33 KV conforming IS: 4770

Hand gloves for chemical laborator y made from pure latex Acid and Alkali proof

Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce
for better grip

Split chrome leather hand gloves for handling rough object.

Canvas hand gloves for handling smooth object & doing light work with it.

Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened
lens and fitting frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark
green No.11 for glasses for ARC welding whenever is required.
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16.

9.14

9.15

9.16

9.17

Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall
ensure proper use of personal protective equipment by their workmen and supervisor on
duty.

Before issue of the above PPEs depending on the n eed of the area of work the sample of

the same must be provided to Ownerds Safety

The Contractor shall be issued entry pass for their employees after due verification of the

guality of the st and arocassapyRraring wedl im ddvanaa ffi.a. beforerv g

days of commencement of work) by Engineer -in-charge / Safety Officer.

a) None of the Contractordés employees shal

without valid gate pass, safety shoes, helmet (hardhat) & safety glasses.

of fic

ne

be

b) Contractor shall ensure that al | his employe

premises as per the work & site requirement.

C) During the course of execution of the work the Contractor must ensure use of
appropriate tested tools by t heir workmen. Safe working practice must strictly be
followed, e.g. use of proper plug & socket for electrical connections, right size &
standard spanner, right capacity and tested lifting & pulling equipment etc.

d) The Contractor must ensure tidiness of  the work place during & after completion of
the work.

e) In case of any doubt relating to safety guidelines, the Contractor should seek
advice of he Engineer -in-charge / Safety Officer immediately for clarification.

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE
OWNER. THE CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/
(RUPEES TEN THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE
ENGINEER-IN -CHARGE. OWNER RESERVES THE RIGHT TO TERMINATE THE
CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING
IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE
OWNER.

CARE IN HANDLING INF  LAMMABLE GAS :
The Contractor shall ensure all precautionary measures and exercise utmost care in
handling the inflamm able gas cylinder / inflammable liquids / paints etc as required under
the | aw and/ or as advised by the Owner o6s Fi

TEMPORARY COMBUSTIBL E STRUCTURE:
Temporary combustible structures shall not be built near or around work site.

PRECAUTION AGAINST FIRE
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers
and drums / fire buckets at work site as recommended by Engineer  -in-charge.

EXPLOSIVE
Explosive shall not be stored or used in the works or  at site by the Contractor without the
permission of the Engineer -in-charge in writing. The storage & use are also restricted to
the extent & in the manner to which such permission is given. When explosives are required
for the works they shall be stored in a special magazine to be provided at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary
license for the storage and use of explosives and all operations in which or for which
explosives are employed sh all be at sole risk and responsibility of the Contractor and the
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9.18
9.18.1

9.18.2

9.19

9.20

9.21

Contractor shall indemnify the Owner against any loss or damage resulting directly or
indirectly there from.

CONTRACTOR®& LIABILITY

Safety code: The Contractor shall at his own expense arrange for the safety provisions as
required by the Engineer -in-charge in respect of all labour directly employed for
performance of the works and shall provide all facilities in connection herewith. In case the
Contractor fails to make arrangemen ts and provides necessary facilities as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover double the cost thereof from the
Contractor.

Failure to comply with safety code or the provision relating to and report on accidents and

to grant of maternity benefits to female workers or submission of materially incorrect
statement shall make the Contractor liable to pay Liquidated damages an amount not
exceeding Rs.500/ - for each default. The decision of the Engineer -in-charge in such
matters based on the reports from the Inspecting Officer or from representatives of
Engineer-in-charge shall be final and binding and deductions for recovery of such liquidated
damages may be made from any amount payable to the Contractor.

PRESERVATION OF PEACE:
The Contractor shall take requisite precautions and use his best endeavor to prevent any
riotous or unlawful behavior by or amongst his workmen and other employed on the works
and for the preservation of peace and protection of the inhabitants and security of
property in the neighborhood of the work. In the event of the Owner requiring the
maintenance of a special police force at or in the vicinity of the site during the tenure of
works, the expenses thereof shall be borne by the Contractor and if paid by the Owner
shall be recoverable from the Contractor.

OUTBREAK OF INFECTIO US DISEASES :

The Contractor shall remove from his camp such labour and their families who refuse
protective inoculation and vaccination when required to do so by the Engineer-in-charge.
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the
huts, bedding, clothes and other belongings of or used by the infected parties and promptly
erect new huts on healthy site as required by the E  ngineer-in-charge failing which within

the time specified in the Engineerds requisition,

and the cost thereof recovered from the Contractor.

USE OF INTOXICANTS

The sale of dent spirits or other intoxicating beve rages upon the work in any of the
buildings, encampments or tenements owned, occupied by or within the control of the
Contractor or any of his employee is forbidden and the Contractor shall exercise his
influence and authority to the utmost extent to secur e strict compliance with this
condition.

I n addition to the above, t he Contractor s hal
Code framed from time to time.

End of Section - IX
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SECTION - X

10.0 PENALTY:

10.1  FOR NON - COMMENCEMENT OF WORK ON DUE DATE :
The execution of work shall commence from 15 " day after the date on which the Owner
issues written orders to commence the work. If the Contractor commits default in
commencing the execution of work as aforesaid, Owner shall without prejudice to any other
right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner
reserves the right to terminate the Contract without any further reference to the
Contractor.

10.2  FOR NON - PERFORMANCE
In case the performance is discontinued by th e Contractor without any cause attributable
to Owner, the Contract can be terminated with three days notice at the discretion of
Engineer-in-charge and the security & all other dues of the Contractor shall be forfeited.
This shall be in addition to other p  enalties.

10.3  FOR UNSATISFACTORY P ERFORMANCE:
If the performance does not commensurate either to the standard of work as per Bl
Standard/standard specified by the Owner or the progress is not as per time schedule, the
Contract shall be terminated with 3 0 days notice and security & other dues of the
Contractor shall be forfeited.

10.4  FOR NON - PERFORMANCE DUE TO L ABOUR STRIKE :
In case of labour strike, the Contractor shall continue the work or keep the work continued
by alternate arrangement failing which Owner reserves all rights to get the work done
otherwise at the risk and cost of the contractor. Also Owner reserves the right to
terminate the Contract and impose penalty as in Clause 10.2

10.5 FOR NON - PAYMENT OF WAGES WIT HIN SPECIFIED PERIOD
For non-payment of wages to his labours within the specified period penalty shall be
imposed on the Contractor as per clause No.8.1 (x)

10.6  FOR NON - COMPLIANCE OF OTHER STATUTORY OBLIGATION S
In case of non -compliance of statutory provision within stipulated period , the Contract is
liable for termination at the discretion of Engineer -in-charge.

10.7  FOR NON - ADHERENCE TO SAFETY NORMS:
Penalty shall be imposed on the Contractor as per Clause No0.9.13 for non -adherence to
safety norms.

10.8  If generation loss contribu tes to the fault of Contractor, penalty to the tune of loss on
account of disruption of generation or dues of Contractor including security, whichever is
less shall be imposed. The Contractor shall also be debarred from participation in any
future bidding for at least 3 years thereafter.

If Contractor disputes to the decision of Engineer -in-charge regarding his fault, the case
shall be referred to Contract Review Committee. In such case the Contractor or his
authorized representative shall be am ember of the CRC for investigation and report. This
joint report shall be final and binding on both parties.

10.9 Jobs asked by Engineer -in-charge subject to availability of related materials shall be

attended with immediate effect. However, if the Contra ctor fails to do the work within
reasonable hours or maximum within 48 hours as the case may be, the job may be done by
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engaging other agency at the cost & risk of the Contractor. In such an event, Owner may
terminate the Contract & debar the party from fu ture work for two years.

10.10 PENALTY FOR NON - RETURN OF EXCESS MAT ERIALS ISSUED BY THE OWNER.
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the
work to the warehouse in proper manner and obtain receipt to this ef fect before issue of
Completion Certificate by the Engineer -in-charge. If the same is not complied, the
Contractor shall be liable for cost of the same and 20% additional charge over & above the
value as per warehouse records and shall be recoveredfromCo ntract or ds bill s.

10.11 PENALTY FOR KEEPING | DLE MACHINERIES , EQUIPMENTS , T & P etc. HIRED BY OWNER:
In case of machinery, tools & plant and equipments arranged on hire by the Owner and
provided to the Contractor for work, idle charges beyond reasonable p eriod for such work
shall be the liability of the Contractor.

10.12 LIQUIDATED DAMAGE (LD):
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.

10.13 In case of failure on part of Contractor to provide consumables or any other material under
their scope & the work is affected on account of this shortfall, Owner reserves the right
to arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner
with 25% additional charges shall be recovered fro  m the Contractor.

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc.,
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elsewhere in General Conditions of Contract, allt  he penalty on

Contractor shall be deducted from Contractor ds:
1. Running Bill
2. Security deposit
3. Any other dues of Contractor
Or

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be
recovered from dues of other contract with Owner;

Or

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as
debt liability.

End of Section - X
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11.0

11.1

SECTION - XI
Arbitration:
All disputes or difference in respect of which the decision is not final and conclusive shall,
on the initiative of either party, be referred to the adjudication of a sole arbitrator, within
thirty days of receipt of notice from the contractor of his intention to refer the disputes
to arbitration or by Engineer -in-Charge, the MD or MD -in-charge of OPGC shall finalize a
panel of three arbitrators and intimate the same to the contractor. The contractor shall
within fifteen days of the receipt of this list select and confirm his acceptance to the
appointment one from the panel as arbitrator. If the contractor fails to communicate his
selection of the name within the stipulated period, the MD or MD -in-charge of OPGC shall
without delay select one from the panel and appoint him as the sole arbitrator. If the MD
or MD -in-charge of OPGC fails to send such a panel within thirty days, as stipulated, the
contractor shall send a similar panel to the MD or MD  -in-charge of OPGC within fifteen
days. The MD or MD -in-charge of OPGC shall then select one from the panel and appoint
him as the sole arbitrator within fifteen days. If the MD or MD -in-charge of OPGC fails to
do so, the contractor shall communicate to the MD or MD  -in-charge of OPGC the name of
one from the panel who shall then be the sole arbitrator. The appointment of sole
arbitrator so made shall be final and conclusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as
aforesaid by the MD or M D-in-charge, OPGC. The work under the contractor, shall,
however continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues
notices to both the parties fixing the date of the first hea ring.

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and
shall give a reasoned and speaking award/awards.

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings
arising out of or concerning or connected with such arbitration shall be of appropriate
court at Bhubaneswar under the jurisdiction of Odisha High Court.

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and
published, be paid at half by each of the parties. The costs of the reference and the award
including the fees, if any, of the arbitrator shall be in the discret ion of the arbitrator who
may direct to and by whom and in what manner. Such costs or any part thereof shall be paid
and may fix and settle the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subj ect to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any
statutory modification or re  -enactment thereof and the rules made there under, and for
the time being in force, shall apply to the arbitration proceeding under this clause.

Neither party is entitled to bring a claim to arbitration if the request for appointment of
arbitrator has not been made within thirty days after expiration of warranty / guaranty
period.

JURISDICTION / GOVERNING LAWS :
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a) Jurisdiction
For all di sputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha

High Court alone shall have exclusive jurisdiction in all matters arising under this
contract.

b) Governing Laws

The Contract shall be governed by and constructed according to the la  ws in force in
INDIA.

End of Section - Xl

End of GCC Volum#
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SCHEDULE ©6A©®G

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

2.1 Accepting Authority Authority who floats NIT

2.19 Market Rate - percentage addition to 10 per cent
Cover overheads and profit

1.14  Earnest money 34000

4.9 Security Deposit shall be calculated as under:

(i) Contract value up to Rs.1 crore 10%
(i) Contract Value more than Rs.1 crore but not 7.5% of contract
exceeding Rs.5 crore value
(iii) Contract value more than Rs. 5 crore 5% of contract value
Schedule of Rates applicable OPWD
3.25 Time allowed for execution of works or time 8 months
schedule.
Author ity competent to deci deOHGC o0any other causebd
of delay is beyond Contractords control
8.1(vii)  Duration of return of number and description by Fortnightly

trades of workmen employed on works to be
submitted to Engineer -in-Charge.

Authority competent to reduce compensation OPGC
amount.
5.11  Defects Liability Periods Twelve months from date of
completion of work
5.12  Training of apprentices Maximum number to

be engaged as per the
Apprentice Act.1961.
Category

(@)
(b)
(©

etc.
6.3.1 Interim bills/running bill Monthly on prorate basis .
111 Authority for appointing arbitrator OPGC

SCHEDULE 6B6&d
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Paged3 of 164



NAME OF THE BIDDER:

NAME OF THE WORK:

ANNEXURE-I

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE
LAST seven YEARS

Sl Name of | Description of | Value of Period The work is done directly or Remarks
No. Claimant work work through sub contractor
From | To
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in

Support of the work mentioned above is requ

ired to be enclosed.
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NAME OF THE BIDDER:

NAME OF THE WORK:

CONCURRENT COMMITMENTS

ANNEXURE-II

Sl

No.

Full
postal
address
of client
& name
of
Officer -
in-
charge

Description
of the
work done

Value of
contract

Date of | Scheduled/Revised
commencement | completion period
of work

% age
completion
as on
date

Expected
date  of
completion

Remarks
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ANNEXURE-III
NAME OF THE BIDDER:

NAME OF WORK:

DETAILS OF EQUIPMENTS, TOOLS &%ACKL

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a)
already owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor

or (c) anticipated to be purchased by contrac tor. In case of (b) and (c) commitment of hirer or
Contractor shall be stated.

Category | Category- | Ownership | Description, | Quantity | Capacity | Year of | Location Remarks
wise status (a), | make model manufacture | of
SI.No. (b), (c) & capacity availability

Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall
be furnished.

SIGNATURE OF BIDDER
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ANNEXURE-IV

NAME OF THE BIDDER:
NAME OF WORK:

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY
PERSONNEL ETC. IN THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED.

SI.No. | Class of manpower/ | Details of Personnel to be deployed on this work No.
engineer/supervisor | Available with | To be employed
contractor

Note: Names and short resume of their qualification & experience may also be given for key
personnel.

The tentative chart of your site organization as above furnished by you shall be subject to
variation to suit the construction / maintenance / operation programme requirement and as
directed by Owner / Engineer -in-charge.

SIGNATURE OF BIDDER
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ANNEXURE -V

NAME OF THE BIDDER:

NAME OF THE WORK:

INFORMATION ABOUT BIDDER

1. In case of proprietary firm:

11 Name of the business:

1.2 Whether his business is registered with appropriate aut hority. If yes, name of authority.
1.3 Date of commencement of business:

1.4 Whether he pays Income Tax over Rs.10, 000/ - per year

2. In case of partnership:

2.1 Name of the partnership with qualification:

2.2 Whether the partnership is registered with a ppropriate authority:

2.3 Date of establishment of firm:

2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/ - a year and if less, what
is the amount paid by them. If all of them do not pay Income Tax, who of them is paying
Income Tax.

2.5 Permanent Account No. under IT Act:

3. In case of Limited liability Company or Company Limited by Guarantee:
3.1 Amount of paid up capital:

3.2 Name of the Directors:

3.3 Date of incorporation with Registrar of Company.

3.4 Copies of balance sheet of the Compa ny of the last two years:
Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of

individuals, partnership as well as limited companies for the last three years.

SIGNATURE OF THE BIDDER
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ANNEXURE-VI

NAM E OF THE BIDDER:

NAME OF THE WORK:

LIST OF ENCLOSURES

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1. Photocopy of Power of attorney of the signatory of the tender
2. GST Registration details with all relevant docu  ments
3. Documents showing annual turnover for similar works or otherwise for the past

two years such as annual report, profit and loss account etc.

4, Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm
showing financial capacity.

5. Provident Fund Registration Certificate

6. Bid Guarantee / E.M.D.

7. Letter of undertaking

8. Permanent Account Number of Income Tax

SIGNATURE OF BIDDER
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ANNEXURE-VII

NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS AND DEVIATIONS

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered
unavoidable.

SI.No. Page No. of tender Clause/Sub  Clause  of | Subject Deviation
document tender document

SIGNATURE OF BIDDER
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ANNEXURE-VIII
NAME OF BIDD ER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION

The bidder shall submit herein details of Head Office and site organization proposal to be developed
for execution of the work. Bidder shall also furnish the bio -data of the site -in-charge and key
personnel to be deployed in the format provided in Annexure  -1V.

Bidder agrees to augment the list in Annexure -1V with additional number/categories if required and if
directed by Engineer -in-charge for smooth execution of work taken by the Contractor.

SIG NATURE OF BIDDER

PagelOlof 164



ANNEXURE-IX

LETTER OF AUTHORIZATION

(To be submitted on a non -judicial stamp paper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in
and presently  holding the  position

of the
firm / Group / Individual, is duly authorized by the Firm /
Group / Individual to sign and furnish all su  ch information as desired by the OPGCL in this document in
respect of the work

Signature:
Date:

(Secretary / General partner / Individual / Contractor / Applicant)
SEAL

WITNESS:
1.
2.
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SUPPORTING / ATTACHED DOCUMENT LIST

ANNEXURE-X

Annexure No.

Supporting document/ Additional Sheet

Document No.

\'%

V

\4l

VIi

VIII

XI

Xl

Xl

XIV

XV

XVI

XVII

XVIII
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ANNEXURE-XI
NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited
balance sheet / profi t & loss account statement.

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.)

Previous to previous year

Previous year

Present year

NOTE: 1. Copies of audited balance sheets with profit and loss account of
3 years shall be submitted along with the Technical bid in support
of above entries.

2. Bidder shall work out Net worth on the following basis:

Net worth: Reserve + Capital d Accumulated loss.

SIGNATURE OF BIDDER
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ANNEXURE-XII

REGISTER OF WORKMEN

Name and address of Cont r act or

(i)

Name and address of establ i shment i n/f/under whi ch C

(ii)

on of

and | ocati

Natur e

(i)

of Principal

Name & address

(iv)
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(@)

Name and address of contractor

EMPLOLYMENT CARD

ANNEXURE-XIII

(b) Name and address of establishment in/ under which contract is carried
on:
(c) Nature and location of work:
(d) Name and address of Principal Employer:
Name of Sl. No. in Nature of Wage rate Wages Periods of Remarks | Signhature
the the employment | (with period employment of
workman register / particulars contractor
of designation | of unit, in
workman case of
employed piece work)
1 2 3 4 5 6 7 8
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ANNEXURE-XIV

REGISTER OF WAGES-CUM-MUSTER ROLL
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ANNEXURE-XV

REGISTER OF FINES

Name and address of

Contractor

(b)

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

™
—
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()

(b)

on:

Name and address of
Contractor

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

Name and address of establishment in/ under which contract is carried

(©
(d)

Nature and location of work:

Name and address of Principal Employer:

ANNEXURE-XVI
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ANNEXURE-XVII

WAGES SLIP

Name & address of Contractor:

Name & address of establishment in/funder
Which Contract is carried on:

Nature and location of work:

Name and address of Principal Employer:

Name and fatherds / husbandds name of the wor kman:
For the week/fortnight/month ending:

Sex and identification token/ticket No.:
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY
(on Non Judicial stamp paper of Appropriate value)

(Applicable to Bid value more thds.25 lakh only)

Ref: Date:
Bank Guarantee No.
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po- Banharpali,
DistJharsugud&68234.

Dear Sir,

In consideration of Odisha Power Generation Corporation havisgRegistered office at
7M-Floor, Moduleg A, Fortune Towers, Chandrasekharpur, Bhubanestsar023 (hereinafter called the
GhoySNE GKAOK SELINBaaAaAz2y akKlff dzytSaa NBLHzZAYI y

assigns) having issued Tender Specification Against NIT

No dt. to
M/s having its Registered / Head office
at

(hereinafter called he Bidder) who wishes to participate in the said tender for and you, as a special
favour, have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of
Rs. valid up to [0t behBidder, as

a condition for participation in the said tender.

We, the Bank incorporated under law and having
one of our branches at and having our Registered office/Head office at
do here by unconditionally and irrevocably guarantee and under take to pay to the
G hgySNE AYYSRAIFIGSt@ 2y RSYFYR ¢gA0K2dzi Fye RSYo
extent of the said sum of Rs. (Rupees only). Any such
Of FAYKRSYlIYR YIRS o6& (KS alFAR ahgySNE 2y dza &kl
dispute or differences raised by the Bidder.

This guarantee shall be irrevocable and shall remain valid upto . If any further
extension of this guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revdkés guarantee during its currency except with the
previous consent of the owner in writing and agree that any change in the constitution of the said
tenderer or the said Bank shall not discharge our liability. In withess where of the Bank, through its

authorised officer, has set its hand and stamp on this day of
20

Witness:

(Signature) (Signature)
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Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of Attorney

No.

Date
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On NonJudicial Stamp Paper)

(Applicableto Bid of value more than Rs.25 lakh)
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
DistJharsugud& 68 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station)
having ra@istered office at #Floor, Moduleg A, Fortune Towers, Chandrasekharpur, Bhubanesi&ar
nHo OKSNBAYIFFGSNI OFffSR GKS ahgoySNI kK htD/ & GKA
context include its administrators successors and assignshdneagreed to the price, terms and

conditions of Tender and Letter of Intent bearing no. dated issued
which has been unequivocally accepted by the Contractor M/s for
the work of (hereinafter called the said contract) to accept a
performance Guarantee as herein provided for Rs. (Rupees

only ) from a Nationalized bank in lieu of the security deposit to be
made by the contractor orindidz 2F (GKS RSRdzOlGA2y (G2 0S YIRS FNI
fulfillment of the terms and conditions contained in the said contract by the said contractor, We the
YUY YUY U YUY YYY R ey L F Y1 6 KSNBA Yig clrireisiereds ¥ S N
office at do hereby undertake and agree to indemnify and keep
indemnified OPGC from time to time to the extent of Rs. (Rupees
only) against any loss or damage, costs, chdrggpemses caused

to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by
the said Contractor of any of the terms and conditions contained in the said contract and to
unconditionally pay the amount claimed BYPGC on demand and without demur to the extent
aforesaid.

2. We Bank, further agree that OPGC shall be the sole judge of and as tc
whether the said Contractor has committed any breach or breaches of any of the terms and conditions
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered
by or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the
said contractor has Committed such breach or breached as to the amount or amount of loss,
damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by
OPGC from time to time shall be final and binding on us.

3. We the said Bank further agree that the Guarantee meggintained shall remain in full force and

effect during the period that would be taken for the performance of the said Contract and till all the
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said
Contract have been fully and properly carried out by the said contractor and accordingly discharges this
Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days
from the date of expiry of the Defects Liability perias provided in the said Contract i.e.
(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the
claim under this Guarantee has been served on the Bank before the expiry of thees@ad in which

case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced
after the expiry of the said period.

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank tinngler
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract
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or to extend time of performance by the said Contractor or to postpone for any time and from time to
time any of the powers exercisable by it agdithe said Contractor and either to enforce or forbear
from enforcing any of the terms and conditions governing the said Contract and either securities
available to OPGC and the said Bank shall not be released from its liability under these presemis by a
exercise by OPGC or of the liberty with reference to the matters aforesaid or by reason of time being
given to the said Contractor or any other forbearance, act or omission on the part of OPGC or any
indulgence by OPGC to the said Contractor or anyrothatter or thing whatsoever which under the

law relating to sureties would but for this provision have effect of so releasing the Bank from its such
liability

5. It shall not be necessary for OPGC to proceed against the Contractor before proceedisgtagai

Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any
security, which OPGC may have retained or obtained from the Contractor shall at the time when
proceedings are taken against the Bank hereunder betantng or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the
prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or
the said Bank shall natischarge our liability hereunder. If any further extension of this Guarantee is
required the same shall be extended to such required periods on receiving instructions from
M/s on whose behalf this guarantesslis iss

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisation No.
Date and Place

chylQa {Sttyvwyywvyyypyyyy
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NOTES:
FOR PROPRIETARY CONCERNS

Shri Slo resident of
carrying on business under the name and style of
at WY OKSNBAYI FiSNJ

A -

aFrAR /2y 0N Oli2NE HKAOK ELINBaaAzy akKlfft dzyfSa

executors, administrators and legal representatives).

FOR PARTNERSHIP CONCERNS

M/s a partnershifrm  with its  office
YUY YUY YUY YRy O KSNBAYF FUSNI OFtt SR ¢
the context requires otherwise include their heirs, executors, administrators and legal representatives);
the names of their partners éng (I) Shri Slo
(1 Shri S/o

etc.

FOR COMPANIES

M/s a company registered under the Compartie4986 and
KFE@gAy3a AGa NBIAAGSNBR 2FFAOS Ay GKS adGras 2
/| 2y GNF OG2NE GKAOK SELINBaaAiAzy akKlff dzyfSaa GKS
successors and assigns).

'.F
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PERFORMANCE BANKRAMIEE FOR LUMPSUM ADVANCE
(On NonJudicial Stamp Paper of Appropriate Value)

To

Odisha Power Generation Corporation Ltd.,

Ib Thermal Power Station,

At/Po-Banharpali,

DistJharsugud& 68 234.

In consideration of the Odisha Power Generation Corponatitd. (Ib Thermal Power Station)
having registered office at'7Floor, Moduleg A, Fortune Towers, Chandrasekharpur, Bhubanesiar
nHo OKSNBAYIFITFTGESNI OFLftfSR (KS ahsySNE 6KAOK SELINJ
include its successs and assigns) having agreed under the terms and conditions of the Letter of Intent
bearing no. dated issued by the Owner which has been unequivocally
accepted by in connection with the afork
YUY eueyee ey ey { LISOA T
contract)y to make at the request of the Contractor a Ilump sum advance of
Rs. (Rupees
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the
Owner . We, Bank incorporated under
and having one of our branches at NBHey I FiGSNJ NBFTSNNBR
.Fylé R2 KSNBoeé 3Ida NryidSS GKS RdzS NBO2@SNE o6& 0
provided according to the terms and conditions of the Contract. If the said Contract fails to utilise the
said advancéor the purpose of the contract and / or the said advance together with interest thereon as

aforesaid is not fully recovered by the Owner, we, Babk here
unconditionally and irrevocably undertake to pay to the owner on demand without demur to the

extent of the said sum of Rs. - (Rupees )
only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by
reason of the owner not being able taecover in full the said sum of Rs. -
(Rupees

__) only with interest as aforesaid.

2. We, Bank further agree that the Owner stia! $me judge
of and as to whether the said Contractor has not utilized the said advance or any part thereof for the
purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on
account of the said contractor as to the aomt or amounts of loss or damage caused to or suffered
by the Owner shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken ftine performance of the said Contract and till the
said advance with interest has been fully recovered and its claim satisfied or discharged and till
Owner certifies that the said advance with interest has been fully recovered from the said
Contractor, andaccordingly shall have no claim under this Guarantee after 30 (thirty) days from the
date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e.
up to and inclusive of (date) unless a notice of the claim undier @uarantee has been served on
the bank before the expiry of the said period i.e. (date) in which case the same
shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the
expiry of the said period.

4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this
Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract
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or the advance or to extend time of performange2 (1 KS &F AR W/ 2y (U NJ OG2NJ 2
and from time to time any of the powers exercised by it against the said contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or
the advarte available to the owner and the said Bank shall not be released from its liability under
these presents by any exercise by the Owner of the liberty with reference to the matters aforesaid
or by reasons of time being given to the said contractor or ahgiotorbearance act or omission on

the part of the owner or any indulgence by the owner to the said Contractor on any other matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have the
effect of so releasingie Bank from its such liability.

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against
the Bank and the Guarantee here in contained shall be enforceable against the Bank not with
standing any security, whicthe Owner may have retained or obtained from the contractor shall at
the time when proceedings are taken the Bank hereunder be outstanding or unrealized.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency excettewith
previous consent of the Owner in writing and agree that any change in the Constitution of the said
contractor or the said Bank shall not discharge our liability hereunder.

If any further extension of this Guarantee is required the same shall be exdleta such required
periods on receiving instructions from M/s on whose behalf this
Guarantee is issued.

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs.

/- (Rupees only) together with
interest. Our undertaking shall commence from the date of execution and shall remain in force up to
Dated this day of
In presence of For and on behalf of (the Bank)

WITNESS Signature
1. Name
2. Designation

Authorisation No
Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalf of the
Ib Thermal Power Station
NOTES

For Proprietary Concerns

Shri Son of
Resident of carrying on business under the name and style

3 VR VTV R VTR TR R TRV T e
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expression shall unless the context requires otherwise include his heirs, executors, administrators and
legal reoresentatives) .

For Partnership Concerns

M/s a partnership firm with its office
OKSNBAYIFFUSNI OFftt SR & GKS &aFAR [/ 2y0NI O02NE GKA
include their heirs,executors, administrators and legal representatives) the name of their partners
being (1) Shri
S/o (i)Shri
S/o etc.
For Companies

M/s a company under the Companies Act 1956 and having its
registered office in the State of
OKSNBAYI FGSNI OFff SR aGKS alFAR [/ 2YGNI OG2NE 6KAOI
include its administrators, suessors and assigns).

kkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk
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ODISHA POWER GENERATCORPORATION LTED(OPGC)
IB THERMAL POWER SON,
BANAHARPALI, JHAR QLA

ODISHA

SAFETY, HEALTH & ENVIRONMENT (SHE)

RULES & REGULATIONS FOR CONTRACTORS
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CONTENTS

SI. No. Subject
1. Introduction
2. Scope
3. Objective
4. Environment, Health & Safety Policy & Beliefs of OPGC
5. Responsibilities
6. Definition and Interpretations
7. Program Requirements, Stop Work Program &ImportaBéneral Safety Instructions
8. Essential Duties
9. OPGC Safety Cardinal Rules / ZeoteTance Issues
10 Hygiene, General Practices / Utilities for Rest & Food Intake
11. Site Entry Procedure
12. Project safety plan & Daily job safety plan
13. Health & Fitness
14. Work Permit
15. Housekeeping & clean site
16 Site Office & Stores
17. Safety equipments, PPEs
18. Training
19. Competency of Contract Employees
20. Restricted Areas
21. Alcohol & Drugs
22. Driving & Parking
23. Safety Meetings
24, Safety Inspection/ Audit
25. Reporting and Investigation
26. Injury Management
27. Job Safety Analysis (JSA) & Job Safety Briefing (JSB)
28. Emergency procedures
29. Safety Supervisor
30. Communications
31. Equipment Certification
32. Restricted Articles
33. Prohibited Materials
34. Hazardous Substances
35. Smoking
36. Sub Cotractor
37. Lifting Machinery and equipments
38. Hand tools
39. Portable Electrical Appliances
40. Temporary Wiring
41. Fall Protection
42. Scaffolding
43. Access to Transformers / MCCs / Switchyard & Other Restricted Areas.
44, Fire Protection.
45. Hot Work
46. Confined space
47, High pressure water/ service air cleaners
48. Scrap / Waste Disposal
49, Gas cylinders
50. Radiography & radioactive substances
51. Excavation
52. Surplus Materials
53. Suspension of work and limitation of lialil
54. Temporary Building
55. Unsafe and / or Inappropriate Behavior, Disciplinary Action
56. General Guidelines Environmental Protection
57. Appendix 1,Job Safety Analysis (JSA) Format
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58. Appendix 2 Undertaking against Contractor Safety rulesr&gulations

59, Appendix3/ 2y i NJ OG2NRa& +A2fl GA2Y wSO2NR 9 ht D/ 91 { t2fA0

1. INTRODUCTION
The purpose of this standard is to specify the requirements formaging safety when contracting work. This
safety standard is based on the best practices for managing contractor safety in the utility industry.

CONTRACTOQRall perform all work required by his Contract in a safe, healthy and environment friendly manner
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws,
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all
subcontractors on site and will be accountalite subcontractor performance with respect to Environment,
Health & Safety and (EHS).
t NA2NJ 62 GKS adF NI 2F Fyeé 2Nl GKS /2y 0N OG2N) akKl f
SHE Program and Plan to the OPGC concerned Project Manage
2. SCOPE
This program lays down the SHE related requirements and guidelines and provides advice based on local
experience and legal requirements for safe working practiceslf@ctvities of the project involved with high &
medium risk. This SHE nagement program also applies to all personnel involved in Company projects. All
parties are required to comply with this safety program as well as all National, State and Local regulatory
guidelines.
3. OBJECTIVE
These rules guide people's behavior duringrk days. They are needed to control hazards that can affect
everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control these
hazards and ensure that high standards of safety to which OPGC is committed havedtedine procedure
shall be provided to all high & medium risk contractors with other bid documents. Contractors participating in the
bidding shall go through the procedure carefully & submit an undertaking in the format givel\pgendix2.
4. ENVIRONENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC:
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected durin
the course of contract execution by implementing the minimum EHS expectation of OP@Claasddin the
Policy objective. Refer OPGC EHS Policy as enclosed.
SAFETY VALUES & PRIORITY AT OPGC
PUT SAFETY FIRSAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.
OPGC SAFETY BELIEFS:

1. Safety comes first for our people, our contractors and tidiviiduals in our communities, and all our work
activities need to be conducted in a safe manner that promotes personal health, safety ardzkingll

All occupational incidents can be prevented.

3.  Working safely is a condition of employment and eactsparis responsible for their own safety as well as

the safety of their teammates and the people in the communities in which we work.
4. All OPGC people and contractors have the right and obligation to stop work as soon as they identify a
situation they bekve to be unsafe.

5.RESPONSIBILITIES
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and
approval necessary, and to delineate the designated responsibilities related to the OPGC shégtytip®
following is to be used:
OPGC Project ManagerOPGC personnel directly responsible for the site construction/safety activities on the
project involved.
OPGC Site Safety ManagePerson designated to carry out, monitor, and enforce safety jgsliof OPGC on the
project.
/ 2y (NI Ol 2 NI & Pdrsbrii d@sigaatey as3He Nénior site manager by the Contractor chosen for the
project.
| 2y GNI Ol 2 ND& -{persbrs dedignatetl 16 -carg NUt, monitor, and enforce safety policies of the
Contractor on the project, in compliance with the project agreements OPGC policies.
Supervisor- lead field labor supervisor or foreman for the Contractor/Subcontractors.
Personnek individuals performing the labor tasks for the Contractor/Subcontractors.
6. DEEINITIONS AND INTERPRETATIONS

N
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In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the
context otherwise requires.

Contractorg A person or company contracting with OPGC to supply products or services.

Swb-Contractor - A person or company employed by the prime or general contractor who is contracting with
OPGC to supply products or services.

Contractor Pregualification ¢ This process is an assessment of contractors wishing to work OPGC. The process is
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety
performance and appropriate safety programs are awarded work.

Contract Administrator ¢ An OPGC person assigned responsibility for administecomgracts, including
preparation of the contract tender or request for proposal (RFP) documents, arrangirbidprmaeetings,
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.

Project Managerc An OPGC personhw is given the overall responsibility and authority for the successful
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the
pre-construction site meeting, resolving contractor safety performaigsies, final inspection of the work,
conducting the closing meeting with the contractor and completing the contractor evaluation.

Contract Monitor (Engineer In Charge/EIG)An OPGC person who reports to the Project Manager and is
responsible for monitlA y 3 G KS O2y i N} Oli2NRa &l ¥FSGe LISNF2NXIyOS
CKS /2y 0Nl OO a2yAd2N) gAaftf O2YLINB GKS O2y iGNI Ol2NDa
defined in the contract.

OPGC Contact Personhe EIC of #a Contract is termed as the OPGC contact person for that contract only.
Contractor Safety Orientatiorg A meeting at the start of each contract involving all contractor employees to
discuss AES safety standards and the specific safety requirements tamiinacted work.

HighRisk Workc2 2 NJ G KF G SELRZ&aSa O2yGN} OG2NRa SyLi 28884 (2
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work,
confined spaceentry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging,
scaffolding & shoring.

Medium-Risk Workc2 2 NJ G KI &G SELIZasSa O2y G NI OG2NNa SyLX 2e8S54a i
result in a temporary disability; ermples include but are not limited to, plant and facility maintenance, minor
excavation, welding, carpentry, civil work.

LowRisk Workc2 2 NJ G KIFd SELRZasSa O2yidNI} Ol2NNna SyLX 28883 G2
in a minor injury but nba lost time injury; examples include but are not limited to, training, consulting, office
equipment maintenance, office cleaning.

Hazard Assessmeng An assessment of the contracted work to identify and document the hazards inherent to
the work site andfacility. The hazard assessment is provided to the bidders as part of the bid/ request for
proposal documents.

Daily Job Safety Plag A process that individual employees and working crews must follow to assess and
document the critical safety issuesperh Y Ay 3 (G2 (GKS RIFI&2Qa 62NJ] o

Shall/Will: The word 'shall' is to be understood as mandatory

Should The word 'should' is to be understood as strongly recommended

May: The word 'may’ is to be understood as indicating a possible course of action

Restrided Areas A Restricted area is defined as that area over which OPGC exercise control of all
movements and operations and where entry is granted only with permission from OPGC.

Hazardous Areas An area in which there exists or may exist flammable oeottazardous atmosphere.

Safety Document Is a formal written statement used to control the Risk associated with the works
performing in OPGC Premises.

Electrical Equipment Any producer, carrier or consumer of electrical energy.

7.PROGRAM REQUIREMENMERORTANTGENERAL SAFETY INSTRUCTIONS:

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when
everyone commits to errefree performance. The commitment to achieve this goal will result in increased
productivity and the prevention of job related losses.

Active participation and personal cooperation of all supervision and employees, and a positive coordination of
their efforts carrying out the following:
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U Stop Work Authority programlt is both theright and responsibility of all EMPLOYEES, be they OWNER,
CONTRATOR or SOBNTRACTOR to stop any work activity that currently has, or has the potential to
develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified
NBIFNRfSaa 2F GKS 2200Q& LINA2NAGE 2N AYLRNIFyOSo®
remediated. Never hesitate to stop wokA i R2SayQd YIFGGSNI AF AdGQa €I
work stoppage was an error. A person will saffer retribution or negative consequences of any sort for
stopping work for safety reasons. Establish and maintain a system for early detection and correction of
unsafe practices and conditions.

U Contractors on OPGC site must obey OPGC safety rgies asid instructions.
U All contract employees have a responsibility for their own safety and the safety of others.

U The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues
resulting from enforcement of the OP&afety Rules.

U Contractors are responsible for establishing control measures to protect employees under their control
from exposure to hazards.

U Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards,
encbsures, platforms, barricades and other devices as necessary to adequately protect all personnel on
site.

U If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical
barrier, contractor shall have writtengmmission from OPGC Project Manager. Barriers that have been
removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded
openings must be attended at all times.

U Chemicals must be handled in authorized manner. Handifnchemical must be carried in accordance
GAGK al GSNRAFE {FFSGe 5FaGF {KSSG d6a{5{0 NBIdA I (A2

U Establish and implement safety education programs designed to stimulate and maintain the interest and
activeparticipation of all personnel involved with the project. Such programs should include:
A Safety meetings and safety communications;
A Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;
A Use of proper work proceduresepsonal protective equipment, and mechanical guards;
A Safety instruction to individual employees and group safety training programs; and Managing
records, incidents, claims, losses, and development of incidence/loss experience summaries.

8. ESSENTIAL DBS:
(i)  Use effective verbal and written communication skills.

(i)  Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe
and proper work practices

(i)  Work up to a 12 hour shift. Never work beyond 12 hours undtiserwise OPGC Project Manager
allows to do so.

(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize
them.

(v) Understand and respond appropriately to all safety hazards and warning devices (i-@pbalekms
smell of smoke, different colored warning tags, warning sirens).

(vi) Understand and implement lockout/tag out procedures in a safe manner.

(vii) Participate in the jobsite Safety meetings as required.
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9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:

G/RNYFE {FFSGe wdzZ Saé¢ FFNB htD/ NMHz S&a GKIFIGX AT GAz2ftl
outcome. Contractors must ensure that employees working under their control do not violate these Cardinal
Safety Rules. Failure to comply wiflardinal Safety Rules will result in immediate corrective action for the
employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the
current job and removal from consideration for future OPGC contracts. P&O0Cardinal Safety Rules are:

()  Personal Protective Equipments (PPESs) as applicable to a given task must be used at all times.

(i) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre
job briefing.

(i)  No entry to ITB plant premise or no permission to do any work at ITPS under the influence of alcohol
or drugs.

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on
the job.

(v) Do not handle and operate equipments unless auided & licensed to do so.

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.
(vii) Ensure energy isolations, leokit-tag-out (LOTO) and strictly follow work permit instructions.

(viii) Never work of & above 06 feet (1.8 tees) without fall protection.

(ix)  All injuries & near misses must be reported.

(x) Illegal handling or disposal of hazardous materials not allowed.

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety
violation.)
10. HYGIENIEENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with
the performances of any contract for works or services it may hatre@PGC.
The only safe source of drinking water is a drinking fountain/taps. Other sources shall not be used.

U Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has

been designated & authorized/®OPGC.

U Contractor personnel must not enter any building or area not required by their work. Wandering about
the plant is prohibited.

i Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any
other designatd site.

i Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.
U Taking rest & food in unauthorized sites will be treated safety rule violation;

11. SITE ENTRY PROCEDURE
The Contractor must comply at all times witte requirements of OPGEite Security rules. The contractor for all
personnel requiring admission to the Site, a Security gate pass request must be processed in advance.
MMADMAIGS 9y GONER tlaaé oAttt 0SS AaadzsSR o Ppersanfpéoplehriedd/to a A
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued
after site safety induction/training and duly certified by EIC on the gate pass entry request applicaften.
imparA y 3 &l FSGe& GNIAYyAy3Iazr GKS 3IFLaGS LI aasSa oAff 0S
contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety
training has been given to them and duly staadpas above
ht D/ YI& AaadzS G2 GKS DIFIGS 9yiaGNR tlFaasSaé¢ F2N GKS |
normal visitors.
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These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.

All Contractoé $paff must enter and leave the site via the Security Gate.

LEf /2YyaGNIOQG2NRQ aildlFF gAff KIFI@S (2 LINRPRdAzOS GKSANJ
site. This applies at all times.

LF Fyeée 2F (KS-023y0NliadsHaNsuaajustiably ¢utkide the working areas, then they will

be removed from Site.

Ensure your name is recorded on the appropriate Contractors daily attendance page.

11.2. The contractor shall furnish to EIC the list of materials such as lifiislg &nd tackles, power tools, T &Ps
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no
objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises.
Unauthorized entry of hazardous substancetiicdy prohibited from Plant gate. Contractor materials shall be
entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry
rule shall be treated major safety violation. Strong disciplinary stefp&tlooked against the violation.

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a
comprehensive project safety plan fulfilling minimum Safety expematof OPGC.

5FAfe w20 {FFSde LIy akKlrtf 0SS LINBLINBR o6& (KS /2yl
job.

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the
ProjectM Y SN ¢KA& Aa 2yS 2F GKS AYLRNIFydG /2ydiNy Oli2N

Flanning I.evel

Critical Task Flam
Yes +

|::>_ Project Safety FPlan
+

Daily Job Safety Flan

Frolonged outage.,
Complex work., or
Work = 20 davs

Hrief cutage, S FProject Eu-ifut}' FPlan
2 Warlouwus crews, or . . )
Work >5 days ::> Dailly Job Safety Flan
~0

3 ‘ Daily Job Safety Plan

13. HEALTH & FITNESS

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical
disabilities including such disabilities whi€ontractor may consider will not adversely influence the employee's
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall
provide health certificates in compliance with Odisha Factory ruléhigir personnel at the time of applying gate

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness
certificate in the prescribed form. Contractors will closely monitor the requirement of health ayeck an

interval of one year for their employees.

14. WORK PERMIT

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such
as entry inside confined space, inside tank/vessel, excavation, work imyaldiation sources etc, work at
height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding,
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chipping or sand blasting shall also be issued. During such activities the contractor shall ensure thattetfiie wa
deployed and the person must clearly understand his duty & responsibility. Project manager/ EIC or his
authorized representative supervising the job shall be responsible for obtaining & clearing the permit with the
knowledge and consent of the coattor or his representative. It shall be the responsibility of the contractor to
see that none of his employees start the job until, an appropriate permit has been issued with proper isolations
followed by Prgob briefing and job safety awareness by tHE€ End the contractor or his safety coordinator.

15. HOUSE KEEPING & CLEAN SITE

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or
items and shall maintain a clean and tidy site throughout theation of the work. Access ways and emergency
exits shall be kept clear from obstruction at all tim€ambustible scrap and debris shall be removed at regular
intervals during the course of project. All solvents shall be kept in approved, prdabéled containers.

/ 2y OGN OG2NBRQ oAff LI e&YSyid oAttt 0SS KStR dzLJ dzyf Saa 21
16. SITE OFFICE AND STORES

The Contractor will be allowed a working area on the site which shall be maintained by the Contractsrsftg hi
offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of
OPGC. The Contractor will also be given access to any reasonable area around the site.

17. SAFETY EQUIPMENT

The Contractor shall, atisiown expense, provide adequate safety equipment of an approved type and amount as
is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional
manner as dictated by legal and industry standards.dditeon, the Contractor shall keep tp-date records of

all said equipment.

17.1. Protective Personnel Clothing and Equipment

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate
protective persmal clothing and other protective equipment which shall be maintained in good condition or
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the
responsibility of the contractor to provide adequaitestruction/training for the correct usage and maintenance

of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The
Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the
YIydzFl OGdzZNBNDa aLISOAFAOLI A2y &ao

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves
the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the
same fliom the Contractor with two (2) times of the cost of item as administration fee for every item issued.
PPEsshall meet the following minimum standardand shall be maintained in good
condition to give degied level ofprotection to wearer. Contractor hae tassess the quantity of PPE required
considering the job hazard and nature of job.

Specification & Selection of PPEs:

A. Safety Helmet/Hard Hat

IS/ DGMS/CE/ ANSt ertified

Materiat HDPE and ABS Plastic

Colour DARK YELLOWith nameof contractor mentiord in front portion.

All sdety helmetsshall have textile chin strap, padded head band & of Plastic or Cotton cradle.

Make & BrandKaram PM 501/ MSA/Venus1Q2 or 113/ UdyogiUltra 5000L/ Kalgeriortoise or any other
equivalent brand approved by OP&AS

B. Safety Glass/ Safety Goggles

IS/ICE/ANSI certified

Polycarbonate, UV protected, Anti scratch, Anti fog

Colour Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within
areas with adequate visibility

Make & Brand 3M/ Uvex/ UdyogiUD 61/ KararES005/VenusG-203-CHC or any other equivalent brand
approved by OPGC EHS

Prescription glasses users shall use cover the glass.

C. Safety Shoe

IS/ DGMS/CE/ ANSI certified

Leather with Steel Toe

Anti Static, Ati Skit, Anti Shock, Oil & Acid resistant with shock absorber
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Make & Brand Bata / Liberty/ Jaypee 1217/ SG Secur{i®ncord or Black night/ Udyegiango, Mallcom
Tiger/ ACME FabrieRtom/ or any reputed brand approved by OPGC EHS

D. Dust mask

IS/ CE/ANSI certified

Venus V4 20 SE¥FP2/ 3M with Fine particle filtration efficiency greater than 94%.

E. Ear Plug/Ear Seal/Ear Muff

IS/CE/ ANSI certified

3M/ Venus/ Karam/ Equivalent

F. Hand Gloves

IS/ DGMS/CE/ ANSI certified

Material (Heavy Duty)inger @ome leather, 05 fingers provision

Material (Light Duty)PVC dotted type of reputed brand

Make Kaybee/ Udyogi/ Karam/ any reputed brand

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating
IS/ICEANSI certified hand gloves shall be used.

G. Welding face shield attachable to helmet

IS/ DGMS/CE/ ANSI certifiedV & IR protected, Superior quality

Make Karam-ES 71, Unicare, Udyogi/ any other reputed brand

H. Fall arrest Systems (Safety Harness, aorsh fall arrestors, lifelines etcghall be EN/ ANSI Certified with CE
marking. MakeKaram/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylerdial §ymthetic rope

or 8mm standard wire rope 5000Ibs (22KN) rating.

Refer sectiortl (Fall Protection) for details.
Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) sha
be provided to the pesons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN
standards.
17.2. PPE Zones & PPE Excuse Zones

SI No| PPE type Area of Use Excuse areas/locations
Compulsory from Plant Gate. Two wheeler riders &| Offices, Office Corridors,
pillion ridersmust use crash helmet while driving Control rooms, Canteen,

hospital & Service
Compulsory while workingpiother facilities out side Building front. while

1 Helmet : . . people are with no work
plant viz, Ubuda Coal loading point, Ash Pond, Ash or with office work
brick plant, Sewage Treatment Plant and Colony L : .
premise. activities with no risk to

head from external
source.
Compulsory from Plant Gate
Compulsory while working in otheadilities out side

2 Safety Shoe plant viz, Ubuda Coal loading point, Ash Pond, Ash z::giss;tehc?friézan the
brick plant, Sewage Treatment Plant and Colony '
premise.

Compulsory in all work areas Main road from Plant
Gate to CHP Track
hopper,

Compulsory while working in other facilities out sidg zt;;sr irr?;g;?))?lizerp;r?ae

3 Safety glass plant viz, Ubuda Coaldding point, Ash Pond, Ash Offices. Office Corrido;s
brick plant, Sewage Treatment Plant and Colony ' '
premise. Contr_ol rooms, Canteen,

Hospital while people are
with no work or with
office work activities with
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no risk to eye from
external source.

Ear Plug/Seal/ Ear

Places other than high

4 In all high noise areas greater than noise level 85¢ .
Muff noise areas
5 Hand Gloves Compulsory dur!ng aII.fl_eId works, teaal hgndlmg, Office activities
working where risk of injury to hand prevails
Excuse for non dust
In all dust generating areas(ESP hopper cleaning, [ generating Areas
Ash handling, Cleaning, Sweeping, Soil excavation
6 Dust mask Asbestos/Asbestos containing material handling, C
Handing Plant, Painting work, visible fugitive emiss
in Boiler and other areas etc)
7 Welding face shield| During welding operation only
8 Cutting glass During cutting operation only
. During fuming Chemical handling or hazardous gas
Chemical . : .
9 : handling. Atmosphere with Chemical fumes,
respirators . . :
hazardous gas fumes. During welding operation.
10 Chemical During hazardous Chemical/ substance handling, L
Suit/Apron acid Battery maitenance
PVC/Rubber hand | During hazardous chemical/substance/waste handl
11 . )
gloves & Lead Acid battery maintenance.
. During hazardous chemical/substance/waste handl
Chemical Goggle/ . )
12 . & Lead Acid battery maintenance.
Face shield
13 Encapsu_latedsun In Chlorine atmosphere greater than 50 PPM
for Chlorine
Toxic gas atmosphere (Chlorine, Ammonia, Carbor
Self Contained monoxide, Acid fumes) vyhere chemlcgl respirator i Non Specified activities
14 . not recommended, Confined Space with hazardous
breathing apparatus
fume orgases
Arc flash Suit with During Electric Panel Breaker & MCC modules
15 boot and hood of :
. . Operation
suitable rating
Electrical hand
16 gloves of suitable | Working with live electrical power sources
rating
High temperature
17 hand gloves & Working with Steam lines
jacket
18 Hard toe rubber Working in Mud, Sludge, Water, dense wild grass
gumboot FNBFas 20KSNJ LX FOS G 1A
19 Lead laminated Working with radiographic substances
coverall
. Inside confind spaces and as advised by OPGC
20 Reflected jacket Project Manager/EHS
21 Cotton Boiler Suit Working inside Boiler / and as advised by OPGC

Project Manager/EHS

Pagel28of 164




22 Full body harness | Working above 5.9 ft without fall protection

Welding jacket/suit | Standad flame resistant welding jacket/suit & heat
23 )
& hand gloves resistant leather hand gloves

17.3.Control on PPEThesamplesof PPEBo be usedby contractor at site shallbe submitted to OPGS afety

Officer in advance for approval. On approval, the Safety Officer will retain the sample.The approved

quality PPE(Make/Brand ad colour) shall be sed by contractor at worksite throughouthe job. Any
unauthorizedchange of model/ brand/ colourof PPErom the sample shalbe consideredas Safetyviolation and

may lead todisciplinary action. On completion of worthe sampleshall be returned to the contractor. The
specification given above for different types of general PPEs is minimum quality standard. Contractors are free to
provide better quality PPEs but such PPEdityushall be approved from OPGC Safety Officer prior to use inside
OPGC premises.

18. TRAINING

18.1. Safety Orientation

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training
required by OPGC refgions and good practice pri¢o starting work

Contractors will be responsible for providing their employees and any subcontract employee with all safety
information provided to it by OPGC including, but not limited to:

Projectspecific occupational fath and safety expectations;

Exposure to atmospheric health, serious physical or chemical hazards; and

Precautionary measures and procedures for performing the work.

18.2. Pre Job Briefings

Contractors shall conduct pijeb briefings and toolbox talk/adety talks with employees under their control prior

to work each day. Additional job briefings shall be held if significant changes occur during the course of the work
that might affect the safety of the employees.

19. COMPETENCY OF CONTRACT EMPLOYEES.

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so
gualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to
communicate in English. All high skilled & serfiesk employees must have job specific competence. OPGC will
evaluate/verify competence and will reject employees who are not found with inadequate competency.

20. RESTRICTED AREAS

All Contractors must receive authorization from the OPGC Contact Perdore gerforming work in areas
LI2a0SR a5! bD9wh! { € 2NJ al ! %!l w5h! {¢é¢ 2N aw9{ ¢wL/ ¢95¢ 2
warning tape for areas that require additional warning because of the work being performed there.

21. ALCOHOL AND DRUGS

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of
or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for
bonafide medical reasons cer&fi by qualified medical practitioner. Person found with violation of this rule will

be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.
22. DRIVING & PARKING

All heavy vehicles and other relatedaghinery required in connection with the work shall be fit for purpose, prior

to and during the period of the work.

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to
operate vehicles as per theasksification of vehicle.

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles.
Heavy vehicles speed shall not exceed 10kmh at any point of time.

Parking of Vehicle is allowed only in the destgdaareas. Deliveries of materials, tools and/or equipment shall be
coordinated with OPGC contact person and Security. After the delivery is made to the job site, the delivery
vehicle must be parked in the designated parking area or must exit the job site

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully
enclosed cab. Seat belts must be worn when operating equipment. No Contractor shall permit earthmoving or
compacting equipment that has an obstructegw to the rear to be used in reverse gear unless the equipment
has in operation a reverse signal alarm distinguishable from the surrounding noise level or unless a centractor
designated employee signals that it is safe to do so.

The Contractor undertas to ensure that all drivers comply with the following basic rules:
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U Always wear a seat belt;

U Always observe traffic rules, especially speed limits;
U Never drive after consuming alcohol/drugs;

U Never drive when very tired;

U Never overload the vehicle;

U Drive arefully;

U Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons
asleep.

U Vehicles are PUC certified with validity of expiry.
U Heavy vehicles are provided with fire extinguishers

Crash Helmet use; Ridingtwo wheelers without the use of crash helmet from plant gate is prohibited.
Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.
23. SAFETY MEETINGS
The Contractor shall be responsible for maintaining anldancing the safety awareness of its personnel including
arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.
24. SAFETY INSPECTION / AUDIT
The Contractor shall inspect the work site, equipment and toolsegular basis for compliance with these rules
and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe
practices.

The Contractor shall allow OPGC representative access at any time to plant, equipersahnel and records
when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working
environment.
25. REPORTING AND INVESTIGATION
The Contractor shall report all near misses, incidents or accidents to OPGEt pensmn or central control room
immediately.
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to carry out formal investigations to find out the root causes and there by yd#aifequired
corrective actions to avoid the reoccurrences.
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the
Contractor shall prepare a summary report of its safety performance together with acatigistics and submit
to OPGC.
26. INJURY MANAGEMENT
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.
Incase of an injury to some contract worker, please inform immediately availald OPGC personnel or first
aid centre or central control room usirijghone 248/22206645 222222).
Only trained and certified people shall provide first aid to the injured.
Incase of doubt, injured personal shall not be moved or transport improper velielessuse it may complicate
the injury more and some cases may lead to death.
Only Designated vehicles (Ambulance) shall be used for transportation of patients.
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)

U The Contractor shall adopt the OP@&2 & JSB practice/advice.

U The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process
System.

i Under no circumstances must work be started until the appropriate JSA has been prepared and complete
the Prejob briefing.

i  Competent person from the contractor and-a@harge of the work from OPGC shall conduct the [oie
briefing to all members.
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i Competent person from the contractor and-@éharge of the work from OPGC shall make available a copy
of the safety documenat site.

U Sample Job Safety analysis in prescribed format is furnished in appendix below.

28. EMERGENCY PROCEDURES

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and sha
ensures that its staff are fulkamiliar with the actions to be taken incase of an emergency.

28.1. Emergency planning:

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or

other emergencies. The contractor shall also kéep NS+ aid 9 | Oljdzr Ayd 2F KA& LIS
w8allyas ttlyé 2F Let{s raasSvyofe LRAYGAS 5hQ& 3 5ht
meeting.

28.2. Evacuation Procedure

Identify the escape routes available to you befooeiyxommence work. Know the assembly points and directions

to reach there in case of emergency.

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency
Assembly Point. If you are using power equipmentsedricies you must switch it off and make it safe before
evacuating.

Do not run and do not stop to collect your belongings

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.
Obey instructions gen by the OPGC contact person staff and assembly point coordinator.

Remain at the assembly point until instructed otherwise. Do ne¢mter evacuated areas until the' | f f Ot S
announcement is made by the Main Control Room.

Emergency Siren test isrdad out every Saturday at 11:00 hours for two minutes and require no action.

28.3. Reporting Emergency:

If you discover a fire, or any other serious incident/emergency pt&###233/244 using the site telephones, this

will connect you to théPlant MainControl Room. Other

Emergency Contacts are

Intercom P&T
Fire Station 777 06645222257
Ambuance 2771248 06645222216
Hospital 666 06645222243

Give your name, location, and the details of the emergency. Follow any instructions given.
Only take emergency actidf competent to do so, e.g. resuscitation, first aid, fire fighting etc.
If safe to do so remain in the vicinity to give relevant information to the assistance when it afxigesr
endangelryour safety.
29. SAFETY SUPERVISOR
If the numbers of contractvorkers are more than or equal to 50 (fifty), the Contractor shall be required to
provide full time safety supervisor who will be responsible for ensuring the work is performed in accordance with
the applicable safety requirements. For every 50(fifty) éoypes thereafter there shall be one Safety
Supervisor/OfficerThe OnrSite Contractor Safety supervisor/officer(s) must have appropriate knowledge and
skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supearnsoe utilized
for safety supervision but in case the Project Manager find ineffective supervision, the contractor may be asked
to provide independent safety supervisor.
Contractor Safety Supervisors should be qualified & experienced enough to die#iresissigned jobs effectively
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide
the list of their safety professional along with Safety In charge stating name, qualification, experience & conta
YdzYo SN 62 GKS tNR2SOd alylF3aSNI 3 91 {d ¢KS &AdzLISNIIA &2N
of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety Supervision a
Contractor work sites. Competen certification may vary depending on the nature & risk level involved with the
contracted job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as
specified under this condition. Contractor Safety Supervisors paence will be monitored by OPGC EIC & EHS
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if
GKS /2yiGNIOG2NI FIAfE G2 AYLXSYSy(d htD/ Qa &l FSié& SEL
30. COMMUNICATIONS
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30.1. Communications with OPGC

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for a
EHS issues arising under this contract.

30.2. Coordination with other officials

Contractor is fully responsible for @alinating with the proper authorities for moving heavy equipment, location

of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise
specified.

30.3. Communications with Media Restricted

In the event of araccident or other condition on site, contractor shall not communicate with the media or any
other entity without the expressed consent of OPGC.

31. EQUIPMENT CERTIFICATION

The Contractor shall, at its own expense, ensure that all Portable electricaragasi lifting equipment or other
equipments required inspection or calibration has been inspected/ certified by an authorized and a liable
inspection/certification authority/company prior to its use in the works.

32. RESTRICTED ARTICLES

The Contractor shihbe required to ensure that written approval signed by OPGC contact person has been
obtained prior to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic
materials onto OPGC premises.

33. PROHIBITED MATERIALS

Contractor is strictly prohibited from using any of the following types of materials in performance of the work:

U Asbestos, Asbestos Containing Material (ACM).

U Mercury containing material.

U Surface coating systems that contain lead, cadmium, chromium, barivmeury.

34. HAZARDOUS SUBSTANCES

U Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data
Sheets for all anticipated hazardous materials.

U All containers containing hazardous materials must be clearly ldbigldicating their contents and
appropriate hazard warning information.

U Hazardous materials must be stored in a secure location agreed witBR@C Contact person

U 52y Qi RA&LIRAS KIFTIFNR2dza adzoaidl yOSa Ay leFlooFoNdnA y I 3!
any personnel.

i  All operatives must understand the hazards of the materials they have to handle before use, some can be
dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own
supervisor or OPGC Contgmtrson for the relevant Hazard Data Sheet for specific health & safety
information.

U Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided
around the plant premises.

35. SMOKING

Plant premises are no smokingrneo Smoking is prohibited inside plant premises. Persons observed smoking
inside Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized
smoking zone(s).

36. SUB CONTRACTOR

The Contractor should ensure thatitscontractors shall be responsible for safety requirements as specified by
OPGC. The Contractor shall regularly checkGaitractor's compliance with safety requirements

37. LIFTING MACHINERY AND EQUIPMENT

37.1. Lifting Tackle (Also known as Lifting/ lseoGear)

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport
or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivel
blocks, satch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes,
cargo nets, containers, pallets, etc.

37.2. Standard Requirements

i Alllifting tackle shall be tested and certified by approved competent person.

i The Contrator shall make available, as necessary, any certificates and inspection records.

U Lifting tackle shall not be issued or used without a current test certificate.
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i

All lifting tackles shall be visually inspected before use to identify any damage. Damadefédive
equipment shall be immediately removed from service.

Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The
SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all ecampoinnemndt

be adhered to.

Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.

Slings shall not be shortened with knots, bolts or other makeshift devices.

Synthetic web slings shall be marked or coded to show the matwiéac the rated capacities for each

type of hitch and the type of material.

Synthetic web slings shall be immediately removed from service if any of the following conditions are

present:

i Acid or caustic burns

1 Melting or charring of any part of the slingrface
i Snags, punctures, tears or cuts

1 Broken or worn stitches

1 Distortion of fittings

No heavy loads or excessive strain may be placed on ropes.

Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects
orbunedo @ daydzooAy3d 2FF¢ G22 Flraldo

Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying,
kinking or broken wires are apparent.

37.3. Lifting Equipment or appliances

Isagenericterma [ A FG Ay 3 HalljndeanLaySnadhineddiiven by manual or mechanical power which is
able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment
appliance, structures. This may include but not limited to Continuous nméchla handling devices (i.e.
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and
Lifts, over head cranes,

37.4. Standard Requirements

u

c:

Lifting machinery and equipment shall be retested by an approved competent person after any major
alteration or repairs thereto.
Lifting machinery and equipment shall not be issued or used withoutramt test certificate.
Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to
operate the Mobile Cranes.
All lifting operations are to be suitably planned and carried out with trained and quatiiesbnnel. It
shall be the duty of the Contractor to ensure that all employees under its control know and are able to
apply hoist signals and their uses.
One qualified person shall direct the rigging operation. This person shall give signals for theNgrou
ONI yS 2LISNY A2y gAfft GF1S LXFOS gAGK2dzO Fy | LILIR A
All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective
equipment shall be immediately removed from service.
Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be
adhered to.
All lifting operation should be carried out in the baaded area; no one should be allowed to walk
underneath of suspended load.
It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and
machinery conforms to the relevant statutory provisions.
All lifting machiney and equipment and all parts and working gear thereof, both fixed and mobile shall
be of good construction, sound material and free from patent defect and shall be maintained and
operated to comply with OPGC standards.
Every dangerous moving part ofility machinery should be guarded.
The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.
Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a
crane shi be secured to prevent it swinging when the crane is in "Transit".
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Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines
unless a safe working distance of total Length of the Jib + 10 feet is maintained.

Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a
crane capacity chart displayed inside the operators cabin.

Contractor shall not operate the cranes of OR@Gt@out permission from OPGC Contact person.

Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact
person for review and approval.

Contractor shall designate a person to observe clearance of the equipment and give timely warning for all
operations wheraét is difficult for the operator to maintain the desired clearance by visual means.

Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which
should be provided with appropriate visual and audible sigrteperly maintained and tested by a
competent person after the erection or installation of the crane.

Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and
firmly set as necessary for the stability of the sifie configuration of the equipment. Before lowering
outriggers, the contractor must verify the surface is firm and will support the weight of the equipment
and operation to be performed. The Contractor shall place outrigger pads if conditions require.

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the
area to verify it is clear of all personnel and obstacles.

Instructions issued by the manufacturer, specifying weather and wind speed conditiacls wbuld be

likely to affect the safety of the operation, lifting appliance should either not be used or used subject to
limitations, should be followed.

37.5. Multiple Lifts

The simultaneous use of more than one lifting appliance to raise, suspendyrswppower a single load
should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable;
contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and
Rigging plan.

37.6. Personnel B&gts and Man Hoist

i

Personnel baskets should be of good design construction, sound material, and adequate strength, free
from obvious defect and certified and clearly marked with the maximum number of persons permitted.

Where a man hoist is operated by ares of a winch, or where person is carried in a cage, skip or similar
plant or equipment designed to lift persons, the winch should be so constructed that the brake is
automatically applied at all times except when the controls are in the operating pasitio

No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before
the platform or cage can be lowered.

37.7. Industrial Fork Lift

u

i

Industrial fork lift trucks shall not be used to lift a load greater than the maximai® working load
permitted for the truck.

Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or
fitted out for passengers use.

The Forklift operator shall have a valid operating certificate from agmeized authority and a valid OPGC
driving license.

37.8. Containers

u

c:

Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other
materials should be of good construction, sound material, and adequate strengthfréneeobvious
defect and suitable for the purpose for which it is required.

Provided with adequate and suitable arrangements for securing the container to the lifting appliance or
to lifting gear, as appropriate;

Marked with its tare weight and the weigbf the load which it may carry with safety;

So constructed as to prevent the accidental displacement of its load.

Loose materials or articles that could be displaced should be secured or covered to prevent such
displacement.

38. HAND TOOLS
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{i Tools shalhot be placed on any type of energized equipment or where a tool might fall and become a
hazard.

{i  Unacceptable placement includes on ladders, stairs, railings, mobile equiplyiagton the floor, on the
scaffold, in walkways or cluttering work benches.

U Tools shall not be placed next to open trenches, manholes or vault openings.

i Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers
secured so that nothing can accidentally fall.

(i Select the right tools fothe job.

(i Train your workers to select the right tools for each job, and ensure that the tools are available.

i Inspect the tool and ensure that it is in good condition and keep it in good condition.

i Unsafe tools include wrenches with cracked or worngawacrewdrivers with broken tips, or split or
broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles;
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs,
improper or remove grounding systems, or split insulation.

i Use all tools correctly.

U Keep tools in a safe place.

4 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.

U Store the tools in the proper storage area.

{i  Toolsshould not be carried up or down ladders by hand. Appropriate pouches shall be used. Where
pouches are not available, tools shall be lifted and lowered by hand lines.

G Tools should not be thrown from one level to another, nor should they be thrown froenl@cation to

another on the same level.
i Spark proof tools should be inspected regularly to ensure that there are no steel splinters.
39. PORTABLE ELECTRICAL APPLIANCES.

U All appliances should be tested and identified; records of tes#st dates shouldbe available.

U Equipments which do not have the test detail label will not permitted inside OPGC Premises.

U Any equipment which is in poor condition will not be permitted inside the OPGC premises.

U  Where any portable hand tool requires a supply above DU8\VA.C obtain permission from your OPGC
Contact Person. If permission is granted, a residual current device (RCIHentostnected in the circuit.

i Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or
taping of conductors is allowed.

U Bare cable/ conductors shall not be inserted to sockets.

i Contractors must ensure that electric equipment connected by cord and plug in good condition.

i Each employee must be properly trained before using tools or equipmegpiiring special instruction or
training (e.g., power tools, vacuum equipment, etc.).

U Extension cords used with portable electric tools shall be of thér8 type unless the tool or appliance is
doubleinsulated or operated from an isolated power see:i The ground wire must either be
permanently connected to the tool frame for grounding means.

U Extension cords lay across walkways or driveways must be covered by protection or warning devices to

prevent pedestrian or vehicle hazards.

Ground Fault Cirgulnterrupters (GFCIs) are to be used whenever a portable electric tool is used.
Electricallypowered tools may not be used on energized conductors.

Compressed air hose connections shall be secured with a safety clip or retainer before use.

If a machie guard is removed in order to work on equipment, it shall be replaced before the equipment

is placed back in service. Lockout/Tagout procedures shall be followed.

t 26SN) 122f4&8 aK2dzZ R 0S dz&aSRI Ay | OO2NRIYyOS gAlK
Where spaking or heat generated by the use of pneumatic tools, an approved coolant shall be used.

i Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using

pneumatic tools.

40. TEMPORARY WIRING
These provisions apply termnporary electrical power and lighting wiring methods. Temporary wiring shall
be removed immediately upon completion of construction or the purpose for which the wiring was
installed.

40.1. Temporary power program procedures

(i e i e

c: o

Pagel350f 164



Vi.
Vii.

viii.

Xi.
Xii.
Xiil.

XIV.

XV.
XVi.

XVil.
XViii.
XiX.

XX.

Only authorized and qualifiegppeople for electrical work shall work on the installation, wiring,
troubleshooting or repair of electrical equipment.

All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment
for electric shock.

All portable tools, hand lamps & other apparatus must be connected to the system by means of
appropriate rating plugs & sockets type.

All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is
permitted.

Supplies to welding edpment must be specially arranged & the connections must be sufficient in size for
the duty to be performed & properly protected against mechanical damage & electrical hazards.

All lamps for general illumination shall be protected from incidental contadbreakage. Metatase
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.

Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for
this mean of suspension.

Portable electric ligling used in wet and/or other conductive locations, for example drums, tanks, and
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if
protected by a GFCI.

Flexible cords and cables shall be protected from age Sharp corners and projections shall be
avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is
provided to avoid damage.

Extension cord sets used with portable electric tool and appliances shall be efwimetype and shall

be designed for hard or extiaard usage. Flexible cords used with temporary and portable lights shall be
designed for hard or extraard usage.

Electrical equipment shall not be opened, adjusted, repaired, or otherwise handledt isytleenergized

and lockedout according to the lockut policy.

Deenergized equipment shall be tested before anyone works on it.

All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.

All splices andepairs shall be made inside an approved box or approved splice kit. Tape alone is not
acceptable.

Metal ladders shall not be used for electrical work.

All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable
fibres must meet hazardous location requirements in order to prevent explosions.

Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should
not be used as power on/off switching.

Circuit breakers that protect hanaol receptacles shall have a maximum rating of 20 amps. Waterproof
connectors shall be used as necessary.

All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a
fireproof material.

Circuit breakers shall bmatched as closely as possible to the electrical needs they supply.

41. FALL PROTECTION

41.1.

All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow
these guidelines. A full body harness will be used whenthere is the potential for a fall from a height of 6
feet or more.

Personal Fall Arrest Systems (PFAS) & Full Body Harness:

A personal fallrrest system is generally required whenever an individual is at risk of falling 1.8 meter or
5.9 ft or moreft from an elevated position. A properly designed system should include three
components:

(A) Ananchor pointcapable of supporting a minimum of 5,000 Ibs (22.2 kN) per attached worker; will
serve as a secure connection point for lifelines, lanyards oeldeation devices.
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(B) Afull-body harnessdesigned to distribute fathrrest forces over thighs, pelvis, waist, chest and
shoulders; if a fall occursing located in centre of the back will hold worker in an upright position until
rescued.

(C) Aconnecting devicesuchas a lanyard, deceleration apparatus, lifeline or a combination of these
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.

WARNING:

The maximum arresting force an individual is permitted to sustain wlelgriwg a harness is limited to 1,800 lbs
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8
meter) and consider the use of deceleration devices or shock absorbing lanparisy fall, the wdker shall not

come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration
distance an employee travels to 3.5 feet (1.07 m).

Each worker shall be attached to a separate lifeline and lifelines shall be proteaiedtdaeing cut or abraded.

Full body harness application guideline

Deceleration apparatuses (shock absorbers) attachmablt lanyardype harnesses shall be used only at height
with fall distance of 6 meter or more.

For fall distance of less than 6 teeor more than 06 meter, self retractable type full body harness shall be used.

Full body harness after one free fall shall not be used again, it shall be condemned.

Harness shall be checked/ inspected for wear/tear or any damage before use.

41.2. Anchoage Connectors and Points

An anchorage connector or point must be capable of supporting 5000Ibs. per attached worker. This can be
accomplished in a number of ways and must be engineered to ensure the point has that capability.

Only anchorages designdxy a fall protection equipment manufacturer must approved by OPGC. Anchorage
t2AyGa Ay O2yONBGS 2NJ FGiGFOKSR (2 ¢22RSYy aGNHZOG dzNB &
& EIC.

The anchorage point must be installed at dorsairig (shaulder) height or higher. An anchorage point at feet
level is unacceptable for fall arrest application and will not be allowed.

41.3. Authorized Fall Protection Systems/Equipment
Only fall protection equipment approved by the OPGC will be used on OBf@ttgr

Storage

The equipment should be stored and hung up freely by the badkdin a cool, dry place until needed. If
materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine
if replacement$ necessary.

41.4. Tips for Fall Protection
1 Make sure the harness fits snugly. Tighten all straps.
1 Use an anchorage point above your head. Do nebffeat your feet unless there is no other place to-tie
off.
1 Use two lanyards for 100% t@f. One layard must be attached at all times and when moving from
position to position.
1 Never hook two lanyards together to get extra reach.
1 Except with specific lanyards, hooks may not be tied back into the lanyard itself.
1 Use cheaters only when your lanyardlwibt reach a tieoff point. Cheaters will not be used while tied off
to the inside of a man basket.
1 Shock absorbing lanyards may not be used in conjunction with retractable lanyards.
1 Never tie a knot in your lanyard to reduce its length
41.5. ACCESS
Sairways and stair towers with complete hand and guardrails do not require fall protection.
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Fall protection is not required while using a ladder as a means of access as long as the climbing distance is les:s
than 10 feet. Once a worker has climbed 10 fed¢adderclimbing device is required or an enclosed cage must be
present.
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the adjacent surface, fall protective equipment is required. A d¢fpeint contact must be maintained with a

ladder regardless of the height a worker is above an adjacent surface.

42. SCAFFOLDING

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by
OPGC. AGREEN SCARG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not
to be used until the approval is given. The scaffolding shall meet the following minimum requirements:

U Timber uprights and ledger shall not be used.

U Metal parts used for scaffolds shall be in good condition and free from corrosion.

U All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be
inspected by a competent person appointed by the Contractor on eachsmut before being used for
erection.

U No materials, other than those specifically designed for the purpose, shall be used for scaffolding.

U A scaffold shall be erected only by men trained and certified in the job, working under the immediate
supervision ® a competent foreman, who knows the purpose of the scaffold and how it should be
constructed to carry the loads which will be placed upon it.

U Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability.
Unless consticted as an independent scaffold, it shall be rigidly connected to the building or structure.

U In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should
be effectively blocked and prominent warning noticiall be posted with a "RED SERG".

U All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above
the walkway and have at least one intermediate rail.

U Toe boards shall be fitted to all scaffolding.

i  When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be
fitted in their place.

i Any loadbearing scaffolding shudd be constructed to a design previously submitted to and approved by
an OPGC contact person

i Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown
down from a height. They shall be raised by ropethepsuitable means and not carried on the person.

U The Contractor's Representative shall ensure that no loose articles and materials are left lying about in
any place from which they may fall on persons working, or passing beneath.

U  While erecting the scédlding a RED SCAFAG need to be hung until erection is finished

42.1. Requirements for Boards and Planks

U Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches)
wide.

U The spacing of board supports shall depern the thickness of the boards used and the load to be
carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than
2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.

U Boards shall be ehbutted and close boarded throughout. Overhanging of boards of any thickness shall
not exceed four (4) times their thickness and not less than 50 mm.

42.2. Working Platform

i  All working platforms should be close boarded and all boards should be lashecuoed.

U Widths of platforms vary according to scaffolds purpose.

i As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24
inches) wide. If small quantities of materials have to be put on them, the platfordthvshall be
increased to 813 mm (32 inches) wide.

42.3. Mobile Tower
U The height of a mobile tower should never exceed three times the length of the shortest side.
U There should be only one working platform on a mobile tower.
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Mobile scaffolds should oplbe used on ground which is firm and level.

Moving the tower should only be done by pushing or pulling the base.

The working platform must be clear of men and materials when the tower is being moved.
Wheels should be turned outwards and brake must heand locked before use.

It is advised to tie the tower to the structure whenever possible

Never ride on a scaffold that is being moved.

42.4. Independent Towers

u

i

The tubular scaffold used most often is the independent tower. The independent tower fpart
necessary ties stands completely free from buildings or structures and is used mainly for access pipe
bridges or high maintenance jobs where only a small working area is required.

The foundation must be capable of carrying the weight of the toweujmgent and men.

Base plates must be placed under all standards and if there is any danger of lateral movement they must
be securely fixed, substitutes must not be used.

Special precautions must be taken to provide stability on soft sail, or surfaelsttkbe damaged.

Standards must be vertical and joints must be staggered. The distance between standards must be no
more than 2.5 m (8 feet 6 inches).

Ledgers must be horizontal and fixed to the standards with load bearing clips.

Generally ledgers Wibe vertically spaced at about 2 m centers for easy erection; also providing ample
headroom if an intermediate working platform is required.

Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base
and & other levels where necessary to keep the tower rigid, but at least every alternative lift.

If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately
tied.

It is good practice to tie scaffolds to the adjat structure whenever possible irrespective of height.

42.5. Ladders

u

(el il e il c:

c:
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All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRFP
No metallic / wood ladders are allowed in OPGC premises.

Shall be factory madand shall be of sound construction.

No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be
used.

Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.

Ladders shhhot be painted. Clear varnish or polyurethane is acceptable.

All ladders shall only be used for the purpose for which they were designed.

The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper
working partsbefore they are used.

Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.

Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid,
safe structure.

When it isnecessary to place a ladder on a Hermel, smooth or slick surface, the base of the ladder shall
be tied, blocked in place or held by another worker.

The base of a straight or extension ladder shall be placed back from the wall at a distance egeal to on
F2dz2NIK 2F GKS fFRRSNRA ¢g2NJAy3 fSyadkKo

The top of an extension ladder shall be tied off when possible.

No one shall go up or down a ladder without the free use of both hands.

If material must be lifted, a hand line must be used.

Employees shall faceladder while ascending or descending.

A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.
Contractors shall ensure employees under their control are properly trained in ladder safety.

Where ever tle chance hitting ladder with moving traffic or some other equipments exists, adequate
protections to be provided with warnings

43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS
Contractor will remain outside of all fencedeetrical transformer, switchgear rooms, switchyard or any other

high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it becomes
necessary to enter these areas, the Contractor must notify the OPGC Contrash @& that arrangements can

be made to secure a safe work area.
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44. FIRE PROTECTION:

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire
equipment lanes must always be kept clear.

All fires mustbe investigated and reported to OPGC regardless of duration or extent.

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances.
Nobody should misuse the fire appliances, extinguishers etc.

45. HOTWORK

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work.
e.g. Welding, Burning, Grinding, Cutting.

U
i

i

The Contractor must coordinate hot work activities with the OPGC Contact person.

All welding, bumning, or other hot work will be carefully planned and safely executed by completion of a
Hot Work Permit from OPGC.

Welding machines and its accessories must be approved type & safe to use. Power supply cable should be
of proper rating, joint free, coppeand cut resistance type.

2 KSYy W20 22N1Q A& Ay LINRPINBaa LINBOlIdziAzya Ydzadi
minimize the risk to other persons, particularly from fire.

Appropriate fire extinguishers shall be made available for theatlom of the specific activities as
mentioned in the Hot Work permit.

The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are
trained on the use of fire extinguishers and other appropriate fire fighting gear. ~Mgchers during

fire watching cannot be assigned with other task.

The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated
only to the duties of the fire watch.

The Contractor shall ensure that adequate guaadd barriers (fire blanket, fire proof sheets) are used to
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or
combustible materials.

All open areas and floor grating/ wall openings shall be protected so thakspma slag cannot reach
flammable or combustible materials at any lower level.

Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from
hot work activities.

The Contractor must store flammable and combustitthhemicals where they are not subject to hot work

or other sources of ignition.

Use appropriate PPE for the job.

46. CONFINED SPACES:
A Confined Spades any space of an enclosed nature which is not designed for continuous human occupancy and
presents aisk of death or serious injury from hazardous substance or dangerous conditions.

u
i
i

c:

The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.
Confined Space Entry Permit shall be obtained to enter any Confined fdpacs kind of work inside.
Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions
in a confined space.

Contractor shall maintain all safety barriers around Erery Point

Appropriate PPE as per thei@ined Space Entry Permit shall be used.

Appropriate dust mask shall be worn by tBatrantif significant quantities of dust are present within the
Confined Space

Head and eye protection shall be worn at all times by Hwrant unless specified otherise by the
Control Room Engineer

A body harness may be required by tBatrantif work is to be performed above ground level. An air
purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the
Entrant if Entry into a Confined Spaceontaining aHazardous Atmospheris required and it is not
physically possible to entirely remove thiazardous Atmosphere

Contractor shall use the safety equipment as per the Confined Space Entry Permit.

Fire extinguishers suitableif the type of fires those are appropriate to the hazards that may be present
in the Permit Required Confined Space

Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the
Confined Space entry & exit points during tiperiod of work. Confined space opening either will be
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closed or entry prohibited through warning tape or barrier while no work is taking place inside the
confined space. Contractor will not assign task other than Confined space watching to the watchers as
long as they are performing the watching.

i Contractor shall comply strictly with the followidectrical safety precautions

U Electrical equipment supplied from the mains should only be used where tlagee  no  practicable
alternatives. Battery powered ettrical equipment or pneumatic powered equipment shall be used
whenever possible.

U If there are no practicable alternatives to using electrical equipment supplied from the mains, then they
should be 24V. If this is not possible then they should be 11Q@Wlied through a centre tapped
transformer with the centre tap earthed.

U Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual
Current Devices.

U Electrical equipment supplied from the mains shall havelid vest certificate.

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure
washing apparatus with the permission of the OPGC Contact Person.

The contracto must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for
the place of work and a safe system of work.

48. SCRAP/WASTE DISPOSAL.:
Waste Bins are provided on site for General Housekeeping materials, metal scrap,odazard Oily wastes and
Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal
scrap bhins. Please consult with OPGC Contact person for more details.
49. GAS CYLINDERS
The following regulations apply to aildustrial transportable gas cylinders including containers for dissolved
acetylene.
49.1. Cylinder Identification
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.
Full and empty cylinders must lokearly distinguished and stored apart.
49.2. Storage of Cylinders
i No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders
must be kept at a safe distance from any heat source.

i Cylinders shall be stored indua manner that they can be readily removed in the event of fire.
i They shall be adequately secured to prevent falling over.
U Cylinders shall be stored vertically and secured.

49.3. Handling and movement of cylinders

Cylinders shall not be subjected tmugh usage, or excessive shock, or used as rollers, or supports.

Cylinders shall not be dropped from a height.

A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.

When cylinders are being transpodethey shall be loaded and firmly wedged to prevent violent contact

when the vehicle moves.

U On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled
cylinder shall always be in a proper rack, regularly nadietd and properly inspected at least biannually.

U The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve
leakage are immediately removed from the site.

i Only standard valve keys shall be used.

i Only standad automatic pressure regulators and pressure gauges shall be fitted to cylinders.

U Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or
regulators shall be removed from service.

i RED hose shall only be used Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.

i Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and
excessive wear.

U Only secured hose connectors shall be used.

U Itis strictly prohibitel to bind hose connections with wire.

U All Oxyacetylene sets which are portable shall be wheeled on a trolley.
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Ui When not in use, blowpipes and hoses shall not be left in confined spaces or enclosed areas.

i Where this cannot be done, the Oxygen and Aegtglconnections shall be disconnected at the cylinders
situated outside. Merely closing the valve is not a disconnection.

i Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable,
caps shall be in place.

U Fladback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and
at inlet of the cutting torch.

U When not in use, all cylinders shall have protecting caps screwed on.

U Cylinder valves shall be closed immediately wheas is not required, or when the cylinder is empty and
the hose depressurized.

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES

U Radiography shall be done only after achieving a valid safety document. Proper barricading of the area
and paging on the loud speails should be done

U All operations involving the use of radio active substances shall be supervised by the Contractor to ensure
that protective measures are properly maintained and to check the extent of the protection afforded in
practice.

U The Contractors required to provide OPGC with a list of radio active sources held by the Contractor and
all employees who use or store these radictive sources on OPGC's property.

U The Contractor shall be responsible for the supply, operation and regular testind atcdssary
monitoring equipment and to ensure that all protection barriers are placed and altered as a result of
survey radiation level readings in accordance with internationally acceptable levels.

U All radioactive substances not in use shall be keptisdg in a dedicated storage place. The storage place
aK2dzZ R 6S Of SINIe& YIN]JSR gAGK (48 54hNY AYLE 934 Aad & 9l
clear and indelible print. Its access hatch or door should be provided with a lock, the keys oftwahilch s
be kept by the authorized radiographer.

i Only authorized personnel should handle radio active sources.

i Before any radiography work is started, the Contractor shall be required to establish procedures dealing
with accident/incidents and foreseeing amergency.

U The procedure shall clearly define responsibilities and actions/measures to be implemented.

i The emergency procedures shall be submitted to OPGC Contact person for review and approval.

U The Contractor shall also ensure that all personnel irachave been carefully instructed

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the
exposure container should be kept inside a iiadd box which has the radiation warning sign on the outside.

502 Handling Procedure and Personal Protection

Keep maximum distance from the source.

Provide maximum shielding

Keep exposure time down.

A radiography permit shall be obtained on each occasion radiological work is carried out.

A barrier shall be erectedround each area where the source is exposed so that the level of radiation at
the barrier does not exceed 0.75 Micro Seiverts per hour in air.

U Suitable warning notices for display at barriers shall have the wortRAGIATION DO NOT ENTER".

The noti@es shall also include the radiation symbol.

U All persons using radioactive substances shall be trained and certified in the use of such substances.

U0 The perimeter of the area shall be patrolled during the period of source exposure.

U An exposed source mube immediately returned to its safe container on the request of the operating
personnel, or in the event of a fire or other emergency occurring

i  Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film
badge to measure the amount of radiation accumulated.

51. EXCAVATION

i The Contractor shall ensure that no Excavation work shall be carried out without the issue of an
appropriate Safety Document.

i Any buried cables or pipelines unexpectedly encountered duswcavation work shall be reported
immediately to the OPGC Central Control Room and the work shall cease.

i Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3
meters (4 ft.) onto a person working, tis&des of the excavation must be adequately shored.
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U Shoring shall be rigid and without holes or opening, and be properly braced with support structure.
U The shoring of every excavation where men are to work shall be examined each day by the Contractor's
Representative.
U Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and
a half times the depth of the trench shall be observed.
U No load, plant or equipment should be placed or moved near the edge of anyagicawhere it is likely
to cause the collapse of the side of the excavation.
U Excavations in which persons are working and into which a person is liable to fall shall be suitably or
protected by a barrier.
U If the excavation is to remain open after davkarning lights shall be placed around the excavation to
warn others of its presence.
U Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a
railing on one side.
U The Contractor shall be responsible ftwetprovision of all barricades, roping off and the provision of
flashing lights as is required for the safety of persons and vehicles.
52. SURPLUS MATERIALS
Unless otherwise directed through written instructions issued by OPGC, Contractor shall proenmplyerall
excess surplus material from the jobsite. Final payment for performance of the work shall not be due and
payable until such materials are removed from the jobsite. If surplus materials are not removed from the job site
within fifteen (15) daysof completion of the Work, OPGC may dispose of the materials and offset the cost
associated with disposal against the unpaid balance of the Contract Price.

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY
OPGC reserves the right through the project eatto suspend all or any portion of the work being performed in
violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence
and strict liability) warranty or under any other legal theory for damagests or expenses related to any
suspension or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages
Ay 02yySOiGA2Y S6AGK Fye TFlLAEtdz2NBE 2y (GKS [/ 2y i NItdeh® ND &
Safety Program.
54. TEMPORARY BUILDING:
Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned
Project Manager/EIC. They shall not be set up under power lines or pipe ways.
55. UNSAFE AND/OR INARPPRIATE BEHAVIOR, DICIPLINARY ACTION
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of
OSKI@A2NI AYFLILINRLINREFGS F2N G§KS ¢ 2 Ndite dufiedvisdSfor gvalfiafion 6 S
and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or
coerces an OPGC person, another Contractor or any member of the public.
55.1. Disciplinary action and penalty against safety rules violation

U Unsatisfactory safety performance will goagigst the contractor in future bids.

U OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.

U In addition to the above disciplinary action, additional penalty for Safety Violatiah be applicable.

U The penaltysystemis divided intotwo categories, Minor and Major. OPGC EHS shall decide #imut

minor or major safetypenaltybased ortype of violations & risk involved with the violations

55.2.Examples of Safety violations

U Notwearing / improperwearing ofpersonal protectiveequipment(PPE) as per OPGC PPE rule. Example
Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.
Using grindewithout wheel guard
Taking eletrical connetion withoutusing ELCB.
Udng danaged welding cabldaulty joints in cable
Nonuse offlash baclarresterin oxy acetylene cutting set
Nonavailabilityof standbyperson (hole watchpn man hole during entry into
Confined pace
Not responding to emergendirensasper emergencyhandling pocedure.
Working overhead on roaddathwaywithout barricading
Dumping excavated earth on edgesxicavation
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The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and
aKFtf 0SS RSRdzZOGSR FTNRBY (K Salty canbé ismposed ByRITDepNdity & VIsA k

[l el el el el el el el el el el el el o]

cocoococococcc

i

Nonreportingof Near Missaccident fire and/or explaion and propertydamage incident.

Improper housekeeping. Leaving work area vd#bris/ waste/ scrap material haphazardly
Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic Substance)
Leaving excavated soil on road

Spillage of waste on roads & work places

Smoking inside plant premises.

Unauthorized carrying of weapon inside Plant Premises.

Workingwithout validwork permit.

Not complying with written instruction on the wonsermit

Working without Job Safety Analysis(JSA) for high & medium risk jobs

Working without Job Safety briefing fbigh & medium risk jobs

Not providingfire extinguisheffor hot work and fire watch.

Use ofnone testing/certified lifting machinetools andtackles

Use of substandard scaffold (such as substandard platform in terms of access, guardail, toe
guard &gapson platform surface, non-useof soleplate/bae plate, saggingcaffoldetc.)

Use of above 24V light fittings in corfined space without approval

Working above 5.9 ft height without fall protection

Working without rigging & slinging safety measure

Persors workingunder suspendedoadin barricadedarea

Abuseof safety equipment/ facility/ emergency equipment.

Blocking acessof emergency equipment or exits.

Mishandlingof gascylinders

Handling & disposal of hazardous substances in unauthorized manner.

Violating OPGC any of the environmental guideline attached in separate sheet.

Safety Officer/ EHS Manager/Safety Rovers or any officer authorizibe IP G@anagement.

U

For first instance of Safety rule violatiamgunseling and verbal warning with punching of yellow spot on

| Card

On observabn of second instance d@afety rule violationcounseling and strong verbal warning with

punching of blue spatn | Card

On observation of '8 Safety rule violationpunching of red spobn | Card with duty suspension or

permanent removal from site

Formajor Safety Violation for one instance also, there may be direct punching of red spot in | card with

permanent removal/ termination of the Contractor employee(s) responsible for that violation

Inadequate Safety Supervision leading to repeated minor @diom risk type safety violation

Fine/Renalty of Rs.2000/ (Rs. twothousand only) and | card punching of responsible contractor

Supervisor.

Inadequate Safety Supervision leading to repeated major risk type safety viel&dioe/Renalty of

Rs.2000/ (Rs.two thousandonly) and | card punching of Contractor Supervisors with suspension or even

termination of responsible contractor supervisor.

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION

The Contractor shall pay due regard to the environment by a¢tineserve air, water, human life, animal and

T

plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise
from such work or operations.

Uncontrolled release®f OPGQegulated materials hazardouswastes, special wastesand PCBor PCB
contaminatedmaterialsfrom OPGC locatioriato the environment are prohibited.

All spillsof OPGQegulated materiglhazardous wastespecial wasteand PCBor PCB contaminatethaterial

1.

2.

must be cleaned up and wastesidues generated disposed of properly. Planning must begin immediately

and clean up must be initiated within 72 hours of discovery of ik s
Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.
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10.

11.

12.
13.

14.
15.
16.
17.
18.
19.
20.

21.

22.

23.

24.
25.

Used oil & lubricantgenerated during work shall be collected in containers provided with lid and shall be
placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the
designated shed in front of Store Shed No. 3 and final disposalthorized recyclers / rprocessors. Waste
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection Kkit.

Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to
authorized recyclers / rprocessors. Spilled lead acid shall be contained and collected by the use of spill
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to
Supplier.

E Wastes and used Mid batteries fluorescent lamps, mercury vapour lamps are also treated as hazardous
materials. These are to be collected and stored in identified places on impervious floor and under shed to
avoid contamination. These shall be disposed in authorized manner.

Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and
shall be sent to Warehouse for storage in sgeditcollecting bin and final disposal to authorized recyclers/re
processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered
pits.

Onsite work areas shall not be stored with improper and/or excessive amotistsaps and debris.

Lead waste & other Noferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall
not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in
designated ims/shed and final disposal to authorized recyclerggrecessors.

Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal
means.

Acid/alkali / any other hazardous chemical contaminated scraps/wastedl be collected in designated
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated
collecting bin and final disposal to authorized recyclergfrecessors or else, these scraps can be disposed of

by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per
the condition of Purchase Order) or to thetharized recyclers.

Materials that yield Hazardous Substances shall be identified prior to their initial purchase.

Ample spill response materials shall be available to deal with any potential hazardous and special waste
releases.

All containersused and gsired on the site must haveroper labels

Debris and solid wastes generated during any activity shall be collected & disposed regularly at the
designated place and the combustible materials shall be controlled fired under direct supervision of OPGC
Fire orSafety Officer. It shall not be dumped /thrown here and there.

Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose
these to outside agencies to avoid unwanted fire.

Carry bags made of virgin orcyeled plastic, which are less than 20 micron thick, are not allowed to be used

in ITPS.

Energy efficient products (eco marked products) will be preferred for use ihERE.

Goods packing material shall be bio degradable and environmental friendly edateri

All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the
chemical for its entire period of stock inside OPGC.

Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Cardalalzagdf the

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the
chemical.

Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material
emergency so as torpvent risk to environment.

Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles,
machineries and Tools & Plants.

Vehicles shall be certified with valid pollution under control certificate.

Source air engsions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission
level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM,
NOx, SO2 shall be made available all time exceptp#reod of planned maintenance. Alternative offline
monitoring shall be in practice during the period of on line equipment maintenance.
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26.

27.

28.

29.

30.

31.

32.

33.
34.

35.
36.

37.
38.

39.

40.
41.

42.
43.

44.

45.

46.

Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo area:
These plaes shall be tested for dust concentration periodically to ensure taking step to reduce dust emission
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.
Sufficient water spraying shall be ensured in li@ads and working areas to reduce fugitive emission during
earth work by mechanical means.

While painting any structural materials on ground, the structural materials shall be kept on any impervious
barrier so as to avoid land contamination by paints.

U= of Ozone Depleting Substance (ODS) like CCL4,1CEE 2, Halon and other ODS based substances
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out
process of these substances, these ODS shall natleased to atmosphere. These gases shall be handled as
per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be
replaced with non CFC refrigerant containing equipments.

SF6 consumption shall be managaduch way that there will be no waste or/ and release to atmosphere.
The user shall maintain a consumption record covering the equipment name in which the gas is used,
guantity and date of use.

Asbestos ropes and packing shall not be used in any workeM asbestos sheets shall be used in any work.
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.

During consuction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood.

In no case burning of rubber tyres will be allowed.

Smoking is prohibited inside plant.

Optimum utilization of water, energy and raw materials shall be ensumgdninimizing the loss in any
activity.

Spitting on walls is prohibited.

Preference shall be given for using ddendly materials/packing and technology, wherever it is techno
economically viable.

Special care shall be given for good house keeping.

Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious
covered pits.

Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to
dispose it out side ITPS per the provision of Hazardous Wastes (Management & handling) rule.

Waste water generated inside plant and sewage effluent shall be reused

Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically
S0 aso ensure no adverse impact on environment.

Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.

Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour
of the incident occurs.

For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please
MSIHC rule.

Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier.
Wherever barrier canot be provided, the person nearby must have ear protection.

Environmental monitoring equipmerthat has been originally designed and installed must be satisfactorily
maintained and continually operated (with the exception of standard downtime for plammeghplanned
maintenance).

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS
Appendix1, Job Safety Analysis (JSA) Format:
Format No: ER 5/1QF2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC
Sl. No. Department Equipment Location Job description

Township . .

Civil X Y Pouring concrete at height
JSA Performed by Reviewed & Approved by Issue Date

HAZARD TEXT/TYPE
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PHYSICAL HAZARDS ELECTRICAL HAZAR|  CHEMICAL/ GAS HAZ/RD EXCAVATION OTHERS
) . Shock/ . - .
Noise Fall from height Force (Push/Pull) . Flammable/ Explosive Collapse/Sliding Fire
Electrocution
I Lo Caught in/on or . . . Underground ive . .

Radiation Fall (Slip/Trip) between Static electricity Fumes Inhalation cable damage Heavy Wind/Rain
Confined . . .
space Fall down/below Struck by/against | Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure
Pressurized Fall of Objects Extreme weather | BIOLOGICAL I
Steam/Air from height (Hot/Cold) HAZARDS Body/Eye Contat Poor Posture Oil spill

. . Snake/Insect
Contact with Cont_act with Poor illumination | bite/Virus Spillage Repetitive motion Human factor
Hot surface moving parts infection

Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Stgelntdgoot, Full body harness,

PPES to be used red & green reflective vest

Tools required

SAFETY, HEALTH & ENVIROMEN

HAZARDS CONTROL MEASURES

SEQUENCE OF BASIC STEI

Emergency Safety Measures:

Emergency ContactMain Control Room222, 233,244, Fire/ 77, 222257, Ambulane48/277, Hospital666

Overall Job Risk CategorgHigh/Medium):-

Pre Job Briefing (PJB) is applicable to a&itgons involved with the task. PJB shall be performed before the work begins

JSA Review during PJB:

Pre Job Briefing (PJB) Acknowledgement: | undertake that the JSA is communicated to me effectively

Name Signature Name Signature

Pagel47of 164




Appendix2
OPGC HSE RULES AND REGULATIONS
FOR CONTRACTORS

UNDERTAKING

| hereby undertake that:
(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and sead)ldses
regulations;
(2) I agree to execute the work under all provisions contained herein;
(3) I understand & will make my employees who will work at OPGC site understand the applicable
rules & regulations;
Signature:;
Name :
Date:

Contract Compay: Seal------

Appendix 3

EHS Violation Record for Contractor Date:
Ib Thermal Power Station, Banaharpali

Name of Violator:

Location of Vitation:
Type of Violation:
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