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BID DOCUMENT 
        

Name of work: - “Ash Utilization in reclamation of low land inside plant at ITPS.” 

 

CONTENTS 

Description No. of Pages 

Cover Page 01 Page 

Copy of Notice Inviting Tender (NIT) 02 Pages 

Qualifying Criteria 01 Page 

Information to Bidders 02 Pages 

General Conditions of Contract 01 Booklet 

Special Conditions  01 Pages 

JSA and HIRA 05 Pages 

Technical specification 03 pages 

Safety, Health & Environment Guidelines for Contractors  37 Pages 

Contractor Pre-qualification Questionnaire 03 Pages 

Unpriced Bill of Quantity 01 Pages 

 

 

 

ODISHA POWER GENERATION CORPORATION LTD. 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 

Email: contract@opgc.co.in  
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ODISHA POWER GENERATION CORPORATION LIMITED 

IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 

 

NOTICE INVITING TENDER 
 

 

 

OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Companies for execution of the 

following works & supplies for its thermal power plant at Banharpali: 

 

WORKS TENDER FOR UNIT#1&2 (NIT No. ITPS/CC-22/2020-21/02, Date: 19th May, 2020) (Telephone; 06645-289-232/355/328/245; 

Email: bailochan.jena@opgc.co.in; satya.tarai@opgc.co.in; rabindra.panda@opgc.co.in; siba.pati@opgc.co.in) 

 

S/

N Name of the work 

Tender 

cost EMD (Rs.) Contract 

Period 

Bid Sale/ 

Issue date 

Date of receipt & submission 

/Opening of Bid 

1. Raising of embankment height for 

Ash Pond ‘C’ at ITPS 

Rs.11200/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

20.05.20 to 

10.06.20 

Up to 15:00 Hrs on 11.06.2020/ 

15:30 Hrs onwards on 

11.06.2020 

2. Ash Utilization in reclamation of low 

land inside plant at ITPS 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

21.05.20 to 

11.06.20 

Up to 15:00 Hrs on 12.06.2020/ 

15:30 Hrs onwards on 

12.06.2020 

3. Expression of Interest for 

Utilization/Off-taking of Ash from 

OPGC  

-- 1% of total 

quoted price 

As per Bid 

Document 

20.05.20 to 

09.06.20 

Up to 15:00 Hrs on 10.06.2020/ 

15:30 Hrs onwards on 

10.06.2020 

4. Arc Flash Study and Training at ITPS Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

25.05.20 to 

16.06.20 

Up to 15:00 Hrs on 17.06.2020/ 

15:30 Hrs onwards on 

17.06.2020 

5. Overhauling of Main Oil Pump, 

Servicing of HPT&IPT Stop & Control 

Valves and HRH Strainers, 

Inspection & Replacement of 

Generator Hydrogen Seals 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

20.05.20 to 

09.06.20 

Up to 15:00 Hrs on 10.06.2020/ 

15:30 Hrs onwards on 

10.06.2020 

6. AOH of Boiler Pr. Parts, Boiler & 

Turbine valves, Fuel Firing System of 

Unit#2 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

20.05.20 to 

09.06.20 

Up to 15:00 Hrs on 10.06.2020/ 

15:30 Hrs onwards on 

10.06.2020 

7. Upgradation of Chiller Unit (75TR) 

with installation, commissioning & 

testing. 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

20.05.20 to 

09.06.20 

Up to 15:00 Hrs on 10.06.2020/ 

15:30 Hrs onwards on 

10.06.2020 

8. Repair of Boiler Tube Leakage at 

ITPS for the FY- 2020-21 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

20.05.20 to 

09.06.20 

Up to 15:00 Hrs on 10.06.2020/ 

15:30 Hrs onwards on 

10.06.2020 

 

 e-Reverse Auction (E-RA) shall be conducted for the works at Sl. No. 1 & 6 above. The Transaction Fees for e-Reverse 

Auction shall be deposited to the account of MSTC Limited directly. 
 

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-

Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 

shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 

Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 

the value intimated by M/s. MSTC Limited. 
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Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 

(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank, 

(Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid and the DD 

towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt of 

tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale Industries Corporation/ 

MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered 

service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at 

least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request 

if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender 

document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account 

shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids 

shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the 

time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / 

opened at the respective time on the next working day. The photocopies of all the supporting documents required for 

participating in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable 

for rejection. Bids without EMD will be rejected outright. 

 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 

tender evaluation.  

 

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 

postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 

scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 

 

Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 

www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 

published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 

details. 

                                                                                                                                                                                      Sd/- GM-SCM 

(Email: bkmishra@opgc.co.in) 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 

our website www.opgc.co.in for details. 
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QUALIFYING CRITERIA 
 

Bidders having the following criteria shall only be considered to be qualified in the Techno-commercial Bid:  

1. Experience of having successfully completed similar works during last seven years ending June 2019 

to the one in which applications are invited should be either of the following:- 

(I) Three similar completed works each costing not less than the amount equal to Rs.8.0 

Lakh.‘OR’ 

(II) Two similar completed works each costing not less than the amount equal to Rs.10.0 

Lakh.‘OR’ 

(III) One similar completed works costing not less than the amount equal to Rs.15.0 Lakh. 

 

Definition of “similar work”:- Similar work should be consisting of mostly Ash Pond Work/Earth 

Work/ Ash Mound work/Embankment/Road work. Sufficient documentary proof (i.e. Work Order and 

Completion Certificate of similar work) in support of the above must be submitted along with the 

Techno-commercial Bid.  

2. Average Annual financial turnover during the last three (03) years (i.e.2016-17, 2017-18 & 2018-19) 

should be at least Rs.25.0 Lakh or more. Audited Balance Sheet and profit & loss A/C must be 

submitted along with the Techno-commercial Bid.  

3. The bidder must have own Provident Fund Code, GST Certificate, Income Tax PAN and valid VAT/Sales 

Tax Clearance certificate. Photocopies of these documents must be submitted along with Techno-

commercial Bid.  

4. The bidder must have minimum machineries & equipment of his own or hire the same for execution 

of work.  

5. Bidders must submit sufficient documentary proof of being able to arrange the machineries & 

equipment to be hired from a resourceful contractor for which the bidder has to produce an affidavit 

and the Xerox copy documents of the vehicles/machineries are to be enclosed along with Techno-

commercial bid.  

6. The bidder must have minimum one no. Diploma Civil Engineer having minimum five years inline 

experience for supervision of the work and preparation of section bill.  
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Information to Bidders 
 

1)  The bids complete in all respect (Single bid) must be submitted in a sealed envelope super 

scribed with tender enquiry   number, name of the work and due date of opening. The Techno-

commercial, Price Bid and EMD in separate sealed cover shall be put in a sealed big envelope. 

The bid documents are not transferable. The bidder must submit the following along with the 

bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope.  

b) Photocopies of Provident Fund Registration certificate, GST Registration certificate, 

Income Tax PAN and valid VAT/ Sales Tax Registration / Clearance certificate shall be 

put in a sealed envelope.  

c) Price Bid shall be put in a sealed envelope. 

d) Bid documents duly signed & stamped in all pages as a token of acceptance. 

e) In case of bidders submitting the documents downloaded from OPGC web site, the 

cost of bid documents (as per NIT) must be submitted (separately from EMD) in the 

form of Demand Draft. The draft towards cost of bid documents must be drawn on 

or before the last date of sale of bid documents. 

f) Original price bid duly filled in, signed & stamped on each page shall be submitted. 

Any price breakup (if required) must be submitted separately. The rates offered by 

the bidder shall be clearly written in English (clearly hand written or typed) in figures 

and shall be free from any aberrations, deletions, corrections and overwriting. In 

case of any illegibility of the offer submitted by bidder the interpretation by OPGC 

shall be final and binding on the bidder. Insertion, postscript, addition and alteration 

shall not be accepted after submission of the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions and 

specifications contained in the tender documents and not stipulate any deviations in normal 

case. 

3) OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been 

found the lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial 

implications by adding the cost determined by OPGC. 
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5) Wherever it is mentioned in the specification that the contractor shall perform certain work or 

provide certain facilities, it is understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, special 

condition of contracts etc. and get himself fully conversant with them. The bid should include 

cost of mobilization and cost to adhere to all safety norms as described in the tender. No 

relaxation or request for revision of quoted/accepted rates shall be entertained subsequent to 

the opening of bid on account of mobilization or Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the corresponding 

technical specifications. Items of work provided in the price schedule but not covered in the 

technical specifications shall be executed strictly as per instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and 

tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms 

to all workmen, rectification, maintenance till handing over, supervision overheads, profits and 

all incidental charges not specifically mentioned but reasonably implied and necessary to 

complete the work according to contract. However, bidders shall indicate the %(Percentage) of 

cost of PPEs included in their price. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be 

bound to perform the same at their quoted rates. 

10) Tender Cost & GST towards Tender paper cost should be by way of Demand Draft (DD). Offers 

made without Tender cost & GST towards Tender paper cost will be rejected. For each 

alternative Offer, a separate Tender cost & GST towards Tender paper cost should be submitted. 

11) MSME (Micro/small/medium)/NSIC/SSI status of your firm 

12) Small scale industries/National Small Scale Industries Corporation/ MSME firms are 

 exempted from payment of Earnest Money Deposit only if they are entitled for 

 exemption of the offered service. Tenderers seeking exemption shall claim in 

 advance along with the photocopy of Valid Registration Certificates at least two days 

 before the due submission date. However, OPGC reserves the right to accept/ reject 

 the exemption request if the same is found unauthenticated or not relevant to the 

 offered item. 

………………………………………………………………………………………………………………………………………………….. 
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GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

                                        CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTION TO BIDDERS 

 

 

 

 

 

 

VOLUME - I 
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 

 

 

 

TENDER FOR 

 

Name of work: - “Ash Utilization in reclamation of low land inside plant at ITPS.” 

……………………………………………………………………………………………….. 

(Here insert the name of the Works) 

 

1. To be submitted by 15.00 Hours of dt.12.06.2020 to Contract Cell, ITPS.  

 

2. Techno-commercial bid shall be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 15.30 Hours on dt.12.06.2020 in the office of 

Contract Cell, ITPS. 

             

Issued to M/s ……………………………………………..…………………………………………………… 

 

Signature of officer issuing the documents… Sd/- 

 

Designation: GM–SCM 

 

Date:  
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER  

 

 

1. Tenders are invited on behalf of the OPGC Ltd. for the work “Ash utilization in reclamation of low land in 

front of Resource Centre at ITPS.” 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 

3. The works are required to be completed within 05 (five) months from the date of issue of Letter of 

Intent/Service Order, in accordance with phasing, if any, indicated in the Tender documents. 

4. Normally Bidders having corresponding class of license, PF Code, GST code, valid IT PAN & VAT/Sales 

Tax Clearance certificate, expertise for the work required to be executed and financial capacity will 

be considered. 

5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for 

the purpose of this Tender. 

6. Applications for issue of tender documents shall be submitted to Accepting Authority so as to reach 

his office not later than dt.11.06.2020. 

7. A Bidder shall possess IT PAN, VAT/Sales Tax Clearance certificate, PF Registration certificate and GST 

Registration certificate. 

8. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 

documents will be sold on payment of Rs.5,600/- including GST in shape of Demand Draft in favour of 

Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank 

(Code-0662) / Central Bank of India (Code-283899) on or after dt.21.05.2020 to dt.11.06.2020. Cost 

of tender paper is not refundable. 

9. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable 

and related to particular work), the form and nature of the site, nature of work, capacity of 

concerned plant, present condition of the plant, labour force problem relating to present Contract 

labour, custom & system of the local folk, means of access to the site, accommodation they may 

require and in general shall themselves obtain all necessary information as to risks, contingencies 

and other circumstances which may influence or affect their Tender. A Bidder shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. 

10. Submission of a Tender by a Bidder implies that he has read this notice along with notice advertised 

in the Newspaper and all other tender documents and has made himself aware of the scope and 

specifications of the work to be done and of local conditions and other factors bearing on the 

execution of the works. 

11. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 

worked out and the requisite totals given. Special care shall be taken to write rates in figures as well 

as in words, and the amounts in figures only in such a way that interpolation is not possible.  The 

total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ should 

be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. 

In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be written at the 

end.  Unless the rate is in whole rupees and followed by the word ‘Only’ it should invariably be up to 

two places of decimal. 

12. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender containing 

percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum 

tenders, only quoted amount shall be considered. 
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13. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 

Failure to observe this condition shall render the Tender of the Bidder tendering as well as of those 

witnessing the Tender liable for rejection. 

14. Tender shall be received up to 15.00 Hours of dt.12.06.2020 and Techno-commercial bid shall be 

opened at 15.30 Hours on the same day in presence of those Bidders or their duly authorized 

representatives who may like to be present.  

15. The Tender shall be accompanied by Earnest Money @ 1% of total quoted price. The Earnest Money 

offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation 

Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank 

of India (Code-283899). 

15.1 The Tender shall be accompanied with letter of undertaking on non-judicial  stamp paper of 

appropriate value in the prescribed format. 

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 

demand.  The Earnest Money shall be valid for a period of 06 (six) calendar months from the date of 

opening of the bid  

15.3 In consideration of the Owner opening and considering the Tender for purpose of award of 

Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) days 

from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter or 

revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender valid for 

one hundred & eighty (180) days or varies its terms and conditions during the said period then the 

Owner shall be entitled to forfeit the Earnest Money amount without any notice or proof of 

damages etc. The Bidder shall submit his Tender as required in the Tender documents along with 

letter of undertaking in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 

award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall be 

rejected by the Owner as non-responsive Bid. 

15.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / other 

security deposits. 

16. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 

security at the option of the said Contractor or shall be returned to the successful bidder at his 

option. 

17. A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 

and other tender documents, failing which the Tender will be liable to be rejected.  

18. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 

Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public 

Sector Undertakings price preference facilities as admissible under existing Govt. policy. The 

prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before 

submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of 

accepting the whole or any part of the Tender or split the total scope of work among eligible Bidders 

and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

19. GST, VAT/Sales Tax, Work Contract Tax or any other tax on materials in respect of this Contract shall 

be payable by the Contractor and the Owner will not entertain any claim whatsoever in this respect. 

For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 

 

Designation: G.M.–SCM. 

 

Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 

Ref:          Date: 

 

To 

 

Odisha Power Generation Corporation Ltd., 

IB Thermal Power Station, 

Banharpali. 

 

(Hereinafter referred to as the Owner) 

 

 I/We have read and examined the following documents relating 

to……………………………………………………………………………………………………………………………………………… 

    (Name of the works) 

 

(a) Notice inviting Tender 

(b) Format for Letter of undertaking 

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, Schedule A & B and Annexure - I to XVII.  

(d) Special Conditions of Contract including Scope of Work 

(e) Technical Specifications. 

(f) Price Schedule / Bill of Quantities 

(g) Drawings if any. 

 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 

terms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 

schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule ‘A’ 

of General Conditions of Contract. 

 

 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance for 180 days from the due date of opening of bid thereof and not to make any modifications in 

its terms and conditions which are not acceptable to the Owner. 

 

 A sum of 1% of total quoted price towards Earnest Money is hereby forwarded in shape of Demand 

draft drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-

283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender 

open as aforesaid or make any modifications in the terms and conditions of the Tender, which are not 

acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any other remedy, be at 

liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We hereby agree to 

abide by and fulfill all the terms, conditions and provisions of the aforesaid documents. 

 

 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in 

the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at liberty 

to forfeit the said earnest money absolutely. 

 

 

   Signature of Bidder ………………… 

 

   Duly authorized to sign the Tender on behalf  
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   of the (in block capitals)………………….. 

      …………………………………………….. 

      Dated……………………………………… 

Witness………….     Postal Address……………………………. 

 Telegraphic Address…………………… 

Date………………..     Telephone No…………………………….. 

      Fax No……………………………………. 

Address……………     E-mail address …………………………… 
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INSTRUCTION TO BIDDER (S): 

 

1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 

transportation, banking facility, availability of skilled / unskilled labours, their customs, religious or 

otherwise culture, political environment, climatic conditions, education & medical facilities etc. to 

their satisfaction and acquaint with the nature & condition of work prior to working out the price of 

the Tender. 

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however become 

unavoidable, deviations should be stipulated in the prescribed pro forma only in the format in 

annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by 

loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date or 

on extended date if any. The Bidder should write clearly the revised quantities on the Schedule of 

original Tender Documents and should price the work based on revised quantities / conditions. All 

those who were issued tender documents prior to issue of addenda / corrigenda shall be provided 

with another set of fresh blank price schedule / schedule of items free of cost. The Bidders shall 

submit their tender in the fresh schedule. But however if the Bidder has already submitted his 

tender prior to issue of such addenda / corrigenda, they shall resubmit a fresh offer marked on the 

envelope as “Amended Offer”. The original offer submitted by such party shall be destroyed in 

presence of the Bidder on the date of opening. 

1.4 PREPARATION OF BID: 

The Bidder(s) shall submit the bid in two parts, namely- 

  1) Part-I: Techno commercial Bid 

  2) Part-II: Price Bid 

PART-I: TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 

except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 

documents with signature & stamp in all pages as token of unconditional acceptance shall constitute 

Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 

a) Crossed Demand Draft for requisite amount drawn in favour of Odisha Power Generation 

Corporation Ltd. in the manner prescribed in clause-15 of NIT enclosed herewith towards the 

Earnest Money without which the Tender will be summarily rejected. 

b) Details of work of similar nature and magnitude executed by the Bidder during last three years 

(Works executed in name of Bidder) in Annexure-I of G.C.C. 

 

c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 

 

d) Details of equipments in Annexure-III of G.C.C. 

 

e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of 

the firm in Annexure-IV of G.C.C. 

 

f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 

 

g) List of enclosures as per Annexure-VI of G.C.C. 

 

h) Exception & deviation statement in Annexure-VII of G.C.C. 

 



Page 16 of 170 

i) Details of proposed organization in Annexure-VIII of G.C.C. 

 

j) Documents showing annual turnover in Annexure-IX of G.C.C. 

 

k) Photocopy of valid VAT/Sales Tax Clearance Certificate and IT PAN.  

 

l) Photocopy of Provident Fund Registration No. and GST Registration No. of appropriate category 

issued by competent authority. 

 

m) Photocopy copy of the Registration of Firm / Company. 

 

n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 

 

o) Any other technical information, Bidder wishes to furnish. 

 

p) Letter of undertaking in non-judicial stamp paper of worth Rs.5.00 in the format enclosed. 

q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 

signature. 

 

Note: If required additional sheet may be used to furnish all above information but in the format 

provided in General Conditions of Contract. 

 

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an envelope, 

sealed & super scribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name of the work, NIT 

No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of the cover.   

  

PART-II: PRICE BID 

 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 

token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 

utmost care in filling the tender documents corresponding to instruction to Bidder and 

relevant information elsewhere in Tender document. 

  

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 

 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as “PRICE BID”. This 

envelope must contain Name of work, NIT No. at the top and Name & Address of the 

Bidder on left hand bottom corner of the cover. 

 

 1.5 COMPLETE BID: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, 

sealed & superscribed with Name of the Work, NIT No., Due date of opening. The full name, postal 

address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written on the 

bottom left corner of the envelope.  

 

1.6 SUBMISSION OF BID: 
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Completed Bid shall be submitted to the Owner within due date and during office hours only. The 

Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against 

receipt of the same. 

 

1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence of 

the Bidder(s) or their authorized representative who may like to be present. Partner, director or 

permanent employee of the firm duly authorized can only be authorized representative. 

 

Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in 

presence of them or their authorized representatives who shall participate.  

1.8 CAUTION TO BIDDER: 

The person who shall come to purchase tender documents, submit the Tender or participate in the 

opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the 

checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving license 

of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant 

& our plant gate shall provide other items such as hardhat, safety glass & visitor pass. Not more 

than 2(two) persons for one Tender shall be allowed to participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 

All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 

documents shall be signed with date by the Bidders or their authorized representatives. 

 

1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in 

the Schedule of quantities / Price schedule forming part of the Tender document, in such a way 

that interpolation is not possible. The amount of each item shall be worked out and entered and 

requisite total given for all items. The tendered amount for the work shall be entered in the Tender 

and duly signed by the Bidder. 

 

If any ambiguities are observed in the rates & amount given in words & figures the following 

procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate, which corresponds 

to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, 

the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 

quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 

 

1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of tender 

papers shall be signed by the Bidder with date.  

 

1.12 DETAILS & SIGNATURE OF BIDDER: 

1.12.1 The Tender shall contain the name, residence and place of business of person or persons making 

the Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish 

the full names of the partners in the Tender. It should be signed in the partnerships name by all the 

partners or by duly authorized representative followed by the name and designation of the person 

signing. Tender by a Corporation shall be signed by an authorized representative and a power of 

attorney / authorization on its behalf shall accompany the Tender. A copy of constitution of the 

firm with names of all partners shall be furnished. In case of cooperative society, the authorized 
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representative of the society will sign the Tender. Similar principle shall be followed in case of any 

Trust and Hindu Undivided Family business. 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or 

only rate quoted in maintenance Contract in addition be written in the same language. The 

signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 

The Contractor is expected to quote the rate for each item after careful analysis of cost involved for 

the satisfactory performance and completion of item work considering all specifications and 

conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 

specification for any other item. In case the rates quoted by the Bidder’s for any item are unusually 

high or unusually low it will be sufficient cause for the rejection of the Tender unless the Owner is 

convinced about the reasonableness of the analysis for rate furnished by the Bidder (on demand) 

after scrutiny. 

 

1.14 THE SCHEDULE: 

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of 

work & submitted to Engineer-in-charge for approval. The programme & progress will be reviewed 

from time to time and if required, the programme may be re-scheduled by Engineer-in-charge. The 

Contractor shall also be responsible to provide materials within his scope in time to achieve the 

programme. In all matters concerning the extent of programme set out weekly and monthly, the 

decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & furnished 

to Engineer-in-charge or his representative for scrutiny, Management Information System and 

payment etc. 

 

 

 

End of Volume-I 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 19 of 170 

 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR - 751 023 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

VOLUME - II 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 20 of 170 

 

 

 

 

 

 

 

INDEX 

 

 

 

 

 

 

Section Description              Page      

                 From  To 

 

 

I.  General      3  8  

  

II.  Definition & interpretation   9  15 

 

III.  General information to Bidders   16  23 

 

IV.  General obligations / general conditions 24  53 

 

V.  Scope & Performance of work   54  59 

 

VI.  Certificate and payment    60  68 

 

VII.  Statutory obligation    69  71 

 

VIII.  Labour Laws      72  85 

 

IX.  Safety provisions     86          102 

 

X.  Penalty      103          105 

 

XI.  Arbitration & Jurisdiction of Court  106            107 



Page 21 of 170 

SECTION-I 

 

1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 

Power Station, Banharpali is one of its units. At present AES Corporation, USA has 49% stake in 

Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated close to Hirakud 

reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar 

Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present operating 2x210 MW 

coal based power plant. The management is looking forward to engage a bonafide, resourceful, 

potential and experienced Contractor of good financial capacity for the jobs specified. 

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit the 

Tender duly signed and stamped in all pages of the document along with their offers. All Tenders 

shall be prepared and submitted by typing or printing with indelible black ink on white paper in 

consecutively numbered pages and in solid binding along with duly filled-in formats given in the 

Annexure. One additional booklet containing the bill of quantities / price bid as issued to be 

submitted by the Bidder in two copies in the price bid part. 

 

1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is 

not permissible. The alteration of Tender once submitted shall not be entertained except in case of 

issue of Addenda / Corrigenda. 

 

1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters 

with annexure / schedules of the complete Tender. 

 

1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the Bidder’s 

signature. 

 

1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 

 

1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience 

and that he has at his disposal suitable modern facilities and specialized employees to ensure that 

his work is of best quality and workmanship is according to the latest proven technology and 

engineering practices. The Bidder shall satisfy the Owner that he is financially in a position to fulfill 

Contractual obligations, offered to be undertaken by him. 

 

1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside of 

the envelope: 

 

The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of the 

Bidder shall be written on the bottom left corner of the sealed envelopes. 

 

1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 

 i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities / 

blank price schedule have been issued for different items of work as defined in the scope of work, 

technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender documents 

is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to 

the suitability of the work as given in the Technical Specifications and shall take full responsibility 

for the completion of work as per defined scope. 
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1.9 PRICE QUOTATION: 

1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in words 

clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. 

All scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the 

interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule as 

fully described and contained therein. No modifications to the work content in the items will be 

allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract including 

the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of 

either terms and conditions or rates of his Tender after opening of Tenders may lead to rejection of 

his Tender. 

1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting 

the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on or 

before the date and time set out for the same in the Invitation to Tender. Tender submitted by 

FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 

1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 

Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 

1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 

 

1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and 

in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be returned to 

the unsuccessful Bidders at the expiry of the validity period unless otherwise extended or on 

finalization of the Contract. Earnest Money of the successful Bidder shall be returned after he 

furnishes the initial Security Deposit and Contract is signed. No interest shall be paid on Earnest 

Money. E.M.D. shall not be accepted in any other form than as mentioned above and the Tender 

shall be summarily rejected without E.M.D.  The E.M.D. shall be returned in form of A/c payee 

Cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. is required. 

 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 

b) The prices are increased unilaterally after the Tender opening and during validity of offer. 

c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after 

the Contract is awarded to him. 

d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 

 

1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 

expenses incidental to or incurred by him through or in connection with his submission of Tender or 
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its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 

Tender or does not accept the Tender.  

 

1.15 INCOME TAX PAN & VAT/SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE: 

Bidder shall furnish the valid Income Tax PAN and VAT/Sales Tax clearance certificate issued by the 

concerned authority & P.F. Code with the Technical Bid of the Tender.  

 

1.16 NOTICE ONBEHALF OF OWNER: 

All notices of technical/commercial nature shall be issued by Engineer-in-charge from time to time 

after LOI is released till closure of Contract. 

 

1.17 SITE INFORMATION & LOCAL CONDITIONS: 

1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 

condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 

interaction with Engineer-in-charge or others. 

1.17.2 Local conditions 

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 

condition and shall appraise himself of the procedure for engagement of labour and shall collect 

any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after submission of 

Tender. 

The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 

have satisfied himself about the nature and details of all existing infrastructures and also as to the 

nature and conditions of the plant and equipment installed, means of transport and 

communications, whether by land, water or air and as to possible interruptions thereto and ingress 

& exit from the site, to have made independent enquiries, examined and satisfied himself as to the 

sites for disposal of surplus materials and debris, the available accommodation, and all other similar 

matters which may affect the work. 

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute, 

regulations, levies and other charges relating to his work at site. 

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall not 

relieve him from any risks or liabilities or the entire responsibility for completion of the 

work in accordance with the Tender Documents. 

 

1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions 

of Contract, the Technical Specification, drawings and other details relating to work and given in the 

tender documents and fully acquaint himself as to all conditions and matters which may in any way 

affect the work or the cost thereof. The Bidder shall be deemed to have on his own and 

independently obtained all information for the purpose of preparing the Tender and his Tender as 

accepted shall be deemed to have taken into account all contingencies as may arise due to such 

information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the 

General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have 

obtained all information and clarifications on all matters whatsoever that might affect the carrying 

out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed to have 

known the scope, nature and magnitude of the work and the requirements of materials and labour 

involved etc. and as to all work he has to complete in accordance with the Contract whatever be 

the defects, omissions or errors that may be found in the Tender Documents. 
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1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 

Specification and the General Conditions of the Contract, the conditions given in the technical 

specification shall prevail over the General & Special conditions of the Contract. 

1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 

enforcement of any additional rules from time to time during the Contract period and it’s extension 

if any. 

1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 

Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax 

Acts at the time of submission of Contract and any new Acts applicable to such Contract / Contract 

labour during the Contract period shall be liability of the Contractor. 

1.21 EXECUTION OF CONTRACTS: 

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 

agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the 

State of Odisha.  

 

End of Section-I 
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SECTION-II 

 

2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 

assigned to them except where the context otherwise requires. 

 

2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 

 

2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to 

effect additions to or deletions from or alteration in the Works. 

 

2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ‘Approval’ means approved in writing including as aforesaid. 

 

2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain conditions 

with an intention of performance against any invitation to Tender if accepted by the person inviting 

Tender. 

 

2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract & 

to his satisfaction. 

 

2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) but 

does not include materials or other things intended to form or forming part of the permanent work. 

 

2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  

 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 

Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 

 iv) Field Quality Assurance Plan 

 v) Drawings if provided 

 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 

acceptance of Tender. 

   

          All the above documents are complementary to each other. 

 

2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner and 

LOI accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s) 

and permitted assignee(s). 

 

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to produce 

a given result for the establishment other than a mere supply of goods or articles of manufacturer 

to such establishment through Contract labour or who supply Contract labour for any work of the 

establishment and includes a subcontractor or agent as the case may be. 

 

2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing, measuring, certification of bill, closing of Contract etc., directing, issue of spares & 
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consumables and controlling the activities of Contractor necessary for execution of the Contract 

and coordinating between the functioning agency & Owner or his functionary representative.  

 

2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that 

day. However, for the purpose of work involving shift working “Day” means a day of 24 hours from 

6 a.m. to 6 a.m. next. 

 

2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification approved 

in writing by the Engineer-in-charge and such other drawings as may from time to time, be 

furnished or approved in writing by the Engineer-in-charge. 

 

2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may be 

nominated by the Owner from time to time and shall include those who are expressly authorized by 

the Owner to act for and on his behalf for all functions pertaining to operation of the Contract. 

 

2.13  ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 

foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power 

any acts of government, damage from aircraft, acts of god such as earth quake, lightening and 

unprecedented floods and other causes over which the Contractor has not control and accepted as 

such by the accepting authority or causes solely due to use or occupation by the Owner of the part 

of works in respect of which a certificate of completion has been issued. 

 

2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his 

representative after the period of risk-liability is over. Risk liability period shall be specified in 

Special Conditions of Contract. 

 

2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of the 

Contract documents and are not to be taken into account in the interpretation of the provisions of 

the Contract. 

 

2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions etc. 

shall be in English language only. 

 

2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take preparatory 

steps and compliance of formalities to commence the work from the date desired by Owner. 

 

2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 

 

2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage mentioned 

in schedule-A to cover all overheads and profit (No percentage shall be added for materials issued 

by the Owner). 

 

2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the 

metric system and all work under the Contract should be carried out according to the metric system 

only. All documents concerning the work shall also be maintained in the metric system. 
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2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 

last known private or business address or registered office of the addressee and shall be deemed to 

have been received in the ordinary course of post, it would have been delivered.   

 

2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th.Floor, Module – A, 

Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 or any other places if modified 

subsequently and shall include its Managing Director or other Administrative Officers authorised to 

deal with these presents and are concerned on his behalf and are posted in any of the offices of 

OPGCL and shall also include Owner’s successors and assignees. 

 

2.23 ‘Paying Officer’ shall mean Head of Finance/Sr. Manager (Finance), ITPS. 

 

2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 

stands responsible for rectifying all defects that may develop in the works. 

 

2.24 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order 

to define broadly the scope and specifications of the work & works and all reproductions thereof. 

 

2.25 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed 

to the tender papers issued by the Owner and the amendments thereto issued from time to time. 

 

2.26 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by the 

Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words 

implying persons shall include relevant corporate companies or registered associations or body of 

individuals or firms of partnership, cooperative society as the case may be. 

 

2.27 ‘Site / Work place’ shall mean the lands and other spaces above & below the ground level on which 

the works are to be carried out, any other lands or places provided by the Owner for the purpose of 

the Contract.  

 

2.28 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions and 

requirements attached to the Contract, which pertain to the method and manner of performing the 

work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the 

Contract for the work(s) as may be amplified or modified by the Owner or the Engineer-in-charge 

during the performance of Contract in order to meet the unforeseen conditions in the best 

interests of the work(s). It shall also include the latest edition including all addenda / corrigenda or 

relevant BIS Specifications and other relevant codes.  

 

2.29 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of the work has been entrusted by the Contractor, with the written 

consent of the Owner or his representatives and the legal representatives, successors and 

permitted assignee of such person, firm or company. 

 

2.30 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 

 

2.31 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted by 

the Owner. 
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2.32 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge become 

necessary during the progress of the work to obviate any risk of accident or failure or disruption of 

generation which become necessary for security. 

 

2.33 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 

execution and full completion of the work. 

The ‘Contract sum’ shall mean: 

a) In case of lump sum Contracts, the sum for which the Tender is accepted. 

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of the quantities 

shown in the schedule of quantities by the item rates quoted by the Bidder for the various 

items. 

 

2.34 ‘Week’ means a period of seven consecutive days without regard to the number of hours worked in 

any day in that week. 

 

2.35 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 

 

2.36 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part thereof as the case may be and shall include all extras, additions, altered or substituted works 

as required for the purpose of the Contract or as may be required to be executed by the Owner / 

Engineer-in-charge at an agreed price if not available in scope. 

 

2.37 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 

b) Civil construction. 

c) Operation (any system). 

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant, 

Plantation etc.) 

e) Composite / Turnkey package. 

 

2.38 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide 

by the terms & conditions of Tender document and comply with the work if offered.  

 

2.39 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 

Irrigation Department., Govt. of Odisha as the case may be. 

 

2.40 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the 

rate & amount offered by the Bidder therein and its subsequent agreement by both parties. This is 

applicable for construction & civil maintenance job only. 

 

2.41 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable frequency 

during a stipulated period and blank unit rate are provided by the Owner. Bidder shall fill up the 

blanks and submit it as Price Bid, which is subsequently agreed by both the parties directly or after 

negotiation. 
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2.42 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site for 

day-to-day activities on his behalf. 

 

2.43 “Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor 

or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating to 

the subject of Contract for hire or reward. 

 

2.44 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time. 

 

 

 

 

 

End of Section-II 
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SECTION-III 

 

3.0 GENERAL INFORMATION TO BIDDER (S): 

3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 

ii) General Conditions of Contract 

iii) Special Conditions of Contract including Technical Specification and Scope of Work 

iv) Blank Price Bid / Bill of Quantities 

v) Drawings 

 

3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 

verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price bid. 

The price bids shall be opened with prior intimation to all technically qualified Bidders only and in 

presence of them or their authorized representatives. Only proprietor, partner, director or 

permanent employee with necessary power of attorney shall be accepted as authorized 

representative. 

 

3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, occupation 

and address shall be stated below their signature. 

         

3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of 

opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) in 

regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 

3.5 ADDENDA/CORRIGENDA: 

3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or Contract 

terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 

submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set of 

tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 

attach one copy of the addenda/corrigenda issued, which shall form part of Tender Documents. In 

case of paper publication of such addenda/corrigenda, copy of the same may be treated as part of 

original tender documents. 

 

3.5.3 REVISED PRICE BID: 

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 

provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 

3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 

3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the lowest Tender and reserves the authority to reject any or all the Tenders received 

without assigning any reason whatsoever. The whole work may be split up between two or more 

Contractors or accepted in part (not entirely) if considered expedient. The rates shall be the 

lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed 

information is missing or incomplete in any respect and/or the prescribed conditions are not 
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fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall be final 

and binding on the Bidders. 

 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the Bidders 

who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any 

additional conditions are liable to be rejected.  

 

3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 

thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site 

conditions will not be considered a reason either for extra claims or for not carrying out the works 

in strict conformity with the drawings and specifications. The correctness of the details given in the 

Tender Documents as guideline information to help the bidder but to make up the Tender is not 

guaranteed. 

 

3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done within 

time schedule and to be acquainted himself of the conditions prevailing at site. 

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other sections 

and documents of the Tender. 

 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 

3.10 ISSUE OF PRIME MATERIALS: 

3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case of 

construction and civil repair maintenance work. 

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, 

packing including mill internals etc. shall be provided by the Owner and shall not be included in 

price of Bidder. Other consumable shall be provided by Contractor. 

 

The Contractor shall arrange and stock in full or in part of prime materials as per direction of 

Engineer-in-charge within 7 days of commencement of work and obtain a certificate from Engineer-

in-charge to this effect. The payment against the prime materials shall be made progressively on 

certification of utilization from Engineer-in-charge. 

 

3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 

Scope of Contract. In such situation, the price must be finalized before actual event. 

 

3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 

fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 

exchange rate for the currency on the date of offer and rate of duty should be specifically 

mentioned by the Contractor. 

 

3.13 PRICE ESCALATION: 
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In case of price escalation provision, base date, indices on the base date and documents / 

publications shall be referred on the due date and actual date of completion of work with out any 

ambiguity. 

 

3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No 

sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall 

be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / ANY OTHER TAX & DUTIES: 

Income Tax / Works Contract Tax / Sales Tax / any other taxes & duties if applicable at the 

prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if 

applicable. 

 

3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. The 

Contractor shall register himself with excise department shall deal with directly and Owner shall 

take no liability on account of excise duty to be paid by the Contractor. 

 

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation 

shall be allowed. 

 

3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 

director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 

Managing partners, or authorized partner to this effect shall sign the Tender. 

 

3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of front, 

drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 

facility to complete the work in time. No overrun charge shall be considered. But, however the 

Engineer-in-charge shall examine the period of delay and possibility of adherence to schedule by 

providing reasonable additional manpower/facility and if satisfied that completion of work shall not 

be possible by providing reasonable additional manpower, time extension shall be allowed to the 

Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 

3.20 FACILITIES TO CONTRACTOR (S): 

3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor for 

the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be 

supplied from the nearest source free of cost. But the Contractor shall arrange to transport water 

from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a cost 

to be decided by the Owner. The power will be supplied from the nearest point to the site and 

Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 

a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution of 

the Contract near to the site but out of plant gate free of cost. The Contractor shall at his 

cost construct all these temporary building structures and provide water supply, sanitary & 

power supply arrangement as approved by the Engineer-in-charge, with due regard to 

Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all temporary 

works erected by them and have the site cleared as directed by Engineer-in-charge. If the 
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Contractor fails to comply with these requirements, the Engineer-in-charge has the right to 

remove any structure, such surplus, rubbish materials and dispose off the same as deemed 

fit and get the site cleared and the Contractor shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such surplus materials 

disposed as aforesaid. The land provided shall be solely on temporary basis, which is 

terminable at any time without notice or without assigning any reasons. In the event of any 

such termination or the termination of the Contract / completion thereof, the Contractor 

shall forthwith vacate the premises. The Owner reserves the right to ask the Contractor for 

demolition at any time during the currency of the Contract to vacate the land by giving 

seven days notice on security / safety reasons or Owner’s interest. 

c) Medical facility: 

Owner shall extend free medical consultancy / services as available at ITPS hospital to the 

Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 

Owner may provide accommodation subject to availability to the company executives on 

chargeable basis, which has to be determined by the Owner from time to time. In such an 

event, rent for 6 months shall be retained from 1st Running bill of the Contractor as security 

& rent from second month shall be recovered from subsequent running bills. The amount 

hold as security shall be returned to the Contractor on handing over the vacate possession 

of accommodation with security amount. 

 

3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 

3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work 

so that execution of Contract is not affected.  In such an event, the failure to perform shall lead the 

Owner to get the work done by any other agency, but at the cost & risk of the Contractor. Further, 

the Contract shall be terminated with seven (7) days notice in O&M Contract and the Contractor 

may be debarred from participating in any future Bid in OPGC Ltd. In case of construction work, 

non-adherence to schedule shall lead to cancellation of Contract or imposition of penalty at the 

discretion of the Engineer-in-charge. If the labours go on strike without prior notice, the situation 

shall be treated as force majeure provided nonperformance is for a reasonable period only. If the 

situation is beyond reasonable control of the Contractor but has taken appropriate steps as a man 

of common prudence would have taken in his own case, Owner may consider in case to case basis 

to either terminate the Contract or otherwise get the work done by other means but at the cost & 

risk of the Contractor. Only events of such illegal strike, which make the performance impossible at 

the time of occurrence and for a considerable time period for mobilization, shall be considered as 

force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 

unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall 

be kept ready by the Contractor on all Sundays and other National & festival holidays at their own 

cost. In case of construction work, the work shall be executed as per the direction of Engineer-in-

charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency requirement 

etc and to meet the schedule of construction work, the requisite number of manpower has to be 

arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 

The items of materials, spares, consumables, tools & plants to be provided by Owner if any either 

on cost or free of charges shall be specified in Special Conditions Contracts. 

 

3.23 OTHER CONDITIONS: 
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3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

technical specifications, schedule, and drawings and any other documents forming part of this 

Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 

General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to 

override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 

Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 

Schedule of quantity & time, the following shall prevail in order of preference. 

i) Detailed work order forming part of Contract 

ii) Schedule of Quantities 

iii) Technical Specifications 

iv) Notice Inviting Tender 

v) Special Conditions of Contract 

vi) Drawings 

vii) General Conditions of Contract 

viii) Bureau of Indian Standard 

 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 

3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract period 

shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any item(s) of 

works from the scope by serving a 7 days notice to the Contractor without giving any reason for the 

same and take up the job departmentally or otherwise if performance of Contractor is found to be 

unsatisfactory. Value for the items of work thus withdrawn shall not be payable by the Owner. The 

Contractor shall not claim any compensation on this account.  

 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control of 

Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 

additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at original 

rate and terms & conditions. 

3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-charge. 

Requisite loading, transportation & unloading of all such materials shall be the responsibility of 

Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at the 

cost to be specified in the Special Conditions of Contract. 

 

End of Section-III
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SECTION-IV 

 

4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 

4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may 

be referred to the Engineer-in-charge who shall give his decisions and issue instructions to the 

Contractor directing in what manner the work is to be carried out. The decision of the Engineer-in-

charge shall be final and conclusive and the Contractor shall carry out work in accordance with this 

decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, 

the Contractor has to do all such works necessary for completion of the work to meet the end 

objective with due regard to sound engineering practice as directed by Engineer-in-charge. 

 

4.2 SPECIAL CONDITIONS OF CONTRACT: 

4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

Specifications of work, drawing and other documents forming part of this Contract wherever the 

context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes each 

part shall be deemed to be supplementary & complementary to every other part and shall be read 

with the Contract Agreement so far as it may be practicable. All documents of Contract & Tender 

have nexus with each other. 

 

4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 

 

4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein according 

to drawings & specification or from any of his obligations under the Contract. 

 

4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job 

specifications contained herein and codes referred to. Where the job specifications stipulate the 

requirement in addition to those contained in the standard codes and specification, these 

additional requirements shall also be satisfied. 

 

4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 

4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the scheduled 

rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature 

as to what works he has to complete in accordance with the Contract document whatever be the 

defect, omission or errors that may be found in the Contract Document. The Contractor shall be 

deemed to have visited site and surrounding areas, to have satisfied himself to the nature of all 

existing structures, and also as to the nature and the conditions of available facilities like railways, 

roadways, bridges, culverts, means of transport and communications by land, water or air and 

possible interruptions thereto the access to and from site and to have made enquiries, examined & 

satisfied himself of the site for obtaining sand, stones, bricks and other materials, the sites for 

disposal of surplus, materials, the available accommodation like depots, buildings as may be 

necessary for executing and completing the work to have made local, independent enquiries as to 

the sub-soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 

other similar matters affecting the works. He is deemed to have acquainted himself with his liability 
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for payment of Government taxes, custom duties and other charges. He is deemed to have 

acquainted himself with the local labour attitude, work culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or 

issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any 

risks or liabilities or the entire responsibility for completion of the works at the scheduled rates and 

time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim on 

this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 

either before, during or after execution of the Contract agreement shall in any way affect or modify 

the terms or obligations herein contained. 

 

4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries 

of one Contract shall be made from other Contract & vice versa. 

 

4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take decision in connexion with amendment of time, 

quantity, price etc.  

 

 

4.9 SECURITY DEPOSIT: 

4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 

Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 

deposited by the Contractor as security deposit with the Owner & retained by the Owner until the 

expiry of defect liability period. 

4.9.2 This may be deposited initially at 2% of the value of the Contract (referred as initial security 

deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 

through the deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1 

crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till 

total security deposit is collected. No further deduction from the bills will be made on this account 

subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 

clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 

suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 

specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 

Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in the 

prescribed format from any nationalized or scheduled bank. In all the cases if total security is not 

deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in Clause 

4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee facility shall be 

extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit at 

the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the property 

belonging to the Owner or others during the execution of the Contract, the same shall be made 

good by the Contractor at his own expense and in default thereof the Engineer-in-charge may cause 

the same to be made good by other agencies and recover expenses from the Contractor for which 

the certificate of the Engineer-in-charge shall be final. 
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4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries to 

be made under terms of this Contract may be deducted from their security deposit or from any 

sums which may be due or may become due to the Contractor by the Owner on any account 

whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, the 

Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which may 

have fallen short of Security deposit amount or any part thereof. No interest shall be payable by the 

Owner for sum deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as stipulated in 

the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 

Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 

security deposit of such L1 Contract shall be enhanced to 20%.  After successful completion of 1st 

milestone / initial three months as the case may be, 10% of the security may be refunded to the 

Contractor. 

 

4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 

under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 

whole the security deposit of the Contractor and to sell any Government security deposit of the 

Contractor forming whole or part of such security deposit. In the event of the security being 

insufficient or if no security has been taken from the Contractor, then the balance or the total sum 

recoverable as the case may be, shall be deducted from any sum then due or which at any time 

thereafter may become due to the Contractor under particular Contract or any other contract with 

Owner. The Contractor shall pay to the Owner on demand any balance remaining due. In case any 

dues cannot be recovered out of Contract(s), the amount may be recovered as debt liability. 

 

In the event of any breach by the Contractor or any loss or damage caused to the Owner which in 

the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and 

binding on the Contractor or in the event of the termination of the Contract for any such breach, 

the security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final 

and binding on the Contractor. 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 

based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items 

are discovered in course of performance of Contract, the cumulative effect of which varies the 

Contract sum up to 5%, the error shall be rectified/amended and the value so varying shall be 

added with or deducted from the Contract sum @ original contract cost as the case may be. 

Deviation shall be allowed subject to recommendation of Technical Services department, if the 

varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract in 

respect of mechanical maintenance, electrical maintenance, plant cleaning or any other operational 

activities time extension for completion of any item does not arise. But the period of service may 

be extended beyond Contract period at the discretion of management if situation so demands. In 

addition to this, the Engineer-in-charge reserves the power - 

a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary 

or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any 

other reasons.  The Contractor shall be bound to carry out the work in accordance with any 

instructions given by the Engineer-in-charge to the extent the omission does not change 

the value of Contract by more than 10%. Consequent alterations, omissions, addition or 

substitution shall form part of the Contract as if originally provided therein and the 

Contractor may be directed to do in the manner above specified as part of the works. The 
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Contractor shall carry out the work on the same conditions in all respect including rate on 

which he agreed to do the main work. But if such alteration, omission, addition or 

substitution radically change the original nature of the Contract shall be ordered by the 

Engineer-in-charge as a deviation and in the event of deviation being ordered which in the 

opinion of Contractor changes the original nature of the Contract, fresh rate shall be 

worked out by Engineer-in-charge with mutual consent.  

  

Rate for such additional, altered or substituted work shall be determined by the Engineer-

in-charge as follows:-  

i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 

additional, altered or substituted items at the same rate. In case of composite 

Tenders where two or more schedules of quantities may form part of the Contract, 

the applicable rate shall be taken from the schedule of quantity of that particular 

part in which the deviation is involved, failing that at the lowest applicable rate for 

the same item of work in the other schedules of quantities. 

ii) If the rate for altered, additional or substituted item of work is not specified in the 

schedule of quantities / price schedule, the rate for that item shall be derived from 

the rate for the nearest similar item specified therein. In case of composite Tenders 

where two or more schedules of quantities form part of the Contract, the rate shall 

be derived from the nearest similar item in the schedule of quantities of the 

particular part of works in which the deviation is involved failing that from the 

lowest of the nearest similar item in other schedule of quantities. 

iii) If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-para (i) & (ii) above, then such item of 

work shall be carried out at the rate entered in the Schedule of Rates mentioned in 

schedule A plus/minus the percentage by which the tendered amount of the works 

actually awarded is higher or lower than the estimated amount of works actually 

awarded. 

iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 

non-availability of rate in Schedule A, then the rate for such item of work shall be 

determined by the Engineer-in-charge on the basis of the purchase price as 

supported by the vouchers plus mutually agreed labour rate. In case the Engineer-

in-charge considers the purchase price unreasonable, the price shall be determined 

on the basis of market rate(s) prevailing during the fortnight following the date of 

order. 

 

4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 

progress of the works or any part thereof for such time and in such manner, as the Engineer-in-

charge may consider necessary for any of the following reasons: 

i) On account of any default on part of the Contractor; or 

 

ii) For proper execution of the works or part thereof for reasons other than the default of the 

Contractor;  

  In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on that behalf by the 

Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
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Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 

Contractor by the Contract Review Meeting depending on the period of suspension & condition of 

suspension etc. 

4.12.2 Time extension for suspension of work: 

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 

Clause No.4.13 

 

4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of 

achieving the corresponding milestone mutually agreed upon or the extended time in accordance 

with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from the 15th day after the date on which the Owner issues written orders to 

commence the work.  

 

As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall 

agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The 

chart shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate & forecast the dates of commencement and 

completion of various sections of the work corresponding to various milestones. The target date of 

achieving various milestones and activities between two consecutive milestones shall be agreed 

upon mutually and reviewed in regular intervals by Engineer-in-charge. During review, the date of 

achievement of milestone may be adjusted if required but not the date of completion of work as 

per schedule. However, no time extension shall be permitted beyond the time of completion as per 

Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile stone of 

the total works shall, in the event of any deviation/amendment resulting in additional quantity over 

the Contract quantity being ordered, be extended as under. 

 

a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 

 

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

 

Alternatively, variation in completion time of milestone may be worked out mutually in Contract 

Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  

In case of suspension of work for no fault of Contractor time extension shall be allowed to the 

Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: -  

 a) force majeure; 

  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not forming 

part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 

e) any other related cause beyond the control of Contractor –  

 

-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge 

but shall nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed 
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with the works. The case may be examined in the Contract Review Meeting and decision thereon 

shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 

happening of the event causing delay for consideration of Owner. The Contractor may also indicate 

the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension of 

time for completion of the work on the recommendation of Contract Review Meeting. Such 

extension shall be communicated to the Contractor by the Engineer-in-charge in writing, within 15 

days of the date of receipt of such request by the Engineer-in-charge. 

 

4.14 MATERIALS: 

a) The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner. 

i. All materials to be provided by the Contractor shall be in conformity with the specifications 

laid down in the Contract and the Contractor shall if required by the Engineer-in-charge, 

furnish proof to the satisfaction of the Engineer-in-charge to that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 

material submit to the Engineer-in-charge the samples of materials proposed to be used in 

the works. The Engineer-in-charge shall within seven days of receipt of samples or within 

such further period as he may require and intimate to the Contractor in writing, whether 

samples are approved by him or not. If samples are not approved, the Contractor shall 

forthwith submit fresh samples to the Engineer-in-charge for his approval complying with 

the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 

specifications or do not conform in character or quality of samples approved by him. In 

case of default on the part of the Contractor in removing rejected materials, the Engineer-

in-charge shall be at liberty to have them removed by other means. The Engineer-in-charge 

shall have full powers to procure other proper materials to be substituted for rejected 

materials and in the event of the Contractor’s refusal to comply, he may cause the same to 

be supplied by other means. All costs, which may be incurred for such removal and/or 

substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or materials or part thereof included in the 

scope of Contractor. In the event of any claim being made or action being brought against 

the Owner, its representatives or employees of the Owner in respect of any such matters as 

aforesaid, the Contractor shall immediately be notified thereof, provided that such 

indemnity is not applicable when such infringement has taken place in complying with the 

specific directions issued by the Owner; but the Contractor shall pay any royalties or other 

charges payable in respect of any such use, the amount so paid being reimbursed to the 

Contractor only if the use was the result of any drawings and/or specifications issued after 

Contract agreement is signed.  

 

Further, if any such action is instituted by any agency after closure of Contract or any 

structure or utility is eroded or damaged within 2 to 3 years of performance on account of 

related work of the Contractor, the Contractor shall be liable for such cost and expenses for 

which Contractor shall provide corporate warranty for further 2 years beyond defect 

liability period. 
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v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax, 

sales tax, royalty and other duties on materials obtained for the works from any source 

(excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contactor other than those for which, as stated 

above, satisfactory proof has already been furnished, at the cost of the Contractor and the 

Contractor shall provide at his expense all facilities which the Engineer-in-charge may 

require for the purpose. If no tests are specified in the Contract, and such tests are required 

by the Engineer-in-charge, the Contractor shall provide all facilities required for the 

purpose and the charges for these tests shall be borne by the Contractor only if the tests 

disclose that the said materials are not in accordance with the provision of the Contract. 

The cost of materials consumed in tests shall be borne by the Contractor in all cases except 

when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 

forming out of the same materials & in same process, such as concrete cube, welded test 

piece etc. as may be required by the Engineer-in-charge made out of the materials issued 

by the Owner or Contractor, except for the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 

Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 

issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 

i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-

in-charge. The Owner reserves the right not to issue any such materials. The non-issue of 

such materials will not entitle the Contractor for any compensation whatsoever either in 

time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 

warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 

railhead the cost of transportation only from such railhead to the site will be borne by the 

Owner subject to the reasonableness of such transportation cost being certified by the 

Engineer-in-charge. All other costs such as loading, unloading, transportation to 

Contractor’s go-down, storage etc till the materials are utilized in the works and return of 

surplus & scrap, if any to the Owner shall be to the account of the Contractor.  

(2) For the materials listed in Schedule B, which the Owner has agreed to supply to the 

Contractor, he shall give a reasonable notice in writing his requirements to the Engineer-in-

charge in accordance with the agreed phased programme. Such materials shall be supplied 

for the purposes of the Contract only and the value of materials so supplied at the rates 

specified in the aforesaid schedule shall be set off or deducted, as and when materials are 

consumed in items of work for which payment is being made to the Contractor from any 

sums there or which may thereafter become due to the Contractor under the Contract. At 

the time of submission of bills the Contractor shall properly account for the materials 

issued to him to the satisfaction of the Engineer-in-charge, certify that balance of materials 

supplied is available at site. The value of the stores/materials as may be supplied by to the 

Contractor by the Owner shall be debited to the Contractor’s account at the rates as shown 

in Schedule-B and if they are not entered in the Schedule, they shall be debited at cost 

price which for the purpose of the Contract shall include cost of transportation & all other 

expenses whatsoever such as normal storage, supervision charges which shall have been 

incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, storing 

under cover as required, assembling and joining the several parts together as necessary 

and incorporating or fixing materials in the works including all preparatory work of 

whatever description as may be required. 
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iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in 

the works (including preparatory work) shall, on completion or on foreclosures of the 

works, be returned by the Contractor at his expense, at the place of issue, after making due 

allowance for actual consumption, reasonable wear and tear and /or waste. The reasonable 

wastage percentage shall however be mentioned in Schedule-B against each items. If the 

Contractor is required to deliver such materials at a place other than the place of issue, he 

shall do so and the transportation charges from the site to such place, less the 

transportation charges which would have been incurred by the Contractor had such 

materials been delivered at the place of issue, shall be borne by the Owner.  

 

v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 

reinforcement steel and other such materials is furnished in Schedule-B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner and 

credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to Owner if 

issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which these were originally issued to him after 

taking into consideration any deterioration or damage which may have been caused to the 

said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 

provided by the Owner, then in addition to any other liability which the Contractor would 

incur, the Engineer-in-charge may, by a written notice to the Contractor, require him to pay 

within a fortnight of receipt of the notice, for such unreturned surplus materials at the 

rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 

The rate of cement is inclusive of cost of bag.  

c) General: 

Materials required for the works, whether brought by the Contractor or provided by the Owner, 

shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and 

safe custody of materials shall be the responsibility of the Contractor. 

i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 

workshop or other place(s) where such materials are assembled, fabricated, manufactured 

or at any place(s) where these are lying or from which these are being obtained and the 

Contractor shall give such facilities as may be required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 

Owner and shall not be removed from the site/shifted to any place inside the plant without 

the prior written permission of the Engineer-in-charge. But whenever the works are finally 

completed or terminated and advance if any in respect of any such material is fully 

recovered, the Contractor shall at his own expense forthwith remove from the site all 

surplus material originally brought by him and upon such removal, the same shall revest in 

and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared at 

the time of bringing the same to the site & security gate pass obtained before entering the 

plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of 

taking delivery & satisfy himself that they are in good condition after the materials have 

been delivered by the Owner, it shall be the responsibility of the Contractor to keep them 

in good condition and if the materials are damaged or lost, at any time, they shall be 

repaired and/or replaced by him at his own cost according to the direction of the Engineer-

in-charge. 
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v) Account of the materials issued by the Owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand in a manner prescribed by 

the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall be 

always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 

purpose(s) then issued for. 

 

4.15 LABOUR:  

4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress 

/ attend the repair-maintenance on it’s occurrence and of quality to ensure workmanship of the 

degree specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor 

shall not employ in connection with the works any person who has not completed his/her eighteen 

years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or 

cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 

matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be extended at 

any time. In case of enforcement of the scheme, the Contractor shall be liable to pay his 

contribution and the employees contribution to the State Insurance Scheme in respect of all labour 

employed by him for the execution of the Contract, in accordance with the provision of “The 

Employees State Insurance Act, 1948” as amended from time to time. Incase, the Contractor fails to 

submit full details of his account of labour employed and the contribution payable, the Engineer-in-

charge shall recover from the running bills of Contractor an amount of contribution as assessed by 

him. The amount so recovered shall be adjusted against the actual contribution payable for 

Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in 

the Contractor Labour Regulations have been the power to deduct from the money due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or worker by reason of non-fulfillment of the Conditions of the Contract for the benefit of 

workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non-observance of the said Contractors Labour 

Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the aforesaid 

Contractors Labour Regulations as amended from time to time or furnishing any information or 

submitting or filling any Form/Register/Slip under the provisions of these Regulations which is 

materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors 

Labour Regulations the Contractor shall without prejudice to any other liability pay to the Owner a 

sum not exceeding Rs.500.00 as liquidated damages for every default, breach or furnishing, making, 

submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge and in 

the event of the Contractor’s default continuing in this respect the liquidated damages may be 

enhanced to Rs.500.00 per day for each day of default subject to a maximum of ten percent of the 

contract value. The Engineer-in-charge shall deduct such amount from bills or security deposit of 

the Contractor and credit the same to the Welfare Fund constituted under Contract Labour (R&A) 

Act 1970. The decision of the Engineer-in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause to 

be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 

Government from time to time for the protection of health and for making sanitary arrangements 

for workers employed directly or indirectly on the works. In case the Contractor fails to make 

arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost 

thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec-IX 

or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for 
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performance of the works and shall provide all facilities in connection therewith. In case the 

Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-

in-charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor. 

(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers shall 

make the Contractor liable to pay to the Owner as liquidated damages an amount not 

exceeding Rs.500.00 for each default or materially incorrect statement. The decision of the 

Engineer-in-charge in such matters based on report from the Inspecting Officer as defined 

in the Contractors Labour Regulations at Clause 8.5 shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount 

payable to the Contractor. 

 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion of 

the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing 

which these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no 

account be allowed to extend his operations beyond these areas. In respect of any land allotted to 

the Contractor for purposes of or in connection with the Contract, the Contractor shall be a licensee 

subject to the following and such other terms and conditions as may be imposed by licenser: - 

 

(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge, 

(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 

structure he shall have to demolish and clear the same before handing over the completed 

work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 

adapt and maintain the same as required from time to time and shall take up and clear them away 

as and when no longer required and as and when ordered by the Engineer-in-charge and make 

good all damages done to the site.  

 

4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels and 

other information necessary to enable the Contractor to set out the works and the Contractor shall 

set out the works and be responsible for the accuracy of the same. He shall rectify at his own cost 

and to the satisfaction of the Engineer-in-charge any error found at any stage, which may arise 

through inaccurate setting out unless such error is based on incorrect data furnished in writing by 

the Engineer-in-charge. The Contractor shall protect and preserve all benchmarks used in setting 

out the works till end of the Defects Liability Period unless the Engineer-in-charge direct their 

earlier removal. But in case of maintenance, the Engineer-in-charge shall direct the Contractor to 

attend certain job provided that all spares & consumables within the scope of Owner are available 

to the Contractor. 

 

4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 

excavations, from other than the Excepted Risks, shall be removed from the site to the satisfaction 

of the Engineer-in-charge and at the Contractor’s expense. 

 

4.19 NUISANCE: 
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The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which 

shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of other 

properties near the site and to the public in general. 

 

4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 

and shall be disposed of as the Engineer-in-charge may direct. 

 

4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Owner and the 

Contractor shall take reasonable precautions to prevent his workmen or any other person from 

removing or damaging any such article or thing shall immediately upon discovery thereof and 

before removal acquaint the Engineer-in-charge with such discovery and carry out the Engineer-in-

charge’s directions as to the disposal of the same at the expense of the Owner. 

 

4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the course of 

the works and earth level within 1 meter of each such tree shall not be charged. Where necessary 

such trees shall be protected by providing temporary fencing. 

 

4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch 

& ward as and when necessary or required by the Engineer-in-charge for the protection of the 

works or for the safety and convenience of those employed on the works or the public. 

 

4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 

competent person duly authorizing him to supervise the work on his behalf, if the Contractor has 

himself not sufficient knowledge and experience to be capable or receiving instructions or cannot 

give his full attention to the works. Such employee having power of attorney shall be considered to 

have the same force as the Contractor himself. If the Contractor fails to appoint a suitable person 

acceptable to the Engineer-in-charge, the Engineer-in-charge shall have full powers to suspend the 

execution of the works until such date as a suitable person is appointed and the Contractor shall be 

held responsible for the delay so caused to the works. 

 

4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and approval at 

each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his 

authorized representative when each stage is ready. In default of due notice the Engineer-in-charge 

shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or 

his authorized representative and the Contractor shall afford full opportunity for examination and 

measurement of any work which is about to be covered up or put out of view and for examination 

of foundations before permanent work is placed thereon. The Contractor shall give due notice to 

the Engineer-in-charge or his authorized representative whenever any such work is ready for 

examination and the Engineer-in-charge or his representative shall without unreasonable delay, 

unless he considers it unnecessary and advises the Contractor accordingly, attend for the purpose 

of examination and measuring such work or of examining such foundations. In the event of the 

failure of the Contractor to give such notice he shall, if required by the Engineer-in-charge, uncover 

such work at the Contractor’s expense. 
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4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and examine 

any part of the works and the Contractor shall give such facilities as may be required for such 

inspection and examination. 

 

4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 

4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with the 

works. He shall have no authority to order any work involving any extra payment by the Owner or 

to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy 

of all such written delegation of powers and authorities. Any written instruction or written approval 

given by the representative of the Engineer-in-charge to the Contractor within the terms of such 

delegation shall bind the Contractor and the Owner as though it has been given by the Engineer-in-

charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 

disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking up 

thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-

charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon 

confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 

discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 OWNER NOT BOUND BY PERSONAL CONSENT OF ANY OFFICER OTHER THAN ENGINEER-IN-CHARGE. 

The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or 

claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 

promise or guarantees given or to have been given to him by any person other than Engineer-in-

charge in writing. 

4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as are 

skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty to 

object to and require the Contractor to remove from the works any person employed by the 

Contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 

misconducts himself or is incompetent or negligent in the proper performance of his duties and 

such person shall not be again employed in the work without permission of the Engineer-in-charge. 

 

4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same 

as the Engineer-in-charge may from time to time direct for his verification and shall reinstate and 

make good such part to the satisfaction of the Engineer-in-charge. If any such part has been 

covered up or put out of view after being approved by the Engineer-in-charge and is subsequently 

found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 

and/or making opening in or through, reinstating and making good the same shall be borne by the 

Owner. In any other case all such expenses shall be borne by the Contractor. 

 

4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 

except emergency maintenance work & operation shall be carried out during night or on Sundays 

or on authorized holidays without the permission in writing of the Engineer-in-charge. But in case 

of maintenance Contract, the Contractor shall be required to work any time any day as required by 

Engineer-in-charge. 

 

4.30 TIME OF PERFORMANCE: 
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The work covered by this Contract shall be commenced on due date / within 15 days of issue of 

Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 

Contract, unless such time be extended at the discretion of the Owner. 

 

 

4.31 FORCE MAJEURE: 

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 

performance caused by occurrences such as acts of God or the public enemy, expropriation or 

confiscation of facilities by Government Authority, compliance with any order or request of any 

Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 

explosion, implosion, riots, public strife provided always that such occurrences result in 

impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 

occurrence, shall be taken into cognizance.  

 

4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence or fails 

to perform any of his obligations under the Contract or in any manner commits a breach of any of 

the provisions of the Contract it shall be open to the Owner at its option by serving 7 days notice to 

the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall cease 

to be in force and effect on and from the date appointed by the Owner on that behalf, 

whereupon the Contractor shall stop forthwith any of the Contract work then in progress, 

except such work as the Owner may in writing require to be done to safeguard any 

property or work, or installation from damages and the Owner for its part, may take over 

the work remaining unfinished by the Contractor and complete the same through fresh 

Contractor or by other means, at the risk and cost of the Contractor, and any of his sureties 

if any, shall be liable for any excess cost at the rates specified in the schedule of quantities 

and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part 

thereof and complete the same through a fresh Contractor or by other means at the risk 

and cost of the Contractor. The Contractor and any of his sureties are liable for any excess 

cost over and above the cost at the rates specified in the schedule of quantities/rates, 

incurred by such works having been taken over and completed by the Owner. Besides the 

Contractor shall also be liable for any compensation accruing due to any loss incurred by 

the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 

4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 

forfeited without prejudice to the right of the Owner to recover from the Contractor the 

excess cost referred to in the sub-clause aforesaid, the Owner shall also have the right of 

taking possession and utilizing in completing the works or any part thereof, such of 

materials, equipments and T&P available at work site belonging to the Contractor as may 

be necessary and the Contractor shall not be entitled for any compensation for use or 

damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work already 

executed by him shall not be payable to him until after the expiry of six (6) calendar months 

reckoned from the date of termination of Contract or from taking over of the work or part 

thereof by the Owner as the case may be, during which period the responsibilities for faulty 

materials or workmanship in respect of such work shall under the Contract, rest exclusively 

with the Contractor. This amount shall be subject to deduction of any amounts due from 
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the Contractor to the Owner under the terms of the Contract authorized or required to be 

reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, the 

default or defaults committed by the Contractor is/are curable and can be cured by the Contractor 

if an opportunity given to him, then the Owner may issue notice in writing calling the Contractor to 

cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that 

the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract in 

favour of his creditors or any other persons, or being a company or a corporation goes into 

liquidation provided that in the said events it shall not be necessary for the Owner to give any prior 

notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or affect 

the rights of the Owner, which may have accrued up to the date of such termination. 

 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 

4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of default 

by the contractor for which he is declared liable to pay compensation. The liability of Contractor for 

past & future compensation shall remain unaffected. The Owner may take possession of all or any 

T&P, materials and stores at the work site belonging to Contractor on payment at Contract 

rate/market rate as the case may be or rate worked out by Engineer-in-charge. Otherwise, 

Engineer-in-charge may serve notice to remove such T&P, materials and stores from the site within 

a stipulated time. In the event the Contractor fails to comply, the Engineer-in-charge may remove 

them at the cost & risk of the Contractor. 

  

b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 

such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 

surviving partners of the Contractor’s firm liable for any damages for non-completion of Contract. 

4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for whatsoever reason, not 

to carryout the whole work or part thereof as specified in the Tender, then Owner shall give notice 

in writing of the fact to the Contractor, who shall have no claim to any payment or compensation 

on whatsoever account (profit or advantage which he might have derived by executing the work in 

full) neither shall have any claim for compensation by reason of any alterations having been made 

from the original specification, drawings, designs and instructions which may involve any 

curtailment of the work as originally contemplated.  

 

4.35 CHANGE OF CONSTITUTION: 

When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 

obtained before any changes are made in the constitution of the firm. Where the Contractor is an 

individual or a Hindu Undivided family business concern, such approval as aforesaid shall, likewise 

be obtained before such Contractor enters into any partnership firm, where the reconstituted firm 

would have the right to carry out the work hereby undertaken by the Contractor. In either case if 

prior approval is not obtained, the Contract shall be deemed to have been allotted in contravention 

of clause 4.41 hereinafter and the action and consequence shall ensure as provided in that clause. 

 

4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

or if the Contractor is a partnership concern and one of the partners dies then, unless the Owner is 

satisfied that the legal representative of the individual or the proprietary concern or the surviving 

partners of partnership firm are capable of carrying out and completing Contract, the Owner is 
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entitled to cancel the Contract for the incomplete part without being in anyway liable for any 

compensation payment to the establishment of the deceased Contractor and/or to the surviving 

partners of the Contractors firm on account of the cancellation of Contract. The decision of the 

Owner in such assessment shall be final and binding on the parties. In the events of satisfaction of 

the Engineer-in-charge that subcontractor, if any shall provide competent and efficient supervision 

over the work entrusted to them, may allow the surviving partner to complete the work contracted 

in case of partnership firm at the discretion of the Owner. In the event of such cancellation, the 

Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of the 

Contractor’s firm liable for damage for not completing the Contract. 

4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance of the 

Contractor is found to be continuously unsatisfactory. In case of termination of Contract either on 

expiry of Contract period or during the period of Contract due to continuous poor performance, 

labour unrest, indiscipline etc., Owner shall have no liability for providing 

employment/compensation to the labours engaged by Contractor under any circumstance. 

EMD/Security retained from the Contractor so far and payable if any on any other accounts shall be 

forfeited. Balance work shall be carried out at the cost & risk of the defaulting Contractor. 

 

4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be personally 

bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 

default or omission in the observance or performance of the acts, matter or things which are herein 

contained. 

 

4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In charge, 

staff and such office shall be opened at all reasonable hours to receive instructions, notices or other 

communications. The Contractor at all time shall maintain a site instruction book and compliance of 

these shall be communicated to the Engineer-in-charge from time to time and the whole 

documents to be preserved and handed over after completion of works. 

 

4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee of 

the Contractor having sufficient experience in carrying out work of similar nature to whom the 

equipments, materials if any shall be issued and instruction for works given. The Contractor shall 

also provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise 

the execution of the work, competent site-in-charge, foremen and leading hands including those 

specially qualified by previous experience to supervise the types of works comprised in the Contract 

in such manner as will ensure the best quality and expeditious working. At any time in the opinion 

of the Engineer-in-charge any additional, qualified experienced staff for supervision is considered 

necessary, they will be provided by the Contractor without additional financial burden to Owner. 

The Contractor shall ensure to the satisfaction of the Engineer-in-charge competent and efficient 

supervision over the work entrusted to them including their Sub-Contactors if any (deployed with 

prior permission of the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 

1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of 

Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-in-

charge undesirable for administrative or any other ground, the continuance of such person(s) in 

Contractor establishment, then at the directions of Engineer-in-charge the Contractor shall at once 

remove such person(s) from the establishment of the Contractor at the Owner’s premises without 

any financial burden to Owner. 
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4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and 

others, shall exercise proper degree of control over them and in particular without prejudice to the 

said generality the Contractor shall be bound to prohibit/prevent any of the employees from 

trespassing or acting in anyway detrimental or prejudicial to the interest of the community or the 

properties or Owner’s land or properties in the neighborhood. In the event of such trespassing, the 

Contractor shall be responsible for all consequent claims or actions for damages or injury or any 

other grounds whatsoever. The decision of the Engineer-in-charge upon any matter arising under 

this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by badges 

of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant relationship 

is created between the Owner and the Contractor’s labour and no claim for employment / 

compensation of any such labour from the Owner shall be tenable or entertained. 

 

4.41 SUBLETTING OF WORK: 

 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit the 

same in case he is satisfied that subcontracting is required. No power of attorney holder other than 

a regular employee, partner or director of the firm shall be considered for Site In-charge of 

Contractor. No Contractor with the power of attorney of some other Contractor shall be 

entertained to execute any work. The Contractor is advised not to enter into Contract before 

obtaining the consent of Engineer-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 

assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation 

whatsoever except as provided for in the succeeding sub-clauses without the prior consent in 

writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 

Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and 

shall remain solely responsible for the quality and timely execution of the works and performance 

of all the conditions of the Contract in all respects as if such subcontract or subletting had not taken 

place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 

For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 

otherwise. 

 

4.42 POWER OF INTERFERENCE: 

4.42.1 If the Contractor shall not commence the work in the manner described in the Contract documents 

or if he at any time in the opinion of the Engineer-in-charge- 

i) Fails to carry out the works in conformity with the Contract documents or 

ii) Fails to carry out the works in accordance with the Contract schedule 

iii) Substantially suspend work or the works for a period of seven days without approval of the 

Engineer-in-charge, 

iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 

v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his 

part to be performed or observed or persist in any of the above mentioned breaches of the 

Contract for seven days, after notice in writing shall have been given to the Contractor by 

the Engineer-in-charge requiring such breach to be remedied, or 

vii) If the Contractor during the continuance of the Contract shall become bankrupt, make any 

arrangement for composition with his creditors or go into liquidation, the Owner shall have 
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the power to enter into the works and take over the possession of the materials, temporary 

work, constructional plant, stock and complete the works by other Contractors, firm or 

corporation as the Owner in his absolute discretion may think proper to employ and to use 

or authorize the use of any materials, temporary works, constructional plant, and stock as 

aforesaid, without making payment to the Contractor for the said materials, other than 

such as may be certified in writing by the Engineer-in-charge to be reasonable & not being 

liable for any loss or damage thereto. The Owner shall by reason of his taking possession of 

the work or of the works being completed by other Contractor (due account being taken of 

any such extra work or works which may be omitted) then the excess amount if any shall be 

deducted from any money which may be due for work done by the Contractor under the 

Contract and not paid for. Any further deficiency shall forthwith be made good by sell in 

such manner and for such price as he may think fit all or any of the constructional plant, 

materials etc. available at site.  

 

4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 

The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, 

bylaws of any local or duly constituted authorities or public bodies, which may be applicable from 

time to time to the works or any temporary works. The Contractor shall keep the Owner 

indemnified against all penalties and liabilities of every kind, arising out of non-adherence to such 

statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way of 

penalty, associated litigations etc. on account of Contractor’s default shall be recovered from the 

Contractor from his dues or from the dues of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 

The Contractor shall have to execute the work in such place and condition where other Agencies 

will also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 

engineering works, operation & maintenance activities of running plant etc. No claim shall be 

entertained due to work being executed in the above circumstances. The Contractor shall do their 

work in a time & manner taking all safety precautions so as to avoid interference with other 

activities but their activities should not lag behind. Engineer-in-charge’s decision in this respect is 

final. 

 

4.45 CORRESPONDENCES /NOTICES: 

4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address furnished 

by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered 

post to the address of the Contractor. The Contractor shall submit due power of attorney in favour 

of their site-in-charge at site for the purpose of receipt of all letters, notices, drafts, cheques, job 

instruction and execution of job etc. from Owner and to correspond & transact with Owner on 

behalf of Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 

The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) 

and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of address 

during currency of the Contract, the Contractor shall forthwith intimate the same to the Owner 

failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 

Any notice may be served on the Contractor or his site-in-charge at the job site or by registered 

mail directly to the address furnished by the Contractor or both. Proof of issue of such notice shall 

be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
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Any notice to be given to the Owner under the terms of Contract shall be served by sending the 

same by Registered mail to or delivering the same at the respective site office of Ib Thermal Power 

Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 

i) Contractor shall comply with and give all notices required under any Government authority, 

instrument, rule or order made under any Act of Parliament, State laws or any regulation or 

bye-laws of any local authority relating to the works. He shall before making any variation 

from the Contract drawing necessitated by such compliance give to the Engineer-in-charge 

a written notice giving reasons for the proposed variation and obtain the Engineer-in-

charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any 

fees or charges payable under any Act of Parliament, State laws or any Government 

instrument, rule or order and any regulations or byelaws of any local authority in respect of 

the works. 

4.45.6 Instructions & Notices:   

i) Subject as otherwise provided in this Contract, all notices to be given and all other actions 

to be taken on behalf of the Owner may be given or taken by the Engineer-in-charge / 

Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 

writing and if sent by registered post to the last known place of abode or business of the 

Contractor shall be deemed to have been served on the date when in the ordinary course 

of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working 

hours and shall superintend the execution of the works with such additional assistance in 

each trade, as the Engineer-in-charge may consider necessary. In no case site-in-charge 

shall remain absent from site without prior permission of the Engineer-in-charge. Orders 

given to the Contractor’s site-in-charge shall be considered to have the same force as if 

they had been given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor in 

respect of the execution of work in a fieldwork Site Order Book maintained in the office of 

the Engineer-in-charge and the Contractor or his authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this Book. If required by the 

Contractor, he shall be furnished a copy of such instruction (s). 

 

4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one Contractor. 

The Contractor shall cooperate and afford the other Contractors all reasonable opportunity 

for access to the works for the carriage and storage of materials and execution of their 

works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 

engaged by the Owner as per the condition of work covered by this Contract, the respective 

rights and various interests involved shall be determined by the Engineer-in-charge to 

secure the completion of the various portions of the work in general harmony. 

 

4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of various 

inputs including labour component, may call the lowest Bidders for negotiation of price based on 

analysis of their rate etc. 

 

4.48 ISSUE OF LOI: 
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The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and 

other terms & conditions finally arrived at negotiation. The Contractor shall commence 

performance of the Contract on the basis of this LOI/Work order. 

 

4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 

return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms and 

conditions of work order to the Owner and form part of Contract. 

 

 

 

End of Section-IV
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SECTION-V 

 

5.0 SCOPE & PERFORMANCE OF WORK 

5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information of 

Bidders. 

 

5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 

progress of work. He shall keep one copy of Contract documents with drawings on the site in good 

order and the same shall at all reasonable times be available for inspection and use by the 

Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 

Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 

applied to them and shall continue to apply even after the execution of such works under the 

Contract. 

 

5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may be 

required in preparation of and for full & entire execution for completion of works. The description 

given in the schedule of quantity shall unless otherwise stated, be held to include waste of 

materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in 

position and all other labour necessary in and for the full and entire execution and completion as 

aforesaid in accordance with good practice and recognized principles of engineering. 

 

5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account and 

dovetailing the technicality of work, sequence of work, material availability, materials on transit, 

materials on order, weather condition, nature & urgency of works, their permutation & 

combination for an integrated approach for timely completion of the works at ultimate cost. The 

Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall approve before 

actual work commences. 

 

5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract documents, 

specifications and instructions by the Engineer-in-charge whether mentioned in the Contract or 

not. The Contractor shall be responsible for ensuring that works are executed in the most 

substantial and proper workman like manner using the quality materials and labour during the 

progress of and up to completion of job in strict accordance with the specifications and to the 

entire satisfaction of the Engineer-in-charge. 

 

5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 

responsibility of the Engineer-in-charge or his authorized representatives. The Contractor shall 

maintain a fieldwork order book in which written instruction for specific job be entered. These shall 

be signed by the Contractor or his authorized representative by way of acknowledgment within 12 

hours. 

 

5.7 GENERAL CONDITION OF WORK: 
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The working time of the work is 48 hours per week per man in general. In case of overtime work is 

permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 3 

shifts per day will become necessary and the Contractor shall take this aspect into consideration 

while formulating his rates for Tender. No extra claim will be entertained by the Owner on this 

account. 

 

5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the 

progress of work as desired from time to time. 

 

5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER: 

In the progress of work, detailed working drawings on the basis of which actual execution of the 

work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 

through the drawings issued to him thoroughly and carefully, in conjunction with all other 

connected drawings and discrepancies if any shall be brought to the notice of the Engineer-in-

charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 

operation or work instructions shall be given by the Engineer-in-charge as in case of maintenance 

works etc.  

 

5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any 

materials or articles provided by the Contractor for the execution of work are unsound or of quality 

inferior to that Contracted for, or otherwise not in accordance with the Contract, the Contractor 

shall on demand in writing from the Engineer-in-charge or his authorized representative specifying 

the work, materials or articles complained of, notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct that work 

so specified and provide other proper and suitable materials or articles at his own charge and cost, 

and in the event of failure to do so within a period to be specified by the Engineer-in-charge in his 

demand aforesaid the Engineer-in-charge may on expiry of notice period rectify or removes, and re-

execute the work or remove and replace with others, the materials or articles complained or as the 

case may be at the risk and expense in all respects of the Contractor. The decision of Engineer-in-

charge as to any question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 

From the commencement to completion of the work, the Contractor shall take full responsibility for 

the care of all works including all temporary works and in case any damage, loss or injury shall 

happen to the work or to any part thereof or to any temporary works from any cause whatsoever, 

shall at his own cost repair and make good the same so that on completion the work shall be in 

good order and in conformity in every respects with the requirements of the Contract and the 

Engineer-in-charge’s instruction. 

 

The defect liability period shall be 12 months from the date of completion. On completion of such 

period and on final certification of satisfactory performance report of the Contracted work from 

Engineer-in-charge, the security deposit shall be released. The period of 12 months shall be 

counted from the date of completion of last repair of defect in case of any defect appears after 

completion of work / from the date of completion as mentioned in completion certificate.  

 

5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-in-

charge engage and also ensure engagement by subcontractor and other employed by the 

Contractor in connection with the works, such number of Apprentices in the categories mentioned 
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in Schedule A and for such periods as may be required by the Engineer-in-charge. The Contractor 

shall train them as required under the Apprentices Act, 1961 and shall be responsible for all 

obligations of the employer under the Act, excluding the liability to make payment to Apprentices 

as required under the Act. 

5.13 CONTRACTOR’S LIABILITY & INSURANCE: 

From commencement to completion of the works, the Contractor shall take full re sponsibility 

of the site for taking care and precautions to prevent loss or damage and to minimize loss or 

damage to the maximum extent possible and shall be liable for any damage or loss that may 

happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever (save 

and except the Excepted Risks) and shall at his own cost repair and make good the same so that at 

completion of the works, all Owner’s T & P shall be in good order and condition and in conformity in 

every respect with the requirements of BI standard and to the satisfaction of the Engineer-in-charge 

and to the satisfaction of Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 

material or articles at the site from any of the Excepted Risks the following provisions shall apply: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove from 

the site any debris and so much of the works as shall have been damaged, taking to the 

Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed with 

the erection and completion of the works under and in accordance with the provisions and 

conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for Excepted perils: 

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained 

in the same rate under the Contract and added to the contract sum as deviation. Provided the 

Contractor was alert and has taken sufficient precaution as a man of general prudence should have 

taken to prevent the loss or damage to minimize the amount of such loss in his own case.  

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using 

materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final 

and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 

injuries or damage to any persons or any property whatsoever which may arise out of or in 

consequence of the construction and maintenance works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 

obligations and responsibilities under this condition, insure against any damage, loss or injury which 

may occur to any property. (excluding that of the Owner but including the Owner’s building rented 

by the Contractor wholly or in a part and any part of which is used by him for storing combustible 

materials), or to any person (including any employee of the Owner) by or arising out of carrying out 

of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or compensation 

under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; Employer’s 

Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 1947 and the 

Maternity Benefit Act, 1961 or any Modifications thereof or any other law relating thereto and 

rules made hereunder from time to time or as a consequence of any accident or injury to any 
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workman or other persons in or about the works, whether in the employment of the Contractor or 

not, save and except where such accident or injury has resulted form any act of the Owner, his 

agents or servants, and also against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum or sums which may with the 

consent of the Contractor be paid to compromise or compound any claim. Without limiting his 

obligations and liabilities as above provided, the Contractor shall insure against all claims, damages 

or compensation payable under the Workmen’s Compensation Act, 1923 or any modification 

thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if 

any) and shall be responsible for any claims or losses to the Owner resulting from their failure to 

obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause 

to be produced by his subcontractors (if any) as the case may be, the relevant policy or policies and 

premium receipts as and when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect under 

the terms of the Contract then and in any such case the Owner may, without being bound to, effect 

and keep in force any such insurance and pay such premium or premiums as may be necessary for 

the purpose and from time to time deduct the amount so paid by the Owner from any moneys due 

or which may become due to the Contractor or recover the same as a debt due from the 

Contractor. 

 

The above conditions are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the Contractor 

has to obtain blanket insurance policy for all his works, T & P and manpower and assign in favour of 

the Owner. 

 

5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, taxes & duties etc. and consequent legal action 

& penalty during execution of contract the issue is open in relevant Govt. Department, estimated 

value of cost and expenses towards the same shall be retained from the final bill till disposal of the 

case. 

b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, 

he shall not be entertained for award of any future contract in OPGC. The cost & expenses of 

compensation towards the death or permanent disablement shall be deducted from the 

corresponding Contract or any other Contract executed by the same Contractor in OPGC or lastly as 

debt liability. 

 

End of Section-V
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SECTION-VI 

 

6.0 CERTIFICATE AND PAYMENT: 

6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 

6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 

performance of all the obligations undertaken by the Contractor under the Contract shall be 

ascertained by the application of the respective rates in schedule of quantity / price schedule (the 

inclusive nature of which is more particularly defined by way of application but not of limitation of 

item of activities, materials & expenses specified in clause No.6.1.2) and payment to be made 

accordingly to the work actually executed and approved by the Engineer-in-charge. The sum so 

ascertained shall (exception only as and to the extent expressly provided herein) constitute the 

remuneration of the Contractor under the Contract and no further or other payment whatsoever 

shall be or become due or payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 

Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. 

The said schedule of quantity / price schedule shall be deemed to include and cover all costs, 

expenses and liabilities of every description and all risks of every kind to be taken in execution, 

completion and handing over the work to the Owner by the Contractor. The Contractor shall be 

deemed to have known the nature, scope, magnitude and the extent of the works and materials 

required though the Contract Document may not fully and precisely furnish them. He shall make 

such provision in the rates accepted as he may consider necessary to cover those of such items of 

work and materials as may be reasonable and necessary to complete the work. The opinion of the 

Engineer-in-charge as to the items of work which are necessary and reasonable for completion of 

work shall be final and binding on Contractor although the same may not be shown on or described 

specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry tax 

or any port duties, royalty, transport charges, stamp duties of Central or State Government or Local 

Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be granted or 

obtained and all expenses of which shall be deemed to be included in and covered by the accepted 

rates. The Contractor shall also obtain and pay for all permits or other privileges necessary to 

complete the work.  

6.1.4 Accepted rates cannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or any 

part of them being modified, altered, extended, diminished or omitted. The accepted rates are of 

fully inclusive rates, which have been agreed by the Contractor and the Owner and cannot be 

altered under any circumstances. However, if the quantity of such modification, alteration, 

extension, reduction or omission is substantial and exceeds 5% in the Contract price, the variation 

in rate may be examined and amended by Engineer-in-charge on recommendation of Contract 

Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include 

the factors such as work shall be carried out in operating plant and shall take sufficient care in 

moving the plants, equipments and materials from one place to another, so that they do not cause 

any damage to any person or to the property of the Owner or to third party including overhead and 

underground cables/pipe lines. In the event of such damage including eventual loss of generation 

and operation of the plant or services in any plant or establishment as estimated by the Owner or 

ascertained by the third party shall be borne by the Contractor. The aforesaid risk shall be covered 

by insurance as per Clause 5.13.5. This shall be applicable when Contract value is more than one 

crore. 
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6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 

6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No 

local or general method of measurement shall be adopted. In case the method of measurement is 

not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 

All measurements shall be in metric system. All the works in progress will be jointly measured by 

the representatives of  Owner and the Contractor progressively in construction & civil maintenance 

work. In case of mechanical /electrical / C&I maintenance & upkeepment work etc. the item of 

work performed by the Contractor shall be recorded daily preferably immediately on completion in 

the manner stipulated in conditions of Contract. Such measurements will be recorded in the 

prescribed measurement book by the representative of Owner and signed by both parties as token 

of acceptance by both either on completion of certain item or in an interval of days or hours as the 

case may be. 

6.2.3 Final measurement: 

 On completion of work final measurement shall be taken in the similar fashion as stated earlier and 

sum total of part measurement shall be compared. Final measurement shall be considered for final 

payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 

representative for the purpose shall give a notice with reasonable time to the Contractor. In case of 

operation or maintenance work the Contractor or his authorized representative shall obtain the 

signature of Engineer-in-charge or his representative in support of completion of any item of work 

to the satisfaction of Engineer-in-charge. All these details shall be recorded in measurement book 

in prescribed format to be provided by Engineer-in-charge / printed standard Measurement Book 

available in the market. 

 

If the Contractor fails to attend or to send an authorized representative for measurement after 

such a notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance work 

as the case may be or fails to countersign or to record the objection within a week from the date of 

measurement, then in any such event, the measurement taken by the Engineer-in-charge / his 

representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect of 

labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 

matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 

Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 

The Contractor shall submit bill in approved proforma in accordance with the Contract terms and 

the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case 

may be giving abstract and detailed measurement for the various items executed during a pre-

determined period / month, as the case may be. In case of maintenance/ upkeepment contract, 

monthly bill shall be preferred during 1st week of the succeeding month. In case of construction 

work the bill shall be furnished after achieving milestone or as provided in the Contract. The 

Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim as far as admissible, adjusted, if possible, before the expiry 

of 21 days from the presentation of the bill. This is applicable for running bills only. 

 

6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 

forwarding the same to registered office or the notified office of the Contractor. The cheque shall 

also be handed over to the Contractor or their Site-in-charge if authorized for the purpose against 

due receipt. In no case will Owner be responsible if the cheque is mislaid or misappropriated by 
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unauthorized person / persons. Demand draft may also be issued after deduction of bank 

commission charges if requested by the Contractor. 

  

All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or before 

the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / Officer-in-

charge shall then arrange to have the bill verified by comparing with the measurement already 

taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by 

way of interim payment shall be made for all the work executed, after deducting there from the 

amounts already paid, the security deposit and such other amounts as may be deductible or 

recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the date 

of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 

subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge 

supporting an interim payment shall itself be conclusive evidence that any work to which it relates 

is / are in accordance with the Contract. 

 

6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 

Contractor in case of proprietary firm and otherwise a person holding due power of attorney in this 

respect on behalf of the Contractor, except when the Contractors are described in their Tender as a 

limited company in which case the receipts must be signed in the name of the company by one of 

its principal officers or by some other persons having authority to give effectual receipt for the 

company. 

 

6.5 COMPLETION CERTIFICATE: 

6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed till 

the Contractor shall have removed from the premises on which the work has been executed, all 

such scaffolding, sheds and surplus materials except such as are required for rectification of 

defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 

connection with the execution of the work, as shall have been erected by the Contractor or the 

workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work has 

been executed or of which he may have had possession for the purpose of the execution thereof 

and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and fastenings, labeled 

keys clearly and handed them over to the Engineer-in-charge and made the whole premises fit for 

immediate occupation or use to the satisfaction of the Engineer-in-charge. If the Contractor shall 

fail to comply with any of the requirements of this conditions as aforesaid on or before the 

scheduled date of completion of the works, the Engineer-in-charge may at the expense of the 

Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials and rubbish, 

etc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or 

surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling 

the requirements and any other amount that may be due from the Contractor. If the expenses of 

fulfilling such requirements are more than the amount realized on such disposal as aforesaid, the 

Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall be 

eligible to apply for Completion Certificate. The Owner or his representative shall normally issue to 

the Contractor the Completion Certificate within 30 days after receiving an application from the 
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Contractor after verifying from the completion documents and satisfying himself that the work has 

been completed in accordance and as set out in the construction and erection drawings and the 

Contract Documents. In case of operation or maintenance Contract, satisfactory performance 

during Contract period shall be basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 

 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: - 

a) Date of completion of work 

b) Value of the Contract / value of work executed  

c) Quality of performance 

d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge can take 

possession of any such parts being hereinafter in this condition referred to as ‘the relevant part’) 

notwithstanding anything expressed or implied elsewhere in this Contract: 

(a) Within thirty days of the date of completion of such items or groups of items or of possession of 

the relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant part’ 

provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed to 

have commenced from the certified date of completion of such items or the ‘relevant part’ as the 

case may be. 

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 

completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This 

estimate shall be applicable for this particular purpose only. 

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance with 

Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into consideration the 

due date of completion as per Contract and subsequent time extension, if any.  

 

6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 

provision of services such as operation and maintenance, running bills shall be preferred by the 

Contractor as per the terms of Contract and shall be paid on the basis of measurement certification 

of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. But final bill shall 

be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 

ii) Measurement book with all its supporting documents 

iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 

 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 

vii) No claim certificate by the Contractor 

viii) Total amount of dues, less- 

a) Payment already made through running bills 

b) Advances if any 

c) Penalty if any 

d) Liquidated damage 

e) Amounts towards the cost of tools & plants not returned to warehouse 

f) Value of the surplus of material issued not returned to store. 

g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 

h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
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6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid to 

him on certification of Engineer-in-charge. 

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period 

and payment shall be released within 21 days of submission of the bill provided the same is 

receipted by Engineer-in-charge. 

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing 

at the time of payment of bill shall be deducted from the running bills. 

(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 

recoveries if any, under the terms & conditions of Contract. 

(e) Final bill shall be settled after submission of the same with all related documents as per Clause 

6.6 within the period specified in Clause 6.8 

 

6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 

6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and all 

claims shall be deemed to have either been included in the final bill or waived and extinguished. 

Payment of those items of the bill in respect of which there is no dispute and of items in dispute for 

quantities and rates as approved by Engineer-in-charge, shall be made within the period specified 

herein this clause, the period being reckoned from the date of receipt of the bill by the Engineer-in-

charge. If the decision of Engineer-in-charge is not agreed by the Contractor, the dispute either in 

quantity or rate or both shall be referred to Contract Review Meeting and the decision made 

thereof shall be final & binding on both parties.  

  

The time limit for release of final payment corresponding to the Contract value are furnished 

below: - 

 

(a) Contract value not exceeding Four months from the date of   

Rs.5 lakhs     acceptance of Final bill by the 

       Engineer-in-charge 

(b) Contract value exceeding  Six month from the date of  Rs.5 lakhs 

     acceptance of Final bill by the 

        Engineer-in-charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 

period of release of fund shall be counted from the date of compliance of last documents or 

formalities. 

 

For above purpose, original Contract value or the actual value of the work whichever is higher shall 

be taken into consideration. 

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in the 

time & progress schedule or to complete the work as the case may be under Contract & clear the 

site on or before the due date or extended date of completion they shall without prejudice to any 

other right or remedy shall be liable for liquidated damage as stipulated below or such small 

amount as may be fixed by the Engineer-in-charge on the Contract value of the work or actual value 

of the work whichever is higher for every week during which the progress remains below the 

specified time of completion subject to the total amount of compensation for delay to be paid 

under this condition shall not exceed the under noted percentage of the Contract value or of the 
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Contract value of the item or group of items of work for which a separate period of completion is 

given: 

 

This will also be applicable to items or group of items for which separate period of completion has 

been specified.  

 

  

 

Rates & upper limit of Liquidated Damage: 

 

 

Completed Period 

% of Contract / Work 

value per week 

Maximum % of 

Contract /work value 

a. Due Completion period (as originally   

stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 

stipulated) exceeding 6 months but 

not exceeding 2 years 

@ 0.5% 7.5% 

 

c. Due Completion period (as originally 

stipulated) exceeding 2 years 

@ 0.25% 5% 

 

6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of 

LD comes to the notice of the Owner the Contractor does not have any amount pending with the 

Owner, the Contractor shall be served with a notice and in turn the Contractor has to deposit the 

said amount in shape of D/D with the Owner in the fashion mentioned earlier. 

 

 

 

End of Section-VI 
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SECTION-VII 

 

7.0 STATUTORY OBLIGATION & INSURANCE 

7.1 TAXES: 

7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales 

tax, GST, work contract tax and other payments and compensation, if any in connection with the 

procurement and handling of materials, fabrication and execution of works or any method or 

process connected with the works. Sales tax, Entry tax, Excise duty and any other tax on materials 

required for the work & works shall be payable by the Contractor and the Owner will not entertain 

any claim whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes 

applicable to this work or materials thereto including GST.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 

from the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as 

amended from time to time or under any other statute. It is for the Contractor to deal with the 

Sales Tax authorities directly in respect of any claim or refund relating to the above deductions and 

the Owner shall not be liable or responsible for any claims or payments or reimbursements in this 

regard. Income tax as applicable shall be deducted form all running bills. 

7.2 INSURANCE: 

The Contractor shall obtain insurance coverage to the construction work & related materials 

against loss under force majeure and assign the policy to the Owner where risk involvement is 

expected. The Contractor shall also at his own expenses carry and maintain group insurance with 

accidental benefit from reputed insurance companies to the satisfaction of the Owner as follows: - 

7.2.1 Employees State Insurance Act: 

At present this area is not included in the scope of ESI scheme but may be covered at any point of 

time. In that case the Contractor has to accept full and exclusive liability for compliance with all 

obligations imposed by the Employees State Insurance Act, 1948, and the Contractor further has to 

defend, indemnify and hold Owner harmless from any liability or penalty which may be imposed by 

the Central, State or Local Authority by the reason of any asserted violation by Contractor or 

subcontractor of the Employees State Insurance Act, 1948 and also from all claims, suits or 

proceeding that may be brought against the Owner arising under growing out of or by reasons of 

the work provided for by this Contract whether brought by employees of the Contractor, by third 

parties or by Central or State Government Authority or any political sub-division thereof. The 

Contractor agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms 

and all forms which may be required in respect of the Contractor’s or subcontractor’s employees, 

whose aggregate remuneration is Rs.6500.00 per month or less or as amended from time to time 

and who are employed in the work provided for or those covered by ESI from time to time under 

the agreement. The Contractor shall deduct and secure the agreement of the subcontractor to 

deduct the employees’ contribution as per the first schedule of the employee’s State Insurance Act 

from wages and affix the employee’s contribution cards at wages payments intervals. The 

Contractor shall remit and secure the agreement of the subcontractor to remit to the State Bank of 

India, employee’s State Insurance Corporation Account, and the employee’s contribution as 

required by the Act. The Contractor agrees to maintain all cards and records as required under the 

Act in respect of employee’s and payments and Contractor shall secure the agreement of the 

subcontractor to maintain such records. Any expenses incurred for the contribution, making 

contributions or maintaining records shall be to the Contractor or subcontractor’s account. 

 

The Owner shall retain such sum as may be necessary from the total Contract value until the 

Contractor shall furnish satisfactory proof that all contributions as required by the employees State 

Insurance Act, 1948, have been paid. This will be pending on the contactor when the employee’s 

State Insurance Act is extended to the place of work. 
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7.2.2 Workmen Compensation and Employer’s Liability Insurance: 

Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 

Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 

workmen’s compensation and employee’s liability insurance for the latter’s employees if such 

employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 

Contractor shall also carry and maintain any and all other insurances, which he may be required 

under any law from time to time. He shall also carry and maintain any other insurance, which may 

be required by the Owner. 

7.2.4 Accident or Injury to workmen: 

The Owner shall not be liable for or in respect of any damages or compensation payable by law in 

respect or in consequence of an accident or injury to any workmen or other persons in the 

Employment of the Contractor or any subcontractor save and except any accident or injury 

resulting from any willful act or default of the Owner, his agents or servants and the Contractor 

shall indemnify and keep indemnified the Owner against all such damages and compensation (save 

and except as aforesaid) and against all claims, demands, proceedings, costs, charges and expenses, 

whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 

items to be transported by the Contractor to the site of work. 

7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of such 

coverage certificate shall be submitted to Engineer-in-charge prior to commencement of work. The 

Contractor has to furnish certified challan copy showing the amount deposited against this 

particular work if the Contractor executes works at different places in India and deposit the total 

amount in one challan only. In addition to this, Contractor shall furnish an undertaking with a list of 

deployed Contract labour for whom such amount is deposited. Contractor shall comply all P.F. 

formalities for all the workmen engaged for this work and keep OPGC indemnified. 

 

 

 

 

 

End of Section-VII
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SECTION-VIII 

 

 

8.0 LABOUR LAWS  

8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt. 

concerning the health, wages, welfare, safety and employment and non-employment of his workers 

and shall exclusively bear the consequences of failure to comply therewith.  

 

The following points are to be observed strictly by the Contractor. 

 

i) No labour below the age of 18 (eighteen) years shall be employed on the work. 

ii) The Contractor shall not pay less than the notified wages by the appropriate government 

towards minimum wages from time to time and must comply with Minimum Wages Act. 

The payment has to be made to the labours in the presence of authorized representative of 

the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 

indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 

Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a valid 

Labour license from appropriate licensing authority prior to starting / within 15 days of 

commencement of the work under the Contract. Validity of the license shall be maintained 

till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of work 

and of quality to ensure workmanship of the degree specified in the Contract and to the 

satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 

statement of the workmen employed on the works and also furnish information in Form-

VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made 

there under.  

viii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 

Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 

Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 

Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 or 

any modifications thereof or any other laws relating thereto and rules made there-under 

from time to time. Owner shall not be held responsible for any injury sustained by 

Contractor’s workmen while on duty.  

In the event of any employment injury the Contractor has to pay necessary compensation 

pertaining to treatment & other associated benefits to the injured employee. In the event 

of fatal injury, death compensation to the legal heir of said employee shall be paid by the 

Contractor. In case of failure by the Contractor to pay the compensation as decided by the 

competent authority under the Workmen’s Compensation Act, the Engineer-in-charge shall 

deduct the necessary amount from any outstanding bill of the Contractor or security and 

deposit the same with competent authority. In case before decision by the competent 

authority, if the Contract is being closed, estimated amount towards such compensation 

shall be retained from Contractor till finalization. For this purpose, the amount if falls short 

under the particular Contract shall be realized from any other Contract which the 

Contractor is executing. The Contractor has to make all statutory records and register 

required in support of compliance of above provisions. Relevant statutory return shall be 

submitted with appropriate authority as required under the above Acts & rules with a copy 
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to P&A department of Owner. All the records shall be kept within the work premises and 

must be made available on demand by Owner/Concerned statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under and for 

the observance of the provisions of the aforesaid Acts without prejudice to his rights to 

claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 

month irrespective of release of Contractor’s payment by Owner. In case of any default in 

the matter of payment to the labour, the following penalty apart from legal liability shall be 

imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 

7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without any 

further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 

Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for more 

than one month from the date of payment and if the service is essential for the Owner and 

the Contract can not immediately be terminated, the Engineer-in-charge shall make the 

payment to the workmen and recover the same amount from any due of the Contractor. 

Under such circumstances the Contract shall be liable for immediate termination as 

deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including his 

subcontractor, if any, obtain health certificate from any competent medical practitioner 

under the provisions of Factories Act without any financial implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 

national & festival holidays, weekly off and extra wages or overtime as per law. The 

Contractor should provide employment card, wage slip and should maintain such other 

records in respect of engagement of workers as required by Contract Labour (R&A) Act 

1970 and rules made there under. This provision must be ensured by the Contractor. 

 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner including 

the Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and 

expenses whatsoever arising out of or in connection with the matters referred to in Clause 8.1 and 

elsewhere which may be made against the Owner for or in respect of or arising out of any act / 

omission by the Contractor in the performance of his obligations under the Contract. The Owner 

shall not be liable for or in respect of any demand or compensation payable by law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the 

Contractor or his subcontractor and Contractor shall indemnify and keep indemnified the Owner 

against all such damage, compensation and against all claims, damages, proceedings, costs, charges 

and expenses whatsoever thereof or in relation thereto. 

8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 

amount so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor 

and the Contractor shall not be at liberty to dispute or question the right of the Owner to make 

such payments notwithstanding the same may have been made without his consent or authority or 

in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 

prescribed period the employment accident with relevant information with copy to the Owner. The 

Contractor shall take all legal steps for compliance of the provisions of Workman Compensation Act 

relating to accident failing which Owner under circumstance shall take up the case for which all 

costs and expenses shall be recovered from the Contractor and the said Contract shall be liable to 
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be terminated & the Contractor liable to be debarred from future participation in bid. In case the 

amount can not be recovered from dues / security / dues of other contracts with Owner, the same 

shall be recovered as debt liability. 

 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 

Contract, the Contractor shall comply with or cause to be complied with all the rules and 

regulations of the local sanitary and other authorities or as framed by the Owner from time to time 

for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 

a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  

  

(i) 12 small sterilized dressings 

(ii) 6 medium size sterilized dressings 

(iii) 6 large size sterilized dressings 

(iv) 6 large size sterilized burn dressings 

(v) 6 (15 gms.) packet sterilized cotton wool 

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 

(vii) 1 (60 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 

(viii) 1 role of adhesive plaster 

(ix) A snake-bite lancet 

(x) 1 (30 gms) bottle of potassium permanganate crystals 

(xi) 1 pair scissors 

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xiv) Ointment for burns 

(xv) A bottle of a suitable surgical anti-septic solution. 

 

b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 

equipments: 

 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

(v) 3 large sterilized burn dressings 

(vi) 1 (30 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 

(vii) 1 snake-bite lancet 

(viii) 1 (30 gms.) bottle of potassium permanganate crystals 

(ix) 1 pair scissors 

(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xii) Ointment for burns 

(xiii) A bottle of suitable surgical anti-septic solution. 
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The appliances shall be kept in good order and they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. Suitable transport / 

conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 

seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 

provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s responsibility 

in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 

and maintain necessary temporary living accommodation and ancillary facilities for labour at his 

own expense and up to the standards as approved by the Engineer-in-Charge at a place outside the 

Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 

easily accessible to labour, a sufficient supply of cold water fit for drinking.  

 

Where drinking water is obtained from public water supply, each work place shall be provided with 

storage where drinking water shall be stored. 

 

Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain 

or other source of pollution.  Where water has to be drawn from an existing well, which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in and 

be provided with a trap door, which shall be dust and waterproof. 

 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 

 

Washing and Bathing Places: Adequate washing and bathing places shall be provided separately for 

men and women.  Such places shall be kept in clean and drained condition. 

Standard number of Latrines and urinals: There shall be provided within the precincts of every 

workplace latrines and urinals in an accessible place and in the following scales: -  

a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 

latrine for every 25 males up to first 100 and one for every 50 thereafter. 

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 

may be, shall be reckoned as 25 or 50. 

Other specifications shall comply to the Odisha Factories Rules-1950. 

 

Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a 

water-borne sewage system, all latrines shall be provided with receptacles on dry earth system 

which shall be cleaned at least four times daily and at least twice during working hours and kept in 

a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least once a year. 

 

If women are employed, separate latrine and urinals, partitioned from those for men and labeled 

with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided.  A poster 

showing the figure of a man and of a woman shall also be exhibited at the entrance to latrines for 

each sex. There shall be adequate supply of water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 

material and shall be cement-washed inside and outside at least once a year. The dates of cement 

washing shall be noted in a register maintained for the purpose and kept available for inspection.  

Latrine shall have at least thatched roof. 
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8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for 

proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 

Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 

tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 

covering it with a layer of earth for a fortnight (when it will turn into manure). 

 

The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-

Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s 

workmen or employees on the site.  The Contractor shall be responsible for payment of any 

charges, which may be levied by municipal authority for execution of such work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 

suitable sheds, two for meals and two others for rest, separately for use of men and women 

Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest part of roofs. 

Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 

provided at least one room for use of children under the age of 6 years belonging to such women.  

Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 

impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided 

with suitable and sufficient openings for light and ventilation. There shall be adequate provision of 

sweepers to keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils shall 

be provided to the satisfaction of local medical, health and municipal authorities.  Use of huts shall 

be restricted to children, their attendants and mothers of children. 

 

Where the number of women workers is more than 30 or more, the Contractor shall provide at 

least one hut and one Dhai to look after children of women workers. 

 

Size of creche (s) shall vary according to the women workers employed. 

 

Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 

 

All other provisions shall comply to Odisha Factories Rules-1950. 

 

8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months 

or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 

Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during the 

progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction of the 

Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally to sanitary 

requirements of local medical, health and municipal authorities and at all times adopt such 

precautions as may be necessary to prevent soil, water & air pollution of the site.  

 

On completion of the works the whole of such temporary structures shall be cleaned away, all 

rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the 

whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the 

Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 

instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which may 

have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 

8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the 

Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 
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provision of these rules either wholly or in part and the Engineer-in-Charge shall impose such fines 

and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, 

the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund 

Commissioner as the case may be shall be final and binding. Over & above the said provision, any 

court pronouncement having territorial jurisdiction shall be binding on both parties as the case may 

be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules thereto 

and issue such directions as it may consider necessary for the proper implementation of these laws 

& rules or for the purpose of removing any difficulty which may arise in the administration thereof. 

 

8.5 CONTRACT LABOUR REGULATION 

8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 

 

(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 

Govt.Deptt.   Designation 

i) Labour:  Rural Labour Inspector to Labour  

  Commissioner 

ii) Factory:  Inspector of Factories & Boilers to    

 Chief Inspector of Factories & Boilers. 

 

iii) Provident Fund: Provident Fund Inspector to  

    Provident Fund Commissioner 

 

iv) Any other person of above departments duly authorized by competent authority. 

 Owner’s Inspecting Officer means officers as mentioned below: 

 i) Plant Manager 

 ii) Engineer-in-charge 

iii) General Manager (P&A) or his authorized representative 

 iv) Safety / Fire Officer 

 

8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge of 

the area concerned the following information: 

(a) Name and address of subcontractors as and when they are engaged. 

(b) Date of Commencement of the work. 

(c) Number of workers employed and likely to be employed. 

(d) Wages for different categories of workers. 

8.5.3(i) Number of hours of work which shall constitute a normal working day:- 

The number of hours, which shall constitute a normal working day for an adult, shall be eight hours 

including ½ hr. rest after five hours of work. The working day of an adult worker can be so arranged 

that inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve hours on 

any day with prior approval of competent authority. If an adult worker is made to work more than 

nine hours on any day or for more than forty eight hours in any week he shall, in respect of 

overtime work, be paid wages at double the ordinary rate of wages. 

(ii) Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly rest 

day unless he has or will have a substituted rest day, on one of the three days immediately 

before or after the rest day provided that no worker shall work for more than ten 

consecutive days without a full rest day.   
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8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 

commences his work under Contract, display and correctly maintain and continue to display and 

correctly maintain in clean and legible condition in conspicuous places at site, notice in English, 

Oriya & Hindi giving the rate of minimum wages, the hours of work for which such wages are 

payable, the weekly rest days workers are entitled to and name and address of the Inspecting 

Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall be 

payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 

(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 

(ii) Wages of every worker engaged under the Contract shall be paid where the wage period is 

one week, within THREE days from the end of the Wage period; and in any other case 

before the expiry of the 7th day or 10th day from the end of the wage period according as 

the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the dues 

of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the work is 

competed before expiry of the wage period, in which case final payment shall be made at 

the work site within 48 hours of the last working day and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 

Annexure-X and the relevant particulars of every workman shall be entered therein immediately on 

his employment and kept at the work site. 

 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure-XI to each worker on the day of work or entry into his employment. On termination of 

employment the Employment Card shall be retained by the Contractor and a service certificate 

shall be issued in Form X. 

8.5.9 Register of Wages etc: 

(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 

(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except the 

following: 

 (a) fines 

(b) deductions for absence from duty. The amount of deduction shall be in proportion 

to the period for which he was absent. 

(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, where 

such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 

(e) deductions for recovery of advances or for adjustment of overpayment of wages. 

Advance granted shall be entered in a register; and 

(f) any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his part 

as have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deduction. 
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(iv) The total amount of fines which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of 

sixty days from the date on which it was imposed. Every fine shall be deemed to have been 

imposed on the day of the act or omission in respect of which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 

Commissioner, clearly stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in good condition in a conspicuous place on the work 

site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage 

or loss in the Forms appended in Annexure-XIII & XIV respectively, which should be kept at 

the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 

under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following particulars:- 

(a) Full particulars of the labours who met with accident 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll 

required to be maintained under these Regulations shall be preserved for 3 years after the date on 

which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him carry 

out investigations, and send a report to the Engineer-In-charge specifying the amounts 

representing worker’s dues and amount of penalty to be imposed on the Contractor for breach of 

these Regulations, that have to be recovered from the Contractor, indicating full details of the 

recoveries proposed and the reasons therefore. It shall be obligatory on the part of the Engineer-in-

charge on receipt of such a report to deduct such amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange payment 

to workers concerned at the earliest from receipt of a report from the Inspecting Officer except in 

case where the Contractor had made an appeal under Clause 8.5.15. In case where there is an 

appeal, payment of workers dues would be arranged by the Engineer-in-charge, wherever such 

payments arise, within THIRTY days from the date of receipt of the decision of the authority 

specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 

Officer may appeal against such decision before the higher authority concerned within THIRTY days 

from the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-

charge.  

 

Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 

and other documents prescribed under these Regulations by Inspecting Officers and the Engineer-

in-charge/Owner/Owner’s representative at any time on receipt of due notice at a convenient time.  
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Interpretation, etc.: On any question as to the application, interpretation or effect of these 

Regulations the decision of the Owner or his representative shall be final & binding. 

 

Amendments: Government may, from time to time, add to or amend Labour laws and issue such 

directions if considered necessary for the proper implementation of Labour laws or for removing 

any difficulty, which may arise in the administration thereof.  

 

REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 

Factory Act 1948: 

1. Register of Adult workers : Form-12 

2. Register of leave with wages : Form-15 

3. Register of Accident  : Form-26 

4. Register of over time  : Form-10 

5. Register of  health   : Form-31 

6. Register for issue of PPEs   

  7. Register for compensatory holiday: Form-9 

8. Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 

9. Muster Roll    : Form-XII 

10. Employment cards   : Form-X 

11. Register of Contract Work : (Form VII)Part-II 

 

Payment of Wages Act-1936 

12. Register of Fines   : Form-XVII 

13. Register of Deduction  : Form-XIV 

14. Register of Advance  : Form-XVIII 

 

Minimum wages Act 

15. Wage slip    : Form-XV 

 

Payment of Bonus Act 

16. Consolidated Register 

 

PF Act 

17. Contribution Register 

18. Inspection Register 
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Equal Remuneration Act 1976 

19. Form ‘D’ Register 

 

Miscellaneous Register 

20. Register for issue of PPEs 

 

 

 

 

 

 

 

 

 

End of Section-VIII  
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SECTION-IX 

 

9.0 SAFETY PROVISIONS: 

9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 

Contractors at all locations of ITPS. The Owner will provide the environment, encouragement and 

support to achieve this objective but is the Contractor’s responsibility to establish, maintain, and 

manage its own safety & loss prevention programme. 

 

Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 

condition and shall comply with Owner’s safety rules as setout herein. Prior to start of work, 

Contractor will be provided copies of Owners Health & Safety Manual for information and 

guidance. 

 

The contactor is expected to exert primary control through their line supervision to obtain desired 

performance. Repeated poor safety performance shall lead to termination of Contract and shall be 

debarred from future participation in Contract for one year. 

 

9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 

9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau 

of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other 

orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting 

of work, Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to fire 

to any portion of the work under this Contract due to his fault shall be made good by the 

Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training by 

Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 

working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 

Operators / drivers of various vehicles must have valid license from competent authority. 

 

9.3 SAFETY RULES OF OWNER: 

9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from time 

to time. The Contractor shall provide proper Identity Card to their employees, which shall be 

produced for verification on demand at security gate & in working areas. All the Contractor workers 

have to be provided with personal protective equipment as per the BISH duly certified by Owner’s 

Safety Officer. The Contractor has to make provision of standard PPEs as laid down in Clause 9.13 

and get it approved from Owner’s Safety Officer before commencement of the work, failing which 

the Contractor & their workmen shall not be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall not 

be allowed to continue in duty. On first occasion, he shall be sent back with warning and on second 

occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. 

Repetition of the same shall constrain the management to advise the Contractor to remove such 

person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 

without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue at 

the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to electrical 

workmen as and when required. 



Page 77 of 170 

 

9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation to 

their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 

compensation. 

 

9.5 SAFETY IN OPERATION / MAINTENANCE: 

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration & 

uninterrupted running of the plant. 

 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 

 

9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to Owner 

prior to start of work, and their telephone numbers shall be prominently posted in 

Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the Engineer-in-

charge / Safety Officer shall be kept available for the use of persons employed at the site 

and maintained in good condition suitable for use. The standard of Personal Protective 

Equipments (PPE’S) to be provided by the Contractors to their employees shall be as 

furnished under ‘standard’ of Personal Protective Equipments as laid down in Clause 

No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any 

injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in-

charge and the Safety Officer in investigation process to establish basic causes and 

recommend appropriate improvements in control and remedial measures. 

 

9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 

tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 

rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 

9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 

premises the following norms relating to safety, health and environment imposed by the Owner. 

 

 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 

 

9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to 

guard, protect & prevent accidents by others.:  

 Areas to be guarded 

  a) Excavations 

b) Hoisting areas 

c) Areas considered hazardous by either Contractor or Owner. 

d) Owner’s existing property subject to damage by Contractor’s operation. 
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e) Railroad / unloading spots. 

f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s barricading 

practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel shall 

be marked by red flasher lanterns at nights. 

 

9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in 

accordance with the Owner’s Safety & Health Procedures and in compliance with the 

requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the 

scaffold identification serial number, the safe working load of its platform, the signature of 

Engineer-in-charge and a clear indication of the safe access period of seven days. 

Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both in Hindi & 

Oriya). 

 

The Contractor shall maintain a register of all scaffolds erected, dates of erection and 

reports of inspection and certificate of fitness. No scaffolding new or modified shall be used 

by any one unless it has been inspected by Owner’s Safety Officer / competent person for 

satisfactory condition before use and thereafter before every subsequent seven days. If 

scaffolding members are provided by Owner, the Engineer-in-charge must certify the 

members of the scaffold before use. 

 

In case of any modification or alteration in scaffolding, the Contractor must display on the 

scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure 

by Owner’s Safety Officer. 

 

None other than a skilled & experienced workman shall erect, alter, modify the scaffolding 

under supervision of a competent person. 

 

 Any Contractor wishing to make use of an erected scaffold must ensure that permission has 

been granted by the Engineer-in-charge / competent person for the purpose and that the 

structure is capable of taking the load required for the related work. The Contractor must 

also confirm to the management instructions applicable to scaffold work control. 

 

 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-charge. 

Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except such short period works as can be 

done safely from ladders. When a ladder is used a Mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well, suitable footsteps and 

handrails shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall be allowed for use 

in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 

suspend from an overhead support or erected with stationary support shall have a guard 

rail properly attached, bolted, braced and otherwise retarded at least one meter high 

above the floor or platform of such scaffolding or staging and extending along with the 

entire length of the outside and ends thereof with only such openings as may be necessary 

for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure.  
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iv) Working platform, gangways and stairways should be so constructed that they should not 

sag unduly or unequally and if the height of the platform or gangway or the stairway is 

more than 3.25 meters above ground level or floor level, they shall be closely & rigidly 

constructed, should have adequate width and be suitably fastened as described in (ii) 

above. 

v) Every opening in the floor of a building or in working platform should be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 

length. The length of rung between the side rails of ladder shall in no case be less than 30 

cm for ladder up to and including 3.0 meter in length. For longer ladders this length shall be 

increased at least 15 mm for each additional meter of length. Uniform step spacing shall 

not exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical 

power. No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or public. The Contractor shall also provide all 

necessary fencing and lights to protect the workers and staff from accidents, and shall bear 

the expenses of defense of every suit, action or other proceedings of law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damages and cost which may be awarded in any such suit or action or 

proceedings to any such person or which may with the consent of the Contractor to 

compromise any claim by any such person. 

 

9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder for 

each 50-meter length or fraction thereof. 

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 

ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to 

give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 

collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the trench or 

half of the trench depth whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done. 

 

 

9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the demolition 

work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 

electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-charge / 

Safety Officer shall be kept available for the use of the persons employed at the site and 

maintained in good condition suitable for use. The standard of PPEs to be provided by the 

Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall 

be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 

which are injurious to the eyes shall be provided with protective goggles & dust mask. 
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c) Those engaged in welding and gas cutting works shall be provided with protective face and 

eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves & 

dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for one hour before 

the workers are allowed to get into the manholes, and the manholes so opened shall be 

cordoned off with suitable railing and provided with warning signals or board to prevent 

accident to the public. In addition, procedure to work in confined space shall be strictly 

followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work of 

painting the products containing lead in any form. No female worker shall be allowed to 

work without tight apron near rotating machines. Wherever men above the age of 18 years 

are employed on the work of lead painting the following precautions shall be taken - 

1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 

2. Suitable facemasks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint, dry rubbed and scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash them on 

cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments sufficient 

PPEs including lifebuoy & rope shall be kept for use and all necessary steps shall be taken 

for prompt rescue of any person in danger and adequate provision shall be made for 

prompt first aid treatment of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports 

shall conform to the following standard or conditions and must comply the provision of 

Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any 

scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load & date 

of testing shall be labeled on the equipment. Every hoisting machine and all gear referred 

to above shall be marked with the safe working load and the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to shall be 

loaded beyond the safe working load except for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the equipment 

by the Engineer-in-charge. As regards Contractor’s machines, the Contractor shall obtain 

necessary test certificate from competent authority and inform the Engineer-in-charge for 

verification, whenever he brings any machinery to site of work. The safe working load and 

date of load testing & due date of testing shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 

circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 

barricade to prevent entry of other persons & animals. 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances shall be provided 
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with such means as to reduce to the minimum the accidental descent of the load. Adequate 

precaution shall be taken to reduce to the minimum risk of any part or parts of a suspended 

load becoming accidentally displaced. When workers are employed on electrical 

installations, which are already energized, insulating mats, wearing apparel such as gloves, 

sleeves and boots as may be necessary should be provided. The workers shall not wear any 

rings, watches and carry keys or other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places of 

work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a 

notice board at a conspicuous place of worksite. The person responsible for compliance of 

the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 

arrangements made by the Contractor shall be open to inspection by the Engineer-in-

charge / Safety Officer of Owner or authorized representatives and the Inspecting Officers 

as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 

operations of any other Act or rules in force in the Republic of India. The works throughout 

including any temporary works, shall be carried out in such a manner as not to interfere in 

any way whatsoever with the traffic on any roads or footpaths at the site or in vicinity 

thereto or any existing works whether the property of the Owner or a third party is 

affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 

working in Owner’s premises or outside working site under Contract. Where a Contractor / 

subcontractor himself works alone or with 2-3 persons and does not have specifically 

designated supervisors, the Contractor shall be treated as supervisor and ensure safety of 

self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 

maintained in good condition, complies with the requirements of the Factories Act and/or 

any other specific legislation and is used or erected safely. Minimum stock of PPEs must be 

maintained by the Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition to 

safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving equipments 

etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 

traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, compressors, DG 

set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 

XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 

XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer-in-charge. 

XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all 

times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 

XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his representative. 
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 XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or otherwise 

available under the said work. Roadways must be barricaded when work is carried out on 

roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 

materials.  

 XXII) Electrical: 

a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 

b) All electrical work including temporary wiring shall be done in accordance with the current 

Indian Electricity Regulations and with the permission of concerned departmental electrical 

engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 

Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply installations 

should comply with the provisions of the relevant Indian Electricity Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 

number, registered and periodically inspected & tested. All such equipments used by the 

Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in 

plug socket shall be liable for severe penalty. 

 

 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person 

(pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 

c) Areas within the surrounding radius of the rear of the rotating super structure of the heavy 

crane shall be barricaded to prevent personnel from being struck or crushed by the crane 

while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 

e) Light of Crane: Head light & back light must be used irrespective of movement or working 

in a static condition. 

 XXIV) Vehicles: 

a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to do 

so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 

c) Maximum speed limits shall be as per the road signs inside factory premises. 

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must 

be securely fastened. 

e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 

f) Nobody should enter or get out of any moving vehicles or equipments. 

g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 

a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 

b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 

c) All compressed gas cylinders must be stored in upright position and properly secured with a 

valve cap. 

d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 
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e) Where cutting, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead work 

shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 

strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-

charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 

 XXVI) Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 

Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder 

shall be moved with the protective cap off or regulator attached except when secured in an 

approved welding buggy. All cylinders whether charged or empty must be secured in an 

upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 

restricted means of space) until such entry permit is issued and signed by the departmental 

Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 

  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises. 

Violators will be immediately removed and permanently prohibited from entering the 

plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 

c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 

 XXIX) House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and 

orderly. Rejects & scraps shall be deposited in proper waste containers / place as the case 

may be. 

a) At no time shall any materials or equipment be placed so as to block the aisles & 

emergency exits from work place. 

XXX) Machinery Guarding: 

Machinery, tools and equipments must not be operated without guards.  

 XXXII) Fire Protection: 

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.  

b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer 

regardless of duration or extent and meticulously investigated. 

XXXIII) Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of 

the Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

 XXXIV) Clearance Procedure: 

Contractor must utilize the plant safety clearance procedure for performing work on 

process equipment, machines, and electrical equipment, as close supervisory coordination 

and control are needed on these jobs. 

XXXV) Plant Utilities: 

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 

source of supply has been designated and authorized by Engineer-in-charge. 
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9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their employees 

are indicated here below.  

 

NAME OF THE ITEMS WITH SPECIFICATION   

1.  Industrial safety helmet conforming IS: 2925    

2. Safety shoes conforming IS: 9473-1993   

3.  Dust mask conforming IS: 9473-1983    

4. Safety belt conforming IS: 3521-1983 – Full body harness with life line & fall arrester.   

5. Safety glasses for dust protection    

 

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 

arms for personalized fit. 

  

6.(i) Ear muff conforming IS:6229     

   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 

individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 

7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   

8. Safety gloves of Kevlar or equivalent (high temp. resistance) 

9. Face shield (conforming IS: 8521 part I type-I)  

10. Electrical hand gloves 440v & 33 KV conforming IS: 4770 

11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 

12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for better 

grip  

13. Split chrome leather hand gloves for handling rough object. 

14. Canvas hand gloves for handling smooth object & doing light work with it. 

15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens and 

fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green No.11 for 

glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 

proper use of personal protective equipment by their workmen and supervisor on duty. 

 

Before issue of the above PPEs depending on the need of the area of work the sample of the same 

must be provided to Owner’s Safety Officer for inspection & approval. 

 

The Contractor shall be issued entry pass for their employees after due verification of the quality of 

the standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of 

commencement of work) by Engineer-in-charge / Safety Officer. 

a) None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses. 

b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant premises as 

per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of appropriate 

tested tools by their workmen. Safe working practice must strictly be followed, e.g. use of 

proper plug & socket for electrical connections, right size & standard spanner, right 

capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of the 

work. 
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e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of he 

Engineer-in-charge / Safety Officer immediately for clarification. 

 

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 

CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/- (RUPEES TEN THOUSAND 

ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE 

RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE 

BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 

 

9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as 

advised by the Owner’s Fire Officer. 

 

9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 

 

9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / 

fire buckets at work site as recommended by Engineer-in-charge.  

 

9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 

permission of the Engineer-in-charge in writing. The storage & use are also restricted to the extent 

& in the manner to which such permission is given. When explosives are required for the works 

they shall be stored in a special magazine to be provided at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain necessary license for the storage 

and use of explosives and all operations in which or for which explosives are employed shall be at 

sole risk and responsibility of the Contractor and the Contractor shall indemnify the Owner against 

any loss or damage resulting directly or indirectly there from. 

 

9.18 CONTRACTOR’S LIABILITY: 

9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as required 

by the Engineer-in-charge in respect of all labour directly employed for performance of the works 

and shall provide all facilities in connection herewith. In case the Contractor fails to make 

arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge shall be entitled 

to do so and recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to grant 

of maternity benefits to female workers or submission of materially incorrect statement shall make 

the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each 

default. The decision of the Engineer-in-charge in such matters based on the reports from the 

Inspecting Officer or from representatives of Engineer-in-charge shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable to the 

Contractor.  

 

9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous or 

unlawful behavior by or amongst his workmen and other employed on the works and for the 

preservation of peace and protection of the inhabitants and security of property in the 

neighborhood of the work. In the event of the Owner requiring the maintenance of a special police 
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force at or in the vicinity of the site during the tenure of works, the expenses thereof shall be borne 

by the Contractor and if paid by the Owner shall be recoverable from the Contractor. 

 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 

inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, 

Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes 

and other belongings of or used by the infected parties and promptly erect new huts on healthy site 

as required by the Engineer-in-charge failing which within the time specified in the Engineer’s 

requisition, the said work may be done by the Owner and the cost thereof recovered from the 

Contractor. 

9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the Contractor or any of 

his employee is forbidden and the Contractor shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. 

 

In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code framed 

from time to time. 

 

 

 

 

End of Section-IX
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SECTION-X 

 

10.0 PENALTY: 

10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 

written orders to commence the work. If the Contractor commits default in commencing the 

execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 

liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 

the Contract without any further reference to the Contractor. 

 

10.2 FOR NON-PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to 

Owner, the Contract can be terminated with three days’ notice at the discretion of Engineer-in-

charge and the security & all other dues of the Contractor shall be forfeited. This shall be in 

addition to other penalties.  

 

10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the Contract 

shall be terminated with 30 days’ notice and security & other dues of the Contractor shall be 

forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 

In case of labour strike, the Contractor shall continue the work or keep the work continued by 

alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 

the risk and cost of the contractor. Also, Owner reserves the right to terminate the Contract and 

impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 

For non-payment of wages to his labours within the specified period penalty shall be imposed on 

the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 

In case of non-compliance of statutory provision within stipulated period, the Contract is liable for 

termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 

norms. 

 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 

disruption of generation or dues of Contractor including security, whichever is less shall be 

imposed. The Contractor shall also be debarred from participation in any future bidding for at least          

3 years thereafter. 

 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be 

referred to Contract Review Committee. In such case the Contractor or his authorized 

representative shall be a member of the CRC for investigation and report. This joint report shall be 

final and binding on both parties. 

 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended with 

immediate effect. However, if the Contractor fails to do the work within reasonable hours or 

maximum within 48 hours as the case may be, the job may be done by engaging other agency at 



Page 88 of 170 

the cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar the 

party from future work for two years. 

 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 

warehouse in proper manner and obtain receipt to this effect before issue of Completion 

Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be liable for 

cost of the same and 20% additional charge over & above the value as per warehouse records and 

shall be recovered from Contractor’s bills. 

 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to 

the Contractor for work, idle charges beyond reasonable period for such work shall be the liability 

of the Contractor. 

 

10.12 LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

 

10.13 In case of failure on part of Contractor to provide consumables or any other material under their 

scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 

same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 

charges shall be recovered from the Contractor. 

 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 

per Clause 8.1 (viii) & 8.2.3 shall be imposed. 

 

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor shall 

be deducted from Contractor’s: - 

 

1. Running Bill 

2. Security deposit 

3. Any other dues of Contractor 

 

Or 

 

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered 

from dues of other contract with Owner; 

 

Or 

 

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 

liability. 

 

 

End of Section-X
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SECTION-XI 

11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the 

initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 

receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 

Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel of three arbitrators and 

intimate the same to the contractor. The contractor shall within fifteen days of the receipt of this 

list select and confirm his acceptance to the appointment one from the panel as arbitrator. If the 

contractor fails to communicate his selection of the name within the stipulated period, the MD or 

MD-in-charge of OPGC shall without delay select one from the panel and appoint him as the sole 

arbitrator. If the MD or MD-in-charge of OPGC fails to send such a panel within thirty days, as 

stipulated, the contractor shall send a similar panel to the MD or MD-in-charge of OPGC within 

fifteen days. The MD or MD-in-charge of OPGC shall then select one from the panel and appoint 

him as the sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the 

contractor shall communicate to the MD or MD-in-charge of OPGC the name of one from the panel 

who shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and 

conclusive. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or 

MD-in-charge, OPGC. The work under the contractor, shall, however continue during the 

arbitration proceedings.  

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 

both the parties fixing the date of the first hearing. 

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and 

publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a 

reasoned and speaking award/awards. 

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out 

of or concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar 

under the jurisdiction of Odisha High Court. 

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 

published, be paid at half by each of the parties. The costs of the reference and the award including 

the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may direct to and 

by whom and in what manner. Such costs or any part thereof shall be paid and may fix and settle 

the amount of costs to be so paid. 

The award of the arbitrator shall be final and binding on both the parties. 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 

modification or re-enactment thereof and the rules made there under, and for the time being in 

force, shall apply to the arbitration proceeding under this clause. 

 

Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator 

has not been made within thirty days after expiration of warranty / guaranty period. 

11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High 

Court alone shall have exclusive jurisdiction in all matters arising under this contract. 

b) Governing Laws 

The Contract shall be governed by and constructed according to the laws in force in INDIA. 

     End of Section-XI 

End of GCC Volume-II 
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CHEDULE ‘A’ 

 

  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

2.1  Accepting Authority     Authority who floats NIT 

 

2.19  Market Rate- percentage addition to     10 per cent 

         Cover overheads and profit 

1.14  Earnest money      1% of total quoted price  

4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore    10%    

         

(ii) Contract Value more than Rs.1 crore but not  7.5% of contract 

      exceeding Rs.5 crore      value  

            (iii)  Contract value more than Rs. 5 crore   5% of contract value 

      Schedule of Rates applicable    OPWD 

     

3.25        Time allowed for execution of works or time  05 (Five) months excluding a 

       schedule.      mobilization time of 15 days  

  

      Authority competent to decide if “any other cause” OPGC 

                of delay is beyond Contractor’s control         

 

8.1(vii)      Duration of return of number and description by Fortnightly 

       trades of workmen employed on works to be  

                submitted to Engineer-in-Charge. 

 

      Authority competent to reduce compensation   OPGC   

               amount. 

 

5.11 Defects Liability Periods      Twelve months 

 

5.12 Training of apprentices     Maximum number to  

         be engaged as per the 

         Apprentice Act.1961. 

 Category 

      (a) 

      (b) 

               (c) 

               etc. 

 

6.3.1     Interim bills/running bill    Monthly in case of maint. 

         Contract & after achieving 

         Milestone as agreed in 

         Schedule of work in const- 

         Ruction contract. 

 

11.1      Authority for appointing arbitrator  OPGC  
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SCHEDULE ‘B’ 

 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

                

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. allowable % 

    Unit   Rs.    of wastage 

1         2      3    4 5  6  7    

1  Cement  MT     ITPS warehouse 3% 

 if issued       or nearest 

         Railhead 

2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 

    & above dia      or nearest  

       Railhead 

 

(b) Tor steel rod  MT     ITPS warehouse 5% 

      of all dia       or nearest  

        Railhead 

 

3 Structural Steel MT     ITPS warehouse 5% 

 (plates and rolled      or nearest  

 Sections only)      Railhead 

4 All spares     NA  -do-   NA 

5 Lubricant     NA  -do-   NA  

6 Fuel Oil     NA  -do-   NA  

7 Conveyor belt    NA  -do-   NA 

8 Railway sleepers    NA  -do-   NA 

9 Mill liner     NA  -do-   NA 

10 Ball for Ball mills    NA  -do-   NA  

11 Rails      NA  -do-   NA 

12 Point & crossing    NA  -do-   NA 

13 Fish plate     NA  -do-   NA 

14 Module     NA  -do-   NA 

15 Cards      NA  -do-   NA 

16 Monitor     NA  -do-   NA 

17 Recorder     NA  -do-   NA 

18 Indicator     NA  -do-   NA 

19 Gauges, pressure temp   NA  -do-   NA 

20 Switches     NA  -do-   NA 

 

Signature of Issuing Officer………………..  Signature of Contractor…………….. 

Date………………..      Date……………. 
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ANNEXURE-I 

 

NAME OF THE BIDDER: 

NAME OF THE WORK: 

 

 

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE 

YEARS  

 

Sl. 

No. 

Name of 

Claimant 

Description of 

work 

Value of 

work 

Period The work is done directly or 

through sub contractor  

Remarks 

 

From 

 

To 

        

 

 

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 

 Support of the work mentioned above is required to be enclosed.  

 

 

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

CONCURRENT COMMITMENTS 

 

Sl. 

No. 

Full 

postal 

address 

of client 

& name 

of 

Officer-

in-

charge 

Description 

of the work 

done 

Value of 

contract 

Date of 

commencement 

of work 

Scheduled/Revised 

completion period 

% age 

completion 

as on date 

Expected 

date of 

completion 

Remarks 

         

 

 

 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 

 

NAME OF THE BIDDER: 

 

NAME OF WORK: 

 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already 

owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) 

anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be 

stated. 

 

Categor

y 

Category

-wise 

Sl.No. 

Ownershi

p status 

(a), (b), (c) 

Description

, make 

model & 

capacity 

Quantit

y 

Capacit

y 

Year of 

manufactur

e 

Location 

of 

availabilit

y 

Remark

s 

         

 

Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be 

furnished. 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 

NAME OF THE BIDDER: 

NAME OF WORK: 

 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN THE 

EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor 

 

 

Details of Personnel to be deployed on this work No. 

Available with contractor To be employed 

     

 

Note: Names and short resume of their qualification & experience may also be given for key personnel. 

 

The tentative chart of your site organization as above furnished by you shall be subject to variation 

to suit the construction / maintenance / operation programme requirement and as directed by 

Owner / Engineer-in-charge. 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-V 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

INFORMATION ABOUT BIDDER 

 

1. In case of proprietary firm: 

 

1.1 Name of the business: 

1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 

1.3 Date of commencement of business: 

1.4 Whether he pays Income Tax over Rs.10, 000/- per year 

 

2. In case of partnership: 

 

2.1 Name of the partnership with qualification: 

2.2 Whether the partnership is registered with appropriate authority: 

2.3 Date of establishment of firm: 

2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 

2.5 Permanent Account No. under IT Act: 

 

3. In case of Limited liability Company or Company Limited by Guarantee: 

3.1 Amount of paid up capital: 

3.2 Name of the Directors: 

3.3 Date of incorporation with Registrar of Company. 

3.4 Copies of balance sheet of the Company of the last two years: 

 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 

individuals, partnership as well as limited companies for the last three years. 

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE-VI 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

LIST OF ENCLOSURES 

 

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 

 

  1. Photocopy of Power of attorney of the signatory of the tender 

 

  2. VAT/Sales Tax Clearance Certificate  

 

3. Documents showing annual turnover for similar works or otherwise for the past 

two years such as annual report, profit and loss account etc. 

 

4. Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing 

financial capacity. 

 

5. Provident Fund Registration Certificate 

  

6. GST Registration Certificate 

 

7. Bid Guarantee / E.M.D. 

 

8. Letter of undertaking 

 

9. Permanent Account Number of Income Tax 

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

EXCEPTIONS AND DEVIATIONS 

 

 

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 

 

Sl.No. Page No. of tender 

document 

Clause/Sub Clause of tender 

document 

Subject Deviation 

     

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 

 

NAME OF BIDDER: 

 

NAME OF WORK: 

 

 

DETAILS OF PROPOSED ORGANISATION 

 

 

The bidder shall submit herein details of Head Office and site organization proposal to be developed for 

execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 

deployed in the format provided in Annexure-IV. 

 

Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 

directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 

 

 

LETTER OF AUTHORIZATION 

 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 

 

 

 

Mr. / Mrs. _________________________________________ residing in 

________________________________________ and presently holding the position 

________________________________ of the ____________________________ 

________________________________ firm / Group / Individual, is duly authorized by the Firm / Group / 

Individual to sign and furnish all such information as desired by the OPGCL in this document in respect of 

the work _______________________________ 

__________________________________________________________________ 

 

 

 

 

Signature: 

Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 

SEAL 

 

 

WITNESS: 

1. 

2. 
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ANNEXURE-X 

 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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sNNEXURE-XI 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

 

ANNUAL TURNOVER STATEMENT 

 

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance 

sheet / profit & loss account statement. 

 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 

 

NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  

 of above entries. 

 

  2. Bidder shall work out Net worth on the following basis: 

 

   Net worth: Reserve + Capital – Accumulated loss. 

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

 

REGISTER OF WORKMEN 

 

(i) Name and address of  Contractor  …………………………………………….. 

 

(ii) Name and address of establishment in/under which  contract is carried on…………… 

 

(iii) Nature and location of work………………………………. 

 

(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 

EMPLOLYMENT CARD 

 

(a) Name and address of contractor________________________________ 

 

(b)  Name and address of establishment in/ under which contract is carried 

on:______________________________________________________ 

 

(c)  Nature and location of work: 

 

(d)  Name and address of Principal Employer: 

 

Name of 

the 

workman 

Sl. No. in 

the 

register of 

workman 

employed 

Nature of 

employment 

/ 

designation 

Wage rate 

(with 

particulars 

of unit, in 

case of 

piece 

work) 

Wages 

period 

Periods of 

employment 

Remarks Signature of 

contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 

 

(i) Name and address of the contractor……………….. 

(ii) Name and address of establishment in/under which contract is carried on……….. 

(iii) Nature and location of work……………………………….. 

(iv) Name and address of Principal employer…………. 

(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 

 

 

REGISTER OF FINES 

 

 

(b) Name and address of Contractor__________________________________________________ 

 

(b)  Name and address of establishment in/ under which contract is carried 

on:______________________________________________________ 

 

(c)  Nature and location of work: 

 

(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 

 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 

 

(c) Name and address of Contractor__________________________________________________ 

 

(b)  Name and address of establishment in/ under which contract is carried 

on:______________________________________________________ 

 

(c)  Nature and location of work: 

 

(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 

 

 

WAGES SLIP 

 

 

Name & address of Contractor: 

 

Name & address of establishment in/under 

Which Contract is carried on: 

 

Nature and location of work: 

 

Name and address of Principal Employer: 

 

Name and father’s / husband’s name of the workman: 

 

For the week/fortnight/month ending: 

 

Sex and identification token/ticket No.: 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station,  

At/Po-Banharpali, 

Dist-Jharsuguda-768 234. 

 

 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 

registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 

called the “Owner / OPGC” which expression shall unless repugnant to the subject or context include its 

administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of 

Intent bearing no._____________ dated _____________ issued which has been unequivocally accepted by the 

Contractor M/s ____________________________ for the work of ______________________________ 

(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 

__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security 

deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the 

due fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 

_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered office at 

__________________________ do hereby undertake and agree to indemnify and keep indemnified OPGC from 

time to time to the extent of Rs.________ (Rupees __________________________ only) against any loss or 

damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 

reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said 

contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 

aforesaid. 

 

2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the 

said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract 

and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or 

suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such 

breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or 

suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us. 

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the 

said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that 

OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects 

Liability period as provided in the said Contract i.e.                             (Date) or from the date of cancellation of the 

said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 

before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding 

the fact, that the same is enforced after the expiry of the said period. 

 

4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or 

indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of 

performance by the said Contractor or to postpone for any time and from time to time any of the powers 

exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and 

conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be 

released from its liability under these presents by  any exercise by OPGC or of the liberty with reference to the 

matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or 

omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 

whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the 

Bank from its such liability  
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5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and 

the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC 

may have retained or obtained from the Contractor shall at the time when proceedings are taken against the 

Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 

consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank 

shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall be 

extended to such required periods on receiving instructions from 

M/s_________________________________________ on whose behalf this guarantee is issued. 

 

 

 

In presence of  

WITNESS      For and on behalf of (Bank) 

1.       Signature____________________ 

2.       Name & Designation___________ 

       Authorisation No._____________ 

       Date and Place ________________ 

       Bank’s Seal__________________ 

 

FOR PROPRIETARY CONCERNS: 

 Shri___________________________ S/o_______________________________ resident of 

______________________________ carrying on business under the name and style of 

_________________________  at __________________________________ (hereinafter called “ the said 

Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 

administrators and legal representatives).  

FOR PARTNERSHIP CONCERNS 

 M/s ______________________________ a partnership firm with its office _________________________ 

(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 

their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri 

___________________________ S/o ________________________________________  (II) Shri 

____________________  S/o ________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its 

registered office in the state of __________________ (hereinafter called “the said Contractor” which expression 

shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 

   (On Non-Judicial Stamp Paper of Appropriate Value) 

 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station,  

At/Po-Banharpali, 

Dist-Jharsuguda-768 234. 

 

 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 

registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 

called the “Owner” which expression shall unless repugnant to the subject or context include its successors and 

assigns) having agreed under the terms and conditions of the Letter of Intent bearing no._____________ dated 

_____________ issued by the Owner which has been unequivocally accepted by 

____________________________________ in connection with the work of  

________________________________________ Specification No……………  (Hereinafter called the said contract) 

to make at the request of the Contractor a lump sum advance of 

Rs.___________________________(Rupees______________________________________________ only )  for 

utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 

____________________ Bank incorporated under ______________________________ and having one of our 

branches at ________________________  (hereinafter referred to as “the said Bank” do hereby guarantee the 

due recovery by the Owner of the said advance with interest thereon as provided according to the terms and 

conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the contract 

and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 

____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner 

on demand and without demur to the extent of the said sum of Rs.  _____________________ /- 

(Rupees___________________________) only any claim made by the Owner on us for the loss or damage caused 

to or suffered by the owner by reason of the owner not being able to recover in full the said sum of 

Rs.__________________/- 

(Rupees_______________________________________________________________________________ ) only 

with interest as aforesaid. 

 

2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as 

to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the 

Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said 

contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final 

and binding on us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance with 

interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said 

advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim 

under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as per 

the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under this 

Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) in 

which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is enforced 

after the expiry of the said period. 

 

4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee 

of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or to 

extend time of performance by the said ‘Contractor or to postpone for any time and from time to time any of the 

powers exercised by it against the said contractor and either to enforce or forbear from enforcing any of the 

terms and conditions governing the said Contract or the advance available to the owner and the said Bank shall 

not be released from its liability under these presents by any exercise by the Owner of the liberty with reference 

to the matters aforesaid or by reasons of time being given to the said contractor or any other forbearance act or 
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omission on the part of the owner or any indulgence by the owner to the said Contractor on any other matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, have the effect of so 

releasing the Bank from its such liability. 

 

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank 

and the Guarantee here in contained shall be enforceable against the Bank not with standing any security, which 

the Owner may have retained or obtained from the contractor shall at the time when proceedings are taken the 

Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the said 

Bank shall not discharge our liability hereunder. 

 

If any further extension of this Guarantee is required the same shall be extended to such required periods on 

receiving instructions from M/s ______________________________ on whose behalf this Guarantee is issued. 

 

 Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 

______________/- (Rupees ____________________________________________ only) together with interest. 

Our undertaking shall commence from the date of execution and shall remain in force up to 

_________________________ Dated this __________________ day of _____________ 

In presence of      For and on behalf of (the Bank) 

 

WITNESS      Signature___________________ 

 

1. Name ______________________ 

 

2. Designation__________________ 

 

 

Authorisation No______________ 

 

Seal of the Bank _______________ 

 

  The above guarantee is accepted by the Owner 

 

 

       For and On behalf of the   

       Ib Thermal Power Station 

 

 

NOTES 

 

For Proprietary Concerns 

  

Shri _____________________________ Son of _________________________  

Resident of __________________________ carrying on business under the name  and style of  

_______________________ at ________________ (hereinafter called “the said Contractor” which expression 

shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives) 

.  

 

For Partnership Concerns 
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 M/s ___________________________ a partnership firm with its office __________________ (hereinafter 

called “ the said Contractor” which expression shall unless the context requires otherwise include their heirs, 

executors, administrators and legal representatives) the name of their partners being (I) Shri 

______________________ S/o ________________________ (ii) Shri 

_____________________________________ S/o _______________________  etc. 

 

For Companies 

 

 M/s ________________________ a company under the Companies Act 1956 and having its registered 

office ________________ in the State of ___________ 

(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its 

administrators, successors and assigns). 

 

********************************************************************************************

** 
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SAFETY, HEALTH & ENVIRONMENT (SHE)  

 

RULES & REGULATIONS FOR CONTRACTORS 
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51. Excavation 
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53. Suspension of work and limitation of liability 

54. Temporary  Building 
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1. INTRODUCTION 

The purpose of this standard is to specify the requirements for managing safety when contracting work. This 

safety standard is based on the best practices for managing contractor safety in the utility industry.   

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 

During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all 

subcontractors on site and will be accountable for subcontractor performance with respect to Environment, 

Health & Safety and (EHS). 

Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s 

SHE Program and Plan to the OPGC concerned Project Manager.  

2. SCOPE 

This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with high & 

medium risk. This SHE management program also applies to all personnel involved in Company projects. All 

parties are required to comply with this safety program as well as all National, State and Local regulatory 

guidelines. 

3. OBJECTIVE 

These rules guide people's behavior during work days. They are needed to control hazards that can affect 

everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety to which OPGC is committed have been met. The procedure 

shall be provided to all high & medium risk contractors with other bid documents. Contractors participating in the 

bidding shall go through the procedure carefully & submit an undertaking in the format given as in Appendix-2. 

4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during 

the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the 

Policy objective. Refer OPGC EHS Policy as enclosed.  

SAFETY VALUES & PRIORITY AT OPGC 

PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  

OPGC SAFETY BELIEFS: 

1.   Safety comes first for our people, our contractors and the individuals in our communities, and all our work 

activities need to be conducted in a safe manner that promotes personal health, safety and well-being. 

2.   All occupational incidents can be prevented. 

3.   Working safely is a condition of employment and each person is responsible for their own safety as well as 

the safety of their teammates and the people in the communities in which we work. 

4.   All OPGC people and contractors have the right and obligation to stop work as soon as they identify a 

situation they believe to be unsafe. 

5. RESPONSIBILITIES  

To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 

approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the 

following is to be used: 

OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 

project involved. 



Page 117 of 170 

 

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 

project.   

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the 

project. 

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the 

Contractor on the project, in compliance with the project agreements OPGC policies. 

Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors. 

Personnel – individuals performing the labor tasks for the Contractor/Subcontractors. 

6. DEFINITIONS AND INTERPRETATIONS 

In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the 

context otherwise requires.  

Contractor – A person or company contracting with OPGC to supply products or services. 

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with 

OPGC to supply products or services. 

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The process is 

independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 

performance and appropriate safety programs are awarded work. 

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 

coordinating the bid/ proposal evaluation process and recommending the awarding of the contract. 

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the 

pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work, 

conducting the closing meeting with the contractor and completing the contractor evaluation.  

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. 

The Contract Monitor will compare the contractor’s work and work methods with the standards and expectations 

defined in the contract. 

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.  

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 

discuss AES safety standards and the specific safety requirements for the contracted work.  

High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 

in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, 

confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, 

scaffolding & shoring.  

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 

excavation, welding, carpentry, civil work. 

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 

in a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 

equipment maintenance, office cleaning.  

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to 

the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 

proposal documents. 

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work. 

Shall/Will:  The word 'shall' is to be understood as mandatory 

Should:  The word 'should' is to be understood as strongly recommended 

May:        The word 'may' is to be understood as indicating a possible course of action 

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.  

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere. 

Safety Document: Is a formal written statement used to control the Risk associated with the works 

performing in OPGC Premises.  

Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
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7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 

everyone commits to error-free performance. The commitment to achieve this goal will result in increased 

productivity and the prevention of job related losses.  

 

Active participation and personal cooperation of all supervision and employees, and a positive coordination of 

their efforts carrying out the following:  

 

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to 

develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 

regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has been 

remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking the 

work stoppage was an error. A person will not suffer retribution or negative consequences of any sort for 

stopping work for safety reasons. Establish and maintain a system for early detection and correction of 

unsafe practices and conditions.  

 

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

 All contract employees have a responsibility for their own safety and the safety of others.  

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.  

 Contractors are responsible for establishing control measures to protect employees under their control 

from exposure to hazards.  

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel on 

site. 

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 

removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 

openings must be attended at all times.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.   

 

 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:  

 Safety meetings and safety communications;  

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  

 Use of proper work procedures, personal protective equipment, and mechanical guards;  

 Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries. 

 

8.  ESSENTIAL DUTIES:  

(i) Use effective verbal and written communication skills.  

 

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices 

 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless other wise OPGC Project Manager 

allows to do so.  
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(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize 

them.  

 

(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 

smell of smoke, different colored warning tags, warning sirens).  

 

(vi) Understand and implement lockout/tag out procedures in a safe manner.  

 

(vii) Participate in the jobsite Safety meetings as required.  

 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious adverse 

outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal 

Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the 

employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the 

current job and removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are: 

 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-

job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol 

or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on 

the job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 

violation.) 

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with 

the performances of any contract for works or services it may have with OPGC.  

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 

been designated & authorized by OPGC.  

 Contractor personnel must not enter any building or area not required by their work.  Wandering about 

the plant is prohibited. 

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any 

other designated site.  

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  

 Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
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The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 

personnel requiring admission to the Site, a Security gate pass request must be processed in advance.  

11.1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to 

proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 

after site safety induction/training and duly certified by EIC on the gate pass entry request application.  After 

imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No 

contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety 

training has been given to them and duly stamped as above  

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors. 

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 

All Contractors’ staff must enter and leave the site via the Security Gate. 

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving 

site. This applies at all times. 

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will 

be removed from Site. 

Ensure your name is recorded on the appropriate Contractors daily attendance page. 

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 

(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized 

before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no 

objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or 

vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises. 

Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials shall be 

entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry 

rule shall be treated major safety violation.  Strong disciplinary step will be booked against the violation.     

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectations of OPGC. 

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s 

job.   

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 

Project Manager. This is one of the important Contractor’s job planning activity. 

 

 
13. HEALTH & FITNESS 
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The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 

disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 

ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 

provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 

certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an 

interval of one year for their employees.   

14. WORK PERMIT 

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 

as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at 

height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, 

chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is 

deployed and the person must clearly understand his duty & responsibility. Project manager/ EIC or his 

authorized representative supervising the job shall be responsible for obtaining & clearing the permit with the 

knowledge and consent of the contractor or his representative. It shall be the responsibility of the contractor to 

see that none of his employees start the job until, an appropriate permit has been issued with proper isolations 

followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his safety coordinator. 

15. HOUSE KEEPING & CLEAN SITE 

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or 

items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency 

exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular 

intervals during the course of project. All solvents shall be kept in approved, properly-labeled containers. 

Contractors’ bill payment will be held up unless otherwise housekeeping of their job site is  maintained.   

16. SITE OFFICE AND STORES 

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 

offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 

OPGC. The Contractor will also be given access to any reasonable area around the site. 

17. SAFETY EQUIPMENT 

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as 

is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 

manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of 

all said equipment. 

17.1. Protective Personnel Clothing and Equipment   

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 

protective personal clothing and other protective equipment which shall be maintained in good condition or 

replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the 

responsibility of the contractor to provide adequate instruction/training for the correct usage and maintenance 

of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The 

Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the 

manufacturer’s specifications. 

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves 

the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the 

same from the Contractor with two (2) times of the cost of item as administration fee for every item issued.  

PPEs shall m e e t  t h e  f o l l o w i n g  m i n i m u m  s t a n d a r d  and shall be maintained in good 

condition to give desired level of protection to wearer.  Contractor has to assess the quantity of PPE required 

considering the job hazard and nature of job.   

Specification & Selection of PPEs: 

A. Safety Helmet/Hard Hat- 

IS/ DGMS/ CE/ ANSI c e r t i f i e d  

Material- HDPE and ABS Plastic 

Colour- DARK YELLOW with name of contractor mentioned in front portion.  

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.  

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/ Kalgem-Tortoise or any other 

equivalent brand approved by OPGC EHS 

B. Safety Glass/ Safety Goggles -  
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IS/CE/ANSI certified 

Polycarbonate, UV protected, Anti scratch, Anti fog 

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 

areas with adequate visibility. 

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 

approved by OPGC EHS 

Prescription glasses users shall use cover the glass. 

C. Safety Shoe -  

IS/ DGMS/ CE/ ANSI certified 

Leather with Steel Toe 

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Securite- Concord or Black night/ Udyogi- Tango, Mallcom- 

Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS 

D. Dust mask-  

IS/ CE/ ANSI certified 

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 

E. Ear Plug/Ear Seal/Ear Muff-  

IS/CE/ ANSI certified 

3M/ Venus/ Karam/ Equivalent 

F. Hand Gloves -  

IS/ DGMS/ CE/ ANSI certified 

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 

Material (Light Duty)- PVC dotted type of reputed brand 

Make- Kaybee/ Udyogi/ Karam/ any reputed brand 

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 

IS/CE/ANSI certified hand gloves shall be used.  

 

G. Welding face shield attachable to helmet -  

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality 

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand 

H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE 

marking. Make- Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.  

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope 

or 8mm standard wire rope 5000lbs (22KN) rating.  

Refer section-41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall 

be provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN 

standards.  

17.2.   PPE Zones & PPE Excuse Zones 

Sl No PPE type Area of Use Excuse areas/locations 

1 Helmet 

Compulsory from Plant Gate. Two wheeler riders & 

pillion riders must use crash helmet while driving 

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service 

Building front while 

people are with no work 

or with office work 

activities with no risk to 

head from external 

source.  

Compulsory while working in other facilities out side 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise. 

2 Safety Shoe 

Compulsory from Plant Gate 

Places other than the 

areas specified.  

Compulsory while working in other facilities out side 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 
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premise. 

3 Safety glass  

Compulsory in all work areas Main road from Plant 

Gate to CHP Track 

hopper, 

Other roads except the 

roads inside Boiler area, 

Offices, Office Corridors, 

Control rooms, Canteen, 

Hospital while people are 

with no work or with 

office work activities with 

no risk to eye from 

external source. 

Compulsory while working in other facilities out side 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise. 

4 
Ear Plug/Seal/ Ear 

Muff 
In all high noise areas  greater than noise level 85 dBA 

Places other than high 

noise areas 

5 Hand Gloves 
Compulsory during all field works, material handling, 

working where risk of injury to hand prevails 
Office activities 

6 Dust mask 

In all dust generating areas(ESP hopper cleaning, Dry 

Ash handling, Cleaning, Sweeping, Soil excavation, 

Asbestos/Asbestos containing material handling, Coal 

Handling Plant, Painting work, visible fugitive emission 

in Boiler and other areas etc) 

Excuse for non dust 

generating Areas 

 

 

 

 

 

7 Welding face shield During welding operation only 

Non Specified activities 

 

 

 

 

8 Cutting glass During cutting operation only 

9 
Chemical 

respirators 

During fuming Chemical handling or hazardous gas 

handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation. 

10 
Chemical 

Suit/Apron 

During hazardous Chemical/ substance handling, Lead 

acid Battery maintenance 

11 
PVC/Rubber hand 

gloves 

During hazardous chemical/substance/waste handling 

& Lead Acid battery maintenance. 

12 
Chemical Goggle/ 

Face shield 

During hazardous chemical/substance/waste handling 

& Lead Acid battery maintenance. 

 

13 
Encapsulated  suit 

for Chlorine 
In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 

breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon 

monoxide, Acid fumes) where chemical respirator is 

not recommended, Confined Space with hazardous 

fume or gases  

 

15 

Arc flash Suit with 

boot and hood of 

suitable rating 

During Electric Panel Breaker & MCC modules 

Operation  

16 

Electrical hand 

gloves of suitable 

rating 

Working with live electrical power sources 
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17 

High temperature 

hand gloves & 

jacket 

Working with Steam lines 

18 
Hard toe rubber 

gumboot 

Working in Mud, Sludge, Water, dense wild grass 

areas, other place taking Safety Officer’s approval  

19 
Lead laminated 

coverall 
Working with radiographic substances 

20 Reflected jacket 
Inside confined spaces and as advised by OPGC 

Project Manager/EHS 

21 Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC 

Project Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection 

23 
Welding jacket/suit 

& hand gloves 

Standard flame resistant welding jacket/suit & heat 

resistant leather hand gloves 
 

 

17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y  

Officer i n  a d v a n c e  for approval. On approval, the S afety O fficer will retain the sample. The approved 

quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any 

unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and 

may lead to disciplinary action. On completion of work, the sample shall be returned to the contractor. The 

specification given above for different types of general PPEs is minimum quality standard. Contractors are free to 

provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside 

OPGC premises.  

18. TRAINING 

18.1. Safety Orientation 

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 

required by OPGC regulations and good practice prior to starting work.  

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to: 

Project-specific occupational health and safety expectations; 

Exposure to atmospheric health, serious physical or chemical hazards; and  

Precautionary measures and procedures for performing the work. 

18.2. Pre- Job Briefings 

Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 

to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 

that might affect the safety of the employees. 

19. COMPETENCY OF CONTRACT EMPLOYEES.  

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 

qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 

communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC will 

evaluate/verify competence and will reject employees who are not found with inadequate competency.  

20. RESTRICTED AREAS 

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas 

posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall install 

warning tape for areas that require additional warning because of the work being performed there. 

21. ALCOHOL AND DRUGS 

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of 

or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for 

bonafide medical reasons certified by qualified medical practitioner. Person found with violation of this rule will 

be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.  

22. DRIVING & PARKING 

All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior 

to and during the period of the work.  

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to 

operate vehicles as per the classification of vehicle. 
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Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 

Heavy vehicles speed shall not exceed 10kmh at any point of time.   

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 

coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery 

vehicle must be parked in the designated parking area or must exit the job site.  

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-

enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or 

compacting equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment 

has in operation a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-

designated employee signals that it is safe to do so.  

The Contractor undertakes to ensure that all drivers comply with the following basic rules: 

 Always wear a seat belt; 

 Always observe traffic rules, especially speed limits; 

 Never drive after consuming alcohol/drugs; 

 Never drive when very tired; 

 Never overload the vehicle; 

 Drive carefully; 

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 

asleep. 

 Vehicles are PUC certified with validity of expiry.  

 Heavy vehicles are provided with fire extinguishers  

Crash Helmet use – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.     

23. SAFETY MEETINGS 

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 

arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.  

24. SAFETY INSPECTION / AUDIT 

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 

and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe 

 practices.  

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 

environment.  

25. REPORTING AND INVESTIGATION 

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 

immediately.  

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to carry out formal investigations to find out the root causes and there by identify the required 

corrective actions to avoid the reoccurrences.  

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and submit 

to OPGC. 

26. INJURY MANAGEMENT 

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.    

Incase of an injury to some contract worker, please inform   immediately available OPGC personnel or first 

aid centre or central control room using (phone 248/222/06645 222222).  

Only trained and certified people shall provide first aid to the injured.  

Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate 

the injury more and some cases may lead to death.  
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Only Designated vehicles (Ambulance) shall be used for transportation of patients. 

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 

 The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System.  

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete 

the Pre-job briefing.  

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 

briefing to all members.  

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 

of the safety document at site.  

 Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall 

ensures that its staff are fully familiar with the actions to be taken incase  of an emergency.  

28.1. Emergency planning: 

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 

other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency 

Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS 

meeting.  

28.2. Evacuation Procedure: 

Identify the escape routes available to you before you commence work. Know the assembly points and directions 

to reach there in case of emergency.  

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 

Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 

evacuating.  

Do not run and do not stop to collect your belongings.  

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.  

Obey instructions given by the OPGC contact person staff and assembly point coordinator.  

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.   

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.  

28.3. Reporting Emergency: 

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this 

will connect you to the Plant Main Control Room. Other  

Emergency Contacts are-  

                                                   Intercom                                                        P&T 

Fire Station             777                                               06645222257 

Ambulance        277/248                                           06645222216 

Hospital          666                              06645222243 

Give your name, location, and the details of the emergency.  Follow any instructions given.  

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 

endanger your safety. 

29. SAFETY SUPERVISOR 

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 

provide full time safety supervisor who will be responsible for ensuring the work is performed in accordance with 

the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 

Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and 

skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized 
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for safety supervision but in case the Project  Manager find ineffective supervision, the contractor may be asked 

to provide independent safety supervisor.   

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 

as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 

the list of their safety professional along with Safety In charge stating name, qualification, experience & contact 

number to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS prior to issue 

of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety Supervision at 

Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the 

contracted job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 

specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 

and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if 

the Contractor fails to implement OPGC’s safety expectation satisfactorily.         

30. COMMUNICATIONS 

30.1. Communications with OPGC 

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all 

EHS issues arising under this contract.  

30.2. Coordination with other officials 

Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 

of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise 

specified. 

30.3. Communications with Media Restricted 

In the event of an accident or other condition on site, contractor shall not communicate with the media or any 

other entity without the expressed consent of OPGC. 

31. EQUIPMENT CERTIFICATION 

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 

equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 

inspection/certification authority/company prior to its use in the works. 

32. RESTRICTED ARTICLES 

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 

obtained prior to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic 

materials onto OPGC premises. 

33. PROHIBITED MATERIALS  

Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 

 Asbestos, Asbestos Containing Material (ACM).  

 Mercury containing material.  

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials.  

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.  

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on 

any personnel.  

 All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 

supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 

information. 

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 

around the plant premises.  

35. SMOKING 

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking 

inside Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized 

smoking zone(s).   

36. SUB CONTRACTOR 
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The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by 

OPGC. The Contractor shall regularly check sub-Contractor's compliance with safety requirements 

37. LIFTING MACHINERY AND EQUIPMENT 

37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport 

or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 

blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, 

cargo nets, containers, pallets, etc. 

37.2. Standard Requirements 

 All lifting tackle shall be tested and certified by approved competent person.  

 The Contractor shall make available, as necessary, any certificates and inspection records.  

 Lifting tackle shall not be issued or used without a current test certificate.  

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service. 

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The 

SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 

be adhered to. 

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 

 Slings shall not be shortened with knots, bolts or other makeshift devices. 

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material. 

 Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present: 

• Acid or caustic burns 

• Melting or charring of any part of the sling surface 

• Snags, punctures, tears or cuts 

• Broken or worn stitches 

• Distortion of fittings 

 No heavy loads or excessive strain may be placed on ropes. 

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 

or burned by “snubbing off” too fast.  

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent.  

37.3. Lifting Equipment or appliances 

Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is 

able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment 

appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e. 

conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole 

and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and 

Lifts, over head cranes,  

37.4. Standard Requirements 

 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.  

 Lifting machinery and equipment shall not be issued or used without a current test certificate.  

 Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the Mobile Cranes.  

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 

apply hoist signals and their uses.  

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 

crane operation will take place without an appointed and identifiable "SIGNAL MAN”.  

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  
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 Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.  

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.  

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.  

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 

be of good construction, sound material and free from patent defect and shall be maintained and 

operated to comply with OPGC standards.  

 Every dangerous moving part of lifting machinery should be guarded.  

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.  

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".  

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.  

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operators cabin.  

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.  

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means.  

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, Properly maintained and tested by a 

competent person after the erection or installation of the crane.  

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment 

and operation to be performed. The Contractor shall place outrigger pads if conditions require.  

 While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 

area to verify it is clear of all personnel and obstacles.  

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 

likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 

limitations, should be followed.  

37.5. Multiple Lifts 

The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan. 

37.6. Personnel Baskets and Man Hoist  

 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.  

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 

plant or equipment designed to lift persons, the winch should be so constructed that the brake is 

automatically applied at all times except when the controls are in the operating position.  

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 

the platform or cage can be lowered. 

37.7. Industrial Fork Lift 

 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.  

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.  
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 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license. 

37.8. Containers 

 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.  

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or 

to lifting gear, as appropriate;  

 Marked with its tare weight and the weight of the load which it may carry with safety;  

 So constructed as to prevent the accidental displacement of its load.  

 Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.  

38. HAND TOOLS 

 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.   

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches.  

 Tools shall not be placed next to open trenches, manholes or vault openings.  

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.  

 Select the right tools for the job.  

 Train your workers to select the right tools for each job, and ensure that the tools are available.  

 Inspect the tool and ensure that it is in good condition and keep it in good condition.  

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation. 

 Use all tools correctly. 

 Keep tools in a safe place.  

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.  

 Store the tools in the proper storage area.  

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.  

 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.  

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  

 All appliances should be tested and identified; records of test/re-test dates should be available.  

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.  

 Any equipment which is in poor condition will not be permitted inside the OPGC premises.  

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.  

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.  

 Bare cable/ conductors shall not be inserted to sockets.  

 Contractors must ensure that electric equipment connected by cord and plug in good condition.  

 Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.).  

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be 

permanently connected to the tool frame for grounding means.  

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to 

prevent pedestrian or vehicle hazards.  

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.  

 Electrically-powered tools may not be used on energized conductors.  
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 Compressed air hose connections shall be secured with a safety clip or retainer before use.  

 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment 

is placed back in service.  Lockout/Tagout procedures shall be followed.  

 Power tools should be used, in accordance with the manufacturer’s instructions.  

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.  

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.  

40. TEMPORARY WIRING  

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 

be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.  

40.1. Temporary power program procedures  

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment 

for electric shock. 

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 

permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 

the duty to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case 

sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for 

this mean of suspension.  

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and 

vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if 

protected by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 

avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is 

provided to avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall 

be designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 

designed for hard or extra-hard usage.  

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized 

and locked-out according to the lock-out policy.  

xii. De-energized equipment shall be tested before anyone works on it.  

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.  

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.  

xv. Metal ladders shall not be used for electrical work.  

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable 

fibres must meet hazardous location requirements in order to prevent explosions.  

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 

not be used as power on/off switching.  

xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof 

connectors shall be used as necessary.  

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 

fireproof material.  

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
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All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow 

these guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 

feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:   

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 

5.9 ft or more ft from an elevated position. A properly designed system should include three 

components: 

 

(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will 

serve as a secure connection point for lifelines, lanyards or deceleration devices. 

(B) A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position until 

rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these 

items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 

(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 

meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 

come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration 

distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 

Full body harness application guideline- 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height 

with fall distance of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.  

Full body harness after one free fall shall not be used again, it shall be condemned. 

Harness shall be checked/ inspected for wear/tear or any damage before use. 

41.2. Anchorage Connectors and Points  

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.  

 

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage 

Points in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person 

& EIC.  

 

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet 

level is unacceptable for fall arrest application and will not be allowed.  

 

41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  

The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine 

if replacement is necessary.  

 

41.4. Tips for Fall Protection 

• Make sure the harness fits snugly. Tighten all straps.  
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• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-

off.  

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 

position to position.  

• Never hook two lanyards together to get extra reach.  

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off 

to the inside of a man basket.  

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

• Never tie a knot in your lanyard to reduce its length  

41.5. ACCESS  

Stairways and stair towers with complete hand and guardrails do not require fall protection.  

 

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less 

than 10 feet. Once a worker has climbed 10 feet a ladder-climbing device is required or an enclosed cage must be 

present.  

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above 

the adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a 

ladder regardless of the height a worker is above an adjacent surface.  

 

42. SCAFFOLDING  

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 

OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not 

to be used until the approval is given. The scaffolding shall meet the following minimum requirements: 

 Timber uprights and ledger shall not be used.  

 Metal parts used for scaffolds shall be in good condition and free from corrosion.  

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 

erection.  

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.  

 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 

constructed to carry the loads which will be placed upon it.  

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 

Unless constructed as an independent scaffold, it shall be rigidly connected to the building or structure.  

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should 

be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".  

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall 

have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above 

the walkway and have at least one intermediate rail.  

 Toe boards shall be fitted to all scaffolding.  

 When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be 

fitted in their place.  

 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by 

an OPGC contact person.  

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown 

down from a height. They shall be raised by rope or other suitable means and not carried on the person.  

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in 

any place from which they may fall on persons working, or passing beneath. 

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 

42.1. Requirements for Boards and Planks 

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.  
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 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 

2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.  

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall 

not exceed four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 

 All working platforms should be close boarded and all boards should be lashed or secured.  

 Widths of platforms vary according to scaffolds purpose.  

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 

increased to 813 mm (32 inches) wide. 

42.3. Mobile Tower  

 The height of a mobile tower should never exceed three times the length of the shortest side.  

 There should be only one working platform on a mobile tower.  

 Mobile scaffolds should only be used on ground which is firm and level.  

 Moving the tower should only be done by pushing or pulling the base.  

 The working platform must be clear of men and materials when the tower is being moved.  

 Wheels should be turned outwards and brake must be on and locked before use.  

 It is advised to tie the tower to the structure whenever possible.  

 Never ride on a scaffold that is being moved. 

42.4. Independent Towers 

 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 

bridges or high maintenance jobs where only a small working area is required.  

 The foundation must be capable of carrying the weight of the tower, equipment and men.  

 Base plates must be placed under all standards and if there is any danger of lateral movement they must 

be securely fixed, substitutes must not be used.  

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.  

 Standards must be vertical and joints must be staggered. The distance between standards must be no 

more than 2.5 m (8 feet 6 inches).  

 Ledgers must be horizontal and fixed to the standards with load bearing clips.  

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.  

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.  

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied.  

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 

 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. 

No metallic / wood ladders are allowed in OPGC premises. 

 Shall be factory made and shall be of sound construction.  

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used.  

 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  

 All ladders shall only be used for the purpose for which they were designed.  

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.   

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, 

safe structure.   

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall 

be tied, blocked in place or held by another worker.  
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 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-

fourth of the ladder’s working length.  

 The top of an extension ladder shall be tied off when possible.  

 No one shall go up or down a ladder without the free use of both hands.  

 If material must be lifted, a hand line must be used.  

 Employees shall face a ladder while ascending or descending.  

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.  

 Contractors shall ensure employees under their control are properly trained in ladder safety. 

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings 

43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other 

high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes 

necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can 

be made to secure a safe work area. 

44. FIRE PROTECTION: 

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 

equipment lanes must always be kept clear. 

All fires must be investigated and reported to OPGC regardless of duration or extent. 

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 

Nobody should misuse the fire appliances, extinguishers etc.  

45. HOT WORK  

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. 

e.g. Welding, Burning, Grinding, Cutting.  

 The Contractor must coordinate hot work activities with the OPGC Contact person. 

 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC. 

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be 

of proper rating, joint free, copper and cut resistance type.   

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire.  

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit. 

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during 

fire watching cannot be assigned with other task.  

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated 

only to the duties of the fire watch.  

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 

ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 

combustible materials.   

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level.  

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from 

hot work activities.  

 The Contractor must store flammable and combustible chemicals where they are not subject to hot work 

or other sources of ignition. 

 Use appropriate PPE for the job. 

46. CONFINED SPACES: 

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 

presents a risk of death or serious injury from hazardous substance or dangerous conditions.  

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.  

 Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.  

 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions 

in a confined space.  
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 Contractor shall maintain all safety barriers around the Entry Point.  

 Appropriate PPE as per the Confined Space Entry Permit shall be used.  

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.  

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.  

 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 

Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 

physically possible to entirely remove the Hazardous Atmosphere. 

 Contractor shall use the safety equipment as per the Confined Space Entry Permit. 

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present 

in the Permit Required Confined Space. 

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will be 

closed or entry prohibited through warning tape or barrier while no work is taking place inside the 

confined space. Contractor will not assign task other than Confined space watching to the watchers as 

long as they are performing the watching.    

 Contractor shall comply strictly with the following Electrical safety precautions 

 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.  

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 

should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 

transformer with the centre tap earthed.  

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 

Current Devices.  

 Electrical equipment supplied from the mains shall have a valid test certificate.  

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 

washing apparatus with the permission of the OPGC Contact Person. 

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for 

the place of work and a safe system of work. 

 

48. SCRAP/WASTE DISPOSAL: 

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 

Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal 

scrap bins. Please consult with OPGC Contact person for more details. 

49. GAS CYLINDERS 

The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 

acetylene. 

49.1. Cylinder Identification 

Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  

Full and empty cylinders must be clearly distinguished and stored apart. 

49.2. Storage of Cylinders  

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source.  

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  

 They shall be adequately secured to prevent falling over.  

 Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 

 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.  

 Cylinders shall not be dropped from a height.  

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.  
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 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact 

when the vehicle moves.  

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually.  

 The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve 

leakage are immediately removed from the site.  

 Only standard valve keys shall be used.  

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.  

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.  

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear.  

 Only secured hose connectors shall be used.  

 It is strictly prohibited to bind hose connections with wire.  

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.  

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.  

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders 

situated outside. Merely closing the valve is not a disconnection.  

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, 

caps shall be in place.  

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and 

at inlet of the cutting torch.  

 When not in use, all cylinders shall have protecting caps screwed on.  

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized.  

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 

 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area 

and paging on the loud speakers should be done 

 All operations involving the use of radio active substances shall be supervised by the Contractor to ensure 

that protective measures are properly maintained and to check the extent of the protection afforded in 

practice.  

 The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and 

all employees who use or store these radio-active sources on OPGC's property. 

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers are placed and altered as a result of 

survey radiation level readings in accordance with internationally acceptable levels.  

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place 

should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE MATERIAL” in 

clear and indelible print. Its access hatch or door should be provided with a lock, the keys of which should 

be kept by the authorized radiographer.  

 Only authorized personnel should handle radio active sources.  

 Before any radiography work is started, the Contractor shall be required to establish procedures dealing 

with accident/incidents and foreseeing an emergency.  

 The procedure shall clearly define responsibilities and actions/measures to be implemented.  

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.  

 The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 

exposure container should be kept inside a lead-lined box which has the radiation warning sign on the outside.  

50.2. Handling Procedure and Personal Protection 

 Keep maximum distance from the source.  

 Provide maximum shielding  

 Keep exposure time down.  

 A radiography permit shall be obtained on each occasion radiological work is carried out.  



Page 138 of 170 

 

 A barrier shall be erected around each area where the source is exposed so that the level of radiation at 

the barrier does not exceed 0.75 Micro Seiverts per hour in air.  

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  

The notices shall also include the radiation symbol.  

 All persons using radioactive substances shall be trained and certified in the use of such substances.  

 The perimeter of the area shall be patrolled during the period of source exposure.  

 An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring   

 Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.  

51. EXCAVATION 

 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.  

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.  

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 

meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.  

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.  

 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.  

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and 

a half times the depth of the trench shall be observed.  

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely 

to cause the collapse of the side of the excavation.  

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.  

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 

warn others of its presence.  

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a 

railing on one side.  

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles.  

52. SURPLUS MATERIALS 

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all 

excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and 

payable until such materials are removed from the jobsite.  If surplus materials are not removed from the job site 

within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost 

associated with disposal against the unpaid balance of the Contract Price. 

 

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 

violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence 

and strict liability) warranty or under any other legal theory for damages, costs or expenses related to any 

suspension or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages 

in connection with any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and 

Safety Program. 

54. TEMPORARY BUILDING: 

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned 

Project Manager/EIC. They shall not be set up under power lines or pipe ways. 

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation 

and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or 

coerces an OPGC person, another Contractor or any member of the public.   

55.1. Disciplinary action and penalty against safety rules violation 
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 Unsatisfactory safety performance will go against the contractor in future bids. 

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations 

 55.2. Examples of Safety violations 

 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   

 Using grinder without wheel guard 

 Taking electrical connection without using ELCB. 

 Using damaged welding cable, faulty joints in cable 

 Non-use of flash back arrester in oxy acetylene cutting set 

 Non availability of standby person (hole watch) on man hole during entry into  

 Confined space 

 Not responding to emergency sirens as per emergency handling procedure. 

 Working overhead on road/ pathway without barricading 

 Dumping excavated earth on edge of excavation 

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly 

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  

 Leaving excavated soil on road 

 Spillage of waste on roads & work places  

 Smoking inside plant premises. 

 Unauthorized carrying of weapon inside Plant Premises. 

 Working without valid work permit. 

 Not complying with written instruction on the work permit 

 Working without Job Safety Analysis(JSA) for high & medium risk jobs 

 Working without Job Safety briefing for high & medium risk jobs 

 Not providing fire extinguisher for hot work and fire watch. 

 Use of none testing/ certified lifting machine, tools and tackles 

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe 

guard & gaps on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.) 

 Use of above 24V light fittings in confined space without approval 

 Working above 5.9 ft height without fall protection 

 Working without rigging & slinging safety measure 

 Persons working under suspended load in barricaded area 

 Abuse of safety equipment/ facility/ emergency equipment. 

 Blocking access of emergency equipment or exits. 

 Mishandling of gas cylinders 

 Handling & disposal of hazardous substances in unauthorized manner. 

 Violating OPGC any of the environmental guideline attached in separate sheet. 

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ 

Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management. 

 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot on 

I Card 

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of blue spot on I Card 

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site  

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 

permanent removal/ termination of the Contractor employee(s) responsible for that violation.  
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 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 

Supervisor. 

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 

Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or even 

termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and 

plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise 

from such work or operations.    

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.  

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately 

and clean up must be initiated within 72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be 

placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the 

designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste 

oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 

authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 

materials. These are to be collected and stored in identified places on impervious floor and under shed to 

avoid contamination. These shall be disposed in authorized manner.     

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and 

shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/re-

processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered 

pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall 

not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in 

designated bins/shed and final disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal 

means.  

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 

collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated 

collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of 

by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical 

contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per 

the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 

releases. 

14. All containers used and stored on the site must have proper labels. 

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of OPGC 

Fire or Safety Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose 

these to outside agencies to avoid unwanted fire.   
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17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used 

in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use insideITPS. 

19. Goods packing material shall be bio degradable and environmental friendly material. 

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC. 

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the 

chemical.  

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 

emergency so as to prevent risk to environment.  

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate.   

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission 

level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, 

NOx, SO2 shall be made available all time except the period of planned maintenance. Alternative offline 

monitoring shall be in practice during the period of on line equipment maintenance.   

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 

These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission 

level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.   

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during 

earth work by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious 

barrier so as to avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 

shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out 

process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as 

per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be 

replaced with non CFC refrigerant containing equipments.    

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. 

The user shall maintain a consumption record covering the equipment name in which the gas is used, 

quantity and date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 

Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask 

and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. 

In no case burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity. 

35. Spitting on walls is prohibited.    

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable. 

37. Special care shall be given for good house keeping. 

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits.  

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to 

dispose it out side ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 

40. Waste water generated inside plant and sewage effluent shall be reused   

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically 

so as to ensure no adverse impact on environment.  

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour 

of the incident occurs. 
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44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule. 

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection.  

46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 

maintained and continually operated (with the exception of standard downtime for planned or unplanned 

maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 

 

Appendix-1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10– F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              

Sl. No.   Department Equipment Location Job description 

   Plant Civil X Y Pouring concrete at height  

JSA Performed by-  Reviewed & Approved by- Issue Date- 

HAZARD TEXT/TYPE 

  
ELECTRICAL 

HAZARDS 

CHEMICAL/ GAS 

HAZARDS 
EXCAVATION OTHERS PHYSICAL HAZARDS 

  

Noise 
Fall from 

height 

Force 

(Push/Pull) 

Shock/ 

Electrocution 

Flammable/ 

Explosive 
Collapse/Sliding Fire 

Radiation 
Fall 

(Slip/Trip) 

Caught 

in/on or 

between 

Static 

electricity 
Fumes Inhalation 

Underground 

live cable 

damage 

Heavy 

Wind/Rain 

Confined 

space 

Fall 

down/below 

Struck 

by/against 

Arc/flash 

blast 
Ingestion/Absorption EGRONOMICS Dust exposure 

Pressurized 

Steam/Air 

Fall of 

Objects from 

height 

Extreme 

weather 

(Hot/Cold) 

BIOLOGICAL 

HAZARDS 
Body/Eye Contact Poor Posture Oil spill 

Contact 

with Hot 

surface 

Contact with 

moving parts 

Poor 

illumination 

Snake/Insect 

bite/Virus 

infection  

Spillage 
Repetitive 

motion 
Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body 

harness, red & green reflective vest 

Tools required  

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & 

ENVIROMENTAL HAZARDS 
 CONTROL MEASURES                                                                                                             

 

 

 

 

 

  

     

Emergency Safety Measures:- 

Emergency Contacts- Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 248/277, Hospital-666 

Overall Job Risk Category- (High/Medium):- 
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Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work 

begins 

JSA Review during PJB:-  

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                 

Name Signature Name Signature 

        

        

        

        

        

 

 

 

 

 

 

 

 

Appendix-2 

OPGC HSE RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 

(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & 

regulations; 

(2) I agree to execute the work under all provisions contained herein; 

(3) I understand & will make my employees who will work at OPGC site understand the applicable 

rules & regulations; 

Signature:  ________________________________________  

Name :  __________________________________________  

Date:  ____________________________________________  

 

Contract Company:   ________________________  Seal------- 

 

 

 

 

Appendix- 3 

                              EHS Violation Record for Contractor                 Date: 

Ib Thermal Power Station, Banaharpali 

          

Name of Violator:  _______________________________________________ 

Location of Violation: _______________________________________________ 

Type of Violation: _______________________________________________’ 

Contractor’s Name_____________                Signature----------------------------- 

Observer’s Signature Name______________ Signature_____________________ 
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Contractor Safety Management 

Appendix C – Hazard Assessment Form 

Hazard Describe the Specific Hazard 

Present  

OPGC’s Actions to Control the 

Hazard 

Contractor’s Actions to Control the 

Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

   

 

Electrical  

(Contact, back feed, induction, static charge) 

 

   

 

Mechanical 

(Craning, rigging failure) 

 

   

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

   

Thermal  

(Hot, cold) 

   

Pressure 

(Pneumatic tools, hydraulic, high pressure water, 

gas pipelines) 

   

Water  

(Working around, diving) 

   

Other    
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Appendix D – Project Safety Plan/daily Job safety Plan 

 

Date: Name of the Work: 

Contractor’s Supervisor: Crew Members: 

No. Task / Job Step Conditions Major Hazards Barriers B.E.  

 

1 

 

 

     

 

2 

 

 

     

 

3 

 

 

     

 

4 

 

 

     

 

5 

 

 

     

Barrier Effectiveness (B.E) 

Control Barriers Safety Barriers Support Barriers Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only (Be 

Careful) 
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Appendix- E 

Contractor  Pre- Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior to 

any opportunity to contract work with OPGC. 

Omitting or reporting false information on this questionnaire could result in the disqualification or removal from OPGC’s 

List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the information stated in 

this questionnaire. Additional documentation may be requested by OPGC to support statements made on this 

questionnaire. 

Company’s Name:  Contact Person: 

 

Postal Address: 

 

Telephone – Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases   
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Number of Lost Time Incidents (LTI)   

Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

 All employees 

 Field employees only including supervisor 

 Field employees only excluding supervisor 

 Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 

Do you conduct weekly or daily pre-work safety talk / toolbox 

meetings? 

  

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 

Reference No. 

 

 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick one) 

 Qualify to work for OPGC 

 Does not qualify to work for OPGC 

Name 

 

 

Signature 

 

 

Date 
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OPGC EHS RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 

 

(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, these rules & regulations; 

 

(2) I agree to execute the work under all provisions contained herein; 

 

 

(3) I understand & will make my employees who will work at OPGC site understand the applicable rules & 

regulations; 

 

 

Signature:  ________________________________________  

 

Name :  ___________________________________________  

 

Date:  ____________________________________________  

 

 

Contract Company:   ________________________  Seal------- 
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CONTRACTOR  PRE-QUALIFICATION QUESTIONNAIRE 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior to 

any opportunity to contract work with OPGC. 

Omitting or reporting false information on this questionnaire could result in the disqualification or removal from OPGC’s 

List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the information stated in 

this questionnaire. Additional documentation may be requested by OPGC to support statements made on this 

questionnaire. 

Company’s Name:  Contact Person: 

 

Postal Address: 

 

Telephone – Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases   
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Number of Lost Time Incidents (LTI)   

Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

 All employees 

 Field employees only including supervisor 

 Field employees only excluding supervisor 

 Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 

Do you conduct weekly or daily pre-work safety talk / toolbox 

meetings? 

  

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 

Reference No. 

 

 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick one) 

 Qualify to work for OPGC 

 Does not qualify to work for OPGC 

Name 

 

 

Signature 

 

 

Date 
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                              TECHNICAL SPECIFICATIONS 

 

Name of work: Ash Utilization in reclamation of low land inside plant at ITPS. 

 

1.0.0 Scope of work: 

 The Scope of work involves following items:-  

i) Loading of ash from OPGC Silo and transportation. 

ii) Ash filling in the low land, leveling, grading and compaction of ash. 

iii) Earth capping over filling ash. 

2.0.0 General Requirement: 

2.1.0 The contractor shall furnish the list of all manpower, equipment and materials required to be completed 

for the work in accordance with the approved drawings and specifications. 

2.2.0 The contractor shall have to use earth moving equipments, and other machineries required for the work 

of excavation and conveyance of earth/ ash from borrow area to the work area and also shall have to use 

vibrating roller to compact the ash/ soil used in the reclamation of low land work. 

3.0.0 Reclamation of low land. 

3.1.0 Scope: 

This section covers the reclamation of low land with fly ash as directed by Engineer-in-charge including 

site preparation, transportation of silo ash, placing and compaction of the ash. 

3.2.0 Reference points, Bench Marks and Survey of area: 

The contractor shall establish permanent reference points and bench marks and under no circumstances 

the contractors removes or disturb any permanent bench mark without the approval of Engineer-in-

charge. The contractor shall carefully protect all bench marks and reference point and shall layout all his 

works for accurate reference thereto. The initial level of site should be taken jointly and recorded with 

joint signature of contractor and engineer-in-charge. 

3.3.0 Site Preparation 

3.3.1 Dozing and rolling of the area. 

The entire area upon which the ash is to be filled, shall be dozed and rolled to get a hard-compacted 

surface for laying of ash as directed by Engineer-in-charge. 

3.3.2 Removal of water within construction area. 

In case if the area is found wet and soft, such area receiving the fill should be dewatered before the 

placement of ash. The method of removal of water from the area shall be efficient and effective. In case 

of heavy rain or in unavoidable circumstance, dewatering may be achieved by constructing cofferdam 

around the construction area in conjunction with suitable dewatering scheme. No extra payment shall be 

made for dewatering. 

3.4.0 Collection and transportation of ash: 

3.4.1. Borrow area: 

Ash should be collected / loaded directly from OPGC Silo. 

3.4.2. The contractor shall be responsible to select proper route to meet his needs and shall bear all extra costs 

resulting from the selection of such routes. 

The contractor shall make necessary arrangements for sprinkling of water for dust suppression and 

maintenance of haul road. 

The contractor has to construct haul to ash fill area for transporting & dumping of ash in the designated 

areas as shown by the engineer in charge at his own cost. 

The vehicles carrying ash should be covered with tarpaulins/ polythene to prevent blowing of ash. 
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3.4.3 Preparation of borrow area: 

The Silo area from where the contractor intents to borrow ash for reclamation of low land shall be cleared 

& Cleaned. 

3.4.4. The ash collected from silo shall be transported to the work site using environmental safe methods like 

transportation though covered tripper, dumper, hyva etc. 

3.5.0 Placing and compaction of ash fill: 

3.5.1. Placing the fill: 

The fill shall be made to the lines and grades as directed by Engineer-in-charge. Placement of fill shall be 

performed in an efficient manner so as to produce fills having such qualities of density, strengths and 

permeability as well to ensure the higher practicable degree of stability and performance. 

3.5.2. Fill materials shall be placed only when the weather conditions are satisfactory to permit accurate control 

of the moisture content in the filling and blowing of ash. During rain, before stopping filling work for any 

continuous spell, the top surface shall be graded to facilitate run off. 

3.5.3. The distribution and grading of fill shall be as directed by Engineer-in-charge. The fill shall be free from 

lenses, pockets, streaks or layers of materials differing substantially in texture or gradation from the 

surrounding material. The combined excavation and placing operations shall be such that the materials 

when compacted in the fill will be blended sufficiently to produce the specified degree of compaction and 

stability. 

3.5.4 The ash should be spread by means of dozer or any other suitable equipment in nearly horizontal lifts of 

0.2 to 0.25 m loose thickness. The moisture content of the spread ash can vary greatly from place to place 

and hence, some adjustment of moisture content according to the requirement may be necessary prior to 

compaction. Dozer D-50-A 15 or any other suitable equipment are recommended for spreading. 

3.5.5. Compaction equipment: 

For compacting the ash fill Vibrating roller of 10 MT capacity shall be used with the number of passes as 

determined from trail operation. Vibratory roller having 10MT load (static linear load of 20 to 35 Kg/cm), 

frequency range of 1100 to 1800 rpm with amplitude of vibration between 0.5 mm and1.7mm have been 

proved to be effective for constructing ash layers. The pressure exerted by the rollers shall be such that 

the roller will not cut into the ash surface. 

3.5.6. Rolling and Tamping: 

When each layer of materials has been conditioned so as to have the proper moisture content uniformly 

distributed throughout the material, it shall be compacted by passing the roller. The layers should be 

compacted in strips overlapping not less than 0.6m.  

3.5.7. The compacted surface shall be moistened before the next layer of fill material is placed. If the rolled 

surface of any fill is found to be too wet, for proper compaction, it shall be raked up, allowed to dry or 

allowed to be worked with a harrow or scarifier or any other approved equipment to reduce the moisture 

content to the required amount and it should be re-compacted before next layer of fill is placed. If water 

is added on the surface after placing the fill material, tiller shall be used to mix up the layer to have 

uniform moisture content. 

3.5.8. Dressing Slopes: 

The outside slopes shall be neatly dressed to lines as the placing of fill progress.  To ensure proper 

compaction on the edge, the cross section of filling during construction shall be kept suitably wider by 

minimum 300mm wider beyond the edge and the cross section dressed to the designed requirement 

after compaction.  
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All humps and hallows varying more that 15 cms from the neat lines shall be re- graded. Material used to 

fill depression shall be thoroughly compacted and bonded to the original surface. Slopes shall be 

maintained until final completion and acceptance. Any material that is lost by rains, weathering or other 

causes shall be replaced. 

3.6.0. Settlement allowance 

 The settlement allowance of 1% will be provided. 

3.7.0. Inspection and tests: 

3.7.1. The work should be inspected regularly by the Engineer-in-charge. Field density tests should be 

particularly and specifically made as follows: 

 (i) In areas where the degree of compaction is doubtful. 

 (iii) In areas where filling operations are concentrated, i.e. on the same day two   or more 

layers are placed one over the other. 

3.8.0. Reports: 

3.8.1. Progress records of filling, placing operations and field tests (as per requirement) shall be made by the 

contractor and get attested by the Engineer-in-charge during construction so that a complete description 

of materials and degree of compaction etc. in any position of the fill will be available. The records shall be 

maintained by the contractor and make available to Engineer-in-charge whenever required. 

3.9.0 Capping 

3.9.1 Contractor has to arrange all materials, machineries, T&P etc for the work. 

3.9.2 Borrow areas for earth are to be arranged by the contractor at his own cost & risk. 

3.9.3 Proper care should be taken by the agency for the transportation and spreading over ash filled area so 

that there will be no nuisance of ash blowing or air pollution. 

3.9.4 Capping of earth is to be done 300mm thick (compacted). 

3.9.5 Ash filled area attaining the final height is to be capped immediately  

4.0        House keeping 

After completion of the work the agency has to clear all the left out materials, other arrangements made 

for the work and clean the site properly so that final clearance/completion certificate can be issued. 

  

  



 

Page 159 of 170 

 

SPECIAL CONDITIONS 
 

Name of work: Ash Utilization in reclamation of low land inside plant at ITPS. 

 

1) 5% security deposit & Income tax, Sales tax as applicable shall be recovered from the bills. Security 

deposit shall be refunded after the defect liability period of twelve month is over. If any defect is found 

during this period, the contractor has to rectify the same at free of cost. If the contractor fails to do so 

within 07 days of getting the information from the engineer in charge, then the work will be rectified by 

engaging another agency and the cost will be deducted from the security deposit of the contractor. 

2)  The period of contract shall be five months.  

3) The contractor is required to mobilize his men, materials, plant & equipment at his work site within 7 

days of the date of issue of LOI/Work order at the commencement of the contract, failing which the 

Engineer-In-Charge will annul the contract agreement at his discretion. In the event of any such 

annulment, the owner reserves the right to recover the cost and other financial losses from the 

contractor in any manner deemed legally correct besides forfeiture of the EMD converted as ISD. The 

onus of proving that the delay in mobilization was beyond the control lies with the contractor. The 

Engineer-in-charge after satisfying himself with the reason for the delay if any, may allow extension of 

time to avoid the annulment of the contract. 

4) All the vehicles used for the purpose of the work should have proper documents and driver should have 

professional license. 

5) Any defective work noticed within the defect liability period shall be rectified by the contractor 

immediately on receipt of information. 

6) If management at any point of time feels that the agency is intentionally avoiding the work, it may engage any 

other agency to get the work done and deduct an amount equal to twice the amount spent to get the work done. 

Contractor shall have no right to dispute the agency through which work is done & the amount spent to get the 

work done. 

7) At any time from the commencement of the work if the owner decides for whatsoever reason, not to carry out the 

whole work or part thereof as specified in the tender, then owner shall give notice in writing of the fact to the 

contractor, who shall have no claim to any payment or compensation on whatsoever account (profit or advantage 

which he might have derived by executing the work in full) neither shall he have any claim for compensation by 

reason of any alterations having been made from the original specification drawings, design and instruction which 

may involve any curtailment of the work as originally contemplated. 

8) Water which may accumulate on the site during the progress of the work or in trenches shall be removed from the 

site to the satisfaction of the Engineer-in-charge at the contractor’s expense. 

9) The contractor shall not any time do, cause or permit any nuisance on the site or do anything which shall cause 

unnecessary disturbance or inconvenience to owner or occupiers of the other properties near the site and to the 

public generally and must ensure healthy environment and shall not pollute any water source. In the event 

contractor fails to do so all penalties and cost of compliance of the same shall be charged from the contractor. 

10) As the works are of emergency nature and are to be completed in a time schedule, the contractor may be 

requested to carry out works during night and/or on Sundays and authorized holidays for which the contractor be 

given permission in writing by the Engineer-in-charge. 

11) The contractor shall draw water for the purpose from a source indicated by the Engineer-in-charge at his own 

expense. All pipe lines, pumps and other accessories required for taking the water to the site of work shall be 

provided by the contractor at his own cost. He shall not be entitled to any payment on account of the expenditure 

incurred in providing the pipelines, pumps etc. 
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12) The contractor has to construct haul road for smooth movement of his transport vehicles and machineries at his 

own cost and maintain them during construction. He has to sprinkle water over the entire haul road and deposited 

ash to prevent ash/ dust blowing and air pollution. 

13) Above all the contactor should visit the site and get him acquainted with the site condition before quoting rate for 

the tender. Further he should go through the job safety analysis and comply to all the points for safe execution of 

work and prevention of environment pollution. 

14) All statutory dues as levied by Central, State Government and Local authorities shall be recovered from the 

contractor’s bill. Such deductions shall not be reimbursed in any case. 

15) The contractor has to arrange earth at his own risk and cost. 

 

Damage of any structure, equipment, cable line will be repaired / replaced by the contractor at his own cost. If 

the contractor fails to do so then the cost of the same will be recovered at penal rate from the bill of the 

contractor. 

 

 

 

Hazard Describe the Specific 

Hazard Present  

OPGC’s Actions to Control the 

Hazard 

Contractor’s Actions to 

Control the Hazard 

Hitting of excavator  Hitting of excavator to the 

workers deployed for loading of 

earth or vehicles in the swing 

area of the excavator 

Ensure presence of skilled supervisor 

before execution of work. Instruction to 

the contractor to keep the crew 

members away from the swing area of 

the excavator. 

Deployment of skilled supervisors 

and operators for the work. 

Spotter to be deployed at loading 

site. Crew members must not be 

allowed within the swing area of 

the excavator.   

Exposure to dust  Exposure to dust during 

movement of vehicles and 

machineries as well as ash 

blowing from the loading and 

unloading area. 

Ensuring sprinkling of water in the 

embankment top road and in the 

loading and unloading area. 

Sprinkling of water by deploying 

water tanker in the loading area 

and in the embankment top road. 

Dust mask is to be used by all the 

workers. 

Road accident Collide between two vehicles or 

more, run-over vehicle or person 

in the in between road 

Monitoring the action taken by the 

contractor 

All vehicle must have valid 

documents like RC book, 

Insurance, Fitness, PUC, the driver 

must have valid driving licence, 

and must not drive in alcoholic 

condition, speed of the vehicle 

must be limited to 10 KMPH. 

Vehicle checklist to be regulated in 

daily basis as per the rules and 

regulations of OPGC. 

Slipping / over topping of 

vehicle during 

transportation of ash / 

earth 

Slipping / over topping of vehicle 

during transportation of ash / 

earth 

Monitoring the action taken by the 

contractor 

Vehicle speed must be limited to 

10 KMPH. Regular maintenance of 

road needs to be done as per 

requirement. 

Falling of vehicle / 

manpower in the low land 

Falling of vehicle / manpower in 

the low land 

Monitoring the action taken by the 

contractor 

Vehicles must not be allowed 

close to the low land. Bund to be 

constructed in the edge of the low 

land for ash dumping 

Exposure to noise – 

Hearing impaired 

Exposure to noise during 

running of vehicles. 

 All the workers are to keep 

themselves away from the 

operating equipments. Operators 
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are to equipped with sound 

protector in case the noise level is 

more than 85 db. 

Hitting of vehicle  Hitting/ striking of vehicle 

with manpower deployed 

at site or any other along 

the route 

Monitoring the action taken by the 

contractor 

All vehicle must have valid 

documents like RC book, 

Insurance, Fitness, PUC, the driver 

must have valid driving licence, 

and must not drive in alcoholic 

condition, speed of the vehicle 

must be limited to 10 KMPH. 

Vehicle checklist to be regulated in 

daily basis as per the rules and 

regulations of OPGC. 

Illumination arrangement 

at loading site 

   

Illumination arrangement 

at unloading site 

 

   

Fire hazard Fire hazard in the vehicle / 

equipments / in the work place 

Monitoring the action taken by the 

contractor 

Fire extinguishers are to be kept in 

each vehicle, Drivers cabin must be 

clan from flammable materials. 

Snake bite 

 

Snake bite by poisonous snake 

at work site 

Monitoring the action taken by the 

contractor 

Work site to be kept clean from 

bushes and debris, snake repellant 

to be used at site. 

Slipping / over topping of 

roller 

Sliding, hitting of roller at 

unloading site 

Monitoring the action taken by the 

contractor 

No person should be allowed in 

the direction of movement of 

roller. Back horn back light of roller 

must be ensured. 

Hitting and run over of 

dozer 

Hitting and run over of 

dozer 

Monitoring the action taken by the 

contractor 

No person should be allowed in 

the direction of movement of 

dozer. Back horn back light of 

dozer must be ensured. 
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PJB FORMAT 

NAME OF AGENCY : 

NAME OF WORK :  

Location : Date :  

Work Description : 

Topic Discussed: 

Sl. No Name Designation Signature 

1 
      

2 
      

3 
      

4 
      

5 
      

6 
      

7 
      

8 
      

9 
      

10 
      

11 
      

12 
      

13 
      

14 
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15 
      

 

 

 

 

VEHICLE / EQUIPMENT CHECK LIST 

NAME OF AGENCY : 

Location :   

Hazards Involved Y N NA Hazards Involved 

Fall of Person/ Vehicle       Vehicle collission 

Vehicle Tilting       Hit Stroke 

Work Description : 

Sl. 

No 
Vehicle No Name of Driver Gate Pass Insurance  Registaration Fitness 

Battery 

Terminal & 

Wiring 
Extinguisher

1               

2               

3   

              

4   

              

5   
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6   

              

7   

              

8   

              

9   

              

10   

              

11   

              

12   

              

13   

              

14   

              

15   

              

NOTE :  

                  

                  

    
              

  EHS - Supervisor             
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               JOB SAFETY ANALYSIS (JSA) 

IB THERMAL POWER STATION, OPGC                                              

Format No: ER 5/10– F2 

Serial No.   Department Equipment Location Job description:  

  

Ash 

Utilization 
  

Low land Near 

Resource Center 
Ash Utilization in reclamation of low land inside plant at ITPS 

JSA  

Performed by: 
Signature 

Reviewed & 

Approved by  
Signature Date of Issue Date of revision 

A P Satapathy 
      

Dt.12.05.2020   

HAZARD TEXT / TYPE (For reference to identify the Hazard type) 

PHYSICAL 

HAZARDS 

PHYSICAL 

HAZARDS 

PHYSICAL 

HAZARDS 

ELECTRICAL 

HAZARDS 

CHEMICAL/ GAS 

HAZARDS 
EXCAVATION 

Noise 
Fall from 

height 
Force (Push/Pull) 

Shock/ 

Electrocution 

Flammable/ 

Explosive substances 
Collapse/Sliding 

Radiation Fall (Slip/Trip) 
Caught in/on or 

between 

Static 

electricity 

Inhalation of toxic 

fumes 
Underground live cable damage 

Confined space 
Fall 

down/below 

Struck 

by/against 
Arcflash/ blast Ingestion/Absorption ERGONOMICS 

Exposure to  

pressurised 

Steam/Air 

Fall of Objects 

from height 

Extreme 

weather 

(Hot/Cold) 

BIOLOGICAL 

HAZARDS 
Body/Eye Contact Poor Posture 

Contact with Hot 

surface 

Contact with 

moving parts 

Poor 

illumination 

Snake/Insect 

bite/Virus 

infection  

Spillage Repeatative motion 

PPEs to be used Safety Helmet, Safety Shoes,  Safety goggle, Dust mask,  Hand gloves,  etc. 

Tools required Excavator, Hyva, Dozer, Roller, Water Tanker 

Important Note- While deciding hazard control measures, consider hierarchy of hazard control steps in order of preference. 

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & ENVIROMENT 

HAZARDS 

SAFE JOB STEPS / HAZARD CONTROL MEASURES                                                                                     

Elimination/ 
Substitution 

Engineering Administrative 
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Loading of ash from silo to vehicle 

1. Blowing of ash, Inhalation of ash 

2. Hitting with the Vehicles/ 

persons during loading. 

N.A 

1. Sprinkling of water 

2. Vehicles will be fixed 

with back gear alarms. 

1. No person will be allowed to 

stay near the loading site 

Excavation of earth from borrow 

area 

Slip of excavator / vehicle inside 

the excavated pit due to collapse 

of slope of excavated pit 

N.A 

1. Rigidity of area soil 

near excavator to be 

ensured 

1. Vehicles must be kept away 

from the excavated pit and 

collapsible slope.

2. Excavaor must be kept away 

from collapsible earth/slope. 

Loading of earth 
Hitting with the Vehicles/ persons 

during loading. 
N.A 

1. Vehicles will be fixed 

with back gear alarms. 

2. Spotter to be 

deployed for watching 

the blind spot of the 

vehicle and equipment 

1. No person will be allowed to 

stay within the swing area of 

boom of excavator. 

2. Supervisor at loading to be 

kept himeself away from the 

swing area of the excavator; and 

must keep himself away from the 

approaching vehicle 

Transportation of ash from silo to 

filling area and earth from borrow 

area to filling site. 

Blowing of dust, Inhalation of dust 

Air Pollution due to fugitive 

emission 

N.A 1. Sprinkling of water 

1. Water sprinkling to be ensured

2. The dala of the vehicles should 

be in good condition and there 

should not any holes / looseness 

in the body of the dala through 

which ash will come out and fall 

on the road. 

Tilting of vehicle as the road is 

narrow at places. 
    

1. Speed of the vehicle to be 

limited to 20 KMPH 

2. Vehicle to be ply on the middle 

of the narrow road 

Road accident,  

Vehicle run over 
N.A 

1. The vehicle should be 

in good condition with 

proper Braking 

condition, tyre 

condition, gear, horn, 

back horn, back light  

2. Drivers and operators 

will only allowed to 

operate the vehicle and 

equipments after 

proper safety induction 

by the safety 

department 

3. Proper training 

regarding blind spot of 

the vehicle to be 

provided to the driver 

and operator 

4. Periodic maintenance 

of vehicles to be 

ensured 

1. All vehilces will have valid 

documents like RC Book, 

insurance, fitness cetificate

2. Driver must have valid driving 

licence. 

3. The driver must not drive in 

alcoholic condition.

4. The driver must have good 

vision 

5. While parking the vehicle for 

loading and un loading stoppers 

should be provided on both front 

and rear wheel.

6. Flag men will be deployed

the junction point of road for 

traffic control 

7. Braking system of the vehicle 

must be in good condition 
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Blockage of road N.A   
1. The vehicle should not be 

parked on the road 

Unloading of ash in the low land 
1. Slip of vehicle inside the low 

land 
N.A 

Bund will be provided 

near the edge of the 

dumping location of the 

low alnd.2. No vehicle 

will be aloowed to cross 

the bund3. Back horn, 

back light and proper 

brake to be ensured. 

1. Supervisor will be deployed at 

the dumping site for adequate 

supervison2. The supervisor must 

keep himself away from the 

approaching vehicle.3. No person 

will be allowed inside the low 

land 

Spreading of ash/earth Hitting of dozer / excavator N.A 

1. Back horn and back 

light of dozer and 

excavator must be 

ensured 

1. No person will be allowed in 

the direction of movement of 

dozer/ excavator 

Rolling of earth / ash for 

compaction 
Hitting of roller N.A 

1. Back horn and back 

light of roller must be 

ensured 

1. No person will be allowed in 

the direction of movement of 

roller. 

Emergency Safety Measures ( Rescue/Fire Brigade etc): Contact MCR or 

inform to emergency contact no. 

Emergency Contacts-Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance

Overal Job Risk Category- 

(High/Medium/Low) : High 

JSA Review during PJB:  

Pre Job Briefing (PJB) is applicable to all persons involved with the task.  

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively 

Name Agency's name Signature 
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HIRA for the work: Ash Utilization in reclamation of low land inside plant at ITPS. 

Sl. 
No. 

ACTIVITIES 
OCCURRENCE  
OF HAZARDS 

HAZARDS RISKS EVALUATION OF RISK

      
  

  
QUALITATIVE QUANTITATIVE

    N/AB/E     LC BC IPC A 

1 Site Cleaning AB 
Snake bite by 

poisonous snake 
Fatal N N N 4 

2   AB Insect biting 
Injury / Temporary 

illness  
N N N 4 

3   N 
Contact with Thorns / 

Bushes 
Cuts / Injury/ skin 

irritaion 
N N N 4 

4 Transportation of ash/earth. AB 

Faliure of vehicle due 
to over loading/unsafe 

driving/mechanical 
failure  

Injury/Fatal N N N 4 

5   N 
Falling of dust in eye 

while loading & 
unloading 

Eye irritation N N N 7 

6   AB 
Exposure to hazardous 
waste which are mixed 

with ash/earth. 
Injury N N N 7 

7 (d) Supression of ash blowing N 
Exposure to dust while 

sprinklig water 
Physical Discomfort N N N 8 

8 Construction of Ash mound               

9 
(a) Reclamation of low land with 
silo ash engaging machineries 

AB 
Hitting of dozer to 

dumper 
driver/helper/supervisor 

Injury/Disability/Fatal N N N 8 

10   N 
Exposure to dust 

during unloading of 
ash.  

Physical Discomfort N N N 8 

11   AB 
Slipping/over topping 
of roller during rolling 

Major injury/ Fatal   N N N 8 

12   AB 
Hitting by roller during 

rolling 
Injury/Disability/Fatal N N N 8 
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13 (b) Earth covering AB 
Hitting of excavator to 

dumper 
driver/helper/supervisor 

Injury/Disability/Fatal N N N 8 

14   N 
Exposure to dust 

during unloading of 
earth  

Physical Discomfort N N N 6 

15   AB 
Slipping/over topping 
of roller during rolling 

Major injury/ Fatal   N N N 8 

16   AB 
Hitting by roller during 

rolling 
Injury/Disability/Fatal N N N 8 

17 

Movement of 
Dumpers/Dozer/tractors/tankers 
& other heavy vehicles during 
working hour 

AB 

Slipping/over topping 
of vehicle during 
transportation of 

materials 

Major injury/ Fatal   N N N 8 

18   AB 
Hitting by heavy 

vehicles & machinery 
during rolling 

Injury/Disability/Fatal N N N 8 

19   N 
Exposure to dust 

during movement of 
vehicles/machineries 

Physical 
Discomfort,Eye 

injury 
N N N 8 

20   N 
Exposure to 

noise<85db during 
running of vehicles 

Physical Discomfort N N N 8 

21   AB 
Exposure to 

noise>85db during 
running of vehicles 

Hearing impaired N N N 2 

22   N 

Exposure to vehicular 
emission during 
working of heavy 

vehicles & machineries 

Physical 
Discomfort,Eye 

injury 
N N N 4 
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BILL OF QUANTITIES 

Name of work: Ash Utilization in reclamation of low land inside plant at ITPS. 
Sl. 

No 
Item Description Unit Quantity 

Rate in Rs. Amount in Rs. 

1 

Reclamation of low land with fly ash  obtained from 

OPGC silo including transportation and unloading the 

ash within initial lead of 2 km on properly prepared 

surface including spreading and levelling the ash in 200 

mm layers, including construction, maintenance, 

watering and lighting of haul road, hire & running 

charges of all machineries, taxes  etc. complete as per 

the direction of Engineer-in-charge. (measurement of 

the fill to be taken on the finished compacted section 

under OMC condition.) 

Cum 20000 

  

2 

Watering ash/earth up to OMC condition and 

compaction by vibratory roller & dozer in layers not 

exceeding 22.5cm to required density).  

Cum 22400 

  

3 

Excavation of any approved type of soil in approved 

borrow area by mechanical means loading into and 

transportation by mechanical means and unloading the 

soil within initial lead of 1 km on properly prepared and 

approved surface including spreading and levelling the 

earth in 300mm thick layer including construction, 

maintenance, watering and lighting of haul road and 

borrow area and finishing it with required slope 

including all cost of materials,royalty,taxes, etc. 

complete as per the direction of Engineer-in-charge. 

Cum 2400 

  

 
TOTAL-Three (03) items only. 

Total Amount of 03 items: 

(1) In figures : 

(2) In words : 

 

(During Price Tender opening, only total amount will be read out and not unit rates/amounts of individual items)  

N.B.:-  

1) The quoted price shall be inclusive of all applicable taxes, duties, levies, royalties, etc., but excluding GST and the quoted price shall 

remain firm and fixed during entire tenure of contract. 

 

2) GST shall be paid extra by OPGC as applicable at prevailing rule. 

_______________________________________________________________________________________________________________ 

Disclaimer: These documents are published in our website only for the purpose of downloading by genuine bidders 

interested to participate in the Tender. OPGC shall not be held responsible in any manner in the event of any 

unauthorized usage of these documents other than the intended purpose.  


