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BID DOCUMENT 

Name of the work: 
 

“AMC for P-Way Maintenance of Railway Track in the MGR 

System at OPGC/ITPS for 3 years. The work involves 

maintaining 13.3 ETKM of OPGC I and 68 ETKM of OPGC II 

tracks. The scope includes track geometry corrections, ballast 

management, rail welding, joint inspections, sleeper 

replacements and related civil works to ensure safe and 

efficient MGR operations” 
 
 

Cover Page 01 Page 

Copy of NIT 02 Pages 

Instruction to Bidders 02 Pages 

General Conditions of Contract 121Pages 

Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors 

36 Pages 

Rules and Regulations of the e‐Reverse Auction (if applicable). Pl refer 
NIT for details 

04 Pages 

Scope, Technical Specification & Special Conditions of Contract 65 Pages 

BOQ & Blank Price Bid Format 23 Pages 

 

 
 

SAFE & CLEAN POWER IS OUR COMMITMENT 
 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 

 

Email: satya.tarai@opgc.co.in,  manoj.pradhan@opgc.co.in, bkmishra@opgc.co.in 

mailto:%20manoj.pradhan@opgc.co.in,
mailto:%20manoj.pradhan@opgc.co.in,
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ODISHA POWER GENERATION CORPORATION LIMITED 
Ib Thermal Power Station, Banaharpali 

 

Name of the work: “The contract involves providing skilled manpower for the seamless operation of the 
OPGC/ITPS MGR system over three years, including operating seven locomotives (02 WDM2A 2600 HP, 02 
WDG3A 3100 HP, and 03 WDG4D 4500 HP) and managing five RRI stations efficiently. It also encompasses 
coal/ash rake transportation, unloading operations at track hoppers, record-keeping, housekeeping, and 
efficient yard management to ensure the uninterrupted functionality of the system”  

 
Bid Document & Instruction to Bidders 

Bid Document 

The Bid documents consist of the following documents: 

 
1) Copy of NIT 

2) Instruction to Bidders 

3) General Conditions of contract 

4) Technical Specification & Special Conditions of Contract 

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors 

6) Integrity Pact (if applicable) 

7) Rules and Regulations of the e‐Reverse Auction 

8) BOQ & Blank Price bid 
 

The bids complete in all respect must be submitted in two parts namely Techno‐commercial part 

and Price part. The envelopes containing the respective parts must be sealed and super scribed 

with tender enquiry number, Name of the work and the name of the part. Both the envelopes 
should be kept in a third envelope and sealed and super scribed with tender enquiry number and 

Name of the work. 
 

NB: The bid documents are not transferable. 
 

Techno‐Commercial Bid: 
The bidder must submit the following along with the techno‐commercial bid: 

1) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders during 
opening of Techno-Commercial Bid. 

2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and MSME 
(Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate 

3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 

5) Signed & Stamped Rules and Regulations of the e-Reverse Auction. 
6) Credentials in support of qualifying requirements. 

7) Commercial terms and conditions and deviation statement. 
8) Un-priced Bid showing quoted/not quoted. 

9) ESI Registration Certificate 
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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works for its Thermal Power Plant at Banharpali. 
 

Works Tenders:  NIT No.  ITPS/CC-22/2024-25/13, Date: 22/01/2025 

S/N     Name of the Work 
Tender 
cost(Rs.

) 
EMD (Rs.) 

Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission 

/Opening of Bid 

1 
Chemical treatment of the circulating 
water system at ITPS WTP (Stage.2, 
2×660 MW) 

2000/- 
includin
g GST 

2,45,000 
As per Bid 
Document 

04.02.25 
to 
19.02.25 

Up to 15:00 Hrs on 
20.02.25/15:30 Hrs 
onwards on 20.02.25 

2 
Re-routing of drinking water pipe line 
from MGR Office to Pump house. 

1000/- 
includin
g GST 

67,000 
As per Bid 
Document 

04.02.25 
to 
20.02.25 

Up to 15:00 Hrs on 
21.02.25/15:30 Hrs 
onwards on 21.02.25 

3 
AMC for Repair and Manintenance of 
drinking water pipeline to 17 nos 
periphery villages NIL 

30,000 
As per Bid 
Document 

01.02.25 
to 
15.02.25 

Up to 15:00 Hrs on 
17.02.25/15:30 Hrs 
onwards on 17.02.25 

4 
Field Operation Services Contract for 
OPGC-II (2*660 MW) 

10000/- 
includin
g GST 

 
 

87,90,000 

As per Bid 
Document 

03.02.25 
to 
19.02.25 

Up to 15:00 Hrs on 
20.02.25/15:30 Hrs 
onwards on 20.02.25 

5 
Servicing of C&S LT breaker during 
AOH u#3 

NIL 

31,000 
 

As per Bid 
Document 

28.01.25 
to 
18.02.25 

Up to 15:00 Hrs on 
19.02.25/15:30 Hrs 
onwards on 19.02.25 

6 
Servicing of BHEL HT breaker during 
AOH u#3 

NIL 
      24,000 

As per Bid 
Document 

28.01.25 
to 
18.02.25 

Up to 15:00 Hrs on 
19.02.25/15:30 Hrs 
onwards on 19.02.25 

7 
Hiring of manpower for C&I 
maintenance activities during unit #3 
AOH NIL 

      31,000 
As per Bid 
Document 

28.01.25 
to 
18.02.25 

Up to 15:00 Hrs on 
19.02.25/15:30 Hrs 
onwards on 19.02.25 

8 Construction of Toilet at Warehouse 
NIL 

 
 

30,000 

As per Bid 
Document 

29.01.25 
to 
12.02.25 

Up to 15:00 Hrs on 
13.02.25/15:30 Hrs 
onwards on 13.02.25 

9 
Repairing of Ash pond Road & 
approach to AWRS pump house 

1000/- 
includin
g GST       47,000 

As per Bid 
Document 

27.01.25 
to 
10.02.25 

Up to 15:00 Hrs on 
11.02.25/15:30 Hrs 
onwards on 11.02.25 

10 
Special repair of Bituminous Road 
from Telenpali gate to Khadam 
Junction 

2000/- 
includin
g GST 

     
    4,63,000 

As per Bid 
Document 

28.01.25 
to 
11.02.25 

Up to 15:00 Hrs on 
12.02.25/15:30 Hrs 
onwards on 12.02.25 

11 
Ash Pipe line new pipe support 
pedestal at Ash Pipe convey line  
from bridge 3 to 7 unit 3 and 4.  

2000/- 
includin
g GST     1,79,000 

As per Bid 
Document 

01.02.25 
to 
15.02.25 

Up to 15:00 Hrs on 
17.02.25/15:30 Hrs 
onwards on 17.02.25 

12 
 

AMC for operation of the OPGC  MGR 
system for 3 years, including 
operating seven locomotives and 
managing five RRI stations  at ITPS. 

10000/- 
includin
g GST 

  51,18,000 
As per Bid 
Document 

01.02.25 
to 
15.02.25 

Up to 15:00 Hrs on 
17.02.25/15:30 Hrs 
onwards on 17.02.25 
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13 
AMC for P-Way Maintenance of 
Railway Track in the MGR System of 
OPGC for 3 years 

10000/- 
includin
g GST 

 55,65,000 
As per Bid 
Document 

28.01.25 
to 
11.02.25 

Up to 15:00 Hrs on 
12.02.25/15:30 Hrs 
onwards on 12.02.25 

 
 

 E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No 1,2,4,10,11,12 & 13 The Transaction Fees for e-Reverse 
Auction shall be deposited to the account of MSTC Limited directly. 
 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
submission/receipt of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale 
Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right to accept/ 
reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the 
tender will be issued/ received / opened at the respective time on the next working day. The photocopies of all the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along 
with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 
 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
 
 
 

GM-CONTRACTS 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. 
Please visit our website www.opgc.co.in for details. 

http://www.opgc.co.in/
http://www.opgc.co.in/
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Instruction To Bidders: 

1) The bids complete in all respect must be submitted in a sealed envelope super scribed with Tender 
Enquiry No., Name of the work, Date of submission and opening of the Tender. 

2) The bid documents are not transferable. 
3) The bidder must submit the following along with his bid: 
(a) Bid Security of amount as mentioned in NIT to be submitted in shape of Demand Draft drawn in favour 

of OPGC Ltd. payable at State Bank of India (code‐9510) / Union Bank of India (Code‐ UBIN0806625) / 

Central Bank of India (code‐Belpah)/ ICICI Bank (Code‐ICIC0003679) payable at Telenpali without 

which the offer will be outrightly rejected. EMD will be returned to the unsuccessful bidders within 

fifteen days after award of the work. No interest shall be payable on EMD. 
(b) Documents in support of his fulfilling the qualifying requirements. 
(c) Original price bid duly filled in. Breakup must be submitted separately. The offered price shall be 

clearly written in English (clearly hand written or typed) both in words and figures and shall be free 

from any aberrations, deletions, corrections and overwriting. In case of any illegibility of the offer 

submitted by bidder the interpretation by OPGC shall be final and binding on the bidder. 

4) All the pages of Bid Document signed by the duly authorized representative & stamped on each page 

as a token of acceptance. 

5) Bidders are advised to submit the tender based strictly on the terms and conditions, special conditions 

and specifications contained in the bid documents and not stipulate any deviations in normal case. The 

price quoted should be valid for 180 (One Hundred Eighty) days from the date of opening of tender i.e. 

Part‐1 (Techno‐Commercial Bid) 

6) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 

adding the cost determined by OPGC. 

7) Wherever it is mentioned in the specification that the bidder shall perform certain work or provide 

certain facilities, it is understood that he shall do so at his cost. 

8) Before submission of Bid, the bidders are requested to carry out detail survey and make themselves 

fully conversant with the site conditions, safety and health aspects etc. so that no ambiguity arises in 

these respects subsequent to submission of the Bids. No relaxation or request for revision of 

quoted/accepted rates shall be entertained subsequent to the opening of bids. 

9) The bidder has to quote considering the minimum wage applicable for different categories as per 

Odisha Govt. notification. Any price bid received less than the minimum wage of different category shall 

be liable for rejection even after opening of price bid. 

10) Issuance of Bid Documents to any bidder shall not construe that such bidder is considered to be 

qualified for award of the work. 

11) Small scale industries/National Small Scale Industries Corporation/ MSME firms are exempted from 
payment of Earnest Money Deposit only if they are entitled for exemption of the offered service. Tenderers 

seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at least 

two days before the due submission date. However, OPGC reserves the right to accept/ reject the 

exemption request if the same is found unauthenticated or not relevant to the offered item. 

12) Other Instructions to be followed during submission of Bid: 

a) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 

contained in the tender documents and not stipulate any deviations in normal case. 

b) OPGC reserves the right to evaluate the quotation on such deviations having financial implications 

by adding the cost determined by OPGC. 
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c) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide 
certain facilities, it is understood that the contractor shall do so at his cost. 

d) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and 

get himself fully conversant with them. The bid should include cost of mobilization and cost to adhere 

to all safety norms as described in the tender. No relaxation or request for revision of 

quoted/accepted rates shall be entertained subsequent to the opening of bid on account of 

mobilization or Safety costs. 

e) The details of items in the price schedule shall be read in conjunction with the corresponding technical 

specifications. Items of work provided in the price schedule but not covered in the technical specifications 

shall be executed strictly as per instructions of Engineer in charge. 
f) The Bidders shall quote rates strictly as per the price bid format. 
g) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid. 
h) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 

i) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 

j) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 

contained in the tender documents and not stipulate any deviations in normal case. 

k) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 
adding the cost determined by OPGC. 

l) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide 

certain facilities, it is understood that the contractor shall do so at his cost. 

m) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get 

himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to 

all safety norms as described in the tender. No relaxation or request for revision of quoted/accepted 
rates shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs. 

n) The details of items in the price schedule shall be read in conjunction with the corresponding technical 

specifications. Items of work provided in the price schedule but not covered in the technical specifications 
shall be executed strictly as per instructions of Engineer in charge. 

o) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles,  

equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 

rectification, maintenance till handing over, supervision overheads, profits and all incidental charges 

not specifically mentioned but reasonably implied and necessary to complete the work according to 

contract. 
p) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid. 
q) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 

r) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 

s) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound 

to perform the same at their quoted rates. 

Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to 

participate in the Tender. OPGC shall not be held responsible in any manner in the event of any 

unauthorized usages of these documents other than the intended purpose. 

 
OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound 

to perform the same at their quoted rates. 
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PRE-QUALIFICATION CRITERIA 

Name of Work: - AMC for P-Way Maintenance of Railway Track in the MGR System at 

OPGC/ITPS for 3 years. The work involves maintaining 13.3 ETKM of OPGC I and 68 ETKM of OPGC 

II tracks. The scope includes track geometry corrections, ballast management, rail welding, joint 

inspections, sleeper replacements and related civil works to ensure safe and efficient MGR 

operations 

Bidders satisfying the following criteria shall only be considered to be qualified in the Techno-commercial Bid. 

1. Experience of successfully completing similar track maintenance works for a continuous period of one year in 
last seven years, as per the Indian Railway Permanent Way Manual (IRPWM), prior to the date of Techno‐
Commercial bid opening date. The bidder must have maintenance experience of  at least 40 ETKM (equated 
track kilometer) in single work order. The similar works shall be either of the following: 

a) Three similar works costing not less than the annual amount equal to Rs 342 lakhs each. 

OR 

b) Two similar works costing not less than the annual amount equal to Rs. 428 lakhs each. 

OR 

c) Single similar works costing not less than the annual amount equal to Rs. 685 lakhs 

The similar Work refers to tasks involving the upkeep, repair or improvement of railway tracks or works 

executed in private or Indian Railway sidings, including construction of railway tracks or track maintenance 

in Indian Railway/ Central PSU / Sate PSU/ other central and state government sector/ reputed other 

industries. This also includes maintenance of tracks or P‐Way in public or private sector sidings.  

The order copies including satisfactory completion certificates of 40ETKM track, detailing the executed value 

& completion date, issued by the client must be submitted as supporting documentary evidence along with 

the technical bid. 

AND 

2. The average annual financial turnover during last three Years (i.e. FY 21‐22, 2022‐23 and 2023‐24) shall be Rs 

514 lakhs or more. The audited Balance Sheet and Profit & Loss A/C must be submitted along with the Techno‐

commercial Bid. In case the account is not audited, a certificate from a chartered accountant shall be produced 

towards turnover. 

AND 

3.   The bidder shall have a skilled work force of not less than 100 personnel for executing track work on their pay 

rolls engaged through a single work order.  

AND 

4.  The organization structure of the bidder must include at least One retired officer of Indian Railway of minimum 

level SSE or higher. The relevant documents of engagement of Railway retired staffs SSE to be submitted in the 

technical bid as per our bill of quantity. 



Page 8 of 271 

 

AND 

5.   The bidder must be approved by any Indian Railway Zonal Office for consultancy service pertaining to siding 
work/Track Maintenance & Allied Activities. The certificate must be submitted as part of the technical bid. 

AND 

6. The bidder must not have been blacklisted/banned or deregistered by any Central/ State government 
department or Public Sector undertaking of Govt. of India & State Government during last 01 year from the 
date of submission of bid. The bidder has to submit self‐declaration stating that they have not been blacklisted 
in any industries in last 01 year. 

AND 

7. The Safety Requirement‐ The loss time hours must have been less than 200Hrs in last 3 years. (Contractor’s 

self‐certification) 

Documents to be submitted in support of QR 

1) Relevant PO copy and Client’s completion certificate. 
2) For all qualification criteria all supporting documents to be provided. 

3) Audited balance sheet including Profit & Loss statement for the previous three completed financial years 
reckoned from the date of application. In case the documents are not ready/ available, then certified copy 
by a registered practicing Chartered accountant may be submitted. 

4) Any other documents in addition to the above which the applicant wants to submit. 
Note:  

 The agency has to give Power Point presentation in presence of OPGC members for their proposed plan as 
per the Scope of Work of tender if OPGC desires after qualifying in technical bid. 

 The bidders who are found qualified in above will be invited for the opening of the price bids followed by E-
RA.  

 All the above documents along with supporting documents to be enclosed in the Techno-Commercial Bid. 
 OPGC reserves the right to do due diligence of the credentials submitted by the bidders.  
 Tender submitted without the above techno-commercial requirements shall be liable for rejection. 
 The agency must fill up the check list for the above qualifying Criteria requirement in the 

technical bid marking page number on the documents in the technical bid. 

 For all qualification criteria all supporting documents to be provided. 
 Owner reserves the right to obtain necessary documents and also to assess the qualification of the Bidder, subsequent 

to submission of bid, as deemed necessary by Owner to establish bidder’s qualification. 

 Sufficient documentary proof in support of the above must be submitted along with the Techno-Commercial 
Bid. Photocopies of supporting documents must be submitted along with Techno-Commercial Bid. 

Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if 
required) must be submitted separately. The rates offered by the bidder shall be clearly written in 
English (clearly handwritten or typed) both in words and figures and shall be free from any 
aberrations, deletions, corrections and overwriting. In case of any illegibility of the offer submitted 
by bidder the interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies 

except GST etc.) and shall remain firm during entire tenure of the contract and shall not be revised 
under any circumstances for whatsoever reason except as given in (4) below. GST applicability and 
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rate of GST should be shown separately and shall be paid against documentary evidence. 
4) 

1. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed 
/ adjusted as per actual against documentary evidence. 

2. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed 
by OPGC as per actual against documentary evidence. 

3. Any change in Income Tax will be borne by the Contractor. 
4. Quoted rate (valid on the date of opening of tender) shall be treated as base price and 

all-inclusive basis except GST. 
5. Any additional payment due to change in tax structure will be admissible if the change is effective 

during the scheduled completion period. No such extra payment shall be made beyond the 
stipulated completion date if the delay is due to the fault of the contractor. No claim shall be 
admissible after completion of work. 

6. No deviation shall be allowed in the price bid. 
 

5) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with 
detailed item wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard 
copy of price bid. The prices quoted in the hard copy of price bid shall be taken as final & binding. 
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EVALUATION OF BIDS 
1.0  Opening of  Bids   

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the Bidder(s) 
or their authorized representative(s) who may like to be present. Partner, Director or permanent employee of 
the firm duly authorized only can be the authorized representative. Price bid shall be opened at a future date 
under intimation to all technically qualified Bidders and in presence of them or their authorized representatives 
who shall participate. 
 

2.0  Preliminary Examination of  Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have been 
furnished, whether the documents have been properly signed, and whether the Proposals are generally in order.  
If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. OPGC’s determination of 
Proposal’s responsiveness will be based on the contents of the Proposal itself and any written clarifications, if 
sought for by OPGC and submitted by the Bidder. 

3.0  Evaluation & Comparison of  B ids  
3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, in 
order to ascertain whether the technical aspects are in accordance with the requirements set forth in the Bid 
Document.  OPGC will examine and compare the technical aspects of the bids on the basis of the information 
supplied by the bidders. 
 
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the Bidder” of 
this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory requirements 
criteria. Only those bidders, who meet all the mandatory requirements, shall be considered for e-Reverse 
Auction and/or price bid opening. 
 
3.2 Basis for Price Evaluation:   
The Techno-commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. The 
price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the right to go for reverse 
auction after opening of sealed Envelope price bid, submitted by bidder. This will be decided after techno-
Commercial Evaluation. All Bidders have to give their acceptance for participating in Reverse Auction as per 
“Rules and Regulations of the e-Reverse Auction” which shall be binding on the bidders. Non Acceptance to 
participate in Reverse Auction may result in non-consideration of their bids, in case OPGC decides to go for 
reverse auction. 
 
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, whether 
the documents have been signed, and whether the Proposals are generally in order.  Arithmetical errors will be 
rectified on the following basis.   
 
a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the unit 

price and quantity, or between subtotals and the total price, the unit or subtotal price shall prevail, and the 
total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does not 
accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   
 

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. The 
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rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-commercial bid 
opening shall be considered for the purpose of evaluation. 
 

4.0       Pr ice  Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves the 

right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation or 
appropriately load the component on the quoted price. 

5.0   Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by Lowest Price basis (L1) amongst 
the qualified bidders in Techno-Commercial evaluation as per Clause No. 16 of  “Rules and Regulations of the 
e-Reverse Auction”. 

6.0       Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations will 
be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both the parties, 
OPGC shall award the Work order to the selected bidder. 
 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG WITH 
THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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Rules and Regulations of the e-Reverse Auction 
 

Buyer’s 
Name/Owner 

Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work 

AMC for P-Way Maintenance of Railway Track in the MGR System at 
OPGC/ITPS for 3 years. The work involves maintaining 13.3 ETKM of 
OPGC I and 68 ETKM of OPGC II tracks. The scope includes track 
geometry corrections, ballast management, rail welding, joint 
inspections, sleeper replacements and related civil works to ensure safe 
and efficient MGR operations 

Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 

Online e-Reverse Auction Time : [To be intimated later] 
 

URL: www.mstcecommerce.com/eprochome/opgc 

Special Instructions 
Bidding in the last minutes and seconds should be avoided in the bidders 
own interest. Neither the Service Provider nor OPGC will be responsible 
for any lapses /failure on the part of the vendor, in such cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time 
will be extended automatically for another 05 minutes and so on till 05 
minutes idle time between the bids. 

Decremental Value      Minimum decrement will be intimated before E-RA 

Start Price 
The start bid price as decided by OPGC tender committee shall be 
displayed at MSTC Limited auction platform during start of the e-RA. 

 

1. Bidding would be conducted through two (02) stage process comprising of technical bid in which the 
bidder would be required to provide the details regarding compliance with the elegibility conditions, 
and financial bid comprising of the Initial Price Offer (IPO) and the Final Price Offer (FPO) through E-
RA. 

2. The IPO is to be submitted along with the tender document separately in a sealed envelope and super 

scribed with “PRICE BID” along with the tender enquiry number& Name of the work. Both the techno-
commercial & price bid envelopes should be kept in a third envelope sealed and super scribed with 
tender enquiry number and Name of the work. 

3. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-
commercially qualified bidders will be opened & ranked on the basis of ascending order for 
determination of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-RA 
and such qualified bidders shall be eligible to participate in the E-RA and submit their FPO with respect 

to the bid.  

4. In case of tie for L5 bid, all the bidders offering L5 will be allowed for e-RA.  

5. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password prior 
to e-Reverse Auction. 

6. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  & 
based upon e-Reverse Auction invitation for particular Auction. 

7. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, the 
EMD submitted by the bidder shall stand forfeited.  

8. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

9. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 

10. E-Reverse Auction shall be conducted in Indian Rupees only. 

11. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 

12. Validity of bids: As mentioned in Tender Document. 

http://www.mstcecommerce.com/eprochome/opgc
http://www.mstcecommerce.com/eprochome/opgc
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13. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction to 
buyer along with the Authorized person name and details. 

14. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 
irrespective of Live Auction Rank. 

15. Buyer reserves the right to repeat the e-Reverse Auction of same package. 

16. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted in 
manual and e-Reverse Auction process shall be considered for award of the Purchase order 
/ Work order. 

17. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall have 
to be ensured by bidders themselves. 

18. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its own 

discretion shall debar the bidder from the e-Reverse Auction/Tender and future participation also. 

19. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before ordering, 
without assigning any reason and may go for manual opening of price bids as per standard practice. 

20. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of any 
cause. In such cases, the decision of OPGC shall be binding on the bidders. 

21. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

22. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders for 
that item shall be considered for arriving evaluated price of that bidder. 

23. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among each 
line item in line with the price quoted and evaluated in the hard copy price bid. 

24. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 
Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

25. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, then 
minimum price among both shall be considered as L1. If the bidder disagrees to accept the said 
condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from participating 
in future e-Reverse Auction/Tender of OPGC. 

26. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-Reverse 
Auction for the deviations, if any, taken by them in the techno-commercial bid. 

27. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and levies, 

deviations considering the loading factor (got from OPGC/Tender Condition as mentioned in above 
clause) on his quoted price. However, the GST shall be paid extra as applicable and not included in the 
loading factor as well as total price. 

 
UNDERTAKING 

 

I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” mentioned 
herein. 
 
Signature:   
 

Name:   
 

Date:   
 

Company Name:       Seal: 
 
 
 
 
 
 
 
 



Page 14 of 271 

 

 

Integrity Pact 
 

Between 
 

Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies Act 1956 and having its 
registered office at Zone-A, 7th Floor, Fortune Towers, Chandrasekharpur, Bhubaneswar- 751023, Odisha (India) 
hereinafter referred to as “Principal”, which expression unless repugnant to the context or meaning hereof shall include 
its successors or assigns of the ONE PART 
 

And 
 

__________________________________________________________, description of the party along with address), 
hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to the context or meaning hereof 
shall include its successors or assigns of the OTHER PART 
 
(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” and individually as a 
“Party” in this Pact). 
 

Preamble 
The Principal intends to award, under laid-down organizational procedures, contract/s for… 
………………………………………………………………(“Contract”) The Principal values full compliance with all relevant laws of the 
land, rules and regulations, and the principles of economic use of resources, and of fairness and transparency in its 
relations with its Bidder(s)/ Contractor(s). 
 
In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the Bidder(s)/ Contractor(s) for 
the tender process and execution of the Contract and will appoint Independent External Monitor(s), who will monitor 
the tender process and the execution of the Contract for compliance with the principles mentioned above. 
 
Section 1 – Commitments of the Principal 
 
1.1  The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 

principles:- 
 
1.1.1  No employee/Director/management representative of the Principal, personally or through family members or 

through third party, will in connection with the tender process for, or the execution of a Contract, demand, take 
a promise for or accept, for self or third person, any material or immaterial benefit which the person is not 
legally entitled to. 

 
1.1.2  The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) the same information 
( other than the clarifications sought for by the Bidder(s)/Contractors with respect to the bidder specific 
information required to be provided  only to the concerned Bidder(s)/Contractor(s),) and will not provide to any 
Bidder(s)/Contractor(s) confidential / additional information through which the Bidder(s) /Contractor(s) could 
obtain an advantage in relation to the tender process or the contract execution. 

 
1.1.3  The Principal will exclude from the tender process or execution of the Contract all known prejudiced persons 

including those employees/ Directors/management representatives of the Principal who have family 
relationships with the employees or Directors of the Bidder(s)/Contractor(s). 
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1.2  If the Principal obtains information on the conduct of any of its employees/ Directors/ management 

representative which is a penal offence under the Indian Penal Code 1860 and Prevention of Corruption Act 
1988 or any other statutory penal enactment, or if there be a substantive suspicion in this regard, the Principal 
will inform its Chief Vigilance Officer for further enquiry and initiation of disciplinary actions against the 
person(s) concerned. 

 
Section 2 – Commitments of the Bidder(s)/ Contractor(s) 
 
2.1  The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent corruption. The Bidder(s) / 

Contractor(s) commits itself to observe the following principles during its participation in the tender process 
and during the contract execution. 

 
2.1.1  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give to the 

Principal or to any of the Principal’s employees/  Directors/ management representative involved in the tender 
process or the execution of the Contract or to any third person any material, immaterial or any other benefit 
which he / she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the Contract. 

 
2.1.2  The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 
2.1.3  The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/ PC Act and any other 

such similar applicable Acts; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 
2.1.4  The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, and is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award 
of the contract. 

 
2.1.5 The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, approach any Government 

officials, ministers, political persons public servants, or any external agencies in an effort to influence the bidding 
decision making process or to attain any undue favours to the Bidder(s) / Contractors(s). 

 
2.1.6 The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the Contract all known 

prejudiced persons including those employees / Directors /management representatives of the Bidder(s) / 
Contractor(s)  who have family relationships with the employees or Directors of the Principal. 

 
2.1.7 The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings or relationships that 

constitute, or may reasonably be considered to constitute, an actual or potential conflict of interest with its 
obligations specified in the tender process or under any contract which may be negotiated or executed with the 
Principal. Bidder(s)/Contractor(s) and their employees, agents, advisors and any other person associated with 
the Bidder(s)/Contractor(s) must not place themselves in a position which may, or does, give rise to conflict of 
interest (or a potential conflict of interest) between the interests of the Principal or any other interests during 
the tender process or through operation of the Contract. 
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2.1.8 The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive undesirable or restrictive 

practice in the tender process or the execution of the Contract. 
 
2.2  The Bidder(s)/ Contractor(s) or its sub-contractors or its agents will not instigate third persons to commit 

offences outlined above or be an accessory to such offences.  
 
Section 3 – Disqualification from tender process, termination of the Contract and exclusion from future contracts 
 
If the Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or during the execution of the 
Contract has committed a transgression through a violation of Section 2 above, or acts in any other manner such as to 
put its reliability or credibility in question, the Principal may disqualify the Bidders(s)/ Contractor(s) from the tender 
process or  decide not to award the Contract or terminate the awarded Contract or blacklist the Bidder(s)/Contractor(s). 
l and seek damages as specified in Section 4. 
 
Section 4 – Compensation for Violations  
 
4.1  If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior to the award of the 

Contract according to Section 3 or 5, the Principal is entitled to demand and recover the damages by 
encashment of the Earnest Money Deposit/ Bid Security deposited by the Bidder(s)/ Contractor(s) while making 
submission in the tender process. 

 
4.2  If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal is entitled to terminate 

the Contract according to section 3 or 5, the Principal is entitled to demand and recover from the Contractor 
liquidated damages equivalent to __% of the Contract value or the amount equivalent to Security 
Deposit/Performance Bank Guarantee, whichever is higher, in addition to the Liquidated Damages already 
agreed to by the Bidder(s)/ Contractor(s) in the Contract. 

 
Section 5 – Previous Transgression 
 
5.1  The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last three (3) years with 

any other organization in any country conforming to the anti-corruption approach or with any other Public 
Sector Enterprise in India that could justify its  exclusion from the tender process or the execution of the 
Contract. 

 
5.2  If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or hides such information, 

the Principal is entitled to disqualify the Bidder/Contractor from the tender process or the execution of the 
Contract, if already awarded, may terminate the Contract and claim compensation as mentioned in section 4. 

 
Section 6 – Equal treatment of all Bidders/ Contractors/ Sub-contractors 
 
6.1   The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a commitment consistent with 

this Integrity Pact. This commitment shall be taken only from those sub-contractors whose contract value is 
more than 20% of Bidder’s/ Contractor’s contract value with the Principal. 

 
6.2  The Principal will enter into individual Integrity Pacts with identical conditions as this one with all Bidders and 

Contractors for the tender process.  
 
6.3  Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into Integrity Pact with 
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the Principal shall be eligible to participate in the tender process or execution of the Contract.   
 
6.4     The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do not execute the Integrity 

Pact or violate its provisions. 
 
Section 7 – Criminal Charges against violating Bidders/ Contractors/ Subcontractors 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a 
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the Principal 
has substantive suspicion in this regard, the Principal will inform the Vigilance Office of the State in which the Principal 
has its Registered Office. 
 
Section 8 –Independent External Monitor(s) 
 
8.1  The Principal will appoint one or more competent and credible Independent External Monitor(s) (“Monitor”) 

for monitoring the implementation of this Pact. The task of the Monitor will be to review independently and 
objectively, whether and to what extent the Parties comply with the obligations of the Integrity Pact. 

 
8.2  The Monitor shall not be subject to instructions by the representatives of the Parties and shall perform his 

functions neutrally and independently. The Monitor shall report to the OPGC Board. 
 
8.3  The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to all the 

document related to the tender process or the execution of the Contract of the Principal including that provided 
by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) shall grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to the document in its possession 
related to the tender process or execution of the Contract. The same is applicable to Sub-contractor(s) of the 
Bidder(s)/ Contractor(s). The Monitor is under contractual obligation to treat the information and documents 
of the Bidder(s)/ Contractor(s) / Subcontractor(s) with strict confidentiality. 

 
8.4  The Principal will provide to the Monitor sufficient information about all meetings among the Parties related to 

the tender process or the execution of the Contract provided such meetings could have an impact on the 
contractual relations between the Principal and the Bidder/ Contractor. The Parties shall offer to the Monitor 
the option to participate in such meetings. 

 
8.5  As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity Pact, he will so inform 

the Managing Director of the Principal and request him to take corrective action, or heal the situation, or to 
take other relevant action. The Monitor may in this regard submit non-binding recommendations. Beyond these 
actions, the Monitor shall have no right to demand from the Parties that they act in a specific manner, refrain 
from action or tolerate action. 

 
8.6  If the Monitor reports to the Managing Director of the Principal, a substantiated suspicion of an offence under 

relevant IPC / PC Act, the Managing Director of the Principal  shall within reasonable time, taken visible action 
to proceed against such offence.  

 
8.7  The number of Independent External Monitor(s) shall be decided by OPGC.  
 
8.8 The word ‘Monitor’ would include both singular and plural. 
 
Section 9 – Pact Duration 
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9.1  This Pact shall become effective from the date when both the Parties have executed it or the Parties have shown 

their intent to enter into the Pact, whichever is earlier. This Pact will expire for the Contractor after it meets all 
the obligations of the Contract and for all other Bidders 6 months after the Contract has been awarded. 

 
9.2  If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this Pact as specified as above, unless it is discharged/ determined by the Principal 
 
Section 10 – Other Provisions 
 
10.1  This agreement is subject to Indian Laws and jurisdiction shall be registered office of the Principal, i.e. 

Bhubaneswar. 
 
10.2  Changes and supplements to the Pact as well as notices of termination of the Pact to be sent to any Party shall 

be made in writing by mutual agreement between the Parties.  
 
10.3  If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed by all partners or consortium 

members. 
10.4  Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 
 
10.5  Only those Bidder(s)/ Contractor(s) who have expressed their intention through submission in the tender 

process or have entered into this Pact with the Principal will be eligible to participate in the bidding.  
 
For & On behalf of the Principal     For & On behalf of the Bidder/ Contractor 
(Office Seal)                       (Office Seal) 
 
Place: ____________ 
 
Date: _____________ 
 
Witness: ____________________     Witness: _______________________ 
 
(Name & Address): ____________     (Name & Address): ________________ 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
 
 
 
 

 
ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR ‐ 751 023 
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INSTRUCTION TO BIDDERS 
 
 
 
 
 
 
 
 
 
 
 
 

VOLUME‐I 
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION BANHARPALI‐
768234, DIST. JHARSUGUDA 

 
 

 
TENDER 

FOR 

 
Name of the work: “AMC for P-Way Maintenance of Railway Track in the MGR System at OPGC/ITPS for 
3 years. The work involves maintaining 13.3 ETKM of OPGC I and 68 ETKM of OPGC II tracks. The scope 
includes track geometry corrections, ballast management, rail welding, joint inspections, sleeper 
replacements and related civil works to ensure safe and efficient MGR operations” 

 
1. To be submitted by 15:00 Hrs of dt.12/02/2025 to Contract Cell, ITPS, Jharsuguda. 

 
2. Techno‐commercial bids to be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 15:30 Hrs onwards on dt. 12/02/2025 in the 

office of Contract Cell, ITPS. 

 
Issued to M/s ……………………………………………..…………………………………………………… 

 
Signature of officer issuing the documents… Sd/‐ 

 
Designation: DGM ‐ Contracts, ITPS. 

 
Date: 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

 

NOTICE INVITING TENDER 

 
1. Tenders are invited on behalf of the OPGC Ltd. for the work “AMC for P-Way Maintenance 

of Railway Track in the MGR System at OPGC/ITPS for 3 years. The work involves 

maintaining 13.3 ETKM of OPGC I and 68 ETKM of OPGC II tracks. The scope includes track 
geometry corrections, ballast management, rail welding, joint inspections, sleeper 

replacements and related civil works to ensure safe and efficient MGR operations” 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed as per SCC, in accordance with phasing, if any, 

indicated in the Tender documents. 
4. Normally Bidders having corresponding class of license, PF Code, ESI Registration, GST 

Registration, IT PAN, expertise for the work required to be executed and financial capacity will 
be considered. 

5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such 
for the purpose of this Tender. 

6. A Bidder shall produce Income Tax PAN, GST certificates and PF & ESI Registration number. 
7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 
necessary documents will be sold (soft copy only) on payment of Rupees As specified in  NIT in 

shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn on 
State Bank of India (Code‐9510) / Union Bank of India (Code‐UBIN0806625) / Central Bank of 

India (Code‐283899)/ ICICI Bank (Code‐ICIC0003679) on or after 28/01/2025 up to 11/02/2025. 
Cost of tender paper is not refundable. 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub‐soil (so far as is 
practicable and related to particular work), the form and nature of the site, nature of work, 

capacity of concerned plant, present condition of the plant, labour force problem relating to 
present Contract labour, custom & system of the local folk, means of access to the site, 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects 

it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 
inviting tender advertised in the newspaper and all other tender documents and has made 

himself aware of the scope and specifications of the work to be done and of local conditions 

and other factors bearing on the execution of the works. 
10. A Bidder should quote his rates in figures as well as in words. The amount for each item should 

be worked out and the requisite totals given. Special care shall be taken to write rates in figures 
as well as in words, and the amounts in figures only in such a way that interpolation is not 

possible. The total amount shall be written both in figures and in words. In case of figures, the 
words ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ after the decimal 

figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words 

‘Paise’ should be written at the end. Unless the rate is in whole rupees and followed by the 
word ‘Only’ it should invariably be up to two places of decimal. 
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11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 

sum tenders, only quoted amount shall be considered. 

12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 

Failure to observe this condition shall render the Tender of the Bidder tendering as well as of 
those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hrs of dt. 12/02/2025 and shall be opened at 15:30 Hrs 

onwards on the same day in the presence of those Bidders or their duly authorized 
representatives who may like to be present. 

14. The Tender shall be accompanied by Earnest Money worth Rupees As specified in NIT The Earnest 
Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power 

Generation Corporation Ltd drawn on State Bank of India (Code‐9510) / Union Bank of India 

(Code- UBIN0806625) / Central Bank of India (Code‐283899)/ ICICI Bank (Code‐ICIC0003679) 
or Bank guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non‐judicial stamp paper of 
appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 

demand. The Earnest Money shall be valid for a period of three (03) months from the date of 

opening of the price bid 
14.3 In consideration of the Owner opening and considering the Tender for purpose of award of 

Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, 

alter or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his 

Tender valid for one hundred eighty (180) days or varies its terms and conditions during the 
said period then the Owner shall be entitled to forfeit the Earnest Money amount without any 

notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender 
documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 

award of the Contract. 
14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of 

the two in accordance with aforesaid provisions shall be rejected by the Owner as non‐ 
responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 

option. 
16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 

and other tender documents, failing which the Tender will be liable to be rejected. 
17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or 

any Tender or to give any reasons for their decision. The Owner reserves the right to allow the 
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy. 

The prospective Bidders may apprise themselves of the relevant Govt. notification in this regard 
before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of 

accepting the whole or any part of the Tender or split the total scope of work among eligible 

Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates. 
 

18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor 
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and the Owner will not entertain any claim whatsoever in this respect. 

 
19 Bidding schedule 

 
 
 

For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/‐ 

Designation: DGM‐Contracts, ITPS. 
Date: 
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 
TENDER. 

(To be executed on non‐judicial stamp paper of requisite value) 

 
Ref: Date: 

 
To 

 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 

Banharpali. 
 

(Hereinafter referred to as the Owner) 

 
I/We have read and examined the following documents relating to 

(Name of the works) 

 

(a) Notice inviting Tender 
(b) Format for Letter of undertaking 

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 
Welfare, Safety Code, schedule A & B Annexure I to XVII. 

(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 

 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon 

the terms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / 
Price schedule attached with the tender documents and the period (s) of completion as stipulated in 

Schedule ‘A’ of General Conditions of Contract. 

 
In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 

 
A sum of Rs ........................ is hereby forwarded in shape of Demand draft drawn on State 

Bank of India (Code‐9510) / Union Bank of India (Code‐UBIN0806625) / Central Bank of India (Code‐ 

283899) or Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as 
Earnest Money in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep 

the Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, 
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 

other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 

accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
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If, after the Tender is accepted, I/We fail to commence the execution of the works as provided 
in the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at 

liberty to forfeit the said earnest money absolutely. 
 

Signature of Bidder ………………… 

 
Duly authorized to sign the Tender on behalf 
of the (in block capitals)………………….. 

…………………………………………….. 
Dated……………………………………… 

Postal Address……………………………. 
Telegraphic Address…………………… 

Telephone No…………………………….. 

Fax No……………………………………. 
E‐mail address …………………………… 

 
 

Witness…………….. 

 
Date……………….. 

 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 

1.1 Site visit & collection of information: 
The Bidders are advised to visit the site, collect information regarding communication, 

transportation, banking facility, availability of skilled / unskilled labours, their customs, 

religious or otherwise culture, political environment, climatic conditions, education & medical 
facilities etc. to their satisfaction and acquaint with the nature & condition of work prior to 

working out the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however 

become unavoidable, deviations should be stipulated in the prescribed proforma only in the 
format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 

deviations by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due 
date or on extended date if any. The Bidder should write clearly the revised quantities on the 

Schedule of original Tender Documents and should price the work based on revised quantities 
/ conditions. All those who were issued tender documents prior to issue of addenda / 

corrigenda shall be provided with another set of fresh blank price schedule / schedule of items 
free of cost. The Bidders shall submit their tender in the fresh schedule. But however if the 

Bidder has already submitted his tender prior to issue of such addenda / corrigenda, they shall 

resubmit a fresh offer marked on the envelope as “Amended Offer”. The original offer 
submitted by such party shall be destroyed in presence of the Bidder on the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely‐ 

1) Part‐I : Techno commercial Bid 
2) Part‐II : Price Bid 

PART‐I : TECHNO‐COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the 

Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses 

of the Tender documents with signature & stamp in all pages as token of unconditional 
acceptance shall constitute Techno‐commercial Bid. 

The Bidder shall enclose the following documents in this Bid. 

 
a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation 

Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the 
enclosed proforma in the manner prescribed in clause‐15 of NIT enclosed herewith towards 
the Earnest Money without which the Tender shall be liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three years 

(Works executed in name of Bidder) in Annexure‐I of G.C.C. 

 
c) Details of present commitments of the Bidder in Annexure‐II of G.C.C. 

 
d) Details of equipments in Annexure‐III of G.C.C. 
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in the 
roll of the firm in Annexure‐IV of G.C.C. 

f) Duly filled in information about Bidder as per Annexure‐V of G.C.C. 
 

g) List of enclosures as per Annexure‐VI of G.C.C. 

 
h) Exception & deviation statement in Annexure‐VII of G.C.C. 

 
i) Details of proposed organization in Annexure‐VIII of G.C.C. 

 
j) Documents showing annual turnover in Annexure‐IX of G.C.C. 

 
k) Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN. 

 
l) Photocopy of P.F. Registration Certificate, ESI Registration Certificate and GST registration 

Certificate of appropriate category issued by competent authority. 

 
m) Photocopy copy of the Registration of Firm / Company. 

 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E‐mail 

address etc. 

 
o) Any other technical information, Bidder wishes to furnish. 

 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 

 
q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or permanent employee with due power of attorney is 
recognized for such signature. 

 
Note: If required additional sheet may be used to furnish all above information but in the 

format provided in General Conditions of Contract. 

 
The techno‐commercial bid with all its enclosures as mentioned in clause 1.4 should be put in 

an envelope, sealed & superscribed as “TECHNO‐COMMERCIAL BID”. This envelope must 
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder 

on bottom left hand corner of the cover. 

 
PART‐II: PRICE BID 

Price bid shall include ‐ 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page 

as token of unconditional acceptance shall constitute the Price Bid. The Bidder shall 
take utmost care in filling the tender documents corresponding to instruction to 

Bidder and relevant information elsewhere in Tender document. 

 
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
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document and put in a separate sealed envelope super scribed as “PRICE BID”. This 

envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 
1.5 COMPLETE BID: 

Both the Techno‐commercial & Price Bid in separate sealed cover shall be put in a third 

envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 

full name, postal address, telegraphic address and telex/telephone/fax/E‐Mail of the Bidder 
shall be written on the bottom left corner of the envelope. 

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. 

The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell 

against receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno‐commercial bid shall be opened at a predetermined time, venue & date in 

presence of the Bidder(s) or their authorized representative who may like to be present. 

Partner, director or permanent employee of the firm duly authorized can only be authorized 

representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders 

and in presence of them or their authorized representatives who shall participate. 

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate 

in the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. 
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, 

valid driving license of the driver / Owner as the case may be. Persons with full shoes shall be 
allowed to enter the plant & our plant gate shall provide other items such as hard hat, safety 

glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to 
participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 

All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him 

in the Schedule of quantities / Price schedule forming part of the Tender document, in such a 
way that interpolation is not possible. The amount of each item shall be worked out and 

entered and requisite total given for all items. The tendered amount for the work shall be 
entered in the Tender and duly signed by the Bidder. 

 
If any ambiguities are observed in the rates & amount given in words & figures the following 

procedure shall be followed: 
a) When there is difference between the rates in figures and words, rate which 

corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 
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c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 

1.11 CORRECTIONS & ERASES: 
No erases or over writings are permissible. All corrections and alterations in the entries of 

tender papers shall be signed by the Bidder with date. 

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
firms shall furnish the full names of the partners in the Tender. It should be signed in the 

partnerships name by all the partners or by duly authorized representative followed by the 
name and designation of the person signing. Tender by a Corporation shall be signed by an 

authorized representative and a power of attorney / authorization on its behalf shall 

accompany the Tender. A copy of constitution of the firm with names of all partners shall be 
furnished. In case of cooperative society, the authorized representative of the society will sign 

the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family 
business. 

 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 

or only rate quoted in maintenance Contract in addition be written in the same language. 
The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 

involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change in specification for any other item. In case the rates quoted by the 

Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 
rejection of the Tender unless the Owner is convinced about the reasonableness of the 

analysis for rate furnished by the Bidder (on demand) after scrutiny. 
 

1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 
commencement of work & submitted to Engineer‐in‐charge for approval. The programme & 

progress will be reviewed from time to time and if required, the programme may be re‐ 

scheduled by Engineer‐in‐charge. The Contractor shall also be responsible to provide 
materials within his scope in time to achieve the programme. In all matters concerning the 

extent of programme set out weekly and monthly, the decision of the Engineer‐in‐charge will 
be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day‐to‐day / monthly basis & 

furnished to Engineer‐in‐charge or his representative for scrutiny, Management Information 

System and payment etc. 
 

End of Volume‐I: Total pages 15 
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SECTION‐I 

 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 

Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close to 
Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms 

from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present 

operating 2x210 MW & 2x660 MW coal based power plant. The management is looking 
forward to engage a bonafide, resourceful, potential and experienced Contractor of good 

financial capacity for the jobs specified in Special Conditions of Contract in Volume‐III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 

submit the Tender duly signed and stamped in all pages of the document along with their 
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black 

ink on white paper in consecutively numbered pages and in solid binding along with duly 

filled‐in formats given in the Annexure. One additional booklet (Volume‐IV) containing the bill 
of quantities / price bid as issued to be submitted by the Bidder in two copies in the price bid 

part. 
 

1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder 

to another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another 
party is not permissible. The alteration of Tender once submitted shall not be entertained 

except in case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 

 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 

 
1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 

 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 

employees to ensure that his work is of best quality and workmanship is according to the 
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 

he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 
him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently on 
the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E‐mail address of 

the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
i) The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in 

the scope of work, technical specification in Special Conditions of Contract. 
ii) The Tender not covering the total scope of work and services as detailed out in tender 

documents is liable for rejection. 
1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 

to the suitability of the work as given in the Technical Specifications and shall take full 

responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 
words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 

allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation of Owner shall be final. 

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 
schedule as fully described and contained therein. No modifications to the work content in 

the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections 

etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 
to rejection of his Tender. 

 

1.10 RECEIPT OF TENDER: 
Tender shall be received at the office of concerned Engineer‐in‐charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or 
submitting the Tender in person, so as to reach the Engineer‐in‐charge / Contract cell as the 

case may be on or before the date and time set out for the same in the Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E‐mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 

 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 

NIT and in the manner prescribed in clause‐15 of Notice Inviting Tender. Earnest Money shall be 
returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 

extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 

returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned 

above and the Tender shall be summarily rejected without E.M.D. The E.M.D. shall be 
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returned in form of A/c payee cheques / D.D. Bank charges shall be to the accounts of 
Contractor if D.D. is required. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if‐ 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 

d) The Bidder fails to submit initial Security Deposit within the period specified in Special 
Conditions of Contract. 

 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of 

Tender or its consideration on the Owner, even though Owner may modify / withdraw the 

Invitation to Tender or does not accept the Tender. 
 

1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE: 

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender. 

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer‐in‐charge from 
time to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 

1.17.1 Site information 
Information regarding the work site, plant capacities, location, approach to site and 

metrological condition, work culture etc. as prevailing at the site can be obtained by the 
Bidders by site visit & interaction with Engineer‐in‐charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 

site condition and shall appraise himself of the procedure for engagement of labour and shall 

collect any other information which may be required before submitting the Tender. 
1.17.3 Claims and objections due to ignorance of site conditions will not be considered after  

submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, 

to have satisfied himself about the nature and details of all existing infrastructures and also 
as to the nature and conditions of the plant and equipment installed, means of transport and 

communications, whether by land, water or air and as to possible interruptions thereto and 

ingress & exit from the site, to have made independent enquiries, examined and satisfied 
himself as to the sites for disposal of surplus materials and debris, the available 

accommodation, and all other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 

 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall 
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not relieve him from any risks or liabilities or the entire responsibility for completion 
of the work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 

Conditions of Contract, the Technical Specification, drawings and other details relating to 

work and given in the tender documents and fully acquaint himself as to all conditions and 
matters which may in any way affect the work or the cost thereof. The Bidder shall be deemed 

to have on his own and independently obtained all information for the purpose of preparing 

the Tender and his Tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including 
the General Conditions of the Contract, Special Conditions of Contract, Technical 

Specifications to have obtained all information and clarifications on all matters whatsoever 
that might affect the carrying out the work and to have satisfied himself as to the adequacy 

of his Tender. He is deemed to have known the scope, nature and magnitude of the work and 

the requirements of materials and labour involved etc. and as to all work he has to complete 
in accordance with the Contract whatever be the defects, omissions or errors that may be 

found in the Tender Documents. 
1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 

Technical Specification and the General Conditions of the Contract, the conditions given in 

the technical specification shall prevail over the General & Special conditions of the Contract. 
 

1.19 SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 

enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 

of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income 
Tax Acts at the time of submission of Contract and any new Acts applicable to such Contract 

/ Contract labour during the Contract period shall be liability of the Contractor. 
 

1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 

OPGC. The agreement shall be executed on non‐judicial stamp paper of appropriate value 
purchased in the State of Odisha. 

 
 
 

 
End of Section‐I 
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SECTION‐II 

 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 

assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 

 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer‐in‐charge 

to effect additions to or deletions from or alteration in the Works. 

 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 

 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 

the person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer‐in‐charge 

certifying that the work is completed in all respect commensurate to the provisions of 

Contract & to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 

hereinafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: ‐ 
i) General Conditions of Contract 
ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 

Quantities, Technical Specification & Approved Work Schedule. 

iii) Agreed Statement of Deviation 
iv) Field Quality Assurance Plan 
v) Drawings if provided 
vi) LOI / Work Order 
vii) All relevant correspondence having bearing on Tender between Bidder & Owner 

before acceptance of Tender. 

 
All the above documents are complementary to each other. 

2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 
successor(s) and permitted assignee(s). 

 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 

manufacturer to such establishment through Contract labour or who supply Contract labour 
for any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of 
spares & consumables and controlling the activities of Contractor necessary for execution of 

the Contract and coordinating between the functioning agency & Owner or his functionary 

representative. 
 

2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 
that day. However, for the purpose of work involving shift working “Day” means a day of 24 

hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer‐in‐charge and such other drawings as may from time to 

time, be furnished or approved in writing by the Engineer‐in‐charge. 

 
2.12 The ‘Engineer‐in‐charge’ or ‘Officer‐In‐charge’ shall mean the engineer / person as the case 

may be nominated by the Owner from time to time and shall include those who are expressly 

authorized by the Owner to act for and on his behalf for all functions pertaining to operation 
of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, 

act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power any acts of government, damage from aircraft, acts of god such as earth 

quake, lightening and unprecedented floods and other causes over which the Contractor has 

not control and accepted as such by the accepting authority or causes solely due to use or 
occupation by the Owner of the part of works in respect of which a certificate of completion 

has been issued. 
 

2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 
or his representative after the period of risk‐liability is over. Risk liability period shall be 

specified in Special Conditions of Contract. 

 
2.15 ‘Headings’ in this Contract document are given solely to facilitate reference and are not part 

of the Contract documents and are not to be taken into account in the interpretation of the 

provisions of the Contract. 

 
2.16 ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 

 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 

preparatory steps and compliance of formalities to commence the work from the date desired 

by Owner. 
 

2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 
Corporation Ltd or his successors in office as designated by the Owner. 
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2.19 ‘Market Rate’ shall be the rate as decided by Engineer‐in‐charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule‐A to cover all overheads and profit (No percentage shall be added for 
materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 

metric system only. All documents concerning the work shall also be maintained in the metric 
system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 

post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of post, it would have been 

delivered. 

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 7th Floor, 

Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751023 or any other places if 

modified subsequently and shall include its Managing Director or other Administrative 
Officers authorised to deal with these presents and are concerned on his behalf and are 

posted in any of the offices of OPGCL and shall also include Owner’s successors and assignees. 
 

2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 

 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date 

of issue of completion certificate up to the date of issue of final certificate, which the 

Contractor stands responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of the work & works and all 

reproductions thereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued from 

time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and vice‐versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) 

submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by 

the Owner. Words implying persons shall include relevant corporate companies or registered 
associations or body of individuals or firms of partnership, cooperative society as the case 

may be. 
 

2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 
which the works are to be carried out, any other lands or places provided by the Owner for 

the purpose of the Contract. 
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 
performing the work(s) to the quantities and qualities of the work(s) and the materials to be 

furnished under the Contract for the work(s) as may be amplified or modified by the Owner 

or the Engineer‐in‐charge during the performance of Contract in order to meet the 
unforeseen conditions in the best interests of the work(s). It shall also include the latest 

edition including all addenda / corrigenda or relevant BIS Specifications and other relevant 
codes. 

 

2.30 The ‘Sub‐contractor’ shall mean any person or firm or company (other than the Contractor) 
to whom whole or any part of the work has been entrusted by the Contractor, with the written 

consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 

 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer‐in‐charge 

become necessary during the progress of the work to obviate any risk of accident or failure 
or disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 
entire execution and full completion of the work. 

The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for 
the various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week. 

 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 

 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract 

or part thereof as the case may be and shall include all extras, additions, altered or substituted 

works as required for the purpose of the Contract or as may be required to be executed by 
the Owner / Engineer‐in‐charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for ‐ 

a) Construction / Fabrication / Erection of plant & equipment. 

b) Civil construction. 
c) Operation (any system). 
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d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 
plant, Plantation etc.) 

e) Composite / Turnkey package. 

 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered. 

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 
/ Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 

and the rate & amount offered by the Bidder therein and its subsequent agreement by both 

parties. This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.43 “Site In‐charge” is an employee of Contractor who is categorically authorized to manage the 

site for day‐to‐day activities on his behalf. 

 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub‐ 

contractor or by an agent to do any skilled, semi‐skilled, unskilled, manual, technical or clerical 

work relating to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act‐1948 and 

amended from time to time. 

 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 
final. 

 
 
 
 

 
End of Section‐II 
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SECTION‐III 

 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 

iii) Special Conditions of Contract including Technical Specification and Scope of 
Work 

iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno‐commercial bid shall be processed, examined, 

verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders 

only and in presence of them or their authorized representatives. Only proprietor, partner, 
director or permanent employee with necessary power of attorney shall be accepted as 

authorized representative. 
 

3.3 WITNESS: 
Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

 
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 

date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 

any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 
cancelled. 

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or 

Contract terms. If such issues made, subsequent to sale of Tender paper, time extension shall 

be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 
set of tender documents has been issued. Each recipient shall acknowledge the receipt of the 

same and attach one copy of the addenda/corrigenda issued, which shall form part of Tender 
Documents. In case of paper publication of such addenda/corrigenda, copy of the same may 

be treated as part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 
with provision of submission of fresh Price Bid taking into consideration the accepted 

deviation. 
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself 

to accept the lowest Tender and reserves the authority to reject any or all the Tenders 

received without assigning any reason whatsoever. The whole work may be split up between 
two or more Contractors or accepted in part (not entirely) if considered expedient. The rates 

shall be the lowest/negotiated for such eventualities. Tenders in which any of the particulars 
and prescribed information is missing or incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. The decision of the Owner in respect of 

the above shall be final and binding on the Bidders. 
 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks 
or any additional conditions are liable to be rejected. 

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 

thoroughly with the site conditions before submitting the Tender. Non‐familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying out 

the works in strict conformity with the drawings and specifications. The correctness of the 
details given in the Tender Documents as guideline information to help the bidder but to make 

up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to 

the schedule of quantity / price schedule shall be brought out in the terms and conditions of 
offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 
sections and documents of the Tender. 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 

3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 
case of construction and civil repair maintenance work. 

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other 
than reinforcement steel. Spares, lubricants, special consumables forming part of the job, 
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 
be included in price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer‐in‐charge within 7 days of commencement of work and obtain a certificate from 
Engineer‐in‐charge to this effect. The payment against the prime materials shall be made 
progressively on certification of utilization from Engineer‐in‐charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond 
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the Scope of Contract. In such situation, the price must be finalized before actual event. 

3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the 

fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 

exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 

publications shall be referred on the due date and actual date of completion of work without 
any ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub‐vendor. No 

sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub‐ 
vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / Service Tax / any other taxes & duties if 
applicable at the prevailing rate shall be paid by Contractor and shall be deducted from their 

Running bills if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. 

The Contractor shall register himself with excise department shall deal with directly and 
Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 

 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 

director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 

Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non‐availability of 

front, drawings, specifications, materials or force majeure etc, Contractor has to increase the 
additional facility to complete the work in time. No overrun charge shall be considered. But, 

however the Engineer‐in‐charge shall examine the period of delay and possibility of 
adherence to schedule by providing reasonable additional manpower/facility and if satisfied 

that completion of work shall not be possible by providing reasonable additional manpower, 

time extension shall be allowed to the Contractor & no penalty shall be levied on this account. 
No overrun charge shall be paid. 

 

3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / maintenance 

works shall be supplied from the nearest source free of cost. But the Contractor shall arrange to 
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transport water from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at 

a cost to be decided by the Owner. The power will be supplied from the nearest point to the 

site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution 

of the Contract near to the site but out of plant gate free of cost. The Contractor shall 
at his cost construct all these temporary building structures and provide water supply, 

sanitary & power supply arrangement as approved by the Engineer‐in‐charge, with 
due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 

temporary works erected by them and have the site cleared as directed by Engineer‐ 
in‐charge. If the Contractor fails to comply with these requirements, the Engineer‐in‐ 

charge has the right to remove any structure, such surplus, rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed as aforesaid. The land provided shall be solely 

on temporary basis, which is terminable at any time without notice or without 

assigning any reasons. In the event of any such termination or the termination of the 
Contract / completion thereof, the Contractor shall forthwith vacate the premises. The 

Owner reserves the right to ask the Contractor for demolition at any time during the 
currency of the Contract to vacate the land by giving seven days notice on security / 

safety reasons or Owner’s interest. 
c) Medical facility: 

Owner shall extend free medical consultancy / services as available at ITPS hospital to 
the Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives 

on chargeable basis, which has to be determined by the Owner from time to time. In 
such an event, rent for 6 months shall be retained from 1st Running bill of the 

Contractor as security & rent from second month shall be recovered from subsequent 
running bills. The amount hold as security shall be returned to the Contractor on 

handing over the vacate possession of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of 

the Contractor to mobilize such manpower from their other sites or otherwise and continue 
the work so that execution of Contract is not affected. In such an event, the failure to perform 

shall lead the Owner to get the work done by any other agency, but at the cost & risk of the 
Contractor. Further, the Contract shall be terminated with seven (7) days notice in O&M 

Contract and the Contractor may be debarred from participating in any future Bid in OPGC 

Ltd. In case of construction work, non‐adherence to schedule shall lead to cancellation of 
Contract or imposition of penalty at the discretion of the Engineer‐in‐charge. If the labours go 

on strike without prior notice, the situation shall be treated as force majeure provided 
nonperformance is for a reasonable period only. If the situation is beyond reasonable control of 

the Contractor but has taken appropriate steps as a man of common prudence would have 
taken in his own case, Owner may consider in case to case basis to either terminate the 

Contract or otherwise get the work done by other means but at the cost & risk of the 
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Contractor. Only events of such illegal strike, which make the performance impossible at the 

time of occurrence and for a considerable time period for mobilization, shall be considered as 
force majeure. 

3.21.2 The operation shall continue round the clock for the entire Contract period without 

interruption unless otherwise notified by Engineer‐in‐charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 

festival holidays at their own cost. In case of construction work, the work shall be executed 

as per the direction of Engineer‐in‐charge. 
3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 

requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 

part of this Contract documents. 
3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 

General Conditions of Contract, the provisions of Special Conditions of Contract shall be 
deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 

of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 

i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 

iii) Technical Specifications. 
iv) Notice Inviting Tender 

v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 

period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 

item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 
any reason for the same and take up the job departmentally or otherwise if performance of 

Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not 

be payable by the Owner. The Contractor shall not claim any compensation on this account. 
3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 

control of Contractor at the discretion of the Engineer‐in‐charge. 
3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 

additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 
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3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer‐ 
in‐charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
 
 
 
 
 

End of Section‐III 
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SECTION‐IV 

 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, the 
matter may be referred to the Engineer‐in‐charge who shall give his decisions and issue 

instructions to the Contractor directing in what manner the work is to be carried out. The 
decision of the Engineer‐in‐charge shall be final and conclusive and the Contractor shall carry 

out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 

work, the Contractor has to do all such works necessary for completion of the work to meet 

the end objective with due regard to sound engineering practice as directed by Engineer‐in‐ 

charge. 
 

4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 

wherever the context so requires. 
4.2.2 Notwithstanding the sub‐divisions of the documents into the separate sections and volumes 

each part shall be deemed to be supplementary & complementary to every other part and 

shall be read with the Contract Agreement so far as it may be practicable. All documents of 
Contract & Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 
document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the works comprised 

therein according to drawings & specification or from any of his obligations under the 
Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, 

the job specifications contained herein and codes referred to. Where the job specifications 
stipulate the requirement in addition to those contained in the standard codes and 
specification, these additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carrying out the works at the 

scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know 
the scope, nature as to what works he has to complete in accordance with the Contract 

document whatever be the defect, omission or errors that may be found in the Contract 
Document. The Contractor shall be deemed to have visited site and surrounding areas, to 

have satisfied himself to the nature of all existing structures, and also as to the nature and 
the conditions of available facilities like railways, roadways, bridges, culverts, means of 
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transport and communications by land, water or air and possible interruptions thereto the 

access to and from site and to have made enquiries, examined & satisfied himself of the site 

for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus, 

materials, the available accommodation like depots, buildings as may be necessary for 

executing and completing the work to have made local, independent enquiries as to the sub‐ 
soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 

other similar matters affecting the works. He is deemed to have acquainted himself with his 
liability for payment of Government taxes, custom duties and other charges. He is deemed to 

have acquainted himself with the local labour attitude, work culture, customs & systems etc. 
4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 

or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 

any risks or liabilities or the entire responsibility for completion of the works at the scheduled 
rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra 
claim on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 

Owner either before, during or after execution of the Contract agreement shall in any way 
affect or modify the terms or obligations herein contained. 

 

4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 
The Contractor who are executing more than one Contract under OPGC, any penalty or 

recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer‐in‐charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take decision in connexion with amendment of 

time, quantity, price etc. 

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts 

above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to 
be deposited by the Contractor as security deposit with the Owner & retained by the Owner 

until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 

installments through the deduction @ 10% of the gross value of the each running bill for the 
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 

Contract over Rs.5 crore, till total security deposit is collected. No further deduction from the 
bills will be made on this account subject to clause. 4.9.7 hereafter. 

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned 

in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to 
be suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause‐ 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 

Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee 
in the prescribed format from any nationalized or scheduled bank. In all the cases if total 

security is not deposited either in form of Demand Draft or Bank Guarantee the security as 

mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank 
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Guarantee facility shall be extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 
deposit at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 

property belonging to the Owner or others during the execution of the Contract, the same 
shall be made good by the Contractor at his own expense and in default thereof the Engineer‐ 

in‐charge may cause the same to be made good by other agencies and recover expenses from 

the Contractor for which the certificate of the Engineer‐in‐charge shall be final. 
4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 

recoveries to be made under terms of this Contract may be deducted from their security 
deposit or from any sums which may be due or may become due to the Contractor by the 

Owner on any account whatsoever. In the event of his security being reduced by reasons of 
any such deduction or sale, the Contractor shall within ten days thereafter make good by bank 

drafts, any sum or sums which may have fallen short of Security deposit amount or any part 

thereof. No interest shall be payable by the Owner for sum deposited/retained as security 
deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%. After successful completion 
of 1st mile stone / initial three months as the case may be, 10% of the security may be 
refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 

or under the Contract, the Owner shall be entitled to recover such sum by appropriating in 
part or whole the security deposit of the Contractor and to sell any Government security 

deposit of the Contractor forming whole or part of such security deposit. In the event of the 
security being insufficient or if no security has been taken from the Contractor, then the 

balance or the total sum recoverable as the case may be, shall be deducted from any sum 

then due or which at any time thereafter may become due to the Contractor under particular 
Contract or any other contract with Owner. The Contractor shall pay to the Owner on demand 

any balance remaining due. In case any dues can not be recovered out of Contract(s), the 
amount may be recovered as debt liability. 

 

In the event of any breach by the Contractor or any loss or damage caused to the Owner 

which in the opinion of the Owner has arisen, the decision of the Engineer‐in‐charge shall be 

final and binding on the Contractor or in the event of the termination of the Contract for any 
such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the 

Owner shall be final and binding on the Contractor. 
 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 

based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of 
items are discovered in course of performance of Contract, the cumulative effect of which 

varies the Contract sum up to 5%, the error shall be rectified/amended and the value so 
varying shall be added with or deducted from the Contract sum @ original contract cost as 

the case may be. Deviation shall be allowed subject to recommendation of Technical Services 
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department, if the varying value shall exceed 5% of Contract value only. In case of annual 

maintenance Contract in respect of mechanical maintenance, electrical maintenance, plant 

cleaning or any other operational activities time extension for completion of any item does 

not arise. But the period of service may be extended beyond Contract period at the discretion 

of management if situation so demands. In addition to this, the Engineer‐in‐charge reserves 
the power ‐ 

a) to make alteration in, omission from, additions to or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work; 
b) to omit a part of the works in case of non‐availability of a portion of the site or for any 

other reasons. The Contractor shall be bound to carry out the work in accordance 

with any instructions given by the Engineer‐in‐charge to the extent the omission does 
not change the value of Contract by more than 10%. Consequent alterations, 

omissions, addition or substitution shall form part of the Contract as if originally 
provided therein and the Contractor may be directed to do in the manner above 

specified as part of the works. The Contractor shall carry out the work on the same 

conditions in all respect including rate on which he agreed to do the main work. But if 
such alteration, omission, addition or substitution radically change the original nature of 

the Contract shall be ordered by the Engineer‐in‐charge as a deviation and in the 
event of deviation being ordered which in the opinion of Contractor changes the 

original nature of the Contract, fresh rate shall be worked out by Engineer‐in‐charge 
with mutual consent. 

 

Rate for such additional, altered or substituted work shall be determined by the 
Engineer‐in‐charge as follows:‐ 

 
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 

Tenders where two or more schedules of quantities may form part of the 
Contract, the applicable rate shall be taken from the schedule of quantity of 

that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in 

the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case of 

composite Tenders where two or more schedules of quantities form part of 

the Contract, the rate shall be derived from the nearest similar item in the 
schedule of quantities of the particular part of works in which the deviation is 

involved failing that from the lowest of the nearest similar item in other 
schedule of quantities. 

 

iii) If the rate of any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub‐para (i) & (ii) above, then such item 

of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned in schedule A plus/minus the percentage by which the tendered 

amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 
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iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 
to non‐availability of rate in Schedule A, then the rate for such item of work 

shall be determined by the Engineer‐in‐charge on the basis of the purchase 

price as supported by the vouchers plus mutually agreed labour rate. In case 
the Engineer‐in‐charge considers the purchase price unreasonable, the price 

shall be determined on the basis of market rate(s) prevailing during the 
fortnight following the date of order. 

 

4.12 SUSPENSION OF WORKS: 
The Contractor shall, on receipt of the order in writing of the Engineer‐in‐charge, suspend the 

progress of the works or any part thereof for such time and in such manner, as the Engineer‐ 
in‐charge may consider necessary for any of the following reasons: 

i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the works or part thereof for reasons other than the default 

of the Contractor; 

 
In any of the above cases the Contractor shall properly protect and secure the works 

to the extent necessary and carry out the instructions given on that behalf by the 

Engineer‐in‐charge during such suspension period. 
4.12.1 Compensation: 

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 

of Contractor by the Contract Review Meeting depending on the period of suspension & 

condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 

Clause No.4.13 
 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule‐“A” with due regard 

of achieving the corresponding milestone mutually agreed upon or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 

works shall commence from the 15th day after the date on which the Owner issues written 

orders to commence the work. 
 

As soon as possible after the Contract is finalized the Engineer‐in‐charge and the Contractor 

shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 

signed. The chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate & forecast the dates of 

commencement and completion of various sections of the work corresponding to various 

milestones. 
The target date of achieving various milestones and activities between two consecutive 

milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer‐in‐ 
charge. During review, the date of achievement of milestone may be adjusted if required but 

not the date of completion of work as per schedule. However, no time extension shall be 

permitted beyond the time of completion as per Contract. 
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4.13.1 Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 

of the total works shall, in the event of any deviation/amendment resulting in additional 

quantity over the Contract quantity being ordered, be extended as under. 

 
a) in the proportion which the additional cost of the altered, additional, substituted 

works bears to the original Contract sum, plus 

 
b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer‐in‐charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor: 
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 

Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: ‐ 
a) force majeure; 

b) abnormally bad weather, or 
c) delay on the part of other Contractors engaged by Owner in executing work not 

forming part of this Contract but having bearing on this Contract; 

d) non‐availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor – 

 
‐provided the Contractor shall immediately give notice thereof in writing to the Engineer‐in‐ 

charge but shall nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer‐in‐ 

charge to proceed with the works. The case may be examined in the Contract Review Meeting 

and decision thereon shall be final. 
4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 

the happening of the event causing delay for consideration of Owner. The Contractor may 
also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule‐A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract Review 

Meeting. Such extension shall be communicated to the Contractor by the Engineer‐in‐charge 

in writing, within 15 days of the date of receipt of such request by the Engineer‐in‐charge. 
 

4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 

Engineer‐in‐charge, furnish proof to the satisfaction of the Engineer‐in‐charge to that 
effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer‐in‐charge the samples of materials proposed to be 

used in the works. The Engineer‐in‐charge shall within seven days of receipt of samples 

or within such further period as he may require and intimate to the Contractor in 
writing, whether samples are approved by him or not. If samples are not approved, 
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the Contractor shall forthwith submit fresh samples to the Engineer‐in‐charge for his 
approval complying with the specifications laid down in the Contract. 

iii. The Engineer‐in‐charge shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 

specifications or do not conform in character or quality of samples approved by him. 
In case of default on the part of the Contractor in removing rejected materials, the 

Engineer‐in‐charge shall be at liberty to have them removed by other means. The 

Engineer‐in‐charge shall have full powers to procure other proper materials to be 
substituted for rejected materials and in the event of the Contractor’s refusal to 

comply, he may cause the same to be supplied by other means. All costs, which may 
be incurred for such removal and/or substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 
Owner against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties or 

other charges which may be payable in respect of any article or materials or part 
thereof included in the scope of Contractor. In the event of any claim being made or 

action being brought against the Owner, its representatives or employees of the 
Owner in respect of any such matters as aforesaid, the Contractor shall immediately 

be notified thereof, provided that such indemnity is not applicable when such 

infringement has taken place in complying with the specific directions issued by the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect 

of any such use, the amount so paid being reimbursed to the Contractor only if the 
use was the result of any drawings and/or specifications issued after Contract 

agreement is signed. 
 

Further, if any such action is instituted by any agency after closure of Contract or any 

structure or utility is eroded or damaged within 2 to 3 years of performance on 

account of related work of the Contractor, the Contractor shall be liable for such cost 
and expenses for which Contractor shall provide corporate warranty for further 2 

years beyond defect liability period. 
v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 

tax, sales tax, royalty and other duties on materials obtained for the works from any 
source (excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer‐in‐charge shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contactor other than those for which, as 
stated above, satisfactory proof has already been furnished, at the cost of the 

Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer‐in‐charge may require for the purpose. If no tests are specified in the 

Contract, and such tests are required by the Engineer‐in‐charge, the Contractor shall 
provide all facilities required for the purpose and the charges for these tests shall be 

borne by the Contractor only if the tests disclose that the said materials are not in 

accordance with the provision of the Contract. The cost of materials consumed in tests 
shall be borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded 

test piece etc. as may be required by the Engineer‐in‐charge made out of the materials 

issued by the Owner or Contractor, except for the costs of materials used in such 
tests/samples. 

b) Material to be provided by the Owner: 
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Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 

Engineer‐in‐charge. The Owner reserves the right not to issue any such materials. The 
non‐issue of such materials will not entitle the Contractor for any compensation 

whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the 

nearest railhead the cost of transportation only from such railhead to the site will be 
borne by the Owner subject to the reasonableness of such transportation cost being 

certified by the Engineer‐in‐charge. All other costs such as loading, unloading, 
transportation to Contractor’s go‐down, storage etc till the materials are utilized in 

the works and return of surplus & scrap, if any to the Owner shall be to the account of  

the Contractor. 
 

(2)   For the materials listed in Schedule B, which the Owner has agreed to supply to 

the Contractor, he shall give a reasonable notice in writing his requirements to the 
Engineer‐in‐charge in accordance with the agreed phased programme. Such materials 

shall be supplied for the purposes of the Contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, 

as and when materials are consumed in items of work for which payment is being 

made to the Contractor from any sums there or which may thereafter become due to 
the Contractor under the Contract. At the time of submission of bills the Contractor 

shall properly account for the materials issued to him to the satisfaction of the 
Engineer‐in‐charge, certify that balance of materials supplied is available at site. The 

value of the stores/materials as may be supplied by to the Contractor by the Owner 
shall be debited to the Contractor’s account at the rates as shown in Schedule‐B and 

if they are not entered in the Schedule, they shall be debited at cost price which for 

the purpose of the Contract shall include cost of transportation & all other expenses 
whatsoever such as normal storage, supervision charges which shall have been 

incurred in obtaining the same at the Owner’s stores. 
iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 

storing under cover as required, assembling and joining the several parts together as 

necessary and incorporating or fixing materials in the works including all preparatory 

work of whatever description as may be required. 
iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 

fixing in the works (including preparatory work) shall, on completion or on 
foreclosures of the works, be returned by the Contractor at his expense, at the place 

of issue, after making due allowance for actual consumption, reasonable wear and 

tear and /or waste. The reasonable wastage percentage shall however be mentioned 
in Schedule‐B against each items. If the Contractor is required to deliver such materials 

at a place other than the place of issue, he shall do so and the transportation charges 
from the site to such place, less the transportation charges which would have been 

incurred by the Contractor had such materials been delivered at the place of issue, 
shall be borne by the Owner. 

v. Return of surplus Materials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule‐B. 
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Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 

by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 

be returnable as scrap to Owner if issued. 
vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer‐ 

in‐charge at rates not exceeding those at which these were originally issued to him 
after taking into consideration any deterioration or damage which may have been 

caused to the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor 

would incur, the Engineer‐in‐charge may, by a written notice to the Contractor, 
require him to pay within a fortnight of receipt of the notice, for such unreturned 

surplus materials at the rates specified in Special Conditions of Contract. 

viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag. 

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 

Owner, shall be stored by the Contractor only at places approved by the Engineer‐in‐charge. 

Storage and safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or at any place(s) where these are lying or from which these are being 

obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 
Owner and shall not be removed from the site/shifted to any place inside the plant 

without the prior written permission of the Engineer‐in‐charge. But whenever the 

works are finally completed or terminated and advance if any in respect of any such 
material is fully recovered, the Contractor shall at his own expense forthwith remove 

from the site all surplus material originally brought by him and upon such removal, 
the same shall revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be 
declared at the time of bringing the same to the site & security gate pass obtained 

before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time 
of taking delivery & satisfy himself that they are in good condition after the materials 

have been delivered by the Owner, it shall be the responsibility of the Contractor to 
keep them in good condition and if the materials are damaged or lost, at any time, 

they shall be repaired and/or replaced by him at his own cost according to the 
direction of the Engineer‐in‐charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand in a manner prescribed by 
the Engineer‐in‐charge. All connected papers, requisitions, issues, returns etc. shall be 

always available for inspection in the Contractor’s office at site. 
vi) Materials & equipments supplied by the Owner shall not be utilized for any other 

purpose(s) then issued for. 
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4.15 LABOUR: 
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair‐maintenance on it’s occurrence and of quality to ensure 

workmanship of the degree specified in the Contract and to the satisfaction of the Engineer‐ 
in‐charge. The Contractor shall not employ in connection with the works any person who has 

not completed his/her eighteen years of age. 
4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with 

or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard 

to all matters provided therein. 
4.15.3 Employees State Insurance (ESI) Act is applicable to all locations of OPGC. The Contractor shall 

be liable to pay his contribution and the employees contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the Contract, in 

accordance with the provision of “The Employees State Insurance Act, 1948” as amended 
from time to time. Incase, the Contractor fails to submit full details of his account of labour 

employed and the contribution payable, the Engineer‐in‐charge shall recover from the 

running bills of Contractor an amount of contribution as assessed by him. The amount so 
recovered shall be adjusted against the actual contribution payable for Employees State 

Insurance. 
4.15.4 The Engineer‐in‐charge shall on a report having been made by an Inspecting Officer as defined 

in the Contractor Labour Regulations have been the power to deduct from the money due to 
the Contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or worker by reason of non‐fulfillment of the Conditions of the Contract 

for the benefit of workers, non‐payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the Contract or non‐observance of the said 

Contractors Labour Regulations. 
4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 

aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as 

defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for 

every default, breach or furnishing, making, submitting, filling materially incorrect statement 
as may be fixed by the Engineer‐in‐charge and in the event of the Contractor’s default 

continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per day for 

each day of default subject to a maximum of ten percent of the contract value. The Engineer‐ 
in‐charge shall deduct such amount from bills or security deposit of the Contractor and credit 

the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. The 
decision of the Engineer‐in‐charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or 

cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 
framed by Government from time to time for the protection of health and for making sanitary 

arrangements for workers employed directly or indirectly on the works. In case the Contractor 
fails to make arrangements as aforesaid, the Engineer‐in‐charge shall be entitled to do so and 

recover the cost thereof from the Contractor. 
4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per 

Sec‐IX or as required by the Engineer‐in‐charge, in respect of all labour directly or indirectly 

employed for performance of the works and shall provide all facilities in connection 
therewith. In case the Contractor fails to make arrangements and provide necessary facilities 



Page 59 of 271 

 

as aforesaid, the Engineer‐in‐charge shall be entitled to do so and recover 150% of the cost 
of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 

shall make the Contractor liable to pay to the Owner as liquidated damages an amount 
not exceeding Rs.500.00 for each default or materially incorrect statement. The 

decision of the Engineer‐in‐charge in such matters based on report from the 

Inspecting Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall be 
final and binding and deductions for recovery of such liquidated damages may be 

made from any amount payable to the Contractor. 
 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer‐in‐charge in writing. The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the 

site plan, failing which these shall be indicated by the Engineer‐in‐charge at site and the 

Contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of any land allotted to the Contractor for purposes of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms and 
conditions as may be imposed by licenser: ‐ 

 

(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 
occupation, in respect of each and every separate areas of land allotted to him. 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the 
Contractor, 

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer‐in‐ 

charge, 

(iv) that the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer‐in‐charge. In case he is allowed to construct any 

structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain the same as required from time to time and shall take up and clear 

them away as and when no longer required and as and when ordered by the Engineer‐in‐ 

charge and make good all damages done to the site. 
 

4.17 SETTING OUT THE WORKS: 
The Engineer‐in‐charge in case of construction work shall supply dimensioned drawings, levels 

and other information necessary to enable the Contractor to set out the works and the 
Contractor shall set out the works and be responsible for the accuracy of the same. He shall 

rectify at his own cost and to the satisfaction of the Engineer‐in‐charge any error found at any 

stage, which may arise through inaccurate setting out unless such error is based on incorrect 
data furnished in writing by the Engineer‐in‐charge. The Contractor shall protect and preserve 

all benchmarks used in setting out the works till end of the Defects Liability Period unless the 
Engineer‐in‐charge direct their earlier removal. But in case of maintenance, the Engineer‐in‐ 

charge shall direct the Contractor to attend certain job provided that all spares & 
consumables within the scope of Owner are available to the Contractor. 

 

4.18 SITE DRAINAGE: 
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All water, which may accumulate on the site during the progress of the works or in trenches 

and excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer‐in‐charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 

which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 
other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 

Owner and shall be disposed of as the Engineer‐in‐charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Owner 

and the Contractor shall take reasonable precautions to prevent his workmen or any other 
person from removing or damaging any such article or thing shall immediately upon discovery 

thereof and before removal acquaint the Engineer‐in‐charge with such discovery and carry 

out the Engineer‐in‐charge’s directions as to the disposal of the same at the expense of the 
Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer‐in‐charge shall be protected from damage during the course 

of the works and earth level within 1 meter of each such tree shall not be charged. Where 
necessary such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer‐in‐charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 

competent person duly authorizing him to supervise the work on his behalf, if the Contractor 

has himself not sufficient knowledge and experience to be capable or receiving instructions 
or cannot give his full attention to the works. Such employee having power of attorney shall 

be considered to have the same force as the Contractor himself. If the Contractor fails to 
appoint a suitable person acceptable to the Engineer‐in‐charge, the Engineer‐in‐charge shall 

have full powers to suspend the execution of the works until such date as a suitable person is 

appointed and the Contractor shall be held responsible for the delay so caused to the works. 
 

4.25 INSPECTION AND APPROVAL: 
All works embracing more than one process / stage shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice to the Engineer‐in‐ 

charge or his authorized representative when each stage is ready. In default of due notice the 
Engineer‐in‐charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer‐in‐charge 

or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
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view and for examination of foundations before permanent work is placed thereon. The 

Contractor shall give due notice to the Engineer‐in‐charge or his authorized representative 
whenever any such work is ready for examination and the Engineer‐in‐charge or his 

representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examination and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor to 

give such notice he shall, if required by the Engineer‐in‐charge, uncover such work at the 
Contractor’s expense. 

4.25.2 The Engineer‐in‐charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required 

for such inspection and examination. 
 

4.26 DUTIES & POWERS OF ENGR‐IN‐CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer‐in‐charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works. He shall have no authority to order any work involving any extra 

payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer‐in‐charge may from time to time in writing delegate to his representative any 
of the powers and authorities vested in the Engineer‐in‐charge and shall furnish to the 

Contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer‐in‐charge to the 

Contractor within the terms of such delegation shall bind the Contractor and the Owner as 

though it has been given by the Engineer‐in‐charge. 
4.26.3 Any work or material approved by the representative of Engineer‐in‐charge shall not be 

disapproved by Engineer‐in‐charge and can not order the pulling down, removal or breaking 
up thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer‐ in‐
charge he shall be entitled to refer the matter to the Engineer‐in‐charge who shall there 

upon confirm, reverse or vary such decision. No claim of losses alleged to have been caused 

by any discrepancies out of instructions, doubts or misunderstanding shall in any event be 
admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer‐in‐charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights 
or claims whatsoever by reason of any consent, explanation, statement or alleged 

understanding, promise or guarantees given or to have been given to him by any person other 
than Engineer‐in‐charge in writing. 

 

4.27 REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as are 

skilled and experienced in their several trades and the Engineer‐in‐charge shall be at liberty 

to object to and require the Contractor to remove from the works any person employed by 

the Contractor in or about the execution of the works who in the opinion of the Engineer‐in‐ 
charge misconducts himself or is incompetent or negligent in the proper performance of his 

duties and such person shall not be again employed in the work without permission of the 
Engineer‐in‐charge. 

 

4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the 
same as the Engineer‐in‐charge may from time to time direct for his verification and shall 
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reinstate and make good such part to the satisfaction of the Engineer‐in‐charge. If any such 

part has been covered up or put out of view after being approved by the Engineer‐in‐charge 
and is subsequently found on uncovering to be executed in accordance with the Contract, the 

expenses of uncovering and/or making opening in or through, reinstating and making good 

the same shall be borne by the Owner. In any other case all such expenses shall be borne by 
the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 

works except emergency maintenance work & operation shall be carried out during night or 
on Sundays or on authorized holidays without the permission in writing of the Engineer‐in‐ 

charge. But in case of maintenance Contract, the Contractor shall be required to work any 

time any day as required by Engineer‐in‐charge. 
 

4.30 TIME OF PERFORMANCE: 
The work covered by this Contract shall be commenced on due date / within 15 days of issue 

of Letter of Intent as applicable. The Contractor should bear in mind that time is the essence 
of the Contract, unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 

confiscation of facilities by Government Authority, compliance with any order or request of 
any Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, 

earthquake, explosion, implosion, riots, public strife provided always that such occurrences 

result in impossibility of performance of the Contract. 
4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 

occurrence, shall be taken into cognizance. 
 

4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 
commits a breach of any of the provisions of the Contract it shall be open to the Owner at 

its option by serving 7 days notice to the Contractor to: 
a) Determine the Contract: in which event the Contract shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then 

in progress, except such work as the Owner may in writing require to be done to 

safeguard any property or work, or installation from damages and the Owner for its 
part, may take over the work remaining unfinished by the Contractor and complete 

the same through fresh Contractor or by other means, at the risk and cost of the 
Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates 

specified in the schedule of quantities and rates. 
b) Without determining the Contract: to take over the work of the Contractor or any part 

thereof and complete the same through a fresh Contractor or by other means at the 

risk and cost of the Contractor. The Contractor and any of his sureties are liable for 
any excess cost over and above the cost at the rates specified in the schedule of 

quantities/rates, incurred by such works having been taken over and completed by 
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the Owner. Besides the Contractor shall also be liable for any compensation accruing 
due to any loss incurred by the Owner. 

c) In other cases, the decision of the Owner is binding on the Contractor. 

 
4.32.2 In the events of clause 4.32.1 (a) 

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the Contractor 

the excess cost referred to in the sub‐clause aforesaid, the Owner shall also have the 

right of taking possession and utilizing in completing the works or any part thereof, 
such of materials, equipments and T&P available at work site belonging to the 

Contractor as may be necessary and the Contractor shall not be entitled for any 
compensation for use or damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 

already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking 

over of the work or part thereof by the Owner as the case may be, during which period 
the responsibilities for faulty materials or workmanship in respect of such work shall 

under the Contract, rest exclusively with the Contractor. This amount shall be subject 
to deduction of any amounts due from the Contractor to the Owner under the terms 

of the Contract authorized or required to be reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be cured 
by the Contractor if an opportunity given to him, then the Owner may issue notice in writing 
calling the Contractor to cure the default within such time specified in the notice. 

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 

that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the 
Contract in favour of his creditors or any other persons, or being a company or a corporation 

goes into liquidation provided that in the said events it shall not be necessary for the Owner 
to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub‐clause 4.32.1(a)&(b) shall not prejudice or 
affect the rights of the Owner, which may have accrued up to the date of such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non‐exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of 

default by the contractor for which he is declared liable to pay compensation. The liability of 
Contractor for past & future compensation shall remain unaffected. The Owner may take 

possession of all or any T&P, materials and stores at the work site belonging to Contractor on 

payment at Contract rate/market rate as the case may be or rate worked out by Engineer‐in‐ 
charge. Otherwise, Engineer‐in‐charge may serve notice to remove such T&P, materials and 

stores from the site within a stipulated time. In the event the Contractor fails to comply, the 
Engineer‐in‐charge may remove them at the cost & risk of the Contractor. 

b) In other cases, the decision of the Owner is binding on the Contractor. 
4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case 

of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for any damages for non‐completion of 

Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
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At any time from the commencement of the work if the Owner decides for whatsoever 

reason, not to carry out the whole work or part thereof as specified in the Tender, then Owner 
shall give notice in writing of the fact to the Contractor, who shall have no claim to any 

payment or compensation on whatsoever account (profit or advantage which he might have 

derived by executing the work in full) neither shall have any claim for compensation by reason 
of any alterations having been made from the original specification, drawings, designs and 

instructions which may involve any curtailment of the work as originally contemplated. 
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall 

be obtained before any changes are made in the constitution of the firm. Where the 

Contractor is an individual or a Hindu Undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such Contractor enters into any partnership firm, 

where the reconstituted firm would have the right to carry out the work hereby undertaken 

by the Contractor. In either case if prior approval is not obtained, the Contract shall be 
deemed to have been allotted in contravention of clause 4.41 hereinafter and the action and 

consequence shall ensure as provided in that clause. 
 

4.36 TERMINATION OF CONTRACT FOR DEATH: 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies or if the Contractor is a partnership concern and one of the partners dies then, unless the 

Owner is satisfied that the legal representative of the individual or the proprietary concern or 
the surviving partners of partnership firm are capable of carrying out and completing 

Contract, the Owner is entitled to cancel the Contract for the incomplete part without being 

in anyway liable for any compensation payment to the establishment of the deceased 
Contractor and/or to the surviving partners of the Contractors firm on account of the 

cancellation of Contract. The decision of the Owner in such assessment shall be final and 
binding on the parties. In the events of satisfaction of the Engineer‐in‐charge that 

subcontractor, if any shall provide competent and efficient supervision over the work 
entrusted to them, may allow the surviving partner to complete the work contracted in case 

of partnership firm at the discretion of the Owner. In the event of such cancellation, the 

Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor’s firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE: 

The Contract may be terminated at any time by giving 15 days notice in case performance of 

the Contractor is found to be continuously unsatisfactory. In case of termination of Contract 
either on expiry of Contract period or during the period of Contract due to continuous poor 

performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 
employment/compensation to the labours engaged by Contractor under any circumstance. 

EMD/Security retained from the Contractor so far and payable if any on any other accounts 

shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting 
Contractor. 

 

4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 
No official or employee of the Owner including Engineer‐in‐charge shall in any way be 

personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, matter 
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or things which are herein contained. 

4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 
The Contractor shall provide and maintain an office outside the plant gate for his Site 

Incharge, staff and such office shall be opened at all reasonable hours to receive instructions, 
notices or other communications. The Contractor at all time shall maintain a site instruction 

book and compliance of these shall be communicated to the Engineer‐in‐charge from time to 

time and the whole documents to be preserved and handed over after completion of works. 
 

4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contrator having sufficient experience in carrying out work of similar nature 
to whom the equipments, materials if any shall be issued and instruction for works given. The 

Contractor shall also provide to the satisfaction of the Engineer‐in‐charge sufficient and 
qualified staff to supervise the execution of the work, competent site‐in‐charge, foremen and 

leading hands including those specially qualified by previous experience to supervise the 

types of works comprised in the Contract in such manner as will ensure the best quality and 
expeditious working. At any time in the opinion of the Engineer‐in‐charge any additional,  

qualified experienced staff for supervision is considered necessary, they will be provided by 
the Contractor without additional financial burden to Owner. The Contractor shall ensure to 

the satisfaction of the Engineer‐in‐charge competent and efficient supervision over the work 
entrusted to them including their Sub‐Contactors if any (deployed with prior permission of 

the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site‐in‐charge, assistants, foremen or any employee in the opinion 
of Engineer‐in‐charge be guilty of any misconduct or be incompetent or insufficiently qualified 

or negligent in the performance of their duties or that in the opinion of the Owner’s Engineer‐ 
in‐charge undesirable for administrative or any other ground, the continuance of such 

person(s) in Contractor establishment, then at the directions of Engineer‐in‐charge the 

Contractor shall at once remove such person(s) from the establishment of the Contractor at 
the Owner’s premises without any financial burden to Owner. 

 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 
and others, shall exercise proper degree of control over them and in particular without 

prejudice to the said generality the Contractor shall be bound to prohibit/prevent any of the 

employees from trespassing or acting in anyway detrimental or prejudicial to the interest of 
the community or the properties or Owner’s land or properties in the neighborhood. In the 

event of such trespassing, the Contractor shall be responsible for all consequent claims or 
actions for damages or injury or any other grounds whatsoever. The decision of the Engineer‐ 

in‐charge upon any matter arising under this clause shall be final. 
4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 

badges of a type acceptable to the Owner which must be worn at all times on Owners 

premises. 
4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master‐servant 

relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 

entertained. 
 

4.41 SUBLETTING OF WORK: 

In normal cases, sub‐contracting is not permitted. But however Engineer‐in‐charge may 
permit the same in case he is satisfied that subcontracting is required. No power of attorney 
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holder other than a regular employee, partner or director of the firm shall be considered for 
Site In‐charge of Contractor. No Contractor with the power of attorney of some other 
Contractor shall be entertained to execute any work. The Contractor is advised not to enter 
into Contract before obtaining the consent of Engiener‐in‐charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 

corporation whatsoever except as provided for in the succeeding sub‐clauses without the 
prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 

the Engineer‐in‐charge shall have received copies of any subcontracts, the Contractors shall 

be and shall remain solely responsible for the quality and timely execution of the works and 
performance of all the conditions of the Contract in all respects as if such subcontract or 

subletting had not taken place, and as if such work had been done directly by the Contractor. 
4.41.3 No remedy for action taken under clause 4.41: 

For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 

otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer‐in‐charge‐ 

 
i) Fails to carry out the works in conformity with the Contract documents or 

ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval 

of the Engineer‐in‐charge, 

iv) Fails to carry out and execute the works to the satisfaction of the Engineer‐in‐charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on 
his part to be performed or observed or persist in any of the above mentioned 

breaches of the Contract for seven days, after notice in writing shall have been given 
to the Contractor by the Engineer‐in‐charge requiring such breach to be remedied, or 

vi)      If the Contractor during the continuance of the Contract shall become bankrupt, make any 
arrangement for composition with his creditors or go into liquidation, the Owner shall 

have the power to enter into the works and take over the possession of the 

materials, temporary work, constructional plant, stock and complete the works by 
other Contractors, firm or corporation as the Owner in his absolute discretion may 

think proper to employ and to use or authorize the use of any materials, temporary 
works, constructional plant, and stock as aforesaid, without making payment to the 

Contractor for the said materials, other than such as may be certified in writing by the 

Engineer‐in‐charge to be reasonable & not being liable for any loss or damage thereto. 
The Owner shall by reason of his taking possession of the work or of the works being 

completed by other Contractor (due account being taken of any such extra work or 
works which may be omitted) then the excess amount if any shall be deducted from 

any money which may be due for work done by the Contractor under the Contract and 
not paid for. Any further deficiency shall forthwith be made good by sell in such 
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manner and for such price as he may think fit all or any of the constructional plant, 
materials etc. available at site. 

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, 

ordinances, bylaws of any local or duly constituted authorities or public bodies, which may be 
applicable from time to time to the works or any temporary works. The Contractor shall keep 

the Owner indemnified against all penalties and liabilities of every kind, arising out of non‐ 

adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & expenses 
borne by the Owner in way of penalty, associated litigations etc. on account of Contractor’s 

default shall be recovered from the Contractor from his dues or from the dues of any other 
contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other 

Agencies will also be engaged for other works such as site grading, filling & leveling, electrical 
& mechanical engineering works, operation & maintenance activities of running plant etc. No 

claim shall be entertained due to work being executed in the above circumstances. The 

Contractor shall do their work in a time & manner taking all safety precautions so as to avoid 
interference with other activities but their activities should not lag behind. Engineer‐in‐ 

charge’s decision in this respect is final. 
 

4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer‐in‐charge shall ordinarily correspond with the Contractor at the address 

furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent 
by registered post to the address of the Contractor. The Contractor shall submit due power 

of attorney in favour of their site‐in‐charge at site for the purpose of receipt of all letters, 
notices, drafts, cheques, job instruction and execution of job etc. from Owner and to 

correspond & transact with Owner on behalf of Contractor & pertaining to this Contract only. 
4.45.2 Address for Correspondence: 

The Contractor shall give full & correct address of his Registered Office with Telephone (s), 

Fax (s) and E‐mail numbers etc. if any to the Owner for correspondence. In case of any change 

of address during currency of the Contract, the Contractor shall forthwith intimate the same 
to the Owner failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site‐in‐charge at the job site or by 

registered mail directly to the address furnished by the Contractor or both. Proof of issue of 
such notice shall be conclusive on the Contractor having been duly informed of the contents 
therein. 

4.45.4 Notice to the Owner: 

Any notice to be given to the Owner under the terms of Contract shall be served by sending 

the same by Registered mail to or delivering the same at the respective site office of Ib 
Thermal Power Station, addressed to the Engineer‐in‐charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or 
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any regulation or bye‐laws of any local authority relating to the works. He shall before 
making any variation from the Contract drawing necessitated by such compliance give 

to the Engineer‐in‐charge a written notice giving reasons for the proposed variation 
and obtain the Engineer‐in‐charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of 

any fees or charges payable under any Act of Parliament, State laws or any 
Government instrument, rule or order and any regulations or byelaws of any local 

authority in respect of the works. 
4.45.6 Instructions & Notices: 

i) Subject as otherwise provided in this Contract, all notices to be given and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer‐in‐ 
charge / Officer‐in‐charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 

writing and if sent by registered post to the last known place of abode or business of 
the Contractor shall be deemed to have been served on the date when in the ordinary 

course of post these would have been delivered to him. 
iii) The Contractor or his site‐in‐charge shall be in attendance at the site (s) during all 

working hours and shall superintend the execution of the works with such additional 

assistance in each trade, as the Engineer‐in‐charge may consider necessary. In no case 
site‐in‐charge shall remain absent from site without prior permission of the Engineer‐ 

in‐charge. Orders given to the Contractor’s site‐in‐charge shall be considered to have 
the same force as if they had been given to the Contractor himself. 

iv) The Engineer‐in‐charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a field work Site Order Book 

maintained in the office of the Engineer‐in‐charge and the Contractor or his 

authorized representative shall confirm receipt of such instructions by signing the 
relevant entries in this Book. If required by the Contractor, he shall be furnished a copy 

of such instruction (s). 
 

4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 
i) The Owner reserves the right to distribute the work between more than one 

Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of 

materials and execution of their works. 
ii) Wherever the work being done by any department of the Owner or by the Contractor 

engaged by the Owner as per the condition of work covered by this Contract, the 

respective rights and various interests involved shall be determined by the Engineer‐ 
in‐charge to secure the completion of the various portions of the work in general 

harmony. 
 
 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 

various inputs including labour component, may call the lowest Bidders for negotiation of 
price based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 
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The Letter of Intent shall be released by the Owner or the Engineer‐in‐charge with the rates 

and other terms & conditions finally arrived at negotiation. The Contractor shall commence 

performance of the Contract on the basis of this LOI/Work order. 

4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of 

Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 
endorsement and return the duplicate copy of work order endorsed as unconditional 

acceptance of rates & terms and conditions of work order to the Owner and form part of 

Contract. 
 

 
End of Section‐IV 
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SECTION‐V 

 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for information 
of Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 

progress of work. He shall keep one copy of Contract documents with drawings on the site in 
good order and the same shall at all reasonable times be available for inspection and use by 

the Engineer‐in‐charge/his representatives / other inspecting officers. 
5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 

1923) applied to them and shall continue to apply even after the execution of such works 
under the Contract. 

 

5.3 WORKS TO BE CARRIED OUT: 
The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The 

description given in the schedule of quantity shall unless otherwise stated, be held to include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, 

fitting and fixing in position and all other labour necessary in and for the full and entire 

execution and completion as aforesaid in accordance with good practice and recognized 
principles of engineering. 

 

5.4 SCHEDULE OF WORK: 
After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 

and dovetailing the technicality of work, sequence of work, material availability, materials on 

transit, materials on order, weather condition, nature & urgency of works, their permutation 
& combination for an integrated approach for timely completion of the works at ultimate 

cost. The Engineer‐in‐charge after scrutinizing the schedule submitted by the Contractor shall 
approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 

documents, specifications and instructions by the Engineer‐in‐charge whether mentioned in 

the Contract or not. The Contractor shall be responsible for ensuring that works are executed in 

the most substantial and proper workman like manner using the quality materials and 
labour during the progress of and up to completion of job in strict accordance with the 

specifications and to the entire satisfaction of the Engineer‐in‐charge. 
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5.6 COORDINATION AND INSPECTION OF WORKS: 
The coordination and inspection of the day‐to‐day work under the Contract shall be the 

responsibility of the Engineer‐in‐charge or his authorized representatives. A field work order 

book shall be maintained by the Contractor in which written instruction for specific job be 
entered. These shall be signed by the Contractor or his authorized representative by way of 

acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime 

work is permitted in case of need, the Owner will not compensate for the same. Shift working 
at 2 to 3 shifts per day will become necessary and the Contractor shall take this aspect into 

consideration while formulating his rates for Tender. No extra claim will be entertained by 

the Owner on this account. 
 

5.8 REPORTING OF WORK STATUS: 
The Contractor shall submit to the Engineer‐in‐charge reports at regular intervals regarding 

the progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of 
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have 

gone through the drawings issued to him thoroughly and carefully, in conjunction with all 

other connected drawings and discrepancies if any shall be brought to the notice of the 
Engineer‐in‐charge, before actually carrying out the works. Wherever drawing is not possible, 

sequence of operation or work instructions shall be given by the Engineer‐in‐charge as in case 
of maintenance works etc. 

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer‐in‐charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 

quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 

Contractor shall on demand in writing from the Engineer‐in‐charge or his authorized 
representative specifying the work, materials or articles complained of, notwithstanding that 

the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct that work so specified and provide other proper and suitable 

materials or articles at his own charge and cost, and in the event of failure to do so within a 
period to be specified by the Engineer‐in‐charge in his demand aforesaid the Engineer‐in‐ 

charge may on expiry of notice period rectify or removes, and re‐execute the work or remove 

and replace with others, the materials or articles complained or as the case may be at the risk 
and expense in all respects of the Contractor. The decision of Engineer‐in‐charge as to any 

question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 

From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any damage, 

loss or injury shall happen to the work or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that on 
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completion the work shall be in good order and in conformity in every respects with the 
requirements of the Contract and the Engineer‐in‐charge’s instruction. 

 
The defect liability period shall be 12 months from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted 

work from Engineer‐in‐charge, the security deposit shall be released. The period of 12 months 

shall be counted from the date of completion of last repair of defect in case of any defect 
appears after completion of work / from the date of completion as mentioned in completion 

certificate. 
 

5.12 TRAINING OF APPRENTICES: 
The Contractor shall during the currency of the Contract when called upon by the Engineer‐ 

in‐charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 

mentioned in Schedule A and for such periods as may be required by the Engineer‐in‐charge. 

The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations of the employer under the Act, excluding the liability to make 

payment to Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 

From commencement to completion of the works, the Contractor shall take full responsibility 
of the site for taking care and precautions to prevent loss or damage and to minimize loss or 

damage to the maximum extent possible and shall be liable for any damage or loss that may 

happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the same 

so that at completion of the works, all Owner’s T & P shall be in good order and condition and 
in conformity in every respect with the requirements of BI standard and to the satisfaction of 

the Engineer‐in‐charge and to the satisfaction of Engineer‐in‐charge where BIS is not 

available. 
5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 

material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 

a) The Contractor shall, as may be directed in writing by the Engineer‐in‐charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking 

to the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer‐in‐charge, proceed 
with the erection and completion of the works under and in accordance with the 

provisions and conditions of the Contract. 
5.13.2 Compensation on account of loss due to damage for Excepted perils: 

The value of re‐execution of work, which is lost or damaged in Excepted Risks, shall be 

ascertained in the same rate under the Contract and added to the contract sum as deviation. 
Provided the Contractor was alert and has taken sufficient precaution as a man of general 

prudence should have taken to prevent the loss or damage to minimize the amount of such 

loss in his own case. 
5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or 
using materials of combustible nature, as to which the decision of the Engineer‐in‐charge shall 
be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
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injuries or damage to any persons or any property whatsoever which may arise out of or 

in consequence of the construction and maintenance works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto. 

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 
his obligations and responsibilities under this condition, insure against any damage, loss or 

injury which may occur to any property. (excluding that of the Owner but including the 

Owner’s building rented by the Contractor wholly or in a part and any part of which is used 
by him for storing combustible materials), or to any person (including any employee of the 

Owner) by or arising out of carrying out of the Contract. 
5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 

1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 

other law relating thereto and rules made hereunder from time to time or as a consequence 
of any accident or injury to any workman or other persons in or about the works, whether in 

the employment of the Contractor or not, save and except where such accident or injury has 
resulted form any act of the Owner, his agents or servants, and also against all costs, charges 

and expenses of any suit, action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any claim. Without limiting his obligations and liabilities as above provided, the 

Contractor shall insure against all claims, damages or compensation payable under the 
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating 

thereto. 
5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors 

(if any) and shall be responsible for any claims or losses to the Owner resulting from their 

failure to obtain adequate insurance protection in connection thereof. The Contractor shall 

produce or cause to be produced by his subcontractors (if any) as the case may be, the 
relevant policy or policies and premium receipts as and when required by the Engineer‐in‐ 

charge. 
5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Owner may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums 

as may be necessary for the purpose and from time to time deduct the amount so paid by the 
Owner from any moneys due or which may become due to the Contractor or recover the 

same as a debt due from the Contractor. 
 

The above conditions are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 

assign in favour of the Owner. 

 
5.14 Retention of cost & expenses 

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, taxes & duties etc. and consequent legal 

action & penalty during execution of contract the issue is open in relevant Govt. Deptt., 
estimated value of cost and expenses towards the same shall be retained from the final bill 

till disposal of the case. 
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b) If any contractor avoids to attend workmen’s compensation commissioner court on 

summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 

from the corresponding Contract or any other Contract executed by the same Contractor in 

OPGC or lastly as debt liability. 
 

 
End of Section‐V 
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SECTION‐VI 

 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 

6.1.1 Contractor’s remuneration: 
The price to be paid by the Owner to the Contractor for the whole of the work done and for 

the performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price 

schedule (the inclusive nature of which is more particularly defined by way of application but 

not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) and 
payment to be made accordingly to the work actually executed and approved by the Engineer‐ 

in‐charge. The sum so ascertained shall (exception only as and to the extent expressly 
provided herein) constitute the remuneration of the Contractor under the Contract and no 

further or other payment whatsoever shall be or become due or payable to the Contractor 

under the Contract. 
6.1.2 Activities & expenses to be included in rates: 

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in 

the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 

escalation. The said schedule of quantity / price schedule shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 

taken in execution, completion and handing over the work to the Owner by the Contractor. 
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent 

of the works and materials required though the Contract Document may not fully and 

precisely furnish them. He shall make such provision in the rates accepted as he may consider 
necessary to cover those of such items of work and materials as may be reasonable and 

necessary to complete the work. The opinion of the Engineer‐in‐charge as to the items of 
work which are necessary and reasonable for completion of work shall be final and binding 

on Contractor although the same may not be shown on or described specifically in Contract 

document. 
6.1.3 Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, 

entry tax or any port duties, royalty, transport charges, stamp duties of Central or State 

Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax 

whatsoever will be granted or obtained and all expenses of which shall be deemed to be 
included in and covered by the accepted rates. The Contractor shall also obtain and pay for 

all permits or other privileges necessary to complete the work. 
6.1.4 Accepted rates cannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works 

or any part of them being modified, altered, extended, diminished or omitted. The accepted 

rates is of fully inclusive rates which have been agreed by the Contractor and the Owner and 
cannot be altered under any circumstances. However, if the quantity of such modification, 

alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract 

price, the variation in rate may be examined and amended by Engineer‐in‐charge on 
recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take sufficient 

care in moving the plants, equipments and materials from one place to another, so that they 

do not cause any damage to any person or to the property of the Owner or to third party 
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including overhead and underground cables/pipe lines. In the event of such damage including 

eventual loss of generation and operation of the plant or services in any plant or 
establishment as estimated by the Owner or ascertained by the third party shall be borne by 
the Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5 This shall 
be applicable when Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 

6.2.1 Methods of measurement: 
The measurement shall be taken in accordance with the procedure set in the specifications. 
No local or general method of measurement shall be adopted. In case the method of 
measurement is not specified in the specifications, the procedure of Bureau of Indian 
Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured 

by the representatives of Owner and the Contractor progressively in construction & civil 

maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment work 
etc. the item of work performed by the Contractor shall be recorded daily preferably 

immediately on completion in the manner stipulated in conditions of Contract. Such 
measurements will be recorded in the prescribed measurement book by the representative 

of Owner and signed by both parties as token of acceptance by both either on completion of 

certain item or in an interval of days or hours as the case may be. 
6.2.3 Final measurement: 

On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 

considered for final payment. 
6.2.4 Before taking measurements of any construction work, the Engineer‐in‐charge or his 

authorized representative for the purpose shall give a notice with reasonable time to the 

Contractor. In case of operation or maintenance work the Contractor or his authorized 
representative shall obtain the signature of Engineer‐in‐charge or his representative in 

support of completion of any item of work to the satisfaction of Engineer‐in‐charge. All these 
details shall be recorded in measurement book in prescribed format to be provided by 

Engineer‐in‐charge / printed standard Measurement Book available in the market. 
 

If the Contractor fails to attend or to send an authorized representative for measurement 
after such a notice or failure of Engineer‐in‐charge on Contractor’s request in case of 

maintenance work as the case may be or fails to countersign or to record the objection within 
a week from the date of measurement, then in any such event, the measurement taken by 

the Engineer‐in‐charge / his representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in 

the Contract Review Meeting shall be final & binding. 

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms 

and the agreed billing schedules in duplicate to the Engineer‐in‐charge / Officer‐in‐charge as 
the case may be giving abstract and detailed measurement for the various items executed 

during a pre‐determined period / month, as the case may be. In case of maintenance/ 

upkeepment contract, monthly bill shall be preferred during 1st week of the succeeding 



Page 77 of 271 

 

month. In case of construction work the bill shall be furnished after achieving milestone or as 

provided in the Contract. The Engineer‐in‐charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and the claim as far as admissible, 
adjusted, if possible, before the expiry of 21 days from the presentation of the bill. This is 
applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 

cheque forwarding the same to registered office or the notified office of the Contractor. The 
cheque shall also be handed over to the Contractor or their Site‐in‐charge if authorized for 

the purpose against due receipt. In no case will Owner be responsible if the cheque is mislaid or 

misappropriated by unauthorized person / persons. Demand draft may also be issued after 
deduction of bank commission charges if requested by the Contractor. 

All payment shall be made in Indian currency only. 
6.3.1 Payment of running bill: 

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 

before the date fixed by the Engineer‐in‐charge for the work executed. The Engineer‐in‐ 

charge / Officer‐in‐charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer‐in‐charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after deducting 

there from the amounts already paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the 

date of acceptance of the bill by Engineer‐in‐charge. 
6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 

subsequent interim certificate or by the final certificate. No certificate of the Engineer‐in‐ 
charge supporting an interim payment shall itself be conclusive evidence that any work to 

which it relates is / are in accordance with the Contract. 
 

6.4 RECEIPT OF PAYMENT: 
Receipt of payment made on account of work when executed by a firm, must be signed by 

the Contractor in case of proprietary firm and otherwise a person holding due power of 

attorney in this respect on behalf of the Contractor, except when the Contractors are 
described in their Tender as a limited company in which case the receipts must be signed in 

the name of the company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: ‐ 

No certificate of completion shall be issued nor shall the work be considered to be completed 

till the Contractor shall have removed from the premises on which the work has been 
executed, all such scaffolding, sheds and surplus materials except such as are required for 

rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been erected 

by the Contractor or the workmen and cleaned all dirt from the parts of building (s) in or upon 
or about which the work has been executed or of which he may have had possession for the 

purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and 

sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the Engineer‐ 
in‐charge and made the whole premises fit for immediate occupation or use to the 
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satisfaction of the Engineer‐in‐charge. If the Contractor shall fail to comply with any of the 

requirements of this conditions as aforesaid on or before the scheduled date of completion 

of the works, the Engineer‐in‐charge may at the expense of the Contractor fulfill such 

requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks fit 

and the Contractor shall have no claim in respect of any such scaffolding or surplus materials 
except for any sum actually realized by the sale thereof less the cost of fulfilling the 

requirements and any other amount that may be due from the Contractor. If the expenses of 
fulfilling such requirements are more than the amount realized on such disposal as aforesaid, 

the Contractor shall forthwith on demand pay such excess. 
6.5.2 Application for Completion Certificate. 

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 

shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving an 

application from the Contractor after verifying from the completion documents and satisfying 

himself that the work has been completed in accordance and as set out in the construction 
and erection drawings and the Contract Documents. In case of operation or maintenance 

Contract, satisfactory performance during Contract period shall be basis for issue of 
Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
On receipt of request from the Contractor Engineer‐in‐charge shall inspect whole of the work 
and shall issue a certificate of completion indicating: ‐ 
a) Date of completion of work 
b) Value of the Contract / value of work executed 

c) Quality of performance 
d) Level of safety maintained during the work. 

6.5.4 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed the Engineer‐in‐ 

charge can take possession of any such parts being hereinafter in this condition referred to as 

‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 

possession of the relevant part the Engineer‐in‐charge shall issue Completion Certificate for 
the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 

‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 

to have commenced from the certified date of completion of such items or the ‘relevant part’ 

as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 

completed items or ‘relevant part’ as estimated by the Engineer‐in‐charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 

accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking 
into consideration the due date of completion as per Contract and subsequent time 

extension, if any. 
 

6.6 FINAL PAYMENT: 
During progress of work in case of construction work and period fixed for payment in case of 

provision of services such as operation and maintenance, running bills shall be preferred by 

the Contractor as per the terms of Contract and shall be paid on the basis of measurement 
certification of Engineer‐in‐charge / Officer‐in‐charge from time to time or in fixed intervals. 
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But final bill shall be paid on receipt of ‐ 

i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer‐in‐charge 

iv) Store clearance 

v) Evidence in support of clearance of labour dues. 
vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less‐ 

a) Payment already made through running bills 

b) Advances if any 
c) Penalty if any 

d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 

h) Clearance from Personnel & Administration department relating to rent for 
accommodation, water & electricity bills etc. 

 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 

paid to him on certification of Engineer‐in‐charge. 
(b) The bill for any permissible period shall be submitted within 7 days of expiry of the said 

period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer‐in‐charge. 

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 

prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer‐in‐charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion 

of the work. No further claims can be made by the Contractor after submission of the final bill 
and all claims shall be deemed to have either been included in the final bill or waived and 

extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer‐in‐charge, shall be made 

within the period specified herein this clause, the period being reckoned from the date of 

receipt of the bill by the Engineer‐in‐charge. If the decision of Engineer‐in‐charge is not agreed 
by the Contractor, the dispute either in quantity or rate or both shall be referred to Contract 

Review Meeting and the decision made thereof shall be final & binding on both parties. 
 

The time limit for release of final payment corresponding to the Contract value are furnished 
below: ‐ 

(a) Contract value not exceeding Four months from the date of 
Rs.5 lakhs  acceptance of 
  Final bill by the 
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  Engr‐in‐charge 

(b) Contract value exceeding Six month ‐‐‐ do ‐‐‐‐‐ 
Rs.5 lakhs 

 
Provided the Contractor has furnished all required documents in accordance to clause 6.6. 

The period of release of fund shall be counted from the date of compliance of last documents 
or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed 

in the time & progress schedule or to complete the work as the case may be under Contract 
& clear the site on or before the due date or extended date of completion they shall without 

prejudice to any other right or remedy shall be liable for liquidated damage as stipulated 

below or such small amount as may be fixed by the Engineer‐in‐charge on the Contract value 
of the work or actual value of the work whichever is higher for every week during which the 

progress remains below the specified time of completion subject to the total amount of 
compensation for delay to be paid under this condition shall not exceed the under noted 

percentage of the Contract value or of the Contract value of the item or group of items of 
work for which a separate period of completion is given: 

 

This will also be applicable to items or group of items for which separate period of completion 
has been specified. 

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally 
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 

stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5% 7.5% 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set‐off against any sum payable to 

the Contractor under this or any other Contract with the Owner. In case at the time of the 

amount of LD comes to the notice of the Owner the Contractor does not have any amount 

pending with the Owner, the Contractor shall be served with a notice and in turn the 
Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion 

mentioned earlier. 
 

 
End of Section‐VI 
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SECTION‐VII 

 
7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales tax, GST, work contract tax and other payments and compensation, if any in connection 
with the procurement and handling of materials, fabrication and execution of works or any 

method or process connected with the works. Sales tax, Entry tax, Excise duty and any other 
tax on materials required for the work & works shall be payable by the Contractor and the 

Owner will not entertain any claim whatsoever in this respect. The final rate is inclusive of 

work contract tax & other taxes applicable including GST to this work or materials thereto. 
7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 

source from the payments due to the Contractor, the taxes as required under Odisha Sales 
Tax Act or as amended from time to time or under any other statute. It is for the Contractor 

to deal with the Sales Tax authorities directly in respect of any claim or refund relating to the 

above deductions and the Owner shall not be liable or responsible for any claims or payments 
or reimbursements in this regard. Income tax as applicable shall be deducted form all running 

bills. 
7.2 INSURANCE: 

The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement 

is expected. The Contractor shall also at his own expenses carry and maintain group insurance 

with accidental benefit from reputed insurance companies to the satisfaction of the Owner 
as follows: ‐ 

7.2.1 Employees State Insurance Act: 
At present this area is included in the scope of ESI scheme. The Contractor has to accept full 

and exclusive liability for compliance with all obligations imposed by the Employees State 
Insurance Act, 1948, and the Contractor further has to defend, indemnify and hold Owner 

harmless from any liability or penalty which may be imposed by the Central, State or Local 
Authority by the reason of any asserted violation by Contractor or subcontractor of the 

Employees State Insurance Act, 1948 and also from all claims, suits or proceeding that may 
be brought against the Owner arising under growing out of or by reasons of the work provided 

for by this Contract whether brought by employees of the Contractor, by third parties or by 

Central or State Government Authority or any political sub‐division thereof. The Contractor 
agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms and 

all forms which may be required in respect of the Contractor’s or subcontractor’s employees, 
whose aggregate remuneration is Rs.6500.00 per month or less or as amended from time to 

time and who are employed in the work provided for or those covered by ESI from time to 

time under the agreement. The Contractor shall deduct and secure the agreement of the 
subcontractor to deduct the employees’ contribution as per the first schedule of the 

employee’s State Insurance Act from wages and affix the employee’s contribution cards at 
wages payments intervals. The Contractor shall remit and secure the agreement of the 

subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to 

maintain all cards and records as required under the Act in respect of employee’s and 

payments and Contractor shall secure the agreement of the subcontractor to maintain such 
records. Any expenses incurred for the contribution, making contributions or maintaining 

records shall be to the Contractor or subcontractor’s account. 
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The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees 
State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 
employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance of 

this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to 

provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 

required under any law from time to time. He shall also carry and maintain any other 

insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 

law in respect or in consequence of an accident or injury to any workmen or other persons in 
the Employment of the Contractor or any subcontractor save and except any accident or 

injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall indemnify and keep indemnified the Owner against all such damages and 

compensation (save and except as aforesaid) and against all claims, demands, proceedings, 

costs, charges and expenses, whatsoever in respect or in relation thereto. 
7.2.5 Transit Insurance: 

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of 
all items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 

of such coverage certificate shall be submitted to Engineer‐in‐charge prior to commencement 

of work. The Contractor has to furnish certified challan copy showing the amount deposited 
against this particular work if the Contractor executes works at different places in India and 

deposit the total amount in one challan only. In addition to this, Contractor shall furnish an 
undertaking with a list of deployed Contract labour for whom such amount is deposited. 

Contractor shall comply all P.F. formalities for all the workmen engaged for this work and 

keep OPGC indemnified. 
 
 
 
 

 
End of Section‐VII 

 
 
 
 
 
 
 

 
SECTION‐VIII 
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8.0 LABOUR LAWS 

8.1 LABOUR LAWS: 
Contractor shall comply with all laws, ordinances, regulations and notification / instruction of 

Govt. concerning the health, wages, welfare, safety and employment and non‐employment 

of his workers and shall exclusively bear the consequences of failure to comply therewith. 

 
The following points are to be observed strictly by the Contractor. 

 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the presence of 

authorized representative of the Owner / Engineer‐in‐charge. 
iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 

indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid Labour license from appropriate licensing authority prior to starting / within 15 
days of commencement of the work under the Contract. Validity of the license shall 
be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of 

work and of quality to ensure workmanship of the degree specified in the Contract 
and to the satisfaction of the Engineer‐in‐charge. 

vii) The Contractor shall furnish to the Engineer‐in‐charge at the interval of every 15 days 
a statement of the workmen employed on the works and also furnish information in 

Form‐VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules 
made there under. 

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of Wages 

Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund 

(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) 
Act 1970 or any modifications thereof or any other laws relating thereto and rules 

made there‐under from time to time. Owner shall not be held responsible for any 

injury sustained by Contractor’s workmen while on duty. 
 

In the event of any employment injury the Contractor has to pay necessary 
compensation pertaining to treatment & other associated benefits to the injured 

employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 

the compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer‐in‐charge shall deduct the necessary amount from 

any outstanding bill of the Contractor or security and deposit the same with 

competent authority. In case before decision by the competent authority, if the 
Contract is being closed, estimated amount towards such compensation shall be 

retained from Contractor till finalization. For this purpose, the amount if falls short 
under the particular Contract shall be realized from any other Contract which the 

Contractor is executing. The Contractor has to make all statutory records and register 
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required in support of compliance of above provisions. Relevant statutory return shall 

be submitted with appropriate authority as required under the above Acts & rules 
with a copy to P&A department of Owner. All the records shall be kept within the work 

premises and must be made available on demand by Owner/Concerned statutory 

authority for scrutiny. 
ix) The Contractor shall indemnify the Owner against any payments to be made under 

and for the observance of the provisions of the aforesaid Acts without prejudice to his 
rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any 

default in the matter of payment to the labour, the following penalty apart from legal 

liability shall be imposed and recovered from Contractor’s running bills. 
(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 

after 7th day of last wage period subject to maximum 1% of Contract value. 
(b) Repetition of three such cases may attract immediate termination of Contract without 

any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract. 

xii) However, in the event of default of any Contractor in payment to their labours for more 

than one month from the date of payment and if the service is essential for the Owner 
and the Contract can not immediately be terminated, the Engineer‐in‐charge shall 

make the payment to the workmen and recover the same amount from any due of the 

Contractor. Under such circumstances the Contract shall be liable for immediate 
termination as deemed fit by the Owner. 

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 

medical practitioner under the provisions of Factories Act without any financial 

implication to Owner. 
(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 

national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such 

other records in respect of engagement of workers as required by Contract Labour 
(R&A) Act 1970 and rules made there under. This provision must be ensured by the 

Contractor. 
 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer‐in‐charge and his staff against all actions, proceedings, claims, 

demands costs and expenses whatsoever arising out of or in connection with the matters 
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 

respect of or arising out of any act / omission by the Contractor in the performance of his 

obligations under the Contract. The Owner shall not be liable for or in respect of any demand or 
compensation payable by law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the Contractor or his subcontractor and 
Contractor shall indemnify and keep indemnified the Owner against all such damage, 

compensation and against all claims, damages, proceedings, costs, charges and expenses 

whatsoever thereof or in relation thereto. 



Page 85 of 271 

 

8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid 

the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 

Contractor and the Contractor shall not be at liberty to dispute or question the right of the 
Owner to make such payments notwithstanding the same may have been made without his 

consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE‐I 
within prescribed period the employment accident with relevant information with copy to the 

Owner. The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up 

the case for which all costs and expenses shall be recovered from the Contractor and the said 
Contract shall be liable to be terminated & the Contractor liable to be debarred from future 

participation in bid. In case the amount can not be recovered from dues / security / dues of 

other contracts with Owner, the same shall be recovered as debt liability. 
 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 
In respect of all labours directly or indirectly employed in the works for the performance of 

Contract, the Contractor shall comply with or cause to be complied with all the rules and 

regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

 

*8.4 MODEL RULES FOR LABOUR WELFARE 

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained in a readily accessible place first aid box containing the following 

equipments: 

 
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 

(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal‐volatile having the dose and mode of 

administration indicated on the label. 

(viii) 1 role of adhesive plaster 
(ix) A snake‐bite lancet 

(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti‐septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 
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(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal‐volatile having the dose and mode of 

administration indicated on the label. 

(vii) 1 snake‐bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 

(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti‐septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 

conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 

provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 

responsibility in any other hospital. 
8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 

erect and maintain necessary temporary living accommodation and ancillary facilities for 
labour at his own expense and up to the standards as approved by the Engineer‐in‐Charge at 

a place outside the Owner’s premises. 
8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 

locations, easily accessible to labour, a sufficient supply of cold water fit for drinking. 
 

Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 

drain or other source of pollution. Where water has to be drawn from an existing well, which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 

closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women. Such places shall be kept in clean and drained condition. 

Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: ‐ 

a)Where females are employed, there shall be at least one latrine / urinal for every 25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
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Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 
one latrine for every 25 males up to first 100 and one for every 50 thereafter. 

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules‐1950. 

 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected 
with a water‐borne sewage system, all latrines shall be provided with receptacles on dry earth 

system which shall be cleaned at least four times daily and at least twice during working hours 
and kept in a strictly hygienic condition. Receptacles shall be tarred inside and outside at least 

once a year. 
 

If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 

provided. A poster showing the figure of a man and of a woman shall also be exhibited at the 

entrance to latrines for each sex. There shall be adequate supply of water close to latrines 
and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non‐absorbent 
material and shall be cement‐washed inside and outside at least once a year. The dates of 
cement washing shall be noted in a register maintained for the purpose and kept available for 
inspection. Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangement for proper disposal of excreta by incineration at the workplace shall be made by 

the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils at 
the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of waste 

or refuse and then covering it with a layer of earth for a fortnight (when it will turn into 

manure). 
 

The Contractor shall, at his own expense, carry out all instructions issued to him by the 

Engineer‐in‐Charge to effect proper disposal of soil and other conservancy work in respect of 
Contractor’s workmen or employees on the site. The Contractor shall be responsible for 

payment of any charges, which may be levied by municipal authority for execution of such 

work on his behalf. 
8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 

suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour. Height of each shelter shall not be less than 12’ from floor‐level to lowest part of 

roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12 
sq.ft. per head. 

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 

be provided at least one room for use of children under the age of 6 years belonging to such 
women. Rooms shall not be constructed to a standard lower than that of waterproof roof, 

smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms 
shall be provided with suitable and sufficient openings for light and ventilation. There shall be 

adequate provision of sweepers to keep the places clean. There shall be two Dhais in 

attendance. Sanitary utensils shall be provided to the satisfaction of local medical, health and 
municipal authorities. Use of huts shall be restricted to children, their attendants and 

mothers of children. 
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Where the number of women workers is more than 30 or more, the Contractor shall provide 
at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. All 

other provisions shall comply to Odisha Factories Rules‐1950. 

8.4.8 Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work 
continues for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 

Engineer‐in‐Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction 

of the Engineer‐in‐Charge at the Contractor’s expense. The Contractor shall conform generally 
to sanitary requirements of local medical, health and municipal authorities and at all times 

adopt such precautions as may be necessary to prevent soil, water & air pollution of the site. 
 

On completion of the works the whole of such temporary structures shall be cleaned away, 

all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off 
and the whole of site left clean and tidy to the entire satisfaction of the Engineer‐in‐Charge 

at the Contractor’s expenses. 

8.4.10 Anti‐malaria precautions: The Contractor shall at his own expense conform to all anti‐malaria 

instructions given to him by the Engineer‐in‐Charge, including filling up any borrow pits which 

may have been dug by him. 
8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 

Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer‐in‐Charge shall 
report to the Owner all cases of failure on the part of the Contractor or his subcontractors to 

comply with the provision of these rules either wholly or in part and the Engineer‐in‐Charge 
shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these 

rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 
Provident Fund Commissioner as the case may be shall be final and binding. Over & above the 

said provision, any court pronouncement having territorial jurisdiction shall be binding on 
both parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper implementation 
of these laws & rules or for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 

8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them: 

 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 

Govt.Deptt. Designation 
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i) Labour : 
Rural Labour Inspector to Labour Commissioner 

ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & 
Boilers. 

 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 

 
iv) Any other person of above  departments duly authorized by competent 

authority. 
Owner’s Inspecting Officer means officers as mentioned below: 
i) Plant Manager 

ii) Engineer‐in‐charge 
iii) General Manager (P&A) or his authorized representative 
iv) Safety / Fire Officer 

 
8.5.2 Submission of information before commencement of work: 

Contractor shall, before commencement of the work, furnish in writing to the Engineer‐in‐ 
charge of the area concerned the following information: 

(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 

(d) Wages for different categories of workers. 
8.5.3(i)Number of hours of work which shall constitute a normal working day:‐ 

The number of hours, which shall constitute a normal working day for an adult, shall be eight 

hours including ½ hr. rest after five hours of work. The working day of an adult worker can be 

so arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / 
twelve hours on any day with prior approval of competent authority. If an adult worker is 

made to work more than nine hours on any day or for more than forty eight hours in any week 

he shall, in respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substituted rest day, on one of the three days 

immediately before or after the rest day provided that no worker shall work for more 
than ten consecutive days without a full rest day. 

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 

commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, notice in 

English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 
wages are payable, the weekly rest days workers are entitled to and name and address of the 

Inspecting Officers. 

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage period 

according as the number of workers does not exceed 1,000 or exceeds 1,000. 
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(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 

work is competed before expiry of the wage period, in which case final payment shall 

be made at the work site within 48 hours of the last working day and during normal 
time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 

Annexure‐X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure‐XI to each worker on the day of work or entry into his employment. On termination 

of employment the Employment Card shall be retained by the Contractor and a service 
certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages‐cum‐Muster Roll in the Form appended in Annexure‐XII shall be 

maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure‐XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except the 

following: 
(a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 

where such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 
part as have been approved by the Competent authority as in Clause 8.5.1. 

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period. 

(v) No fine imposed on a worker shall be recovered from him in installments, or after 

expiry of sixty days from the date on which it was imposed. Every fine shall be deemed 

to have been imposed on the day of the act or omission in respect of which it was 
imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 

damage or loss in the Forms appended in Annexure‐XIII & XIV respectively, which 
should be kept at the place of work. 
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8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 

prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:‐ 

(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 

(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 

(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 

(o) Remarks 
8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages‐cum‐Muster 

Roll required to be maintained under these Regulations shall be preserved for 3 years after 

the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 
carry out investigations, and send a report to the Engineer‐In‐charge specifying the amounts 

representing worker’s dues and amount of penalty to be imposed on the Contractor for 
breach of these Regulations, that have to be recovered from the Contractor, indicating full 

details of the recoveries proposed and the reasons therefore. It shall be obligatory on the part 
of the Engineer‐in‐charge on receipt of such a report to deduct such amounts from payments 

due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer‐in‐charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 

Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 
where there is an appeal, payment of workers dues would be arranged by the Engineer‐in‐ 

charge, wherever such payments arise, within THIRTY days from the date of receipt of the 
decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer‐in‐charge. 

 

Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers and 

the Engineer‐in‐charge/Owner/Owner’s representative at any time on receipt of due notice 

at a convenient time. 

 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
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Amendments: Government may, from time to time, add to or amend Labour laws and issue 

such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form‐12 

2. Register of leave with wages : Form‐15 
3. Register of Accident : Form‐26 
4. Register of over time : Form‐10 

5. Register of health : Form‐31 

6. Register for issue of PPEs 
7. Register for compensatory holiday: Form‐9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 

9. Muster Roll : Form‐XII 
10. Employment cards : Form‐X 

11. Register of Contract Work : (Form VII)Part‐II 

 
Payment of Wages Act‐1936 
12. Register of Fines : Form‐XVII 
13. Register of Deduction : Form‐XIV 
14. Register of Advance : Form‐XVIII 

 
Minimum wages Act 
15. Wage slip : Form‐XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 

18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

 

Miscellaneous Register 

20. Register for issue of PPEs 

End of Section‐VIII 
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SECTION‐IX 

 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 

Contractors at all locations of ITPS. The Owner will provide the environment, encouragement 
and support to achieve this objective but is the Contractor’s responsibility to establish, 

maintain, and manage its own safety & loss prevention programme. 
 

Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 

of work, Contractor will be provided copies of Owners Health & Safety Manual for information 

and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of Contract 

and shall be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 

Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner 

and other orders made there under and other acts as applicable. 
9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 

starting of work, Contractor shall consult Engineer‐in‐charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 

made good by the Contractor at his cost. 
9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 

training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 
9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 

of working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 

9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which 
shall be produced for verification on demand at security gate & in working areas. All the 

Contractor workers have to be provided with personal protective equipment as per the BISH 

duly certified by Owner’s Safety Officer. The Contractor has to make provision of standard 
PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer before 

commencement of the work, failing which the Contractor & their workmen shall not be 
allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs 

shall not be allowed to continue in duty. On first occasion, he shall be sent back with warning 
and on second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days 

without pay. Repetition of the same shall constrain the management to advise the Contractor 
to remove such person from his employment under this Contract. 

9.3.4 The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer‐in‐charge. 
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9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6 Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay 

compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 
liable for any such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer‐in‐charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer‐in‐charge. 

 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner. 
ii) Contractor shall make outside arrangements for ambulance service for the treatment 

of industrial injuries. Names of those providing these services shall be furnished to 

Owner prior to start of work, and their telephone numbers shall be prominently 
posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 
Engineer‐in‐charge / Safety Officer shall be kept available for the use of persons 

employed at the site and maintained in good condition suitable for use. The standard 
of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 

employees shall be as furnished under ‘standard’ of Personal Protective Equipments 

as laid down in Clause No.9.13 
iv) The Contractor shall report promptly to the Engineer‐in‐charge/his representative any 

injury, diseases, dangerous occurrence, near misses and shall cooperate with 
Engineer‐in‐charge and the Safety Officer in investigation process to establish basic 

causes and recommend appropriate improvements in control and remedial measures. 
 

9.7 NO SMOKING AREA: 
Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 

Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 

public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 

work premises the following norms relating to safety, health and environment imposed by 

the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
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9.9 BARRICADE: 
i) Contractor shall erect and maintain barricades required in connection with his work 

to guard, protect & prevent accidents by others.: 

Areas to be guarded 
a) Excavations 
b) Hoisting areas 

c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 

f) Any other place as directed by Engineer‐in‐charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line 

only in accordance with the Owner’s Safety & Health Procedures and in compliance 
with the requirements imposed by the Engineer‐in‐charge. All scaffold structures shall 

bear the scaffold identification serial number, the safe working load of its platform, 

the signature of Engineer‐in‐charge and a clear indication of the safe access period of 
seven days. Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both 

in Hindi & Oriya). 
 

The Contractor shall maintain a register of all scaffolds erected, dates of erection and 

reports of inspection and certificate of fitness. No scaffolding new or modified shall 

be used by any one unless it has been inspected by Owner’s Safety Officer / competent 
person for satisfactory condition before use and thereafter before every subsequent 

seven days. If scaffolding members are provided by Owner, the Engineer‐in‐charge 
must certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on 
the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe 

structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 
Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer‐in‐charge / competent person for the 

purpose and that the structure is capable of taking the load required for the related 
work. The Contractor must also confirm to the management instructions applicable to 

scaffold work control. 
 

For work at height, but for short duration, where provision of a full scaffold is not 
reasonably practicable, safety harness must be used as per direction of Engineer‐in‐ 

charge. Walking over unguarded beam at height is strictly forbidden. 
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ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except such short period works as 
can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well, suitable 

footsteps and handrails shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder 

shall be allowed for use in work place. 
iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing 

or suspend from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one meter 

high above the floor or platform of such scaffolding or staging and extending along 

with the entire length of the outside and ends thereof with only such openings as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 
iv) Working platform, gangways and stairways should be so constructed that they should 

not sag unduly or unequally and if the height of the platform or gangway or the 

stairway is more than 3.25 meters above ground level or floor level, they shall be 
closely & rigidly constructed, should have adequate width and be suitably fastened as 

described in (ii) above. 
v) Every opening in the floor of a building or in working platform should be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 
meter in length. The length of rung between the side rails of ladder shall in no case be 

less than 30 cm for ladder up to and including 3.0 meter in length. For longer ladders 
this length shall be increased at least 15 mm for each additional meter of length. 

Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to 

prevent danger from electrical power. No materials on any of the sites of work shall 
be so stacked or placed as to cause danger or inconvenience to any person or public. 

The Contractor shall also provide all necessary fencing and lights to protect the 
workers and staff from accidents, and shall bear the expenses of defense of every suit, 

action or other proceedings of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit or action or proceedings to any such person 

or which may with the consent of the Contractor to compromise any claim by any such 
person. 

 

9.11 EXCAVATION AND TRENCHES: 
All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 

for each 50‐meter length or fraction thereof. 

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of 

the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped 
back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of 

sides to collapse. The excavated materials shall not be placed within 1.5 meters of the edge 
of the trench or half of the trench depth whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances undermining or under cutting shall be done. 
 

9.12 SAFETY MEASURE IN DEMOLITON WORK: 
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I) Before any demolition work is commenced and also during the process of the 
demolition work‐ 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 
II) All personal protective equipments as considered necessary by the Engineer‐in‐charge 

/ Safety Officer shall be kept available for the use of the persons employed at the site 

and maintained in good condition suitable for use. The standard of PPEs to be 
provided by the Contractors to their employees should correspond to Clause 9.13 

hereinafter. 
a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 

shall be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective goggles & 

dust mask. 
c) Those engaged in welding and gas cutting works shall be provided with protective face 

and eye‐shields / welding mask, hand gloves & leather apron etc. 
d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 

gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for one 

hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 

or board to prevent accident to the public. In addition, procedure to work in confined 
space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 

work of painting the products containing lead in any form. No female worker shall be 
allowed to work without tight apron near rotating machines. Wherever men above 

the age of 18 years are employed on the work of lead painting the following 
precautions shall be taken ‐ 

1. No paint containing lead products shall be used except in the form of paste or 
readymade paint. 

2. Suitable facemasks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint, dry rubbed and scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash them on 

cessation of work. 
III) When the work is subject to a risk of drowning all necessary safety equipments 

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
shall be taken for prompt rescue of any person in danger and adequate provision shall 

be made for prompt first aid treatment of all injuries likely to be sustained during the 

course of work. 
IV) Use of hoisting machines and tackles including their attachment anchorage and 

supports shall conform to the following standard or conditions and must comply the 
provision of Factory Act. 
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a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and 

all gear referred to above shall be marked with the safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to shall be loaded beyond the safe working load except 
for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 

equipment by the Engineer‐in‐charge. As regards Contractor’s machines, the 
Contractor shall obtain necessary test certificate from competent authority and 

inform the Engineer‐in‐charge for verification, whenever he brings any machinery to 
site of work. The safe working load and date of load testing & due date of testing shall 

be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under 
any circumstances. 

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 
appliances shall be provided with efficient safeguards. Hoisting appliances shall be 

provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part 

or parts of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves and boots as may be necessary should be 

provided. The workers shall not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall 
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying 

on a notice board at a conspicuous place of worksite. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 

arrangements made by the Contractor shall be open to inspection by the Engineer‐in‐ 
charge / Safety Officer of Owner or authorized representatives and the Inspecting 

Officers as defined in the Contract Labour (R & A) Act. 
IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from 

the operations of any other Act or rules in force in the Republic of India. The works 

throughout including any temporary works, shall be carried out in such a manner as 
not to interfere in any way whatsoever with the traffic on any roads or footpaths at 
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the site or in vicinity thereto or any existing works whether the property of the Owner 
or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 

working in Owner’s premises or outside working site under Contract. Where a 

Contractor / subcontractor himself works alone or with 2‐3 persons and does not have 
specifically designated supervisors, the Contractor shall be treated as supervisor and 

ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act 

and/or any other specific legislation and is used or erected safely. Minimum stock of 
PPEs must be maintained by the Contractor in site store to meet all times need at 

work. 
XII) Contractor workers engaged in areas involving coal dust must use dust mask in 

addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, 

compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer‐in‐charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer‐in‐charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall 
be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high‐pressure water washing, on‐line sealing and steam 

cleaning apparatus with prior permission of the Engineer‐in‐charge/his 

representative. 

XXI) Overhead Crane: 
a) No work on overhead crane is permissible when persons are either working or 

otherwise available under the said work. Roadways must be barricaded when work is 
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 

other materials. 
XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 
the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations shall comply with the provisions of the relevant Indian Electricity 

Regulations. 
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e) Portable tools, headlamps and other portable apparatus should be identified by a 

serial number, registered and periodically inspected & tested. All such equipments 
used by the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 

wire in plug socket shall be liable for severe penalty. 
 

XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by 

the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 

XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to 

do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 

e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 

g) Proper cover shall be provided for vehicles carrying dust‐emitting materials. 
XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer‐in‐charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 

b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 

e) Where cutting, burning or welding is to be done overhead, a person must be stationed 
below at a safe distance with an approved fire extinguisher. The area under overhead 

work shall be barricaded. 
f) Arc welding done at floor level must be shielded to protect personnel from welding 

area. 
g) Acetylene and oxygen welding / cutting must have approved back flow prevention 

check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 

under strict supervision & control of company personnel. 
i) Fire hydrants and hoses are not to be used without written permission of Engineer‐in‐ 

charge except to fight fires. 

j) No LPG shall be used for any industrial purpose. 
XXVI)Compressed Gas Cylinder: 
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Compressed Gas Cylinder must be moved, stored or handled in an upright position. 

Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No 
cylinder shall be moved with the protective cap off or regulator attached except when 

secured in an approved welding buggy. All cylinders whether charged or empty must 

be secured in an upright and approved manner remote from possible damage. 
XXVII) Confined spaces: 

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 

with restricted means of space) until such entry permit is issued and signed by the 

departmental Engineer‐in‐charge of the confined space work area. 
XXVIII) General Practices: 

Intoxicants: 
a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 

premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work 

& wondering about the plant is prohibited. 

 
XXIX) House Keeping: 
a) Good House‐Keeping practices are to be followed and the work places kept clean and 

orderly. Rejects & scraps shall be deposited in proper waste containers / place as the 
case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency 
exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards. 

XXXII) Fire Protection: 

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 
covered or blocked and fire equipment lines must always be kept clear. 

b) All fire incidents must be reported to the Engineer‐in‐charge / Fire Officer / Safety 
Officer regardless of duration or extent and meticulously investigated. 

XXXIII) Temporary Building: 
Temporary building and material storage areas shall only be allowed on written approval of 

the Engineer‐in‐charge. They shall not be set up under power lines or over pipe ways. 
XXXIV) Clearance Procedure: 

Contractor must utilize the plant safety clearance procedure for performing work on process 

equipment, machines, and electrical equipment, as close supervisory coordination and 

control are needed on these jobs. 
XXXV) Plant Utilities: 

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source 
of supply has been designated and authorized by Engineer‐in‐charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 

employees are indicated here below. 

 
NAME OF THE ITEMS WITH SPECIFICATION 

1. Industrial safety helmet conforming IS:2925 
2. Safety shoes conforming IS:9473‐1993 
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3. Dust mask conforming IS:9473‐1983 
4. Safety belt conforming IS:3521‐1983 Full body Harness with fall arrest tested to 22KN and 

above. 

5. Safety glasses for dust protection 
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 

 
6.(i) Ear muff conforming IS:6229 

(ii) Ear plug or Ear seal 
Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 
fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 

7. Flame‐Water‐Oil‐Acids & alkali resistant work wear (made of 100% cotton fabric) 
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type‐I) 

10. Electrical hand gloves 440v & 33 KV conforming IS:4770 

11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip 

13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark green No.11 

for glasses for ARC welding whenever is required. 
16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 

proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 

 
The Contractor shall be issued entry pass for their employees after due verification of the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 

days of commencement of work) by Engineer‐in‐charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant 
premises as per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of 
appropriate tested tools by their workmen. Safe working practice must strictly be 

followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer‐in‐charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 

CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/‐ (RUPEES TEN 
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THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER‐IN‐CHARGE. OWNER 

RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO 

PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY 

NORMS PRESCRIBED BY THE OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law 

and/or as advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 

 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer‐in‐charge. 

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 

permission of the Engineer‐in‐charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required for 

the works they shall be stored in a special magazine to be provided at the cost of the 
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 

license for the storage and use of explosives and all operations in which or for which 

explosives are employed shall be at sole risk and responsibility of the Contractor and the 
Contractor shall indemnify the Owner against any loss or damage resulting directly or 

indirectly there from. 
 

9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer‐in‐charge in respect of all labour directly employed for performance 

of the works and shall provide all facilities in connection herewith. In case the Contractor fails 
to make arrangements and provides necessary facilities as aforesaid, the Engineer‐in‐charge 

shall be entitled to do so and recover double the cost thereof from the Contractor. 
9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 

grant of maternity benefits to female workers or submission of materially incorrect statment 

shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/‐ 
for each default. The decision of the Engineer‐in‐charge in such matters based on the reports 

from the Inspecting Officer or from representatives of Engineer‐in‐charge shall be final and 
binding and deductions for recovery of such liquidated damages may be made from any 

amount payable to the Contractor. 
 

9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 

riotous or unlawful behavior by or amongst his workmen and other employed on the works 
and for the preservation of peace and protection of the inhabitants and security of property 

in the neighborhood of the work. In the event of the Owner requiring the maintenance of a 
special police force at or in the vicinity of the site during the tenure of works, the expenses 

thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from 
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the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse 

protective inoculation and vaccination when required to do so by the Engineer‐in‐charge. 
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 

huts, bedding, clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy site as required by the Engineer‐in‐charge failing which within the 

time specified in the Engineer’s requisition, the said work may be done by the Owner and the 

cost thereof recovered from the Contractor. 
 

9.21 USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the Contractor or 

any of his employee is forbidden and the Contractor shall exercise his influence and authority to 
the utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 
 

End of Section‐IX 
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SECTION‐X 
10.0 PENALTY: 

10.1 FOR NON‐COMMENCEMENT OF WORK ON DUE DATE: 
The execution of work shall commence from 15th day after the date on which the Owner 

issues written orders to commence the work. If the Contractor commits default in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any other 

right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner 

reserves the right to terminate the Contract without any further reference to the Contractor. 
10.2 FOR NON‐PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to 

Owner, the Contract can be terminated with three days notice at the discretion of Engineer‐ 

in‐charge and the security & all other dues of the Contractor shall be forfeited. This shall be 

in addition to other penalties. 
10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the 

Contract shall be terminated with 30 days notice and security & other dues of the Contractor 
shall be forfeited. 

10.4 FOR NON‐PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued 

by alternate arrangement failing which Owner reserves all rights to get the work done 

otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 
the Contract and impose penalty as in Clause 10.2 

10.5 FOR NON‐PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non‐payment of wages to his labours within the specified period penalty shall be imposed 

on the Contractor as per clause No.8.1 (x) 

10.6 FOR NON‐COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non‐compliance of statutory provision within stipulated period, the Contract is 

liable for termination at the discretion of Engineer‐in‐charge. 
10.7 FOR NON‐ADHERENCE TO SAFETY NORMS: 

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non‐adherence to safety 

norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account 
of disruption of generation or dues of Contractor including security, whichever is less shall be 

imposed. The Contractor shall also be debarred from participation in any future bidding for 
at least 3 years thereafter. 

If Contractor disputes to the decision of Engineer‐in‐charge regarding his fault, the case shall be 
referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report 
shall be final and binding on both parties. 

10.9 Jobs asked by Engineer‐in‐charge subject to availability of related materials shall be attended 

with immediate effect. However, if the Contractor fails to do the work within reasonable 
hours or maximum within 48 hours as the case may be, the job may be done by engaging 

other agency at the cost & risk of the Contractor. In such an event, Owner may terminate the 
Contract & debar the party from future work for two years. 

10.10 PENALTY FOR NON‐RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to 

the warehouse in proper manner and obtain receipt to this effect before issue of Completion 
Certificate by the Engineer‐in‐charge. If the same is not complied, the Contractor shall be 
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liable for cost of the same and 20% additional charge over & above the value as per 
warehouse records and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such work 

shall be the liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 

their scope & the work is affected on account of this shortfall, Owner reserves the right to 

arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner with 
25% additional charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 

 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 

Contractor shall be deducted from Contractor’s: ‐ 
 

1. Running Bill 

2. Security deposit 
3. Any other dues of Contractor 

Or 

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 

recovered from dues of other contract with Owner; 
Or 

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 

debt liability. 
 

End of Section‐X 
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SECTION‐XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on 

the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty 
days of receipt of notice from the contractor of his intention to refer the disputes to 

arbitration or by Engineer‐in‐Charge, the MD or MD‐in‐charge of OPGC shall finalize a panel 
of three arbitrators and intimate the same to the contractor. The contractor shall within 

fifteen days of the receipt of this list select and confirm his acceptance to the appointment 

one from the panel as arbitrator. If the contractor fails to communicate his selection of the 
name within the stipulated period, the MD or MD‐in‐charge of OPGC shall without delay 

select one from the panel and appoint him as the sole arbitrator. If the MD or MD‐in‐charge 
of OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send 

a similar panel to the MD or MD‐in‐charge of OPGC within fifteen days. The MD or MD‐in‐ 
charge of OPGC shall then select one from the panel and appoint him as the sole arbitrator 

within fifteen days. If the MD or MD‐in‐charge of OPGC fails to do so, the contractor shall 

communicate to the MD or MD‐in‐charge of OPGC the name of one from the panel who shall 
then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and 

conclusive. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 

aforesaid by the MD or MD‐in‐charge, OPGC. The work under the contractor, shall, however 
continue during the arbitration proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices 

to both the parties fixing the date of the first hearing. 

 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 
making and publishing the award. 

 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall 

give a reasoned and speaking award/awards. 

 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate court 

at Bhubaneswar under the jurisdiction of Odisha High Court. 

 
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 

published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 

direct to and by whom and in what manner. Such costs or any part thereof shall be paid and 
may fix and settle the amount of costs to be so paid. 

The award of the arbitrator shall be final and binding on both the parties. 
 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re‐enactment thereof and the rules made there under, and for the 

time being in force, shall apply to the arbitration proceeding under this clause. 
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Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty period. 

 
11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 
High Court alone shall have exclusive jurisdiction in all matters arising under this 

contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 
 
 
 
 
 

End of Section‐XI 
 
 

 
End of GCC Volume‐II 
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SCHEDULE ‘A’ 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

2.1 Accepting Authority Authority who floats NIT 

2.19 Market Rate‐ percentage addition to 

Cover overheads and profit 

10 per cent 

1.14 Earnest money As per NIT 

4.9 Security Deposit shall be calculated as under: 
(i) Contract value up to Rs.1 crore 

 

10% of contract value 

 
(ii) Contract Value more than Rs.1 crore but not 7.5% of contract value 

exceeding Rs.5 crore 

 
(iii) Contract value more than Rs. 5 crore 5% of contract value 

 

Schedule of Rates applicable 

OPWD 

3.25 Time allowed for execution of works or time schedule. As per SCC 
 

Authority competent to decide if “any other cause” OPGC 
of delay is beyond Contractor’s control 

 
8.1(vii) Duration of return of number and description by Fortnightly 

trades of workmen employed on works to be 

submitted to Engineer‐in‐Charge. 
 

Authority competent to reduce compensation OPGC 
amount. 

5.11 Defects Liability Periods As per SCC 

 
5.12 Training of apprentices Maximum number to 

be engaged as per the 
Apprentice Act.1961. 

Category 
(a) 
(b) 
(c) 

etc. 

 
6.3.1 Interim bills/running bill Monthly in case of maint. 

Contract & after achieving 
Milestone as agreed in 

Schedule of work in const‐ 

Ruction contract. 
 

11.1 Authority for appointing arbitrator OPGC 
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SCHEDULE ‘B’ 
 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No.  Particulars Rate at which material will be issued Qnty. Place of issue Max. 

allowable % 

Unit Rs. of wastage 

1 2 3 4 5 6 7 

1 Cement MT  ITPS warehouse 3% 

if issued   or nearest  

   Railhead  

2 Reinforcement Steel     

a) Mild steel 6 mm MT  ITPS warehouse 5% 
& above dia   or nearest  

   Railhead  

(b) Tor steel rod MT  ITPS warehouse 5% 
of all dia   or nearest  

   Railhead  

3 Structural Steel MT  ITPS warehouse 5% 

(plates and rolled   or nearest  

Sections only)   Railhead  

4 All spares NA ‐do‐ NA 

5 Lubricant NA ‐do‐ NA 
6 Fuel Oil NA ‐do‐ NA 
7 Conveyor belt NA ‐do‐ NA 

8 Railway sleepers NA ‐do‐ NA 
9 Mill liner NA ‐do‐ NA 
10 Ball for Ball mills NA ‐do‐ NA 
11 Rails NA ‐do‐ NA 

12 Point & crossing NA ‐do‐ NA 

13 Fish plate NA ‐do‐ NA 
14 Module NA ‐do‐ NA 
15 Cards NA ‐do‐ NA 
16 Monitor NA ‐do‐ NA 

17 Recorder NA ‐do‐ NA 
18 Indicator NA ‐do‐ NA 

19 Gauges, pressure temp NA ‐do‐ NA 
20 Switches NA ‐do‐ NA 

 
Signature of Issuing Officer……………….. Signature of Contractor…………….. 
Date……………….. Date……………. 
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ANNEXURE‐I 
 

NAME OF THE BIDDER: 
NAME OF THE WORK: 

 
 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 

THREE YEARS 

 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly 
or through sub 

contractor 

Remarks 

 
From 

 
To 

        

 

 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 

Support of the work mentioned above is required to be enclosed. 

 
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE‐II 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 

CONCURRENT COMMITMENTS 

 
Sl. 

No. 

Full postal address 

of client & name of 

Officer‐in‐charge 

Description of 

the work done 

Value of 

contract 

Date of 

commencement of 
work 

Scheduled/Revised 

completion period 

% age 

completion as 
on date 

Expected date 

of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE‐III 
 

NAME OF THE BIDDER: 

 
NAME OF WORK: 

 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 

shall be stated. 
 

Category Category‐ 

wise 
Sl.No. 

Ownership 

status (a), 
(b), (c) 

Description, 

make 
model & 
capacity 

Quantity Capacity Year of 

manufacture 

Location of 

availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 

 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IV 
NAME OF THE BIDDER: 

NAME OF WORK: 
 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor 

Details of Personnel to be deployed on this work No. 

Available with 

contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 

 
The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 

Owner / Engineer‐in‐charge. 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐V 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 

 

1.1 Name of the business: 

1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/‐ per year 

 
2. In case of partnership: 

 

2.1 Name of the partnership with qualification: 

2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/‐ a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 

2.5 Permanent Account No. under IT Act: 
 

3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 

3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 

 
Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 

 
Signature of the Bidder 
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ANNEXURE‐VI 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 

 
1. Photocopy of Power of attorney of the signatory of the tender 

 
2. Income Tax / Sales Tax Clearance Certificate /PAN/GST Registration 

 
3. Documents showing annual turnover for similar works or otherwise for the past 

two years such as annual report, profit and loss account etc. 

 
4. Certificate by Nationalized / Schedule Bank/ Chartered 

Accountant Firm showing financial capacity. 

 
5. Provident Fund No. & ESI Registration No. 

 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐VII 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 

EXCEPTIONS AND DEVIATIONS 
 

 

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 

 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐VIII 
 

NAME OF BIDDER: 

 
NAME OF WORK: 

 
 
 

DETAILS OF PROPOSED ORGANISATION 
 

 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 

execution of the work. Bidder shall also furnish the bio‐data of the site‐in‐charge and key personnel to be 
deployed in the format provided in Annexure‐IV. 

 
Bidder agrees to augment the list in Annexure‐IV with additional number/categories if required and if 
directed by Engineer‐in‐charge for smooth execution of work taken by the Contractor. 

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐IX 
 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non‐judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 

 
Mr. / Mrs. residing in 
   and presently holding the position 

   of the    

   firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work    

 

 
 

 

 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 

 

WITNESS: 

1. 

2. 
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ANNEXURE‐X 
 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE‐XI 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 
 
 
 
 

 
ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 

 
FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 

 
NOTE: 1. Copies of audited balance sheets with profit and loss account of 

3 years shall be submitted along with the Technical bid in support 
of above entries. 

 
2. Bidder shall work out Net worth on the following basis: 

Net worth: Reserve + Capital – Accumulated loss. 

 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐XII 
 

REGISTER OF WORKMEN 

 

(i) Name and address of Contractor …………………………………………….. 

 
(ii) Name and address of establishment in/under which contract is carried on…………… 

 
(iii) Nature and location of work………………………………. 

 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE‐XIII 
EMPLOLYMENT CARD 

 

(a) Name and address of Contractor   
 

(b) Name and address of establishment in/ under which contract is carried 

on:   
 

(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 

 

Name of 

the 
workman 

Sl. No. in 

the 
register of 

workman 
employed 

Nature of 
employment 
/ 

designation 
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particulars 
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Remarks Signature 
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2
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3
 Name of employees 

4
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6
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7
 Daily rate of wages / piece rate 

8
 Basic wages 

9
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1
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1
 Other cash payments (nature 
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1
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 Total deduction 

1
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 Net amount paid 

1
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 Time & date of payment 

1
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 Signature or thumb impression 
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1
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 Initials of contractor or his 

authorized representative 

1
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Principal employer 

1
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ANNEXURE‐XV 
 

 

REGISTER OF FINES 
 

 
(b) Name and address of Contractor   

 

(b) Name and address of establishment in/ under which contract is carried on:   
 

(c) Nature and location of work: 
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ANNEXURE‐XVI 
 

 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 

 
(c) Name and address of Contractor   
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ANNEXURE‐XVII 
 

 

WAGES SLIP 
 

 

Name & address of Contractor: 

 
Name & address of establishment in/under 

Which Contract is carried on: 

 
Nature and location of work: 

 
Name and address of Principal Employer: 

 
Name and father’s / husband’s name of the workman: 

For the week/fortnight/month ending: 

Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

(Applicable to Bid value more than Rs.25 lakh only) 

Ref: Date: 
Bank Guarantee No. 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, 
At/Po‐ Banharpali, Dist‐

Jharsuguda‐768234. 

 
Dear Sir, 

In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, 

Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023 (hereinafter called the “Owner” 
which expression shall unless repugnant to the subject or context include its successors and assigns) 

having issued Tender Specification Against NIT 

No dt.  to 
M/s having       its        Registered        /        Head        office at 
   

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 

have agreed to accept  an  irrevocable  and  unconditional  Bank  Bid  Guarantee  for  an  amount  of Rs.
 valid up to On behalf of the Bidder, as 

a condition for participation in the said tender. 

 
We, the Bank incorporated under law and having 

one of  our  branches  at      and  having  our  Registered  office/Head  office  at 

   do here by unconditionally and irrevocably guarantee and under take to pay to the 

“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 

extent of the said sum of Rs.   (Rupees     only). Any such 

claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 

 
This guarantee shall be irrevocable and shall remain valid upto . If any further 

extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s on whose behalf this guarantee is issued. 

 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the owner in writing and agree that any change in the constitution of the said 

tenderer or the said Bank shall not discharge our liability. In witness where of the Bank, through its 
authorised officer,  has  set  its  hand  and  stamp  on  this      

  20   

day  of 

 

Witness: 
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(Signature) (Signature) 
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Name Name 
 

(Designation with Bank stamp) 

Official Address 
 

 

Attorney as per Power of Attorney 

No.   

Date   
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non‐Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 

To 
Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, At/Po‐
Banharpali, 

Dist‐Jharsuguda‐768 234. 
 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 

023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context include its administrators successors and assigns) having agreed to the price, terms and 

conditions of Tender and Letter of Intent bearing no.  dated  issued which 

has been unequivocally accepted by the Contractor M/s   for the work 
of  (hereinafter called the said contract) to accept a performance 

Guarantee as herein provided for Rs.  (Rupees    only ) from 
a Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction 

to be made from the contractor’s bills, for the due fulfillment of the terms and conditions contained in 
the said contract by the said contractor, We the   Bank       (hereinafter       referred to 

as “the said Bank” and having our registered office at    do hereby 

undertake and agree to indemnify and keep indemnified OPGC from time to time to the extent of 
Rs. (Rupees   only) against any loss or damage, costs, charges 

and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of any 
breach or breaches by the said Contractor of any of the terms and conditions contained in the said 

contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the 

extent aforesaid. 
 

2. We Bank, further agree that OPGC shall be the sole judge of and as to 

whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or 

that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the said 
contractor has Committed such breach or breaches and as to the amount or amount of loss, damage, 

costs charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC from 
time to time shall be final and binding on us. 

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till all the dues of 
OPGC under the said Contract or by virtue of any of the terms and conditions governing the said Contract 

have been fully and properly carried out by the said contractor and accordingly discharges this Guarantee, 
subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the 

date of expiry of the Defects Liability period as provided in the said Contract i.e. (Date) or 

from the date of cancellation of the said contract, as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said period in which case the same 

shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry of 
the said period. 

 

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 

Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
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or to extend time of performance by the said Contractor or to postpone for any time and from time to 

time any of the powers exercisable by it against the said Contractor and either to enforce or forbear from 
enforcing any of the terms and conditions governing the said Contract and either securities available to 

OPGC and the said Bank shall not be released from its liability under these presents by any exercise by 

OPGC or of the liberty with reference to the matters aforesaid or by reason of time being given to the 
said Contractor or any other forbearance, act or omission on the part of OPGC or any indulgence by OPGC 

to the said Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so releasing the Bank from its such liability 

 

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 

security, which OPGC may have retained or obtained from the Contractor shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 

prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 

the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is 
required the same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from M/s

 on whose behalf this guarantee is issued. 

 
In presence of 
WITNESS For and on behalf of (Bank) 

1. Signature   

2. Name & Designation   

Authorisation No.                           

Date and Place                                 

Bank’s Seal   
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NOTES: 
FOR PROPRIETARY CONCERNS: 

Shri   

 
 

S/o   

 

 
resident of 

      carrying   on    business    under    the    name    and    style    of 
    at (hereinafter called “ the said 

Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 

administrators and legal representatives). 
 

FOR PARTNERSHIP CONCERNS 
M/s    

 
a partnership firm with its office 

   (hereinafter called “ the said Contractor” which expression shall unless the 

context requires otherwise include their heirs, executors, administrators and legal representatives); the 

names of their partners being (I) Shri    

(II) Shri    

S/o 

S/o 

   etc. 

FOR COMPANIES 

M/s a company registered under the Companies Act, 1956 and having 

its registered office in the state of  (hereinafter called “the said Contractor” which 
expression shall unless the context requires otherwise include its administrators, successors and assigns). 



Page 125 of 271 

 

PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
(On Non‐Judicial Stamp Paper of Appropriate Value) 

To 
Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, At/Po‐
Banharpali, 

Dist‐Jharsuguda‐768 234. 
 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 

having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 

023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 

bearing no. dated issued by the Owner which has been unequivocally 
accepted by    in connection with the work of 

   Specification No… ............ (Hereinafter called the said 

contract) to make at the  request of the Contractor a lump sum advance  of 

Rs.     (Rupees          
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner 

. We, Bank incorporated under and having 
one of our branches at     (hereinafter referred to as “the said Bank” do 

hereby guarantee the due recovery by the Owner of the said advance with interest thereon as provided 

according to the terms and conditions of the Contract. If the said Contract fails to utilise the said advance 
for the purpose of the contract and / or the said advance together with interest thereon as aforesaid is 

not fully recovered by the Owner, we, Bank here‐by unconditionally 

and irrevocably undertake to pay to the owner on demand and without demur to the extent of the said 
sum of Rs. /‐ (Rupees  ) only any claim made 

by the Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner 
not     being     able     to     recover     in     full     the     said     sum     of     Rs.  /‐ 

(Rupees       

_ ) only with interest as aforesaid. 
 

2. We, Bank further agree that the Owner shall be the sole judge of 
and as to whether the said Contractor has not utilized the said advance or any part thereof for the 

purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 

account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the said 

advance with interest has been fully recovered and its claim satisfied or discharged and till Owner 
certifies that the said advance with interest has been fully recovered from the said Contractor, and 

accordingly shall have no claim under this Guarantee after 30 (thirty) days from the date of 

satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. up to 
and inclusive of (date) unless a notice of the claim under this Guarantee has been served on the bank 
before the expiry of the said period i.e. (date) in which case the same shall be 
enforceable against the Bank notwithstanding the fact that the same is enforced after the expiry of 

the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 
or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 

and from time to time any of the powers exercised by it against the said contractor and either to 

enforce or forbear from enforcing any of the terms and conditions governing the said Contract or the 
advance available to the owner and the said Bank shall not be released from its liability under these 

presents by any exercise by the Owner of the liberty with reference to the matters aforesaid or by 
reasons of time being given to the said contractor or any other forbearance act or omission on the 

part of the owner or any indulgence by the owner to the said Contractor on any other matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have the effect of 

so releasing the Bank from its such liability. 
 

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 
the Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing 

any security, which the Owner may have retained or obtained from the contractor shall at the time 
when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 

contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods 

on receiving instructions from M/s on whose behalf this Guarantee 
is issued. 

 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
  /‐ (Rupees only) together with 

interest. Our undertaking shall commence from the date of execution and shall remain in force up to 
   Dated this day of    

In presence of For and on behalf of (the Bank) 

 
WITNESS Signature   

 

1. Name    
 

2. Designation   
 

Authorisation No   

Seal of the Bank    
 

The above guarantee is accepted by the Owner 
 

 

 

 
NOTES 

For and On behalf of the 
Ib Thermal Power Station 
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For Proprietary Concerns 

Shri Son of    

Resident  of       

carrying   on   business   under   the   name   and   style 

of at     (hereinafter called “the said Contractor” which 

expression shall unless the context requires otherwise include his heirs, executors, administrators and 

legal representatives) . 
 

For Partnership Concerns 
 

M/s a partnership firm with its office     

(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 

include their heirs, executors, administrators and legal representatives) the name of their partners being 
(I) Shri    

S/o (ii)Shri    

S/o    

For Companies 
etc. 

 

M/s  a company under the Companies Act 1956 and having its 
registered office in the State of    

(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 
***************************************************** 
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STANDARD OPERATING PROCEDURE 
 

CONTRACTOR SAFETY MANAGEMENT PROCEDURE  
[PART-II] 

 

 

 
 

 

 



 

ODISHA POWER GENERATION CORPORATION LIMITED 
Document No. : OPGC/1/SFT/SOP/034 
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1. INTRODUCTION  
The purpose of this standard is to specify the requirements for managing safety when contracting work. This safety 

standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 

During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all subcontractors 

on site and will be accountable for subcontractor performance with respect to Environment, Health & Safety and 

(EHS).  

Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s SHE 

Program and Plan to the OPGC concerned Project Manager.   

2. SCOPE  
This program lays down the SHE related requirements and guidelines and provides advice based on local experience 

and legal requirements for safe working practices for all activities of the project involved with high & medium risk. 

This SHE management program also applies to all personnel involved in Company projects. All parties are required to 

comply with this safety program as well as all National, State and Local regulatory guidelines.  

3. OBJECTIVE  
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. 

This procedure has been developed to assist both OPGC and Contractor Managements to control these hazards and 

ensure that high standards of safety to which OPGC is committed have been met. The procedure shall be provided to 

all high & medium risk contractors with other bid documents. Contractors participating in the bidding shall go 

through the procedure carefully & submit an undertaking in the format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the 

Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 

approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following is 

to be used:  

 OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 

project involved.  

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 

project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the project.  

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the Contractor 

on the project, in compliance with the project agreements OPGC policies.  
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Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the context 

otherwise requires.   

Contractor – A person or company contracting with OPGC to supply products or services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with OPGC 

to supply products or services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The process is 

independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 

performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, coordinating 

the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the pre-

construction site meeting, resolving contractor safety performance issues, final inspection of the work, conducting the 

closing meeting with the contractor and completing the contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. The 

Contract Monitor will compare the contractor’s work and work methods with the standards and expectations defined 

in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 

discuss AES safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result in 

a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, confined space 

entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & shoring.   

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 

excavation, welding, carpentry, civil work.  

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result in 

a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 

equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to the 

work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for proposal 

documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and document 
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the critical safety issues pertaining to the day’s work.  

Shall/Will: The word 'shall' is to be understood as mandatory  

Should:  The word 'should' is to be understood as strongly recommended  

May:        The word 'may' is to be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all movements and 

operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

Safety Document: Is a formal written statement used to control the Risk associated with the works performing in 

OPGC Premises.   

Electrical Equipment: Any producer, carrier or consumer of electrical energy.  

  

 7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when everyone 

commits to error-free performance. The commitment to achieve this goal will result in increased productivity and the 

prevention of job related losses.   

  

Active participation and personal cooperation of all supervision and employees, and a positive coordination of their 

efforts carrying out the following:   

   

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to develop 

into an unsafe situation. Work must stop immediately after an unsafe situation is identified, regardless of the job’s 

priority or importance. Work shall resume only when the unsafe situation has been remediated. Never hesitate to 

stop work – it doesn’t matter if it’s later determined that invoking the work stoppage was an error. A person will 

not suffer retribution or negative consequences of any sort for stopping work for safety reasons. Establish and 

maintain a system for early detection and correction of unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues resulting 

from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control from 

exposure to hazards, including but not limited to chemical, health and physical hazards present at the work location.   
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 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, enclosures, 

platforms, barricades  and other devices as necessary to adequately protect all personnel on site; including but not 

limited to employees, subcontractors, other contractors, OPGC people and the public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical barrier, 

contractor shall have written permission from OPGC Project Manager. Barriers that have been removed to facilitate 

work must be properly replaced as soon as the work is completed.  Unguarded openings must be attended at all 

times.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must ensure the 

cover is capable of supporting, without failure, at least twice the weight of any employee, equipment and/or material 

that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 

Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  

 Establish and implement safety education programs designed to stimulate and maintain the interest and active 

participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   

  

 Safety instruction to individual employees and group safety training programs; and Managing records, incidents, 

claims, losses, and development of incidence/loss experience summaries.  

8. ESSENTIAL DUTIES:   
  

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices. 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless otherwise OPGC Project Manager 

allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 

smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Produce quality work, meeting requirements of company policies, procedures and industry standards.   

(ix) Be motivated and work productively.  

(x) Participate in the jobsite Safety meetings as required.   
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9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious adverse 

outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal 

Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the 

employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the 

current job and removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-job 

briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol or 

drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 

violation.)  

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with the 

performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has been 

designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering about the plant 

is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any other 

designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 
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personnel requiring admission to the Site, a Security gate pass request must be processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to 

proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 

after site safety induction/training and duly certified by EIC on the gate pass entry request application.  After 

imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No contractor 

and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety training has 

been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the normal 

visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving site. 

This applies at all times.  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will be 

removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 

(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized before 

commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no objection. 

Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or vehicles. Tested and 

approved tools, equipments & vehicles only can be entered into Plant Premises. Unauthorized entry of hazardous 

substance is strictly prohibited from Plant gate. Contractor materials shall be entered inside Plant with valid Security 

Certification on recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  

Strong disciplinary step will be booked against the violation.      

  

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a comprehensive 

project safety plan fulfilling minimum Safety expectations of OPGC.  

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s job.    

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 

Project Manager. This is one of the important Contractor’s job planning activity.  
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13. HEALTH & FITNESS  
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 

disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 

ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 

provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 

certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an interval 

of one year for their employees.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 

as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at height, 

working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, chipping or 

sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is deployed 

and the person must clearly understand his duty & responsibility. Project manager/ EIC or his authorized 

representative supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 

consent of the contractor or his representative. It shall be the responsibility of the contractor to see that none of his 

employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre-job 

briefing and job safety awareness by the EIC and the contractor or his safety coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items 

and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits 

shall be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular intervals 

during the course of project. All solvents shall be kept in approved, properlylabeled containers. Contractors’ bill 

payment will be held up unless otherwise housekeeping of their job site is maintained.    
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16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 

offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 

OPGC. The Contractor will also be given access to any reasonable area around the site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as is 

required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 

manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of all 

said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 

protective personal clothing and other protective equipment which shall be maintained in good condition or 

replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the 

responsibility of the contractor to provide adequate instruction/training for the correct usage and maintenance of 

these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The Contractor is 

also responsible for ensuring that the PPE is used and maintained in accordance with the manufacturer’s 

specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back 

charge the same from the Contractor with two (2) times of the cost of item as administration fee for every 

item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give desired level 

of protection to wearer.  Contractor has to assess the quantity of PPE required considering the job hazard and 

nature of job.    

SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ DGMS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/  

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 

areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 

approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  
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C. SAFETY SHOE :   

IS/ DGMS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ DGMS/ CE/ ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 

IS/CE/ANSI certified hand gloves shall be used.   

  

G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES 

ETC)  

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope or 

8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) 

shall be provided to the persons engaged for the job by the Contractor in accordance with relevant 

BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  
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Sl No PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service Building 

front while people are with no 

work or with office work 

activities with no risk to head 

from external source.   

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant and 

Colony premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the areas 

specified.   
Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage 

Treatment Plant and Colony premise.  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP Track 

hopper,  

Other roads except the roads 

inside Boiler area, Offices,  

Office Corridors,  

Control rooms, Canteen, 

Hospital while people are with 

no work or with office work 

activities with no risk to eye 

from external source. 

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant and 

Colony premise.  

4  Ear Plug/Seal/ 

Ear Muff  

In all high noise areas  greater than noise level 85 

dBA  

Places other than high noise 

areas  

5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6  Dust mask  In all dust generating areas(ESP hopper cleaning, 

Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible 

fugitive emission in Boiler  

Excuse for non dust 

generating Areas  
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and other areas etc)  

7  Welding face 

shield  

During welding operation only  Non Specified activities  

    

8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or hazardous 

gas handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

  

11  PVC/Rubber 

hand gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12  Chemical 

Goggle/ Face 

shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

  

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self Contained 

breathing 

apparatus  

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

  

15  Arc flash Suit 

with boot and 

hood of suitable 

rating  

During Electric Panel Breaker & MCC modules 

Operation   

16  Electrical hand 

gloves of 

suitable rating  

Working with live electrical power sources  
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17  High 

temperature 

hand gloves & 

jacket  

Working with Steam lines  

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  Inside confined spaces and as advised by OPGC 

Project Manager/EHS  

21  Cotton Boiler 

Suit  

Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding 

jacket/suit & 

hand gloves  

Standard flame resistant welding jacket/suit & heat 

resistant leather hand gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a 

fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The approved 

quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any unauthorized 

change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and may lead to 

disciplinary action. On completion of work, the sample shall be returned to the contractor. The specification given 

above for different types of general PPEs is minimum quality standard. Contractors are free to provide better 

quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside OPGC 

premises.   

18. TRAINING  
18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 

required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and procedures for 

performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 

to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 
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that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified 

that he can clearly communicate with his team members. Besides, Supervisors shall be able to communicate in 

English. All high skilled & semiskilled employees must have job specific competence. OPGC will evaluate/verify 

competence and will reject employees who are not found with inadequate competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas posted 

“DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall install 

warning tape for areas that require additional warning because of the work being performed there.  

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of or 

be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for bonafide 

medical reasons certified by qualified medical practitioner. Person found with violation of this rule will be 

immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.   

22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior to 

and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to operate 

vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 

Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 

coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery vehicle 

must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-enclosed 

cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or compacting 

equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment has in operation a 

reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-designated employee 

signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  
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 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.      

23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 

arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 

and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe  

practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 

environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 

immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to carry out formal investigations to find out the root causes and there by identify the required 

corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and submit to 

OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.     

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or first 

aid centre or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate the 

injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ System.   
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 Under no circumstances must work be started until the appropriate JSA has been prepared and complete the Pre-

job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job briefing to 

all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy of the 

safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall ensure 

that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 

other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency Response 

Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and directions to 

reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 

Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 

evacuating.   

 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this will 

connect you to the Plant Main Control Room. Other   

Emergency Contacts are-                                                  Intercom       P&T  

Fire Station                777       06645222257  

Ambulance           277/248    06645222216  

Hospital              666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.   
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If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never endanger 

your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide 

full time safety supervisor who will be responsible for ensuring the work is performed in accordance with the 

applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 

Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and 

skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized 

for safety supervision but in case the Project  Manager find ineffective supervision, the contractor may be asked to 

provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 

as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 

the list of their safety professional along with Safety In charge stating name, qualification, and experience & 

contact number to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS 

prior to issue of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety 

Supervision at Contractor work sites. Competency certification may vary depending on the nature & risk level 

involved with the contracted job. Contractors are not permitted to execute job without deployment of Safety 

Supervisor(s) as specified under this condition. Contractor Safety Supervisors performance will be monitored by 

OPGC EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  
30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all 

EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 

of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media or any other 

entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 

equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 

inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained 

prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic materials onto 

OPGC premises.  

33. PROHIBITED MATERIALS   
Contractor is strictly prohibited from using any of the following types of materials in performance of the work:  
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 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    
 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data Sheets 

for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and appropriate 

hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on any 

personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own supervisor 

or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided around 

the plant premises.   

35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside 

Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking 

zone(s).    

36. SUB CONTRACTOR  
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by OPGC. 

The Contractor shall regularly check sub Contractor's compliance with safety requirements  

37. LIFTING MACHINERY AND EQUIPMENT  
37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport or 

suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 

blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo 

nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  
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 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The SWL 

(Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type of 

hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or burned 

by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is able 

to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment appliance, 

structures. This may include but not limited to Continuous mechanical handling devices (i.e. conveyors). Cranes 

(mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole and gin wheels 

Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and Lifts, overhead 

cranes,   

37.4. STANDARD REQUIREMENTS  
 Lifting machinery and equipment shall be retested by an approved competent person after any major alteration or 

repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to operate 

the EOT cranes.   
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 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall be the 

duty of the Contractor to ensure that all employees under its control know and are able to apply hoist signals and 

their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane 

operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe Working 

Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk underneath of 

suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and machinery 

conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of good 

construction, sound material and free from patent defect and shall be maintained and operated to comply with 

OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a crane shall 

be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless a safe 

working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane 

capacity chart displayed inside the operators cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person for 

review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all operations 

where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which should be 

provided with appropriate visual and audible signals, Properly maintained and tested by a competent person after 

the erection or installation of the crane.   
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 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly set as 

necessary for the stability of the specific configuration of the equipment.  Before lowering outriggers, the contractor 

must verify the surface is firm and will support the weight of the equipment and operation to be performed. The 

Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the area to 

verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely to 

affect the safety of the operation, lifting appliance should either not be used or used subject to limitations, should 

be followed.   

37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should be 

avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall perform the 

lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free from obvious 

defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar plant or 

equipment designed to lift persons, the winch should be so constructed that the brake is automatically applied at 

all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the platform 

or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load permitted for 

the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or fitted out 

for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC driving 

license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other materials 

should be of good construction, sound material, and adequate strength, free from obvious defect and suitable for 

the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to lifting 

gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   
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 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such displacement.   

38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the scaffold, 

in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers secured so 

that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job, and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken handles; 

hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed heads on chisels; 

dull saws; and extension cords or electrical tools with broken plugs, improper or removed grounding systems, or 

split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where pouches are 

not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to another on 

the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

 

39. PORTABLE ELECTRICAL APPLIANCES.   

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   
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 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC Contact 

Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping 

of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction or training 

(e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be permanently 

connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to prevent 

pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is placed 

back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using pneumatic 

tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 

removed immediately upon completion of construction or the purpose for which the wiring was installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for 

electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate 

rating plugs & sockets type.   
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iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 

the duty to be performed & properly protected against mechanical damage & electrical hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case sockets 

shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this 

mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and vessels 

shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. 

Flexible cords and cables may pass through doorways or other pinch points, if protection is provided to avoid 

damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall be 

designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 

designed for hard or extrahard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized and 

locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable fibres 

must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 

not be used as power on/off switching.  xviii. Circuit breakers that protect hand tool receptacles shall have a 

maximum rating of 20 amps. Waterproof connectors shall be used as necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a fireproof 

material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 

guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 

5.9 ft or more ft from an elevated position. A properly designed system should include three components:  
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A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will serve 

as a secure connection point for lifelines, lanyards or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position 

until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items 

with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 

(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 

meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 

come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration distance an 

employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height with 

fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points 

in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person & EIC.   

  

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet level 

is unacceptable for fall arrest application and will not be allowed.   

  

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

  

STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If materials 
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appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine if replacement 

is necessary.   

  

41.4. TIPS FOR FALL PROTECTION  

  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from position 

to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off to 

the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 

10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above the 

adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a ladder 

regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 

OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is 

not to be used until the approval is given. The scaffolding shall meet the following minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be inspected 

by a competent person appointed by the Contractor on each occasion before being used for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be constructed 

to carry the loads which will be placed upon it.   
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 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless 

constructed as an independent scaffold, it shall be rigidly connected to the building or structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be 

effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have 

edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the 

walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be fitted 

in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by an 

OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown down 

from a height. They shall be raised by rope or other suitable means and not carried on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in any 

place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS  
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be carried. There 

shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8 feet 6 inches) 

apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall not 

exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM  
 All working platforms should be close boarded and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) 

wide. If small quantities of materials have to be put on them, the platform width shall be increased to 813 mm 

(32 inches) wide.  

42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   
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 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from necessary ties 

stands completely free from buildings or structures and is used mainly for access pipe bridges or high maintenance 

jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they must be 

securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be no more than 

2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and at 

other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. No 

metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be used.   

 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.   
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All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working parts 

before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, safe 

structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall be 

tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-fourth of 

the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate protections 

to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD 

AND OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other high 

voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes necessary to 

enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can be made to secure a 

safe work area.  

44. FIRE PROTECTION:  

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 

equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 

Nobody should misuse the fire appliances, extinguishers etc.   

 45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. e.g. 

Welding, Burning, Grinding, Cutting.   
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 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a Hot 

Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be of 

proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as mentioned in 

the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained 

on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire watching 

cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated only to 

the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to ensure 

sparks and hot slag are confined to the immediate area and do not contact flammable or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach flammable 

or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from hot 

work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot work or other 

sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 

presents a risk of death or serious injury from hazardous substance or dangerous conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions in a 

confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   



 

Page 160 of 271 

 

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control 

Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air purifying 

respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant if Entry 

into a Confined Space containing a Hazardous Atmosphere is required and it is not physically possible to entirely 

remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in the 

Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined 

Space entry & exit points during the period of work. Confined space opening either will be closed or entry 

prohibited through warning tape or barrier while no work is taking place inside the confined space. 

Contractor will not assign task other than Confined space watching to the watchers as long as they are 

performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  

 Electrical equipment supplied from the mains should only be used where there  are no practicable alternatives. 

Battery powered electrical equipment or pneumatic powered equipment shall be used whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they should 

be 24V. If this is not possible then they should be 110V supplied through a centre tapped transformer with the 

centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 

Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   

   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing 

apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for the 

place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 



 

Page 161 of 271 

 

Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal scrap 

bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 

acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS    
 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must be 

kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact when 

the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled cylinder 

shall always be in a proper rack, regularly maintained and properly inspected at least biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve leakage 

are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and excessive 

wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   
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 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders situated 

outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, caps 

shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and at 

inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and the 

hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and 

paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to ensure that 

protective measures are properly maintained and to check the extent of the protection afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor and all 

employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring 

equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with internationally 

acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place should 

be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE MATERIAL” in clear 

and indelible print. Its access hatch or door should be provided with a lock, the keys of which should be kept by 

the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures dealing with 

accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  
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50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the exposure 

container should be kept inside a lead-lined box which has the radiation warning sign on the outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation at the 

barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  The 

notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the operating personnel, 

or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate 

Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported immediately 

to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 meters 

(4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and a half 

times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely to 

cause the collapse of the side of the excavation.   
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 Excavations in which persons are working and into which a person is liable to fall shall be suitably or protected 

by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn 

others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a railing 

on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of flashing 

lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all excess 

surplus material from the jobsite.  Final payment for performance of the work shall not be due and payable until such 

materials are removed from the jobsite.  If surplus materials are not removed from the job site within fifteen (15) days 

of completion of the Work, OPGC may dispose of the materials and offset the cost associated with disposal against 

the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 

violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and 

strict liability) warranty or under any other legal theory for damages, costs or expenses related to any suspension or 

stoppage of work, loss of business, or other special, incidental, consequential or punitive damages in connection with 

any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and Safety Program.  
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54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned Project 

Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior 

inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation and possible 

removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or coerces an OPGC 

person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor 

or major safety penalty based on type of violations & risk involved with the violations  

 55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   
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 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire extinguisher for hot 

work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & gaps on 

platform surface, non-use of soleplate/base plate, sagging  scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load in barricaded area 

 Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall be 

deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ Safety 

Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of blue spot on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with punching 

of yellow spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or permanent 

removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 

permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty of 

Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of Rs.10000/- 

(Rs. ten thousand only) and I card punching of Contractor Supervisors with suspension or even termination of 
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responsible contractor supervisor. It can also be increased depending on the seriousness of the safety violation. 

It will be decided after joint discussion of EHS & concern EIC which can be maximum up to 0.5% of work 

order value. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and plant 

life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise from 

such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately and clean 

up must be initiated within 72 hours of discovery of the spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be placed 

at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the designated shed 

in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste oil/lubricant spilled 

on the floor shall be contained and collected by the use of spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to authorized 

recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill protection kit. New 

lead acid batteries shall be procured against return of damaged used batteries to Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 

materials. These are to be collected and stored in identified places on impervious floor and under shed to avoid 

contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified collecting 

bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and shall be sent to 

Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/reprocessors, if 

possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall not 

be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in designated 

bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated collecting 

bins to be placed near the work area and shall be returned to Warehouse for storage in designated collecting bin 

and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of by Ware House in 

lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical contaminated barrels/jars shall 
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be returned to Warehouse for disposing it back either to the supplier (as per the condition of Purchase Order) or to 

the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated 

place and the combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety 

Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose these 

to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used in 

ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 

emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, machineries 

and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission level, 

immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, NOx, SO2 

shall be made available all time except the period of planned maintenance. Alternative offline monitoring shall be 

in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 

These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission level 

to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during earth 

work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious barrier 

so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 

shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out process 

of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as per local 
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regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be replaced with non 

CFC refrigerant containing equipments.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The user 

shall maintain a consumption record covering the equipment name in which the gas is used, quantity and date of 

use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 

Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask and hand 

gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. In 

no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to dispose it 

outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically so as to 

ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour of 

the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 

maintained and continually operated (with the exception of standard downtime for planned or unplanned 

maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICE-1 
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APPENDICES- 2 

OPGC High Risk Activities 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not include driving or travelling 

on a public road way.)    

3 Activities with drowning potential  

4 Activity involving work at height above 1.8 meters (6 feet) and any pole climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure to ionization sources or 

potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized energy relief devices where there 

is the possibility of exposure to the stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for entrapment/engulfment such as work inside 

a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by tree trimming equipment and 

/ or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant equipment 

13 Activities in potential explosive areas due to accumulation of combustible dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts having the potential to cause 

cut, entrapment, crushing or caught by injuries  

15 Activities with the potential to cause a hit by falling objects    

 

 

 

 

APPENDIX-3 

OPGC HSE RULES AND REGULATIONS    

FOR CONTRACTORS  

UNDERTAKING  

I hereby undertake that:  

(1) I have received a copy of, and read, these regulations;  
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(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & regulations;  

Signature:  _______________________________   

Name :  _________________________________   
Date:  ___________________________________   
  

Contract Company:   _______________________   
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APPENDIX- 4 

  

                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Revision Control & Approval 
 
Revision control of the document 
 

Sl. No. Page Revision 
From 

Date Revision 
To 

Date Revision Description 

1 All - - 00 03.07.2023 Brought under document control Procedure of 
Integrated Management System  

 

 
 
Approval of the document 
 
 

       
 

 
           

Prepared By  Reviewed By  Issued by  Approved By 
Dept. Team Members  Head-EHS  IMS Coordinator   Plant Manager 
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TECHNICAL SPECIFICATIONS, SCOPE OF WORK & 
TERMS & CONDITIONS 

Name of Work: AMC for P-Way Maintenance of Railway Track in the MGR System at OPGC/ITPS 
for 3 years. The work involves maintaining 13.3 ETKM of OPGC I and 68 ETKM of OPGC II tracks. 
The scope includes track geometry corrections, ballast management, rail welding, joint 
inspections, sleeper replacements and related civil works to ensure safe and efficient MGR 
operations 

 
Brief Description of Merry Go Round (MGR) System at IB Thermal Power Station of M/s OPGC Ltd: 

 
Odisha Power Generation Corporation Ltd. (OPGC Ltd), a fully government-owned PSU under the 
Government of Odisha, operates the IB Thermal Power Station (ITPS) located at Banharpali in the 
Jharsuguda district of Odisha. The ITPS is supported by a dedicated Merry-Go-Round (MGR) private 
railway network, designed to ensure an efficient coal transportation system. 
 
Key Features: 

1. Coal Sources and Distances: 
o Mahanadi Coalfields Ltd (MCL), Lakhanpur: Located 9 km from the ITPS site, primarily 

supplies coal for OPGC-I units. 
o Odisha Coal and Power Ltd. (OCPL), Manoharpur Mines: Situated 47 km from the site, 

caters to the needs of OPGC-II units. 
2. Functionality: 

o The MGR system is crucial for transporting coal from: 
 MCL Lakhanpur mines for the operation of OPGC-I units. 
 OCPL Manoharpur mines for the operation of OPGC-II units. 

3. Infrastructure: 
o A dedicated railway siding at ITPS facilitates seamless unloading and management of 

coal supplies. 

The IB Thermal Power Station (ITPS), operated by Odisha Power Generation Corporation Ltd. (OPGC), 
is a coal-fired thermal power plant located in Banharpali, Jharsuguda district, Odisha. The facility consists 
of two generating stations with a combined capacity of 1,740 MW. 

Generating Units: 
1. Phase I (1994): 

o Two units of 210 MW each. 
o Capacity: 420 MW. 

2. Phase II (July 2019): 
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o Two units of 660 MW each. 
o Capacity: 1,320 MW. 

Fuel Source: 
 The plant is powered by fossil fuel (coal) to meet its steam and power generation requirements. 
 Daily Coal Consumption: Approximately 30,000 MT. 

Coal Transportation Systems: 
1. Semi-Merry-Go-Round (SEMI-MGR) Railway System: 

o Facilitates coal transport from Mahanadi Coalfields Limited (MCL) siding at Lakhanpur (9 
km from the power station). 

o Primarily serves the Phase I (2x210 MW) units. 
2. MGR Railway System: 

o Dedicated to transporting coal from the Odisha Coal and Power Limited (OCPL) 
Manoharpur mines (47 km away). 

o Supplies coal for the Phase II (2x660 MW) units. 

Power Generation and Distribution: 
 The generation from both phases is committed to GRIDCO, the electricity distribution company 

of Odisha. 
 This is governed by a long-term Power Purchase Agreement (PPA) ensuring consistent energy 

supply for the state. 
Captive Coal Source: 

 The coal is sourced from the captive mines of Odisha Coal and Power Limited (OCPL). 
 A dedicated railway line links the OCPL mines to the power plant, ensuring a reliable coal supply 

chain for uninterrupted operations. 

Merry-Go-Round (MGR) System at IB Thermal Power Station features advanced infrastructure and 
equipment, ensuring seamless coal transportation from nearby mines to the power plant. 

 
Locomotives and Wagons: 

1. Locomotive Fleet: 
o 02 WDM2A (2600 HP). 
o 02 WDG3A (3100 HP). 
o 03 WDG4D (4500 HP). 

2. Coal Hopper Wagons: 
o 172 BOBR wagons for high-capacity coal transport. 

Railway Network and Track Details: 
1. Broad-Gauge Track: 

o Total length: 82 ETKM (Equivalent Track Kilometers). 
o Gauge: 1676 mm (Broad Gauge). 
o Rail Type: 60 Kg Rails for durability and heavy load handling. 
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o Points and Crossings: 66, supporting loading, unloading, and mainline operations. 
2. Key Locations: 

o Chharlla Coal Loading Yard (Chainage 9/300 Km): 
 Connected to MCL mines and linked to the Indian Railway network at Chainage 

14/800 Km. 
o OCPL Coal Siding (Chainage 47/283 Km): 

 Dedicated coal loading yard for Manoharpur mines. 
o Unloading Yards: 

 Two-track hoppers located within the coal handling area of the power plant. 
3. Track System: 

o A combination of single and Short-Welded Rail (SWR) sections. 
o Includes associated accessories for track stability and operational efficiency. 

Signaling and Telecommunication (S&T): 
 Route Relay Interlocking (RRI): 

o Five signal panels positioned at 10 km intervals, from Chainage 0/000 Km to 47/283 Km. 
o Provides centralized control for train movements, ensuring safety and precision. 

 Train Movement Control: Managed through the S&T network for coordination between coal 
loading, transport, and unloading. 

Coal Transportation Process: 
1. Loading Operations: 

o Coal is loaded at: 
 Chharlla Loading Yard (MCL, Chainage 9/300 Km). 
 Manoharpur Loading Yard (OCPL, Chainage 47/283 Km). 

2. Transport to Power Plant: 
o Wagons travel on a single track to the power plant, with a loop inside the plant for 

weighing and unloading. 
3. Unloading Operations: 

o Coal is discharged at two track hoppers located in the plant's coal handling area. 

 
Maintenance Facilities: 

 MGR Workshop: 
o Equipped for the maintenance of locomotives and wagons, ensuring uninterrupted 

operation of the MGR system. 

              DETAIL SCOPE OF WORK FOR TRACK MAINTENANCE OF MGR SYSTEM:  
We have railway track in our private siding in the MGR system and the same has been categorized 
in two sections namely OPGC I and OPGC II track. The OPGC I track length of 13.3 ETKM and is 
constructed 28 years back and OPGC II track length of 68 ETKM, constructed 06 years back. The 
details of ETKM in chainage are mentioned as under: 
 
The detail of track length for OPGC I & II track are as under: 
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OPGC I: From Track hopper- I to 6 / 600 KM   
The Current track length after dismantling of old track is about 13.3 ETKM, which is proposed for 
track maintenance to support rake movement. 

  

Sl no Detail of Chainage Length in Track 
meter  

1 MGR old track from hopper-I at Chainage 0/000 Km to 6 / 600 
Km with Workshop Yard  

13300 

 
OPGC II: From Track Hopper- II to Gidhaghara Yard 
•OPGC II includes a newly constructed track line for Unit 3 & 4 to support coal rake movement, 
in addition to the existing track line of OPGC I. 
•The MGR Workshop Yard and Hopper Area include 8 track lines, while the Chharlla Loading Yard 
has 4 track lines. 
•The track line has been operational for the past six years. 

 
The total Track length from Track hopper- II of Chainage 0/ 000 Km to Chharlla siding of Chainage 
09/ 800 Km is as under. 

 

Sl. no Detail of Chainage Length in Track 
Meter 

1 MGR new track laid by M/s L & T from Hopper II up to 6/600 
Km 

 12584.60 

2 From 6 / 600 Km to Chharlla siding i.e. 9 / 800 Km    9899.00 

3 Block section from Charrlla to Gidhaghara 13300.05 

4 Main Line Gidhaghara Ch. 22800.05 to 24062.31 1262.26 

5 Loop Line 1 Ch 22800.05 to 23800.05 1000.00 

6 Loop Line 3 Ch 22800.05 to 24062.31 1262.26 

 TOTAL     39308.17 

 
The total track length from ITPS to Gidhaghara for OPGC I & II is 52608.17(13300+39308.17) meter or 
52.608 ETKM. 
 

 The detailed Chainage from Gidhaghara to Manoharpur (OPGC-2) is as under.   
 

Sl. no Detail of Chainage Length in Track 
Meter 

1 Block Section Gidhaghara to Kechobahal  10180.41 

2 Main Line Kechobahal Ch 34242.72 to 35370.44 1127.72 

3 Loop Line 1 Ch 34284.23 to 35370.44 1086.21 

4 Loop Line 3 Ch 34242.72 to 35328.93 1086.21 

5 Block Section Kechobahal to Manoharpur 7068.44 



 

Page 179 of 271 

 

6 Main Line Ch 42438.88 to 47283.00 4844.12 

7 Silo Loop Ch 42547.29 to 44368.99 1821.7 

8 Loop Line 1 Ch. 45436.54 to 46466.18 1029.64 

9 Loop Line 2 Ch 45348.49 to 46554.23 1205.74 

 TOTAL 29450.19 

 
The total Track meter from Gidhaghara to Manoharpur Station for OPGC II is 29450.19 meter or 29.450 
ETKM. 
 

Total ETKM combining both OPGC-1 and OPGC-2 from ITPS to Manoharpur is (OPGC I- 13.3 ETKM 
& OPGC II- 39.308+29.450 is 68.758 ETKM) is 13.3+68.758=82.058 ETKM. 
 
Scope of work and GC 

1. The scope work includes attending to various track maintenance jobs, such as preventive 
maintenance, attending to defects / general complaints / emergency / breakdown works as and 
when needed, attending to associated components like points and crossing, curves, level crossings, 
and bridges etc. in the awarded track length. The scope of work further includes renewal / 
recoupment of rails, sleepers, and track fittings etc., overhauling of track and its associated parts 
such as points and crossings, level crossings etc. The scope also includes daily through checking of 
entire length of track including points and crossings, level crossings bridges etc. by foot from one end 
to other by key man and all other jobs as per IR specifications and as per annual program of track 
maintenance. All jobs should be carried out as per IRPWM specification. 

2. Track maintenance of MGR system at OPGC, MGR ITPS comprises of route kilometer of 47 KM of track 
on the PSC layout including tracks In-plant yard. OPGC MGR track has got 82 ETKM length of Single 
line & 4 to 6 lines in five station yard. 

3. Regular track maintenance works involved round the year as per Indian Railway standard norms and 
specifications (item rate basis). 

4. Furnishing the services of various categories of manpower required for incidental and emergency 
works and items not covered such as attending to derailments and other eventualities, attending soil 
erosion (e.g. rain cuts etc), upkeep of fouling marks, Engineering Display boards, curve boards, 
gateposts etc. Repair to bridges, attending ballast less track of two hopper, store handling, 
collection/return of material to central stores and other miscellaneous works as and when required 
on BOQ Basis. 

5. Attending to allied works of track maintenance such as earthwork etc. For repair of formation, rain 
cuts etc. 

6. Track maintenance items other than the regular track maintenance items. 
7. OPGC shall provide all permanent way spares like rails sleepers, points and crossing materials and 

fittings & fastenings required for causal renewals/replacement etc. free of cost. 
8. Periodical greasing and lubrication of gauge face of outer rail at curve areas & fish plates as per EIC 

instructions. 
9. Renewal of damaged rails & sleepers as per site requirement as per EIC instructions. 
10. Transportation of track fittings, sleepers & rails in dip lorry, material trolley, tractor & truck etc. as 

per requirement keeping all safety requirements as per instruction of EIC. 
11. Painting of all whistle boards as per requirement. 
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12. The agency has to mobilize in case of emergencies with all required manpower with sufficient tools 
& tackles to restore normally as soon as possible within short notice. 

13. For all key-men, patrolmen, supervisors and mates’ mobile phone are to be given for effective 
communication and numbers are to be communicated to EIC. 

14. Dismantling & stacking of existing track and dressing & laying of track is an emergency work. Agency 
has to deploy adequate no. of labors for the work as per EIC within 2 hrs of intimation. Work will be 
carried out round the clock (i.e. 24hrs) without any extra cost to OPGC in case of urgency. All the work 
after accident included till ready to run the rake in a normal & safe movement. Vendor has to arrange 
all the tools and other requirement as per direction of EIC. 

 

Scope of work and Technical Specification for AMC Maintenance of P-way / Track, Bridge & Other Civil 
Miscellaneous works of MGR from ITPS to Manoharpur Station. 

  Scope of Work of P-way / Track Maintenance of OPGC I and II.   

SL 
no 

Description of work   

1 Through packing of Broad Gauge Railway straight/curved track of any sleeper with stone ballast to 
maintain correct alignment, cross and longitudinal level as required for maintaining track gauge, 
versine. Super elevation etc. on both straight and curve track with contractors tools and labors 
inclusive of all Charges as per IRPWM and as directed by EIC on our MGR track line including hopper, 
loading yard & unloading yard. The scope of work shall be as per latest IRPWM manual where 
complete specification is mentioned. The description mentioned against each item shall be as per 
instruction of EIC.    
1) THROUGH PACKING CONVENTIONAL MAINTENANCE: Through packing of Broad Gauge railway 
straight/curved   track of any sleeper with stone ballast to maintain correct alignment, cross and 
longitudinal level as required for maintaining track gauge, versine, super-elevation etc., with 
contractors tools and labors inclusive of all Charges as per IRPWM and as directed by EIC on our MGR 
track line including hopper, loading yard & unloading yard. The packing shall consist of the following 
operations in sequence, not more than the track opened on that particular day, and that can be 
efficiently repacked before closing of the work. Accordingly the total number of sleepers tackled will 
depend upon the number of gang men present on the day. 
Through packing shall consist of the following operations: 
Opening of the road/rail track. 
Examination of rail, sleepers and fastening. 
Squaring of sleepers 
Slewing of track to correct alignment 
Gauging 
Packing of sleepers 
Repacking of joint sleepers 
Boxing of ballast section and tidying. 
Through packing will be done from one end towards the other continuously or as per EIC. 
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2 Slack packing of track as and when required with contractor tools and labors inclusive of all Charges as 
per IRPWM manual. Slack packing: Picking up slacks shall be round the year for any no. of items as 
required. 
As opposed to through packing, picking-up-slacks should be done where the alignment or top level is 
bad and the track has to be restored to normal condition quickly. The length of track attended by the 
gang during the day will depend on the extent of the slacks. In all cases, sighting is done, the defects 
assessed and accordingly identifying marks are made on sleepers in chalk. The marked on sleepers 
should then be opened out and dealt with as in the case of through-packing. It is imperative when 
joints are picked up, minimum three sleepers in addition to the two joint sleepers on either side of the 
joint should be packed. While picking up slacks, in no case should one side rail and sleepers is tackled, 
but it should be ensure that those sleepers being tackled, should cover the whole sleepers involving 
both the rails at any spot. Attention to slacks should be need based. Need for the same being 
determined by Inspections of P-Way supervisors/track Engineers or EIC. Picking up slacks shall be 
done where the track alignment is kinky or top level is uneven.  

3 KEY MAN :  Daily examination of complete track and tightening their fittings by deploying of  key man  
for daily patrolling with mobile phone and checking the track for 8 hours for length of 6 KM by each 
key man with tools and tackles. The patrolling shall be from 8 AM to 5 PM. The key man shall carry out 
job for tightening of ERCs, liners, rail screws, plate screws, points & crossings fittings, guard rail 
fittings, trap switch fittings. The patrolling shall be as per instruction of EIC for working period. 

4 Ballast profiling, boxing and dressing with special attention at curves etc. as per IRPWM manual. 
Carrying ballast to the track section where scanty ballast is observed.   

5 Maintenance of points and crossing and minor rectification like alignment and lubrication, proper 
crossing gauge on the check rail and its adjustment for clearance to the correct profile with through 
packing as per requirement and work to be done as per IRPWM manual. 

6 Retired PWI Inspection for P-Way points & crossing / fish plates/ clips/ track alignment rain cuts, holes 
and complete track defects if any by OPGC push trolley or motorized trolley with agency gang man 
/trolley man. Weekly thrice or as per instruction of EIC based on work requirement. The PWI should 
maintain inspection and “Daily Material Transaction Register" for submission at the end of month to 
EIC. The agency / contractors PWI will prepare and maintain a "Section Register" to record important 
details of the track/section. The PWI shall maintain and submit all P-Way, embankment, bridges, and 
registers including points & crossing registers, curve registers etc. Also he will submit work plan every 
month to EIC consisting schedule and repair work of track & Bridges.   

7 Painting of check Rail both ends with white paints of approved brand up to a length of 200 mm in the 
rail. Material and brushes are to be supplied by Agency and work to be done as per IRPWM manual or 
direction given by EIC. 

8 Jim crewing of KINKY Rail and Tongue Rail. The rail shall be rectified during buckling of track and work 
to be done as per IRPWM manual or direction given by EIC. 

9 Realignment of curve/readjustment of vertical curve as and when required involving slewing of track 
with desired versine followed by one KATCHA packing/through packing as per requirement and as per 
IRPWM Manual . 
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10 Maintenance of meter / Km / Curve / signal post lying along the MGR track (Post / Indicator & paints 
shall be supplied by). Calculation and marking of Station No., Super elevation, chainage and versine 
etc. Marking of Kilometer post (chainage), creep indicator post, points and crossing in stations, 
number of curves, super elevation of curves, transition length posts (TPTC, TPCC), degree of curvature 
post, versine of curve, HFL of bridges, danger level of bridges etc. The work shall include painting of all 
type rail indicator, Painting of wood /steel structure of P-way equipment as per requirement. Paint 
material and brushes are to be supplied by Agency. Painting and leveling of Posts, Safety Sign Boards, 
Level crossing gates, barricades, sign boards, chainage posts are to be supplied by Agency.  

11 Removing weeds & bushes in ballast section and cess up to 3.5m from center line of track in section & 
station yard, as specified by Engineer In-Charge including disposal of branches, bushes outside cess 
/yard. 

12 Minor Cess repair including cess cutting, filling, and repair of minor rain cuts on embankment as and 
when required. 

13 Maintenance of manned and unmanned level crossings with proper lubrication etc., as per IRPWM 
manual. Material are to be supplied by Agency. 

14 ERC re-greasing as per IRPWM manual. Material & Grease to be supplied by Agency. Lubrication of 
ERCs and its liner contact area by removal of ERCs and Metal / GFN liners in rail panel, cleaning of rust 
/ scale of ERC, Metal / GFN liners & SGCI insert by using wire brush, scrapper / sand emery paper etc. 
supply and application of graphite grease, as prescribed by Railway for underside of liners & 
corresponding area of rail foot & SGCI insert with ERCs and re-fixing the same as per procedure 
prescribed in latest edition of IRPWM with contractors grease and all other tools & plants complete 
and as directed. Note: Each ERC in this item shall constitute 1 ERC and its Liner Contact area. 

15 Emergency maintenance & repair of track by engaging gang man at any section during dislocation due 
to derailment of loco/wagon. All material, tools and tackles shall be supplied by Agency.  

16 Emergency maintenance & repair of track by engaging supervisor any section during dislocation due 
to derailment of loco/wagon. All material, tools and tackles shall be supplied by Agency. 

17 Supervision of Emergency maintenance & repair of track by engaging PWI   at any section during 
dislocation due to derailment of loco/wagon. Agency shall provide material for that work.  

18 Greasing of face of outer Rail in the curve as per instruction of EIC. Grease shall be supplied by Agency 
as per IRPWM manual. Lubrication of gauge face of rail on curves, cross overs, points & crossings, 
turn-in curves and at locations as required with contractor's grease graphite grade "O" IS 408 and as 
directed by EIC. 

19 Side drain, Catch water drain and Cross drain cleaning work on any place of track for preventing the 
damage of track. 

20 Gang patrolling shall be done during abnormal rainfall. Pre-monsoon precautionary measures 
comprising clearing of vent ways shall be done by Engagement of manpower (Gang man). 

21 Gang patrolling shall be done during abnormal rainfall. Pre-monsoon precautionary measures 
comprising   clearing of vent ways shall be done by  Engaging Supervisor  

22 Maintenance of gauge level, elevation, joints etc. on the track circuited area (with modification if 
required) or at the concrete platform located near In-motion Weighbridge at approach and beyond 
the Track hopper of Coal Handling Plant at ITPS, Chharlla and Manoharpur station.  
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23 Renewal of worn out / broken 1 in 8 1/2 crossing only with fitting & fastening including lead up to 100 
mtr but excluding sleepers as per IRPWM manual.  

24 Lifting of track up to 25 mm to 75 mm. Each lift not more than 25 mm and as per IRPWM manual. 
Lifting and packing for re-grading the existing PSC sleeper track to required height / level in stages not 
exceeding 75mm or part thereof at a time, providing permissible ramp for the track, insertion of 
moorum / sand / stone ballast uniformly under the existing track and placing the same to safe 
approved gradient, gauge, cushion including levelling and one round of through packing to allow train 
movement at restricted speed of 30 km ph for a specified length with all leads & lifts and fixing, 
marking, painting rail level pegs at every 30m interval. Note: Lifting of track shall be done in stages as 
per procedure prescribed in latest edition of IRPWM to get the proposed final level as per approved 
working profile, as directed by Engineer in-charge. 

25 Interchanging of rail when rail wear is out of limit due to rake movement on casual requirement as 
per IRPWM manual. Interchanging gauge face of rails of any section in traffic line block including 
removal of fittings and re-fixing the same after changing of gauge face, cutting of rails, joining the rails 
with fish plate & drilling holes as directed by Engineer in-charge. 

26 Installation of PSC sleepers as per IRPWM manual: Installation of PSC sleeper of straight / curve track   
with any type of sleepers. Removing the existing sleepers and its fastening including stacking them 
outside track, clearing removed sleepers from all infringement inserting new sleepers at specified 
spacing along with fastening, including tightening of fasteners. Sleeper at site involving lead not more 
than 100mtr including leading of both new and released sleepers and fastenings from site to track & 
vice versa and as per IRPW manual. 

27 Renewal of worn out / broken in 1 in 8 1/2 straight /curved switches of Rail  with Fitting & Fastening 
including lead up to 100 mtr  but excluding sleepers as per IRPWM manual . Renewal of Switch Rails 
(Tongue rails, Stock rails and fittings) of all rail sections, under line block conditions ensuring proper 
housing & changing of stretcher bars and fittings as required. Work also includes drilling of hole, if 
any, and leading of rails laying anywhere in station yard to site of work. Released switch rails shall be 
stacked at indicated place in a countable manner within the lead of 250m & all lift, clear of 
infringements, crossing of track, if any complete, as directed with contractor's vehicles, consumables, 
stores, labor etc. complete, as directed by engineer in-charge. Note: 1).One set means Two Tongue 
rails and Two Stock rails (2) One tongue & stock rail shall be considered as 1/2 set. (3) One tongue rail 
or one Stock rail shall be considered as 1/4 Set. 

28 Renewal of tongue rail left / right of 1 8 1/2 ( straight and curved switch) with complete fitting and 
fastening including lead  up to 100 mtr but excluding sleepers or as per IRPWM manual. Renewal of 
Switch Rails (Tongue rails, Stock rails and fittings) of all rail sections, under line block conditions 
ensuring proper housing & changing of stretcher bars and fittings as required. Work also includes 
drilling of hole, if any, and leading of rails laying anywhere in station yard to site of work. Released 
switch rails shall be stacked at indicated place in a countable manner within the lead of 250m & all lift, 
clear of infringements, crossing of track, if any complete, as directed with contractor's vehicles, 
consumables, stores, labor etc. complete, as directed by engineer in-charge. Note: 1).One set means 
Two Tongue rails and Two Stock rails (2) One tongue & stock rail shall be considered as 1/2 set. (3) 
One tongue rail or one Stock rail shall be considered as 1/4 Set. 
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29 Transportation of P-way ( rail, ballast, sleeper etc.) and S&T heavy  material from OPGC store/any site 
of OPGC to any other location of our MGR system by contractors/agency own vehicle/  407, small 
truck of six wheeler & tractor etc., including loading and unloading. Lead from 0 mtr to 5 Kilo meter. 

30 Transportation of P way ( rail, ballast, sleeper etc.) and S&T heavy  material from OPGC store/any site 
of OPGC to any other location of our MGR system by contractors/agency own vehicle  407, small truck 
of six wheeler & tractor etc. including loading and unloading. Lead from 5 Kilo meter to 20 Kilo meter. 

31 Transportation of P way & S&T material( rail, ballast, sleeper etc.) from store/any site of OPGC to any 
other location of our MGR system by OPGC  dip lorry / material trolley including loading and 
unloading, Lead Up to 1 KM is in the scope of Agency. 

32 Transportation of P way & S&T material (rail, ballast, sleeper etc.) from store/any site of OPGC to any 
other location of our MGR system by OPGC dip lorry / material trolley including loading and unloading 
for Extra lead for each subsequent lead 0.5 Kilo meter   / MT (Metric ton) is in the scope of Agency. 

33 Pulling back creep in ordinary track (for single rail) for Rail/short weld Rails of 39 mtrs and re-fixing 
anchors & all other fittings including slack packing and squaring of displaced sleepers (Average creep 
30 cm in two sides i.e. 15 cm on each side rail in the running track. Creep adjustment by pulling back 
Rails (as & when required). IRPWM procedures are to be followed. 

34 Renewal of Rails of any section with fitting and fastening including stacking within 100 mtrs, in 
connection with Rail fracture or damage (removal of existing rail and placing new rail.) 

35 Lubrication of fish plated joints, bolts and nuts as per IRPW manual (consumables like grease etc. to be 
supplied by Agency). Lubrication & oiling of fish plate and bolts for one section once a year as per BOQ. 
Lubrication of fish plated rail joints under traffic, by using Grease Graphite Grade 'O' (IS:408) and Black 
oil supplied by contractor, for all types of rail sections as per procedure laid down in latest version of 
IRPWM and as directed by Engineer In charge. Note: Release U/S bolt & nuts is to be deposited back. If 
any fish bolts are jammed it should be cut with chisel and hammer and replaced with fresh fish bolt 
supplied. 

36 Replacement/renewal of missing fittings and fasteners (nut, bolt and ERC of the track as per IRPWM 
manual) 

37 Replacement of GR sole plate of track as per IRPWM Manual. 

38 Replacement of GFN / Metal liner /ERC of track as per IRPWM manual. 

39 Maintenance of OPGC dip lorry, checking of all the parts of the lorry for mechanical parts, proper 
lubrication and minor repair. Agency shall provide spares for the work. 

40 Maintenance of OPGC motorized trolley, checking of all the parts of the trolley for electrical parts, 
mechanical parts and proper lubrication. Agency shall provide all consumables for the work. 

41 Overhauling of level crossing with proper lubrication and as per IRPWM manual. 

42 Drilling of Rail of 60 kg by agency hand tools as per IRPWM Manual. Drilling of hole of different diameter 
and chamfering, in rail of any section and any UTS manually only in emergencies with contractor's 
labors, tools & plants, consumables etc. 

43 Shallow screening of track ballast in crib portion as per IRPWM Manual.  

44 Inspection of one steel girder bridge span by Railway retired experts of SSE level; The agency has to 
engage railway experts, supervisor and skilled workmen in steel bridge for minor repair and to check 
riveting of the superstructure of bridge as per EIC and furnish the report for next schedule repair work.   
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45 Hiring of JCB for track and miscellaneous work .Hiring of JCB for track work and miscellaneous work of 
MGR (Unit = 1 hour = 1 hr. Diesel and operator and other requirement shall be on agency account. 

46 Rail track welding with supply of raw material for welding for fracture in rail track as per IRPWM 
manual. 25mm gap 'in-situ' welding during traffic block and finishing of weld to meet the prescribed 
tolerances and pass all stipulated tests with all required labor, materials, consumables, tools, 
equipment etc. to complete the work in all respect as per IR's "Manual for Fusion Welding of Rails by 
Alumino - Thermic Process" with latest correction slips, including marking of welded joint, painting 
weld collar with anticorrosive paint, restoration of track near weld joint to original position and fixing 
of joggled fish plate at new weld, to be removed after passing of weld in USFD test as directed by 
Engineer in charge. Note: 1. Welding shall be carried out only by trained welder having valid 
competency certificate using RDSO approved Alumino Thermit Welding Portions, 3 piece 
prefabricated mould (ZIRCON WASHED) manually pressed, Single shot crucible fitted with auto 
tapping thimble and Compressed Air Petrol/LPG preheating technique as per RDSO Specification No 
IRST/19-2020 with latest amendment. 2. Hydraulic Weld trimmer shall be used for chipping and 
profile Grinder for finishing. 3. Only required nos. of Joggled fish plates shall be supplied by Railway at 
nearest P. Way Stores and the same shall be returned at nearest P. Way Store or at other location as 
per direction of Engineer-in-Charge after release from track. All other items required shall be supplied 
by the Contractor 

47 Repair of cess including earth work (Earth work in ordinary soil within a lead of 3 Km, and lift up to 
7.5M including rough dressing and breaking clods to maximum 5cm to 7cm and laying in layers not 
exceeding 0.3 m in depth and as per direction of the Engineer-In-Charge. 

48 Conveying from stacks and spreading of stone ballast within a lead of 100m and lift up to 7.5 M. 
Loading Railway's ballast, collected at yard / depot into Railway's BOB / BKH / any other type of open 
wagon, using Mechanical Loader or any other method with all lead and lifts, as directed by Engineer 
in-charge. 

49 Supply of coarse sand and filling in track as per instruction of EIC. 

50 Cutting of Rail of 60 kg by agency hand tools. Cutting / cropping of rail of 60Kg – 90 UTS, manually and 
perfectly vertical with contractor’s labor, hacksaw blade and tools & plants - Note: 1.Manual cutting 
should be used only in emergencies with prior permission of sectional ADEN where machine cutting 
cannot be arranged in time. 2. Cutting of Rails with blade and forcing to part by using other means to 
break the rails is prohibited. 3.Rails should be cut right through hacksaw blades only 

51 Supply of Crusher dust in track as per direction of EIC. 

52 Patrolling of track from block station to Block station by foot or OPGC trolley engaging key man and 
one helper in each trip for inspection for ensuring safe rake movement in night. 

53 Carrying out the USFD testing of rails by Carrying out Through USFD testing of running rails & welds 
(excluding flange testing) including level crossings, lead portion of points and crossings and scabbed 
rail testing of all types of rails by NBC (Need Based Concept) method under traffic conditions as per 
provisions of IR’s "USFD Manual & Specifications for Ultrasonic Testing of Rails and Welds" with latest 
correction slips & related instructions, duly marking defects, submission of daily reports and storing 
back-up data, as specified & directed. Note: The SRT/DRT machine should have minimum of 9 probes 
(including 370 forward /backward probe for detecting bolt hole cracks. 
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54 Carrying out the USFD testing of welds ( thermic and flash butt  welding ) , Carrying out USFD testing 
of Flash Butt (FB) & Gas Pressure (GP) welds on all types of rails using 2 single crystal 45º (2 MHz) for 
head testing and one single crystal 70º (2 MHz) probe for web & flange testing by NBC (Need Based 
Concept) method under traffic conditions as per provisions of IR’s "Manual & Specifications for 
Ultrasonic Testing of Rails and Welds" & related instructions, duly marking the defects, submission of 
daily reports and storing back-up data as specified & directed. The rates are inclusive of contractor’s 
men, materials & machines complete unless otherwise specified and as directed by EIC. 

55 Engagement of Manpower (Un-skilled workman) for Chharlla and Manoharpur coal cleaning work. 
Removal of coal from the track at the Loading yard & disposal thereafter at designated area or as per 
requirement for other track works and as per the direction of Engineer-In-Charge. 

56 Engagement of Manpower (Semi skilled Gang man) for Chharlla and Manoharpur coal cleaning work. 
Removal of coal from the track at the Loading yard & disposal thereafter at designated area or as per 
requirement for other track works and as per the direction of Engineer-In-Charge. 

57 Providing technical service for epoxy application on track hopper & approach for epoxy application, 
grouting, leveling of track and fixing MCI inserts Providing technical service for epoxy application on 
track hopper , weighbridge  of hopper area &  approach for epoxy application, grouting, leveling of 
track and fixing MCI inserts. 

58 Repairing of track hopper approach (Rake entry side) inserts by fast setting material. The agency is to 
supply material and service for leveling and tightness of insert.  

59 Grouting / anchoring of weighbridge approach with threaded rod and chemical RE 500 (Hilti make) / 
or other branded product as per EIC with all material by the agency. 

60 Supply& stacking of Hard Granite ballast, Manufacturing, supply and stacking of machine crushed 
Track Ballast conforming to RDSO Specification (IRS-GE-1) with latest correction as per instruction of 
EIC. 

61 Supplying of stone boulders weighing not less than 35 kg each at specified or bridge locations as per 
requirement. 

62 Deep screening of track ballast as per IRPWM manual. Manual deep screening of Plain track/ turnouts 
under traffic as per procedure prescribed in IRPWM, June 2020 or latest, in other than PSC sleepers of 
any density and throwing away screened muck arising out of screening on toe of bank or on cess, if 
low or on spoil banks above top of cutting (including throwing and leveling, if required beyond 
minimum 5m from the edge of cutting which are up to 3m deep or alternatively carting it up to 50m 
for disposing it off beyond cutting or platforms) as per direction of Engineer in-charge, including 
cutting cess for effective drainage on both sides, one round of kutcha packing with screened ballast 
and further attending to track parameter to make track fit for 20 km ph speed complete in all respect. 
Note: Payment shall be made for length along main line only for turnouts. 

63 Renewal of concrete sleepers by concrete sleepers Replacement of any type of sleepers in track with 
PSC sleepers lying on cess or at Bridge Approaches for casual renewal at isolated locations with all 
fittings complete to specified gauge & cross level with contractor’s tools including packing and 
dressing of ballast, as directed by Engineer in-charge. Released materials shall be neatly stacked and 
handed over at specified location within an average lead of 250 m or near either side of Bridge 
approaches as directed by EIC 
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64 Engagement of welder for welding work at track. The agency has to engage skilled workmen/ welder 
for any repair work of track  

65 Lifting the newly inserted BG 60 Kg. / 52 Kg. turnouts/ trap switches. Through packing of points and 
crossings, derailing switches including gauging, fittings recoupment, ballasting as required, and 
elimination of sag and to the required alignment after Deep Screening as per procedure prescribed in 
latest edition of IRPWM complete as per direction of Engineer-in-charge. Note: This work shall be 
operated in exceptional cases with written approval at DEN level when UNIMAT is not available and 
immediate packing is required to pass train over it. 

66 Supply of oxygen gas for rail repair work is in the scope of Agency. 

67 Supply of DA gas for rail repair work is in the scope of Agency. 

68 Track hopper maintenance as per EIC.    

69 Track lifting from 75 mm - 150 mm as per requirement and as per IRPWM manual.  

70 Inspection of track by Railway retired SSE level officer. The agency is to provide Railway retired SSE 
level Engineer track inspection and submitting report to OPGC within one week for next schedule 
maintenance. 

71 Supplying and fixing HSFG bolts of any dia .Supplying and fixing HSFG bolts of any dia and any length 
with suitable nuts including DTI washers conforming to IRS-B1-2001 for bridges and steel structures 
with contractor’s labor, tools and plants and lead and lift etc., complete. 

72 Metallizing of steel work of girders with sprayed aluminum after surface preparation by Sand/grit 
blasting, followed by one coat of etch primer (IS: 5666) & one coat of Zinc Chrome primer (IS: 104) 
and two coats of aluminum paint (IS: 2339) with all labor, T&P and material as a complete job duly 
conforming to all relevant specifications and process given under Clause 39 of IRS-B1-2001. Note: 
Nominal Thickness of sprayed Aluminum coating shall be 150 microns. DFT of Zinc chrome primer 
shall be 25-30 microns and DFT of each coat of Aluminum paint shall be 12-14 microns. 

73 Providing and fixing railing used in rows for footpath or anti-crash barrier railing with B class G.I. pipe 
65/50 mm nominal dia including cost of M.S. angle and channels in vertical posts, welding / bolting, 
priming painting with one coat ready mix Zinc Chromate conforming to IS: 104 with DFT of 25-
30Microns, followed by one coat of Zinc Chrome red oxide conforming to IS: 2074 with DFT of 25 
Microns with all material, labor, T&P as a complete job. Note: Cost of painting shall be paid extra 
under relevant item 

74 Supplying and fixing M.S. Angles 65mmx 65 mmx 8mm or any other size conforming to IS: 2062 in the 
nosing of steps of stair cases of Foot Over Bridges including provision of 10mm dia, anchor bar 
600mm c/c and fixing with main girder with M.S. flat, making anti-slip arrangements over the top of 
nosing as per approved scheme given by Engineer in charge with all material, labor, T&P as a 
complete job. 

75 Providing and fixing various size HTS holding down bolts conforming to relevant Codes/Specification in 
concrete column or in other structures with proper nuts, bolts, washers/plates, grouting of holes with 
cement or epoxy concrete with all material, labor, T&P as a complete job. 



 

Page 188 of 271 

 

76 Supplying, Fabricating and fixing access ladders, inspection platforms, Trolley refuges etc., on bridges 
with structural steel conforming to IS: 2062 including welding / bolting, priming painting with one coat 
of ready mixed paint of Zinc Chromate (IS: 104) with DFT of 25-30 microns followed by one coat of 
Zinc Chrome Red Oxide (IS: 2074) with DFT of 25 microns with all material, labor, T&P as a complete 
job. Note: Painting shall be paid separately under relevant item. 

77 Surface preparation of steel work of bridge plate/composite girders by cleaning with scrappers and/or 
wire brushes to remove all rust and loose or perished paint to prepare perfectly clean & dry bare 
metal surface free from all dirt/foreign material & ready for initial coat of paint for new or existing 
steel girders. Rate includes cost of labor, consumables, brushes, tools & plants, ladders, scaffoldings, 
jhoola, hanging scaffolding staging etc. 

78 Fixing Joggled Fish Plates with bolt / clamp (supplied by OPGC) in running track conditions at welds on 
rail, as directed by engineer in-charge (drilling of holes in rail, if required, shall be paid separately 
under relevant item.) 

79 Anti-corrosive painting of rail on running track of any sleeper density on web, foot etc. including liner 
contact area (excluding bottom of foot) and fishing plane as per requirement with two coats of 
thickness of 100 microns each by bituminous black paint confirms to IS-9862 of reputed make 
including painting of liners, ERCs and including surface preparation, as a complete job as per 
procedure prescribed in latest edition of IRPWM Note: 60% of payment shall be made if painting on 
only gauge face side is done. 

80 Replacing existing glued joint rail with cut rails or with glued joint rail or insertion of glued joint by 
cutting existing track under traffic condition by cutting rails, re-fixing with all rail sleeper fastenings 
and providing required gaps for carrying out welding as an alternative to drilling holes or joining rails 
with fish plates duly drilling holes as required including stacking of released material and as directed 
by engineer in-charge. Note: (1) Drilling holes & rail cutting will be paid separately. (2) Transportation 
of materials to the site of work from supply points, if more than 250m, shall be paid separately. 

81 Cleaning and greasing of free end and fixed end of Steel girder Bridge bearing with Grease Graphite, 
Kerosene oil and other materials(To be provided by agency) as per Para 222 of Indian Railway Bridge 
Manual 1998 with painting of Bearing as per  requirement complete as directed by Engineer In-Charge 
( Span up to 18.3 mtr). 

82 Cleaning and Greasing of free end and fixed end of Steel girder Bridge bearing with Grease Graphite, 
Kerosene oil and other materials(To be provided by Agency) as per Para 222 of  Indian Railway Bridge 
Manual 1998 with painting of Bearing as per requirement complete as directed by Engineer In-Charge 
(Girder of clear span above 24.40m & up to 30.5m). 

83 Cleaning and Greasing of free end and fixed end of Steel girder Bridge bearing with Grease Graphite, 
Kerosene oil and other materials(To be provided by Agency) as per Para 222 of Indian Railway Bridge 
Manual 1998 with painting of Bearing as per  requirement complete as directed by Engineer In-Charge 
(Girder of clear span above 30.5m) 

 

84 

Reconditioning of worn-out 1:8½ CMS (Cast Manganese Steel) crossing on all types of rail sections on 
Cess or Depot by RDSO approved agency, as prescribed in ‘IR's Reconditioning of Points & Crossings 
Manual’ with RDSO approved electrodes and suppliers, finishing & grinding within permissible 
tolerance limit, as directed by engineer in-charge. Note: One obtuse crossing shall be considered 
equivalent to two nos. of 1:8½ crossing for payment. 
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85 

Through packing of points and crossings, derailing switches including gauging, fittings recoupment, 
ballasting as required, and elimination of sag and to the required alignment after Deep Screening as 
per procedure prescribed in latest edition of IRPWM complete as per direction of Engineer-in-charge. 
Note: This work shall be operated in exceptional cases with written approval at DEN level when 
UNIMAT is not available and immediate packing is required to pass train over it. 

86 

Measuring of Toe Load of ERC during service in field by Electronic Toe Load Measuring Device with 
contractor's tools & plants, equipment, consumable with all lead & lift etc. complete, as directed by 
Engineer in-charge. Electronic Toe Load Measuring Device will be as per RDSO's Specification 
No.TM/SM/ETLMD/218 dated 13.9.2012 is in the scope of Agency. 

87 
Loading of Ballast/sand/crusher dust/Morum and soil in OPGC wagon and Unloading at designated 
place with spreading in Track. Conveyance- wagon shall be provided by OPGC as per requirement and 
direction of EIC.  

88 

Fabrication, supplying and fixing 600mm x 450mm Bridge Board made from 16 SWG MS Sheet duly 
welded or riveted to back support of two 600mm long horizontal angles of size 25mm x 25mm x 3mm 
& two numbers 2.5 meter long vertical support of MS Angle of size 50mm x 50mm x 5mm, welded / 
riveted to board. Vertical supports shall have split ends for proper fixing in ground. Vertical supports 
of board shall be embedded in ground in M 20 Cement Concrete blocks of size 300mm x 300mm x 
300mm, complete job including painting & writing of subject matter on bridge board, as directed by 
Engineer - In charge Note: Excavation & concrete work will be paid separately 

89 
Engagement of Skilled manpower for All type of masonry work for civil Maintenance is in the scope of 
Agency. 

90 Cleaning and maintenance of all steel girder bridge per span of size up to 61 mtr. 

91 

Supply & Spraying of Chemical in Grass and jungle area. Supplying and spraying in specified proportion 
Weedicide Chemical, capable to kill entire weed on track / cess / embankment with all labor, material, 
tools & plants etc. complete job in all respect is in the scope of Agency. Scientific name of the 
chemical is Isopropyl amine Salt of Glyphosate, in which active ingredient is Glyphosate (41%), color is 
light amber to brownish, very low in toxicity and has favorable environmental characteristics. It will be 
ensured that no weed growth occurs up to six months period, otherwise re-spraying shall be done by 
the contractor free of cost. 

92 
Removing Coal /Muck from track to outside up to 100 mtr for disposal of muck for additional lift of 1 
meter or beyond 3 meter lift in case of disposal of muck from track for 1 TRM in station yard / cutting 
/Filling section. 

93 

In-situ reconditioning of worn out 1:8½ tongue rail (only one tongue rail along with connected stock 
rail) of all rail sections under traffic, as prescribed in ‘IR's Reconditioning of Points & Crossings Manual’ 
with RDSO approved electrodes and suppliers, finishing & grinding within permissible tolerance limit, 
with all contractor's own power T&P, men and materials including crossing the track, lead lift and as 
directed by Engineer in-charge. 
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94 Supply of Graphite Grease IS 4080 for track maintenance/Lubrication work is in the scope of Agency. 

95 
Fine dressing and turfing the slopes of the dam or dyke with compact Dub grass with initial lifts and 
lead and as per the direction of the Engineer –in-Charge. 

96 
Supply and fixing of RR stone masonry in cement mortar 1:6 in foundation and plinth as per direction 
of EIC.  

97 
Providing, laying plain cement concrete (1:3:6) using 25-40 mm size hard granite crusher broken metal 
including all cost conveyance taxes labor Charges etc. Complete as per direction of EIC. 

98 
Supply and spreading of morum in layers not exceeding 22.5cm watering and compaction up to 90% 
in OMC condition with PRR including material cost, watering, cost, conveyance, T&P, labor etc. 
complete as per direction of EIC. 

99 

Trimming of tree branches coming within 10 m of center line of track & those obstructing views of 
Curves/LCs / Signal / Indicator at locations in section & station yard, as specified by Engineer in-charge 
including disposal of branches, bushes outside cess/yard. Note: Girth of more than 20 cm will only be 
considered as tree branch. 

100 
Supervision of Site activities by engaging retired SSE/ 
AEN or above of Indian railway for P way & Works and submission of report on every inspection. 

101 

Retired PWI /SSE P way Inspection for P-Way points & crossing / fish plates/ clips/ track alignment rain 
cuts, holes and complete track defects if any etc. by OPGC push trolley or motorized trolley with 
agency gang men/trolley man. Weekly twice /thrice or as per instruction of EIC based on work 
requirement. The PWI should maintain inspection and “Daily Material Transaction Register" for 
submission at the end of month to EIC. The agency / contractors PWI will prepare and maintain a 
"Section Register" to record important details of the track/section on MGR track corridor/ 
demarcation status .( GIDHAGHARA TO MANOHARPUR). 

102 
Supply of GREASE GRAPHITED IS 5081 for track work (Lubrication and Maintenance) for IOCL 
/HPCL/BPCL supply is in the scope of Agency. 

103 
Earth work in excavation in foundation in hard soil or gravel soil including dressing & leveling the bed 
& depositing the excavated materials within 50m initial lead & 1.5m. Initial lift as per the direction of 
Engineer.-in-Charge. 

104 
Manufacture and supply of Hook Bolt 28mm dia. & 320mm long as per RDSO Drg. no. BA-1636/I/R2 
from RDSO approved sources is in the scope of Agency. 

105 

Manufacture & supply of 10mm thick Grooved Rubber Pads as per drg. No. RDSO/T-5199 & RDSO's 
Spec. no. IRS-T-47-2006 (Prov.) from RDSO approved sources with all contractor's lead, lift, labor, 
tools, plant and transportation etc. complete as instructed by Engineer in-charge. Note: One set 
constitutes two nos. 
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106 

Manufacture & supply of a set of 2 Nos of Elastomeric Pads 25mm / 30mm thick and 4 no’s of 
Grooved rubber pads as per RDSO drawing No. B/1636/5 Insulated H Beam sleepers from RDSO 
approved sources with all contractor's material, lead, lift, labor, tools, plant and transportation etc. 
complete as per approved drawings and as instructed by Engineer in-charge. Note: One Set consists of 
2 nos. Elastomeric Pad 25mm/30mm and 4 nos. Grooved Rubber Pad. 

107 
Manufacturing and supplying Galvanized MS Inner and Outer Clips for Steel Channel Sleeper (RDSO 
Drg. No. T-6150 & T-6151) from RDSO approved sources. Note: One set constitutes two inner & two 
outer clips 

108 

Manufacture, supply & fixing of galvanized steel fittings of insulated galvanized steel channel sleeper 
for 60 Kg running rails & 52 Kg Guard Rail as per RDSO drawing no. RDSO/T-5155 to 5164 with up- to-
date correction slips and specifications from RDSO approved sources with all contractor's lead, lift, 
labor, tools, plant, transportation etc. complete and instructions of Engineer in-Charge. 

109 

Bilingual Whistle Boards for level crossing of size 600mm x 600mm of each board with back support 
frame welded to vertical post of MS T section of size 75mm x 75mm x 6mm x 3950mm is in the scope 
of Agency. 

110 

Manufacturing, supplying and fixing Curve Indicator / Point Indicator / SEJ Boards to be provided at 
various locations on formation, made out of MS sheet 2mm thick of size 450mm x 300mm duly fixed 
with MS frame of 25mm x 25mm x 3mm angle welded to 50mm x 50mm x 3mm MS angle, 1000mm 
long post-split and bent 100mm at bottom end with all lead & lift as per specification and including 
painting of details with enamel paint, as directed by Engineer in-Charge (Earthwork & concreting will 
be paid separately). 

111 

Manufacture & supply of Elastomeric Pads 25mm / 30mm thick as per RDSO drawing No. B/1636/I/R2 
to suit Insulated steel channel sleepers from RDSO approved sources with all contractor's material, 
lead, lift, labor, tools, plant and transportation etc. complete and as instructed by Engineer in-Charge. 
Note: One set constitutes two nos. 

112 

Speed Breaker / Rumble Strips Board of size 900 mm equilateral triangular shape and 600mmx200mm 
boards with back support frame welded to vertical post of MS T section of size 
80mmx80mmx8mmx3650mm is in the scope of Agency. 

113 
Manned Level Crossing Indicator Board of size 900 mm equilateral triangular shape with back support 
frame welded to vertical post of MS T section of size 80mmx80mmx8mmx3650mm is in the scope of 
Agency. 

 

114 

First Through Packing of track of all sleeper density including giving a general lift, as desired to 
eliminate sag after Deep Screening work, lifting of track, lowering of track and major realignment of 
curves and formation rehabilitation as per procedure prescribed in latest edition of IRPWM. 
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Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. 

115 

 Second Through Packing of track of all sleeper density including giving a general lift, as desired to 
eliminate sag after Deep Screening work, lifting of track, lowering of track and major realignment of 
curves and formation rehabilitation as per procedure prescribed in latest edition of IRPWM. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. 

116 

Third or subsequent Through Packing of track for all sleeper density including picking of slacks, as 
required after second through packing, subsequent to Deep Screening work as per procedure 
prescribed in latest edition of IRPWM. This item can also be used after lifting/regrading/realignment 
works also. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. 

117 

Any unforeseen work of P way /Bridge /works for any other items not covered in above work but 
covered in Indian railways Unified Standard Schedule of rate-2021 of SECR , Bilaspur to be executed  
at IRUSSOR-2021 (excluding GST Component) + Rate of Escalation @5% per year+ overhead & profit 
of 15 %  . The work with additional spare shall be executed immediately to meet urgency of track 
for rake movement. The amount shall be paid with SOR rate, GST, escalation of 5% per year and 
Overhead & profit of 15%.  
 

118 

Indian Railway Liaison, Contingency & other Miscellaneous work for removing unwanted obstacles 
from track for smooth rake movement .The total  amount of shall be subjected to ceiling of Rs 
10000 per instance of work    
 

119 

Supply of P way & Bridge material /spares for urgent requirement of track maintenance work. The P 
way & Bridge   material shall be procured from RDSO approved source only by the agency. The bill 
amount shall be paid to the agency on bill value of RDSO vendor with GST and overhead of 15 
%.The total amount of material value per instance shall be subjected to ceiling of Rs 20000 per 
instance.    
 

 
 
METHOD OF MEASUREMENT OF ETKM TRACK: 
Track length measurement for maintenance of P-Way will be made as follows: - 
The unit of measurement for track length shall be in kilometers. For this purpose, the track shall 
be jointly measured. It is to be noted that a measurement of one kilometer on left and right rail 
of the track united will constitute 1 KM of track length. This shall not be considered as 2 Km. 
Further the following co-efficient / weight age shall be considered in measurement of track 
length. 
 
Weight age of non-running lines like sick siding and concrete paved portions of track hopper, fuel 
oil unloading area, pits of workshop etc.= 0.40.KM (1000 mtr length of work will be considered as 
400 mtrs) 
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Weight age of running lines = 1.km 
Points & crossing i.e. 1 set = 42 mtr. 
 
For concrete paved portion where maintenance is not required shall be decided by the Engineer-
In-Charge and shall be paid as per direction of EIC. 
 
In case the method of measurement is not provided in the Technical Specification mentioned 
herein, the method to be adopted shall be as per similar work or as per the instructions of the 
Engineer-In-Charge.". 

 
SPECIAL CONDITIONS OF CONTRACT 

1.0 Price: The rates shall be quoted as per the prescribed price bid format. The rates finalized through 

tendering shall remain firm for three years.   

2.0 Taxes, Duties & Statutory deductions: All applicable taxes, duties, levy & statutory dues etc. shall 

be deducted from Agencyr bills at the rate ruling at the time of payment of the bills 

3.0 Contract period: 

The contract shall be for a period of 01 (one) year initially. However, extension for the further two 

years shall be based upon satisfactory performance of immediately preceding year.  

4.0 Defect liability / Guarantee: 

The defect liability period shall be three months from the date of completion of the work. Any 

defect within the defect liability period, arising out due to poor workmanship, shall be 

attended/rectified free of cost without any financial implication to OPGC.  

5.0 Payment of bill: 

Payment on monthly basis after statutory deductions, other deductions like taxes, duties, leaves 

and security deposit, LD (if any), penalties (if any) etc. as applicable shall be released after 

completion of job and submission of monthly RA invoice/bill duly certified by the E-I-C. The 

payment shall be made through E-mode facilities of RTGS / NEFT / Net Banking. To facilitate the 

E-payment Agency shall return the enclosed Bank Mandate Form duly filled in, along with the 

duplicate copy of Work Order. 

6.0 The work shall be executed with sufficient supervision for each gang and the work shall be 

completed submitting the detail work completion report. Daily progress report to be submitted 

to EIC after the end of the day. The detail of work i.e. DPR, DMTR, Point & Crossing , Curve , level 

crossing , Attendance of workmen and management staff , joint gap register and T&P register 

shall be maintained in every day or as per IRPWM Manual.    

7.0 The work men shall have thorough knowledge for track maintenance and the technical 

competency to be checked by EIC before putting the workman in the job. 

8.0 The Contractor shall have to deploy a Site-In-Charge (SIC) having adequate experience in P way 

maintenance, who should always be available in this Power Station during the period of Contract 
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to ensure the quality of maintenance work. The Site-In-Charge must possess inline knowledge, 

workmen safety standard and skill to provide maintenance of Permanent Way system installed at 

IB Thermal Power Station. 

9.0 The Contractor shall deploy requisite numbers of workmen and supervisor for each gang to 

undertake this maintenance work. The Contractor shall deploy the workmen, who have adequate 

knowledge regarding the maintenance of Permanent Way System. The Contractor has to deploy 

two person who has retired as a Permanent Way Inspector at SSE level from Indian Railway (PWI) 

to ensure the track maintenance work. If the contractor fails to deploy the same then for every 

day absentee penalty @0.1% per person per day shall be imposed of that month bill value.  

10.0 The Contractor has to deploy PWI as per scope of work and BOQ. If the contractor fails to deploy 

the same then for every day absentee penalty @0.1% per person per day shall be imposed of that 

month bill value.  

 Bio-data of PWI, Mate and Supervisor shall be submitted before execution of work. If any of the 

Contractor’s workmen is found unqualified / inexperienced for a work, he will not be allowed to 

do the jobs / works.  

11.0 The Workmen and other personnel engaged by the Contractor for this work shall at no point of 

time have any liability on OPGC concerning to their employment under the Contract agreement. 

12.0 ACTION WHERE NO SPECIFICATION HAS BEEN PROVIDED 

In the case of any class of work for which there is no such Specifications has been provided, such 

work shall be carried out in accordance with the RDSO drawing/Indian Railway Standard 

Specifications. In case there is no such Specifications are also available; the work shall be carried 

out as per manufacturer’s Specifications. In case there are no such Specifications as required 

above, the work shall be carried out in all respect in accordance with the instructions and 

requirements of the Engineer-In-Charge. The price for the said work shall be decided based upon 

mutual agreed upon.  

13.0 The schedule of maintenance shall be as per Railway and as decided by our EIC for each jobs of 

BOQ I & II. 

14.0 Agency shall have to deploy sufficient number of semiskilled and skilled gang man, high skilled 

mate and Supervisor in each gang having track work expertise for upkeep and maintenance of 

track as per instruction of EIC. 

15.0 Agency shall have to accept to other work which is not specifically mentioned in the BOQ but the 

system requires for rake movement, in that case the agency has to carry out the job based upon 

rates mutually agreed upon.  

16.0 The works shall be measured and payment shall be released to the discretion of the EIC. The non-

performance of track work to the satisfaction of EIC shall be considered as substandard 

maintenance or poor performance. 

17.0 Agency shall supply and use proper signs, signals, flags, and obstacles during maintenance work 

for the safe movement of rakes. Additionally, signal signage and boards, as per railway norms, 
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must be supplied, installed, and maintained at Level Crossings (LC) and throughout the railway 

lines to ensure safety and compliance. 

18.0 The checking /inspection of track by retired SSE /JE / PWI must be done as per the schedule 

mentioned in scope and BOQ. If the contractor fails to do the same then for every instance penalty 

@0.5% shall be imposed of that month bill value. 

19.0 In case of continuous non engagement of PWI then OPGC shall decide for alternate arrangement 

at the risk and cost of the contractor. 

20.0 Works Program/Quality Assurance Plan /Safety Plan: 

Before starting the work, Agency shall submit detailed works program, milestone of different 

activities, safety and quality assurance plan of the work to the Engineer-In-Charge for his approval 

after which work shall be started as per the approved program.  

Any other documents required by the Engineer-In-Charge for the above work shall be submitted. 

Any other miscellaneous work not mentioned but required for completion of job is included in 

the Scope of Work and Contractors will not be paid any extra amount for the same. 

21.0 Quantity Variation: 

Quantities mentioned against each item are indicative only. During actual execution, the 

quantities of the items may vary depending upon exigencies of work. The contractor shall not 

have any extra claims over the agreed unit rates on account of increase or decrease in quantities 

during the Contract Period. Also, execution of all items and their respective quantities are not 

binding on OPGC. 

22.0 Permit to Work: 

Before the start of each work, Agency shall ensure that a valid and duly signed Permit to Work 

has been issued. Also, Agency shall ensure the issue of valid work permit and Hot Work Permit if 

the same is required as per OPGC rule. All the permits shall be returned to the concerned EIC after 

completion of the job. 

23.0 Rates include working in all type of locations including working in all type of topography, 

alignments, ghats, cuttings, high banks, sewer, curves, yards etc. and no extra rate on this 

account is admissible unless specified in schedule. The rates are also inclusive of lead & all lift / 

descents and crossing adjacent track, signal wires, yard drains etc. Unless otherwise specified 

in the description of item. 

24.0 OPGC may exercise quality audit and quality surveillance of the systems and procedures of 

contractor’s quality control activities, at regular intervals and after completion of work without 

absolving the contractor’s responsibility with regard to quality of work as detailed out in tender 

documents. 

25.0 The contractor shall carry out the track maintenance job in day hours only, even on Sundays, 

religious/national holidays and no excuse of night hours etc. will be admissible. On emergency, 

the work shall be carried out as per the instruction of EIC to restore the track on round the 

clock. The job shall be carried out as per scope of work, technical specifications, and bill of 
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quantity for the contract, a copy of which has been issued to the contractor along with the 

tender documents/award letter 

26.0 All material required to be used by contractor shall be brought with proper gate passes and 

authentic document with regard to materials and shall be got inspected and approved by 

Engineer in-charge before its use. 

27.0 Contractor shall be responsible for getting the gate passes issued duly signed by appropriate 

authority for the persons working under him. OPGC will not pay any compensation for any loss 

to the contractor on account of Natural Calamity 

28.0 Wherever the unit "per running meter" has been used it means per running meter of track as a 

whole consisting of operation on both sides of Rails. It shall not mean that separate payment 

for left and right rail given unless otherwise specified. 

29.0 If there are varying or conflicting provision made in any one document forming part of contract, 

the accepting authority shall be the deciding authority with regard to the intention of the 

document. 

30.0 Any error in description, quantity or rate in schedule of quantities/ items or any omission there 

from shall not vitiate the contract or release the contractor from the execution of the whole or 

any part of the works comprised thereon according to the drawings and specifications or from 

any of his obligations under the contract. 

31.0 In case of discrepancy between schedule of quantities/items the specifications and/or the 

drawings, the following order of preference shall be observed: 

A) Description in schedule of quantities/BOQ. 

B) Scope of work, technical specifications. 

C) Drawings. 

D) Special conditions of contract. 

E) General conditions of contract for civil works. 

32.0 Penalty: 

1. In case of failure to make payment to the workmen within 7 days after wage period i.e. any 

month, penalty @ 0.1 % of gross value of Monthly RA bill for corresponding period for which 

wage is due per day of default shall be imposed & deducted from the interim running bill 

maximum to the extent of 1% of the gross value of bill for the said period. Repetition of such 

default for more than three times shall lead for termination of the Contract within 7 days 

advance notice to Agency. 

2. In case of non-performance / continuous poor performance, the Contract shall be terminated 

with 7 days of notice and the work shall be done by any other means at the vendor’s cost and 

risk till engagement of other agency. If the price of Contract for the balance work shall be 

higher, the additional amount shall be recovered from the security or any dues of the contract 

or any other contract taken by the Agency in OPGC. 
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3. In case of labor strike, The Agency shall arrange fresh workmen and perform the contract 

without any discontinuation. If there is a discontinuation of work for consecutive 3 days, the 

“Termination of Contract” clause shall apply. This will debar the vendor to participate in any 

future bid in OPGC for next 05 years. 

4. In case of failure to remove the scraps/debris within the stipulated period, the same shall be 

executed by other agencies at the cost and risk of the vendor and a liquidated damage @1% 

of the contract value shall be imposed. 

5. In case of any OPGC material is lost or damaged during execution of work due to Agencyr 

negligence or wrong workmanship, the cost of the same as per prevailing market rate plus 

departmental expenses shall be recovered from Agencyr bills. 

6. In case of Contractor fails to execute the job in accordance to the agreed program, OPGC 

reserves the right to get it done through any other party at risk and cost. If the price of new 

Contract so awarded for the job shall be higher, the additional amount shall be recovered 

from the security or any dues of the Contractor. 

7. In case of delay / interruption in rake movement for more than 8 hrs due to non-

availability/bad workmanship of Permanent-Way at any point of time, the reason deemed to 

have attributed directly to the sub-standard maintenance work, OPGC shall impose a penalty 

@ 5% (Five percent) on that month RA billing value in each case of such delay. 

8. In case of non-attendance of any of the recurring works on any day specified under the Scope 

of Work, a penalty @ 2 %( Two percent) of that month billing value shall be recovered from 

the Contractor for each instance.  

9. The Contractor must ensure  100% availability of Permanent Way System for transportation 

of Coal rakes as per the requirement of OPGC, failing which a penalty @ 2% (two percent) of 

that month RA billing value shall be imposed in each case. This penalty will be recovered over 

and above the penalty mentioned above. 

10. If any speed restriction is imposed due to poor maintenance of track/ poor quality of track 

maintenance, no payment shall be made to the contractor for setting the track right i.e. 

contractor has to rectify the track discrepancies free of charge. Similarly, if any track 

component gets damaged due to poor workmanship of the agency, the cost of the 

material shall be recovered from the agency. 

11. In case of derailment occurs, a fact-finding committee will be formed which shall include 

one member representing the agency/ contractor. If fact-finding committee after proper 

investigation finds that faulty maintenance is the cause of the derailment, then repair to 

track should be done by the contractor free of cost. Penalty shall be imposed based on 

the committee report. If the fault lies with contractor or his workmanship, committee 

will decide the amount of penalty. 

 

12. All safety items like safety shoes, liveries including stitching charges (for easy identification 



 

Page 198 of 271 

 

of all workers of contractor by any visiting officials etc. shall be arranged by the contractor 

at his own cost within one month of start of work. All other items like banner flags, hand 

signal flags, lamps, torches; tools & tackles required for effective execution of works by 

gang men has to be arranged from start of contract without any extra cost to OPGC as per 

IR norms. Non-compliance of the above attracts a penalty of Rs. 500 for each instance may 

be recovered from that month running bill. Contractor also shall have to issue Raincoat, 

Winch cheater, Gum Boot to the workers for doing the works during rainy days and cool 

days without extra cost to OPGC. Contractor has to give the list of tools/tackles/PPE’s 

issued to different workers by obtaining signatures from them. Missing & lost 

tools/tackles/safety items shall be recouped immediately. Contractor has to keep excess 

of these items for immediate replacement. 

 

13. Greasing at curves shall be strictly adhered to, the frequency of which shall be as per site 

requirement & as per instructions of EIC. Noncompliance to this may attract a penalty of 

Rs.1000/- per one curve area. 

 

14. If any major defect is noticed by visiting OPGC officials which may endanger the safety of 

rake movement & was not reported in time by staff of contractor, a penalty of Rs.5000/- 

shall be imposed for the negligence. 

 

15. Works are to be planned & caution to be given at control room one day in advance by 

the contractor, the failure of which may attract a penalty of Rs.1000/- per incident. 

 

16. Not having mobile phones in working condition by mate, supervisor may attract a 

penalty of Rs.200/- per incident. 

 

01- EHS & Statutory 

Compliance-Target: 100% compliance to achieve Zero LTI (Lost Time Injuries).Penalty: 1% for 

each instance on that  month RA bill value shall be imposed for any LTI incident during that 

month or any violation in OPGC safety norms (PPEs & SOPs). 

02- Regular, Special, and Scheduled Maintenance Works Compliance (Annexure  attached)- 

The Item/Category/Level is mentioned in Attached annexure 1. OPGC shall impose penalty as per EIC for 

non-execution of work as per requirement. Concise summary of the key deliverables and associated 

penalties for the Annual Maintenance Contract (AMC) of Permanent Way (P-Way) for the Merry-Go-

Round (MGR) system are as follows: 

o Compliance Target: 

 Regular Maintenance works: 100% against the plan. 
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 Scheduled Maintenance works: 100% against the plan. 

 Special Maintenance works: 100 % against the plan. 

o Penalty for Non-Compliance: 

 Regular Maintenance works: 

                                      Compliance <80%: 2% of monthly bill value 

 Scheduled Maintenance works:            

      Compliance <70%: 1.5% of monthly bill value 

 Special maintenance works: 

                                       Compliance 50%: Penalty 2% of monthly bill value for noncompliance. 

03- Shortfall in Tools & Plants (T&P) 

o Penalty: 1% of the monthly billing value for shortfalls in T&P. 

04- Derailment-  

Contractor is liable for derailments caused by poor maintenance or negligence. The contractor 

must bear Restoration costs for the derailed rake. Repairs to the track or infrastructure 

and Compensation for operational losses.  

o Penalty: 5% of monthly RA bill value. 

 

Note- The total penalty including all categories shall not exceed 10% of the monthly RA bill. 

However, the decision of the EIC on all of the above points will be final and binding.  

33.0 Familiarization: 

a) Bidder shall visit the site and make himself familiar with the site condition. If the Contractor 

needs any technical details or additional information regarding equipment or work procedure 

in relation to the proposed work, he should do so before submitting the bid to OPGC. 

b) It is imperative on each bidder to fully acquaint himself of all local conditions & factors, which 

may have effect on the execution of the work covered under the specifications. OPGC shall 

not entertain any request for clarifications from the bidder regarding such local conditions 

post-bid. 

c) OPGC shall entertain no claim, whatsoever, nor any change in the time schedule of the 

contract there of which arise on account of clear information or its effect on the cost of works 

to the bidder. 
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34.0 Termination of Contract: 

a) In case of failure to start the work within due date, OPGC reserves the right to terminate the 

Contract without reference to Agency. 

b) If the quality of the work is found to be unsatisfactory, the Contract shall be terminated with 

immediate notice.  

35.0 Liquidated damage for delay in Mobilization and Completion of the job: 

Any delay in mobilization of resources for executing the work by Agency or unprofessional 

attitude of agency causing delay, LD @0.25% of the contract value for each week of delay or part 

there of subject to a maximum of 5% of the total contract value shall be imposed.  

 

In case the contract is terminated or completed, the LD shall be levied on the total executed value 

instead of total contract value. 

 

36.0 Offloading of job: 

 In case it is observed during the tenure of the contract that Agency are not capable or in a position 

to complete the job, OPGC reserves the right to offload the same and get it done through other 

agencies at Agency cost and risk. 

37.0 Subletting: 

The work shall not in any manner or degree be sublet. The work shall be executed under the direct 

supervision of Agency firm.  

38.0 Indemnity: 

Agency shall keep OPGC indemnified from all liabilities resulting out of this contract and act of 

Agency workmen. 

39.0 Tools and Tackles: 

Agency should have adequate Tools and tackles for execution of the job and such Tools and 

tackles are to be submitted to the satisfaction of Engineer-In- Charge. All Lifting Tools and Tackles 

brought by Agency shall have valid test certificate issued by the competent person approved by 

Director of Factories & Boilers, Odisha. 

40.0 Labor and other Statutory Regulations: 

a) Agency shall submit a copy of valid Labor License (if applicable) from competent authority to 

the Engineer-In-Charge before commencement of work. 

b) Agency shall submit a copy of Provident Fund and Employee State Insurance Registration 

Certificate number to the Engineer-In-Charge before commencement of work. 

c) Agency shall abide by all norms of Contract Labor (R&A) Act - 1970 and provisions of other 

applicable labor laws and rules made there under from time to time. 

d) Agency shall comply with all provisions of Factories Act - 1948 and rules made there under 

from time to time. 
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e) Before commencement of work, Agency shall submit a copy of ‘Group Insurance 

Policy’/‘Employee State Insurance’ (as applicable) covering employment accidental/ in 

respect of Agencyr workmen to meet Agencyr liabilities against benefit in respect of Agencyr 

personnel against Employees Compensation Act (Workmen Compensation Act-1923) 

/Employees State Insurance Act, 1948 and furnish a copy of the same to the EIC. The work 

shall commence only after submission of the Group Insurance Policy/ Employee State 

Insurance (as applicable) to the EIC 

f) Payment to Agency workmen shall be disbursed on or before the 7th day of the wage period 

in the presence of Engineer-In-Charge or his duly authorized representative who shall certify 

on the payment sheet / register for fulfillment of provision of the Law.           

41.0 The Contractor and his employees should maintain the House Keeping of the equipment and their 

surroundings and no material, waste items, lubricants etc. can be left at site. 

42.0 Contract price shall remain firm throughout the Contract period. 

43.0 Employees Provident Fund (EPF)and Employee State Insurance (ESI): 

Provident Fund (PF) and Employee State Insurance (ESI) dues of all Agencyr workmen shall be 

deposited against the PF and ESI number allotted to Agency by competent authority. Agency shall 

declare that Provident Fund and ESI amount for the people engaged by Agency has been 

deposited as per rule. 

44.0 Safety, Health, Environment:  

a) The Contractor is fully responsible for the safety of his workmen and shall provide necessary 

safety appliances to them and also shall comply with all safety rules and regulations. 

b) The Contractor shall ensure use of properly protected good quality electric cables, PPEs for 

execution of the job so as to avoid current leaking, shorting or other unsafe working 

conditions. Cover all suit shall be used while doing MCSA test of motors. 

c) The Contractor has to take special precaution to ensure that the personnel under his control 

do not carry any combustible materials such as matchbox, cigarettes, etc. Smoking is strictly 

prohibited inside plant premises. 

d) The Contractor shall abide by the Safety, Health & Environment Guide Lines of OPGC. The 

people on job should have all personnel protective equipment’s like Safety shoes, helmets, 

Full body harness with double lanyard, hand-gloves, safety goggles, dust masks etc. as 

required for the job. These are necessarily to be arranged by the agency/contractor. 

e) The Contractor shall ensure that the tools and tackles used for the job are tested and certified 

by competent person before deployment on job. 

45.0 Security Management Procedure: 

a) Entry Permit/Gate Access Card shall be issued to the Contractor employee free of cost and to be 

displayed in person whenever they are inside ITPS premises. 
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b) At any time if the worker of any Contractor leaves the job, it is the responsibility of the 

Contractor or his representative to withdraw his Entry Permit/Gate Access Card and deposit at 

Security Pass Section. 

c) In the event of expiry of the Contract, the Contractor has to deposit the Entry Permits/Gate 

Access Cards to Security at Pass Section and collect required No Objection Certificate (NOC) for 

the purpose of Bill Clearance by Finance Department. 

d) Against non-deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the 

Contractor, penalty @Rs.300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate 

Access Card shall be recovered from the Bill of the Contractor by Finance Department. 

e) No Final Bill of the Contractor shall be released by Finance Department unless No Objection 

Certificate (NOC) is obtained by the Contractor from Security Department against issue/deposit 

of Entry Permits/Gate Access Cards. 

46.0 Vehicle: 

All the vehicles (except used by specific person) to be deployed by Agency shall be commercially 

registered with the transport authority. The vehicles must have a comprehensive insurance policy 

and the driver must have valid driving license. 

47.0 Facilities to be provided by OPGC. 

Accommodation for supervisors/workmen subject to availability on Chargeable basis, and on 

prior intimation and request. The vendor shall provide suitable habitable amenities for the 

workmen to be deployed at the site. 

48.0 Dispute settlement:  Any dispute or difference arising out of this contract shall be mutually 

settled and the decision of Managing Director, OPGC or his authorized representative shall be 

final & binding. 

49.0 Jurisdiction: Appropriate Court at Bhubaneswar under the Odisha High Court shall have 

exclusive jurisdiction over all matters related to this Contract. 

 
 

 

 

 

 

 

 

 

 

Bridge Details of OPGC I & OPGC II track: 
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SI 
No Bridge no 

Chainage 
(M) 

Location (inside 
plant/outside 

plant) Type of Bridge 

Barrel 
length in 

M Size 

1 U/B-4 -1761 In plant RCC Box culvert 16.898 2X4.0MX3.0M  

2 U/B-3 -1185.00 In plant RCC Box culvert 6.005 1x2.20Mx1.20 M 

3 U/B-2 -550.00 In plant RCC Box culvert 6.1 1X2.615Mx5.092 M 

4 U/B-1 212.00 In plant RCC Box culvert 7.35 1X2.0Mx1.20M 

5 1 750.00 In plant RCC Box culvert 7.852 2X5.05 MX4.0 M 

6 2 1270.00 In plant RCC Box culvert 15.884 1X3.0MX3.0M 

7 3 1708.00 In plant RCC Box culvert 22.06 
1X6.10 M + 1X4.X3.683 

M 

8 4 2937.00 In plant RCC Box culvert 13.038 1X5.0MX4.0M 

9 5 3567.00 Outside plant RCC Box culvert 8.082 2X2.825MX2.0 M 

10 6 3818.00 Outside plant RCC Box culvert 6.205 1X2.10Mx3.60 M 

11 7 4462.00 Outside plant RCC Box culvert 6.43 1X3.66Mx3.04M 

12 8 4630.00 Outside plant RCC Box culvert 6.995 1X3.66Mx3.15M 

13 9 5242.00 Outside plant RCC Box culvert 6.76 1X3.66Mx2.43 M 

14 11 5421.00 Outside plant RCC Box culvert 5.445 1x1.2x1.2 M 

15 13 6337.00 Outside plant RCC Box culvert 6.217 2X4.0Mx3.0 M 

16 14 6564.00 Outside plant RCC Box culvert 6.552 1X3.1 MX2.0M 

17 15 6754.00 Outside plant RCC Box culvert 13 1X2.0MX2.0M 

18 16 7076.00 Outside plant 
ROB PSC Girder 
Bridge   1X24.40 M 

19 17 7905.00 Outside plant 
ROB PSC Girder 
Bridge   1X30.50 M 

20 18 9567.00 Outside plant 
ROB PSC Girder 
Bridge   1X24.40 M  

21 18A 9680.00 Outside plant Hume pipe culvert 10 1 x 1.2M DIA  

22 19A 10640.00 Outside plant Hume pipe culvert 10 2 X 0.6M DIA 

23 19 10660.00 Outside plant 
ROB PSC Girder 
Bridge   1X24.40 M  

24 20 11100.00 Outside plant 
RUB Steel Girder 
Bridge   1X18.30 M  

25 21 11515.00 Outside plant RCC Box culvert 31.182 2X6.0MX6.0M 

26 22 11818.00 Outside plant RCC Box culvert 15.13 2x6x6 M 

27 23 12071.00 Outside plant 
RUB Steel girder 
bridge   1X18.30  M   

28 24 12453.00 Outside plant RCC Box culvert 44.568 1X4.0MX4.0M 

29 24A 12507.00 Outside plant 
RUB Steel girder 
bridge 

  
1 X 24.40 M 

30 25 12854.00 Outside plant 
RUB Steel girder 
bridge   1X18.30  M   

31 25A 12824.00 Outside plant Hume pipe culvert 42.5 1 x 1.2M DIA  

32 26 13250.00 Outside plant RCC Box culvert 27.49 1X4.0MX4.0M 

33 27 13607.00 Outside plant Steel girder bridge   5X18.30  M   

34 27A 13822.00 Outside plant Hume pipe culvert 30 1 x 1.2M DIA  

35 28 14100.00 Outside plant RCC Box culvert 7.99 1X4.0MX4.0M 

36 29 14600.00 Outside plant 
ROB PSC Girder 
Bridge   1X30.50 M  

37 30 15655.00 Outside plant RCC Box culvert 7 1X3.0MX3.0M 
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38 32 16525.00 Outside plant RCC Box culvert 41.816 1X4.0MX4.0M 

39 32A 16805.00 Outside plant 
RUB RCC Box 
culvert 24.28 1X6.0MX6.0M  

40 33 16995.00 Outside plant 
RUB RCC Box 
culvert 23.568 1X6.0MX6.0M  

41 33A 17255.00 Outside plant RCC Box culvert 77.917 1x2.0x2.0M 

42 34 17317.00 Outside plant 
RUB RCC Box 
culvert 48.7 1X6.0MX6.0M  

43 34A 17550.00 Outside plant RCC Box culvert 53.512 1x2.0x2.0M 

44 35 17750.00 Outside plant RCC Box culvert 56.244 1X4.0MX4.0M 

45 36 18325.00 Outside plant RCC Box culvert 60.222 1X3.0MX3.0M 

46 37 18415.00 Outside plant 
ROR Steel girder 
bridge   3X30.50 M  

47 38 18550.00 Outside plant RCC Box culvert 43.314 1X3.0MX3.0M 

48 39 18940.00 Outside plant 
RUB RCC Box 
culvert 7 1X5.0MX5.0M 

49 40 19300.00 Outside plant RCC Box culvert 48.71 1X3.0MX3.0M 

  50 41 19850.00 Outside plant 
RUB RCC Box 
culvert 17 1X5.0MX5.0M 

51 42 20150.00 Outside plant RCC Box culvert 26.876 1X4.0MX4.0M 

52 43 20475.00 Outside plant RCC Box culvert 14.318 1X4.0MX4.0M 

53 44A 21100.00 Outside plant Hume pipe culvert 45 2x1.2 M DIA 

54 45 21347.00 Outside plant 
RUB RCC Box 
culvert 12.406 2X7.0MX5.2M 

55 45A 21500.00 Outside plant Hume pipe culvert 40 2x1.2 M DIA 

56 46 21672.00 Outside plant 
RUB Steel girder 
bridge   1X61.00 M  

57 47 22032.00 Outside plant 
RUB RCC Box 
culvert 12.88 1X5.0MX5.0M 

58 47A 22015.00 Outside plant RCC Box culvert 39.69 1x2x2 M 

59 48 22475.00 Outside plant RCC Box culvert 18.536 1X3.0MX3.0M 

60 49 22925.00 Outside plant RCC Box culvert 18.85 1X6.0MX6.0M 

61 50 23400.00 Outside plant RCC Box culvert 19.754 1X3.0MX3.0M 

62 51 23841.00 Outside plant 
ROB PSC Girder 
Bridge   1X30.50M  

63 52 24325.00 Outside plant RCC Box culvert 26.562 1X3.0MX3.0M 

64 53 24742.00 Outside plant ROB RCC Slab  11.564 2X6.37 M 

65 55 25272.00 Outside plant RCC Box culvert 13.387 1X3.0MX3.0M 

66 56 26042.00 Outside plant RCC Box culvert 6.85 1X3.0MX3.0M 

67 56A 26264.00 Outside plant Hume pipe culvert 30 1x1.2 DIA 

68 57 26502.00 Outside plant 
RUB RCC Box 
culvert 10.065 1X5.0MX5.2M 

69 57A 26783.80 Outside plant 
RUB RCC Box 
culvert 24.024 1X5.0MX5.2M 

70 58 26950.00 Outside plant RCC Box culvert 46.776 1X5.0MX5.0M 
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71 59 27200.00 Outside plant RCC Box culvert 53.084 1X5.0MX5.0M 

72 60 27418.00 Outside plant 
RUB RCC Box 
culvert 9.833 1X6.0MX6.0M 

73 61 27544.00 Outside plant 
RUB RCC Box 
culvert 7 1X5.0MX5.2M 

74 62 27825.00 Outside plant RCC Box culvert 49.082 1X3.0MX3.0M 

75 63 28200.00 Outside plant RCC Box culvert 56.47 1X3.0MX3.0M 

76 64 28364.00 Outside plant 
RUB RCC Box 
culvert 43.366 2X7.0MX5.2M 

77 65 28500.00 Outside plant RCC Box culvert 59.728 1X3.0MX3.0M 

78 66 28928.00 Outside plant Steel girder bridge   2X24.40 M  

79 67 29119.00 Outside plant 
RUB RCC Box 
culvert 10.114 1X6.0MX6.0M 

80 67A 29180.00 Outside plant Hume pipe culvert 37.5 1x0.9 M DIA 

81 68 29261.00 Outside plant RCC Box culvert 6.85 1X4.0MX4.0M 

82 68A 29300.00 Outside plant Hume pipe culvert 37.5 1x0.9 M DIA 

83 69 29650.00 Outside plant RCC Box culvert 6.85 1X3.0MX3.0 M 

84 70 30010.00 Outside plant 
RUB RCC Box 
culvert 6.85 1X4.0x3.0M  

85 72 30669.00 Outside plant steel girder bridge   2X24.40 M  

86 73 30960.00 Outside plant 
RUB RCC Box 
culvert 6.85 1X5.0MX5.2M 

87 73A 31142.00 Outside plant hosepipe culvert 50 3x1.2 M DIA 

88 73B 31260.00 Outside plant Hume pipe culvert 40 1x1.2 M DIA 

89 74 31416.00 Outside plant RCC Box culvert 28.622 1X3.0MX3.0M 

90 75 31696.00 Outside plant 
RUB RCC Box 
culvert 6.85 2X7.0Mx5.20 M 

91 76 31875.00 Outside plant RCC Box culvert 22.134 1X3.0MX3.0M 

92 77 32450.00 Outside plant RCC Box culvert 24.742 1X3.0MX3.0M 

93 78A 33075.00 Outside plant Hume pipe culvert 45 1x1.2 M DIA 

94 78 33025.00 Outside plant RCC Box culvert 25.77 1X3.0MX3.0M 

95 79 33525.00 Outside plant RCC Box culvert 14.234 1X3.0MX3.0M 

96 80 33690.00 Outside plant 
RUB RCC slab 
culvert 17.027 2X6.0Mx5.20 M 

97 81 33850.00 Outside plant RCC Box culvert 13.1 1X3.0MX3.0M 

98 82 34175.00 Outside plant RCC Box culvert 16.51 1X3.0MX3.0M 

99 83 35589.00 Outside plant 
ROB PSC Girder 
Bridge   1X24.4 M 

100 83A 36632.00 Outside plant RCC Box culvert 6.85 1 X 1.25MX2.0M  

101 83B 36636.00 Outside plant RCC Box culvert 6.85 2X2X2 M 

102 84 37146.00 Outside plant 
ROB PSC Girder 
Bridge   1X30.50 M  

103 85 38355.00 Outside plant 
RUB RCC Box 
culvert 20.6 1X5.0MX5.2M 

104 85A 38448.00 Outside plant RCC Box culvert 55 1X3X3 M 
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Curve and Gradient details of OPGC Track of MGR system 

 

Gradient details OPGC MGR 

CHAINAGE GRAD RF LEVEL GRAD 

-3970.17 260 F 201.722 260 

-3886.5 0 L 201.4 0 

-3344 1500 F 201.4 1500 

-2294 0 L 200.7 0 

105 85B 38700.00 Outside plant 
RUB RCC Box 
culvert 55 1 X 4.0M X4.0M 

106 86 38775.00 Outside plant RCC Box culvert 38.614 1X3.0MX3.0M 

107 86A 38885.00 Outside plant Hume pipe culvert   1X.9 M 

108 87 39047.00 Outside plant 
RUB RCC Box 
culvert 11.946 2X7.0MX5.2 M 

109 87A 39080.00 Outside plant Hume pipe culvert 55 1x1.2 M DIA 

110 88 39400.00 Outside plant RCC Box culvert 50.462 1X3.0MX3.0M 

111 88A 39550.00 Outside plant Steel girder bridge  2x24.4 M 

112 89 40056.00 Outside plant steel girder bridge   2X18.30 M  

113 89A 40100.00 Outside plant Hume pipe culvert 52.5 1x1.2 M DIA 

114 90 40525.00 Outside plant RCC Box culvert 42.718 1X6.0MX6.0M 

115 91 40758.00 Outside plant RCC Box culvert 54.106 1X3.0MX3.0M 

116 92 40813.00 Outside plant RCC Box culvert 53.606 1X3.0MX3.0M 

117 93 41125.00 Outside plant RCC Box culvert 51.802 1X4.0MX4.0M 

118 93A 41424.00 Outside plant 
RUB RCC Box 
culvert 28.778 1X6.0MX6.0M 

119 94 41650.00 Outside plant RCC Box culvert 47.998 1X4.0MX4.0M 

120 95 42000.00 Outside plant RCC Box culvert 27.198 1X6.0MX6.0M 

121 96 42448.00 Outside plant 
RUB RCC Box 
culvert 17.787 1X6.0MX6.0M 

122 95A 42150.00 Outside plant Hume pipe culvert 50 1x0.9 M DIA 

123 97 42850.00 Outside plant RCC Box culvert 24.102 1X4.0MX4.0M 

124 98 43325.00 Outside plant RCC Box culvert 12.85 1X4.0MX4.0M 

125 99 46825.00 Outside plant RCC Box culvert 6.85 1X4.0MX4.0M 

126 100 47050.00 Outside plant RCC Box culvert 19.614 1X4.0MX4.0M 

  
Major 
bridge 18 ROB 9     

  
Minor 
bridge  91 RUB 27   

  HPC 16 STEEL GIRDER 11   

  Total 126 ROR 2   
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-1675 780 R 200.7 780 

-1350 780 F 201.117 780 

-1025 0 L 200.7 0 

1300 1500 R 200.7 1500 

2350 0 L 201.4 0 

2876.2 260 R 201.4 260 

3150 242 R 202.453 242 

3765 150 R 204.994 150 

4000 230 R 206.561 230 

4600 200 R 209.17 200 

4760 250 R 209.97 250 

5380.572 171 R 212.452 171 

5700 0 L 214.32 0 

5900 1000 F 214.32 1000 

6100 0 L 214.12 0 

6750 200 R 214.12 200 

8050 1200 R 220.62 1200 

9550 200 F 221.87 200 

10978.25 0 L 214.729 0 

11180 200 F 214.729 200 

11996 0 L 210.649 0 

12150 225 F 210.649 225 

12775 0 L 207.871 0 

12940 800 F 207.871 800 

13500 0 L 207.171 0 

13700 200 R 207.171 200 

14148 0 L 209.411 0 

14605.5 

150 (C) 

R 209.411 217 

14862 R 210.593 150 

15435 R 214.413 203 

15690 R 215.669 150 

15790 R 216.336 214 

16330 R 218.859 204 

16830 R 221.31 210 

17352 R 223.796 150 

17645 R 225.749 202 
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18125 R 228.125 150 

18325 0 L 229.458 0 

18515 

150 (C) 

R 229.458 150 

18760 R 231.091 196 

19445 R 234.586 208 

19890.5 R 236.728 207 

20352 R 238.957 150 

20970 R 243.077 216 

21411.75 0 L 245.122 0 

22150 1200 R 245.122 1200 

23400 1200 F 246.164 1200 

24125 200 F 245.56 200 

25000 

150 (C) 

F 241.185 150 

26101 L 233.845 0 

26500 F 233.845 183 

27215 F 229.938 150 

27460 F 228.305 169 

27680 F 227.003 150 

28525 F 221.37 212 

29000 F 219.129 150 

29581.5 0 L 215.252 0 

30300 170 R 215.252 170 

31700 0 L 223.487 0 

31960.25 150 R 223.487 150 

33600 200 R 234.419 200 

34100 1000 R 236.919 1000 

35550 200 R 238.369 200 

37551.59 0 L 248.377 0 

37875 200 F 248.377 200 

38670.4 0 L 244.4 0 

39150 900 R 244.4 900 

39975 0 L 245.317 0 

40125 150 R 245.317 150 

42140 200 R 258.75 200 

42390 0 L 260 0 
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Curve 

no. R/L Radius Degree TPTC-1/TP-1 TPCC1 TPCC2 

TPTC-2/TP-

2 

Curve 

length 

18 R 437.5 4.00 10035.47 10125.47 10167.85 10257.85 222.38 

18-A R 458.3 3.82 11209.45 11239.45 11279.48 11309.48 100.03 

18-B L 462.3 3.79 11355.9 11385.9 11425.93 11455.93 100.03 

19 R 1889.8 0.93 11856.04 11896.04 11936.05 11976.05 120.01 

20 R 420 4.17 1215.37 12285.37 12387.78 12457.78 11242.41 

20-A L 600 2.92 12520.01 12560.01 12583.4 12623.4 103.39 

20-B R 1750 1.00 12948.06 12988.06 13028.12 13068.12 120.06 

21 L 340.9 5.13 14319.5 14389.5 14790.31 14860.31 540.81 

22 R 404.7 4.32 15436.89 15526.89 15598.12 15688.12 251.23 

23 R 350 5.00 15793.07 15903.07 16213.27 16323.27 530.2 

24 L 400.8 4.37 16393.01 16503.01 16835.34 16945.34 552.33 

25 L 370.759 4.72 16945.34 17090.65 17220.65 17350.65 405.31 

26 R 410.9 4.26 17650.8 17740.8 18031.99 18121.99 471.19 

27 R  450.351 3.89 18761.1 18871.1 18972.927 19082.927 321.827 

28 L 378.173 4.63 19465.77 19555.77 19767.186 19857.186 391.416 

29 R 386.015 4.53 19910.46 20000.46 20241.817 20331.817 421.357 

30 L 346.982 5.04 20990.25 21100.25 21453.426 21563.426 573.176 

31 R  292 5.99 21740.19 21830.19 22223.33 22313.33 573.14 

32 L 591.462 2.96 22423.43 22513.43 22643.995 22733.995 310.565 

33 R 452.2 3.87 24397.45 24497.45 24828.8 24928.8 531.35 

37 L 604.68 2.89 33619.15 33709.15 33819.69 33909.69 290.54 

38 R  1811.94 0.97 38177.04 38217.04 38387.045 38427.045 250.005 

39 L 926.946 1.89 42166.95 42246.95 42307.11 42387.11 220.16 

40 L 301 5.81 44400     45443.709 1043.709 

41 R  588.33 2.97 47160.17     47281.081 120.911 

MCL-1 L 450 3.89 36.969     89.669 52.7 

MCL-2 R 300 5.83 208.733     412.743 204.01 

 

 

ASM STATION AND YARD DETAILS 

 

Sl 
No Line Description Start End Length Remarks 

1 In plant Station Section 10152.55 up to Ch 2950 
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2 Block Section In plant to Charalla  5225 From Ch 2950 

      

3 

Main Line 8175 9500 1325 

CHARALLA STATION SECTION 

Loop Line 1 8388.15 9388.15 1000 

Loop Line 2 8345.05 9431.25 1086.2 

Line 4 Main Line 8175 9386.25 1211.25 

Total Length in Charalla Station Section 4622.45 

      

4 Block Section Charalla to Gidhagara 13300.05   

      

5 

Main Line 22800.05 24062.31 1262.26 

GIDHAGARA STATION SECTION 
Loop Line 1 22800.05 23800.05 1000 

Loop Line 3 22800.05 24062.31 1262.26 

Total Length in Gidhagara Station Section 3524.52 

      

6 Block Section Gidhagara to Kechobahal 10180.41   

      

7 

Main Line 34242.72 35370.44 1127.72 

KECHOBAHAL STATION SECTION 
Loop Line 1 34284.23 35370.44 1086.21 

Loop Line 3 34242.72 35328.93 1086.21 

Total Length in Kechobahal Station Section 3300.14 

      

8 Block Section Kechobahal to Manoharpur 7068.44   

      

9 

Main Line 42438.88 47283 4844.12 

MANOHARPUR STATION SECTION 

Silo Loop 42547.29 44368.99 1821.7 

Loop Line 1 45436.54 46466.18 1029.64 

Loop Line 2 45348.49 46554.23 1205.74 

Total Length in Manoharpur Station Section 8901.2 
 

 

 

Chainage details- IN PLANT 

Sl 

no. 

Yard/Sectio

n 

New/Existin

g Track 

Length 

Reference 

(ML/LL/SL)  

Curve/ Straight Radiu

s of 

Curve 

Chainage  Track 

Length From T0 

1 OPGC Plant New  Buffer line Straight   -3702.69 -3970.17 267.48 

2 OPGC Plant New Buffer line Curve 500 -3521.73 -3702.69 180.96 
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3 OPGC Plant New Buffer line Straight   -3200.00 -3521.73 321.73 

4 OPGC Plant New L-6 Curve 250 -1997.71 -2000 2.29 

5 OPGC Plant New L-6 Curve 250 -2000 -2226.08 226.08 

6 OPGC Plant New L-6 Curve   -2226.08 -2330 103.92 

7 OPGC Plant New L5A Curve 437.5 -2853.72 -2908.62 54.9 

8 OPGC Plant New L5A Straight   -2825.37 -2853.72 28.35 

9 OPGC Plant New L5A Curve 437.5 -2652.34 -2825.37 173.03 

10 OPGC Plant New L5A Straight   -2273.99 -2652.34 378.35 

11 OPGC Plant New L5A Curve 450 -2209.61 -2273.99 64.38 

12 OPGC Plant New L5A Straight   -2114.4 -2209.61 95.21 

13 OPGC Plant New L5A Curve 250 -2000 -2114.4 114.4 

14 OPGC Plant New L5A Straight   -1997.71 -2000 2.29 

15 OPGC Plant New L5A point 8.5   -1969.11 -1997.71 28.6 

16 OPGC Plant New L5A Straight   -1955.89 -1969.11 13.22 

17 OPGC Plant New L5 Point 12   -2950.04 -2990.02 39.98 

18 OPGC Plant New L5 Straight   -2937.22 -2950.04 12.82 

19 OPGC Plant New L5 Point 8.5   -2908.62 -2937.22 28.6 

20 OPGC Plant New L5 Curve 437.5 -2867.18 -2908.62 41.44 

21 OPGC Plant New L5 Straight   -2825.45 -2867.18 41.73 

22 OPGC Plant New L5 Curve   -2653.49 -2825.45 171.96 

23 OPGC Plant New L5 Straight   -2273.57 -2653.49 379.92 

24 OPGC Plant New L5 Curve   -2209.61 -2273.57 63.96 

25 OPGC Plant New L5 Straight   -2113.56 -2209.61 96.05 

26 OPGC Plant New L5 Curve 250 -2000 -2113.56 113.56 

27 OPGC Plant New L5 Curve 250 -1975.73 -2000 24.27 

28 OPGC Plant New L5 Straight   -1955.89 -1975.73 19.84 

29 OPGC Plant New L5 Point 8.5   -1927.29 -1955.89 28.6 

30 OPGC Plant New L5 Straight   -1914.56 -1927.29 12.73 

31 OPGC Plant New L4 straight   -3000 -3032 32 

32 OPGC Plant New L4 straight   -2873 -3000 127 

33 OPGC Plant New L4 Straight   -2273.99 -2450 176.01 

34 OPGC Plant New L4 Curve   -2210.03 -2273.99 63.96 

35 OPGC Plant New L4 Straight   -2116.52 -2210.03 93.51 

36 OPGC Plant New L4 Curve 250 -2000 -2116.52 116.52 

37 OPGC Plant New L4 Curve 250 -1940.98 -2000 59.02 

38 OPGC Plant New L4 Straight   -1914.56 -1940.98 26.42 
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39 OPGC Plant New L4 Point 8.5   -1885.96 -1914.56 28.6 

40 OPGC Plant New new Silo Straight   -1777.6 -1885.96 108.36 

41 OPGC Plant New new Curve 450 -1667.5 -1777.6 110.1 

42 OPGC Plant New new Straight   -1623.3 -1667.5 44.2 

43 OPGC Plant New new Curve 450 -1512.72 -1623.3 110.58 

44 OPGC Plant New new Straight   -1410 -1512.72 102.72 

45 OPGC Plant New new Point 8.5   -1375 -1410 35 

46 OPGC Plant New new Straight   -1080.05 -1420.05 340 

47 OPGC Plant New new Point 8.5   -1420.05 -1450.05 30 

48 OPGC Plant New new Straight   -991.79 -1000 8.21 

49 OPGC Plant New new Straight   -1000 -1050.05 50.05 

50 OPGC Plant New new Point 8.5   -1050.05 -1080.05 30 

51 OPGC Plant New new Point 8.5   -1095.05 -1125.05 30 

52 OPGC Plant New new Curve 220 -795.24 -991.79 196.55 

53 OPGC Plant New new Straight   -779 -795.24 16.24 

54 OPGC Plant New new Curve 245 -551.52 -779 227.48 

55 OPGC Plant New new Straight   -534.67 -551.52 16.85 

56 OPGC Plant New new Curve 280 -300 -534.67 234.67 

57 OPGC Plant New new Curve 280 -158.7 -300 141.3 

58 OPGC Plant New new Straight   -135 -158.7 23.7 

59 OPGC Plant Existing L-3 Dismantled Straight   -2208 -2058 150 

60 OPGC Plant Existing L-3 Dismantled Straight   -2025 -2075 50 

61 Track 

Hopper 

New new Straight   0 -135 135 

62 Track 

Hopper 

New new Straight   0 124.84 124.84 

63 OPGC Plant New new Curve 252 124.84 200 75.16 

64 OPGC Plant New new Curve 252 200 328.07 128.07 

65 OPGC Plant New new Straight   328.07 388.68 60.61 

66 OPGC Plant New new Curve 360 388.68 443.54 54.86 

67 OPGC Plant New new Straight   443.54 994.47 550.93 

68 OPGC Plant New new Curve 350 994.47 1000 5.53 

69 OPGC Plant New new Curve 350 1000 1048.10

7 

48.107 

70 OPGC Plant New new Straight   1048.10

7 

1076.72 28.613 
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71 OPGC Plant New New ML Straight   2250.67 2472.67 222 

72 OPGC Plant New New ML Curve 441.3 2472.67 2723.7 251.03 

73 OPGC Plant New New ML Straight   2723.7 3000 276.3 

              TOTAL= 7870.7

5 

 

 

 

 

 

 

 

 

 

 

 

 

TENTATIVE MANPOWER REQUIREMENT FOR P-WAY MAINTENANCE WORK: 

SN Designation Staff strength 

Remark  

1 Chief Project Manager   1 

Experience of 
minimum 8 years in 

P way 
maintenance/Project 

handling  

2 Project Manager 2 

Experience of 
minimum 5 years in 

P way 
maintenance/Project 

handling. 

3 Retired SSE Bridge 
1 or as per 

requirement for 
inspection work   

Railway retired from 
any Railway  

4 Retired ADEN /AEN ( P way & works) 1 

Railway retired from 
any Railway 

5 
PWI/PWS (P-way) Rly. Retired/SSE (P-way) Rly. 
Retired 

2 

Railway retired from 
any Railway 
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6  P way / track supervisor 5 
Experience of 

minimum 5 years in 
P way maintenance 

7 Safety supervisor 3 
Experience of 

minimum 3 years  

8 Gang Mate 10 
Experience of 

minimum 3 years in 
P way maintenance 

9 Trolley Man 3 
Experience of 

minimum 3 years 

10 Key man 13 
Experience of 

minimum 3 years 

11 Black Smith 2 
Experience of 

minimum 3 years 

12 Bridge Maintenance staff 4 
Experience of 

minimum 3 years 

13 Gang Man 160          10 Gangs 

14 Night Patroller 16 
Experience of 

minimum 3 years 

15 HR Admin 
2 
 

Experience of 
minimum 3 years 

    

16 Store Keeper 1 
Experience of 

minimum 3 years 

 

 

List of tentative T&P required in each section for Track Maintenance to be provided by Contractor (As per 

requirement): 

S. No. Description  Quantity 

1 Beaters  5 Nos. 

2 Phawara 10 Nos. 

3 Crow bar including claw end type 20 Nos. 

4 Bucket GI 04 Nos. 

5 Wire Basket 10 Nos. 

6 Precision Gauge cum level 01 Nos. 

7 Curve measuring gadget complete with scale 01 Set 

8 Rake ballast 15 Nos. 

9 Box Spanners 04 Nos. 

10 Pan Iron- Mortal  08 Nos. 

11 Spiking Hammer 08 Nos. 

12 Spanner for fish bolt DE/SE 08 Nos. 

13 Keying hammer 4 lbs. 08 Nos. 

14 Anvil 02 Nos. 

15 Blower smith 01 Nos. 

16 Sledge hammer 02 Nos. 

17 Ratchet drill heavy duty 02 Nos. 
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18 HS lamp tri color 02 Nos. 

19 Shovels 06 Nos. 

20 Iron gauge 1676 mm BG 02 Nos. 

21 Stepped feeler gauge 02 Nos. 

22 Non-infringing track jack 06 Nos. 

23 Measuring tape 15/30 m 02 Nos. 

24 Measuring tape 2/3 m 02 Nos. 

25 Steel scale 30cm 02 Nos. 

26 Hacksaw frame heavy duty hand operated  02 Nos. 

27 Rail tongs 12 Nos. 

28 Safety belt with hanging rope 04 Nos. 

29 Wooden Mallet/Can-a-boule 02 Nos. 

30 Rail Drilling machine 01 Nos. 

31 Rail cutting machine rotary disk type 01 Nos. 

32 Flag banner-red 02 Nos. 

33 Hand signal flag-red & green 04 Sets 

34 Whistle  04 Nos. 

35 Auger 15 to 25mm 04 Nos. 

36 Hacksaw blades  06 Nos. 

37 Gas cutting set and welding machine 02 Nos Each. 

38 Chisel with smith tongs 04 Nos. 

39 Drill bits (12 to 32 mm size) 10 Nos. 

40 Punch 02 Nos. 

42 Material Trolley 01 Nos. 

43 Dip Lorry 01Nos. 

44 Rail Dolly 04 Nos. 

45 Jim Crew              01 Set 

46 Hydraulic Jack for Track lifting at Steel Girder Bridges 02 Nos. 
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       Format No: ER 5/10– F2.        JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              
Serial No.   Department Equipment Location Job description 

  MGR P-WAY CH Preventive maintenance of P-way 

Analysis Done 
by 

(EIC/Supervisor) 

Signature Reviewed 
& 

Approved 
by ( SIC)  

Signature Date of Issue Date of 
revision 

Revision No 

EIC   SIC         

HAZARD TEXT/TYPE 

PHYSICAL 
HAZARDS 

PHYSICAL 
HAZARDS 

PHYSICAL 
HAZARDS 

ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS 
HAZARDS 

EXCAVATION OTHERS 

Noise Fall from 
height 

Force 
(Push/Pull) 

Shock/ 
Electrocution 

Flammable/ 
Explosive 

Collapse/Sliding Fire 

Radiation Fall 
(Slip/Trip) 

Caught 
in/on or 
between 

Static 
electricity 

Fumes Inhalation Underground 
live cable 
damage 

Heavy Wind/Rain 

Confined space Fall 
down/below 

Struck 
by/against 

Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure 

Exposure to  
pressurized 
Steam/Air 

Fall of 
Objects 
from height 

Extreme 
weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact with Hot 
surface 

Contact with 
moving 
parts 

Poor 
illumination 

Snake/Insect 
bite/Virus 
infection  

Spillage Repetitive 
motion 

Human factor 

PPEs to be 
used 

Safety helmet, safety glass, safety shoes, hand gloves, dust mask 

Tools required Screw jack, Crowbar, wire claw, Hammer, pick-axe, Phowrah, rail catcher, Jem's screw, dip Lorry, material 
trolley & push trolley  

SEQUENCE OF BASIC STEPS SAFETY, HEALTH & 
ENVIROMENT HAZARDS 

SAFE JOB STEPS AND  CONTROL MEASURES                                                                                                               

Through packing. Slack packing, 
deep screening, sallow screen, 
removal of coal, earth work. 

Slipping/Hitting of crow bar , 
phowrah , 

Care should be taken at the time of packing so that 
slipping/Hitting of crow bar may not occur. 

  Hitting of ballast Proper PPEs like helmet, safety shoe & safety glass are to be 
used during packing. 

  Slipping of jack/slipping of 
spanner 

Care should be taken at the time of packing so that the feet 
should not be under the rail and there should be proper jam of 
spanner with fish plate nut 

Cleaning of weeds, wild bushes, 
grasses etc. On the track & 
adjacent 

Hitting of cutting tools. Proper PPEs like helmet, safety shoe & safety glass, hand 
gloves are to be used during cleaning. 

  Snake bite by poisonous 
snake 

Repeated strikes by a long stick on the proposed area is to be 
made before cutting & cleaning of grasses to drive out any 
hidden poisonous snakes inside the grass & bushes. 

Spreading of sand on 
track/earth/ballast 

Slipping of legs & topping 
down during carrying of 
sand may fall in to the eye 
causing eye injury 

Care should be taken to put feet on right area. Proper PPEs like 
helmet safety shoes and safety glass are to be used during 
spreading. 

Renewal of bridge sleeper, 
enamel painting, fixing of 'J' 
hook bolt at steel girder 
bridge. 

Falling from height. Iron plate should be fixed on the sleepers and edge protection 
should be done during renewal of bridge timber at steel girder 
bridge. Safety helmet, safety belt, safety shoes, safety glass, 
hand gloves must be used during work. Safety helmet, safety 
shoes, safety glass, hand gloves must be used during work.  

 Transportation, Stacking, 
Removal & Insertion of PSC / 
Wooden sleepers. 

a) Falling of sleepers on leg/ 
body portion causing major 
injury) Slipping of legs. 

Care must be taken during transportation and insertion of 
sleepers so that the sleepers will not fall and legs will not slip.  

Replacement/ placement  
rail/fractured rail/pulling back 

Slipping of rail during 
transporting & fixing may 

Care to be taken during the transporting and loading/unloading 
of rails. 
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of rails/ fixing of rail fittings injured legs/hands due to 
improper handling. 

Emergency Safety Measures 
  

Emergency Tel Nos- Fire- 777, 222257, Ambulance- 248/277, 
Hospital-660 

Overall Job Risk Category- 
(High/Medium/Low) : 

  

Remark- In case, persons find difficult in controlling hazards and minimizing risks of all the activities involved with a task, Dept. 
Leader/Safety Officer/ Factory Manager shall be consulted and finally the task shall be performed within acceptable risk level.      
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ANNEXURE  

Schedule of work under each category for AMC of P-Way.(Category :- 01-Regular,02-Schedule,03- Special) 

 Total length in ETKM  82.054 KM (OPGC-  I= 13.3KM  and OPGC-II =68.754Km) 

SL 
No 

Description For Item of work  Category  Unit 
BOQ for 
OPGC I  

BOQ for 
OPGC II  

Total Qty 
for one 

year  

Tentative 
Qty .per 

month to be 
executed 
with 20 % 

+/-Variation 

1 

Through packing of  Broad Gauge Railway straight/curved  track of any sleeper 
with stone ballast to maintain correct alignment, cross and longitudinal level as 
required for maintaining track gauge,versine,superelavation etc on both 
straight and curve track with contractors tools and labours inclusive of all 
charges as per IRPWM and as directed by EIC on our  MGR  track line including 
hopper, loading yard & unloading yard. 

Regular RTM 11305.00 58444.30 69749.30 5812.44 

2 

Picking up of slacks in track of all sleeper density, duly opening up ballast, 
gauging, alignment, correcting longitudinal & cross levels, packing, boxing of 
ballast and dressing the same under traffic conditions as per procedure 
prescribed in latest edition of IRPWM and as directed by Engineer in-charge 

Regular RTM 5652.50 29222.15 34874.65 
As per 

requirement  

3 

KEY MAN :  Daily examination of complete track and tightening their fittings by 
deploying of  key man  for daily patroling with mobile phone and checking the 
track for 8 hours for length of 3 to 5 KM by each key man `with tools and 
tackles. The patrolling shall be 8 AM to 5 PM. The key man shall carry out job 
for tightening of ERCs, liners, rail screws, plate screws, points & crossings 
fittings, guard rail fittings, trap switch fittings.The patrolling shall be as per 
instruction of EIC for working period . 

Regular Manday 1095.00 3650.00 4745.00 395.42 
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4 Ballast profiling, boxing and dressing with special attention at curves etc.  
Special RTM 4433.33 22919.33 27352.67 

As per 
requirement  

5 
Maintenance of points and crossing and minor rectification like alignment and 
lubrication, proper crossing gauge on the check rail and its adjustment for 
clearance to the correct profile with through packing as per requirement. 

Regular No 48.00 86.00 134.00 11.17 

6 

Retired PWI /SSE Inspection for P-Way points & crossing / fish plates/ clips/ 
track alignment rain cuts, holes and complete track defects if any etc by OPGC 
push trolley or motorized trolley with agency gangmen/trolley man. Weekly 
thrice or as per instruction of EIC based on work requirement. The PWI should 
maintain inspection and “Daily Material Transaction Register" for submission at 
the end of month to EIC.The agency / contractors PWI will prepare and 
maintain a "Section Register" to record important details of the track/section 
with report on MGR track corriodor demarcation status .( ITPS TO GIDGHARA) 

Regular 
No 

/Inspection  38.00 154.00 192.00 16.00 

7 
Painting of check Rail/guard rail  both ends with white/black paints of approved 
brand up to a length of 200 mm in the rail. Paint shall be provided by agency  

Schedule M 480.00 840.00 1320.00 
As per 

requirement  

8 
Jim crewing of KINKY Rail and Tongue Rail. Remedial measures are to be done 
during buckling of track.  

Special No 2.00 3.00 5.00 
As per 

requirement  

9 
Realignment of curve/readjustment of vertical curve as and when required 
involving slewing of track with desired versine followed by one KATCHA 
packing/through packing as per requirement. 

Regular Mtr 1000.00 3000.00 4000.00 
As per 

requirement  
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10 

Maintenance of meter / Km / Curve / signal post lying along the MGR track 
(Post / Indicator) . Calculation and marking of Station No., Super elevation, 
chainage and versine etc. Marking of Kilometer post (chainage), creep indicator 
post, points and crossing in stations, number of curves, super elevation of 
curves, transition length posts (TPTC, TPCC), degree of curvature post, versine 
of curve, HFL of bridges, danger level of bridges etc. ( Enamel Painting & 
Marking shall be done by the agency at their cost)   

Regular RTM 6650.00 34379.00 41029.00 3419.08 

11 
Removing weeds & bushes in ballast section and cess upto 3.5m from centre 
line of track in section & station yard, as specified by Engineer in-Charge 
including disposal of branches, bushes outside cess/yard. 

Schedule/Special M 26600.00 68758.00 95358.00 
As per 

requirement  

12 
Minor Cess repair including cess cutting, filling, and repair of minor rain cuts on 
embankment as and when required. 

Special CUM 100.00 200.00 300.00 
As per 

requirement  

13 
Maintenance of manned and unmanned level crossings with proper lubrication 
etc, as per IRPWM manual.  

Special No 3.00 3.00 6.00 
As per 

requirement  
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14 

Lubrication of ERCs and its liner contact area by removal of ERCs and Metal / 
GFN liners in rail panel, cleaning of rust / scale of ERC, Metal / GFN liners & 
SGCI insert by using wire brush, scrapper / sand emery paper etc supply and 
application of graphite grease, as prescribed by Railway for under side of liners 
& corresponding area of rail foot & SGCI insert with ERCs and re-fixing the 
same as per procedure prescribed in latest edition of IRPWM with contractors 
grease and all other tools & plants complete and as directed. 
Note: Each ERC in this item shall constitute 1 ERC and its Liner Contact area. 
Lubrication of ERCs and its liner contact area by removal of ERCs and Metal / 
GFN liners in rail panel, cleaning of rust / scale of ERC, Metal / GFN liners & 
SGCI insert by using wire brush, scrapper / sand emery paper etc supply and 
application of graphite grease, as prescribed by Railway for under side of liners 
& corresponding area of rail foot & SGCI insert with ERCs and re-fixing the 
same as per procedure prescribed in latest edition of IRPWM with contractors 
grease and all other tools & plants complete and as directed. 
Note: Each ERC in this item shall constitute 1 ERC and its Liner Contact area. 

Regular No 44156.00 228276.56 272432.56 22702.71 

15 

Emergency maintenance & repair of track at any section during dislocation due 
to derailment of loco/wagon. All material shall be supplied to you by OPGC. 
The cutting and welding staff for repair shall be arranged by the agency. OPGC 
shall provide material for that work along with gases etc. Repair of rail for 
minor crack due to accident and derailment shall be done by the 
agency(Engagement gangmen ) 

Special Manday 25.00 50.00 75.00 
As per 

requirement  
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16 

Emergency maintenance & repair of track at any section during dislocation due 
to derailment of loco/wagon. All material shall be supplied to you by OPGC. 
The cutting and welding staff for repair shall be arranged by the agency. OPGC 
shall provide material for that work along with gases etc. Repair of rail for 
minor crack due to accident and derailment shall be done by the agency 
,(Engagement supervisor) 

Special Manday 12.00 25.00 37.00 
As per 

requirement  

17 

Supervision of  Emergency maintenance & repair of track at any section during 
dislocation due to derailment of loco/wagon by engaging PWI . All material 
shall be supplied to you by OPGC.  OPGC shall provide material for that work 
along with gases etc.  

Special Manday 5.00 5.00 10.00 
As per 

requirement  

18 
Lubrication of gauge face of rail on curves, cross overs, points & crossings, turn-
in curves and at locations as required with contractor's grease graphite grade 
"O" IS 408 and as directed. 

Regular Mtr 30468.00 108204.00 138672.00 11556.00 

19 
Side drain, Catch water drain and Cross drain cleaning work on any place of 
track for preventing the damage of track. 

Schedule/Special M 6000.00 18000.00 24000.00 
As per 

requirement  

20 
Gang patrolling shall be done during abnormal rainfall. Pre-monsoon 
precautionary measures comprising clearing of vent ways shall be done by 
Engagement of manpower (Gangmen) . 

Special Manday 90.00 270.00 360.00 
As per 

requirement  

21 
Gang patrolling shall be done during abnormal rainfall. Pre-monsoon 
precautionary measures comprising clearing of vent ways shall be done by  
Engaging Supervisor  

Special Manday 0.00 180.00 180.00 
As per 

requirement  

22 

Maintenance of gauge level, elevation, joints etc on the track circuited area 
(with modification if required) or at  the concrete platform located near the In-
motion Weighbridge at the approach and beyond the Track hopper of Coal 
Handling Plant at ITPS and at Chhralla  

Regular M 400.00 600.00 1000.00 
As per 

requirement  

23 
Renewal of worn out / broken 1 in 8 1/2 crossing only with fitting & fastening 
including lead up to 30 mtr but excluding sleepers.  

Special No 2.00 8.00 10.00 
As per 

requirement  
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24 

Lifting and packing for regrading the existing PSC sleeper track to required 
height / level in stages not exceeding 75mm or part thereof at a time, providing 
permissible ramp for the track, insertion of moorum / sand / stone ballast 
uniformly under the existing track and placing the same to safe approved 
gradient, gauge, cushion including levelling and one round of through packing 
to allow train movement at restricted speed of 30 kmph for a specified length 
with all leads & lifts and fixing, marking, painting rail level pegs at every 30m 
interval. 
Note: Lifting of track shall be done in stages as per procedure prescribed in 
latest edition of IRPWM to get the proposed final level as per approved 
working profile, as directed by Engineer in-charge 

Special M 2000.00 6875.80 8875.80 
As per 

requirement  

25 
Interchanging of rail when rail wear is out of limit for rake movement on casual 
requirement Special M 300.00 300.00 600.00 

As per 
requirement  

26 Installation of PSC sleepers as per IRPWM manual . 
Special No 50.00 150.00 200.00 

As per 
requirement  

27 
Renewal of worn out / broken in 1 in 8 1/2 straight /curved switches of Rail  
with Fitting & Fastening including lead upto 30 mtr. but excluding sleepers. 

Special No  3.00 6.00 9.00 
As per 

requirement  

28 
Renewal of tongue rail left / right of 1 8 1/2 ( straight and curved switch) with 
complete fitting and fastening including lead  upto 30 mtr but excluding 
sleeper.   

Special No 3.00 6.00 9.00 
As per 

requirement  

29 

Transportation of P-way ( rail,ballast,sleeper etc) and S&T heavy/bulky  
material from OPGC store/any site of OPGC to any other location of our MGR 
system by contractors own vehicle  407/10 tonne trucks, small truck of six 
wheeler & tractor etc, including loading and unloading. Lead from 0 mtr to 5 
Kilo meter. 

Special Per Trip 12.00 48.00 60.00 
As per 

requirement  
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30 

Transportation of P-way ( rail,ballast,sleeper etc) and S&T heavy/bulky  
material from OPGC store/any site of OPGC to any other location of our MGR 
system by contractors own vehicle  407/10 tonne trucks, small truck of six 
wheeler & tractor etc, including loading and unloading. Lead from 0 mtr to 20 
Kilo meter. 

Special Per Trip 12.00 48.00 60.00 
As per 

requirement  

31 
Transportation of P way & S&T material( rail,ballast,sleeper etc)from store/any 
site of OPGC to any other location of our MGR system by OPGC  diplory  / 
material trolley including loading and unloading.     a) Lead Upto 1 KM 

Special MT 12.00 48.00 60.00 
As per 

requirement  

32 

Transportation of P way & S&T material( rail,ballast,sleeper etc)from store/any 
site of OPGC  to any other location of our MGR system by OPGC  dipplory  / 
material trolley including loading and unloading. a) Lead Upto 1 KM b) Extra 
lead  for each subsequent lead 0.5 Kilo meter   / MT ( Metric tonne)  

Special MT 12.00 48.00 60.00 
As per 

requirement  

33 

Pulling back creep in ordinary track( for single rail) for Rail/short weld Rails of 
39 mtrs and refixing anchors & all other fittings including slack packing and 
Squaring of displaced sleepers( Average creep 30 cm in two sides i.e 15 cm on 
each side rail  in the running track. 

Special M 500.00 1000.00 1500.00 
As per 

requirement  

34 
Renewal of Rails of any section with fitting and fastening including stacking 
with in 30 mtrs,in connection with Rail fracture or damage    ( removal of 
exsisting rail and placing new  rail.) 

Special M 500.00 760.00 1260.00 
As per 

requirement  

35 

Lubrication of fish plated rail joints under traffic, by using Grease Graphite 
Grade 'O' (IS:408) and Black oil supplied by contractor, for all types of rail 
sections as per procedure laid down in latest version of IRPWM and as directed 
by Engineer In charge. 
Note: Release U/S bolt & nuts is to be deposited back. If any fish bolts is 
jammed it should be cut with chisel and hammer and replaced with fresh fish 
bolt supplied. 

Regular NO  691.60 3575.42 4267.02 355.58 
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36 
Replacement/renewal  of missing fittings and fasteners ( nut,bolt and ERC of 
the track  Special Each 1440.00 5040.00 6480.00 

As per 
requirement  

37 Replacement of GR sole plate of track . 
Special Each 5519.50 28534.57 34054.07 

As per 
requirement  

38 Replacement of GFN / Metal liner /ERC . 
Special Each 4415.60 22827.66 27243.26 

As per 
requirement  

39 
Maintenance of OPGC  diplorry ,checking of all the parts of the lorry for 
mechanical parts, proper lubrication and minor repair. OPGC shall provide 
spares for the work. 

Schedule/Special No  2.00 2.00 4.00 
As per 

requirement  

40 
Maintenance of OPGC Motorised trolley,checking of all the parts of the trolley 
for electrical parts , mechanical parts and proper lubrication.OPGC shall 
provide spares for the work. 

Schedule/Special No  2.00 2.00 4.00 
As per 

requirement  

41 
Overhauling of  level crossing with proper lubrication and as per IRPWM 
manual Special No 2.00 2.00 4.00 

As per 
requirement  

42 
Drilling of hole of different diameter and chamfering, in rail of any section and 
any UTS manually only in emergencies with contractor's labours, tools & plants, 
consumables etc. 

Special No  100.00 400.00 500.00 
As per 

requirement  

43 Shallow screening of track ballast in crib portion.  
Special/Schedule M 4433.33 8594.75 13028.08 1085.67 

44 Inspection of one steel girder  bridge span  by  Railway retired experts 
schedule No 0.00 63.00 63.00 

As per 
requirement  

45 Hiring of JCB for track and miscellaneous work . 
Special Hr 192.00 576.00 768.00 

As per 
requirement  

46 
Rail track welding with supply of raw material for welding for fracture in rail 
track  Special No 5.00 30.00 35.00 

As per 
requirement  
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47 Excavation of any approved type of soil in approved borrow area by mechanical 
means loading into and transportation by mechanical means and unloading the 
soil within initial lead of 3 km on properly prepared and scientifically approved 
surface incuding spreading and levelling the earth in 300mm thick layer (Loose) 
including construction, maintenance, watering and lighting of haul road and 
borrow area and finishing it with required slope including all cost of materials, 
royalty, taxes, etc. complete as per the direction of Engineer-in-charge. Special Cum 1000.00 2000.00 3000.00 

As per 
requirement  

48 

Conveying from stacks and spreading of stone ballast-Spreading of Ballast  
Recoupment of ballast in running line with railway's stone ballast from existing 
stacks available along alignment either on top of cutting or on cess or at toe of 
bank by head leads or by any other means and spreading to make up deficiency 
in the required profile with contractor's labour, tools & plants, as directed by 
Engineer-in-charge.  Note: Payment shall be made based on ballast stack 
measurement. (Conveying from stacks and spreading of stone ballast within a 
lead of 100m and lift up to 7.5 M  

Special cum 500.00 1000.00 1500.00 
As per 

requirement  

49 
Supply of coarse sand and  filling in track  including all cost, conveyance, taxes 
and labour charges etc. complete as per diection of Engineer-in-charge. 

Special cum 100.00 800.00 900.00 
As per 

requirement  

50 Cutting of Rail of 60 kg by agency hand tools  any place of track  
Special No  100.00 100.00 200.00 

As per 
requirement  

51 
Supply of Crusher dust in track as per direction of EIC 

Special Cum 50.00 600.00 650.00 
As per 

requirement  

52 
Patrolling of track from block station to Block station by foot or OPGC trolley 
engaging key man and one helper  for safety of rake movement in night . 

Regular No  0.00 2920.00 2920.00 243.33 
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53 

Carrying out the USFD testing of rails by SRT by using 0 degree / 4 Mhz , 37 
degree / 2 Mhz and 70 degree  / 2 MHz probes by NBC method as per IR 
standard. Specification for ultrasonic testing of railwelds as applicable to rails 
testing complete as directed by EIC.The testing shall cover minimum 94 % of 
the Railhead cross sectional area , 100 %  of the web cross sectional area  and 
100 % of bottom flange of rail falling below web.( This shall cover the Gauge 
face corner defects also).The rate for testing includes cost of contractor ,labour 
, operator,USFD machine,Tools and plants  i.e probes , couplant, etc.and all 
other incidentals charges related to testing work including taxes,transportation 
etc.The item also includes the detection marking of the defects detected as per 
standard Railway and RDSO practices including submission of daily reports 
complete.as per latest amendment of RDSO      

Schedule RMT  13300.00 68754.00 82054.00 
As per 

requirement  

54 

Carrying out the USFD testing of welds ( thermic and flash butt  welding ) , by 
using 0 degree and 70 degree probes for head testing ,70 degree ( 2 Mhz) , 20 
mm x20mm single crystal probe for flange testing and 45 degree ( 2 Mhz) / 70 ( 
2 Mhz , 8 mm x 8 mm ) probe for half moon testing as applicable as per Indian 
railway standard specification for ultrasonic testing of rail / weld as applicable 
to weld testing complete as directed by EIC . The testing shall cover 100 % 
flange  X sectional area , 100 % web X sectional area and 94 % of weld head X 
sectional areas. The rate for testing includes cost of contractor, labour,operator 
USFD machine , tools and plants i.e probes , couplants ,etc and all other 
incidental charges related to testing work including taxes ,transportation 
etc.The item also include the detection , marking of the defects detected as 
railway standard RDSO and Railway practice including submission of daily 
report complete.   

Schedule No 700.00 3600.00 4300.00 
As per 

requirement  
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55 
Engagement of Manpower (Unskilled) for chharlla & Manharpur  coal cleaning 
work. Special Manday 0.00 7300.00 7300.00 

As per 
requirement  

56 Engagement of Manpower(Semiskilled) for chharlla coal cleaning work   
Special Manday 0.00 180.00 180.00 

As per 
requirement  

57 
Providing technical service for epoxy application on track hopper & approach 
for epoxy application , grouting , leveling of track and fixing MCI inserts . 

Special Manday 60.00 60.00 120.00 
As per 

requirement  

58 
Repairing of track hopper approach (Rake entry side) inserts by fast setting 
material. The agency is to supply material and service for leveling and tightness 
of insert.  

Special Cum 1.00 1.50 2.50 
As per 

requirement  

59 
Grouting / anchoring of weighbridge approach with threaded rod and chemical 
RE 500 ( Hilti make ) / or other branded product as per EIC with all material by 
the agency 

Special No 30.00 5.00 35.00 
As per 

requirement  

60 Manufacturing, supply and stacking of machine crushed Track Ballast 
conforming to RDSO Specification (IRS-GE-1) with latest correction 
slips as per instrction of EIC. Special CUM 2000.00 4000.00 6000.00 

As per 
requirement  

61 

Providing stone riprap to the slopes of earthdam and dyke with quarried and 
blasted Laterite Soling  stone boulders of size 0.30m and above including 
dumping on slopes filling interstices with small stones & wedges and packing 
surface to proper line and levels including fixing wave breakers complete with 
all leads & lifts complete as directed by the Engineer-in-charge. (No deduction 
towords voids in finished section.)  

Special Cum 0.00 200.00 200.00 
As per 

requirement  
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62 

Deep Screening Works- Manual deep screening of Plain track/ turnouts under 
traffic as per procedure prescribed in IRPWM, June 2020 or latest, in other than 
PSC sleepers of any density and throwing away screened muck arising out of 
screening on toe of bank or on cess, if low or on spoil banks above top of 
cutting (including throwing and leveling, if required beyond minimum 5m from 
the edge of cutting which are up to 3m deep or alternatively carting it up to 
50m for disposing it off beyond cutting or platforms) as per direction of 
Engineer in-charge, including cutting cess for effective drainage on both sides, 
one round of kutcha packing with screened ballast and further attending to 
track parameter to make track fit for 20 kmph speed complete in all respect. 
Note : Payment shall be made for length along main line only for 
turnouts.Depth of 250 mm below bottom of sleeper of Plain Track TRM  Special M 4433.33 500.00 4933.33 411.11 

63 

Renewal of concrete sleepers by concrete sleepers (Replacement of any type of 
sleepers in track with PSC sleepers lying on cess or at Bridge Approaches for 
casual renewal at isolated locations with all fittings, Complete to specified 
gauge & cross level with contractor’s tools including packing and dressing of 
ballast as directed by Engineer in-Charge. Released materials shall be neatly 
stacked and handed over at specified location or near either side of Bridge 
approaches as directed. 

Special No 50.00 150.00 200.00 
As per 

requirement  

64 Engagement of welder for track work  
Special No 15.00 80.00 95.00 

As per 
requirement  

65 

Throughpackingofpointsandcrossings,derailingswitchesincludinggauging,fittings
recoupment,ballastingasrequired,eliminationofsagandtotherequiredalignmenta
fterDeepScreeningasperprocedureprescribedinlatesteditionofIRPWMcomplete 
as per direction of Engineer-in-charge.(1;8.5 Point & Crossing ) 

Schedule No 24.00 41.00 65.00 
As per 

requirement  

66 Supply of oxygen gas for rail repair work. 
Special CUM 50.00 100.00 150.00 

As per 
requirement  

67 Supply of DA gas for rail repair work . 
Special CUM 50.00 100.00 150.00 

As per 
requirement  

68 Track hopper maintainance  
Special M 1000.00 1000.00 2000.00 

As per 
requirement  
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69 Track lifting  from 75 mm - 150 mm  as per requirement.  
Special TRM 2000.00 4000.00 6000.00 

As per 
requirement  

70 Inspection of track by  Railway retired  ADEN / DEN level officer. 
Schedule    No 0.00 2.00 2.00 

As per 
requirement  

71 
Supplying and fixing HSFG bolts of any dia and any length with suitable nuts 
including DTI washers conforming to IRS-B1-2001 for bridges and steel 
structures with contractors labour, tools and plants and lead and lift etc. 

Special    KG 0.00 600.00 600.00 
As per 

requirement  

72 

Metalizing of steel work of girders with sprayed aluminium after surface 
preparation by Sand/grit blasting, followed by one coat of  primer (IS:5666) & 
one coat of Zinc Chrome primer (IS:104) and two coats of aluminium paint 
(IS:2339) with all labour, T&P and material as a complete job duly conforming 
to all relevant specifications and process given under Clause 39 of IRS-B1-2001 
Note: Nominal Thickness of Aluminium coating shall be 150 microns. DFT of  
Zinc chrome primer shall be 25-30 microns and DFT of each coat of 
Aluminium paint shall be 12-14 microns. 

Special  SQM 0.00 1500.00 1500.00 
As per 

requirement  

73 

Providing and fixing railing used in rows for footpath or anti-crash barrier  
railing with B class G.I. pipe 65/50 mm nominal dia including cost of M.S. angle 
and channels in vertical posts, welding / bolting, priming painting with one coat 
ready mix Zinc Chromate conforming to IS:104 with DFT of 25-  30Microns, 
followed by one coat of Zinc Chrome red oxide conforming to IS:2074 with DFT 
of 25 Microns with all material, labour, T&P as a complete job. 

Special KG 0.00 800.00 800.00 
As per 

requirement  
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74 

Supplying and fixing M.S. Angles 65mmx 65mmx 8mm or any other size 
conforming to IS:2062 in the nosing of steps of stair cases of Foot Over Bridges 
including provision of 10mm dia, anchor bar 600mm c/c and fixing with main 
girder with M.S. flat, making anti-slip arrangements over the top of nosing as 
per approved scheme given by Engineer-in-Charge with all material, labour, 
T&P as a complete job. 

Special KG 0.00 1000.00 1000.00 
As per 

requirement  

75 

Providing and fixing various size HTS holding down bolts conforming to IS:1364 
in concrete column or in other structures with proper nuts, bolts, 
washers/plates, grouting of holes with all material, labour, T&P as a complete 
job. 
Note: Cement used in grouting will be paid separately under relevant item. 

Special KG 0.00 300.00 300.00 
As per 

requirement  

76 

Supplying, Fabricating and fixing access ladders, inspection platforms, Trolley 
refuges etc, on bridges with structural steel conforming to IS:2062 including 
welding / bolting, priming painting with one coat of ready mixed paint of Zinc 
Chromate (IS:104) with DFT of 25-30 microns followed by one coat of Zinc 
Chrome Red Oxide (IS:2074) with DFT of 25 microns with all material, labour, 
T&P as a complete job. 

Special MT 0.00 2.00 2.00 
As per 

requirement  

77 

Surface preparation of steel work of bridge plate/composite girders by cleaning 
with scrappers and/or wire brushes to remove all rust and loose or perished 
paint to prepare perfectly clean & dry bare metal surface free from all 
dirt/foreign material & ready for initial coat of paint. Rate includes cost of 
labour, consumables, brushes, tools & plants, ladders, scaffoldings, jhoola, 
hanging scaffolding staging etc. 

Special SQM 0.00 4000.00 4000.00 
As per 

requirement  
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78 

Fixing Joggled Fish Plates with bolt / clamp (supplied by OPGC ) in 
running track conditions at welds on rail, as directed by Engineer- in -Charge 
(drilling of holes in rail, if required, shall be paid separately with 2 bolt or 4 bolt 
or clamp . 

Special Set  100.00 100.00 200.00 
As per 

requirement  

79 

Anti-corrosive painting of rail on running track of any sleeper density on web, 
foot etc, Including liner contact area (excluding bottom of foot) and fishing 
plane as per requirement with two coats of thickness of 100 microns each by 
bituminous black paint confirms to IS-9862 of reputed make including painting 
of liners, ERCs and including surface preparation, i.e. cleaning with wire brush / 
sand paper as a complete job as per procedure prescribed in latest edition of 
IRPWM 

Special/Schedule M 500.00 5950.00 6450.00 
As per 

requirement  

80 

Replacing existing glued joint rail with cut rails or with glued joint rail or 
insertion of glued joint by cutting existing track under traffic condition by 
cutting rails, refixing with all rail sleeper fastenings and providing required gaps 
for carrying out welding as an alternative to drilling holes or joining rails with 
fish plates duly drilling holes as required and as directed by Engineer in-Charge. 
Note: 
(1) Drilling holes & rail cutting will be paid separately. 
(2) Transportation of materials to the site of w 

Special No 5.00 20.00 25.00 
As per 

requirement  

81 

Cleaning and greasing of free end and fixed end of steel girder Bridge bearing 
with Grease Graphite, Kerosene oil and other materials as per Para 222 of 
Indian Railway Bridge Manual 1998 with painting of Bearing as per  
requirement complete as directed by engineer in-charge ( Span upto 18.3 mtr)  

Special No 0.00 2.00 2.00 
As per 

requirement  
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82 

Cleaning and greasing of free end and fixed end of steel girder Bridge bearing 
with Grease Graphite, Kerosene oil and other materials as per Para 222 of  
Indian Railway Bridge Manual 1998 with painting of Bearing as per requirement 
complete as directed by engineer in-charge (Girder of clear span above 24.40m 
& upto 30.5m) 

Special No 0.00 4.00 4.00 
As per 

requirement  

83 

Cleaning and greasing of free end and fixed end of steel girder Bridge bearing 
with Grease Graphite, Kerosene oil and other materials as per Para 222 of 
Indian Railway Bridge Manual 1998 with painting of Bearing as per  
requirement complete as directed by engineer in-charge (Girder of clear span 
above 30.5m) 

Special No 0.00 1.00 1.00 
As per 

requirement  

84 

CMS Crossing Reconditioning of worn-out 1:8½ CMS (Cast Manganese Steel) 
crossing on all types of rail sections on Cess or Depot by RDSO approved 
agency, as prescribed in ‘IR's Reconditioning of Points & Crossings Manual’ with 
RDSO approved electrodes and suppliers, finishing & grinding within 
permissible tolerance limit, as directed by engineer in-charge. Note: One 
obtuse crossing shall be considered equivalent to two nos. of 1:8½ crossing for 
payment.Using H3C electrodes. 

Special Each 10.00 16.00 26.00 
As per 

requirement  

85 

Through packing of points and crossings, derailing switches including gauging, 
fittings recoupment, ballasting as required, elimination of sag and to the 
required alignment after Deep Screening as per procedure prescribed in latest 
edition of IRPWM complete as per direction of Engineer-in-charge. Note: This 
work shall be operated in exceptional cases with written approval at EIC level 
when UNIMAT is not available and immediate packing is required to pass train 
over it.(for 1 in 12 PSC layout) 

Schedule Set  0.00 1.00 1.00 
As per 

requirement  
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86 

Measuring of Toe Load of ERC during service in field by Electronic Toe Load 
Measuring Device with contractor's tools & plants, equipment, consumable 
with all lead & lift etc. complete, as directed by Engineer in-charge. Electronic 
Toe Load Measuring Device will be as per RDSO's Specification 
No.TM/SM/ETLMD/218 dated 13.9.2012( Machine shall be provided By OPGC ) 

Special Each 884.00 4515.00 5399.00 
As per 

requirement  

87 
Loading of Ballast/sand/crusher dust/Morum and soil in OPGC wagon and 
Unloading at designated place with spreading in Track. Conveynance in wagon 
shall be provided by OPGC  as per requirement and direction  of EIC  

Special Cum 2000.00 6000.00 8000.00 
As per 

requirement  

88 

Fabrication, supplying and fixing 600mm x 450mm Bridge Boardmade from 16 
SWG MS Sheet duly welded or riveted to back supportof two 600mm long 
horizontal angles of size 25mm x 25mm x 3mm &two numbers 2.5 metre long 
vertical support of MS Angle of size50mm x 50mm x 5mm, welded / rivetted to 
board. Vertical supportsshall have split ends for proper fixing in ground. 
Vertical supports ofboard shall be embedded in ground in M 20 Cement 
Concreteblocks of size 300mm x 300mm x 300mm, complete job 
includingpainting & writing of subject matter on bridge board, as directed 
byEngineer - In chargeNote: Excavation & concrete work will be paid separately 

Special Each 10.00 40.00 50.00 
As per 

requirement  

89 All type of masonary work for civil Maintenance  
Special Manday 50.00 200.00 250.00 

As per 
requirement  

90 Cleaning and maintenance of all steel girder bridge  per span of size upto 61mtr 
Schedule No  0.00 252.00 252.00 21.00 

91 Supply & Spraying of Chemical in Grass and jungle area  
Schedule/Special Sqm 10000.00 10000.00 20000.00 

As per 
requirement  
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92 
Removing Coal /Muck from track to out side upto 100 mtr for disposal of muck 
for additional lift of 1 metre or part there of beyond 3 metre lift in case of 
disposal of muck from track for 1 TRM in station yard / cutting section  

Special Each 8000.00 8000.00 16000.00 
As per 

requirement  

93 

In-situ reconditioning of worn out 1:8½ tongue rail (only one tongue rail along 
with connected stock rail) of all rail sections under traffic, as prescribed in ‘IR's 
Reconditioning of Points & Crossings Manual’ with RDSO approved electrodes 
and suppliers, finishing & grinding within permissible tolerance limit, with all 
contractor's own power T&P, men and materials including crossing the track, 
lead lift and as directed by engineer in-charge. 

Special Each 5.00 10.00 15.00 
As per 

requirement  

94 Supply of Graphite Grease IS  408 for track work  
Special Kg 600.00 400.00 1000.00 

As per 
requirement  

95 

Fine dressing and turfing the slopes of the dam or dyke with compact Dub grass 
with initial lifts and lead and as per the direction of the Engineer -incharge. 

Special Sqm 1000.00 1000.00 2000.00 
As per 

requirement  

96 
RR stone masonary in cement mortar 1:6 in foundation and plinth as per 
direction of EIC Special Cum 0.00 200.00 200.00 

As per 
requirement  

97 
Providing,laying plain cement concrete(1:3:6) using 25_40 mm size hard granite 
crusher broken metal including all cost conveyenance taxes labour charges 
etc.Complete as per direction of EIC. 

Special Cum 50.00 100.00 150.00 
As per 

requirement  

98 
Supply and spreading of moorum in layers not exceeding 22.5cm watering and 
compaction upto 90% in OMC condition with PRR including material cost, 
watering, cost, coveyance, T&P, labour etc. complte as per direction of EIC 

Special Cum 250.00 300.00 550.00 
As per 

requirement  
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99 

Trimming of tree branches coming within 6m of centre line of track &those 
obstructing views of Curves/LCs / Signal / Indicator at locationsin section & 
station yard, as specified by Engineer in-chargeincluding disposal of branches, 
bushes outside cess/yard.Note: Girth of more than 20 cm will only be 
considered as treebranch. 

Schedule/Special Each 100.00 250.00 350.00 
As per 

requirement  

100 
Supervision of Site activities by engaging  retired AEN or above  of Indian 
railway for P way & Works and submission of report on every 
inspection/month  

Schedule Monthly 3.00 9.00 12.00 1.00 

101 

Retired PWI /SSE P way Inspection for P-Way points & crossing / fish plates/ 
clips/ track alignment rain cuts, holes and complete track defects if any etc by 
OPGC push trolley or motorized trolley with agency gangmen/trolley man. 
Weekly twice /thrice or as per instruction of EIC based on work requirement. 
The PWI should maintain inspection and “Daily Material Transaction Register" 
for submission at the end of month to EIC.The agency / contractors PWI will 
prepare and maintain a "Section Register" to record important details of the 
track/section with report on MGR track corriodor demarcation status  .( 
GIDGHARA TO Manharpur) 

Schedule No  0.00 192.00 192.00 16.00 

102 Supply of GREASE GRAPHITED IS 508 for track work for IOCL /HPCL/BPCL make  
Special Kg  400.00 400.00 800.00 

As per 
requirement  

103 
Earth work in excavation in foundation in hard soil or gravel soil including 
dressing & leveling the bed & depositing the excavated materials within 50m. 
initial lead & 1.5m. initial lift as per the direction of Engg.-in-charge. 

Special Cum  100.00 200.00 300.00 
As per 

requirement  

104 

Manufacture and supply of Hook Bolt 28mm dia. & 320mm long as per RDSO 
Drg. no. BA-1636/I/R2 from RDSO approved sources107 

Special Kg 0.00 1000.00 1000.00 
As per 

requirement  
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105 

Manufacture & supply of 10mm thick Grooved Rubber Pads as per drg. No. 
RDSO/T-5199 & RDSO's Spec. no. IRS-T-47-2006 (Prov.) 
from RDSO approved sources with all contractor's lead, lift, labour, tools, plant 
and transportation etc. complete as instructed by Engineer in-charge. 
Note: One set constitutes two nos. 

Special Set  0.00 100.00 100.00 
As per 

requirement  

106 

Manufacture & supply of a set of 2 Nos of Elastomeric Pads 25mm / 30mm 
thick and 4 nos of Grooved rubber pads as per RDSO drawing No. B/1636/5 alt 
2 to suit Insulated H Beam sleepers from RDSO approved sources with all 
contractor's material, lead, lift, labour, tools, plant and transportation etc. 
complete as per approved drawings and as instructed by Engineer in-charge. 
Note: One Set consists of 2 nos. Elastomeric Pad 25mm/30mm and 4 nos. 
Grooved Rubber Pad 

Special Set  0.00 100.00 100.00 
As per 

requirement  

107 

Manufacturing and supplying Galvanised MS Inner and Outer Clips for Steel 
Channel Sleeper (RDSO Drg. No. T-6150 & T-6151) from RDSO approved 
sources. 
Note: One set constitutes two inner & two outer clips. 

Special Set  0.00 100.00 100.00 
As per 

requirement  

108 

Manufacture, supply & fixing of galvanised steel fittings of insulated galvanised 
steel channel sleeper for 60 Kg running rails & 52 Kg Guard Rail as per RDSO 
drawing no. RDSO/T-5155 to 5164 with up- to-date correction slips and 
specifications from RDSO approved sources with all contractor's lead, lift, 
labour, tools, plant, transportation etc. complete and instructions of Engineer 
in-charge 

Special Set  0.00 50.00 50.00 
As per 

requirement  

109 

Bilingual Whistle Boards for level crossing of size 600mm x 600mm of each 
board with back support frame welded to vertical post of MS T section of size 
75mm x 75mm x 6mm x 3950mm 

Special Set  0.00 10.00 10.00 
As per 

requirement  
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110 

Manufacturing, supplying and fixing Curve Indicator / Point Indicator / SEJ 
Boards to be provided at various locations on formation, made out of MS sheet 
2mm thick of size 450mm x 300mm duly fixed with MS frame of 25mm x 25mm 
x 3mm angle welded to 50mm x 50mm x 3mm MS angle, 1000mm long post 
split and bent 100mm at bottom end with all lead & lift as per specification and 
including painting of details with enamel paint, as directed by Engineer in-
charge (Earthwork & concreting will be paid separately) 

Special Each 0.00 100.00 100.00 
As per 

requirement  

111 

Manufacture & supply of Elastomeric Pads 25mm / 30mm thick as per RDSO 
drawing No. B/1636/I/R2 to suit Insulated steel channel sleepers from RDSO 
approved sources with all contractor's material, lead, lift, labour, tools, plant 
and transportation etc. complete and as instructed by Engineer in-charge. 
Note: One set constitutes two nos. Special Set  0.00 100.00 100.00 

As per 
requirement  

112 
Speed Breaker / Rumble Strips Board of size 900 mm equilateral triangular 
shape and 600mmx200mm boards with back support frame welded to vertical 
post of MS T section of size 80mmx80mmx8mmx3650mm Special Set  0.00 6.00 6.00 

As per 
requirement  

113 

Manned Level Crossing Indicator Board of size 900 mm equilateral triangular 
shape with back support frame welded to vertical post of MS T section of size 
80mmx80mmx8mmx3650mm 

Special Set  0.00 6.00 6.00 
As per 

requirement  

114 

First  Through Packing of track of all sleeper density including giving a general 
lift, as desired to eliminate sag after Deep Screening work, lifting of track, 
lowering of track and major realignment of curves and formation rehabilitation 
as per procedure prescribed in latest edition of IRPWM. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. 

Special TRM 4433.33 500.00 4933.33 
As per 

requirement  

115 

 Second Through Packing of track of all sleeper density including giving a 
general lift, as desired to eliminate sag after Deep Screening work, lifting of 
track, lowering of track and major realignment of curves and formation 
rehabilitation as per procedure prescribed in latest edition of IRPWM. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. Special TRM 4433.33 500.00 4933.33 

As per 
requirement  

116 

Third or subsequent Through Packing of track for all sleeper density including 
picking of slacks, as required after second through packing, subsequent to 
Deep Screening work as per procedure prescribed in latest edition of IRPWM. 
This item can also be used after lifting/regrading/realignment works also. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. Special TRM 4433.33 500.00 4933.33 

As per 
requirement  
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117 

Any unforeseen work of P way /Bridge /works   for any other items not covered 
in above work but covered in Indian railways Unified Standard Schedule of 
rate-2021 of SECR , Bilaspur to be executed  at IRUSSOR-2021 (excluding GST 
Component) + Rate of Escalation @5% per year+ overhead & profit of 15 %  . 
The work with additnal spare shall be exceuted immediaetly to meet urgency 
of track  for rake movement . The amount shall be paid with SOR rate ,GST , 
escalation of 5% per year and Overhead & profit of 15%.  

Special Lump sum 25000.00 75000.00 100000.00 
As per 

requirement  

118 

Indian Railway Liasioning, Contigency & other Miscellaneous work for removing 
unwanted obstacles from track  for smooth rake movement .The total  amount 
of shall be subjected to ceiling of Rs 10000 per instance of work    

Special Lump sum  20000.00 80000.00 100000.00 
As per 

requirement  

119 

Supply of P way & Bridge  material /spares for urgent requirement of track 
maintenance work . The P way & Bridge   materil shall be procured from RDSO 
appoved source only by the agency   . The bill amount shall be paid to the 
agency on bill value of RDSO vendor with GST and  overhead of 15 %. . The 
total  amount of material value per instance shall be subjected to ceiling of Rs 
20000 per instance.    

Special Lump sum 25000.00 75000.00 100000.00 
As per 

requirement  
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BLANK PRICE BID 
 

Name of the work:  “AMC for P-Way Maintenance of Railway Track in the MGR System at OPGC/ITPS for 3 years. The work involves maintaining 
13.3 ETKM of OPGC I and 68 ETKM of OPGC II tracks. The scope includes track geometry corrections, ballast management, rail welding, joint 
inspections, sleeper replacements and related civil works to ensure safe and efficient MGR operations” 

 

SL 
no 

Description of work Unit 
Total 
Qty for 
1st year 

Unit Price 
of 1st Year 

Total 
Price for 
1st Year 

  Total length in ETKM          

1 

Through packing of  Broad Gauge Railway straight/curved  track of any sleeper with 
stone ballast to maintain correct alignment, cross and longitudinal level as required 
for maintaining track gauge, versine, superelavation etc on both straight and curve 
track with contractors tools and labours inclusive of all charges as per IRPWM and as 
directed by EIC on our  MGR  track line including hopper, loading yard & unloading 
yard. 

M 69749 

    

2 

Picking up of slacks in track of all sleeper density, duly opening up ballast, gauging, 
alignment, correcting longitudinal & cross levels, packing, boxing of ballast and 
dressing the same under traffic conditions as per procedure prescribed in latest 
edition of IRPWM and as directed by Engineer in-charge 

M 34875 
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3 

KEY MAN :  Daily examination of complete track and tightening their fittings by 
deploying of  key man  for daily patroling with mobile phone and checking the track 
for 8 hours for length of 3 to 5 KM by each key man `with tools and tackles. The 
patrolling shall be 8 AM to 5 PM. The key man shall carry out job for tightening of 
ERCs, liners, rail screws, plate screws, points & crossings fittings, guard rail fittings, 
trap switch fittings.The patrolling shall be as per instruction of EIC for working period . 

Manday 4745 

    

4 Ballast profiling, boxing and dressing with special attention at curves etc.  M 27353 
    

5 
Maintenance of points and crossing and minor rectification like alignment and 
lubrication, proper crossing gauge on the check rail and its adjustment for clearance 
to the correct profile with through packing as per requirement. 

No 134 

    

6 

Retired PWI /SSE Inspection for P-Way points & crossing / fish plates/ clips/ track 
alignment rain cuts, holes and complete track defects if any etc by OPGC push trolley 
or motorized trolley with agency gangmen/trolley man. Weekly thrice or as per 
instruction of EIC based on work requirement. The PWI should maintain inspection 
and “Daily Material Transaction Register" for submission at the end of month to 
EIC.The agency / contractors PWI will prepare and maintain a "Section Register" to 
record important details of the track/section with report on MGR track corriodor 
demarcation status .( ITPS TO GIDGHARA) 

No  192 

    

7 
Painting of check Rail/guard rail  both ends with white/black paints of approved brand 
up to a length of 200 mm in the rail. Paint shall be provided by agency  

M 1320 

    

8 
Jim crewing of KINKY Rail and Tongue Rail. Remedial measures are to be done during 
buckling of track.  

No 5 
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9 
Realignment of curve/readjustment of vertical curve as and when required involving 
slewing of track with desired versine followed by one KATCHA packing/through 
packing as per requirement. 

M 4000 

    

10 

Maintenance of meter / Km / Curve / signal post lying along the MGR track (Post / 
Indicator) . Calculation and marking of Station No., Super elevation, chainage and 
versine etc. Marking of Kilometer post (chainage), creep indicator post, points and 
crossing in stations, number of curves, super elevation of curves, transition length 
posts (TPTC, TPCC), degree of curvature post, versine of curve, HFL of bridges, danger 
level of bridges etc. ( Enamel Painting & Marking shall be done by the agency at their 
cost)   

M 41029 

    

11 
Removing weeds & bushes in ballast section and cess upto 3.5m from centre line of 
track in section & station yard, as specified by Engineer in-Charge including disposal of 
branches, bushes outside cess/yard. 

M 95358 

    

12 
Minor Cess repair including cess cutting, filling, and repair of minor rain cuts on 
embankment as and when required. 

CUM 300 
    

13 
Maintenance of manned and unmanned level crossings with proper lubrication etc, as 
per IRPWM manual.  

No 6 
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14 

Lubrication of ERCs and its liner contact area by removal of ERCs and Metal / GFN 
liners in rail panel, cleaning of rust / scale of ERC, Metal / GFN liners & SGCI insert by 
using wire brush, scrapper / sand emery paper etc supply and application of graphite 
grease, as prescribed by Railway for under side of liners & corresponding area of rail 
foot & SGCI insert with ERCs and re-fixing the same as per procedure prescribed in 
latest edition of IRPWM with contractors grease and all other tools & plants complete 
and as directed. 
Note: Each ERC in this item shall constitute 1 ERC and its Liner Contact area. 
Lubrication of ERCs and its liner contact area by removal of ERCs and Metal / GFN 
liners in rail panel, cleaning of rust / scale of ERC, Metal / GFN liners & SGCI insert by 
using wire brush, scrapper / sand emery paper etc supply and application of graphite 
grease, as prescribed by Railway for under side of liners & corresponding area of rail 
foot & SGCI insert with ERCs and re-fixing the same as per procedure prescribed in 
latest edition of IRPWM with contractors grease and all other tools & plants complete 
and as directed. 
Note: Each ERC in this item shall constitute 1 ERC and its Liner Contact area. 

No 272433 

    

15 

Emergency maintenance & repair of track at any section during dislocation due to 
derailment of loco/wagon. All material shall be supplied to you by OPGC. The cutting 
and welding staff for repair shall be arranged by the agency. OPGC shall provide 
material for that work along with gases etc. Repair of rail for minor crack due to 
accident and derailment shall be done by the agency(Engagement gangmen ) 

Manday 75 
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16 

Emergency maintenance & repair of track at any section during dislocation due to 
derailment of loco/wagon. All material shall be supplied to you by OPGC. The cutting 
and welding staff for repair shall be arranged by the agency. OPGC shall provide 
material for that work along with gases etc. Repair of rail for minor crack due to 
accident and derailment shall be done by the agency ,(Engagement supervisor) 

Manday 37 

    

17 

Supervision of  Emergency maintenance & repair of track at any section during 
dislocation due to derailment of loco/wagon by engaging PWI . All material shall be 
supplied to you by OPGC.  OPGC shall provide material for that work along with gases 
etc.  

Manday 10 

    

18 
Lubrication of gauge face of rail on curves, cross overs, points & crossings, turn-in 
curves and at locations as required with contractor's grease graphite grade "O" IS 408 
and as directed. 

M 138672 

    

19 
Side drain, Catch water drain and Cross drain cleaning work on any place of track for 
preventing the damage of track. 

M 24000 
    

20 
Gang patrolling shall be done during abnormal rainfall. Pre-monsoon precautionary 
measures comprising clearing of vent ways shall be done by Engagement of 
manpower (Gangmen) . 

Manday 360 

    

21 
Gang patrolling shall be done during abnormal rainfall. Pre-monsoon precautionary 
measures comprising clearing of vent ways shall be done by  Engaging Supervisor  

Manday 180 

    

22 

Maintenance of gauge level, elevation, joints etc on the track circuited area (with 
modification if required) or at  the concrete platform located near the In-motion 
Weighbridge at the approach and beyond the Track hopper of Coal Handling Plant at 
ITPS and at Chhralla  

M 1000 
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23 
Renewal of worn out / broken 1 in 8 1/2 crossing only with fitting & fastening 
including lead up to 30 mtr but excluding sleepers.  

No 10 

    

24 

Lifting and packing for regrading the existing PSC sleeper track to required height / 
level in stages not exceeding 75mm or part thereof at a time, providing permissible 
ramp for the track, insertion of moorum / sand / stone ballast uniformly under the 
existing track and placing the same to safe approved gradient, gauge, cushion 
including levelling and one round of through packing to allow train movement at 
restricted speed of 30 kmph for a specified length with all leads & lifts and fixing, 
marking, painting rail level pegs at every 30m interval. 
Note: Lifting of track shall be done in stages as per procedure prescribed in latest 
edition of IRPWM to get the proposed final level as per approved working profile, as 
directed by Engineer in-charge 

M 8876 

    

25 
Interchanging of rail when rail wear is out of limit for rake movement on casual 
requirement 

M 600 
    

26 Installation of PSC sleepers as per IRPWM manual . No 200     

27 
Renewal of worn out / broken in 1 in 8 1/2 straight /curved switches of Rail  with 
Fitting & Fastening including lead upto 100 mtr. but excluding sleepers. 

No  9 

    

28 
Renewal of tongue rail left / right of 1 8 1/2 ( straight and curved switch) with 
complete fitting and fastening including lead  upto 100 mtr but excluding sleeper.   

No 9 

    

29 

Transportation of P-way ( rail,ballast,sleeper etc) and S&T heavy  material from OPGC 
store/any site of OPGC to any other location of our MGR system by contractors own 
vehicle  407, small truck of six wheeler & tractor etc, including loading and unloading. 
Lead from 0 mtr to 5 Kilo meter. 

Per Trip 60 
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30 

Transportation of P way ( rail,ballast,sleeper etc) and S&T heavy  material from OPGC 
store/any site of OPGC to any other location of our MGR system by contractors own 
vehicle  407, small truck of six wheeler & tractor etc including loading and 
unloadingLead from 5 Kilo meter   to 20 Kilo meter  

Per Trip 60 

    

31 
Transportation of P way & S&T material( rail,ballast,sleeper etc)from store/any site of 
OPGC to any other location of our MGR system by OPGC  diplory  / material trolley 
including loading and unloading.     a) Lead Upto 1 KM 

MT 60 

    

32 

Transportation of P way & S&T material( rail,ballast,sleeper etc)from store/any site of 
OPGC  to any other location of our MGR system by OPGC  dipplory  / material trolley 
including loading and unloading. a) Lead Upto 1 KM b) Extra lead  for each subsequent 
lead 0.5 Kilo meter   / MT ( Metric tonne)  

MT 60 

    

33 

Pulling back creep in ordinary track( for single rail) for Rail/short weld Rails of 39 mtrs 
and refixing anchors & all other fittings including slack packing and Squaring of 
displaced sleepers( Average creep 30 cm in two sides i.e 15 cm on each side rail  in the 
running track. 

M 1500 

    

34 
Renewal of Rails of any section with fitting and fastening including stacking with in 
100 mtrs,in connection with Rail fracture or damage    ( removal of exsisting rail and 
placing new  rail.) 

M 1260 

    

35 

Lubrication of fish plated rail joints under traffic, by using Grease Graphite Grade 'O' 
(IS:408) and Black oil supplied by contractor, for all types of rail sections as per 
procedure laid down in latest version of IRPWM and as directed by Engineer In 
charge. 
Note: Release U/S bolt & nuts is to be deposited back. If any fish bolts is jammed it 
should be cut with chisel and hammer and replaced with fresh fish bolt supplied. 

NO  4267 
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36 Replacement/renewal  of missing fittings and fasteners ( nut,bolt and ERC of the track  Each 6480 
    

37 Replacement of GR sole plate of track . Each 34054     

38 Replacement of GFN / Metal liner /ERC . Each 27243     

39 
Maintenance of OPGC  diplorry ,checking of all the parts of the lorry for mechanical 
parts, proper lubrication and minor repair. OPGC shall provide spares for the work. 

No  4 

    

40 
Maintenance of OPGC Motorised trolley,checking of all the parts of the trolley for 
electrical parts , mechanical parts and proper lubrication.OPGC shall provide spares 
for the work. 

No  4 

    

41 Overhauling of  level crossing with proper lubrication and as per IRPWM manual No 4 
    

42 
Drilling of hole of different diameter and chamfering, in rail of any section and any 
UTS manually only in emergencies with contractor's labours, tools & plants, 
consumables etc. 

No  500 

    

43 Shallow screening of track ballast in crib portion.  M 13028     

44 Inspection of one steel girder  bridge span  by  Railway retired experts No 63 
    

45 Hiring of JCB for track and miscellaneous work . Hr 768     

46 Rail track welding with supply of raw material for welding for fracture in rail track  No 35 
    

47 

Excavation of any approved type of soil in approved borrow area by mechanical 
means loading into and transportation by mechanical means and unloading the soil 
within initial lead of 3 km on properly prepared and scientifically approved surface 
incuding spreading and levelling the earth in 300mm thick layer (Loose) including 
construction, maintenance, watering and lighting of haul road and borrow area and 
finishing it with required slope including all cost of materials, royalty, taxes, etc. 
complete as per the direction of Engineer-in-charge. 

Cum 3000 
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48 

Conveying from stacks and spreading of stone ballast-Spreading of Ballast  
Recoupment of ballast in running line with railway's stone ballast from existing stacks 
available along alignment either on top of cutting or on cess or at toe of bank by head 
leads or by any other means and spreading to make up deficiency in the required 
profile with contractor's labour, tools & plants, as directed by Engineer-in-charge.  
Note: Payment shall be made based on ballast stack measurement. (Conveying from 
stacks and spreading of stone ballast within a lead of 100m and lift up to 7.5 M  

cum 1500 

    

49 
Supply of coarse sand and  filling in track  including all cost, conveyance, taxes and 
labour charges etc. complete as per diection of Engineer-in-charge. 

cum 900 

    

50 Cutting of Rail of 60 kg by agency hand tools  any place of track  No  200 
    

51 Supply of Crusher dust in track as per direction of EIC Cum 650     

52 
Patrolling of track from block station to Block station by foot or OPGC trolley engaging 
key man and one helper  for safety of rake movement in night . 

No  2920 
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53 

Carrying out the USFD testing of rails by SRT by using 0 degree / 4 Mhz , 37 degree / 2 
Mhz and 70 degree  / 2 MHz probes by NBC method as per IR standard. Specification 
for ultrasonic testing of railwelds as applicable to rails testing complete as directed by 
EIC.The testing shall cover minimum 94 % of the Railhead cross sectional area , 100 %  
of the web cross sectional area  and 100 % of bottom flange of rail falling below web.( 
This shall cover the Gauge face corner defects also).The rate for testing includes cost 
of contractor ,labour , operator,USFD machine,Tools and plants  i.e probes , couplant, 
etc.and all other incidentals charges related to testing work including 
taxes,transportation etc.The item also includes the detection marking of the defects 
detected as per standard Railway and RDSO practices including submission of daily 
reports complete.as per latest amendment of RDSO      

RMT  82054 

    

54 

Carrying out the USFD testing of welds ( thermic and flash butt  welding ) , by using 0 
degree and 70 degree probes for head testing ,70 degree ( 2 Mhz) , 20 mm x20mm 
single crystal probe for flange testing and 45 degree ( 2 Mhz) / 70 ( 2 Mhz , 8 mm x 8 
mm ) probe for half moon testing as applicable as per Indian railway standard 
specification for ultrasonic testing of rail / weld as applicable to weld testing complete 
as directed by EIC . The testing shall cover 100 % flange  X sectional area , 100 % web 
X sectional area and 94 % of weld head X sectional areas. The rate for testing includes 
cost of contractor, labour,operator USFD machine , tools and plants i.e probes , 
couplants ,etc and all other incidental charges related to testing work including taxes 
,transportation etc.The item also include the detection , marking of the defects 
detected as railway standard RDSO and Railway practice including submission of daily 
report complete.   

No 4300 

    

55 
Engagement of Manpower (Unskilled) for chharlla & Manharpur  coal cleaning work. 

Manday 7300 
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56 Engagement of Manpower(Semiskilled) for chharlla coal cleaning work   Manday 180 
    

57 
Providing technical service for epoxy application on track hopper & approach for 
epoxy application , grouting , leveling of track and fixing MCI inserts . 

Manday 120 

    

58 
Repairing of track hopper approach (Rake entry side) inserts by fast setting material. 
The agency is to supply material and service for leveling and tightness of insert.  

Cum 3 

    

59 
Grouting / anchoring of weighbridge approach with threaded rod and chemical RE 
500 ( Hilti make ) / or other branded product as per EIC with all material by the agency 

No 35 

    

60 Manufacturing, supply and stacking of machine crushed Track Ballast conforming to 
RDSO Specification (IRS-GE-1) with latest correction 
slips as per instrction of EIC. 

CUM 6000 

    

61 

Providing stone riprap to the slopes of earthdam and dyke with quarried and blasted 
Laterite Soling  stone boulders of size 0.30m and above including dumping on slopes 
filling interstices with small stones & wedges and packing surface to proper line and 
levels including fixing wave breakers complete with all leads & lifts complete as 
directed by the Engineer-in-charge. (No deduction towords voids in finished section.)  

Cum 200 
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62 

Deep Screening Works- Manual deep screening of Plain track/ turnouts under traffic 
as per procedure prescribed in IRPWM, June 2020 or latest, in other than PSC sleepers 
of any density and throwing away screened muck arising out of screening on toe of 
bank or on cess, if low or on spoil banks above top of cutting (including throwing and 
leveling, if required beyond minimum 5m from the edge of cutting which are up to 3m 
deep or alternatively carting it up to 50m for disposing it off beyond cutting or 
platforms) as per direction of Engineer in-charge, including cutting cess for effective 
drainage on both sides, one round of kutcha packing with screened ballast and further 
attending to track parameter to make track fit for 20 kmph speed complete in all 
respect. Note : Payment shall be made for length along main line only for 
turnouts.Depth of 250 mm below bottom of sleeper of Plain Track TRM  

M 4933 

    

63 

Renewal of concrete sleepers by concrete sleepers (Replacement of any type of 
sleepers in track with PSC sleepers lying on cess or at Bridge Approaches for casual 
renewal at isolated locations with all fittings, Complete to specified gauge & cross 
level with contractor’s tools including packing and dressing of ballast as directed by 
Engineer in-Charge. Released materials shall be neatly stacked and handed over at 
specified location or near either side of Bridge approaches as directed. 

No 200 

    

64 Engagement of welder for track work  No 95     

65 

 Through packing of points and crossings,derailing switches including gauging,fittings 
recoupment,ballasting as required,elimination of sag and to the required alignment 
after Deep Screening as per procedure prescribed in latest edition of IRPWM 
complete as per direction of Engineer-in-charge.(1;8.5 Point & Crossing ) 

No 65 

    

66 Supply of oxygen gas for rail repair work. CUM 150     

67 Supply of DA gas for rail repair work . CUM 150     

68 Track hopper maintainance  M 2000     

69 Track lifting  from 75 mm - 150 mm  as per requirement.  TRM 6000     

70 Inspection of track by  Railway retired  ADEN / DEN level officer.    No 2 
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71 
Supplying and fixing HSFG bolts of any dia and any length with suitable nuts including 
DTI washers conforming to IRS-B1-2001 for bridges and steel structures with 
contractors labour, tools and plants and lead and lift etc. 

   KG 600 

    

72 

Metalizing of steel work of girders with sprayed aluminium after surface preparation 
by Sand/grit blasting, followed by one coat of  primer (IS:5666) & one coat of Zinc 
Chrome primer (IS:104) and two coats of aluminium paint (IS:2339) with all labour, 
T&P and material as a complete job duly conforming to all relevant specifications and 
process given under Clause 39 of IRS-B1-2001 Note: Nominal Thickness of Aluminium 
coating shall be 150 microns. DFT of  
Zinc chrome primer shall be 25-30 microns and DFT of each coat of 
Aluminium paint shall be 12-14 microns. 

 SQM 1500 

    

73 

Providing and fixing railing used in rows for footpath or anti-crash barrier  railing with 
B class G.I. pipe 65/50 mm nominal dia including cost of M.S. angle and channels in 
vertical posts, welding / bolting, priming painting with one coat ready mix Zinc 
Chromate conforming to IS:104 with DFT of 25-  30Microns, followed by one coat of 
Zinc Chrome red oxide conforming to IS:2074 with DFT of 25 Microns with all 
material, labour, T&P as a complete job. 

KG 800 

    

74 

Supplying and fixing M.S. Angles 65mmx 65mmx 8mm or any other size conforming to 
IS:2062 in the nosing of steps of stair cases of Foot Over Bridges including provision of 
10mm dia, anchor bar 600mm c/c and fixing with main girder with M.S. flat, making 
anti-slip arrangements over the top of nosing as per approved scheme given by 
Engineer-in-Charge with all material, labour, T&P as a complete job. 

KG 1000 
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75 

Providing and fixing various size HTS holding down bolts conforming to IS:1364 in 
concrete column or in other structures with proper nuts, bolts, washers/plates, 
grouting of holes with all material, labour, T&P as a complete job. 
Note: Cement used in grouting will be paid separately under relevant item. 

KG 300 

    

76 

Supplying, Fabricating and fixing access ladders, inspection platforms, Trolley refuges 
etc, on bridges with structural steel conforming to IS:2062 including welding / bolting, 
priming painting with one coat of ready mixed paint of Zinc Chromate (IS:104) with 
DFT of 25-30 microns followed by one coat of Zinc Chrome Red Oxide (IS:2074) with 
DFT of 25 microns with all material, labour, 
T&P as a complete job. 

MT 2 

    

77 

Surface preparation of steel work of bridge plate/composite girders by cleaning with 
scrappers and/or wire brushes to remove all rust and loose or perished paint to 
prepare perfectly clean & dry bare metal surface free from all dirt/foreign material & 
ready for initial coat of paint. Rate includes cost of labour, consumables, brushes, 
tools & plants, ladders, scaffoldings, jhoola, hanging scaffolding staging etc. 

SQM 4000 

    

78 
Fixing Joggled Fish Plates with bolt / clamp (supplied by OPGC ) in 
running track conditions at welds on rail, as directed by Engineer- in -Charge (drilling 
of holes in rail, if required, shall be paid separately with 2 bolt or 4 bolt or clamp . 

Set  200 
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79 

Anti-corrosive painting of rail on running track of any sleeper density on web, foot etc, 
Including liner contact area (excluding bottom of foot) and fishing plane as per 
requirement with two coats of thickness of 100 microns each by bituminous black 
paint confirms to IS-9862 of reputed make including painting of liners, ERCs and 
including surface preparation, i.e. cleaning with wire brush / sand paper as a 
complete job as per procedure prescribed in latest edition of IRPWM 

M 6450 

    

80 

Replacing existing glued joint rail with cut rails or with glued joint rail or insertion of 
glued joint by cutting existing track under traffic condition by cutting rails, refixing 
with all rail sleeper fastenings and providing required gaps for carrying out welding as 
an alternative to drilling holes or joining rails with fish plates duly drilling holes as 
required and as directed by Engineer in-Charge. 
Note: 
(1) Drilling holes & rail cutting will be paid separately. 
(2) Transportation of materials to the site of w 

No 25 

    

81 

Cleaning and greasing of free end and fixed end of steel girder Bridge bearing with 
Grease Graphite, Kerosene oil and other materials as per Para 222 of Indian Railway 
Bridge Manual 1998 with painting of Bearing as per  requirement complete as 
directed by engineer in-charge ( Span upto 18.3 mtr)  

No 2 

    

82 

Cleaning and greasing of free end and fixed end of steel girder Bridge bearing with 
Grease Graphite, Kerosene oil and other materials as per Para 222 of  Indian Railway 
Bridge Manual 1998 with painting of Bearing as per requirement complete as directed 
by engineer in-charge (Girder of clear span above 24.40m & upto 30.5m) 

No 4 
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83 

Cleaning and greasing of free end and fixed end of steel girder Bridge bearing with 
Grease Graphite, Kerosene oil and other materials as per Para 222 of Indian Railway 
Bridge Manual 1998 with painting of Bearing as per  requirement complete as 
directed by engineer in-charge (Girder of clear span above 30.5m) 

No 1 

    

84 

CMS Crossing Reconditioning of worn-out 1:8½ CMS (Cast Manganese Steel) crossing 
on all types of rail sections on Cess or Depot by RDSO approved agency, as prescribed 
in ‘IR's Reconditioning of Points & Crossings Manual’ with RDSO approved electrodes 
and suppliers, finishing & grinding within permissible tolerance limit, as directed by 
engineer in-charge. Note: One obtuse crossing shall be considered equivalent to two 
nos. of 1:8½ crossing for payment.Using H3C electrodes. 

Each 26 

    

85 

Through packing of points and crossings, derailing switches including gauging, fittings 
recoupment, ballasting as required, elimination of sag and to the required alignment 
after Deep Screening as per procedure prescribed in latest edition of IRPWM 
complete as per direction of Engineer-in-charge. Note: This work shall be operated in 
exceptional cases with written approval at EIC level when UNIMAT is not available and 
immediate packing is required to pass train over it.(for 1 in 12 PSC layout) 

Set  1 

    

86 

Measuring of Toe Load of ERC during service in field by Electronic Toe Load Measuring 
Device with contractor's tools & plants, equipment, consumable with all lead & lift 
etc. complete, as directed by Engineer in-charge. Electronic Toe Load Measuring 
Device will be as per RDSO's Specification No.TM/SM/ETLMD/218 dated 13.9.2012( 
Machine shall be provided By OPGC ) 

Each 5399 
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87 
Loading of Ballast/sand/crusher dust/Morum and soil in OPGC wagon and Unloading 
at designated place with spreading in Track. Conveynance in wagon shall be provided 
by OPGC  as per requirement and direction  of EIC  

Cum 8000 

    

88 

Fabrication, supplying and fixing 600mm x 450mm Bridge Boardmade from 16 SWG 
MS Sheet duly welded or riveted to back supportof two 600mm long horizontal angles 
of size 25mm x 25mm x 3mm &two numbers 2.5 metre long vertical support of MS 
Angle of size50mm x 50mm x 5mm, welded / rivetted to board. Vertical supportsshall 
have split ends for proper fixing in ground. Vertical supports ofboard shall be 
embedded in ground in M 20 Cement Concreteblocks of size 300mm x 300mm x 
300mm, complete job includingpainting & writing of subject matter on bridge board, 
as directed byEngineer - In chargeNote: Excavation & concrete work will be paid 
separately 

Each 50 

    

89 All type of masonary work for civil Maintenance  Manday 250     

90 Cleaning and maintenance of all steel girder bridge  per span of size upto 61mtr No  252 
    

91 Supply & Spraying of Chemical in Grass and jungle area  Sqm 20000     

92 
Removing Coal /Muck from track to out side upto 100 mtr for disposal of muck for 
additional lift of 1 metre or part there of beyond 3 metre lift in case of disposal of 
muck from track for 1 TRM in station yard / cutting section  

Each 16000 

    

93 

In-situ reconditioning of worn out 1:8½ tongue rail (only one tongue rail along with 
connected stock rail) of all rail sections under traffic, as prescribed in ‘IR's 
Reconditioning of Points & Crossings Manual’ with RDSO approved electrodes and 
suppliers, finishing & grinding within permissible tolerance limit, with all contractor's 
own power T&P, men and materials including crossing the track, lead lift and as 
directed by engineer in-charge. 

Each 15 

    

94 Supply of Graphite Grease IS  4080 for track work  Kg 1000     
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95 

Fine dressing and turfing the slopes of the dam or dyke with compact Dub grass with 
initial lifts and lead and as per the direction of the Engineer -incharge. Sqm 2000 

    

96 
RR stone masonary in cement mortar 1:6 in foundation and plinth as per direction of 
EIC 

Cum 200 
    

97 
Providing,laying plain cement concrete(1:3:6) using 25_40 mm size hard granite 
crusher broken metal including all cost conveyenance taxes labour charges 
etc.Complete as per direction of EIC. 

Cum 150 

    

98 
Supply and spreading of moorum in layers not exceeding 22.5cm watering and 
compaction upto 90% in OMC condition with PRR including material cost, watering, 
cost, coveyance, T&P, labour etc. complte as per direction of EIC 

Cum 550 

    

99 

Trimming of tree branches coming within 10 m of centre line of track &those 
obstructing views of Curves/LCs / Signal / Indicator at locationsin section & station 
yard, as specified by Engineer in-chargeincluding disposal of branches, bushes outside 
cess/yard.Note: Girth of more than 20 cm will only be considered as treebranch. 

Each 350 

    

100 
Supervision of Site activities by engaging  retired AEN or above  of Indian railway for P 
way & Works and submission of report on every inspection/month  

Monthly 12 
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101 

Retired PWI /SSE P way Inspection for P-Way points & crossing / fish plates/ clips/ 
track alignment rain cuts, holes and complete track defects if any etc by OPGC push 
trolley or motorized trolley with agency gangmen/trolley man. Weekly twice /thrice 
or as per instruction of EIC based on work requirement. The PWI should maintain 
inspection and “Daily Material Transaction Register" for submission at the end of 
month to EIC.The agency / contractors PWI will prepare and maintain a "Section 
Register" to record important details of the track/section with report on MGR track 
corriodor demarcation status  .( GIDGHARA TO Manharpur) 

No  192 

    

102 Supply of GREASE GRAPHITED IS 5081 for track work for IOCL /HPCL/BPCL make  Kg  800 
    

103 
Earth work in excavation in foundation in hard soil or gravel soil including dressing & 
leveling the bed & depositing the excavated materials within 50m. initial lead & 1.5m. 
initial lift as per the direction of Engg.-in-charge. 

Cum  300 

    

104 

Manufacture and supply of Hook Bolt 28mm dia. & 320mm long as per RDSO Drg. no. 
BA-1636/I/R2 from RDSO approved sources107 Kg 1000 

    

105 

Manufacture & supply of 10mm thick Grooved Rubber Pads as per drg. No. RDSO/T-
5199 & RDSO's Spec. no. IRS-T-47-2006 (Prov.) 
from RDSO approved sources with all contractor's lead, lift, labour, tools, plant and 
transportation etc. complete as instructed by Engineer in-charge. 
Note: One set constitutes two nos. Set  100 
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106 

Manufacture & supply of a set of 2 Nos of Elastomeric Pads 25mm / 30mm thick and 4 
nos of Grooved rubber pads as per RDSO drawing No. B/1636/5 alt 2 to suit Insulated 
H Beam sleepers from RDSO approved sources with all contractor's material, lead, lift, 
labour, tools, plant and transportation etc. complete as per approved drawings and as 
instructed by Engineer in-charge. 
Note: One Set consists of 2 nos. Elastomeric Pad 25mm/30mm and 4 nos. Grooved 
Rubber Pad 

Set  100 

    

107 

Manufacturing and supplying Galvanised MS Inner and Outer Clips for Steel Channel 
Sleeper (RDSO Drg. No. T-6150 & T-6151) from RDSO approved sources. 
Note: One set constitutes two inner & two outer clips. Set  100 

    

108 

Manufacture, supply & fixing of galvanised steel fittings of insulated galvanised steel 
channel sleeper for 60 Kg running rails & 52 Kg Guard Rail as per RDSO drawing no. 
RDSO/T-5155 to 5164 with up- to-date correction slips and specifications from RDSO 
approved sources with all contractor's lead, lift, labour, tools, plant, transportation 
etc. complete and instructions of Engineer in-charge 

Set  50 

    

109 

Bilingual Whistle Boards for level crossing of size 600mm x 600mm of each board with 
back support frame welded to vertical post of MS T section of size 75mm x 75mm x 
6mm x 3950mm Set  10 
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110 

Manufacturing, supplying and fixing Curve Indicator / Point Indicator / SEJ Boards to 
be provided at various locations on formation, made out of MS sheet 2mm thick of 
size 450mm x 300mm duly fixed with MS frame of 25mm x 25mm x 3mm angle 
welded to 50mm x 50mm x 3mm MS angle, 1000mm long post split and bent 100mm 
at bottom end with all lead & lift as per specification and including painting of details 
with enamel paint, as directed by Engineer in-charge (Earthwork & concreting will be 
paid separately) 

Each 100 

    

111 

Manufacture & supply of Elastomeric Pads 25mm / 30mm thick as per RDSO drawing 
No. B/1636/I/R2 to suit Insulated steel channel sleepers from RDSO approved sources 
with all contractor's material, lead, lift, labour, tools, plant and transportation etc. 
complete and as instructed by Engineer in-charge. 
Note: One set constitutes two nos. Set  100 

    

112 

Speed Breaker / Rumble Strips Board of size 900 mm equilateral triangular shape and 
600mmx200mm boards with back support frame welded to vertical post of MS T 
section of size 80mmx80mmx8mmx3650mm Set  6 

    

113 

Manned Level Crossing Indicator Board of size 900 mm equilateral triangular shape 
with back support frame welded to vertical post of MS T section of size 
80mmx80mmx8mmx3650mm Set  6 
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114 

First  Through Packing of track of all sleeper density including giving a general lift, as 
desired to eliminate sag after Deep Screening work, lifting of track, lowering of track 
and major realignment of curves and formation rehabilitation as per procedure 
prescribed in latest edition of IRPWM. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. TRM 4933 

    

115 

 Second Through Packing of track of all sleeper density including giving a general lift, 
as desired to eliminate sag after Deep Screening work, lifting of track, lowering of 
track and major realignment of curves and formation rehabilitation as per procedure 
prescribed in latest edition of IRPWM. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. TRM 4933 

    

116 

Third or subsequent Through Packing of track for all sleeper density including picking 
of slacks, as required after second through packing, subsequent to Deep Screening 
work as per procedure prescribed in latest edition of IRPWM. This item can also be 
used after lifting/regrading/realignment works also. 
Note: General lift is normally 25 mm and isolated lift may be up to 50 mm. TRM 4933 
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117 

Any unforeseen work of P way /Bridge /works   for any other items not covered in 
above work but covered in Indian railways Unified Standard Schedule of rate-2021 of 
SECR , Bilaspur to be executed  at IRUSSOR-2021 (excluding GST Component) + Rate 
of Escalation @5% per year+ overhead & profit of 15 %  . The work shall be exceuted 
immediaetly to meet urgency of track  for rake movement . The amount shall be paid 
with SOR rate ,GST , escalation of 5% per year and Overhead & profit of 15%.  

Lump 
sum 

100000 

    

118 

Indian Railway Liasioning, Contigency & other Miscellaneous work for removing 
unwanted obstacles from track  for smooth rake movement .The total  amount of 
shall be subjected to ceiling of Rs 10000 per instance of work    

Lump 
sum  

100000 

    

119 

Supply of P way & Bridge  material /spares for urgent requirement of track 
maintenance work . The P way & Bridge   materil shall be procured from RDSO 
appoved source only by the agency   . The bill amount shall be paid to the agency on 
bill value of RDSO vendor with GST and  overhead of 15 %. . The total  amount of 
material value per instance shall be subjected to ceiling of Rs 20000 per instance.    

Lump 
sum 

100000 

    

Total Amount for 1st Year (exclusive of GST)   

 
 
In words: Rupees_________________________________________________________________Only 
Note: 

 Price for 2nd and 3rd year shall be derived considering 8% escalation on immediate preceding year price. 

 The above mention quantity is for 1st year only. Quantity for 2nd and 3rd year is same as that of 1st year quantity mentioned above.  

 Bidder has to use the above Price Bid Format failing which Bid will be rejected. 
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