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BID DOCUMENT 

 

Name of the work:“Modification of AHP ESP Hopper 4th field to 10th field fluidizing 

system- Unit 3 & 4 Ash Handling Plant at ITPS ” 
 

 

Cover Page 01 Page 

Copy of NIT 02 Pages 

Instruction to Bidders 01 Page 

General Conditions of Contract 121Pages 

Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors 

36 Pages 

Rules and Regulations of the e‐Reverse Auction (if applicable). Pl refer 
NIT for details 

04 Pages 

Scope, Technical Specification & Special Conditions of Contract 12 Pages 

BOQ & Blank Price Bid Format 01 Page 

 
 
 

SAFE & CLEAN POWER IS OUR COMMITMENT 
 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 

 

Email: satya.tarai@opgc.co.in, manoj.pradhan@opgc.co.in bkmishra@opgc.co.in 

mailto:bkmishra@opgc.co.in
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ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali 
 

Name of Work: “Modification of AHP ESP Hopper 4th field to 10th field fluidizing 

system- Unit 3 & 4 Ash Handling Plant at ITPS ” 
 

Bid Document & Instruction to Bidders 
 
Bid Document 

 

The Bid documents consist of the following documents: 
 

1) Copy of NIT 

2) Instruction to Bidders 

3) General Conditions of contract 

4) Technical Specification & Special Conditions of Contract 

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors 

6) Integrity Pact (if applicable) 

7) Rules and Regulations of the e‐Reverse Auction 

8) BOQ & Blank Price bid 
 

The bids complete in all respect must be submitted in two parts namely Techno‐
commercial part and Price part. The envelopes containing the respective parts must be 

sealed and super scribed with tender enquiry number, Name of the work and the name of 

the part. Both the envelopes should be kept in a third envelope and sealed and super 
scribed with tender enquiry number and Name of the work. 

 
NB: The bid documents are not transferable. 

 
Techno‐Commercial Bid: 

The bidder must submit the following along with the techno‐commercial bid: 
1) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders 

during opening of Techno-Commercial Bid. 
2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and 

MSME (Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate 
3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Signed & Stamped Rules and Regulations of the e-Reverse Auction. 

6) Credentials in support of qualifying requirements. 
7) Commercial terms and conditions and deviation statement. 

8) Un-priced Bid showing quoted/not quoted. 
9) ESI Registration Certificate 
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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 

OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the following 
 Works for its Thermal Power Plant at Banharpali. 
 

Works Tenders:   NIT No.  ITPS/CC-22/2025-26/06                                                                                                                                              Date: 11.06.2025 

S/N     Name of the Work 
Tender 

cost(Rs.) 
EMD (Rs.) 

Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening of 
Bid 

01    
 

 Deputation of Lead Engineers 
(Mechanical) and Expert Supervision of 
APH during AOH of Unit#3 at ITPS, OPGC    NIL 

23,000 
As per Bid 
Document 

14.06.25 to 
28.06.25 

Up to 15:00 Hrs on 

30.06.25 15:30 Hrs 

onwards on 30.06.25 

02 
 

Annual Overhauling of Ash Handling 
Plant,Unit #3,FY 25-26 

1000/- 
including 
GST 

      55,000 
As per Bid 
Document 

14.06.25 
to 28.06.25 

Up to 15:00 Hrs on 

30.06.25 15:30 Hrs 

onwards on 30.06.25 

03 

Bottom Ash Hopper Refractory 
application in Unit # 3 during Annual 
Overhauling, FY 25-26 

2000/- 
including 
GST 

    1,02,000 
As per Bid 
Document 

14.06.25 
to 28.06.25 

Up to 15:00 Hrs on 

30.06.25 15:30 Hrs 

onwards on 30.06.25 

04 

 Approval for floating of fresh Open 
tender for transportation of ash (fly ash & 
pond ash) through road mode (0-300 Km) 
from OPGC, IB Thermal Power Station to 
designate low lying area/quarries/NHAI & 
state highway projects/various 
infrastructure projects/Ash 
Brick/Asbestos/Ready Mix 
concrete/Cement manufacturing units. 

20000/- 
including 
GST 

5,00,000 
As per Bid 
Document 

16.06.25 
to 30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

05 

Fabrication & erection of 350 NB MS pipe 
line for Bottom Ash Slurry pipe line- 1&2 
of U # 3&4. 

2000/- 
including 
GST 

2,28,000 
As per Bid 
Document 

16.06.25 
to 30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

06 

Modification of AHP ESP Hopper 4th field 
to 10th field fluidizing system- Unit 3 & 4 
Ash Handling Plant at ITPS  

2000/- 
including 
GST 1,26,000 

As per Bid 
Document 

16.06.25 
to 30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

 

07 
Providing and fixing of automatic sliding 
glass door for new guest house building  

   NIL 

   NIL 

As per Bid 
Document 

16.06.25 
to  30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

 

08 
Servicing of BHEL Make 6.6kv VCB of 
Unit-1 during AOH. 

   NIL 

   NIL 

As per Bid 
Document 

13.06.25 to 
30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

 

09 
Overhauling of ESP HVR Transformers of 
Unit- 1 during FY 2025-2026 

NIL 

  NIL 

As per Bid 
Document 

13.06.25 to 
30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

 

10 

Engagement of BEE empanelled energy 
Auditing Company PAT (Performance 
Achieve and Trade) M & V Assessment 
for OPGC 

  NIL 

  NIL 

As per Bid 
Document 

13.06.25 to 
30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 
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11 
Supply of High Skilled and Semiskilled 
Electrician for U-3 AOH FY-2025-26 

  NIL 

  NIL 

As per Bid 
Document 

13.06.25 to 
30.06.25 

Up to 15:00 Hrs on 

01.07.25/15:30 Hrs 

onwards 01.07.25 

 

 
       12 

 

Integration of FOIS Connectivity and 
Upgradation of Software for 02(two) no’s 
In-motion Weighbridges (IMWB) at ITPS, 
OPGC. 

NIL 

NIL 

As per Bid 
Document 

17.06.25 to 
03.07.25 

Up to 15:00 Hrs on 

04.07.25/15:30 Hrs 

onwards on 04.07.25 

 

14 

Operation Assistance in OPGC-II (2x660 
MW) AHP/WTP and Operation of OPGC-
I  (2x210 MW) Dry Ash Silo System 

3000/- 
including 
GST 13,45,000 

As per Bid 
Document 

20.06.25 to 
04.07.25 

Up to 15:00 Hrs on 

05.07.25/15:30 Hrs 

onwards on 05.07.25 

 

15 
Anti-Mosquito Fogging and Larvicide 
spray in periphery villages of ITPS 

NIL 

28,000 

As per Bid 
Document 

21.06.25 to 
05.07.25 

Up to 15:00 Hrs on 

07.07.25/15:30 Hrs 

onwards on 07.07.25 

 

16 
Annual Environment monitoring OPGC 
phase i & ii 

NIL 

24,000 

As per Bid 
Document 

23.06.25 to  
07.07.25 

Up to 15:00 Hrs on 

08.07.25/15:30 Hrs 

onwards on 08.07.25 

 

17 
AMC for Civil Maintenance at ITPS colony 
for two year 2025-27”. 

2000/- 
including 
GST 

7,79,000 
As per Bid 
Document 

14.06.25 to 
28.06.25 

Up to 15:00 Hrs on 

30.06.25 15:30 Hrs 

onwards on 30.06.25 
 

 E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No 02,03,04,05,06,14, & 17 The Transaction Fees for e-Reverse Auction shall be 
deposited to the account of MSTC Limited directly. 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-Commercially qualified bidders 
directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA shall be intimated in later stage to Techno Commercially 
qualified bidders via e-mail. Before participation in e-Reverse Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and 
submit the E-RA fee amounting to the value intimated by M/s. MSTC Limited. 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India (Code-9510) / Union Bank 
of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank (Code-ICIC0003679) payable at Telenpali. 
Cost of bid document shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD) should be prepared on 
or before the last date of submission/receipt of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale 
Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered 
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at least two days before the 
due submission date. However, OPGC reserves the right to accept/ reject the exemption request if the same is found unauthenticated or not relevant 
to the offered item. In case of any discrepancy found between tender document submitted by the agency and the master copy in our office, the latter 
should prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract 
Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of 
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened at the respective time on 
the next working day. The photocopies of all the supporting documents required for participating in the tender mentioned in NIT/Tender paper shall 
be submitted along with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for tender evaluation. 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any postal/courier delay. OPGC 
reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the scope among eligible bidders or cancel the tender 
altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. Addenda/Corrigenda/ 
Extensions, if any, will be notified on the OPGC website only and will not be published in any other media. Interested companies or entities may visit 
OPGC website for the tender timeline and other details. 
 
 
 
 

DGM-CONTRACTS 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit our website 
www.opgc.co.in for details. 

http://www.opgc.co.in/
http://www.opgc.co.in/


 

Page 5 of 194 

 

Instruction To Bidders: 
1) The bids complete in all respect must be submitted in a sealed envelope super scribed with Tender 

Enquiry No., Name of the work, Date of submission and opening of the Tender. 
2) The bid documents are not transferable. 
3) The bidder must submit the following along with his bid: 
(a) Bid Security of amount as mentioned in NIT to be submitted in shape of Demand Draft drawn in favour 

of OPGC Ltd. payable at State Bank of India (code‐9510) / Union Bank of India (Code‐ UBIN0806625) / 

Central Bank of India (code‐Belpah)/ ICICI Bank (Code‐ICIC0003679) payable at Telenpali without which 
the offer will be outrightly rejected. EMD will be returned to the unsuccessful bidders within fifteen days 

after award of the work. No interest shall be payable on EMD. 
(b) Documents in support of his fulfilling the qualifying requirements. 
(c) Original price bid duly filled in. Breakup must be submitted separately. The offered price shall be clearly 

written in English (clearly hand written or typed) both in words and figures and shall be free from any 

aberrations, deletions, corrections and overwriting. In case of any illegibility of the offer submitted by 
bidder the interpretation by OPGC shall be final and binding on the bidder. 

4) All the pages of Bid Document signed by the duly authorized representative & stamped on each page as 

a token of acceptance. 

5) Bidders are advised to submit the tender based strictly on the terms and conditions, special conditions 

and specifications contained in the bid documents and not stipulate any deviations in normal case. The 

price quoted should be valid for 180 (One Hundred Eighty) days from the date of opening of tender i.e. 

Part‐1 (Techno‐Commercial Bid) 

6) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 

adding the cost determined by OPGC. 

7) Wherever it is mentioned in the specification that the bidder shall perform certain work or provide 

certain facilities, it is understood that he shall do so at his cost. 
8) Before submission of Bid, the bidders are requested to carry out detail survey and make themselves fully 

conversant with the site conditions, safety and health aspects etc. so that no ambiguity arises in these 

respects subsequent to submission of the Bids. No relaxation or request for revision of 

quoted/accepted rates shall be entertained subsequent to the opening of bids. 

9) The bidder has to quote considering the minimum wage applicable for different categories as per 

Odisha Govt. notification. Any price bid received less than the minimum wage of different category shall 

be liable for rejection even after opening of price bid. 
10) Issuance of Bid Documents to any bidder shall not construe that such bidder is considered to be qualified 

for award of the work. 

11) Small scale industries/National Small Scale Industries Corporation/ MSME firms are exempted from payment 

of Earnest Money Deposit only if they are entitled for exemption of the offered service. Tenderers seeking 

exemption shall claim in advance along with the photocopy of Valid Registration Certificates at least two 

days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption 

request if the same is found unauthenticated or not relevant to the offered item. 

12) Other Instructions to be followed during submission of Bid: 

a) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 

contained in the tender documents and not stipulate any deviations in normal case. 

b) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 

adding the cost determined by OPGC. 

c) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide 

certain facilities, it is understood that the contractor shall do so at his cost. 
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d) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get 

himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all 

safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates 
shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs. 

e) The details of items in the price schedule shall be read in conjunction with the corresponding technical 

specifications. Items of work provided in the price schedule but not covered in the technical specifications 

shall be executed strictly as per instructions of Engineer in charge. 
f) The Bidders shall quote rates strictly as per the price bid format. 
g) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid. 
h) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 

i) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 

j) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 
contained in the tender documents and not stipulate any deviations in normal case. 

k) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 

adding the cost determined by OPGC. 

l) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide 

certain facilities, it is understood that the contractor shall do so at his cost. 

m) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get 
himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all 

safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates 
shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs. 

n) The details of items in the price schedule shall be read in conjunction with the corresponding technical 

specifications. Items of work provided in the price schedule but not covered in the technical specifications 

shall be executed strictly as per instructions of Engineer in charge. 

o) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 

equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 

rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not 

specifically mentioned but reasonably implied and necessary to complete the work according to contract. 
p) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid. 
q) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 

r) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
s) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to 

perform the same at their quoted rates. 

Disclaimer: 
These documents are published in our website only for the purpose of bidders interested to participate 
in the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized 

usages of these documents other than the intended purpose. 
OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to 

perform the same at their quoted rates. 
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PRE-QUALIFICATION CRITERIA 
Name of Work: “Modification of AHP ESP Hopper 4th field to 10th field fluidizing 

system- Unit 3 & 4 Ash Handling Plant at ITPS ” 
Bidders having the following criteria shall only be considered to be qualified in the Techno-commercial 
Bid: 

1) Bidder shall be a manufacturer and regular supplier of Ash Handling System and executed at 
least two (02) Nos. ESP Fly Ash Handling System with minimum capacity of 200 / 210 MW and 
above) during last 10 years in coal based Thermal Power Station covering Design, Engineering, 
Manufacture / Supply, Delivery at site, unloading, intra-site Transport, complete Erection, 
Testing   and   Commissioning   including   all mechanical, civil, structural, electrical, C&I system, 
which are in successful operation for at least two (02) years as on date of bid opening. 

                                                                           
The bidder shall submit the Performance Certificate by the owner and relevant details/ data / flow 

diagram/ PO copies in support to above qualification requirement. 
                                                                                            AND 

2) The average annual turnover of the Bidder shall not be less than 5 Crores during the preceding 
three (3) completed financial years as on date of Techno- Commercial Bid opening. The bidder 
shall furnish audited profit and loss account and balance sheets of preceding three financial 
years. 

The Net Worth of the bidders as on date of bid opening shall be positive. 
                                                                                       AND 

3) The bidder shall provide satisfactory evidence that the bidder has 
i) Adequate capability and capacity to perform the work properly and expeditiously within 

the time period specified. The evidence shall specifically cover, with written details, the 
installed manufacturing and / or fabrication capacities to meet the requirements 
appropriate to the works covered   in this bid. The details of alternative arrangements to   
be organized by the bidder for this purpose and which shall meet the Purchaser’s approval 
shall be furnished. 

 
ii) Adequate field service organization to provide   the   necessary   field erection and 

management services required for successfully Erection, Testing and Commissioning the 
equipment / system as required by the bidding documents. 

 
iii) The bidder shall furnish documentary evidence to satisfy the above qualifying 

requirement. 
 

4)  Notwithstanding anything stated in   clauses   1,  2 &  3 above, the OPGCL reserves the right to 
assess the capabilities and capacity of the bidder, to perform the contract, should the 
circumstances   warrant   such assessment in the overall interest of the OPGCL. 

 
5) The offer of the bidder not fulfilling the qualifying requirements shall not be considered for 

further evaluation and will be rejected. 
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6) The bidder should not have been disqualified/blacklisted on performance ground for similar 
nature of work mentioned in Sl No. 01 above in any Govt./Public Sector Utility/IPPs/CPPs 
(Contractor’s Self Certification) during the last five years for similar nature of Job. 

 
Documents to be submitted in support of QR  

1) Relevant PO copy and Client’s completion certificate  
2) Audited balance sheet including Profit & Loss statement for the previous three completed financial 

years reckoned from the date of application. In case the documents are not ready/ available, then 
certified copy by a registered practicing Chartered accountant may be submitted.  

3) PF & GST registration certificate.  
4) HSE Policy and past safety record‐Fatal and LTIFR for previous three years.  
5) Any other documents in addition to the above which the applicant wants to submit. 

 
Note:  

 Owner reserves the right to obtain necessary documents and also to assess the qualification of the 
Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish bidder’s 
qualification. 

 Sufficient documentary proof in support of the above must be submitted along with the Techno-
Commercial Bid. Photocopies of supporting documents must be submitted along with Techno-
Commercial Bid. 

 Tenders submitted without the above techno‐commercial requirements shall be liable for rejection. 
 The bidders who are found qualified in the above will be invited for the opening of the price bids. 

 

Owner reserves the right to obtain necessary documents and to assess the qualification of the 
Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish bidder’s 
qualification. 
Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup 
(if required) must be submitted separately. The rates offered by the bidder shall be clearly 
written in English (clearly handwritten or typed) both in words and figures and shall be free from 
any aberrations, deletions, corrections and overwriting. In case of any illegibility of the offer 
submitted by bidder the interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies 

except GST etc.) and shall remain firm during entire tenure of the contract and shall not be 
revised under any circumstances for whatsoever reason except as given in (4) below. GST 
applicability and rate of GST should be shown separately and shall be paid against documentary 
evidence. 
4) 

1. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed 
/ adjusted as per actual against documentary evidence. 

2. Additional amount due to imposition of new tax by Govt. relevant to this work will be 
reimbursed by OPGC as per actual against documentary evidence. 

3. Any change in Income Tax will be borne by the Contractor. 
4. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive basis 
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except GST. 
5. Any additional payment due to change in tax structure will be admissible if the change is 

effective during the scheduled completion period. No such extra payment shall be made beyond 
the stipulated completion date if the delay is due to the fault of the contractor. No claim shall 
be admissible after completion of work. 

6. No deviation shall be allowed in the price bid. 

5) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with 
detailed item wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard 
copy of price bid. The prices quoted in the hard copy of price bid shall be taken as final & binding. 

 
 
 

EVALUATION OF BIDS (if E-RA is applicable, Refer NIT for details) 
1.0  Opening of  Bids   

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or permanent 
employee of the firm duly authorized only can be the authorized representative. Price bid shall be opened 
at a future date under intimation to all technically qualified Bidders and in presence of them or their 
authorized representatives who shall participate. 
 

2.0  Preliminary Examination of  Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been furnished, whether the documents have been properly signed, and whether the Proposals are 
generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself 
and any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0  Evaluation & Comparison of  B ids  
3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, 
in order to ascertain whether the technical aspects are in accordance with the requirements set forth in 
the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the basis of the 
information supplied by the bidders. 
 
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the  
Bidder” of this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory 
requirements criteria. Only those bidders, who meet all the mandatory requirements, shall be considered 
for e-Reverse Auction and/or price bid opening. 
 
3.2 Basis for Price Evaluation:   
The Techno-commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. 
The price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the right to go 
for reverse auction after opening of sealed Envelope price bid, submitted by bidder. This will be decided 
after techno-Commercial Evaluation. All Bidders have to give their acceptance for participating in Reverse 
Auction as per “Rules and Regulations of the e-Reverse Auction” which shall be binding on the bidders. 
Non Acceptance to participate in Reverse Auction may result in non-consideration of their bids, in case 
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OPGC decides to go for reverse auction. 
 
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether the documents have been signed, and whether the Proposals are generally in order.  Arithmetical 
errors will be rectified on the following basis.   
 
a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 
prevail, and the total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does 
not accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   
 

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. 
The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-
commercial bid opening shall be considered for the purpose of evaluation. 
 

4.0       Pr ice  Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves 

the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such 
deviation or appropriately load the component on the quoted price. 

5.0   Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by Lowest Price basis (L1) 
amongst the qualified bidders in Techno-Commercial evaluation as per Clause No. 16 of  “Rules and 
Regulations of the e-Reverse Auction”. 

6.0       Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both 
the parties, OPGC shall award the Work order to the selected bidder. 
 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG 
WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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Rules and Regulations of the e-Reverse Auction (if E-RA is applicable, Refer NIT for details) 
 

Buyer’s 
Name/Owner 

Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work 
Modification of AHP ESP Hopper 4th field to 10th field fluidizing 

system- Unit 3 & 4 Ash Handling Plant at ITPS  

Date & Time Of 

Auction 

Auction Date: [To be intimated later]  
 

Online e-Reverse Auction Time : [To be intimated later] 
 

URL: www.mstcecommerce.com/eprochome/opgc 

Special Instructions 
Bidding in the last minutes and seconds should be avoided in the bidders 
own interest. Neither the Service Provider nor OPGC will be responsible 
for any lapses /failure on the part of the vendor, in such cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time 
will be extended automatically for another 05 minutes and so on till 05 
minutes idle time between the bids. 

Decremental Value      Minimum decrement will be intimated before E-RA 

Start Price 
The start bid price as decided by OPGC tender committee shall be 
displayed at MSTC Limited auction platform during start of the e-RA. 

 

1. Bidding would be conducted through two (02) stage process comprising of technical bid in which 

the bidder would be required to provide the details regarding compliance with the elegibility 
conditions, and financial bid comprising of the Initial Price Offer (IPO) and the Final Price Offer 
(FPO) through E-RA. 

2. The IPO is to be submitted along with the tender document separately in a sealed envelope and 
super scribed with “PRICE BID” along with the tender enquiry number& Name of the work. Both 
the techno-commercial & price bid envelopes should be kept in a third envelope sealed and super 

scribed with tender enquiry number and Name of the work. 

3. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-
commercially qualified bidders will be opened & ranked on the basis of ascending order for 
determination of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for 
E-RA and such qualified bidders shall be eligible to participate in the E-RA and submit their FPO 
with respect to the bid.  

4. In case of tie for L5 bid, all the bidders offering L5 will be allowed for e-RA.  

5. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password 
prior to e-Reverse Auction. 

6. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  
& based upon e-Reverse Auction invitation for particular Auction. 

7. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, 
the EMD submitted by the bidder shall stand forfeited.  

8. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

9. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 

10. E-Reverse Auction shall be conducted in Indian Rupees only. 

11. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 

12. Validity of bids: As mentioned in Tender Document. 

13. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction 

to buyer along with the Authorized person name and details. 

http://www.mstcecommerce.com/eprochome/opgc
http://www.mstcecommerce.com/eprochome/opgc
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14. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 
irrespective of Live Auction Rank. 

15. Buyer reserves the right to repeat the e-Reverse Auction of same package. 

16. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids 

submitted in manual and e-Reverse Auction process shall be considered for award of 
the Purchase order / Work order. 

17. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall 
have to be ensured by bidders themselves. 

18. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its 
own discretion shall debar the bidder from the e-Reverse Auction/Tender and future participation 
also. 

19. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before 
ordering, without assigning any reason and may go for manual opening of price bids as per 
standard practice. 

20. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective 
of any cause. In such cases, the decision of OPGC shall be binding on the bidders. 

21. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

22. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders 
for that item shall be considered for arriving evaluated price of that bidder. 

23. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among 
each line item in line with the price quoted and evaluated in the hard copy price bid. 

24. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 

Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

25. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, 
then minimum price among both shall be considered as L1. If the bidder disagrees to accept the 
said condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from 
participating in future e-Reverse Auction/Tender of OPGC. 

26. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-
Reverse Auction for the deviations, if any, taken by them in the techno-commercial bid. 

27. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and 
levies, deviations considering the loading factor (got from OPGC/Tender Condition as mentioned 
in above clause) on his quoted price. However, the GST shall be paid extra as applicable and not 
included in the loading factor as well as total price. 

 
UNDERTAKING 

 

I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” 
mentioned herein. 
 
Signature:   
 

Name:   
 

Date:   
 

Company Name:       Seal: 
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EVALUATION OF BIDS (if E-RA is not applicable, Refer NIT for details)  
1.0  Opening of  Bids   

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or permanent 
employee of the firm duly authorized only can be the authorized representative. Price bid shall be opened 
at a future date under intimation to all technically qualified Bidders and in presence of them or their 
authorized representatives who shall participate. 

2.0  Preliminary Examination of  Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been furnished, whether the documents have been properly signed, and whether the Proposals are 
generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself 
and any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0  Evaluation & Comparison of  B ids  
3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, 
in order to ascertain whether the technical aspects are in accordance with the requirements set forth in 
the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the basis of the 
information supplied by the bidders 
3.2 Basis for Price Evaluation:   
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether the documents have been signed, and whether the Proposals are generally in order.  Arithmetical 
errors will be rectified on the following basis.   
c) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 
prevail, and the total price shall be corrected.   

d) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does 
not accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   

3.4 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. 
The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-
commercial bid opening shall be considered for the purpose of evaluation. 

4.0  Techno –  Commercia l evaluation:  
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the 
Bidder” of this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory 
requirements criteria. Only those bidders, who meet all the mandatory requirements, shall be considered 
for price bid opening. 

5.0  Price  Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves 

the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such 
deviation or appropriately load the component on the quoted price. 

6.0  Award Criteria   
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by lowest evaluated Price 
basis (L1) amongst the qualified bidders in Techno-Commercial evaluation. 

7.0  Negotiation & Awa rd  
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
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will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both 
the parties, OPGC shall award the Work order to the selected bidder. 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG 
WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 

 

ODISHA POWER GENERATION CORPORATION 

LIMITED 7TH. FLOOR, ZONE – A, FORTUNE 

TOWERS, 

 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
 
 
 
 

 
ODISHA POWER GENERATION CORPORATION 

LIMITED 7TH. FLOOR, ZONE – A, FORTUNE 

TOWERS, CHANDRASEKHARPUR, 
BHUBANESWAR ‐ 751 023 
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INSTRUCTION TO BIDDERS 
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION BANHARPALI‐
768234, DIST. JHARSUGUDA 

 
 

 
TENDER 

FOR 

 

Name of Work:“ Modification of AHP ESP Hopper 4th field to 10th field fluidizing system- Unit 3 

& 4 Ash Handling Plant at ITPS ” 
 

 
1. To be submitted by 15:00 Hrs of dt. 01/07/2025 to Contract Cell, ITPS, Jharsuguda. 

 
2. Techno‐commercial bids to be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 15:30 Hrs onwards on dt. 01/07/2025 in the 

office of Contract Cell, ITPS. 

 
Issued to M/s ……………………………………………..…………………………………………………… 

 
Signature of officer issuing the documents… Sd/‐ 

 
Designation: DGM ‐ Contracts, ITPS. 

 
Date: 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

 

NOTICE INVITING TENDER 

 
1. Tenders are invited on behalf of the OPGC Ltd. for the work “Modification of AHP ESP 

Hopper 4th field to 10th field fluidizing system- Unit 3 & 4 Ash Handling Plant at ITPS ” 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed as per SCC, in accordance with phasing, if any, 

indicated in the Tender documents. 
4. Normally Bidders having corresponding class of license, PF Code, ESI Registration, GST 

Registration, IT PAN, expertise for the work required to be executed and financial capacity will 

be considered. 
5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such 

for the purpose of this Tender. 
6. A Bidder shall produce Income Tax PAN, GST certificates and PF & ESI Registration number. 
7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 

necessary documents will be sold (soft copy only) on payment of Rupees As specified in  NIT in 
shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn on 

State Bank of India (Code‐9510) / Union Bank of India (Code‐UBIN0806625) / Central Bank of 
India (Code‐283899)/ ICICI Bank (Code‐ICIC0003679) on or after 16.06.2025 up to 30.06.2025. 

Cost of tender paper is not refundable. 
8. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub‐soil (so far as is 

practicable and related to particular work), the form and nature of the site, nature of work, 
capacity of concerned plant, present condition of the plant, labour force problem relating to 

present Contract labour, custom & system of the local folk, means of access to the site, 
accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects 
it or not and no extra charges consequent on any misunderstanding or otherwise shall be 

allowed. 
9. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 

inviting tender advertised in the newspaper and all other tender documents and has made 
himself aware of the scope and specifications of the work to be done and of local conditions 

and other factors bearing on the execution of the works. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item should 
be worked out and the requisite totals given. Special care shall be taken to write rates in figures 

as well as in words, and the amounts in figures only in such a way that interpolation is not 
possible. The total amount shall be written both in figures and in words. In case of figures, the 

words ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ after the decimal 
figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words 

‘Paise’ should be written at the end. Unless the rate is in whole rupees and followed by the 

word ‘Only’ it should invariably be up to two places of decimal. 
11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 

percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 
sum tenders, only quoted amount shall be considered. 
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12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 

Failure to observe this condition shall render the Tender of the Bidder tendering as well as of 
those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hrs of dt. 01/07/2025 and shall be opened at 15:30 Hrs 

onwards on the same day in the presence of those Bidders or their duly authorized 
representatives who may like to be present. 

14. The Tender shall be accompanied by Earnest Money worth Rupees As specified in NIT The Earnest 
Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power 

Generation Corporation Ltd drawn on State Bank of India (Code‐9510) / Union Bank of India 
(Code- UBIN0806625) / Central Bank of India (Code‐283899)/ ICICI Bank (Code‐ICIC0003679) 

or Bank guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non‐judicial stamp paper of  
appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 

demand. The Earnest Money shall be valid for a period of three (03) months from the date of 

opening of the price bid 
14.3 In consideration of the Owner opening and considering the Tender for purpose of award of 

Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, 

alter or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his 

Tender valid for one hundred eighty (180) days or varies its terms and conditions during the 
said period then the Owner shall be entitled to forfeit the Earnest Money amount without any 

notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender 
documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of 

the two in accordance with aforesaid provisions shall be rejected by the Owner as non‐ 
responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial security 
at the option of the said Contractor or shall be returned to the successful bidder at his option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice and 
other tender documents, failing which the Tender will be liable to be rejected. 

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 

Tender or to give any reasons for their decision. The Owner reserves the right to allow the Public 

Sector Undertakings price preference facilities as admissible under existing Govt. policy. The 
prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before 

submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of accepting 
the whole or any part of the Tender or split the total scope of work among eligible Bidders and Bidder 

(s) shall be bound to perform the same at his/their quoted rates. 
 

18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor and 
the Owner will not entertain any claim whatsoever in this respect. 
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19 Bidding schedule: 

Date of commencement of sale of Tender Paper 16/06/2025 

Last Date of sale of Tender Paper 30/06/2025 

Clarification sought by the bidders 25/06/2025 

Pre Bid Meeting 26/06/2025 

Owner’s response to pre‐bid meeting / clarifications 27/06/2025 

 
Last date for receipt of Techno Commercial Bids and Price Bids 

3:00 PM On 

01/07/2025 

 
Opening of Techno Commercial Bids 

3.30 PM On 

01/07/2025 

Opening of Price Bids of techno‐commercially qualified bidders To be intimated 

Contract Award To be intimated 

 

For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/‐ 
Designation: DGM‐Contracts, ITPS. 
Date: 
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 
TENDER. 

(To be executed on non‐judicial stamp paper of requisite value) 

 
Ref: Date: 

 
To 

 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 

Banharpali. 
 

(Hereinafter referred to as the Owner) 

 
I/We have read and examined the following documents relating to 

(Name of the works) 

 

(a) Notice inviting Tender 
(b) Format for Letter of undertaking 

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 
Welfare, Safety Code, schedule A & B Annexure I to XVII. 

(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 

 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon 

the terms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / 
Price schedule attached with the tender documents and the period (s) of completion as stipulated in 

Schedule ‘A’ of General Conditions of Contract. 

 
In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 

 
A sum of Rs ........................ is hereby forwarded in shape of Demand draft drawn on State 

Bank of India (Code‐9510) / Union Bank of India (Code‐UBIN0806625) / Central Bank of India (Code‐ 

283899) or Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as 
Earnest Money in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep 

the Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, 
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 

other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 

accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
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If, after the Tender is accepted, I/We fail to commence the execution of the works as provided 
in the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at 

liberty to forfeit the said earnest money absolutely. 
 

Signature of Bidder ………………… 

 
Duly authorized to sign the Tender on behalf 
of the (in block capitals)………………….. 

…………………………………………….. 
Dated……………………………………… 

Postal Address……………………………. 
Telegraphic Address…………………… 

Telephone No…………………………….. 

Fax No……………………………………. 
E‐mail address …………………………… 

 
 

Witness…………….. 

 
Date……………….. 

 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 

1.1 Site visit & collection of information: 
The Bidders are advised to visit the site, collect information regarding communication, 

transportation, banking facility, availability of skilled / unskilled labours, their customs, 

religious or otherwise culture, political environment, climatic conditions, education & medical 
facilities etc. to their satisfaction and acquaint with the nature & condition of work prior to 

working out the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however 

become unavoidable, deviations should be stipulated in the prescribed proforma only in the 
format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 

deviations by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due 
date or on extended date if any. The Bidder should write clearly the revised quantities on the 

Schedule of original Tender Documents and should price the work based on revised quantities 
/ conditions. All those who were issued tender documents prior to issue of addenda / 

corrigenda shall be provided with another set of fresh blank price schedule / schedule of items 
free of cost. The Bidders shall submit their tender in the fresh schedule. But however if the 

Bidder has already submitted his tender prior to issue of such addenda / corrigenda, they shall 

resubmit a fresh offer marked on the envelope as “Amended Offer”. The original offer 
submitted by such party shall be destroyed in presence of the Bidder on the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely‐ 

1) Part‐I : Techno commercial Bid 
2) Part‐II : Price Bid 

PART‐I : TECHNO‐COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the 

Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses 

of the Tender documents with signature & stamp in all pages as token of unconditional 
acceptance shall constitute Techno‐commercial Bid. 

The Bidder shall enclose the following documents in this Bid. 

 
a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation 

Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the 
enclosed proforma in the manner prescribed in clause‐15 of NIT enclosed herewith towards 
the Earnest Money without which the Tender shall be liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three years 

(Works executed in name of Bidder) in Annexure‐I of G.C.C. 

 
c) Details of present commitments of the Bidder in Annexure‐II of G.C.C. 

 
d) Details of equipments in Annexure‐III of G.C.C. 
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in the 
roll of the firm in Annexure‐IV of G.C.C. 

f) Duly filled in information about Bidder as per Annexure‐V of G.C.C. 
 

g) List of enclosures as per Annexure‐VI of G.C.C. 

 
h) Exception & deviation statement in Annexure‐VII of G.C.C. 

 
i) Details of proposed organization in Annexure‐VIII of G.C.C. 

 
j) Documents showing annual turnover in Annexure‐IX of G.C.C. 

 
k) Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN. 

 
l) Photocopy of P.F. Registration Certificate, ESI Registration Certificate and GST registration 

Certificate of appropriate category issued by competent authority. 

 
m) Photocopy copy of the Registration of Firm / Company. 

 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E‐mail 

address etc. 

 
o) Any other technical information, Bidder wishes to furnish. 

 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 

 
q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or permanent employee with due power of attorney is 
recognized for such signature. 

 
Note: If required additional sheet may be used to furnish all above information but in the 

format provided in General Conditions of Contract. 

 
The techno‐commercial bid with all its enclosures as mentioned in clause 1.4 should be put in 

an envelope, sealed & superscribed as “TECHNO‐COMMERCIAL BID”. This envelope must 
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder 

on bottom left hand corner of the cover. 

 
PART‐II: PRICE BID 

Price bid shall include ‐ 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page 

as token of unconditional acceptance shall constitute the Price Bid. The Bidder shall 
take utmost care in filling the tender documents corresponding to instruction to 

Bidder and relevant information elsewhere in Tender document. 

 
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
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document and put in a separate sealed envelope super scribed as “PRICE BID”. This 

envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 
1.5 COMPLETE BID: 

Both the Techno‐commercial & Price Bid in separate sealed cover shall be put in a third 

envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 

full name, postal address, telegraphic address and telex/telephone/fax/E‐Mail of the Bidder 
shall be written on the bottom left corner of the envelope. 

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. 

The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell 

against receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno‐commercial bid shall be opened at a predetermined time, venue & date in 

presence of the Bidder(s) or their authorized representative who may like to be present. 

Partner, director or permanent employee of the firm duly authorized can only be authorized 

representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders 

and in presence of them or their authorized representatives who shall participate. 

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate 

in the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. 
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, 

valid driving license of the driver / Owner as the case may be. Persons with full shoes shall be 
allowed to enter the plant & our plant gate shall provide other items such as hard hat, safety 

glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to 
participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 

All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him 

in the Schedule of quantities / Price schedule forming part of the Tender document, in such a 
way that interpolation is not possible. The amount of each item shall be worked out and 

entered and requisite total given for all items. The tendered amount for the work shall be 
entered in the Tender and duly signed by the Bidder. 

 
If any ambiguities are observed in the rates & amount given in words & figures the following 

procedure shall be followed: 
a) When there is difference between the rates in figures and words, rate which 

corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 
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c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 

1.11 CORRECTIONS & ERASES: 
No erases or over writings are permissible. All corrections and alterations in the entries of 

tender papers shall be signed by the Bidder with date. 

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
firms shall furnish the full names of the partners in the Tender. It should be signed in the 

partnerships name by all the partners or by duly authorized representative followed by the 
name and designation of the person signing. Tender by a Corporation shall be signed by an 

authorized representative and a power of attorney / authorization on its behalf shall 

accompany the Tender. A copy of constitution of the firm with names of all partners shall be 
furnished. In case of cooperative society, the authorized representative of the society will sign 

the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family 
business. 

 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 

or only rate quoted in maintenance Contract in addition be written in the same language. 
The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 

involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change in specification for any other item. In case the rates quoted by the 

Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 
rejection of the Tender unless the Owner is convinced about the reasonableness of the 

analysis for rate furnished by the Bidder (on demand) after scrutiny. 
 

1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 
commencement of work & submitted to Engineer‐in‐charge for approval. The programme & 

progress will be reviewed from time to time and if required, the programme may be re‐  

scheduled by Engineer‐in‐charge. The Contractor shall also be responsible to provide 
materials within his scope in time to achieve the programme. In all matters concerning the 

extent of programme set out weekly and monthly, the decision of the Engineer‐in‐charge will 
be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day‐to‐day / monthly basis & 

furnished to Engineer‐in‐charge or his representative for scrutiny, Management Information 

System and payment etc. 
 

End of Volume‐I: Total pages 15 
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SECTION‐I 

 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 

Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close to 
Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms 

from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present 

operating 2x210 MW & 2x660 MW coal based power plant. The management is looking 
forward to engage a bonafide, resourceful, potential and experienced Contractor of good 

financial capacity for the jobs specified in Special Conditions of Contract in Volume‐III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 

submit the Tender duly signed and stamped in all pages of the document along with their 
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black 

ink on white paper in consecutively numbered pages and in solid binding along with duly 

filled‐in formats given in the Annexure. One additional booklet (Volume‐IV) containing the bill 
of quantities / price bid as issued to be submitted by the Bidder in two copies in the price bid 

part. 
 

1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder 

to another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another 
party is not permissible. The alteration of Tender once submitted shall not be entertained 

except in case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 

 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 

 
1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 

 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 

employees to ensure that his work is of best quality and workmanship is according to the 
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 

he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 
him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently on 
the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E‐mail address of 

the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
i) The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in 

the scope of work, technical specification in Special Conditions of Contract. 
ii) The Tender not covering the total scope of work and services as detailed out in tender 

documents is liable for rejection. 
1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 

to the suitability of the work as given in the Technical Specifications and shall take full 

responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 
words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 

allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation of Owner shall be final. 

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 
schedule as fully described and contained therein. No modifications to the work content in 

the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections 

etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 
to rejection of his Tender. 

 

1.10 RECEIPT OF TENDER: 
Tender shall be received at the office of concerned Engineer‐in‐charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or 
submitting the Tender in person, so as to reach the Engineer‐in‐charge / Contract cell as the 

case may be on or before the date and time set out for the same in the Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E‐mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 

 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 

NIT and in the manner prescribed in clause‐15 of Notice Inviting Tender. Earnest Money shall be 
returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 

extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 

returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned 

above and the Tender shall be summarily rejected without E.M.D. The E.M.D. shall be 
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returned in form of A/c payee cheques / D.D. Bank charges shall be to the accounts of 
Contractor if D.D. is required. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if‐ 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 

d) The Bidder fails to submit initial Security Deposit within the period specified in Special 
Conditions of Contract. 

 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of 

Tender or its consideration on the Owner, even though Owner may modify / withdraw the 

Invitation to Tender or does not accept the Tender. 
 

1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE: 

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender. 

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer‐in‐charge from 
time to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 

1.17.1 Site information 
Information regarding the work site, plant capacities, location, approach to site and 

metrological condition, work culture etc. as prevailing at the site can be obtained by the 
Bidders by site visit & interaction with Engineer‐in‐charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 

site condition and shall appraise himself of the procedure for engagement of labour and shall 

collect any other information which may be required before submitting the Tender. 
1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 

submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, 

to have satisfied himself about the nature and details of all existing infrastructures and also 
as to the nature and conditions of the plant and equipment installed, means of transport and 

communications, whether by land, water or air and as to possible interruptions thereto and 

ingress & exit from the site, to have made independent enquiries, examined and satisfied 
himself as to the sites for disposal of surplus materials and debris, the available 

accommodation, and all other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 

 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall 
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not relieve him from any risks or liabilities or the entire responsibility for completion 
of the work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 

Conditions of Contract, the Technical Specification, drawings and other details relating to 

work and given in the tender documents and fully acquaint himself as to all conditions and 
matters which may in any way affect the work or the cost thereof. The Bidder shall be deemed 

to have on his own and independently obtained all information for the purpose of preparing 

the Tender and his Tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including 
the General Conditions of the Contract, Special Conditions of Contract, Technical 

Specifications to have obtained all information and clarifications on all matters whatsoever 
that might affect the carrying out the work and to have satisfied himself as to the adequacy 

of his Tender. He is deemed to have known the scope, nature and magnitude of the work and 

the requirements of materials and labour involved etc. and as to all work he has to complete 
in accordance with the Contract whatever be the defects, omissions or errors that may be 

found in the Tender Documents. 
1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 

Technical Specification and the General Conditions of the Contract, the conditions given in 

the technical specification shall prevail over the General & Special conditions of the Contract. 
 

1.19 SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and  

enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 

of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income 
Tax Acts at the time of submission of Contract and any new Acts applicable to such Contract 

/ Contract labour during the Contract period shall be liability of the Contractor. 
 

1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 

OPGC. The agreement shall be executed on non‐judicial stamp paper of appropriate value 
purchased in the State of Odisha. 

 
 
 

 
End of Section‐I 
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SECTION‐II 

 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 

assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 

 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer‐in‐charge 

to effect additions to or deletions from or alteration in the Works. 

 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 

 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 

the person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer‐in‐charge 

certifying that the work is completed in all respect commensurate to the provisions of 

Contract & to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 

hereinafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: ‐ 
i) General Conditions of Contract 
ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 

Quantities, Technical Specification & Approved Work Schedule. 

iii) Agreed Statement of Deviation 
iv) Field Quality Assurance Plan 
v) Drawings if provided 
vi) LOI / Work Order 
vii) All relevant correspondence having bearing on Tender between Bidder & Owner 

before acceptance of Tender. 

 
All the above documents are complementary to each other. 

2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner  

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 
successor(s) and permitted assignee(s). 

 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 

manufacturer to such establishment through Contract labour or who supply Contract labour 
for any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of 
spares & consumables and controlling the activities of Contractor necessary for execution of 

the Contract and coordinating between the functioning agency & Owner or his functionary 

representative. 
 

2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 
that day. However, for the purpose of work involving shift working “Day” means a day of 24 

hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer‐in‐charge and such other drawings as may from time to 

time, be furnished or approved in writing by the Engineer‐in‐charge. 

 
2.12 The ‘Engineer‐in‐charge’ or ‘Officer‐In‐charge’ shall mean the engineer / person as the case 

may be nominated by the Owner from time to time and shall include those who are expressly 

authorized by the Owner to act for and on his behalf for all functions pertaining to operation 
of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, 

act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power any acts of government, damage from aircraft, acts of god such as earth 

quake, lightening and unprecedented floods and other causes over which the Contractor has 

not control and accepted as such by the accepting authority or causes solely due to use or 
occupation by the Owner of the part of works in respect of which a certificate of completion 

has been issued. 
 

2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 
or his representative after the period of risk‐liability is over. Risk liability period shall be 

specified in Special Conditions of Contract. 

 
2.15 ‘Headings’ in this Contract document are given solely to facilitate reference and are not part 

of the Contract documents and are not to be taken into account in the interpretation of the 

provisions of the Contract. 

 
2.16 ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 

 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 

preparatory steps and compliance of formalities to commence the work from the date desired 

by Owner. 
 

2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 
Corporation Ltd or his successors in office as designated by the Owner. 
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2.19 ‘Market Rate’ shall be the rate as decided by Engineer‐in‐charge on the basis of the cost of  
materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule‐A to cover all overheads and profit (No percentage shall be added for 
materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 

metric system only. All documents concerning the work shall also be maintained in the metric 
system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 

post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of post, it would have been 

delivered. 

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 7th Floor, 

Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751023 or any other places if 

modified subsequently and shall include its Managing Director or other Administrative 
Officers authorised to deal with these presents and are concerned on his behalf and are 

posted in any of the offices of OPGCL and shall also include Owner’s successors and assignees. 
 

2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 

 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date 

of issue of completion certificate up to the date of issue of final certificate, which the 

Contractor stands responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of the work & works and all 

reproductions thereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued from 

time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and vice‐versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) 

submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by 

the Owner. Words implying persons shall include relevant corporate companies or registered 
associations or body of individuals or firms of partnership, cooperative society as the case 

may be. 
 

2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 
which the works are to be carried out, any other lands or places provided by the Owner for 

the purpose of the Contract. 
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 
performing the work(s) to the quantities and qualities of the work(s) and the materials to be 

furnished under the Contract for the work(s) as may be amplified or modified by the Owner 

or the Engineer‐in‐charge during the performance of Contract in order to meet the 
unforeseen conditions in the best interests of the work(s). It shall also include the latest 

edition including all addenda / corrigenda or relevant BIS Specifications and other relevant 
codes. 

 

2.30 The ‘Sub‐contractor’ shall mean any person or firm or company (other than the Contractor) 
to whom whole or any part of the work has been entrusted by the Contractor, with the written 

consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 

 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer‐in‐charge  

become necessary during the progress of the work to obviate any risk of accident or failure 
or disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 
entire execution and full completion of the work. 

The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for 
the various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours  

worked in any day in that week. 

 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 

 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract 

or part thereof as the case may be and shall include all extras, additions, altered or substituted 

works as required for the purpose of the Contract or as may be required to be executed by 
the Owner / Engineer‐in‐charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for ‐ 

a) Construction / Fabrication / Erection of plant & equipment. 

b) Civil construction. 
c) Operation (any system). 
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d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 
plant, Plantation etc.) 

e) Composite / Turnkey package. 

 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered. 

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 
/ Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 

and the rate & amount offered by the Bidder therein and its subsequent agreement by both 

parties. This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.43 “Site In‐charge” is an employee of Contractor who is categorically authorized to manage the 

site for day‐to‐day activities on his behalf. 

 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub‐ 

contractor or by an agent to do any skilled, semi‐skilled, unskilled, manual, technical or clerical 

work relating to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act‐1948 and 

amended from time to time. 

 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 
final. 

 
 
 
 

 
End of Section‐II 
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SECTION‐III 

 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 

iii) Special Conditions of Contract including Technical Specification and Scope of 
Work 

iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno‐commercial bid shall be processed, examined, 

verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders 

only and in presence of them or their authorized representatives. Only proprietor, partner, 
director or permanent employee with necessary power of attorney shall be accepted as 

authorized representative. 
 

3.3 WITNESS: 
Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

 
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 

date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 

any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 
cancelled. 

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or 

Contract terms. If such issues made, subsequent to sale of Tender paper, time extension shall 

be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 
set of tender documents has been issued. Each recipient shall acknowledge the receipt of the 

same and attach one copy of the addenda/corrigenda issued, which shall form part of Tender 
Documents. In case of paper publication of such addenda/corrigenda, copy of the same may 

be treated as part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 
with provision of submission of fresh Price Bid taking into consideration the accepted 

deviation. 
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself 

to accept the lowest Tender and reserves the authority to reject any or all the Tenders 

received without assigning any reason whatsoever. The whole work may be split up between 
two or more Contractors or accepted in part (not entirely) if considered expedient. The rates 

shall be the lowest/negotiated for such eventualities. Tenders in which any of the particulars 
and prescribed information is missing or incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. The decision of the Owner in respect of 

the above shall be final and binding on the Bidders. 
 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks 
or any additional conditions are liable to be rejected. 

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 

thoroughly with the site conditions before submitting the Tender. Non‐familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying out 

the works in strict conformity with the drawings and specifications. The correctness of the 
details given in the Tender Documents as guideline information to help the bidder but to make 

up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to 

the schedule of quantity / price schedule shall be brought out in the terms and conditions of 
offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 
sections and documents of the Tender. 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 

3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 
case of construction and civil repair maintenance work. 

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other 
than reinforcement steel. Spares, lubricants, special consumables forming part of the job, 
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 
be included in price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer‐in‐charge within 7 days of commencement of work and obtain a certificate from 
Engineer‐in‐charge to this effect. The payment against the prime materials shall be made 
progressively on certification of utilization from Engineer‐in‐charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond 
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the Scope of Contract. In such situation, the price must be finalized before actual event. 

3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the 

fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 

exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 

publications shall be referred on the due date and actual date of completion of work without 
any ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub‐vendor. No 

sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub‐ 
vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / Service Tax / any other taxes & duties if 
applicable at the prevailing rate shall be paid by Contractor and shall be deducted from their 

Running bills if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. 

The Contractor shall register himself with excise department shall deal with directly and 
Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 

 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 

director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 

Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non‐availability of 

front, drawings, specifications, materials or force majeure etc, Contractor has to increase the 
additional facility to complete the work in time. No overrun charge shall be considered. But, 

however the Engineer‐in‐charge shall examine the period of delay and possibility of 
adherence to schedule by providing reasonable additional manpower/facility and if satisfied 

that completion of work shall not be possible by providing reasonable additional manpower, 

time extension shall be allowed to the Contractor & no penalty shall be levied on this account. 
No overrun charge shall be paid. 

 

3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / maintenance 

works shall be supplied from the nearest source free of cost. But the Contractor shall arrange to 
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transport water from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at 

a cost to be decided by the Owner. The power will be supplied from the nearest point to the 

site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution 

of the Contract near to the site but out of plant gate free of cost. The Contractor shall 
at his cost construct all these temporary building structures and provide water supply, 

sanitary & power supply arrangement as approved by the Engineer‐in‐charge, with 
due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 

temporary works erected by them and have the site cleared as directed by Engineer‐ 
in‐charge. If the Contractor fails to comply with these requirements, the Engineer‐in‐ 

charge has the right to remove any structure, such surplus, rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed as aforesaid. The land provided shall be solely 

on temporary basis, which is terminable at any time without notice or without 

assigning any reasons. In the event of any such termination or the termination of the 
Contract / completion thereof, the Contractor shall forthwith vacate the premises. The 

Owner reserves the right to ask the Contractor for demolition at any time during the 
currency of the Contract to vacate the land by giving seven days notice on security / 

safety reasons or Owner’s interest. 
c) Medical facility: 

Owner shall extend free medical consultancy / services as available at ITPS hospital to 
the Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives 

on chargeable basis, which has to be determined by the Owner from time to time. In 
such an event, rent for 6 months shall be retained from 1st Running bill of the 

Contractor as security & rent from second month shall be recovered from subsequent 
running bills. The amount hold as security shall be returned to the Contractor on 

handing over the vacate possession of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of 

the Contractor to mobilize such manpower from their other sites or otherwise and continue 
the work so that execution of Contract is not affected. In such an event, the failure to perform 

shall lead the Owner to get the work done by any other agency, but at the cost & risk of the 
Contractor. Further, the Contract shall be terminated with seven (7) days notice in O&M 

Contract and the Contractor may be debarred from participating in any future Bid in OPGC 

Ltd. In case of construction work, non‐adherence to schedule shall lead to cancellation of  
Contract or imposition of penalty at the discretion of the Engineer‐in‐charge. If the labours go 

on strike without prior notice, the situation shall be treated as force majeure provided 
nonperformance is for a reasonable period only. If the situation is beyond reasonable control of 

the Contractor but has taken appropriate steps as a man of common prudence would have 
taken in his own case, Owner may consider in case to case basis to either terminate the 

Contract or otherwise get the work done by other means but at the cost & risk of the 
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Contractor. Only events of such illegal strike, which make the performance impossible at the 

time of occurrence and for a considerable time period for mobilization, shall be considered as 
force majeure. 

3.21.2 The operation shall continue round the clock for the entire Contract period without 

interruption unless otherwise notified by Engineer‐in‐charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 

festival holidays at their own cost. In case of construction work, the work shall be executed 

as per the direction of Engineer‐in‐charge. 
3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 

requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 

part of this Contract documents. 
3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 

General Conditions of Contract, the provisions of Special Conditions of Contract shall be 
deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 

of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 

i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 

iii) Technical Specifications. 
iv) Notice Inviting Tender 

v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 

period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 

item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 
any reason for the same and take up the job departmentally or otherwise if performance of 

Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not 

be payable by the Owner. The Contractor shall not claim any compensation on this account. 
3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 

control of Contractor at the discretion of the Engineer‐in‐charge. 
3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 

additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 
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3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer‐ 
in‐charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
 
 
 
 
 

End of Section‐III 
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SECTION‐IV 

 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may 
be referred to the Engineer‐in‐charge who shall give his decisions and issue instructions to the 

Contractor directing in what manner the work is to be carried out. The decision of the Engineer‐
in‐charge shall be final and conclusive and the Contractor shall carry out work in accordance with 

this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, 

the Contractor has to do all such works necessary for completion of the work to meet the end 

objective with due regard to sound engineering practice as directed by Engineer‐in‐ charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 

4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 
wherever the context so requires. 

4.2.2 Notwithstanding the sub‐divisions of the documents into the separate sections and volumes each 
part shall be deemed to be supplementary & complementary to every other part and shall be 

read with the Contract Agreement so far as it may be practicable. All documents of Contract & 

Tender have nexus with each other. 
 
4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release the 

Contractor from execution of the whole or any part of the works comprised therein according to 

drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job 

specifications contained herein and codes referred to. Where the job specifications stipulate the 
requirement in addition to those contained in the standard codes and specification, these additional 
requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 

4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the scheduled 

rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, 
nature as to what works he has to complete in accordance with the Contract document 

whatever be the defect, omission or errors that may be found in the Contract Document. The 

Contractor shall be deemed to have visited site and surrounding areas, to have satisfied himself 
to the nature of all existing structures, and also as to the nature and the conditions of available 

facilities like railways, roadways, bridges, culverts, means of transport and communications by 
land, water or air and possible interruptions thereto the 

access to and from site and to have made enquiries, examined & satisfied himself of the site 

for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus, 
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materials, the available accommodation like depots, buildings as may be necessary for 
executing and completing the work to have made local, independent enquiries as to the sub‐  

soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 
other similar matters affecting the works. He is deemed to have acquainted himself with his 

liability for payment of Government taxes, custom duties and other charges. He is deemed to 
have acquainted himself with the local labour attitude, work culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or 

issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any risks 
or liabilities or the entire responsibility for completion of the works at the scheduled rates and time 

in strict accordance with the Contract documents. 
4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim 

on this account shall be entertained. 
4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 

either before, during or after execution of the Contract agreement shall in any way affect or 

modify the terms or obligations herein contained. 
 

4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 
The Contractor who are executing more than one Contract under OPGC, any penalty or 

recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer‐in‐charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take decision in connexion with amendment of 
time, quantity, price etc. 

 
4.9 SECURITY DEPOSIT: 

4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 

deposited by the Contractor as security deposit with the Owner & retained by the Owner until the 
expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security 

deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running bill for the Contract up to 

Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 
crore, till total security deposit is collected. No further deduction from the bills will be made on this 

account subject to clause. 4.9.7 hereafter. 

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 

suitably enhanced to the tune of corresponding percentage of the executed value if any. 
4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 

specified in Clause‐ 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in the 

prescribed format from any nationalized or scheduled bank. In all the cases if total security is not 

deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in Clause 
4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee facility shall be 

extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit 
at the option of the Bidder. 
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4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 

property belonging to the Owner or others during the execution of the Contract, the same shall 

be made good by the Contractor at his own expense and in default thereof the Engineer‐ in‐charge 
may cause the same to be made good by other agencies and recover expenses from the Contractor 

for which the certificate of the Engineer‐in‐charge shall be final. 
4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries 

to be made under terms of this Contract may be deducted from their security deposit or from 

any sums which may be due or may become due to the Contractor by the Owner on any account 
whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, 

the Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which 
may have fallen short of Security deposit amount or any part thereof. No interest shall be payable 

by the Owner for sum deposited/retained as security deposit. 
4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 

stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%. After successful completion 
of 1st mile stone / initial three months as the case may be, 10% of the security may be 
refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 

or under the Contract, the Owner shall be entitled to recover such sum by appropriating in 

part or whole the security deposit of the Contractor and to sell any Government security 

deposit of the Contractor forming whole or part of such security deposit. In the event of the 
security being insufficient or if no security has been taken from the Contractor, then the 

balance or the total sum recoverable as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due to the Contractor under particular 

Contract or any other contract with Owner. The Contractor shall pay to the Owner on demand 
any balance remaining due. In case any dues can not be recovered out of Contract(s), the 

amount may be recovered as debt liability. 
 

In the event of any breach by the Contractor or any loss or damage caused to the Owner 

which in the opinion of the Owner has arisen, the decision of the Engineer‐in‐charge shall be 
final and binding on the Contractor or in the event of the termination of the Contract for any 

such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the 
Owner shall be final and binding on the Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 

based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of 

items are discovered in course of performance of Contract, the cumulative effect of which 

varies the Contract sum up to 5%, the error shall be rectified/amended and the value so 
varying shall be added with or deducted from the Contract sum @ original contract cost as 

the case may be. Deviation shall be allowed subject to recommendation of Technical Services 
department, if the varying value shall exceed 5% of Contract value only. In case of annual 

maintenance Contract in respect of mechanical maintenance, electrical maintenance, plant 

cleaning or any other operational activities time extension for completion of any item does 

not arise. But the period of service may be extended beyond Contract period at the discretion 
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of management if situation so demands. In addition to this, the Engineer‐in‐charge reserves 
the power ‐ 

a) to make alteration in, omission from, additions to or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work; 
b) to omit a part of the works in case of non‐availability of a portion of the site or for any  

other reasons. The Contractor shall be bound to carry out the work in accordance 

with any instructions given by the Engineer‐in‐charge to the extent the omission does 
not change the value of Contract by more than 10%. Consequent alterations, 

omissions, addition or substitution shall form part of the Contract as if originally 
provided therein and the Contractor may be directed to do in the manner above 

specified as part of the works. The Contractor shall carry out the work on the same 
conditions in all respect including rate on which he agreed to do the main work. But if 

such alteration, omission, addition or substitution radically change the original nature of 

the Contract shall be ordered by the Engineer‐in‐charge as a deviation and in the 
event of deviation being ordered which in the opinion of Contractor changes the 

original nature of the Contract, fresh rate shall be worked out by Engineer‐in‐charge 
with mutual consent. 

 

Rate for such additional, altered or substituted work shall be determined by the 
Engineer‐in‐charge as follows:‐ 

 
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 

additional, altered or substituted items at the same rate. In case of composite 

Tenders where two or more schedules of quantities may form part of the 
Contract, the applicable rate shall be taken from the schedule of quantity of 

that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in 

the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case of 

composite Tenders where two or more schedules of quantities form part of 
the Contract, the rate shall be derived from the nearest similar item in the 

schedule of quantities of the particular part of works in which the deviation is 

involved failing that from the lowest of the nearest similar item in other 
schedule of quantities. 

 

iii) If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub‐para (i) & (ii) above, then such item 

of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned in schedule A plus/minus the percentage by which the tendered 

amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 
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iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 
to non‐availability of rate in Schedule A, then the rate for such item of work 

shall be determined by the Engineer‐in‐charge on the basis of the purchase 

price as supported by the vouchers plus mutually agreed labour rate. In case 
the Engineer‐in‐charge considers the purchase price unreasonable, the price 

shall be determined on the basis of market rate(s) prevailing during the 
fortnight following the date of order. 

 

4.12 SUSPENSION OF WORKS: 
The Contractor shall, on receipt of the order in writing of the Engineer‐in‐charge, suspend the 

progress of the works or any part thereof for such time and in such manner, as the Engineer‐ 
in‐charge may consider necessary for any of the following reasons: 

i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the works or part thereof for reasons other than the default of the 

Contractor; 

 
In any of the above cases the Contractor shall properly protect and secure the works to the extent necessary 

and carry out the instructions given on that behalf by the Engineer‐in‐charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 

of Contractor by the Contract Review Meeting depending on the period of suspension & 
condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 

Clause No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule‐“A” with due regard 

of achieving the corresponding milestone mutually agreed upon or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from the 15th day after the date on which the Owner issues written 

orders to commence the work. 

 
As soon as possible after the Contract is finalized the Engineer‐in‐charge and the Contractor 

shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 
signed. The chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate & forecast the dates of 

commencement and completion of various sections of the work corresponding to various 
milestones. 

The target date of achieving various milestones and activities between two consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer‐in‐ 

charge. During review, the date of achievement of milestone may be adjusted if required but 
not the date of completion of work as per schedule. However, no time extension shall be 

permitted beyond the time of completion as per Contract. 
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4.13.1 Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 

of the total works shall, in the event of any deviation/amendment resulting in additional 

quantity over the Contract quantity being ordered, be extended as under. 

 
a) in the proportion which the additional cost of the altered, additional, substituted works bears 

to the original Contract sum, plus 

 
b) 25% of the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer‐in‐charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor: 
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 

Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: ‐ 
a) force majeure; 

b) abnormally bad weather, or 
c) delay on the part of other Contractors engaged by Owner in executing work not forming part 

of this Contract but having bearing on this Contract; 

d) non‐availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor – 

 
‐provided the Contractor shall immediately give notice thereof in writing to the Engineer‐in‐ 

charge but shall nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer‐in‐ 

charge to proceed with the works. The case may be examined in the Contract Review Meeting 

and decision thereon shall be final. 
4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 

happening of the event causing delay for consideration of Owner. The Contractor may also 
indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule‐A may give a fair and reasonable  
extension of time for completion of the work on the recommendation of Contract Review 

Meeting. Such extension shall be communicated to the Contractor by the Engineer‐in‐charge in 

writing, within 15 days of the date of receipt of such request by the Engineer‐in‐charge. 
 

4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the specifications 

laid down in the Contract and the Contractor shall if required by the Engineer‐in‐charge, 

furnish proof to the satisfaction of the Engineer‐in‐charge to that effect. 
ii. If required the Contractor shall at his own expense and before 15 days of use of the material 

submit to the Engineer‐in‐charge the samples of materials proposed to be used in the works. 
The Engineer‐in‐charge shall within seven days of receipt of samples or within such further 

period as he may require and intimate to the Contractor in writing, whether samples are 

approved by him or not. If samples are not approved, 
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the Contractor shall forthwith submit fresh samples to the Engineer‐in‐charge for his 
approval complying with the specifications laid down in the Contract. 

iii. The Engineer‐in‐charge shall have full powers for removal of any or all of the materials brought 

to site by the Contractor which are not in accordance with the Contract specifications or do 

not conform in character or quality of samples approved by him. In case of default on the 
part of the Contractor in removing rejected materials, the Engineer‐in‐charge shall be at 

liberty to have them removed by other means. The Engineer‐in‐charge shall have full 

powers to procure other proper materials to be substituted for rejected materials and in 
the event of the Contractor’s refusal to comply, he may cause the same to be supplied by 

other means. All costs, which may be incurred for such removal and/or substitution, shall be 
borne by the Contractor. 

iii) The Contractor shall indemnify the Owner, its representatives or employees of the 
iv) Owner against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other charges which 

may be payable in respect of any article or materials or part thereof included in the scope of 
Contractor. In the event of any claim being made or action being brought against the Owner, 

its representatives or employees of the Owner in respect of any such matters as aforesaid, the 
Contractor shall immediately be notified thereof, provided that such indemnity is not 

applicable when such infringement has taken place in complying with the specific directions 

issued by the Owner; but the Contractor shall pay any royalties or other charges payable in 
respect of any such use, the amount so paid being reimbursed to the Contractor only if the use 

was the result of any drawings and/or specifications issued after Contract agreement is signed. 
Further, if any such action is instituted by any agency after closure of Contract or any structure or utility is 

eroded or damaged within 2 to 3 years of performance on account of related work of the Contractor, the 
Contractor shall be liable for such cost and expenses for which Contractor shall provide corporate warranty 

for further 2 years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax, sales 
tax, royalty and other duties on materials obtained for the works from any source (excluding 

materials supplied by the Owner) shall be borne by the Contractor. 
vi. The Engineer‐in‐charge shall be entitled to have tests carried out as specified in the Contract 

for any materials supplied by the Contactor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the Contractor 

shall provide at his expense all facilities which the Engineer‐in‐charge may require for the 

purpose. If no tests are specified in the Contract, and such tests are required by the Engineer‐
in‐charge, the Contractor shall provide all facilities required for the purpose and the charges for 

these tests shall be borne by the Contractor only if the tests disclose that the said materials are 
not in accordance with the provision of the Contract. The cost of materials consumed in tests shall 

be borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples forming 
out of the same materials & in same process, such as concrete cube, welded test piece etc. as 

may be required by the Engineer‐in‐charge made out of the materials issued by the Owner or 
Contractor, except for the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 
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Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 

i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer‐in‐

charge. The Owner reserves the right not to issue any such materials. The non‐issue of such 
materials will not entitle the Contractor for any compensation whatsoever either in time or 

in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its warehouse, 
site stores, or nearest railhead. In case the materials are issued at the nearest railhead the 

cost of transportation only from such railhead to the site will be borne by the Owner subject 
to the reasonableness of such transportation cost being certified by the Engineer‐in‐charge. 

All other costs such as loading, unloading, transportation to Contractor’s go‐down, storage 
etc till the materials are utilized in the works and return of surplus & scrap, if any to the Owner 

shall be to the account of the Contractor. 
 

(2)   For the materials listed in Schedule B, which the Owner has agreed to supply to the Contractor, he shall 

give a reasonable notice in writing his requirements to the Engineer‐in‐charge in accordance with the agreed 

phased programme. Such materials shall be supplied for the purposes of the Contract only and the value of 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and when 

materials are consumed in items of work for which payment is being made to the Contractor from any sums 
there or which may thereafter become due to the Contractor under the Contract. At the time of submission 

of bills the Contractor shall properly account for the materials issued to him to the satisfaction of the 

Engineer‐in‐charge, certify that balance of materials supplied is available at site. The value of the 
stores/materials as may be supplied by to the Contractor by the Owner shall be debited to the Contractor’s 

account at the rates as shown in Schedule‐B and if they are not entered in the Schedule, they shall be debited 
at cost price which for the purpose of the Contract shall include cost of transportation & all other expenses 

whatsoever such as normal storage, supervision charges which shall have been incurred in obtaining the 
same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together as 

necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in 

the works (including preparatory work) shall, on completion or on foreclosures of the 
works, be returned by the Contractor at his expense, at the place of issue, after making due 

allowance for actual consumption, reasonable wear and tear and /or waste. The reasonable 
wastage percentage shall however be mentioned in Schedule‐B against each items. If the 

Contractor is required to deliver such materials at a place other than the place of issue, he shall 
do so and the transportation charges from the site to such place, less the transportation 

charges which would have been incurred by the Contractor had such materials been 

delivered at the place of issue, shall be borne by the Owner. 
v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule‐B. 
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Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 

by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 

be returnable as scrap to Owner if issued. 
vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer‐ in‐charge 

at rates not exceeding those at which these were originally issued to him after taking into 
consideration any deterioration or damage which may have been caused to the said 

materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those provided 
by the Owner, then in addition to any other liability which the Contractor would incur, the 

Engineer‐in‐charge may, by a written notice to the Contractor, require him to pay within a 
fortnight of receipt of the notice, for such unreturned surplus materials at the rates 

specified in Special Conditions of Contract. 

viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag. 

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 

Owner, shall be stored by the Contractor only at places approved by the Engineer‐in‐charge. 

Storage and safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or workshop 
or other place(s) where such materials are assembled, fabricated, manufactured or at any 

place(s) where these are lying or from which these are being obtained and the Contractor 

shall give such facilities as may be required for such inspection and examination. 
ii) All materials brought to the site shall become and remain the absolute property of the Owner 

and shall not be removed from the site/shifted to any place inside the plant without the 
prior written permission of the Engineer‐in‐charge. But whenever the works are finally 

completed or terminated and advance if any in respect of any such material is fully 

recovered, the Contractor shall at his own expense forthwith remove from the site all surplus 
material originally brought by him and upon such removal, the same shall revest in and 

become the property of the Contractor. 
iii) All plant, tools & other materials brought by the Contractor to the site must be declared at 

the time of bringing the same to the site & security gate pass obtained before entering the 
plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of taking 

delivery & satisfy himself that they are in good condition after the materials have been 
delivered by the Owner, it shall be the responsibility of the Contractor to keep them in good 

condition and if the materials are damaged or lost, at any time, they shall be repaired 
and/or replaced by him at his own cost according to the direction of the Engineer‐in‐charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed by the 

Engineer‐in‐charge. All connected papers, requisitions, issues, returns etc. shall be always 

available for inspection in the Contractor’s office at site. 
vi) Materials & equipments supplied by the Owner shall not be utilized for any other 

purpose(s) then issued for. 
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4.15 LABOUR: 
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair‐maintenance on it’s occurrence and of quality to ensure 

workmanship of the degree specified in the Contract and to the satisfaction of the Engineer‐ in‐
charge. The Contractor shall not employ in connection with the works any person who has not 

completed his/her eighteen years of age. 
4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or 

cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 

matters provided therein. 
4.15.3 Employees State Insurance (ESI) Act is applicable to all locations of OPGC. The Contractor shall be 

liable to pay his contribution and the employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the Contract, in accordance with the 

provision of “The Employees State Insurance Act, 1948” as amended from time to time. Incase, 
the Contractor fails to submit full details of his account of labour employed and the contribution 

payable, the Engineer‐in‐charge shall recover from the running bills of Contractor an amount of 

contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

4.15.4 The Engineer‐in‐charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor Labour Regulations have been the power to deduct from the money due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or worker by reason of non‐fulfillment of the Conditions of the Contract for the benefit of 

workers, non‐payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non‐observance of the said Contractors Labour 
Regulations. 

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of these 

Regulations which is materially incorrect, then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any other 

liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the Engineer‐in‐charge and in the event of the Contractor’s default continuing in this 
respect the liquidated damages may be enhanced to Rs.500.00 per day for each day of default 

subject to a maximum of ten percent of the contract value. The Engineer‐ in‐charge shall deduct such 

amount from bills or security deposit of the Contractor and credit the same to the Welfare Fund 
constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer‐in‐charge in 

this respect shall be final and binding. 
4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause 

to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 

Government from time to time for the protection of health and for making sanitary arrangements 
for workers employed directly or indirectly on the works. In case the Contractor fails to make 

arrangements as aforesaid, the Engineer‐in‐charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec‐IX 
or as required by the Engineer‐in‐charge, in respect of all labour directly or indirectly employed 

for performance of the works and shall provide all facilities in connection therewith. In case the 

Contractor fails to make arrangements and provide necessary facilities 
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as aforesaid, the Engineer‐in‐charge shall be entitled to do so and recover 150% of the cost 
of materials from the Contractor. 

(h) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

(i) relating to report on accidents and to grant of maternity benefits to female workers shall make 

the Contractor liable to pay to the Owner as liquidated damages an amount not exceeding 

Rs.500.00 for each default or materially incorrect statement. The decision of the Engineer‐in‐

charge in such matters based on report from the Inspecting Officer as defined in the Contractors 
Labour Regulations at Clause 8.5 shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the Contractor. 
 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer‐in‐charge in writing. The portion of 
the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing 

which these shall be indicated by the Engineer‐in‐charge at site and the Contractor shall on no 

account be allowed to extend his operations beyond these areas. In respect of any land allotted to 
the Contractor for purposes of or in connection with the Contract, the Contractor shall be a licensee 

subject to the following and such other terms and conditions as may be imposed by licenser: ‐ 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the 
Contractor, 

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer‐in‐ charge, 

(iv) that the Contractor shall have no right to any construction over this land without the written 
permission of the Engineer‐in‐charge. In case he is allowed to construct any structure he 

shall have to demolish and clear the same before handing over the completed work unless 
agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 

adapt and maintain the same as required from time to time and shall take up and clear them away 
as and when no longer required and as and when ordered by the Engineer‐in‐ charge and make 

good all damages done to the site. 
 

4.17 SETTING OUT THE WORKS: 
The Engineer‐in‐charge in case of construction work shall supply dimensioned drawings, levels and other 

information necessary to enable the Contractor to set out the works and the Contractor shall set out the 

works and be responsible for the accuracy of the same. He shall rectify at his own cost and to the satisfaction 
of the Engineer‐in‐charge any error found at any stage, which may arise through inaccurate setting out unless 

such error is based on incorrect data furnished in writing by the Engineer‐in‐charge. The Contractor shall protect 
and preserve all benchmarks used in setting out the works till end of the Defects Liability Period unless the 

Engineer‐in‐charge direct their earlier removal. But in case of maintenance, the Engineer‐in‐ charge shall 

direct the Contractor to attend certain job provided that all spares & consumables within the scope of 
Owner are available to the Contractor. 
 

4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and excavations, 

from other than the Excepted Risks, shall be removed from the site to the satisfaction of the Engineer‐in‐

charge and at the Contractor’s expense. 

 



 

Page 56 of 194 

 

4.19 NUISANCE: 
The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which shall cause 
unnecessary disturbance or inconvenience to Owners, tenants or occupiers of other properties near the site 

and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 
Materials of any kind obtained from excavation on the site shall remain the property of the Owner and shall 

be disposed of as the Engineer‐in‐charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 
All fossils, coins, articles of value or antiquity and structures and other things of geological or archaeological 

interest discovered on the site shall be the absolute property of the Owner and the Contractor shall take 

reasonable precautions to prevent his workmen or any other person from removing or damaging any such 
article or thing shall immediately upon discovery thereof and before removal acquaint the Engineer‐in‐charge 

with such discovery and carry out the Engineer‐in‐charge’s directions as to the disposal of the same at the 
expense of the Owner. 

 
4.22 PROTECTION OF TREES: 
Trees designated by the Engineer‐in‐charge shall be protected from damage during the course of the works and 

earth level within 1 meter of each such tree shall not be charged. Where necessary such trees shall be 
protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch & 

ward as and when necessary or required by the Engineer‐in‐charge for the protection of the works or for 
the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 
The Contractor shall either himself supervise the execution of the works or shall appoint a competent person 

duly authorizing him to supervise the work on his behalf, if the Contractor has himself not sufficient knowledge 

and experience to be capable or receiving instructions or cannot give his full attention to the works. Such 
employee having power of attorney shall be considered to have the same force as the Contractor himself. If 

the Contractor fails to appoint a suitable person acceptable to the Engineer‐in‐charge, the Engineer‐in‐charge 

shall have full powers to suspend the execution of the works until such date as a suitable person is appointed 
and the Contractor shall be held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 
All works embracing more than one process / stage shall be subject to examination and approval at each 

stage thereof and the Contractor shall give due notice to the Engineer‐in‐ charge or his authorized 
representative when each stage is ready. In default of due notice the Engineer‐in‐charge shall be entitled to 

appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer‐in‐charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and 

measurement of any work which is about to be covered up or put out of    
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view and for examination of foundations before permanent work is placed thereon. The Contractor shall 

give due notice to the Engineer‐in‐charge or his authorized representative whenever any such work is ready 
for examination and the Engineer‐in‐charge or his representative shall without unreasonable delay, unless 

he considers it unnecessary and advises the Contractor accordingly, attend for the purpose of examination 

and measuring such work or of examining such foundations. In the event of the failure of the Contractor to 
give such notice he shall, if required by the Engineer‐in‐charge, uncover such work at the Contractor’s 

expense. 

 

4.25.2 The Engineer‐in‐charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required for 

such inspection and examination. 
 

4.26 DUTIES & POWERS OF ENGR‐IN‐CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer‐in‐charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He shall have no authority to order any work involving any extra payment by the 

Owner or to make any variation in the works. 
4.26.2 The Engineer‐in‐charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer‐in‐charge and shall furnish to the Contractor a 

copy of all such written delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer‐in‐charge to the Contractor within the 

terms of such delegation shall bind the Contractor and the Owner as though it has been given by 
the Engineer‐in‐charge. 

4.26.3 Any work or material approved by the representative of Engineer‐in‐charge shall not be 
disapproved by Engineer‐in‐charge and can not order the pulling down, removal or breaking up 

thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer‐ in‐
charge he shall be entitled to refer the matter to the Engineer‐in‐charge who shall there upon 

confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer‐in‐charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or claims 
whatsoever by reason of any consent, explanation, statement or alleged understanding, promise or 

guarantees given or to have been given to him by any person other than Engineer‐in‐charge in writing. 
 

4.27 REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as are skilled and 

experienced in their several trades and the Engineer‐in‐charge shall be at liberty to object to and require the 

Contractor to remove from the works any person employed by the Contractor in or about the execution of 
the works who in the opinion of the Engineer‐in‐ charge misconducts himself or is incompetent or negligent 

in the proper performance of his duties and such person shall not be again employed in the work without 
permission of the Engineer‐in‐charge. 

 

4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same as the 
Engineer‐in‐charge may from time to time direct for his verification and shall 
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reinstate and make good such part to the satisfaction of the Engineer‐in‐charge. If any such part has been 

covered up or put out of view after being approved by the Engineer‐in‐charge and is subsequently found on 
uncovering to be executed in accordance with the Contract, the expenses of uncovering and/or making opening 

in or through, reinstating and making good the same shall be borne by the Owner. In any other case all such 

expenses shall be borne by the Contractor. 
 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 
Subject to any provisions to the contrary contained in the Contract, none of the permanent works except 

emergency maintenance work & operation shall be carried out during night or on Sundays or on authorized 

holidays without the permission in writing of the Engineer‐in‐ charge. But in case of maintenance Contract, 
the Contractor shall be required to work any time any day as required by Engineer‐in‐charge. 

 
4.30 TIME OF PERFORMANCE: 
The work covered by this Contract shall be commenced on due date / within 15 days of issue of Letter of Intent 

as applicable. The Contractor should bear in mind that time is the essence of the Contract, unless such time 

be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 

confiscation of facilities by Government Authority, compliance with any order or request of any 
Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 

explosion, implosion, riots, public strife provided always that such occurrences result in 
impossibility of performance of the Contract. 

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance. 

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 

commits a breach of any of the provisions of the Contract it shall be open to the Owner at 

its option by serving 7 days notice to the Contractor to: 
a) Determine the Contract: in which event the Contract shall stand terminated and shall cease to be in 

force and effect on and from the date appointed by the Owner on that behalf, whereupon the 
Contractor shall stop forthwith any of the Contract work then in progress, except such work as the 

Owner may in writing require to be done to safeguard any property or work, or installation from 
damages and the Owner for its part, may take over the work remaining unfinished by the 

Contractor and complete the same through fresh Contractor or by other means, at the risk and 

cost of the Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates 
specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part thereof and 
complete the same through a fresh Contractor or by other means at the risk and cost of the 

Contractor. The Contractor and any of his sureties are liable for any excess cost over and above 
the cost at the rates specified in the schedule of quantities/rates, incurred by such works having 

been taken over and completed by
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the Owner. Besides the Contractor shall also be liable for any compensation accruing due to any loss incurred 
by the Owner. 

c) In other cases, the decision of the Owner is binding on the Contractor. 

 
4.32.2 In the events of clause 4.32.1 (a) 

a) The whole or part of the security deposit furnished by the Contractor is liable to be forfeited 
without prejudice to the right of the Owner to recover from the Contractor the excess cost referred 

to in the sub‐clause aforesaid, the Owner shall also have the right of taking possession and utilizing 

in completing the works or any part thereof, such of materials, equipments and T&P available at 
work site belonging to the Contractor as may be necessary and the Contractor shall not be 

entitled for any compensation for use or damage to such materials, equipments, tools & plants. 
b) The amount that may have become due to the Contractor on account of the work already 

executed by him shall not be payable to him until after the expiry of six (6) calendar months 

reckoned from the date of termination of Contract or from taking over of the work or part thereof 
by the Owner as the case may be, during which period the responsibilities for faulty materials or 

workmanship in respect of such work shall under the Contract, rest exclusively with the Contractor. 
This amount shall be subject to deduction of any amounts due from the Contractor to the Owner 

under the terms of the Contract authorized or required to be reserved of retained by the Owner. 
4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 

the default or defaults committed by the Contractor is/are curable and can be cured by the 
Contractor if an opportunity given to him, then the Owner may issue notice in writing calling the 
Contractor to cure the default within such time specified in the notice. 

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that 

the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract 
in favour of his creditors or any other persons, or being a company or a corporation goes into 

liquidation provided that in the said events it shall not be necessary for the Owner to give any 
prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub‐clause 4.32.1(a)&(b) shall not prejudice or affect 
the rights of the Owner, which may have accrued up to the date of such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non‐exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a waiver 

of any of the conditions and shall be exercisable in the event of any further case of default by 

the contractor for which he is declared liable to pay compensation. The liability of Contractor for 
past & future compensation shall remain unaffected. The Owner may take possession of all or 

any T&P, materials and stores at the work site belonging to Contractor on payment at Contract 
rate/market rate as the case may be or rate worked out by Engineer‐in‐ charge. Otherwise, 

Engineer‐in‐charge may serve notice to remove such T&P, materials and stores from the site 

within a stipulated time. In the event the Contractor fails to comply, the Engineer‐in‐charge may 
remove them at the cost & risk of the Contractor. 

b) In other cases, the decision of the Owner is binding on the Contractor. 
4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 

such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable for any damages for non‐completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
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At any time from the commencement of the work if the Owner decides for whatsoever reason, not to carry 

out the whole work or part thereof as specified in the Tender, then Owner shall give notice in writing of the fact 
to the Contractor, who shall have no claim to any payment or compensation on whatsoever account (profit or 

advantage which he might have derived by executing the work in full) neither shall have any claim for 

compensation by reason of any alterations having been made from the original specification, drawings, 
designs and instructions which may involve any curtailment of the work as originally contemplated. 

 
4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be obtained 

before any changes are made in the constitution of the firm. Where the Contractor is an individual or a 
Hindu Undivided family business concern, such approval as aforesaid shall, likewise be obtained before such 

Contractor enters into any partnership firm, where the reconstituted firm would have the right to carry out the 
work hereby undertaken by the Contractor. In either case if prior approval is not obtained, the Contract shall 

be deemed to have been allotted in contravention of clause 4.41 hereinafter and the action and consequence 

shall ensure as provided in that clause. 
 
4.36 TERMINATION OF CONTRACT FOR DEATH: 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies or if the 

Contractor is a partnership concern and one of the partners dies then, unless the Owner is satisfied that the legal 

representative of the individual or the proprietary concern or the surviving partners of partnership firm are 
capable of carrying out and completing Contract, the Owner is entitled to cancel the Contract for the 

incomplete part without being in anyway liable for any compensation payment to the establishment of the 
deceased Contractor and/or to the surviving partners of the Contractors firm on account of the cancellation 

of Contract. The decision of the Owner in such assessment shall be final and binding on the parties. In the 

events of satisfaction of the Engineer‐in‐charge that subcontractor, if any shall provide competent and 
efficient supervision over the work entrusted to them, may allow the surviving partner to complete the work 

contracted in case of partnership firm at the discretion of the Owner. In the event of such cancellation, the 
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor’s 

firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE: 
The Contract may be terminated at any time by giving 15 days notice in case performance of the Contractor is 
found to be continuously unsatisfactory. In case of termination of Contract either on expiry of Contract period 

or during the period of Contract due to continuous poor performance, labour unrest, indiscipline etc., Owner 

shall have no liability for providing employment/compensation to the labours engaged by Contractor under 
any circumstance. EMD/Security retained from the Contractor so far and payable if any on any other accounts 

shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting Contractor. 
 

4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 
No official or employee of the Owner including Engineer‐in‐charge shall in any way be personally bound or 

liable for the acts or obligations of the Owner under the Contract or answerable for any default or omission 

in the observance or performance of the acts, matter or things which are herein contained. 

 

4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 
The Contractor shall provide and maintain an office outside the plant gate for his Site Incharge, staff and 

such office shall be opened at all reasonable hours to receive instructions, notices or other communications. 

The Contractor at all time shall maintain a site instruction book and compliance of these shall be communicated 
to the Engineer‐in‐charge from time to time and the whole documents to be preserved and handed over after 
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completion of works. 
 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contrator having sufficient experience in carrying out work of similar nature to whom the 
equipments, materials if any shall be issued and instruction for works given. The Contractor shall 

also provide to the satisfaction of the Engineer‐in‐charge sufficient and qualified staff to 
supervise the execution of the work, competent site‐in‐charge, foremen and leading hands 

including those specially qualified by previous experience to supervise the types of works 

comprised in the Contract in such manner as will ensure the best quality and expeditious working. 
At any time in the opinion of the Engineer‐in‐charge any additional, qualified experienced staff 

for supervision is considered necessary, they will be provided by the Contractor without 
additional financial burden to Owner. The Contractor shall ensure to the satisfaction of the 

Engineer‐in‐charge competent and efficient supervision over the work entrusted to them including 
their Sub‐Contactors if any (deployed with prior permission of the Owner) and comply all 

statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site‐in‐charge, assistants, foremen or any employee in the opinion of 
Engineer‐in‐charge be guilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties or that in the opinion of the Owner’s Engineer‐ in‐charge 
undesirable for administrative or any other ground, the continuance of such person(s) in 

Contractor establishment, then at the directions of Engineer‐in‐charge the Contractor shall at 

once remove such person(s) from the establishment of the Contractor at the Owner’s premises 
without any financial burden to Owner. 

 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and 
others, shall exercise proper degree of control over them and in particular without prejudice to 

the said generality the Contractor shall be bound to prohibit/prevent any of the employees from 

trespassing or acting in anyway detrimental or prejudicial to the interest of the community or the 
properties or Owner’s land or properties in the neighborhood. In the event of such trespassing, 

the Contractor shall be responsible for all consequent claims or actions for damages or injury or 
any other grounds whatsoever. The decision of the Engineer‐ in‐charge upon any matter arising 

under this clause shall be final. 
4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 

badges of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master‐servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 

employment / compensation of any such labour from the Owner shall be tenable or entertained. 
 

4.41 SUBLETTING OF WORK: 

In normal cases, sub‐contracting is not permitted. But however Engineer‐in‐charge may  
permit the same in case he is satisfied that subcontracting is required. No power of attorney 

holder other than a regular employee, partner or director of the firm shall be considered for 
Site In‐charge of Contractor. No Contractor with the power of attorney of some other 
Contractor shall be entertained to execute any work. The Contractor is advised not to enter 
into Contract before obtaining the consent of Engiener‐in‐charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 
corporation whatsoever except as provided for in the succeeding sub‐clauses without the prior 

consent in writing of the Owner. 
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4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the Engineer‐in‐

charge shall have received copies of any subcontracts, the Contractors shall be and shall remain solely 
responsible for the quality and timely execution of the works and performance of all the conditions of the 

Contract in all respects as if such subcontract or subletting had not taken place, and as if such work had been 
done directly by the Contractor. 

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 

4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 
documents or if he at any time in the opinion of the Engineer‐in‐charge‐ 

 
i) Fails to carry out the works in conformity with the Contract documents or 

ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval 

of the Engineer‐in‐charge, 

iv) Fails to carry out and execute the works to the satisfaction of the Engineer‐in‐charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on 

his part to be performed or observed or persist in any of the above mentioned 
breaches of the Contract for seven days, after notice in writing shall have been given 

to the Contractor by the Engineer‐in‐charge requiring such breach to be remedied, or 

vi)      If the Contractor during the continuance of the Contract shall become bankrupt, make any 
arrangement for composition with his creditors or go into liquidation, the Owner shall 

have the power to enter into the works and take over the possession of the 
materials, temporary work, constructional plant, stock and complete the works by 

other Contractors, firm or corporation as the Owner in his absolute discretion may 
think proper to employ and to use or authorize the use of any materials, temporary 

works, constructional plant, and stock as aforesaid, without making payment to the 

Contractor for the said materials, other than such as may be certified in writing by the 
Engineer‐in‐charge to be reasonable & not being liable for any loss or damage thereto. 

The Owner shall by reason of his taking possession of the work or of the works being 
completed by other Contractor (due account being taken of any such extra work or 

works which may be omitted) then the excess amount if any shall be deducted from 

any money which may be due for work done by the Contractor under the Contract and 
not paid for. Any further deficiency shall forthwith be made good by sell in such 
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manner and for such price as he may think fit all or any of the constructional plant, 
materials etc. available at site. 

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, bylaws of 

any local or duly constituted authorities or public bodies, which may be applicable from time to time to the works 
or any temporary works. The Contractor shall keep the Owner indemnified against all penalties and liabilities 

of every kind, arising out of non‐ adherence to such statutes, ordinances, laws, rules, regulations etc. All 

costs & expenses borne by the Owner in way of penalty, associated litigations etc. on account of Contractor’s 
default shall be recovered from the Contractor from his dues or from the dues of any other contract with 

Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other Agencies will also be 

engaged for other works such as site grading, filling & leveling, electrical & mechanical engineering works, 

operation & maintenance activities of running plant etc. No claim shall be entertained due to work being 
executed in the above circumstances. The Contractor shall do their work in a time & manner taking all safety 

precautions so as to avoid interference with other activities but their activities should not lag behind. 

Engineer‐in‐ charge’s decision in this respect is final. 
 
4.45 CORRESPONDENCES /NOTICES: 

4.45.1 Power of Attorney: 

Owner/ Engineer‐in‐charge shall ordinarily correspond with the Contractor at the address furnished by the 

Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered post to the address 
of the Contractor. The Contractor shall submit due power of attorney in favour of their site‐in‐charge at site 

for the purpose of receipt of all letters, notices, drafts, cheques, job instruction and execution of job etc. 
from Owner and to correspond & transact with Owner on behalf of Contractor & pertaining to this Contract 

only. 
4.45.2 Address for Correspondence: 

The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) and E‐mail 

numbers etc. if any to the Owner for correspondence. In case of any change of address during currency of the 

Contract, the Contractor shall forthwith intimate the same to the Owner failing which such act shall be treated 
as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site‐in‐charge at the job site or by registered mail directly 
to the address furnished by the Contractor or both. Proof of issue of such notice shall be conclusive on the 
Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 

Any notice to be given to the Owner under the terms of Contract shall be served by sending the same by 

Registered mail to or delivering the same at the respective site office of Ib Thermal Power Station, addressed 
to the Engineer‐in‐charge. 

4.45.5 Notices to local bodies: 
i)Contractor shall comply with and give all notices required under any Government authority, instrument, 

rule or order made under any Act of Parliament, State laws or any regulation or bye‐laws of any local authority 

relating to the works. He shall before making any variation from the Contract drawing necessitated by such 
compliance giveto the Engineer‐in‐charge a written notice giving reasons for the proposed variation and 

obtain the Engineer‐in‐charge’s instructions thereon. 
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ii)The Contractor shall pay and indemnify the Owner against any liability in respect of any 

fees or charges payable under any Act of Parliament, State laws or any Government 

instrument, rule or order and any regulations or byelaws of any local authority in respect of 

the works. 
4.45.6 Instructions & Notices: 

i) Subject as otherwise provided in this Contract, all notices to be given and all other actions 

to be taken on behalf of the Owner may be given or taken by the Engineer‐in‐ charge / Officer‐
in‐charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in writing 
and if sent by registered post to the last known place of abode or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him. 
iii) The Contractor or his site‐in‐charge shall be in attendance at the site (s) during all working 

hours and shall superintend the execution of the works with such additional assistance in each 
trade, as the Engineer‐in‐charge may consider necessary. In no case site‐in‐charge shall remain 

absent from site without prior permission of the Engineer‐ in‐charge. Orders given to the 
Contractor’s site‐in‐charge shall be considered to have the same force as if they had been 

given to the Contractor himself. 

iv) The Engineer‐in‐charge shall communicate or confirm the instructions to the Contractor in 
respect of the execution of work in a field work Site Order Book maintained in the office of 

the Engineer‐in‐charge and the Contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this Book. If required by the 

Contractor, he shall be furnished a copy of such instruction (s). 
 

4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 
i) The Owner reserves the right to distribute the work between more than one Contractor. The 

Contractor shall cooperate and afford the other Contractors all reasonable opportunity for 
access to the works for the carriage and storage of materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor engaged by 

the Owner as per the condition of work covered by this Contract, the respective rights and 
various interests involved shall be determined by the Engineer‐ in‐charge to secure the 

completion of the various portions of the work in general harmony. 

 
4.47 NEGOTIATION OF RATES: 
In case Owner finds the lowest price to be at higher side in consideration of market price of various inputs 

including labour component, may call the lowest Bidders for negotiation of price based on analysis of their 
rate etc. 

4.48 ISSUE OF LOI: 
The Letter of Intent shall be released by the Owner or the Engineer‐in‐charge with the rates and other terms 

& conditions finally arrived at negotiation. The Contractor shall commence performance of the Contract on 

the basis of this LOI/Work order. 

4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of Letter of 

Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and return 

the duplicate copy of work order endorsed as unconditional acceptance of rates & terms and 

conditions of work order to the Owner and form part of Contract. 
 

 
End of Section‐IV 
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SECTION‐V 

 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for information 
of Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 

progress of work. He shall keep one copy of Contract documents with drawings on the site in 
good order and the same shall at all reasonable times be available for inspection and use by 

the Engineer‐in‐charge/his representatives / other inspecting officers. 
5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 

1923) applied to them and shall continue to apply even after the execution of such works 
under the Contract. 

 

5.3 WORKS TO BE CARRIED OUT: 
The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The 

description given in the schedule of quantity shall unless otherwise stated, be held to include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, 

fitting and fixing in position and all other labour necessary in and for the full and entire 

execution and completion as aforesaid in accordance with good practice and recognized 
principles of engineering. 

 

5.4 SCHEDULE OF WORK: 
After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 

and dovetailing the technicality of work, sequence of work, material availability, materials on 

transit, materials on order, weather condition, nature & urgency of works, their permutation 
& combination for an integrated approach for timely completion of the works at ultimate 

cost. The Engineer‐in‐charge after scrutinizing the schedule submitted by the Contractor shall 
approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 

documents, specifications and instructions by the Engineer‐in‐charge whether mentioned in 

the Contract or not. The Contractor shall be responsible for ensuring that works are executed in 

the most substantial and proper workman like manner using the quality materials and 
labour during the progress of and up to completion of job in strict accordance with the 

specifications and to the entire satisfaction of the Engineer‐in‐charge. 
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5.6 COORDINATION AND INSPECTION OF WORKS: 
The coordination and inspection of the day‐to‐day work under the Contract shall be the 

responsibility of the Engineer‐in‐charge or his authorized representatives. A field work order 

book shall be maintained by the Contractor in which written instruction for specific job be 
entered. These shall be signed by the Contractor or his authorized representative by way of 

acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime 

work is permitted in case of need, the Owner will not compensate for the same. Shift working 
at 2 to 3 shifts per day will become necessary and the Contractor shall take this aspect into 

consideration while formulating his rates for Tender. No extra claim will be entertained by 

the Owner on this account. 
 

5.8 REPORTING OF WORK STATUS: 
The Contractor shall submit to the Engineer‐in‐charge reports at regular intervals regarding 

the progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of 
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have 

gone through the drawings issued to him thoroughly and carefully, in conjunction with all 

other connected drawings and discrepancies if any shall be brought to the notice of the 
Engineer‐in‐charge, before actually carrying out the works. Wherever drawing is not possible, 

sequence of operation or work instructions shall be given by the Engineer‐in‐charge as in case 
of maintenance works etc. 

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer‐in‐charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 

quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 

Contractor shall on demand in writing from the Engineer‐in‐charge or his authorized 
representative specifying the work, materials or articles complained of, notwithstanding that 

the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct that work so specified and provide other proper and suitable 

materials or articles at his own charge and cost, and in the event of failure to do so within a 
period to be specified by the Engineer‐in‐charge in his demand aforesaid the Engineer‐in‐ 

charge may on expiry of notice period rectify or removes, and re‐execute the work or remove 

and replace with others, the materials or articles complained or as the case may be at the risk 
and expense in all respects of the Contractor. The decision of Engineer‐in‐charge as to any 

question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 

From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any damage, 

loss or injury shall happen to the work or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that on 
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completion the work shall be in good order and in conformity in every respects with the 
requirements of the Contract and the Engineer‐in‐charge’s instruction. 

 
The defect liability period shall be 12 months from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted 

work from Engineer‐in‐charge, the security deposit shall be released. The period of 12 months 

shall be counted from the date of completion of last repair of defect in case of any defect 
appears after completion of work / from the date of completion as mentioned in completion 

certificate. 
 

5.12 TRAINING OF APPRENTICES: 
The Contractor shall during the currency of the Contract when called upon by the Engineer‐ 

in‐charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 

mentioned in Schedule A and for such periods as may be required by the Engineer‐in‐charge. 

The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations of the employer under the Act, excluding the liability to make 

payment to Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 

From commencement to completion of the works, the Contractor shall take full responsibility 
of the site for taking care and precautions to prevent loss or damage and to minimize loss or 

damage to the maximum extent possible and shall be liable for any damage or loss that may 

happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the same 

so that at completion of the works, all Owner’s T & P shall be in good order and condition and  
in conformity in every respect with the requirements of BI standard and to the satisfaction of 

the Engineer‐in‐charge and to the satisfaction of Engineer‐in‐charge where BIS is not 

available. 
5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 

material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 

a) The Contractor shall, as may be directed in writing by the Engineer‐in‐charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking 

to the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer‐in‐charge, proceed 
with the erection and completion of the works under and in accordance with the 

provisions and conditions of the Contract. 
5.13.2 Compensation on account of loss due to damage for Excepted perils: 

The value of re‐execution of work, which is lost or damaged in Excepted Risks, shall be 

ascertained in the same rate under the Contract and added to the contract sum as deviation. 
Provided the Contractor was alert and has taken sufficient precaution as a man of general 

prudence should have taken to prevent the loss or damage to minimize the amount of such 

loss in his own case. 
5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or 
using materials of combustible nature, as to which the decision of the Engineer‐in‐charge shall 
be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
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injuries or damage to any persons or any property whatsoever which may arise out of or 

in consequence of the construction and maintenance works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto. 

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 
his obligations and responsibilities under this condition, insure against any damage, loss or 

injury which may occur to any property. (excluding that of the Owner but including the 

Owner’s building rented by the Contractor wholly or in a part and any part of which is used 
by him for storing combustible materials), or to any person (including any employee of the 

Owner) by or arising out of carrying out of the Contract. 
5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 

1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 

other law relating thereto and rules made hereunder from time to time or as a consequence 
of any accident or injury to any workman or other persons in or about the works, whether in 

the employment of the Contractor or not, save and except where such accident or injury has 
resulted form any act of the Owner, his agents or servants, and also against all costs, charges 

and expenses of any suit, action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any claim. Without limiting his obligations and liabilities as above provided, the 

Contractor shall insure against all claims, damages or compensation payable under the 
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating 

thereto. 
5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors 

(if any) and shall be responsible for any claims or losses to the Owner resulting from their 

failure to obtain adequate insurance protection in connection thereof. The Contractor shall 

produce or cause to be produced by his subcontractors (if any) as the case may be, the 
relevant policy or policies and premium receipts as and when required by the Engineer‐in‐  

charge. 
5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Owner may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums 

as may be necessary for the purpose and from time to time deduct the amount so paid by the 
Owner from any moneys due or which may become due to the Contractor or recover the 

same as a debt due from the Contractor. 
 

The above conditions are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 

assign in favour of the Owner. 

 
5.14 Retention of cost & expenses 

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, taxes & duties etc. and consequent legal 

action & penalty during execution of contract the issue is open in relevant Govt. Deptt., 
estimated value of cost and expenses towards the same shall be retained from the final bill 

till disposal of the case. 
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b) If any contractor avoids to attend workmen’s compensation commissioner court on 

summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 

from the corresponding Contract or any other Contract executed by the same Contractor in 

OPGC or lastly as debt liability. 
 

 
End of Section‐V 
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SECTION‐VI 

 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 

6.1.1 Contractor’s remuneration: 
The price to be paid by the Owner to the Contractor for the whole of the work done and for 

the performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price 

schedule (the inclusive nature of which is more particularly defined by way of application but 

not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) and 
payment to be made accordingly to the work actually executed and approved by the Engineer‐ 

in‐charge. The sum so ascertained shall (exception only as and to the extent expressly 
provided herein) constitute the remuneration of the Contractor under the Contract and no 

further or other payment whatsoever shall be or become due or payable to the Contractor 

under the Contract. 
6.1.2 Activities & expenses to be included in rates: 

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in 

the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 

escalation. The said schedule of quantity / price schedule shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 

taken in execution, completion and handing over the work to the Owner by the Contractor. 
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent 

of the works and materials required though the Contract Document may not fully and 

precisely furnish them. He shall make such provision in the rates accepted as he may consider 
necessary to cover those of such items of work and materials as may be reasonable and 

necessary to complete the work. The opinion of the Engineer‐in‐charge as to the items of 
work which are necessary and reasonable for completion of work shall be final and binding 

on Contractor although the same may not be shown on or described specifically in Contract 

document. 
6.1.3 Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, 

entry tax or any port duties, royalty, transport charges, stamp duties of Central or State 

Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax 

whatsoever will be granted or obtained and all expenses of which shall be deemed to be 
included in and covered by the accepted rates. The Contractor shall also obtain and pay for 

all permits or other privileges necessary to complete the work. 
6.1.4 Accepted rates cannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works 

or any part of them being modified, altered, extended, diminished or omitted. The accepted 

rates is of fully inclusive rates which have been agreed by the Contractor and the Owner and 
cannot be altered under any circumstances. However, if the quantity of such modification, 

alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract 

price, the variation in rate may be examined and amended by Engineer‐in‐charge on 
recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take sufficient 

care in moving the plants, equipments and materials from one place to another, so that they 

do not cause any damage to any person or to the property of the Owner or to third party 
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including overhead and underground cables/pipe lines. In the event of such damage including 

eventual loss of generation and operation of the plant or services in any plant or 
establishment as estimated by the Owner or ascertained by the third party shall be borne by 
the Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5 This shall 
be applicable when Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 

6.2.1 Methods of measurement: 
The measurement shall be taken in accordance with the procedure set in the specifications. 
No local or general method of measurement shall be adopted. In case the method of 
measurement is not specified in the specifications, the procedure of Bureau of Indian 
Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured 

by the representatives of Owner and the Contractor progressively in construction & civil 

maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment work 
etc. the item of work performed by the Contractor shall be recorded daily preferably 

immediately on completion in the manner stipulated in conditions of Contract. Such 
measurements will be recorded in the prescribed measurement book by the representative 

of Owner and signed by both parties as token of acceptance by both either on completion of 

certain item or in an interval of days or hours as the case may be. 
6.2.3 Final measurement: 

On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 

considered for final payment. 
6.2.4 Before taking measurements of any construction work, the Engineer‐in‐charge or his 

authorized representative for the purpose shall give a notice with reasonable time to the 

Contractor. In case of operation or maintenance work the Contractor or his authorized 
representative shall obtain the signature of Engineer‐in‐charge or his representative in 

support of completion of any item of work to the satisfaction of Engineer‐in‐charge. All these 
details shall be recorded in measurement book in prescribed format to be provided by 

Engineer‐in‐charge / printed standard Measurement Book available in the market. 
 

If the Contractor fails to attend or to send an authorized representative for measurement 
after such a notice or failure of Engineer‐in‐charge on Contractor’s request in case of  

maintenance work as the case may be or fails to countersign or to record the objection within 
a week from the date of measurement, then in any such event, the measurement taken by 

the Engineer‐in‐charge / his representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in 

the Contract Review Meeting shall be final & binding. 

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms 

and the agreed billing schedules in duplicate to the Engineer‐in‐charge / Officer‐in‐charge as 
the case may be giving abstract and detailed measurement for the various items executed 

during a pre‐determined period / month, as the case may be. In case of maintenance/ 

upkeepment contract, monthly bill shall be preferred during 1st week of the succeeding 
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month. In case of construction work the bill shall be furnished after achieving milestone or as 

provided in the Contract. The Engineer‐in‐charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and the claim as far as admissible, 
adjusted, if possible, before the expiry of 21 days from the presentation of the bill. This is 
applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 

cheque forwarding the same to registered office or the notified office of the Contractor. The 
cheque shall also be handed over to the Contractor or their Site‐in‐charge if authorized for 

the purpose against due receipt. In no case will Owner be responsible if the cheque is mislaid or 

misappropriated by unauthorized person / persons. Demand draft may also be issued after 
deduction of bank commission charges if requested by the Contractor. 

All payment shall be made in Indian currency only. 
6.3.1 Payment of running bill: 

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 

before the date fixed by the Engineer‐in‐charge for the work executed. The Engineer‐in‐ 

charge / Officer‐in‐charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer‐in‐charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after deducting 

there from the amounts already paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the 

date of acceptance of the bill by Engineer‐in‐charge. 
6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 

subsequent interim certificate or by the final certificate. No certificate of the Engineer‐in‐ 
charge supporting an interim payment shall itself be conclusive evidence that any work to 

which it relates is / are in accordance with the Contract. 
 

6.4 RECEIPT OF PAYMENT: 
Receipt of payment made on account of work when executed by a firm, must be signed by 

the Contractor in case of proprietary firm and otherwise a person holding due power of 

attorney in this respect on behalf of the Contractor, except when the Contractors are 
described in their Tender as a limited company in which case the receipts must be signed in 

the name of the company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: ‐ 

No certificate of completion shall be issued nor shall the work be considered to be completed 

till the Contractor shall have removed from the premises on which the work has been 
executed, all such scaffolding, sheds and surplus materials except such as are required for 

rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been erected 

by the Contractor or the workmen and cleaned all dirt from the parts of building (s) in or upon 
or about which the work has been executed or of which he may have had possession for the 

purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and 

sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the Engineer‐ 
in‐charge and made the whole premises fit for immediate occupation or use to the 
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satisfaction of the Engineer‐in‐charge. If the Contractor shall fail to comply with any of the 

requirements of this conditions as aforesaid on or before the scheduled date of completion 

of the works, the Engineer‐in‐charge may at the expense of the Contractor fulfill such 

requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks fit 

and the Contractor shall have no claim in respect of any such scaffolding or surplus materials 
except for any sum actually realized by the sale thereof less the cost of fulfilling the 

requirements and any other amount that may be due from the Contractor. If the expenses of 
fulfilling such requirements are more than the amount realized on such disposal as aforesaid, 

the Contractor shall forthwith on demand pay such excess. 
6.5.2 Application for Completion Certificate. 

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 

shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving an 

application from the Contractor after verifying from the completion documents and satisfying 

himself that the work has been completed in accordance and as set out in the construction 
and erection drawings and the Contract Documents. In case of operation or maintenance 

Contract, satisfactory performance during Contract period shall be basis for issue of 
Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
On receipt of request from the Contractor Engineer‐in‐charge shall inspect whole of the work 
and shall issue a certificate of completion indicating: ‐ 
a) Date of completion of work 
b) Value of the Contract / value of work executed 

c) Quality of performance 
d) Level of safety maintained during the work. 

6.5.4 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed the Engineer‐in‐ 

charge can take possession of any such parts being hereinafter in this condition referred to as 

‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 

possession of the relevant part the Engineer‐in‐charge shall issue Completion Certificate for 
the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 

‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 

to have commenced from the certified date of completion of such items or the ‘relevant part’ 

as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 

completed items or ‘relevant part’ as estimated by the Engineer‐in‐charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 

accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking 
into consideration the due date of completion as per Contract and subsequent time 

extension, if any. 
 

6.6 FINAL PAYMENT: 
During progress of work in case of construction work and period fixed for payment in case of 

provision of services such as operation and maintenance, running bills shall be preferred by 

the Contractor as per the terms of Contract and shall be paid on the basis of measurement 
certification of Engineer‐in‐charge / Officer‐in‐charge from time to time or in fixed intervals. 
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But final bill shall be paid on receipt of ‐ 

i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer‐in‐charge 

iv) Store clearance 

v) Evidence in support of clearance of labour dues. 
vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less‐ 

a) Payment already made through running bills 

b) Advances if any 
c) Penalty if any 

d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 

h) Clearance from Personnel & Administration department relating to rent for 
accommodation, water & electricity bills etc. 

 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 

paid to him on certification of Engineer‐in‐charge. 
(b) The bill for any permissible period shall be submitted within 7 days of expiry of the said 

period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer‐in‐charge. 

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 

prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer‐in‐charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion 

of the work. No further claims can be made by the Contractor after submission of the final bill 
and all claims shall be deemed to have either been included in the final bill or waived and 

extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer‐in‐charge, shall be made 

within the period specified herein this clause, the period being reckoned from the date of 

receipt of the bill by the Engineer‐in‐charge. If the decision of Engineer‐in‐charge is not agreed 
by the Contractor, the dispute either in quantity or rate or both shall be referred to Contract 

Review Meeting and the decision made thereof shall be final & binding on both parties. 
 

The time limit for release of final payment corresponding to the Contract value are furnished 
below: ‐ 

(a) Contract value not exceeding Four months from the date of 
Rs.5 lakhs  acceptance of 
  Final bill by the 
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  Engr‐in‐charge 

(b) Contract value exceeding Six month ‐‐‐ do ‐‐‐‐‐ 
Rs.5 lakhs 

 
Provided the Contractor has furnished all required documents in accordance to clause 6.6. 

The period of release of fund shall be counted from the date of compliance of last documents 
or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed 

in the time & progress schedule or to complete the work as the case may be under Contract 
& clear the site on or before the due date or extended date of completion they shall without 

prejudice to any other right or remedy shall be liable for liquidated damage as stipulated 

below or such small amount as may be fixed by the Engineer‐in‐charge on the Contract value 
of the work or actual value of the work whichever is higher for every week during which the 

progress remains below the specified time of completion subject to the total amount of 
compensation for delay to be paid under this condition shall not exceed the under noted 

percentage of the Contract value or of the Contract value of the item or group of items of 
work for which a separate period of completion is given: 

 

This will also be applicable to items or group of items for which separate period of completion 
has been specified. 

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally 
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 

stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5% 7.5% 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set‐off against any sum payable to 

the Contractor under this or any other Contract with the Owner. In case at the time of the 

amount of LD comes to the notice of the Owner the Contractor does not have any amount 

pending with the Owner, the Contractor shall be served with a notice and in turn the 
Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion 

mentioned earlier. 
 

 
End of Section‐VI 
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SECTION‐VII 

 
7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales tax, GST, work contract tax and other payments and compensation, if any in connection 
with the procurement and handling of materials, fabrication and execution of works or any 

method or process connected with the works. Sales tax, Entry tax, Excise duty and any other 
tax on materials required for the work & works shall be payable by the Contractor and the 

Owner will not entertain any claim whatsoever in this respect. The final rate is inclusive of 

work contract tax & other taxes applicable including GST to this work or materials thereto. 
7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 

source from the payments due to the Contractor, the taxes as required under Odisha Sales 
Tax Act or as amended from time to time or under any other statute. It is for the Contractor 

to deal with the Sales Tax authorities directly in respect of any claim or refund relating to the 

above deductions and the Owner shall not be liable or responsible for any claims or payments 
or reimbursements in this regard. Income tax as applicable shall be deducted form all running 

bills. 
7.2 INSURANCE: 

The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement 

is expected. The Contractor shall also at his own expenses carry and maintain group insurance 

with accidental benefit from reputed insurance companies to the satisfaction of the Owner 
as follows: ‐ 

7.2.1 Employees State Insurance Act: 
At present this area is included in the scope of ESI scheme. The Contractor has to accept full 

and exclusive liability for compliance with all obligations imposed by the Employees State 
Insurance Act, 1948, and the Contractor further has to defend, indemnify and hold Owner 

harmless from any liability or penalty which may be imposed by the Central, State or Local 
Authority by the reason of any asserted violation by Contractor or subcontractor of the 

Employees State Insurance Act, 1948 and also from all claims, suits or proceeding that may 
be brought against the Owner arising under growing out of or by reasons of the work provided 

for by this Contract whether brought by employees of the Contractor, by third parties or by 

Central or State Government Authority or any political sub‐division thereof. The Contractor 
agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms and 

all forms which may be required in respect of the Contractor’s or subcontractor’s employees, 
whose aggregate remuneration is Rs.6500.00 per month or less or as amended from time to 

time and who are employed in the work provided for or those covered by ESI from time to 

time under the agreement. The Contractor shall deduct and secure the agreement of the 
subcontractor to deduct the employees’ contribution as per the first schedule of the 

employee’s State Insurance Act from wages and affix the employee’s contribution cards at 
wages payments intervals. The Contractor shall remit and secure the agreement of the 

subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to 

maintain all cards and records as required under the Act in respect of employee’s and 

payments and Contractor shall secure the agreement of the subcontractor to maintain such 
records. Any expenses incurred for the contribution, making contributions or maintaining 

records shall be to the Contractor or subcontractor’s account. 



 

Page 77 of 194 

 

The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees 
State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 
employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance of 

this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to 

provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 

required under any law from time to time. He shall also carry and maintain any other 

insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 

law in respect or in consequence of an accident or injury to any workmen or other persons in 
the Employment of the Contractor or any subcontractor save and except any accident or 

injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall indemnify and keep indemnified the Owner against all such damages and 

compensation (save and except as aforesaid) and against all claims, demands, proceedings, 

costs, charges and expenses, whatsoever in respect or in relation thereto. 
7.2.5 Transit Insurance: 

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of 
all items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 

of such coverage certificate shall be submitted to Engineer‐in‐charge prior to commencement 

of work. The Contractor has to furnish certified challan copy showing the amount deposited 
against this particular work if the Contractor executes works at different places in India and 

deposit the total amount in one challan only. In addition to this, Contractor shall furnish an 
undertaking with a list of deployed Contract labour for whom such amount is deposited. 

Contractor shall comply all P.F. formalities for all the workmen engaged for this work and 

keep OPGC indemnified. 
 
 
 
 

 
End of Section‐VII 

 
 
 
 
 
 
 

 
SECTION‐VIII 
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8.0 LABOUR LAWS 

8.1 LABOUR LAWS: 
Contractor shall comply with all laws, ordinances, regulations and notification / instruction of 

Govt. concerning the health, wages, welfare, safety and employment and non‐employment 

of his workers and shall exclusively bear the consequences of failure to comply therewith. 

 
The following points are to be observed strictly by the Contractor. 

 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the presence of 

authorized representative of the Owner / Engineer‐in‐charge. 
iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 

indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid Labour license from appropriate licensing authority prior to starting / within 15 
days of commencement of the work under the Contract. Validity of the license shall 
be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of 

work and of quality to ensure workmanship of the degree specified in the Contract 
and to the satisfaction of the Engineer‐in‐charge. 

vii) The Contractor shall furnish to the Engineer‐in‐charge at the interval of every 15 days 
a statement of the workmen employed on the works and also furnish information in 

Form‐VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules 
made there under. 

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of Wages 

Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s  
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund 

(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) 
Act 1970 or any modifications thereof or any other laws relating thereto and rules 

made there‐under from time to time. Owner shall not be held responsible for any 

injury sustained by Contractor’s workmen while on duty. 
 

In the event of any employment injury the Contractor has to pay necessary 
compensation pertaining to treatment & other associated benefits to the injured 

employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 

the compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer‐in‐charge shall deduct the necessary amount from 

any outstanding bill of the Contractor or security and deposit the same with 

competent authority. In case before decision by the competent authority, if the 
Contract is being closed, estimated amount towards such compensation shall be 

retained from Contractor till finalization. For this purpose, the amount if falls short 
under the particular Contract shall be realized from any other Contract which the 

Contractor is executing. The Contractor has to make all statutory records and register 
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required in support of compliance of above provisions. Relevant statutory return shall 

be submitted with appropriate authority as required under the above Acts & rules 
with a copy to P&A department of Owner. All the records shall be kept within the work 

premises and must be made available on demand by Owner/Concerned statutory 

authority for scrutiny. 
ix) The Contractor shall indemnify the Owner against any payments to be made under 

and for the observance of the provisions of the aforesaid Acts without prejudice to his 
rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any 

default in the matter of payment to the labour, the following penalty apart from legal 

liability shall be imposed and recovered from Contractor’s running bills. 
(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 

after 7th day of last wage period subject to maximum 1% of Contract value. 
(b) Repetition of three such cases may attract immediate termination of Contract without 

any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract. 

xii) However, in the event of default of any Contractor in payment to their labours for more 

than one month from the date of payment and if the service is essential for the Owner 
and the Contract can not immediately be terminated, the Engineer‐in‐charge shall 

make the payment to the workmen and recover the same amount from any due of the 

Contractor. Under such circumstances the Contract shall be liable for immediate 
termination as deemed fit by the Owner. 

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 

medical practitioner under the provisions of Factories Act without any financial 

implication to Owner. 
(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 

national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such 

other records in respect of engagement of workers as required by Contract Labour 
(R&A) Act 1970 and rules made there under. This provision must be ensured by the 

Contractor. 
 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer‐in‐charge and his staff against all actions, proceedings, claims, demands 

costs and expenses whatsoever arising out of or in connection with the matters referred to in 
Clause 8.1 and elsewhere which may be made against the Owner for or in respect of or arising 

out of any act / omission by the Contractor in the performance of his obligations under the 

Contract. The Owner shall not be liable for or in respect of any demand or compensation payable 
by law in respect or in consequence of any accident or injury to any workmen or other person in 

the employment of the Contractor or his subcontractor and Contractor shall indemnify and 
keep indemnified the Owner against all such damage, compensation and against all claims, 

damages, proceedings, costs, charges and expenses whatsoever thereof or in relation thereto. 
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8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid 

the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 

Contractor and the Contractor shall not be at liberty to dispute or question the right of the 
Owner to make such payments notwithstanding the same may have been made without his 

consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE‐I 
within prescribed period the employment accident with relevant information with copy to the 

Owner. The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up the 

case for which all costs and expenses shall be recovered from the Contractor and the said Contract 
shall be liable to be terminated & the Contractor liable to be debarred from future participation 

in bid. In case the amount can not be recovered from dues / security / dues of other contracts 

with Owner, the same shall be recovered as debt liability. 
 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 
In respect of all labours directly or indirectly employed in the works for the performance of 

Contract, the Contractor shall comply with or cause to be complied with all the rules and 

regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

 

         *8.4        MODEL RULES FOR LABOUR WELFARE 

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments: 

 
(i) 12 small sterilized dressings 

(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 

(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal‐volatile having the dose and mode of 

administration indicated on the label. 

(viii) 1 role of adhesive plaster 
(ix) A snake‐bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India 

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti‐septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments: 
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(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal‐volatile having the dose and mode of 

administration indicated on the label. 

(vii) 1 snake‐bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 

(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise Service 

and Labour Institute, Government of India 

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti‐septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 

conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 

provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 

responsibility in any other hospital. 
8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 

and maintain necessary temporary living accommodation and ancillary facilities for labour at his 
own expense and up to the standards as approved by the Engineer‐in‐Charge at a place outside the 

Owner’s premises. 
8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 
 

Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 

drain or other source of pollution. Where water has to be drawn from an existing well, which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 

closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women. Such places shall be kept in clean and drained condition. 

Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: ‐ 

a)Where females are employed, there shall be at least one latrine / urinal for every 25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
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Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 
one latrine for every 25 males up to first 100 and one for every 50 thereafter. 

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules‐1950. 

 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected 
with a water‐borne sewage system, all latrines shall be provided with receptacles on dry earth  

system which shall be cleaned at least four times daily and at least twice during working hours 
and kept in a strictly hygienic condition. Receptacles shall be tarred inside and outside at least 

once a year. 
 

If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 

provided. A poster showing the figure of a man and of a woman shall also be exhibited at the 

entrance to latrines for each sex. There shall be adequate supply of water close to latrines 
and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non‐absorbent material 
and shall be cement‐washed inside and outside at least once a year. The dates of cement washing 
shall be noted in a register maintained for the purpose and kept available for inspection. Latrine shall 
have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for 

proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 

Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca tank 
prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it 

with a layer of earth for a fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer‐in‐Charge 
to effect proper disposal of soil and other conservancy work in respect of Contractor’s workmen or employees 

on the site. The Contractor shall be responsible for payment of any charges, which may be levied by 
municipal authority for execution of such work on his behalf. 

 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four suitable 
sheds, two for meals and two others for rest, separately for use of men and women Labour. Height 

of each shelter shall not be less than 12’ from floor‐level to lowest part of roofs. Sheds shall be kept 
clean and the space provided shall be on the basis of at least 12 sq.ft. per head. 

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such women. 

Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 

impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided 
with suitable and sufficient openings for light and ventilation. There shall be adequate provision of 

sweepers to keep the places clean. There shall be two Dhais in attendance. Sanitary utensils shall be 
provided to the satisfaction of local medical, health and municipal authorities. Use of huts shall be 

restricted to children, their attendants and mothers of children. 
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Where the number of women workers is more than 30 or more, the Contractor shall provide 
at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. All 

other provisions shall comply to Odisha Factories Rules‐1950. 

8.4.8 Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months 
or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the Engineer‐

in‐Charge, and the whole of such temporary accommodation shall at all times during the progress of 
the works be kept tidy and in a clean and hygienic condition to the satisfaction of the Engineer‐in‐Charge 

at the Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local 
medical, health and municipal authorities and at all times adopt such precautions as may be 

necessary to prevent soil, water & air pollution of the site. 
On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish burnt, 

excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site left clean and 

tidy to the entire satisfaction of the Engineer‐in‐Charge at the Contractor’s expenses. 

8.4.10 Anti‐malaria precautions: The Contractor shall at his own expense conform to all anti‐malaria 

instructions given to him by the Engineer‐in‐Charge, including filling up any borrow pits which may have 

been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d) or any other officer nominated in his behalf by the Engineer‐in‐Charge shall report to the 

Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 
provision of these rules either wholly or in part and the Engineer‐in‐Charge shall impose such fines 

and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, 
the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund 

Commissioner as the case may be shall be final and binding. Over & above the said provision, any court 
pronouncement having territorial jurisdiction shall be binding on both parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules thereto 
and issue such directions as it may consider necessary for the proper implementation of these laws & 
rules or for the purpose of removing any difficulty which may arise in the administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 

8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them: 

 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 

Govt.Deptt. Designation 



 

Page 84 of 194 

 

i) Labour : 
Rural Labour Inspector to Labour Commissioner 

ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & 
Boilers. 

 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 

 
iv) Any other person of above  departments duly authorized by competent 

authority. 
Owner’s Inspecting Officer means officers as mentioned below: 
i) Plant Manager 

ii) Engineer‐in‐charge 
iii) General Manager (P&A) or his authorized representative 
iv) Safety / Fire Officer 

 
8.5.2 Submission of information before commencement of work: 

Contractor shall, before commencement of the work, furnish in writing to the Engineer‐in‐ 
charge of the area concerned the following information: 

(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 

(d) Wages for different categories of workers. 
8.5.3(i)Number of hours of work which shall constitute a normal working day:‐ 

The number of hours, which shall constitute a normal working day for an adult, shall be eight 

hours including ½ hr. rest after five hours of work. The working day of an adult worker can be 

so arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / 
twelve hours on any day with prior approval of competent authority. If an adult worker is 

made to work more than nine hours on any day or for more than forty eight hours in any week 

he shall, in respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substituted rest day, on one of the three days 

immediately before or after the rest day provided that no worker shall work for more 
than ten consecutive days without a full rest day. 

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 

commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, notice in 

English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 
wages are payable, the weekly rest days workers are entitled to and name and address of the 

Inspecting Officers. 

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage period 

according as the number of workers does not exceed 1,000 or exceeds 1,000. 
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(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 

work is competed before expiry of the wage period, in which case final payment shall 

be made at the work site within 48 hours of the last working day and during normal 
time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 

Annexure‐X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure‐XI to each worker on the day of work or entry into his employment. On termination 

of employment the Employment Card shall be retained by the Contractor and a service 
certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages‐cum‐Muster Roll in the Form appended in Annexure‐XII shall be 

maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure‐XV shall be issued to every worker  

employed by the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except the 

following: 
(a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 

where such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 
part as have been approved by the Competent authority as in Clause 8.5.1. 

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period. 

(v) No fine imposed on a worker shall be recovered from him in installments, or after 

expiry of sixty days from the date on which it was imposed. Every fine shall be deemed 

to have been imposed on the day of the act or omission in respect of which it was 
imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 

damage or loss in the Forms appended in Annexure‐XIII & XIV respectively, which 
should be kept at the place of work. 



 

Page 86 of 194 

 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 

prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:‐ 

(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 

(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 

(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 

(o) Remarks 
8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages‐cum‐Muster 

Roll required to be maintained under these Regulations shall be preserved for 3 years after 

the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 
carry out investigations, and send a report to the Engineer‐In‐charge specifying the amounts 

representing worker’s dues and amount of penalty to be imposed on the Contractor for 
breach of these Regulations, that have to be recovered from the Contractor, indicating full 

details of the recoveries proposed and the reasons therefore. It shall be obligatory on the part 
of the Engineer‐in‐charge on receipt of such a report to deduct such amounts from payments 

due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer‐in‐charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 

Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 
where there is an appeal, payment of workers dues would be arranged by the Engineer‐in‐ 

charge, wherever such payments arise, within THIRTY days from the date of receipt of the 
decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer‐in‐charge. 

 

Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers and 

the Engineer‐in‐charge/Owner/Owner’s representative at any time on receipt of due notice 

at a convenient time. 

 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
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Amendments: Government may, from time to time, add to or amend Labour laws and issue 

such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form‐12 

2. Register of leave with wages : Form‐15 
3. Register of Accident : Form‐26 
4. Register of over time : Form‐10 

5. Register of health : Form‐31 

6. Register for issue of PPEs 
7. Register for compensatory holiday: Form‐9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 

9. Muster Roll : Form‐XII 
10. Employment cards : Form‐X 

11. Register of Contract Work : (Form VII)Part‐II 

 
Payment of Wages Act‐1936 
12. Register of Fines : Form‐XVII 
13. Register of Deduction : Form‐XIV 
14. Register of Advance : Form‐XVIII 

 
Minimum wages Act 
15. Wage slip : Form‐XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 

18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

 

Miscellaneous Register 

20. Register for issue of PPEs 

End of Section‐VIII 
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SECTION‐IX 

 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 

Contractors at all locations of ITPS. The Owner will provide the environment, encouragement 
and support to achieve this objective but is the Contractor’s responsibility to establish, 

maintain, and manage its own safety & loss prevention programme. 
 

Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 

of work, Contractor will be provided copies of Owners Health & Safety Manual for information 

and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of Contract 

and shall be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 

9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 

Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner 

and other orders made there under and other acts as applicable. 
9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 

starting of work, Contractor shall consult Engineer‐in‐charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 

made good by the Contractor at his cost. 
9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 

training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 
9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 

of working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 

9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which 
shall be produced for verification on demand at security gate & in working areas. All the 

Contractor workers have to be provided with personal protective equipment as per the BISH 

duly certified by Owner’s Safety Officer. The Contractor has to make provision of standard 
PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer before  

commencement of the work, failing which the Contractor & their workmen shall not be 
allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs 

shall not be allowed to continue in duty. On first occasion, he shall be sent back with warning 
and on second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days 

without pay. Repetition of the same shall constrain the management to advise the Contractor 
to remove such person from his employment under this Contract. 

9.3.4 The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer‐in‐charge. 
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9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6 Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay 

compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 
liable for any such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer‐in‐charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer‐in‐charge. 

 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner. 
ii) Contractor shall make outside arrangements for ambulance service for the treatment 

of industrial injuries. Names of those providing these services shall be furnished to 

Owner prior to start of work, and their telephone numbers shall be prominently 
posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 
Engineer‐in‐charge / Safety Officer shall be kept available for the use of persons 

employed at the site and maintained in good condition suitable for use. The standard 
of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 

employees shall be as furnished under ‘standard’ of Personal Protective Equipments 

as laid down in Clause No.9.13 
iv) The Contractor shall report promptly to the Engineer‐in‐charge/his representative any 

injury, diseases, dangerous occurrence, near misses and shall cooperate with 
Engineer‐in‐charge and the Safety Officer in investigation process to establish basic 

causes and recommend appropriate improvements in control and remedial measures. 
 

9.7 NO SMOKING AREA: 
Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 

Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 

public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 

work premises the following norms relating to safety, health and environment imposed by 

the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
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9.9 BARRICADE: 
i) Contractor shall erect and maintain barricades required in connection with his work to 

guard, protect & prevent accidents by others.: 

Areas to be guarded 
a) Excavations 
b) Hoisting areas 

c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 

f) Any other place as directed by Engineer‐in‐charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel shall 
be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 
i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in 

accordance with the Owner’s Safety & Health Procedures and in compliance with the requirements 
imposed by the Engineer‐in‐charge. All scaffold structures shall bear the scaffold identification serial 

number, the safe working load of its platform, the signature of Engineer‐in‐charge and a clear indication 

of the safe access period of seven days. Incomplete scaffolds must bear a caution – “Scaffolding 
Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and reports of inspection and 
certificate of fitness. No scaffolding new or modified shall be used by any one unless it has been inspected by 

Owner’s Safety Officer / competent person for satisfactory condition before use and thereafter before every 

subsequent seven days. If scaffolding members are provided by Owner, the Engineer‐in‐charge must certify 
the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on the scaffolds as “DO NOT 
USE” sign until it has been inspected and accepted as a safe structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the scaffolding under 
supervision of a competent person. 

 
Any Contractor wishing to make use of an erected scaffold must ensure that permission has been granted 

by the Engineer‐in‐charge / competent person for the purpose and that the structure is capable of taking the 

load required for the related work. The Contractor must also confirm to the management instructions applicable 
to scaffold work control. 

 
For work at height, but for short duration, where provision of a full scaffold is not reasonably practicable, 

safety harness must be used as per direction of Engineer‐in‐ charge. Walking over unguarded beam at height 

is strictly forbidden. 
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ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be done from the 

ground or from solid construction except such short period works as can be done safely from ladders. 
When a ladder is used a Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well, suitable footsteps and handrails shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic 
ladder shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or suspend from 
an overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise retarded at least one meter high above the floor or platform of such scaffolding 
or staging and extending along with the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 
iv) Working platform, gangways and stairways should be so constructed that they should not sag unduly or 

unequally and if the height of the platform or gangway or the stairway is more than 3.25 meters 
above ground level or floor level, they shall be closely & rigidly constructed, should have adequate 

width and be suitably fastened as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 1.0 meter. 
vi) Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in length. The length of 
rung between the side rails of ladder shall in no case be less than 30 cm for ladder up to and including 

3.0 meter in length. For longer ladders this length shall be increased at least 15 mm for each 

additional meter of length. Uniform step spacing shall not exceed 30 cms. Adequate precautions shall 
be taken to prevent danger from electrical power. No materials on any of the sites of work shall be so 

stacked or placed as to cause danger or inconvenience to any person or public. The Contractor shall 
also provide all necessary fencing and lights to protect the workers and staff from accidents, and shall 

bear the expenses of defense of every suit, action or other proceedings of law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay any damages and 
cost which may be awarded in any such suit or action or proceedings to any such person or which may 

with the consent of the Contractor to compromise any claim by any such person. 
 

9.11 EXCAVATION AND TRENCHES: 
All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder for each 50‐meter 

length or fraction thereof. 

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the ground. The 
sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to give suitable slope, or 

securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall 
not be placed within 1.5 meters of the edge of the trench or half of the trench depth whichever is more. Cutting 

shall be done from top to bottom. Under no circumstances undermining or under cutting shall be done. 
 

9.12 SAFETY MEASURE IN DEMOLITON WORK: 
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I) Before any demolition work is commenced and also during the process of the demolition work‐ 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain electrically 
charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 

II)        All personal protective equipments as considered necessary by the Engineer‐in‐charge 
/ Safety Officer shall be kept available for the use of the persons employed at the site and maintained in good 

condition suitable for use. The standard of PPEs to be provided by the Contractors to their employees should 
correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be 

provided with protective footwear, protective gloves, dust mask and goggles. 
b) Those engaged in white washing and mixing or stacking of cement bags or any materials, which 

are injurious to the eyes shall be provided with protective goggles & dust mask. 
c) Those engaged in welding and gas cutting works shall be provided with protective face and eye‐

shields / welding mask, hand gloves & leather apron etc. 
d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves & dust 

mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor shall ensure 
that the manhole covers are opened and are ventilated at least for one hour before the workers 

are allowed to get into the manholes, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or board to prevent accident to the public. In 

addition, procedure to work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work of 
painting the products containing lead in any form. No female worker shall be allowed to work 

without tight apron near rotating machines. Wherever men above the age of 18 years are 
employed on the work of lead painting the following precautions shall be taken ‐ 

1. No paint containing lead products shall be used except in the form of paste or readymade 
paint. 

2. Suitable facemasks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint, dry rubbed and scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them on cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments sufficient PPEs 
including lifebuoy & rope shall be kept for use and all necessary steps shall be taken for prompt 

rescue of any person in danger and adequate provision shall be made for prompt first aid treatment 
of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports shall 
conform to the following standard or conditions and must comply the provision of Factory Act. 
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a) These shall be of good mechanical construction, sound materials and adequate strength and 
free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable 
quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years shall be in charge of any hoisting machine including any scaffolding or give 
signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or lowering or as means of suspension, the safe working load & date of testing 
shall be labeled on the equipment. Every hoisting machine and all gear referred to above shall be 

marked with the safe working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to shall be loaded beyond the safe 

working load except for the purpose of testing. 
e) In case of department machines, the safe working load shall be displayed on the equipment by 

the Engineer‐in‐charge. As regards Contractor’s machines, the Contractor shall obtain necessary 

test certificate from competent authority and inform the Engineer‐in‐charge for verification, 
whenever he brings any machinery to site of work. The safe working load and date of load testing & 

due date of testing shall be labeled on the equipment in both cases. 
f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 

circumstances. 
g) The lifting area including winch and other such equipment shall be isolated by suitable barricade to 

prevent entry of other persons & animals. 
 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting appliances shall 

be provided with efficient safeguards. Hoisting appliances shall be provided with such means as to 

reduce to the minimum the accidental descent of the load. Adequate precaution shall be taken to 
reduce to the minimum risk of any part or parts of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves and boots as may be necessary should 

be provided. The workers shall not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained 
in safe conditions and no scaffoldings, ladder or equipment shall be altered or removed while it is 
in use. Adequate washing facilities shall be provided at or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a notice 
board at a conspicuous place of worksite. The person responsible for compliance of the safety 

code shall be named therein by the Contractor. 
VIII) To ensure effective enforcement of the rules and regulations relating to safety, the arrangements 

made by the Contractor shall be open to inspection by the Engineer‐in‐ charge / Safety Officer of 

Owner or authorized representatives and the Inspecting Officers as defined in the Contract 
Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the operations 
of any other Act or rules in force in the Republic of India. The works throughout including any 

temporary works, shall be carried out in such a manner as not to interfere in any way whatsoever 
with the traffic on any roads or footpaths at 
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the site or in vicinity thereto or any existing works whether the property of the Owner 
or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when working in 

Owner’s premises or outside working site under Contract. Where a Contractor / subcontractor 

himself works alone or with 2‐3 persons and does not have specifically designated supervisors, the 
Contractor shall be treated as supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, maintained in 

good condition, complies with the requirements of the Factories Act and/or any other specific 
legislation and is used or erected safely. Minimum stock of PPEs must be maintained by the 

Contractor in site store to meet all times need at work. 
XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition to safety 

shoes, hardhats & safety glasses. 
XIII) Contractor labour while working in heights or on utilities connected to moving equipments etc. 

must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, traveling 
tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors, DG set, turbine 

hall etc. must use ear plug /ear muff. 
XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior permission of 

the Engineer‐in‐charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage power 

line without permission of the Engineer‐in‐charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high‐pressure water washing, on‐line sealing and steam cleaning 

apparatus with prior permission of the Engineer‐in‐charge/his representative. 
XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or otherwise 

available under the said work. Roadways must be barricaded when work is carried out on roofs 
having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 
materials. 

XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble shooting or 

repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the current 

Indian Electricity Regulations and with the permission of concerned departmental electrical 

engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 
Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply installations 

shall comply with the provisions of the relevant Indian Electricity Regulations. 
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e) Portable tools, headlamps and other portable apparatus should be identified by a serial number, 

registered and periodically inspected & tested. All such equipments used by the Contractor shall 
have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in plug 

socket shall be liable for severe penalty. 
 
       XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person (pilot) 
walking in front of the vehicle at a SAFE distance. 

b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the heavy crane 

shall be barricaded to prevent personnel from being struck or crushed by the crane while in 

operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or working in a 

static condition. 

 

XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, tractors, and 

industrial trucks, machinery etc. unless specifically authorized in writing to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must be 

securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 

g) Proper cover shall be provided for vehicles carrying dust‐emitting materials. 

 
XXV) Hot Work Permit: 

a. Contractor shall contact the Engineer‐in‐charge of the work to obtain a HWP before starting any 

flame cutting, welding, grinding or other hot work. 

b. The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c. All compressed gas cylinders must be stored in upright position and properly secured with a valve 

cap. 
d. Ensure availability of approved extinguishers in good working order and properly filled before 

starting the job. 
e. Where cutting, burning or welding is to be done overhead, a person must be stationed below at a 

safe distance with an approved fire extinguisher. The area under overhead work shall be barricaded. 

f. Arc welding done at floor level must be shielded to protect personnel from welding area. 
g. Acetylene and oxygen welding / cutting must have approved back flow prevention check valves 

(i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h. Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under strict 

supervision & control of company personnel. 

i. Fire hydrants and hoses are not to be used without written permission of Engineer‐in‐ charge except 
to fight fires. 

             J.        No LPG shall be used for any industrial purpose.  

XXVI) Compressed Gas Cylinder: 
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Compressed Gas Cylinder must be moved, stored or handled in an upright position. Transporting horizontally 

or by means of “barrel rolling” tactics is forbidden. No cylinder shall be moved with the protective cap off or 
regulator attached except when secured in an approved welding buggy. All cylinders whether charged or 

empty must be secured in an upright and approved manner remote from possible damage. 
XXVII) Confined spaces: 

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with restricted means of 

space) until such entry permit is issued and signed by the departmental Engineer‐in‐charge of the confined 
space work area. 

XXVIII) General Practices: 
Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises. 
Violators will be immediately removed and permanently prohibited from entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 

 
XXIX) House Keeping: 
a) Good House‐Keeping practices are to be followed and the work places kept clean and 

orderly. Rejects & scraps shall be deposited in proper waste containers / place as the case may 
be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency 
exits from work place. 
XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards. 

XXXII) Fire Protection: 

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be covered 
or blocked and fire equipment lines must always be kept clear. 

b) All fire incidents must be reported to the Engineer‐in‐charge / Fire Officer / Safety Officer 
regardless of duration or extent and meticulously investigated. 

XXXIII) Temporary Building: 
Temporary building and material storage areas shall only be allowed on written approval of the Engineer‐in‐

charge. They shall not be set up under power lines or over pipe ways. 
XXXIV) Clearance Procedure: 

Contractor must utilize the plant safety clearance procedure for performing work on process equipment, 

machines, and electrical equipment, as close supervisory coordination and control are needed on these 

jobs. 
XXXV) Plant Utilities: 

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source of supply has 

been designated and authorized by Engineer‐in‐charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 
Standard of personal protective equipments to be provided by the Contractors to their employees are 
indicated here below. 

 
NAME OF THE ITEMS WITH SPECIFICATION 

1. Industrial safety helmet conforming IS:2925 
2. Safety shoes conforming IS:9473‐1993 
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3. Dust mask conforming IS:9473‐1983 
4. Safety belt conforming IS:3521‐1983 Full body Harness with fall arrest tested to 22KN and 

above. 

5. Safety glasses for dust protection 
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 

 
6.(i) Ear muff conforming IS:6229 

(ii) Ear plug or Ear seal 
Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit individual 
Ear canal. 

(Any one item out of three types of ear protection device should be issued) 

7. Flame‐Water‐Oil‐Acids & alkali resistant work wear (made of 100% cotton fabric) 
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type‐I) 

10. Electrical hand gloves 440v & 33 KV conforming IS:4770 

11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip 

13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark green No.11 

for glasses for ARC welding whenever is required. 
16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 

proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the same must be 
provided to Owner’s Safety Officer for inspection & approval. 

 
The Contractor shall be issued entry pass for their employees after due verification of the quality of the 
standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of commencement of 

work) by Engineer‐in‐charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant 
premises as per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of 
appropriate tested tools by their workmen. Safe working practice must strictly be 

followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer‐in‐charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE CONTRACTOR WILL 

BE PENALISED UP TO THE EXTENT OF Rs.10,000/‐ (RUPEES TEN THOUSAND ONLY) PER EACH LAPSE AS 
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DETERMINED BY THE ENGINEER‐IN‐CHARGE. OWNERRESERVES THE RIGHT TO TERMINATE THE CONTRACT 
AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING 

OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 
The Contractor shall ensure all precautionary measures and exercise utmost care in handling the inflammable 

gas cylinder / inflammable liquids / paints etc as required under the law and/or as advised by the Owner’s 

Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 
Temporary combustible structures shall not be built near or around work site. 

 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / fire 
buckets at work site as recommended by Engineer‐in‐charge. 

 
9.17 EXPLOSIVE: 
Explosive shall not be stored or used in the works or at site by the Contractor without the permission of the 
Engineer‐in‐charge in writing. The storage & use are also restricted to the extent & in the manner to which 

such permission is given. When explosives are required for the works they shall be stored in a special 

magazine to be provided at the cost of the Contractor in accordance with the Explosive Rules. The 
Contractor shall obtain necessary license for the storage and use of explosives and all operations in which 

or for which explosives are employed shall be at sole risk and responsibility of the Contractor and the 
Contractor shall indemnify the Owner against any loss or damage resulting directly or indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 

9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer‐in‐charge in respect of all labour directly employed for performance 
of the works and shall provide all facilities in connection herewith. In case the Contractor fails 

to make arrangements and provides necessary facilities as aforesaid, the Engineer‐in‐charge 
shall be entitled to do so and recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 

grant of maternity benefits to female workers or submission of materially incorrect statment 
shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/‐ 

for each default. The decision of the Engineer‐in‐charge in such matters based on the reports 
from the Inspecting Officer or from representatives of Engineer‐in‐charge shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 

 

9.19 PRESERVATION OF PEACE: 
The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous or unlawful 

behavior by or amongst his workmen and other employed on the works and for the preservation of peace and 

protection of the inhabitants and security of property in the neighborhood of the work. In the event of the 
Owner requiring the maintenance of a special police force at or in the vicinity of the site during the tenure of 

works, the expenses thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable 
from the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse protective inoculation 

and vaccination when required to do so by the Engineer‐in‐charge. Should Cholera, Plague or other 
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infectious diseases break out, the Contractor shall burn the huts, bedding, clothes and other belongings of or 
used by the infected parties and promptly erect new huts on healthy site as required by the Engineer‐in‐charge 

failing which within the time specified in the Engineer’s requisition, the said work may be done by the Owner and 
the cost thereof recovered from the Contractor. 

 
9.21 USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, encampments or 

tenements owned, occupied by or within the control of the Contractor or any of his employee is forbidden and 
the Contractor shall exercise his influence and authority to the utmost extent to secure strict compliance with 

this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code framed from time 

to time. 
 
 

End of Section‐IX 
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SECTION‐X 
10.0 PENALTY: 

10.1 FOR NON‐COMMENCEMENT OF WORK ON DUE DATE: 
The execution of work shall commence from 15th day after the date on which the Owner issues 

written orders to commence the work. If the Contractor commits default in commencing the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 

liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 

the Contract without any further reference to the Contractor. 
10.2 FOR NON‐PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to Owner, 

the Contract can be terminated with three days notice at the discretion of Engineer‐ in‐charge and 

the security & all other dues of the Contractor shall be forfeited. This shall be in addition to other 

penalties. 
10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the Contract 

shall be terminated with 30 days notice and security & other dues of the Contractor shall be forfeited. 
10.4 FOR NON‐PERFORMANCE DUE TO LABOUR STRIKE: 

In case of labour strike, the Contractor shall continue the work or keep the work continued by 

alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 
the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 

impose penalty as in Clause 10.2 
10.5 FOR NON‐PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 

For non‐payment of wages to his labours within the specified period penalty shall be imposed on the 

Contractor as per clause No.8.1 (x) 

10.6 FOR NON‐COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non‐compliance of statutory provision within stipulated period, the Contract is liable for 
termination at the discretion of Engineer‐in‐charge. 

10.7 FOR NON‐ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non‐adherence to safety 
norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 

disruption of generation or dues of Contractor including security, whichever is less shall be imposed. The 
Contractor shall also be debarred from participation in any future bidding for at least 3 years 

thereafter. 
If Contractor disputes to the decision of Engineer‐in‐charge regarding his fault, the case shall be 
referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report 
shall be final and binding on both parties. 

10.9 Jobs asked by Engineer‐in‐charge subject to availability of related materials shall be attended with 

immediate effect. However, if the Contractor fails to do the work within reasonable hours or 

maximum within 48 hours as the case may be, the job may be done by engaging other agency at the 
cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar the party 

from future work for two years. 
10.10 PENALTY FOR NON‐RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 

warehouse in proper manner and obtain receipt to this effect before issue of Completion Certificate by 

the Engineer‐in‐charge. If the same is not complied, the Contractor shall be 
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liable for cost of the same and 20% additional charge over & above the value as per warehouse records and 
shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to the 
Contractor for work, idle charges beyond reasonable period for such work shall be the liability of the 

Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
10.13 In case of failure on part of Contractor to provide consumables or any other material under their 

scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 

same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional charges 
shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty 
as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 

 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor shall be 

deducted from Contractor’s: ‐ 
 

1. Running Bill 

2. Security deposit 
3. Any other dues of Contractor 

Or 

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered 

from dues of other contract with Owner; 
Or 

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 

liability. 
 

End of Section‐X 
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SECTION‐XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the initiative of 

either party, be referred to the adjudication of a sole arbitrator, within thirty days of receipt of notice from 
the contractor of his intention to refer the disputes to arbitration or by Engineer‐in‐Charge, the MD or MD‐

in‐charge of OPGC shall finalize a panel of three arbitrators and intimate the same to the contractor. The 
contractor shall within fifteen days of the receipt of this list select and confirm his acceptance to the 

appointment one from the panel as arbitrator. If the contractor fails to communicate his selection of the 

name within the stipulated period, the MD or MD‐in‐charge of OPGC shall without delay select one from 
the panel and appoint him as the sole arbitrator. If the MD or MD‐in‐charge of OPGC fails to send such a panel 

within thirty days, as stipulated, the contractor shall send a similar panel to the MD or MD‐in‐charge of OPGC 
within fifteen days. The MD or MD‐in‐ charge of OPGC shall then select one from the panel and appoint him 

as the sole arbitrator within fifteen days. If the MD or MD‐in‐charge of OPGC fails to do so, the contractor 
shall communicate to the MD or MD‐in‐charge of OPGC the name of one from the panel who shall then be the 

sole arbitrator. The appointment of sole arbitrator so made shall be final and conclusive. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or MD‐in‐charge, 

OPGC. The work under the contractor, shall, however continue during the arbitration proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to both the 

parties fixing the date of the first hearing. 

 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and 
publishing the award. 

 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a reasoned 

and speaking award/awards. 

 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out of or 

concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar under the 

jurisdiction of Odisha High Court. 

 
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and published, be paid 
at half by each of the parties. The costs of the reference and the award including the fees, if any, of the 

arbitrator shall be in the discretion of the arbitrator who may direct to and by whom and in what manner. Such 

costs or any part thereof shall be paid and may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re‐enactment thereof and the rules made there under, and for the time being in force, shall 
apply to the arbitration proceeding under this clause Neither party is entitled to bring a claim to 
arbitration if the request for appointment of arbitrator has not been made within thirty days after expiration 
of warranty / guaranty period. 
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11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 

High Court alone shall have exclusive jurisdiction in all matters arising under this 

contract. 
b) Governing Laws 

The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 
 
 
 
 
 

End of Section‐XI 
 
 

 
End of GCC Volume‐II 
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SCHEDULE ‘A’ 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

2.1 Accepting Authority Authority who floats NIT 

2.19 Market Rate‐ percentage addition to 

Cover overheads and profit 

10 per cent 

1.14 Earnest money As per NIT 

4.9 Security Deposit shall be calculated as under: 
(i) Contract value up to Rs.1 crore 

 

10% of contract value 

 
(ii) Contract Value more than Rs.1 crore but not 7.5% of contract value 

exceeding Rs.5 crore 

 
(iii) Contract value more than Rs. 5 crore 5% of contract value 

 

Schedule of Rates applicable 

OPWD 

3.25 Time allowed for execution of works or time schedule. As per SCC 
 

Authority competent to decide if “any other cause” OPGC 
of delay is beyond Contractor’s control 

 
8.1(vii) Duration of return of number and description by Fortnightly 

trades of workmen employed on works to be 

submitted to Engineer‐in‐Charge. 
 

Authority competent to reduce compensation OPGC 
amount. 

5.11 Defects Liability Periods As per SCC 

 
5.12 Training of apprentices Maximum number to 

be engaged as per the 
Apprentice Act.1961. 

Category 
(a) 
(b) 
(c) 

etc. 

 
6.3.1 Interim bills/running bill Monthly in case of maint. 

Contract & after achieving 
Milestone as agreed in 

Schedule of work in const‐ 

Ruction contract. 
 

11.1 Authority for appointing arbitrator OPGC 
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SCHEDULE ‘B’ 
 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No.  Particulars Rate at which material will be issued Qnty. Place of issue Max. 

allowable % 

Unit Rs. of wastage 

1 2 3 4 5 6 7 

1 Cement MT  ITPS warehouse 3% 

if issued   or nearest  

   Railhead  

2 Reinforcement Steel     

a) Mild steel 6 mm MT  ITPS warehouse 5% 
& above dia   or nearest  

   Railhead  

(b) Tor steel rod MT  ITPS warehouse 5% 
of all dia   or nearest  

   Railhead  

3 Structural Steel MT  ITPS warehouse 5% 

(plates and rolled   or nearest  

Sections only)   Railhead  

4 All spares NA ‐do‐ NA 

5 Lubricant NA ‐do‐ NA 
6 Fuel Oil NA ‐do‐ NA 
7 Conveyor belt NA ‐do‐ NA 

8 Railway sleepers NA ‐do‐ NA 
9 Mill liner NA ‐do‐ NA 
10 Ball for Ball mills NA ‐do‐ NA 
11 Rails NA ‐do‐ NA 

12 Point & crossing NA ‐do‐ NA 

13 Fish plate NA ‐do‐ NA 
14 Module NA ‐do‐ NA 
15 Cards NA ‐do‐ NA 
16 Monitor NA ‐do‐ NA 

17 Recorder NA ‐do‐ NA 
18 Indicator NA ‐do‐ NA 

19 Gauges, pressure temp NA ‐do‐ NA 
20 Switches NA ‐do‐ NA 

 
Signature of Issuing Officer……………….. Signature of Contractor…………….. 
Date……………….. Date……………. 
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ANNEXURE‐I 
 

NAME OF THE BIDDER: 
NAME OF THE WORK: 

 
 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 

THREE YEARS 

 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly 
or through sub 

contractor 

Remarks 

 
From 

 
To 

        

 

 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 

Support of the work mentioned above is required to be enclosed. 

 
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE‐II 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 

CONCURRENT COMMITMENTS 

 
Sl. 

No. 

Full postal address 

of client & name of 

Officer‐in‐charge 

Description of 

the work done 

Value of 

contract 

Date of 

commencement of 
work 

Scheduled/Revised 

completion period 

% age 

completion as 
on date 

Expected date 

of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE‐III 
 

NAME OF THE BIDDER: 

 
NAME OF WORK: 

 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 

shall be stated. 
 

Category Category‐ 

wise 
Sl.No. 

Ownership 

status (a), 
(b), (c) 

Description, 

make 
model & 
capacity 

Quantity Capacity Year of 

manufacture 

Location of 

availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 

 
 
 

SIGNATURE OF BIDDER 



 

Page 109 of 194 

 

ANNEXURE‐IV 
NAME OF THE BIDDER: 

NAME OF WORK: 
 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor 

Details of Personnel to be deployed on this work No. 

Available with 

contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 

 
The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 

Owner / Engineer‐in‐charge. 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐V 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 

 

1.1 Name of the business: 

1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/‐ per year 

 
2. In case of partnership: 

 

2.1 Name of the partnership with qualification: 

2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/‐ a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 

2.5 Permanent Account No. under IT Act: 
 

3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 

3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 

 
Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 

 
Signature of the Bidder 



 

Page 111 of 194 

 

ANNEXURE‐VI 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 

 
1. Photocopy of Power of attorney of the signatory of the tender 

 
2. Income Tax / Sales Tax Clearance Certificate /PAN/GST Registration 

 
3. Documents showing annual turnover for similar works or otherwise for the past 

two years such as annual report, profit and loss account etc. 

 
4. Certificate by Nationalized / Schedule Bank/ Chartered 

Accountant Firm showing financial capacity. 

 
5. Provident Fund No. & ESI Registration No. 

 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐VII 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 

EXCEPTIONS AND DEVIATIONS 
 

 

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 

 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐VIII 
 

NAME OF BIDDER: 

 
NAME OF WORK: 

 
 
 

DETAILS OF PROPOSED ORGANISATION 
 

 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 

execution of the work. Bidder shall also furnish the bio‐data of the site‐in‐charge and key personnel to be  
deployed in the format provided in Annexure‐IV. 

 
Bidder agrees to augment the list in Annexure‐IV with additional number/categories if required and if 
directed by Engineer‐in‐charge for smooth execution of work taken by the Contractor. 

 
 
 

 
SIGNATURE OF BIDDER 



 

Page 114 of 194 

 

ANNEXURE‐IX 
 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non‐judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 

 
Mr. / Mrs. residing in 
   and presently holding the position 

   of the    

   firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work    

 

 
 

 

 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 

 

WITNESS: 

1. 

2. 
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ANNEXURE‐X 
 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE‐XI 
 

NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 
 
 
 
 

 
ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 

 
FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 

 
NOTE: 1. Copies of audited balance sheets with profit and loss account of 

3 years shall be submitted along with the Technical bid in support 
of above entries. 

 
2. Bidder shall work out Net worth on the following basis: 

Net worth: Reserve + Capital – Accumulated loss. 

 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE‐XII 
 

REGISTER OF WORKMEN 

 

(i) Name and address of Contractor …………………………………………….. 

 
(ii) Name and address of establishment in/under which contract is carried on…………… 

 
(iii) Nature and location of work………………………………. 

 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE‐XIII 
EMPLOLYMENT CARD 

 

(a) Name and address of Contractor   
 

(b) Name and address of establishment in/ under which contract is carried 

on:   
 

(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 

 

Name of 

the 
workman 

Sl. No. in 

the 
register of 

workman 
employed 

Nature of 
employment 
/ 

designation 

Wage rate 

(with 
particulars 

of unit, in 
case of 

piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 

of 
contractor 

1 2 3 4 5 6 7 8 



 

 

 

1
 Sl.No. 

2
 Serial number in Register of 

workmen employed by 

3
 Name of employees 

4
 Designation / Nature of work 

5
 Daily attendance / No. of units 

worked 

6
 Total attendance / units of 

work done 

7
 Daily rate of wages / piece rate 

8
 Basic wages 

9
 D.A. 

1
0

 Overtime 
1

1
 Other cash payments (nature 

of payment to be indicated) 

1
2

 Total deduction 

1
3

 Net amount paid 

1
4

 Time & date of payment 

1
5

 Place of payment 

1
6

 Signature or thumb impression 

of workmen 

1
7

 Initials of contractor or his 

authorized representative 

1
8

 Initials of authorized or 

Principal employer 

1
9

 Remarks 
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ANNEXURE‐XV 
 

 

REGISTER OF FINES 
 

 
(b) Name and address of Contractor   

 

(b) Name and address of establishment in/ under which contract is carried on:   
 

(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 
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ANNEXURE‐XVI 
 

 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 

 
(c) Name and address of Contractor   

 

(b) Name and address of establishment in/ under which contract is carried 

on:   
 

(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 
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ANNEXURE‐XVII 
 

 

WAGES SLIP 
 

 

Name & address of Contractor: 

 
Name & address of establishment in/under 

Which Contract is carried on: 

 
Nature and location of work: 

 
Name and address of Principal Employer: 

 
Name and father’s / husband’s name of the workman: 

For the week/fortnight/month ending: 

Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

(Applicable to Bid value more than Rs.25 lakh only) 

Ref: Date: 
Bank Guarantee No. 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, 
At/Po‐ Banharpali, Dist‐

Jharsuguda‐768234. 

 
Dear Sir, 

In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, 

Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023 (hereinafter called the “Owner” 
which expression shall unless repugnant to the subject or context include its successors and assigns) 

having issued Tender Specification Against NIT 

No dt.  to 
M/s having       its        Registered        /        Head        office at 
   

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 

have agreed to accept  an  irrevocable  and  unconditional  Bank  Bid  Guarantee  for  an  amount  of Rs.
 valid up to On behalf of the Bidder, as 

a condition for participation in the said tender. 

 
We, the Bank incorporated under law and having 

one of  our  branches  at      and  having  our  Registered  office/Head  office  at 

   do here by unconditionally and irrevocably guarantee and under take to pay to the 

“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 

extent of the said sum of Rs.   (Rupees     only). Any such 

claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 

 
This guarantee shall be irrevocable and shall remain valid upto . If any further 

extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s on whose behalf this guarantee is issued. 

 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the owner in writing and agree that any change in the constitution of the said 

tenderer or the said Bank shall not discharge our liability. In witness where of the Bank, through its 
authorised officer,  has  set  its  hand  and  stamp  on  this      

  20   

day  of 

 

Witness: 
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(Signature) (Signature) 
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Name Name 
 

(Designation with Bank stamp) 

Official Address 
 

 

Attorney as per Power of Attorney 

No.   

Date   
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non‐Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 

To 
Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, At/Po‐
Banharpali, 

Dist‐Jharsuguda‐768 234. 
 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 

023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context include its administrators successors and assigns) having agreed to the price, terms and 

conditions of Tender and Letter of Intent bearing no.  dated  issued which 

has been unequivocally accepted by the Contractor M/s   for the work 
of  (hereinafter called the said contract) to accept a performance 

Guarantee as herein provided for Rs.  (Rupees    only ) from 
a Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction 

to be made from the contractor’s bills, for the due fulfillment of the terms and conditions contained in 
the said contract by the said contractor, We the   Bank       (hereinafter       referred to 

as “the said Bank” and having our registered office at    do hereby 

undertake and agree to indemnify and keep indemnified OPGC from time to time to the extent of 
Rs. (Rupees   only) against any loss or damage, costs, charges 

and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of any 
breach or breaches by the said Contractor of any of the terms and conditions contained in the said 

contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the 

extent aforesaid. 
 

2. We Bank, further agree that OPGC shall be the sole judge of and as to 

whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or 

that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the said 
contractor has Committed such breach or breaches and as to the amount or amount of loss, damage, 

costs charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC from 
time to time shall be final and binding on us. 

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till all the dues of 
OPGC under the said Contract or by virtue of any of the terms and conditions governing the said Contract 

have been fully and properly carried out by the said contractor and accordingly discharges this Guarantee, 
subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the 

date of expiry of the Defects Liability period as provided in the said Contract i.e. (Date) or 

from the date of cancellation of the said contract, as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said period in which case the same 

shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry of 
the said period. 

 

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 

Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
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or to extend time of performance by the said Contractor or to postpone for any time and from time to 

time any of the powers exercisable by it against the said Contractor and either to enforce or forbear from 
enforcing any of the terms and conditions governing the said Contract and either securities available to 

OPGC and the said Bank shall not be released from its liability under these presents by any exercise by 

OPGC or of the liberty with reference to the matters aforesaid or by reason of time being given to the 
said Contractor or any other forbearance, act or omission on the part of OPGC or any indulgence by OPGC 

to the said Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so releasing the Bank from its such liability 

 

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 

security, which OPGC may have retained or obtained from the Contractor shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 

prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 

the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is 
required the same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from M/s

 on whose behalf this guarantee is issued. 

 
In presence of 
WITNESS For and on behalf of (Bank) 

1. Signature   

2. Name & Designation   

Authorisation No.                           

Date and Place                                 

Bank’s Seal   
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NOTES: 
FOR PROPRIETARY CONCERNS: 

Shri   

 
 

S/o   

 

 
resident of 

      carrying   on    business    under    the    name    and    style    of 
    at (hereinafter called “ the said 

Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 

administrators and legal representatives). 
 

FOR PARTNERSHIP CONCERNS 
M/s    

 
a partnership firm with its office 

   (hereinafter called “ the said Contractor” which expression shall unless the 

context requires otherwise include their heirs, executors, administrators and legal representatives); the 

names of their partners being (I) Shri    

(II) Shri    

S/o 

S/o 

   etc. 

FOR COMPANIES 

M/s a company registered under the Companies Act, 1956 and having 

its registered office in the state of  (hereinafter called “the said Contractor” which 
expression shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
(On Non‐Judicial Stamp Paper of Appropriate Value) 

To 
Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, At/Po‐
Banharpali, 

Dist‐Jharsuguda‐768 234. 
 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 

having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 

023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 

bearing no. dated issued by the Owner which has been unequivocally 
accepted by    in connection with the work of 

   Specification No… ............ (Hereinafter called the said 

contract) to make at the  request of the Contractor a lump sum advance  of 

Rs.     (Rupees          
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner 

. We, Bank incorporated under and having 
one of our branches at     (hereinafter referred to as “the said Bank” do 

hereby guarantee the due recovery by the Owner of the said advance with interest thereon as provided 

according to the terms and conditions of the Contract. If the said Contract fails to utilise the said advance 
for the purpose of the contract and / or the said advance together with interest thereon as aforesaid is 

not fully recovered by the Owner, we, Bank here‐by unconditionally 

and irrevocably undertake to pay to the owner on demand and without demur to the extent of the said 
sum of Rs. /‐ (Rupees  ) only any claim made 

by the Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner 
not     being     able     to     recover     in     full     the     said     sum     of     Rs.  /‐ 

(Rupees       

_ ) only with interest as aforesaid. 
 

2. We, Bank further agree that the Owner shall be the sole judge of 
and as to whether the said Contractor has not utilized the said advance or any part thereof for the 

purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 

account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the said 

advance with interest has been fully recovered and its claim satisfied or discharged and till Owner 
certifies that the said advance with interest has been fully recovered from the said Contractor, and 

accordingly shall have no claim under this Guarantee after 30 (thirty) days from the date of 

satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. up to 
and inclusive of (date) unless a notice of the claim under this Guarantee has been served on the bank 
before the expiry of the said period i.e. (date) in which case the same shall be 
enforceable against the Bank notwithstanding the fact that the same is enforced after the expiry of 

the said period. 



 

Page 126 of 194 

 

4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 
or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 

and from time to time any of the powers exercised by it against the said contractor and either to 

enforce or forbear from enforcing any of the terms and conditions governing the said Contract or the 
advance available to the owner and the said Bank shall not be released from its liability under these 

presents by any exercise by the Owner of the liberty with reference to the matters aforesaid or by 
reasons of time being given to the said contractor or any other forbearance act or omission on the 

part of the owner or any indulgence by the owner to the said Contractor on any other matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have the effect of 

so releasing the Bank from its such liability. 
 

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 
the Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing 

any security, which the Owner may have retained or obtained from the contractor shall at the time 
when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 

contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods 

on receiving instructions from M/s on whose behalf this Guarantee 
is issued. 

 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
  /‐ (Rupees only) together with 

interest. Our undertaking shall commence from the date of execution and shall remain in force up to 
   Dated this day of    

In presence of For and on behalf of (the Bank) 

 
WITNESS Signature   

 

1. Name    
 

2. Designation   
 

Authorisation No   

Seal of the Bank    
 

The above guarantee is accepted by the Owner 
 

 

 

 
NOTES 

For and On behalf of the 
Ib Thermal Power Station 
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For Proprietary Concerns 

Shri Son of    

Resident  of       

carrying   on   business   under   the   name   and   style 

of at     (hereinafter called “the said Contractor” which 

expression shall unless the context requires otherwise include his heirs, executors, administrators and 

legal representatives) . 
 

For Partnership Concerns 
 

M/s a partnership firm with its office     

(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 

include their heirs, executors, administrators and legal representatives) the name of their partners being 
(I) Shri    

S/o (ii)Shri    

S/o    

For Companies 
etc. 

 

M/s  a company under the Companies Act 1956 and having its 
registered office in the State of    

(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 
***************************************************** 
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STANDARD OPERATING PROCEDURE 
 

CONTRACTOR SAFETY MANAGEMENT PROCEDURE  
[PART-II] 

 

 

 
 

 

 



 

ODISHA POWER GENERATION CORPORATION LIMITED 
Document No. : OPGC/1/SFT/SOP/034 
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1. INTRODUCTION  
The purpose of this standard is to specify the requirements for managing safety when contracting work. This safety 

standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 

During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all subcontractors 

on site and will be accountable for subcontractor performance with respect to Environment, Health & Safety and 

(EHS).  

Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s SHE 

Program and Plan to the OPGC concerned Project Manager.   

2. SCOPE  
This program lays down the SHE related requirements and guidelines and provides advice based on local experience 

and legal requirements for safe working practices for all activities of the project involved with high & medium risk. 

This SHE management program also applies to all personnel involved in Company projects. All parties are required to 

comply with this safety program as well as all National, State and Local regulatory guidelines.  

3. OBJECTIVE  
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. 

This procedure has been developed to assist both OPGC and Contractor Managements to control these hazards and 

ensure that high standards of safety to which OPGC is committed have been met. The procedure shall be provided to 

all high & medium risk contractors with other bid documents. Contractors participating in the bidding shall go 

through the procedure carefully & submit an undertaking in the format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the 

Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 

approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following is 

to be used:  

 OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 

project involved.  

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 

project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the project.  

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the Contractor 

on the project, in compliance with the project agreements OPGC policies.  

Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.  
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Personnel – individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the context 

otherwise requires.   

Contractor – A person or company contracting with OPGC to supply products or services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with OPGC 

to supply products or services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The process is 

independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 

performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, coordinating 

the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the pre-

construction site meeting, resolving contractor safety performance issues, final inspection of the work, conducting the 

closing meeting with the contractor and completing the contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. The 

Contract Monitor will compare the contractor’s work and work methods with the standards and expectations defined 

in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 

discuss AES safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result in 

a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, confined space 

entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & shoring.   

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 

excavation, welding, carpentry, civil work.  

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result in 

a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 

equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to the 

work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for proposal 

documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and document 

the critical safety issues pertaining to the day’s work.  
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Shall/Will: The word 'shall' is to be understood as mandatory  

Should:  The word 'should' is to be understood as strongly recommended  

May:        The word 'may' is to be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all movements and 

operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

Safety Document: Is a formal written statement used to control the Risk associated with the works performing in 

OPGC Premises.   

Electrical Equipment: Any producer, carrier or consumer of electrical energy.  

  

 7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when everyone 

commits to error-free performance. The commitment to achieve this goal will result in increased productivity and the 

prevention of job related losses.   

  

Active participation and personal cooperation of all supervision and employees, and a positive coordination of their 

efforts carrying out the following:   

   

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to develop 

into an unsafe situation. Work must stop immediately after an unsafe situation is identified, regardless of the job’s 

priority or importance. Work shall resume only when the unsafe situation has been remediated. Never hesitate to 

stop work – it doesn’t matter if it’s later determined that invoking the work stoppage was an error. A person will 

not suffer retribution or negative consequences of any sort for stopping work for safety reasons. Establish and 

maintain a system for early detection and correction of unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues resulting 

from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control from 

exposure to hazards, including but not limited to chemical, health and physical hazards present at the work location.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, enclosures, 

platforms, barricades  and other devices as necessary to adequately protect all personnel on site; including but not 

limited to employees, subcontractors, other contractors, OPGC people and the public.  
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 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical barrier, 

contractor shall have written permission from OPGC Project Manager. Barriers that have been removed to facilitate 

work must be properly replaced as soon as the work is completed.  Unguarded openings must be attended at all 

times.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must ensure the 

cover is capable of supporting, without failure, at least twice the weight of any employee, equipment and/or material 

that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 

Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  

 Establish and implement safety education programs designed to stimulate and maintain the interest and active 

participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   

  

 Safety instruction to individual employees and group safety training programs; and Managing records, incidents, 

claims, losses, and development of incidence/loss experience summaries.  

8. ESSENTIAL DUTIES:   
  

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices. 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless otherwise OPGC Project Manager 

allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 

smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Produce quality work, meeting requirements of company policies, procedures and industry standards.   

(ix) Be motivated and work productively.  

(x) Participate in the jobsite Safety meetings as required.   

 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious adverse 

outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal 

Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the 
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employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the 

current job and removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-job 

briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol or 

drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 

violation.)  

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with the 

performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has been 

designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering about the plant 

is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any other 

designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 

personnel requiring admission to the Site, a Security gate pass request must be processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to 

proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 

after site safety induction/training and duly certified by EIC on the gate pass entry request application.  After 
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imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No contractor 

and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety training has 

been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the normal 

visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving site. 

This applies at all times.  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will be 

removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 

(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized before 

commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no objection. 

Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or vehicles. Tested and 

approved tools, equipments & vehicles only can be entered into Plant Premises. Unauthorized entry of hazardous 

substance is strictly prohibited from Plant gate. Contractor materials shall be entered inside Plant with valid Security 

Certification on recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  

Strong disciplinary step will be booked against the violation.      

  

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a comprehensive 

project safety plan fulfilling minimum Safety expectations of OPGC.  

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s job.    

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 

Project Manager. This is one of the important Contractor’s job planning activity.  
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13. HEALTH & FITNESS  
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 

disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 

ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 

provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 

certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an interval 

of one year for their employees.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 

as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at height, 

working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, chipping or 

sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is deployed 

and the person must clearly understand his duty & responsibility. Project manager/ EIC or his authorized 

representative supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 

consent of the contractor or his representative. It shall be the responsibility of the contractor to see that none of his 

employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre-job 

briefing and job safety awareness by the EIC and the contractor or his safety coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items 

and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits 

shall be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular intervals 

during the course of project. All solvents shall be kept in approved, properlylabeled containers. Contractors’ bill 

payment will be held up unless otherwise housekeeping of their job site is maintained.    
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16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 

offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 

OPGC. The Contractor will also be given access to any reasonable area around the site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as is 

required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 

manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of all 

said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 

protective personal clothing and other protective equipment which shall be maintained in good condition or 

replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the 

responsibility of the contractor to provide adequate instruction/training for the correct usage and maintenance of 

these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The Contractor is 

also responsible for ensuring that the PPE is used and maintained in accordance with the manufacturer’s 

specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back 

charge the same from the Contractor with two (2) times of the cost of item as administration fee for every 

item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give desired level 

of protection to wearer.  Contractor has to assess the quantity of PPE required considering the job hazard and 

nature of job.    

SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ DGMS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/  

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 

areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 

approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  
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C. SAFETY SHOE :   

IS/ DGMS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ DGMS/ CE/ ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 

IS/CE/ANSI certified hand gloves shall be used.   

  

G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES 

ETC)  

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope or 

8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) 

shall be provided to the persons engaged for the job by the Contractor in accordance with relevant 

BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  
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Sl No PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service Building 

front while people are with no 

work or with office work 

activities with no risk to head 

from external source.   

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant and 

Colony premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the areas 

specified.   
Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage 

Treatment Plant and Colony premise.  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP Track 

hopper,  

Other roads except the roads 

inside Boiler area, Offices,  

Office Corridors,  

Control rooms, Canteen, 

Hospital while people are with 

no work or with office work 

activities with no risk to eye 

from external source. 

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant and 

Colony premise.  

4  Ear Plug/Seal/ 

Ear Muff  

In all high noise areas  greater than noise level 85 

dBA  

Places other than high noise 

areas  

5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6  Dust mask  In all dust generating areas(ESP hopper cleaning, 

Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible 

fugitive emission in Boiler  

Excuse for non dust 

generating Areas  
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and other areas etc)  

7  Welding face 

shield  

During welding operation only  Non Specified activities  

    

8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or hazardous 

gas handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

  

11  PVC/Rubber 

hand gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12  Chemical 

Goggle/ Face 

shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

  

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self Contained 

breathing 

apparatus  

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

  

15  Arc flash Suit 

with boot and 

hood of suitable 

rating  

During Electric Panel Breaker & MCC modules 

Operation   

16  Electrical hand 

gloves of 

suitable rating  

Working with live electrical power sources  
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17  High 

temperature 

hand gloves & 

jacket  

Working with Steam lines  

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  Inside confined spaces and as advised by OPGC 

Project Manager/EHS  

21  Cotton Boiler 

Suit  

Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding 

jacket/suit & 

hand gloves  

Standard flame resistant welding jacket/suit & heat 

resistant leather hand gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a 

fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The approved 

quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any unauthorized 

change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and may lead to 

disciplinary action. On completion of work, the sample shall be returned to the contractor. The specification given 

above for different types of general PPEs is minimum quality standard. Contractors are free to provide better 

quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside OPGC 

premises.   

18. TRAINING  
18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 

required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and procedures for 

performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 

to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 
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that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified 

that he can clearly communicate with his team members. Besides, Supervisors shall be able to communicate in 

English. All high skilled & semiskilled employees must have job specific competence. OPGC will evaluate/verify 

competence and will reject employees who are not found with inadequate competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas posted 

“DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall install 

warning tape for areas that require additional warning because of the work being performed there.  

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of or 

be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for bonafide 

medical reasons certified by qualified medical practitioner. Person found with violation of this rule will be 

immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.   

22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior to 

and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to operate 

vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 

Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 

coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery vehicle 

must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-enclosed 

cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or compacting 

equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment has in operation a 

reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-designated employee 

signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  
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 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.      

23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 

arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 

and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe  

practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 

environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 

immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to carry out formal investigations to find out the root causes and there by identify the required 

corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and submit to 

OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.     

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or first 

aid centre or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate the 

injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ System.   
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 Under no circumstances must work be started until the appropriate JSA has been prepared and complete the Pre-

job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job briefing to 

all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy of the 

safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall ensure 

that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 

other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency Response 

Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and directions to 

reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 

Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 

evacuating.   

 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this will 

connect you to the Plant Main Control Room. Other   

Emergency Contacts are-                                                  Intercom       P&T  

Fire Station                777       06645222257  

Ambulance           277/248    06645222216  

Hospital              666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.   
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If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never endanger 

your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide 

full time safety supervisor who will be responsible for ensuring the work is performed in accordance with the 

applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 

Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and 

skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized 

for safety supervision but in case the Project  Manager find ineffective supervision, the contractor may be asked to 

provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 

as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 

the list of their safety professional along with Safety In charge stating name, qualification, and experience & 

contact number to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS 

prior to issue of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety 

Supervision at Contractor work sites. Competency certification may vary depending on the nature & risk level 

involved with the contracted job. Contractors are not permitted to execute job without deployment of Safety 

Supervisor(s) as specified under this condition. Contractor Safety Supervisors performance will be monitored by 

OPGC EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  
30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all 

EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 

of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media or any other 

entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 

equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 

inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained 

prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic materials onto 

OPGC premises.  

33. PROHIBITED MATERIALS   
Contractor is strictly prohibited from using any of the following types of materials in performance of the work:  
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 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    
 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data Sheets 

for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and appropriate 

hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on any 

personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own supervisor 

or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided around 

the plant premises.   

35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside 

Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking 

zone(s).    

36. SUB CONTRACTOR  
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by OPGC. 

The Contractor shall regularly check sub Contractor's compliance with safety requirements  

37. LIFTING MACHINERY AND EQUIPMENT  
37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport or 

suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 

blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo 

nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  
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 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The SWL 

(Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type of 

hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or burned 

by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is able 

to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment appliance, 

structures. This may include but not limited to Continuous mechanical handling devices (i.e. conveyors). Cranes 

(mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole and gin wheels 

Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and Lifts, overhead 

cranes,   

37.4. STANDARD REQUIREMENTS  
 Lifting machinery and equipment shall be retested by an approved competent person after any major alteration or 

repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to operate 

the EOT cranes.   
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 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall be the 

duty of the Contractor to ensure that all employees under its control know and are able to apply hoist signals and 

their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane 

operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe Working 

Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk underneath of 

suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and machinery 

conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of good 

construction, sound material and free from patent defect and shall be maintained and operated to comply with 

OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a crane shall 

be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless a safe 

working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane 

capacity chart displayed inside the operators cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person for 

review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all operations 

where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which should be 

provided with appropriate visual and audible signals, Properly maintained and tested by a competent person after 

the erection or installation of the crane.   
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 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly set as 

necessary for the stability of the specific configuration of the equipment.  Before lowering outriggers, the contractor 

must verify the surface is firm and will support the weight of the equipment and operation to be performed. The 

Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the area to 

verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely to 

affect the safety of the operation, lifting appliance should either not be used or used subject to limitations, should 

be followed.   

37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should be 

avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall perform the 

lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free from obvious 

defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar plant or 

equipment designed to lift persons, the winch should be so constructed that the brake is automatically applied at 

all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the platform 

or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load permitted for 

the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or fitted out 

for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC driving 

license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other materials 

should be of good construction, sound material, and adequate strength, free from obvious defect and suitable for 

the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to lifting 

gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   
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 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such displacement.   

38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the scaffold, 

in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers secured so 

that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job, and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken handles; 

hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed heads on chisels; 

dull saws; and extension cords or electrical tools with broken plugs, improper or removed grounding systems, or 

split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where pouches are 

not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to another on 

the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

 

39. PORTABLE ELECTRICAL APPLIANCES.   

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   
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 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC Contact 

Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping 

of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction or training 

(e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be permanently 

connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to prevent 

pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is placed 

back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using pneumatic 

tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 

removed immediately upon completion of construction or the purpose for which the wiring was installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for 

electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate 

rating plugs & sockets type.   
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iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 

the duty to be performed & properly protected against mechanical damage & electrical hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case sockets 

shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this 

mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and vessels 

shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. 

Flexible cords and cables may pass through doorways or other pinch points, if protection is provided to avoid 

damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall be 

designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 

designed for hard or extrahard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized and 

locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable fibres 

must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 

not be used as power on/off switching.  xviii. Circuit breakers that protect hand tool receptacles shall have a 

maximum rating of 20 amps. Waterproof connectors shall be used as necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a fireproof 

material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 

guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 

5.9 ft or more ft from an elevated position. A properly designed system should include three components:  
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A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will serve 

as a secure connection point for lifelines, lanyards or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position 

until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items 

with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 

(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 

meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 

come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration distance an 

employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height with 

fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points 

in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person & EIC.   

  

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet level 

is unacceptable for fall arrest application and will not be allowed.   

  

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

  

STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If materials 
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appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine if replacement 

is necessary.   

  

41.4. TIPS FOR FALL PROTECTION  

  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from position 

to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off to 

the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 

10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above the 

adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a ladder 

regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 

OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is 

not to be used until the approval is given. The scaffolding shall meet the following minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be inspected 

by a competent person appointed by the Contractor on each occasion before being used for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be constructed 

to carry the loads which will be placed upon it.   
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 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless 

constructed as an independent scaffold, it shall be rigidly connected to the building or structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be 

effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have 

edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the 

walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be fitted 

in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by an 

OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown down 

from a height. They shall be raised by rope or other suitable means and not carried on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in any 

place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS  
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be carried. There 

shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8 feet 6 inches) 

apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall not 

exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM  
 All working platforms should be close boarded and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) 

wide. If small quantities of materials have to be put on them, the platform width shall be increased to 813 mm 

(32 inches) wide.  

42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   
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 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from necessary ties 

stands completely free from buildings or structures and is used mainly for access pipe bridges or high maintenance 

jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they must be 

securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be no more than 

2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and at 

other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. No 

metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be used.   

 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.   
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All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working parts 

before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, safe 

structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall be 

tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-fourth of 

the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate protections 

to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD 

AND OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other high 

voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes necessary to 

enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can be made to secure a 

safe work area.  

44. FIRE PROTECTION:  

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 

equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 

Nobody should misuse the fire appliances, extinguishers etc.   

 45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. e.g. 

Welding, Burning, Grinding, Cutting.   
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 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a Hot 

Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be of 

proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as mentioned in 

the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained 

on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire watching 

cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated only to 

the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to ensure 

sparks and hot slag are confined to the immediate area and do not contact flammable or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach flammable 

or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from hot 

work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot work or other 

sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 

presents a risk of death or serious injury from hazardous substance or dangerous conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions in a 

confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   
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 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control 

Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air purifying 

respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant if Entry 

into a Confined Space containing a Hazardous Atmosphere is required and it is not physically possible to entirely 

remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in the 

Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined 

Space entry & exit points during the period of work. Confined space opening either will be closed or entry 

prohibited through warning tape or barrier while no work is taking place inside the confined space. 

Contractor will not assign task other than Confined space watching to the watchers as long as they are 

performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  

 Electrical equipment supplied from the mains should only be used where there  are no practicable alternatives. 

Battery powered electrical equipment or pneumatic powered equipment shall be used whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they should 

be 24V. If this is not possible then they should be 110V supplied through a centre tapped transformer with the 

centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 

Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   

   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing 

apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for the 

place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 
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Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal scrap 

bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 

acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS    
 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must be 

kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact when 

the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled cylinder 

shall always be in a proper rack, regularly maintained and properly inspected at least biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve leakage 

are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and excessive 

wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   
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 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders situated 

outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, caps 

shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and at 

inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and the 

hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and 

paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to ensure that 

protective measures are properly maintained and to check the extent of the protection afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor and all 

employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring 

equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with internationally 

acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place should 

be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE MATERIAL” in clear 

and indelible print. Its access hatch or door should be provided with a lock, the keys of which should be kept by 

the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures dealing with 

accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  
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50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the exposure 

container should be kept inside a lead-lined box which has the radiation warning sign on the outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation at the 

barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  The 

notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the operating personnel, 

or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate 

Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported immediately 

to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 meters 

(4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and a half 

times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely to 

cause the collapse of the side of the excavation.   
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 Excavations in which persons are working and into which a person is liable to fall shall be suitably or protected 

by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn 

others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a railing 

on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of flashing 

lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all excess 

surplus material from the jobsite.  Final payment for performance of the work shall not be due and payable until such 

materials are removed from the jobsite.  If surplus materials are not removed from the job site within fifteen (15) days 

of completion of the Work, OPGC may dispose of the materials and offset the cost associated with disposal against 

the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 

violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and 

strict liability) warranty or under any other legal theory for damages, costs or expenses related to any suspension or 

stoppage of work, loss of business, or other special, incidental, consequential or punitive damages in connection with 

any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and Safety Program.  
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54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned Project 

Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior 

inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation and possible 

removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or coerces an OPGC 

person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor 

or major safety penalty based on type of violations & risk involved with the violations  

 55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   
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 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire extinguisher for hot 

work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & gaps on 

platform surface, non-use of soleplate/base plate, sagging  scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load in barricaded area 

 Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall be 

deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ Safety 

Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of blue spot on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with punching 

of yellow spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or permanent 

removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 

permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty of 

Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of Rs.10000/- 

(Rs. ten thousand only) and I card punching of Contractor Supervisors with suspension or even termination of 
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responsible contractor supervisor. It can also be increased depending on the seriousness of the safety violation. 

It will be decided after joint discussion of EHS & concern EIC which can be maximum up to 0.5% of work 

order value. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and plant 

life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise from 

such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately and clean 

up must be initiated within 72 hours of discovery of the spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be placed 

at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the designated shed 

in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste oil/lubricant spilled 

on the floor shall be contained and collected by the use of spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to authorized 

recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill protection kit. New 

lead acid batteries shall be procured against return of damaged used batteries to Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 

materials. These are to be collected and stored in identified places on impervious floor and under shed to avoid 

contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified collecting 

bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and shall be sent to 

Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/reprocessors, if 

possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall not 

be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in designated 

bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated collecting 

bins to be placed near the work area and shall be returned to Warehouse for storage in designated collecting bin 

and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of by Ware House in 

lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical contaminated barrels/jars shall 
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be returned to Warehouse for disposing it back either to the supplier (as per the condition of Purchase Order) or to 

the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated 

place and the combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety 

Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose these 

to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used in 

ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 

emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, machineries 

and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission level, 

immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, NOx, SO2 

shall be made available all time except the period of planned maintenance. Alternative offline monitoring shall be 

in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 

These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission level 

to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during earth 

work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious barrier 

so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 

shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out process 

of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as per local 
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regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be replaced with non 

CFC refrigerant containing equipments.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The user 

shall maintain a consumption record covering the equipment name in which the gas is used, quantity and date of 

use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 

Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask and hand 

gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. In 

no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to dispose it 

outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically so as to 

ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour of 

the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 

maintained and continually operated (with the exception of standard downtime for planned or unplanned 

maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICE-1 
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APPENDICES- 2 

OPGC High Risk Activities 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not include driving or travelling 

on a public road way.)    

3 Activities with drowning potential  

4 Activity involving work at height above 1.8 meters (6 feet) and any pole climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure to ionization sources or 

potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized energy relief devices where there 

is the possibility of exposure to the stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for entrapment/engulfment such as work inside 

a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by tree trimming equipment and 

/ or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant equipment 

13 Activities in potential explosive areas due to accumulation of combustible dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts having the potential to cause 

cut, entrapment, crushing or caught by injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDIX-3 

OPGC HSE RULES AND REGULATIONS 

FOR CONTRACTORS  

UNDERTAKING  

I hereby undertake that:  

(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & regulations;  

Signature:  _______________________________   

Name :  _________________________________   
Date:  ___________________________________   
  

Contract Company:   _______________________   
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APPENDIX- 4 

  

                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Revision Control & Approval 
 
Revision control of the document 
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From 
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OPGC POLICY ON BANNING/SUSPENSION/WITHHOLDING 
 

1. Banning of business with a vendor:  

Banning of Business with a vendor shall generally be done in following 

cases:  

a) If the Proprietor or Partner or Director of the Firm/Bidder/Vendor is 

convicted by a Court of Law, following prosecution under the normal 

process of Law for an offence involving moral turpitude in relations 

to business dealings with OPGC.  

b) If security considerations including the question of loyalty to the 

State warrant as per recommendations of Ministry of Home Affairs.  

c) If there are adequate basis for believing that the Proprietor or 

Partner or Director of the Vendor has been guilty of malpractices such 

as bribery, corruption, cheating, fraud, substitution of tender etc. 

in dealings with OPGC even if there is no conviction by any Court in 

India.  

d) If the Vendor refuses / fails to pay the Company’s dues without 

adequate cause.  

e) If the Vendor is blacklisted by Ministry of Power of the Central 

Government/ Government of Odisha.  

f) If the Vendor is a confirmed repetitive violator of Safety Rules and 

Norms of the OPGC.  

g) If the Vendor resort to unfair means during tendering process or 

thereafter during execution of Works at OPGC.  

h) If the performance of the Vendor does not satisfy OPGC expectations 

e.g. repetitive quality issues, late deliveries, unsafe behaviour of 

their employees, contractors in the field etc.  

Banning of business dealings can be for a period of three (3) year as 

may be specified. A list of vendors banned for business dealings shall 

be published on the website of the Company. List shall be categorized 

as per the reasons of the banning/suspension/withholding.  

Particular care shall be taken to see that the same Firm is not permitted 

to transact business with the Company in the guise of another name or 

through any of its agents, employees or subsidiaries whatsoever.  

2. Procedure for banning of business dealing:  

Sourcing Department on coming to know themselves or on complaint by any 

other Dept or external agency shall proceed to identify the defaulting 

party. Subsequent to identification and establishing the case of banning 

of business, the case shall be referred to a Standing Committee (this 

Committee shall be set up by MD by nominating senior level 
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representatives from various Departments) consisting members from 

Finance, Sourcing and User Departments to look in to allegations. The 

Vendor shall be given a show cause notice for explaining, why it shall 

not be banned for business dealings on account of the reason specified 

therein. The show cause notice shall be vetted by legal department. 

Response to the Notice shall be carefully evaluated and duly considered. 

Enough opportunity should be given to the vendor to explain their 

position through written statements and also through oral submissions 

before the Committee.  

After due consideration of facts, evidences and written and oral 

submission of the vendor, the Committee shall submit their 

recommendation to ban the business dealings with vendor or otherwise. 

Recommendation of the Committee, after legal vetting shall be put up to 

Managing Director through D(O) and D(F) for approval. 

The Managing Director shall be the Competent Authority to approve 

banning of business dealings with vendor 

• Banned vendor should be given enough opportunity to represent against 

the banning order. Committee of Directors shall be appellate authority 

to look in to representation of banned vendor. Decision of appellate 

authority shall be final.  

• Termination of contract shall be guided by termination clause provided 

in the individual contracts and considering over all interest of OPGC 

in timely completion of job.  

• In case the banned vendor has participated in any tender and price 

bid has not been opened, their offer will be rejected and price bid will 

not be opened.  

• In case price bid has been opened and banned vendor is L1, the offer 

will not be rejected.  

3. Revocation of Banning Order:  

• A banning order shall ordinarily not be revoked unless;  

• The period specified therein, if any, has expired; or  

• Appellate authority had revoked banning order.  

4. Suspension of business dealings:  

Suspension of business may be ordered, where full enquiry into the 

allegations is pending, which, if proved, may entail the banning of 

business dealing with the Vendor. The committee formed to look in to 

banning of business dealing with vendor shall recommend for suspension 

of business through D(O) and D(F), which shall be approved by MD. 

Suspension of Business Dealings shall be for a period of three months 

extendable maximum to six (6) months and all care must be taken to 

ensure that the Banning proceedings during this period of suspension 

and the decision to ban or otherwise is finalised during suspension 

period. During the period of suspension such party would not be allowed 

to participate in any of the tendering activity.  

5. Withholding of business dealing with Vendor:  
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In case where the conduct, which includes any offense or failure to 

execute a sourcing contract satisfactorily, of the Vendor is not serious 

enough to merit banning of the business dealing, but at the same time 

is of such a nature that removing the name of the Vendor from the list 

of registered Vendor is justified in the interest of the Company, 

withholding of business with the Vendor shall be done.  

Withholding of business with a firm for failure to execute a contract 

satisfactorily can normally be done for a period not exceeding one year. 

A standing committee (this committee shall be nominated by D(O) with 

representation from User, Planning and Finance Department) shall be 

formed to examine such failures by contractors. The concerned department 

shall forward the case of such poor performance to the standing committee 

who shall review the case and recommend for withholding of business 

through D(O) with approval of MD. No new work order shall be awarded to 

such vendor. However, any existing work order maybe completed subject 

to performance of the Vendor.  

6. Banning/Suspension/Withholding of Business Dealings: 

An order of banning / suspension / withholding business, passed in 

respect of banned / suspended/withheld Vendor shall be extended to 

allied Firms, Affiliates/Subsidiaries etc. In determining this, the 

following factors shall be taken into consideration:  

a) Where the Management is common (same authority);  

b) Where majority shareholding in such allied firms is held by the 

Partners or Directors of the banned / suspended /withheld Vendor; 
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TECHNICAL SPECIFICATIONS, SCOPE OF WORK & TERMS & CONDITIONS 
NAME OF WORK:-“ Modification of AHP ESP Hopper 4th field to 10th field fluidizing 

system- Unit 3 & 4 Ash Handling Plant at ITPS ”. 
 

Scope of Work 
           

A. Brief Description: 

OPGC Phase-II is a 2 x 660 MW power plant located at IB Thermal Power station, Banharpali, Jharsuguda, 

Odisha, India. The boiler is designed for coal firing & coal is sourced from nearby coal mines. Both units 

were commissioned & COD has been completed successfully. 

As far as Ash Handling system is concerned, Fly ash collected in ESP, APH & Duct Hoppers are extracted 

up to buffer hopper through vacuum extraction system. Fly Ash Transportation from buffer hopper up to 

fly ash silo is done by means of lean phase pneumatic pressure conveying system. 

B. Problems Faced: 

The performance and efficiency of the fly ash extraction system from the 4th field to the 10th field is 

significantly lacking. We are encountering challenges with ash flow from the hoppers in these fields, 

attributed to insufficient fluidizing air, inadequate fluidizing air temperature, and restricted flow 

pathways through the ash intake valve. As a result of these flow issues, we are compelled to perform 

manual poking in the hoppers, which consequently leads to housekeeping challenges and environmental 

exceedance. 

The said proposal is for detailed study & execution of modification as proposed below. However, we also 

welcome any changes / addition in proposed modification in view of enhancing ash handling system 

capacity.  

C. Scope of Work: 

1. Basic engineering study of Fly ash evacuation and fluidizing system of ESP Hoppers from 4th to 

10th fields as mentioned below. 

2. Design, Engineering, Supply, Erection and Commissioning of independent “fluidizing system 

below ESP 4th to 10th field Fly Ash hoppers with dedicated fluidizing system. 

3. Site Visit and Inspection Prior to Proposal Submission: 

 Before Submission of the Proposals, Bidder must visit OPGC site and its surroundings to 

assess and satisfy themselves about the local conditions such as access roads to the site, 

water, air and power supply, applicable / details of taxes, duties, royalties and levies, 

nature of ground and subsoil conditions, general topography of the site, availability of 

accommodation, weather characteristics, minimum wages, labor and other related laws, 

environmental and safety laws, acts and regulations and any other relevant information, 
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as required by them. The Bidder may obtain all necessary information as to risk, 

contingencies and other circumstances, which may influence or affect their Proposal. 

Bidder shall be deemed to have considered local conditions and information and to have 

satisfied himself in all respects before quoting his rates and terms and no claim 

whatsoever in this regard shall be entertained by the Owner at a later date.  

 Bidder shall send a request by email for the site visit to OPGC along with the details of 

the personnel, preferred date and itinerary.  

 The Bidder shall complete the site visit and satisfy itself with various information 

requirements and site conditions.  Bidders shall become familiar with the Site and the 

surrounding areas, the Technical Specification, Contract and other information set forth 

in the RFP. 

 The bidder shall perform necessary analysis / test (i.e. coal, ash etc.) for designing, 

engineering of fly ash system augmentation work and submit techno commercial bid 

accordingly. 

4. Proposed system shall be designed to handle fly ash while firing coal of quantity 470 TPH/ Unit 

with ash content in coal 48%. 

5. Submission of Process Flow Diagram, Design basis report, C&I and electrical specifications, P & 

IDs at the time of bid submission & however detailed design basis report, schemes & other details 

to be submitted post placement of LOA (detailed schedule mentioned below). 

6. Before start of manufacturing detailed design review shall be done by Owners engineers.  

7. Supply and Installation of Adopters for ESP outlet – 21 Numbers including hardware’s and all 

related accessories. 

8. Supply and Installation of Fluidizing pads in ESP and Adaptor. Two fluidizing pads shall be each 

ESP Hopper and Adopter. 

9. Supply and Installation of manifold and all related accessories for fluidizing pads. 

10. Supply and Installation of one set fluidizing blower including drive motor and heater with all 

related accessories including insulation and cladding of piping required to cater the fluidizing air 

for the modified system. 

11. Supply and Installation of Local Control Panel for Blower and Heater with all related accessories. 

12. Supply and Installation of all piping, hardware and accessories related to Instrument Air and 

Fluidizing air for the system. 

13. Supply and Installation of Instrument air manifold including ball valve, filter, lubricator, etc 

required for the system. 
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14. Supply and Installation of Insulation and Cladding required for fluidizing air piping of the system. 

15. Supply and Installation of all types of valves(Butterfly Valve, Ball Valve, Blow Valve, etc) required 

for the system.  

16. Supply & installation of instrument air piping for newly installed equipment / instruments. 

Interconnection (along with isolation valves) shall be provided between new instrument air line 

& existing Instrument air line of OPGC. 

17. Electrical Scope:  

 Installation of Local MCC Panel-One number. Note: Local MCC panel shall be provided by 

OPGC. 

 Supply and Erection of Cable Tray with cable tray support from source to local MCC panel. 

Tentative length-300 Meters. 

 Supply and Erection of suitable size Cable Tray with cable tray support from Local MCC Panel 

to ESP fluidizing Blower Motor, Fluidizing Heater & associated LCPs. Tentative length-300 

Meters. 

 Supply and Erection of suitable size Earth Strips along the cable tray (Source to Local MCC 

Panel and Local MCC Panel to ESP fluidizing Blower Motor, Fluidizing Heater & associated LCPs 

and connection with electrical system. Tentative length-600 Meters. 

 Supply and Erection of Fluidising blower and heater with all required electrical 

accessories. 

 Supply, Erection and Commissioning of LCPs & Local push button/EPB stations required for 

the system. 

 Supply, Erection, Laying, Glanding, Dressing, Tagging and Termination of suitable rating LT 

Power Cable from source to Local MCC Panel & Local MCC Panel to Motor, Heater & 

associated LCPs. Note: Cable from Source to Local MCC panel (Tentative length 600 Meters) 

will be provided by OPGC. However, cable laying shall be in vendor scope including supply of 

all other required accessories. 

 Supply, Erection, Laying, Glanding, Dressing, Tagging & Termination of suitable rating Control 

Cable from Local MCC to associated LCPs & equipment. Tentative length 300 Meters. 

 Rating, Capacity & Sizing of Electrical system to be provided by vendor to OPGC for finalization 

of LOCAL MCC Incomer rating & outgoing modules ratings and quantity.    

 Local MCC shall be provided by OPGC however erection & commissioning shall be in the scope 

of Vendor. 

 Cable tray & earthing flat sizing to be provided by vendor.   

 LT Power Cable sizing & rating to be confirmed by vendor. 
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 Control cable sizing & rating to be confirmed by vendor. 

 Blower & heater to be placed at Back side of Unit#3 ESP (towards ID Fan side) at center portion 

(Between pass B & C). 

Note: Quantities mentioned in the scope are tentative. However, vendor has to visit and study 

the system requirement and accordingly all additional quantity if required shall be in the scope 

of vendor. 

18. C & I Scope:  

 All service works related to Instrumentation part required for the system shall be in the 

scope of vendor. Note: All materials supply related to Instrumentation works required for 

the system shall be in OPGC scope.  

19. Scope for Civil 

 Building with aluminum roofing for accommodating 3 numbers conveying air 

compressors along with dryers, 1 no instrument air compressor including dryer, 2 

numbers fluidizing blowers along with ventilation system, illumination, hoist of suitable 

capacity, Fire protection & detection system. The location of Compressor House shall be 

finalized jointly as per the site condition. 

 Building for Electrical switchgear room which will contain 3.3KV HT switchgear, 2 

numbers 3.3KV/415V dry type transformers, LT switchgear along with ventilation system, 

illumination, Fire protection & detection system, Fire rated doors. The location of 

Switchgear room shall be finalized jointly as per the site condition. 

 Equipment, structures foundations. 

 Supply & erection of various steel structures. 

20. Scope under OPGC:  

 Civil foundation required for fluidizing blower with drive motor and heater as per 

approved drawing submitted by the vendor. 

 Supply and erection of structural shed to accommodate ESP Blower and Heater. 

 Technical, parameters, historical data trends as required for analysis. 

 Operational data (load, temperature cycle, etc) when necessary. 

 Construction power & water source will be supplied by OPGC, free of cost. However, 

required power cable, water pipeline laying & power, water distribution to be done 

by contractor. 

21. Vendor has to visit the site before bidding, study the system requirement and accordingly all 

additional quantity if required shall be in the scope  

22. All related material Supply, Erection/Installation and commissioning with adequate 

manpower, Equipment’s, Tools & Tackles, Consumables, etc. will be in vendor scope. 
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23. Above scope is not exhaustive, if the bidder feels that any additional items are to be included 

to execute the project for achieving desired result, to be considered. 

 

D. Execution Schedule: 

SNo. Milestone Execution schedule 

(Week) 

Remarks 

1 Kick-off meeting NTP + 1 Week  

2 Detailed engineering & BOQ NTP + 4 Weeks  

3 Material supply & Site 

mobilization 

NTP + 12 Weeks  

4 Completion of material supply NTP + 20 Weeks  

5 Completion of all erection work 

(including Civil, Mechanical, 

Electrical, C&I) 

NTP + 22 Weeks  

6 Hooking up with existing hoppers NTP + 23 Weeks  

7 Final commissioning NTP + 24 Weeks  

8 Capability test NTP + 26 Weeks Within 2 weeks from 

final commissioning 

9 Completion of Punch points NTP + 28 Weeks Within 4 weeks from 

capability test 

10 Issue of Final acceptance 

certificate 

NTP + 28 Weeks 2 weeks after 

liquidation of all 

punch points 

*NTP: Notice to Proceed, LOA: Letter of Award 

Note: Above schedule is indicative, same will be finalized after arriving at mutual agreement 

between OPGC & Vendor before placement of LOA.  

E. Bidding Process :  

1. Bid submission will be in two parts comprising of:  

 Techno-commercial bid along with EMD in form of DD / BG of value 50,00,000 INR. 

 Price bid 

2. After opening of manual Price bids, E-RA will be conducted. 

 

Note: Owner reserves the right to accept or reject any or all Price Bids submitted by Qualified 

Bidders and further reserves the right not to award the Contract to the lowest evaluated 

Preferred Bidder or not at all. OPGC reserves the right to declare Preferred Bidder as Successful 
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Bidder for award of the Contract. 

 

F. Payment Terms 

1. Supply:  

 10% of basic supply order value as interest free advance along with order acceptance 

and submission of ABG of equivalent basic amount. ABG shall be valid till completion of 

supply or 10 months from the date of issue, whichever is later.  

 Prorate Progressive: 65% of basic supply order value along with 100% GST  as per 

approved BBU shall be released within 15 working days of receipt of material at site 

and inspection clearance. 

 Balance 20 % basic order of supply contract value shall be released within 30 days after capability test 

and clearance from EIC, subjected to submission of warranty security 5% of basic supply 

contract value in form of BG, which shall be valid till specified defect liability period. 

 Balance 5% of the supply Contract basic value shall be released after liquidation of punch 

points and issuance of Final Acceptance Certificate. 

2. Services:  

 10% of the total service order value including GST within 07 days of mobilization of Site 

resources and submission of invoice. Payment shall be released within 15 working days 

from the date of receipt of original invoice. 

 65% of the total service order value including GST as per the agreed milestone basis, 

progressive payment per Unit basis within 15 working days of achieving of the respective 

agreed milestone/mechanical completion of work.  

  20% of the total service contact value including GST will be released after proving 

capability test, subjected to submission of warranty security 5% of basic service contract 

value in form of BG, which shall be valid till specified defect liability period. 

 Balance 5% of the service Contract basic value including GST shall be released after 

liquidation of punch points and issuance of Final Acceptance Certificate issued by owner 

for the respective Unit and submission of capability test report.  

G. Liquidation Damages (LD):  

1. On account of delay in completion: In case of delay in completion of supply, work 

beyond stipulated period, liquidated damage will be imposed as mentioned below, 

subjected to a maximum ceiling of 10% of total contract value (including supply & 

services). 

SN. Criteria LD Factor Remarks 
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1 For every additional 

week delay in specified 

completion of supply 

0.2% of total 

contract price / 

Week 

 

2 For every additional 

week delay in proving 

capability test 

1.2% of total 

contract price / 

week 

 

H. Offloading of Job 

In case it is observed during the tenure of contract that vendor is not capable or in a position 

to complete the job, OPGC reverse right to offload the same and get it done through other 

agencies at vendor cost & risk. However, OPGC shall serve an advance notice with a minimum 

period of 30 days before invoking the provision of this clause. 

I. Supply of Start-up / Commissioning Spares: 

Required commissioning spares to be supplied for achieving desired capacity. 

J. Supply of Mandatory Spares: 

Vendor to provide list of proposed mandatory spares and quantity (at least for one years), 

along with item wise cost (This cost will be separate from project bid value). Decision on 

mandatory spares will be taken by OPGC during finalization of contract. 

 

K. Defect liability period: 

Work shall be guaranteed against any defective material, workmanship & performance for a 

period of 12 months after issue of final completion certificate. Vendor shall rectify any defects 

found during this period free of cost without any financial burden to OPGC. 

 

L. Training: 

Agency to provide training on O&M for supplied system, without extra charges. 

 

M. Special Terms & Conditions of Contract: 

1. Contractor must deploy administrative manpower (like- Safety officer, Supervisor, Electrician, 
storekeeper etc.) at his own cost for smooth execution of the work. 

2. In case of engaging separate erection agency, prior approval to be taken from OPGC. 
3. Since the jobs are to be carried out 24X7, the Contractor should also ensure availability of his 

consumable and T&P round the clock (i.e. 24x7), Up to completion of project. 
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4. The contractor must arrange required consumables (i.e. welding electrode, gases, gasket, gland 
packing & rope, fasteners, varnish, paints etc.)  Required for completion of work.  

5. Required Lubricants to be supplied by vendor until capability test. 
6. In case of any emergency support is required by vendor from OPGCL’s team in the interest of the 

job; charges @ actual cost incurred by M/s OPGCL for the procurement of any such facility shall 

be charged. 

7. During the total period of contract, the contractor has to carry out the activities in a phased 
manner as required by OPGC and to meet the completion schedule. 

8. The contractor to submit daily reports showing work carried out with details of available 
manpower, resources etc. 

9. All required T&P to be arranged by the Contractor. All such tool must be load tested and certified 
by the Competent Authority (as per Factories act) before being deployed for the job. 

10. Any other fixtures as and when required for carrying out proposed system, will have to be fabricated 
by Contractor free of cost.  

11. Scaffolding / working platforms required for the job will have to be erected by the Contractor with 
his own manpower & material. 

12. Necessary permanent platforms / grating shall be provided by contractor where ever necessary 
& instructed by EIC. Vendor to submit details of the same during detailed engineering for 
approval from owner. 

13. Transportation of material to/from stores or site or workshop will be Contractor’s responsibility. 
Material handling equipment like hydra, trailer/ hywa /tractor etc. to be arranged by vendor at 
his own cost. 

14. Transportation arrangement for Engineers, supervisors, workers has to be arranged by 
contractor. 

15. Accommodation may be provided by OPGC on chargeable basis but subjected to availability. 
However, responsibility for arranging accommodation lies with contractor. 

16. Disposal of all scraps to the scrapyard and installation and dismantling of scaffolding material as 
per the requirement shall be under the scope of contractor. 

17. Any work related to removal / laying / repairing / rerouting /replacement of existing pipeline, 
structure, cable & cable tray etc. which are essentially required for carrying out Fly ash system 
augmentation work (beyond specified scope) shall be under the scope of contractor at no extra 
charges. However, material required for the same shall be provided by OPGC.  

18. Area housekeeping will be responsibility of contractor. 
 

N. MANPOWER 

1. The Contractor should clearly understand that close and technically competent supervision of 
work is an extremely important part of the work specified in this contract. The Contractor shall 
have a site-in-charge exclusively for the contract. In addition to the site-in-charge, the Contractor 
has to ensure supervision of work in progress by deploying technically competent site supervisor. 
The site-in-charge of the Contractor shall authorize his representative to collect/return materials 
from/to OPGC LTD as per requirement of work. 

2. Contractor shall ensure deployment of required skilled and unskilled manpower as per the job 
requirement & as instructed by EIC.  



 

Page 186 of 194 

 

3. The contractor has to mobilize adequate human resource to carry out the job on day & night 
shifts on all days including Sundays, holidays and national holidays. 
 

O. Works Programme / Quality Assurance Plan / Safety Plan: 

For every supplied OEM / bought out items, vendor to submit factory test report/ certificate. 

The decision to carryout pre dispatch inspection will be taken by EIC of OPGC. Before start of 

manufacturing / procurement of bought out items vendor to provide proposed make list for 

approval from OPGC. Before starting work, contractor shall submit details works programme, 

milestone of different activities, Safety and quality assurance plan of the work to Engineer In-

Charge for his approval after which work will be started as per approved programme. Any other 

documents required by the engineer-in-charge for the above work shall be submitted. Vendor 

is also liable to submit approved DBR, Calculation sheets, datasheets, drawings, O&M manuals, 

test certificates, equipment warranty certificates, commissioning protocols, As-built drawings 

& others documents as instructed by EIC. 

 

P. Safety, Health & Environment: 

The contractor shall ensure compliance with all the Acts, Rules & Regulations pertaining to HSE 

(Health, Safety & Environment) as applicable from time to time. The contractor shall be fully 

responsible for the safety of his workmen & shall take necessary precaution to avoid any 

accident. 

1. The contractor has to deploy safety supervisor. All employees of the contractors shall 

undergo the safety induction before the start of the job. (CLASS ROOM TRAINING 1 DAY 

) 

2. The contractor's workmen will be required to work at various heights, location & in 

vicinity of rotating/running/charged equipment and also equipment in not working 

conditions. He should also give proper instructions to his workmen to be careful to avoid 

accident. 

3. The contractor shall arrange proper and sufficient no’s of PPE appliances such as hand 

gloves, helmets, safety goggles, nose mask, ear muffs, safety shoe, full body harness 

with double lanyard etc. & first aid box and ensure that his workmen use them during 

execution of work. 

4. Contractor has to provide the Method statement along with HIRA/JSA for approval of 

OPGC before start of the execution. 

5. Electrical Appliances: The contractors have to ensure that all the electrical 

equipment/gadget used by them are ISI marked only. All the electrical work should be 

carried out as per the norms in the Indian Electricity Act, 2003 and Indian Electricity 

Rules, 1956. All types of electrical equipment should be provided with ELCB/RCCB & 



 

Page 187 of 194 

 

body earthling. Only authorized persons should be engaged for any kind of repair, 

maintenance job. 

6. Industrial Gas Cylinders: All types of Gas cylinders should be handled in proper manner 

with safety cap on it. 

7. Tools & Tackles: Valid test certificates for all lifting/pulling T&Ps are to be submitted by 

the contractor before starting of work. 

8. Any violation in the safety norms like not using PPE at the work, a token of penalty will 

be imposed as deemed fit by the OPGC LTD's Safety Officer. 

9. Compliance with statutory rules, regulation and local conditions: The contractor shall 

comply with provision of all statutory rules, regulations and acts as applicable from time 

to time. 

10. All inflammable materials should be removed from the vicinity of the place where 

sparks/hot metal from welding/gas cutting/grinding are likely to fall. Coverings are to 

be provided for inflammable materials for permanent installations. 

11. D/A carrying hoses should be kept away from the welding cables & should have flash 

back Flame arrester. The hoses should be healthy with proper clamping to prevent 

chances of gas leaks. Gas cylinders should not be rolled on the ground or carried on 

bicycle. Trolleys should be used for their transportation. For lifting and lowering the 

cylinders proper cage should be used. 

12. Working platforms at height should have adequate space and proper railings. Toe 

Guards should be provided in the platforms. Proper approach should be made up to the 

work area. Scaffoldings and platforms should be properly supported. Contractor has to 

ensure that workmen working at heights should wear full body harness with double 

lanyard. 

13. The used cotton waste, cloth or muslin contaminated with used/ waste oil should be 

properly disposed at designated place and finally carried over to the stores at the 

storage facility before being finally disposed in accordance to the statutory environment 

regulations. 

14. Contractor has to ensure that all man and material have been cleared from the work 

site after completion of work and before trial of the equipment. 

15. Indemnity:  OPGC LTD shall not be responsible for any accident to the labor employed 

by the contractor. The Contractor shall provide necessary Medical aid to his workmen 

at his own cost during any incident/accident at site. The contractor shall be responsible 

for all risk involved, liabilities & obligation arising out of the contractor under any 

provision of law in force from time to time. 
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Q. Approved supplier / manufacturer for brought out items: 

SN. Particulars / Items Approved Make Remarks 

1 HT /LT Motor CGL, Siemens, ABB 
IAC motor shall be of 

Siemens make only 

2 Dry Type Transformer Voltamp   

3 3.3KV Switchgear CGL  

4 LT Switchgear product ACB-C&S, L&T, Siemens, ABB  

5 Protection relay Schneider, Siemens, ABB  

6 
LT Power Cable and 

Control Cable 
Polycab, KEI, Universal, Havells, 

Torrent 

LT Power cable must be 

of 1100 V grade, 

armoured, XLPE 

insulated & Fire resistant 

7 LED Lights Bajaj, Philips, CGL  

8 Fluidizing Blower 
Everest, Usha Compressors, Kay 
International,KPT Industries 

 

9 Knife Gate valve Orbinox, Fouress, Jash 
International, Vaas 

 

10 MS Pipelines SAIL, Jindal, JSW, TATA Steel  

11 PLC Schneider quantum series  

12 UPS Emerson, Hitachi Hi-rel, APC  

13 UPS Battery Exide  

14 Electronic Control Panel 

Pyro Electric, Rittal, Pyrotech, 

Chemin, Schneider, Manisha 

Enterprises 

 

15 PC/Laptop Dell, HP, IBM, Lenevo  

16 Printer Cannon, HP, Epson  

17 Instrument Cables 
Polycab, Havells, Rhino, Lapp 

Kebel 
 

18 
Level transmitter (Radar 

Type) 

E&H, Vega, Siemens, Emerson, 

Yokogawa 
 

19 Level Switch 
E&H, EIP, Emerson, GIC, V-

automat, Pune Techtrol 
 

20 Pressure/Temp/DP Switzer,  Trafag, Barks dale, GIC,  
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Transmitter Denfos 

21 Solenoid 
Asco, Festo, Neles, Duncan, 

Avcon, Norgen 
 

22 control valves MIL, Fischer, Elomatic,  

23 Power Cylinder Duncan, Festo, Pneumax, Metso  

24 AFR Shavo, SMC, Masoneilan  

25 Tube and Fittings Festo, Parker, Pneumax, Janatics  

26 Pressure/Temp Gauge 
Wika, GIC, Baumer, Forbes 

Marshall, Waaree 
 

27 VMS Meggit  

28 
LT LCP components 

product 
L&T, Siemens, ABB  

 

Note: In case of any query OPGC may please be contacted. 
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BLANK PRICE BID 
 

Name of the work: “Modification of AHP ESP Hopper 4th field to 10th field fluidizing 
system- Unit 3 & 4 Ash Handling Plant at ITPS ” 

 

Sl. 
No. 

Activity UOM Quantity Unit Price (Rs.) Total Price (Rs.) 
 

1 
Equipment supply - Modification of AHP ESP 
Hopper H4 to H10 Fly Ash Extraction system 

AU 1 
   

 

2 
Erection & Commissioning - Modification of AHP 
ESP Hopper H4 to H10 Fly Ash Extraction system 

AU 1 
  

 

 TOTAL      

 

 

 

           In words: Rupees_________________________________________________________________Only 
 
            Note: 

  Bidder has to use the above Price Bid Format failing which Bid will be rejected. 
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