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ODISHA POWER GENERATION CORPORATION LIMITED

(A Government of Odisha undertaking)

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234
Phone no: (Land Line No. 06645-289232/221/355/356/245)

NOTICE INVITING TENDER

OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the following Works for its Thermal
Power Plant at Banharpali.

Works Tenders: NIT No. ITPS/CC-22/2025-26/06

Date: 11.06.2025

. Date of receipt &
S/N Name of the Work Tender EMD (Rs.) Cont.ract Bid Sale/ submission /Opening of
cost(Rs.) Period Issue date Bid
Deputation of  Lead Engineers
Up to 15:00 H
01 (Mechanical) and Expert Supervision of 23.000 As per Bid 14.06.25 to 38 006 75 15_3";(::5
APH during AOH of Unit#3 at ITPS, ’ Document | 28.06.25 on\./var.ds on ?"0 06.25
OPGC NIL e
Up to 15:00 H
02 Annual Overhauling of Ash Handling _10?ng 56 000 As per Bid 14.06.25 38 006 )5 15_;; T_::S
: _ Including ’ . . :
Plant,Unit #3,FY 25-26 GST Document to 28.06.25 onwards on 30.06.25
Bottom Ash Hopper Refractory 2000/- . Up to 15:00 Hrs on
N . . 14.06.25
03 application in Unit # 3 during Annual including 1,02,000 gisj;i':lt t0 28.06.25 30.06.25 15:30 Hrs
Overhauling, FY 25-26 GST T onwards on 30.06.25
Approval for floating of fresh Open
tender for transportation of ash (fly ash &
pond ash) through road mode (0-300 Km)
from OPGC, IB Thermal Power Station to As per Bid 16.06.25 Up to 15:00 Hrs on
04 designate low lying area/quarries/NHAI 5,00,000 P o 01.07.25/15:30 Hrs
. . . Document to 30.06.25
& state highway projects/various onwards 01.07.25
infrastructure projects/Ash 20000/-
Brick/Asbestos/Ready Mix including
concrete/Cement manufacturing units. GST
icati i Up to 15:00 H
chlbrlc.:atlon & erection of 350 NB.MS. _2ooo/j As per Bid 16.06.25 p to rson
05 pipe line for Bottom Ash Slurry pipe line- | including 2,28,000 Document t0 30.06.25 01.07.25/15:30 Hrs
1&2 of U # 3&4. GST T onwards 01.07.25
i i - Up to 15:00 H
Modification of AHR ESP Hopper 4th ' .2000/. As per Bid 16.06.25 pto rson
06 field to 10th field fluidizing system- Unit | including Document t0 30.06.25 01.07.25/15:30 Hrs
3 & 4 Ash Handling Plant at ITPS GST 1,26,000 e onwards 01.07.25
Up to 15:00 H
Providing and fixing of automatic sliding As per Bid 16.06.25 PO 'rs on
07 lass door f th buildi NIL Document to 30.06.25 01.07.25/15:30 Hrs
glass door for new guest house building NIL o 30.06. onwards 01.07.25
Up to 15:00 H
Servicing of BHEL Make 6.6kv VCB of As per Bid 13.06.25 to . 'rs o
08 Unit-1 durine AOH NIL Document 30.06.25 01.07.25/15:30 Hrs
-1 during ’ NIL R onwards 01.07.25
Up to 15:00 H
09 Overhauling of ESP HVR Transformers NIL As per Bid 13.06.25 to 0;’ 007 25/15'2500:5
1= 1 - D t . . .
of Unit- 1 during Y 2025-2026 NIL ocumen 30.06.25 onwards 01.07.25
Engagement of BEE empanelled energy
Up to 15:00 H
Auditing Company PAT (Performance As per Bid 13.06.25t0 | ) vl
10 . NIL 01.07.25/15:30 Hrs
Achieve and Trade) M & V Assessment Document 30.06.25 4 01.07.25
for OPGC NIL onwares =24/
Up to 15:00 H
u Supply of High Skilled and Semiskilled \iL AsperBid | 13.06.25 to 0;’ O°7 gy 15_';0°:rs
Electrician for U-3 AOH FY-2025-26 Document 30.06.25 o .
NIL onwards 01.07.25
Integration of FOIS Connectivity and
Up to 15:00 H
Upgradation of Software for 02(two) no’s As per Bid 17.06.25 to pro 'rs on
12 . . . NIL 04.07.25/15:30 Hrs
In-motion Weighbridges (IMWB) at Document 03.07.25 4 04.07.25
ITPS, OPGC. NIL onwards on 7.5/
- Up to 15:00 H
14 Operation Assistance in OPGC-II (2x660 ?nOC?l%in As per Bid 20.06.25 to Og 007 25/ 15-2500:5
MW) AHP/WTP and Operation of € Document 04.07.25 U X
GST 13,45,000 onwards on 05.07.25
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OPGC-I (2x210 MW) Dry Ash Silo
System

Up to 15:00 Hrs on

Anti-Mosquito Fogging and Larvicide As per Bid 21.06.25to

15 . R . NIL 07.07.25/15:30 H
spray in periphery villages of ITPS 28,000 Document 05.07.25 onwards cfn 07.0735
. .. . Up to 15:00 Hrs on
16 Annual Environment monitoring OPGC NIL As per Bid 23.06.25 to 08.07.25/15:30 Hrs
A b " .07. :
phase i & ii 24,000 ocumen 07.07.25 onwards on 08.07.25
Up to 15:00 Hrs on
17 AMC for Civil Maintenance at ITPS .ZOOO/T 779 000 As per Bid 14.06.25 to 38 06.25 15:30 Hrs
colony for two year 2025-27”. including T Document 28.06.25 o i

GST onwards on 30.06.25

E-Reverse Auction (e-RA) shall be conducted for the works at SI. No 02,03,04,05,06,14, & 17 The Transaction Fees for e-Reverse Auction shall be
deposited to the account of MSTC Limited directly.

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-Commercially qualified bidders
directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA shall be intimated in later stage to Techno Commercially
qualified bidders via e-mail. Before participation in e-Reverse Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and
submit the E-RA fee amounting to the value intimated by M/s. MSTC Limited.

Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India (Code-9510) / Union Bank of
India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost
of bid document shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD) should be prepared on or before
the last date of submission/receipt of tender, otherwise the bid shall be liable for rejection. Small scale industries/National Small-Scale Industries
Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered service. Tenderers
seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at least two days before the due submission date.
However, OPGC reserves the right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In
case of any discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should prevail. No claim
on this account shall be entertained. Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall be
opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of opening. If the last date of issue
/ receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened at the respective time on the next working day. The
photocopies of all the supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along with the
bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright.

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for tender evaluation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any postal/courier delay. OPGC reserves
the right to accept / reject any or all tenders, seek additional clarifications, split up the scope among eligible bidders or cancel the tender altogether
without assigning any reasons thereof.

Important: The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. Addenda/Corrigenda/

Extensions, if any, will be notified on the OPGC website only and will not be published in any other media. Interested companies or entities may visit
OPGC website for the tender timeline and other details.

DGM-CONTRACTS

SAFE & CLEAN POWER IS OUR COMMITMENT

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit our website www.opgc.co.in for
details.
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ODISHA POWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work: Servicing of BHEL Make 6.6kv VCB of Unit-1 during AOH.
Bid Document & Instruction to Bidders

Bid Document
The Bid documents consist of the following documents:
1) Copy of NIT

2) Instruction to Bidders

3) General Conditions of contract

4) Special Conditions of Contract

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors
6) Scope of Work

7) Blank Price bid

The bids complete in all respect must be submitted in two parts namely Techno-commercial part and Price

part.

The envelopes containing the respective parts must be sealed and super scribed with tender enquiry

number, Name of the work and the name of the part. Both the envelopes should be kept in a third envelope
and sealed and super scribed with tender enquiry number and Name of the work.

NB: The bid documents are not transferable.

Techno-Commercial Bid:

The bidder must submit the following along with the techno-commercial bid:

1)
2)

3)
4)
5)
6)
7)
8)

Tender Cost & EMD as per NIT.

Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and MSME
(Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate

Signed & Stamped Bid Documents (all pages) as a token of acceptance.

Filled in and signed formats as specified in Annexure of GCC.

Signed & Stamped Rules and Regulations of the e-Reverse Auction (If applicable).

Credentials in support of qualifying requirements.

Commercial terms and conditions and deviation statement.

Un-priced Bid showing quoted/not quoted.

Qualifying Requirements:

The bidders must also meet the following Qualifying Requirements with respect to the above.

1- Bidder shall have sufficient experience in executing servicing of BHEL make vacuum circuit
Breaker.
AND
2- Experience of having successfully executed similar nature of works during last Five (05) years
ending last day of month previous to the one in which applications are invited should be either
of the following

a) Three similar completed works costing not less than Rs.1.5 lakhs each
OR

b) Two similar completed works costing not less than Rs. 1.8 lakhs each
OR

¢) One similar completed work costing not less than Rs.2.8 lakhs
AND
3- Minimum Average Annual Turnover of the Bidder shall not be less than Rs 2 lakhs in last
3(Three) Years.
AND
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4- Safety Requirement-Bidder loss time hours must have been less than 200HTrs in last 3 years
(Contractor’s self-certification)
AND
5- Bidder should not have been disqualified for the similar jobs in reputed Government
organization undertaking /OPGC within last two years (Contractor’s self-certification)

Note:
e Tenders submitted without the above techno-commercial requirements shall be liable for rejection.
e The bidders who are found qualified in above will be invited for the opening of the price bids.

Price Bid

1)

2)

3)

4)

5)

Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if
required) must be submitted separately. The rates offered by the bidder shall be clearly written in English
(clearly handwritten or typed) both in words and figures and shall be free from any aberrations, deletions,
corrections and overwriting. In case of any illegibility of the offer submitted by bidder the interpretation
by OPGC shall be final and binding on the bidder.

Insertion, postscript, addition and alteration shall not be accepted after submission of the bid.

The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except
GST etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any
circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST should
be shown separately and shall be paid against documentary evidence.

1. Anyincrease / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as
per actual against documentary evidence.

2. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed
by OPGC as per actual against documentary evidence.

3. Any change in Income Tax will be borne by the Contractor.

4. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive
basis except GST.

5. Any additional payment due to change in tax structure will be admissible if the change is effective
during the scheduled completion period. No such extra payment shall be made beyond the
stipulated completion date if the delay is due to the fault of the contractor. No claim shall be
admissible after completion of work.

No deviation shall be allowed in the price bid.

Instruction to the Bidders

a)

b)
c)

d)

Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from
payment of Earnest Money Deposit/ Tender Fees only if they are entitled for exemption of the offered
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid
Registration Certificates at least two days before the due submission date. However, OPGC reserves the
right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to
the offered item.

Bidders are advised to submit the tender based strictly on the terms and conditions and specifications
contained in the tender documents and not stipulate any deviations in normal case.

OPGC reserves the right to evaluate the quotation on such deviations having financial implications by
adding the cost determined by OPGC.

Wherever it is mentioned in the specification that the contractor shall perform certain work or provide
certain facilities, it is understood that the contractor shall do so at his cost.

Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get
himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all
safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates
shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs.
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f)

The details of items in the price schedule shall be read in conjunction with the corresponding technical
specifications. Items of work provided in the price schedule but not covered in the technical specifications
shall be executed strictly as per instructions of Engineer in charge.

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles,
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen,
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not
specifically mentioned but reasonably implied and necessary to complete the work according to contract.

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.

i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders.

j)  OPGC reserves the rights to cancel the tender without assigning any reasons thereof.

k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to
perform the same at their quoted rates.

Disclaimer:

These documents are published in our website only for the purpose of bidders interested to participate in
the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of
these documents other than the intended purpose.
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GENERAL CONDITIONS OF CONTRACT

OPGC

Power for Progress

ODISHA POWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONE — A, FORTUNE TOWERS,

CHANDRASEKHARPUR, BHUBANESWAR - 751 023
(ODISHA)

ODISHA POWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONE — A, FORTUNE TOWERS,
CHANDRASEKHARPUR, BHUBANESWAR - 751 023
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INSTRUCTION TO BIDDERS

VOLUME-I
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ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION
BANHARPALI-768234, DIST. JHARSUGUDA

TENDER
FOR

Name of the work: Servicing of BHEL Make 6.6kv VCB of Unit-1 during AOH.

To be submitted by 15:00 Hrs of dt. 01/07/2025 to Contract Cell, ITPS, Jharsuguda.

Techno-commercial bids to be opened in presence of Bidders or their duly authorized
representatives who may like to be present at 15:30 Hrs onwards on dt. 01/07/2025 in the
office of Contract Cell, ITPS.

ISSUBA TO IMI/S ettt ettt ettt et eete et te e s ete st teaseesetaenntesreasssesseesasaentesresenaeesneens

Signature of officer issuing the documents... Sd/-

Designation: DGM - Contracts, ITPS.

Date:
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10.

11.

12.

ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION, BANHARPALI

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the work “Servicing of BHEL Make 6.6kv VCB
of Unit-1 during AOH.”

The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completed as per SCC, in accordance with phasing, if any,
indicated in the Tender documents.

Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, ESI
expertise for the work required to be executed and financial capacity will be considered.

The person who floats the NIT shall be the Accepting Authority herein after referred to as such
for the purpose of this Tender.

A Bidder shall produce Income Tax PAN, PF Registration number and GST registration
Certificate, ESI Certificate.

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities /
Price Schedule of various classes of work to be done, the Conditions of Contract and other
necessary documents will be downloaded from OPGC website on or after 13/06/2025 up to
30/06/2025. Cost of tender paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is
practicable and related to particular work), the form and nature of the site, nature of work,
capacity of concerned plant, present condition of the plant, labour force problem relating to
present Contract labour, custom & system of the local folk, means of access to the site,
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with the notice
inviting tender advertised in the newspaper and all other tender documents and has made
himself aware of the scope and specifications of the work to be done and of local conditions
and other factors bearing on the execution of the works.

A Bidder should quote his rates in figures as well as in words. The amount for each item should
be worked out and the requisite totals given. Special care shall be taken to write rates in figures
as well as in words, and the amounts in figures only in such a way that interpolation is not
possible. The total amount shall be written both in figures and in words. In case of figures, the
words ‘Rs.” should be written before the figure of rupees and the words ‘Paise’ after the decimal
figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words
‘Paise’ should be written at the end. Unless the rate is in whole rupees and followed by the
word ‘Only’ it should invariably be up to two places of decimal.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump
sum tenders, only quoted amount shall be considered.

Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works.
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of
those witnessing the Tender liable for rejection.
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13. Tender shall be received up to 15:00 Hrs of dt. 01/07/2025 and shall be opened at 15:30 Hrs
onwards on the same day in the presence of those Bidders or their duly authorized
representatives who may like to be present.

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of
appropriate value in the prescribed format.

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on
demand. The Earnest Money shall be valid for a period of three (03) months from the date of
opening of the price bid

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of
Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days
from the date of opening of the Tender, during which period the Bidder agrees not to vary,
alter or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his
Tender valid for one hundred eighty (180) days or varies its terms and conditions during the
said period then the Owner shall be entitled to forfeit the Earnest Money amount without any
notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender
documents along with letter of undertaking in the proforma enclosed herewith.

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the
award of the Contract.

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of the
two in accordance with aforesaid provisions shall be rejected by the Owner as non-responsive
Bid.

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money /
other security deposits.

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial
security at the option of the said Contractor or shall be returned to the successful bidder at his
option.

16 ABidder shall submit the Tender which satisfies each and every condition laid down in this notice
and other tender documents, failing which the Tender will be liable to be rejected.

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or
any Tender or to give any reasons for their decision. The Owner reserves the right to allow the
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy.
The prospective Bidders may apprise themselves of the relevant Govt. notification in this regard
before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right
of accepting the whole or any part of the Tender or split the total scope of work among eligible
Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates.

18 GST, VAT / Sales Tax / Work Contract Tax or any other tax on materials in respect of this Contract
shall be payable by the Contractor and the Owner will not entertain any claim whatsoever in this
respect.

For and on behalf of Odisha Power Generation Corporation Ltd.
Signature...Sd/-
Designation: DGM-Contracts, ITPS.
Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS
TENDER.
(To be executed on non-judicial stamp paper of requisite value)

Ref: Date:
To

Odisha Power Generation Corporation Ltd.,

IB Thermal Power Station,

Banharpali.

(Hereinafter referred to as the Owner)

I/We have read and examined the following documents relating to

(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour
Welfare, Safety Code, schedule A & B Annexure | to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Price Schedule / Bill of Quantities

(f) Technical Specifications.

(g) Drawings.

I/We hereby tender for execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relevant details contained in Schedule of Quantities /
Price schedule attached with the tender documents and the period (s) of completion as stipulated in
Schedule ‘A’ of General Conditions of Contract.

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for
acceptance for 180 days from the due date of opening of bid thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Owner.

A sum of RS..cocovevvveririenen is hereby forwarded in shape of Demand draft drawn on State
Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank
guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in
the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender open as
aforesaid or make any modifications in the terms and conditions of the Tender, which are not
acceptable to the Owner, |/We agree that the Owner shall, without prejudice to any other remedy,
be at liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We
hereby agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid
documents.

If, after the Tender is accepted, I/We fail to commence the execution of the works as provided
in the conditions, |/We agree that the Owner shall without prejudice to any other right or remedy be

at liberty to forfeit the said earnest money absolutely.
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Signature of Bidder ..........cou......

Duly authorized to sign the Tender on behalf
of the (in block capitals).......ccceevennenn...

Telegraphic Address..........ccueunen..
Telephone NO.....ovevevececcecece e,
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11

1.2

1.3

1.4

b)

c)

d)

f)

INSTRUCTION TO BIDDER (S):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, banking facility, availability of skilled / unskilled labours, their customs,
religious or otherwise culture, political environment, climatic conditions, education & medical
facilities etc. to their satisfaction and acquaint with the nature & condition of work prior to
working out the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and specification
contained in the tender documents and not stipulate any deviations. Should it however
become unavoidable, deviations should be stipulated in the prescribed proforma only in the
format in annexure VIl of G.C.C. Owner reserves the right to evaluate the Tenders containing
deviations by loading or offloading the cost of such deviations.

Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due
date or on extended date if any. The Bidder should write clearly the revised quantities on the
Schedule of original Tender Documents and should price the work based on revised quantities
/ conditions. All those who were issued tender documents prior to issue of addenda /
corrigenda shall be provided with another set of fresh blank price schedule / schedule of items
free of cost. The Bidders shall submit their tender in the fresh schedule. But however if the
Bidder has already submitted his tender prior to issue of such addenda / corrigenda, they shall
resubmit a fresh offer marked on the envelope as “Amended Offer”. The original offer
submitted by such party shall be destroyed in presence of the Bidder on the date of opening.

Preparation of Bid:

The Bidder(s) shall submit the bid in two parts, namely-

1) Part-I : Techno commercial Bid

2) Part-I| : Price Bid

PART-l : TECHNO-COMMERCIAL BID

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses
of the Tender documents with signature & stamp in all pages as token of unconditional
acceptance shall constitute Techno-commercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation
Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the
enclosed proforma in the manner prescribed in clause-15 of NIT enclosed herewith towards

the Earnest Money without which the Tender shall be liable for summarily rejection.

Details of work of similar nature and magnitude executed by the Bidder during last three years
(Works executed in name of Bidder) in Annexure-| of G.C.C.

Details of present commitments of the Bidder in Annexure-Il of G.C.C.
Details of equipment’s in Annexure-Ill of G.C.C.

Organization chart showing number of qualified Engineers and Supervisory personnel in the
roll of the firm in Annexure-IV of G.C.C.

Duly filled in information about Bidder as per Annexure-V of G.C.C.
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g)

h)

j)

k)

o)
p)

a)

List of enclosures as per Annexure-VI of G.C.C.

Exception & deviation statement in Annexure-VIl of G.C.C.
Details of proposed organization in Annexure-VIll of G.C.C.
Documents showing annual turnover in Annexure-IX of G.C.C.

Photocopy of Sales Tax Registration Certificate, valid VAT/Sales Tax Clearance Certificate and
Income Tax PAN.

Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate
category issued by competent authority.

Photocopy copy of the Registration of Firm / Company.

Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail
address etc.

Any other technical information, Bidder wishes to furnish.
Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed.

Documents in support of authentication of the person who signed the tender. Only
proprietor, partner, directors or permanent employee with due power of attorney is
recognized for such signature.

Note: If required additional sheet may be used to furnish all above information but in the
format provided in General Conditions of Contract.

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in
an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder
on bottom left hand corner of the cover.

PART-II: PRICE BID

Price bid shall include -

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page
as token of unconditional acceptance shall constitute the Price Bid. The Bidder shall
take utmost care in filling the tender documents corresponding to instruction to
Bidder and relevant information elsewhere in Tender document.

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if
any.

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender
document and put in a separate sealed envelope super scribed as “PRICE BID”. This
envelope must contain Name of work, NIT No. at the top and Name & Address of the
Bidder on left hand bottom corner of the cover.
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1.5

1.6

1.7

1.8

1.9

1.10

1.10.1

1.11

COMPLETE BID:

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The
full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder
shall be written on the bottom left corner of the envelope.

SUBMISSION OF BID:

Completed Bid shall be submitted to the Owner within due date and during office hours only.
The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell
against receipt of the same.

OPENING OF TENDER:

The techno-commercial bid shall be opened at a predetermined time, venue & date in
presence of the Bidder(s) or their authorized representative who may like to be present.
Partner, director or permanent employee of the firm duly authorized can only be authorized
representative.

Price bid shall be opened at a future date under intimation to all technically qualified Bidders
and in presence of them or their authorized representatives who shall participate.

CAUTION TO BIDDER:

The person who shall come to purchase tender documents, submit the Tender or participate
in the opening of the Tender must abide by the safety rule of OPGC right from the plant gate.
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit,
valid driving license of the driver / Owner as the case may be. Persons with full shoes shall be
allowed to enter the plant & our plant gate shall provide other items such as hard hat, safety
glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to
participate in Tender opening.

ALL PAGES TO BE INITIALED:
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of
documents shall be signed with date by the Bidders or their authorized representatives.

RATES TO BE IN FIGURES & WORDS:

The Bidder shall quote both in figures and in words for the rates and amount tendered by him
in the Schedule of quantities / Price schedule forming part of the Tender document, in such a
way that interpolation is not possible. The amount of each item shall be worked out and
entered and requisite total given for all items. The tendered amount for the work shall be
entered in the Tender and duly signed by the Bidder.

If any ambiguities are observed in the rates & amount given in words & figures the following
procedure shall be followed:
a) When there is difference between the rates in figures and words, rate which
corresponds to the amount worked out by the Bidder, shall be taken as correct.
b) When the rate quoted by the Bidder in figures and words tally but the amount is
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount.
c¢) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.
The Bidder shall quote in English language only.

CORRECTIONS & ERASES:
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1.12
1.12.1

1.12.2

1.13

1.14
1.14.1

1.14.2

1.15

No erases or over writings are permissible. All corrections and alterations in the entries of
tender papers shall be signed by the Bidder with date.

DETAILS & SIGNATURE OF BIDDER:

The Tender shall contain the name, residence and place of business of person or persons
making the Tender and shall be signed by the Bidder with his usual signature. Partnership
firms shall furnish the full names of the partners in the Tender. It should be signed in the
partnerships name by all the partners or by duly authorized representative followed by the
name and designation of the person signing. Tender by a Corporation shall be signed by an
authorized representative and a power of attorney / authorization on its behalf shall
accompany the Tender. A copy of constitution of the firm with names of all partners shall be
furnished. In case of cooperative society, the authorized representative of the society will sign
the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family
business.

When the Bidder signs a Tender in a language other than English, the total amount tendered
or only rate quoted in maintenance Contract in addition be written in the same language.
The signature should be attested, at least by one witness.

ABNORMAL RATES:

The Contractor is expected to quote the rate for each item after careful analysis of cost
involved for the satisfactory performance and completion of item work considering all
specifications and conditions of Contract. This will avoid loss of profit or gain in case of
curtailment or change in specification for any other item. In case the rates quoted by the
Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the
rejection of the Tender unless the Owner is convinced about the reasonableness of the
analysis for rate furnished by the Bidder (on demand) after scrutiny.

THE SCHEDULE:

The work shall be executed strictly as per the Time Schedule, indicated in the tender
documents.

Monthly / weekly work programme will be drawn up by the Contractor before
commencement of work & submitted to Engineer-in-charge for approval. The programme &
progress will be reviewed from time to time and if required, the programme may be re-
scheduled by Engineer-in-charge. The Contractor shall also be responsible to provide
materials within his scope in time to achieve the programme. In all matters concerning the
extent of programme set out weekly and monthly, the decision of the Engineer-in-charge will
be final and binding on the Contractor.

RECORD KEEPING:

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis &
furnished to Engineer-in-charge or his representative for scrutiny, Management Information
System and payment etc.

End of Volume-I: Total pages 15
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1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

SECTION-I

GENERAL

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib
Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close to
Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms
from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present
operating 2x210 MW coal based power plant. The management is looking forward to engage
a bonafide, resourceful, potential and experienced Contractor of good financial capacity for
the jobs specified in Special Conditions of Contract in Volume-Ill.

One set of Tender document shall be issued to each Bidder. Bidders shall be required to
submit the Tender duly signed and stamped in all pages of the document along with their
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black
ink on white paper in consecutively numbered pages and in solid binding along with duly
filled-in formats given in the Annexure. One additional booklet (Volume-1V) containing the bill
of quantities / price bid as issued to be submitted by the Bidder in two copies in the price bid
part.

The tender document is not transferable. Transfer of tender documents issued to one Bidder
to another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another
party is not permissible. The alteration of Tender once submitted shall not be entertained
except in case of issue of Addenda / Corrigenda.

Tender shall be submitted under a covering letter indicating clearly the summary of tender
chapters with annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the
Bidder’s signature.

All the copies of Tender shall be complete in all respects with all their
attachments/enclosures.

The Bidder shall satisfy the Owner that the firm represented possesses the necessary
experience and that he has at his disposal suitable modern facilities and specialized
employees to ensure that his work is of best quality and workmanship is according to the
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that
he is financially in a position to fulfill Contractual obligations, offered to be undertaken by
him.

Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed
envelope with Name of the work, NIT No. & date and Due date super scribed prominently on

the outside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address
of the Bidder shall be written on the bottom left corner of the sealed envelopes.
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1.8.1

1.9
19.1

1.9.2

1.9.3

194

1.9.5

1.10

1.11

1.12

1.13

SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER:

The work shall be carried out on item rate basis / job rate basis for which schedule of
guantities / blank price schedule have been issued for different items of work as defined in
the scope of work, technical specification in Special Conditions of Contract.

The Tender not covering the total scope of work and services as detailed out in tender
documents is liable for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself
as to the suitability of the work as given in the Technical Specifications and shall take full
responsibility for the completion of work as per defined scope.

PRICE QUOTATION:

The Bidder shall quote his price against each item of the schedule as indicated in Schedule of
Quantities / Blank price schedule enclosed with technical specification, both in figures and in
words clearly.

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of
illegibility, the interpretation of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price
schedule as fully described and contained therein. No modifications to the work content in
the items will be allowed.

The offered unit rates shall remain FIRM for variation in completed value of the Contract
including the cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections
etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead
to rejection of his Tender.

RECEIPT OF TENDER:

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per
advertisement. The Bidder has the option of sending the Tender by Registered Post or
submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the
case may be on or before the date and time set out for the same in the Invitation to Tender.
Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted.

TENDER OPENING:
The Tender will be opened in the manner and at the time, date and place set for opening of
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract.

LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS:
The Tender shall be submitted in English language only.

EARNEST MONEY:

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract /
NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall
be returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned
above and the Tender shall be summarily rejected without E.M.D. The E.M.D. shall be
returned in form of A/c payee cheques / D.D. Bank charges shall be to the accounts of
Contractor if D.D. is required.
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1.13.1

1.14

1.15

1.16

1.17
1.17.1

1.17.2

1.17.3

1.18

Forfeiture of E.M.D. & rejection of Bid, if-

a) The Tender is revoked during its validity period.

b) The prices are increased unilaterally after the Tender opening and during validity of offer.

c¢) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract
after the Contract is awarded to him.

d) The Bidder fails to submit initial Security Deposit within the period specified in Special
Conditions of Contract.

NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER:

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and
expenses incidental to or incurred by him through or in connection with his submission of
Tender or its consideration on the Owner, even though Owner may modify / withdraw the
Invitation to Tender or does not accept the Tender.

INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:
Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the
concerned authority & P.F. Code with the Technical Bid of the Tender.

NOTICE ON BEHALF OF OWNER:
All notices of technical / commercial nature shall be issued by the Engineer-in-charge from
time to time after LOl is released till closure of Contract.

SITE INFORMATION & LOCAL CONDITIONS:

Site information

Information regarding the work site, plant capacities, location, approach to site and

metrological condition, work culture etc. as prevailing at the site can be obtained by the

Bidders by site visit & interaction with Engineer-in-charge or others.

Local Conditions

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the

site condition and shall appraise himself of the procedure for engagement of labour and shall

collect any other information which may be required before submitting the Tender.

Claims and objections due to ignorance of site conditions will not be considered after

submission of Tender.

The Bidder shall be deemed to have visited and carefully examined the site and surroundings,

to have satisfied himself about the nature and details of all existing infrastructures and also

as to the nature and conditions of the plant and equipment installed, means of transport and

communications, whether by land, water or air and as to possible interruptions thereto and

ingress & exit from the site, to have made independent enquiries, examined and satisfied

himself as to the sites for disposal of surplus materials and debris, the available

accommodation, and all other similar matters which may affect the work.

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws,
statute, regulations, levies and other charges relating to his work at site.

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and
reliable information as stated above or on any other matter affecting the Bidder shall
not relieve him from any risks or liabilities or the entire responsibility for completion
of the work in accordance with the Tender Documents.

OTHER CONDITIONS:
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1.18.1

1.18.2

1.19

1.20

1.21
1.21.1

The Bidder is required to carefully examine the General Conditions of Contract, Special
Conditions of Contract, the Technical Specification, drawings and other details relating to
work and given in the tender documents and fully acquaint himself as to all conditions and
matters which may in any way affect the work or the cost thereof. The Bidder shall be deemed
to have on his own and independently obtained all information for the purpose of preparing
the Tender and his Tender as accepted shall be deemed to have taken into account all
contingencies as may arise due to such information or lack of the same.

The Bidder shall be deemed to have exhaustively examined the tender documents including
the General Conditions of the Contract, Special Conditions of Contract, Technical
Specifications to have obtained all information and clarifications on all matters whatsoever
that might affect the carrying out the work and to have satisfied himself as to the adequacy
of his Tender. He is deemed to have known the scope, nature and magnitude of the work and
the requirements of materials and labour involved etc. and as to all work he has to complete
in accordance with the Contract whatever be the defects, omissions or errors that may be
found in the Tender Documents.

In case of conflict between the conditions given in the Special Conditions of Contract /
Technical Specification and the General Conditions of the Contract, the conditions given in
the technical specification shall prevail over the General & Special conditions of the Contract.

SAFETY MEASURE:

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and
enforcement of any additional rules from time to time during the Contract period and it’s
extension if any.

STATUTORY PROVISION:

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment
of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income
Tax Acts at the time of submission of Contract and any new Acts applicable to such Contract
/ Contract labour during the Contract period shall be liability of the Contractor.

EXECUTION OF CONTRACTS:

After LOI / Work Order is accepted by the Contractor, Contract will be executed by and
between Owner and the Contractor within 30 days as per prescribed proforma provided by
OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate value
purchased in the State of Odisha.

End of Section-I
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2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

SECTION-II

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meanings hereby
assigned to them except where the context otherwise requires.

“Accepting Authority” shall mean the authority mentioned in Schedule ‘A’.

The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge
to effect additions to or deletions from or alteration in the Works.

‘Approved’ shall mean approved in writing including subsequent written confirmation of
previous verbal approval and ‘Approval’ means approved in writing including as aforesaid.

‘Bidder’ means a person or group of persons or a company who offer rates under certain
conditions with an intention of performance against any invitation to Tender if accepted by
the person inviting Tender.

The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge
certifying that the work is completed in all respect commensurate to the provisions of
Contract & to his satisfaction.

‘Constructional plant’ shall mean all equipments, materials, appliances or things of
whatsoever nature required for execution, completion or maintenance of the works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for

execution of the works including therein collectively all documents such as: -

i) General Conditions of Contract

i) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of
Quantities, Technical Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation
iv) Field Quality Assurance Plan
v) Drawings if provided

vi) LOI / Work Order
vii) All relevant correspondence having bearing on Tender between Bidder & Owner
before acceptance of Tender.

All the above documents are complementary to each other.
The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner
and LOI accepted by the successful Bidder and includes his/their/its legal representative(s),
successor(s) and permitted assignee(s).

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to
produce a given result for the establishment other than a mere supply of goods or articles of
manufacturer to such establishment through Contract labour or who supply Contract labour
for any work of the establishment and includes a subcontractor or agent as the case may be.

Page 25 of 187



2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

All functions pertaining to the operation of Contract means all acts, such as planning,
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of
spares & consumables and controlling the activities of Contractor necessary for execution of
the Contract and coordinating between the functioning agency & Owner or his functionary
representative.

‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in
that day. However, for the purpose of work involving shift working “Day” means a day of 24
hours from 6 a.m. to 6 a.m. next.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification
approved in writing by the Engineer-in-charge and such other drawings as may from time to
time, be furnished or approved in writing by the Engineer-in-charge.

The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case
may be nominated by the Owner from time to time and shall include those who are expressly
authorized by the Owner to act for and on his behalf for all functions pertaining to operation
of the Contract.

‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion,
act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or
usurped power any acts of government, damage from aircraft, acts of god such as earth
guake, lightening and unprecedented floods and other causes over which the Contractor has
not control and accepted as such by the accepting authority or causes solely due to use or
occupation by the Owner of the part of works in respect of which a certificate of completion
has been issued.

The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the
satisfactory compliance of the various provisions of the Contract to be issued by the Owner
or his representative after the period of risk-liability is over. Risk liability period shall be
specified in Special Conditions of Contract.

‘Headings’ in this Contract document are given solely to facilitate reference and are not part
of the Contract documents and are not to be taken into account in the interpretation of the
provisions of the Contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions
etc. shall be in English language only.

‘Letter of Intent (LOI)" shall mean an intimation by a letter to Bidder that their Tender has
been accepted in accordance with the provisions contained in the letter and hence to take
preparatory steps and compliance of formalities to commence the work from the date desired
by Owner.

The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation
Corporation Ltd or his successors in office as designated by the Owner.

‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed, plus the percentage
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2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

mentioned in schedule-A to cover all overheads and profit (No percentage shall be added for
materials issued by the Owner).

‘Metric System’: All technical documents regarding the measurement of works are given in
the metric system and all work under the Contract should be carried out according to the
metric system only. All documents concerning the work shall also be maintained in the metric
system.

‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters
sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address or registered office of the addressee and
shall be deemed to have been received in the ordinary course of post, it would have been
delivered.

The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a
company incorporated under the Companies Act, 1956 having its registered office at 7t" Floor,
Module — A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if
modified subsequently and shall include its Managing Director or other Administrative
Officers authorised to deal with these presents and are concerned on his behalf and are
posted in any of the offices of OPGCL and shall also include Owner’s successors and assignees.

‘Paying Officer’ shall mean Head of finance / Manager (Finance).

The ‘Period of Defect Liability’ in relation to a work means the specified period from the date
of issue of completion certificate up to the date of issue of final certificate, which the
Contractor stands responsible for rectifying all defects that may develop in the works.

‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in
order to define broadly the scope and specifications of the work & works and all
reproductions thereof.

‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details
annexed to the tender papers issued by the Owner and the amendments thereto issued from
time to time.

‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural
and vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s)
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by
the Owner. Words implying persons shall include relevant corporate companies or registered
associations or body of individuals or firms of partnership, cooperative society as the case
may be.

Site / Work place’ shall mean the lands and other spaces above & below the ground level on
which the works are to be carried out, any other lands or places provided by the Owner for
the purpose of the Contract.

‘Specification’ shall mean all directions, various technical details, standards, quality provisions
and requirements attached to the Contract, which pertain to the method and manner of
performing the work(s) to the quantities and qualities of the work(s) and the materials to be
furnished under the Contract for the work(s) as may be amplified or modified by the Owner
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2.30

2.31

2.32

2.33

2.34

2.35

2.36

2.37

2.38

2.39

or the Engineer-in-charge during the performance of Contract in order to meet the
unforeseen conditions in the best interests of the work(s). It shall also include the latest
edition including all addenda / corrigenda or relevant BIS Specifications and other relevant
codes.

The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor)
to whom whole or any part of the work has been entrusted by the Contractor, with the written
consent of the Owner or his representatives and the legal representatives, successors and
permitted assignee of such person, firm or company.

‘Temporary Works’ shall mean all temporary works of every kind required for execution,
completion or maintenance of the Contracted works.

The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions
accepted by the Owner.

‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge
become necessary during the progress of the work to obviate any risk of accident or failure
or disruption of generation which become necessary for security.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the

entire execution and full completion of the work.

The ‘Contract sum’ shall mean:

a) In case of lump sum Contracts, the sum for which the Tender is accepted.

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in
the Tender adjusted by the Contractor’s percentage.

c) In case of item rate Contract, the value of works arrived at after multiplication of the
guantities shown in the schedule of quantities by the item rates quoted by the Bidder for
the various items.

‘Week’ means a period of seven consecutive days without regard to the number of hours
worked in any day in that week.

‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner.

The ‘Works’ shall mean and include all works to be executed in accordance with the Contract
or part thereof as the case may be and shall include all extras, additions, altered or substituted
works as required for the purpose of the Contract or as may be required to be executed by
the Owner / Engineer-in-charge at an agreed price if not available in scope.

NATURE OF CONTRACT: The Contract may be for -

a) Construction / Fabrication / Erection of plant & equipment.

b) Civil construction.

c) Operation (any system).

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of
plant, Plantation etc.)

e) Composite / Turnkey package.

Earnest Money:
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2.40

241

2.42

2.43

2.44

2.45

2.46

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to
abide by the terms & conditions of Tender document and comply with the work if offered.

Schedule of Rate:
Schedule of Rates means the latest rate published by Works Department / P.H. Department.
/ Irrigation Department., Govt. of Odisha as the case may be.

Schedule of Quantities:

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid
and the rate & amount offered by the Bidder therein and its subsequent agreement by both
parties. This is applicable for construction & civil maintenance job only.

Price Schedule:

Price schedule is a document in which description of operation / maintenance, probable
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the
parties directly or after negotiation.

“Site In-charge” is an employee of Contractor who is categorically authorized to manage the
site for day-to-day activities on his behalf.

“Labour” means workers employed by a Contractor directly or indirectly through a sub-
contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical

work relating to the subject of Contract for hire or reward.

“Minimum wage” means wages as defined under the Minimum Wages Act-1948 and
amended from time to time.

Dispute regarding interpretation and definition:
In case of any dispute regarding interpretation and definition, the decision of OPGC shall be
final.

End of Section-Il
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3.0
3.1

SECTION-III

GENERAL INFORMATION TO BIDDER (S):
ISSUE OF TENDER PAPER:

Owner shall issue one set of priced tender documents which consists of:

3.2

3.3

3.4

3.5
3.5.1

3.5.2

3.5.3

i) Instructions to Bidder including NIT & Proforma of letter of undertaking

i) General Conditions of Contract

iii) Special Conditions of Contract including Technical Specification and Scope of
Work

iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as per the stipulation in NIT. Information provided and
documents submitted by the Bidders in Techno-commercial bid shall be processed, examined,
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders
only and in presence of them or their authorized representatives. Only proprietor, partner,
director or permanent employee with necessary power of attorney shall be accepted as
authorized representative.

WITNESS:
Witness and sureties should normally be persons of status and property. Their names,
occupation and address shall be stated below their signature.

VALIDITY:

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying
any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid
cancelled.

ADDENDA/CORRIGENDA:

Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of
submission of the Tenders to clarify documents or to reflect modification in the design or
Contract terms. If such issues made, subsequent to sale of Tender paper, time extension shall
be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of
Instructions to Bidder (s).

The addenda / corrigenda will be issued / mailed to each person or organization to which a
set of tender documents has been issued. Each recipient shall acknowledge the receipt of the
same and attach one copy of the addenda/corrigenda issued, which shall form part of Tender
Documents. In case of paper publication of such addenda/corrigenda, copy of the same may
be treated as part of original tender documents.

REVISED PRICE BID:

In case of any deviation proposed by any of the Bidders and accepted by the Owner during
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders
with provision of submission of fresh Price Bid taking into consideration the accepted
deviation.
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3.6
3.6.1

3.6.2

3.7

3.8
3.8.1

3.8.2

3.8.3

3.9

3.10

3.10.1

3.10.2

3.11

RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

The right to accept the Tender rests with the Owner. The Owner further does not bind himself
to accept the lowest Tender and reserves the authority to reject any or all the Tenders
received without assigning any reason whatsoever. The whole work may be split up between
two or more Contractors or accepted in part (not entirely) if considered expedient. The rates
shall be the lowest/negotiated for such eventualities. Tenders in which any of the particulars
and prescribed information is missing or incomplete in any respect and/or the prescribed
conditions are not fulfilled are liable to be rejected. The decision of the Owner in respect of
the above shall be final and binding on the Bidders.

Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the
Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks
or any additional conditions are liable to be rejected.

BIDDER’S RESPONSIBILITY:

The intending Bidders shall be deemed to have visited the site and familiarized themselves
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the
site conditions will not be considered a reason either for extra claims or for not carrying out
the works in strict conformity with the drawings and specifications. The correctness of the
details given in the Tender Documents as guideline information to help the bidder but to make
up the Tender is not guaranteed.

NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY:

The Bidder shall be deemed to have studied the specifications and details of work to be done
within time schedule and to be acquainted himself of the conditions prevailing at site.

Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to
the schedule of quantity / price schedule shall be brought out in the terms and conditions of
offer.

The schedule of quantity / price schedule should be read in conjunction with all the other
sections and documents of the Tender.

EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS:

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.

ISSUE OF PRIME MATERIALS:

Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in
case of construction and civil repair maintenance work.

In case of mechanical & electrical maintenance, Owner shall provide steel materials other
than reinforcement steel. Spares, lubricants, special consumables forming part of the job,
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not
be included in price of Bidder. Other consumable shall be provided by Contractor.

The Contractor shall arrange and stock in full or in part of prime materials as per direction of
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from
Engineer-in-charge to this effect. The payment against the prime materials shall be made
progressively on certification of utilization from Engineer-in-charge.

ARRANGEMENT BEYOND CONTRACT:

It may be sometimes so required to provide materials & services by the Contractor beyond
the Scope of Contract. In such situation, the price must be finalized before actual event.
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3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

3.20
3.20.1

FOREIGN EXCHANGE VARIATION:

In case imported items are involved in the Contract, the price fluctuation corresponds to the
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the
exchange rate for the currency on the date of offer and rate of duty should be specifically
mentioned by the Contractor.

PRICE ESCALATION:

In case of price escalation provision, base date, indices on the base date and documents /
publications shall be referred on the due date and actual date of completion of work without
any ambiguity.

PURCHASES FROM SUBCONTRACTOR / SUB VENDOR:

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor.
No sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-
vendor shall be issued under any circumstances.

INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES:

Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at
the prevailing rate shall be paid by Contractor and shall be deducted from their Running bills
if applicable.

EXCISE:

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty.
The Contractor shall register himself with excise department shall deal with directly and
Owner shall take no liability on account of excise duty to be paid by the Contractor.

The price to be quoted by the Bidders shall be kept firm up to completion of work. No
escalation shall be allowed.

The person signing the Tender should have requisite authorization of the firm submitting the
Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner,
Managing partners, or authorized partner to this effect shall sign the Tender.

OVERRUN CHARGES:

Delay in completion of work beyond the control of the Contractor such as non-availability of
front, drawings, specifications, materials or force majeure etc, Contractor has to increase the
additional facility to complete the work in time. No overrun charge shall be considered. But,
however the Engineer-in-charge shall examine the period of delay and possibility of
adherence to schedule by providing reasonable additional manpower/facility and if satisfied
that completion of work shall not be possible by providing reasonable additional manpower,
time extension shall be allowed to the Contractor & no penalty shall be levied on this account.
No overrun charge shall be paid.

FACILITIES TO CONTRACTOR (S):

Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the
Contractor for the site work, free of cost. (b) Unfiltered water for construction / maintenance
works shall be supplied from the nearest source free of cost. But the Contractor shall arrange
to transport water from the nearest source allowed to him for all purpose.
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3.20.2

3.20.3

3.21
3.21.1

Power Supply: Power supply will be provided to the Contractor for the site work and office at
a cost to be decided by the Owner. The power will be supplied from the nearest point to the
site and Contractor shall arrange to tap the power to his site at his own cost.

Land for Contractor’s Field Office, Godown & Workshop

a) The Owner at his discretion and convenience may provide the land for construction of
Contractor’s temporary field office, godowns and site store required for the execution
of the Contract near to the site but out of plant gate free of cost. The Contractor shall
at his cost construct all these temporary building structures and provide water supply,
sanitary & power supply arrangement as approved by the Engineer-in-charge, with
due regard to Owner’s Safety Rule.

b) On completion of the work undertaken by the Contractor, they shall remove all
temporary works erected by them and have the site cleared as directed by Engineer-
in-charge. If the Contractor fails to comply with these requirements, the Engineer-in-
charge has the right to remove any structure, such surplus, rubbish materials and
dispose off the same as deemed fit and get the site cleared and the Contractor shall
forthwith pay the amount of all expenses so incurred and shall have no claim in respect
of any such surplus materials disposed as aforesaid. The land provided shall be solely
on temporary basis, which is terminable at any time without notice or without
assigning any reasons. In the event of any such termination or the termination of the
Contract / completion thereof, the Contractor shall forthwith vacate the premises. The
Owner reserves the right to ask the Contractor for demolition at any time during the
currency of the Contract to vacate the land by giving seven days notice on security /
safety reasons or Owner’s interest.

c) Medical facility:

Owner shall extend free medical consultancy / services as available at ITPS hospital to
the Contractor personnel during their assignment but no medicine shall be provided.

d) Accommodation:

Owner may provide accommodation subject to availability to the company executives
on chargeable basis, which has to be determined by the Owner from time to time. In
such an event, rent for 6 months shall be retained from 1%t Running bill of the
Contractor as security & rent from second month shall be recovered from subsequent
running bills. The amount hold as security shall be returned to the Contractor on
handing over the vacate possession of accommodation with security amount.

LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS:

In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of
the Contractor to mobilize such manpower from their other sites or otherwise and continue
the work so that execution of Contract is not affected. In such an event, the failure to perform
shall lead the Owner to get the work done by any other agency, but at the cost & risk of the
Contractor. Further, the Contract shall be terminated with seven (7) days notice in O&M
Contract and the Contractor may be debarred from participating in any future Bid in OPGC
Ltd. In case of construction work, non-adherence to schedule shall lead to cancellation of
Contract or imposition of penalty at the discretion of the Engineer-in-charge. If the labours go
on strike without prior notice, the situation shall be treated as force majeure provided
nonperformance is for a reasonable period only. If the situation is beyond reasonable control
of the Contractor but has taken appropriate steps as a man of common prudence would have
taken in his own case, Owner may consider in case to case basis to either terminate the
Contract or otherwise get the work done by other means but at the cost & risk of the
Contractor. Only events of such illegal strike, which make the performance impossible at the
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3.21.2

3.21.3

3.22

3.23
3.23.1

3.23.2

3.23.3

3.24

3.25

3.25.1

3.25.2

3.26

time of occurrence and for a considerable time period for mobilization, shall be considered as
force majeure.

The operation shall continue round the clock for the entire Contract period without
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending
maintenance job shall be kept ready by the Contractor on all Sundays and other National &
festival holidays at their own cost. In case of construction work, the work shall be executed
as per the direction of Engineer-in-charge.

For satisfactory performance of Contract & to meet the odd hour work and emergency
requirement etc and to meet the schedule of construction work, the requisite number of
manpower has to be arranged by the Contractor at their own cost.

SPARES & CONSUMABLES:

The items of materials, spares, consumables, tools & plants to be provided by Owner if any
either on cost or free of charges shall be specified in Special Conditions Contracts.

OTHER CONDITIONS:

Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, technical specifications, schedule, and drawings and any other documents forming
part of this Contract documents.

Where any clause of the Special Conditions of Contract contradicts with any provisions of the
General Conditions of Contract, the provisions of Special Conditions of Contract shall be
deemed to override the provisions of General Conditions of Contract.

In case of contradiction among Bureau of Indian Standard Specifications, General Conditions
of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications,
Drawings, Schedule of quantity & time, the following shall prevail in order of preference.

i) Detailed work order forming part of Contract
i) Schedule of Quantities

iii) Technical Specifications.

iv) Notice Inviting Tender

v) Special Conditions of Contract

vi) Drawings

vii) General Conditions of Contract

viii)  Bureau of Indian Standard

Wherever it is mentioned in the specification that the Contractor shall perform certain work
or provide certain facilities, it is understood that the Contractor shall do so at his cost.

DURATION OF CONTRACT:

The period of Contract shall be specified in the Special Conditions of Contract. The Contract
period shall reckon from the date of issue of LOIl. OPGCL reserves the right to withdraw any
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving
any reason for the same and take up the job departmentally or otherwise if performance of
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not
be payable by the Owner. The Contractor shall not claim any compensation on this account.
The period of Contract may be extended with mutual consent if the delay is beyond the
control of Contractor at the discretion of the Engineer-in-charge.

In case Owner desires to extend the period of any Operation / Maintenance Contract by an
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at
original rate and terms & conditions.

MATERIALS HANDLING:
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4.0
4.1
4.1.1

4.1.2
4.1.3

4.2
42.1

4.2.2

4.3

4.4

4.5

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-
in-charge. Requisite loading, transportation & unloading of all such materials shall be the
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of
loading / unloading at the cost to be specified in the Special Conditions of Contract.

End of Section-llI

SECTION-IV

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the Contract are to be taken as mutually explanatory. Should
there be any discrepancy, inconsistency, error or omission in the Contract or any of them, the
matter may be referred to the Engineer-in-charge who shall give his decisions and issue
instructions to the Contractor directing in what manner the work is to be carried out. The
decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall carry
out work in accordance with this decision.

Both details of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Specification / Scope of
work, the Contractor has to do all such works necessary for completion of the work to meet
the end objective with due regard to sound engineering practice as directed by Engineer-in-
charge.

SPECIAL CONDITIONS OF CONTRACT:

Special conditions of Contract shall be read in conjunction with the General Conditions of
Contract, Specifications of work, drawing and other documents forming part of this Contract
wherever the context so requires.

Notwithstanding the sub-divisions of the documents into the separate sections and volumes
each part shall be deemed to be supplementary & complementary to every other part and
shall be read with the Contract Agreement so far as it may be practicable. All documents of
Contract & Tender have nexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the
Contract, the Owner shall be the deciding authority with regard to the correctness of the
document.

Any error or omission in any part of Contract documents shall not vitiate the Contract or
release the Contractor from execution of the whole or any part of the works comprised
therein according to drawings & specification or from any of his obligations under the
Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard,
the job specifications contained herein and codes referred to. Where the job specifications
stipulate the requirement in addition to those contained in the standard codes and
specification, these additional requirements shall also be satisfied.
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4.6
46.1

4.6.2

4.6.3

4.6.4

4.7

4.8

4.9
409.1

4.9.2

BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK:

The Bidder shall be deemed to have examined the tender documents, to have obtained his
own information in all matters, whatsoever that might influence carrying out the works at the
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know
the scope, nature as to what works he has to complete in accordance with the Contract
document whatever be the defect, omission or errors that may be found in the Contract
Document. The Contractor shall be deemed to have visited site and surrounding areas, to
have satisfied himself to the nature of all existing structures, and also as to the nature and
the conditions of available facilities like railways, roadways, bridges, culverts, means of
transport and communications by land, water or air and possible interruptions thereto the
access to and from site and to have made enquiries, examined & satisfied himself of the site
for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus,
materials, the available accommodation like depots, buildings as may be necessary for
executing and completing the work to have made local, independent enquiries as to the sub-
soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all
other similar matters affecting the works. He is deemed to have acquainted himself with his
liability for payment of Government taxes, custom duties and other charges. He is deemed to
have acquainted himself with the local labour attitude, work culture, customs & systems etc.
Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information
orissues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from
any risks or liabilities or the entire responsibility for completion of the works at the scheduled
rates and time in strict accordance with the Contract documents.

Any change in technological requirement shall be binding on the Contractor and no extra
claim on this account shall be entertained.

No verbal agreement or inference from conversation with any officer or employee of the
Owner either before, during or after execution of the Contract agreement shall in any way
affect or modify the terms or obligations herein contained.

MUTUAL LIABILITIES AMONG CONTRACTS:
The Contractor who are executing more than one Contract under OPGC, any penalty or
recoveries of one Contract shall be made from other Contract & vice versa.

CONTRACT REVIEW MEETING:
Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the
performance subject to any difficulty and take decision in connexion with amendment of
time, quantity, price etc.

SECURITY DEPOSIT:

A sum of 10% of the accepted value of the Tender or actual value of the work to be executed
whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts
above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have
to be deposited by the Contractor as security deposit with the Owner & retained by the Owner
until the expiry of defect liability period.

This may be deposited initially at 2.0% of the value of the Contract (referred as initial security
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in
installments through the deduction @ 10% of the gross value of the each running bill for the
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for
Contract over Rs.5 crore, till total security deposit is collected. No further deduction from the
bills will be made on this account subject to clause. 4.9.7 hereafter.
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4.9.3

49.4

49.5

4.9.6

4.9.7

4.9.8

4.9.9

4.10

Alternatively the Contractor may at his option have to deposit the full amount as mentioned
in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to
be suitably enhanced to the tune of corresponding percentage of the executed value if any.
Contractor shall furnish the initial or total security amount by Demand Draft in the manner
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee
in the prescribed format from any nationalized or scheduled bank.In all the cases if total
security is not deposited either in form of Demand Draft or Bank Guarantee the security as
mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank
Guarantee facility shall be extended to only companies of repute at the discretion of OPGC.
The earnest money deposited with the Tender shall be adjusted towards initial security
deposit at the option of the Bidder.

If the Contractor/subcontractor or their employees damage, break, deface or destroy the
property belonging to the Owner or others during the execution of the Contract, the same
shall be made good by the Contractor at his own expense and in default thereof the Engineer-
in-charge may cause the same to be made good by other agencies and recover expenses from
the Contractor for which the certificate of the Engineer-in-charge shall be final.

All compensation or other sums of money payable by the Contractor to the Owner or
recoveries to be made under terms of this Contract may be deducted from their security
deposit or from any sums which may be due or may become due to the Contractor by the
Owner on any account whatsoever. In the event of his security being reduced by reasons of
any such deduction or sale, the Contractor shall within ten days thereafter make good by bank
drafts, any sum or sums which may have fallen short of Security deposit amount or any part
thereof. No interest shall be payable by the Owner for sum deposited/retained as security
deposit.

The security deposit will be refunded after the expiry of the period of defect liability as
stipulated in the Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the
security deposit of such L1 Contract shall be enhanced to 20%. After successful completion
of 1%t mile stone / initial three months as the case may be, 10% of the security may be
refunded to the Contractor.

FORFEITURE OF SECURITY DEPOSIT:

Whenever any claim against the Contractor for the payment of a sum of money arises out of
or under the Contract, the Owner shall be entitled to recover such sum by appropriating in
part or whole the security deposit of the Contractor and to sell any Government security
deposit of the Contractor forming whole or part of such security deposit. In the event of the
security being insufficient or if no security has been taken from the Contractor, then the
balance or the total sum recoverable as the case may be, shall be deducted from any sum
then due or which at any time thereafter may become due to the Contractor under particular
Contract or any other contract with Owner. The Contractor shall pay to the Owner on demand
any balance remaining due. In case any dues can not be recovered out of Contract(s), the
amount may be recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner
which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be
final and binding on the Contractor or in the event of the termination of the Contract for any
such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the
Owner shall be final and binding on the Contractor.
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4.11

AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION:
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of
items are discovered in course of performance of Contract, the cumulative effect of which
varies the Contract sum up to 5%, the error shall be rectified/amended and the value so
varying shall be added with or deducted from the Contract sum @ original contract cost as
the case may be. Deviation shall be allowed subject to recommendation of Technical Services
department, if the varying value shall exceed 5% of Contract value only. In case of annual
maintenance Contract in respect of mechanical maintenance, electrical maintenance, plant
cleaning or any other operational activities time extension for completion of any item does
not arise. But the period of service may be extended beyond Contract period at the discretion
of management if situation so demands. In addition to this, the Engineer-in-charge reserves
the power -

a) to make alteration in, omission from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work;

b) to omit a part of the works in case of non-availability of a portion of the site or for any
other reasons. The Contractor shall be bound to carry out the work in accordance
with any instructions given by the Engineer-in-charge to the extent the omission does
not change the value of Contract by more than 10%. Consequent alterations,
omissions, addition or substitution shall form part of the Contract as if originally
provided therein and the Contractor may be directed to do in the manner above
specified as part of the works. The Contractor shall carry out the work on the same
conditions in all respect including rate on which he agreed to do the main work. But if
such alteration, omission, addition or substitution radically change the original nature
of the Contract shall be ordered by the Engineer-in-charge as a deviation and in the
event of deviation being ordered which in the opinion of Contractor changes the
original nature of the Contract, fresh rate shall be worked out by Engineer-in-charge
with mutual consent.

Rate for such additional, altered or substituted work shall be determined by the
Engineer-in-charge as follows:-

i) If the rate for additional, altered or substituted items of work is specified in the
schedule of quantities / price schedule, the Contractor shall carry out the
additional, altered or substituted items at the same rate. In case of composite
Tenders where two or more schedules of quantities may form part of the
Contract, the applicable rate shall be taken from the schedule of quantity of
that particular part in which the deviation is involved, failing that at the lowest
applicable rate for the same item of work in the other schedules of quantities.

i) If the rate for altered, additional or substituted item of work is not specified in
the schedule of quantities / price schedule, the rate for that item shall be
derived from the rate for the nearest similar item specified therein. In case of
composite Tenders where two or more schedules of quantities form part of
the Contract, the rate shall be derived from the nearest similar item in the
schedule of quantities of the particular part of works in which the deviation is
involved failing that from the lowest of the nearest similar item in other
schedule of quantities.
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4.12

4.12.1

4.12.2

4.13

iii) If the rate of any additional, altered or substituted item of work cannot be
determined in the manner specified in sub-para (i) & (ii) above, then such item
of work shall be carried out at the rate entered in the Schedule of Rates
mentioned in schedule A plus/minus the percentage by which the tendered
amount of the works actually awarded is higher or lower than the estimated
amount of works actually awarded.

iv) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due
to non-availability of rate in Schedule A, then the rate for such item of work
shall be determined by the Engineer-in-charge on the basis of the purchase
price as supported by the vouchers plus mutually agreed labour rate. In case
the Engineer-in-charge considers the purchase price unreasonable, the price
shall be determined on the basis of market rate(s) prevailing during the
fortnight following the date of order.

SUSPENSION OF WORKS:

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the
progress of the works or any part thereof for such time and in such manner, as the Engineer-
in-charge may consider necessary for any of the following reasons:

i) On account of any default on part of the Contractor; or

i) For proper execution of the works or part thereof for reasons other than the default
of the Contractor;

In any of the above cases the Contractor shall properly protect and secure the works
to the extent necessary and carry out the instructions given on that behalf by the
Engineer-in-charge during such suspension period.
compensation:
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request
of Contractor by the Contract Review Meeting depending on the period of suspension &
condition of suspension etc.
Time extension for suspension of work:
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with
Clause No.4.13
TIME EXTENSION FOR DELAY IN COMPLETION OF WORK:
The time allowed for execution of total works as specified in the Schedule-“A” with due regard
of achieving the corresponding milestone mutually agreed upon or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the
works shall commence from the 15™ day after the date on which the Owner issues written
orders to commence the work.

As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor
shall agree upon a Time and Progress Chart/PERT chart / L, network before agreement is
signed. The chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate & forecast the dates of
commencement and completion of various sections of the work corresponding to various
milestones.

The target date of achieving various milestones and activities between two consecutive
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in-
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charge. During review, the date of achievement of milestone may be adjusted if required but
not the date of completion of work as per schedule. However, no time extension shall be
permitted beyond the time of completion as per Contract.

4.13.1Time extension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile stone
of the total works shall, in the event of any deviation/amendment resulting in additional
guantity over the Contract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted
works bears to the original Contract sum, plus

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable by the Engineer-in-charge.

Alternatively, variation in completion time of milestone may be worked out mutually in
Contract Review Meeting depending on the prevailing conditions and need of the hour.

4.13.2Time extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to the
Contractor as deemed proper by Contract Review Meeting on request of the Contractor.

4.13.3Time Extension for delay on account of: -

4.13.4

4.13.5

4.14

a) force majeure;

b) abnormally bad weather, or

c) delay on the part of other Contractors engaged by Owner in executing work not
forming part of this Contract but having bearing on this Contract;

d) non-availability of stores to be provided by the Owner under the Contract;

e) any other related cause beyond the control of Contractor —

-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works. The case may be examined in the Contract Review Meeting
and decision thereon shall be final.

Request for extension of time shall be made by the Contractor in writing within 24 hours of
the happening of the event causing delay for consideration of Owner. The Contractor may
also indicate the period of extension desired with supporting reasons.

In any such case the authority mentioned in Schedule-A may give a fair and reasonable
extension of time for completion of the work on the recommendation of Contract Review
Meeting. Such extension shall be communicated to the Contractor by the Engineer-in-charge
in writing, within 15 days of the date of receipt of such request by the Engineer-in-charge.

MATERIALS:

The Contractor shall at his own expenses provide all materials required for the works other

than those, which are to be supplied by the Owner.

i All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the Contract and the Contractor shall if required by the
Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that
effect.

ii. If required the Contractor shall at his own expense and before 15 days of use of the
material submit to the Engineer-in-charge the samples of materials proposed to be
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Vi.

Vii.

used in the works. The Engineer-in-charge shall within seven days of receipt of samples
or within such further period as he may require and intimate to the Contractor in
writing, whether samples are approved by him or not. If samples are not approved,
the Contractor shall forthwith submit fresh samples to the Engineer-in-charge for his
approval complying with the specifications laid down in the Contract.

The Engineer-in-charge shall have full powers for removal of any or all of the materials
brought to site by the Contractor which are not in accordance with the Contract
specifications or do not conform in character or quality of samples approved by him.
In case of default on the part of the Contractor in removing rejected materials, the
Engineer-in-charge shall be at liberty to have them removed by other means. The
Engineer-in-charge shall have full powers to procure other proper materials to be
substituted for rejected materials and in the event of the Contractor’s refusal to
comply, he may cause the same to be supplied by other means. All costs, which may
be incurred for such removal and/or substitution, shall be borne by the Contractor.
The Contractor shall indemnify the Owner, its representatives or employees of the
Owner against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties or
other charges which may be payable in respect of any article or materials or part
thereof included in the scope of Contractor. In the event of any claim being made or
action being brought against the Owner, its representatives or employees of the
Owner in respect of any such matters as aforesaid, the Contractor shall immediately
be notified thereof, provided that such indemnity is not applicable when such
infringement has taken place in complying with the specific directions issued by the
Owner; but the Contractor shall pay any royalties or other charges payable in respect
of any such use, the amount so paid being reimbursed to the Contractor only if the
use was the result of any drawings and/or specifications issued after Contract
agreement is signed.

Further, if any such action is instituted by any agency after closure of Contract or any
structure or utility is eroded or damaged within 2 to 3 years of performance on
account of related work of the Contractor, the Contractor shall be liable for such cost
and expenses for which Contractor shall provide corporate warranty for further 2
years beyond defect liability period.

Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry
tax, sales tax, royalty and other duties on materials obtained for the works from any
source (excluding materials supplied by the Owner) shall be borne by the Contractor.
The Engineer-in-charge shall be entitled to have tests carried out as specified in the
Contract for any materials supplied by the Contactor other than those for which, as
stated above, satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his expense all facilities which the
Engineer-in-charge may require for the purpose. If no tests are specified in the
Contract, and such tests are required by the Engineer-in-charge, the Contractor shall
provide all facilities required for the purpose and the charges for these tests shall be
borne by the Contractor only if the tests disclose that the said materials are not in
accordance with the provision of the Contract. The cost of materials consumed in tests
shall be borne by the Contractor in all cases except when otherwise provided.

In addition the Contractor shall perform / submit at his own cost such tests/samples
forming out of the same materials & in same process, such as concrete cube, welded
test piece etc. as may be required by the Engineer-in-charge made out of the materials
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b)

issued by the Owner or Contractor, except for the costs of materials used in such
tests/samples.

Material to be provided by the Owner:
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.

If after issue of LOI the Contractor desires the Owner to provide any other materials,
such materials may be provided by the Owner, if available, at rates to be fixed by the
Engineer-in-charge. The Owner reserves the right not to issue any such materials. The
non-issue of such materials will not entitle the Contractor for any compensation
whatsoever either in time or in cost.

(1) The Owner may issue all the materials as per Contract to the Contractor at its
warehouse, site stores, or nearest railhead. In case the materials are issued at the
nearest railhead the cost of transportation only from such railhead to the site will be
borne by the Owner subject to the reasonableness of such transportation cost being
certified by the Engineer-in-charge. All other costs such as loading, unloading,
transportation to Contractor’s go-down, storage etc till the materials are utilized in
the works and return of surplus & scrap, if any to the Owner shall be to the account of
the Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to supply
to the Contractor, he shall give a reasonable notice in writing his requirements to the
Engineer-in-charge in accordance with the agreed phased programme. Such materials
shall be supplied for the purposes of the Contract only and the value of materials so
supplied at the rates specified in the aforesaid schedule shall be set off or deducted,
as and when materials are consumed in items of work for which payment is being
made to the Contractor from any sums there or which may thereafter become due to
the Contractor under the Contract. At the time of submission of bills the Contractor
shall properly account for the materials issued to him to the satisfaction of the
Engineer-in-charge, certify that balance of materials supplied is available at site. The
value of the stores/materials as may be supplied by to the Contractor by the Owner
shall be debited to the Contractor’s account at the rates as shown in Schedule-B and
if they are not entered in the Schedule, they shall be debited at cost price which for
the purpose of the Contract shall include cost of transportation & all other expenses
whatsoever such as normal storage, supervision charges which shall have been
incurred in obtaining the same at the Owner’s stores.

The Contractor shall bear the cost of loading and transportation to site, unloading,
storing under cover as required, assembling and joining the several parts together as
necessary and incorporating or fixing materials in the works including all preparatory
work of whatever description as may be required.

Surplus of all materials issued to the Contractor by the Owner for use, inclusion or
fixing in the works (including preparatory work) shall, on completion or on
foreclosures of the works, be returned by the Contractor at his expense, at the place
of issue, after making due allowance for actual consumption, reasonable wear and
tear and /or waste. The reasonable wastage percentage shall however be mentioned
in Schedule-B against each items. If the Contractor is required to deliver such materials
at a place other than the place of issue, he shall do so and the transportation charges
from the site to such place, less the transportation charges which would have been
incurred by the Contractor had such materials been delivered at the place of issue,
shall be borne by the Owner.

Return of surplus Materials / scraps:
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c)

Vi.

Vii.

viii.

Percentage of wastage acceptable to the Owner in respect of cement, structural steel,
reinforcement steel and other such materials is furnished in Schedule-B.

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall
be returnable as scrap to Owner if issued.

Surplus materials returned by the Contractor shall be credited to him by the Engineer-
in-charge at rates not exceeding those at which these were originally issued to him
after taking into consideration any deterioration or damage which may have been
caused to the said materials whilst in the custody of the Contractor.

If on completion of works the Contractor fails to return surplus materials out of those
provided by the Owner, then in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, by a written notice to the Contractor,
require him to pay within a fortnight of receipt of the notice, for such unreturned
surplus materials at the rates specified in Special Conditions of Contract.

Empty cement bags:

The rate of cement is inclusive of cost of bag.

General:

Materials required for the works, whether brought by the Contractor or provided by the
Owner, shall be stored by the Contractor only at places approved by the Engineer-in-charge.
Storage and safe custody of materials shall be the responsibility of the Contractor.

i)

iv)

v)

vi)

Owner’s officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in works either on the site or at factory
or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or at any place(s) where these are lying or from which these are being
obtained and the Contractor shall give such facilities as may be required for such
inspection and examination.

All materials brought to the site shall become and remain the absolute property of the
Owner and shall not be removed from the site/shifted to any place inside the plant
without the prior written permission of the Engineer-in-charge. But whenever the
works are finally completed or terminated and advance if any in respect of any such
material is fully recovered, the Contractor shall at his own expense forthwith remove
from the site all surplus material originally brought by him and upon such removal,
the same shall revest in and become the property of the Contractor.

All plant, tools & other materials brought by the Contractor to the site must be
declared at the time of bringing the same to the site & security gate pass obtained
before entering the plant as records and reference.

It shall be the duty of the Contractor to inspect the materials issued to him at the time
of taking delivery & satisfy himself that they are in good condition after the materials
have been delivered by the Owner, it shall be the responsibility of the Contractor to
keep them in good condition and if the materials are damaged or lost, at any time,
they shall be repaired and/or replaced by him at his own cost according to the
direction of the Engineer-in-charge.

Account of the materials issued by the Owner shall be maintained by the Contractor
indicating the daily receipt, consumption and balance in hand in a manner prescribed
by the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall
be always available for inspection in the Contractor’s office at site.

Materials & equipments supplied by the Owner shall not be utilized for any other
purpose(s) then issued for.
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4.15
4.15.1

4.15.2

4.15.3

4.15.4

4.15.5

4.15.6

4.15.7

LABOUR:

The Contractor shall employ labour in sufficient numbers to maintain the required rate of
progress / attend the repair-maintenance on it’s occurrence and of quality to ensure
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-
in-charge. The Contractor shall not employ in connection with the works any person who has
not completed his/her eighteen years of age.

The Contractor shall in respect of labour employed by him or his subcontractors comply with
or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard
to all matters provided therein.

At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be
liable to pay his contribution and the employees contribution to the State Insurance Scheme
in respect of all labour employed by him for the execution of the Contract, in accordance with
the provision of “The Employees State Insurance Act, 1948” as amended from time to time.
Incase, the Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-in-charge shall recover from the running bills of
Contractor an amount of contribution as assessed by him. The amount so recovered shall be
adjusted against the actual contribution payable for Employees State Insurance.

The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined
in the Contractor Labour Regulations have been the power to deduct from the money due to
the Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or worker by reason of non-fulfillment of the Conditions of the Contract
for the benefit of workers, non-payment of wages or of deductions made from his or their
wages which are not justified by the terms of the Contract or non-observance of the said
Contractors Labour Regulations.

In the event of the Contractor committing a default or breach any of the provisions of the
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of these
Regulations which is materially incorrect, then on the report of the Inspecting Officers as
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for
every default, breach or furnishing, making, submitting, filling materially incorrect statement
as may be fixed by the Engineer-in-charge and in the event of the Contractor’s default
continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per day for
each day of default subject to a maximum of ten percent of the contract value. The Engineer-
in-charge shall deduct such amount from bills or security deposit of the Contractor and credit
the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. The
decision of the Engineer-in-charge in this respect shall be final and binding.

Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or
cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules
framed by Government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly or indirectly on the works. In case the Contractor
fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof from the Contractor.

Safety code: The Contractor shall at his own expense arrange for the safety provisions as per
Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or indirectly
employed for performance of the works and shall provide all facilities in connection
therewith. In case the Contractor fails to make arrangements and provide necessary facilities
as aforesaid, the Engineer-in-charge shall be entitled to do so and recover 150% of the cost
of materials from the Contractor.
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4.16

4.16.1

4.17

4.18

(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions
relating to report on accidents and to grant of maternity benefits to female workers
shall make the Contractor liable to pay to the Owner as liquidated damages an amount
not exceeding Rs.500.00 for each default or materially incorrect statement. The
decision of the Engineer-in-charge in such matters based on report from the
Inspecting Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall
be final and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the Contractor.

The Contractor shall not be permitted to enter in (other than for inspection purpose) or take
possession of the site until instructed to do so by the Engineer-in-charge in writing. The
portion of the site to be occupied by the Contractor shall be defined and/or marked on the
site plan, failing which these shall be indicated by the Engineer-in-charge at site and the
Contractor shall on no account be allowed to extend his operations beyond these areas. In
respect of any land allotted to the Contractor for purposes of or in connection with the
Contract, the Contractor shall be a licensee subject to the following and such other terms and
conditions as may be imposed by licenser: -

(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and
occupation, in respect of each and every separate areas of land allotted to him.

(ii) that such use or occupation shall not confer any right of tenancy of the land to the
Contractor,

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-
charge,

(iv) that the Contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-charge. In case he is allowed to construct any
structure he shall have to demolish and clear the same before handing over the
completed work unless agreed to the contrary.

The Contractor shall provide, if required on the site, all temporary access thereto and shall

alter, adapt and maintain the same as required from time to time and shall take up and clear

them away as and when no longer required and as and when ordered by the Engineer-in-
charge and make good all damages done to the site.

SETTING OUT THE WORKS:

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels
and other information necessary to enable the Contractor to set out the works and the
Contractor shall set out the works and be responsible for the accuracy of the same. He shall
rectify at his own cost and to the satisfaction of the Engineer-in-charge any error found at any
stage, which may arise through inaccurate setting out unless such error is based on incorrect
data furnished in writing by the Engineer-in-charge. The Contractor shall protect and preserve
all benchmarks used in setting out the works till end of the Defects Liability Period unless the
Engineer-in-charge direct their earlier removal. But in case of maintenance, the Engineer-in-
charge shall direct the Contractor to attend certain job provided that all spares &
consumables within the scope of Owner are available to the Contractor.

SITE DRAINAGE:

All water, which may accumulate on the site during the progress of the works or in trenches
and excavations, from other than the Excepted Risks, shall be removed from the site to the
satisfaction of the Engineer-in-charge and at the Contractor’s expense.
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4.19

4.20

4.21

4.22

4.23

4.24

4.25

4.25.1

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers
of other properties near the site and to the public in general.

MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS:
Materials of any kind obtained from excavation on the site shall remain the property of the
Owner and shall be disposed of as the Engineer-in-charge may direct.

TREASURE, TROVE, FOSSILS etc:

All fossils, coins, articles of value or antiquity and structures and other things of geological or
archaeological interest discovered on the site shall be the absolute property of the Owner
and the Contractor shall take reasonable precautions to prevent his workmen or any other
person from removing or damaging any such article or thing shall immediately upon discovery
thereof and before removal acquaint the Engineer-in-charge with such discovery and carry
out the Engineer-in-charge’s directions as to the disposal of the same at the expense of the
Owner.

PROTECTION OF TREES:

Trees designated by the Engineer-in-charge shall be protected from damage during the course
of the works and earth level within 1 meter of each such tree shall not be charged. Where
necessary such trees shall be protected by providing temporary fencing.

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watch & ward as and when necessary or required by the Engineer-in-charge for the protection
of the works or for the safety and convenience of those employed on the works or the public.

CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the works or shall appoint a
competent person duly authorizing him to supervise the work on his behalf, if the Contractor
has himself not sufficient knowledge and experience to be capable or receiving instructions
or cannot give his full attention to the works. Such employee having power of attorney shall
be considered to have the same force as the Contractor himself. If the Contractor fails to
appoint a suitable person acceptable to the Engineer-in-charge, the Engineer-in-charge shall
have full powers to suspend the execution of the works until such date as a suitable person is
appointed and the Contractor shall be held responsible for the delay so caused to the works.

INSPECTION AND APPROVAL:

All works embracing more than one process / stage shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the Engineer-in-
charge or his authorized representative when each stage is ready. In default of due notice the
Engineer-in-charge shall be entitled to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge
or his authorized representative and the Contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination of foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer-in-charge or his authorized representative
whenever any such work is ready for examination and the Engineer-in-charge or his
representative shall without unreasonable delay, unless he considers it unnecessary and
advises the Contractor accordingly, attend for the purpose of examination and measuring
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4.25.2

4.26
4.26.1

4.26.2

4.26.3

4.26.4

4.26.5

4.27

4.28

such work or of examining such foundations. In the event of the failure of the Contractor to
give such notice he shall, if required by the Engineer-in-charge, uncover such work at the
Contractor’s expense.

The Engineer-in-charge or his representative shall have powers at any time to inspect and
examine any part of the works and the Contractor shall give such facilities as may be required
for such inspection and examination.

DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE:

The duties of the representative of the Engineer-in-charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to order any work involving any extra
payment by the Owner or to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his representative any
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the
Contractor a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the representative of the Engineer-in-charge to the
Contractor within the terms of such delegation shall bind the Contractor and the Owner as
though it has been given by the Engineer-in-charge.

Any work or material approved by the representative of Engineer-in-charge shall not be
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking
up thereof at Contractor’s cost.

If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-
in-charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there
upon confirm, reverse or vary such decision. No claim of losses alleged to have been caused
by any discrepancies out of instructions, doubts or misunderstanding shall in any event be
admissible.

Owner not bound by personal consent of any officer other than Engineer-in-charge.

The Contractor shall not be entitled to any increase on the scheduled rates or any other rights
or claims whatsoever by reason of any consent, explanation, statement or alleged
understanding, promise or guarantees given or to have been given to him by any person other
than Engineer-in-charge in writing.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the Execution of the works only such persons as are
skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty
to object to and require the Contractor to remove from the works any person employed by
the Contractor in or about the execution of the works who in the opinion of the Engineer-in-
charge misconducts himself or is incompetent or negligent in the proper performance of his
duties and such person shall not be again employed in the work without permission of the
Engineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make openings in or through the
same as the Engineer-in-charge may from time to time direct for his verification and shall
reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such
part has been covered up or put out of view after being approved by the Engineer-in-charge
and is subsequently found on uncovering to be executed in accordance with the Contract, the
expenses of uncovering and/or making opening in or through, reinstating and making good
the same shall be borne by the Owner. In any other case all such expenses shall be borne by
the Contractor.
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4.29

4.30

431
431.1

4.31.2

4.32
4.32.1

4.32.2

WORK DURING NIGHT SUNDAYS AND HOLIDAYS:

Subject to any provisions to the contrary contained in the Contract, none of the permanent
works except emergency maintenance work & operation shall be carried out during night or
on Sundays or on authorized holidays without the permission in writing of the Engineer-in-
charge. But in case of maintenance Contract, the Contractor shall be required to work any
time any day as required by Engineer-in-charge.

TIME OF PERFORMANCE:

The work covered by this Contract shall be commenced on due date / within 15 days of issue
of Letter of Intent as applicable. The Contractor should bear in mind that time is the essence
of the Contract, unless such time be extended at the discretion of the Owner.

FORCE MAJEURE:

Any delays in or failure of performance of either parties thereto shall not constitute default
hereunder or give rise to any claims for damages if any, to the extent such delays in or failure
of performance caused by occurrences such as acts of God or the public enemy, expropriation
or confiscation of facilities by Government Authority, compliance with any order or request
of any Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood,
earthquake, explosion, implosion, riots, public strife provided always that such occurrences
result in impossibility of performance of the Contract.

Only events of force majeure, which impede the execution of the Contract at the time of
occurrence, shall be taken into cognizance.

FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT:

If the Contractor refuses or fails to execute the work or any part thereof with such
diligence or fails to perform any of his obligations under the Contract or in any manner
commits a breach of any of the provisions of the Contract it shall be open to the Owner at
its option by serving 7 days notice to the Contractor to:

a) Determine the Contract: in which event the Contract shall stand terminated and shall
cease to be in force and effect on and from the date appointed by the Owner on that
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then
in progress, except such work as the Owner may in writing require to be done to
safeguard any property or work, or installation from damages and the Owner for its
part, may take over the work remaining unfinished by the Contractor and complete
the same through fresh Contractor or by other means, at the risk and cost of the
Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates
specified in the schedule of quantities and rates.

b) Without determining the Contract: to take over the work of the Contractor or any part
thereof and complete the same through a fresh Contractor or by other means at the
risk and cost of the Contractor. The Contractor and any of his sureties are liable for
any excess cost over and above the cost at the rates specified in the schedule of
quantities/rates, incurred by such works having been taken over and completed by
the Owner. Besides the Contractor shall also be liable for any compensation accruing
due to any loss incurred by the Owner.

c) In other cases, the decision of the Owner is binding on the Contractor.

In the events of clause 4.32.1 (a)
a) The whole or part of the security deposit furnished by the Contractor is liable to be
forfeited without prejudice to the right of the Owner to recover from the Contractor
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4.35

the excess cost referred to in the sub-clause aforesaid, the Owner shall also have the
right of taking possession and utilizing in completing the works or any part thereof,
such of materials, equipments and T&P available at work site belonging to the
Contractor as may be necessary and the Contractor shall not be entitled for any
compensation for use or damage to such materials, equipments, tools & plants.

b) The amount that may have become due to the Contractor on account of the work
already executed by him shall not be payable to him until after the expiry of six (6)
calendar months reckoned from the date of termination of Contract or from taking
over of the work or part thereof by the Owner as the case may be, during which period
the responsibilities for faulty materials or workmanship in respect of such work shall
under the Contract, rest exclusively with the Contractor. This amount shall be subject
to deduction of any amounts due from the Contractor to the Owner under the terms
of the Contract authorized or required to be reserved of retained by the Owner.

Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the

Owner, the default or defaults committed by the Contractor is/are curable and can be cured

by the Contractor if an opportunity given to him, then the Owner may issue notice in writing

calling the Contractor to cure the default within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event

that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the

Contract in favour of his creditors or any other persons, or being a company or a corporation

goes into liquidation provided that in the said events it shall not be necessary for the Owner

to give any prior notice to the Contractor.

Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or

affect the rights of the Owner, which may have accrued up to the date of such termination.

CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32

a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a

waiver of any of the conditions and shall be exercisable in the event of any further case of

default by the contractor for which he is declared liable to pay compensation. The liability of

Contractor for past & future compensation shall remain unaffected. The Owner may take

possession of all or any T&P, materials and stores at the work site belonging to Contractor on

payment at Contract rate/market rate as the case may be or rate worked out by Engineer-in-
charge. Otherwise, Engineer-in-charge may serve notice to remove such T&P, materials and
stores from the site within a stipulated time. In the event the Contractor fails to comply, the

Engineer-in-charge may remove them at the cost & risk of the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case

of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or

the surviving partners of the Contractor’s firm liable for any damages for non-completion of

Contract.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

At any time from the commencement of the work if the Owner decides for whatsoever
reason, not to carry out the whole work or part thereof as specified in the Tender, then Owner
shall give notice in writing of the fact to the Contractor, who shall have no claim to any
payment or compensation on whatsoever account (profit or advantage which he might have
derived by executing the work in full) neither shall have any claim for compensation by reason
of any alterations having been made from the original specification, drawings, designs and
instructions which may involve any curtailment of the work as originally contemplated.

CHANGE OF CONSTITUTION:
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When the Contractor is a partnership firm the prior approval in writing from the Owner shall
be obtained before any changes are made in the constitution of the firm. Where the
Contractor is an individual or a Hindu Undivided family business concern, such approval as
aforesaid shall, likewise be obtained before such Contractor enters into any partnership firm,
where the reconstituted firm would have the right to carry out the work hereby undertaken
by the Contractor. In either case if prior approval is not obtained, the Contract shall be
deemed to have been allotted in contravention of clause 4.41 hereinafter and the action and
consequence shall ensure as provided in that clause.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the proprietor
dies or if the Contractor is a partnership concern and one of the partners dies then, unless the
Owner is satisfied that the legal representative of the individual or the proprietary concern or
the surviving partners of partnership firm are capable of carrying out and completing
Contract, the Owner is entitled to cancel the Contract for the incomplete part without being
in anyway liable for any compensation payment to the establishment of the deceased
Contractor and/or to the surviving partners of the Contractors firm on account of the
cancellation of Contract. The decision of the Owner in such assessment shall be final and
binding on the parties. In the events of satisfaction of the Engineer-in-charge that
subcontractor, if any shall provide competent and efficient supervision over the work
entrusted to them, may allow the surviving partner to complete the work contracted in case
of partnership firm at the discretion of the Owner. In the event of such cancellation, the
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of
the Contractor’s firm liable for damage for not completing the Contract.

TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:

The Contract may be terminated at any time by giving 15 days notice in case performance of
the Contractor is found to be continuously unsatisfactory. In case of termination of Contract
either on expiry of Contract period or during the period of Contract due to continuous poor
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing
employment/compensation to the labours engaged by Contractor under any circumstance.
EMD/Security retained from the Contractor so far and payable if any on any other accounts
shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting
Contractor.

MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE:

No official or employee of the Owner including Engineer-in-charge shall in any way be
personally bound or liable for the acts or obligations of the Owner under the Contract or
answerable for any default or omission in the observance or performance of the acts, matter
or things which are herein contained.

CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE:

The Contractor shall provide and maintain an office outside the plant gate for his Site
Incharge, staff and such office shall be opened at all reasonable hours to receive instructions,
notices or other communications. The Contractor at all time shall maintain a site instruction
book and compliance of these shall be communicated to the Engineer-in-charge from time to
time and the whole documents to be preserved and handed over after completion of works.

CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:
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4.40.3

4.40.4

4.40.5

4.41

441.1

4.41.2

The Contractor on award of the work shall identify, authorize and depute a qualified
employee of the Contrator having sufficient experience in carrying out work of similar nature
to whom the equipments, materials if any shall be issued and instruction for works given. The
Contractor shall also provide to the satisfaction of the Engineer-in-charge sufficient and
qualified staff to supervise the execution of the work, competent site-in-charge, foremen and
leading hands including those specially qualified by previous experience to supervise the
types of works comprised in the Contract in such manner as will ensure the best quality and
expeditious working. At any time in the opinion of the Engineer-in-charge any additional,
qualified experienced staff for supervision is considered necessary, they will be provided by
the Contractor without additional financial burden to Owner. The Contractor shall ensure to
the satisfaction of the Engineer-in-charge competent and efficient supervision over the work
entrusted to them including their Sub-Contactors if any (deployed with prior permission of
the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 1970.

If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion
of Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified
or negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-
in-charge undesirable for administrative or any other ground, the continuance of such
person(s) in Contractor establishment, then at the directions of Engineer-in-charge the
Contractor shall at once remove such person(s) from the establishment of the Contractor at
the Owner’s premises without any financial burden to Owner.

The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen
and others, shall exercise proper degree of control over them and in particular without
prejudice to the said generality the Contractor shall be bound to prohibit/prevent any of the
employees from trespassing or acting in anyway detrimental or prejudicial to the interest of
the community or the properties or Owner’s land or properties in the neighborhood. In the
event of such trespassing, the Contractor shall be responsible for all consequent claims or
actions for damages or injury or any other grounds whatsoever. The decision of the Engineer-
in-charge upon any matter arising under this clause shall be final.

All Contractors personnel entering into the Owners premises shall be properly identified by
badges of a type acceptable to the Owner which must be worn at all times on Owners
premises.

Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant
relationship is created between the Owner and the Contractor’s labour and no claim for
employment / compensation of any such labour from the Owner shall be tenable or
entertained.

SUBLETTING OF WORK:

In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may
permit the same in case he is satisfied that subcontracting is required. No power of attorney
holder other than a regular employee, partner or director of the firm shall be considered for
Site In-charge of Contractor. No Contractor with the power of attorney of some other
Contractor shall be entertained to execute any work. The Contractor is advised not to enter
into Contract before obtaining the consent of Engiener-in-charge to that effect.

No part of the Contract nor share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or
corporation whatsoever except as provided for in the succeeding sub-clauses without the
prior consent in writing of the Owner.

Contractors liability not reduced by subcontract:
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Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that
the Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall
be and shall remain solely responsible for the quality and timely execution of the works and
performance of all the conditions of the Contract in all respects as if such subcontract or
subletting had not taken place, and as if such work had been done directly by the Contractor.
No remedy for action taken under clause 4.41:

For action taken by the Owner under the clause shall not relieve the Contractor of any of his
liabilities under the Contract or give rise to any right or compensation, extension of time or
otherwise.

POWER OF INTERFERENCE:
If the Contractor shall not commence the work in the manner described in the Contract
documents or if he at any time in the opinion of the Engineer-in-charge-

i) Fails to carry out the works in conformity with the Contract documents or

ii) Fails to carry out the works in accordance with the Contract schedule

iii) Substantially suspend work or the works for a period of seven days without approval
of the Engineer-in-charge,

iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge.
V) Fails to supply sufficient or suitable constructional plant, temporary works, labour,
materials or other things or Tools & Plants, minimum infrastructure facilities.

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on

his part to be performed or observed or persist in any of the above mentioned
breaches of the Contract for seven days, after notice in writing shall have been given
to the Contractor by the Engineer-in-charge requiring such breach to be remedied, or

vi) If the Contractor during the continuance of the Contract shall become bankrupt, make
any arrangement for composition with his creditors or go into liquidation, the Owner
shall have the power to enter into the works and take over the possession of the
materials, temporary work, constructional plant, stock and complete the works by
other Contractors, firm or corporation as the Owner in his absolute discretion may
think proper to employ and to use or authorize the use of any materials, temporary
works, constructional plant, and stock as aforesaid, without making payment to the
Contractor for the said materials, other than such as may be certified in writing by the
Engineer-in-charge to be reasonable & not being liable for any loss or damage thereto.
The Owner shall by reason of his taking possession of the work or of the works being
completed by other Contractor (due account being taken of any such extra work or
works which may be omitted) then the excess amount if any shall be deducted from
any money which may be due for work done by the Contractor under the Contract and
not paid for. Any further deficiency shall forthwith be made good by sell in such
manner and for such price as he may think fit all or any of the constructional plant,
materials etc. available at site.

CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH
CONTRACT:

The Contractor shall conform in all respect to the provisions of statutory regulations,
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may be
applicable from time to time to the works or any temporary works. The Contractor shall keep
the Owner indemnified against all penalties and liabilities of every kind, arising out of non-
adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & expenses
borne by the Owner in way of penalty, associated litigations etc. on account of Contractor’s
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4453

4.45.4

4.45.5

4.45.6

default shall be recovered from the Contractor from his dues or from the dues of any other
contract with Owner or as debt liability.

OTHER AGENCIES AT SITE:

The Contractor shall have to execute the work in such place and condition where other
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical
& mechanical engineering works, operation & maintenance activities of running plant etc. No
claim shall be entertained due to work being executed in the above circumstances. The
Contractor shall do their work in a time & manner taking all safety precautions so as to avoid
interference with other activities but their activities should not lag behind. Engineer-in-
charge’s decision in this respect is final.

CORRESPONDENCES /NOTICES:

Power of Attorney:

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address

furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent

by registered post to the address of the Contractor. The Contractor shall submit due power
of attorney in favour of their site-in-charge at site for the purpose of receipt of all letters,
notices, drafts, cheques, job instruction and execution of job etc. from Owner and to
correspond & transact with Owner on behalf of Contractor & pertaining to this Contract only.

Address for Correspondence:

The Contractor shall give full & correct address of his Registered Office with Telephone (s),

Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any change

of address during currency of the Contract, the Contractor shall forthwith intimate the same

to the Owner failing which such act shall be treated as a fraudulent motive of Contractor.

Notice to the Contractor:

Any notice may be served on the Contractor or his site-in-charge at the job site or by

registered mail directly to the address furnished by the Contractor or both. Proof of issue of

such notice shall be conclusive on the Contractor having been duly informed of the contents
therein.

Notice to the Owner:

Any notice to be given to the Owner under the terms of Contract shall be served by sending

the same by Registered mail to or delivering the same at the respective site office of Ib

Thermal Power Station, addressed to the Engineer-in-charge.

Notices to local bodies:

i) Contractor shall comply with and give all notices required under any Government
authority, instrument, rule or order made under any Act of Parliament, State laws or
any regulation or bye-laws of any local authority relating to the works. He shall before
making any variation from the Contract drawing necessitated by such compliance give
to the Engineer-in-charge a written notice giving reasons for the proposed variation
and obtain the Engineer-in-charge’s instructions thereon.

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of
any fees or charges payable under any Act of Parliament, State laws or any
Government instrument, rule or order and any regulations or byelaws of any local
authority in respect of the works.

Instructions & Notices:

i) Subject as otherwise provided in this Contract, all notices to be given and all other
actions to be taken on behalf of the Owner may be given or taken by the Engineer-in-
charge / Officer-in-charge or his authorized representative.

i) All instructions, notices and communications etc., under the Contract shall be given in
writing and if sent by registered post to the last known place of abode or business of
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the Contractor shall be deemed to have been served on the date when in the ordinary
course of post these would have been delivered to him.

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all
working hours and shall superintend the execution of the works with such additional
assistance in each trade, as the Engineer-in-charge may consider necessary. In no case
site-in-charge shall remain absent from site without prior permission of the Engineer-
in-charge. Orders given to the Contractor’s site-in-charge shall be considered to have
the same force as if they had been given to the Contractor himself.

iv) The Engineer-in-charge shall communicate or confirm the instructions to the
Contractor in respect of the execution of work in a field work Site Order Book
maintained in the office of the Engineer-in-charge and the Contractor or his
authorized representative shall confirm receipt of such instructions by signing the
relevant entries in this Book. If required by the Contractor, he shall be furnished a copy
of such instruction (s).

RIGHTS OF OWNER ON VARIOUS INTERESTS:

i) The Owner reserves the right to distribute the work between more than one
Contractor. The Contractor shall cooperate and afford the other Contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

ii) Wherever the work being done by any department of the Owner or by the Contractor
engaged by the Owner as per the condition of work covered by this Contract, the
respective rights and various interests involved shall be determined by the Engineer-
in-charge to secure the completion of the various portions of the work in general
harmony.

NEGOTIATION OF RATES:

In case Owner finds the lowest price to be at higher side in consideration of market price of
various inputs including labour component, may call the lowest Bidders for negotiation of
price based on analysis of their rate etc.

ISSUE OF LOI:

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates
and other terms & conditions finally arrived at negotiation. The Contractor shall commence
performance of the Contract on the basis of this LOlI/Work order.

Firm work order shall be released / Contract agreement executed within 30 days of issue of
Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by
endorsement and return the duplicate copy of work order endorsed as unconditional
acceptance of rates & terms and conditions of work order to the Owner and form part of
Contract.

End of Section-IV
SECTION-V

SCOPE & PERFORMANCE OF WORK
SCOPE OF WORK:

Scope of particular work in detail is available in Special Conditions of Contract for information
of Bidders.
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5.4

5.5

USE OF CONTRACT DOCUMENTS:

The Contractor shall be provided drawings free of charge with tender documents / during the
progress of work. He shall keep one copy of Contract documents with drawings on the site in
good order and the same shall at all reasonable times be available for inspection and use by
the Engineer-in-charge/his representatives / other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that of
this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of
1923) applied to them and shall continue to apply even after the execution of such works
under the Contract.

WORKS TO BE CARRIED OUT:

The works to be carried out under the Contract shall except as otherwise provided in these
conditions include all labours, materials, tools, plant, equipment and transport which may be
required in preparation of and for full & entire execution for completion of works. The
description given in the schedule of quantity shall unless otherwise stated, be held to include
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting,
fitting and fixing in position and all other labour necessary in and for the full and entire
execution and completion as aforesaid in accordance with good practice and recognized
principles of engineering.

SCHEDULE OF WORK:

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account
and dovetailing the technicality of work, sequence of work, material availability, materials on
transit, materials on order, weather condition, nature & urgency of works, their permutation
& combination for an integrated approach for timely completion of the works at ultimate
cost. The Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall
approve before actual work commences.

EXECUTION OF WORKS:

All the works shall be executed in strict conformity with the provisions of the Contract
documents, specifications and instructions by the Engineer-in-charge whether mentioned in
the Contract or not. The Contractor shall be responsible for ensuring that works are executed
in the most substantial and proper workman like manner using the quality materials and
labour during the progress of and up to completion of job in strict accordance with the
specifications and to the entire satisfaction of the Engineer-in-charge.
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5.6 COORDINATION AND INSPECTION OF WORKS:

The coordination and inspection of the day-to-day work under the Contract shall be the
responsibility of the Engineer-in-charge or his authorized representatives. A field work order
book shall be maintained by the Contractor in which written instruction for specific job be
entered. These shall be signed by the Contractor or his authorized representative by way of
acknowledgment within 12 hours.

GENERAL CONDITION OF WORK:
The working time of the work is 48 hours per week per man in general. In case of overtime
work is permitted in case of need, the Owner will not compensate for the same. Shift working
at 2 to 3 shifts per day will become necessary and the Contractor shall take this aspect into
consideration while formulating his rates for Tender. No extra claim will be entertained by
the Owner on this account.

REPORTING OF WORK STATUS:
The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding
the progress of work as desired from time to time.

DRAWING / SEQUENCE TO BE PROVIDED BY OWNER :

In the progress of work, detailed working drawings on the basis of which actual execution of
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have
gone through the drawings issued to him thoroughly and carefully, in conjunction with all
other connected drawings and discrepancies if any shall be brought to the notice of the
Engineer-in-charge, before actually carrying out the works. Wherever drawing is not possible,
sequence of operation or work instructions shall be given by the Engineer-in-charge as in case
of maintenance works etc.

LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF:

If it shall appear to the Engineer-in-charge that any work has been executed with unsound,
imperfect or unskilled workmanship, or with materials of any inferior description, or that any
materials or articles provided by the Contractor for the execution of work are unsound or of
quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the
Contractor shall on demand in writing from the Engineer-in-charge or his authorized
representative specifying the work, materials or articles complained of, notwithstanding that
the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct that work so specified and provide other proper and suitable
materials or articles at his own charge and cost, and in the event of failure to do so within a
period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may on expiry of notice period rectify or removes, and re-execute the work or remove
and replace with others, the materials or articles complained or as the case may be at the risk
and expense in all respects of the Contractor. The decision of Engineer-in-charge as to any
guestion arising under this clause shall be final and conclusive.

TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN
COMPLETION CERTIFICATE:

From the commencement to completion of the work, the Contractor shall take full
responsibility for the care of all works including all temporary works and in case any damage,
loss or injury shall happen to the work or to any part thereof or to any temporary works from
any cause whatsoever, shall at his own cost repair and make good the same so that on
completion the work shall be in good order and in conformity in every respects with the
requirements of the Contract and the Engineer-in-charge’s instruction.
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The defect liability period shall be 12 months from the date of completion. On completion of
such period and on final certification of satisfactory performance report of the Contracted
work from Engineer-in-charge, the security deposit shall be released. The period of 12 months
shall be counted from the date of completion of last repair of defect in case of any defect
appears after completion of work / from the date of completion as mentioned in completion
certificate.

TRAINING OF APPRENTICES:

The Contractor shall during the currency of the Contract when called upon by the Engineer-
in-charge engage and also ensure engagement by subcontractor and other employed by the
Contractor in connection with the works, such number of Apprentices in the categories
mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge.
The Contractor shall train them as required under the Apprentices Act, 1961 and shall be
responsible for all obligations of the employer under the Act, excluding the liability to make
payment to Apprentices as required under the Act.

Contractor’s liability & insurance:

From commencement to completion of the works, the Contractor shall take full responsibility

of the site for taking care and precautions to prevent loss or damage and to minimize loss or

damage to the maximum extent possible and shall be liable for any damage or loss that may
happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever

(save and except the Excepted Risks) and shall at his own cost repair and make good the same

so that at completion of the works, all Owner’s T & P shall be in good order and condition and

in conformity in every respect with the requirements of Bl standard and to the satisfaction of
the Engineer-in-charge and to the satisfaction of Engineer-in-charge where BIS is not
available.

In the event of any loss or damage to the works or any part thereof or to any T & P or to any

material or articles at the site from any of the Excepted Risks the following provisions shall

apply:

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove
from the site any debris and so much of the works as shall have been damaged, taking
to the Owner’s store such T & P, articles and/or materials as may be directed:

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed
with the erection and completion of the works under and in accordance with the
provisions and conditions of the Contract.

Compensation on account of loss due to damage for Excepted perils:

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be

ascertained in the same rate under the Contract and added to the contract sum as deviation.

Provided the Contractor was alert and has taken sufficient precaution as a man of general

prudence should have taken to prevent the loss or damage to minimize the amount of such

loss in his own case.

Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the

entire building if the building or any part thereof is used by him for the purpose of storing or

using materials of combustible nature, as to which the decision of the Engineer-in-charge shall
be final and binding.

The Contractor shall indemnify and keep indemnified the Owner against all losses and claims

for injuries or damage to any persons or any property whatsoever which may arise out of or

in consequence of the construction and maintenance works and against all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto.
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Before commencing execution of the work, the Contractor shall, without in any way limiting
his obligations and responsibilities under this condition, insure against any damage, loss or
injury which may occur to any property. (excluding that of the Owner but including the
Owner’s building rented by the Contractor wholly or in a part and any part of which is used
by him for storing combustible materials), or to any person (including any employee of the
Owner) by or arising out of carrying out of the Contract.

The Contractor shall at all times indemnify the Owner against all claims, damages or
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act,
1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any
other law relating thereto and rules made hereunder from time to time or as a consequence
of any accident or injury to any workman or other persons in or about the works, whether in
the employment of the Contractor or not, save and except where such accident or injury has
resulted form any act of the Owner, his agents or servants, and also against all costs, charges
and expenses of any suit, action or proceedings arising out of such accident or injury and
against all sum or sums which may with the consent of the Contractor be paid to compromise
or compound any claim. Without limiting his obligations and liabilities as above provided, the
Contractor shall insure against all claims, damages or compensation payable under the
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating
thereto.

The Contractor shall ensure that similar insurance policies are taken out by his subcontractors
(if any) and shall be responsible for any claims or losses to the Owner resulting from their
failure to obtain adequate insurance protection in connection thereof. The Contractor shall
produce or cause to be produced by his subcontractors (if any) as the case may be, the
relevant policy or policies and premium receipts as and when required by the Engineer-in-
charge.

If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect
under the terms of the Contract then and in any such case the Owner may, without being
bound to, effect and keep in force any such insurance and pay such premium or premiums
as may be necessary for the purpose and from time to time deduct the amount so paid by the
Owner from any moneys due or which may become due to the Contractor or recover the
same as a debt due from the Contractor.

The above conditions are applicable for value of work below one crore rupees. But in case of
contract involving considerable risk or damage and of value more than one crore, the
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and
assign in favour of the Owner.

Retention of cost & expenses

a) In the event the contractor is involved with violation of any act(s) relating to safety,
environment, labour and workmen compensation, taxes & duties etc. and consequent legal
action & penalty during execution of contract the issue is open in relevant Govt. Deptt.,
estimated value of cost and expenses towards the same shall be retained from the final bill
till disposal of the case.

b) If any contractor avoids to attend workmen’s compensation commissioner court on
summon, he shall not be entertained for award of any future contract in OPGC. The cost &
expenses of compensation towards the death or permanent disablement shall be deducted
from the corresponding Contract or any other Contract executed by the same Contractor in
OPGC or lastly as debt liability.
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End of Section-V
SECTION-VI

CERTIFICATE AND PAYMENT:

SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT:

Contractor’s remuneration:

The price to be paid by the Owner to the Contractor for the whole of the work done and for
the performance of all the obligations undertaken by the Contractor under the Contract shall
be ascertained by the application of the respective rates in schedule of quantity / price
schedule (the inclusive nature of which is more particularly defined by way of application but
not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) and
payment to be made accordingly to the work actually executed and approved by the Engineer-
in-charge. The sum so ascertained shall (exception only as and to the extent expressly
provided herein) constitute the remuneration of the Contractor under the Contract and no
further or other payment whatsoever shall be or become due or payable to the Contractor
under the Contract.

Activities & expenses to be included in rates:

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in
the Contract shall remain firm till the issue of Final Certificate and shall not be subject to
escalation. The said schedule of quantity / price schedule shall be deemed to include and
cover all costs, expenses and liabilities of every description and all risks of every kind to be
taken in execution, completion and handing over the work to the Owner by the Contractor.
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent
of the works and materials required though the Contract Document may not fully and
precisely furnish them. He shall make such provision in the rates accepted as he may consider
necessary to cover those of such items of work and materials as may be reasonable and
necessary to complete the work. The opinion of the Engineer-in-charge as to the items of
work which are necessary and reasonable for completion of work shall be final and binding
on Contractor although the same may not be shown on or described specifically in Contract
document.

Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax,
entry tax or any port duties, royalty, transport charges, stamp duties of Central or State
Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax
whatsoever will be granted or obtained and all expenses of which shall be deemed to be
included in and covered by the accepted rates. The Contractor shall also obtain and pay for
all permits or other privileges necessary to complete the work.

Accepted rates cannot be altered

For work under item rate basis, no alteration will be allowed in the rates by reasons of works
or any part of them being modified, altered, extended, diminished or omitted. The accepted
rates is of fully inclusive rates which have been agreed by the Contractor and the Owner and
cannot be altered under any circumstances. However, if the quantity of such modification,
alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract
price, the variation in rate may be examined and amended by Engineer-in-charge on
recommendation of Contract Review Meeting (refer Clause No.4.11)

The rates to cover for working in operating plant: Contractor’s rates shall be deemed to
include the factors such as work shall be carried out in operating plant and shall take sufficient
care in moving the plants, equipments and materials from one place to another, so that they
do not cause any damage to any person or to the property of the Owner or to third party
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including overhead and underground cables/pipe lines. In the event of such damage including
eventual loss of generation and operation of the plant or services in any plant or
establishment as estimated by the Owner or ascertained by the third party shall be borne by
the Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5 This shall
be applicable when Contract value is more than one crore.

PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL:

Methods of measurement:

The measurement shall be taken in accordance with the procedure set in the specifications.
No local or general method of measurement shall be adopted. In case the method of
measurement is not specified in the specifications, the procedure of Bureau of Indian
Standard shall prevail.

Measurement of work in progress:

All measurements shall be in metric system. All the works in progress will be jointly measured
by the representatives of Owner and the Contractor progressively in construction & civil
maintenance work. In case of mechanical /electrical / C&| maintenance & upkeepment work
etc. the item of work performed by the Contractor shall be recorded daily preferably
immediately on completion in the manner stipulated in conditions of Contract. Such
measurements will be recorded in the prescribed measurement book by the representative
of Owner and signed by both parties as token of acceptance by both either on completion of
certain item or in an interval of days or hours as the case may be.

Final measurement:

On completion of work final measurement shall be taken in the similar fashion as stated
earlier and sum total of part measurement shall be compared. Final measurement shall be
considered for final payment.

Before taking measurements of any construction work, the Engineer-in-charge or his
authorized representative for the purpose shall give a notice with reasonable time to the
Contractor. In case of operation or maintenance work the Contractor or his authorized
representative shall obtain the signature of Engineer-in-charge or his representative in
support of completion of any item of work to the satisfaction of Engineer-in-charge. All these
details shall be recorded in measurement book in prescribed format to be provided by
Engineer-in-charge / printed standard Measurement Book available in the market.

If the Contractor fails to attend or to send an authorized representative for measurement
after such a notice or failure of Engineer-in-charge on Contractor’s request in case of
maintenance work as the case may be or fails to countersign or to record the objection within
a week from the date of measurement, then in any such event, the measurement taken by
the Engineer-in-charge / his representative shall be taken to be correct measurement of work.
The Contractor shall, without extra charge, provide assistance in every measurement in
respect of labour and other things necessary for measurements.

If the Contractor objects to any of the measurements recorded in the measurement book, the
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in
the Contract Review Meeting shall be final & binding.

Billing:

The Contractor shall submit bill in approved proforma in accordance with the Contract terms
and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as
the case may be giving abstract and detailed measurement for the various items executed
during a pre-determined period / month, as the case may be. In case of maintenance/
upkeepment contract, monthly bill shall be preferred during 1t week of the succeeding
month. In case of construction work the bill shall be furnished after achieving milestone or as
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provided in the Contract. The Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim as far as admissible,
adjusted, if possible, before the expiry of 21 days from the presentation of the bill. This is
applicable for running bills only.

PAYMENT OF CONTRACTOR’S BILL:

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee
cheque forwarding the same to registered office or the notified office of the Contractor. The
cheque shall also be handed over to the Contractor or their Site-in-charge if authorized for
the purpose against due receipt. In no case will Owner be responsible if the cheque is mislaid
or misappropriated by unauthorized person / persons. Demand draft may also be issued after
deduction of bank commission charges if requested by the Contractor.

All payment shall be made in Indian currency only.

Payment of running bill:

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or
before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge / Officer-in-charge shall then arrange to have the bill verified by comparing with the
measurement already taken.

On certification of Engineer-in-charge, payment to which the Contractor is considered
entitled by way of interim payment shall be made for all the work executed, after deducting
there from the amounts already paid, the security deposit and such other amounts as may be
deductible or recoverable in terms of the Contract.

Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the
date of acceptance of the bill by Engineer-in-charge.

Any interim certificate given relating to work done may be modified or corrected by any
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-
charge supporting an interim payment shall itself be conclusive evidence that any work to
which it relates is / are in accordance with the Contract.

RECEIPT OF PAYMENT:

Receipt of payment made on account of work when executed by a firm, must be signed by
the Contractor in case of proprietary firm and otherwise a person holding due power of
attorney in this respect on behalf of the Contractor, except when the Contractors are
described in their Tender as a limited company in which case the receipts must be signed in
the name of the company by one of its principal officers or by some other persons having
authority to give effectual receipt for the company.

COMPLETION CERTIFICATE:

Eligibility criteria for issue of Completion Certificate: -

No certificate of completion shall be issued nor shall the work be considered to be completed
till the Contractor shall have removed from the premises on which the work has been
executed, all such scaffolding, sheds and surplus materials except such as are required for
rectification of defects, rubbish and all huts and sanitary arrangements required for his
workmen on the site in connection with the execution of the work, as shall have been erected
by the Contractor or the workmen and cleaned all dirt from the parts of building (s) in or upon
or about which the work has been executed or of which he may have had possession for the
purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and
sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the Engineer-
in-charge and made the whole premises fit for immediate occupation or use to the
satisfaction of the Engineer-in-charge. If the Contractor shall fail to comply with any of the
requirements of this conditions as aforesaid on or before the scheduled date of completion
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of the works, the Engineer-in-charge may at the expense of the Contractor fulfill such
requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks
fit and the Contractor shall have no claim in respect of any such scaffolding or surplus
materials except for any sum actually realized by the sale thereof less the cost of fulfilling the
requirements and any other amount that may be due from the Contractor. If the expenses of
fulfilling such requirements are more than the amount realized on such disposal as aforesaid,
the Contractor shall forthwith on demand pay such excess.

Application for Completion Certificate.

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he
shall be eligible to apply for Completion Certificate. The Owner or his representative shall
normally issue to the Contractor the Completion Certificate within 30 days after receiving an
application from the Contractor after verifying from the completion documents and satisfying
himself that the work has been completed in accordance and as set out in the construction
and erection drawings and the Contract Documents. In case of operation or maintenance
Contract, satisfactory performance during Contract period shall be basis for issue of
Completion Certificate.

Issue of Completion Certificate:

On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work
and shall issue a certificate of completion indicating: -

a) Date of completion of work

b) Value of the Contract / value of work executed
c) Quality of performance

d) Level of safety maintained during the work.

If at any time before completion of the entire work, items or groups of items for which
separate periods of completion have been specified, have been completed the Engineer-in-
charge can take possession of any such parts being hereinafter in this condition referred to as
‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this Contract:
(a) Within thirty days of the date of completion of such items or groups of items or of
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate for
the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the
‘relevant part’.

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed
to have commenced from the certified date of completion of such items or the ‘relevant part’
as the case may be.

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose.
This estimate shall be applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking
into consideration the due date of completion as per Contract and subsequent time
extension, if any.

FINAL PAYMENT:

During progress of work in case of construction work and period fixed for payment in case of
provision of services such as operation and maintenance, running bills shall be preferred by
the Contractor as per the terms of Contract and shall be paid on the basis of measurement
certification of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals.
But final bill shall be paid on receipt of -

i) Final bill (n’th & final bill must be written over the bill)

ii) Measurement book with all its supporting documents
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iii) Completion Certificate of Engineer-in-charge

iv) Store clearance
v) Evidence in support of clearance of labour dues.
vi) Evidence in support of payment of PF dues

vii) No claim certificate by the Contractor
viii)  Total amount of dues, less-

a) Payment already made through running bills

b) Advances if any

c) Penalty if any

d) Liquidated damage

e) Amounts towards the cost of tools & plants not returned to warehouse

f) Value of the surplus of material issued not returned to store.

g) Any estimated amount on account of default of Contractor in statutory or
environmental matter or dispute open in Court of Law.

h) Clearance from Personnel & Administration department relating to rent for

accommodation, water & electricity bills etc.

TERMS OF PAYMENT:

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be
paid to him on certification of Engineer-in-charge.

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said
period and payment shall be released within 21 days of submission of the bill provided the
same is receipted by Engineer-in-charge.

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate
prevailing at the time of payment of bill shall be deducted from the running bills.

(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other
recoveries if any, under the terms & conditions of Contract.

(e) Final bill shall be settled after submission of the same with all related documents as per
Clause 6.6 within the period specified in Clause 6.8

TIME LIMIT FOR PAYMENT OF FINAL BILL:

The final bill shall be submitted by the Contractor within three months of physical completion
of the work. No further claims can be made by the Contractor after submission of the final bill
and all claims shall be deemed to have either been included in the final bill or waived and
extinguished. Payment of those items of the bill in respect of which there is no dispute and of
items in dispute for quantities and rates as approved by Engineer-in-charge, shall be made
within the period specified herein this clause, the period being reckoned from the date of
receipt of the bill by the Engineer-in-charge. If the decision of Engineer-in-charge is not agreed
by the Contractor, the dispute either in quantity or rate or both shall be referred to Contract
Review Meeting and the decision made thereof shall be final & binding on both parties.

The time limit for release of final payment corresponding to the Contract value are furnished
below: -

(a) Contract value not exceeding Four months from the date of

Rs.5 lakhs acceptance of
Final bill by the
Engr-in-charge

(b) Contract value exceeding Six month ---do -----

Rs.5 lakhs
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Provided the Contractor has furnished all required documents in accordance to clause 6.6.
The period of release of fund shall be counted from the date of compliance of last documents
or formalities.

For above purpose, original Contract value or the actual value of the work whichever is higher
shall be taken into consideration.

LIQUIDATED DAMAGES FOR DELAY:

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed
in the time & progress schedule or to complete the work as the case may be under Contract
& clear the site on or before the due date or extended date of completion they shall without
prejudice to any other right or remedy shall be liable for liquidated damage as stipulated
below or such small amount as may be fixed by the Engineer-in-charge on the Contract value
of the work or actual value of the work whichever is higher for every week during which the
progress remains below the specified time of completion subject to the total amount of
compensation for delay to be paid under this condition shall not exceed the under noted
percentage of the Contract value or of the Contract value of the item or group of items of
work for which a separate period of completion is given:

This will also be applicable to items or group of items for which separate period of completion
has been specified.

Rates & upper limit of Liquidated Damage:

Completion period % of Contract /| Maximum %
Work value per | of Contract /
week work value
a. | Due Completion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. | Due Completion period (as originally @ 0.5% 7.5%

stipulated) exceeding 6 months but not
exceeding 2 years

c. | Due Completion period (as originally @ 0.25% 5%
stipulated) exceeding 2 years

The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to
the Contractor under this or any other Contract with the Owner. In case at the time of the
amount of LD comes to the notice of the Owner the Contractor does not have any amount
pending with the Owner, the Contractor shall be served with a notice and in turn the
Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion
mentioned earlier.

End of Section-VI
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SECTION-VII

STATUTORY OBLIGATION & INSURANCE

TAXES:

The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax,
sales tax, GST, work contract tax and other payments and compensation, if any in connection
with the procurement and handling of materials, fabrication and execution of works or any
method or process connected with the works. Sales tax, Entry tax, Excise duty and any other
tax on materials required for the work & works shall be payable by the Contractor and the
Owner will not entertain any claim whatsoever in this respect. The final rate is inclusive of
work contract tax & other taxes applicable including GST to this work or materials thereto.
Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at
source from the payments due to the Contractor, the taxes as required under Odisha Sales
Tax Act or as amended from time to time or under any other statute. It is for the Contractor
to deal with the Sales Tax authorities directly in respect of any claim or refund relating to the
above deductions and the Owner shall not be liable or responsible for any claims or payments
or reimbursements in this regard. Income tax as applicable shall be deducted form all running
bills.

INSURANCE:

The Contractor shall obtain insurance coverage to the construction work & related materials
against loss under force majeure and assign the policy to the Owner where risk involvement
is expected. The Contractor shall also at his own expenses carry and maintain group insurance
with accidental benefit from reputed insurance companies to the satisfaction of the Owner
as follows: -

Employees State Insurance Act:

At present this area is included in the scope of ESI scheme. The Contractor has to accept full
and exclusive liability for compliance with all obligations imposed by the Employees State
Insurance Act, 1948, and the Contractor further has to defend, indemnify and hold Owner
harmless from any liability or penalty which may be imposed by the Central, State or Local
Authority by the reason of any asserted violation by Contractor or subcontractor of the
Employees State Insurance Act, 1948 and also from all claims, suits or proceeding that may
be brought against the Owner arising under growing out of or by reasons of the work provided
for by this Contract whether brought by employees of the Contractor, by third parties or by
Central or State Government Authority or any political sub-division thereof. The Contractor
agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms and
all forms which may be required in respect of the Contractor’s or subcontractor’s employees,
whose aggregate remuneration is Rs.6500.00 per month or less or as amended from time to
time and who are employed in the work provided for or those covered by ESI from time to
time under the agreement. The Contractor shall deduct and secure the agreement of the
subcontractor to deduct the employees’ contribution as per the first schedule of the
employee’s State Insurance Act from wages and affix the employee’s contribution cards at
wages payments intervals. The Contractor shall remit and secure the agreement of the
subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation
Account, and the employee’s contribution as required by the Act. The Contractor agrees to
maintain all cards and records as required under the Act in respect of employee’s and
payments and Contractor shall secure the agreement of the subcontractor to maintain such
records. Any expenses incurred for the contribution, making contributions or maintaining
records shall be to the Contractor or subcontractor’s account.

The Owner shall retain such sum as may be necessary from the total Contract value until the
Contractor shall furnish satisfactory proof that all contributions as required by the employees
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State Insurance Act, 1948, have been paid. This will be pending on the contactor when the
employee’s State Insurance Act is extended to the place of work.

Workmen Compensation and Employer’s Liability Insurance:

Insurance shall be effected for all the Contractor’s employees engaged in the performance of
this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to
provide workmen’s compensation and employee’s liability insurance for the latter’s
employees if such employees are not covered under the Contractor insurance.

Any other insurance required under Law or by Owner:

Contractor shall also carry and maintain any and all other insurances, which he may be
required under any law from time to time. He shall also carry and maintain any other
insurance, which may be required by the Owner.

Accident or Injury to workmen:

The Owner shall not be liable for or in respect of any damages or compensation payable by
law in respect or in consequence of an accident or injury to any workmen or other persons in
the Employment of the Contractor or any subcontractor save and except any accident or
injury resulting from any willful act or default of the Owner, his agents or servants and the
Contractor shall indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demands, proceedings,
costs, charges and expenses, whatsoever in respect or in relation thereto.

Transit Insurance:

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of
all items to be transported by the Contractor to the site of work.

EMPLOYEES PROVIDENT FUND:

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy
of such coverage certificate shall be submitted to Engineer-in-charge prior to commencement
of work. The Contractor has to furnish certified challan copy showing the amount deposited
against this particular work if the Contractor executes works at different places in India and
deposit the total amount in one challan only. In addition to this, Contractor shall furnish an
undertaking with a list of deployed Contract labour for whom such amount is deposited.
Contractor shall comply all P.F. formalities for all the workmen engaged for this work and
keep OPGC indemnified.

End of Section-VII

SECTION-VIII
LABOUR LAWS
LABOUR LAWS:
Contractor shall comply with all laws, ordinances, regulations and notification / instruction of
Govt. concerning the health, wages, welfare, safety and employment and non-employment
of his workers and shall exclusively bear the consequences of failure to comply therewith.

The following points are to be observed strictly by the Contractor.

i) No labour below the age of 18 (eighteen) years shall be employed on the work.

Page 66 of 187



i)

i)

iv)

vi)

vii)

vii)

ix)

x)

The Contractor shall not pay less than the notified wages by the appropriate
government towards minimum wages from time to time and must comply with
Minimum Wages Act. The payment has to be made to the labours in the presence of
authorized representative of the Owner / Engineer-in-charge.

The Contractor shall at his expense comply with all labour laws and keep the Owner
indemnified in respect thereof.

The Contractor shall pay equal wages for men & women in accordance with Equal
Remuneration Act 1976.

The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a
valid Labour license from appropriate licensing authority prior to starting / within 15
days of commencement of the work under the Contract. Validity of the license shall
be maintained till expiry of Contract period & its extension, if any.

The Contractor shall employ labour in sufficient numbers to maintain the schedule of
work and of quality to ensure workmanship of the degree specified in the Contract
and to the satisfaction of the Engineer-in-charge.

The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days
a statement of the workmen employed on the works and also furnish information in
Form-VIII, Part | & Il under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules
made there under.

The Contractor shall comply with the provisions of the Factories Act 1948, Payment of
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund
(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition)
Act 1970 or any modifications thereof or any other laws relating thereto and rules
made there-under from time to time. Owner shall not be held responsible for any
injury sustained by Contractor’s workmen while on duty.

In the event of any employment injury the Contractor has to pay necessary
compensation pertaining to treatment & other associated benefits to the injured
employee. In the event of fatal injury, death compensation to the legal heir of said
employee shall be paid by the Contractor. In case of failure by the Contractor to pay
the compensation as decided by the competent authority under the Workmen’s
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from
any outstanding bill of the Contractor or security and deposit the same with
competent authority. In case before decision by the competent authority, if the
Contract is being closed, estimated amount towards such compensation shall be
retained from Contractor till finalization. For this purpose, the amount if falls short
under the particular Contract shall be realized from any other Contract which the
Contractor is executing. The Contractor has to make all statutory records and register
required in support of compliance of above provisions. Relevant statutory return shall
be submitted with appropriate authority as required under the above Acts & rules
with a copy to P&A department of Owner. All the records shall be kept within the work
premises and must be made available on demand by Owner/Concerned statutory
authority for scrutiny.

The Contractor shall indemnify the Owner against any payments to be made under
and for the observance of the provisions of the aforesaid Acts without prejudice to his
rights to claim indemnity from his subcontractor, if any.

The Contractor has to make payment to their staff and labours by 7t day of succeeding
month irrespective of release of Contractor’s payment by Owner. In case of any
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default in the matter of payment to the labour, the following penalty apart from legal
liability shall be imposed and recovered from Contractor’s running bills.

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement
after 7" day of last wage period subject to maximum 1% of Contract value.
(b) Repetition of three such cases may attract immediate termination of Contract without

any further reference to Contractor as per terms of Contract.

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of
Contract or on closure of Contract or termination of Contract.

Xii) However, in the event of default of any Contractor in payment to their labours for
more than one month from the date of payment and if the service is essential for the
Owner and the Contract can not immediately be terminated, the Engineer-in-charge
shall make the payment to the workmen and recover the same amount from any due
of the Contractor. Under such circumstances the Contract shall be liable forimmediate
termination as deemed fit by the Owner.

(xiii)  The Contractor shall ensure that all the employees engaged by the Contractor
including his subcontractor, if any, obtain health certificate from any competent
medical practitioner under the provisions of Factories Act without any financial
implication to Owner.

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with wages,
national & festival holidays, weekly off and extra wages or overtime as per law. The
Contractor should provide employment card, wage slip and should maintain such
other records in respect of engagement of workers as required by Contract Labour
(R&A) Act 1970 and rules made there under. This provision must be ensured by the
Contractor.

CONTRACTOR TO INDEMNIFY THE OWNER:

The Contractor shall indemnify the Owner and every officer and employee of the Owner
including the Engineer-in-charge and his staff against all actions, proceedings, claims,
demands costs and expenses whatsoever arising out of or in connection with the matters
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in
respect of or arising out of any act / omission by the Contractor in the performance of his
obligations under the Contract. The Owner shall not be liable for or in respect of any demand
or compensation payable by law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the Contractor or his subcontractor and
Contractor shall indemnify and keep indemnified the Owner against all such damage,
compensation and against all claims, damages, proceedings, costs, charges and expenses
whatsoever thereof or in relation thereto.

Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as aforesaid
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the
Contractor and the Contractor shall not be at liberty to dispute or question the right of the
Owner to make such payments notwithstanding the same may have been made without his
consent or authority or in law or otherwise to the contrary.

The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I
within prescribed period the employment accident with relevant information with copy to the
Owner. The Contractor shall take all legal steps for compliance of the provisions of Workman
Compensation Act relating to accident failing which Owner under circumstance shall take up
the case for which all costs and expenses shall be recovered from the Contractor and the said

Page 68 of 187



8.3

*8.4
8.4.1

Contract shall be liable to be terminated & the Contractor liable to be debarred from future
participation in bid. In case the amount can not be recovered from dues / security / dues of
other contracts with Owner, the same shall be recovered as debt liability.

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

In respect of all labours directly or indirectly employed in the works for the performance of
Contract, the Contractor shall comply with or cause to be complied with all the rules and
regulations of the local sanitary and other authorities or as framed by the Owner from time
to time for the protection of health and sanitary arrangements for all workers.

MODEL RULES FOR LABOUR WELFARE

First Aid:

a) At every workplace where the number of workmen engaged exceeds 50, there shall
be maintained in a readily accessible place first aid box containing the following
equipments:

(i) 12 small sterilized dressings

(ii) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings

(iv) 6 large size sterilized burn dressings

(v) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of
administration indicated on the label.

(viii) 1 role of adhesive plaster

(ix) A snake-bite lancet

(x) 1 (30 gms) bottle of potassium permanganate crystals

(xi) 1 pair scissors

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) A bottle of a suitable surgical anti-septic solution.

b) At every workplace where the number of workmen engaged does not exceed 50, there
shall be maintained in a readily accessible place first aid box containing the following
equipments:

(i)

(ii)
(iii)
(iv)
(v)
(vi)

(vii)
(viii)
(ix)
(x)

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

3 large sterilized burn dressings

1 (30 ml.) bottle containing sal-volatile having the dose and mode of
administration indicated on the label.

1 snake-bite lancet

1 (30 gms.) bottle of potassium permanganate crystals

1 pair scissors

1 copy of the first aid leaflet issued by the Director General Factory Advise
Service and Labour Institute, Government of India
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8.4.2

8.4.3

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin
(xii) Ointment for burns
(xiii) A bottle of suitable surgical anti-septic solution.

The appliances shall be kept in good order and they shall be placed under the charge of a
responsible person who shall be readily available during working hours. Suitable transport /
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be
provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s
responsibility in any other hospital.

Accommodation for Labour: The Contractor shall during the progress of the works provide,
erect and maintain necessary temporary living accommodation and ancillary facilities for
labour at his own expense and up to the standards as approved by the Engineer-in-Charge at
a place outside the Owner’s premises.

Drinking Water: In every workplace, there shall be provided and maintained at suitable
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be provided
with storage where drinking water shall be stored.

Every water supply storage shall be at a distance of not less than 15 meters from any latrine,
drain or other source of pollution. Where water has to be drawn from an existing well, which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door, which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing Places: Adequate washing and bathing places shall be provided
separately for men and women. Such places shall be kept in clean and drained condition.
Standard number of Latrines and urinals: There shall be provided within the precincts of every
workplace latrines and urinals in an accessible place and in the following scales: -

a)Where females are employed, there shall be at least one latrine / urinal for every 25
females.

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males.
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is
one latrine for every 25 males up to first 100 and one for every 50 thereafter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the
case may be, shall be reckoned as 25 or 50.

Other specifications shall comply to the Odisha Factories Rules-1950.

Latrines and urinals: Except in workplaces provided with water flushed latrines connected
with a water-borne sewage system, all latrines shall be provided with receptacles on dry earth
system which shall be cleaned at least four times daily and at least twice during working hours
and kept in a strictly hygienic condition. Receptacles shall be tarred inside and outside at least
once a year.
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8.4.4

8.4.5

8.4.6

8.4.7

8.4.8

8.4.9

If women are employed, separate latrine and urinals, partitioned from those for men and
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be
provided. A poster showing the figure of a man and of a woman shall also be exhibited at the
entrance to latrines for each sex. There shall be adequate supply of water close to latrines
and urinals.

Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent
material and shall be cement-washed inside and outside at least once a year. The dates of
cement washing shall be noted in a register maintained for the purpose and kept available for
inspection. Latrine shall have at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be made by
the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils at
the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will turn into
manure).

The Contractor shall, at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect of
Contractor’s workmen or employees on the site. The Contractor shall be responsible for
payment of any charges, which may be levied by municipal authority for execution of such
work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided free of cost four
suitable sheds, two for meals and two others for rest, separately for use of men and women
Labour. Height of each shelter shall not be less than 12’ from floor-level to lowest part of
roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12
sq.ft. per head.

Créches: At a place at which 30 or more women workers are ordinarily employed, there shall
be provided at least one room for use of children under the age of 6 years belonging to such
women. Rooms shall not be constructed to a standard lower than that of waterproof roof,
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms
shall be provided with suitable and sufficient openings for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two Dhais in
attendance. Sanitary utensils shall be provided to the satisfaction of local medical, health and
municipal authorities. Use of huts shall be restricted to children, their attendants and
mothers of children.

Where the number of women workers is more than 30 or more, the Contractor shall provide
at least one hut and one Dhai to look after children of women workers.

Size of creche (s) shall vary according to the women workers employed.
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.
All other provisions shall comply to Odisha Factories Rules-1950.

Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of
workers wherever 100 or more Contractor Labour are ordinarily employed and work
continues for 6 months or more.

Planning, setting and erection of the above mentioned structures shall be approved by the
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during
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8.4.10

8.4.11

8.4.12

the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction
of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally
to sanitary requirements of local medical, health and municipal authorities and at all times
adopt such precautions as may be necessary to prevent soil, water & air pollution of the site.

On completion of the works the whole of such temporary structures shall be cleaned away,
all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off
and the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge
at the Contractor’s expenses.

Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which
may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall
report to the Owner all cases of failure on the part of the Contractor or his subcontractors to
comply with the provision of these rules either wholly or in part and the Engineer-in-Charge
shall impose such fines and other penalties as are prescribed in the conditions.
Interpretations etc: On any question as to the application, interpretation of effect of these
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and
Provident Fund Commissioner as the case may be shall be final and binding. Over & above the
said provision, any court pronouncement having territorial jurisdiction shall be binding on
both parties as the case may be.

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules

8.5
8.5.1

thereto and issue such directions as it may consider necessary for the proper implementation
of these laws & rules or for the purpose of removing any difficulty which may arise in the
administration thereof.

CONTRACT LABOUR REGULATION
Definition: In these regulations, unless otherwise expressed or indicated, the following words
and expression shall have the meaning hereby assigned to them:

(a) “Inspecting Officer” means any officer as mentioned below corresponding to different

departments:

Govt.Deptt. Designation

i) Labour :

Rural Labour Inspector to Labour Commissioner

ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories &
Boilers.

iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner

iv) Any other person of above departments duly authorized by competent
authority.

Owner’s Inspecting Officer means officers as mentioned below:

i) Plant Manager

ii) Engineer-in-charge

iii) General Manager (P&A) or his authorized representative

iv) Safety / Fire Officer

8.5.2 Submission of information before commencement of work:
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Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-
charge of the area concerned the following information:

(a) Name and address of subcontractors as and when they are engaged.
(b) Date of Commencement of the work.
(c) Number of workers employed and likely to be employed.

(d) Wages for different categories of workers.

8.5.3(i)Number of hours of work which shall constitute a normal working day:-

8.5.4

8.5.5

8.5.6

8.5.7

8.5.8

8.5.9

The number of hours, which shall constitute a normal working day for an adult, shall be eight
hours including % hr. rest after five hours of work. The working day of an adult worker can be
so arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten /
twelve hours on any day with prior approval of competent authority. If an adult worker is
made to work more than nine hours on any day or for more than forty eight hours in any week
he shall, in respect of overtime work, be paid wages at double the ordinary rate of wages.

(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and
notified in advance. A worker shall not be required or allowed to work on the weekly
rest day unless he has or will have a substituted rest day, on one of the three days
immediately before or after the rest day provided that no worker shall work for more
than ten consecutive days without a full rest day.

Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he

commences his work under Contract, display and correctly maintain and continue to display

and correctly maintain in clean and legible condition in conspicuous places at site, notice in

English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such

wages are payable, the weekly rest days workers are entitled to and name and address of the

Inspecting Officers.

Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages

shall be payable. No wage period shall exceed one month.

Payment of Wages:

(i) Wages due to every worker shall be paid to him direct or to his authorized person. All
wages shall be paid in current coins or currency or in both.

(ii) Wages of every worker engaged under the Contract shall be paid where the wage

period is one week, within THREE days from the end of the Wage period; and in any
other case before the expiry of the 7t" day or 10t" day from the end of the wage period
according as the number of workers does not exceed 1,000 or exceeds 1,000.

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the
dues of such worker shall be paid with immediate effect.

(iv) Payment of wages shall be made at the work site on a working day except when the
work is competed before expiry of the wage period, in which case final payment shall
be made at the work site within 48 hours of the last working day and during normal
time.

Register of Workman: A register of workmen shall be maintained in the Form appended in

Annexure-X and the relevant particulars of every workman shall be entered therein

immediately on his employment and kept at the work site.

Employment Card: The Contractor shall issue an employment card in the Form appended in

Annexure-XI to each worker on the day of work or entry into his employment. On termination

of employment the Employment Card shall be retained by the Contractor and a service

certificate shall be issued in Form X.

Register of Wages etc:

(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be
maintained and kept at the work site or as near to it as possible.
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(i)

A wage slip in the Form appended in Annexure-XV shall be issued to every worker
employed by the Contractor at least a day prior to disbursement of wages.

8.5.10 Deductions, which may be made from Wages:

8.5.11

(i)

(ii)
(iil)

(iv)
(v)

(vi)

(vii)

Wages of a worker shall be paid to him without any deductions of any kind except the

following:

(a) fines

(b) deductions for absence from duty. The amount of deduction shall be in
proportion to the period for which he was absent.

(c) deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money which he is required to account for,
where such damage or loss is directly attributable to his neglect or default.

(d) Rent of house accommodation / amenities

(e) Deductions for recovery of advances or for adjustment of overpayment of
wages. Advance granted shall be entered in a register; and
(f) Any other deduction, which the Owner may from time to time allow.

No fines shall be imposed on any worker in respect of such acts and omissions on his
part as have been approved by the Competent authority as in Clause 8.5.1.

No fine shall be imposed on a worker and no deductions for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deduction.

The total amount of fines which may be imposed in any one wage period on a worker
shall not exceed an amount equal to 3% of wages in respect of that wage period.

No fine imposed on a worker shall be recovered from him in installments, or after
expiry of sixty days from the date on which it was imposed. Every fine shall be deemed
to have been imposed on the day of the act or omission in respect of which it was
imposed.

The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour
Commissioner, clearly stating the acts and omissions for which penalty or fine may be
imposed on a workman and display it in good condition in a conspicuous place on the
work site.

The Contractor shall maintain a register of fines and the register of deductions for
damage or loss in the Forms appended in Annexure-Xlll & XIV respectively, which
should be kept at the place of work.

Register of Accidents: The Contractor shall maintain a register of accidents in Form 26
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the
following particulars:-

(a)
(b)
(c)
(d)
(e)
()
(8)
(h)
(i)
(i)
(k)
(1)
(m)

(n)

Full particulars of the labours who met with accident

Rate of Wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when admitted in hospital

Date of discharge from the hospital

Period of treatment and result of treatment

Percentage loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation

Amount paid with details of the person to whom the same was paid
Authority by whom the compensation was assessed
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8.5.12

8.5.13

8.5.14

8.5.15

(o) Remarks

Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster
Roll required to be maintained under these Regulations shall be preserved for 3 years after
the date on which the last entry is made therein Form IX.

Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him
carry out investigations, and send a report to the Engineer-In-charge specifying the amounts
representing worker’s dues and amount of penalty to be imposed on the Contractor for
breach of these Regulations, that have to be recovered from the Contractor, indicating full
details of the recoveries proposed and the reasons therefore. It shall be obligatory on the part
of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments
due to the Contractor.

Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange
payment to workers concerned at the earliest from receipt of a report from the Inspecting
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case
where there is an appeal, payment of workers dues would be arranged by the Engineer-in-
charge, wherever such payments arise, within THIRTY days from the date of receipt of the
decision of the authority specified in Clause 8.5.1

Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the
Inspecting Officer may appeal against such decision before the higher authority concerned
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer-in-charge.

Inspection of Books and other Documents: The Contractor shall allow inspection of the
Registers and other documents prescribed under these Regulations by Inspecting Officers and
the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due notice
at a convenient time.

Interpretation, etc.: On any question as to the application, interpretation or effect of these
Regulations the decision of the Owner or his representative shall be final & binding.

Amendments: Government may, from time to time, add to or amend Labour laws and issue
such directions if considered necessary for the proper implementation of Labour laws or for
removing any difficulty, which may arise in the administration thereof.

REGISTERS TO BE MAINTAINED BY THE CONTRACTOR:
Factory Act 1948:

® NV WNE

Register of Adult workers : Form-12
Register of leave with wages : Form-15

Register of Accident : Form-26

Register of over time : Form-10

Register of health : Form-31

Register for issue of PPEs

Register for compensatory holiday: Form-9

Muster Roll with Wages Register

Contract Labour (R&A) Act 1970

9.
10.
11.

Muster Roll : Form-XII
Employment cards : Form-X
Register of Contract Work (Form VIl)Part-Il
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Payment of Wages Act-1936

12.
13.
14.

Register of Fines : Form-XVII
Register of Deduction : Form-XIV
Register of Advance : Form-XVIII

Minimum wages Act

15.

Wage slip : Form-XV

Payment of Bonus Act

16.

PF Act

17.
18.

Consolidated Register

Contribution Register
Inspection Register

Equal Remuneration Act 1976

19.

Form ‘D’ Register

Miscellaneous Register

20.

9.0
9.1

9.2
9.2.1

9.2.2

Register for issue of PPEs
End of Section-VIlI

SECTION-IX

SAFETY PROVISIONS:

GENERAL:

It is the objective of OPGC to maintain excellence in safety & loss control performance by
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement
and support to achieve this objective but is the Contractor’s responsibility to establish,
maintain, and manage its own safety & loss prevention programme.

Contractor shall adhere to safe work practice and guard against hazardous and unsafe
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start
of work, Contractor will be provided copies of Owners Health & Safety Manual for information
and guidance.

The contactor is expected to exert primary control through their line supervision to obtain
desired performance. Repeated poor safety performance shall lead to termination of Contract
and shall be debarred from future participation in Contract for one year.

RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY:

In respect of all labours, directly or indirectly employed in the work for the performance of
Contract, the Contractor shall at his own expense comply all the safety provisions as per (i)
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner
and other orders made there under and other acts as applicable.

The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before
starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or
damage due to fire to any portion of the work under this Contract due to his fault shall be
made good by the Contractor at his cost.
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9.2.3

9.24

9.3
9.3.1

9.3.2

9.3.4

9.3.5

Before entry into the plant premises, all the Contractor labours shall be imparted safety
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued.

The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way
of working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen.
Operators / drivers of various vehicles must have valid license from competent authority.

SAFETY RULES OF OWNER:

The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from
time to time. The Contractor shall provide proper Identity Card to their employees, which
shall be produced for verification on demand at security gate & in working areas. All the
Contractor workers have to be provided with personal protective equipment as per the BISH
duly certified by Owner’s Safety Officer. The Contractor has to make provision of standard
PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer before
commencement of the work, failing which the Contractor & their workmen shall not be
allowed to enter into the plant / work site.

Any Contract labour who shall be detected inside the plant without use of any of the PPEs
shall not be allowed to continue in duty. On first occasion, he shall be sent back with warning
and on second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days
without pay. Repetition of the same shall constrain the management to advise the Contractor
to remove such person from his employment under this Contract.

The Contractor workmen are restricted to go to any other department / work place during
duty without permission of Engineer-in-charge.

Any Contractor workman detected on duty in drunken condition shall not be allowed to
continue at the Owner’s site.

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to

9.4

9.5
9.5.1

9.5.2

9.6

electrical workmen as and when required.

COMPENSATION:

For any accident of Contractor workmen while on work the Contractor shall pay
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be
liable for any such compensation.

SAFETY IN OPERATION / MAINTENANCE:

Contractor shall have to undertake any job as & when required at mutually agreed time with
the concerned Engineer-in-charge and with proper work permit (PTW) for safety
consideration & uninterrupted running of the plant.

No workman can be engaged in over time during night hours & on holidays without specific
approval of Engineer-in-charge.

FIRST AID AND INDUSTRIAL INJURIES:

i) Contractor shall maintain first aid facilities for his employees and those of his
subcontractors in addition to the facility provided by the Owner.

ii) Contractor shall make outside arrangements for ambulance service for the treatment
of industrial injuries. Names of those providing these services shall be furnished to
Owner prior to start of work, and their telephone numbers shall be prominently
posted in Contractor’s field office.

iii) All necessary personal protective equipments as considered adequate by the
Engineer-in-charge / Safety Officer shall be kept available for the use of persons
employed at the site and maintained in good condition suitable for use. The standard
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9.7

9.8

9.9

9.10

of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their
employees shall be as furnished under ‘standard’ of Personal Protective Equipments
as laid down in Clause N0.9.13

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any
injury, diseases, dangerous occurrence, near misses and shall cooperate with
Engineer-in-charge and the Safety Officer in investigation process to establish basic
causes and recommend appropriate improvements in control and remedial measures.

NO SMOKING AREA:

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in
public place.

NOTICES TO BE DISPLAYED:

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his
work premises the following norms relating to safety, health and environment imposed by
the Owner.

% Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in
Owner’s premises.

BARRICADE:

i) Contractor shall erect and maintain barricades required in connection with his work
to guard, protect & prevent accidents by others.:

Areas to be guarded

a) Excavations
b) Hoisting areas
c) Areas considered hazardous by either Contractor or Owner.
d) Owner’s existing property subject to damage by Contractor’s operation.
e) Railroad / unloading spots.
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer.
i) Contractor’'s employees and those of his subcontractors shall abide by Owner’s
barricading practice and the provisions thereof.
iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel

shall be marked by red flasher lanterns at nights.

SCAFFOLDING:

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line
only in accordance with the Owner’s Safety & Health Procedures and in compliance
with the requirements imposed by the Engineer-in-charge. All scaffold structures shall
bear the scaffold identification serial number, the safe working load of its platform,
the signature of Engineer-in-charge and a clear indication of the safe access period of
seven days. Incomplete scaffolds must bear a caution — “Scaffolding Incomplete” (both
in Hindi & Oriya).

The Contractor shall maintain a register of all scaffolds erected, dates of erection and
reports of inspection and certificate of fitness. No scaffolding new or modified shall
be used by any one unless it has been inspected by Owner’s Safety Officer / competent
person for satisfactory condition before use and thereafter before every subsequent
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i)

v)

vi)

seven days. If scaffolding members are provided by Owner, the Engineer-in-charge
must certify the members of the scaffold before use.

In case of any modification or alteration in scaffolding, the Contractor must display on
the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe
structure by Owner’s Safety Officer.

None other than a skilled & experienced workman shall erect, alter, modify the
scaffolding under supervision of a competent person.

Any Contractor wishing to make use of an erected scaffold must ensure that
permission has been granted by the Engineer-in-charge / competent person for the
purpose and that the structure is capable of taking the load required for the related
work. The Contractor must also confirm to the management instructions applicable to
scaffold work control.

For work at height, but for short duration, where provision of a full scaffold is not
reasonably practicable, safety harness must be used as per direction of Engineer-in-
charge. Walking over unguarded beam at height is strictly forbidden.

Suitable scaffoldings should be provided for workmen for all works that cannot safely
be done from the ground or from solid construction except such short period works
as can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying materials as well, suitable
footsteps and handrails shall be provided on the ladder and the ladder shall be given
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder
shall be allowed for use in work place.

Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing
or suspend from an overhead support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and otherwise retarded at least one meter
high above the floor or platform of such scaffolding or staging and extending along
with the entire length of the outside and ends thereof with only such openings as may
be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platform, gangways and stairways should be so constructed that they should
not sag unduly or unequally and if the height of the platform or gangway or the
stairway is more than 3.25 meters above ground level or floor level, they shall be
closely & rigidly constructed, should have adequate width and be suitably fastened as
described in (ii) above.

Every opening in the floor of a building or in working platform should be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 1.0 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9.0
meter in length. The length of rung between the side rails of ladder shall in no case be
less than 30 cm for ladder up to and including 3.0 meter in length. For longer ladders
this length shall be increased at least 15 mm for each additional meter of length.
Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to
prevent danger from electrical power. No materials on any of the sites of work shall
be so stacked or placed as to cause danger or inconvenience to any person or public.
The Contractor shall also provide all necessary fencing and lights to protect the
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9.11

9.12

workers and staff from accidents, and shall bear the expenses of defense of every suit,
action or other proceedings of law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit or action or proceedings to any such person
or which may with the consent of the Contractor to compromise any claim by any such
person.

EXCAVATION AND TRENCHES:

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder
for each 50-meter length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of
the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped
back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of
sides to collapse. The excavated materials shall not be placed within 1.5 meters of the edge
of the trench or half of the trench depth whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or under cutting shall be done.

SAFETY MEASURE IN DEMOLITON WORK:

1)
a)

b)

1)

a)

b)

d)

e)

f)

Before any demolition work is commenced and also during the process of the
demolition work-

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus, which is liable to be a source of danger, shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons deployed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All personal protective equipments as considered necessary by the Engineer-in-charge
/ Safety Officer shall be kept available for the use of the persons employed at the site
and maintained in good condition suitable for use. The standard of PPEs to be
provided by the Contractors to their employees should correspond to Clause 9.13
hereinafter.

Workers employed on mixing asphaltic materials, cement and lime mortars/concrete
shall be provided with protective footwear, protective gloves, dust mask and goggles.
Those engaged in white washing and mixing or stacking of cement bags or any
materials, which are injurious to the eyes shall be provided with protective goggles &
dust mask.

Those engaged in welding and gas cutting works shall be provided with protective face
and eye-shields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing, hand
gloves & dust mask and seated at sufficiently safe distances.

When workers are employed in sewers and manholes which are in use, the Contractor
shall ensure that the manhole covers are opened and are ventilated at least for one
hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or board to prevent accident to the public. In addition, procedure to work in confined
space shall be strictly followed.

The Contractor shall not employ men below the age of 18 years and women on the
work of painting the products containing lead in any form. No female worker shall be
allowed to work without tight apron near rotating machines. Wherever men above

Page 80 of 187



1)

V)

b)

c)

d)

f)

g)

V)

the age of 18 years are employed on the work of lead painting the following

precautions shall be taken -

1. No paint containing lead products shall be used except in the form of paste or
readymade paint.

2. Suitable facemasks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint, dry rubbed and scrapped.

3. All the required PPEs shall be provided by the Contractor to the workmen and
adequate facilities shall be provided to enable the working painters to wash them
on cessation of work.

When the work is subject to a risk of drowning all necessary safety equipments
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps
shall be taken for prompt rescue of any person in danger and adequate provision shall
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of work.
Use of hoisting machines and tackles including their attachment anchorage and
supports shall conform to the following standard or conditions and must comply the
provision of Factory Act.
These shall be of good mechanical construction, sound materials and adequate
strength and free from inherent defect and shall be kept in good working order.
Every rope used in hoisting or lowering materials or as means of suspension shall be
of durable quality and adequate strength and free from inherent defects.
Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years shall be in charge of any hoisting machine including
any scaffolding or give signals to the operator.
In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or lowering or as means of suspension, the safe working
load & date of testing shall be labeled on the equipment. Every hoisting machine and
all gear referred to above shall be marked with the safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to shall be loaded beyond the safe working load except
for the purpose of testing.

In case of department machines, the safe working load shall be displayed on the

equipment by the Engineer-in-charge. As regards Contractor’s machines, the

Contractor shall obtain necessary test certificate from competent authority and

inform the Engineer-in-charge for verification, whenever he brings any machinery to

site of work. The safe working load and date of load testing & due date of testing shall
be labeled on the equipment in both cases.

Length of chain used for lifting shall not be adjusted by putting knot or slashing under

any circumstances.

The lifting area including winch and other such equipment shall be isolated by suitable

barricade to prevent entry of other persons & animals.

Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting
appliances shall be provided with efficient safeguards. Hoisting appliances shall be
provided with such means as to reduce to the minimum the accidental descent of the
load. Adequate precaution shall be taken to reduce to the minimum risk of any part
or parts of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations, which are already energized, insulating mats,
wearing apparel such as gloves, sleeves and boots as may be necessary should be
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V1)

Vi)

Vill)To

1X)

X)

XI)

XI1)
XI)
XIV)
XV)
XVI)

XVII)

provided. The workers shall not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

All scaffolding, ladders and other safety devices mentioned or described herein shall
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided at
or near places of work.

These safety provisions shall be brought to the notice of all concerned by displaying
on a notice board at a conspicuous place of worksite. The person responsible for
compliance of the safety code shall be named therein by the Contractor.

ensure effective enforcement of the rules and regulations relating to safety, the
arrangements made by the Contractor shall be open to inspection by the Engineer-in-
charge / Safety Officer of Owner or authorized representatives and the Inspecting
Officers as defined in the Contract Labour (R & A) Act.

Notwithstanding the above clauses there is nothing to exempt the Contractor from
the operations of any other Act or rules in force in the Republic of India. The works
throughout including any temporary works, shall be carried out in such a manner as
not to interfere in any way whatsoever with the traffic on any roads or footpaths at
the site or in vicinity thereto or any existing works whether the property of the Owner
or a third party is affected.

Every Contractor’s employee shall be at all times under the proper supervision when
working in Owner’s premises or outside working site under Contract. Where a
Contractor / subcontractor himself works alone or with 2-3 persons and does not have
specifically designated supervisors, the Contractor shall be treated as supervisor and
ensure safety of self & his workmen.

The Contractor must ensure that all equipment brought to site are in good condition,
maintained in good condition, complies with the requirements of the Factories Act
and/or any other specific legislation and is used or erected safely. Minimum stock of
PPEs must be maintained by the Contractor in site store to meet all times need at
work.

Contractor workers engaged in areas involving coal dust must use dust mask in
addition to safety shoes, hardhats & safety glasses.

Contractor labour while working in heights or on utilities connected to moving
equipments etc. must use safety belts / full body harness as per requirement.
Contractor labours engaged in areas involving high noise such as crusher, grizzle
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans,
compressors, DG set, turbine hall etc. must use ear plug /ear muff.

The use of compressed air for cleaning of clothing and skin is forbidden.

No source of ionizing radiation shall be brought to Owner’s premises without the prior
permission of the Engineer-in-charge.

Ladders, long objects and cranes must not be used in the vicinity of exposed high
voltage power line without permission of the Engineer-in-charge.

XVIIAIl site huts, storage facilities, shelters and the like shall be provided with fire

XIX)
XX)

XX1)

extinguishers appropriate to the risk and with adequate means of escape which shall
be kept clear at all times.

Gas fires and radiant heaters are forbidden in site huts.

The Contractor may only use high-pressure water washing, on-line sealing and steam
cleaning apparatus with prior permission of the Engineer-in-charge/his
representative.

Overhead Crane:
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a)

No work on overhead crane is permissible when persons are either working or
otherwise available under the said work. Roadways must be barricaded when work is
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways.

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and
other materials.

XXII)  Electrical:

a) Only authorized and qualified personnel shall work on the installations, wiring, trouble
shooting or repair of electrical equipment.

b) All electrical work including temporary wiring shall be done in accordance with the
current Indian Electricity Regulations and with the permission of concerned
departmental electrical engineers/ competent authority.

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of
the Contractor.

d) All electrical equipments provided by the Contractor and any temporary supply
installations shall comply with the provisions of the relevant Indian Electricity
Regulations.

e) Portable tools, headlamps and other portable apparatus should be identified by a
serial number, registered and periodically inspected & tested. All such equipments
used by the Contractor shall have a current test certificate of electrical safety.

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting
wire in plug socket shall be liable for severe penalty.

XXIIl) Crane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a person
(pilot) walking in front of the vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

c) Areas within the surrounding radius of the rear of the rotating super structure of the
heavy crane shall be barricaded to prevent personnel from being struck or crushed by
the crane while in operation at one place.

d) Crane booms must not be operated within 3 meters of live electrical wires.

e) Light of Crane: Head light & back light must be used irrespective of movement or

working in a static condition.

XXIV) Vehicles:

a)

Contractors shall not be permitted to use company mobile equipment such as cranes,
tractors, and industrial trucks, machinery etc. unless specifically authorized in writing
to do so.

Automobiles and other vehicles shall be parked only in designated areas.

Maximum speed limits shall be as per the road signs inside factory premises.
Vehicles traveling on plant roads at night must use headlights at low beam. All loads
must be securely fastened.

No Contractor labour shall sit on the open truck or tractor/trailer body etc.

Nobody should enter or get out of any moving vehicles or equipments.

Proper cover shall be provided for vehicles carrying dust-emitting materials.

Hot Work Permit:

Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before
starting any flame cutting, welding, grinding or other hot work.

The Contractor shall provide a fire watch if the hazard dictates the need for one.

All compressed gas cylinders must be stored in upright position and properly secured
with a valve cap.
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d) Ensure availability of approved extinguishers in good working order and properly filled
before starting the job.

e) Where cutting, burning or welding is to be done overhead, a person must be stationed
below at a safe distance with an approved fire extinguisher. The area under overhead
work shall be barricaded.

f) Arc welding done at floor level must be shielded to protect personnel from welding
area.

g) Acetylene and oxygen welding / cutting must have approved back flow prevention
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use.

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be
under strict supervision & control of company personnel.

i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-
charge except to fight fires.

i) No LPG shall be used for any industrial purpose.

XXVI)Compressed Gas Cylinder:

Compressed Gas Cylinder must be moved, stored or handled in an upright position.
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No
cylinder shall be moved with the protective cap off or regulator attached except when
secured in an approved welding buggy. All cylinders whether charged or empty must
be secured in an upright and approved manner remote from possible damage.

XXVII) Confined spaces:

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure
with restricted means of space) until such entry permit is issued and signed by the
departmental Engineer-in-charge of the confined space work area.

XXVIIl) General Practices:

Intoxicants:

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company
premises. Violators will be immediately removed and permanently prohibited from
entering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company premises.

c) Contractor personnel must not enter any building or area not required by their work
& wondering about the plant is prohibited.

XXIX)House Keeping:

a) Good House-Keeping practices are to be followed and the work places kept clean and
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the
case may be.

At no time shall any materials or equipment be placed so as to block the aisles & emergency
exits from work place.
XXX)  Machinery Guarding:
Machinery, tools and equipments must not be operated without guards.
XXXIl)Fire Protection:
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be
covered or blocked and fire equipment lines must always be kept clear.
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety
Officer regardless of duration or extent and meticulously investigated.
XXXIII)Temporary Building:
Temporary building and material storage areas shall only be allowed on written approval of
the Engineer-in-charge. They shall not be set up under power lines or over pipe ways.
XXXIV)Clearance Procedure:
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Contractor must utilize the plant safety clearance procedure for performing work on process
equipment, machines, and electrical equipment, as close supervisory coordination and
control are needed on these jobs.

XXXV)Plant Utilities:
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source
of supply has been designated and authorized by Engineer-in-charge.

9.13  MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT:
Standard of personal protective equipments to be provided by the Contractors to their

employees are indicated here below.

NAME OF THE ITEMS WITH SPECIFICATION

1. Industrial safety helmet conforming 1S:2925

2 Safety shoes conforming 1S:9473-1993

3. Dust mask conforming 1S:9473-1983

4 Safety-beltconforming15:3521-1983-Full body Harness with fall arrest tested to 22KN and
above.

5. Safety glasses for dust protection

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable
side arms for personalized fit.

6.(i)  Ear muff conforming 1S:6229
(i)  Ear plug or Ear seal
Unigue closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to
fit individual Ear canal.

(Any one item out of three types of ear protection device should be issued)
7 Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)
8. Safety gloves of Kevlar or equivalent (high temp. resistance)
9. Face shield (conforming 1S:8521 part | type-I)
10. Electrical hand gloves 440v & 33 KV conforming I1S:4770

11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for
better grip

13. Split chrome leather hand gloves for handling rough object.
14. Canvas hand gloves for handling smooth object & doing light work with it.

15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens
and fitting frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark green
No.11 for glasses for ARC welding whenever is required.

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure

proper use of personal protective equipment by their workmen and supervisor on duty.

Before issue of the above PPEs depending on the need of the area of work the sample of the
same must be provided to Owner’s Safety Officer for inspection & approval.

The Contractor shall be issued entry pass for their employees after due verification of the

quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7

days of commencement of work) by Engineer-in-charge / Safety Officer.

a) None of the Contractor’s employees shall be allowed inside the plant premises
without valid gate pass, safety shoes, helmet (hard hat) & safety glasses.
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9.14

9.15

9.16

9.17

9.18
9.18.1

9.18.2

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant
premises as per the work & site requirement.

c) During the course of execution of the work the Contractor must ensure use of
appropriate tested tools by their workmen. Safe working practice must strictly be
followed, e.g. use of proper plug & socket for electrical connections, right size &
standard spanner, right capacity and tested lifting & pulling equipment etc.

d) The Contractor must ensure tidiness of the work place during & after completion of
the work.
e) In case of any doubt relating to safety guidelines, the Contractor should seek advice

of he Engineer-in-charge / Safety Officer immediately for clarification.

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN
THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER
RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO
PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY
NORMS PRESCRIBED BY THE OWNER.

CARE IN HANDLING INFLAMMARBLE GAS:

The Contractor shall ensure all precautionary measures and exercise utmost care in handling
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law
and/or as advised by the Owner’s Fire Officer.

TEMPORARY COMBUSTIBLE STRUCTURE:
Temporary combustible structures shall not be built near or around work site.

PRECAUTION AGAINST FIRE:
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and
drums / fire buckets at work site as recommended by Engineer-in-charge.

EXPLOSIVE:

Explosive shall not be stored or used in the works or at site by the Contractor without the
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the
extent & in the manner to which such permission is given. When explosives are required for
the works they shall be stored in a special magazine to be provided at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary
license for the storage and use of explosives and all operations in which or for which
explosives are employed shall be at sole risk and responsibility of the Contractor and the
Contractor shall indemnify the Owner against any loss or damage resulting directly or
indirectly there from.

CONTRACTOR’S LIABILITY:

Safety code: The Contractor shall at his own expense arrange for the safety provisions as
required by the Engineer-in-charge in respect of all labour directly employed for performance
of the works and shall provide all facilities in connection herewith. In case the Contractor fails
to make arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge
shall be entitled to do so and recover double the cost thereof from the Contractor.

Failure to comply with safety code or the provision relating to and report on accidents and to
grant of maternity benefits to female workers or submission of materially incorrect statment
shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/-

Page 86 of 187



9.19

9.20

9.21

for each default. The decision of the Engineer-in-charge in such matters based on the reports
from the Inspecting Officer or from representatives of Engineer-in-charge shall be final and
binding and deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor.

PRESERVATION OF PEACE:

The Contractor shall take requisite precautions and use his best endeavor to prevent any
riotous or unlawful behavior by or amongst his workmen and other employed on the works
and for the preservation of peace and protection of the inhabitants and security of property
in the neighborhood of the work. In the event of the Owner requiring the maintenance of a
special police force at or in the vicinity of the site during the tenure of works, the expenses
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from
the Contractor.

OUTBREAK OF INFECTIOUS DISEASES:

The Contractor shall remove from his camp such labour and their families who refuse
protective inoculation and vaccination when required to do so by the Engineer-in-charge.
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the
huts, bedding, clothes and other belongings of or used by the infected parties and promptly
erect new huts on healthy site as required by the Engineer-in-charge failing which within the
time specified in the Engineer’s requisition, the said work may be done by the Owner and the
cost thereof recovered from the Contractor.

USE OF INTOXICANTS:

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the Contractor or
any of his employee is forbidden and the Contractor shall exercise his influence and authority
to the utmost extent to secure strict compliance with this condition.

In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code
framed from time to time.

End of Section-IX
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10.0
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

SECTION-X
PENALTY:
FOR NON-COMMENCEMENT OF WORK ON DUE DATE:
The execution of work shall commence from 15" day after the date on which the Owner
issues written orders to commence the work. If the Contractor commits default in
commencing the execution of work as aforesaid, Owner shall without prejudice to any other
right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner
reserves the right to terminate the Contract without any further reference to the Contractor.
FOR NON-PERFORMANCE:
In case the performance is discontinued by the Contractor without any cause attributable to
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-
in-charge and the security & all other dues of the Contractor shall be forfeited. This shall be
in addition to other penalties.
FOR UNSATISFACTORY PERFORMANCE:
If the performance does not commensurate either to the standard of work as per BI
Standard/standard specified by the Owner or the progress is not as per time schedule, the
Contract shall be terminated with 30 days notice and security & other dues of the Contractor
shall be forfeited.
FOR NON-PERFORMANCE DUE TO LABOUR STRIKE:
In case of labour strike, the Contractor shall continue the work or keep the work continued
by alternate arrangement failing which Owner reserves all rights to get the work done
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate
the Contract and impose penalty as in Clause 10.2
FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD:
For non-payment of wages to his labours within the specified period penalty shall be imposed
on the Contractor as per clause No.8.1 (x)
FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS:
In case of non-compliance of statutory provision within stipulated period, the Contract is
liable for termination at the discretion of Engineer-in-charge.
FOR NON-ADHERENCE TO SAFETY NORMS:
Penalty shall be imposed on the Contractor as per Clause No0.9.13 for non-adherence to safety
norms.
If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account
of disruption of generation or dues of Contractor including security, whichever is less shall be
imposed. The Contractor shall also be debarred from participation in any future bidding for
at least 3 years thereafter.
If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall
be referred to Contract Review Committee. In such case the Contractor or his authorized
representative shall be a member of the CRC for investigation and report. This joint report
shall be final and binding on both parties.
Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended
with immediate effect. However, if the Contractor fails to do the work within reasonable
hours or maximum within 48 hours as the case may be, the job may be done by engaging
other agency at the cost & risk of the Contractor. In such an event, Owner may terminate the
Contract & debar the party from future work for two years.
PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to
the warehouse in proper manner and obtain receipt to this effect before issue of Completion
Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be
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10.11

10.12

10.13

10.14

liable for cost of the same and 20% additional charge over & above the value as per
warehouse records and shall be recovered from Contractor’s bills.

PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER:

In case of machinery, tools & plant and equipments arranged on hire by the Owner and
provided to the Contractor for work, idle charges beyond reasonable period for such work
shall be the liability of the Contractor.

LIQUIDATED DAMAGE (LD):

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.

In case of failure on part of Contractor to provide consumables or any other material under
their scope & the work is affected on account of this shortfall, Owner reserves the right to
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner with
25% additional charges shall be recovered from the Contractor.

For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc.,
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on
Contractor shall be deducted from Contractor’s: -

1. Running Bill
2. Security deposit
3. Any other dues of Contractor

Or

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be
recovered from dues of other contract with Owner;

Or

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as
debt liability.

End of Section-X
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11.0

SECTION-XI

Arbitration:

All disputes or difference in respect of which the decision is not final and conclusive shall, on
the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty
days of receipt of notice from the contractor of his intention to refer the disputes to
arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel
of three arbitrators and intimate the same to the contractor. The contractor shall within
fifteen days of the receipt of this list select and confirm his acceptance to the appointment
one from the panel as arbitrator. If the contractor fails to communicate his selection of the
name within the stipulated period, the MD or MD-in-charge of OPGC shall without delay
select one from the panel and appoint him as the sole arbitrator. If the MD or MD-in-charge
of OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send
a similar panel to the MD or MD-in-charge of OPGC within fifteen days. The MD or MD-in-
charge of OPGC shall then select one from the panel and appoint him as the sole arbitrator
within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the contractor shall
communicate to the MD or MD-in-charge of OPGC the name of one from the panel who shall
then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and
conclusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as
aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, however
continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices
to both the parties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and shall
give a reasoned and speaking award/awards.

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings
arising out of or concerning or connected with such arbitration shall be of appropriate court
at Bhubaneswar under the jurisdiction of Odisha High Court.

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and
published, be paid at half by each of the parties. The costs of the reference and the award
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may
direct to and by whom and in what manner. Such costs or any part thereof shall be paid and
may fix and settle the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under, and for the
time being in force, shall apply to the arbitration proceeding under this clause.

Neither party is entitled to bring a claim to arbitration if the request for appointment of
arbitrator has not been made within thirty days after expiration of warranty / guaranty period.

Page 90 of 187



11.1  JURISDICTION / GOVERNING LAWS:
a) Jurisdiction
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha

High Court alone shall have exclusive jurisdiction in all matters arising under this
contract.

b) Governing Laws

The Contract shall be governed by and constructed according to the laws in force in
INDIA.

End of Section-XI

End of GCC Volume-II
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SCHEDULE ‘A’

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

2.1 Accepting Authority

2.19 Market Rate- percentage addition to
Cover overheads and profit

1.14 Earnest money
4.9 Security Deposit shall be calculated as under:

(i) Contract value up to Rs.1 crore

(ii) Contract Value more than Rs.1 crore but not
exceeding Rs.5 crore

(iii) Contract value more than Rs. 5 crore
Schedule of Rates applicable
3.25 Time allowed for execution of works or time schedule.

Authority competent to decide if “any other cause”
of delay is beyond Contractor’s control

Authority who floats NIT

10 per cent

NIL
10% of contract value

7.5% of contract value

5% of contract value

OPWD

As per SCC

OPGC

8.1(vii)  Duration of return of number and description by Fortnightly

trades of workmen employed on works to be
submitted to Engineer-in-Charge.

Authority competent to reduce compensation
amount.

5.11 Defects Liability Periods

5.12 Training of apprentices
Category
(a)
(b)
(c)

etc.

6.3.1 Interim bills/running bill

111 Authority for appointing arbitrator
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Maximum number to
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Apprentice Act.1961.

Monthly in case of maint.
Contract & after achieving
Milestone as agreed in
Schedule of work in const-
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SCHEDULE ‘B’

MATERIAL FOR ISSUE TO THE CONTRACTOR

SI.No. Particulars Rate at which material will be issued Qnty. Place of issue Max.
allowable %
Unit Rs. of wastage
1 2 3 4 5 6 7
1 Cement MT ITPS warehouse 3%
if issued or nearest
Railhead
2 Reinforcement Steel
a) Mild steel 6 mm  MT ITPS warehouse 5%
& above dia or nearest
Railhead
(b) Tor steel rod MT ITPS warehouse 5%
of all dia or nearest
Railhead
3 Structural Steel MT ITPS warehouse 5%
(plates and rolled or nearest
Sections only) Railhead
4 All spares NA -do- NA
5 Lubricant NA -do- NA
6 Fuel Qil NA -do- NA
7 Conveyor belt NA -do- NA
8 Railway sleepers NA -do- NA
9 Mill liner NA -do- NA
10 Ball for Ball mills NA -do- NA
11 Rails NA -do- NA
12 Point & crossing NA -do- NA
13 Fish plate NA -do- NA
14 Module NA -do- NA
15 Cards NA -do- NA
16 Monitor NA -do- NA
17 Recorder NA -do- NA
18 Indicator NA -do- NA
19 Gauges, pressure temp NA -do- NA
20 Switches NA -do- NA
Signature of Issuing Officer................... Signature of Contractor.................
Date....cceeuenennn. Date................
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ANNEXURE-I

NAME OF THE BIDDER:
NAME OF THE WORK:

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST
THREE YEARS

S. Name of | Description of | Value of | Period | The work is done directly | Remarks
No. | Claimant work work or through sub
From To contractor

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in
Support of the work mentioned above is required to be enclosed.

SIGNATURE OF THE BIDDER
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ANNEXURE-II

NAME OF THE BIDDER:

NAME OF THE WORK:

CONCURRENT COMMITMENTS

Sl. Full postal address | Description of | Value of | Date of | Scheduled/Revised % age | Expected date | Remarks
No. | of client & name of | the work done | contract commencement of | completion period completion as | of completion
Officer-in-charge work on date

SIGNATURE OF THE BIDDER:
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NAME OF THE BIDDER:

NAME OF WORK:

DETAILS OF EQUIPMENTS, TOOLS & TACKLES

ANNEXURE-III

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier

shall be stated.

Category | Category- | Ownership | Description, | Quantity | Capacity | Year of | Location of | Remarks
wise status (a), | make manufacture | availability
SI.No. (b), (c) model &
capacity

Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished.
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ANNEXURE-IV

NAME OF THE BIDDER:
NAME OF WORK:

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED.

SI.No. | Class of manpower/ | Details of Personnel to be deployed on this work No.
engineer/supervisor | Available with | To be employed
contractor

Note: Names and short resume of their qualification & experience may also be given for key personnel.

The tentative chart of your site organization as above furnished by you shall be subject to variation
to suit the construction / maintenance / operation programme requirement and as directed by
Owner / Engineer-in-charge.

SIGNATURE OF BIDDER
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ANNEXURE-V

NAME OF THE BIDDER:

NAME OF THE WORK:

INFORMATION ABOUT BIDDER

11
1.2
1.3
1.4

2.1
2.2
2.3
2.4

2.5

3.1
3.2
3.3
3.4

In case of proprietary firm:

Name of the business:

Whether his business is registered with appropriate authority. If yes, name of authority.
Date of commencement of business:

Whether he pays Income Tax over Rs.10,000/- per year

In case of partnership:

Name of the partnership with qualification:

Whether the partnership is registered with appropriate authority:

Date of establishment of firm:

How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is
the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax.
Permanent Account No. under IT Act:

In case of Limited liability Company or Company Limited by Guarantee:
Amount of paid up capital:

Name of the Directors:

Date of incorporation with Registrar of Company.

Copies of balance sheet of the Company of the last two years:

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of
individuals, partnership as well as limited companies for the last three years.

Signature of the Bidder
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ANNEXURE-VI

NAME OF THE BIDDER:

NAME OF THE WORK:

LIST OF ENCLOSURES

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1. Photocopy of Power of attorney of the signatory of the tender
2. Income Tax / Sales Tax Clearance Certificate
3. Documents showing annual turnover for similar works or otherwise for the past

two years such as annual report, profit and loss account etc.

4. Certificate by Nationalized / Schedule Bank/ Chartered
Accountant Firm showing financial capacity.

5. Provident Fund No.

6. Bid Guarantee / E.M.D.

7. Letter of undertaking

8. Permanent Account Number of Income Tax

SIGNATURE OF BIDDER
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NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS AND DEVIATIONS

ANNEXURE-VII

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable.

SI.No.

Page No.
document

of

tender

Clause/Sub  Clause
tender document

of

Subject

Deviation
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ANNEXURE-VIII
NAME OF BIDDER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION

The bidder shall submit herein details of Head Office and site organization proposal to be developed for
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be
deployed in the format provided in Annexure-1V.

Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if
directed by Engineer-in-charge for smooth execution of work taken by the Contractor.

SIGNATURE OF BIDDER
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ANNEXURE-IX

LETTER OF AUTHORIZATION
(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in
and presently holding the position

of the

firm / Group / Individual, is duly authorized by the Firm / Group
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect
of the work

Signature:
Date:

(Secretary / General partner / Individual / Contractor / Applicant)
SEAL

WITNESS:
1.
2.
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SUPPORTING / ATTACHED DOCUMENT LIST

ANNEXURE-X

Annexure No.

Supporting document/ Additional Sheet

Document No.

v

Vv

\

\l

Vil

Xl

Xl

Xl

XV

XV

XVI

XVII

XVIII
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ANNEXURE-XI
NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited
balance sheet / profit & loss account statement.

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.)
Previous to previous year
Previous year

Present year

NOTE: 1. Copies of audited balance sheets with profit and loss account of
3 years shall be submitted along with the Technical bid in support
of above entries.

2. Bidder shall work out Net worth on the following basis:

Net worth:  Reserve + Capital — Accumulated loss.

SIGNATURE OF BIDDER
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ANNEXURE-XII

REGISTER OF WORKMEN

Name and address of CONtraCtor ....oocceeeoveeeieeeeeeee e et eeeeseeees

(i)

Name and address of establishment in/funder which contract is carried on...............

(ii)

Nature and location of Work.......ccceeevueveeeevevereeen,

(iii)

Name & address of Principal EMPIOYEr ......coccveiveeiericeee et e

(iv)
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ANNEXURE-XIII
EMPLOLYMENT CARD

(a) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

Name of | Sl. No. in Nature of Wage rate | Wages Periods of Remarks | Signature
the the employment | (with period employment of
workman | register of | / particulars contractor
workman | designation | of unit, in
employed case of
piece
work)
1 2 3 4 5 6 7 8
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ANNEXURE-XIV

REGISTER OF WAGES-CUM-MUSTER ROLL

Name and address of the contractor....................

(i)

Name and address of establishment in/under which contract is carried on...........
Nature and location of Work.........cceeceeeivveeveccevennen.

(i)

(iii)
(iv)
(v)

Name and address of Principal employer.............

from.coveeeieeeeeenene,

Wage period......ccoceeveevrvenenericnennes
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ANNEXURE-XV

REGISTER OF FINES

Name and address of Contractor

(b)

(b) Name and address of establishment in/ under which contract is carried on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:
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ANNEXURE-XVI

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

(c) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried
on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

o Date of Remar
£ @ recovery ks
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ANNEXURE-XVII

WAGES SLIP

Name & address of Contractor:

Name & address of establishment in/under
Which Contract is carried on:

Nature and location of work:

Name and address of Principal Employer:

Name and father’s / husband’s name of the workman:
For the week/fortnight/month ending:

Sex and identification token/ticket No.:
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY
(on Non Judicial stamp paper of Appropriate value)

(Applicable to Bid value more than Rs.25 lakh only)

Ref: Date:
Bank Guarantee No.
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po- Banharpali,
Dist-Jharsuguda-768234.

Dear Sir,

In consideration of Odisha Power Generation Corporation having its Registered office at 7*"Floor, Module
— A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” which
expression shall unless repugnant to the subject or context include its successors and assigns) having issued

Tender Specification Against NIT No dt. to
M/s having its Registered / Head office
at

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have
agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of
Rs. valid up to On behalf of the Bidder, as a
condition for participation in the said tender.

We, the Bank incorporated under law and having one of
our branches at and having our Registered office/Head office at do
here by unconditionally and irrevocably guarantee and under take to pay to the “ Owner” immediately on
demand without any demur reservation, protest, contest and recourse to the extent of the said sum of
Rs. (Rupees only). Any such claim/demand made by the said
“Owner” on us shall be conclusive and binding on us irrespective of any dispute or differences raised by the
Bidder.

This guarantee shall be irrevocable and shall remain valid upto . If any further extension of
this guarantee is required, the same shall be extended to such required period on receiving instructions from
M/s on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the said
Bank shall not discharge our liability. In witness where of the Bank, through its authorised officer, has set its
hand and stamp on this day of 20

Witness:

(Signature) (Signature)
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Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of Attorney

No.

Date
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On Non-Judicial Stamp Paper)

(Applicable to Bid of value more than Rs.25 lakh)
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
Dist-Jharsuguda-768 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having
registered office at 7"Floor, Module — A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter
called the “Owner / OPGC” which expression shall unless repugnant to the subject or context include its
administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of

Intent bearing no. dated issued which has been unequivocally accepted by the

Contractor M/s for the work of

(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs.
(Rupees only ) from a Nationalized bank in lieu of the security

deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the
due fulfillment of the terms and conditions contained in the said contract by the said contractor, We the
Bank (hereinafter referred to as “the said Bank” and having our registered office at
do hereby undertake and agree to indemnify and keep indemnified OPGC from
time to time to the extent of Rs. (Rupees only) against any loss or
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent
aforesaid.

2. We Bank, further agree that OPGC shall be the sole judge of and as to whether the
said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract
and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to
or suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such
breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or
suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us.

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during
the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the
said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and
properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that
OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects
Liability period as provided in the said Contract i.e. (Date) or from the date of cancellation of the
said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding
the fact, that the same is enforced after the expiry of the said period.

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or
indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of
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performance by the said Contractor or to postpone for any time and from time to time any of the powers
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and
conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be
released from its liability under these presents by any exercise by OPGC or of the liberty with reference to the
matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or
omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the
Bank from its such liability

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and
the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC
may have retained or obtained from the Contractor shall at the time when proceedings are taken against the
Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank
shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall
be extended to such required periods on receiving instructions from
M/s on whose behalf this guarantee is issued.

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisation No.
Date and Place
Bank’s Seal
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NOTES:
FOR PROPRIETARY CONCERNS:

Shri S/o resident of
carrying on business under the name and style of
at (hereinafter called “ the said

Contractor” which expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

FOR PARTNERSHIP CONCERNS

M/s a partnership firm with its office
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include
their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri

S/o (m Shri
S/o etc.
FOR COMPANIES
M/s a company registered under the Companies Act, 1956 and having its
registered office in the state of (hereinafter called “the said Contractor” which expression

shall unless the context requires otherwise include its administrators, successors and assigns).

________________________________________________________________________________________________________________________________________________________________________|
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE
(On Non-Judicial Stamp Paper of Appropriate Value)
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
Dist-Jharsuguda-768 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having
registered office at 7"Floor, Module — A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter
called the “Owner” which expression shall unless repugnant to the subject or context include its successors and

assigns) having agreed under the terms and conditions of the Letter of Intent bearing no. dated
issued by the Owner which has been unequivocally accepted by

in connection with the work of

Specification No............... (Hereinafter called the said contract)

to make at the request of the Contractor a lump sum advance of
Rs. (Rupees only ) for
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner . We,
Bank incorporated under and having one of our

branches at (hereinafter referred to as “the said Bank” do hereby guarantee the

due recovery by the Owner of the said advance with interest thereon as provided according to the terms and
conditions of the Contract. If the said Contract fails to utilise the said advance for the purpose of the contract
and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we,
Bank here-by unconditionally and irrevocably undertake to pay to the owner
on demand and without demur to the extent of the said sum of Rs. /-
(Rupees ) only any claim made by the Owner on us for the loss or damage caused
to or suffered by the owner by reason of the owner not being able to recover in full the said sum of
Rs. /-

(Rupees ) only
with interest as aforesaid.

2. We, Bank further agree that the Owner shall be the sole judge of and as
to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the
Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said
contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final
and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said Contract and till the said advance with
interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said
advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim
under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as
per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under
this Guarantee has been served on the bank before the expiry of the said period i.e. (date)
in which case the same shall be enforceable against the Bank notwithstanding the fact that the same is
enforced after the expiry of the said period.
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee
of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or
to extend time of performance by the said ‘Contractor or to postpone for any time and from time to time any
of the powers exercised by it against the said contractor and either to enforce or forbear from enforcing any
of the terms and conditions governing the said Contract or the advance available to the owner and the said
Bank shall not be released from its liability under these presents by any exercise by the Owner of the liberty
with reference to the matters aforesaid or by reasons of time being given to the said contractor or any other
forbearance act or omission on the part of the owner or any indulgence by the owner to the said Contractor
on any other matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank
and the Guarantee here in contained shall be enforceable against the Bank not with standing any security,
which the Owner may have retained or obtained from the contractor shall at the time when proceedings are
taken the Bank hereunder be outstanding or unrealized.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous
consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the
said Bank shall not discharge our liability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required periods on
receiving instructions from M/s on whose behalf this Guarantee is issued.

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs.

/- (Rupees only) together with interest.
Our undertaking shall commence from the date of execution and shall remain in force up to
Dated this day of
In presence of For and on behalf of (the Bank)
WITNESS Signature
1. Name
2. Designation

Authorisation No

Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalf of the
Ib Thermal Power Station
NOTES
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For Proprietary Concerns

Shri Son of
Resident of carrying on business under the name and style
of at (hereinafter called “the said Contractor” which expression

shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives)

For Partnership Concerns

M/s a partnership firm with its office
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include
their heirs, executors, administrators and legal representatives) the name of their partners being (I) Shri

S/o (ii)Shri
S/o etc.
For Companies

M/s a company under the Companies Act 1956 and having its registered
office in the State of
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its
administrators, successors and assigns).

3k 3k 3k 3k 3k ok 3k 3k ok 3k 3k ok ok ok 3k 3k ok ok %k 3k 3k ok %k %k 3k 3k 3k ok ok %k 3k 3k 3k 3k 3k %k 3k 3k 5k %k %k 3k 3k 3k %k %k %k ok %k ok k kk
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ODISHA POWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work: Servicing of BHEL Make 6.6kv VCB of Unit-1 during AOH.
SPECIAL CONDITIONS OF CONTRACT

1.0 The work as defined in Scope of work is to be carried out in AOH of Unit —1 of IB Thermal Power Plant during the
FY 2025-2026.

2.0 Price: The rates shall be quoted as per the prescribed price bid format enclosed.

3.0 Period of Contract: The tentative overhauling work is schedule is as below.

Unit- 1 AOH Y-2025-2026-Tentative Duration 40 days & Tentative date of Overhauling is Jan-2026, However exert
date will be intimated by EIC.

4.0 Time and Quality is the essence of the contract. The Contractor shall ensure that the repair work covered in scope
of work will be conducted on time with best of the skill and the knowledge available with the contractor and will
be carried out in conformance with the clearance and adjustment set forth in the manufacturer drawing / quality
requirement and other information.

5.0 Pre& post outage detail test report shall be submitted. The entire test reports should be made in standard test
format. Party should submit the invoice along with test & overhauling reports. Payment shall be done on
submission of test/overhauling reports only.

6.0 Experienced supervisor and electrician for same nature of jobs will be deputed at site for close monitoring.
7.0 All testing instruments/equipment shall be calibrated and the certificate shall be submitted on request.
8.0 Required discharge rod with valid certificate for rated voltage shall be provided.

9.0 Required fall protection equipment’s shall be provided by you as per OPGC EHS policy

10.0 Switchboard for extension of source shall have a RCCB or equivalent protection apparatus and tested.

11.0 Taxes, Duties & Statutory deductions: All applicable taxes, duties, levy & statutory dues etc. shall be deducted
from your bills at the rate ruling at the time of payment of the bills

12.0 Time and Quality is the essence of the contract. The Contractor shall ensure that the repair work covered in scope
of work will be conducted on time with best of the skill and the knowhow available with the contractor and will be
carried out in conformance with the clearance and adjustment set forth in the manufacturer drawing / quality
requirement and other information.

13.0  The contractor shall furnish the Barchart for the work to be carried out. Daily monitoring of the work progress shall
be done. In case the work progress is not as per the schedule, contractor has to deploy the additional personnel to
work round the clock weekends and holidays. The contractor has to deploy two equal parallel strength of groups
in 12 hrs shift with equal T&P for all the jobs so as to complete the work in stipulated period or earlier.

14.0 In case contractor fails to execute the job in accordance to the agreed programme, OPGC reserves the right to get
it done through other party at risk and at cost of the Contractor.

15.0 No contractor personnel shall be deployed for more than 12 hrs/ day for the work at site.

16.0 Contractor has to keep their key personnel during the start up/ commissioning of the system /equipment and shall
attend the defect, if observed due to poor workmanship. The contractor key personnel shall remain at site for
minimum three days after the commissioning of the system.

17.0  Allthe Work is to be carried out as per the instruction and the satisfaction of EIC.
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18.0 It is responsibility of the contractor to maintain the housekeeping of the plant, equipment and the surrounding
during and after the work.

19.0 Antecedent Verification of Personnel:

There shall be an antecedent verification of your personnel by the police as per their requirement for which you
may have to submit the following information:

o List of your personnel with address with Contact No. (present and permanent).

e Any valid Identity Card (Voter ID Card/ PAN Card/ Adhar Card/ Driving License/Company ID Card).

20.0 The name of the working personnel deployed by the contractor like Site-incharge, Supervisor, lineman for HT works
during the job with full detail has to be submitted stating their area of work and experience and specialization of
work to EIC before the start of the work. OPGC reserves the right to ask to change the people if not sound suitable
for the work at any point of time during execution of the job.

21.0 Scrap and damaged parts taken out from the machine are to be segregated (e.g. MS Scrap, Oily waste, Insulation,
Plastic Material etc.) and shifted to scrap disposal area as indicated by EIC on regular basis.

22.0 The contractor shall be responsible for shifting of the material /spares from the stores to the site and return of the
damaged spare /scrap to designated place. For shifting if lifting equipment is available that shall be provided.
However at no point of time contractor shall take the excuse of non-availability of lifting equipment for slow work
progress.

23.0 The scaffolding installation /removal if is required for the execution of the work, same is to be carried out by the
party. OPGC shall provide the scaffolding material free of cost.

24.0 Party has to make the arrangement for the illumination at the work place. Party has to arrange lights and also the
certified electrician for making the connections. (Refer Safety, Health & Environment Rules and Regulations for
Contractors)

25.0 Party has to be mobilised minimum three days in advance before the actual start of the work for completion of
process like Gate pass, site store fabrication etc. Fabrication of the Temporary site store at site is to be done by the
party, only suitable area will be allocated.

26.0  All tool tackles, including measuring instrument, Welding Generator / Transformer, 24 V electrical hand lamp etc.
for execution of the work as per scope of work are to be arranged by the contractor. The 24 V lamps should have
protective mesh. If OPGC provides the tool in case of non-availability of the general tools, the rental cost will be
charged. Welding machine should be with Voltage Reducer Device fitted, if not machine will not allowed to inside
the plant

27.0 QUANTITY VARIATION/EXTRA ITEMS:

a) The quantity mentioned in the price schedule is tentative which may vary as per situational requirement. At any
point of time you shall be prepared to execute any quantity of the work at any location and at any height inside
Plant area of Ib Thermal Power Station.

b) Any item(s) which is not covered under the scope of work, but required to be executed for maintenance work,
you shall execute the same at the schedule rate/approved rate of OPGC based on mutually agreed price.

28.0 The contractor has to abide by Safety Procedures enforced at OPGC. Each contractor personnel shall use PPE like
Safety Shoes , Safety Helmet , Safety Glasses , Face shield ,Ear Muff/Plug , Welding Helmet ,Cover all (Boiler suit)
,REFLECTIVE VEST . The reflective vest should display the name of the contractor. Noncompliance of above is liable
for removal of the personnel from the site.

29.0 When the work is carried out at height Full Body harness is to be used, the Full body harness shall be arranged by
the contractor.

30.0 The contractor has to deploy there SAFETY OFFICER to ensure the compliance of the safety procedures during the
execution of the work. If the contractor is found not complying / adhering to the safety procedures in spite of
repeated reminders, the contract can be terminated.
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31.0 The contractor has to arrange all the equipment’s/accessories along with consumables like Diesel, Non ODS
Cleaning Agent, Waste Cloth, Marking cloth , Cutting wheel, Grinding wheels, Rotary cutter , Emery papers, cutting
electrode , welding electrode 6013, 7018 (other special electrode shall be provided by OPGC) ,Argon gas , DA &
Oxygen cylinder (with valid Hydro test certificate and Healthy & Workable condition gas regulator and pressure
gauges), DP Kit etc . The mentioned items are the indicative; however, party has to arrange all consumables for
completion of job as per scope of work.

32.0 The contractor shall submit following documents before the start of work to EIC

Valid Test Certificate (as per Odisha Factory Rules) of pulling & Lifting equipment

Details of workers to deployed with name and the work experience and the assigned nature of work

Healthiness of all electrical operated hand held machines and welding machines.

List of T&P to be brought inside the plant

Labour Licence specific to the contract

ESI coverage for all deployed personnel. Details of workers to be deployed with names & the work experience and

the assigned nature of work.

33.0 Safety Violation:

In case of violation of safety rules the appropriate action like removal from work place, warning & monetary penalty
will be imposed.

34.0 Guarantee/Warrantee- The work carried out shall be guaranteed for 12 (Twelve) months from the date of
commissioning of the system. If any defect is observed in the equipment which can be attributable to poor
workmanship, it has to be attended free of charge. For that contractor has to mobilize the manpower when the
shutdown is available.

35.0 Security Deposit and Release of Security Deposit:

10% of the Contract Value shall be retained as security deposit from your bill which shall be released after
successful completion of defect liability period which is of 12(Twelve) Months and duly certified by Engineer-in-
charge. EMD already deposited along with the tender will be adjusted against Security Deposit.

36.0 PaymentTerm
Payment after statutory deductions and other deductions like applicable taxes, duties and levies, penalties (if any), LDs
(if any), Security Deposit etc. shall be released after completion of the job and submission of bills duly certified by the
Engineer-in-charge as per the payment terms.

Payment Terms:

a) 10% of the basic Contract Value shall be paid after complete mobilization of manpower & Tools and Tackles and
commencement of work as per work schedule.

b) 80% of the Executed value subject to adjustment of the 10% mobilization advance (already paid) shall be paid
immediately after completion of work and successful trial run of equipment and submission of wage sheet duly signed
by EIC against submission of invoice duly certified by the EIC.

c) 10% of the executed value shall be paid after unit comes to full load and submission of all statutory clearances.

d) 10% of the executed value shall be retained as security deposit, which shall be returned on completion of defect
liability period which is of 12(Twelve) Months. Or, 10% of the executed value shall be released against submission of
equivalent amount of BG valid for a period of 13 (Thirteen) months from the date of completion of job.

The payment shall be made through e-mode facilities of RTGS / NEFT / Internet Banking. To facilitate the E-payment you
shall return the enclosed Bank Mandate Form duly filled, along with the duplicate copy of the Work Order.

37.0 Works Programme/Quality Assurance Plan/Safety Plan:
Before starting the work, you shall submit detailed works programme, milestone of different activities, safety and
quality assurance plan of the work to the Engineer-in-charge for his approval after which work shall be started as
per the approved programme. Any other documents required by the Engineer-in-charge for the above work shall
be submitted.

38.0 Permit to Work:
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Before the start of each work, you shall ensure that a valid and duly signed Permit to Work has been issued. Also,

you shall ensure the issue of valid and duly signed Confined Space permit and Hot Work Permit if the same is

required as per OPGC rule. All the permits shall be returned to the concerned Engineer after completion of the job.
39.0 Penalty:

a) In case of failure to make payment to the workmen within 07 (seven) days after wage period, penalty @ 01
(one)% of gross value of bill for corresponding period for which wage is due per day of default shall be imposed
& deducted from the interim running bill maximum to the extent of 05 (five)% of the gross value of bill for the
said period.

b) Incase of non-performance / continuous poor performance, the contract shall be terminated with 7 days notice
and the work shall be done by any other means at the vendor’s cost and risk till engagement of other agency.
If the price of contract for the balance work shall be higher, the additional amount shall be recovered from the
security or any dues of the contract or any other contract taken by you in OPGC.

c) In case of labour strikes, the vendor shall arrange fresh workmen and perform the contract without any
discontinuation. If there is discontinuation of work for consecutive 3 days, the “Termination of Contract” clause
shall apply. This will debar the vendor to participate in any future bid in OPGC for next 5 years.

d) In case of failure to remove the scraps/debris within the stipulated period, the same shall be executed by other
agencies at the cost and risk of the vendor and a liquidated damage @1% of the contract value shall be
imposed.

e) In case of any OPGC material is lost or damaged during execution of work due to your negligence or wrong
workmanship, the cost of the same as per prevailing market rate plus departmental expenses shall be
recovered from your bills.

40.0 Termination of contract:

a) In case of failure to start the work within due date, OPGC reserves the right to terminate the contract without
reference to you and the EMD shall be forfeited.

b) If the quality of the work is found to be unsatisfactory, the contract shall be terminated with immediate notice
and the security deposit shall be forfeited.

41.0 Liquidated Damage (LD):

Any delay in mobilization of resources for executing the work by you or unprofessional attitude of yours causing

delay, LD @01% of the contract value for each week of delay or part thereof subject to a maximum of 10% of the

total contract value shall be imposed.

In case the contract is terminated or completed, the LD shall be levied on the total executed value instead of total

contract value.

42.0 Offloading of job:
In case it is observed during the tenure of the contract that you are not capable or in a position to complete the
job, OPGC reserves the right to offload the same and get it done through other agencies at your cost and risk.
43.0 Subletting:
The work shall not in any manner or degree be sublet. The work shall be executed under the direct supervision of
your firm.
44.0 Indemnity:
You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of your workmen.
45.0 Labour and Statutory Regulations:
a) You shall submit a copy of valid Labour License (if applicable) from competent authority to the Engineer-in-charge
before commencement of work.
b) You shall submit a copy of Provident Fund and Employee State Insurance Registration Certificate number to the
Engineer-in-charge before commencement of work.
¢) You shall abide by all norms of Contract Labour (R&A) Act - 1970 and provisions of other applicable labour laws
and rules made there under from time to time.
d) You shall comply with all provisions of Factories Act - 1948 and rules made there under from time to time.
e) Before commencement of work, you shall submit a copy of ‘Group Insurance Policy’/‘Employee State Insurance’

(as applicable) covering employment accidental/ in respect of your workmen to meet your liabilities against
________________________________________________________________________________________________________________________________________________________________________|
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46.0

47.0

48.0

49.0

50.0

51.0

f)

benefit in respect of your personnel against Employees Compensation Act (Workmen Compensation Act-1923)
/Employees State Insurance Act, 1948 and furnish a copy of the same to the EIC. The work shall commence only
after submission of the Group Insurance Policy/ Employee State Insurance (as applicable) to the EIC
Payment to your workmen shall be disbursed on or before the 7th day of the wage period in the presence of
Engineer-in-charge or his duly authorized representative who shall certify on the payment sheet / register for
fulfillment of provision of the Law.
Employees Provident Fund (EPF)and Employee State Insurance (ESI):
Provident Fund (PF) and Employee State Insurance (ESI) dues of all your workmen shall be deposited against the PF
and ESI number allotted to you by competent authority. You shall declare that Provident Fund and ESI amount for
the people engaged by you has been deposited as per rule.
Security Management Procedure:

a) Entry Permit/Gate Access Card shall be issued to the contractor employee free of cost and to be displayed in
person whenever they are inside ITPS premises.

b) At any time if the worker of any contractor leaves the job, it is the responsibility of the contractor or his
representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass Section.

c) In the event of expiry of the Contract, the contractor has to deposit the Entry Permits/Gate Access Cards to
Security at Pass Section and collect required No Objection Certificate (NOC) for the purpose of Bill Clearance by
Finance Department.

d) Against non deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the Contractor, penalty
@Rs. 300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate Access Card shall be recovered from the
Bill of the contractor by Finance Department.

e) No Final Bill of the contractor shall be released by Finance Department unless No Objection Certificate (NOC) is
obtained by the contractor from Security Department against issue/deposit of Entry Permits/Gate Access Cards.

Safety, Health and Environment:

a) Your service personnel shall abide by Safety, Health & Environment (SHE) Rules & Regulations for Contractors as
per enclosure and obtain safety induction training from OPGC Safety Officer before starting the work. Any violation
in the safety rules shall be viewed seriously and you shall be penalized as per OPGC Safety Rules.

b) You shall ensure the medical fitness of your service personnel before the start of work.

c) You shall submit Safety Plan of the work to the Engineer-in-charge before start of the work.

d) While driving two wheelers inside the plant boundary Crash Helmet to be used positively. Violation of this rule
will attract penalty.

Facilities to be provided by OPGCL

Water, Electricity, Compressed air to a suitable point only. The vendor shall arrange for extending these supplies
at their own provisions to the place of work. The Equipment used for the said purpose shall confirm to IE rules and
approved by OPGCL.

Accommodation for supervisors/workmen subject to availability on chargeable basis, and on prior intimation and
request. The vendor shall provide suitable habitable amenities for the workmen to be deployed at the site.

FAMILIARIZATION
Contractor shall visit the site and make himself familiar with the site condition. If the contractor needs any technical

details or additional information regarding equipment or work procedure in relation to the proposed work, he
should do so before submitting the bid to OPGC.

It is imperative on each bidder to fully acquaint himself of all local conditions & factors, which may have effect on
the execution of the work covered under the specifications. OPGC shall not entertain any request for clarifications
from the bidder regarding such local conditions post-bid.

OPGC shall entertain no claim, whatsoever, nor any change in the time schedule of the contract there of which
arise on account of clear information or its effect on the cost of works to the bidder.

Vehicle:
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All the vehicles (except used by specific person) to be deployed by you shall be commercially registered with the
transport authority. The vehicles must have a comprehensive insurance policy and the driver must have a valid
driving license.

52.0 Dispute settlement:
Any dispute or difference arising out of this contract shall be mutually settled and the decision of Managing
Director, OPGC or his authorized representative shall be final & binding.

53.0 Jurisdiction:
Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive jurisdiction over all matters
related to this contract.

N.B:

All the tools brought to site should be preferably ISI marked. All tools should be in good condition. All Electrical Sockets
attached to machine and extension board should be industrial type. No house-hold type extension board and sockets are
allowed.

The list provided is the minimum requirement as envisaged by OPGC and for indicative purpose only. The bidders are free
to deploy more resources on their own prospective basing upon their individual work execution strategies.
The list is only indicative party has to arrange other T&P if required to complete the job.
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EVALUATION OF BIDS

1.0 Opening of Bids

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the Bidder(s)

or their authorized representative(s) who may like to be present. Partner, Director or permanent employee of the

firm duly authorized only can be the authorized representative. Price bid shall be opened at a future date under
intimation to all technically qualified Bidders and in presence of them or their authorized representatives who shall
participate.

2.0 Preliminary Examination of Proposals

OPGC will examine the Proposals to determine whether they are complete, whether required EMD have been

furnished, whether the documents have been properly signed, and whether the Proposals are generally in order.

If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. OPGC’s determination of

Proposal’s responsiveness will be based on the contents of the Proposal itself and any written clarifications, if

sought for by OPGC and submitted by the Bidder.

3.0 Evaluation & Comparison of Bids

3.1 Basis for Technical Evaluation

OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, in order

to ascertain whether the technical aspects are in accordance with the requirements set forth in the Bid Document.

OPGC will examine and compare the technical aspects of the bids on the basis of the information supplied by the

bidders

3.2 Basis for Price Evaluation:

OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, whether

the documents have been signed, and whether the Proposals are generally in order. Arithmetical errors will be

rectified on the following basis.

a) |If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the unit
price and quantity, or between subtotals and the total price, the unit or subtotal price shall prevail, and the
total price shall be corrected.

b) If there is a discrepancy between words and figures, the amount in words will prevail. If a Bidder does not
accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. The rates
of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-commercial bid opening
shall be considered for the purpose of evaluation.

4.0 Techno - Commercial evaluation:

The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their

responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the Bidder” of this

Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory requirements criteria.

Only those bidders, who meet all the mandatory requirements, shall be considered for price bid opening.

5.0 Price Loading:

All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves the right to

reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation or appropriately load

the component on the quoted price.
6.0 Award Criteria

OPGC will award the contract to the successful bidder whose bid has been determined to be substantially

responsive and to be economically advantageous, which will be established by lowest evaluated Price basis (L1)

amongst the qualified bidders in Techno-Commercial evaluation.
7.0 Negotiation & Award

The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations will be

held only at ITPS, Banaharpali. On finalization of negotiation, to the mutual satisfaction of both the parties, OPGC

shall award the Work order to the selected bidder.
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THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG WITH
THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN.
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Rules and Requlations of the e-Reverse Auction (NA for this tender)

Buyer's Name/Owner Ib Thermal Power Station
(A Unit of Odisha Power Generation Corporation Limited)

Auction To Be | MSTC Limited

Conducted By

Name of the work NOT APPLICABLE TO THIS TENDER
Date & Time Of Auction Date: [To be intimated later]
Auction

Online e-Reverse Auction Time : [To be intimated later]

URL: www.mstcecommerce.com/eprochome/opgc

Special Instructions Bidding in the last minutes and seconds should be avoided in the
bidders own interest. Neither the Service Provider nor OPGC will be
responsible for any lapses /failure on the part of the vendor, in such

cases.
Auto Extension of | 5 minutes
Closing Time NB: If any bidder quotes 5 minutes before closing time, the closing

time will be extended automatically for another 05 minutes and so
on till 05 minutes idle time between the bids.
Decremental Value Minimum decrement is Rs. 10,000/- and in multiples of Rs. 10,000/-

Start Price The start price shall be confirmed before start of the e-RA and the
same should be the lowest IPO/estimated price as decided by OPGC.
e-Ra to be conducted in the first year price.

1. Bidding would be conducted through two (02) stage process comprising of technical bid in which the
bidder would be required to provide the details regarding compliance with the elegibility conditions, and
financial bid comprising of the Initial Price Offer (IPO) and the Final Price Offer (FPO) through E-RA.

2. The IPO is to be submitted along with the tender document separately in a sealed envelope and super
scribed with “PRICE BID” along with the tender enquiry number& Name of the work. Both the techno-
commercial & price bid envelopes should be kept in a third envelope sealed and super scribed with tender
enquiry number and Name of the work.

3. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-
commercially qualified bidders will be opened & ranked on the basis of ascending order for determination
of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-RA and such qualified
bidders shall be eligible to participate in the E-RA and submit their FPO with respect to the bid.

4. For the proposed e-Reverse Auction, best five (L-1 to L-5) bidders would be qualified bidders for and such
qualified bidders shall be eligible to participate in the E-RA.

5. Bidders must be a registered user to bid for Buyer (“OPGC"”) in MSTC portal
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password prior to
e-Reverse Auction.

6. Bidders have to participate as per the e-Reverse Auction time and date communicated to them & based
upon e-Reverse Auction invitation for particular Auction.

7. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, the EMD
submitted by the bidder shall stand forfeited.

8. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any
explanation/reason at any stage of e-Reverse Auction.

9. Buyer reserves the rights to extend / cancel the e-Reverse Auction.

10. E-Reverse Auction shall be conducted in Indian Rupees only.

11. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’'s Terms & Conditions.

12. Validity of bids: As mentioned in Tender Document.

13. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction to buyer
along with the Authorized person name and details.

14. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion irrespective

of Live Auction Rank.
|
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15. Buyer reserves the right to repeat the e-Reverse Auction of same package.

16. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted in
manual and e-Reverse Auction process shall be considered for award of the Purchase order /
Work order.

17. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall have to
be ensured by bidders themselves.

18. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation
of any kind, directly or indirectly by communicating with other bidders, OPGC at its own discretion shall
debar the bidder from the e-Reverse Auction/Tender and future participation also.

19. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before ordering,
without assigning any reason and may go for manual opening of price bids as per standard practice.

20. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of any
cause. In such cases, the decision of OPGC shall be binding on the bidders.

21. Other terms and conditions shall be as per NIT, bidder's techno-commercial Bid and other latest
correspondences/ final confirmations, (if any) against the NIT.

22. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders for
that item shall be considered for arriving evaluated price of that bidder.

23. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among each
line item in line with the price quoted and evaluated in the hard copy price bid.

24. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price Schedule
of NIT irrespective of any omission by the bidder in the hard copy price bid.

25. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, then
minimum price among both shall be considered as L1. If the bidder disagrees to accept the said condition,
then his EMD shall be forfeited. Apart from this the bidder will be debarred from participating in future e-
Reverse Auction/Tender of OPGC.

26. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-Reverse
Auction for the deviations, if any, taken by them in the techno-commercial bid.

27. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and levies,
deviations considering the loading factor (got from OPGC/Tender Condition as mentioned in above clause)
on his quoted price. However, the GST shall be paid extra as applicable and not included in the loading
factor as well as total price.

UNDERTAKING

I hereby undertake that I agree to the “"Rules and Regulations of the e-Reverse Auction” mentioned
herein.

Signature:

Name:

Date:

Company Name: Seal:

________________________________________________________________________________________________________________________________________________________________________|
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THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG WITH
THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN.

STANDARD OPERATING PROCEDURE

CONTRACTOR SAFETY MANAGEMENT PROCEDURE
[PART-I]

»
OPGC

Power for Progress
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1. INTRODUCTION

The purpose of this standard is to specify the requirements for managing safety when contracting work.
This safety standard is based on the best practices for managing contractor safety in the utility industry.
CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment
friendly manner. During the course of work, the CONTRACTOR is directly responsible for; shall comply
with; and enforce all laws, rules; regulations of OPGC are relevant to the work being performed.
CONTRACTOR will manage all subcontractors on site and will be accountable for subcontractor
performance with respect to Environment, Health & Safety and (EHS).

Prior to the start of any work, the Contractor shall survey the planned work and submit and review

Contractor’s SHE Program and Plan to the OPGC concerned Project Manager.

2. SCOPE

This program lays down the SHE related requirements and guidelines and provides advice based on local
experience and legal requirements for safe working practices for all activities of the project involved with
high & medium risk. This SHE management program also applies to all personnel involved in Company
projects. All parties are required to comply with this safety program as well as all National, State and Local

regulatory guidelines.

3. OBJECTIVE

These rules guide people's behavior during work days. They are needed to control hazards that can affect
everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control
these hazards and ensure that high standards of safety to which OPGC is committed have been met. The
procedure shall be provided to all high & medium risk contractors with other bid documents. Contractors
participating in the bidding shall go through the procedure carefully & submit an undertaking in the format
given as in Appendix-2.

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be
reflected during the course of contract execution by implementing the minimum EHS expectation of OPGC

as declared in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.

5. RESPONSIBILITIES
To clarify the individual party designations referred to within this guide, to identify the hierarchy of

reporting and approval necessary, and to delineate the designated responsibilities related to the OPGC
safety policy, the following is to be used:
OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities

on the project involved.
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OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of
OPGC on the project.

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for
the project.

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the
Contractor on the project, in compliance with the project agreements OPGC policies.

Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.

Personnel — individuals performing the labor tasks for the Contractor/Subcontractors.

6. DEFINITIONS AND INTERPRETATIONS

In the Contract, the following words and phrases have the meaning hereby assigned to them, except where
the context otherwise requires.
Contractor — A person or company contracting with OPGC to supply products or services.

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting

with OPGC to supply products or services.

Contractor Pre-qualification — This process is an assessment of contractors wishing to work OPGC. The

process is independent of individual contracts and is carried out to ensure that only contractors with
acceptable past safety performance and appropriate safety programs are awarded work.

Contract Administrator — An OPGC person assigned responsibility for administering contracts, including

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings,
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.

Project Manager — An OPGC person who is given the overall responsibility and authority for the

successful completion of a project. His/ her responsibilities include the assignment of the contract monitor,
conducting the pre-construction site meeting, resolving contractor safety performance issues, final
inspection of the work, conducting the closing meeting with the contractor and completing the contractor
evaluation.

Contract Monitor (Engineer In Charge/EIC) — An OPGC person who reports to the Project Manager

and is responsible for monitoring the contractor’s safety performance and providing feedback to the Project
Manager. The Contract Monitor will compare the contractor’s work and work methods with the standards
and expectations defined in the contract.

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract

only.

Contractor Safety Orientation — A meeting at the start of each contract involving all contractor

employees to discuss safety standards and the specific safety requirements for the contracted work.

High-Risk Work — Work that exposes contractor’s employees to hazards that, should an incident occur,

may result in a fatality or permanent disability; examples include but are not limited to, high voltage
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electrical work, confined space entry, exposure to asbestos, work around water, working aloft >6 ft.,
craning & rigging, scaffolding & shoring.

Medium-Risk Work — Work that exposes contractor’s employees to hazards that, should an incident

occur, may result in a temporary disability; examples include but are not limited to, plant and facility
maintenance, minor excavation, welding, carpentry, civil work.

Low-Risk Work — Work that exposes contractor’s employees to hazards that, should an incident occur,

may result in a minor injury but not a lost time injury; examples include but are not limited to, training,
consulting, office equipment maintenance, office cleaning.

Hazard Assessment — An assessment of the contracted work to identify and document the hazards inherent

to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for
proposal documents.

Daily Job Safety Plan — A process that individual employees and working crews must follow to assess

and document the critical safety issues pertaining to the day’s work.

Shall/Will: The word 'shall' is to be understood as mandatory

Should: The word 'should' is to be understood as strongly recommended

May: The word 'may’ is to be understood as indicating a possible course of action

Restricted Areas: A Restricted area is defined as that area over which OPGC exercise control of all

movements and operations and where entry is granted only with permission from OPGC.

Hazardous Areas: An area in which there exists or may exist flammable or other hazardous atmosphere.

Safety Document: Is a formal written statement used to control the Risk associated with the works

performing in OPGC Premises.

Electrical Equipment: Any producer, carrier or consumer of electrical energy.

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY
INSTRUCTIONS:

The goal of this program is to complete the project with zero incidents. This goal can only be achieved
when everyone commits to error-free performance. The commitment to achieve this goal will result in

increased productivity and the prevention of job related losses.

Active participation and personal cooperation of all supervision and employees, and a positive coordination

of their efforts carrying out the following:

> Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they
OWNER, CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has

the potential to develop into an unsafe situation. Work must stop immediately after an unsafe situation
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is identified, regardless of the job’s priority or importance. Work shall resume only when the unsafe
situation has been remediated. Never hesitate to stop work — it doesn’t matter if it’s later determined
that invoking the work stoppage was an error. A person will not suffer retribution or negative
consequences of any sort for stopping work for safety reasons. Establish and maintain a system for

early detection and correction of unsafe practices and conditions.

Contractors on OPGC site must obey OPGC safety rules, signs and instructions.
All contract employees have a responsibility for their own safety and the safety of others.

The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling

issues resulting from enforcement of the OPGC Safety Rules.

Contractors are responsible for establishing control measures to protect employees under their control
from exposure to hazards, including but not limited to chemical, health and physical hazards present

at the work location.

Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards,
enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel
on site; including but not limited to employees, subcontractors, other contractors, OPGC people and

the public.

If the scope of work requires the removal of existing guardrails, handrails, floor grating or other
physical barrier, contractor shall have written permission from OPGC Project Manager. Barriers that
have been removed to facilitate work must be properly replaced as soon as the work is completed.

Unguarded openings must be attended at all times.

If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must
ensure the cover is capable of supporting, without failure, at least twice the weight of any employee,

equipment and/or material that may be imposed on the cover at one time.

Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.

Establish and implement safety education programs designed to stimulate and maintain the interest
and active participation of all personnel involved with the project. Such programs should include:
Safety meetings and safety communications;

Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;

Use of proper work procedures, personal protective equipment, and mechanical guards;
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Safety instruction to individual employees and group safety training programs; and

Managing records, incidents, claims, losses, and development of incidence/loss experience

summaries.

ESSENTIAL DUTIES:

(i)  Use effective verbal and written communication skills.

(i)  Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers
regarding safe and proper work practices.

(iii))  Work up to a 12 hour shift. Never work beyond 12 hours unless otherwise OPGC Project
Manager allows to do so.

(iv)  Climb and maintain balance on steel framework, stairs, ladders and scaffolds.

(v)  Identify workplace safety hazards and take all necessary corrective action to eliminate or
minimize them.

(vi)  Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up
alarms, smell of smoke, different colored warning tags, warning sirens).

(vii) Understand and implement lockout/tag out procedures in a safe manner.

(viii) Produce quality work, meeting requirements of company policies, procedures and industry
standards.

(ix) Be motivated and work productively.

(x)  Participate in the jobsite Safety meetings as required.

OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a

serious adverse outcome. Contractors must ensure that employees working under their control do not

violate these Cardinal Safety Rules. Failure to comply with Cardinal Safety Rules will result in

immediate corrective action for the employee and, if OPGC determines it appropriate, the Contractor,

up to and including termination from the current job and removal from consideration for future OPGC

contracts. The OPGC Cardinal Safety Rules are:

Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.

All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed
by pre-job briefing.

No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of
alcohol or drugs.

Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles
on the job.

Do not handle and operate equipments unless authorized & licensed to do so.
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10.

11.

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do
SO.

(vii)  Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.
(viii) Never work of & above 06 feet (1.8 meters) without fall protection.

(ix)  All injuries & near misses must be reported.

(x)  TIllegal handling or disposal of hazardous materials not allowed.

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety
violation.)

HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD
INTAKE:

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection
with the performances of any contract for works or services it may have with OPGC.

The only safe source of drinking water is a drinking fountain/taps. Other sources shall not be used.

> Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply

has been designated & authorized by OPGC.

> Contractor personnel must not enter any building or area not required by their work. Wandering

about the plant is prohibited.

> Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or

in any other designated site.
> Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.

> Taking rest & food in unauthorized sites will be treated safety rule violation;

11. SITE ENTRY PROCEDURE

The Contractor must comply at all times with the requirements of OPGC Site Security rules. The
contractor for all personnel requiring admission to the Site, a Security gate pass request must be
processed in advance.

1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people
need to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate
Pass will be issued after site safety induction/training and duly certified by EIC on the gate pass
entry request application. After imparting safety trainings, the gate passes will be stamped/ marked
as ‘Safety training imparted”. No contractor and their employees shall be allowed to enter inside the
Plant for carrying out jobs unless the safety training has been given to them and duly stamped as

above
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OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to
the normal visitors.

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.
All Contractors’ staff must enter and leave the site via the Security Gate.

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND
leaving site. This applies at all times.

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then
they will be removed from Site.

Ensure your name is recorded on the appropriate Contractors daily attendance page.

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools,
T &Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to
be mobilized before commencement of work. All these materials shall be checked at Plant gate by Security,
EIC & EHS for no objection. Contractor at no situation shall enter untested or substandard or unapproved
tools, equipments or vehicles. Tested and approved tools, equipments & vehicles only can be entered into
Plant Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor
materials shall be entered inside Plant with valid Security Certification on recommendation of EIC.
Violation of the OPGC site entry rule shall be treated major safety violation. Strong disciplinary step will

be booked against the violation.

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular
day’s job.

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved

by the Project Manager. This is one of the important Contractor’s job planning activity.

Page 142 of 187



Planning I.evel

Critdeal Task Flan
Frolonged ouatage. Y es s
1 Complex work. or |::> FProject Safety Flan
Waork = 20 days o)
Daily Job Safety FPlan
=
Brief outage. Yes Fraoject S_tﬂn}- g
2 Wartfous crews, or y
ek R R |:> Dally Job Safety Plan
i

3 | Daily Job Safety Flan

13. HEALTH & FITNESS

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy.
Any medical disabilities including such disabilities which Contractor may consider will not adversely
influence the employee's ability to perform his role in the work should be reported to OPGC prior to the
start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory rule
for their personnel at the time of applying gate entry pass. No contractor personnel will be issued gate
entry pass without the submission of health & fitness certificate in the prescribed form. Contractors will

closely monitor the requirement of health check up at an interval of one year for their employees.
14. WORK PERMIT

Work Permits will be issued in accordance to OPGC PTW procedures before performing any
activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving
radiation sources etc, work at height, working with machineries & equipments. Specific permit for hot
work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities
the contractor shall ensure that a fire watch is deployed and the person must clearly understand his duty
& responsibility. Project manager/ EIC or his authorized representative supervising the job shall be
responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his
representative. It shall be the responsibility of the contractor to see that none of his employees start the
job until, an appropriate permit has been issued with proper isolations followed by Pre-job briefing and

job safety awareness by the EIC and the contractor or his safety coordinator.
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A.

15. HOUSE KEEPING & CLEAN SITE

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials
or items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and
emergency exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be
removed at regular intervals during the course of project. All solvents shall be kept in approved,
properlylabeled containers. Contractors’ bill payment will be held up unless otherwise housekeeping of

their job site is maintained.

16. SITE OFFICE AND STORES

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor
for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to
the satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the

site.

17. SAFETY EQUIPMENT

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and
amount as is required for the execution of the contract works. The Contractor shall maintain this
equipment in a professional manner as dictated by legal and industry standards. In addition, the

Contractor shall keep up-to-date records of all said equipment.

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with

adequate protective personal clothing and other protective equipment which shall be maintained in good
condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good
practice. It is the responsibility of the contractor to provide adequate instruction/training for the correct
usage and maintenance of these equipments & PPEs, inspection & suitable storage of their Personal
Protective Equipments. The Contractor is also responsible for ensuring that the PPE is used and
maintained in accordance with the manufacturer’s specifications.

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE,
OPGC reserves the right to issue such safety equipment/PPE to the workforce provided by the
Contractor and back charge the same from the Contractor with two (2) times of the cost of item
as administration fee for every item issued.

PPEs shall meet the following minimum standard and shall be maintained in good condition to give
desired level of protection to wearer. Contractor has to assess the quantity of PPE required considering

the job hazard and nature of job.
SPECIFICATION & SELECTION OF PPES:

SAFETY HELMET/HARD HAT-
IS/ DGMS/ CE/ ANSI certified
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Material- HDPE and ABS Plastic

Colour- DARK YELLOW with name of contractor mentioned in front portion.

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/
Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS

SAFETY GLASS/ SAFETY GOGGLES - 1S/CE/ANSI certified

Polycarbonate, UV protected, Anti scratch, Anti fog

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day
time within areas with adequate visibility.

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent
brand approved by OPGC EHS

Prescription glasses users shall use cover the glass.

SAFETY SHOE :

IS/ DGMS/ CE/ ANSI certified

Leather with Steel Toe

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber

Make & Brand- Bata/ Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango,
Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS

DUST MASK-

IS/ CE/ ANSI certified
Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.
EAR PLUG/EAR SEAL/EAR MUFF-

IS/CE/ ANSI certified
3M/ Venus/ Karam/ Equivalent

HAND GLOVES -

IS/ DGMS/ CE/ ANSI certified

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision

Material (Light Duty)- PVC dotted type of reputed brand

Make- Kaybee/ Udyogi/ Karam/ any reputed brand

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate

rating IS/CE/ANSI certified hand gloves shall be used.
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G.

WELDING FACE SHIELD ATTACHABLE TO HELMET -

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality
Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand

FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS,
LIFELINES ETC)

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand
finally approved by OPGC Safety Officer.

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia
synthetic rope or 8mm standard wire rope 50001bs (22KN) rating.

Refer section-41 (Fall Protection) for details.

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data
Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with
relevant BIS/ANSI/EN standards.

17.2. PPE ZONES & PPE EXCUSE ZONES

SI No | PPE type Area of Use Excuse areas/locations

1 Helmet Compulsory from Plant Gate. Two Offices, Office Corridors,
wheeler riders & pillion riders must Control rooms, Canteen,
use crash helmet while driving hospital & Service Building

Compulsory while working in other| front while people are with no
facilities outside plant viz, Ubuda Coal | Work or with office work
loading point, Ash Pond, Ash brick plant, | activities with no risk to head
Sewage Treatment Plant and Colony| from external source.

premise.

2 Safety Shoe Compulsory from Plant Gate Places other than the areas

Compulsory while working in other specified.

Facilities outside plant viz, Ubuda Coal
loading point, Ash Pond, Ash brick plant,
Sewage Treatment Plant and Colony

premise.
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Safety glass

Compulsory in all work areas

Compulsory while working in other
facilities outside plant viz, Ubuda Coal
loading point, Ash Pond, Ash brick plant,
Sewage Treatment Plant and Colony

premise.

Main road from
Plant Gate to CHP Track
hopper,

Other roads except the roads
inside Boiler area, Offices,
Office Corridors,

Control rooms, Canteen,
Hospital while people are with
no work or with office work
activities with no risk to eye

from external source.

Ear Plug/Seal/
Ear Muff

In all high noise areas greater than noise

level 85 dBA

Places other than high noise

arcas

Hand Gloves

Compulsory during all field works,
material handling, working where risk

of injury to hand prevails

Office activities

Dust mask

In all dust generating areas(ESP hopper
cleaning, Dry Ash handling, Cleaning,
Sweeping, Soil excavation,
Asbestos/Asbestos containing material
handling, Coal Handling Plant, Painting
work, visible fugitive emission in Boiler

and other areas etc)

Excuse for non dust generating

Areas

Welding face

shield

During welding operation only

Cutting glass

During cutting operation only

Chemical

respirators

During fuming Chemical handling or
hazardous gas handling. Atmosphere
with Chemical fumes, hazardous gas

fumes. During welding operation.

Non Specified activities
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10 Chemical During hazardous Chemical/ substance
Suit/Apron handling, Lead acid Battery maintenance

11 PVC/Rubber During hazardous
hand gloves chemical/substance/waste handling &

Lead Acid battery maintenance.

12 Chemical During hazardous
Goggle/  Face| chemical/substance/waste handling &
shield Lead Acid battery maintenance.

13 Encapsulated In Chlorine atmosphere greater than 50
suit for | PPM
Chlorine

14 Self Contained| Toxic gas atmosphere (Chlorine,
breathing Ammonia, Carbon monoxide, Acid
apparatus fumes)

where chemical respirator is not
recommended, Confined Space with
hazardous fume or gases

15 Arc flash Suit | During Electric Panel Breaker & MCC
with boot and | modules Operation
hood of suitable
rating

16 Electrical Working with live electrical power
hand gloves of | sources
suitable rating

17 High Working with Steam lines
temperature
hand gloves &
jacket

18 Hard toe rubber | Working in Mud, Sludge, Water,

gumboot

dense wild grass areas, other place

taking Safety Officer’s approval
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19 Lead laminated | Working with radiographic substances

coverall

20 Reflected jacket | Inside confined spaces and as advised by
OPGC Project Manager/EHS

21 Cotton  Boiler| Working inside Boiler / and as advised by

Suit OPGC Project Manager/EHS

22 Full body | Working above 5.9 ft without fall
harness protection

23 Welding Standard  flame resistant welding

jacket/suit & | jacket/suit & heat resistant leather hand

hand gloves gloves

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to
OPGC S afety Officerinad v an c e for approval. On approval, the Safety officer will retain the
sample. The approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite
throughout the job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be
considered as Safety violation and may lead to disciplinary action. On completion of work, the sample
shall be returned to the contractor. The specification given above for different types of general PPEs is
minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality

shall be approved from OPGC Safety Officer prior to use inside OPGC premises.

18. TRAINING

18.1. SAFETY ORIENTATION
The Contractor shall ensure that all its personnel have been given the necessary safety and job related

training required by OPGC regulations and good practice prior to starting work.

Contractors will be responsible for providing their employees and any subcontract employee with all safety
information provided to it by OPGC including, but not limited to:

Project-specific occupational health and safety expectations;

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and
procedures for performing the work.

18.2. PRE- JOB BRIEFINGS
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their

control prior to work each day. Additional job briefings shall be held if significant changes occur during

the course of the work that might affect the safety of the employees.
19. COMPETENCY OF CONTRACT EMPLOYEES.
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Contractor shall assign competent employees as per the requirement of the job. Supervisors should be
so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able
to communicate in English. All high skilled & semiskilled employees must have job specific
competence. OPGC will evaluate/verify competence and will reject employees who are not found with
inadequate competency.

20. RESTRICTED AREAS

All Contractors must receive authorization from the OPGC Contact Person before performing work in
areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.
Contractors shall install warning tape for areas that require additional warning because of the work being

performed there.

21. ALCOHOL AND DRUGS

The Contractor shall ensure that its personnel do not at any time, during the performance of the work,
partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty,
other than for bonafide medical reasons certified by qualified medical practitioner. Person found with
violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action

will be imposed to the contractor.

22. DRIVING & PARKING

All heavy vehicles and other related machinery required in connection with the work shall be fit for
purpose, prior to and during the period of the work.

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are
able to operate vehicles as per the classification of vehicle.

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger
vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or
equipment shall be coordinated with OPGC contact person and Security. After the delivery is made to
the job site, the delivery vehicle must be parked in the designated parking area or must exit the job site.
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-
enclosed cab. Seat belts must be worn when operating equipment. No Contractor shall permit
earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse gear
unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding noise
level or unless a contractor-designated employee signals that it is safe to do so.

The Contractor undertakes to ensure that all drivers comply with the following basic rules:

> Always wear a seat belt;
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> Always observe traffic rules, especially speed limits;

> Never drive after consuming alcohol/drugs;
> Never drive when very tired;
> Never overload the vehicle;

> Drive carefully;

> Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons

asleep.
> Vehicles are PUC certified with validity of expiry.
> Heavy vehicles are provided with fire extinguishers

CRASH HELMET USE - Riding two wheelers without the use of crash helmet from plant gate is
prohibited. Contractor shall ensure, the crash helmet is all times being used by his people riding two

wheeler.

23. SAFETY MEETINGS

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel
including arranging its own safety meetings and participating as appropriate in safety meetings held by

OPGC.

24. SAFETY INSPECTION / AUDIT

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with
these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe
conditions and unsafe practices.

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and
records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety

and working environment.

25. REPORTING AND INVESTIGATION

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control
room immediately.

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and
records when requested, to carry out formal investigations to find out the root causes and there by

identify the required corrective actions to avoid the reoccurrences.
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Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent,
the Contractor shall prepare a summary report of its safety performance together with accident statistics

and submit to OPGC.

26. INJURY MANAGEMENT
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with

first aid.

In case of an injury to some contract worker, please inform immediately available OPGC personnel or

first aid centre or central control room using (phone 248/222/06645 222222).

Only trained and certified people shall provide first aid to the injured.
In case of doubt, injured personal shall not be moved or transport improper vehicles because it may
complicate the injury more and some cases may lead to death.

Only Designated vehicles (Ambulance) shall be used for transportation of patients.

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)
» The Contractor shall adopt the OPGC JSA & JSB practice/advice.

» The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB

Process/ System.

» Under no circumstances must work be started until the appropriate JSA has been prepared and

complete the Pre-job briefing.

» Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre-

job briefing to all members.

» Competent person from the contractor and in-charge of the work from OPGC shall make available a

copy of the safety document at site.

» Sample Job Safety analysis in prescribed format is furnished in appendix below.

28. EMERGENCY PROCEDURES
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and

shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.

28.1. EMERGENCY PLANNING:

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel
injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding
“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular
intervals in monthly EHS meeting.
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28.2. EVACUATION PROCEDURE:

Identify the escape routes available to you before you commence work. Know the assembly points and
directions to reach there in case of emergency.

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to
Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and

make it safe before evacuating.

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address
system.

Obey instructions given by the OPGC contact person staff and assembly point coordinator.

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the “all clear’
announcement is made by the Main Control Room.

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.

28.3. REPORTING EMERGENCY:

Ifyou discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones,
this will connect you to the Plant Main Control Room. Other

Emergency Contacts are- Intercom  P&T
Fire Station 777 06645222257
Ambulance 277/248 06645222216
Hospital 666 06645222243

Give your name, location, and the details of the emergency. Follow any instructions given.

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never
endanger your safety.

29. SAFETY SUPERVISOR

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required
to provide full time safety supervisor who will be responsible for ensuring the work is performed in
accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall
be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have
appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in
job, the work supervisor can be utilized for safety supervision but in case the Project Manager find
ineffective supervision, the contractor may be asked to provide independent safety supervisor.

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs
effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment,

Contractor has to provide the list of their safety professional along with Safety In charge stating name,
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qualification, and experience & contact number to the Project Manager & EHS. The supervisors’
competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence
certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites.
Competency certification may vary depending on the nature & risk level involved with the contracted
job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as specified
under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC &
EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.

30. COMMUNICATIONS

30.1. COMMUNICATIONS WITH OPGC
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication

for all EHS issues arising under this contract.

30.2. COORDINATION WITH OTHER OFFICIALS
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment,

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless
otherwise specified.

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED

In the event of an accident or other condition on site, contractor shall not communicate with the media or

any other entity without the expressed consent of OPGC.

31. EQUIPMENT CERTIFICATION

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment
or other equipments required inspection or calibration has been inspected/ certified by an authorized and

a liable inspection/certification authority/company prior to its use in the works.

32. RESTRICTED ARTICLES

The Contractor shall be required to ensure that written approval signed by OPGC contact person has
been obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous

or toxic materials onto OPGC premises.

33. PROHIBITED MATERIALS

Contractor is strictly prohibited from using any of the following types of materials in performance of the
work:
> Asbestos, Asbestos Containing Material (ACM).

> Mercury containing material.

> Surface coating systems that contain lead, cadmium, chromium, barium or mercury.
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34. HAZARDOUS SUBSTANCES
> Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety

Data Sheets for all anticipated hazardous materials.

> All containers containing hazardous materials must be clearly labeled indicating their contents and

appropriate hazard warning information.
> Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.

> Don’t dispose hazardous substances into drainage system and please inform any spill on the floor

or on any personnel.

All operatives must understand the hazards of the materials they have to handle before use, some
can be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your
own supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health &
safety information.

> Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are

provided around the plant premises.

35. SMOKING

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed
smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside

declared/authorized smoking zone(s).

36. SUB CONTRACTOR

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified

by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety requirements

37. LIFTING MACHINERY AND EQUIPMENT

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower,

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles,
eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets,

Waste bins, tool boxes, cargo nets, containers, pallets, etc.

37.2. STANDARD REQUIREMENTS
» All lifting tackle shall be tested and certified by approved competent person.

> The Contractor shall make available, as necessary, any certificates and inspection records.

» Lifting tackle shall not be issued or used without a current test certificate.
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All lifting tackles shall be visually inspected before use to identify any damage. Damaged or

defective equipment shall be immediately removed from service.

Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used.
The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all

equipment and must be adhered to.
Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.
Slings shall not be shortened with knots, bolts or other makeshift devices.

Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for

each type of hitch and the type of material.

Synthetic web slings shall be immediately removed from service if any of the following conditions

are present:

* Acid or caustic burns

* Melting or charring of any part of the sling surface
* Snags, punctures, tears or cuts

* Broken or worn stitches

* Distortion of fittings

No heavy loads or excessive strain may be placed on ropes.

Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive

objects or burned by “snubbing off” too fast.

Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any

fraying, kinking or broken wires are apparent.

37.3. LIFTING EQUIPMENT OR APPLIANCES
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant,

Equipment appliance, structures. This may include but not limited to Continuous mechanical handling

devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway

beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered

working platforms, Elevators and Lifts, overhead cranes,

37.4. STANDARD REQUIREMENTS
» Lifting machinery and equipment shall be retested by an approved competent person after any major

alteration or repairs thereto.
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Lifting machinery and equipment shall not be issued or used without a current test certificate.

EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization

to operate the EOT cranes.

All lifting operations are to be suitably planned and carried out with trained and qualified personnel.
It shall be the duty of the Contractor to ensure that all employees under its control know and are able

to apply hoist signals and their uses.

One qualified person shall direct the rigging operation. This person shall give signals for the group.

No crane operation will take place without an appointed and identifiable "SIGNAL MAN”.

All lifting equipment shall be visually inspected before use to identify any damage. Damaged or

defective equipment shall be immediately removed from service.

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be
adhered to.

All lifting operation should be carried out in the barricaded area; no one should be allowed to walk

underneath of suspended load.

It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and

machinery conforms to the relevant statutory provisions.

All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile
shall be of good construction, sound material and free from patent defect and shall be maintained and

operated to comply with OPGC standards.
Every dangerous moving part of lifting machinery should be guarded.
The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.

Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of

a crane shall be secured to prevent it swinging when the crane is in "Transit".

Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines

unless a safe working distance of total Length of the Jib + 10 feet is maintained.

Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and

a crane capacity chart displayed inside the operators cabin.

Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.

Page 157 of 187



» Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact

person for review and approval.

» Contractor shall designate a person to observe clearance of the equipment and give timely warning for

all operations where it is difficult for the operator to maintain the desired clearance by visual means.

» Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which
should be provided with appropriate visual and audible signals, Properly maintained and tested by a

competent person after the erection or installation of the crane.

» Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and
firmly set as necessary for the stability of the specific configuration of the equipment. Before lowering
outriggers, the contractor must verify the surface is firm and will support the weight of the equipment

and operation to be performed. The Contractor shall place outrigger pads if conditions require.

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect
the area to verify it is clear of all personnel and obstacles.

» Instructions issued by the manufacturer, specifying weather and wind speed conditions which would
be likely to affect the safety of the operation, lifting appliance should either not be used or used subject
to limitations, should be followed.

37.5. MULTIPLE LIFTS

The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable;

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and

Rigging plan.

37.6. PERSONNEL BASKETS AND MAN HOIST
»  Personnel baskets should be of good design construction, sound material, and adequate strength, free

from obvious defect and certified and clearly marked with the maximum number of persons permitted.

»  Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar
plant or equipment designed to lift persons, the winch should be so constructed that the brake is

automatically applied at all times except when the controls are in the operating position.

»  No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before

the platform or cage can be lowered.

37.7. INDUSTRIAL FORK LIFT
> Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load

permitted for the truck.
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Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed

or fitted out for passengers use.

The Forklift operator shall have a valid operating certificate from a recognized authority and a valid

OPGC driving license.

37.8. CONTAINERS
» Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other

materials should be of good construction, sound material, and adequate strength, free from obvious

defect and suitable for the purpose for which it is required.

» Provided with adequate and suitable arrangements for securing the container to the lifting appliance

or to lifting gear, as appropriate;
» Marked with its tare weight and the weight of the load which it may carry with safety;
> So constructed as to prevent the accidental displacement of its load.

Loose materials or articles that could be displaced should be secured or covered to prevent such

displacement.

38. HAND TOOLS

» Tools shall not be placed on any type of energized equipment or where a tool might fall and become a

hazard.

» Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on

the scaffold, in walkways or cluttering work benches.
» Tools shall not be placed next to open trenches, manholes or vault openings.

» Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers

secured so that nothing can accidentally fall.
» Select the right tools for the job.
4 Train your workers to select the right tools for each job, and ensure that the tools are available.
> Inspect the tool and ensure that it is in good condition and keep it in good condition.

» Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or
broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles;
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs,

improper or removed grounding systems, or split insulation.

» Use all tools correctly.
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> Keep tools in a safe place.

» Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or

pouch.
> Store the tools in the proper storage area.

» Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where

pouches are not available, tools shall be lifted and lowered by hand lines.

» Tools should not be thrown from one level to another, nor should they be thrown from one location to

another on the same level.

> Spark proof tools should be inspected regularly to ensure that there are no steel splinters.

39. PORTABLE ELECTRICAL APPLIANCES.

> All appliances should be tested and identified; records of test/re-test dates should be available.
» Equipments which do not have the test detail label will not permitted inside OPGC Premises.

Any equipment which is in poor condition will not be permitted inside the OPGC premises.
» Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your
OPGC Contact Person. If permission is granted, a residual current device (RCD) must be connected

in the circuit.

> Joining of cable is allowed only with industrial male and female sockets of [P67 rating. No twisting

or taping of conductors is allowed.
» Bare cable/ conductors shall not be inserted to sockets.
» Contractors must ensure that electric equipment connected by cord and plug in good condition.

» Each employee must be properly trained before using tools or equipment requiring special

instruction or training (e.g., power tools, vacuum equipment, etc.).

» Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or
appliance is double-insulated or operated from an isolated power service. The ground wire must

either be permanently connected to the tool frame for grounding means.

» Extension cords lay across walkways or driveways must be covered by protection or warning

devices to prevent pedestrian or vehicle hazards.
» Ground Fault Circuit Interrupters (GFCls) are to be used whenever a portable electric tool is used.
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> Electrically-powered tools may not be used on energized conductors.
» Compressed air hose connections shall be secured with a safety clip or retainer before use.

» If a machine guard is removed in order to work on equipment, it shall be replaced before the

equipment is placed back in service. Lockout/Tagout procedures shall be followed.
» Power tools should be used, in accordance with the manufacturer’s instructions.
» Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.

> Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using

pneumatic tools.

40. TEMPORARY WIRING

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring
shall be removed immediately upon completion of construction or the purpose for which the wiring was
installed.

40.1. TEMPORARY POWER PROGRAM PROCEDURES
i. Only authorized and qualified people for electrical work shall work on the installation, wiring,

troubleshooting or repair of electrical equipment.

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct
treatment for electric shock.
iii. All portable tools, hand lamps & other apparatus must be connected to the system by means

of appropriate rating plugs & sockets type.

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or

tapping is permitted.

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient
in size for the duty to be performed & properly protected against mechanical damage & electrical

hazards.

Vi. All lamps for general illumination shall be protected from incidental contact or breakage.
Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.

Vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are
designed for this mean of suspension.

viii.  Portable electric lighting used in wet and/or other conductive locations, for example drums,
tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on

approval if protected by a GFCI.
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iX. Flexible cords and cables shall be protected from damage. Sharp corners and projections
shall be avoided. Flexible cords and cables may pass through doorways or other pinch points, if
protection is provided to avoid damage.

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and
shall be designed for hard or extra-hard usage. Flexible cords used with temporary and portable
lights shall be designed for hard or extrahard usage.

Xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is

de-energized and locked-out according to the lock-out policy.

Xii. De-energized equipment shall be tested before anyone works on it.
xiii. ~ All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be
grounded.

xiv.  All splices and repairs shall be made inside an approved box or approved splice kit. Tape
alone is not acceptable.

XV. Metal ladders shall not be used for electrical work.

xvi.  All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or

ignitable fibres must meet hazardous location requirements in order to prevent explosions.

xvii.  Extension boards must have GFCI/RCCB protection with main power on/off switches.
GFCI/RCCB should not be used as power on/off switching. xviii. Circuit breakers that protect
hand tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be
used as necessary.

XiX. All holes in panel boxes and gaps where circuit breakers are missing shall be securely
plugged with a fireproof material.

xX. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.

41. FALL PROTECTION

All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow
these guidelines. A full body harness will be used whenever there is the potential for a fall from a height
of 6 feet or more.

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:
A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include

three components:
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A. An anchor point capable of supporting a minimum of 5,000 Ibs (22.2 kN) per
attached worker; will serve as a secure connection point for lifelines, lanyards
or deceleration devices.

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis,
waist, chest and shoulders; if a fall occurs, D-ring located in centre of the back
will hold worker in an upright position until rescued.

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a
combination of these items with locking snap hooks. Must have a minimum
breaking strength of 5,000 Lbs.

WARNING:

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to
1,800 Ibs (8kN). To stay below this impact force, workers should keep the free fall distance as short as
possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards.

During fall, the worker shall not come in contact any lower level and bring the worker to a complete stop

and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m).

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or
abraded.

FULL BODY HARNESS APPLICATION GUIDELINE-
Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at

height with fall distance of 6 meter or more.

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall
be used.

Full body harness after one free fall shall not be used again, it shall be condemned.

Harness shall be checked/ inspected for wear/tear or any damage before use.

41.2. ANCHORAGE CONNECTORS AND POINTS

An anchorage connector or point must be capable of supporting 50001bs. per attached worker. This can

be accomplished in a number of ways and must be engineered to ensure the point has that capability.
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC.

Anchorage Points in concrete or attached to wooden structures must be approved by both the Contractor’s

Qualified Person & EIC.
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The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at

feet level is unacceptable for fall arrest application and will not be allowed.

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT

Only fall protection equipment approved by the OPGC will be used on OPGC projects.

STORAGE
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed.

If materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to

determine if replacement is necessary.

41.4. TIPS FOR FALL PROTECTION

» Make sure the harness fits snugly. Tighten all straps.

» Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place
to tie-off.

* Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving
from position to position.

* Never hook two lanyards together to get extra reach.

+ Except with specific lanyards, hooks may not be tied back into the lanyard itself.

» Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while
tied off to the inside of a man basket.

» Shock absorbing lanyards may not be used in conjunction with retractable lanyards.

* Never tie a knot in your lanyard to reduce its length

41.5. ACCESS

Stairways and stair towers with complete hand and guardrails do not require fall protection.

Fall protection is not required while using a ladder as a means of access as long as the climbing distance
is less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed
cage must be present.

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet
above the adjacent surface, fall protective equipment is required. A three-point contact must be maintained

with a ladder regardless of the height a worker is above an adjacent surface.
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42. SCAFFOLDING

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be
approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the

scaffolding, the scaffolding is not to be used until the approval is given. The scaffolding shall meet the

following minimum requirements:

>

>

>

>

Timber uprights and ledger shall not be used.
Metal parts used for scaffolds shall be in good condition and free from corrosion.

All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and
be inspected by a competent person appointed by the Contractor on each occasion before being

used for erection.
No materials, other than those specifically designed for the purpose, shall be used for scaffolding.

A scaffold shall be erected only by men trained and certified in the job, working under the
immediate supervision of a competent foreman, who knows the purpose of the scaffold and how

it should be constructed to carry the loads which will be placed upon it.

Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability.
Unless constructed as an independent scaffold, it shall be rigidly connected to the building or

structure.

In the case of partially erected or dismantled scaffolds still capable of being used, access thereto
should be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-
TAG".

All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft)
shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in

height above the walkway and have at least one intermediate rail.

Toe boards shall be fitted to all scaffolding.

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails

shall be fitted in their place.

Any load-bearing scaffolding should be constructed to a design previously submitted to and

approved by an OPGC contact person.

Parts of staging, tools and other articles and materials shall be properly lowered and shall not be
thrown down from a height. They shall be raised by rope or other suitable means and not carried

on the person.
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» The Contractor's Representative shall ensure that no loose articles and materials are left lying about

in any place from which they may fall on persons working, or passing beneath.

» While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished

42.1. REQUIREMENTS FOR BOARDS AND PLANKS

>

Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8

inches) wide.

The spacing of board supports shall depend on the thickness of the boards used and the load to be
carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.

Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness

shall not exceed four (4) times their thickness and not less than 50 mm.

42.2. WORKING PLATFORM

>

>

>

All working platforms should be close boarded and all boards should be lashed or secured.
Widths of platforms vary according to scaffolds purpose.

As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24
inches) wide. If small quantities of materials have to be put on them, the platform width shall be

increased to 813 mm (32 inches) wide.

42.3. MOBILE TOWER

>

>

>

>

>

The height of a mobile tower should never exceed three times the length of the shortest side.
There should be only one working platform on a mobile tower.

Mobile scaffolds should only be used on ground which is firm and level.

Moving the tower should only be done by pushing or pulling the base.

The working platform must be clear of men and materials when the tower is being moved.
Wheels should be turned outwards and brake must be on and locked before use.

It is advised to tie the tower to the structure whenever possible.

Never ride on a scaffold that is being moved.

42.4. INDEPENDENT TOWERS

>

The tubular scaffold used most often is the independent tower. The independent tower apart from

necessary ties stands completely free from buildings or structures and is used mainly for access pipe

bridges or high maintenance jobs where only a small working area is required.
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>

>

>

The foundation must be capable of carrying the weight of the tower, equipment and men.

Base plates must be placed under all standards and if there is any danger of lateral movement they

must be securely fixed, substitutes must not be used.
Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.

Standards must be vertical and joints must be staggered. The distance between standards must be

no more than 2.5 m (8 feet 6 inches).
Ledgers must be horizontal and fixed to the standards with load bearing clips.

Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing

ample headroom if an intermediate working platform is required.

Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the

base and at other levels where necessary to keep the tower rigid, but at least every alternative lift.

If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately
tied.

It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.

42.5. LADDERS

>

All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP)
/ FRP. No metallic / wood ladders are allowed in OPGC premises.

Shall be factory made and shall be of sound construction.

No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall

be used.

Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.
Ladders shall not be painted. Clear varnish or polyurethane is acceptable.

All ladders shall only be used for the purpose for which they were designed.

The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper

working parts before they are used.
Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.

Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a

solid, safe structure.
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» When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder

shall be tied, blocked in place or held by another worker.

> The base of a straight or extension ladder shall be placed back from the wall at a distance equal to

one-fourth of the ladder’s working length.
» The top of an extension ladder shall be tied off when possible.
» No one shall go up or down a ladder without the free use of both hands.
> If material must be lifted, a hand line must be used.
» Employees shall face a ladder while ascending or descending.

» A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the

landing.
» Contractors shall ensure employees under their control are properly trained in ladder safety.

» Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate

protections to be provided with warnings

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD
AND OTHER RESTRICTED AREAS

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any
other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it
becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that

arrangements can be made to secure a safe work area.
44. FIRE PROTECTION:

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked
and fire equipment lanes must always be kept clear.

All fires must be investigated and reported to OPGC regardless of duration or extent.

All contractor persons should know the method of raising alarm & operation of first aid fire fighting

appliances. Nobody should misuse the fire appliances, extinguishers etc.

45. HOT WORK

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot
Work. e.g. Welding, Burning, Grinding, Cutting.

» The Contractor must coordinate hot work activities with the OPGC Contact person.

» All welding, burning, or other hot work will be carefully planned and safely executed by completion

of a Hot Work Permit from OPGC.
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Welding machines and its accessories must be approved type & safe to use. Power supply cable

should be of proper rating, joint free, copper and cut resistance type.

When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by

OPGC to minimize the risk to other persons, particularly from fire.

Appropriate fire extinguishers shall be made available for the duration of the specific activities as

mentioned in the Hot Work permit.

The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers
are trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers

during fire watching cannot be assigned with other task.

The Contractor shall ensure that firewatchers are equipped with appropriate equipment and

dedicated only to the duties of the fire watch.

The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are
used to ensure sparks and hot slag are confined to the immediate area and do not contact flammable

or combustible materials.

All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach

flammable or combustible materials at any lower level.

Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag

from hot work activities.

The Contractor must store flammable and combustible chemicals where they are not subject to hot

work or other sources of ignition.

Use appropriate PPE for the job.

46. CONFINED SPACES:

A Confined Space is any space of an enclosed nature which is not designed for continuous human

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous conditions.

>

The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract

person.
Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work
inside.
Contractor shall perform no duties that might interfere and disturb the accepted safe working

conditions in a confined space.
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Contractor shall maintain all safety barriers around the Entry Point.
Appropriate PPE as per the Confined Space Entry Permit shall be used.

Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present

within the Confined Space.

Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the

Control Room Engineer.

A body harness may be required by the Entrant if work is to be performed above ground level. An
air purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used
by the Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and

it is not physically possible to entirely remove the Hazardous Atmosphere.
Contractor shall use the safety equipment as per the Confined Space Entry Permit.

Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be

present in the Permit Required Confined Space.

Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the
Confined Space entry & exit points during the period of work. Confined space opening either will
be closed or entry prohibited through warning tape or barrier while no work is taking place inside
the confined space. Contractor will not assign task other than Confined space watching to the

watchers as long as they are performing the watching.
Contractor shall comply strictly with the following Electrical safety precautions

Electrical equipment supplied from the mains should only be used where there are no practicable
alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used

whenever possible.

If there are no practicable alternatives to using electrical equipment supplied from the mains, then
they should be 24V. Ifthis is not possible then they should be 110V supplied through a centre tapped

transformer with the centre tap earthed.

Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters /

Residual Current Devices.

Electrical equipment supplied from the mains shall have a valid test certificate.
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47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure

washing apparatus with the permission of the OPGC Contact Person.

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements

for the place of work and a safe system of work.
48. SCRAP/WASTE DISPOSAL:

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily
wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping

bins and metal scrap bins. Please consult with OPGC Contact person for more details.

49. GAS CYLINDERS

The following regulations apply to all industrial transportable gas cylinders including containers for
dissolved acetylene.

49.1. CYLINDER IDENTIFICATION
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.

Full and empty cylinders must be clearly distinguished and stored apart.
49.2. STORAGE OF CYLINDERS
» No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders

must be kept at a safe distance from any heat source.
» Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.
» They shall be adequately secured to prevent falling over.
» Cylinders shall be stored vertically and secured.

49.3. HANDLING AND MOVEMENT OF CYLINDERS
» Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.

» Cylinders shall not be dropped from a height.

» A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty

or full.

» When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent

contact when the vehicle moves.

» On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas
filled cylinder shall always be in a proper rack, regularly maintained and properly inspected at least

biannually.
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The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or
valve leakage are immediately removed from the site.

» Only standard valve keys shall be used.
» Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.

» Regulators and gauges shall be checked to ensure they are functioning properly and damaged

gauges or regulators shall be removed from service.

»RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and
Nitrogen.

» Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns

and excessive wear.
» Only secured hose connectors shall be used.
» It is strictly prohibited to bind hose connections with wire.
» All Oxy-acetylene sets which are portable shall be wheeled on a trolley.
» When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.

» Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the

cylinders situated outside. Merely closing the valve is not a disconnection.

» Empty cylinders and cylinders no longer required shall be removed from the Site as soon as

practicable, caps shall be in place.

» Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the

regulator and at inlet of the cutting torch.
» When not in use, all cylinders shall have protecting caps screwed on.

» Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty

and the hose depressurized.

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES
» Radiography shall be done only after achieving a valid safety document. Proper barricading of the

area and paging on the loud speakers should be done

» All operations involving the use of radioactive substances shall be supervised by the Contractor to
ensure that protective measures are properly maintained and to check the extent of the protection

afforded in practice.
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>

>

>

The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor

and all employees who use or store these radio-active sources on OPGC's property.

The Contractor shall be responsible for the supply, operation and regular testing of all necessary

monitoring equipment and to ensure that all protection barriers

are placed and altered as a result of survey radiation level readings in accordance with
internationally acceptable levels.

All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage
place should be clearly marked with the warning sign and the wording: “DANGER -
RADIOACTIVE MATERIAL” in clear and indelible print. Its access hatch or door should be
provided with a lock, the keys of which should be kept by the authorized radiographer.

Only authorized personnel should handle radioactive sources.

Before any radiography work is started, the Contractor shall be required to establish procedures

dealing with accident/incidents and foreseeing an emergency.
The procedure shall clearly define responsibilities and actions/measures to be implemented.
The emergency procedures shall be submitted to OPGC Contact person for review and approval.

The Contractor shall also ensure that all personnel involved have been carefully instructed.

50.1. During transport, radioactive substances should be kept in sealed sources for radiography
with the exposure container should be kept inside a lead-lined box which has the radiation warning
sign on the outside.

50.2.
>
>

HANDLING PROCEDURE AND PERSONAL PROTECTION

Keep maximum distance from the source.

Provide maximum shielding
Keep exposure time down.
A radiography permit shall be obtained on each occasion radiological work is carried out.

A barrier shall be erected around each area where the source is exposed so that the level of radiation

at the barrier does not exceed 0.75 Micro Seiverts per hour in air.

Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT
ENTER". The notices shall also include the radiation symbol.

All persons using radioactive substances shall be trained and certified in the use of such substances.

The perimeter of the area shall be patrolled during the period of source exposure.
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» An exposed source must be immediately returned to its safe container on the request of the operating

personnel, or in the event of a fire or other emergency occurring

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body

a film badge to measure the amount of radiation accumulated.

51. EXCAVATION

> The Contractor shall ensure that no Excavation work shall be carried out without the issue of an

appropriate Safety Document.

» Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported

immediately to the OPGC Central Control Room and the work shall cease.

» Where, because of the nature, shape and slope of the excavation, material is liable to fall more than

1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.
» Shoring shall be rigid and without holes or opening, and be properly braced with support structure.

» The shoring of every excavation where men are to work shall be examined each day by the

Contractor's Representative.

» [Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one

and a half times the depth of the trench shall be observed.

» No load, plant or equipment should be placed or moved near the edge of any excavation where it is

likely to cause the collapse of the side of the excavation.

» Excavations in which persons are working and into which a person is liable to fall shall be suitably

or protected by a barrier.

» If the excavation is to remain open after dark, warning lights shall be placed around the excavation

to warn others of its presence.

» Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong

with a railing on one side.

» The Contractor shall be responsible for the provision of all barricades, roping off and the provision

of flashing lights as is required for the safety of persons and vehicles.

52. SURPLUS MATERIALS

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove
all excess surplus material from the jobsite. Final payment for performance of the work shall not be due

and payable until such materials are removed from the jobsite. If surplus materials are not removed from
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the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and

offset the cost associated with disposal against the unpaid balance of the Contract Price.

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY

OPGC reserves the right through the project contact to suspend all or any portion of the work being
performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without
limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or
expenses related to any suspension or stoppage of work, loss of business, or other special, incidental,
consequential or punitive damages in connection with any failure on the Contractor’s part to establish,

enforce, or adequately monitor its Health and Safety Program.
54. TEMPORARY BUILDING:

Temporary buildings and material storage areas shall only be allowed upon written approval of the

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of
behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for
evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that
threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION
» Unsatisfactory safety performance will go against the contractor in future bids.

» OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.

» In addition to the above disciplinary action, additional penalty for Safety Violation shall be
applicable.

» The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about

the minor or major safety penalty based on type of violations & risk involved with the violations

55.2. EXAMPLES OF SAFETY VIOLATIONS
» Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule.

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.
» Using grinder without wheel guard

» Taking electrical connection without using ELCB.
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Using damaged welding cable, faulty joints in cable

Non-use of flash back arrester in oxy acetylene cutting set

Non availability of standby person (hole watch) on man hole during entry into
Confined space

Not responding to emergency sirens as per emergency handling procedure.

Working overhead on road/ pathway without barricading

Dumping excavated earth on edge of excavation

Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.
Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly
Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic Substance)
Leaving excavated soil on road

Spillage of waste on roads & work places

Smoking inside plant premises.

Unauthorized carrying of weapon inside Plant Premises. [| Working without valid work permit.

Not complying with written instruction on the work permit
Working without Job Safety Analysis(JSA) for high & medium risk jobs

Working without Job Safety briefing for high & medium risk jobs [] Not providing fire extinguisher
for hot work and fire watch.

Use of none testing/ certified lifting machine, tools and tackles

Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard

& gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.)
Use of above 24V light fittings in confined space without approval
Working above 5.9 ft height without fall protection

Working without rigging & slinging safety measure [| Persons working under suspended load in
barricaded area [ | Abuse of safety equipment/ facility/ emergency equipment.

Blocking access of emergency equipment or exits.
Mishandling of gas cylinders

Handling & disposal of hazardous substances in unauthorized manner.
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Violating OPGC any of the environmental guideline attached in separate sheet.

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC

and shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept
Heads & Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC

management.

>

For first instance of Safety rule violation, counseling and verbal warning with punching of blue

spot on I Card

On observation of second instance of Safety rule violation, counseling and strong verbal warning

with punching of yellow spot on I Card

On observation of 3™ Safety rule violation, punching of red spot on I Card with duty suspension or

permanent removal from site

For major Safety Violation for one instance also, there may be direct punching of red spot in I card

with permanent removal/ termination of the Contractor employee(s) responsible for that violation.

Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation-
Fine/Penalty of Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor

Supervisor.

Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of
Rs.10000/- (Rs. ten thousand only) and I card punching of Contractor Supervisors with suspension
or even termination of responsible contractor supervisor. It can also be increased depending on the
seriousness of the safety violation. It will be decided after joint discussion of EHS & concern EIC

which can be maximum up to 0.5% of work order value.

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal

and plant life from adverse effects resulting from its work or operation and to minimize any nuisance which

may arise from such work or operations.

1.Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or

PCB contaminated materials from OPGC locations into the environment are prohibited.

2.All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated

material must be cleaned up and waste residues generated disposed of properly. Planning must begin

immediately and clean up must be initiated within 72 hours of discovery of the spill.

3.Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.
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4.Used oil & lubricants generated during work shall be collected in containers provided with lid and
shall be placed at designated transit storage shed. This shall be subsequently sent to warehouse for
storage in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers /
re-processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of
spill protection kit.

5.Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to
authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of
spill protection kit. New lead acid batteries shall be procured against return of damaged used batteries

to Supplier.

6.E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as
hazardous materials. These are to be collected and stored in identified places on impervious floor and
under shed to avoid contamination. These shall be disposed in authorized manner.

7.0il contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in
specified collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near
work area and shall be sent to Warehouse for storage in specified collecting bin and final disposal to
authorized recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse
in lined impervious covered pits.

8.0Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.

9.Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes
etc shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse
for storage in designated bins/shed and final disposal to authorized recyclers/re-processors.

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized
disposal means.

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in
designated collecting bins to be placed near the work area and shall be returned to Warehouse for
storage in designated collecting bin and final disposal to authorized recyclers/re-processors or else,
these scraps can be disposed of by Ware House in lined impervious covered pits. Similarly, acid/alkali/
any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse for disposing
it back either to the supplier (as per the condition of Purchase Order) or to the authorized recyclers.

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.

13. Ample spill response materials shall be available to deal with any potential hazardous and special
waste releases.

14. All containers used and stored on the site must have proper labels.
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15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the
designated place and the combustible materials shall be controlled fired under direct supervision of
OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there.

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken
to dispose these to outside agencies to avoid unwanted fire.

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed
to be used in ITPS.

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.

19. Goods packing material shall be bio degradable and environmental friendly material.

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain
with the chemical for its entire period of stock inside OPGC.

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard
labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on
emergency handling of the chemical.

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous
material emergency so as to prevent risk to environment.

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective
vehicles, machineries and Tools & Plants.

24. Vehicles shall be certified with valid pollution under control certificate.

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher
emission level, immediate control measure shall be taken on priority. Continuous emission monitoring
for Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance.
Alternative offline monitoring shall be in practice during the period of on line equipment maintenance.

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage
silo areas). These places shall be tested for dust concentration periodically to ensure taking step to
reduce dust emission level to acceptable state. People working in these areas shall use dust mask to
prevent inhaling dust.

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive
emission during earth work by mechanical means.

28. While painting any structural materials on ground, the structural materials shall be kept on any
impervious barrier so as to avoid land contamination by paints.

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS
based substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is
forbidden. During phasing out process of these substances, these ODS shall not be released to

atmosphere. These gases shall be handled as per local regulation guideline. CFC containing
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equipments like refrigerators and hydrogen driers shall be replaced with non CFC refrigerant
containing equipments.

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to
atmosphere. The user shall maintain a consumption record covering the equipment name in which the
gas is used, quantity and date of use.

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in
any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by
using nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered
pits.

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil
/ fire wood. In no case burning of rubber tyres will be allowed.

33. Smoking is prohibited inside plant.

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in
any activity.

35. Spitting on walls is prohibited.

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is
techno-economically viable.

37. Special care shall be given for good housekeeping.

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined
impervious covered pits.

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the
contractor to dispose it outside ITPS as per the provision of Hazardous Wastes (Management &
handling) rule.

40. Waste water generated inside plant and sewage effluent shall be reused

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested
periodically so as to ensure no adverse impact on environment.

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment)
within 01 hour of the incident occurs.

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other
Chemicals please MSIHC rule.

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.
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46. Environmental monitoring equipment that has been originally designed and installed must be
satisfactorily maintained and continually operated (with the exception of standard downtime for
planned or unplanned maintenance).

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS
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APPENDICE-1

INTEGRATED MANAGEMENT SYSTEM POLICY (%

Occupational Health & Safety, Environment, Quality and Energy Policy OR%S

Odisha Power Generation Corporation Limited., at b Thermal Power Station (ITPS), Banharpali,
Jharsuguda, committed to satisfy its stakeholders and strive to establish itself as a world
class power utility company by maintaining safe & healthy, green & clean environment in and
around the plant generating quality power in an energy efficient manner.

In order to achieve the same, we are committed o ....

Reviewed on: 01.07.2023

Provide safe & healthy working condition by preventing work related injury and ill health through elimination of hazards and
improvement of occupational health & safety performance including preparedness to respond to emergency situation with a believe
to “Put Safety First at OPGC & All Occupational incidents are preventable™;

Ensure consultation and participation of workers to drive system improvements to adopt “Zero Tolerance” on OPGC Safety cardinal
Rules .

Comply with applicable legal, regulatory & other requirements pertaining to occupational health & safety, environment, products and
Energy

Empower everyone to stop & report any work when there is a reasonable belief that the work poses imminent risk of injury

Be responsible for own safe behaviours & those of co-workers

Protect the environment and prevent pollution by reducing emission and waste through efficient use and conservation of resources
as well as reuse & recycle of waste

Generate reliable and quality power by conforming to standard as laid down by statutory authorities and customer requirement and

enhance customer satisfaction through improvement in business excellence

Enhance energy performance by reducing specific consumption, controlling energy losses, supporting design &procurement of
energy efficient products & services and by making information & resources available to meet objectives & targets

Impart awareness and necessary competence through training to all working for or on behalf of OPGC for achieving conformity
to product, safe working condition, protection of environment and conservation of energy; and to recognise outstanding performer

Improve Continually the performance of Occupational Health & Safety, Environment, Quality, and Energy Management Systems

To Support & promote employee wellbeing including a healthy work-life balance through work practice, a positive culture and leadership

Communicate this policy to all stakeholders

Manas Ranjan Rout
Occupier & Director (Operation), OPGC

Banharpali, Dist.: Jharsuguda, Odisha — 768 234.
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APPENDICES- 2
OPGC High Risk Activities

Activity

Activities on or near equipment with the potential to cause Arc Flash

Activities in a road way with potential to be struck by vehicles (Does not include driving or

travelling on a public road way.)

Activities with drowning potential

Activity involving work at height above 1.8 meters (6 feet) and any pole climbing

Handling of hazardous substance which can cause acute injury, exposure to ionization sources

or potential to cause explosion

Activities with potential for live voltage exposure >50 Volt

Activities on or around pressurized safety valves or other energized energy relief devices where

there is the possibility of exposure to the stored energy if released

Hoisting and Rigging

Hot Work outside of its designated locations

Activities involving Confined Space entry or potential for entrapment/engulfment such as work

inside a trench, tunnel, etc.

Tree trimming and related activities with the potential to cause injury by tree trimming

equipment and / or hit by falling tree or limb

Activities involving operation of or working in the vicinity of operating plant equipment

Activities in potential explosive areas due to accumulation of combustible dust or vapor

Activities on or near rotating, rolling or moving equipment or its parts having the potential to

cause cut, entrapment, crushing or caught by injuries

Activities with the potential to cause a hit by falling objects
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APPENDIX-3
OPGC HSE RULES AND REGULATIONS
FOR CONTRACTORS

UNDERTAKING

I hereby undertake that:
(1) I have received a copy of, and read, these regulations;

(2) I agree to execute the work under all provisions contained herein;

(3) I understand & will make my entire project team understands the applicable rules &
regulations;

Signature:
Name :
Date:

Contract Company:
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APPENDIX- 4

EHS Violation Record for Contractor Date:

Ib Thermal Power Station, Banaharpali

Name of Violator:

Location of Violation:

Type of Violation:

Contractor’s Name Signature

Observer’s Signature Name Signature
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Power for Progress

SCOPE OF WORK

Name of the work: Servicing of BHEL Make 6.6kv VCB of Unit-1 during AOH.

10.

11.

Note:
i)

Cleaning the Breaker with blower/CRC/CTC/Any Electrical Cleaner.

Checking breaker operation manually and replace any defective parts of the breakers if it is
necessary as per the instruction of EIC.

Checking of Spring Charging motor, Closing coil, Tripping coil, Spring Charging mechanism,
Latching Contact, Breaker Aux. Contacts, Test Position & Service position operation, Locking
mechanism, Lead Screw Assembly Checking, Vacuum level of vacuum bottle,

Breaker rack in/rack out mechanism etc. & if necessary change the defective parts of breaker as

per the instruction of EIC.

Checking IR of breakers (pole to pole & pole to earth).

Checking Line PT fuses, HT Fuses & replacement of the defective fuses as per the instruction of
EIC.

Routine testing as per the IS Standard and rectification if any defect in breaker control circuit.
Checking proper rack in and rack out operation, Limit Switch setting. Checking proper indication
in (test/service) position of the breaker.

Checking the healthiness (checking IR and other electrical values etc.) of the specific equipment
(defective one) after carrying out the maintenance work.

Carry out pre- commissioning checks like close/open, protection checks, IR value, contact
resistance, Breaker Timing on the breaker after rectification.

Normalization of the system.

Above mentioned points are mandatory but not limited to provided scope. Vendor has to
complete all the necessary jobs on the Breaker as per requirement for safe, healthy & reliable
operation of the Breaker.

All Consumables, Tools & Tackles, and Required Testing equipment for execution & completion
of the JOB are in contractor’s Scope. & spares are in Scope of OPGC.

Minimum Manpower:

Minimum Manpower: 02 no Technician and 01 no SSK manpower

However, the contractor shall deploy adequate manpower with all required testing kit for Execution of
the work within the scheduled time period. The schedule AOH is of 40 days duration.
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Power for Progress

BLANK PRICE BID
Name of the work: Servicing of BHEL Make 6.6kv VCB of Unit-1 during AOH.

Unit Price

SI.No. Job Description UuoMm Qty (Rs.)

Amount (Rs)

Servicing of HT Vaccum Circuit

Breaker(6.6kv) NO 4>

TOTAL AMOUNT (RS.)

Total Amount for in words:
only

Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected.
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