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                                           Works Tenders: NIT No. ITPS/CC-22/2025-26/15,  Date: 04.02.2026 

  

 

 
BID DOCUMENT 

Name of the work: 

“Supply of drinking water to periphery villages during Summer-2026”. 
 

Cover Page 01 Page 

Copy of NIT 02 Pages 

Instruction to Bidders 02 Pages 

General Conditions of Contract 114 Pages 

Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors 

49 Pages 

Special Conditions of Contract 02 Pages 

Blank Price Bid 03 Page 

 
 

 
SAFE & CLEAN POWER IS OUR COMMITMENT 

 

 
ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 
Ib Thermal Power Station, Banaharpali 

 

Name of the work: “Supply of drinking water to periphery villages during Summer-2026”. 

 
Bid Document & Instruction to Bidders 

 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT 

2) Instruction to Bidders 

3) General Conditions of contract 

4) Safety, Health & Environment (SHE) Rules & Regulations for Contractors 

5) Special Conditions of Contract 

6) Blank Price bid. 

7) Scope of work 

 

 

 
 

 

 
 

ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 

OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works & Supplies for its Thermal Power Plant at Banharpali. 
 

Works Tenders: NIT No. ITPS/CC-22/2025-26/15,  Date: 04.02.2026 

SL.No                                                  DESCRIPTION BID SALE DATE 

1. Supply of drinking water by Tractor & Tanker to periphery villages during summer-2026. 04.02.26 to 18.02.26 

 
The detailed NITs along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in.                
Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other 
media. Interested companies or entities may visit OPGC website for the tender timeline and other details.                                        

                  
 
 
         
                   Manoj Pradhan            
                   DGM-Contracts 

http://www.opgc.co.in/


Page 3 of 197  

 

 

 

 

Instruction to the Bidders: 

 
The bids complete in all respect must be submitted in single part . The envelopes containing bid offer  must be sealed and 

super scribed with tender enquiry number, Name of the work tender no: Works Tenders: NIT No. ITPS/CC-22/2025-
26/15,  Date: 04.02.2026 

 

 
NB: The bid documents are not transferable. 

 

The complete bid with price offer shall be sealed  with the following documnts    
1) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate, ESI Registration 

Certificate and IT PAN if any . 

2) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
3) Filled in and signed formats as specified in Annexure of GCC. 

4) Credentials in support of qualifying requirements a)  Vehicle tractor details like Registration Certificate  b )  
Insurance of vehicle etc as under  for each group of offered BOQ  failing which offer shall not considered . Vehicle 
detail with offer for each group shall be considered on lowest price basis and offer of  other group without vehicle 
details shall not considered for total or individual evaluation . 

5) Commercial terms and conditions and deviation statement. 
6) Priced Bid showing quoted with words and GST and SAC code details if any . 

7) MSME (Micro/small/medium)/NSIC/SSI status of your firm. 
8) EMD Nil , tender documents to be downloaded from website www.opgc.co.in free of cost &  Security Deposit as 

per GCC  if any shall be asked or  exempted as per requirement of OPGC .  

 
 Vehicle, Statutory & Registration Requirements: 
 
The bidder shall comply with either of the following and to be submitted in the offer  : 
(a) Vehicle & Driver Requirements 

 Vehicles proposed to be deployed must be commercially registered with the competent Transport Authority. 

 Vehicles must have a valid comprehensive insurance policy. 

 Drivers must possess a valid driving license. 

 The bidder must have a valid Income Tax PAN. 

OR 
(b) Statutory Registration Requirements for engagement of pump operator as per BOQ : 

The bidder must possess: 
 Provident Fund (PF) Registration Code 

 Employees’ State Insurance (ESI) Registration Code 

 Goods and Services Tax (GST) Registration 

 Income Tax PAN. 

 

Photocopies of all applicable documents must be submitted along with offer. 
 
9 . Local Preference  
 
Agencies having valid supporting documents indicating operation in or near the periphery villages shall be given 
preference. 
 
Owner’s Right 

http://www.opgc.co.in/


Page 4 of 197  

The Owner reserves the right to seek additional documents and to independently assess the bidder’s qualifications 
after submission of the bid, as deemed necessary, to establish the bidder’s eligibility.  
 
 
OPGC reserves the right to split the quantity location wise /groupwise as per BOQ considering lowest price to 
facilitate for supply of drinking water to all villages timely . 
 
Special condition of contract : 1. 
 
1.The bidder shall submit offer for each location /Groupwise . 
2. The bidder shall submit offer in single group or multiple group of BOQ , but his eligibility /offer price shall be 
considered based on supporting documents of  vehicle of each group.  
3.Evaluation of lowest bidder shall be done on each group separately. 
4.Preferenece shall be given local bidder having supporting documents of vehicle for each group. 
5. Price offer without vehicle details shall not be considered . 
6. GST shall be paid as  applicable. 
 
Special condition  of contract :  2 

1. The Price bid BOQ of engagement of pump operator : The bidder should have valid PF,ESI ,GST and PAN 
certificate  

 
 
 
    
 
 
 
 
 
 
 
 
 
 

 
Price Offer  

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if required) 
must be submitted separately. The rates offered by the bidder shall be clearly written in English (clearly 
handwritten or typed) both in words and figures and shall be free from any aberrations, deletions, corrections 
and overwriting. In case of any illegibility of the offer submitted by bidder the interpretation by OPGC shall be 

final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except GST 

etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any 

circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST should be 

shown separately and shall be paid against documentary evidence. 

 
 

4)  

i. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as per 
actual against documentary evidence. 

ii. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by 
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OPGC as per actual against documentary evidence. 

iii. Any change in Income Tax will be borne by the Contractor. 
iv. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive 

basis except GST. 

v. Any additional payment due to change in tax structure will be admissible if the change is effective 

during the scheduled completion period. No such extra payment shall be made beyond the stipulated 

completion date if the delay is due to the fault of the contractor. No claim shall be admissible after 
completion of work. 

5) No deviation shall be allowed in the price bid. 
 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from 

payment of Earnest Money Deposit/Security Deposit/Tender Fees only if they are entitled for exemption of 

the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 

Registration Certificates at least two days before the due submission date. However, OPGC reserves the 
right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the 

offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 
contained in the tender documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding 
the cost determined by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain 

facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get himself 

fully conversant with them. The bid should include cost of mobilization and cost to adhere to all safety norms 
as described in the tender. No relaxation or request for revision of quoted/accepted rates shall be entertained 

subsequent to the opening of bid on account of mobilization or Safety costs. 

f) The details of items in the price schedule shall be read in conjunction with the corresponding technical 
specifications. Items of work provided in the price schedule but not covered in the technical specifications 

shall be executed strictly as per instructions of Engineer in charge. 
g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 

equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not 

specifically mentioned but reasonably implied and necessary to complete the work according to contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid. 
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 

j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 

k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform 
the same at their quoted rates. 

Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in the 

Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of these 

documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 

 
ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

 
CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 
CHANDRASEKHARPUR, BHUBANESWAR - 751 023 

 
 
 
 

 
INSTRUCTION TO BIDDERS 

 
 
 
 
 
 
 
 
 
 
 

 
VOLUME-I 
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 
 

 
TENDER 

FOR 

 
Name of the work: “Supply of Drinking Water to Periphery Villages by Tractor and Tankers during 

summer-2026. 
”. 

 
1. To be submitted by 15:00 Hrs of dt. 18/02/2026 to Contract Cell, ITPS, Jharsuguda. 

 
2. The single bid with all required documents  to be opened in presence of Bidders or their duly 

authorized representatives who may like to be present at 15:30 Hrs onwards on dt. 18/02/2026 in 

the office of Contract Cell, ITPS. 

 
Issued to M/s ……………………………………………..…………………………………………………… 

Signature of officer issuing the documents… Sd/- 

Designation: GM - Contracts, ITPS. 

 
Date: 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

 
Works Tenders: NIT No. ITPS/CC-22/2025-26/15,  Date: 04.02.2026 

 

Tenders are invited on behalf of the OPGC Ltd. for the work Supply of Drinking Water to Periphery 

Villages by Tractor and Tankers during summer-2026. 

 

The Tender & rates shall be in the prescribed form provided by OPGC. 

1. The works are required to be completed as per SCC, in accordance with phasing, if any, indicated 

in the Tender documents. 

2. Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, 
expertise for the work required to be executed and financial capacity will be considered. 

3. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for 

the purpose of this Tender. 

4. A Bidder shall produce Income Tax PAN, GST certificates and PF Registration number. 
5. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 

documents will be  (soft copy only) downloaded from website free of cost . EMD =Nil . The tender 
paper is not  transferable . 

6. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable 

and related to particular work), the form and nature of the site, nature of work, capacity of 

concerned plant, present condition of the plant, labour force problem relating to present Contract 
labour, custom & system of the local folk, means of access to the site, accommodation they may 

require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their Tender. A Bidder shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charges consequent on 

any misunderstanding or otherwise shall be allowed. 
7. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 

inviting tender advertised in the newspaper and all other tender documents and has made himself 
aware of the scope and specifications of the work to be done and of local conditions and other 

factors bearing on the execution of the works. 
8. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 

worked out and the requisite totals given. Special care shall be taken to write rates in figures as 

well as in words, and the amounts in figures only in such a way that interpolation is not possible. 
The total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ 

should be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. 
Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be 

written at the end. Unless the rate is in whole rupees and followed by the word ‘Only’ it should 

invariably be up to two places of decimal. 
9. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 

percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum 
tenders, only quoted amount shall be considered. 

10. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of those 
witnessing the Tender liable for rejection. 
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11. Tender shall be received from 04.02.2026 up to 15:00 Hrs of dt. 18/02/2026 and shall be opened at 

15:30 Hrs onwards on the same day 18/02/2026  in the presence of those Bidders or their duly 
authorized representatives who may like to be present. 
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14.1 The Tender shall be accompanied by Earnest Money =Nil . 

14.2 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 
appropriate value in the prescribed format. 

14.3 The Earnest Money shall be made payable without any condition/demure to the Owner on demand. 

The Earnest Money shall be valid for a period of three (03) months from the date of opening of the 
price bid 

14.4 In consideration of the Owner opening and considering the Tender for purpose of award of 

Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days from 
the date of opening of the Tender, during which period the Bidder agrees not to vary, alter or 

revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender valid 
for one hundred eighty (180) days or varies its terms and conditions during the said period then 

the Owner shall be entitled to forfeit the Earnest Money amount without any notice or proof of 

damages etc. The Bidder shall submit his Tender as required in the Tender documents along with 
letter of undertaking in the proforma enclosed herewith. 

14.5 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract. 

14.6 Any Tender not accompanied by letter of undertaking  in accordance with aforesaid provisions 
shall be rejected by the Owner as non-responsive Bid. 

14.7 No interest will be payable by the Owner on the said amount covered under Earnest Money / other 

security deposits. 
15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 

security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected. 

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 

Tender or to give any reasons for their decision. The Owner reserves the right to allow the Public 
Sector Undertakings price preference facilities as admissible under existing Govt. policy. The 

prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before 
submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of 

accepting the whole or any part of the Tender or split the total scope of work among eligible Bidders 

and Bidder (s) shall be bound to perform the same at his/their quoted rates. 
18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor and 

the Owner will not entertain any claim whatsoever in this respect. 

For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 

Designation: GM-Contracts, ITPS. 
Date: 
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 

TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref: Date: 

 
To 

 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 

Banharpali. 

 
(Hereinafter referred to as the Owner) 

 
I/We have read and examined the following documents relating to 

(Name of the works) 

(a) Notice inviting Tender 
(b) Format for Letter of undertaking 

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 
Welfare, Safety Code, schedule A & B Annexure I to XVII. 

(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 

(f) Technical Specifications. 

(g) Drawings. 

 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 

terms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 
schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule 

‘A’ of General Conditions of Contract. 
 

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any modifications 

in its terms and conditions which are not acceptable to the Owner. 

 
A sum of Rs ........................ is hereby forwarded in shape of Demand draft drawn on State Bank 

of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank guarantee 
issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in the manner 

prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender open as aforesaid or 
make any modifications in the terms and conditions of the Tender, which are not acceptable to the 

Owner, I/We agree that the Owner shall, without prejudice to any other remedy, be at liberty to forfeit 
the said earnest money absolutely. Should this Tender be accepted, I/We hereby agree to abide by and 

fulfill all the terms, conditions and provisions of the aforesaid documents. 

 
If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in 

the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the said earnest money absolutely. 
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Signature of Bidder ………………… 

 
Duly authorized to sign the Tender on behalf 
of the (in block capitals)………………….. 

…………………………………………….. 

Dated……………………………………… 

Postal Address……………………………. 
Telegraphic Address…………………… 

Telephone No…………………………….. 
Fax No……………………………………. 

E-mail address …………………………… 
 

 
Witness…………….. 

Date……………….. 

Address…………… 
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INSTRUCTION TO BIDDER (S): 
 

1.1 Site visit & collection of information: 
The Bidders are advised to visit the site, collect information regarding communication, 

transportation, banking facility, availability of skilled / unskilled labours, their customs, religious 
or otherwise culture, political environment, climatic conditions, education & medical facilities 

etc. to their satisfaction and acquaint with the nature & condition of work prior to working out 

the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however become 

unavoidable, deviations should be stipulated in the prescribed proforma only in the format in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by 

loading or offloading the cost of such deviations. 
1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date 

or on extended date if any. The Bidder should write clearly the revised quantities on the Schedule 

of original Tender Documents and should price the work based on revised quantities / conditions. 
All those who were issued tender documents prior to issue of addenda / corrigenda shall be 

provided with another set of fresh blank price schedule / schedule of items free of cost. The 
Bidders shall submit their tender in the fresh schedule. But however if the Bidder has already 

submitted his tender prior to issue of such addenda / corrigenda, they shall resubmit a fresh offer 
marked on the envelope as “Amended Offer”. The original offer submitted by such party shall be 

destroyed in presence of the Bidder on the date of opening. 

 
PRICE BID 

Price bid shall include - 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 

token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 

utmost care in filling the tender documents corresponding to instruction to Bidder and 
relevant information elsewhere in Tender document. 

 
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 
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1.4 COMPLETE BID: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, 

sealed & superscribed with Name of the Work, NIT No., Due date of opening. The full name, 

postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written 
on the bottom left corner of the envelope. 

 
1.5 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. The 

Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against 
receipt of the same. 

 
1.6 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence 
of the Bidder(s) or their authorized representative who may like to be present. Partner, director 
or permanent employee of the firm duly authorized can only be authorized representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders and 

in presence of them or their authorized representatives who shall participate. 

1.7 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate in 

the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some 

of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving 
license of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter 

the plant & our plant gate shall provide other items such as hard hat, safety glass & visitor pass. 
Not more than 2(two) persons for one Tender shall be allowed to participate in Tender opening. 

1.8 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 

documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.9 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in 

the Schedule of quantities / Price schedule forming part of the Tender document, in such a way 
that interpolation is not possible. The amount of each item shall be worked out and entered and 

requisite total given for all items. The tendered amount for the work shall be entered in the 
Tender and duly signed by the Bidder. 

 
If any ambiguities are observed in the rates & amount given in words & figures the following 

procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which corresponds 

to the amount worked out by the Bidder, shall be taken as correct. 
b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, 

the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

1.9.1 The Bidder shall quote in English language only. 
 

1.10 CORRECTIONS & ERASES: 
No erases or over writings are permissible. All corrections and alterations in the entries of tender 
papers shall be signed by the Bidder with date. 
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1.11 DETAILS & SIGNATURE OF BIDDER: 
1.11.1 The Tender shall contain the name, residence and place of business of person or persons making 

the Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall 

furnish the full names of the partners in the Tender. It should be signed in the partnerships name 
by all the partners or by duly authorized representative followed by the name and designation of 

the person signing. Tender by a Corporation shall be signed by an authorized representative and 

a power of attorney / authorization on its behalf shall accompany the Tender. A copy of 
constitution of the firm with names of all partners shall be furnished. In case of cooperative 

society, the authorized representative of the society will sign the Tender. Similar principle shall 
be followed in case of any Trust and Hindu Undivided Family business. 

 
1.11.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or 

only rate quoted in maintenance Contract in addition be written in the same language. The 
signature should be attested, at least by one witness. 

1.12 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved 

for the satisfactory performance and completion of item work considering all specifications and 

conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 
specification for any other item. In case the rates quoted by the Bidder’s for any item are 

unusually high or unusually low it will be sufficient cause for the rejection of the Tender unless 

the Owner is convinced about the reasonableness of the analysis for rate furnished by the Bidder 
(on demand) after scrutiny. 

 
1.13 THE SCHEDULE: 

1.13.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 
1.13.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement 

of work & submitted to Engineer-in-charge for approval. The programme & progress will be 

reviewed from time to time and if required, the programme may be re-scheduled by Engineer- 
in-charge. The Contractor shall also be responsible to provide materials within his scope in time 

to achieve the programme. In all matters concerning the extent of programme set out weekly 
and monthly, the decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.14 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 

furnished to Engineer-in-charge or his representative for scrutiny, Management Information 

System and payment etc. 

 
End of Volume-I: Total pages 15 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 
CHANDRASEKHARPUR, BHUBANESWAR - 751 023 

 
 
 
 
 
 
 
 

 
GENERAL CONDITIONS OF CONTRACT 

 
 

 
VOLUME-II 
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SECTION-I 

 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 

Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close to Hirakud 

reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from 
Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present operating 

2x210 MW coal based power plant. The management is looking forward to engage a bonafide, 

resourceful, potential and experienced Contractor of good financial capacity for the jobs specified 
in Special Conditions of Contract in Volume-III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit 

the Tender duly signed and stamped in all pages of the document along with their offers. All 

Tenders shall be prepared and submitted by typing or printing with indelible black ink on white 

paper in consecutively numbered pages and in solid binding along with duly filled-in formats given 
in the Annexure. One additional booklet (Volume-IV) containing the bill of quantities / price bid 

as issued to be submitted by the Bidder in two copies in the price bid part. 
 

1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to 
another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party 

is not permissible. The alteration of Tender once submitted shall not be entertained except in 
case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 

 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 

 
1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 

 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience 

and that he has at his disposal suitable modern facilities and specialized employees to ensure 
that his work is of best quality and workmanship is according to the latest proven technology and 

engineering practices. The Bidder shall satisfy the Owner that he is financially in a position to 

fulfill Contractual obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside 

of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of 
the Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 

i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities 
/ blank price schedule have been issued for different items of work as defined in the scope of 
work, technical specification in Special Conditions of Contract. 
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ii) The Tender not covering the total scope of work and services as detailed out in tender documents 

is liable for rejection. 
1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 

to the suitability of the work as given in the Technical Specifications and shall take full 

responsibility for the completion of work as per defined scope. 
 

1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 
words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. 
All scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the 

interpretation of Owner shall be final. 

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule 
as fully described and contained therein. No modifications to the work content in the items will 

be allowed. 
1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 

including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. 
of either terms and conditions or rates of his Tender after opening of Tenders may lead to 

rejection of his Tender. 

1.10 RECEIPT OF TENDER: 
Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting 
the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on 

or before the date and time set out for the same in the Invitation to Tender. Tender submitted 

by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 
 

1.11 TENDER OPENING: 
The Tender will be opened in the manner and at the time, date and place set for opening of 

Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 

 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT 
and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be 

returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 

returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall be 

paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned above 
and the Tender shall be summarily rejected without E.M.D. The E.M.D. shall be returned in form 

of A/c payee cheques / D.D. Bank charges shall be to the accounts of Contractor if D.D. is 
required. 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 
a) The Tender is revoked during its validity period. 

b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
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c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 

 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 

expenses incidental to or incurred by him through or in connection with his submission of Tender 

or its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 
Tender or does not accept the Tender. 

 
1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE: 

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender. 

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from time 

to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 

interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 

condition and shall appraise himself of the procedure for engagement of labour and shall collect 
any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 
have satisfied himself about the nature and details of all existing infrastructures and also as to 

the nature and conditions of the plant and equipment installed, means of transport and 

communications, whether by land, water or air and as to possible interruptions thereto and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied himself 

as to the sites for disposal of surplus materials and debris, the available accommodation, and all 
other similar matters which may affect the work. 

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 
statute, regulations, levies and other charges relating to his work at site. 

 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall not 

relieve him from any risks or liabilities or the entire responsibility for completion of the 
work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions 
of Contract, the Technical Specification, drawings and other details relating to work and given in 

the tender documents and fully acquaint himself as to all conditions and matters which may in 
any way affect the work or the cost thereof. The Bidder shall be deemed to have on his own and 
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independently obtained all information for the purpose of preparing the Tender and his Tender 

as accepted shall be deemed to have taken into account all contingencies as may arise due to 
such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the 

General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to 
have obtained all information and clarifications on all matters whatsoever that might affect the 

carrying out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed 
to have known the scope, nature and magnitude of the work and the requirements of materials 

and labour involved etc. and as to all work he has to complete in accordance with the Contract 

whatever be the defects, omissions or errors that may be found in the Tender Documents. 
1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 

Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

1.19 SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 

enforcement of any additional rules from time to time during the Contract period and it’s 

extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 

Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax 
Acts at the time of submission of Contract and any new Acts applicable to such Contract / Contract 

labour during the Contract period shall be liability of the Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 
Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the 
State of Odisha. 

 
 
 

 
End of Section-I 
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SECTION-II 

 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 

assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 

 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to 

effect additions to or deletions from or alteration in the Works. 

 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ‘Approval’ means approved in writing including as aforesaid. 

 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by the 

person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract 
& to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the permanent 

work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: - 

i) General Conditions of Contract 
ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 

Technical Specification & Approved Work Schedule. 

iii) Agreed Statement of Deviation 
iv) Field Quality Assurance Plan 
v) Drawings if provided 

vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

 
All the above documents are complementary to each other. 

2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 

successor(s) and permitted assignee(s). 

 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 
manufacturer to such establishment through Contract labour or who supply Contract labour for 
any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing, measuring, certification of bill, closing of Contract etc., directing, issue of spares & 
consumables and controlling the activities of Contractor necessary for execution of the Contract 

and coordinating between the functioning agency & Owner or his functionary representative. 

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that 

day. However, for the purpose of work involving shift working “Day” means a day of 24 hours 
from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time to time, 

be furnished or approved in writing by the Engineer-in-charge. 

 
2.12 The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may 

be nominated by the Owner from time to time and shall include those who are expressly 

authorized by the Owner to act for and on his behalf for all functions pertaining to operation of  

the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act 
of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped 

power any acts of government, damage from aircraft, acts of god such as earth quake, lightening 
and unprecedented floods and other causes over which the Contractor has not control and 

accepted as such by the accepting authority or causes solely due to use or occupation by the 

Owner of the part of works in respect of which a certificate of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his 
representative after the period of risk-liability is over. Risk liability period shall be specified in 
Special Conditions of Contract. 

 
2.15 ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of 

the Contract documents and are not to be taken into account in the interpretation of the 
provisions of the Contract. 

 
2.16 ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 

 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take preparatory 
steps and compliance of formalities to commence the work from the date desired by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 

 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage mentioned 
in schedule-A to cover all overheads and profit (No percentage shall be added for materials issued 
by the Owner). 
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2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the 

metric system and all work under the Contract should be carried out according to the metric 
system only. All documents concerning the work shall also be maintained in the metric system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed 
to have been received in the ordinary course of post, it would have been delivered. 

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th Floor, Module – A, 

Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if modified 

subsequently and shall include its Managing Director or other Administrative Officers authorised 
to deal with these presents and are concerned on his behalf and are posted in any of the offices 

of OPGCL and shall also include Owner’s successors and assignees. 
 

2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 

 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 

stands responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order 

to define broadly the scope and specifications of the work & works and all reproductions thereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed 

to the tender papers issued by the Owner and the amendments thereto issued from time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by 

the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words 
implying persons shall include relevant corporate companies or registered associations or body 

of individuals or firms of partnership, cooperative society as the case may be. 
 

2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 
which the works are to be carried out, any other lands or places provided by the Owner for the 

purpose of the Contract. 

 
2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 

performing the work(s) to the quantities and qualities of the work(s) and the materials to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 

the Engineer-in-charge during the performance of Contract in order to meet the unforeseen 
conditions in the best interests of the work(s). It shall also include the latest edition including all 

addenda / corrigenda or relevant BIS Specifications and other relevant codes. 
 

2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to 
whom whole or any part of the work has been entrusted by the Contractor, with the written 

consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 
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2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 
completion or maintenance of the Contracted works. 

 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted 

by the Owner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progress of the work to obviate any risk of accident or failure or 

disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 

The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of the 
quantities shown in the schedule of quantities by the item rates quoted by the Bidder for the 

various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours worked 

in any day in that week. 

 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 

 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part thereof as the case may be and shall include all extras, additions, altered or substituted 
works as required for the purpose of the Contract or as may be required to be executed by the 
Owner / Engineer-in-charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 

b) Civil construction. 
c) Operation (any system). 

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 
plant, Plantation etc.) 

e) Composite / Turnkey package. 
 

 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide 

by the terms & conditions of Tender document and comply with the work if offered. 

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 

Irrigation Department., Govt. of Odisha as the case may be. 
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2.41 Schedule of Quantities: 
Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and 

the rate & amount offered by the Bidder therein and its subsequent agreement by both parties. 

This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 

frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder shall 

fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the parties 
directly or after negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site 

for day-to-day activities on his behalf. 

 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor 

or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating 
to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time. 

 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be final. 
 
 
 
 

 
End of Section-II 
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SECTION-III 

 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 

iii) Special Conditions of Contract including Technical Specification and Scope of Work 

iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 

verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders only 

and in presence of them or their authorized representatives. Only proprietor, partner, director 
or permanent employee with necessary power of attorney shall be accepted as authorized 

representative. 
 

3.3 WITNESS: 
Witness and sureties should normally be persons of status and property. Their names, occupation 

and address shall be stated below their signature. 

 
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date 

of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) 
in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled. 

 
3.5 ADDENDA/CORRIGENDA: 

3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 
submission of the Tenders to clarify documents or to reflect modification in the design or Contract 
terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 
submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set of 

tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 
attach one copy of the addenda/corrigenda issued, which shall form part of Tender Documents. 

In case of paper publication of such addenda/corrigenda, copy of the same may be treated as 
part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 

provision of submission of fresh Price Bid taking into consideration the accepted deviation. 

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 

3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the lowest Tender and reserves the authority to reject any or all the Tenders received 
without assigning any reason whatsoever. The whole work may be split up between two or more 

Contractors or accepted in part (not entirely) if considered expedient. The rates shall be the 
lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed 

information is missing or incomplete in any respect and/or the prescribed conditions are not 



Page 30 of 172  

fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall be final 

and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or 
any additional conditions are liable to be rejected. 

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 

thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site 

conditions will not be considered a reason either for extra claims or for not carrying out the works 
in strict conformity with the drawings and specifications. The correctness of the details given in 

the Tender Documents as guideline information to help the bidder but to make up the Tender is 
not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 
schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other sections 
and documents of the Tender. 

 
3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case 

of construction and civil repair maintenance work. 

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 
reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, 
packing including mill internals etc. shall be provided by the Owner and shall not be included in 
price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from 

Engineer-in-charge to this effect. The payment against the prime materials shall be made 

progressively on certification of utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 

Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 
exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 
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3.13 PRICE ESCALATION: 
In case of price escalation provision, base date, indices on the base date and documents / 

publications shall be referred on the due date and actual date of completion of work without any 

ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No 

sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor 

shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 

Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at the 

prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if 

applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. 

The Contractor shall register himself with excise department shall deal with directly and Owner 

shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation 

shall be allowed. 

 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 

director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of front, 

drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 

facility to complete the work in time. No overrun charge shall be considered. But, however the 
Engineer-in-charge shall examine the period of delay and possibility of adherence to schedule by 

providing reasonable additional manpower/facility and if satisfied that completion of work shall 
not be possible by providing reasonable additional manpower, time extension shall be allowed 

to the Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor 

for the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be 
supplied from the nearest source free of cost. But the Contractor shall arrange to transport water 
from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a 

cost to be decided by the Owner. The power will be supplied from the nearest point to the site 
and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution of 
the Contract near to the site but out of plant gate free of cost. The Contractor shall at his 
cost construct all these temporary building structures and provide water supply, sanitary 
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& power supply arrangement as approved by the Engineer-in-charge, with due regard to 

Owner’s Safety Rule. 
b) On completion of the work undertaken by the Contractor, they shall remove all temporary 

works erected by them and have the site cleared as directed by Engineer-in-charge. If the 

Contractor fails to comply with these requirements, the Engineer-in-charge has the right 
to remove any structure, such surplus, rubbish materials and dispose off the same as 

deemed fit and get the site cleared and the Contractor shall forthwith pay the amount of 
all expenses so incurred and shall have no claim in respect of any such surplus materials 

disposed as aforesaid. The land provided shall be solely on temporary basis, which is 

terminable at any time without notice or without assigning any reasons. In the event of 
any such termination or the termination of the Contract / completion thereof, the 

Contractor shall forthwith vacate the premises. The Owner reserves the right to ask the 
Contractor for demolition at any time during the currency of the Contract to vacate the 

land by giving seven days notice on security / safety reasons or Owner’s interest. 
c) Medical facility: 

Owner shall extend free medical consultancy / services as available at ITPS hospital to the 

Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives on 

chargeable basis, which has to be determined by the Owner from time to time. In such an 
event, rent for 6 months shall be retained from 1st Running bill of the Contractor as 

security & rent from second month shall be recovered from subsequent running bills. The 
amount hold as security shall be returned to the Contractor on handing over the vacate 

possession of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work 

so that execution of Contract is not affected. In such an event, the failure to perform shall lead 
the Owner to get the work done by any other agency, but at the cost & risk of the Contractor. 

Further, the Contract shall be terminated with seven (7) days notice in O&M Contract and the 

Contractor may be debarred from participating in any future Bid in OPGC Ltd. In case of 
construction work, non-adherence to schedule shall lead to cancellation of Contract or imposition 

of penalty at the discretion of the Engineer-in-charge. If the labours go on strike without prior 
notice, the situation shall be treated as force majeure provided nonperformance is for a 

reasonable period only. If the situation is beyond reasonable control of the Contractor but has 

taken appropriate steps as a man of common prudence would have taken in his own case, Owner 
may consider in case to case basis to either terminate the Contract or otherwise get the work 

done by other means but at the cost & risk of the Contractor. Only events of such illegal strike, 
which make the performance impossible at the time of occurrence and for a considerable time 

period for mobilization, shall be considered as force majeure. 
3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 

unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall 

be kept ready by the Contractor on all Sundays and other National & festival holidays at their own 
cost. In case of construction work, the work shall be executed as per the direction of Engineer-in- 

charge. 
3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 

requirement etc and to meet the schedule of construction work, the requisite number of 

manpower has to be arranged by the Contractor at their own cost. 
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3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any either 

on cost or free of charges shall be specified in Special Conditions Contracts. 

 
3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming part 
of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 

General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed 
to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 

ii) Schedule of Quantities 
iii) Technical Specifications. 

iv) Notice Inviting Tender 
v) Special Conditions of Contract 

vi) Drawings 
vii) General Conditions of Contract 

viii) Bureau of Indian Standard 

 
3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 

period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving any 

reason for the same and take up the job departmentally or otherwise if performance of 

Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not be 
payable by the Owner. The Contractor shall not claim any compensation on this account. 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control 
of Contractor at the discretion of the Engineer-in-charge. 

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 

additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at original 
rate and terms & conditions. 

3.26 MATERIALS HANDLING: 
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in- 

charge. Requisite loading, transportation & unloading of all such materials shall be the 

responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 

 
End of Section-III 
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SECTION-IV 

 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter 
may be referred to the Engineer-in-charge who shall give his decisions and issue instructions to 

the Contractor directing in what manner the work is to be carried out. The decision of the 

Engineer-in-charge shall be final and conclusive and the Contractor shall carry out work in 
accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, 

the Contractor has to do all such works necessary for completion of the work to meet the end 

objective with due regard to sound engineering practice as directed by Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 

wherever the context so requires. 
4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes each 

part shall be deemed to be supplementary & complementary to every other part and shall be 
read with the Contract Agreement so far as it may be practicable. All documents of Contract & 

Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein according 

to drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the 

job specifications contained herein and codes referred to. Where the job specifications stipulate 

the requirement in addition to those contained in the standard codes and specification, these 
additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the 
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the 

scope, nature as to what works he has to complete in accordance with the Contract document 
whatever be the defect, omission or errors that may be found in the Contract Document. The 

Contractor shall be deemed to have visited site and surrounding areas, to have satisfied himself 

to the nature of all existing structures, and also as to the nature and the conditions of available 
facilities like railways, roadways, bridges, culverts, means of transport and communications by 

land, water or air and possible interruptions thereto the access to and from site and to have made 
enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and other 

materials, the sites for disposal of surplus, materials, the available accommodation like depots, 
buildings as may be necessary for executing and completing the work to have made local, 
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independent enquiries as to the sub-soil, water, land variations thereof, storms, prevailing winds 

and climatic conditions and all other similar matters affecting the works. He is deemed to have 
acquainted himself with his liability for payment of Government taxes, custom duties and other 

charges. He is deemed to have acquainted himself with the local labour attitude, work culture, 

customs & systems etc. 
4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 

or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 
any risks or liabilities or the entire responsibility for completion of the works at the scheduled 

rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim 
on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before, during or after execution of the Contract agreement shall in any way affect or 
modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries 

of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take decision in connexion with amendment of time, 

quantity, price etc. 

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 

deposited by the Contractor as security deposit with the Owner & retained by the Owner until 
the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security 

deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running bill for the Contract up to 

Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 
crore, till total security deposit is collected. No further deduction from the bills will be made on 

this account subject to clause. 4.9.7 hereafter. 
4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 

clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 
suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 

specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in 

the prescribed format from any nationalized or scheduled bank.  In all the cases if total security 
is not deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in 

Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee 

facility shall be extended to only companies of repute at the discretion of OPGC. 
4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit 

at the option of the Bidder. 
4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 

property belonging to the Owner or others during the execution of the Contract, the same shall 
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be made good by the Contractor at his own expense and in default thereof the Engineer-in-charge 

may cause the same to be made good by other agencies and recover expenses from the 
Contractor for which the certificate of the Engineer-in-charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries 

to be made under terms of this Contract may be deducted from their security deposit or from 
any sums which may be due or may become due to the Contractor by the Owner on any account 

whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, 
the Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which 

may have fallen short of Security deposit amount or any part thereof. No interest shall be payable 

by the Owner for sum deposited/retained as security deposit. 
4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as stipulated 

in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%. After successful completion of 1st 

mile stone / initial three months as the case may be, 10% of the security may be refunded to the 

Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 

under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 

whole the security deposit of the Contractor and to sell any Government security deposit of the 
Contractor forming whole or part of such security deposit. In the event of the security being 

insufficient or if no security has been taken from the Contractor, then the balance or the total 
sum recoverable as the case may be, shall be deducted from any sum then due or which at any 

time thereafter may become due to the Contractor under particular Contract or any other 
contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining 

due. In case any dues can not be recovered out of Contract(s), the amount may be recovered as 

debt liability. 

In the event of any breach by the Contractor or any loss or damage caused to the Owner which 

in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and 
binding on the Contractor or in the event of the termination of the Contract for any such breach, 

the security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final 
and binding on the Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 

based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items 
are discovered in course of performance of Contract, the cumulative effect of which varies the 

Contract sum up to 5%, the error shall be rectified/amended and the value so varying shall be 

added with or deducted from the Contract sum @ original contract cost as the case may be. 
Deviation shall be allowed subject to recommendation of Technical Services department, if the 

varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract in 
respect of mechanical maintenance, electrical maintenance, plant cleaning or any other 

operational activities time extension for completion of any item does not arise. But the period of 

service may be extended beyond Contract period at the discretion of management if situation so 
demands. In addition to this, the Engineer-in-charge reserves the power - 
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a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any 

other reasons. The Contractor shall be bound to carry out the work in accordance with 
any instructions given by the Engineer-in-charge to the extent the omission does not 

change the value of Contract by more than 10%. Consequent alterations, omissions, 
addition or substitution shall form part of the Contract as if originally provided therein 

and the Contractor may be directed to do in the manner above specified as part of the 

works. The Contractor shall carry out the work on the same conditions in all respect 
including rate on which he agreed to do the main work. But if such alteration, omission, 

addition or substitution radically change the original nature of the Contract shall be 
ordered by the Engineer-in-charge as a deviation and in the event of deviation being 

ordered which in the opinion of Contractor changes the original nature of the Contract, 
fresh rate shall be worked out by Engineer-in-charge with mutual consent. 

Rate for such additional, altered or substituted work shall be determined by the Engineer- 

in-charge as follows:- 

 
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 

additional, altered or substituted items at the same rate. In case of composite 
Tenders where two or more schedules of quantities may form part of the Contract, 

the applicable rate shall be taken from the schedule of quantity of that particular 
part in which the deviation is involved, failing that at the lowest applicable rate for 

the same item of work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in the 

schedule of quantities / price schedule, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite 

Tenders where two or more schedules of quantities form part of the Contract, the 

rate shall be derived from the nearest similar item in the schedule of quantities of 
the particular part of works in which the deviation is involved failing that from the 

lowest of the nearest similar item in other schedule of quantities. 
 

iii) If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-para (i) & (ii) above, then such item of 

work shall be carried out at the rate entered in the Schedule of Rates mentioned 
in schedule A plus/minus the percentage by which the tendered amount of the 

works actually awarded is higher or lower than the estimated amount of works 
actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 

non-availability of rate in Schedule A, then the rate for such item of work shall be 
determined by the Engineer-in-charge on the basis of the purchase price as 

supported by the vouchers plus mutually agreed labour rate. In case the Engineer- 
in-charge considers the purchase price unreasonable, the price shall be 

determined on the basis of market rate(s) prevailing during the fortnight following 

the date of order. 
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4.12 SUSPENSION OF WORKS: 
The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 

progress of the works or any part thereof for such time and in such manner, as the Engineer-in- 
charge may consider necessary for any of the following reasons: 

i) On account of any default on part of the Contractor; or 

 
ii) For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; 

 
In any of the above cases the Contractor shall properly protect and secure the works to 
the extent necessary and carry out the instructions given on that behalf by the Engineer- 

in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 

Contractor by the Contract Review Meeting depending on the period of suspension & condition 
of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 

Clause No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of 
achieving the corresponding milestone mutually agreed upon or the extended time in accordance 

with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from the 15th day after the date on which the Owner issues written orders to 
commence the work. 

 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall 
agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The 
chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate & forecast the dates of commencement and 
completion of various sections of the work corresponding to various milestones. 
The target date of achieving various milestones and activities between two consecutive 

milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in- 

charge. During review, the date of achievement of milestone may be adjusted if required but not 
the date of completion of work as per schedule. However, no time extension shall be permitted 

beyond the time of completion as per Contract. 

4.13.1 Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 

of the total works shall, in the event of any deviation/amendment resulting in additional quantity 

over the Contract quantity being ordered, be extended as under. 

 
a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 

 
b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
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Alternatively, variation in completion time of milestone may be worked out mutually in Contract 

Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor: 
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 

Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: - 
a) force majeure; 
b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not forming 

part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor – 

 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in- 
charge but shall nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in- 

charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening of the event causing delay for consideration of Owner. The Contractor may also 

indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension 
of time for completion of the work on the recommendation of Contract Review Meeting. Such 

extension shall be communicated to the Contractor by the Engineer-in-charge in writing, within 
15 days of the date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner. 

i. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the Contract and the Contractor shall if required by the 

Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that 
effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be used 

in the works. The Engineer-in-charge shall within seven days of receipt of samples or 

within such further period as he may require and intimate to the Contractor in writing, 
whether samples are approved by him or not. If samples are not approved, the Contractor 

shall forthwith submit fresh samples to the Engineer-in-charge for his approval complying 
with the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality of samples approved by him. In 

case of default on the part of the Contractor in removing rejected materials, the Engineer- 
in-charge shall be at liberty to have them removed by other means. The Engineer-in- 

charge shall have full powers to procure other proper materials to be substituted for 
rejected materials and in the event of the Contractor’s refusal to comply, he may cause 

the same to be supplied by other means. All costs, which may be incurred for such removal 

and/or substitution, shall be borne by the Contractor. 
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iv)  The Contractor shall indemnify the Owner, its representatives or employees of the Owner 

against any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or materials or part thereof included in the 

scope of Contractor. In the event of any claim being made or action being brought against 
the Owner, its representatives or employees of the Owner in respect of any such matters 

as aforesaid, the Contractor shall immediately be notified thereof, provided that such 
indemnity is not applicable when such infringement has taken place in complying with the 

specific directions issued by the Owner; but the Contractor shall pay any royalties or other 

charges payable in respect of any such use, the amount so paid being reimbursed to the 
Contractor only if the use was the result of any drawings and/or specifications issued after 

Contract agreement is signed. 

Further, if any such action is instituted by any agency after closure of Contract or any 

structure or utility is eroded or damaged within 2 to 3 years of performance on account 

of related work of the Contractor, the Contractor shall be liable for such cost and expenses 
for which Contractor shall provide corporate warranty for further 2 years beyond defect 

liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 
tax, sales tax, royalty and other duties on materials obtained for the works from any 

source (excluding materials supplied by the Owner) shall be borne by the Contractor. 
vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contactor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor and 

the Contractor shall provide at his expense all facilities which the Engineer-in-charge may 

require for the purpose. If no tests are specified in the Contract, and such tests are 
required by the Engineer-in-charge, the Contractor shall provide all facilities required for 

the purpose and the charges for these tests shall be borne by the Contractor only if the 
tests disclose that the said materials are not in accordance with the provision of the 

Contract. The cost of materials consumed in tests shall be borne by the Contractor in all 

cases except when otherwise provided. 
vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 

forming out of the same materials & in same process, such as concrete cube, welded test 
piece etc. as may be required by the Engineer-in-charge made out of the materials issued 

by the Owner or Contractor, except for the costs of materials used in such tests/samples. 
b) Material to be provided by the Owner: 

Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer- 

in-charge. The Owner reserves the right not to issue any such materials. The non-issue of 
such materials will not entitle the Contractor for any compensation whatsoever either in 

time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 

railhead the cost of transportation only from such railhead to the site will be borne by the 
Owner subject to the reasonableness of such transportation cost being certified by the 

Engineer-in-charge. All other costs such as loading, unloading, transportation to 
Contractor’s go-down, storage etc till the materials are utilized in the works and return of 

surplus & scrap, if any to the Owner shall be to the account of the Contractor. 
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(2)   For the materials listed in Schedule B, which the Owner has agreed to supply to 
the Contractor, he shall give a reasonable notice in writing his requirements to the 

Engineer-in-charge in accordance with the agreed phased programme. Such materials 

shall be supplied for the purposes of the Contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as 

and when materials are consumed in items of work for which payment is being made to 
the Contractor from any sums there or which may thereafter become due to the 

Contractor under the Contract. At the time of submission of bills the Contractor shall 
properly account for the materials issued to him to the satisfaction of the Engineer-in- 

charge, certify that balance of materials supplied is available at site. The value of the 

stores/materials as may be supplied by to the Contractor by the Owner shall be debited 
to the Contractor’s account at the rates as shown in Schedule-B and if they are not entered 

in the Schedule, they shall be debited at cost price which for the purpose of the Contract 
shall include cost of transportation & all other expenses whatsoever such as normal 

storage, supervision charges which shall have been incurred in obtaining the same at the 
Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, storing 

under cover as required, assembling and joining the several parts together as necessary 
and incorporating or fixing materials in the works including all preparatory work of 

whatever description as may be required. 
iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing 

in the works (including preparatory work) shall, on completion or on foreclosures of the 

works, be returned by the Contractor at his expense, at the place of issue, after making 
due allowance for actual consumption, reasonable wear and tear and /or waste. The 

reasonable wastage percentage shall however be mentioned in Schedule-B against each 
items. If the Contractor is required to deliver such materials at a place other than the place 

of issue, he shall do so and the transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the Contractor had such 

materials been delivered at the place of issue, shall be borne by the Owner. 
v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 

reinforcement steel and other such materials is furnished in Schedule-B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by 
the Owner and credited at the issue rates. Other pieces below 3 mtr length shall be 

returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in- 
charge at rates not exceeding those at which these were originally issued to him after 

taking into consideration any deterioration or damage which may have been caused to 
the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor would 

incur, the Engineer-in-charge may, by a written notice to the Contractor, require him to 

pay within a fortnight of receipt of the notice, for such unreturned surplus materials at 
the rates specified in Special Conditions of Contract. 

viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag. 
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c) General: 
Materials required for the works, whether brought by the Contractor or provided by the Owner, 

shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and 

safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 

workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place(s) where these are lying or from which these are being 

obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 

Owner and shall not be removed from the site/shifted to any place inside the plant 
without the prior written permission of the Engineer-in-charge. But whenever the works 

are finally completed or terminated and advance if any in respect of any such material is 
fully recovered, the Contractor shall at his own expense forthwith remove from the site 

all surplus material originally brought by him and upon such removal, the same shall 
revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared 

at the time of bringing the same to the site & security gate pass obtained before entering 
the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of 
taking delivery & satisfy himself that they are in good condition after the materials have 

been delivered by the Owner, it shall be the responsibility of the Contractor to keep them 
in good condition and if the materials are damaged or lost, at any time, they shall be 

repaired and/or replaced by him at his own cost according to the direction of the 

Engineer-in-charge. 
v) Account of the materials issued by the Owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand in a manner prescribed by 
the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall be 
always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

4.15 LABOUR: 
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-in- 

charge. The Contractor shall not employ in connection with the works any person who has not 

completed his/her eighteen years of age. 
4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or 

cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 
matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be 

liable to pay his contribution and the employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the Contract, in accordance with the 

provision of “The Employees State Insurance Act, 1948” as amended from time to time. In case, 
the Contractor fails to submit full details of his account of labour employed and the contribution 

payable, the Engineer-in-charge shall recover from the running bills of Contractor an amount of 
contribution as assessed by him. The amount so recovered shall be adjusted against the actual 

contribution payable for Employees State Insurance. 
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4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in 

the Contractor Labour Regulations have been the power to deduct from the money due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or worker by reason of non-fulfillment of the Conditions of the Contract for the benefit 

of workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said Contractors Labour 

Regulations. 
4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 

aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as defined 

in the Contractors Labour Regulations the Contractor shall without prejudice to any other liability 
pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every default, breach 

or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-charge and in the event of the Contractor’s default continuing in this respect the 

liquidated damages may be enhanced to Rs.500.00 per day for each day of default subject to a 

maximum of ten percent of the contract value. The Engineer-in-charge shall deduct such amount 
from bills or security deposit of the Contractor and credit the same to the Welfare Fund 

constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer-in-charge in this 
respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause 
to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 

Government from time to time for the protection of health and for making sanitary arrangements 

for workers employed directly or indirectly on the works. In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost 

thereof from the Contractor. 
4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec- 

IX or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed 

for performance of the works and shall provide all facilities in connection therewith. In case the 
Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer- 

in-charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers shall 
make the Contractor liable to pay to the Owner as liquidated damages an amount not 

exceeding Rs.500.00 for each default or materially incorrect statement. The decision of 

the Engineer-in-charge in such matters based on report from the Inspecting Officer as 
defined in the Contractors Labour Regulations at Clause 8.5 shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor. 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion 

of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall 

on no account be allowed to extend his operations beyond these areas. In respect of any land 
allotted to the Contractor for purposes of or in connection with the Contract, the Contractor shall 

be a licensee subject to the following and such other terms and conditions as may be imposed by 
licenser: - 
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(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in- 
charge, 

(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 

structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 
adapt and maintain the same as required from time to time and shall take up and clear them 
away as and when no longer required and as and when ordered by the Engineer-in-charge and 
make good all damages done to the site. 

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels 

and other information necessary to enable the Contractor to set out the works and the Contractor 
shall set out the works and be responsible for the accuracy of the same. He shall rectify at his 

own cost and to the satisfaction of the Engineer-in-charge any error found at any stage, which 

may arise through inaccurate setting out unless such error is based on incorrect data furnished 
in writing by the Engineer-in-charge. The Contractor shall protect and preserve all benchmarks 

used in setting out the works till end of the Defects Liability Period unless the Engineer-in-charge 
direct their earlier removal. But in case of maintenance, the Engineer-in-charge shall direct the 

Contractor to attend certain job provided that all spares & consumables within the scope of 

Owner are available to the Contractor. 
 

4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 

which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 

other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 

and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Owner and 

the Contractor shall take reasonable precautions to prevent his workmen or any other person 
from removing or damaging any such article or thing shall immediately upon discovery thereof 

and before removal acquaint the Engineer-in-charge with such discovery and carry out the 
Engineer-in-charge’s directions as to the disposal of the same at the expense of the Owner. 
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4.22 PROTECTION OF TREES: 
Trees designated by the Engineer-in-charge shall be protected from damage during the course of 

the works and earth level within 1 meter of each such tree shall not be charged. Where necessary 

such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch 

& ward as and when necessary or required by the Engineer-in-charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 

competent person duly authorizing him to supervise the work on his behalf, if the Contractor has 
himself not sufficient knowledge and experience to be capable or receiving instructions or cannot 

give his full attention to the works. Such employee having power of attorney shall be considered 
to have the same force as the Contractor himself. If the Contractor fails to appoint a suitable 

person acceptable to the Engineer-in-charge, the Engineer-in-charge shall have full powers to 
suspend the execution of the works until such date as a suitable person is appointed and the 

Contractor shall be held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and approval 

at each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his 
authorized representative when each stage is ready. In default of due notice the Engineer-in- 

charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for examination 

and measurement of any work which is about to be covered up or put out of view and for 
examination of foundations before permanent work is placed thereon. The Contractor shall give 

due notice to the Engineer-in-charge or his authorized representative whenever any such work is 
ready for examination and the Engineer-in-charge or his representative shall without 

unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, 

attend for the purpose of examination and measuring such work or of examining such 
foundations. In the event of the failure of the Contractor to give such notice he shall, if required 

by the Engineer-in-charge, uncover such work at the Contractor’s expense. 
4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required for 
such inspection and examination. 

4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He shall have no authority to order any work involving any extra payment by the 

Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a 

copy of all such written delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer-in-charge to the Contractor within the terms 

of such delegation shall bind the Contractor and the Owner as though it has been given by the 
Engineer-in-charge. 
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4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 

disapproved by Engineer-in-charge and cannot order the pulling down, removal or breaking up 
thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in- 
charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon 
confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 

The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or 

claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 

promise or guarantees given or to have been given to him by any person other than Engineer-in- 
charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as are 

skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty to 

object to and require the Contractor to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 

misconducts himself or is incompetent or negligent in the proper performance of his duties and 

such person shall not be again employed in the work without permission of the Engineer-in- 
charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same 

as the Engineer-in-charge may from time to time direct for his verification and shall reinstate and 
make good such part to the satisfaction of the Engineer-in-charge. If any such part has been 

covered up or put out of view after being approved by the Engineer-in-charge and is subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 

and/or making opening in or through, reinstating and making good the same shall be borne by 
the Owner. In any other case all such expenses shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 

except emergency maintenance work & operation shall be carried out during night or on Sundays 

or on authorized holidays without the permission in writing of the Engineer-in-charge. But in case 
of maintenance Contract, the Contractor shall be required to work any time any day as required 

by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue of 

Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 

Contract, unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 

confiscation of facilities by Government Authority, compliance with any order or request of any 

Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 
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explosion, implosion, riots, public strife provided always that such occurrences result in 

impossibility of performance of the Contract. 
4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 

occurrence, shall be taken into cognizance. 

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence 

or fails to perform any of his obligations under the Contract or in any manner commits a 

breach of any of the provisions of the Contract it shall be open to the Owner at its option by 
serving 7 days notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the Owner on that 

behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in 

progress, except such work as the Owner may in writing require to be done to safeguard 
any property or work, or installation from damages and the Owner for its part, may take 

over the work remaining unfinished by the Contractor and complete the same through 
fresh Contractor or by other means, at the risk and cost of the Contractor, and any of his 

sureties if any, shall be liable for any excess cost at the rates specified in the schedule of 

quantities and rates. 
b) Without determining the Contract: to take over the work of the Contractor or any part 

thereof and complete the same through a fresh Contractor or by other means at the risk 
and cost of the Contractor. The Contractor and any of his sureties are liable for any excess 

cost over and above the cost at the rates specified in the schedule of quantities/rates, 
incurred by such works having been taken over and completed by the Owner. Besides the 

Contractor shall also be liable for any compensation accruing due to any loss incurred by 

the Owner. 
c) In other cases, the decision of the Owner is binding on the Contractor. 

4.32.2 In the events of clause 4.32.1 (a) 
a) The whole or part of the security deposit furnished by the Contractor is liable to be 

forfeited without prejudice to the right of the Owner to recover from the Contractor the 

excess cost referred to in the sub-clause aforesaid, the Owner shall also have the right of 
taking possession and utilizing in completing the works or any part thereof, such of 

materials, equipments and T&P available at work site belonging to the Contractor as may 

be necessary and the Contractor shall not be entitled for any compensation for use or 
damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work already 
executed by him shall not be payable to him until after the expiry of six (6) calendar 

months reckoned from the date of termination of Contract or from taking over of the 
work or part thereof by the Owner as the case may be, during which period the 

responsibilities for faulty materials or workmanship in respect of such work shall under 

the Contract, rest exclusively with the Contractor. This amount shall be subject to 
deduction of any amounts due from the Contractor to the Owner under the terms of the 

Contract authorized or required to be reserved of retained by the Owner. 
4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 

the default or defaults committed by the Contractor is/are curable and can be cured by the 
Contractor if an opportunity given to him, then the Owner may issue notice in writing calling the 
Contractor to cure the default within such time specified in the notice. 

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 
that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the 

Contract in favour of his creditors or any other persons, or being a company or a corporation goes 
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into liquidation provided that in the said events it shall not be necessary for the Owner to give 

any prior notice to the Contractor. 
4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or 

affect the rights of the Owner, which may have accrued up to the date of such termination. 

 
4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of default 

by the contractor for which he is declared liable to pay compensation. The liability of Contractor 
for past & future compensation shall remain unaffected. The Owner may take possession of all 

or any T&P, materials and stores at the work site belonging to Contractor on payment at Contract 
rate/market rate as the case may be or rate worked out by Engineer-in-charge. Otherwise, 

Engineer-in-charge may serve notice to remove such T&P, materials and stores from the site 

within a stipulated time. In the event the Contractor fails to comply, the Engineer-in-charge may 
remove them at the cost & risk of the Contractor. 

b) In other cases, the decision of the Owner is binding on the Contractor. 
4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 

such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable for any damages for non-completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for whatsoever reason, 

not to carry out the whole work or part thereof as specified in the Tender, then Owner shall give 
notice in writing of the fact to the Contractor, who shall have no claim to any payment or 

compensation on whatsoever account (profit or advantage which he might have derived by 
executing the work in full) neither shall have any claim for compensation by reason of any 

alterations having been made from the original specification, drawings, designs and instructions 
which may involve any curtailment of the work as originally contemplated. 

 
4.35 CHANGE OF CONSTITUTION: 

When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 

obtained before any changes are made in the constitution of the firm. Where the Contractor is 
an individual or a Hindu Undivided family business concern, such approval as aforesaid shall, 

likewise be obtained before such Contractor enters into any partnership firm, where the 

reconstituted firm would have the right to carry out the work hereby undertaken by the 
Contractor. In either case if prior approval is not obtained, the Contract shall be deemed to have 

been allotted in contravention of clause 4.41 hereinafter and the action and consequence shall 
ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

or if the Contractor is a partnership concern and one of the partners dies then, unless the Owner 

is satisfied that the legal representative of the individual or the proprietary concern or the 

surviving partners of partnership firm are capable of carrying out and completing Contract, the 
Owner is entitled to cancel the Contract for the incomplete part without being in anyway liable 

for any compensation payment to the establishment of the deceased Contractor and/or to the 
surviving partners of the Contractors firm on account of the cancellation of Contract. The decision 

of the Owner in such assessment shall be final and binding on the parties. In the events of 

satisfaction of the Engineer-in-charge that subcontractor, if any shall provide competent and 
efficient supervision over the work entrusted to them, may allow the surviving partner to 
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complete the work contracted in case of partnership firm at the discretion of the Owner. In the 

event of such cancellation, the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE: 

The Contract may be terminated at any time by giving 15 days notice in case performance of the 
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either 

on expiry of Contract period or during the period of Contract due to continuous poor 
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 

employment/compensation to the labours engaged by Contractor under any circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts shall 

be forfeited. Balance work shall be carried out at the cost & risk of the defaulting Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be personally 

bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 

default or omission in the observance or performance of the acts, matter or things which are 

herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site Incharge, 

staff and such office shall be opened at all reasonable hours to receive instructions, notices or 

other communications. The Contractor at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the Engineer-in-charge from time to time and the 

whole documents to be preserved and handed over after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contrator having sufficient experience in carrying out work of similar nature to whom the 

equipments, materials if any shall be issued and instruction for works given. The Contractor shall 

also provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise 
the execution of the work, competent site-in-charge, foremen and leading hands including those 

specially qualified by previous experience to supervise the types of works comprised in the 
Contract in such manner as will ensure the best quality and expeditious working. At any time in 

the opinion of the Engineer-in-charge any additional, qualified experienced staff for supervision 
is considered necessary, they will be provided by the Contractor without additional financial 

burden to Owner. The Contractor shall ensure to the satisfaction of the Engineer-in-charge 

competent and efficient supervision over the work entrusted to them including their Sub- 
Contactors if any (deployed with prior permission of the Owner) and comply all statutory 

provisions of Contract Labour (R&A) Acts 1970. 
4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of 

Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-in- 
charge undesirable for administrative or any other ground, the continuance of such person(s) in 

Contractor establishment, then at the directions of Engineer-in-charge the Contractor shall at 
once remove such person(s) from the establishment of the Contractor at the Owner’s premises 

without any financial burden to Owner. 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 

and others, shall exercise proper degree of control over them and in particular without prejudice 
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to the said generality the Contractor shall be bound to prohibit/prevent any of the employees 

from trespassing or acting in anyway detrimental or prejudicial to the interest of the community 
or the properties or Owner’s land or properties in the neighborhood. In the event of such 

trespassing, the Contractor shall be responsible for all consequent claims or actions for damages 

or injury or any other grounds whatsoever. The decision of the Engineer-in-charge upon any 
matter arising under this clause shall be final. 

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 

relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or entertained. 

 
4.41 SUBLETTING OF WORK: 

In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit 
the same in case he is satisfied that subcontracting is required. No power of attorney holder other 

than a regular employee, partner or director of the firm shall be considered for Site In-charge of 

Contractor. No Contractor with the power of attorney of some other Contractor shall be 
entertained to execute any work. The Contractor is advised not to enter into Contract before 

obtaining the consent of Engiener-in-charge to that effect. 
4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 

assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation 
whatsoever except as provided for in the succeeding sub-clauses without the prior consent in 

writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 

Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and 

shall remain solely responsible for the quality and timely execution of the works and performance 

of all the conditions of the Contract in all respects as if such subcontract or subletting had not 
taken place, and as if such work had been done directly by the Contractor. 

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 

4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 
documents or if he at any time in the opinion of the Engineer-in-charge- 

 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval of 

the Engineer-in-charge, 

iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his 
part to be performed or observed or persist in any of the above mentioned breaches of 
the Contract for seven days, after notice in writing shall have been given to the Contractor 
by the Engineer-in-charge requiring such breach to be remedied, or 
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vi)   If the Contractor during the continuance of the Contract shall become bankrupt, make 

any arrangement for composition with his creditors or go into liquidation, the Owner shall 
have the power to enter into the works and take over the possession of the materials, 

temporary work, constructional plant, stock and complete the works by other 

Contractors, firm or corporation as the Owner in his absolute discretion may think proper 
to employ and to use or authorize the use of any materials, temporary works, 

constructional plant, and stock as aforesaid, without making payment to the Contractor 
for the said materials, other than such as may be certified in writing by the Engineer-in- 

charge to be reasonable & not being liable for any loss or damage thereto. The Owner 

shall by reason of his taking possession of the work or of the works being completed by 
other Contractor (due account being taken of any such extra work or works which may be 

omitted) then the excess amount if any shall be deducted from any money which may be 
due for work done by the Contractor under the Contract and not paid for. Any further 

deficiency shall forthwith be made good by sell in such manner and for such price as he 
may think fit all or any of the constructional plant, materials etc. available at site. 

4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, 

bylaws of any local or duly constituted authorities or public bodies, which may be applicable from 
time to time to the works or any temporary works. The Contractor shall keep the Owner 

indemnified against all penalties and liabilities of every kind, arising out of non-adherence to such 
statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way 

of penalty, associated litigations etc. on account of Contractor’s default shall be recovered from 

the Contractor from his dues or from the dues of any other contract with Owner or as debt 
liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other Agencies 

will also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 

engineering works, operation & maintenance activities of running plant etc. No claim shall be 

entertained due to work being executed in the above circumstances. The Contractor shall do their 
work in a time & manner taking all safety precautions so as to avoid interference with other 

activities but their activities should not lag behind. Engineer-in-charge’s decision in this respect 
is final. 

 
4.45 CORRESPONDENCES /NOTICES: 

4.45.1 Power of Attorney: 
Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 

furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by 

registered post to the address of the Contractor. The Contractor shall submit due power of 
attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, notices, 

drafts, cheques, job instruction and execution of job etc. from Owner and to correspond & 
transact with Owner on behalf of Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax 

(s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of 
address during currency of the Contract, the Contractor shall forthwith intimate the same to the 
Owner failing which such act shall be treated as a fraudulent motive of Contractor. 
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4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site-in-charge at the job site or by registered 

mail directly to the address furnished by the Contractor or both. Proof of issue of such notice 

shall be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the 

same by Registered mail to or delivering the same at the respective site office of Ib Thermal Power 
Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or any 

regulation or bye-laws of any local authority relating to the works. He shall before making 
any variation from the Contract drawing necessitated by such compliance give to the 

Engineer-in-charge a written notice giving reasons for the proposed variation and obtain 

the Engineer-in-charge’s instructions thereon. 
ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any 

fees or charges payable under any Act of Parliament, State laws or any Government 
instrument, rule or order and any regulations or byelaws of any local authority in respect 

of the works. 
4.45.6 Instructions & Notices: 

i) Subject as otherwise provided in this Contract, all notices to be given and all other actions 

to be taken on behalf of the Owner may be given or taken by the Engineer-in-charge / 
Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 
writing and if sent by registered post to the last known place of abode or business of the 

Contractor shall be deemed to have been served on the date when in the ordinary course 

of post these would have been delivered to him. 
iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working 

hours and shall superintend the execution of the works with such additional assistance in 
each trade, as the Engineer-in-charge may consider necessary. In no case site-in-charge 

shall remain absent from site without prior permission of the Engineer-in-charge. Orders 
given to the Contractor’s site-in-charge shall be considered to have the same force as if 

they had been given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor 
in respect of the execution of work in a field work Site Order Book maintained in the office 

of the Engineer-in-charge and the Contractor or his authorized representative shall 
confirm receipt of such instructions by signing the relevant entries in this Book. If required 

by the Contractor, he shall be furnished a copy of such instruction (s). 

4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 
i) The Owner reserves the right to distribute the work between more than one Contractor. 

The Contractor shall cooperate and afford the other Contractors all reasonable 

opportunity for access to the works for the carriage and storage of materials and 
execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the 
respective rights and various interests involved shall be determined by the Engineer-in- 
charge to secure the completion of the various portions of the work in general harmony. 
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4.47 NEGOTIATION OF RATES: 
In case Owner finds the lowest price to be at higher side in consideration of market price of 

various inputs including labour component, may call the lowest Bidders for negotiation of price 

based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and 

other terms & conditions finally arrived at negotiation. The Contractor shall commence 

performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 
return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms 
and conditions of work order to the Owner and form part of Contract. 

 

 
End of Section-IV 
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SECTION-V 

 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 

progress of work. He shall keep one copy of Contract documents with drawings on the site in 
good order and the same shall at all reasonable times be available for inspection and use by the 

Engineer-in-charge/his representatives / other inspecting officers. 
5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 

Contract. 
5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 

Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may be 

required in preparation of and for full & entire execution for completion of works. The description 

given in the schedule of quantity shall unless otherwise stated, be held to include waste of 
materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting and fixing 

in position and all other labour necessary in and for the full and entire execution and completion 
as aforesaid in accordance with good practice and recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 

and dovetailing the technicality of work, sequence of work, material availability, materials on 

transit, materials on order, weather condition, nature & urgency of works, their permutation & 
combination for an integrated approach for timely completion of the works at ultimate cost. The 

Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall approve 
before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 

documents, specifications and instructions by the Engineer-in-charge whether mentioned in the 
Contract or not. The Contractor shall be responsible for ensuring that works are executed in the 

most substantial and proper workman like manner using the quality materials and labour during 
the progress of and up to completion of job in strict accordance with the specifications and to the 

entire satisfaction of the Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 

responsibility of the Engineer-in-charge or his authorized representatives. A field work order book 

shall be maintained by the Contractor in which written instruction for specific job be entered. 
These shall be signed by the Contractor or his authorized representative by way of 

acknowledgment within 12 hours. 
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5.7 GENERAL CONDITION OF WORK: 
The working time of the work is 48 hours per week per man in general. In case of overtime work 

is permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 
3 shifts per day will become necessary and the Contractor shall take this aspect into consideration 

while formulating his rates for Tender. No extra claim will be entertained by the Owner on this 

account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the 

progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of the 

work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 
through the drawings issued to him thoroughly and carefully, in conjunction with all other 

connected drawings and discrepancies if any shall be brought to the notice of the Engineer-in- 
charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 

operation or work instructions shall be given by the Engineer-in-charge as in case of maintenance 

works etc. 
 

5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 

quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 
Contractor shall on demand in writing from the Engineer-in-charge or his authorized 

representative specifying the work, materials or articles complained of, notwithstanding that the 

same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 
reconstruct that work so specified and provide other proper and suitable materials or articles at 

his own charge and cost, and in the event of failure to do so within a period to be specified by 
the Engineer-in-charge in his demand aforesaid the Engineer-in-charge may on expiry of notice 

period rectify or removes, and re-execute the work or remove and replace with others, the 
materials or articles complained or as the case may be at the risk and expense in all respects of 

the Contractor. The decision of Engineer-in-charge as to any question arising under this clause 

shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 

From the commencement to completion of the work, the Contractor shall take full responsibility 
for the care of all works including all temporary works and in case any damage, loss or injury shall 

happen to the work or to any part thereof or to any temporary works from any cause whatsoever, 
shall at his own cost repair and make good the same so that on completion the work shall be in 

good order and in conformity in every respects with the requirements of the Contract and the 
Engineer-in-charge’s instruction. 

 
The defect liability period shall be 12 months from the date of completion. On completion of such 

period and on final certification of satisfactory performance report of the Contracted work from 
Engineer-in-charge, the security deposit shall be released. The period of 12 months shall be 

counted from the date of completion of last repair of defect in case of any defect appears after 
completion of work / from the date of completion as mentioned in completion certificate. 
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5.12 TRAINING OF APPRENTICES: 
The Contractor shall during the currency of the Contract when called upon by the Engineer-in- 

charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 

mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge. The 

Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible 
for all obligations of the employer under the Act, excluding the liability to make payment to 

Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full responsibility of 

the site for taking care and precautions to prevent loss or damage and to minimize loss or damage 

to the maximum extent possible and shall be liable for any damage or loss that may happen to 
the works or any part thereof and all Owner’s T & P from any cause whatsoever (save and except 

the Excepted Risks) and shall at his own cost repair and make good the same so that at completion 
of the works, all Owner’s T & P shall be in good order and condition and in conformity in every 

respect with the requirements of BI standard and to the satisfaction of the Engineer-in-charge 
and to the satisfaction of Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 

material or articles at the site from any of the Excepted Risks the following provisions shall apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove 

from the site any debris and so much of the works as shall have been damaged, taking to 
the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed 

with the erection and completion of the works under and in accordance with the 
provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for  Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained 
in the same rate under the Contract and added to the contract sum as deviation. Provided the 
Contractor was alert and has taken sufficient precaution as a man of general prudence should 
have taken to prevent the loss or damage to minimize the amount of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using 

materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final 
and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries or damage to any persons or any property whatsoever which may arise out of or in 

consequence of the construction and maintenance works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto. 

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure against any damage, loss or injury 

which may occur to any property. (excluding that of the Owner but including the Owner’s building 
rented by the Contractor wholly or in a part and any part of which is used by him for storing 

combustible materials), or to any person (including any employee of the Owner) by or arising out 

of carrying out of the Contract. 
5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; 
Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 
1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any other law relating 
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thereto and rules made hereunder from time to time or as a consequence of any accident or 

injury to any workman or other persons in or about the works, whether in the employment of 
the Contractor or not, save and except where such accident or injury has resulted form any act 

of the Owner, his agents or servants, and also against all costs, charges and expenses of any suit, 

action or proceedings arising out of such accident or injury and against all sum or sums which 
may with the consent of the Contractor be paid to compromise or compound any claim. Without 

limiting his obligations and liabilities as above provided, the Contractor shall insure against all 
claims, damages or compensation payable under the Workmen’s Compensation Act, 1923 or any 

modification thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if 
any) and shall be responsible for any claims or losses to the Owner resulting from their failure to 

obtain adequate insurance protection in connection thereof. The Contractor shall produce or 
cause to be produced by his subcontractors (if any) as the case may be, the relevant policy or 

policies and premium receipts as and when required by the Engineer-in-charge. 
5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract then and in any such case the Owner may, without being bound 
to, effect and keep in force any such insurance and pay such premium or premiums as may be 

necessary for the purpose and from time to time deduct the amount so paid by the Owner from 
any moneys due or which may become due to the Contractor or recover the same as a debt due 

from the Contractor. 

The above conditions are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the Contractor 

has to obtain blanket insurance policy for all his works, T & P and manpower and assign in favour 

of the Owner. 

 
5.14 Retention of cost & expenses 

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, taxes & duties etc. and consequent legal 

action & penalty during execution of contract the issue is open in relevant Govt. Deptt., estimated 
value of cost and expenses towards the same shall be retained from the final bill till disposal of 

the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, 

he shall not be entertained for award of any future contract in OPGC. The cost & expenses of 

compensation towards the death or permanent disablement shall be deducted from the 
corresponding Contract or any other Contract executed by the same Contractor in OPGC or lastly 

as debt liability. 
 
 

End of Section-V 
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SECTION-VI 

 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 

6.1.1 Contractor’s remuneration: 
The price to be paid by the Owner to the Contractor for the whole of the work done and for the 

performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price schedule (the 

inclusive nature of which is more particularly defined by way of application but not of limitation 

of item of activities, materials & expenses specified in clause No.6.1.2) and payment to be made 
accordingly to the work actually executed and approved by the Engineer-in-charge. The sum so 

ascertained shall (exception only as and to the extent expressly provided herein) constitute the 
remuneration of the Contractor under the Contract and no further or other payment whatsoever 

shall be or become due or payable to the Contractor under the Contract. 
6.1.2 Activities & expenses to be included in rates: 

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 

Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. 

The said schedule of quantity / price schedule shall be deemed to include and cover all costs, 

expenses and liabilities of every description and all risks of every kind to be taken in execution, 
completion and handing over the work to the Owner by the Contractor. The Contractor shall be 

deemed to have known the nature, scope, magnitude and the extent of the works and materials 
required though the Contract Document may not fully and precisely furnish them. He shall make 

such provision in the rates accepted as he may consider necessary to cover those of such items 
of work and materials as may be reasonable and necessary to complete the work. The opinion of 

the Engineer-in-charge as to the items of work which are necessary and reasonable for 

completion of work shall be final and binding on Contractor although the same may not be shown 
on or described specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry 

tax or any port duties, royalty, transport charges, stamp duties of Central or State Government 

or Local Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be 

granted or obtained and all expenses of which shall be deemed to be included in and covered by 
the accepted rates. The Contractor shall also obtain and pay for all permits or other privileges 

necessary to complete the work. 
6.1.4 Accepted rates cannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or 

any part of them being modified, altered, extended, diminished or omitted. The accepted rates 
is of fully inclusive rates which have been agreed by the Contractor and the Owner and cannot 

be altered under any circumstances. However, if the quantity of such modification, alteration, 

extension, reduction or omission is substantial and exceeds 5% in the Contract price, the variation 
in rate may be examined and amended by Engineer-in-charge on recommendation of Contract 

Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include 

the factors such as work shall be carried out in operating plant and shall take sufficient care in 
moving the plants, equipments and materials from one place to another, so that they do not 

cause any damage to any person or to the property of the Owner or to third party including 
overhead and underground cables/pipe lines. In the event of such damage including eventual loss 

of generation and operation of the plant or services in any plant or establishment as estimated 

by the Owner or ascertained by the third party shall be borne by the Contractor. The aforesaid 



Page 59 of 197  

risk shall be covered by insurance as per Clause 5.13.5 This shall be applicable when Contract 

value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No 

local or general method of measurement shall be adopted. In case the method of measurement 
is not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured by 

the representatives of Owner and the Contractor progressively in construction & civil 

maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment work etc. 
the item of work performed by the Contractor shall be recorded daily preferably immediately on 

completion in the manner stipulated in conditions of Contract. Such measurements will be 

recorded in the prescribed measurement book by the representative of Owner and signed by 
both parties as token of acceptance by both either on completion of certain item or in an interval 

of days or hours as the case may be. 
6.2.3 Final measurement: 

On completion of work final measurement shall be taken in the similar fashion as stated earlier 

and sum total of part measurement shall be compared. Final measurement shall be considered 
for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 
representative for the purpose shall give a notice with reasonable time to the Contractor. In case 

of operation or maintenance work the Contractor or his authorized representative shall obtain 

the signature of Engineer-in-charge or his representative in support of completion of any item of 
work to the satisfaction of Engineer-in-charge. All these details shall be recorded in measurement 

book in prescribed format to be provided by Engineer-in-charge / printed standard Measurement 
Book available in the market. 

If the Contractor fails to attend or to send an authorized representative for measurement after 

such a notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance 

work as the case may be or fails to countersign or to record the objection within a week from the 
date of measurement, then in any such event, the measurement taken by the Engineer-in-charge 

/ his representative shall be taken to be correct measurement of work. 
6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect 

of labour and other things necessary for measurements. 
6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 

matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 
Contract Review Meeting shall be final & binding. 

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms and 

the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case 

may be giving abstract and detailed measurement for the various items executed during a pre- 
determined period / month, as the case may be. In case of maintenance/ upkeepment contract, 

monthly bill shall be preferred during 1st week of the succeeding month. In case of construction 
work the bill shall be furnished after achieving milestone or as provided in the Contract. The 

Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose 
of having the same verified and the claim as far as admissible, adjusted, if possible, before the 

expiry of 21 days from the presentation of the bill. This is applicable for running bills only. 
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6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 

forwarding the same to registered office or the notified office of the Contractor. The cheque shall 

also be handed over to the Contractor or their Site-in-charge if authorized for the purpose against 
due receipt. In no case will Owner be responsible if the cheque is mislaid or misappropriated by 

unauthorized person / persons. Demand draft may also be issued after deduction of bank 

commission charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 

before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / 

Officer-in-charge shall then arrange to have the bill verified by comparing with the measurement 
already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by 
way of interim payment shall be made for all the work executed, after deducting there from the 

amounts already paid, the security deposit and such other amounts as may be deductible or 

recoverable in terms of the Contract. 
6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the 

date of acceptance of the bill by Engineer-in-charge. 
6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 

subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work to which it relates 

is / are in accordance with the Contract. 

6.4 RECEIPT OF PAYMENT: 
Receipt of payment made on account of work when executed by a firm, must be signed by the 

Contractor in case of proprietary firm and otherwise a person holding due power of attorney in 
this respect on behalf of the Contractor, except when the Contractors are described in their 

Tender as a limited company in which case the receipts must be signed in the name of the 

company by one of its principal officers or by some other persons having authority to give 
effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed till 

the Contractor shall have removed from the premises on which the work has been executed, all 
such scaffolding, sheds and surplus materials except such as are required for rectification of 

defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the Contractor or the 

workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work 

has been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and fastenings, 

labeled keys clearly and handed them over to the Engineer-in-charge and made the whole 
premises fit for immediate occupation or use to the satisfaction of the Engineer-in-charge. If the 

Contractor shall fail to comply with any of the requirements of this conditions as aforesaid on or 
before the scheduled date of completion of the works, the Engineer-in-charge may at the expense 

of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials and 

rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any such 
scaffolding or surplus materials except for any sum actually realized by the sale thereof less the 

cost of fulfilling the requirements and any other amount that may be due from the Contractor. If 
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the expenses of fulfilling such requirements are more than the amount realized on such disposal 

as aforesaid, the Contractor shall forthwith on demand pay such excess. 

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall 

be eligible to apply for Completion Certificate. The Owner or his representative shall normally 

issue to the Contractor the Completion Certificate within 30 days after receiving an application 
from the Contractor after verifying from the completion documents and satisfying himself that 

the work has been completed in accordance and as set out in the construction and erection 
drawings and the Contract Documents. In case of operation or maintenance Contract, satisfactory 

performance during Contract period shall be basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed 

c) Quality of performance 
d) Level of safety maintained during the work. 

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge can take 

possession of any such parts being hereinafter in this condition referred to as ‘the relevant part’) 
notwithstanding anything expressed or implied elsewhere in this Contract: 

(a) Within thirty days of the date of completion of such items or groups of items or of possession 

of the relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant 
part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 
to have commenced from the certified date of completion of such items or the ‘relevant part’ as 

the case may be. 

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This 
estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 

with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into 
consideration the due date of completion as per Contract and subsequent time extension, if any. 

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 

provision of services such as operation and maintenance, running bills shall be preferred by the 

Contractor as per the terms of Contract and shall be paid on the basis of measurement 

certification of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. But 
final bill shall be paid on receipt of - 

i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

iv) Store clearance 
v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
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c) Penalty if any 
d) Liquidated damage 

e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 

g) Any estimated amount on account of default of Contractor in statutory or 
environmental matter or dispute open in Court of Law. 

h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 

 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid 

to him on certification of Engineer-in-charge. 

(b) The bill for any permissible period shall be submitted within 7 days of expiry of the said period 
and payment shall be released within 21 days of submission of the bill provided the same is 
receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing 

at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 

recoveries if any, under the terms & conditions of Contract. 

(e) Final bill shall be settled after submission of the same with all related documents as per Clause 
6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and 
all claims shall be deemed to have either been included in the final bill or waived and 

extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer-in-charge, shall be made within 

the period specified herein this clause, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-charge. If the decision of Engineer-in-charge is not agreed by the 

Contractor, the dispute either in quantity or rate or both shall be referred to Contract Review 

Meeting and the decision made thereof shall be final & binding on both parties. 

The time limit for release of final payment corresponding to the Contract value are furnished 

below: - 

(a) Contract value not exceeding Four months from the date of 

Rs.5 lakhs  acceptance of 
  Final bill by the 
  Engr-in-charge 
(b) Contract value exceeding Six month --- do ----- 
Rs.5 lakhs   

 
Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 

period of release of fund shall be counted from the date of compliance of last documents or 

formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 
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6.9 LIQUIDATED DAMAGES FOR DELAY: 
If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in 

the time & progress schedule or to complete the work as the case may be under Contract & clear 
the site on or before the due date or extended date of completion they shall without prejudice 

to any other right or remedy shall be liable for liquidated damage as stipulated below or such 

small amount as may be fixed by the Engineer-in-charge on the Contract value of the work or 
actual value of the work whichever is higher for every week during which the progress remains 

below the specified time of completion subject to the total amount of compensation for delay to 
be paid under this condition shall not exceed the under noted percentage of the Contract value 

or of the Contract value of the item or group of items of work for which a separate period of 
completion is given: 

This will also be applicable to items or group of items for which separate period of completion 

has been specified. 

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 

Work value  per 
week 

Maximum % 

of Contract / 
work value 

a. Due Completion period (as originally 
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5% 7.5% 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of 

LD comes to the notice of the Owner the Contractor does not have any amount pending with the 
Owner, the Contractor shall be served with a notice and in turn the Contractor has to deposit the 

said amount in shape of D/D with the Owner in the fashion mentioned earlier. 
 

 
End of Section-VI 
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SECTION-VII 

 
7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 

7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales 

tax, GST, work contract tax and other payments and compensation, if any in connection with the 
procurement and handling of materials, fabrication and execution of works or any method or 

process connected with the works. Sales tax, Entry tax, Excise duty and any other tax on materials 

required for the work & works shall be payable by the Contractor and the Owner will not entertain 
any claim whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes 

applicable including GST to this work or materials thereto. 
7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 

from the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as 

amended from time to time or under any other statute. It is for the Contractor to deal with the 
Sales Tax authorities directly in respect of any claim or refund relating to the above deductions 

and the Owner shall not be liable or responsible for any claims or payments or reimbursements 
in this regard. Income tax as applicable shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement is 
expected. The Contractor shall also at his own expenses carry and maintain group insurance with 
accidental benefit from reputed insurance companies to the satisfaction of the Owner as follows: 

- 

7.2.1 Employees State Insurance Act: 
At present this area is in the scope of ESI scheme. The Contractor has to accept full and exclusive 

liability for compliance with all obligations imposed by the Employees State Insurance Act, 1948, 
and the Contractor further has to defend, indemnify and hold Owner harmless from any liability 

or penalty which may be imposed by the Central, State or Local Authority by the reason of any 

asserted violation by Contractor or subcontractor of the Employees State Insurance Act, 1948 
and also from all claims, suits or proceeding that may be brought against the Owner arising under 

growing out of or by reasons of the work provided for by this Contract whether brought by 
employees of the Contractor, by third parties or by Central or State Government Authority or any 

political sub-division thereof. The Contractor agrees to fill in with the Employees State Insurance 

Corporation, the Declaration Forms and all forms which may be required in respect of the 
Contractor’s or subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per 

month or less or as amended from time to time and who are employed in the work provided for 
or those covered by ESI from time to time under the agreement. The Contractor shall deduct and 

secure the agreement of the subcontractor to deduct the employees’ contribution as per the first 
schedule of the employee’s State Insurance Act from wages and affix the employee’s contribution 

cards at wages payments intervals. The Contractor shall remit and secure the agreement of the 

subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to 

maintain all cards and records as required under the Act in respect of employee’s and payments 
and Contractor shall secure the agreement of the subcontractor to maintain such records. Any 

expenses incurred for the contribution, making contributions or maintaining records shall be to 

the Contractor or subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees 
State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 
employee’s State Insurance Act is extended to the place of work. 
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7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 

Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 

workmen’s compensation and employee’s liability insurance for the latter’s employees if such 
employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be required 

under any law from time to time. He shall also carry and maintain any other insurance, which 

may be required by the Owner. 
7.2.4 Accident or Injury to workmen: 

The Owner shall not be liable for or in respect of any damages or compensation payable by law 

in respect or in consequence of an accident or injury to any workmen or other persons in the 
Employment of the Contractor or any subcontractor save and except any accident or injury 

resulting from any willful act or default of the Owner, his agents or servants and the Contractor 
shall indemnify and keep indemnified the Owner against all such damages and compensation 

(save and except as aforesaid) and against all claims, demands, proceedings, costs, charges and 

expenses, whatsoever in respect or in relation thereto. 
7.2.5 Transit Insurance: 

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 

items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of 

such coverage certificate shall be submitted to Engineer-in-charge prior to commencement of 
work. The Contractor has to furnish certified challan copy showing the amount deposited against 

this particular work if the Contractor executes works at different places in India and deposit the 
total amount in one challan only. In addition to this, Contractor shall furnish an undertaking with 

a list of deployed Contract labour for whom such amount is deposited. Contractor shall comply 

all P.F. formalities for all the workmen engaged for this work and keep OPGC indemnified. 
 
 
 
 

 
End of Section-VII 
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SECTION-VIII 

 
8.0 LABOUR LAWS 
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of 

Govt. concerning the health, wages, welfare, safety and employment and non-employment of his 
workers and shall exclusively bear the consequences of failure to comply therewith. 

 
The following points are to be observed strictly by the Contractor. 

 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 

ii) The Contractor shall not pay less than the notified wages by the appropriate government 
towards minimum wages from time to time and must comply with Minimum Wages Act. 
The payment has to be made to the labours in the presence of authorized representative 
of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 

indemnified in respect thereof. 
iv) The Contractor shall pay equal wages for men & women in accordance with Equal 

Remuneration Act 1976. 
v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 

valid Labour license from appropriate licensing authority prior to starting / within 15 days 
of commencement of the work under the Contract. Validity of the license shall be 

maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of work 
and of quality to ensure workmanship of the degree specified in the Contract and to the 

satisfaction of the Engineer-in-charge. 
vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 

statement of the workmen employed on the works and also furnish information in Form- 
VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made 
there under. 

vii)  The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 

Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 

Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 
or any modifications thereof or any other laws relating thereto and rules made there- 

under from time to time. Owner shall not be held responsible for any injury sustained by 
Contractor’s workmen while on duty. 

 
In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 

employee shall be paid by the Contractor. In case of failure by the Contractor to pay the 

compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from any 

outstanding bill of the Contractor or security and deposit the same with competent 
authority. In case before decision by the competent authority, if the Contract is being 

closed, estimated amount towards such compensation shall be retained from Contractor 

till finalization. For this purpose, the amount if falls short under the particular Contract 
shall be realized from any other Contract which the Contractor is executing. The 
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Contractor has to make all statutory records and register required in support of 

compliance of above provisions. Relevant statutory return shall be submitted with 
appropriate authority as required under the above Acts & rules with a copy to P&A 

department of Owner. All the records shall be kept within the work premises and must be 

made available on demand by Owner/Concerned statutory authority for scrutiny. 
ix) The Contractor shall indemnify the Owner against any payments to be made under and 

for the observance of the provisions of the aforesaid Acts without prejudice to his rights 
to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 

month irrespective of release of Contractor’s payment by Owner. In case of any default in 
the matter of payment to the labour, the following penalty apart from legal liability shall 

be imposed and recovered from Contractor’s running bills. 
(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 

7th day of last wage period subject to maximum 1% of Contract value. 
(b) Repetition of three such cases may attract immediate termination of Contract without 

any further reference to Contractor as per terms of Contract. 
(xi)  Owner shall not take responsibility of Contractor’s labours either during execution of 

Contract or on closure of Contract or termination of Contract. 
xii)  However, in the event of default of any Contractor in payment to their labours for more 

than one month from the date of payment and if the service is essential for the Owner 

and the Contract can not immediately be terminated, the Engineer-in-charge shall make 
the payment to the workmen and recover the same amount from any due of the 

Contractor. Under such circumstances the Contract shall be liable for immediate 
termination as deemed fit by the Owner. 

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including 
his subcontractor, if any, obtain health certificate from any competent medical 

practitioner under the provisions of Factories Act without any financial implication to 

Owner. 
(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 

national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such other 

records in respect of engagement of workers as required by Contract Labour (R&A) Act 
1970 and rules made there under. This provision must be ensured by the Contractor. 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner including 

the Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and 
expenses whatsoever arising out of or in connection with the matters referred to in Clause 8.1 

and elsewhere which may be made against the Owner for or in respect of or arising out of any 
act / omission by the Contractor in the performance of his obligations under the Contract. The 

Owner shall not be liable for or in respect of any demand or compensation payable by law in 
respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the Contractor or his subcontractor and Contractor shall indemnify and keep 

indemnified the Owner against all such damage, compensation and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever thereof or in relation thereto. 

8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 

amount so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor 
and the Contractor shall not be at liberty to dispute or question the right of the Owner to make 



Page 68 of 197  

such payments notwithstanding the same may have been made without his consent or authority 

or in law or otherwise to the contrary. 
8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 

prescribed period the employment accident with relevant information with copy to the Owner. 

The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up the 

case for which all costs and expenses shall be recovered from the Contractor and the said 
Contract shall be liable to be terminated & the Contractor liable to be debarred from future 

participation in bid. In case the amount cannot be recovered from dues / security / dues of other 

contracts with Owner, the same shall be recovered as debt liability. 
 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE 

8.4.1 First Aid: 

a) At every workplace where the number of workmen engaged exceeds 50, there shall be 
maintained in a readily accessible place first aid box containing the following equipments: 

 
(i) 12 small sterilized dressings 

(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 

(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 

(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 

(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 

(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

(v) 3 large sterilized burn dressings 
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(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 

(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 

(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. Suitable transport / 

conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 

provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 
responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 

and maintain necessary temporary living accommodation and ancillary facilities for labour at his 
own expense and up to the standards as approved by the Engineer-in-Charge at a place outside 

the Owner’s premises. 
8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from public water supply, each work place shall be provided 

with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain 

or other source of pollution. Where water has to be drawn from an existing well, which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 
and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately 
for men and women. Such places shall be kept in clean and drained condition. 

Standard number of Latrines and urinals: There shall be provided within the precincts of every 

workplace latrines and urinals in an accessible place and in the following scales: - 

a) Where females are employed, there shall be at least one latrine / urinal for every 25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 
may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
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Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a 

water-borne sewage system, all latrines shall be provided with receptacles on dry earth system 
which shall be cleaned at least four times daily and at least twice during working hours and kept 

in a strictly hygienic condition. Receptacles shall be tarred inside and outside at least once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men and labeled 

with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided. A 
poster showing the figure of a man and of a woman shall also be exhibited at the entrance to 

latrines for each sex. There shall be adequate supply of water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year. The dates of cement 

washing shall be noted in a register maintained for the purpose and kept available for inspection. 
Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement 
for proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 

Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 

tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 

The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer- 

in-Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s 

workmen or employees on the site. The Contractor shall be responsible for payment of any 
charges, which may be levied by municipal authority for execution of such work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 

Labour. Height of each shelter shall not be less than 12’ from floor-level to lowest part of roofs. 

Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per 
head. 

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such women. 

Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 

impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided 
with suitable and sufficient openings for light and ventilation. There shall be adequate provision 

of sweepers to keep the places clean. There shall be two Dhais in attendance. Sanitary utensils 
shall be provided to the satisfaction of local medical, health and municipal authorities. Use of 

huts shall be restricted to children, their attendants and mothers of children. 

Where the number of women workers is more than 30 or more, the Contractor shall provide at 

least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 

All other provisions shall comply to Odisha Factories Rules-1950. 

8.4.8 Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 
months or more. 



Page 71 of 197  

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 

Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction of 

the Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally to 

sanitary requirements of local medical, health and municipal authorities and at all times adopt 
such precautions as may be necessary to prevent soil, water & air pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be cleaned away, all 

rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and 
the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the 

Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 

instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which 
may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 

8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the 
Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 

provision of these rules either wholly or in part and the Engineer-in-Charge shall impose such 

fines and other penalties as are prescribed in the conditions. 
8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, 

the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident 
Fund Commissioner as the case may be shall be final and binding. Over & above the said provision, 

any court pronouncement having territorial jurisdiction shall be binding on both parties as the 
case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 

thereto and issue such directions as it may consider necessary for the proper implementation of 
these laws & rules or for the purpose of removing any difficulty which may arise in the 

administration thereof. 

8.5 CONTRACT LABOUR REGULATION 

8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 

 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 

Govt.Deptt. Designation 
i) Labour : Rural Labour Inspector to Labour Commissioner 
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & Boilers. 

iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 

 
iv) Any other person of above departments duly authorized by competent authority. 
Owner’s Inspecting Officer means officers as mentioned below: 

i) Plant Manager 
ii) Engineer-in-charge 

iii) General Manager (P&A) or his authorized representative 
iv) Safety / Fire Officer 

 
8.5.2 Submission of information before commencement of work: 

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge 

of the area concerned the following information: 
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(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 

(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 

hours including ½ hr. rest after five hours of work. The working day of an adult worker can be so 
arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve 

hours on any day with prior approval of competent authority. If an adult worker is made to work 

more than nine hours on any day or for more than forty eight hours in any week he shall, in 
respect of overtime work, be paid wages at double the ordinary rate of wages. 

(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 
notified in advance. A worker shall not be required or allowed to work on the weekly rest 

day unless he has or will have a substituted rest day, on one of the three days immediately 

before or after the rest day provided that no worker shall work for more than ten 
consecutive days without a full rest day. 

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display and 

correctly maintain in clean and legible condition in conspicuous places at site, notice in English, 
Oriya & Hindi giving the rate of minimum wages, the hours of work for which such wages are 

payable, the weekly rest days workers are entitled to and name and address of the Inspecting 

Officers. 
8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall 

be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage period 

is one week, within THREE days from the end of the Wage period; and in any other case 
before the expiry of the 7th day or 10th day from the end of the wage period according as 
the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 

dues of such worker shall be paid with immediate effect. 
(iv) Payment of wages shall be made at the work site on a working day except when the work 

is competed before expiry of the wage period, in which case final payment shall be made 
at the work site within 48 hours of the last working day and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein immediately 
on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure-XI to each worker on the day of work or entry into his employment. On termination of 
employment the Employment Card shall be retained by the Contractor and a service certificate 

shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 

(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 
employed by the Contractor at least a day prior to disbursement of wages. 
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8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except the 

following: 

(a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in proportion 

to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, where 
such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 

(e) Deductions for recovery of advances or for adjustment of overpayment of wages. 
Advance granted shall be entered in a register; and 

(f) Any other deduction, which the Owner may from time to time allow. 
(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his part 

as have been approved by the Competent authority as in Clause 8.5.1. 

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 

such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to 3% of wages in respect of that wage period. 

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry 
of sixty days from the date on which it was imposed. Every fine shall be deemed to have 

been imposed on the day of the act or omission in respect of which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 

imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage 
or loss in the Forms appended in Annexure-XIII & XIV respectively, which should be kept 
at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 

under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following 

particulars:- 

(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 

(c) Sex 

(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 

(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 

(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed 
(o) Remarks 
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8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll 

required to be maintained under these Regulations shall be preserved for 3 years after the date 
on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 

carry out investigations, and send a report to the Engineer-In-charge specifying the amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for breach 

of these Regulations, that have to be recovered from the Contractor, indicating full details of the 
recoveries proposed and the reasons therefore. It shall be obligatory on the part of the Engineer- 

in-charge on receipt of such a report to deduct such amounts from payments due to the 

Contractor. 
8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 

payment to workers concerned at the earliest from receipt of a report from the Inspecting Officer 
except in case where the Contractor had made an appeal under Clause 8.5.15. In case where 

there is an appeal, payment of workers dues would be arranged by the Engineer-in-charge, 
wherever such payments arise, within THIRTY days from the date of receipt of the decision of the 

authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 
Officer may appeal against such decision before the higher authority concerned within THIRTY 

days from the date of the decision, forwarding simultaneously a copy of his appeal to the 
Engineer-in-charge. 

Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 
and other documents prescribed under these Regulations by Inspecting Officers and the 

Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due notice at a 

convenient time. 

 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 

 
Amendments: Government may, from time to time, add to or amend Labour laws and issue such 
directions if considered necessary for the proper implementation of Labour laws or for removing 

any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 

1. Register of Adult workers : Form-12 

2. Register of leave with wages : Form-15 
3. Register of Accident : Form-26 
4. Register of over time : Form-10 

5. Register of health : Form-31 
6. Register for issue of PPEs 

7. Register for compensatory holiday:  Form-9 

8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9. Muster Roll : Form-XII 
10. Employment cards : Form-X 

11. Register of Contract Work : (Form VII)Part-II 
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Payment of Wages Act-1936 
12. Register of Fines : Form-XVII 

13. Register of Deduction : Form-XIV 
14. Register of Advance : Form-XVIII 

 
Minimum wages Act 
15. Wage slip : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 
18. Inspection Register 

 
Equal Remuneration Act 1976 

19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 
 

 
End of Section-VIII 
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SECTION-IX 

 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement and 
support to achieve this objective but is the Contractor’s responsibility to establish, maintain, and 
manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 

condition and shall comply with Owner’s safety rules as setout herein. Prior to start of work, 
Contractor will be provided copies of Owners Health & Safety Manual for information and 

guidance. 
 

The contactor is expected to exert primary control through their line supervision to obtain desired 
performance. Repeated poor safety performance shall lead to termination of Contract and shall 

be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau 
of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other 

orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting 
of work, Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to 

fire to any portion of the work under this Contract due to his fault shall be made good by the 
Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training 
by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 

working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which shall 

be produced for verification on demand at security gate & in working areas. All the Contractor 
workers have to be provided with personal protective equipment as per the BISH duly certified 

by Owner’s Safety Officer. The Contractor has to make provision of standard PPEs as laid down in 
Clause 9.13 and get it approved from Owner’s Safety Officer before commencement of the work, 

failing which the Contractor & their workmen shall not be allowed to enter into the plant / work 

site. 
9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall  

not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on 
second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. 

Repetition of the same shall constrain the management to advise the Contractor to remove such 

person from his employment under this Contract. 
9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 

without permission of Engineer-in-charge. 
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9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue 

at the Owner’s site. 
9.3.6 Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 

electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation 

to their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 

compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 
concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration & 
uninterrupted running of the plant. 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 

 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 

industrial injuries. Names of those providing these services shall be furnished to Owner 
prior to start of work, and their telephone numbers shall be prominently posted in 

Contractor’s field office. 
iii) All necessary personal protective equipments as considered adequate by the Engineer-in- 

charge / Safety Officer shall be kept available for the use of persons employed at the site 
and maintained in good condition suitable for use. The standard of Personal Protective 

Equipments (PPE’S) to be provided by the Contractors to their employees shall be as 

furnished under ‘standard’ of Personal Protective Equipments as laid down in Clause 
No.9.13 

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in- 

charge and the Safety Officer in investigation process to establish basic causes and 

recommend appropriate improvements in control and remedial measures. 

9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 
rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 

premises the following norms relating to safety, health and environment imposed by the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 

 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to 

guard, protect & prevent accidents by others.: 
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Areas to be guarded 
a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 

d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel 

shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only 

in accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the 

scaffold identification serial number, the safe working load of its platform, the signature 
of Engineer-in-charge and a clear indication of the safe access period of seven days. 

Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both in Hindi & 
Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 

reports of inspection and certificate of fitness. No scaffolding new or modified shall be 
used by any one unless it has been inspected by Owner’s Safety Officer / competent 

person for satisfactory condition before use and thereafter before every subsequent 

seven days. If scaffolding members are provided by Owner, the Engineer-in-charge must 
certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on the 
scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure 
by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the scaffolding 
under supervision of a competent person. 

 
Any Contractor wishing to make use of an erected scaffold must ensure that permission 

has been granted by the Engineer-in-charge / competent person for the purpose and that 
the structure is capable of taking the load required for the related work. The Contractor 

must also confirm to the management instructions applicable to scaffold work control. 

 
For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in- 

charge. Walking over unguarded beam at height is strictly forbidden. 
ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except such short period works as can 
be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well, suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall be 

allowed for use in work place. 
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iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 

suspend from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise retarded at least one meter high 

above the floor or platform of such scaffolding or staging and extending along with the 

entire length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 

it from swaying from the building or structure. 
iv) Working platform, gangways and stairways should be so constructed that they should not 

sag unduly or unequally and if the height of the platform or gangway or the stairway is 

more than 3.25 meters above ground level or floor level, they shall be closely & rigidly 
constructed, should have adequate width and be suitably fastened as described in (ii) 

above. 
v) Every opening in the floor of a building or in working platform should be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 

length. The length of rung between the side rails of ladder shall in no case be less than 30 

cm for ladder up to and including 3.0 meter in length. For longer ladders this length shall 
be increased at least 15 mm for each additional meter of length. Uniform step spacing 

shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger from 
electrical power. No materials on any of the sites of work shall be so stacked or placed as 

to cause danger or inconvenience to any person or public. The Contractor shall also 

provide all necessary fencing and lights to protect the workers and staff from accidents, 
and shall bear the expenses of defense of every suit, action or other proceedings of law 

that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit or 

action or proceedings to any such person or which may with the consent of the Contractor 
to compromise any claim by any such person. 

9.11 EXCAVATION AND TRENCHES: 
All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 

for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 

ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back 
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 

collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the trench 

or half of the trench depth whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances undermining or under cutting shall be done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the demolition 

work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 



Page 80 of 172  

II) All personal protective equipments as considered necessary by the Engineer-in-charge / 

Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained in good condition suitable for use. The standard of PPEs to be provided by the 

Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall 
be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 

which are injurious to the eyes shall be provided with protective goggles & dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective face 
and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves 
& dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for one hour 
before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or board to 
prevent accident to the public. In addition, procedure to work in confined space shall be 

strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work 
of painting the products containing lead in any form. No female worker shall be allowed 
to work without tight apron near rotating machines. Wherever men above the age of 18 
years are employed on the work of lead painting the following precautions shall be taken 
- 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 

2. Suitable facemasks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint, dry rubbed and scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 
adequate facilities shall be provided to enable the working painters to wash them on 
cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments sufficient 

PPEs including lifebuoy & rope shall be kept for use and all necessary steps shall be taken 

for prompt rescue of any person in danger and adequate provision shall be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports 

shall conform to the following standard or conditions and must comply the provision of 
Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension, the safe working load & date 

of testing shall be labeled on the equipment. Every hoisting machine and all gear referred 

to above shall be marked with the safe working load and the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to shall 

be loaded beyond the safe working load except for the purpose of testing. 
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e) In case of department machines, the safe working load shall be displayed on the 

equipment by the Engineer-in-charge. As regards Contractor’s machines, the Contractor 
shall obtain necessary test certificate from competent authority and inform the Engineer- 

in-charge for verification, whenever he brings any machinery to site of work. The safe 

working load and date of load testing & due date of testing shall be labeled on the 
equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 
circumstances. 

g) The lifting area including winch and other such equipment shall be isolated by suitable 

barricade to prevent entry of other persons & animals. 
 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances shall be 
provided with such means as to reduce to the minimum the accidental descent of the 

load. Adequate precaution shall be taken to reduce to the minimum risk of any part or 

parts of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations, which are already energized, insulating mats, wearing apparel 

such as gloves, sleeves and boots as may be necessary should be provided. The workers 
shall not wear any rings, watches and carry keys or other materials, which are good 

conductors of electricity. 
VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered 

or removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a 
notice board at a conspicuous place of worksite. The person responsible for compliance 

of the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in- 
charge / Safety Officer of Owner or authorized representatives and the Inspecting Officers 
as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 

operations of any other Act or rules in force in the Republic of India. The works throughout 
including any temporary works, shall be carried out in such a manner as not to interfere 

in any way whatsoever with the traffic on any roads or footpaths at the site or in vicinity 
thereto or any existing works whether the property of the Owner or a third party is 

affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a Contractor 

/ subcontractor himself works alone or with 2-3 persons and does not have specifically 
designated supervisors, the Contractor shall be treated as supervisor and ensure safety of 

self & his workmen. 
XI) The Contractor must ensure that all equipment brought to site are in good condition, 

maintained in good condition, complies with the requirements of the Factories Act and/or 

any other specific legislation and is used or erected safely. Minimum stock of PPEs must 
be maintained by the Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition 
to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 

equipments etc. must use safety belts / full body harness as per requirement. 
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XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 

traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors, 
DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer-in-charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all 

times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his representative. 
XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or otherwise 

available under the said work. Roadways must be barricaded when work is carried out on 
roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 

materials. 

XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 

b) All electrical work including temporary wiring shall be done in accordance with the current 
Indian Electricity Regulations and with the permission of concerned departmental 

electrical engineers/ competent authority. 
c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 

Contractor. 
d) All electrical equipments provided by the Contractor and any temporary supply 

installations shall comply with the provisions of the relevant Indian Electricity Regulations. 
e) Portable tools, headlamps and other portable apparatus should be identified by a serial 

number, registered and periodically inspected & tested. All such equipments used by the 
Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire 

in plug socket shall be liable for severe penalty. 

XXIII) Crane: 
a) Cranes & other heavy equipment must be guided into and out of the plant by a person 

(pilot) walking in front of the vehicle at a SAFE distance. 
b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by the 
crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or working 

in a static condition. 

XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to 

do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
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c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must 

be securely fastened. 

e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 
XXV) Hot Work Permit: 

a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 

b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured with 

a valve cap. 

d) Ensure availability of approved extinguishers in good working order and properly filled 
before starting the job. 

e) Where cutting, burning or welding is to be done overhead, a person must be stationed 
below at a safe distance with an approved fire extinguisher. The area under overhead 

work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding area. 
g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 
strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer-in- 

charge except to fight fires. 
j) No LPG shall be used for any industrial purpose. 

XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder 

shall be moved with the protective cap off or regulator attached except when secured in 
an approved welding buggy. All cylinders whether charged or empty must be secured in 

an upright and approved manner remote from possible damage. 
XXVII) Confined spaces: 

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 

restricted means of space) until such entry permit is issued and signed by the 
departmental Engineer-in-charge of the confined space work area. 

XXVIII) General Practices: 

Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 

premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 

XXIX) House Keeping: 
a) Good House-Keeping practices are to be followed and the work places kept clean and 

orderly. Rejects & scraps shall be deposited in proper waste containers / place as the case 
may be. 
At no time shall any materials or equipment be placed so as to block the aisles & 

emergency exits from work place. 
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XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards. 

XXXII) Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear. 

b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer 
regardless of duration or extent and meticulously investigated. 

XXXIII) Temporary Building: 
Temporary building and material storage areas shall only be allowed on written approval of the 

Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV) Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on process 
equipment, machines, and electrical equipment, as close supervisory coordination and control 
are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source 

of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 

employees are indicated here below. 

 
NAME OF THE ITEMS WITH SPECIFICATION 
1. Industrial safety helmet conforming IS:2925 
2. Safety shoes conforming IS:9473-1993 

3. Dust mask conforming IS:9473-1983 
4. Safety belt conforming IS:3521-1983 Full body Harness with fall arrest tested to 22KN and above. 

 
5. Safety glasses for dust protection 

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with 
adjustable side arms for personalized fit. 

 
6.(i) Ear muff conforming IS:6229 

(ii) Ear plug or Ear seal 
Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 

individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric) 
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 

9. Face shield (conforming IS:8521 part I type-I) 
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 

11. Hand gloves for chemical laboratory made  from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip 

13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.   Green shade No.4 for gas cutting, dark green No.11 
for glasses for ARC welding whenever is required. 



Page 85 of 197  

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 

proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 

 
The Contractor shall be issued entry pass for their employees after due verification of the quality 
of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of 

commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant premises 
as per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of appropriate 
tested tools by their workmen. Safe working practice must strictly be followed, e.g. use of 

proper plug & socket for electrical connections, right size & standard spanner, right 

capacity and tested lifting & pulling equipment etc. 
d) The Contractor must ensure tidiness of the work place during & after completion of the 

work. 
e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of he 

Engineer-in-charge / Safety Officer immediately for clarification. 

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 

CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN THOUSAND 
ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE 

RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY 
FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE 

OWNER. 
 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as 

advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 

 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums 
/ fire buckets at work site as recommended by Engineer-in-charge. 

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 

permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 

extent & in the manner to which such permission is given. When explosives are required for the 
works they shall be stored in a special magazine to be provided at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain necessary license for the storage 
and use of explosives and all operations in which or for which explosives are employed shall be 
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at sole risk and responsibility of the Contractor and the Contractor shall indemnify the Owner 

against any loss or damage resulting directly or indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as required 

by the Engineer-in-charge in respect of all labour directly employed for performance of the works 
and shall provide all facilities in connection herewith. In case the Contractor fails to make 

arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge shall be 

entitled to do so and recover double the cost thereof from the Contractor. 
9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 

grant of maternity benefits to female workers or submission of materially incorrect statment shall 
make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each 

default. The decision of the Engineer-in-charge in such matters based on the reports from the 
Inspecting Officer or from representatives of Engineer-in-charge shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable to 

the Contractor. 

9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous 

or unlawful behavior by or amongst his workmen and other employed on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the 

neighborhood of the work. In the event of the Owner requiring the maintenance of a special 
police force at or in the vicinity of the site during the tenure of works, the expenses thereof shall 

be borne by the Contractor and if paid by the Owner shall be recoverable from the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse protective 

inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, 

Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes 
and other belongings of or used by the infected parties and promptly erect new huts on healthy 

site as required by the Engineer-in-charge failing which within the time specified in the Engineer’s 
requisition, the said work may be done by the Owner and the cost thereof recovered from the 

Contractor. 
 

9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the Contractor or any 
of his employee is forbidden and the Contractor shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 

framed from time to time. 

 
End of Section-IX 
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SECTION-X 
10.0 PENALTY: 

10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 
The execution of work shall commence from 15th day after the date on which the Owner issues 

written orders to commence the work. If the Contractor commits default in commencing the 

execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 

the Contract without any further reference to the Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to 

Owner, the Contract can be terminated with three days notice at the discretion of Engineer-in- 

charge and the security & all other dues of the Contractor shall be forfeited. This shall be in 
addition to other penalties. 

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor shall 

be forfeited. 

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by 

alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 

the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 
impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed on 

the Contractor as per clause No.8.1 (x) 

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is liable 

for termination at the discretion of Engineer-in-charge. 
10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 

norms. 
10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 

disruption of generation or dues of Contractor including security, whichever is less shall be 
imposed. The Contractor shall also be debarred from participation in any future bidding for at 

least 3 years thereafter. 

If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be 
referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall 
be final and binding on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended 

with immediate effect. However, if the Contractor fails to do the work within reasonable hours 
or maximum within 48 hours as the case may be, the job may be done by engaging other agency 

at the cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar 

the party from future work for two years. 
10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 

warehouse in proper manner and obtain receipt to this effect before issue of Completion 

Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be liable 
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for cost of the same and 20% additional charge over & above the value as per warehouse records 

and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided 
to the Contractor for work, idle charges beyond reasonable period for such work shall be the 
liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
10.13 In case of failure on part of Contractor to provide consumables or any other material under their 

scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 
same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 

charges shall be recovered from the Contractor. 
10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 

per Clause 8.1 (viii) & 8.2.3 shall be imposed. 

 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 

Contractor shall be deducted from Contractor’s: - 

 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 

recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 

liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the 

initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 
receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 

Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel of three arbitrators 

and intimate the same to the contractor. The contractor shall within fifteen days of the receipt 
of this list select and confirm his acceptance to the appointment one from the panel as arbitrator. 

If the contractor fails to communicate his selection of the name within the stipulated period, the 
MD or MD-in-charge of OPGC shall without delay select one from the panel and appoint him as 

the sole arbitrator. If the MD or MD-in-charge of OPGC fails to send such a panel within thirty 

days, as stipulated, the contractor shall send a similar panel to the MD or MD-in-charge of OPGC 
within fifteen days. The MD or MD-in-charge of OPGC shall then select one from the panel and 

appoint him as the sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to 
do so, the contractor shall communicate to the MD or MD-in-charge of OPGC the name of one 

from the panel who shall then be the sole arbitrator. The appointment of sole arbitrator so made 
shall be final and conclusive. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the 
MD or MD-in-charge, OPGC. The work under the contractor, shall, however continue during the 
arbitration proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 
both the parties fixing the date of the first hearing. 

 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making 

and publishing the award. 

 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give 

a reasoned and speaking award/awards. 

 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising 

out of or concerning or connected with such arbitration shall be of appropriate court at 

Bhubaneswar under the jurisdiction of Odisha High Court. 

 
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 

including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 

direct to and by whom and in what manner. Such costs or any part thereof shall be paid and may 
fix and settle the amount of costs to be so paid. 

The award of the arbitrator shall be final and binding on both the parties. 

 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in 

force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator 

has not been made within thirty days after expiration of warranty / guaranty period. 
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11.1 JURISDICTION / GOVERNING LAWS: 
a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High 

Court alone shall have exclusive jurisdiction in all matters arising under this contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 

INDIA. 
 
 
 
 
 

 
End of Section-XI 

 
 

 
End of GCC Volume-II 
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SCHEDULE ‘A’ 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

2.1 Accepting Authority Authority who floats NIT 

2.19 Market Rate- percentage addition to 

Cover overheads and profit 

10 per cent 

1.14 Earnest money Rs.Nil 

4.9 Security Deposit shall be calculated as under: 
(i) Contract value up to Rs.1 crore 10% of contract value 

 (ii) Contract Value more than Rs.1 crore but not 7.5% of contract value 

exceeding Rs.5 crore 

(iii) Contract value more than Rs. 5 crore 5% of contract value 

Schedule of Rates applicable 

OPWD 

3.25 Time allowed for execution of works or time schedule. As per SCC 

 
Authority competent to decide if “any other cause” OPGC 
of delay is beyond Contractor’s control 

 
8.1(vii) Duration of return of number and description by Fortnightly 

trades of workmen employed on works to be 

submitted to Engineer-in-Charge. 
 

Authority competent to reduce compensation OPGC 

amount. 

5.11 Defects Liability Periods As per SCC 

 
5.12 Training of apprentices Maximum number to 

be engaged as per the 
Apprentice Act.1961. 

Category 
(a) 
(b) 
(c) 

etc. 

 
6.3.1 Interim bills/running bill Monthly in case of maint. 

Contract & after achieving 
Milestone as agreed in 

Schedule of work in const- 
Ruction contract. 

 
11.1 Authority for appointing arbitrator OPGC 
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued Qnty. Place of issue Max. 
allowable % 

Unit Rs. of wastage 

1 2 3 4 5 6 7 

1 Cement MT  ITPS warehouse 3% 

if issued   or nearest  

   Railhead  

2 Reinforcement Steel     

a) Mild steel 6 mm MT  ITPS warehouse 5% 
& above dia   or nearest  

   Railhead  

(b) Tor steel rod MT  ITPS warehouse 5% 
of all dia   or nearest  

   Railhead  

3 Structural Steel MT  ITPS warehouse 5% 
(plates and rolled   or nearest  

Sections only)   Railhead  

4 All spares NA -do- NA 

5 Lubricant NA -do- NA 
6 Fuel Oil NA -do- NA 

7 Conveyor belt NA -do- NA 
8 Railway sleepers NA -do- NA 

9 Mill liner NA -do- NA 
10 Ball for Ball mills NA -do- NA 
11 Rails NA -do- NA 

12 Point & crossing NA -do- NA 
13 Fish plate NA -do- NA 
14 Module NA -do- NA 

15 Cards NA -do- NA 
16 Monitor NA -do- NA 
17 Recorder NA -do- NA 

18 Indicator NA -do- NA 
19 Gauges, pressure temp NA -do- NA 
20 Switches NA -do- NA 

 
Signature of Issuing Officer……………….. Signature of Contractor…………….. 

Date………………..  Date……………. 
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ANNEXURE-I 

 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 
 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE 
YEARS 

 

Sl. 
No. 

Name of 

Claimant 

Description of 

work 

Value of 

work 

Period The work is done directly or 

through sub contractor 

Remarks 

 
From 

 
To 

        

 

 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 

Support of the work mentioned above is required to be enclosed. 

 
 
 

 
SIGNATURE OF THE BIDDER 
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ANNEXURE-II 

 
NAME OF THE BIDDER: 

NAME OF THE WORK: 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full postal address 

of client & name of 
Officer-in-charge 

Description of 

the work done 

Value of 

contract 

Date of 
commencement of 

work 

Scheduled/Revised 

completion period 

% age 
completion as 

on date 

Expected date 

of completion 

Remarks 

         

 

 
SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 

 
NAME OF THE BIDDER: 

 
NAME OF WORK: 

 
DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 

contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 

 

Category Category- 
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 

 

 
SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 

NAME OF WORK: 

 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor 

Details of Personnel to be deployed on this work No. 

Available with 

contractor 

To be employed 

     

 
Note:  Names and short resume of their qualification & experience may also be given for key personnel. 

 
The tentative chart of your site organization as above furnished by you shall be subject to variation 

to suit the construction / maintenance / operation programme requirement and as directed by 

Owner / Engineer-in-charge. 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-V 

 
NAME OF THE BIDDER: 

NAME OF THE WORK: 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 

 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 

1.4 Whether he pays Income Tax over Rs.10,000/- per year 

 
2. In case of partnership: 

 
2.1 Name of the partnership with qualification: 

2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 

 
3. In case of Limited liability Company or Company Limited by Guarantee: 

3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 

3.4 Copies of balance sheet of the Company of the last two years: 

 
Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 

individuals, partnership as well as limited companies for the last three years. 
 

 
Signature of the Bidder 
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ANNEXURE-VI 

 
NAME OF THE BIDDER: 

NAME OF THE WORK: 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 

 
1. Photocopy of Power of attorney of the signatory of the tender 

 
2. Income Tax / Sales Tax Clearance Certificate 

 
3. Documents showing annual turnover for similar works or otherwise for the past 

two years such as annual report, profit and loss account etc. 

 
4. Certificate by Nationalized / Schedule Bank/ Chartered 

Accountant Firm showing financial capacity. 

 
5. Provident Fund No. 

 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-VII 

 
NAME OF THE BIDDER: 

NAME OF THE WORK: 

EXCEPTIONS AND DEVIATIONS 
 

 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 

 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-VIII 

 
NAME OF BIDDER: 

 
NAME OF WORK: 

 

 
DETAILS OF PROPOSED ORGANISATION 

 

 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 

deployed in the format provided in Annexure-IV. 

 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 

 
 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 

 
LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 

 
Mr. / Mrs.  residing in 
 and presently holding the position 

 of the   
 firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 

of the work   
 

 
 
 

 
Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 

SEAL 
 

 
WITNESS: 
1. 

2. 
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ANNEXURE-X 

 
SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 

 
NAME OF THE BIDDER: 

 
NAME OF THE WORK: 

 
 
 
 
 
 

 
ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 

 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 

 
NOTE: 1. Copies of audited balance sheets with profit and loss account of 

3 years shall be submitted along with the Technical bid in support 
of above entries. 

 
2. Bidder shall work out Net worth on the following basis: 

Net worth: Reserve + Capital – Accumulated loss. 

 
 

 
SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 
(i) Name and address of Contractor …………………………………………….. 

 
(ii) Name and address of establishment in/under which contract is carried on…………… 

 
(iii) Nature and location of work………………………………. 

 
(iv) Name & address of Principal Employer ……………………………………………………….. 

 

Sl
. 

N
o 

N
am

e 
&

 

su
rn

am
e

 o
f 

A
ge

 &
 S

ex
 

Fa
th

er
’ 

s/
 

H
u

sb
an

d
’ 

s 

N
at

u
re

 o
f 

em
p

lo
ym

en
ts

 
/D

es
ig

n
at

io
n

 

P
er

m
an

en
t 

h
o

m
e

 a
d

d
re

ss
 

o
f 

w
o

rk
m

an
 

(V
ill

ag
e,

 &
 

Lo
ca

l 
ad

d
re

ss
 

D
at

e 
o

f 

co
m

m
en

ce
m

en
 

t 
o

f 

D
at

e 
o

f 

te
rm

in
at

io
n

 o
f 

em
p

lo
ym

en
t 

Si
gn

at
u

re
 o

r 

th
u

m
b

 

im
p

re
ss

io
n

 o
f 

R
ea

so
n

 f
o

r 

te
rm

in
at

io
n

 

R
em

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 12 



Page 105 of 172  

ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor  

 
(b) Name and address of establishment in/ under which contract is carried 

on:  

 
(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 

 

Name of 

the 
workman 

Sl. No. in 

the 
register of 

workman 

employed 

Nature of 

employment 
/ 

designation 

Wage rate 

(with 
particulars 

of unit, in 

case of 
piece 
work) 

Wages 

period 

Periods of 

employment 

Remarks Signature 

of 
contractor 

1 2 3 4 5 6 7 8 



 

 

1 

Sl.No. 

2 Serial number in Register of 

workmen employed by 

3 

Name of employees 

4 

Designation / Nature of work 

5 

Daily attendance / No. of units 

worked 

6 

Total attendance / units of 

work done 

7 

Daily rate of wages / piece rate 

8 

Basic wages 

9 

D.A. 

10 Overtime 
11 Other cash payments (nature 

of payment to be indicated) 

12 Total deduction 

13 Net amount paid 

14 Time & date of payment 

15 Place of payment 

16 Signature or thumb impression 

of workmen 

17 Initials of contractor or his 

authorized representative 

18 Initials of authorized or 

Principal employer 

19 Remarks 
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ANNEXURE-XV 
 

 
REGISTER OF FINES 

 

 
(b) Name and address of Contractor  

 
(b) Name and address of establishment in/ under which contract is carried on:  

 
(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 
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ANNEXURE-XVI 
 

 
REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 

 
(c) Name and address of Contractor  

 
(b) Name and address of establishment in/ under which contract is carried 
on:  

 
(c) Nature and location of work: 

 
(d) Name and address of Principal Employer: 
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ANNEXURE-XVII 
 

 
WAGES SLIP 

 

 
Name & address of Contractor: 

 
Name & address of establishment in/under 

Which Contract is carried on: 

 
Nature and location of work: 

 
Name and address of Principal Employer: 

 
Name and father’s / husband’s name of the workman: 

For the week/fortnight/month ending: 

Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 

(on Non Judicial stamp paper of Appropriate value) 

(Applicable to Bid value more than Rs.25 lakh only) 

Ref: Date: 
Bank Guarantee No. 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, 

At/Po- Banharpali, 
Dist-Jharsuguda-768234. 

 
Dear Sir, 

In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, 

Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” 
which expression shall unless repugnant to the subject or context include its successors and assigns) having 

issued Tender Specification  Against NIT 
No   dt.     to 

M/s   having   its   Registered   /   Head   office 
at       

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 

have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs. valid up to  On behalf of the Bidder, as a 

condition for participation in the said tender. 

We, the  Bank incorporated under  law and having one 

of  our  branches  at    and  having  our  Registered  office/Head  office  at 
 do here by unconditionally and irrevocably guarantee and under take to pay to the “ 

Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent of the said sum of Rs.  (Rupees   only). Any such 

claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 

 
This guarantee shall be irrevocable and shall remain valid upto  . If any further 

extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s  on whose behalf this guarantee is issued. 

 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the 
said Bank shall not discharge our liability. In witness where of the Bank, through its authorised officer, has 
set   its   hand   and   stamp   on   this    day   of 

 20  

 
Witness: 

 

 
(Signature) (Signature) 
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Name Name 

 
(Designation with Bank stamp) 

Official Address 
 

 
Attorney as per Power of Attorney 

No.  

Date  
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 

To 
Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, 

At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 

 
In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 

registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 

(hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or context 
include its administrators successors and assigns) having agreed to the price, terms and conditions of 

Tender and Letter of Intent bearing no.  dated   issued which has been 

unequivocally accepted by the Contractor M/s     for the work of 
  (hereinafter called the said contract) to accept a performance 

Guarantee as herein provided for Rs.   (Rupees    only ) from a 
Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to 

be made from the contractor’s bills, for the due fulfillment of the terms and conditions contained in the 
said contract by the said contractor, We the   Bank (hereinafter referred to as 

“the said Bank” and having our registered office at    do hereby undertake 

and agree to indemnify and keep indemnified OPGC from time to time to the extent of Rs.  (Rupees 
 only) against any loss or damage, costs, charges and expenses caused to 
or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by the 
said Contractor of any of the terms and conditions contained in the said contract and to unconditionally 
pay the amount claimed by OPGC on demand and without demur to the extent aforesaid. 

 
2. We Bank, further agree that OPGC shall be the sole judge of and as to whether 
the said Contractor has committed any breach or breaches of any of the terms and conditions of the said 

Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may 
be caused to or suffered by OPGC on account thereof and the decision of OPGC that the said contractor has 

Committed such breach or breaches and as to the amount or amount of loss, damage, costs charges and 

expenses caused to or suffered by or that may be caused to or suffered by OPGC from time to time shall be 
final and binding on us. 

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract and till all the dues of OPGC 

under the said Contract or by virtue of any of the terms and conditions governing the said Contract have 
been fully and properly carried out by the said contractor and accordingly discharges this Guarantee, 

subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date 

of expiry of the Defects Liability period as provided in the said Contract i.e. (Date) or from 
the date of cancellation of the said contract, as the case may be, unless a notice of the claim under this 

Guarantee has been served on the Bank before the expiry of the said period in which case the same shall 
be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry of the 

said period. 

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee 
or indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend 

time of performance by the said Contractor or to postpone for any time and from time to time any of the 
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powers exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of 

the terms and conditions governing the said Contract and either securities available to OPGC and the said 
Bank shall not be released from its liability under these presents by any exercise by OPGC or of the liberty 

with reference to the matters aforesaid or by reason of time being given to the said Contractor or any other 

forbearance, act or omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any 
other matter or thing whatsoever which under the law relating to sureties would but for this provision have 

effect of so releasing the Bank from its such liability 

 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank 
and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, 

which OPGC may have retained or obtained from the Contractor shall at the time when proceedings are 

taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 

consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said 
Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is required the 

same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from 

M/s on whose behalf this guarantee is issued. 
 

In presence of 

WITNESS For and on behalf of (Bank) 
1. Signature  

2. Name & Designation  
Authorisation No.   

Date and Place     

Bank’s Seal  
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NOTES: 

FOR PROPRIETARY CONCERNS: 
Shri  S/o  resident of 

  carrying on business under the name and style of 
  at  (hereinafter called “ the said 

Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives). 

 
FOR PARTNERSHIP CONCERNS 

M/s    a   partnership   firm   with   its   office 

 (hereinafter called “ the said Contractor” which expression shall unless the 

context requires otherwise include their heirs, executors, administrators and legal representatives); the 
names   of   their   partners   being   (I)   Shri    S/o 

(II) Shri   S/o 
 etc. 

FOR COMPANIES 

M/s  a company registered under the Companies Act, 1956 and having 
its registered office in the state of   (hereinafter called “the said Contractor” which 

expression shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 

(On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, 

At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 

 
In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 

registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 
(hereinafter called the “Owner” which expression shall unless repugnant to the subject or context include 

its successors and assigns) having agreed under the terms and conditions of the Letter of Intent bearing 
no. dated  issued by the Owner which has been unequivocally accepted by 

in connection    with    the    work of 
   Specification No…………… (Hereinafter called the said 

contract)  to  make  at  the  request  of  the  Contractor  a  lump  sum  advance  of 
Rs. (Rupees   only 
) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner . 

We,   Bank incorporated under     and having 
one of our branches at     (hereinafter referred to as “the said Bank” do hereby 

guarantee the due recovery by the Owner of the said advance with interest thereon as provided according 

to the terms and conditions of the Contract. If the said Contract fails to utilise the said advance for the 
purpose of the contract and / or the said advance together with interest thereon as aforesaid is not fully 

recovered by the Owner, we,    Bank here-by unconditionally and 
irrevocably undertake to pay to the owner on demand and without demur to the extent of the said sum of 

Rs.    /- (Rupees   ) only any claim made by the 
Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner not being 

able   to   recover  in   full   the   said   sum  of   Rs.   /- 

(Rupees        ) 
only with interest as aforesaid. 

2. We,  Bank further agree that the Owner shall be the sole judge of 

and as to whether the said Contractor has not utilized the said advance or any part thereof for the 

purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on account 
of the said contractor as to the amount or amounts of loss or damage caused to or suffered by the 

Owner shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance 

with interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that 
the said advance with interest has been fully recovered from the said Contractor, and accordingly shall 

have no claim under this Guarantee after 30 (thirty) days from the date of satisfactory completion of 
the said contract ( as per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a 

notice of the claim under this Guarantee has been served on the bank before the expiry of the said 

period i.e.  (date) in which case the same shall be enforceable against the Bank 
notwithstanding the fact that the same is enforced after the expiry of the said period. 

4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract or 
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the advance or to extend time of performance by the said ‘Contractor or to postpone for any time and 

from time to time any of the powers exercised by it against the said contractor and either to enforce or 
forbear from enforcing any of the terms and conditions governing the said Contract or the advance 

available to the owner and the said Bank shall not be released from its liability under these presents by 

any exercise by the Owner of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the said contractor or any other forbearance act or omission on the part of the owner or 

any indulgence by the owner to the said Contractor on any other matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have the effect of so releasing the Bank 

from its such liability. 
 

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the 
Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing any 

security, which the Owner may have retained or obtained from the contractor shall at the time when 

proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 

contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods 

on receiving instructions from M/s  on whose behalf this Guarantee is 

issued. 

 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
 /- (Rupees   only) together with 

interest. Our undertaking shall commence from the date of execution and shall remain in force up to 

 Dated this  day of   
In presence of For and on behalf of (the Bank) 

 
WITNESS Signature  

 
1. Name   

 
2. Designation  

 
Authorisation No   

Seal of the Bank   

 
The above guarantee is accepted by the Owner 

 

 

 

 
NOTES 

For and On behalf of the 

Ib Thermal Power Station 

For Proprietary Concerns 

Shri Son of   
Resident of    carrying  on  business  under  the  name  and  style 

of at    (hereinafter called “the said Contractor” which 



Page 119 of 197  

expression shall unless the context requires otherwise include his heirs, executors, administrators and legal 

representatives) . 

For Partnership Concerns 

 
M/s   a partnership firm with its office   

(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include their heirs, executors, administrators and legal representatives) the name of their partners being 

(I) Shri   

S/o (ii)Shri   
S/o   etc. 

For Companies 

 
M/s    a company under the Companies Act 1956 and having its 

registered office  in the State of   
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 
***************************************************** 
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1. INTRODUCTION 
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The purpose of this standard is to specify the requirements for managing safety when contracting work. This 

safety standard is based on the best practices for managing contractor safety in the utility industry. 

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly 

manner. During work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all 

subcontractors on site and will be accountable for subcontractor performance with respect to Environment, 

Health & Safety and (EHS). 

Prior to the start of any work, the Contractor shall survey and plan the work. The contractor shall review Contractor’s 

SHE Program and submit their safety plan to the OPGC’s concerned Project Manager. 

2. SCOPE 

This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with high 

risks. This SHE management program also applies to all personnel involved in Company projects. All parties are 

required to comply with this safety program as well as all National, State and Local regulatory guidelines. 

3. OBJECTIVE 

This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety have been maintained at OPGC’s work site. The procedure 

shall be provided at a minimum to all high contractors with other bid documents. Contractors participating in 

the bidding shall go through the procedure carefully & submit an undertaking in the format given as in 

Appendix-2. 

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC: 

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during contract execution by implementing the minimum EHS expectation of OPGC as declared in the Policy 

objective. Refer OPGC EHS Policy as enclosed as enclosure. 

5. RESPONSIBILITIES 

OPGC Project Manager - OPGC personnel directly responsible for the project work execution and implementation of 

applicable EHS rules and regulations on the project involved. 

OPGC Site Safety Manager - Person designated to coordinate and support Project Managers to enforce safety 

policies of OPGC on the project. 

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the 

project. 
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Contractor’s Safety Manager/Officer/Supervisor - person designated to carry out, monitor, and enforce 

agreed safety rules and regulations. policies of the Contractor on the project, in compliance with the project 

agreements OPGC policies. 

Supervisor - Lead field labor supervisor or foreman for the Contractor/Subcontractors. 

Personnel – Individuals performing the labor tasks for the Contractor/Subcontractors. 

 

6. DEFINITIONS AND INTERPRETATIONS 

In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the 

context otherwise requires. 

Contractor – A person or company contracting with OPGC to provide services. 

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with 

OPGC to provide r services. 

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The 

process is independent of individual contracts and is carried out to ensure that only contractors with acceptable 

past safety performance and appropriate safety programs are awarded work. 

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including preparation 

of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, coordinating the bid/ 

proposal evaluation process and recommending the awarding of the contract. 

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the 

pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work, 

conducting the closing meeting with the contractor and completing the contractor evaluation. 

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. 

The Contract Monitor will compare the contractor’s work and work methods with the standards and 

expectations defined in the contract. 

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only. 

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees 

to discuss AES safety standards and the specific safety requirements for the contracted work. High-Risk Work 

– Refer OPGC’s list of high-risk activities (Appendices-1). Work that exposes people to hazards that, should 

an incident occur, may result in a lost time injury (LTI), fatality or permanent disability. 
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Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning. 

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent 

to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 

proposal documents. 

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work. That can be JSA/Method 

Statement/SOP/SMP 

Shall/Will: The word 'shall' be understood as mandatory 

Should: The word 'should’ be understood as strongly recommended 

May: The word 'may’ be understood as indicating a possible course of action 

Restricted Areas: A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC. 

Hazardous Areas: An area in which there exists or may exist flammable or other hazardous atmosphere. 

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS: 

The goal of this program is to complete the project with zero incidents. This goal can only be achieved 

when everyone commits to error-free performance. The commitment to achieve this goal will result in 

increased productivity and the prevention of job-related losses. 

Active participation and personal cooperation of all supervision and employees, and a positive coordination of 

their efforts carrying out the following: 

 
 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has or has the potential to 

develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 

regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has been 

remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking the work 

stoppage was an error. A person will not suffer retribution or negative consequences of any sort for stopping 

work for safety reasons. Establish and maintain a system for early detection and correction of unsafe 

practices and conditions. 

 
 Contractors on OPGC site must obey OPGC safety rules, signs and instructions. 
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 All contract employees have a responsibility for their own safety and the safety of others. 
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 The Contractor shall not charge or back charge OPGC for any delays, work stoppage, or scheduling 

issues resulting from enforcement of the OPGC Safety Rules. 

 Contractors are responsible for establishing control measures to protect employees under their control from 

exposure to hazards. 

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on site; 

including but not limited to employees, subcontractors, other contractors, OPGC people and the public. 

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager/EIC. Barriers that have been 

removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded openings 

must be attended always. 

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover can support, without failure, at least twice the weight of any employee, equipment 

and/or material that may be imposed on the cover at one time. 

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 

Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline. 

 
 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include: 

 Safety meetings and safety communications; 

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents; 

 Use of proper work procedures, personal protective equipment, and mechanical guards; 

 
 Safety instruction to individual employees and group safety training programs; and managing records, 

incidents, claims, losses, and development of incidence/loss experience summaries. 

 
 
 
 
 

 

ESSENTIAL DUTIES: 

(i) Use effective verbal and written communication skills. 

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 
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(iii) Work up to a 12-hour shift. Never work beyond 12 hours unless otherwise OPGC Project 

Manager/EIC allows to do so. 

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds. 

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them. 

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens). 

(vii) Understand and implement lockout/tag out procedures in a safe manner. 

(viii) Participate in the jobsite Safety meetings as required. 

 

8. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious 

adverse outcome. Contractors must ensure that employees working under their control do not violate 

these Cardinal Safety Rules. Failure to comply with Cardinal Safety Rules will result in immediate 

corrective action for the employee and, if OPGC determines it appropriate, the Contractor, up to and 

including termination from the current job and removal from consideration for future OPGC contracts. 

The OPGC Cardinal Safety Rules are: 

 
(i) Personal Protective Equipment (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by 

pre-job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of 

alcohol or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on 

the job. 

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note: - Deviation/lapses from the above cardinal rules but not limited to these are treated as major 
safety violation.) 
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9. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
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The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with 

the performances of any contract for works or services it may have with OPGC. 

The only safe source of drinking water is a drinking fountain/taps. Other sources shall not be used. 

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 

been designated & authorized by OPGC. 

 Contractor personnel must not enter any building or area not required by their work. Wandering about the 

plant is prohibited. 

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in 

any other designated site. 

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited. 

 
 Taking rest & food in unauthorized sites will be treated safety rule violation; 

 

11. SITE ENTRY PROCEDURE 

The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance. 

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people 

need to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate 

Pass will be issued after site safety induction/training and fulfillment of other statutory requirements and 

duly certified by EIC on the gate pass entry request application. After imparting safety trainings, the gate 

passes will be stamped/ marked as ‘Safety training imparted”. No contractor and their employees 

shall be allowed to enter inside the Plant for carrying out jobs unless the safety training has been given 

to them and duly stamped as above 

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors. 

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. All 

Contractors’ staff must enter and leave the site via the Security Gate. 

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. . 

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they 

will be removed from Site. 

Ensure your name is recorded on the appropriate Contractors daily attendance page. 

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 
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(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be 
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mobilized before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & 

EHS for no objection. Contractor at no situation shall enter untested or substandard or unapproved tools, 

equipment or vehicles. Tested and approved tools, equipment & vehicles only can be entered into Plant 

Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials 

shall be entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC 

site entry rule shall be treated major safety violation. Strong disciplinary step will be booked against the 

violation. 

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 

After knowing the detail hazard information of high-risk jobs, contractor shall provide a comprehensive 

project safety plan fulfilling minimum Safety expectation of OPGC. This is applicable for construction of 

new projects or prolonged outages (> 20 days) or complex works. 

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular 

day’s job in consultation to concerned OPGC EIC. Work Permits, Resource Planning & JSA all together can be 

considered as daily job safety plan. 

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by 

the Project Manager. This is one of the important Contractor’s job planning activity. 

13. HEALTH & FITNESS 

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any 

medical disabilities including such disabilities which Contractor may consider will not adversely influence 

the employee's ability to perform his role in the work should be reported to OPGC prior to the start of the 

Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for their personnel 

at the time of applying gate entry pass. No contractor personnel will be issued gate entry pass without the 

submission of health & fitness certificate in the prescribed form. Contractors will closely monitor the 

requirement of health checkup at a maximum interval of one year or less for their employees in line with 

Odisha Factory Rules and based on their employees prevailing health condition. 

14. WORK PERMIT 

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving radiation 

sources etc, work at height, working with machineries & equipment’s. Specific permit for hot work e.g. 

cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities the 

contractor shall ensure that a fire watch is deployed, and the person must clearly understand his duty & 

responsibility. Project manager/ EIC or his authorized representative supervising the job shall be responsible for 

obtaining & clearing the permit with the knowledge and consent of the contractor or his representative. It 
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shall be the responsibility of the contractor to see that none of his 
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employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre-

job briefing and job safety awareness by the EIC and the contractor or his safety coordinator. 

15. HOUSE KEEPING & CLEAN SITE 

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or 

items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and 

emergency exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be 

removed at regular intervals during the course of project. All solvents shall be kept in approved, properly 

labeled containers. Contractors’ bill payment will be held up unless otherwise housekeeping of their job site is 

maintained. 

16. SITE OFFICE AND STORES 

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for 

his site offices etc and on completion of the contract shall reinstate this area at his own expense, to the 

satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the site. 

17. SAFETY EQUIPMENT 

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount 

as is required for the execution of the contract works. The Contractor shall maintain this equipment in a 

professional manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-

date records of all said equipment. 

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT 
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in good 

condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. 

It is the responsibility of the contractor to provide adequate instruction/training for the correct usage and 

maintenance of these equipment & PPEs, inspection & suitable storage of their Personal Protective 

Equipment. The Contractor is also responsible for ensuring that the PPE is used and maintained in 

accordance with the manufacturer’s specifications. 

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor 

and back charge the same from the Contractor with one and half times of the cost of item as 

administration fee and penalty for every item issued. 

PPEs shall meet the following minimum standard and shall be maintained in good condition to give desired 
level of protection to wearer. Contractor has to assess the quantity of PPE required considering the job hazard 
and nature of job. 
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SPECIFICATION & SELECTION OF PPES: 
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A. SAFETY HELMET/HARD HAT- 

IS/ CE/ ANSI certified 

Material- HDPE and ABS Plastic 

Colour- DARK YELLOW with name of contractor mentioned in front portion. 

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle. 

Make & Brand- Karam/ MSA/Venus/ Udyogi/ or any other equivalent brand approved by OPGC EHS 

B. SAFETY GLASS/ SAFETY GOGGLES - IS/CE/ANSI certified 

Polycarbonate, UV protected, Anti scratch, Anti fog 

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time 

within areas with adequate visibility. 

Make & Brand- 3M/ Uvex/ Udyogi UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 

approved by OPGC EHS 

Prescription glasses users shall use cover the glass. 

C. SAFETY SHOE: 

IS/ CE/ ANSI certified 

Leather with Steel Toe 

Anti-Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 

Make & Brand- Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS 

D. DUST MASK- 

IS/ CE/ ANSI certified 

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. EAR PLUG/EAR SEAL/EAR MUFF- 

IS/CE/ ANSI certified 

3M/ Venus/ Karam/ Equivalent 

F. HAND GLOVES - 

IS/ / ANSI certified 

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 

Material (Light Duty)- PVC dotted type of reputed brand 

Make- Kaybee/ Udyogi/ Karam/ any reputed brand 

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 

IS/CE/ANSI certified hand gloves shall be used. 
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G. WELDING FACE SHIELD ATTACHABLE TO HELMET - 

IS/ CE/ ANSI certified /UV & IR protected, Superior quality Make- 

Karam -ES 71, Unicare, Udyogi/ any other reputed brand 

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, 
LIFELINES ETC) 

Shall be IS/EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer. 

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic 

rope or 8mm standard wire rope 5000lbs (22KN) rating. 

Refer section-41 (Fall Protection) for details. 

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data 

Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with relevant 

BIS/ANSI/EN standards. 

17.2. PPE ZONES & PPE EXCUSE ZONES 

Sl 

No 

PPE type Area of Use Excuse 

areas/locations 

1 Helmet Compulsory from Plant Gate. Two-wheeler 

riders & pillion riders must use crash helmet while 

driving 

Offices, Office 

Corridors, Control 

rooms, Canteen, 

hospital & Service 

Building front while 

people are with no 

work or with office 

work activities with no 

risk to head from 

external source. 

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant 

and Colony premise. 

2 Safety Shoe Compulsory from Plant Gate Places other than the 

areas specified. Compulsory while working in other 

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage 

Treatment Plant and Colony premise. 

 

3 Safety glass Compulsory in all work areas Main road from 
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  Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant 

and Colony premise. 

Plant Gate to CHP 

Track hopper, 

Other roads except 

the roads inside 

Boiler area, Offices, 

Office Corridors, 

Control rooms, 

Canteen, Hospital 

while people are with 

no work or with 

office work activities 

with no risk to eye 

from external source. 

4 Ear Plug/Seal/ Ear 

Muff 

In all high noise areas greater than noise level 

85 dBA 

Places other than 

high noise areas 

5 Hand Gloves Compulsory during all field works, material 

handling, working where risk of injury to 

hand prevails 

Office activities 

6 Dust mask In all dust generating areas (ESP hopper cleaning, 

Dry Ash handling, Cleaning, Sweeping, Soil 

excavation, 

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible 

fugitive emission in Boiler 

and other areas etc) 

Excuse for non-dust 

generating Areas 

7 Welding face shield During welding operation only Non-Specified 
activities 

8 Cutting glass During cutting operation only 

9 Chemical respirators During fuming Chemical handling or hazardous 

gas handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding 

operation. 
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10 Chemical 

Suit/Apron 

During hazardous Chemical/ substance 

handling, Lead acid Battery maintenance 

 

11 PVC/Rubber hand 

gloves 

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance. 

12 Chemical Goggle/ 

Face shield 

During hazardous chemical/substance/waste handling 

& Lead Acid battery maintenance. 

13 Encapsulated 

suit for Chlorine 

In Chlorine atmosphere greater than 50 

PPM 

14 Self-Contained 

breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, 

Carbon monoxide, Acid fumes) 

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases 

15 Arc flash Suit with 

boot and hood of 

suitable rating 

During Electric Panel Breaker & MCC modules 

Operation 

16 Electrical hand 

gloves of suitable 

rating 

Working with live electrical power sources 

17 High temperature 

hand gloves & 

jacket 

Working with Steam lines 

18 Hard toe rubber 

gumboot 

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety 

Officer’s approval 

19 Lead laminated 

coverall 

Working with radiographic substances 

20 Reflected jacket As advised by OPGC Project Manager/EHS 

21 Cotton Boiler Suit Working inside Boiler / and as advised by 

OPGC Project Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection  
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23 Welding jacket/suit & 

hand gloves 

Standard flame-resistant welding jacket/suit & heat 

resistant leather hand gloves 

 

 
17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC 

S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The 

approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. 

Any unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as Safety 

violation and may lead to disciplinary action. On completion of work, the sample shall be returned to the 

contractor. The specification given above for different types of general PPEs is minimum quality standard. 

Contractors are free to provide better quality PPEs but such PPEs quality shall be approved from OPGC 

Safety Officer prior to use inside OPGC premises. 

18. TRAINING 

18.1. SAFETY ORIENTATION 

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 

required by OPGC regulations and good practice prior to starting work. 

Contractors will be responsible for providing their employees and any subcontract employee with all safety information 

provided to it by OPGC including, but not limited to: 

Project-specific occupational health and safety expectations; 

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work. 

18.2. PRE- JOB BRIEFINGS 
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control 

prior to work each day. Additional job briefings shall be held if significant changes occur during the course of 

the work that might affect the safety of the employees. 

19. COMPETENCY OF CONTRACT EMPLOYEES. 

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 

qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 

communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC 

will evaluate/verify competence and will reject employees who are not found with inadequate competency. 

20. RESTRICTED AREAS 

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas 

posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs. Contractors 

shall install warning tape for areas that require additional warning because of the work being performed 

there. 
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21. ALCOHOL AND DRUGS 

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other 

than for bonafide medical reasons certified by qualified medical practitioner. Person found with violation of 

this rule will be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to 

the contractor. 

22. DRIVING & PARKING 

All heavy vehicles and other related machinery required in connection with the work shall be fit for 

purpose, prior to and during the period of the work. 

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to 

operate vehicles as per the classification of vehicle. 

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 

Heavy vehicles speed shall not exceed 10kmh at any point of time. 

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment 

shall be coordinated with OPGC contact person and Security. After the delivery is made to the job site, the 

delivery vehicle must be parked in the designated parking area or must exit the job site. Operators of mobile 

equipment must wear hard hats and safety glasses unless the equipment has a fully- enclosed cab. Seat belts 

must be worn when operating equipment. No Contractor shall permit earthmoving or compacting 

equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment has in 

operation a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-

designated employee signals that it is safe to do so. 

The Contractor undertakes to ensure that all drivers comply with the following basic rules: 

 Always wear a seat belt; 

 
 Always observe traffic rules, especially speed limits; 

 
 Never drive after consuming alcohol/drugs; 

 
 Never drive when very tired; 

 
 Never overload the vehicle; 

 
 Drive carefully; 

 
 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 

asleep. 

 Vehicles are PUC certified with validity of expiry. 
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 Heavy vehicles are provided with fire extinguishers 
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CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two- wheeler. 

23. SAFETY MEETINGS 

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 

including arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC. 

24. SAFETY INSPECTION / AUDIT 

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these 

rules and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions 

and unsafe practices. 

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and 

working environment. 

25. REPORTING AND INVESTIGATION 

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control 

room immediately. 

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by identify 

the required corrective actions to avoid the reoccurrences. 

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and 

submit to OPGC. 

26. INJURY MANAGEMENT 

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first 

aid. 

In case of an injury to some contract worker, please inform immediately available OPGC personnel or first 

aid center or central control room using (phone 248/222/06645 222222). 

Only trained and certified people shall provide first aid to the injured. 

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate 

the injury more and some cases may lead to death. 

Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
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27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 

 The Contractor shall adopt the OPGC JSA & JSB practice/advice. 

 
 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System. 

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete the 

Pre-job briefing. 

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 

briefing to all members. 

 Competent person from the contractor and in-charge of the work from OPGC shall make available a 

copy of the safety document at site. 

 Sample Job Safety analysis in prescribed format is furnished in appendix below. 

 

28. EMERGENCY PROCEDURES 

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall 

ensure that its staff are fully familiar with the actions to be taken in case of an emergency. 

28.1. EMERGENCY PLANNING: 

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting. 

28.2. EVACUATION PROCEDURE: 

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency. 

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and make it 

safe before evacuating. 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS. 

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system. 

Obey instructions given by the OPGC contact person staff and assembly point coordinator. 

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room. 

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action. 
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28.3. REPORTING EMERGENCY: 
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If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, 

this will connect you to the Plant Main Control Room. Other 

Emergency Contacts are- Intercom P&T 

Fire Station 777 06645222257 

Ambulance 277/248 06645222216 

Hospital 666 06645222243 

Give your name, location, and the details of the emergency. Follow any instructions given. Only 

take emergency action if competent to do so, e.g. resuscitation, first aid, firefighting etc. 

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 

endanger your safety. 

 

29. SAFETY SUPERVISOR 

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 

provide full time safety supervisor who will be responsible for ensuring the work is performed in accordance 

with the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 

Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge 

and skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can 

be utilized for safety supervision but in case the Project Manager find ineffective supervision, the contractor 

may be asked to provide independent safety supervisor. 

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted job. 

Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as specified under 

this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS and the 

instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if the 

Contractor fails to implement OPGC’s safety expectation satisfactorily. 

30. COMMUNICATIONS 

30.1. COMMUNICATIONS WITH OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for 

all EHS issues arising under this contract. 
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30.2. COORDINATION WITH OTHER OFFICIALS 
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 

otherwise specified. 

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED 
In the event of an accident or other condition on site, contractor shall not communicate with the media or any 

other entity without the expressed consent of OPGC. 

31. EQUIPMENT CERTIFICATION 

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or 

other equipment required inspection or calibration has been inspected/ certified by an authorized and a liable 

inspection/certification authority/company prior to its use in the works. 

32. RESTRICTED ARTICLES 

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 

obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic 

materials onto OPGC premises. 

33. PROHIBITED MATERIALS 

Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 
 Asbestos, Asbestos Containing Material (ACM). 

 Mercury containing material. 

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES 

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials. 

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information. 

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person. 

 
 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on 

any personnel. 

All operatives must understand the hazards of the materials they have to handle before use, some can 

be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 

supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 

information. 
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 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 

around the plant premises. 

35. SMOKING 

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking 

inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s). 

36. SUB CONTRACTOR 

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by 

OPGC. The Contractor shall regularly check sub Contractor's compliance with safety requirements 

37. LIFTING MACHINERY AND EQUIPMENT 

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye 

bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste 

bins, tool boxes, cargo nets, containers, pallets, etc. 

37.2. STANDARD REQUIREMENTS 
 All lifting tackle shall be tested and certified by approved competent person. 

 
 The Contractor shall make available, as necessary, any certificates and inspection records. 

 
 Lifting tackle shall not be issued or used without a current test certificate. 

 
 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service. 

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The 

SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and 

must be adhered to. 

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 

 
 Slings shall not be shortened with knots, bolts or other makeshift devices. 

 
 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material. 

Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present: 



Page 149 of 197  

• Acid or caustic burns 
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• Melting or charring of any part of the sling surface 

• Snags, punctures, tears or cuts 

• Broken or worn stitches 

• Distortion of fittings 

 No heavy loads or excessive strain may be placed on ropes. 

 
 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or 

burned by “snubbing off” too fast. 

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent. 

37.3. LIFTING EQUIPMENT OR APPLIANCES 
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which 

is able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment 

appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e. 

conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin 

pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, 

Elevators and Lifts, overhead cranes. 

37.4. STANDARD REQUIREMENTS 
 At no circumstances, rear seated hydra crane shall be used for any sorts of OPGC activity irrespective of 

site locations (inside or out side plant premises) 

 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto. 

 Lifting machinery and equipment shall not be issued or used without a current test certificate. 

 
 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the EOT cranes. 

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall 

be the duty of the Contractor to ensure that all employees under its control know and are able to apply 

hoist signals and their uses. 

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 

crane operation will take place without an appointed and identifiable "SIGNAL MAN”. 

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or 
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defective equipment shall be immediately removed from service. 
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Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to. 

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load. 

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions. 

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of 

good construction, sound material and free from patent defect and shall be maintained and operated to 

comply with OPGC standards. 

 Every dangerous moving part of lifting machinery should be guarded. 

 
 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically. 

 
 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit". 

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained. 

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operator’s cabin. 

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person. 

 
 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval. 

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means. 

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, properly maintained and tested by a 

competent person after the erection or installation of the crane. 

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment. Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment and 

operation to be performed. The Contractor shall place outrigger pads if conditions require. 
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While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 

area to verify it is clear of all personnel and obstacles. 

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely 

to affect the safety of the operation, lifting appliance should either not be used or used subject to 

limitations, should be followed. 

37.5. MULTIPLE LIFTS 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan. 

37.6. PERSONNEL BASKETS AND MAN HOIST 
 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted. 

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 

plant or equipment designed to lift persons, the winch should be so constructed that the brake is 

automatically applied at all times except when the controls are in the operating position. 

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the 

platform or cage can be lowered. 

37.7. INDUSTRIAL FORK LIFT 
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck. 

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use. 

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license. 

37.8. CONTAINERS 
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required. 

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to 

lifting gear, as appropriate; 

 Marked with its tare weight and the weight of the load which it may carry with safety; 
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 So constructed as to prevent the accidental displacement of its load. 



Page 155 of 197  

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement. 

38. HAND TOOLS 

➢  Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard. 

➢  Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches. 

➢  Tools shall not be placed next to open trenches, manholes or vault openings. 

➢  Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall. 

➢  Select the right tools for the job. 

➢  Train your workers to select the right tools for each job and ensure that the tools are available. 

➢  Inspect the tool and ensure that it is in good condition and keep it in good condition. 

➢  Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation. 

➢  Use all tools correctly. 

➢  Keep tools in a safe place. 

➢  Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch. 

➢  Store the tools in the proper storage area. 

➢  Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines. 

➢  Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level. 

➢  Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

 

39. PORTABLE ELECTRICAL APPLIANCES. 

 All appliances should be tested and identified; records of test/re-test dates should be available. 
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 Equipments which do not have the test detail label will not permitted inside OPGC Premises. 
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Any equipment which is in poor condition will not be permitted inside the OPGC premises. 

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) must be connected in 

the circuit. 

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed. 

 Bare cable/ conductors shall not be inserted to sockets. 

 
 Contractors must ensure that electric equipment connected by cord and plug in good condition. 

 
 Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.). 

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or 

appliance is double-insulated or operated from an isolated power service. The ground wire must either be 

permanently connected to the tool frame for grounding means. 

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to 

prevent pedestrian or vehicle hazards. 

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used. 

 
 Electrically-powered tools may not be used on energized conductors. 

 
 Compressed air hose connections shall be secured with a safety clip or retainer before use. 

 
 If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service. Lockout/Tagout procedures shall be followed. 

 Power tools should be used, in accordance with the manufacturer’s instructions. 

 
 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used. 

 
 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools. 

40. TEMPORARY WIRING 

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 

removed immediately upon completion of construction or the purpose for which the wiring was installed. 

40.1. TEMPORARY POWER PROGRAM PROCEDURES 
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i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock. 

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type. 

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 

permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size 

for the duty to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal- 

case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice. 

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for 

this mean of suspension. 

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and 

vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if 

protected by a GFCI. 

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 

avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is 

provided to avoid damage. 

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and 

shall be designed for hard or extra-hard usage. Flexible cords used with temporary and portable 

lights shall be designed for hard or extra hard usage. 

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de- 

energized and locked-out according to the lock-out policy. 

xii. De-energized equipment shall be tested before anyone works on it. 

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded. 

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable. 

xv. Metal ladders shall not be used for electrical work. 

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions. 
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xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB 

should not be used as power on/off switching. xviii. Circuit breakers that protect hand tool 

receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be used as 

necessary. 

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 

fireproof material. 

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

 

41. FALL PROTECTION 
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 

guidelines. A full body harness will be used whenever there is the potential for a fall from a height of 6 feet 

or more. 

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS: 

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter 

or 5.9 ft or more ft from an elevated position. A properly designed system should include three 

components: 

 

A. An anchor points capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attached worker; will serve as a secure connection point for lifelines, lanyards or 

deceleration devices. 

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, 

waist, chest and shoulders; if a fall occurs, D-ring located in centre of the back 

will hold worker in an upright position until rescued. 

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a 

combination of these items with locking snap hooks. Must have a minimum 

breaking strength of 5,000 Lbs. 

WARNING: 

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 

lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as possible 

(max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. 

During fall, the worker shall not come in contact any lower level and bring the worker to a complete stop and 

limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 



Page 160 of 197  

abraded. 
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FULL BODY HARNESS APPLICATION GUIDELINE- 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height 

with fall distance of 6 meter or more. 

For fall distance of less than 6 meter or more than 06-meter, self-retractable type full body harness shall be 

used. 

Full body harness after one free fall shall not be used again, it shall be condemned. Harness 

shall be checked/ inspected for wear/tear or any damage or expiry before use. 

41.2. ANCHORAGE CONNECTORS AND POINTS 

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability. 

 
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage 

Points in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified 

Person & EIC. 

 
The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet 

level is unacceptable for fall arrest application and will not be allowed. 

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT 

Only fall protection equipment approved by the OPGC will be used on OPGC projects. 

 
STORAGE 

The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary. 

41.4. TIPS FOR FALL PROTECTION 

 
• Make sure the harness fits snugly. Tighten all straps. 

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to 

tie-off. 

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 

position to position. 

• Never hook two lanyards together to get extra reach. 

• Except with specific lanyards, hooks may not be tied back into the lanyard itself. 

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied 
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off to the inside of a man basket. 
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• Shock absorbing lanyards may not be used in conjunction with retractable lanyards. 

• Never tie a knot in your lanyard to reduce its length 

 
41.5. ACCESS 

Stairways and stair towers with complete hand and guardrails do not require fall protection. 
 
 

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less 

than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed cage 

must be present. 

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet 

above the adjacent surface, fall protective equipment is required. A three-point contact must be maintained 

with a ladder regardless of the height a worker is above an adjacent surface. 

42. SCAFFOLDING 

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, 

the scaffolding is not to be used until the approval is given. The scaffolding shall meet the following 

minimum requirements: 

 Timber uprights and ledger shall not be used. 

 
 Metal parts used for scaffolds shall be in good condition and free from corrosion. 

 

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 

erection. 

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding. 

 
 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 

constructed to carry the loads which will be placed upon it. 

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 

Unless constructed as an independent scaffold, it shall be rigidly connected to the building or 

structure. 

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked, and prominent warning notices shall be posted with a "RED SCAF- 

TAG". 
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 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall 

have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height 

above the walkway and have at least one intermediate rail. 

 Toe boards shall be fitted to all scaffolding. 

 
When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place. 

 Any load-bearing scaffolding should be constructed to a design previously submitted to and 

approved by an OPGC contact person. 

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried on the 

person. 

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in 

any place from which they may fall on persons working, or passing beneath. 

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 

 
42.1. REQUIREMENTS FOR BOARDS AND PLANKS 

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide. 

 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 

2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends. 

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm. 

42.2. WORKING PLATFORM 

 All working platforms should be close boarded, and all boards should be lashed or secured. 

 
 Widths of platforms vary according to scaffolds purpose. 

 
 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 

increased to 813 mm (32 inches) wide. 

42.3. MOBILE TOWER 
 The height of a mobile tower should never exceed three times the length of the shortest side. 

 
 There should be only one working platform on a mobile tower. 
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 Mobile scaffolds should only be used on ground which is firm and level. 

 
 Moving the tower should only be done by pushing or pulling the base. 

 
 The working platform must be clear of men and materials when the tower is being moved. 

 
 Wheels should be turned outwards and brake must be on and locked before use. 

 
 It is advised to tie the tower to the structure whenever possible. 

 
 Never ride on a scaffold that is being moved. 

 
42.4. INDEPENDENT TOWERS 

 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 

bridges or high maintenance jobs where only a small working area is required. 

 The foundation must be capable of carrying the weight of the tower, equipment and men. 

 
 Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used. 

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged. 

 
 Standards must be vertical and joints must be staggered. The distance between standards must be no 

more than 2.5 m (8 feet 6 inches). 

 Ledgers must be horizontal and fixed to the standards with load bearing clips. 

 
 Generally, ledgers will be vertically spaced at about 2 m centers for easy erection; also providing 

ample headroom if an intermediate working platform is required. 

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the 

base and at other levels where necessary to keep the tower rigid, but at least every alternative lift. 

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately tied. 

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

 
42.5. LADDERS 

 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) 

/ FRP. No metallic / wood ladders are allowed in OPGC premises. 

 
 Shall be factory made and shall be of sound construction. 
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 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used. 

 Unless OPGC has granted prior written consent, no ladder shall exceed 3.7 m (12 ft) in height. 

 

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable. 

 All ladders shall only be used for the purpose for which they were designed. 

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used. 

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use. 

 
 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure. 

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder 

shall be tied, blocked in place or held by another worker. 

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to 

one-fourth of the ladder’s working length. 

 The top of an extension ladder shall be tied off when possible. 

 
 No one shall go up or down a ladder without the free use of both hands. 

 
 If material must be lifted, a hand line must be used. 

 
 Employees shall face a ladder while ascending or descending. 

 
 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing. 

 
 Contractors shall ensure employees under their control are properly trained in ladder safety. 

 
 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings 

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND OTHER 

RESTRICTED AREAS 

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other 

high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it becomes 

necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements 

can be made to secure a safe work area. 
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44. FIRE PROTECTION: 
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Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked, and 

fire equipment lanes must always be kept clear. 

All fires must be investigated and reported to OPGC regardless of duration or extent. 

All contractor persons should know the method of raising alarm & operation of first aid firefighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc. 

45. HOT WORK 

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting. 

 The Contractor must coordinate hot work activities with the OPGC Contact person. 
 

 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC. 

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be 

of proper rating, joint free, copper and cut resistance type. 

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire. 

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit. 

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers 

during fire watching cannot be assigned with other task. 

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated only 

to the duties of the fire watch. 

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 

ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 

combustible materials. 

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level. 

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from 

hot work activities. 

 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition. 
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 Use appropriate PPE for the job. 



Page 170 of 197  

46. CONFINED SPACES: 

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy 

and presents a risk of death or serious injury from hazardous substance or dangerous conditions. 

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract 

person. 

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside. 

 Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space. 

 Contractor shall maintain all safety barriers around the Entry Point. 

 
 Appropriate PPE as per the Confined Space Entry Permit shall be used. 

 
 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space. 

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer. 

 
 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 

Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 

physically possible to entirely remove the Hazardous Atmosphere. 

 Contractor shall use the safety equipment as per the Confined Space Entry Permit. 

 

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in 

the Permit Required Confined Space. 

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will 

be closed or entry prohibited through warning tape or barrier while no work is taking place inside 

the confined space. Contractor will not assign task other than Confined space watching to the 

watchers as long as they are performing the watching. 

 Contractor shall comply strictly with the following Electrical safety precautions 

 
 Electrical equipment supplied from the mains should only be used where there are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 
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whenever possible. 
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 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 

should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 

transformer with the centre tap earthed. 

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices. 

 Electrical equipment supplied from the mains shall have a valid test certificate. 
 

 

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing 

apparatus with the permission of the OPGC Contact Person. 

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for 

the place of work and a safe system of work. 

48. SCRAP/WASTE DISPOSAL: 

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes 

and Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and 

metal scrap bins. Please consult with OPGC Contact person for more details. 

49. GAS CYLINDERS 

The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 

acetylene. 

49.1. CYLINDER IDENTIFICATION 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule. 

Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. STORAGE OF CYLINDERS 

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source. 

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire. 

 
 They shall be adequately secured to prevent falling over. 

 
 Cylinders shall be stored vertically and secured. 

 
49.3. HANDLING AND MOVEMENT OF CYLINDERS 

 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports. 

 
 Cylinders shall not be dropped from a height. 
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 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full. 

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves. 

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least 

biannually. 

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site. 

 Only standard valve keys shall be used. 
 

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders. 

 
 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service. 

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen. 

 
 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear. 

 Only secured hose connectors shall be used. 

 
 It is strictly prohibited to bind hose connections with wire. 

 
 All Oxy-acetylene sets which are portable shall be wheeled on a trolley. 

 
 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas. 

 
 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection. 

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place. 

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and 

at inlet of the cutting torch. 

 When not in use, all cylinders shall have protecting caps screwed on. 

 
 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized. 



Page 174 of 197  

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 

 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area 

and paging on the loud speakers should be done 

 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice. 

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor and 

all employees who use or store these radio-active sources on OPGC's property. 

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers 

are placed and altered as a result of survey radiation level readings in accordance with 

internationally acceptable levels. 

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage 

place should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE 

MATERIAL” in clear and indelible print. Its access hatch or door should be provided with a lock, the keys 

of which should be kept by the authorized radiographer. 

 Only authorized personnel should handle radioactive sources. 

 
 Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency. 

 The procedure shall clearly define responsibilities and actions/measures to be implemented. 

 
 The emergency procedures shall be submitted to OPGC Contact person for review and approval. 

 
 The Contractor shall also ensure that all personnel involved have been carefully instructed. 

 
50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 

exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside. 

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION 

 Keep maximum distance from the source. 

 Provide maximum shielding 

 
 Keep exposure time down. 
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 A radiography permit shall be obtained on each occasion radiological work is carried out. 
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 A barrier shall be erected around each area where the source is exposed so that the level of radiation at 

the barrier does not exceed 0.75 Micro Seiverts per hour in air. 

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT 

ENTER". The notices shall also include the radiation symbol. 

 All persons using radioactive substances shall be trained and certified in the use of such substances. 

 
 The perimeter of the area shall be patrolled during the period of source exposure. 

 
 An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring 

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated. 

51. EXCAVATION 

 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document. 

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease. 

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 

1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored. 

 
 Shoring shall be rigid and without holes or opening and be properly braced with support structure. 

 
 The shoring of every excavation where men are to work shall be examined each day by the 

Contractor's Representative. 

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one 

and a half times the depth of the trench shall be observed. 

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is 

likely to cause the collapse of the side of the excavation. 

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier. 

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 

warn others of its presence. 
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 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with 

a railing on one side. 

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles. 

52. SURPLUS MATERIALS 

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all 

excess surplus material from the jobsite. Final payment for performance of the work shall not be due and 

payable until such materials are removed from the jobsite. If surplus materials are not removed from the job 

site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the 

cost associated with disposal against the unpaid balance of the Contract Price. 

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program. 

54. TEMPORARY BUILDING: 

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned 

Project Manager/EIC. They shall not be set up under power lines or pipe ways. 

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION 

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public. 

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION 
 Unsatisfactory safety performance will go against the contractor in future bids. 

 
 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice. 

 
 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 

 
 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations 



Page 178 of 197  

55.2. EXAMPLES OF SAFETY VIOLATIONS 
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs. 

 Using grinder without wheel guard 

 
 Taking electrical connection without using ELCB. 

 
 Using damaged welding cable, faulty joints in cable 

 
 Non-use of flash back arrester in oxy acetylene cutting set 

 
 Non-availability of standby person (hole watch) on man hole during entry into 

 
 Confined space 

 
Not responding to emergency sirens as per emergency handling procedure. 

 Working overhead on road/ pathway without barricading 

 
 Dumping excavated earth on edge of excavation 

 
 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 

 
 Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly 

 
 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic Substance) 

 
 Leaving excavated soil on road 

 
 Spillage of waste on roads & work places 

 
 Smoking inside plant premises. 

 
 Unauthorized carrying of weapon inside Plant Premises. ◻ Working without valid work permit. 

 Not complying with written instruction on the work permit 

 
 Working without Job Safety Analysis(JSA) for high & medium risk jobs 

 
 Working without Job Safety briefing for high & medium risk jobs ◻ Not providing fire extinguisher for 

hot work and fire watch. 

 Use of none testing/ certified lifting machine, tools and tackles 

 
 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & 

gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.) 

 Use of above 24V light fittings in confined space without approval 
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 Working above 5.9 ft height without fall protection 
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 Working without rigging & slinging safety measure ◻ Persons working under suspended load in 

barricaded area ◻ Abuse of safety equipment/ facility/ emergency equipment. 

 Blocking access of emergency equipment or exits. 

 
 Mishandling of gas cylinders 

 
 Handling & disposal of hazardous substances in unauthorized manner. 

 
 Violating OPGC any of the environmental guideline attached in separate sheet. 

 
The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & 

Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management. 

 For first instance of Safety rule violation, counseling and verbal warning with punching of yellow spot 

on I Card 

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of blue spot on I Card 

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site 

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 

permanent removal/ termination of the Contractor employee(s) responsible for that violation. 

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 

Supervisor. 

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 

Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or even 

termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and 

plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may 

arise from such work or operations. 

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited. 
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2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated 

material must be cleaned up and waste residues generated disposed of properly. Planning must begin 

immediately and clean up must be initiated within 72 hours of discovery of the spill. 

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be 

placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the 

designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste 

oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 

authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner. 

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and 

shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized 

recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined 

impervious covered pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris. 

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc 

shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for 

storage in designated bins/shed and final disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means. 

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 

collecting bins to be placed near the work area and shall be returned to Warehouse for storage in 

designated collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can 

be disposed of by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous 

chemical contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier 

(as per the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 
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releases. 
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14. All containers used and stored on the site must have proper labels. 

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of 

OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire. 

17. Carry bags made of virgin or recycled plastic, which are less than 20 microns thick, are not allowed to be 

used in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS. 

19. Goods packing material shall be bio degradable and environmental friendly material. 

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with 

the chemical for its entire period of stock inside OPGC. 

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of 

the lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the 

chemical. 

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 

emergency so as to prevent risk to environment. 

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate. 

25. Source air emissions shall be controlled so as to meet regulatory norms. In case of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission monitoring for 

Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. 

Alternative offline monitoring shall be in practice during the period of on line equipment maintenance. 

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo 

areas). These places shall be tested for dust concentration periodically to ensure taking step to reduce dust 

emission level to acceptable state. People working in these areas shall use dust mask to prevent inhaling 

dust. 

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission 

during earth work by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. 
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During phasing out process of these substances, these ODS shall not be released to atmosphere. These 
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gases shall be handled as per local regulation guideline. CFC containing equipment like refrigerators and 

hydrogen driers shall be replaced with non CFC refrigerant containing equipment. 

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The 

user shall maintain a consumption record covering the equipment name in which the gas is used, quantity 

and date of use. 

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any 

work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using 

nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire 

wood. In no case burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity. 

35. Spitting on walls is prohibited. 

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno- 

economically viable. 

37. Special care shall be given for good housekeeping. 

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits. 

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to 

dispose it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 

40. Waste water generated inside plant and sewage effluent shall be reused 

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment. 

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited. 

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 

hour of the incident occurs. 

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals 

please MSIHC rule. 

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection. 

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for planned or 

unplanned maintenance). 



Page 186 of 197  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
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APPENDICE-1 
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APPENDICES- 2 

OPGC High Risk Activities 
 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not 

include driving or travelling on a public road way.) 

3 Activities with drowning potential 

4 
Activity involving work at height above 1.8 meters (6 feet) and any pole 

climbing 

5 
Handling of hazardous substance which can cause acute injury, exposure 

to ionization sources or potential to cause explosion 

6 Activities with potential for live voltage exposure ≥50 Volt 

 
7 

Activities on or around pressurized safety valves or other energized 

energy relief devices where there is the possibility of exposure to the stored 

energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for 

entrapment/engulfment such as work inside a trench, tunnel, etc. 

11 
Tree trimming and related activities with the potential to cause injury by 

tree trimming equipment and / or hit by falling tree or limb 

12 
Activities involving operation of or working in the vicinity of operating plant 

equipment 

13 
Activities in potential explosive areas due to accumulation of combustible dust or 
vapor 

 
14 

Activities on or near rotating, rolling or moving equipment or its parts having the 

potential to cause cut, entrapment, crushing or caught by 

injuries 

15 Activities with the potential to cause a hit by falling objects 



Page 189 of 197  

APPENDICES- 3 

 
UNDERTAKING 

FOR OPGC HSE RULES AND REGULATIONS FOR CONTRACTORS 

I hereby undertake that: 
(1) I have received a copy of, and read, these regulations; 

(2) I agree to execute the work under all provisions contained herein; 

(3) I understand & will make my entire project team understands the applicable rules & 

regulations; 

Signature:     
Name :   
Date:     
Contract Company:    

 

 
APPENDICES- 4 

 
 

EHS Violation Record for Contractor Date: 

Ib Thermal Power Station, Banaharpali 

Name of Violator:   

 

Location of Violation:   

 

Type of Violation:   

Contractor’s Name  Signature----------------------------- 

Observer’s Signature Name Signature  
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OPGC POLICY ON BANNING/SUSPENSION/WITHHOLDING 

 
1. Banning of business with a vendor:  

Banning of Business with a vendor shall generally be done in following 

cases:  

a) If the Proprietor or Partner or Director of the Firm/Bidder/Vendor is 

convicted by a Court of Law, following prosecution under the normal 

process of Law for an offence involving moral turpitude in relations to 

business dealings with OPGC.  

b) If security considerations including the question of loyalty to the State 

warrant as per recommendations of Ministry of Home Affairs.  

c) If there are adequate basis for believing that the Proprietor or Partner 

or Director of the Vendor has been guilty of malpractices such as 

bribery, corruption, cheating, fraud, substitution of tender etc. in 

dealings with OPGC even if there is no conviction by any Court in India.  

d) If the Vendor refuses / fails to pay the Company’s dues without adequate 

cause.  

e) If the Vendor is blacklisted by Ministry of Power of the Central 

Government/ Government of Odisha.  

f) If the Vendor is a confirmed repetitive violator of Safety Rules and 

Norms of the OPGC.  

g) If the Vendor resort to unfair means during tendering process or 

thereafter during execution of Works at OPGC.  

h) If the performance of the Vendor does not satisfy OPGC expectations e.g. 

repetitive quality issues, late deliveries, unsafe behaviour of their 

employees, contractors in the field etc.  

Banning of business dealings can be for a period of three (3) year as may 

be specified. A list of vendors banned for business dealings shall be 

published on the website of the Company. List shall be categorized as per 

the reasons of the banning/suspension/withholding.  

Particular care shall be taken to see that the same Firm is not permitted 

to transact business with the Company in the guise of another name or 

through any of its agents, employees or subsidiaries whatsoever.  

2. Procedure for banning of business dealing:  

Sourcing Department on coming to know themselves or on complaint by any 

other Dept or external agency shall proceed to identify the defaulting 
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party. Subsequent to identification and establishing the case of banning 

of business, the case shall be referred to a Standing Committee (this 

Committee shall be set up by MD by nominating senior level representatives 

from various Departments) consisting members from Finance, Sourcing and 

User Departments to look in to allegations. The Vendor shall be given a 

show cause notice for explaining, why it shall not be banned for business 

dealings on account of the reason specified therein. The show cause notice 

shall be vetted by legal department. Response to the Notice shall be 

carefully evaluated and duly considered. Enough opportunity should be 

given to the vendor to explain their position through written statements 

and also through oral submissions before the Committee.  

After due consideration of facts, evidences and written and oral 

submission of the vendor, the Committee shall submit their recommendation 

to ban the business dealings with vendor or otherwise. Recommendation of 

the Committee, after legal vetting shall be put up to Managing Director 

through D(O) and D(F) for approval. 

The Managing Director shall be the Competent Authority to approve banning 

of business dealings with vendor 

• Banned vendor should be given enough opportunity to represent against 

the banning order. Committee of Directors shall be appellate authority to 

look in to representation of banned vendor. Decision of appellate 

authority shall be final.  

• Termination of contract shall be guided by termination clause provided 

in the individual contracts and considering over all interest of OPGC in 

timely completion of job.  

• In case the banned vendor has participated in any tender and price bid 

has not been opened, their offer will be rejected and price bid will not 

be opened.  

• In case price bid has been opened and banned vendor is L1, the offer 

will not be rejected.  

3. Revocation of Banning Order:  

• A banning order shall ordinarily not be revoked unless;  

• The period specified therein, if any, has expired; or  

• Appellate authority had revoked banning order.  

4. Suspension of business dealings:  

Suspension of business may be ordered, where full enquiry into the 

allegations is pending, which, if proved, may entail the banning of 

business dealing with the Vendor. The committee formed to look in to 

banning of business dealing with vendor shall recommend for suspension of 

business through D(O) and D(F), which shall be approved by MD. Suspension 

of Business Dealings shall be for a period of three months extendable 

maximum to six (6) months and all care must be taken to ensure that the 

Banning proceedings during this period of suspension and the decision to 

ban or otherwise is finalised during suspension period. During the period 

of suspension such party would not be allowed to participate in any of the 

tendering activity.  

5. Withholding of business dealing with Vendor:  

In case where the conduct, which includes any offense or failure to 
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execute a sourcing contract satisfactorily, of the Vendor is not serious 

enough to merit banning of the business dealing, but at the same time is 

of such a nature that removing the name of the Vendor from the list of 

registered Vendor is justified in the interest of the Company, withholding 

of business with the Vendor shall be done.  

Withholding of business with a firm for failure to execute a contract 

satisfactorily can normally be done for a period not exceeding one year. A 

standing committee (this committee shall be nominated by D(O) with 

representation from User, Planning and Finance Department) shall be formed 

to examine such failures by contractors. The concerned department shall 

forward the case of such poor performance to the standing committee who 

shall review the case and recommend for withholding of business through 

D(O) with approval of MD. No new work order shall be awarded to such 

vendor. However, any existing work order maybe completed subject to 

performance of the Vendor.  

6. Banning/Suspension/Withholding of Business Dealings: 

An order of banning / suspension / withholding business, passed in respect 

of banned / suspended/withheld Vendor shall be extended to allied Firms, 

Affiliates/Subsidiaries etc. In determining this, the following factors 

shall be taken into consideration:  

a) Where the Management is common (same authority);  

b) Where majority shareholding in such allied firms is held by the 

Partners or Directors of the banned / suspended /withheld Vendor; 

 

 

 

 

 

 

 

 

 

Scope of Work 

 

 

Name of work:  Supply of Drinking Water to Periphery Villages by Tractor and Tankers during summer-2026. 

 

1. To ensure uninterrupted, safe, and adequate supply of potable drinking water to designated periphery villages 

through the use of tractor-mounted water tankers as per direction of Engineer-in-charge. 

2.  The contractor shall provide drinking water delivery services using tractor-tanker units, including transportation, 

filling, distribution, and monitoring, in accordance with the specifications outlined below. 

3.  Scope of Services 

 Collect potable water from approved water filling points designated by the client or local authority. 

 Maintain records of each water-loading event (date, time, location, quantity). 

4. Transportation and Delivery 

 Transport water using tractor-tankers of 5000 liters capacity Tankers. 
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 Ensure timely delivery to all identified villages as per the daily/weekly supply schedule. 

 Deliver water to fixed distribution points or household clusters as instructed by the client. 

 Ensure water is delivered without spillage or contamination. 

5. Tanker and Equipment Requirements 

Provide fully functional tractor-tankers with Leak-proof tanks, Clean interior surfaces free from 

odors/contaminants and Proper hosepipe and water-outlet system. 

 Maintain equipment in safe working condition throughout the contract period. 

6.  Personnel Requirements 

 Provide trained drivers  with valid licenses and identification. 

 Ensure personnel follow safety protocols, especially during water filling and delivery. 

7. Contractor Responsibilities 

 Ensure uninterrupted service throughout the contract period. 

 Maintain all equipment and personnel. 

 Replace tanker or tractor in case of breakdown within 2 to 3 hours. 

 Bear all operational costs such as maintenance, wages of driver, and repairs. 

8.  Performance Standards 

 100% adherence to the daily supply schedule. 

 Zero contamination incidents. 

 

9. Termination 

The client reserves the right to terminate the contract for poor performance or failure to supply the water to designated 

place. 
 
 
 
 
 

 
SPECIAL CONDITIONS OF CONTRACT 3 

 
 

Name of work: Supply of drinking water to periphery villages by Tractor and Tanker during summer-2026. 
 
1) The period of contract is 3.50 (Three and half) months from 1st April 2026. 
2) The bidders participating in the bid process are requested to inspect the sites physically to understand local 

dynamics and ensure that they have capacity to execute the projects smoothly and timely. 
3) The contractor is required to mobilise his men, materials, plant and equipment at his work site within 07 days of 

intimation to start the work, failing which the EIC will annul the contract agreement at his discretion. In the 
event of any such annulment, the owner reserves the right to recover the cost and other financial losses from 
the contractor in any manner deemed legally correct besides forfeiture of the EMD converted as ISD. The onus 
of proving that the delay in mobilization was beyond the control lies with the contractor. The Engineer-in-charge 
after satisfying himself with the reason for the delay if any may allow extension of time to avoid the annulment 
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of the contract. 
4) The contractor shall disburse the wages to the workers on or before 7th day of completion of the wage period. 

On failure penalty @ one percent per day subject to maximum five percent of the wages of last wage period 
shall be imposed. It is the responsibility of the contractor to ensure presence of representative of the principal 
employer during disbursement of all type of payment to his workers. 

5) In the event failure of contract to undertake/attend to any job specified under the scope, the Engineer-in-charge 
shall have the right to levy penalty equal to double the cost for that item of work and/ or recover as per terms 
and condition of GCC and accordingly the actual billing amount shall stand reduced to the extent of penalty cost 
imposed/recovered. 

6) If management at any point of time feels that the agency is intentionally avoiding the work, it may engage any 
other agency to get the work done and deduct an amount equal to twice the amount spent to get the work 
done. Contractor shall have no right to dispute the agency through which work is done and the amount spent to 
get the work done. 

7) If the quality and quantity of work is unsatisfactory, the contract shall be terminated with immediate notice and 
the pending dues shall be forfeited. 

8) The work shall not be sublet in any manner or degree without prior written approval of OPGC Ltd. The work shall 
be executed under the direct supervision of the supervisor of your firm. 

9) If any other item which is not mentioned in the Bill of Quantity, but is required to be executed for maintenance 
work, the agency will have to execute the same at the schedule of rate of Govt. of Odisha/ approved rate of 
OPGC. 

10) The Contractor shall abide by the EHS policy and general guidelines for Environmental protection of OPGC. 
11) The vehicles to be deployed by the agency shall be commercially registered with the Transport Authority. The 

vehicle must have comprehensive insurance policy and the driver must have valid driving license. 
12) The Diesel cost shall be reimbursed to you based on actual running distance by Tractor @ 1.00 Ltr/ 5.50Km of 

run on production of bill. 
13) It is responsibility of the contractor to provide require quantity of water to each village every day during the 

contract period. In case the contractor fails to provide water to any of the villages mentioned in any day then 
penalty of Rs.1000/- (Rupees One thousand) only per day of failure per village shall be deducted from the bill. 

 

 
                      

                                                             BOQ FOR  PRICE OFFER   . 

BILL OF QUANTITY 

Name of work : Supply of drinking water by Tractor & Tanker to periphery villages during summer-2025. 

Period of work : 01.04.2026 to 15.07.2026. 

Financial Year- 2026-2027. 

 A)               

Sl.No Gr. G.P. Village Mode of 
Transportation 

Period of 
work (In 
Month) 

Rate per 
Month 

Total 
Amount 

1 I Kumarbandh Ainlapali Tractor (5KL) 3.50     

2 Katapali 

3 Bhuepali 

4 Barikdera 

5 Dalgaon Cherkata 
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6 Kantajharia 

7 II Kumarbandh Govindpur Tractor (5KL) 3.50     

8 Budapali 

9 Sargipali 

10 Bhaludol 

11 III Kumarbandh Kumarbandh Tractor (5KL) 3.50     

12 Paknamunda 

13 Jharmunda 

14 Pipilikani Batlaga 

15 Dengasargi 

16 IV Remanda Badimal Tractor (5KL) 3.50     

17 Kushuraloi Balikuduli 

18 Dalgaon Khamardihi 

19 Khapsimunda 

20 Negipali 

21 V Telenpali Chhadarama Tractor (5KL) 3.50     

22 Saharaipada 

23 Pumphouse WI 

24 Pumphouse 

25 Kushuraloi Kushuraloi 

26 VI Remanda Guthianpada Tractor (5KL) 3.50     

27 Kulitapada 

28 Jharkata  

29 Jharkata  

30 VII Remanda Jamuna Tractor (5KL) 3.50     

31 Sadera 

32 Bhutia 

33 VIII Rampela Nuapali Tractor (5KL) 3.50     

34 Kiakata 

35 Talberna 

36 Dihipar 

37 Barkanipali-1 

38 Barkanipali-2 

39 IX Rampela Barpali Tractor (5KL) 3.50     

40 Bisiutka 

41 Nuagarh 

42 Balijhanga 

43 Kurmimal 

44 X Tilia Bhatali Tractor (5KL) 3.50     

45 Pudhipali 

46 Sansaratikira 
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47 Ghusura 

48 Baghbahal 

49 Singheipali 

50 XI Tilia Mundapara Tractor (5KL) 3.50     

51 Badsurua 

52 Badhaipada 

53 Sianpali 

54 Gourpada 

55 Koltikira 

56 Thoropali 

57 XII Tilia Charmal Tractor (5KL) 3.50     

58 Bhagbanpali 

59 Tilia 

60 Phatapali 

61 Nuapada 

62 XIII Tilia Tilia Tractor (5KL) 3.50     

63 Nuapada 

64 Kantatikira 

65 Phatapali 

66 XIV Pandari Baragad Tractor (5KL) 3.50     

67 Gadikanta 

68 Pechakanta 

69 Gidha 

    Total: Rs.                         
-    

 B  Engagement of Pump Operator     

Sl.No Description Unit Qnty Rate  Amount  

1   Engagement of Pump Operator 
(Semiskilled Manpowe)r for 
monitoring the whole operation 
during the day for supply of 
drinking water to periphery 
villages during summer. (From 
01.04.2026 to 15.07.2026) 

Day 106.00     

    Total: Rs.                         
-    

 

 
Total Amount In words: Rupees Only 

 
 

GST Details: 
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Rate of GST (%) →  

Six-digit SAC Code →  

 

Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected. 
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