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BID DOCUMENT 

Name of the work: 
 

 

“Supply of drinking water to periphery villages near ITPS during Summer-2020.” 
   
 

Cover Page 01 Page 

Copy of NIT 01 Page 

Instruction to Bidders 02 Pages 

General Conditions of Contract 117 Pages 

Safety, Health & Environment (SHE) Rules & Regulations for 

Contractors 
51 Pages 

Scope of work & Special Conditions of Contract 02 Pages 

Blank Price Bid 02 Pages 

 

SAFE & CLEAN POWER IS OUR COMMITMENT 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 
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ODISHA POWER GENERATION CORPORATION LIMITED 

IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 

 

NOTICE INVITING TENDER 
 

 

 

OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Companies for execution of the following 

works for its thermal power plant at Banharpali: 

 

WORKS TENDER (NIT No. ITPS/CC-22/2019-20/06, Date: 06th February, 2020) (Telephone; 06645-289-232/355/221/245; Email: 

bailochan.jena@opgc.co.in; satya.tarai@opgc.co.in; rabindra.panda@opgc.co.in; siba.pati@opgc.co.in) 

 

S/

N 

Name of the work Tender 

cost  

EMD (Rs.) Contract 

Period 

Bid Sale/ 

Issue date 

Date of receipt & submission 

/Opening of Bid 

1. Rate Contract for Repair & 

Rewinding of LT Motors 

(Range:10.1–160 KW) of ITPS 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 

As per Bid 

Document 

08.02.20 to 

28.02.20 

Up to 15:00 Hrs on 29.02.2020/ 

15:30 Hrs onwards on 

29.02.2020 

2. Rental supply, installation, 

dismantling of Scaffolding during 

AOH of Unit-2 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 
As per Bid 

Document 
06.02.20 to 

26.02.20 

Up to 15:00 Hrs on 27.02.2020/ 

15:30 Hrs onwards on 

27.02.2020 

3. Supply of drinking water to 

periphery villages near ITPS during 

Summer-2020 (Single Part) 

Rs.1120/- 

including 

GST 

1% of total 

quoted price 
As per Bid 

Document 
06.02.20 to 

20.02.20 

Up to 15:00 Hrs on 21.02.2020/ 

15:30 Hrs onwards on 

21.02.2020 

4. AMC for providing service for 

Sewage Treatment Plant at ITPS 

Rs.5600/- 

including 

GST 

1% of total 

quoted price 
As per Bid 

Document 
10.02.20 to 

02.03.20 

Up to 15:00 Hrs on 03.03.2020/ 

15:30 Hrs onwards on 

03.03.2020 

Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 

(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank, 

(Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid and the DD 

towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt of 

tender, otherwise the bid shall be liable for rejection. In case of any discrepancy found between tender document 

submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account shall be 

entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall be 

opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of 

opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened 

at the respective time on the next working day. The photocopies of all the supporting documents required for participating 

in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable for rejection. 

Bids without EMD will be rejected outright. 

 

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 

tender evaluation.  

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 

postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 

scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 

 

Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 

www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 

published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 

details.                                                                                                                                           

                                                                                                                                                                                   Sd/- AGM-SCM 

(Email: bkmishra@opgc.co.in) 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 

our website www.opgc.co.in for details. 
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ODISHA POWER GENERATION CORPORATION LIMITED 

  Ib Thermal Power Station, Banaharpali 

 
Name of the work: “Supply of drinking water to periphery villages near ITPS during 

Summer-2020.” 

 

Bid Document & Instruction to Bidders 

Bid Document 

The Bid documents consist of the following documents: 

1) Copy of NIT  

2) Instruction to Bidders  

3) General Conditions of contract 

4) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  

5) Scope of Work and Special Conditions of Contract 

6) Blank Price Bid 

 

The bids complete in all respects must be submitted in two parts namely Techno-commercial part and Price 

part. The envelopes containing the respective parts must be sealed and super scribed with tender enquiry 

number, Name of the work and the name of the part. Both the envelopes should be kept in a third envelope 

and sealed and super scribed with tender enquiry number and Name of the work. 

NB: The bid documents are not transferable.  

 

Techno-Commercial Bid:  

The bidder must submit the following along with the techno-commercial bid: 

1) Cost of Bid Document. 

2)     EMD as per NIT in a closed envelope. 

a) All Micro & Small Enterprises (MSEs) who are registered with DIC/KVIC/KVIB/Coir 

Board/NSIC/DHH/ Udyog Aadhar Memorandum are eligible to get the benefit of exemption from 

payment of EMD & Tender cost and to get the exemption, the participating bidders have to 

obtain/register as MSME for the specific service/supply of goods/both. 

 

b) To get the exemption of EMDs & tender fee, the party has to make an application to the head of 

supply chain management (SCM) who is conducting tendering process along with proof of 

documents regarding eligibility of the exemption at least 2 days before the last day of bid 

submission. The HOD after due examination will allow to participate without submission of 

EMD& tender fee & the same has to be communicated to bidder in writing 

3) Photocopies of IT PAN & GST Registration Certificate 

4) Signed & Stamped Scope of work & General Conditions of Contract (all pages) as a token of 

acceptance. 

5) Filled in and signed formats as specified in Annexure of GCC. 

6) Commercial terms and conditions and deviation statement. 

7) Un-priced Bid showing quoted/not quoted. 

 

Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if 

required) must be submitted separately. The rates offered by the bidder shall be clearly written in 

English (clearly handwritten or typed) both in words and figures and shall be free from any aberrations, 
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deletions, corrections and overwriting. In case of any illegibility of the offer submitted by bidder the 

interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 

3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies etc.) 

and shall remain firm during entire tenure of the contract and shall not be revised under any 

circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST 

should be shown separately and shall be paid against documentary evidence. 

4)  

1. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as 

per actual against documentary evidence. 

2. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by 

OPGC as per actual against documentary evidence. 

3. Any change in Income Tax will be borne by the Contractor. 

4. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive 

basis except GST. 

5. Any additional payment due to change in tax structure will be admissible if the change is effective 

during the scheduled completion period. No such extra payment shall be made beyond the 

stipulated completion date if the delay is due to the fault of the contractor. No claim shall be 

admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 

 

Instruction to the Bidders 

a) Bidders are advised to submit the tender based strictly on the terms and conditions and 

specifications contained in the tender documents and not stipulate any deviations in normal case. 

b) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 

adding the cost determined by OPGC. 

c) Wherever it is mentioned in the specification that the contractor shall perform certain work or 

provide certain facilities, it is understood that the contractor shall do so at his cost. 

d) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get 

himself fully conversant with them. The bid should include the cost of mobilization and cost to 

adhere to all safety norms as described in the tender. No relaxation or request for revision of 

quoted/accepted rates shall be entertained subsequent to the opening of bid on account of the 

mobilization or Safety costs.  

e) The details of items in the price schedule shall be read in conjunction with the corresponding 

technical specifications. Items of work provided in the price schedule but not covered in the 

technical specifications shall be executed strictly as per instructions of the Officer in charge. 

f) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 

equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all 

workmen, rectification, maintenance till handing over, supervision overheads, profits and all 

incidental charges not specifically mentioned but reasonably implied and necessary to complete the 

work according to contract. 

g) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  

h) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders 

i) OPGC reserves the rights to cancel the tender without assigning any reasons thereof 

j) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound 

to perform the same at their quoted rates.  

 

Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in 

the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of 

these documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 
 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR - 751 023 

 

 

 

INSTRUCTION TO BIDDERS 
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 

 

 

 

TENDER 

FOR 

 

Name of the work:  “Supply of drinking water to periphery villages near ITPS during 

Summer-2020.” 

 

1. To be submitted by 15:00 Hrs  of dt. 21/02/2020 to Contract Cell, ITPS, Jharsuguda.  

 

2. Techno-commercial & Price Bids to be opened in presence of Bidders or their duly 

authorized representatives who may like to be present at 15:30 Hrs onwards on dt. 

21/02/2019 in the office of Contract Cell, ITPS. 

             

Issued to M/s ……………………………………………..…………………………………………………… 

 

Signature of officer issuing the documents… Sd/- 

 

Designation: AGM-SCM, ITPS 

 

Date:                            
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

Tenders are invited on behalf of the OPGC Ltd. for the work “Supply of drinking water to periphery 

villages near ITPS during Summer-2020.” 

1. The Tender & rates shall be in the prescribed form provided by OPGC. 

2. The works are required to be completed as per SCC, in accordance with phasing, if any, 

indicated in the Tender documents.  

3. Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN,  

expertise for the work required to be executed and financial capacity will be considered. 

4. The person who floats the NIT shall be the Accepting Authority herein after referred to as 

such for the purpose of this Tender. 

5. A Bidder shall produce Income Tax PAN and GST registration Certificate. 

6. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 

necessary documents will be sold (soft copy only) on payment of Rs. 1120/- (Inclusive of GST) 

in shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn on 

State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-

283899)/ ICICI Bank (Code-ICIC0003679) on or after 06/02/2020 up to 20/02/2020. Cost of 

tender paper is not refundable. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub-soil (so far 

as is practicable and related to particular work), the form and nature of the site, nature of 

work, capacity of concerned plant, present condition of the plant, labour force problem 

relating to present Contract labour, custom & system of the local folk, means of access to the 

site, accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects 

it or not and no extra charges consequent on any misunderstanding or otherwise shall be 

allowed. 

8. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 

inviting tender advertised in the newspaper and all other tender documents and has made 

himself aware of the scope and specifications of the work to be done and of local conditions 

and other factors bearing on the execution of the works. 

9. A Bidder should quote his rates in figures as well as in words. The amount for each item 

should be worked out and the requisite totals given. Special care shall be taken to write rates 

in figures as well as in words, and the amounts in figures only in such a way that interpolation 

is not possible.  The total amount shall be written both in figures and in words. In case of 

figures, the words ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ 

after the decimal figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede 

and the words ‘Paise’ should be written at the end.  Unless the rate is in whole rupees and 

followed by the word ‘Only’ it should invariably be up to two places of decimal. 

10. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 

percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 

sum tenders, only quoted amount shall be considered. 

11. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 

works. Failure to observe this condition shall render the Tender of the Bidder tendering as 

well as of those witnessing the Tender liable for rejection. 
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12. Tender shall be received up to 15:00 Hrs of dt. 21/02/2020 and shall be opened at 15:30 Hrs 

onwards on the same day in the presence of those Bidders or their duly authorized 

representatives who may like to be present. 

13. The Tender shall be accompanied by Earnest Money worth 1 % of total quoted price. The 

Earnest Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha 

Power Generation Corporation Ltd drawn on State Bank of India (Code-9510) / Andhra Bank 

(Code-0662) / Central Bank of India (Code-283899)/ ICICI Bank (Code-ICIC0003679) or Bank 

guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 

appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 

demand.  The Earnest Money shall be valid for a period of three (03) months from the date of 

opening of the price bid  

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of 

Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days 

from the date of opening of the Tender, during which period the Bidder agrees not to vary, 

alter or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his 

Tender valid for one hundred eighty (180) days or varies its terms and conditions during the 

said period then the Owner shall be entitled to forfeit the Earnest Money amount without any 

notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender 

documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after 

the award of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of 

the two in accordance with aforesaid provisions shall be rejected by the Owner as non-

responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 

other security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 

initial security at the option of the said Contractor or shall be returned to the successful bidder 

at his option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this 

notice and other tender documents, failing which the Tender will be liable to be rejected.  

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or 

any Tender or to give any reasons for their decision.  The Owner reserves the right to allow the 

Public Sector Undertakings price preference facilities as admissible under existing Govt. policy.  

The prospective Bidders may apprise themselves of the relevant Govt. notification in this 

regard before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves 

the right of accepting the whole or any part of the Tender or split the total scope of work 

among eligible Bidders and Bidder (s) shall be bound to perform the same at his/their quoted 

rates. 

18 GST, VAT / Sales Tax / Work Contract Tax or any other tax on materials in respect of this 

Contract shall be payable by the Contractor and the Owner will not entertain any claim 

whatsoever in this respect. 

 

For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 

Designation: AGM-SCM, ITPS 

Date:  



 

Page 11 of 176 

 

PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 

TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 

Ref:          Date: 

 

To 

 

Odisha Power Generation Corporation Ltd., 

IB Thermal Power Station, 

Banharpali. 

 

(Hereinafter referred to as the Owner) 

 

 I/We have read and examined the following documents relating to  

    (Name of the works) 

 

(a) Notice inviting Tender 

(b) Format for Letter of undertaking 

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for 

Labour Welfare, Safety Code, schedule A & B Annexure I to XVII.  

(d) Special Conditions of Contract including Scope of Work 

(e) Price Schedule / Bill of Quantities 

(f) Technical Specifications. 

(g) Drawings. 

 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 

the terms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details contained in Schedule of Quantities / 

Price schedule attached with the tender documents and the period (s) of completion as stipulated 

in Schedule ‘A’ of General Conditions of Contract. 

 

 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 

acceptance for 180 days from the due date of opening of bid thereof and not to make any 

modifications in its terms and conditions which are not acceptable to the Owner. 

 

A sum of Rs……………………… is hereby forwarded in shape of Demand draft drawn on State 

Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or 

Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest 

Money in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the 

Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, 

which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 

other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 

accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 

aforesaid documents. 

 

 If, after the Tender is accepted, I/We fail to commence the execution of the works as 

provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or 

remedy be at liberty to forfeit the said earnest money absolutely. 
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 Signature of Bidder ………………… 

 

   Duly authorized to sign the Tender on behalf  

   of the (in block capitals)………………….. 

      …………………………………………….. 

      Dated……………………………………… 

      Postal Address……………………………. 

 Telegraphic Address…………………… 

      Telephone No…………………………….. 

      Fax No……………………………………. 

      E-mail address …………………………… 

 

 

Witness…………….. 

 

Date……………….. 

 

Address…………… 
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INSTRUCTION TO BIDDER (S): 
 

1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 

transportation, banking facility, availability of skilled / unskilled labours, their customs, 

religious or otherwise culture, political environment, climatic conditions, education & 

medical facilities etc. to their satisfaction and acquaint with the nature & condition of work 

prior to working out the price of the Tender. 

 

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however 

become unavoidable, deviations should be stipulated in the prescribed proforma only in the 

format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 

deviations by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due 

date or on extended date if any. The Bidder should write clearly the revised quantities on 

the Schedule of original Tender Documents and should price the work based on revised 

quantities / conditions. All those who were issued tender documents prior to issue of 

addenda / corrigenda shall be provided with another set of fresh blank price schedule / 

schedule of items free of cost. The Bidders shall submit their tender in the fresh schedule. 

But however if the Bidder has already submitted his tender prior to issue of such addenda / 

corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. 

The original offer submitted by such party shall be destroyed in presence of the Bidder on 

the date of opening. 

1.4 Preparation of Bid: 

The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 

 2) Part-II  : Price Bid 

  

PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to 

the Bidder except blank price bid / bill of quantity duly filled in as prescribed in different 

clauses of the Tender documents with signature & stamp in all pages as token of 

unconditional acceptance shall constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 

 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power 

Generation Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled 

Bank in the enclosed proforma in the manner prescribed in clause-15 of NIT enclosed 

herewith towards the Earnest Money without which the Tender shall be liable for summarily 

rejection. 

 

b) Details of work of similar nature and magnitude executed by the Bidder during last three 

years (Works executed in name of Bidder) in Annexure-I of G.C.C. 

 

c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 

 

d) Details of equipment in Annexure-III of G.C.C. 
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in the 

roll of the firm in Annexure-IV of G.C.C. 

 

f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 

 

g) List of enclosures as per Annexure-VI of G.C.C. 

 

h) Exception & deviation statement in Annexure-VII of G.C.C. 

 

i) Details of proposed organization in Annexure-VIII of G.C.C. 

 

j) Documents showing annual turnover in Annexure-IX of G.C.C. 

 

k) Photocopy of Income Tax PAN. 

 

l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate 

category issued by competent authority. 

 

m) Photocopy copy of the Registration of Firm / Company. 

 

n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 

 

o) Any other technical information, Bidder wishes to furnish. 

 

p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 

 

q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or permanent employee with due power of attorney is 

recognized for such signature. 

 

Note: If required additional sheet may be used to furnish all above information but in the 

format provided in General Conditions of Contract. 

 

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put 

in an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must 

contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder 

on bottom left hand corner of the cover.   

  

PART-II: PRICE BID 

 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each 

page as token of unconditional acceptance shall constitute the Price Bid. The Bidder 

shall take utmost care in filling the tender documents corresponding to instruction to 

Bidder and relevant information elsewhere in Tender document. 

  

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 
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c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as “PRICE BID”. This 

envelope must contain Name of work, NIT No. at the top and Name & Address of the 

Bidder on left hand bottom corner of the cover. 

 

1.5 COMPLETE BID: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 

envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 

full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder 

shall be written on the bottom left corner of the envelope.  

 

1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours 

only. The Tenders shall be put into a box, marked as Tender Box or handed over to Contract 

Cell against receipt of the same. 

 

1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in 

presence of the Bidder(s) or their authorized representative who may like to be present. 

Partner, director or permanent employee of the firm duly authorized can only be authorized 

representative. 

Price bid shall be opened at a future date under intimation to all technically qualified 

Bidders and in presence of them or their authorized representatives who shall participate.  

1.8 CAUTION TO BIDDER: 

The person who shall come to purchase tender documents, submit the Tender or participate 

in the opening of the Tender must abide by the safety rule of OPGC right from the plant 

gate. Some of the checkpoints are, the vehicle must have valid insurance & tax paid road 

permit, valid driving license of the driver / Owner as the case may be. Persons with full 

shoes shall be allowed to enter the plant & our plant gate shall provide other items such as 

hard hat, safety glass & visitor pass. Not more than 2(two) persons for one Tender shall be 

allowed to participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 

All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 

documents shall be signed with date by the Bidders or their authorized representatives. 

 

1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by 

him in the Schedule of quantities / Price schedule forming part of the Tender document, in 

such a way that interpolation is not possible. The amount of each item shall be worked out 

and entered and requisite total given for all items. The tendered amount for the work shall 

be entered in the Tender and duly signed by the Bidder. 

 

If any ambiguities are observed in the rates & amount given in words & figures the following 

procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which 

corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is 

incorrect, the rate quoted by the Bidder shall be taken as correct but not the 

amount. 
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c) When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 

 

1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of 

tender papers shall be signed by the Bidder with date.  

 

1.12 DETAILS & SIGNATURE OF BIDDER: 

1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 

firms shall furnish the full names of the partners in the Tender. It should be signed in the 

partnerships name by all the partners or by duly authorized representative followed by the 

name and designation of the person signing. Tender by a Corporation shall be signed by an 

authorized representative and a power of attorney / authorization on its behalf shall 

accompany the Tender. A copy of constitution of the firm with names of all partners shall be 

furnished. In case of cooperative society, the authorized representative of the society will 

sign the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided 

Family business. 

  

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 

or only rate quoted in maintenance Contract in addition be written in the same language. 

The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 

The Contractor is expected to quote the rate for each item after careful analysis of cost 

involved for the satisfactory performance and completion of item work considering all 

specifications and conditions of Contract. This will avoid loss of profit or gain in case of 

curtailment or change in specification for  any other item. In case the rates quoted by the 

Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 

rejection of the Tender unless the Owner is convinced about the reasonableness of the 

analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 

1.14 THE SCHEDULE: 

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 

commencement of work & submitted to Engineer-in-charge for approval. The programme & 

progress will be reviewed from time to time and if required, the programme may be re-

scheduled by Engineer-in-charge. The Contractor shall also be responsible to provide 

materials within his scope in time to achieve the programme. In all matters concerning the 

extent of programme set out weekly and monthly, the decision of the Engineer-in-charge 

will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 

furnished to Engineer-in-charge or his representative for scrutiny, Management Information 

System and payment etc. 

 

End of Volume-I: Total pages 15 
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SECTION-I 

 

1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 

Thermal Power Station, Banharpali is one of its units. At present AES Corporation, USA has 

49% stake in Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated 

close to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 

18 Kms from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at 

present operating 2x210 MW coal based power plant. The management is looking forward 

to engage a bonafide, resourceful, potential and experienced Contractor of good financial 

capacity for the jobs specified in Special Conditions of Contract in Volume-III. 

 

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 

submit the Tender duly signed and stamped in all pages of the document along with their 

offers. All Tenders shall be prepared and submitted by typing or printing with indelible black 

ink on white paper in consecutively numbered pages and in solid binding along with duly 

filled-in formats given in the Annexure. One additional booklet (Volume-IV) containing the 

bill of quantities / price bid as issued to be submitted by the Bidder in two copies in the 

price bid part. 

 

1.2 The tender document is not transferable. Transfer of tender documents issued to one 

Bidder to another is not permissible. Similarly, transfer of Tender submitted by one Bidder 

to another party is not permissible. The alteration of Tender once submitted shall not be 

entertained except in case of issue of Addenda / Corrigenda. 

 

1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 

 

1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 

 

1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 

 

1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 

employees to ensure that his work is of best quality and workmanship is according to the 

latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 

he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 

him. 

 

1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently 

on the outside of the envelope: 

 

The full name, postal address, telegraphic address and telex/ telephone/ fax  / E-mail 

address of the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 

 i) The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in 

the scope of work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender 

documents is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy 

himself as to the suitability of the work as given in the Technical Specifications and shall take 

full responsibility for the completion of work as per defined scope. 

 

1.9 PRICE QUOTATION: 

1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule 

of Quantities / Blank price schedule enclosed with technical specification, both in figures 

and in words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 

allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 

illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 

schedule as fully described and contained therein. No modifications to the work content in 

the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 

including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections 

etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 

to rejection of his Tender. 

 

1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 

advertisement. The Bidder has the option of sending the Tender by Registered Post or 

submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the 

case may be on or before the date and time set out for the same in the Invitation to Tender. 

Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 

1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 

Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 

1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 

 

1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 

NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money 

shall be returned to the unsuccessful Bidders at the expiry of the validity period unless 

otherwise extended or on finalization of the Contract. Earnest Money of the successful 

Bidder shall be returned after he furnishes the initial Security Deposit and Contract is signed. 

No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any other form 

than as mentioned above and the Tender shall be summarily rejected without E.M.D.  The 
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E.M.D. shall be returned in form of A/c payee cheques / D.D.  Bank charges shall be to the 

accounts of Contractor if D.D. is required. 

 

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 

b) The prices are increased unilaterally after the Tender opening and during validity of 

offer. 

c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into 

Contract after the Contract is awarded to him. 

d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 

 

1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges 

and expenses incidental to or incurred by him through or in connection with his submission 

of Tender or its consideration on the Owner, even though Owner may modify / withdraw 

the Invitation to Tender or does not accept the Tender.  

 

1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by 

the concerned authority & P.F. Code with the Technical Bid of the Tender.  

 

1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from 

time to time after LOI is released till closure of Contract. 

 

1.17 SITE INFORMATION & LOCAL CONDITIONS: 

1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and 

metrological condition, work culture etc. as prevailing at the site can be obtained by the 

Bidders by site visit & interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 

site condition and shall appraise himself of the procedure for engagement of labour and 

shall collect any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 

submission of Tender. 

The Bidder shall be deemed to have visited and carefully examined the site and 

surroundings, to have satisfied himself about the nature and details of all existing 

infrastructures and also as to the nature and conditions of the plant and equipment 

installed, means of transport and communications, whether by land, water or air and as to 

possible interruptions thereto and ingress & exit from the site, to have made independent 

enquiries, examined and satisfied himself as to the sites for disposal of surplus materials and 

debris, the available accommodation, and all other similar matters which may affect the 

work. 

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
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ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary 

and reliable information as stated above or on any other matter affecting the Bidder 

shall not relieve him from any risks or liabilities or the entire responsibility for 

completion of the work in accordance with the Tender Documents. 

 

1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 

Conditions of Contract, the Technical Specification, drawings and other details relating to 

work and given in the tender documents and fully acquaint himself as to all conditions and 

matters which may in any way affect the work or the cost thereof. The Bidder shall be 

deemed to have on his own and independently obtained all information for the purpose of 

preparing the Tender and his Tender as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including 

the General Conditions of the Contract, Special Conditions of Contract, Technical 

Specifications to have obtained all information and clarifications on all matters whatsoever 

that might affect the carrying out the work and to have satisfied himself as to the adequacy 

of his Tender. He is deemed to have known the scope, nature and magnitude of the work 

and the requirements of materials and labour involved etc. and as to all work he has to 

complete in accordance with the Contract whatever be the defects, omissions or errors that 

may be found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 

Technical Specification and the General Conditions of the Contract, the conditions given in 

the technical specification shall prevail over the General & Special conditions of the 

Contract. 

 

1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering 

and enforcement of any additional rules from time to time during the Contract period and 

it’s extension if any. 

 

1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 

of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales 

Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to 

such Contract / Contract labour during the Contract period shall be liability of the 

Contractor. 

 

1.21 EXECUTION OF CONTRACTS: 

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 

OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate value 

purchased in the State of Odisha.  

 

 

 

 

End of Section-I 
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SECTION-II 

 

2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings 

hereby assigned to them except where the context otherwise requires. 

 

2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 

 

2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-

charge to effect additions to or deletions from or alteration in the Works. 

 

2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 

 

2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 

the person inviting Tender. 

 

2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-

charge certifying that the work is completed in all respect commensurate to the provisions 

of Contract & to his satisfaction. 

 

2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 

hereinafter defined) but does not include materials or other things intended to form or 

forming part of the permanent work. 

 

2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor 

for execution of the works including therein collectively all documents such as: -  

 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 

Quantities, Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 

 iv) Field Quality Assurance Plan 

 v) Drawings if provided 

 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner 

before acceptance of Tender. 

   

          All the above documents are complementary to each other. 

2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by 

Owner and LOI accepted by the successful Bidder and includes his/their/its legal 

representative(s), successor(s) and permitted assignee(s). 

 

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 

produce a given result for the establishment other than a mere supply of goods or articles of 

manufacturer to such establishment through Contract labour or who supply Contract labour 

for any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue 

of spares & consumables and controlling the activities of Contractor necessary for execution 

of the Contract and coordinating between the functioning agency & Owner or his 

functionary representative.  

 

2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 

that day. However, for the purpose of work involving shift working “Day” means a day of 24 

hours from 6 a.m. to 6 a.m. next. 

 

2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time to 

time, be furnished or approved in writing by the Engineer-in-charge. 

 

2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case 

may be nominated by the Owner from time to time and shall include those who are 

expressly authorized by the Owner to act for and on his behalf for all functions pertaining to 

operation of the Contract. 

 

2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

military or usurped power any acts of government, damage from aircraft, acts of god such as 

earth quake, lightening and unprecedented floods and other causes over which the 

Contractor has not control and accepted as such by the accepting authority or causes solely 

due to use or occupation by the Owner of the part of works in respect of which a certificate 

of completion has been issued. 

 

2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 

or his representative after the period of risk-liability is over. Risk liability period shall be 

specified in Special Conditions of Contract. 

 

2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part 

of the Contract documents and are not to be taken into account in the interpretation of the 

provisions of the Contract. 

 

2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, 

dimensions etc. shall be in English language only. 

 

2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 

preparatory steps and compliance of formalities to commence the work from the date 

desired by Owner. 

 

2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 

 



 

Page 25 of 176 

 

2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage 

mentioned in schedule-A to cover all overheads and profit (No percentage shall be added 

for materials issued by the Owner). 

 

2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 

metric system only. All documents concerning the work shall also be maintained in the 

metric system. 

 

2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 

post to the last known private or business address or registered office of the addressee and 

shall be deemed to have been received in the ordinary course of post, it would have been 

delivered.   

 

2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 7th 

Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other 

places if modified subsequently and shall include its Managing Director or other 

Administrative Officers authorised to deal with these presents and are concerned on his 

behalf and are posted in any of the offices of OPGCL and shall also include Owner’s 

successors and assignees. 

 

2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 

 

2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the 

date of issue of completion certificate up to the date of issue of final certificate, which the 

Contractor stands responsible for rectifying all defects that may develop in the works. 

 

2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of the work & works and all 

reproductions thereof. 

 

2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued 

from time to time. 

 

2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) 

submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by 

the Owner. Words implying persons shall include relevant corporate companies or 

registered associations or body of individuals or firms of partnership, cooperative society as 

the case may be. 

 

2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for 

the purpose of the Contract.  
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality 

provisions and requirements attached to the Contract, which pertain to the method and 

manner of performing the work(s) to the quantities and qualities of the work(s) and the 

materials to be furnished under the Contract for the work(s) as may be amplified or 

modified by the Owner or the Engineer-in-charge during the performance of Contract in 

order to meet the unforeseen conditions in the best interests of the work(s). It shall also 

include the latest edition including all addenda / corrigenda or relevant BIS Specifications 

and other relevant codes.  

 

2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) 

to whom whole or any part of the work has been entrusted by the Contractor, with the 

written consent of the Owner or his representatives and the legal representatives, 

successors and permitted assignee of such person, firm or company. 

 

2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 

 

2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 

 

2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progress of the work to obviate any risk of accident or failure 

or disruption of generation which become necessary for security. 

 

2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with 

the prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 

entire execution and full completion of the work. 

The ‘Contract sum’ shall mean: 

a) In case of lump sum Contracts, the sum for which the Tender is accepted. 

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder 

for the various items. 

 

2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week. 

 

2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 

 

2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the 

Contract or part thereof as the case may be and shall include all extras, additions, altered or 

substituted works as required for the purpose of the Contract or as may be required to be 

executed by the Owner / Engineer-in-charge at an agreed price if not available in scope. 

 

2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 

b) Civil construction. 

c) Operation (any system). 
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d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.) 

e) Composite / Turnkey package. 

 

2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 

abide by the terms & conditions of Tender document and comply with the work if offered.  

 

2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 

/ Irrigation Department., Govt. of Odisha as the case may be. 

 

2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 

and the rate & amount offered by the Bidder therein and its subsequent agreement by both 

parties. This is applicable for construction & civil maintenance job only. 

 

2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 

frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 

shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 

parties directly or after negotiation. 

 

2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the 

site for day-to-day activities on his behalf. 

 

2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or 

clerical work relating to the subject of Contract for hire or reward. 

 

2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and 

amended from time to time. 

 

2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 

final. 

 

 

 

 

 

End of Section-II 
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SECTION-III 

 

3.0 GENERAL INFORMATION TO BIDDER (S): 

3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 

ii) General Conditions of Contract 

iii) Special Conditions of Contract including Technical Specification and Scope of 

Work 

iv) Blank Price Bid / Bill of Quantities 

v) Drawings 

 

3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, 

examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for 

opening of Price bid. The price bids shall be opened with prior intimation to all technically 

qualified Bidders only and in presence of them or their authorized representatives. Only 

proprietor, partner, director or permanent employee with necessary power of attorney shall 

be accepted as authorized representative. 

 

3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, 

occupation and address shall be stated below their signature. 

         

3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 

date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 

any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 

cancelled.  

 

3.5 ADDENDA/CORRIGENDA: 

3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date 

of submission of the Tenders to clarify documents or to reflect modification in the design or 

Contract terms. If such issues made, subsequent to sale of Tender paper, time extension 

shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 

Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 

set of tender documents has been issued. Each recipient shall acknowledge the receipt of 

the same and attach one copy of the addenda/corrigenda issued, which shall form part of 

Tender Documents. In case of paper publication of such addenda/corrigenda, copy of the 

same may be treated as part of original tender documents. 

3.5.3 REVISED PRICE BID: 

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 

evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 

with provision of submission of fresh Price Bid taking into consideration the accepted 

deviation.  
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 

3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind 

himself to accept the lowest Tender and reserves the authority to reject any or all the 

Tenders received without assigning any reason whatsoever. The whole work may be split up 

between two or more Contractors or accepted in part (not entirely) if considered expedient. 

The rates shall be the lowest/negotiated for such eventualities. Tenders in which any of the 

particulars and prescribed information is missing or incomplete in any respect and/or the 

prescribed conditions are not fulfilled are liable to be rejected. The decision of the Owner in 

respect of the above shall be final and binding on the Bidders. 

 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled 

remarks or any additional conditions are liable to be rejected.  

 

3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 

thoroughly with the site conditions before submitting the Tender. Non-familiarity with the 

site conditions will not be considered a reason either for extra claims or for not carrying out 

the works in strict conformity with the drawings and specifications. The correctness of the 

details given in the Tender Documents as guideline information to help the bidder but to 

make up the Tender is not guaranteed. 

 

3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be 

done within time schedule and to be acquainted himself of the conditions prevailing at site. 

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to 

the schedule of quantity / price schedule shall be brought out in the terms and conditions of 

offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 

sections and documents of the Tender. 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 

3.10 ISSUE OF PRIME MATERIALS: 

3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 

case of construction and civil repair maintenance work. 

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other 

than reinforcement steel. Spares, lubricants, special consumables forming part of the job, 

fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 

be included in price of Bidder. Other consumable shall be provided by Contractor. 

 

The Contractor shall arrange and stock in full or in part of prime materials as per direction of 

Engineer-in-charge within 7 days of commencement of work and obtain a certificate from 

Engineer-in-charge to this effect. The payment against the prime materials shall be made 

progressively on certification of utilization from Engineer-in-charge. 

 

3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond 

the Scope of Contract. In such situation, the price must be finalized before actual event. 
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3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 

fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, 

the exchange rate for the currency on the date of offer and rate of duty should be 

specifically mentioned by the Contractor. 

 

3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 

publications shall be referred on the due date and actual date of completion of work 

without any ambiguity. 

 

3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. 

No sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-

vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 

Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at 

the prevailing rate shall be paid by Contractor and shall be deducted from their Running bills 

if applicable. 

 

3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise 

duty. The Contractor shall register himself with excise department shall deal with directly 

and Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 

 

3.18 The person signing the Tender should have requisite authorization of the firm submitting 

the Tender. This is applicable only to the Joint Stock Company & the authorized person shall 

be a director / partner / regular employee of the said firm. In case of unregistered firm, the 

Owner, Managing partners, or authorized partner to this effect shall sign the Tender. 

 

3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of 

front, drawings, specifications, materials or force majeure etc, Contractor has to increase 

the additional facility to complete the work in time. No overrun charge shall be considered. 

But, however the Engineer-in-charge shall examine the period of delay and possibility of 

adherence to schedule by providing reasonable additional manpower/facility and if satisfied 

that completion of work shall not be possible by providing reasonable additional manpower, 

time extension shall be allowed to the Contractor & no penalty shall be levied on this 

account. No overrun charge shall be paid. 

 

3.20 FACILITIES TO CONTRACTOR (S): 

3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / 

maintenance works shall be supplied from the nearest source free of cost. But the 



 

Page 31 of 176 

 

Contractor shall arrange to transport water from the nearest source allowed to him for all 

purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office 

at a cost to be decided by the Owner. The power will be supplied from the nearest point to 

the site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 

a) The Owner at his discretion and convenience may provide the land for construction 

of Contractor’s temporary field office, godowns and site store required for the 

execution of the Contract near to the site but out of plant gate free of cost. The 

Contractor shall at his cost construct all these temporary building structures and 

provide water supply, sanitary & power supply arrangement as approved by the 

Engineer-in-charge, with due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 

temporary works erected by them and have the site cleared as directed by Engineer-

in-charge. If the Contractor fails to comply with these requirements, the Engineer-in-

charge has the right to remove any structure, such surplus, rubbish materials and 

dispose off the same as deemed fit and get the site cleared and the Contractor shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such surplus materials disposed as aforesaid. The land provided shall 

be solely on temporary basis, which is terminable at any time without notice or 

without assigning any reasons. In the event of any such termination or the 

termination of the Contract / completion thereof, the Contractor shall forthwith 

vacate the premises. The Owner reserves the right to ask the Contractor for 

demolition at any time during the currency of the Contract to vacate the land by 

giving seven days notice on security / safety reasons or Owner’s interest. 

c) Medical facility: 

Owner shall extend free medical consultancy / services as available at ITPS hospital 

to the Contractor personnel during their assignment but no medicine shall be 

provided. 

d) Accommodation: 

Owner may provide accommodation subject to availability to the company 

executives on chargeable basis, which has to be determined by the Owner from time 

to time. In such an event, rent for 6 months shall be retained from 1st Running bill of 

the Contractor as security & rent from second month shall be recovered from 

subsequent running bills. The amount hold as security shall be returned to the 

Contractor on handing over the vacate possession of accommodation with security 

amount. 

 

3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 

3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of 

the Contractor to mobilize such manpower from their other sites or otherwise and continue 

the work so that execution of Contract is not affected.  In such an event, the failure to 

perform shall lead the Owner to get the work done by any other agency, but at the cost & 

risk of the Contractor. Further, the Contract shall be terminated with seven (7) days notice 

in O&M Contract and the Contractor may be debarred from participating in any future Bid in 

OPGC Ltd. In case of construction work, non-adherence to schedule shall lead to 

cancellation of Contract or imposition of penalty at the discretion of the Engineer-in-charge. 

If the labours go on strike without prior notice, the situation shall be treated as force 

majeure provided nonperformance is for a reasonable period only. If the situation is beyond 
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reasonable control of the Contractor but has taken appropriate steps as a man of common 

prudence would have taken in his own case, Owner may consider in case to case basis to 

either terminate the Contract or otherwise get the work done by other means but at the 

cost & risk of the Contractor. Only events of such illegal strike, which make the performance 

impossible at the time of occurrence and for a considerable time period for mobilization, 

shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without 

interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending 

maintenance job shall be kept ready by the Contractor on all Sundays and other National & 

festival holidays at their own cost. In case of construction work, the work shall be executed 

as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 

requirement etc and to meet the schedule of construction work, the requisite number of 

manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 

The items of materials, spares, consumables, tools & plants to be provided by Owner if any 

either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 

part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of 

the General Conditions of Contract, the provisions of Special Conditions of Contract shall be 

deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 

of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 

Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 

i) Detailed work order forming part of Contract 

ii) Schedule of Quantities 

iii) Technical Specifications. 

iv) Notice Inviting Tender 

v) Special Conditions of Contract 

vi) Drawings 

vii) General Conditions of Contract 

viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work 

or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 

3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 

period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 

item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 

any reason for the same and take up the job departmentally or otherwise if performance of 

Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall 

not be payable by the Owner. The Contractor shall not claim any compensation on this 

account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 

control of Contractor at the discretion of the Engineer-in-charge.  
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3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 

additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 

original rate and terms & conditions. 

 

 

3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-

in-charge. Requisite loading, transportation & unloading of all such materials shall be the 

responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 

loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 

 

 

 

 

 

End of Section-III 
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SECTION-IV 

 

4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 

4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 

4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, 

the matter may be referred to the Engineer-in-charge who shall give his decisions and issue 

instructions to the Contractor directing in what manner the work is to be carried out. The 

decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall 

carry out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 

work, the Contractor has to do all such works necessary for completion of the work to meet 

the end objective with due regard to sound engineering practice as directed by Engineer-in-

charge. 

 

4.2 SPECIAL CONDITIONS OF CONTRACT: 

4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 

wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes 

each part shall be deemed to be supplementary & complementary to every other part and 

shall be read with the Contract Agreement so far as it may be practicable. All documents of 

Contract & Tender have nexus with each other. 

 

4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 

document. 

 

4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the works comprised 

therein according to drawings & specification or from any of his obligations under the 

Contract. 

 

4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, 

the job specifications contained herein and codes referred to. Where the job specifications 

stipulate the requirement in addition to those contained in the standard codes and 

specification, these additional requirements shall also be satisfied. 

 

4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 

4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carrying out the works at 

the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to 

know the scope, nature as to what works he has to complete in accordance with the 

Contract document whatever be the defect, omission or errors that may be found in the 

Contract Document. The Contractor shall be deemed to have visited site and surrounding 

areas, to have satisfied himself to the nature of all existing structures, and also as to the 

nature and the conditions of available facilities like railways, roadways, bridges, culverts, 

means of transport and communications by land, water or air and possible interruptions 
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thereto the access to and from site and to have made enquiries, examined & satisfied 

himself of the site for obtaining sand, stones, bricks and other materials, the sites for 

disposal of surplus, materials, the available accommodation like depots, buildings as may be 

necessary for executing and completing the work to have made local, independent enquiries 

as to the sub-soil, water, land variations thereof, storms, prevailing winds and climatic 

conditions and all other similar matters affecting the works. He is deemed to have 

acquainted himself with his liability for payment of Government taxes, custom duties and 

other charges. He is deemed to have acquainted himself with the local labour attitude, work 

culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 

information or issues stated at 4.6.1 or any other matters affecting the Contract shall not 

relieve him from any risks or liabilities or the entire responsibility for completion of the 

works at the scheduled rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra 

claim on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 

Owner either before, during or after execution of the Contract agreement shall in any way 

affect or modify the terms or obligations herein contained. 

 

4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or 

recoveries of one Contract shall be made from other Contract & vice versa. 

 

4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 

performance subject to any difficulty and take decision in connexion with amendment of 

time, quantity, price etc.  

 

4.9 SECURITY DEPOSIT: 

4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be 

executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of 

Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 

crore shall have to be deposited by the Contractor as security deposit with the Owner & 

retained by the Owner until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial 

security deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 

installments through the deduction @ 10% of the gross value of the each running bill for the 

Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 

Contract over Rs.5 crore, till total security deposit is collected. No further deduction from 

the bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned 

in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have 

to be suitably enhanced to the tune of corresponding percentage of the executed value if 

any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 

specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 

Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee 

in the prescribed format from any nationalized or scheduled bank. In all the cases if total 

security is not deposited either in form of Demand Draft or Bank Guarantee the security as 
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mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The 

Bank Guarantee facility shall be extended to only companies of repute at the discretion of 

OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 

deposit at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 

property belonging to the Owner or others during the execution of the Contract, the same 

shall be made good by the Contractor at his own expense and in default thereof the 

Engineer-in-charge may cause the same to be made good by other agencies and recover 

expenses from the Contractor for which the certificate of the Engineer-in-charge shall be 

final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 

recoveries to be made under terms of this Contract may be deducted from their security 

deposit or from any sums which may be due or may become due to the Contractor by the 

Owner on any account whatsoever. In the event of his security being reduced by reasons of 

any such deduction or sale, the Contractor shall within ten days thereafter make good by 

bank drafts, any sum or sums which may have fallen short of Security deposit amount or any 

part thereof. No interest shall be payable by the Owner for sum deposited/retained as 

security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 

stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 

Any agency stands L1 in any Bid while they are executing any other Contract with Owner, 

the security deposit of such L1 Contract shall be enhanced to 20%.  After successful 

completion of 1st mile stone / initial three months as the case may be, 10% of the security 

may be refunded to the Contractor. 

 

4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 

or under the Contract, the Owner shall be entitled to recover such sum by appropriating in 

part or whole the security deposit of the Contractor and to sell any Government security 

deposit of the Contractor forming whole or part of such security deposit. In the event of the 

security being insufficient or if no security has been taken from the Contractor, then the 

balance or the total sum recoverable as the case may be, shall be deducted from any sum 

then due or which at any time thereafter may become due to the Contractor under 

particular Contract or any other contract with Owner. The Contractor shall pay to the Owner 

on demand any balance remaining due. In case any dues can not be recovered out of 

Contract(s), the amount may be recovered as debt liability. 

 

In the event of any breach by the Contractor or any loss or damage caused to the Owner 

which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be 

final and binding on the Contractor or in the event of the termination of the Contract for any 

such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the 

Owner shall be final and binding on the Contractor. 

 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum 

Contract based on Bill of Quantities and item rate Contract if any deviation in quantity or 

omission of items are discovered in course of performance of Contract, the cumulative 
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effect of which varies the Contract sum up to 5%, the error shall be rectified/amended and 

the value so varying shall be added with or deducted from the Contract sum @ original 

contract cost as the case may be. Deviation shall be allowed subject to recommendation of 

Technical Services department, if the varying value shall exceed 5% of Contract value only. 

In case of annual maintenance Contract in respect of mechanical maintenance, electrical 

maintenance, plant cleaning or any other operational activities time extension for 

completion of any item does not arise. But the period of service may be extended beyond 

Contract period at the discretion of management if situation so demands. In addition to this, 

the Engineer-in-charge reserves the power - 

a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for 

any other reasons.  The Contractor shall be bound to carry out the work in 

accordance with any instructions given by the Engineer-in-charge to the extent the 

omission does not change the value of Contract by more than 10%. Consequent 

alterations, omissions, addition or substitution shall form part of the Contract as if 

originally provided therein and the Contractor may be directed to do in the manner 

above specified as part of the works. The Contractor shall carry out the work on the 

same conditions in all respect including rate on which he agreed to do the main 

work. But if such alteration, omission, addition or substitution radically change the 

original nature of the Contract shall be ordered by the Engineer-in-charge as a 

deviation and in the event of deviation being ordered which in the opinion of 

Contractor changes the original nature of the Contract, fresh rate shall be worked 

out by Engineer-in-charge with mutual consent.  

 

Rate for such additional, altered or substituted work shall be determined by the 

Engineer-in-charge as follows:-  

 

i) If the rate for additional, altered or substituted items of work is specified in 

the schedule of quantities / price schedule, the Contractor shall carry out the 

additional, altered or substituted items at the same rate. In case of composite 

Tenders where two or more schedules of quantities may form part of the 

Contract, the applicable rate shall be taken from the schedule of quantity of 

that particular part in which the deviation is involved, failing that at the 

lowest applicable rate for the same item of work in the other schedules of 

quantities. 

 

ii) If the rate for altered, additional or substituted item of work is not specified 

in the schedule of quantities / price schedule, the rate for that item shall be 

derived from the rate for the nearest similar item specified therein. In case of 

composite Tenders where two or more schedules of quantities form part of 

the Contract, the rate shall be derived from the nearest similar item in the 

schedule of quantities of the particular part of works in which the deviation is 

involved failing that from the lowest of the nearest similar item in other 

schedule of quantities. 

 

iii) If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-para (i) & (ii) above, then such 
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item of work shall be carried out at the rate entered in the Schedule of Rates 

mentioned in schedule A plus/minus the percentage by which the tendered 

amount of the works actually awarded is higher or lower than the estimated 

amount of works actually awarded. 

 

iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 

to non-availability of rate in Schedule A, then the rate for such item of work 

shall be determined by the Engineer-in-charge on the basis of the purchase 

price as supported by the vouchers plus mutually agreed labour rate. In case 

the Engineer-in-charge considers the purchase price unreasonable, the price 

shall be determined on the basis of market rate(s) prevailing during the 

fortnight following the date of order. 

 

4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend 

the progress of the works or any part thereof for such time and in such manner, as the 

Engineer-in-charge may consider necessary for any of the following reasons: 

i) On account of any default on part of the Contractor; or 

 

ii) For proper execution of the works or part thereof for reasons other than the default 

of the Contractor;  

 

 In any of the above cases the Contractor shall properly protect and secure the works 

to the extent necessary and carry out the instructions given on that behalf by the 

Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 

of Contractor by the Contract Review Meeting depending on the period of suspension & 

condition of suspension etc. 

4.12.2 Time extension for suspension of work: 

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance 

with Clause No.4.13 

 

 

4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due 

regard of achieving the corresponding milestone mutually agreed upon or the extended 

time in accordance with these conditions shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day after the date on which the 

Owner issues written orders to commence the work.  

 

As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor 

shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 

signed. The chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate & forecast the dates of 

commencement and completion of various sections of the work corresponding to various 

milestones. 
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The target date of achieving various milestones and activities between two consecutive 

milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in-

charge. During review, the date of achievement of milestone may be adjusted if required 

but not the date of completion of work as per schedule. However, no time extension shall 

be permitted beyond the time of completion as per Contract.  

 

4.13.1Time extension on account of quantity amendment /deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile 

stone of the total works shall, in the event of any deviation/amendment resulting in 

additional quantity over the Contract quantity being ordered, be extended as under. 

 

a) in the proportion which the additional cost of the altered, additional, substituted 

works bears to the original Contract sum, plus 

 

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

 

Alternatively, variation in completion time of milestone may be worked out mutually in 

Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  

In case of suspension of work for no fault of Contractor time extension shall be allowed to 

the Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: -  

 a) force majeure; 

  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not 

forming part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 

e) any other related cause beyond the control of Contractor –  

 

-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-

charge but shall nevertheless use constantly his best endeavors to prevent or make good 

the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-charge to proceed with the works. The case may be examined in the Contract 

Review Meeting and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 

the happening of the event causing delay for consideration of Owner. The Contractor may 

also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 

extension of time for completion of the work on the recommendation of Contract Review 

Meeting. Such extension shall be communicated to the Contractor by the Engineer-in-

charge in writing, within 15 days of the date of receipt of such request by the Engineer-in-

charge. 

 

4.14 MATERIALS: 

a) The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 

i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
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Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that 

effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 

material submit to the Engineer-in-charge the samples of materials proposed to be 

used in the works. The Engineer-in-charge shall within seven days of receipt of 

samples or within such further period as he may require and intimate to the 

Contractor in writing, whether samples are approved by him or not. If samples are 

not approved, the Contractor shall forthwith submit fresh samples to the Engineer-

in-charge for his approval complying with the specifications laid down in the 

Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the 

materials brought to site by the Contractor which are not in accordance with the 

Contract specifications or do not conform in character or quality of samples 

approved by him. In case of default on the part of the Contractor in removing 

rejected materials, the Engineer-in-charge shall be at liberty to have them removed 

by other means. The Engineer-in-charge shall have full powers to procure other 

proper materials to be substituted for rejected materials and in the event of the 

Contractor’s refusal to comply, he may cause the same to be supplied by other 

means. All costs, which may be incurred for such removal and/or substitution, shall 

be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 

Owner against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties or 

other charges which may be payable in respect of any article or materials or part 

thereof included in the scope of Contractor. In the event of any claim being made or 

action being brought against the Owner, its representatives or employees of the 

Owner in respect of any such matters as aforesaid, the Contractor shall immediately 

be notified thereof, provided that such indemnity is not applicable when such 

infringement has taken place in complying with the specific directions issued by the 

Owner; but the Contractor shall pay any royalties or other charges payable in respect 

of any such use, the amount so paid being reimbursed to the Contractor only if the 

use was the result of any drawings and/or specifications issued after Contract 

agreement is signed.  

 

Further, if any such action is instituted by any agency after closure of Contract or any 

structure or utility is eroded or damaged within 2 to 3 years of performance on 

account of related work of the Contractor, the Contractor shall be liable for such cost 

and expenses for which Contractor shall provide corporate warranty for further 2 

years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 

entry tax, sales tax, royalty and other duties on materials obtained for the works 

from any source (excluding materials supplied by the Owner) shall be borne by the 

Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contactor other than those for which, as 

stated above, satisfactory proof has already been furnished, at the cost of the 

Contractor and the Contractor shall provide at his expense all facilities which the 

Engineer-in-charge may require for the purpose. If no tests are specified in the 

Contract, and such tests are required by the Engineer-in-charge, the Contractor shall 
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provide all facilities required for the purpose and the charges for these tests shall be 

borne by the Contractor only if the tests disclose that the said materials are not in 

accordance with the provision of the Contract. The cost of materials consumed in 

tests shall be borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 

forming out of the same materials & in same process, such as concrete cube, welded 

test piece etc. as may be required by the Engineer-in-charge made out of the 

materials issued by the Owner or Contractor, except for the costs of materials used 

in such tests/samples. 

b) Material to be provided by the Owner: 

Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 

of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 

i. If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 

Engineer-in-charge. The Owner reserves the right not to issue any such materials. 

The non-issue of such materials will not entitle the Contractor for any compensation 

whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 

warehouse, site stores, or nearest railhead. In case the materials are issued at the 

nearest railhead the cost of transportation only from such railhead to the site will be 

borne by the Owner subject to the reasonableness of such transportation cost being 

certified by the Engineer-in-charge. All other costs such as loading, unloading, 

transportation to Contractor’s go-down, storage etc till the materials are utilized in 

the works and return of surplus & scrap, if any to the Owner shall be to the account 

of the Contractor.  

 

(2) For the materials listed in Schedule B, which the Owner has agreed to supply 

to the Contractor, he shall give a reasonable notice in writing  his requirements to 

the Engineer-in-charge in accordance with the agreed phased programme. Such 

materials shall be supplied for the purposes of the Contract only and the value of 

materials so supplied at the rates specified in the aforesaid schedule shall be set off 

or deducted, as and when materials are consumed in items of work for which 

payment is being made to the Contractor from any sums there or which may 

thereafter become due to the Contractor under the Contract. At the time of 

submission of bills the Contractor shall properly account for the materials issued to 

him to the satisfaction of the Engineer-in-charge, certify that balance of materials 

supplied is available at site. The value of the stores/materials as may be supplied by 

to the Contractor by the Owner shall be debited to the Contractor’s account at the 

rates as shown in Schedule-B and if they are not entered in the Schedule, they shall 

be debited at cost price which for the purpose of the Contract shall include cost of 

transportation & all other expenses whatsoever such as normal storage, supervision 

charges which shall have been incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 

storing under cover as required, assembling and joining the several parts together as 

necessary and incorporating or fixing materials in the works including all preparatory 

work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 

fixing in the works (including preparatory work) shall, on completion or on 

foreclosures of the works, be returned by the Contractor at his expense, at the place 
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of issue, after making due allowance for actual consumption, reasonable wear and 

tear and /or waste. The reasonable wastage percentage shall however be mentioned 

in Schedule-B against each items. If the Contractor is required to deliver such 

materials at a place other than the place of issue, he shall do so and the 

transportation charges from the site to such place, less the transportation charges 

which would have been incurred by the Contractor had such materials been 

delivered at the place of issue, shall be borne by the Owner.  

v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural 

steel, reinforcement steel and other such materials is furnished in Schedule-B. 

 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 

by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 

be returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the 

Engineer-in-charge at rates not exceeding those at which these were originally 

issued to him after taking into consideration any deterioration or damage which may 

have been caused to the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of 

those provided by the Owner, then in addition to any other liability which the 

Contractor would incur, the Engineer-in-charge may, by a written notice to the 

Contractor, require him to pay within a fortnight of receipt of the notice, for such 

unreturned surplus materials at the rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 

The rate of cement is inclusive of cost of bag.  

 

c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 

Owner, shall be stored by the Contractor only at places approved by the Engineer-in-charge. 

Storage and safe custody of materials shall be the responsibility of the Contractor. 

i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at 

factory or workshop or other place(s) where such materials are assembled, 

fabricated, manufactured or at any place(s) where these are lying or from which 

these are being obtained and the Contractor shall give such facilities as may be 

required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of 

the Owner and shall not be removed from the site/shifted to any place inside the 

plant without the prior written permission of the Engineer-in-charge. But whenever 

the works are finally completed or terminated and advance if any in respect of any 

such material is fully recovered, the Contractor shall at his own expense forthwith 

remove from the site all surplus material originally brought by him and upon such 

removal, the same shall revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be 

declared at the time of bringing the same to the site & security gate pass obtained 

before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 

time of taking delivery & satisfy himself that they are in good condition after the 

materials have been delivered by the Owner, it shall be the responsibility of the 
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Contractor to keep them in good condition and if the materials are damaged or lost, 

at any time, they shall be repaired and/or replaced by him at his own cost according 

to the direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand in a manner prescribed 

by the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. 

shall be always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 

purpose(s) then issued for. 

 

4.15 LABOUR:  

4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 

workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-

in-charge. The Contractor shall not employ in connection with the works any person who 

has not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply 

with or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in 

regard to all matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 

extended at any time. In case of enforcement of the scheme, the Contractor shall be liable 

to pay his contribution and the employees contribution to the State Insurance Scheme in 

respect of all labour employed by him for the execution of the Contract, in accordance with 

the provision of “The Employees State Insurance Act, 1948” as amended from time to time. 

Incase, the Contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer-in-charge shall recover from the running bills of 

Contractor an amount of contribution as assessed by him. The amount so recovered shall be 

adjusted against the actual contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as 

defined in the Contractor Labour Regulations have been the power to deduct from the 

money due to the Contractor any sum required or estimated to be required for making good 

the loss suffered by a worker or worker by reason of non-fulfillment of the Conditions of the 

Contract for the benefit of workers, non-payment of wages or of deductions made from his 

or their wages which are not justified by the terms of the Contract or non-observance of the 

said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 

aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of these 

Regulations which is materially incorrect, then on the report of the Inspecting Officers as 

defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 

other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for 

every default, breach or furnishing, making, submitting, filling materially incorrect 

statement as may be fixed by the Engineer-in-charge and in the event of the Contractor’s 

default continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per 

day for each day of default subject to a maximum of ten percent of the contract value. The 

Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 

and credit the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. 

The decision of the Engineer-in-charge in this respect shall be final and binding. 
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4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or 

cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 

framed by Government from time to time for the protection of health and for making 

sanitary arrangements for workers employed directly or indirectly on the works. In case the 

Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled 

to do so and recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

per Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or 

indirectly employed for performance of the works and shall provide all facilities in 

connection therewith. In case the Contractor fails to make arrangements and provide 

necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and 

recover 150% of the cost of materials from the Contractor. 

(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 

shall make the Contractor liable to pay to the Owner as liquidated damages an 

amount not exceeding Rs.500.00 for each default or materially incorrect statement. 

The decision of the Engineer-in-charge in such matters based on report from the 

Inspecting Officer as defined in the Contractors Labour Regulations at Clause 8.5 

shall be final and binding and deductions for recovery of such liquidated damages 

may be made from any amount payable to the Contractor. 

 

4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The 

portion of the site to be occupied by the Contractor shall be defined and/or marked on the 

site plan, failing which these shall be indicated by the Engineer-in-charge at site and the 

Contractor shall on no account be allowed to extend his operations beyond these areas. In 

respect of any land allotted to the Contractor for purposes of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms 

and conditions as may be imposed by licenser: - 

 

(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge, 

(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 

structure he shall have to demolish and clear the same before handing over the 

completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 

alter, adapt and maintain the same as required from time to time and shall take up and 

clear them away as and when no longer required and as and when ordered by the Engineer-

in-charge and make good all damages done to the site.  

 

4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, 

levels and other information necessary to enable the Contractor to set out the works and 

the Contractor shall set out the works and be responsible for the accuracy of the same. He 
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shall rectify at his own cost and to the satisfaction of the Engineer-in-charge any error found 

at any stage, which may arise through inaccurate setting out unless such error is based on 

incorrect data furnished in writing by the Engineer-in-charge. The Contractor shall protect 

and preserve all benchmarks used in setting out the works till end of the Defects Liability 

Period unless the Engineer-in-charge direct their earlier removal. But in case of 

maintenance, the Engineer-in-charge shall direct the Contractor to attend certain job 

provided that all spares & consumables within the scope of Owner are available to the 

Contractor. 

 

4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches 

and excavations, from other than the Excepted Risks, shall be removed from the site to the 

satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 

4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 

which shall cause unnecessary disturbance or inconvenience to Owners, tenants or 

occupiers of other properties near the site and to the public in general. 

 

4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 

Owner and shall be disposed of as the Engineer-in-charge may direct. 

 

4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological 

or archaeological interest discovered on the site shall be the absolute property of the Owner 

and the Contractor shall take reasonable precautions to prevent his workmen or any other 

person from removing or damaging any such article or thing shall immediately upon 

discovery thereof and before removal acquaint the Engineer-in-charge with such discovery 

and carry out the Engineer-in-charge’s directions as to the disposal of the same at the 

expense of the Owner. 

 

4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the 

course of the works and earth level within 1 meter of each such tree shall not be charged. 

Where necessary such trees shall be protected by providing temporary fencing. 

 

4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer-in-charge for the 

protection of the works or for the safety and convenience of those employed on the works 

or the public. 

 

4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 

competent person duly authorizing him to supervise the work on his behalf, if the 

Contractor has himself not sufficient knowledge and experience to be capable or receiving 

instructions or cannot give his full attention to the works. Such employee having power of 

attorney shall be considered to have the same force as the Contractor himself. If the 

Contractor fails to appoint a suitable person acceptable to the Engineer-in-charge, the 
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Engineer-in-charge shall have full powers to suspend the execution of the works until such 

date as a suitable person is appointed and the Contractor shall be held responsible for the 

delay so caused to the works. 

 

4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice to the Engineer-in-

charge or his authorized representative when each stage is ready. In default of due notice 

the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the Contractor shall afford full opportunity for 

examination and measurement of any work which is about to be covered up or put out of 

view and for examination of foundations before permanent work is placed thereon. The 

Contractor shall give due notice to the Engineer-in-charge or his authorized representative 

whenever any such work is ready for examination and the Engineer-in-charge or his 

representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examination and measuring 

such work or of examining such foundations. In the event of the failure of the Contractor to 

give such notice he shall, if required by the Engineer-in-charge, uncover such work at the 

Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be 

required for such inspection and examination. 

 

4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 

4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works. He shall have no authority to order any work involving any extra 

payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any 

of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 

Contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-charge to the 

Contractor within the terms of such delegation shall bind the Contractor and the Owner as 

though it has been given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 

disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking 

up thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the 

Engineer-in-charge he shall be entitled to refer the matter to the Engineer-in-charge who 

shall there upon confirm, reverse or vary such decision. No claim of losses alleged to have 

been caused by any discrepancies out of instructions, doubts or misunderstanding shall in 

any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 

The Contractor shall not be entitled to any increase on the scheduled rates or any other 

rights or claims whatsoever by reason of any consent, explanation, statement or alleged 

understanding, promise or guarantees given or to have been given to him by any person 

other than Engineer-in-charge in writing. 
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4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as 

are skilled and experienced in their several trades and the Engineer-in-charge shall be at 

liberty to object to and require the Contractor to remove from the works any person 

employed by the Contractor in or about the execution of the works who in the opinion of 

the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper 

performance of his duties and such person shall not be again employed in the work without 

permission of the Engineer-in-charge. 

 

4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall 

reinstate and make good such part to the satisfaction  of the Engineer-in-charge. If any such 

part has been covered up or put out of view after being approved by the Engineer-in-charge 

and is subsequently found on uncovering to be executed in accordance with the Contract, 

the expenses of uncovering and/or making opening in or through, reinstating and making 

good the same shall be borne by the Owner. In any other case all such expenses shall be 

borne by the Contractor. 

 

4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 

works except emergency maintenance work & operation shall be carried out during night or 

on Sundays or on authorized holidays without the permission in writing of the Engineer-in-

charge. But in case of maintenance Contract, the Contractor shall be required to work any 

time any day as required by Engineer-in-charge. 

 

4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of 

issue of Letter of Intent as applicable. The Contractor should bear in mind that time is the 

essence of the Contract, unless such time be extended at the discretion of the Owner. 

 

4.31 FORCE MAJEURE: 

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or 

failure of performance caused by occurrences such as acts of God or the public enemy, 

expropriation or confiscation of facilities by Government Authority, compliance with any 

order or request of any Government authorities, act of war, rebellion, civil commotion, 

sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided always 

that such occurrences result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 

occurrence, shall be taken into cognizance.  

 

4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 

commits a breach of any of the provisions of the Contract it shall be open to the Owner 

at its option by serving 7 days notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the Owner on that 
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behalf, whereupon the Contractor shall stop forthwith any of the Contract work then 

in progress, except such work as the Owner may in writing require to be done to 

safeguard any property or work, or installation from damages and the Owner for its 

part, may take over the work remaining unfinished by the Contractor and complete 

the same through fresh Contractor or by other means, at the risk and cost of the 

Contractor, and any of his sureties if any, shall be liable for any excess cost at the 

rates specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any 

part thereof and complete the same through a fresh Contractor or by other means at 

the risk and cost of the Contractor. The Contractor and any of his sureties are liable 

for any excess cost over and above the cost at the rates specified in the schedule of 

quantities/rates, incurred by such works having been taken over and completed by 

the Owner. Besides the Contractor shall also be liable for any compensation accruing 

due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 

 

4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 

forfeited without prejudice to the right of the Owner to recover from the Contractor 

the excess cost referred to in the sub-clause aforesaid, the Owner shall also have the 

right of taking possession and utilizing in completing the works or any part thereof, 

such of materials, equipments and T&P available at work site belonging to the 

Contractor as may be necessary and the Contractor shall not be entitled for any 

compensation for use or damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 

already executed by him shall not be payable to him until after the expiry of six (6) 

calendar months reckoned from the date of termination of Contract or from taking 

over of the work or part thereof by the Owner as the case may be, during which 

period the responsibilities for faulty materials or workmanship in respect of such 

work shall under the Contract, rest exclusively with the Contractor. This amount shall 

be subject to deduction of any amounts due from the Contractor to the Owner 

under the terms of the Contract authorized or required to be reserved of retained by 

the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 

Owner, the default or defaults committed by the Contractor is/are curable and can be cured 

by the Contractor if an opportunity given to him, then the Owner may issue notice in writing 

calling the Contractor to cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 

event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, 

assigns the Contract in favour of his creditors or any other persons, or being a company or a 

corporation goes into liquidation provided that in the said events it shall not be necessary 

for the Owner to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice 

or affect the rights of the Owner, which may have accrued up to the date of such 

termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 

4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply 

a waiver of any of the conditions and shall be exercisable in the event of any further case of 

default by the contractor for which he is declared liable to pay compensation. The liability of 



 

Page 49 of 176 

 

Contractor for past & future compensation shall remain unaffected. The Owner may take 

possession of all or any T&P, materials and stores at the work site belonging to Contractor 

on payment at Contract rate/market rate as the case may be or rate worked out by 

Engineer-in-charge. Otherwise, Engineer-in-charge may serve notice to remove such T&P, 

materials and stores from the site within a stipulated time. In the event the Contractor fails 

to comply, the Engineer-in-charge may remove them at the cost & risk of the Contractor.

  

b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in 

case of such cancellation the Owner shall not hold the estate of the deceased Contractor 

and/or the surviving partners of the Contractor’s firm liable for any damages for non-

completion of Contract. 

 

4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever 

reason, not to carry out the whole work or part thereof as specified in the Tender, then 

Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to 

any payment or compensation on whatsoever account (profit or advantage which he might 

have derived by executing the work in full) neither shall have any claim for compensation by 

reason of any alterations having been made from the original specification, drawings, 

designs and instructions which may involve any curtailment of the work as originally 

contemplated.  

 

4.35 CHANGE OF CONSTITUTION: 

When the Contractor is a partnership firm the prior approval in writing from the Owner shall 

be obtained before any changes are made in the constitution of the firm. Where the 

Contractor is an individual or a Hindu Undivided family business concern, such approval as 

aforesaid shall, likewise be obtained before such Contractor enters into any partnership 

firm, where the reconstituted firm would have the right to carry out the work hereby 

undertaken by the Contractor. In either case if prior approval is not obtained, the Contract 

shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the 

action and consequence shall ensure as provided in that clause. 

 

4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies or if the Contractor is a partnership concern and one of the partners dies 

then, unless the Owner is satisfied that the legal representative of the individual or the 

proprietary concern or the surviving partners of partnership firm are capable of carrying out 

and completing Contract, the Owner is entitled to cancel the Contract for the incomplete 

part without being in anyway liable for any compensation payment to the establishment of 

the deceased Contractor and/or to the surviving partners of the Contractors firm on account 

of the cancellation of Contract. The decision of the Owner in such assessment shall be final 

and binding on the parties. In the events of satisfaction of the Engineer-in-charge that 

subcontractor, if any shall provide competent and efficient supervision over the work 

entrusted to them, may allow the surviving partner to complete the work contracted in case 

of partnership firm at the discretion of the Owner. In the event of such cancellation, the 

Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of 

the Contractor’s firm liable for damage for not completing the Contract. 
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4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance of 

the Contractor is found to be continuously unsatisfactory. In case of termination of Contract 

either on expiry of Contract period or during the period of Contract due to continuous poor 

performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 

employment/compensation to the labours engaged by Contractor under any circumstance. 

EMD/Security retained from the Contractor so far and payable if any on any other accounts 

shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting 

Contractor. 

 

4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be 

personally bound or liable for the acts or obligations of the Owner under the Contract or 

answerable for any default or omission in the observance or performance of the acts, 

matter or things which are herein contained. 

 

4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site 

Incharge, staff and such office shall be opened at all reasonable hours to receive 

instructions, notices or other communications. The Contractor at all time shall maintain a 

site instruction book and compliance of these shall be communicated to the Engineer-in-

charge from time to time and the whole documents to be preserved and handed over after 

completion of works. 

 

4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contrator having sufficient experience in carrying out work of similar 

nature to whom the equipments, materials if any shall be issued and instruction for works 

given. The Contractor shall also provide to the satisfaction of the Engineer-in-charge 

sufficient and qualified staff to supervise the execution of the work, competent site-in-

charge, foremen and leading hands including those specially qualified by previous 

experience to supervise the types of works comprised in the Contract in such manner as will 

ensure the best quality and expeditious working. At any time in the opinion of the Engineer-

in-charge any additional, qualified experienced staff for supervision is considered necessary, 

they will be provided by the Contractor without additional financial burden to Owner. The 

Contractor shall ensure to  the satisfaction of the Engineer-in-charge competent and 

efficient supervision over the work entrusted to them including their Sub-Contactors if any 

(deployed with prior permission of the Owner) and comply all statutory provisions of 

Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion 

of Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently 

qualified or negligent in the performance of their duties or that in the opinion of the 

Owner’s Engineer-in-charge undesirable for administrative or any other ground, the 

continuance of such person(s) in Contractor establishment, then at the directions of 

Engineer-in-charge the Contractor shall at once remove such person(s) from the 

establishment of the Contractor at the Owner’s premises without any financial burden to 

Owner. 
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4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, 

workmen and others, shall exercise proper degree of control over them and in particular 

without prejudice to the said generality the Contractor shall be bound to prohibit/prevent 

any of the employees from trespassing or acting in anyway detrimental or prejudicial to the 

interest of the community or the properties or Owner’s land or properties in the 

neighborhood. In the event of such trespassing, the Contractor shall be responsible for all 

consequent claims or actions for damages or injury or any other grounds whatsoever. The 

decision of the Engineer-in-charge upon any matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 

badges of a type acceptable to the Owner which must be worn at all times on Owners 

premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 

relationship is created between the Owner and the Contractor’s labour and no claim for 

employment / compensation of any such labour from the Owner shall be tenable or 

entertained. 

 

4.41 SUBLETTING OF WORK: 

 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may 

permit the same in case he is satisfied that subcontracting is required. No power of attorney 

holder other than a regular employee, partner or director of the firm shall be considered for 

Site In-charge of Contractor. No Contractor with the power of attorney of some other 

Contractor shall be entertained to execute any work. The Contractor is advised not to enter 

into Contract before obtaining the consent of Engiener-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 

corporation whatsoever except as provided for in the succeeding sub-clauses without the 

prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 

the Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall 

be and shall remain solely responsible for the quality and timely execution of the works and 

performance of all the conditions of the Contract in all respects as if such subcontract or 

subletting had not taken place, and as if such work had been done directly by the 

Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 

For action taken by the Owner under the clause shall not relieve the Contractor of any of his 

liabilities under the Contract or give rise to any right or compensation, extension of time or 

otherwise. 

 

4.42 POWER OF INTERFERENCE: 

4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 

 

i) Fails to carry out the works in conformity with the Contract documents or 

ii) Fails to carry out the works in accordance with the Contract schedule 

iii) Substantially suspend work or the works for a period of seven days without approval 

of the Engineer-in-charge, 

iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
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v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract 

on his part to be performed or observed or persist in any of the above mentioned 

breaches of the Contract for seven days, after notice in writing shall have been given 

to the Contractor by the Engineer-in-charge requiring such breach to be remedied, 

or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, 

make any arrangement for composition with his creditors or  go into liquidation, the 

Owner shall have the power to enter into the works and take over the possession of 

the materials, temporary work, constructional plant, stock and complete the works 

by other Contractors, firm or corporation as the Owner in his absolute discretion 

may think proper to employ and to use or authorize the use of any materials, 

temporary works, constructional plant, and stock as aforesaid, without making 

payment to the Contractor for the said materials, other than such as may be certified 

in writing by the Engineer-in-charge to be reasonable & not being liable for any loss 

or damage thereto. The Owner shall by reason of his taking possession of the work 

or of the works being completed by other Contractor (due account being taken of 

any such extra work or works which may be omitted) then the excess amount if any 

shall be deducted from any money which may be due for work done by the 

Contractor under the Contract and not paid for. Any further deficiency shall 

forthwith be made good by sell in such manner and for such price as he may think fit 

all or any of the constructional plant, materials etc. available at site.  

 

4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 

The Contractor shall conform in all respect to the provisions of statutory regulations, 

ordinances, bylaws of any local or duly constituted authorities or public bodies, which may 

be applicable from time to time to the works or any temporary works. The Contractor shall 

keep the Owner indemnified against all penalties and liabilities of every kind, arising out of 

non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & 

expenses borne by the Owner in way of penalty, associated litigations etc. on account of 

Contractor’s default shall be recovered from the Contractor from his dues or from the dues 

of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 

The Contractor shall have to execute the work in such place and condition where other 

Agencies will also be engaged for other works such as site grading, filling & leveling, 

electrical & mechanical engineering works, operation & maintenance activities of running 

plant etc. No claim shall be entertained due to work being executed in the above 

circumstances. The Contractor shall do their work in a time & manner taking all safety 

precautions so as to avoid interference with other activities but their activities should not 

lag behind. Engineer-in-charge’s decision in this respect is final. 

 

4.45 CORRESPONDENCES /NOTICES: 

4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 

furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent 

by registered post to the address of the Contractor. The Contractor shall submit due power 

of attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, 
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notices, drafts, cheques, job instruction and execution of job etc. from Owner and to 

correspond & transact with Owner on behalf of Contractor & pertaining to this Contract 

only. 

4.45.2 Address for Correspondence: 

The Contractor shall give full & correct address of his Registered Office with Telephone (s), 

Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any 

change of address during currency of the Contract, the Contractor shall forthwith intimate 

the same to the Owner failing which such act shall be treated as a fraudulent motive of 

Contractor. 

4.45.3 Notice to the Contractor: 

Any notice may be served on the Contractor or his  site-in-charge at the job site or by 

registered mail directly to the address furnished by the Contractor or both. Proof of issue of 

such notice shall be conclusive on the Contractor having been duly informed of the contents 

therein. 

4.45.4 Notice to the Owner: 

Any notice to be given to the Owner under the terms of Contract shall be served by sending 

the same by Registered mail to or delivering the same at the respective site office of Ib 

Thermal Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 

i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or 

any regulation or bye-laws of any local authority relating to the works. He shall 

before making any variation from the Contract drawing necessitated by such 

compliance give to the Engineer-in-charge a written notice giving reasons for the 

proposed variation and obtain the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of 

any fees or charges payable under any Act of Parliament, State laws or any 

Government instrument, rule or order and any regulations or byelaws of any local 

authority in respect of the works. 

4.45.6 Instructions & Notices:   

i) Subject as otherwise provided in this Contract, all notices to be given  and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer-

in-charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given 

in writing and if sent by registered post to the last known place of abode or business 

of the Contractor shall be deemed to have been served on the date when in the 

ordinary course of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all 

working hours and shall superintend the execution of the works with such additional 

assistance in each trade, as the Engineer-in-charge may consider necessary. In no 

case site-in-charge shall remain absent from site without prior permission of the 

Engineer-in-charge. Orders given to the Contractor’s site-in-charge shall be 

considered to have the same force as if they had been given to the Contractor 

himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the 

Contractor in respect of the execution of work in a field work Site Order Book 

maintained in the office of the Engineer-in-charge and the Contractor or his 

authorized representative shall confirm receipt of such instructions by signing the 
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relevant entries in this Book. If required by the Contractor, he shall be furnished a 

copy of such instruction (s). 

 

4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one 

Contractor. The Contractor shall cooperate and afford the other Contractors all 

reasonable opportunity for access to the works for the carriage and storage of 

materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the 

Contractor engaged by the Owner as per the condition of work covered by this 

Contract, the respective rights and various interests involved shall be determined by 

the Engineer-in-charge to secure the completion of the various portions of the work 

in general harmony. 

 

 

 

4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 

various inputs including labour component, may call the lowest Bidders for negotiation of 

price based on analysis of their rate etc. 

 

4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates 

and other terms & conditions finally arrived at negotiation. The Contractor shall commence 

performance of the Contract on the basis of this LOI/Work order. 

 

4.49 Firm work order shall be released / Contract agreement executed  within 30 days of issue of 

Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 

endorsement and return the duplicate copy of work order endorsed as unconditional 

acceptance of rates & terms and conditions of work order to the Owner and form part of 

Contract. 

 

 

End of Section-IV 
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SECTION-V 

 

5.0 SCOPE & PERFORMANCE OF WORK 

5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for 

information of Bidders. 

 

5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during 

the progress of work. He shall keep one copy of Contract documents with drawings on the 

site in good order and the same shall at all reasonable times be available for inspection and 

use by the Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 

1923) applied to them and shall continue to apply even after the execution of such works 

under the Contract. 

 

5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 

conditions include all labours, materials, tools, plant, equipment and transport which may 

be required in preparation of and for full & entire execution for completion of works. The 

description given in the schedule of quantity shall unless otherwise stated, be held to 

include waste of materials, carriage and cartage, carrying in, return of empties, hoisting, 

setting, fitting and fixing in position and all other labour necessary in and for the full and 

entire execution and completion as aforesaid in accordance with good practice and 

recognized principles of engineering. 

 

5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 

account and dovetailing the technicality of work, sequence of work, material availability, 

materials on transit, materials on order, weather condition, nature & urgency of works, their 

permutation & combination for an integrated approach for timely completion of the works 

at ultimate cost. The Engineer-in-charge after scrutinizing the schedule submitted by the 

Contractor shall approve before actual work commences. 

 

5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 

documents, specifications and instructions by the Engineer-in-charge whether mentioned in 

the Contract or not. The Contractor shall be responsible for ensuring that works are 

executed in the most substantial and proper workman like manner using the quality 

materials and labour during the progress of and up to completion of job in strict accordance 

with the specifications and to the entire satisfaction of the Engineer-in-charge. 
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5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 

responsibility of the Engineer-in-charge or his authorized representatives. A field work order 

book shall be maintained by the Contractor in which written instruction for specific job be 

entered. These shall be signed by the Contractor or his authorized representative by way of 

acknowledgment within 12 hours. 

 

5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime 

work is permitted in case of need, the Owner will not compensate for the same. Shift 

working at 2 to 3 shifts per day will become necessary and the Contractor shall take this 

aspect into consideration while formulating his rates for Tender. No extra claim will be 

entertained by the Owner on this account. 

 

5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding 

the progress of work as desired from time to time. 

 

5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of 

the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to 

have gone through the drawings issued to him thoroughly and carefully, in conjunction with 

all other connected drawings and discrepancies if any shall be brought to the notice of the 

Engineer-in-charge, before actually carrying out the works. Wherever drawing is not 

possible, sequence of operation or work instructions shall be given by the Engineer-in-

charge as in case of maintenance works etc.  

 

5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that 

any materials or articles provided by the Contractor for the execution of work are unsound 

or of quality inferior to that Contracted for, or otherwise not in accordance with the 

Contract, the Contractor shall on demand in writing from the Engineer-in-charge or his 

authorized representative specifying the work, materials or articles complained of, 

notwithstanding that the same may have been inadvertently passed, certified and paid for, 

forthwith rectify or remove and reconstruct that work so specified and provide other proper 

and suitable materials or articles at his own charge and cost, and in the event of failure to 

do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the 

Engineer-in-charge may on expiry of notice period rectify or removes, and re-execute the 

work or remove and replace with others, the materials or articles complained or as the case 

may be at the risk and expense in all respects of the Contractor. The decision of Engineer-in-

charge as to any question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED 

IN COMPLETION CERTIFICATE: 

From the commencement to completion of the work, the Contractor shall take full 

responsibility for the care of all works including all temporary works and in case any 

damage, loss or injury shall happen to the work or to any part thereof or to any temporary 

works from any cause whatsoever, shall at his own cost repair and make good the same so 
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that on completion the work shall be in good order and in conformity in every respects with 

the requirements of the Contract and the Engineer-in-charge’s instruction. 

 

The defect liability period shall be 12 months from the date of completion. On completion of 

such period and on final certification of satisfactory performance report of the Contracted 

work from Engineer-in-charge, the security deposit shall be released. The period of 12 

months shall be counted from the date of completion of last repair of defect in case of any 

defect appears after completion of work / from the date of completion as mentioned in 

completion certificate.  

 

5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-

in-charge engage and also ensure engagement by subcontractor and other employed by the 

Contractor in connection with the works, such number of Apprentices in the categories 

mentioned in Schedule A and for such periods as may be required by the Engineer-in-

charge. The Contractor shall train them as required under the Apprentices Act, 1961 and 

shall be responsible for all obligations of the employer under the Act, excluding the liability 

to make payment to Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 

From commencement to completion of the works, the Contractor shall take full 

responsibility of the site for taking care and precautions to prevent loss or damage and to 

minimize loss or damage to the maximum extent possible and shall be liable for any damage 

or loss that may happen to the works or any part thereof and all Owner’s T & P from any 

cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that at completion of the works, all Owner’s T & P shall be in good 

order and condition and in conformity in every respect with the requirements of BI standard 

and to the satisfaction of the Engineer-in-charge and to the satisfaction of Engineer-in-

charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 

material or articles at the site from any of the Excepted Risks the following provisions shall 

apply: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

remove from the site any debris and so much of the works as shall have been 

damaged, taking to the Owner’s store such T & P, articles and/or materials as may be 

directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

proceed with the erection and completion of the works under and in accordance 

with the provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 

ascertained in the same rate under the Contract and added to the contract sum as 

deviation. Provided the Contractor was alert and has taken sufficient precaution as a man of 

general prudence should have taken to prevent the loss or damage to minimize the amount 

of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or 

using materials of combustible nature, as to which the decision of the Engineer-in-charge 

shall be final and binding. 
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5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and 

claims for injuries or damage to any persons or any property whatsoever which may arise 

out of or in consequence of the construction and maintenance works and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in 

relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 

his obligations and responsibilities under this condition, insure against any damage, loss or 

injury which may occur to any property. (excluding that of the Owner but including the 

Owner’s building rented by the Contractor wholly or in a part and any part of which is used 

by him for storing combustible materials), or to any person (including any employee of the 

Owner) by or arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 

1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 

Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 

other law relating thereto and rules made hereunder from time to time or as a consequence 

of any accident or injury to any workman or other persons in or about the works, whether in 

the employment of the Contractor or not, save and except where such accident or injury has 

resulted form any act of the Owner, his agents or servants, and also against all costs, 

charges and expenses of any suit, action or proceedings arising out of such accident or injury 

and against all sum or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations and liabilities as above 

provided, the Contractor shall insure against all claims, damages or compensation payable 

under the Workmen’s Compensation Act, 1923 or any modification thereof or any other law 

relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to the Owner 

resulting from their failure to obtain adequate insurance protection in connection thereof. 

The Contractor shall produce or cause to be produced by his subcontractors (if any) as the 

case may be, the relevant policy or policies and premium receipts as and when required by 

the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract then and in any such case the Owner may, without being 

bound to, effect and keep in  force any such insurance and pay such premium or premiums 

as may be necessary for the purpose and from time to time deduct the amount so paid by 

the Owner from any moneys due or which may become due to the Contractor or recover 

the same as a debt due from the Contractor. 

 

The above conditions are applicable for value of work below one crore rupees. But in case of 

contract involving considerable risk or damage and of value more than one crore, the 

Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 

assign in favour of the Owner. 

 

5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 

environment, labour and workmen compensation, taxes & duties etc. and consequent legal 

action & penalty during execution of contract the issue is open in relevant Govt. Deptt., 
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estimated value of cost and expenses towards the same shall be retained from the final bill 

till disposal of the case. 

b) If any contractor avoids to attend workmen’s compensation commissioner court on 

summon, he shall not be entertained for award of any future contract in OPGC. The cost & 

expenses of compensation towards the death or permanent disablement shall be deducted 

from the corresponding Contract or any other Contract executed by the same Contractor in 

OPGC or lastly as debt liability. 

 

 

End of Section-V 
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SECTION-VI 

 

6.0 CERTIFICATE AND PAYMENT: 

6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 

6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for 

the performance of all the obligations undertaken by the Contractor under the Contract 

shall be ascertained by the application of the respective rates in schedule of quantity / price 

schedule (the inclusive nature of which is more particularly defined by way of application 

but not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) 

and payment to be made accordingly to the work actually executed and approved by the 

Engineer-in-charge. The sum so ascertained shall (exception only as and to the extent 

expressly provided herein) constitute the remuneration of the Contractor under the 

Contract and no further or other payment whatsoever shall be or become due or payable to 

the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated 

in the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 

escalation. The said schedule of quantity / price schedule shall be deemed to include and 

cover all costs, expenses and liabilities of every description and all risks of every kind to be 

taken in execution, completion and handing over the work to the Owner by the Contractor. 

The Contractor shall be deemed to have known the nature, scope, magnitude and the 

extent of the works and materials required though the Contract Document may not fully 

and precisely furnish them. He shall make such provision in the rates accepted as he may 

consider necessary to cover those of such items of work and materials as may be reasonable 

and necessary to complete the work. The opinion of the Engineer-in-charge as to the items 

of work which are necessary and reasonable for completion of work shall be final and 

binding on Contractor although the same may not be shown on or described specifically in 

Contract document. 

6.1.3 Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, 

entry tax or any port duties, royalty, transport charges, stamp duties of Central or State 

Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax 

whatsoever will be granted or obtained and all expenses of which shall be deemed to be 

included in and covered by the accepted rates. The Contractor shall also obtain and pay for 

all permits or other privileges necessary to complete the work.  

6.1.4 Accepted rates cannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of 

works or any part of them being modified, altered, extended, diminished or omitted. The 

accepted rates is of fully inclusive rates which have been agreed by the Contractor and the 

Owner and cannot be altered under any circumstances. However, if the quantity of such 

modification, alteration, extension, reduction or omission is substantial and exceeds 5% in 

the Contract price, the variation in rate may be examined and amended by Engineer-in-

charge on recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 

include the factors such as work shall be carried out in operating plant and shall take 

sufficient care in moving the plants, equipments and materials from one place to another, 

so that they do not cause any damage to any person or to the property of the Owner or to 

third party including overhead and underground cables/pipe lines. In the event of such 
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damage including eventual loss of generation and operation of the plant or services in any 

plant or establishment as estimated by the Owner or ascertained by the third party shall be 

borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause 

5.13.5 This shall be applicable when Contract value is more than one crore. 

 

6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 

6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. 

No local or general method of measurement shall be adopted. In case the method of 

measurement is not specified in the specifications, the procedure of Bureau of Indian 

Standard shall prevail. 

6.2.2 Measurement of work in progress: 

All measurements shall be in metric system. All the works in progress will be jointly 

measured by the representatives of Owner and the Contractor progressively in construction 

& civil maintenance work. In case of mechanical /electrical / C&I maintenance & 

upkeepment work etc. the item of work performed by the Contractor shall be recorded daily 

preferably immediately on completion in the manner stipulated in conditions of Contract. 

Such measurements will be recorded in the prescribed measurement book by the 

representative of Owner and signed by both parties as token of acceptance by both either 

on completion of certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 

 On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 

considered for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his 

authorized representative for the purpose shall give a notice with reasonable time to the 

Contractor. In case of operation or maintenance work the Contractor or his authorized 

representative shall obtain the signature of Engineer-in-charge or his representative in 

support of completion of any item of work to the satisfaction of Engineer-in-charge. All 

these details shall be recorded in measurement book in prescribed format to be provided by 

Engineer-in-charge / printed standard Measurement Book available in the market. 

 

If the Contractor fails to attend or to send an authorized representative for measurement 

after such a notice or failure of Engineer-in-charge on Contractor’s request in case of 

maintenance work as the case may be or fails to countersign or to record the objection 

within a week from the date of measurement, then in any such event, the measurement 

taken by the Engineer-in-charge / his representative shall be taken to be correct 

measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 

respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, 

the matter shall be referred to the subsequent Contract Review Meeting. The decision taken 

in the Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 

The Contractor shall submit bill in approved proforma in accordance with the Contract 

terms and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-

charge as the case may be giving abstract and detailed measurement for the various items 

executed during a pre-determined period / month, as the case may be. In case of 

maintenance/ upkeepment contract, monthly bill shall be preferred during 1st week of the 
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succeeding month. In case of construction work the bill shall be furnished after achieving 

milestone or as provided in the Contract. The Engineer-in-charge shall take or cause to be 

taken the requisite measurements for the purpose of having the same verified and the claim 

as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation 

of the bill. This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 

cheque forwarding the same to registered office or the notified office of the Contractor. The 

cheque shall also be handed over to the Contractor or their Site-in-charge if authorized for 

the purpose against due receipt. In no case will Owner be responsible if the cheque is 

mislaid or misappropriated by unauthorized person / persons. Demand draft may also be 

issued after deduction of bank commission charges if requested by the Contractor. 

All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 

before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-

charge / Officer-in-charge shall then arrange to have the bill verified by comparing with the 

measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered 

entitled by way of interim payment shall be made for all the work executed, after deducting 

there from the amounts already paid, the security deposit and such other amounts as may 

be deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from 

the date of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 

subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-

charge supporting an interim payment shall itself be conclusive evidence that any work to 

which it relates is / are in accordance with the Contract. 

 

6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by 

the Contractor in case of proprietary firm and otherwise a person holding due power of 

attorney in this respect on behalf of the Contractor, except when the Contractors are 

described in their Tender as a limited company in which case the receipts must be signed in 

the name of the company by one of its principal officers or by some other persons having 

authority to give effectual receipt for the company. 

 

6.5 COMPLETION CERTIFICATE: 

6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be 

completed till the Contractor shall have removed from the premises on which the work has 

been executed, all such scaffolding, sheds and surplus materials except such as are required 

for rectification of defects, rubbish and all huts and sanitary arrangements required for his 

workmen on the site in connection with the execution of the work, as shall have been 

erected by the Contractor or the workmen and cleaned all dirt from the parts of building (s) 

in or upon or about which the work has been executed or of which he may have had 

possession for the purpose of the execution thereof and cleaned floors, gutters and drains, 

eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed them 

over to the Engineer-in-charge and made the whole premises fit for immediate occupation 
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or use to the satisfaction of the Engineer-in-charge. If the Contractor shall fail to comply 

with any of the requirements of this conditions as aforesaid on or before the scheduled date 

of completion of the works, the Engineer-in-charge may at the expense of the Contractor 

fulfill such requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. 

as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or 

surplus materials except for any sum actually realized by the sale thereof less the cost of 

fulfilling the requirements and any other amount that may be due from the Contractor. If 

the expenses of fulfilling such requirements are more than the amount realized on such 

disposal as aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 

shall be eligible to apply for Completion Certificate. The Owner or his representative shall 

normally issue to the Contractor the Completion Certificate within 30 days after receiving an 

application from the Contractor after verifying from the completion documents and 

satisfying himself that the work has been completed in accordance and as set out in the 

construction and erection drawings and the Contract Documents. In case of operation or 

maintenance Contract, satisfactory performance during Contract period shall be basis for 

issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 

 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the 

work and shall issue a certificate of completion indicating: - 

a) Date of completion of work 

b) Value of the Contract / value of work executed  

c) Quality of performance 

d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed the Engineer-in-

charge can take possession of any such parts being hereinafter in this condition referred to 

as ‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this 

Contract: 

(a) Within thirty days of the date of completion of such items or groups of items or of 

possession of the relevant part the Engineer-in-charge shall issue Completion Certificate for 

the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 

‘relevant part’. 

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be 

deemed to have commenced from the certified date of completion of such items or the 

‘relevant part’ as the case may be. 

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 

completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. 

This estimate shall be applicable for this particular purpose only. 

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 

accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking 

into consideration the due date of completion as per Contract and subsequent time 

extension, if any.  

 

6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 

provision of services such as operation and maintenance, running bills shall be preferred by 

the Contractor as per the terms of Contract and shall be paid on the basis of measurement 
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certification of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. 

But final bill shall be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 

ii) Measurement book with all its supporting documents 

iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 

 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 

vii) No claim certificate by the Contractor 

viii) Total amount of dues, less- 

a) Payment already made through running bills 

b) Advances if any 

c) Penalty if any 

d) Liquidated damage 

e) Amounts towards the cost of tools & plants not returned to warehouse 

f) Value of the surplus of material issued not returned to store. 

g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 

h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 

 

6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 

paid to him on certification of Engineer-in-charge. 

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 

period and payment shall be released within 21 days of submission of the bill provided the 

same is receipted by Engineer-in-charge. 

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 

prevailing at the time of payment of bill shall be deducted from the running bills. 

(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 

recoveries if any, under the terms & conditions of Contract. 

(e) Final bill shall be settled after submission of the same with all related documents as per 

Clause 6.6 within the period specified in Clause 6.8 

 

6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 

6.8.1 The final bill shall be submitted by the Contractor within three months of physical 

completion of the work. No further claims can be made by the Contractor after submission 

of the final bill and all claims shall be deemed to have either been included in the final bill or 

waived and extinguished. Payment of those items of the bill in respect of which there is no 

dispute and of items in dispute for quantities and rates as approved by Engineer-in-charge, 

shall be made within the period specified herein this clause, the period being reckoned from 

the date of receipt of the bill by the Engineer-in-charge. If the decision of Engineer-in-charge 

is not agreed by the Contractor, the dispute either in quantity or rate or both shall be 

referred to Contract Review Meeting and the decision made thereof shall be final & binding 

on both parties.  

 

The time limit for release of final payment corresponding to the Contract value are 

furnished below: - 

(a) Contract value not exceeding Four months  from the date of   
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Rs.5 lakhs        acceptance of  

          Final bill by the 

          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 

 Rs.5 lakhs 

  

Provided the Contractor has furnished all required documents in accordance to clause 6.6. 

The period of release of fund shall be counted from the date of compliance of last 

documents or formalities. 

 

For above purpose, original Contract value or the actual value of the work whichever is 

higher shall be taken into consideration. 

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone 

fixed in the time & progress schedule or to complete the work as the case may be under 

Contract & clear the site on or before the due date or extended date of completion they 

shall without prejudice to any other right or remedy shall be liable for liquidated damage as 

stipulated below or such small amount as may be fixed by the Engineer-in-charge on the 

Contract value of the work or actual value of the work whichever is higher for every week 

during which the progress remains below the specified time of completion subject to the 

total amount of compensation for delay to be paid under this condition shall not exceed the 

under noted percentage of the Contract value or of the Contract value of the item or group 

of items of work for which a separate period of completion is given: 

 

This will also be applicable to items or group of items for which separate period of 

completion has been specified.  

 

Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 

Work value per 

week 

Maximum % 

of Contract / 

work value 

a. Due Completion period (as originally   

stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 

stipulated) exceeding 6 months but not 

exceeding 2 years 

@ 0.5%  7.5%  

 

c. Due Completion period (as originally 

stipulated) exceeding 2 years 

@ 0.25%  5% 

 

6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable 

to the Contractor under this or any other Contract with the Owner. In case at the time of the 

amount of LD comes to the notice of the Owner the Contractor does not have any amount 

pending with the Owner, the Contractor shall be served with a notice and in turn the 

Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion 

mentioned earlier. 

 

 

End of Section-VI 
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SECTION-VII 

 

7.0 STATUTORY OBLIGATION & INSURANCE 

7.1 TAXES: 

7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales tax, GST, work contract tax and other payments and compensation, if any in 

connection with the procurement and handling of materials, fabrication and execution of 

works or any method or process connected with the works. Sales tax, Entry tax, Excise duty 

and any other tax on materials required for the work & works shall be payable by the 

Contractor and the Owner will not entertain any claim whatsoever in this respect. The final 

rate is inclusive of work contract tax & other taxes applicable including GST to this work or 

materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 

source from the payments due to the Contractor, the taxes as required under Odisha Sales 

Tax Act or as amended from time to time or under any other statute. It is for the Contractor 

to deal with the Sales Tax authorities directly in respect of any claim or refund relating to 

the above deductions and the Owner shall not be liable or responsible for any claims or 

payments or reimbursements in this regard. Income tax as applicable shall be deducted 

form all running bills. 

7.2 INSURANCE: 

The Contractor shall obtain insurance coverage to the construction work & related materials 

against loss under force majeure and assign the policy to the Owner where risk involvement 

is expected. The Contractor shall also at his own expenses carry and maintain group 

insurance with accidental benefit from reputed insurance companies to the satisfaction of 

the Owner as follows: - 

7.2.1 Employees State Insurance Act: 

At present this area is not included in the scope of ESI scheme but may be covered at any 

point of time. In that case the Contractor has to accept full and exclusive liability for 

compliance with all obligations imposed by the Employees State Insurance Act, 1948, and 

the Contractor further has to defend, indemnify and hold Owner harmless from any liability 

or penalty which may be imposed by the Central, State or Local Authority by the reason of 

any asserted violation by Contractor or subcontractor of the Employees State Insurance Act, 

1948 and also from all claims, suits or proceeding that may be brought against the Owner 

arising under growing out of or by reasons of the work provided for by this Contract 

whether brought by employees of the Contractor, by third parties or by Central or State 

Government Authority or any political sub-division thereof. The Contractor agrees to fill in 

with the  Employees State Insurance Corporation, the Declaration Forms and all forms which 

may be required in respect of the Contractor’s or subcontractor’s employees, whose 

aggregate remuneration is Rs.6500.00 per month or less or as amended from time to time 

and who are employed in the work provided for or those covered by ESI from time to time 

under the agreement. The Contractor shall deduct and secure the agreement of the 

subcontractor to deduct the employees’ contribution as per the first schedule of the 

employee’s State Insurance Act from wages and affix the employee’s contribution cards at 

wages payments intervals. The Contractor shall remit and secure the agreement of the 

subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 

Account, and the employee’s contribution as required by the Act. The Contractor agrees to 

maintain all cards and records as required under the Act in respect of employee’s and 

payments and Contractor shall secure the agreement of the subcontractor to maintain such 
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records. Any expenses incurred for the contribution, making contributions or maintaining 

records shall be to the Contractor or subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the 

Contractor shall furnish satisfactory proof that all contributions as required by the 

employees State Insurance Act, 1948, have been paid. This will be pending on the contactor 

when the employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 

Insurance shall be effected for all the Contractor’s employees engaged in the performance 

of this Contract. If any of the work is sublet, the Contractor shall require the subcontractor 

to provide workmen’s compensation and employee’s liability insurance for the latter’s 

employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 

Contractor shall also carry and maintain any and all other insurances, which he may be 

required under any law from time to time. He shall also carry and maintain any other 

insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 

The Owner shall not be liable for or in respect of any damages or compensation payable by 

law in respect or in consequence of an accident or injury to any workmen or other persons 

in the Employment of the Contractor or any subcontractor save and except any accident or 

injury resulting from any willful act or default of the Owner, his agents or servants and the 

Contractor shall  indemnify and keep indemnified the Owner against all such damages and 

compensation (save and except as aforesaid) and against all claims, demands, proceedings, 

costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect 

of all items to be transported by the Contractor to the site of work. 

 

7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 

of such coverage certificate shall be submitted to Engineer-in-charge prior to 

commencement of work. The Contractor has to furnish certified challan copy showing the 

amount deposited against this particular work if the Contractor executes works at different 

places in India and deposit the total amount in one challan only. In addition to this, 

Contractor shall furnish an undertaking with a list of deployed Contract labour for whom 

such amount is deposited. Contractor shall comply all P.F. formalities for all the workmen 

engaged for this work and keep OPGC indemnified. 

 

 

 

 

 

End of Section-VII 
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SECTION-VIII 

 

8.0 LABOUR LAWS  

8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction 

of Govt. concerning the health, wages, welfare, safety and employment and non-

employment of his workers and shall exclusively bear the consequences of failure to comply 

therewith.  

 

The following points are to be observed strictly by the Contractor. 

 

i) No labour below the age of 18 (eighteen) years shall be employed on the work. 

ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 

Minimum Wages Act. The payment has to be made to the labours in the presence of 

authorized representative of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 

indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 

Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have 

a valid Labour license from appropriate licensing authority prior to starting / within 

15 days of commencement of the work under the Contract. Validity of the license 

shall be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of 

work and of quality to ensure workmanship of the degree specified in the Contract 

and to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 

days a statement of the workmen employed on the works and also furnish 

information in Form-VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) 

Rule, 1975 or rules made there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment 

of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, 

Workmen’s Compensation Act 1923, the Maternity Benefit Act 1961, Employees 

Provident Fund (and Miscellaneous Provision) Act 1952 & Contract Labour 

(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws 

relating thereto and rules made there-under from time to time. Owner shall not be 

held responsible for any injury sustained by Contractor’s workmen while on duty.  

 

In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 

employee. In the event of fatal injury, death compensation to the legal heir of said 

employee shall be paid by the Contractor. In case of failure by the Contractor to pay 

the compensation as decided by the competent authority under the Workmen’s 

Compensation Act, the Engineer-in-charge shall deduct the necessary amount from 

any outstanding bill of the Contractor or security and deposit the same with 

competent authority. In case before decision by the competent authority, if the 

Contract is being closed, estimated amount towards such compensation shall be 
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retained from Contractor till finalization. For this purpose, the amount if falls short 

under the particular Contract shall be realized from any other Contract which the 

Contractor is executing. The Contractor has to make all statutory records and 

register required in support of compliance of above provisions. Relevant statutory 

return shall be submitted with appropriate authority as required under the above 

Acts & rules with a copy to P&A department of Owner. All the records shall be kept 

within the work premises and must be made available on demand by 

Owner/Concerned statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under 

and for the observance of the provisions of the aforesaid Acts without prejudice to 

his rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of 

succeeding month irrespective of release of Contractor’s payment by Owner. In case 

of any default in the matter of payment to the labour, the following penalty apart 

from legal liability shall be imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 

after 7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract 

without any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 

Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for 

more than one month from the date of payment and if the service is essential for the 

Owner and the Contract can not immediately be terminated, the Engineer-in-charge 

shall make the payment to the workmen and recover the same amount from any 

due of the Contractor. Under such circumstances the Contract shall be liable for 

immediate termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 

including his subcontractor, if any, obtain health certificate from any competent 

medical practitioner under the provisions of Factories Act without any financial 

implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with 

wages, national & festival holidays, weekly off and extra wages or overtime as per 

law. The Contractor should provide employment card, wage slip and should maintain 

such other records in respect of engagement of workers  as required by Contract 

Labour (R&A) Act 1970 and rules made there under. This provision must be ensured 

by the Contractor. 

 

8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, 

demands costs and expenses whatsoever arising out of or in connection with the matters 

referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 

respect of or arising out of any act / omission by the Contractor in the performance of his 

obligations under the Contract. The Owner shall not be liable for or in respect of any 

demand or compensation payable by law in respect or in consequence of any accident or 

injury to any workmen or other person in the employment of the Contractor or his 

subcontractor and Contractor shall indemnify and keep indemnified the Owner against all 
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such damage, compensation and against all claims, damages, proceedings, costs, charges 

and expenses whatsoever thereof or in relation thereto. 

 

 

8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid 

the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 

Contractor and the Contractor shall not be at liberty to dispute or question the right of the 

Owner to make such payments notwithstanding the same may have been made without his 

consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I 

within prescribed period the employment accident with relevant information with copy to 

the Owner. The Contractor shall take all legal steps for compliance of the provisions of 

Workman Compensation Act relating to accident failing which Owner under circumstance 

shall take up the case for which all costs and expenses shall be recovered from the 

Contractor and the said Contract shall be liable to be terminated & the Contractor liable to 

be debarred from future participation in bid. In case the amount can not be recovered from 

dues / security / dues of other contracts with Owner, the same shall be recovered as debt 

liability. 

 

8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 

Contract, the Contractor shall comply with or cause to be complied with all the rules and 

regulations of the local sanitary and other authorities or as framed by the Owner from time 

to time for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 

a) At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained in a readily accessible place first aid box containing the following 

equipments:  

  

(i) 12 small sterilized dressings 

(ii) 6 medium size sterilized dressings 

(iii) 6 large size sterilized dressings 

(iv) 6 large size sterilized burn dressings 

(v) 6 (15 gms.) packet sterilized cotton wool 

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 

(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 

(viii) 1 role of adhesive plaster 

(ix) A snake-bite lancet 

(x) 1 (30 gms) bottle of potassium permanganate crystals 

(xi) 1 pair scissors 

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India 

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xiv) Ointment for burns 

(xv) A bottle of a suitable surgical anti-septic solution. 
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b) At every workplace where the number of workmen engaged does not exceed 50, 

there shall be maintained in a readily accessible place first aid box containing the 

following equipments: 

 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

(v) 3 large sterilized burn dressings 

(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 

(vii) 1 snake-bite lancet 

(viii) 1 (30 gms.) bottle of potassium permanganate crystals 

(ix) 1 pair scissors 

(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xii) Ointment for burns 

(xiii) A bottle of suitable surgical anti-septic solution. 

 

The appliances shall be kept in good order and they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. Suitable transport / 

conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 

seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may 

be provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 

responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 

erect and maintain necessary temporary living accommodation and ancillary facilities for 

labour at his own expense and up to the standards as approved by the Engineer-in-Charge 

at a place outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 

locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  

 

Where drinking water is obtained from public water supply, each work place shall be 

provided with storage where drinking water shall be stored. 

 

Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 

drain or other source of pollution.  Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for drinking.  All such wells shall 

be entirely closed in and be provided with a trap door, which shall be dust and waterproof. 

 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

Washing and Bathing Places: Adequate washing and bathing places shall be provided 

separately for men and women.  Such places shall be kept in clean and drained condition. 
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Standard number of Latrines and urinals: There shall be provided within the precincts of 

every workplace latrines and urinals in an accessible place and in the following scales: -  

a)Where females are employed, there shall be at least one latrine / urinal for every  25 

females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 

one latrine for every 25 males up to first 100 and one for every 50 thereafter. 

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 

case may be, shall be reckoned as 25 or 50. 

 

Other specifications shall comply to the Odisha Factories Rules-1950. 

 

Latrines and urinals: Except in workplaces provided with water flushed latrines connected 

with a water-borne sewage system, all latrines shall be provided with receptacles on dry 

earth system which shall be cleaned at least four times daily and at least twice during 

working hours and kept in a strictly hygienic condition.  Receptacles shall be tarred inside 

and outside at least once a year. 

 

If women are employed, separate latrine and urinals, partitioned from those for men and 

labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 

provided.  A poster showing the figure of a man and of a woman shall also be exhibited at 

the entrance to latrines for each sex. There shall be adequate supply of water close to 

latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-

absorbent material and shall be cement-washed inside and outside at least once a year. The 

dates of cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection.  Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangement for proper disposal of excreta by incineration at the workplace shall be made 

by the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils 

at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn 

into manure). 

 

The Contractor shall, at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 

of Contractor’s workmen or employees on the site.  The Contractor shall be responsible for 

payment of any charges, which may be levied by municipal authority for execution of such 

work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 

suitable sheds, two for meals and two others for rest, separately for use of men and women 

Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest part of 

roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12 

sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 

be provided at least one room for use of children under the age of 6 years belonging to such 

women.  Rooms shall not be constructed to a standard lower than that of waterproof roof, 

smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms 

shall be provided with suitable and sufficient openings for light and ventilation. There shall 
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be adequate provision of sweepers to keep the places clean.  There shall be two Dhais in 

attendance.  Sanitary utensils shall be provided to the satisfaction of local medical, health 

and municipal authorities.  Use of huts shall be restricted to children, their attendants and 

mothers of children. 

 

Where the number of women workers is more than 30 or more, the Contractor shall provide 

at least one hut and one Dhai to look after children of women workers. 

 

Size of creche (s) shall vary according to the women workers employed. 

 

Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 

 

All other provisions shall comply to Odisha Factories Rules-1950. 

 

8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work 

continues for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 

Engineer-in-Charge, and the whole of such temporary accommodation shall at all times 

during the progress of the works be kept tidy and in a clean and hygienic condition to the 

satisfaction of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall 

conform generally to sanitary requirements of local medical, health and municipal 

authorities and at all times adopt such precautions as may be necessary to prevent soil, 

water & air pollution of the site.  

 

On completion of the works the whole of such temporary structures shall be cleaned away, 

all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off 

and the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge 

at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-

malaria instructions given to him by the Engineer-in-Charge, including filling up any borrow 

pits which may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 

Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall 

report to the Owner all cases of failure on the part of the Contractor or his subcontractors 

to comply with the provision of these rules either wholly or in part and the Engineer-in-

Charge shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these 

rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 

Provident Fund Commissioner as the case may be shall be final and binding. Over & above 

the said provision, any court pronouncement having territorial jurisdiction shall be binding 

on both parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 

thereto and issue such directions as it may consider necessary for the proper 

implementation of these laws & rules or for the purpose of removing any difficulty which 

may arise in the administration thereof. 

 

8.5 CONTRACT LABOUR REGULATION 
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8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following 

words and expression shall have the meaning hereby assigned to them: 

 

(a) “Inspecting Officer” means any officer as mentioned below corresponding to 

different departments: 

Govt.Deptt. Designation 

i) Labour : 

 Rural Labour Inspector to Labour Commissioner 

ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & 

Boilers. 

 

iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 

 

iv) Any other person of above departments duly authorized by competent 

authority. 

 Owner’s Inspecting Officer means officers as mentioned below: 

             i)  Plant Manager 

ii) Engineer-in-charge 

iii) General Manager (P&A) or his authorized representative 

             iv) Safety / Fire Officer 

 

8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-

charge of the area concerned the following information: 

(a) Name and address of subcontractors as and when they are engaged. 

(b) Date of Commencement of the work. 

(c) Number of workers employed and likely to be employed. 

(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 

The number of hours, which shall constitute a normal working day for an adult, shall be 

eight hours including ½ hr. rest after five hours of work. The working day of an adult worker 

can be so arranged that inclusive of intervals, if any, for rest it shall not spread over more 

than ten / twelve hours on any day with prior approval of competent authority. If an adult 

worker is made to work more than nine hours on any day or for more than forty eight hours 

in any week he shall, in respect of overtime work, be paid wages at double the ordinary rate 

of wages. 

(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 

rest day unless he has or will have a substituted rest day, on one of the three days 

immediately before or after the rest day provided that no worker shall work for 

more than ten consecutive days without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 

commences his work under Contract, display and correctly maintain and continue to display 

and correctly maintain in clean and legible condition in conspicuous places at site, notice in 

English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 

wages are payable, the weekly rest days workers are entitled to and name and address of 

the Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 

shall be payable. No wage period shall exceed one month. 
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8.5.6 Payment of Wages: 

(i) Wages due to every worker shall be paid to him direct or to his authorized person. 

All wages shall be paid in current coins or currency or in both. 

(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 

other case before the expiry of the 7th day or 10th day from the end of the wage 

period according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, 

the dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 

work is competed before expiry of the wage period, in which case final payment shall 

be made at the work site within 48 hours of the last working day and during normal 

time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 

Annexure-X and the relevant particulars of every workman shall be entered therein 

immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure-XI to each worker on the day of work or entry into his employment. On 

termination of employment the Employment Card shall be retained by the Contractor and a 

service certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 

(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 

(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except 

the following: 

 (a) fines 

(b) deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 

(c) deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required to 

account for, where such damage or loss is directly attributable to his neglect 

or default. 

(d) Rent of house accommodation / amenities 

(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 

(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 

part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to 3% of wages in respect of that wage 

period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after 

expiry of sixty days from the date on which it was imposed. Every fine shall be 
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deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 

Commissioner, clearly stating the acts and omissions for which penalty or fine may 

be imposed on a workman and display it in good condition in a conspicuous place on 

the work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 

damage or loss in the Forms appended in Annexure-XIII & XIV respectively, which 

should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 

prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 

following particulars:- 

(a) Full particulars of the labours who met with accident 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster 

Roll required to be maintained under these Regulations shall be preserved for 3 years after 

the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by 

him carry out investigations, and send a report to the Engineer-In-charge specifying the 

amounts representing worker’s dues and amount of penalty to be imposed on the 

Contractor for breach of these Regulations, that have to be recovered from the Contractor, 

indicating full details of the recoveries proposed and the reasons therefore. It shall be 

obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct such 

amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 

payment to workers concerned at the earliest from receipt of a report from the Inspecting 

Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In 

case where there is an appeal, payment of workers dues would be arranged by the 

Engineer-in-charge, wherever such payments arise, within THIRTY days from the date of 

receipt of the decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 

Inspecting Officer may appeal against such decision before the higher authority concerned 

within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 

appeal to the Engineer-in-charge.  
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Inspection of Books and other Documents: The Contractor shall allow inspection of the 

Registers and other documents prescribed under these Regulations by Inspecting Officers 

and the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due 

notice at a convenient time.  

 

Interpretation, etc.: On any question as to the application, interpretation or effect of these 

Regulations the decision of the Owner or his representative shall be final & binding. 

 

Amendments: Government may, from time to time, add to or amend Labour laws and issue 

such directions if considered necessary for the proper implementation of Labour laws or for 

removing any difficulty, which may arise in the administration thereof.  

 

REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 

Factory Act 1948: 

1. Register of Adult workers : Form-12 

2. Register of leave with wages : Form-15 

3. Register of Accident  : Form-26 

4. Register of over time  : Form-10 

5. Register of  health   : Form-31 

6. Register for issue of PPEs   

7. Register for compensatory holiday: Form-9 

8. Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 

9. Muster Roll    : Form-XII 

10. Employment cards   : Form-X 

11. Register of Contract Work : (Form VII)Part-II 

 

Payment of Wages Act-1936 

12. Register of Fines   : Form-XVII 

13. Register of Deduction  : Form-XIV 

14. Register of Advance  : Form-XVIII 

 

Minimum wages Act 

15. Wage slip    : Form-XV 

 

Payment of Bonus Act 

16. Consolidated Register 

 

PF Act 

17. Contribution Register 

18. Inspection Register 

 

Equal Remuneration Act 1976 

19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 

End of Section-VIII 
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SECTION-IX 

 

9.0 SAFETY PROVISIONS: 

9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 

Contractors at all locations of ITPS. The Owner will provide the environment, 

encouragement and support to achieve this objective but is the Contractor’s responsibility 

to establish, maintain, and manage its own safety & loss prevention programme. 

 

Contractor shall adhere to safe work practice and guard against hazardous and unsafe 

working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 

of work, Contractor will be provided copies of Owners Health & Safety Manual for 

information and guidance. 

 

The contactor is expected to exert primary control through their line supervision to obtain 

desired performance. Repeated poor safety performance shall lead to termination of 

Contract and shall be debarred from future participation in Contract for one year. 

 

9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 

9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 

Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by 

Owner and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 

starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or 

damage due to fire to any portion of the work under this Contract due to his fault shall be 

made good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 

training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 

of working & certificate to that effect is available, e.g. for riggers, fitter & other such 

workmen. Operators / drivers of various vehicles must have valid license from competent 

authority. 

 

9.3 SAFETY RULES OF OWNER: 

9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

from time to time. The Contractor shall provide proper Identity Card to their employees, 

which shall be produced for verification on demand at security gate & in working areas. All 

the Contractor workers have to be provided with personal protective equipment as per the 

BISH duly certified by Owner’s Safety Officer. The Contractor has to make provision of 

standard PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer 

before commencement of the work, failing which the Contractor & their workmen shall not 

be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs 

shall not be allowed to continue in duty. On first occasion, he shall be sent back with 

warning and on second occasion, he shall be sent back & shall be debarred from duty for 3 

to 5 days without pay. Repetition of the same shall constrain the management to advise the 

Contractor to remove such person from his employment under this Contract.  
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9.3.4 The Contractor workmen are restricted to go to any other department / work place during 

duty without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 

continue at the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 

electrical workmen as and when required. 

 

9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay 

compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 

liable for any such compensation. 

 

9.5 SAFETY IN OPERATION / MAINTENANCE: 

9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer-in-charge and with proper work permit (PTW) for safety 

consideration & uninterrupted running of the plant. 

 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 

 

9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 

subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the 

treatment of industrial injuries. Names of those providing these services shall be 

furnished to Owner prior to start of work, and their telephone numbers shall be 

prominently posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 

Engineer-in-charge / Safety Officer shall be kept available for the use of persons 

employed at the site and maintained in good condition suitable for use. The standard 

of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 

employees shall be as furnished under ‘standard’ of Personal Protective Equipments 

as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative 

any injury, diseases, dangerous occurrence, near misses and shall cooperate with 

Engineer-in-charge and the Safety Officer in investigation process to establish basic 

causes and recommend appropriate improvements in control and remedial 

measures. 

 

9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 

Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 

Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 

public place. 

 

9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 

work premises the following norms relating to safety, health and environment imposed by 

the Owner. 
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� Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 

 

9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work 

to guard, protect & prevent accidents by others.:  

 Areas to be guarded 

  a) Excavations 

b) Hoisting areas 

c) Areas considered hazardous by either Contractor or Owner. 

d) Owner’s existing property subject to damage by Contractor’s operation. 

e) Railroad / unloading spots. 

f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 

barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 

 

9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line 

only in accordance with the Owner’s Safety & Health Procedures and in compliance 

with the requirements imposed by the Engineer-in-charge. All scaffold structures 

shall bear the scaffold identification serial number, the safe working load of its 

platform, the signature of Engineer-in-charge and a clear indication of the safe 

access period of seven days. Incomplete scaffolds must bear a caution – “Scaffolding 

Incomplete” (both in Hindi & Oriya). 

 

The Contractor shall maintain a register of all scaffolds erected, dates of erection and 

reports of inspection and certificate of fitness. No scaffolding new or modified shall 

be used by any one unless it has been inspected by Owner’s Safety Officer / 

competent person for satisfactory condition before use and thereafter before every 

subsequent seven days. If scaffolding members are provided by Owner, the 

Engineer-in-charge must certify the members of the scaffold before use. 

 

In case of any modification or alteration in scaffolding, the Contractor must display 

on the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a 

safe structure by Owner’s Safety Officer. 

 

None other than a skilled & experienced workman shall erect, alter, modify the 

scaffolding under supervision of a competent person. 

 

 Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer-in-charge / competent person for the 

purpose and that the structure is capable of taking the load required for the related 

work. The Contractor must also confirm to the management instructions applicable 

to scaffold work control. 
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 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-

charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot 

safely be done from the ground or from solid construction except such short period 

works as can be done safely from ladders. When a ladder is used a Mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as 

well, suitable footsteps and handrails shall be provided on the ladder and the ladder 

shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No 

metallic ladder shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall 

swing or suspend from an overhead support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwise retarded at least 

one meter high above the floor or platform of such scaffolding or staging and 

extending along with the entire length of the outside and ends thereof with only 

such openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure.  

iv) Working platform, gangways and stairways should be so constructed that they 

should not sag unduly or unequally and if the height of the platform or gangway or 

the stairway is more than 3.25 meters above ground level or floor level, they shall be 

closely & rigidly constructed, should have adequate width and be suitably fastened 

as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9.0 meter in length. The length of rung between the side rails of ladder shall in no 

case be less than 30 cm for ladder up to and including 3.0 meter in length. For longer 

ladders this length shall be increased at least 15 mm for each additional meter of 

length. Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be 

taken to prevent danger from electrical power. No materials on any of the sites of 

work shall be so stacked or placed as to cause danger or inconvenience to any 

person or public. The Contractor shall also provide all necessary fencing and lights to 

protect the workers and staff from accidents, and shall bear the expenses of defense 

of every suit, action or other proceedings of law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit or action or proceedings 

to any such person or which may with the consent of the Contractor to compromise 

any claim by any such person. 

 

9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one 

ladder for each 50-meter length or fraction thereof. 

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of 

the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 

danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters of 



 

Page 82 of 176 

 

the edge of the trench or half of the trench depth whichever is more. Cutting shall be done 

from top to bottom. Under no circumstances undermining or under cutting shall be done. 

 

9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the 

demolition work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 

electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-

charge / Safety Officer shall be kept available for the use of the persons employed at 

the site and maintained in good condition suitable for use. The standard of PPEs to 

be provided by the Contractors to their employees should correspond to Clause 9.13 

hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 

shall be provided with protective footwear, protective gloves, dust mask and 

goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 

materials, which are injurious to the eyes shall be provided with protective goggles & 

dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective 

face and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 

gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least for one hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or board to prevent accident to the public. In addition, procedure to 

work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 

work of painting the products containing lead in any form. No female worker shall be 

allowed to work without tight apron near rotating machines. Wherever men above 

the age of 18 years are employed on the work of lead painting the following 

precautions shall be taken - 

1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 

2. Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint, dry rubbed and 

scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash 

them on cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments 

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
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shall be taken for prompt rescue of any person in danger and adequate provision 

shall be made for prompt first aid treatment of all injuries likely to be sustained 

during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 

supports shall conform to the following standard or conditions and must comply the 

provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 

of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including 

any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension, the safe working 

load & date of testing shall be labeled on the equipment. Every hoisting machine and 

all gear referred to above shall be marked with the safe working load and the 

conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to shall be loaded beyond the safe working load except 

for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 

equipment by the Engineer-in-charge. As regards Contractor’s machines, the 

Contractor shall obtain necessary test certificate from competent authority and 

inform the Engineer-in-charge for verification, whenever he brings any machinery to 

site of work. The safe working load and date of load testing & due date of testing 

shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing 

under any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by 

suitable barricade to prevent entry of other persons & animals. 

 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of 

hoisting appliances shall be provided with efficient safeguards. Hoisting appliances 

shall be provided with such means as to reduce to the minimum the accidental 

descent of the load. Adequate precaution shall be taken to reduce to the minimum 

risk of any part or parts of a suspended load becoming accidentally displaced. When 

workers are employed on electrical installations, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves and boots as may be 

necessary should be provided. The workers shall not wear any rings, watches and 

carry keys or other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall 

be maintained in safe conditions and no scaffoldings, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities shall be provided at 

or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying 

on a notice board at a conspicuous place of worksite. The person responsible for 

compliance of the safety code shall be named therein by the Contractor. 

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the 

arrangements made by the Contractor shall be open to inspection by the Engineer-
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in-charge / Safety Officer of Owner or authorized representatives and the Inspecting 

Officers as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from 

the operations of any other Act or rules in force in the Republic of India. The works 

throughout including any temporary works, shall be carried out in such a manner as 

not to interfere in any way whatsoever with the traffic on any roads or footpaths at 

the site or in vicinity thereto or any existing works whether the property of the 

Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 

working in Owner’s premises or outside working site under Contract. Where a 

Contractor / subcontractor himself works alone or with 2-3 persons and does not 

have specifically designated supervisors, the Contractor shall be treated as 

supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 

maintained in good condition, complies with the requirements of the Factories Act 

and/or any other specific legislation and is used or erected safely. Minimum stock of 

PPEs must be maintained by the Contractor in site store to meet all times need at 

work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in 

addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 

equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 

feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, 

compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 

XVI) No source of ionizing radiation shall be brought to Owner’s premises without the 

prior permission of the Engineer-in-charge. 

XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer-in-charge. 

XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall 

be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 

XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his 

representative. 

 XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or 

otherwise available under the said work. Roadways must be barricaded when work is 

carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 

other materials.  

 XXII) Electrical: 

a) Only authorized and qualified personnel shall work on the installations, wiring, 

trouble shooting or repair of electrical equipment. 

b) All electrical work including temporary wiring shall be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 

departmental electrical engineers/ competent authority. 
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c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 

the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 

installations shall comply with the provisions of the relevant Indian Electricity 

Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a 

serial number, registered and periodically inspected & tested. All such equipments 

used by the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 

wire in plug socket shall be liable for severe penalty. 

 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a 

person (pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 

c) Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed 

by the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 

e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 

XXIV) Vehicles: 

a) Contractors shall not be permitted to use company mobile equipment such as 

cranes, tractors, and industrial trucks, machinery etc. unless specifically authorized in 

writing to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 

c) Maximum speed limits shall be as per the road signs inside factory premises. 

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 

e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 

f) Nobody should enter or get out of any moving vehicles or equipments. 

g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 

a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 

b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 

c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 

d) Ensure availability of approved extinguishers in good working order and properly 

filled before starting the job. 

e) Where cutting, burning or welding is to be done overhead, a person must be 

stationed below at a safe distance with an approved fire extinguisher. The area 

under overhead work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding 

area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention 

check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 

under strict supervision & control of company personnel. 
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i) Fire hydrants and hoses are not to be used without written permission of Engineer-

in-charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 

 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 

Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No 

cylinder shall be moved with the protective cap off or regulator attached except 

when secured in an approved welding buggy. All cylinders whether charged or empty 

must be secured in an upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 

with restricted means of space) until such entry permit is issued and signed by the 

departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 

  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 

premises. Violators will be immediately removed and permanently prohibited from 

entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company 

premises. 

c) Contractor personnel must not enter any building or area not required by their work 

& wondering about the plant is prohibited. 

XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean 

and orderly. Rejects & scraps shall be deposited in proper waste containers / place as 

the case may be. 

 At no time shall any materials or equipment be placed so as to block the aisles & 

emergency exits from work place. 

XXX)Machinery Guarding: 

Machinery, tools and equipments must not be operated without guards.  

XXXII)Fire Protection: 

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.  

b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 

XXXIII)Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of 

the Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 

Contractor must utilize the plant safety clearance procedure for performing work on process 

equipment, machines, and electrical equipment, as close supervisory coordination and 

control are needed on these jobs. 

XXXV)Plant Utilities: 

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 

source of supply has been designated and authorized by Engineer-in-charge. 

 

9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 

employees are indicated here below.  
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NAME OF THE ITEMS WITH SPECIFICATION   

1.  Industrial safety helmet conforming IS:2925    

2. Safety shoes conforming IS:9473-1993   

3.  Dust mask conforming IS:9473-1983    

4. Safety belt conforming IS:3521-1983 Full body Harness with fall arrest tested to 22KN and 

above.   

5. Safety glasses for dust protection    

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 

side arms for personalized fit. 

  

6.(i) Ear muff conforming IS:6229     

   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 

fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 

7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   

8. Safety gloves of Kevlar or equivalent (high temp. resistance) 

9. Face shield (conforming IS:8521 part I type-I)  

10. Electrical hand gloves 440v & 33 KV conforming IS:4770 

11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 

12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip  

13. Split chrome leather hand gloves for handling rough object. 

14. Canvas hand gloves for handling smooth object & doing light work with it. 

15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened 

lens and fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green 

No.11 for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall 

ensure proper use of personal protective equipment by their workmen and supervisor on 

duty. 

 

Before issue of the above PPEs depending on the need of the area of work the sample of the 

same must be provided to Owner’s Safety Officer for inspection & approval. 

 

The Contractor shall be issued entry pass for their employees after due verification of the 

quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 

days of commencement of work) by Engineer-in-charge / Safety Officer. 

a) None of the Contractor’s employees shall be allowed inside the plant premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 

b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant 

premises as per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of 

appropriate tested tools by their workmen. Safe working practice must strictly be 

followed, e.g. use of proper plug & socket for electrical connections, right size & 

standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 

the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 

of he Engineer-in-charge / Safety Officer immediately for clarification. 
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ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 

CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN 

THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER 

RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO 

PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY 

NORMS PRESCRIBED BY THE OWNER. 

 

9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling 

the inflammable gas cylinder / inflammable liquids / paints etc as required under the law 

and/or as advised by the Owner’s Fire Officer. 

 

9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 

 

9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 

drums / fire buckets at work site as recommended by Engineer-in-charge.  

 

9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 

permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 

extent & in the manner to which such permission is given. When explosives are required for 

the works they shall be stored in a special magazine to be provided at the cost of the 

Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 

license for the storage and use of explosives and all operations in which or for which 

explosives are employed shall be at sole risk and responsibility of the Contractor and the 

Contractor shall indemnify the Owner against any loss or damage resulting directly or 

indirectly there from. 

 

9.18 CONTRACTOR’S LIABILITY: 

9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for 

performance of the works and shall provide all facilities in connection herewith. In case the 

Contractor fails to make arrangements and provides necessary facilities as aforesaid, the 

Engineer-in-charge shall be entitled to do so and recover double the cost thereof from the 

Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and 

to grant of maternity benefits to female workers or submission of materially incorrect 

statment shall make the Contractor liable to pay Liquidated damages an amount not 

exceeding Rs.500/- for each default. The decision of the Engineer-in-charge in such matters 

based on the reports from the Inspecting Officer or from representatives of Engineer-in-

charge shall be final and binding and deductions for recovery of such liquidated damages 

may be made from any amount payable to the Contractor.  

 

9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 

riotous or unlawful behavior by or amongst his workmen and other employed on the works 
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and for the preservation of peace and protection of the inhabitants and security of property 

in the neighborhood of the work. In the event of the Owner requiring the maintenance of a 

special police force at or in the vicinity of the site during the tenure of works, the expenses 

thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from 

the Contractor. 

 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse 

protective inoculation and vaccination when required to do so by the Engineer-in-charge. 

Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 

huts, bedding, clothes and other belongings of or used by the infected parties and promptly 

erect new huts on healthy site as required by the Engineer-in-charge failing which within the 

time specified in the Engineer’s requisition, the said work may be done by the Owner and 

the cost thereof recovered from the Contractor. 

 

9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the 

buildings, encampments or tenements owned, occupied by or within the control of the 

Contractor or any of his employee is forbidden and the Contractor shall exercise his 

influence and authority to the utmost extent to secure strict compliance with this condition. 

 

In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 

framed from time to time. 

 

End of Section-IX 
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SECTION-X 

10.0 PENALTY: 

10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner 

issues written orders to commence the work. If the Contractor commits default in 

commencing the execution of work as aforesaid, Owner shall without prejudice to any other 

right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner 

reserves the right to terminate the Contract without any further reference to the 

Contractor. 

10.2 FOR NON-PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to 

Owner, the Contract can be terminated with three days notice at the discretion of Engineer-

in-charge and the security & all other dues of the Contractor shall be forfeited. This shall be 

in addition to other penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 

Standard/standard specified by the Owner or the progress is not as per time schedule, the 

Contract shall be terminated with 30 days notice and security & other dues of the 

Contractor shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 

In case of labour strike, the Contractor shall continue the work or keep the work continued 

by alternate arrangement failing which Owner reserves all rights to get the work done 

otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 

the Contract and impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 

For non-payment of wages to his labours within the specified period penalty shall be 

imposed on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 

In case of non-compliance of statutory provision within stipulated period, the Contract is 

liable for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 

Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to 

safety norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 

account of disruption of generation or dues of Contractor including security, whichever is 

less shall be imposed. The Contractor shall also be debarred from participation in any future 

bidding for at least 3 years thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall 

be referred to Contract Review Committee. In such case the Contractor or his authorized 

representative shall be a member of the CRC for investigation and report. This joint report 

shall be final and binding on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be 

attended with immediate effect. However, if the Contractor fails to do the work within 

reasonable hours or maximum within 48 hours as the case may be, the job may be done by 

engaging other agency at the cost & risk of the Contractor. In such an event, Owner may 

terminate the Contract & debar the party from future work for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work 

to the warehouse in proper manner and obtain receipt to this effect before issue of 



 

Page 91 of 176 

 

Completion Certificate by the Engineer-in-charge. If the same is not complied, the 

Contractor shall be liable for cost of the same and 20% additional charge over & above the 

value as per warehouse records and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In case of machinery, tools & plant and equipments arranged on hire by the Owner and 

provided to the Contractor for work, idle charges beyond reasonable period for such work 

shall be the liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 

their scope & the work is affected on account of this shortfall, Owner reserves the right to 

arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner 

with 25% additional charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 

penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 

 

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 

Contractor shall be deducted from Contractor’s: - 

 

1. Running Bill 

2. Security deposit 

3. Any other dues of Contractor 

Or 

In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 

recovered from dues of other contract with Owner; 

Or 

If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 

debt liability. 

End of Section-X 
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SECTION-XI 

11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on 

the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty 

days of receipt of notice from the contractor of his intention to refer the disputes to 

arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel 

of three arbitrators and intimate the same to the contractor. The contractor shall within 

fifteen days of the receipt of this list select and confirm his acceptance to the appointment 

one from the panel as arbitrator. If the contractor fails to communicate his selection of the 

name within the stipulated period, the MD or MD-in-charge of OPGC shall without delay 

select one from the panel and appoint him as the sole arbitrator. If the MD or MD-in-charge 

of OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send 

a similar panel to the MD or MD-in-charge of OPGC within fifteen days. The MD or MD-in-

charge of OPGC shall then select one from the panel and appoint him as the sole arbitrator 

within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the contractor shall 

communicate to the MD or MD-in-charge of OPGC the name of one from the panel who 

shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final 

and conclusive. 

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 

aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, however 

continue during the arbitration proceedings.  

 

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices 

to both the parties fixing the date of the first hearing. 

 

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 

making and publishing the award. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference and shall 

give a reasoned and speaking award/awards. 

 

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 

arising out of or concerning or connected with such arbitration shall be of appropriate court 

at Bhubaneswar under the jurisdiction of Odisha High Court. 

   

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 

published, be paid at half by each of the parties. The costs of the reference and the award 

including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who 

may direct to and by whom and in what manner. Such costs or any part thereof shall be paid 

and may fix and settle the amount of costs to be so paid. 

The award of the arbitrator shall be final and binding on both the parties. 

 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and for the 

time being in force, shall apply to the arbitration proceeding under this clause. 
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Neither party is entitled to bring a claim to arbitration if the request for appointment of 

arbitrator has not been made within thirty days after expiration of warranty / guaranty 

period. 

  

11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 

High Court alone shall have exclusive jurisdiction in all matters arising under this 

contract. 

b) Governing Laws 

The Contract shall be governed by and constructed according to the laws in force in 

INDIA. 

 

 

 

 

 

End of Section-XI 

 

 

End of GCC Volume-II 
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SCHEDULE ‘A’ 

 

  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

 

2.1  Accepting Authority      Authority who floats NIT 

 

2.19  Market Rate- percentage addition to     10 per cent 

         Cover overheads and profit 

 

1.14  Earnest money                               1 % of total quoted price 

4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10% of contract value 

            

(ii) Contract Value more than Rs.1 crore but not   7.5% of contract value 

      exceeding Rs.5 crore        

 

            (iii) Contract value more than Rs. 5 crore    5% of contract value 

    

  Schedule of Rates applicable   

                                                                                                                        OPWD 

3.25 Time allowed for execution of works or time schedule.                      As per SCC                      

                

Authority competent to decide if “any other cause”   OPGC 

             of delay is beyond Contractor’s control         

 

8.1(vii)      Duration of return of number and description by Fortnightly 

       trades of workmen employed on works to be  

                   submitted to Engineer-in-Charge. 

 

      Authority competent to reduce compensation    OPGC   

                   amount. 

5.11 Defects Liability Periods      As per SCC  

 

5.12 Training of apprentices     Maximum number to  

         be engaged as per the 

         Apprentice Act.1961. 

  Category 

       (a) 

       (b) 

                (c) 

                etc. 

 

6.3.1     Interim bills/running bill     Monthly in case of maint. 

         Contract & after achieving 

         Milestone as agreed in 

         Schedule of work in const- 

         Ruction contract. 

 

11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. 

allowable % 

    Unit   Rs.    of wastage 

1         2      3    4 5  6  7   

1  Cement  MT     ITPS warehouse 3% 

 if issued       or nearest 

         Railhead 

2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 

    & above dia       or nearest  

       Railhead 

(b) Tor steel rod  MT     ITPS warehouse 5% 

      of all dia       or nearest  

         Railhead 

3 Structural Steel MT     ITPS warehouse 5% 

 (plates and rolled      or nearest  

 Sections only)       Railhead 

4 All spares     NA  -do-   NA 

5 Lubricant     NA  -do-   NA  

6 Fuel Oil     NA  -do-   NA  

7 Conveyor belt     NA  -do-   NA 

8 Railway sleepers    NA  -do-   NA 

9 Mill liner     NA  -do-   NA 

10 Ball for Ball mills    NA  -do-   NA  

11 Rails      NA  -do-   NA 

12 Point & crossing    NA  -do-   NA 

13 Fish plate     NA  -do-   NA 

14 Module     NA  -do-   NA 

15 Cards      NA  -do-   NA 

16 Monitor     NA  -do-   NA 

17 Recorder     NA  -do-   NA 

18 Indicator     NA  -do-   NA 

19 Gauges, pressure temp   NA  -do-   NA 

20 Switches     NA  -do-   NA 

 

Signature of Issuing Officer………………..  Signature of Contractor…………….. 

Date………………..      Date……………. 
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        ANNEXURE-I 

 

NAME OF THE BIDDER: 

NAME OF THE WORK: 

 

 

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 

THREE YEARS  

 

Sl. 

No. 

Name of 

Claimant 

Description of 

work 

Value of 

work 

Period The work is done directly 

or through sub contractor  

Remarks 

 

From 

 

To 

        

 

 

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 

 Support of the work mentioned above is required to be enclosed.  

 

 

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

CONCURRENT COMMITMENTS 

 

Sl. 

No. 

Full postal address 

of client & name of 

Officer-in-charge 

Description of 

the work done 

Value of 

contract 

Date of 

commencement of 

work 

Scheduled/Revised 

completion period 

% age 

completion as 

on date 

Expected date 

of completion 

Remarks 

         

 

 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 

 

NAME OF THE BIDDER: 

 

NAME OF WORK: 

 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 

contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 

shall be stated. 

 

Category Category-

wise 

Sl.No. 

Ownership 

status (a), 

(b), (c) 

Description, 

make 

model & 

capacity 

Quantity Capacity Year of 

manufacture 

Location 

of 

availability 

Remarks 

         

 

Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 

NAME OF THE BIDDER: 

NAME OF WORK: 

 

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 

THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 

 

Sl.No. Class of manpower/ 

engineer/supervisor 

 

 

Details of Personnel to be deployed on this work No. 

Available with 

contractor 

To be employed 

     

 

Note: Names and short resume of their qualification & experience may also be given for key personnel. 

 

The tentative chart of your site organization as above furnished by you shall be subject to 

variation to suit the construction / maintenance / operation programme requirement and as 

directed by Owner / Engineer-in-charge. 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-V 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

INFORMATION ABOUT BIDDER 

 

1. In case of proprietary firm: 

 

1.1 Name of the business: 

1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 

1.3 Date of commencement of business: 

1.4 Whether he pays Income Tax over Rs.10,000/- per year 

 

2. In case of partnership: 

 

2.1 Name of the partnership with qualification: 

2.2 Whether the partnership is registered with appropriate authority: 

2.3 Date of establishment of firm: 

2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income 

Tax. 

2.5 Permanent Account No. under IT Act: 

 

3. In case of Limited liability Company or Company Limited by Guarantee: 

3.1 Amount of paid up capital: 

3.2 Name of the Directors: 

3.3 Date of incorporation with Registrar of Company. 

3.4 Copies of balance sheet of the Company of the last two years: 

 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 

individuals, partnership as well as limited companies for the last three years. 

 

 

Signature of the Bidder 

 

 



 

Page 101 of 176 

 

ANNEXURE-VI 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

LIST OF ENCLOSURES 

 

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 

 

  1. Photocopy of Power of attorney of the signatory of the tender 

 

  2. Income Tax / Sales Tax Clearance Certificate  

 

3. Documents showing annual turnover for similar works or otherwise for the past 

two years such as annual report, profit and loss account etc. 

 

  4. Certificate by Nationalized / Schedule Bank/ Chartered 

   Accountant Firm showing financial capacity. 

 

5. Provident Fund No.  

 

6. Bid Guarantee / E.M.D. 

 

7. Letter of undertaking 

 

8. Permanent Account Number of Income Tax 

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

EXCEPTIONS AND DEVIATIONS 

 

 

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered 

unavoidable. 

 

Sl.No. Page No. of tender 

document 

Clause/Sub Clause of 

tender document 

Subject Deviation 

     

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 

 

NAME OF BIDDER: 

 

NAME OF WORK: 

 

 

DETAILS OF PROPOSED ORGANISATION 

 

 

The bidder shall submit herein details of Head Office and site organization proposal to be developed for 

execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to 

be deployed in the format provided in Annexure-IV. 

 

Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 

directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 

 

 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 

 

 

 

Mr. / Mrs. _________________________________________ residing in 

________________________________________ and presently holding the position 

________________________________ of the ____________________________ 

________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 

/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 

of the work _______________________________ 

__________________________________________________________________ 

 

 

 

 

Signature: 

Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 

SEAL 

 

 

WITNESS: 

1. 

2. 
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ANNEXURE-X 

 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 106 of 176 

 

ANNEXURE-XI 

 

NAME OF THE BIDDER: 

 

NAME OF THE WORK: 

 

 

 

 

ANNUAL TURNOVER STATEMENT 

 

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 

balance sheet / profit & loss account statement. 

 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 

 

NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  

 of above entries. 

 

  2. Bidder shall work out Net worth on the following basis: 

 

   Net worth: Reserve + Capital – Accumulated loss. 

 

 

 

 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 

(i) Name and address of  Contractor  …………………………………………….. 

 

(ii) Name and address of establishment in/under which  contract is carried on…………… 

 

(iii) Nature and location of work………………………………. 

 

(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 

EMPLOLYMENT CARD 

 

(a) Name and address of Contractor__________________________________________________ 

 

(b)  Name and address of establishment in/ under which contract is carried 

on:______________________________________________________ 

 

(c)  Nature and location of work: 

 

(d)  Name and address of Principal Employer: 

 

Name of 

the 

workman 

Sl. No. in 

the 

register of 

workman 

employed 

Nature of 

employment 

/ 

designation 

Wage rate 

(with 

particulars 

of unit, in 

case of 

piece 

work) 

Wages 

period 

Periods of 

employment 

Remarks Signature 

of 

contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 

 

(i) Name and address of the contractor……………….. 

(ii) Name and address of establishment in/under which contract is carried on……….. 

(iii) Nature and location of work……………………………….. 

(iv) Name and address of Principal employer…………. 

(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 

 

 

REGISTER OF FINES 

 

 

(b) Name and address of Contractor__________________________________________________ 

 

(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 

 

(c)  Nature and location of work: 

 

(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 

 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 

 

(c) Name and address of Contractor__________________________________________________ 

 

(b)  Name and address of establishment in/ under which contract is carried 

on:______________________________________________________ 

 

(c)  Nature and location of work: 

 

(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 

 

 

WAGES SLIP 

 

 

Name & address of Contractor: 

 

Name & address of establishment in/under 

Which Contract is carried on: 

 

Nature and location of work: 

 

Name and address of Principal Employer: 

 

Name and father’s / husband’s name of the workman: 

 

For the week/fortnight/month ending: 

 

Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 

(on Non Judicial stamp paper of Appropriate value) 

 

(Applicable to Bid value more than Rs.25 lakh only) 

 

Ref:          Date: 

         Bank Guarantee No. 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station, 

At/Po- Banharpali, 

Dist-Jharsuguda-768234. 

 

Dear Sir, 

 In consideration of Odisha Power Generation Corporation having its Registered office at 

7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the 

“Owner” which expression shall unless repugnant to the subject or context include its successors and 

assigns) having issued Tender Specification Against NIT 

No_________________________________________dt.________________ to 

M/s____________________________________having its Registered / Head office 

at_________________________________________________________________ 

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special 

favour, have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 

Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as 

a condition for participation in the said tender. 

 

 We, the _____________________ Bank incorporated under ________________ law and having 

one of our branches at _________________ and having our Registered office/Head office at 

_________________ do here by unconditionally and irrevocably guarantee and under take to pay to the 

“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 

extent of the said sum of Rs._____________ (Rupees _______________________ only). Any such 

claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 

dispute or differences raised by the Bidder. 

 

This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further 

extension of this guarantee is required, the same shall be extended to such required period on receiving 

instructions from M/s ____________________ on whose behalf this guarantee is issued. 

 

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the owner in writing and agree that any change in the constitution of the said 

tenderer or the said Bank shall not discharge our liability.  In witness where of the Bank, through its 

authorised officer, has set its hand and stamp on this ___________________________ day of 

_______________________20______ 

 

Witness: 

 

 

(Signature)        (Signature) 

____________________    __________________ 
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Name         Name 

 

__________________           (Designation with Bank stamp) 

Official Address 

 

 

          Attorney as per Power of Attorney 

 

       No.___________________ 

 

            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station,  

At/Po-Banharpali, 

Dist-Jharsuguda-768 234. 

 

 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 

having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 

023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 

context include its administrators successors and assigns) having agreed to the price, terms and 

conditions of Tender and Letter of Intent bearing no._____________ dated _____________ issued 

which has been unequivocally accepted by the Contractor M/s ____________________________ for 

the work of ______________________________ (hereinafter called the said contract) to accept a 

performance Guarantee as herein provided for Rs. __________(Rupees 

____________________________ only ) from a Nationalized bank in lieu of the security deposit to be 

made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the due 

fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 

_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered 

office at __________________________ do hereby undertake and agree to indemnify and keep 

indemnified OPGC from time to time to the extent of Rs.________ (Rupees 

__________________________ only) against any loss or damage, costs, charges and expenses caused 

to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by 

the said Contractor of any of the terms and conditions contained in the said contract and to 

unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 

aforesaid. 

 

2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to 

whether the said Contractor has committed any breach or breaches of any of the terms and conditions 

of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered 

by or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the 

said contractor has Committed such breach or breaches and as to the amount or amount of loss, 

damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by 

OPGC from time to time shall be final and binding on us. 

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till all the 

dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said 

Contract have been fully and properly carried out by the said contractor and accordingly discharges this 

Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days 

from the date of expiry of the Defects Liability period as provided in the said Contract i.e.                             

(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the 

claim under this Guarantee has been served on the Bank before the expiry of the said period in which 

case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced 

after the expiry of the said period. 
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4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 

Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 

or to extend time of performance by the said Contractor or to postpone for any time and from time to 

time any of the powers exercisable by it against the said Contractor and either to enforce or forbear 

from enforcing any of the terms and conditions governing the said Contract and either securities 

available to OPGC and the said Bank shall not be released from its liability under these presents by  any 

exercise by OPGC or of the liberty with reference to the matters aforesaid or by reason of time being 

given to the said Contractor or any other forbearance, act or omission on the part of OPGC or any 

indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the 

law relating to sureties would but for this provision have effect of so releasing the Bank from its such 

liability  

 

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 

Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 

security, which OPGC may have retained or obtained from the Contractor shall at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 

prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 

the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is 

required the same shall be extended to such required periods on receiving instructions from 

M/s_________________________________________ on whose behalf this guarantee is issued. 

 

In presence of  

WITNESS      For and on behalf of (Bank) 

1.       Signature____________________ 

2.       Name & Designation___________ 

       Authorisation No._____________ 

       Date and Place ________________ 

       Bank’s Seal__________________ 
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NOTES: 

FOR PROPRIETARY CONCERNS: 

 Shri___________________________ S/o_______________________________ resident of 

______________________________ carrying on business under the name and style of 

_________________________  at __________________________________ (hereinafter called “ the 

said Contractor” which expression shall unless the context requires otherwise include his heirs, 

executors, administrators and legal representatives).  

 

FOR PARTNERSHIP CONCERNS 

 M/s ______________________________ a partnership firm with its office 

_________________________ (hereinafter called “ the said Contractor” which expression shall unless 

the context requires otherwise include their heirs, executors, administrators and legal representatives); 

the names of their partners being (I) Shri ___________________________ S/o 

________________________________________  (II) Shri ____________________  S/o 

________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and 

having its registered office in the state of __________________ (hereinafter called “the said 

Contractor” which expression shall unless the context requires otherwise include its administrators, 

successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 

   (On Non-Judicial Stamp Paper of Appropriate Value) 

To 

Odisha Power Generation Corporation Ltd., 

Ib Thermal Power Station,  

At/Po-Banharpali, 

Dist-Jharsuguda-768 234. 

 

 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 

having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 

023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 

include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 

bearing no._____________ dated _____________ issued by the Owner which has been unequivocally 

accepted by ____________________________________ in connection with the work of  

________________________________________ Specification No……………  (Hereinafter called the said 

contract) to make at the request of the Contractor a lump sum advance of 

Rs.___________________________(Rupees______________________________________________ 

only )  for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the 

Owner .  We, ____________________ Bank incorporated under ______________________________ 

and having one of our branches at ________________________  (hereinafter referred to as “the said 

Bank” do hereby guarantee the due recovery by the Owner of the said advance with interest thereon as 

provided according to the terms and conditions of the Contract.  If the said Contract fails to utilise the 

said advance for the purpose of the contract and / or the said advance together with interest thereon as 

aforesaid is not fully recovered by the Owner, we, ____________________________ Bank here-by 

unconditionally and irrevocably undertake to pay to the owner on demand and without demur to the 

extent of the said sum of Rs.  _____________________ /- (Rupees___________________________) 

only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by 

reason of the owner not being able to recover in full the said sum of Rs.__________________/- 

(Rupees______________________________________________________________________________

_ ) only with interest as aforesaid. 

 

2. We, _____________________________ Bank further agree that the Owner shall be the sole judge 

of and as to whether the said Contractor has not utilized the said advance or any part thereof for the 

purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 

account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 

by the Owner shall be final and binding on us. 

 

3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the 

said advance with interest has been fully recovered and its claim satisfied or discharged and till 

Owner certifies that the said advance with interest has been fully recovered from the said 

Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the 

date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. 

up to and inclusive of (date) unless a notice of the claim under this Guarantee has been served on 

the bank before the expiry of the said period i.e.________________ (date) in which case the  same 

shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the 

expiry of the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 

or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 

and from time to time any of the powers exercised by it against the said contractor and either to 

enforce or forbear from enforcing any of the terms and conditions governing the said Contract or 

the advance available to the owner and the said Bank shall not be released from its liability under 

these presents by any exercise by the Owner of the liberty with reference to the matters aforesaid 

or by reasons of time being given to the said contractor or any other forbearance act or omission on 

the part of the owner or any indulgence by the owner to the said Contractor on any other matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, have the 

effect of so releasing the Bank from its such liability. 

 

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the Bank and the Guarantee here in contained shall be enforceable against the Bank not with 

standing any security, which the Owner may have retained or obtained from the contractor shall at 

the time when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 

contractor or the said Bank shall not discharge our liability hereunder. 

 

If any further extension of this Guarantee is required the same shall be extended to such required 

periods on receiving instructions from M/s ______________________________ on whose behalf this 

Guarantee is issued. 

 

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 

______________/- (Rupees ____________________________________________ only) together with 

interest. Our undertaking shall commence from the date of execution and shall remain in force up to 

_________________________ Dated this __________________ day of _____________ 

In presence of     For and on behalf of (the Bank) 

 

WITNESS     Signature___________________ 

 

1. Name _____________________ 

 

2. Designation_______________ 

 

Authorisation No______________ 

                                                           Seal of the Bank _______________ 

 

  The above guarantee is accepted by the Owner 

 

 

       For and On behalf of the   

       Ib Thermal Power Station 

NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
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Resident of __________________________ carrying on business under the name and style 

of_______________________at ________________ (hereinafter called “the said Contractor” which 

expression shall unless the context requires otherwise include his heirs, executors, administrators and 

legal representatives) .  

For Partnership Concerns 

 

 M/s ___________________________ a partnership firm with its office __________________ 

(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 

include their heirs, executors, administrators and legal representatives) the name of their partners 

being (I) Shri ______________________  

S/o________________________(ii)Shri _______________________  

S/o ________________________  etc. 

For Companies 

 

 M/s ________________________ a company under the Companies Act 1956 and having its 

registered office ________________ in the State of ___________ 

(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 

include its administrators, successors and assigns). 

 

***************************************************** 
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1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. 

This safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment 

friendly manner. During work, the CONTRACTOR is directly responsible for; shall comply with; and 

enforce all laws, rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR 

will manage all subcontractors on site and will be accountable for subcontractor performance with 

respect to Environment, Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey and plan the work. The contractor shall review 

Contractor’s SHE Program and submit their safety plan to the OPGC’s concerned Project Manager.   

2. SCOPE  

This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high risks. This SHE management program also applies to all personnel involved in Company projects. 

All parties are required to comply with this safety program as well as all National, State and Local 

regulatory guidelines.  

3. OBJECTIVE  

This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety have been maintained at OPGC’s work site.  The 

procedure shall be provided at a minimum to all high contractors with other bid documents. Contractors 

participating in the bidding shall go through the procedure carefully & submit an undertaking in the 

format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be 

reflected during contract execution by implementing the minimum EHS expectation of OPGC as declared 

in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   

OPGC Project Manager - OPGC personnel directly responsible for the project work execution and 

implementation of applicable EHS rules and regulations on the project involved.  

OPGC Site Safety Manager - Person designated to coordinate and support Project Managers to enforce 

safety policies of OPGC on the project.     
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Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for 

the project.  

 

Contractor’s Safety Manager/Officer/Supervisor - person designated to carry out, monitor, and 

enforce agreed safety rules and regulations. policies of the Contractor on the project, in compliance with 

the project agreements OPGC policies.  

Supervisor - Lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – Individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  

In the Contract, the following words and phrases have the meaning hereby assigned to them, except 

where the context otherwise requires.   

Contractor – A person or company contracting with OPGC to provide services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting 

with OPGC to provide r services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. 

The process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, 

including preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid 

meetings, coordinating the bid/ proposal evaluation process and recommending the awarding of the 

contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the 

successful completion of a project. His/ her responsibilities include the assignment of the contract 

monitor, conducting the pre-construction site meeting, resolving contractor safety performance issues, 

final inspection of the work, conducting the closing meeting with the contractor and completing the 

contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager 

and is responsible for monitoring the contractor’s safety performance and providing feedback to the 

Project Manager. The Contract Monitor will compare the contractor’s work and work methods with the 

standards and expectations defined in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor 

employees to discuss AES safety standards and the specific safety requirements for the contracted work.   
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High-Risk Work – Refer OPGC’s list of high-risk activities (Appendices-1).  Work that exposes people 

to hazards that, should an incident occur, may result in a lost time injury (LTI), fatality or permanent 

disability.   

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards 

inherent to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ 

request for proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess 

and document the critical safety issues pertaining to the day’s work. That can be JSA/Method 

Statement/SOP/SMP 

Shall/Will: The word 'shall' be understood as mandatory  

Should:  The word 'should’ be understood as strongly recommended  

May:        The word 'may’ be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

  7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved 

when everyone commits to error-free performance. The commitment to achieve this goal will result in 

increased productivity and the prevention of job-related losses.   

Active participation and personal cooperation of all supervision and employees, and a positive 

coordination of their efforts carrying out the following:   

   

� Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they 

OWNER, CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has or 

has the potential to develop into an unsafe situation. Work must stop immediately after an unsafe 

situation is identified, regardless of the job’s priority or importance. Work shall resume only when 

the unsafe situation has been remediated. Never hesitate to stop work – it doesn’t matter if it’s later 

determined that invoking the work stoppage was an error. A person will not suffer retribution or 

negative consequences of any sort for stopping work for safety reasons. Establish and maintain a 

system for early detection and correction of unsafe practices and conditions.   

  



 

Page 128 of 176 

 

� Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

� All contract employees have a responsibility for their own safety and the safety of others.   

� The Contractor shall not charge or back charge OPGC for any delays, work stoppage, or scheduling 

issues resulting from enforcement of the OPGC Safety Rules.   

� Contractors are responsible for establishing control measures to protect employees under their 

control from exposure to hazards.   

� Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel 

on site; including but not limited to employees, subcontractors, other contractors, OPGC people and 

the public.  

� If the scope of work requires the removal of existing guardrails, handrails, floor grating or other 

physical barrier, contractor shall have written permission from OPGC Project Manager/EIC. Barriers 

that have been removed to facilitate work must be properly replaced as soon as the work is 

completed.  Unguarded openings must be attended always.   

� If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover can support, without failure, at least twice the weight of any employee, equipment 

and/or material that may be imposed on the cover at one time.  

� Chemicals must be handled in authorized manner. Handling of chemical must be carried in 

accordance with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In 

charge/supervisor’s guideline.    

  

� Establish and implement safety education programs designed to stimulate and maintain the interest 

and active participation of all personnel involved with the project. Such programs should include:   

� Safety meetings and safety communications;   

� Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

� Use of proper work procedures, personal protective equipment, and mechanical guards;   

  

� Safety instruction to individual employees and group safety training programs; and managing records, 

incidents, claims, losses, and development of incidence/loss experience summaries. 
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 ESSENTIAL DUTIES:   

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 

(iii) Work up to a 12-hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager/EIC allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Participate in the jobsite Safety meetings as required.   

 

8. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a 

serious adverse outcome.  Contractors must ensure that employees working under their control do 

not violate these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in 

immediate corrective action for the employee and, if OPGC determines it appropriate, the 

Contractor, up to and including termination from the current job and removal from consideration for 

future OPGC contracts.  The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipment (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) 

followed by pre-job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence 

of alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & 

tackles on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do 

so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit 

instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  
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(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note: - Deviation/lapses from the above cardinal rules but not limited to these are treated as major 

safety violation.)  

 

9. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD 

INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in 

connection with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

� Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of 

supply has been designated & authorized by OPGC.   

� Contractor personnel must not enter any building or area not required by their work.  Wandering 

about the plant is prohibited.  

� Contractor personnel are permitted for taking food in designated places either in OPGC Canteen 

or in any other designated site.   

� Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

� Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  

The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people 

need to proceed to the OPGC contact person directly to follow the safety induction procedures. 

Gate Pass will be issued after site safety induction/training and fulfillment of other statutory 

requirements and duly certified by EIC on the gate pass entry request application.  After imparting 

safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No 

contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs 

unless the safety training has been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to 

the normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the 

contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  
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All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. .  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, 

T &Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to 

be mobilized before commencement of work. All these materials shall be checked at Plant gate by 

Security, EIC & EHS for no objection. Contractor at no situation shall enter untested or substandard or 

unapproved tools, equipment or vehicles. Tested and approved tools, equipment & vehicles only can be 

entered into Plant Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant 

gate. Contractor materials shall be entered inside Plant with valid Security Certification on 

recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  

Strong disciplinary step will be booked against the violation.      

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high-risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectation of OPGC. This is applicable 

for construction of new projects or prolonged outages (> 20 days) or complex works.    

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a 

particular day’s job in consultation to concerned OPGC EIC. Work Permits, Resource Planning & JSA 

all together can be considered as daily job safety plan.     

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & 

approved by the Project Manager. This is one of the important Contractor’s job planning activity.  

 13. HEALTH & FITNESS  

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. 

Any medical disabilities including such disabilities which Contractor may consider will not adversely 

influence the employee's ability to perform his role in the work should be reported to OPGC prior to 

the start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory 

rule for their personnel at the time of applying gate entry pass. No contractor personnel will be issued 

gate entry pass without the submission of health & fitness certificate in the prescribed form. 

Contractors will closely monitor the requirement of health checkup at a maximum interval of one year 

or less for their employees in line with Odisha Factory Rules and based on their employees prevailing 

health condition.    

 14. WORK PERMIT  
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Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipment’s. Specific permit for hot 

work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such 

activities the contractor shall ensure that a fire watch is deployed, and the person must clearly 

understand his duty & responsibility. Project manager/ EIC or his authorized representative 

supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 

consent of the contractor or his representative. It shall be the responsibility of the contractor to see that 

none of his employees start the job until, an appropriate permit has been issued with proper isolations 

followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his safety 

coordinator.  

15. HOUSE KEEPING & CLEAN SITE  

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant 

materials or items and shall maintain a clean and tidy site throughout the duration of the work. Access 

ways and emergency exits shall be kept clear from obstruction at all times. Combustible scrap and 

debris shall be removed at regular intervals during the course of project. All solvents shall be kept in 

approved, properly labeled containers. Contractors’ bill payment will be held up unless otherwise 

housekeeping of their job site is maintained.    

16. SITE OFFICE AND STORES  

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor 

for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to 

the satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the 

site.  

17. SAFETY EQUIPMENT  

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in 

good condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and 

good practice. It is the responsibility of the contractor to provide adequate instruction/training for the 

correct usage and maintenance of these equipment & PPEs, inspection & suitable storage of their 
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Personal Protective Equipment. The Contractor is also responsible for ensuring that the PPE is used 

and maintained in accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, 

OPGC reserves the right to issue such safety equipment/PPE to the workforce provided by the 

Contractor and back charge the same from the Contractor with one and half times of the cost of 

item as administration fee and penalty for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 

desired level of protection to wearer.  Contractor has to assess the quantity of PPE required 

considering the job hazard and nature of job.    

SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam/ MSA/Venus/ Udyogi/ or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi UD 61/ Karam-ES005/Venus- G-203-CHC or any other 

equivalent brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE:   

IS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti-Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- 

Tango, Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  
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3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ / ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.   

 

G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, 

LIFELINES ETC)  

Shall be IS/EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand 

finally approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia 

synthetic rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety 

Data Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance 

with relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  

Sl 

No 

PPE type Area of Use Excuse 

areas/locations 

1  Helmet  Compulsory from Plant Gate. Two-wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office 

Corridors, Control 

rooms, Canteen, 

hospital & Service 

Building front while 

people are with no 

work or with office 

work activities with no 

risk to head from 

external source.   

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  
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2  Safety Shoe  Compulsory from Plant Gate  Places other than the 

areas specified.   
Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage Treatment 

Plant and Colony premise.  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP 

Track hopper,  

Other roads except the 

roads inside Boiler 

area, Offices,  

Office Corridors,  

Control rooms, 

Canteen, Hospital 

while people are with 

no work or with office 

work activities with no 

risk to eye from 

external source. 

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  

4  Ear Plug/Seal/ Ear 

Muff  

In all high noise areas greater than noise level 85 

dBA  

Places other than high 

noise areas  

5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6  Dust mask  In all dust generating areas (ESP hopper cleaning, 

Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible fugitive 

emission in Boiler  

and other areas etc)  

Excuse for non-dust 

generating Areas  

  

   

   

7  Welding face shield  During welding operation only  Non-Specified 

activities  

    8  Cutting glass  During cutting operation only  
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9  Chemical respirators  During fuming Chemical handling or hazardous gas 

handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10  Chemical Suit/Apron  During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

  

11  PVC/Rubber hand 

gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12  Chemical Goggle/ 

Face shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

  

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self-Contained 

breathing apparatus  

 

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

15  Arc flash Suit with 

boot and hood of 

suitable rating  

During Electric Panel Breaker & MCC modules 

Operation   

16  Electrical hand 

gloves of suitable 

rating  

Working with live electrical power sources  

17  

 

High temperature 

hand gloves & jacket  

Working with Steam lines  

 

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  As advised by OPGC Project Manager/EHS  

21  Cotton Boiler Suit  Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  
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22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding jacket/suit & 

hand gloves  

Standard flame-resistant welding jacket/suit & heat 

resistant leather hand gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to 

OPGC S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the 

sample. The approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite 

throughout the job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be 

considered as Safety violation and may lead to disciplinary action. On completion of work, the sample 

shall be returned to the contractor. The specification given above for different types of general PPEs is 

minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality 

shall be approved from OPGC Safety Officer prior to use inside OPGC premises.   

18. TRAINING  

18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all 

safety information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  

Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur 

during the course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be 

so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be 

able to communicate in English. All high skilled & semiskilled employees must have job specific 

competence. OPGC will evaluate/verify competence and will reject employees who are not found with 

inadequate competency.   

 

 

 20. RESTRICTED AREAS  
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All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work 

being performed there.  

21. ALCOHOL AND DRUGS  

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on 

duty, other than for bonafide medical reasons certified by qualified medical practitioner. Person found 

with violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary 

action will be imposed to the contractor.   

22. DRIVING & PARKING  

All heavy vehicles and other related machinery required in connection with the work shall be fit for 

purpose, prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are 

able to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job 

site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a 

fully-enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse 

gear unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding 

noise level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

� Always wear a seat belt;  

� Always observe traffic rules, especially speed limits;  

� Never drive after consuming alcohol/drugs;  

� Never drive when very tired;  

� Never overload the vehicle;  



 

Page 139 of 176 

 

� Drive carefully;  

� Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from 

persons asleep.  

� Vehicles are PUC certified with validity of expiry.   

� Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is 

prohibited. Contractor shall ensure, the crash helmet is all times being used by his people riding two-

wheeler.      

23. SAFETY MEETINGS  

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its 

personnel including arranging its own safety meetings and participating as appropriate in safety 

meetings held by OPGC.   

24. SAFETY INSPECTION / AUDIT  

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to 

safety and working environment.   

25. REPORTING AND INVESTIGATION  

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central 

control room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by 

identify the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, 

the Contractor shall prepare a summary report of its safety performance together with accident 

statistics and submit to OPGC.  

26. INJURY MANAGEMENT  

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with 

first aid.     
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In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or 

first aid center or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  

� The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

� The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB 

Process/ System.   

� Under no circumstances must work be started until the appropriate JSA has been prepared and 

complete the Pre-job briefing.   

� Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- 

job briefing to all members.   

� Competent person from the contractor and in-charge of the work from OPGC shall make available a 

copy of the safety document at site.   

� Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work 

and shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and 

make it safe before evacuating.   
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DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all 

clear’ announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site 

telephones, this will connect you to the Plant Main Control Room. Other   

Emergency Contacts are-          Intercom                       P&T  

Fire Station               777       06645222257  

Ambulance          277/248       06645222216  

Hospital             666   06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, firefighting etc.   

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. 

Never endanger your safety.  

29. SAFETY SUPERVISOR  

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required 

to provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there 

shall be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 

job, the work supervisor can be utilized for safety supervision but in case the Project Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted 

job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 

specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC 
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EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  

30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of 

communication for all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  

Contractor is fully responsible for coordinating with the proper authorities for moving heavy 

equipment, location of underground utilities, erecting barricades, traffic control, and other safety 

measures, unless otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  

In the event of an accident or other condition on site, contractor shall not communicate with the media 

or any other entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting 

equipment or other equipment required inspection or calibration has been inspected/ certified by an 

authorized and a liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  

The Contractor shall be required to ensure that written approval signed by OPGC contact person has 

been obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous 

or toxic materials onto OPGC premises.  

33. PROHIBITED MATERIALS   

Contractor is strictly prohibited from using any of the following types of materials in performance of the 

work:  

� Asbestos, Asbestos Containing Material (ACM).   

� Mercury containing material.   

� Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    

� Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

� All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

� Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   
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� Don’t dispose hazardous substances into drainage system and please inform any spill on the floor 

or on any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some 

can be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult 

your own supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific 

health & safety information.  

� Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are 

provided around the plant premises.   

35. SMOKING  

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    

36. SUB CONTRACTOR  

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as 

specified by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety 

requirements  

37. LIFTING MACHINERY AND EQUIPMENT  

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, 

shackles, eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, 

frames, baskets, Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  

� All lifting tackle shall be tested and certified by approved competent person.   

� The Contractor shall make available, as necessary, any certificates and inspection records.   

� Lifting tackle shall not be issued or used without a current test certificate.   

� All lifting tackles shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.  

� Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be 

used. The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on 

all equipment and must be adhered to.  

� Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  
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� Slings shall not be shortened with knots, bolts or other makeshift devices.  

� Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for 

each type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following 

conditions are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

� No heavy loads or excessive strain may be placed on ropes.  

� Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive 

objects or burned by “snubbing off” too fast.   

� Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  

Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all 

Plant, Equipment appliance, structures. This may include but not limited to Continuous mechanical 

handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, 

Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 

Powered working platforms, Elevators and Lifts, overhead cranes.    

37.4. STANDARD REQUIREMENTS  

� At no circumstances, rear seated hydra crane shall be used for any sorts of OPGC activity 

irrespective of site locations (inside or out side plant premises) 

� Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

� Lifting machinery and equipment shall not be issued or used without a current test certificate.   

� EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization 

to operate the EOT cranes.   
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� All lifting operations are to be suitably planned and carried out with trained and qualified personnel. 

It shall be the duty of the Contractor to ensure that all employees under its control know and are able 

to apply hoist signals and their uses.   

� One qualified person shall direct the rigging operation. This person shall give signals for the group. 

No crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

� All lifting equipment shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 

be adhered to.   

� All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

� It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   

� All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile 

shall be of good construction, sound material and free from patent defect and shall be maintained and 

operated to comply with OPGC standards.   

� Every dangerous moving part of lifting machinery should be guarded.   

� The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load 

vertically.   

� Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of 

a crane shall be secured to prevent it swinging when the crane is in "Transit".   

� Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

� Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and 

a crane capacity chart displayed inside the operator’s cabin.   

� Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

� Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   
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� Contractor shall designate a person to observe clearance of the equipment and give timely warning 

for all operations where it is difficult for the operator to maintain the desired clearance by visual 

means.   

� Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators 

which should be provided with appropriate visual and audible signals, properly maintained and 

tested by a competent person after the erection or installation of the crane.   

� Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before 

lowering outriggers, the contractor must verify the surface is firm and will support the weight of the 

equipment and operation to be performed. The Contractor shall place outrigger pads if conditions 

require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

� Instructions issued by the manufacturer, specifying weather and wind speed conditions which would 

be likely to affect the safety of the operation, lifting appliance should either not be used or used 

subject to limitations, should be followed.   

37.5. MULTIPLE LIFTS  

The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   

� Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons 

permitted.   

� Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or 

similar plant or equipment designed to lift persons, the winch should be so constructed that the brake 

is automatically applied at all times except when the controls are in the operating position.   

� No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged 

before the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  

� Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   



 

Page 147 of 176 

 

� Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed 

or fitted out for passengers use.   

� The Forklift operator shall have a valid operating certificate from a recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  

� Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.   

� Provided with adequate and suitable arrangements for securing the container to the lifting appliance 

or to lifting gear, as appropriate;   

� Marked with its tare weight and the weight of the load which it may carry with safety;   

� So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   

38. HAND TOOLS  

� Tools shall not be placed on any type of energized equipment or where a tool might fall and become 

a hazard.    

� Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, 

on the scaffold, in walkways or cluttering work benches.   

� Tools shall not be placed next to open trenches, manholes or vault openings.   

� Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

� Select the right tools for the job.   

� Train your workers to select the right tools for each job and ensure that the tools are available.   

� Inspect the tool and ensure that it is in good condition and keep it in good condition.   

� Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

� Use all tools correctly.  
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� Keep tools in a safe place.   

� Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or 

pouch.   

� Store the tools in the proper storage area.   

� Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

� Tools should not be thrown from one level to another, nor should they be thrown from one location 

to another on the same level.   

� Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

39. PORTABLE ELECTRICAL APPLIANCES.   

� All appliances should be tested and identified; records of test/re-test dates should be available.   

� Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

� Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) must be 

connected in the circuit.   

� Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No 

twisting or taping of conductors is allowed.   

� Bare cable/ conductors shall not be inserted to sockets.   

� Contractors must ensure that electric equipment connected by cord and plug in good condition.   

� Each employee must be properly trained before using tools or equipment requiring special 

instruction or training (e.g., power tools, vacuum equipment, etc.).   

� Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or 

appliance is double-insulated or operated from an isolated power service. The ground wire must 

either be permanently connected to the tool frame for grounding means.   

� Extension cords lay across walkways or driveways must be covered by protection or warning 

devices to prevent pedestrian or vehicle hazards.   

� Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

� Electrically-powered tools may not be used on energized conductors.   
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� Compressed air hose connections shall be secured with a safety clip or retainer before use.   

� If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

� Power tools should be used, in accordance with the manufacturer’s instructions.   

� Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be 

used.   

� Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring 

shall be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping 

is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient 

in size for the duty to be performed & properly protected against mechanical damage & 

electrical hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. 

Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are 

designed for this mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, 

tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 

approval if protected by a GFCI.   
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ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall 

be avoided. Flexible cords and cables may pass through doorways or other pinch points, if 

protection is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type 

and shall be designed for hard or extra-hard usage. Flexible cords used with temporary and 

portable lights shall be designed for hard or extra hard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-

energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be 

grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone 

is not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. 

GFCI/RCCB should not be used as power on/off switching.  xviii. Circuit breakers that protect 

hand tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be 

used as necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will 

follow these guidelines.  A full body harness will be used whenever there is the potential for a fall from 

a height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  
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A. An anchor points capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attached worker; will serve as a secure connection point for lifelines, lanyards 

or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, 

pelvis, waist, chest and shoulders; if a fall occurs, D-ring located in centre of 

the back will hold worker in an upright position until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a 

combination of these items with locking snap hooks. Must have a minimum 

breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. 

During fall, the worker shall not come in contact any lower level and bring the worker to a complete 

stop and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06-meter, self-retractable type full body harness shall 

be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage or expiry before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can 

be accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the 

Contractor’s Qualified Person & EIC.   
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The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point 

at feet level is unacceptable for fall arrest application and will not be allowed.   

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

  

STORAGE   

The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. 

If materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

 41.4. TIPS FOR FALL PROTECTION  

  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place 

to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving 

from position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used 

while tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance 

is less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an 

enclosed cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 

feet above the adjacent surface, fall protective equipment is required. A three-point contact must be 

maintained with a ladder regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the 
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scaffolding, the scaffolding is not to be used until the approval is given. The scaffolding shall meet the 

following minimum requirements:  

� Timber uprights and ledger shall not be used.   

� Metal parts used for scaffolds shall be in good condition and free from corrosion.   

� All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and 

be inspected by a competent person appointed by the Contractor on each occasion before being 

used for erection.   

� No materials, other than those specifically designed for the purpose, shall be used for 

scaffolding.   

� A scaffold shall be erected only by men trained and certified in the job, working under the 

immediate supervision of a competent foreman, who knows the purpose of the scaffold and how 

it should be constructed to carry the loads which will be placed upon it.   

� Scaffolds shall be securely supported or suspended and where necessary braced to ensure 

stability. Unless constructed as an independent scaffold, it shall be rigidly connected to the 

building or structure.   

� In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked, and prominent warning notices shall be posted with a "RED 

SCAF-TAG".   

� All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 

ft) shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 

inches) in height above the walkway and have at least one intermediate rail.   

� Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   

� Any load-bearing scaffolding should be constructed to a design previously submitted to and 

approved by an OPGC contact person.   

� Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried 

on the person.   

� The Contractor's Representative shall ensure that no loose articles and materials are left lying 

about in any place from which they may fall on persons working, or passing beneath.  
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� While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS  

� Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 

inches) wide.   

� The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

� Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM  

� All working platforms should be close boarded, and all boards should be lashed or secured.   

� Widths of platforms vary according to scaffolds purpose.   

� As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm 

(24 inches) wide. If small quantities of materials have to be put on them, the platform width shall 

be increased to 813 mm (32 inches) wide.  

42.3. MOBILE TOWER   

� The height of a mobile tower should never exceed three times the length of the shortest side.   

� There should be only one working platform on a mobile tower.   

� Mobile scaffolds should only be used on ground which is firm and level.   

� Moving the tower should only be done by pushing or pulling the base.   

� The working platform must be clear of men and materials when the tower is being moved.   

� Wheels should be turned outwards and brake must be on and locked before use.   

� It is advised to tie the tower to the structure whenever possible.   

� Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  

� The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access 

pipe bridges or high maintenance jobs where only a small working area is required.   

� The foundation must be capable of carrying the weight of the tower, equipment and men.   
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� Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used.   

� Special precautions must be taken to provide stability on soft soil, or surfaces likely to be 

damaged.   

� Standards must be vertical and joints must be staggered. The distance between standards must be 

no more than 2.5 m (8 feet 6 inches).   

� Ledgers must be horizontal and fixed to the standards with load bearing clips.   

� Generally, ledgers will be vertically spaced at about 2 m centers for easy erection; also providing 

ample headroom if an intermediate working platform is required.   

� Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the 

base and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

� If the height of the tower is more than 3 1/2 times the length of the shortest side it must be 

adequately tied.   

� It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of 

height.  

42.5. LADDERS  

� All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic 

(GRP) / FRP. No metallic / wood ladders are allowed in OPGC premises.  

� Shall be factory made and shall be of sound construction.   

� No ladders with treads nailed to the stringers or which are in any other way faulty or unsound 

shall be used.   

� Unless OPGC has granted prior written consent, no ladder shall exceed 3.7 m (12 ft) in height.   

� Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  

� All ladders shall only be used for the purpose for which they were designed.   

� The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

� Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

� Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    
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� When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the 

ladder shall be tied, blocked in place or held by another worker.   

� The base of a straight or extension ladder shall be placed back from the wall at a distance equal to 

one-fourth of the ladder’s working length.   

� The top of an extension ladder shall be tied off when possible.   

� No one shall go up or down a ladder without the free use of both hands.   

� If material must be lifted, a hand line must be used.   

� Employees shall face a ladder while ascending or descending.   

� A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the 

landing.   

� Contractors shall ensure employees under their control are properly trained in ladder safety.  

� Where ever the chance hitting ladder with moving traffic or some other equipments exists, 

adequate protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND 

OTHER RESTRICTED AREAS  

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If 

it becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

 

 

 

 

44. FIRE PROTECTION:  

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked, 

and fire equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid firefighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc.   

45. HOT WORK   

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   
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� The Contractor must coordinate hot work activities with the OPGC Contact person.  

� All welding, burning, or other hot work will be carefully planned and safely executed by 

completion of a Hot Work Permit from OPGC.  

� Welding machines and its accessories must be approved type & safe to use. Power supply cable 

should be of proper rating, joint free, copper and cut resistance type.    

� When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire.   

� Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit.  

� The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers 

are trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire 

watchers during fire watching cannot be assigned with other task.   

� The Contractor shall ensure that firewatchers are equipped with appropriate equipment and 

dedicated only to the duties of the fire watch.   

� The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are 

used to ensure sparks and hot slag are confined to the immediate area and do not contact 

flammable or combustible materials.    

� All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot 

reach flammable or combustible materials at any lower level.   

� Hot work areas must be barricaded to prevent people from coming into contact with sparks and 

slag from hot work activities.   

� The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  

� Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous 

conditions.   

� The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract 

person.   
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Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

� Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space.   

� Contractor shall maintain all safety barriers around the Entry Point.   

� Appropriate PPE as per the Confined Space Entry Permit shall be used.   

� Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present 

within the Confined Space.   

� Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by 

the Control Room Engineer.   

� A body harness may be required by the Entrant if work is to be performed above ground level. An 

air purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used 

by the Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and 

it is not physically possible to entirely remove the Hazardous Atmosphere.  

� Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

� Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space.  

� Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either 

will be closed or entry prohibited through warning tape or barrier while no work is taking place 

inside the confined space. Contractor will not assign task other than Confined space watching 

to the watchers as long as they are performing the watching.     

� Contractor shall comply strictly with the following Electrical safety precautions  

� Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   

� If there are no practicable alternatives to using electrical equipment supplied from the mains, then 

they should be 24V. If this is not possible then they should be 110V supplied through a centre 

tapped transformer with the centre tap earthed.   

� Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices.   
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� Electrical equipment supplied from the mains shall have a valid test certificate.   

   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high 

pressure washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the 

arrangements for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general 

housekeeping bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  

The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  

Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder 

rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS    

� No flammable materials shall be stored on the site with them, or in the immediate vicinity. 

Cylinders must be kept at a safe distance from any heat source.   

� Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

� They shall be adequately secured to prevent falling over.   

� Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  

� Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

� Cylinders shall not be dropped from a height.   

� A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty 

or full.   

� When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.   
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� On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas 

filled cylinder shall always be in a proper rack, regularly maintained and properly inspected at 

least biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

� Only standard valve keys shall be used.   

� Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

� Regulators and gauges shall be checked to ensure they are functioning properly and damaged 

gauges or regulators shall be removed from service.   

� RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and 

Nitrogen.   

� Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns 

and excessive wear.   

� Only secured hose connectors shall be used.   

� It is strictly prohibited to bind hose connections with wire.   

� All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

� When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

� Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

� Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place.   

� Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the 

regulator and at inlet of the cutting torch.   

� When not in use, all cylinders shall have protecting caps screwed on.   

� Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is 

empty and the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  

� Radiography shall be done only after achieving a valid safety document. Proper barricading of the 

area and paging on the loud speakers should be done  
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� All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

� The Contractor is required to provide OPGC with a list of radioactive sources held by the 

Contractor and all employees who use or store these radio-active sources on OPGC's property.  

� The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with 

internationally acceptable levels.   

� All radioactive substances not in use shall be kept securely in a dedicated storage place. The 

storage place should be clearly marked with the warning sign and the wording: “DANGER - 

RADIOACTIVE MATERIAL” in clear and indelible print. Its access hatch or door should be 

provided with a lock, the keys of which should be kept by the authorized radiographer.   

� Only authorized personnel should handle radioactive sources.   

� Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency.   

� The procedure shall clearly define responsibilities and actions/measures to be implemented.   

� The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

� The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 

exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

�   Keep maximum distance from the source.   

� Provide maximum shielding   

� Keep exposure time down.   

� A radiography permit shall be obtained on each occasion radiological work is carried out.   

� A barrier shall be erected around each area where the source is exposed so that the level of 

radiation at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   
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� Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT 

ENTER".  The notices shall also include the radiation symbol.   

� All persons using radioactive substances shall be trained and certified in the use of such 

substances.   

� The perimeter of the area shall be patrolled during the period of source exposure.   

� An exposed source must be immediately returned to its safe container on the request of the 

operating personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his 

body a film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  

� The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.   

� Any buried cables or pipelines unexpectedly encountered during excavation work shall be 

reported immediately to the OPGC Central Control Room and the work shall cease.   

� Where, because of the nature, shape and slope of the excavation, material is liable to fall more 

than 1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately 

shored.   

� Shoring shall be rigid and without holes or opening and be properly braced with support structure.   

� The shoring of every excavation where men are to work shall be examined each day by the 

Contractor's Representative.   

� Excavated earth shall not be stored close to the trench edges and a minimum distance of at least 

one and a half times the depth of the trench shall be observed.   

� No load, plant or equipment should be placed or moved near the edge of any excavation where it 

is likely to cause the collapse of the side of the excavation.   

� Excavations in which persons are working and into which a person is liable to fall shall be 

suitably or protected by a barrier.   

� If the excavation is to remain open after dark, warning lights shall be placed around the 

excavation to warn others of its presence.   

� Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong 

with a railing on one side.   
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� The Contractor shall be responsible for the provision of all barricades, roping off and the 

provision of flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly 

remove all excess surplus material from the jobsite.  Final payment for performance of the work shall not 

be due and payable until such materials are removed from the jobsite.  If surplus materials are not 

removed from the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the 

materials and offset the cost associated with disposal against the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  

� Unsatisfactory safety performance will go against the contractor in future bids.  

� OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

� In addition to the above disciplinary action, additional penalty for Safety Violation shall be 

applicable.  

� The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide 

about the minor or major safety penalty based on type of violations & risk involved with the 

violations  
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 55.2. EXAMPLES OF SAFETY VIOLATIONS  

� Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

� Using grinder without wheel guard  

� Taking electrical connection without using ELCB.  

� Using damaged welding cable, faulty joints in cable  

� Non-use of flash back arrester in oxy acetylene cutting set  

� Non-availability of standby person (hole watch) on man hole during entry into   

� Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

� Working overhead on road/ pathway without barricading  

� Dumping excavated earth on edge of excavation  

� Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

� Improper housekeeping. Leaving work area with debris/ waste/ scrap material                

haphazardly  

� Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

� Leaving excavated soil on road  

� Spillage of waste on roads & work places   

� Smoking inside plant premises.  

� Unauthorized carrying of weapon inside Plant Premises. � Working without valid work permit.  

� Not complying with written instruction on the work permit  

� Working without Job Safety Analysis(JSA) for high & medium risk jobs  

� Working without Job Safety briefing for high & medium risk jobs � Not providing fire 

extinguisher for hot work and fire watch.  

� Use of none testing/ certified lifting machine, tools and tackles  

� Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard 

& gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.)  

� Use of above 24V light fittings in confined space without approval  
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� Working above 5.9 ft height without fall protection  

� Working without rigging & slinging safety measure � Persons working under suspended load in 

barricaded area � Abuse of safety equipment/ facility/ emergency equipment.  

� Blocking access of emergency equipment or exits.  

� Mishandling of gas cylinders  

� Handling & disposal of hazardous substances in unauthorized manner.  

� Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC 

and shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept 

Heads & Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC 

management.  

� For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow 

spot on I Card  

� On observation of second instance of Safety rule violation, counseling and strong verbal warning 

with punching of blue spot on I Card  

� On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

� For major Safety Violation for one instance also, there may be direct punching of red spot in I 

card with permanent removal/ termination of the Contractor employee(s) responsible for that 

violation.   

� Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 

Supervisor.  

� Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty 

of Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with 

suspension or even termination of responsible contractor supervisor.  

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, 

animal and plant life from adverse effects resulting from its work or operation and to minimize any 

nuisance which may arise from such work or operations.     
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1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or 

PCB contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB 

contaminated material must be cleaned up and waste residues generated disposed of properly.  

Planning must begin immediately and clean up must be initiated within 72 hours of discovery of the 

spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and 

shall be placed at designated transit storage shed. This shall be subsequently sent to warehouse for 

storage in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / 

re-processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of 

spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal 

to authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use 

of spill protection kit. New lead acid batteries shall be procured against return of damaged used 

batteries to Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in 

specified collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near 

work area and shall be sent to Warehouse for storage in specified collecting bin and final disposal to 

authorized recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by 

warehouse in lined impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes 

etc shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse 

for storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in 

designated collecting bins to be placed near the work area and shall be returned to Warehouse for 

storage in designated collecting bin and final disposal to authorized recyclers/re-processors or else, 

these scraps can be disposed of by Ware House in lined impervious covered pits. Similarly, 

acid/alkali/ any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse 
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for disposing it back either to the supplier (as per the condition of Purchase Order) or to the 

authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special 

waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of 

OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 microns thick, are not allowed 

to be used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard 

labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on 

emergency handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective 

vehicles, machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. In case of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission 

monitoring for Stack SPM, NOx, SO2 shall be made available all time except the period of planned 

maintenance. Alternative offline monitoring shall be in practice during the period of on line 

equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage 

silo areas). These places shall be tested for dust concentration periodically to ensure taking step to 

reduce dust emission level to acceptable state. People working in these areas shall use dust mask to 

prevent inhaling dust.    
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27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive 

emission during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. 

During phasing out process of these substances, these ODS shall not be released to atmosphere. 

These gases shall be handled as per local regulation guideline. CFC containing equipment like 

refrigerators and hydrogen driers shall be replaced with non CFC refrigerant containing equipment.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which 

the gas is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 

any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by 

using nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious 

covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 

fire wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in 

any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is 

techno-economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the 

contractor to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & 

handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   
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43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) 

within 01 hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other 

Chemicals please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for 

planned or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICES- 2 

OPGC High Risk Activities 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not 

include driving or travelling on a public road way.)    

3 Activities with drowning potential  

4 
Activity involving work at height above 1.8 meters (6 feet) and any pole 

climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure 

to ionization sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 

Activities on or around pressurized safety valves or other energized 

energy relief devices where there is the possibility of exposure to the 

stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for 

entrapment/engulfment such as work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by 

tree trimming equipment and / or hit by falling tree or limb 

12 
Activities involving operation of or working in the vicinity of operating plant 

equipment 

13 
Activities in potential explosive areas due to accumulation of combustible 
dust or vapor  

14 

Activities on or near rotating, rolling or moving equipment or its parts 

having the potential to cause cut, entrapment, crushing or caught by 

injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDICES- 3 

 

UNDERTAKING  

FOR OPGC HSE RULES AND REGULATIONS FOR CONTRACTORS 

I hereby undertake that:  

(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & 

regulations;  

Signature:  _______________________________   

Name :  _________________________________   

Date:  ___________________________________   

 Contract Company:   _______________________   

 

APPENDICES- 4 
                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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SCOPE OF WORK 
 

Name of Work: Supply of drinking water to periphery villages near ITPS during Summer-2020. 
 

 

1. Drinking water is to be supplied to the periphery villages of ITPS as per advice of the Officer-In-Charge. 

Tractor with tanker shall be arranged by bidder. 

  

2. Schedule quantity of water must be supplied per day to each village of respective group in one or more 

trips.  

 

3. Water shall be collected from ITPS or any other suitable point as per the direction of Officer-in-charge.  

 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. Each bid shall be submitted in properly sealed envelope addressed to the AGM-SCM, Ib Thermal Power 

Station, Banharpali, Dist-Jharsuguda, PIN-768234. The envelope shall bear the bidder’s distinct name & 

address. Name of Work: “Supply of drinking water to periphery villages near ITPS during 

Summer-2020” shall be mentioned on the cover. 

 

2. The offer given must remain valid for a period of 90 days maximum from the date of opening of bid. 

 

3. The Period of drinking water supply will be w.e.f. dt.01/04/2020 to 30/06/2020 tentatively. 

 

4. The bid must accompany photocopy of valid R.C. Book of the Truck/tractor with tanker, and, Road 

Permit, Comprehensive Insurance Policy, Certificate of Road Tax & Fitness Certificate without which 

tender will be liable for rejection. Valid & appropriate Driving license of the driver must be furnished 

before start of work. 

 

5. Bidder should be bona fide owner of the truck with tanker. 

 

6. Bidder having past experience of executing similar works at ITPS or other local companies may submit 

photocopies of the orders along with the quotation. 

 

7. In case of non-delivery of required quantity of water to allotted village on every day, penalty of Rs. 5000/- 

will be charged for that trip. 

 

8. The Bidder must ensure that the tractor & tanker are in good running condition having valid documents 

as mentioned in Clause-5 above during the contract period. 

 

9. The vehicle along with driver shall be at the disposal of OPGC during the contract period. 
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EVALUATION OF BIDS 

1.0 Opening of Bids  

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 

Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or 

permanent employee of the firm duly authorized only can be the authorized representative. Price bid 

shall be opened at a future date under intimation to all technically qualified Bidders and in presence of 

them or their authorized representatives who shall participate. 

2.0 Prel iminary Examination of Proposals 

OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 

been furnished, whether the documents have been properly signed, and whether the Proposals are 

generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 

OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself 

and any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0 Evaluation & Comparison of Bids  

3.1    Basis for Technical Evaluation 

OPGC will carry out a detailed evaluation of the bids previously determined to be substantially 

responsive, in order to ascertain whether the technical aspects are in accordance with the requirements 

set forth in the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the 

basis of the information supplied by the bidders 

3.2 Basis for Price Evaluation:   

OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 

whether the documents have been signed, and whether the Proposals are generally in order.  

Arithmetical errors will be rectified on the following basis.   

a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 

prevail, and the total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder 

does not accept the correction of errors, its Proposal will be rejected and its bid security may be 

forfeited.   

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 

commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. 

The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-

commercial bid opening shall be considered for the purpose of evaluation. 

4.0 Techno – Commercial  evaluation:  

The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 

responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the 

Bidder” of this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory 

requirements criteria. Only those bidders, who meet all the mandatory requirements, shall be considered 

for price bid opening. 

5.0 Price Loading:  

All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves 

the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation 

or appropriately load the component on the quoted price. 

6.0 Award Criteria  

OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 

responsive and to be economically advantageous, which will be established by lowest evaluated Price 

basis (L1) amongst the qualified bidders in Techno-Commercial evaluation. 

7.0 Negotiation & Award 

The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 

will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both 

the parties, OPGC shall award the Work order to the selected bidder. 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG 

WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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PRICE BID  
(FOR TRACTOR WITH TANKER-5000 Ltr capacity) 

Name of Work:  Supply of drinking water to periphery villages near ITPS during Summer-2020. 

Sl. 

No. 

Name of villages Water to be 

supplied per day in 

Litres 

UOM Rate per 

month (Rs) 

Period Amount (Rs.) 

  GROUP-I           

1 Ainapali 5000 Month   03 months   

2 Katapali 2500 

3 Barikdera 5000 

4 Bhuepali 2500 

  TOTAL:   

  GROUP-II           

1 Cherkanta 2500 Month   03 months   

2 Kantajharia 2500 

3 Kumarbandh 4000 

4 Paknamunda 1000 

5 Batlaga 2500 

6 Dengsargi 2500 

  TOTAL:   

  GROUP-III           

1 Balikudli 1000 Month   03 months   

2 Jamuna 4000 

3 Kerualbahal 3000 

4 Khandsa 2000 

5 Lechuapada 5000 

  TOTAL:   

  GROUP-IV           

1 Chhadrama 4000 

Month  03 months  

2 Sahareipada 1000 

3 Khamardihi 2500 

4 Khapsimunda 2500 

5 Negipali 5000 

  TOTAL:   
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PRICE BID  
(FOR TRACTOR WITH TANKER-5000 Ltr capacity) 

Sl. 

No. 

Name of villages Water to be 

supplied per day 

in Litres 

UOM Rate per 

month (Rs) 

Period Amount (Rs.) 

  GROUP-V           

1 Kandsar 2500 Month   03 

months 

  

2 Guthienpada 3000 

3 Kulta Pada 2000 

4 Jharkanta 5000 

5 Badimal 2500 

  TOTAL:   

  GROUP-VI           

1 Nuapali 2500 Month   03 

months 

  

2 Kiakanta 2500 

3 Talberna 2500 

4 Dihipar 2500 

5 Kusuraloi 5000 

  TOTAL:   

  GROUP-VII           

1 Tilia 5000 Month   03 

months 

  

2 Bhagbanpali 5000 

3 Pudhipali 2500 

4 Tetelkudli 2500 

5 Tilia-Nuapada 5000 

6 Badsarua 5000 

  TOTAL:   

  GROUP-VIII           

1 Phatapali 5000 Month   03 

months 

  

2 Badheipada 2500 

3 Sianpali 1500 

4 Gaurpada 1000 

5 Koltikra 2500 

6 Thoropali 2500 

7 Barkanipali 5000 

  TOTAL:   

Cost of Diesel shall be reimbursed to the contractor based on actual running @ 1 Litre for     
5.5 Km of run. 
  

     

       

NB: (1)  GST as applicable shall be paid extra by OPGC Ltd. 

               (2) Payment shall be made based on actual work done  


