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BID DOCUMENT
Name of the work:

“Pest Control at different locations inside Plant Premaises, ITPS.”

Cover Page 01 Page
Copy of NIT 02 Pages
Instruction to Bidders 04 Pages
General Conditions of Contract 121Pages
f:::l)f:l:ttr)‘r;i-ltiall‘lsth & Environment (SHE) Rules & Regulations for 36 Pages
Integrity Pact 06 Pages
Technical Specification & Special Conditions of Contract 23 Pages
BOQ & Blank Price Bid Format Enclosed

SAFE & CLEAN POWER IS OUR COMMITMENT

ODISHA POWER GENERATION CORPORATION LIMITED

Ib Thermal Power Station, Banaharpali, Jharsuguda -
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Pozwer.for Progress

ODISHA POWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work: “Re-routing of Drinking Water Supply Pipe Line from MGR Office to Pump

House of ITPS (Inside Existing Boundary Wall).”

Bid Document & Instruction to Bidders

Bid Document

The Bid documents consist of the following documents:

1) Copy of NIT

2) Instruction to Bidders

3) General Conditions of contract

4) Technical Specification & Special Conditions of Contract

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors
6) Integrity Pact

7) BOQ & Blank Price bid

The bids complete in all respect must be submitted in two parts namely Techno-commercial
part and Pricepart. The envelopes containing the respective parts must be sealed and super
scribed with tender enquiry number, Name of the work and the name of the part. Both the
envelopes should be keptin a third envelopeand sealed and super scribed with tender enquiry
number and Name of the work.

NB: The bid documents are not transferable.

Techno-Commercial Bid:
The bidder must submit the following along with the techno-commercial bid:

1) EMD and Tender paper Cost as per NIT in a closed separate envelope.

2) Photo copies of GST Registration Certificate, IT PAN, Provident Fund and ESI Registration
Certificate.

3) Signed & Stamped Bid Documents (all pages) as a token of acceptance.

4) Filled in and signed formats as specified in Annexure of GCC.

5) Credentials in support of qualifying requirements.

6) Commercial terms and conditions and deviation statement.

7) Un-priced Bid showing quoted/not quoted.
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ODISHA POWER GENERATION CORPORATION LIMITED

\j
‘3 (A Government of Odisha undertaking)

» AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234
OPGC Phone no: (Land Line No. 06645-289232/221/355/356/245)
Power for Progress

NOTICE INVITING TENDER

OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution
of the following Works & Supplies for its Thermal Power Plant at Banharpali.

Works Tenders: NIT No. ITPS/CC-22/2023-24/15, Date: 22/11/2023
S/ | Name of the work Tender EMD (Rs.) Contract Bid Sale/ Date of receipt &
N cost Period Issue date submission /Opening
of Bid
1 | Malnutrition Awareness -- 34,000/- As per Bid | 28.11.23to Up to 15:00 Hrs on
Program in periphery villages of Document 18.12.23 19.12.23/
ITPS 15:30 Hrs onwards on
19.12.23
2 | Consultancy services for Rs.2000/- | 1,07,000/- | AsperBid | 25.11.23to Up to 15:00 Hrs on
installation of chlorine dioxide including Document 14.12.23 15.12.23/
system at WTP, ITPS GST 15:30 Hrs onwards on
15.12.23
3 | Deepening of pond & -- 25,000/- As per Bid | 27.11.23to Up to 15:00 Hrs on
construction of 2 nos. bathing Document 12.12.23 13.12.23/
steps at Kantatikra village 15:30 Hrs onwards on
13.12.23
4 | Construction of Open Meeting -- 32,000/- As per Bid | 29.11.23to Up to 15:00 Hrs on
Hall at Kantatikra village Document 14.12.23 15.12.23/
15:30 Hrs onwards on
15.12.23
5 | Re-routing of drinking water Rs.1000/- 50,000/- As per Bid | 01.12.23 to Up to 15:00 Hrs on
supply pipeline from MGR including Document 15.12.23 16.12.23/
office to Pumphouse GST 15:30 Hrs onwards on
16.12.23
6 | Construction of Meeting Hall at -- 23,000/- As per Bid | 04.12.23 to Up to 15:00 Hrs on
Tilia G.P. Document 19.12.23 20.12.23/
15:30 Hrs onwards on
20.12.23
7 | Construction of Kalyan Mandap | Rs.1000/- 78,000/- As per Bid | 06.12.23 to Up to 15:00 Hrs on
at Rengali village including Document 21.12.23 22.12.23/
GST 15:30 Hrs onwards on
22.12.23
8 | Pest Control at different -- 24,000/- As per Bid | 11.12.23 to Up to 15:00 Hrs on
locations inside plant premises, Document 26.12.23 27.12.23/
ITPS 15:30 Hrs onwards on
27.12.23
9 | AMC of Ash conveying line, Ash | Rs.3000/- | 11,30,000/- | As perBid | 25.11.23to Up to 15:00 Hrs on
silo & Ash water recovery including Document 11.12.23 12.12.23/
system of AHP GST 15:30 Hrs onwards on
12.12.23
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10 | AMC of C&lI System of all 04 Rs.3000/- | 13,39,000/- | AsperBid | 23.11.23to Up to 15:00 Hrs on
Units of ITPS for 03 Years including Document 14.12.23 15.12.23/
GST 15:30 Hrs onwards on
15.12.23
11 | ARC for Repair/Rewinding of Rs.2000/- | 1,65,000/- | AsperBid | 29.11.23 to Up to 15:00 Hrs on
HT motors at CHP-1&2 for 2 including Document 20.12.23 21.12.23/
years GST 15:30 Hrs onwards on
21.12.23
12 | Supply, Installation, Rs.1000/- 91,000/- As per Bid | 30.11.23 to Up to 15:00 Hrs on
Commissioning of CCTV including Document 21.12.23 22.12.23/
Camera and allied equipment GST 15:30 Hrs onwards on
22.12.23

E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No. 2, 7,9, 10, 11 & 12. The Transaction Fees for e-Reverse
Auction shall be deposited to the account of MSTC Limited directly.

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to the
value intimated by M/s. MSTC Limited.

Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt
of tender, otherwise the bid shall be liable for rejection. Small scale industries/National Small-Scale Industries Corporation/
MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at
least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request
if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender
document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account shall
be entertained. Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall
be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened
at the respective time on the next working day. The photocopies of all the supporting documents required for participating
in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise, the bid is liable for rejection.
Bids without EMD will be rejected outright.

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for
tender evaluation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof.

Important: The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in.
Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other
media. Interested companies or entities may visit OPGC website for the tender timeline and other details.

GM - SCM

SAFE & CLEAN POWER IS OUR COMMITMENT

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit
our website www.opgc.co.in for details.
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Instruction To Bidders:

1) The bids complete in all respect must be submitted in a sealed envelope super scribed
with TenderEnquiry No., Name of the work, Date of submission and opening of the
Tender.

2) The bid documents are not transferable.
3) The bidder must submit the following along with his bid:

(a) Bid Security of Rs.24,000/- (Rupees Twenty Four Thousand Only) in shape of
Demand Draft drawn in favour of OPGC Ltd. payable at State Bank of India (code-9510) /
Union Bank of India (Code- UBIN0806625) / Central Bank of India (code-Belpah)/ ICICI Bank
(Code-ICIC0003679) payable at Telenpali without which the offer will be outrightly rejected.
EMD will be returned to the unsuccessful bidders withinfifteen days after award of the work.
No interest shall be payable on EMD.

(b)  Documents in support of his fulfilling the qualifying requirements.

(c)  Original price bid duly filled in. Breakup must be submitted separately. The offered
price shall be clearlywritten in English (clearly hand written or typed) both in words and
figures and shall be free from any aberrations, deletions, corrections and overwriting. In case
of any illegibility of the offer submitted by bidderthe interpretation by OPGC shall be final and
binding on the bidder.

4) All the pages of Bid Document signed by the duly authorized representative & stamped on
each page as atoken of acceptance.

5) Bidders are advised to submit the tender based strictly on the terms and conditions, special
conditions and specifications contained in the bid documents and not stipulate any deviations
in normal case. The pricequoted should be valid for 180 (One Hundred Eighty) days from the
date of opening of tender i.e. Part-1 (Techno-Commercial Bid)

6) OPGC reserves the right to evaluate the quotation on such deviations having financial
implications byadding the cost determined by OPGC.

7) Wherever it is mentioned in the specification that the bidder shall perform certain work or
provide certainfacilities, it is understood that he shall do so at his cost.

8) Before submission of Bid, the bidders are requested to carry out detail survey and make
themselves fullyconversant with the site conditions, safety and health aspects etc. so that no
ambiguity arises in these respects subsequent to submission of the Bids. No relaxation or
request for revision of quoted/accepted rates shall be entertained subsequent to the opening
of bids.

9) The bidder has to quote considering the minimum wage applicable for different categories
as per OdishaGovt. notification. Any price bid received less than the minimum wage of different
category shall be liable forrejection even after opening of price bid.

10) Issuance of Bid Documents to any bidder shall not construe that such bidder is considered
to be qualifiedfor award of the work.
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11) Other Instructions to be followed during submission of Bid:

a) Bidders are advised to submit the tender based strictly on the terms and conditions and
specifications contained in the tender documents and not stipulate any deviations in
normal case.

b) OPGC reserves the right to evaluate the quotation on such deviations having financial
implications byadding the cost determined by OPGC.

c) Wherever it is mentioned in the specification that the contractor shall perform certain
work or providecertain facilities, it is understood that the contractor shall do so at his cost.

d) Before quoting the rates the Bidder should go through the specifications, scope of work
etc. and get himself fully conversant with them. The bid should include cost of
mobilization and cost to adhere to all safety norms as described in the tender. No
relaxation or request for revision of quoted/accepted ratesshall be entertained subsequent
to the opening of bid on account of mobilization or Safety costs.

e) The details of items in the price schedule shall be read in conjunction with the
corresponding technical specifications. Items of work provided in the price schedule but not
covered in the technical specifications shall be executed strictly as per instructions of
Engineer in charge.

f) The Bidders shall quote rates strictly as per the price bid format.

g) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.

h) OPGCreserves the rights to split the scope & quantity to more than one agency among the bidders.

i) OPGCreserves the rights to cancel the tender without assigning any reasons thereof.

j) Bidders are advised to submit the tender based strictly on the terms and conditions and
specifications contained in the tender documents and not stipulate any deviations in
normal case.

k) OPGC reserves the right to evaluate the quotation on such deviations having financial
implications by adding the cost determined by OPGC.

1) Wherever it is mentioned in the specification that the contractor shall perform certain
work or provide certain facilities, it is understood that the contractor shall do so at his cost.

m) Before quoting the rates the Bidder should go through the specifications, scope of work etc.
and get himself fully conversant with them. The bid should include cost of mobilization
and cost to adhere to all safety norms as described in the tender. No relaxation or request
for revision of quoted/accepted ratesshall be entertained subsequent to the opening of bid
on account of mobilization or Safety costs.

n) The details of items in the price schedule shall be read in conjunction with the
corresponding technical specifications. [tems of work provided in the price schedule but not
covered in the technical specifications shall be executed strictly as per instructions of
Engineer in charge.

o) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools
and tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC
norms to all workmen, rectification, maintenance till handing over, supervision overheads,
profits and all incidental charges notspecifically mentioned but reasonably implied and
necessary to complete the work according to contract.

p) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.

q) OPGC reserves the rights to split the scope & quantity to more than one agency among the
bidders.

r) OPGCreserves the rights to cancel the tender without assigning any reasons thereof.

s) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall
be bound to perform the same at their quoted rates.
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Disclaimer:

These documents are published in our website only for the purpose of bidders
interested to participate inthe Tender. OPGC shall not be held responsible in any
manner in the event of any unauthorized usages ofthese documents other than the
intended purpose.

OPGCreserves the rights of accepting the whole or any part of the tender and bidder
shall be bound toperform the same at their quoted rates.
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PRE-QUALIFICATION CRITERIA

Name of Work: - “Pest Control at different locations inside Plant Premises, ITPS.”

Bidders having the following criteria shall only be considered, to be qualified in
theTechno-commercial Bid:

1.

Average Annual financial turnover during last three (03) years should be Rs.4 Lakh
or more. Audited Balance Sheet and profit & Loss A/C must be submitted along with
the Techno-commercial Bid. In case the account is not audited a certificate from a
chartered accountant should be produced towards turnover.

AND

Experience of having successfully completed similar nature of works during last seven (07)
years ending last day of month previous to the one in which applications are invited should
be either of the following: -
a. Three similar completed works costing not less than the amount equal to Rs.6 Lakh
each.
‘OR’

b. Two similar completed works costing not less than the amount equal to Rs.7 Lakhs
each.

IOR)
c. One similar completed work costing not less than the amount equal to Rs.11 Lakhs.

Similar Works: Similar work refers to any type of Pest management services in
offices/Factories/Industries/Residential quarters /Apartments. Sufficient documentary
proof (i.e.,, Work Order / Completion Certificate of similar work)in support of the above must
be submitted along with the Techno-commercial Bid.

AND
Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years.
(Contractor’s self-certification)

AND
Must not have been disqualified /blacklisted in any public/Govt sector during the last 02(Two)
years for the similar nature of job. (Contractor's Self Certification)

AND
The bidder must have own Provident Fund Registration certificate, ESI Registration
certificate, Income Tax PAN and GST certificate. Photocopies of these documents
must be submitted along with Techno-commercial Bid.

Documents to be submitted in support of QR

1)
2)
3)

Relevant PO copy and Client’s completion certificate.

For all qualification criteria all supporting documents to be provided.

Audited balance sheet including Profit & Loss statement for the previous three
completed financial years reckoned from the date of application. In case the
documents are not ready/ available, then certified copy by a registered practicing
Chartered accountant may be submitted.

4) Any other documents in addition to the above which the applicant wants to submit.
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Note:

e Owner reserves the right to obtain necessary documents and also to assess the qualification of
the Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish
bidder’s qualification.

e Sufficient documentary proof in support of the above must be submitted along with
the Techno-Commercial Bid. Photocopies of supporting documents must be submitted
along with Techno-Commercial Bid.

e Tenders submitted without the above techno-commercial requirements shall be liable for

rejection.
e The bidders who are found qualified in the above will be invited for the opening of the price
bids.
Price Bid

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any
breakup (if required) must be submitted separately. The rates offered by the bidder shall
beclearly written in English (clearly handwritten or typed) both in words and figures and
shall befree from any aberrations, deletions, corrections and overwriting. In case of any
illegibility ofthe offer submitted by bidder the interpretation by OPGC shall be final and
binding on the bidder.

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid.

3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other
governmentlevies except GST etc.) and shall remain firm during entire tenure of the
contract and shall not be revised under any circumstances for whatsoever reason except
as given in (4) below.GST applicability and rate of GST should be shown separately and
shall be paid against documentary evidence.

4

) 1. Anyincrease / decrease in the GST, Cess and other taxes thereon will be reimbursed
/ adjusted as per actual against documentary evidence.

2. Additional amount due to imposition of new tax by Govt. relevant to this work
will bereimbursed by OPGC as per actual against documentary evidence.

3. Any change in Income Tax will be borne by the Contractor.

4. Quoted rate (valid on the date of opening of tender) shall be treated as base price and
all-inclusive basis except GST.

5. Any additional payment due to change in tax structure will be admissible if the
change is effective during the scheduled completion period. No such extra
payment shall be made beyond the stipulated completion date if the delay is due
to the fault of the contractor. No claim shall be admissible after completion of
work.

6. No deviation shall be allowed in the price bid.

5) In the Price Part, the bidder must also submit a CD containing the soft copy of price
bid (with detailed item wise quoted prices) in Excel format (non-pdf) along with the
signed & stamped hard copy of price bid. The prices quoted in the hard copy of price
bid shall be taken as final & binding.
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GENERAL CONDITIONS OF CONTRACT

OPGC

D, 23 B N
Power for Progress

ODISHA POWER GENERATION CORPORATION LIMITED
7T FLOOR, ZONE - A, FORTUNE TOWERS,
CHANDRASEKHARPUR, BHUBANESWAR - 751 023
(ODISHA)
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INSTRUCTION TO BIDDERS

VOLUME -1
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TENDER FOR PEST CONTROL AT DIFFERENT LOCATIONS INSIDE PLANT PREMISES, ITPS.

Name of the work: “Pest Control at different locations inside Plant Premises, ITPS.”
1. To be submitted by 15:00 Hrs of dt.27/12 /2023 to Contract Cell, ITPS, Jharsuguda.
2. Techno-commercial bids to be opened in presence of Bidders or their duly authorized
representatives who may like to be present at 15:30 Hrs onwards on dt. 27/12/2023
in theoffice of Contract Cell, ITPS.
ISSUEA t0 M/S ittt et et e e e e et e s e e ee e en e see e e e enne s e
Signature of officer issuing the documents... Sd/-

Designation: GM - CONTRACTS, ITPS.

Date:

ODISHA POWER GENERATION CORPORATION LIMITED.
ZONE-A, 7™ FLOOR, FORTUNE TOWERS, CHANDRASEKHARPUR,
BHUBANESWAR-751023,

(ODISHA)
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10.

11.

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the work “Pest Control at different
locations inside Plant Premises, ITPS.”

The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completed as per SCC, in accordance with phasing, if any,
indicated in the Tender documents.

Normally Bidders having corresponding class of license, PF Code, ESI Registration, GST
Registration, IT PAN, expertise for the work required to be executed and financial capacity
willbe considered.

The person who floats the NIT shall be the Accepting Authority herein after referred to as
such for the purpose of this Tender.

A Bidder shall produce Income Tax PAN, GST certificates and PF & ESI Registration number.
Tender documents consisting of plans, drawings, specifications, Schedule(s) of
Quantities / Price Schedule of various classes of work to be done, the Conditions of
Contract and other necessary documents will be sold (soft copy only) on payment of Rs.
NIL (inclusive of GST) in shape of Demand Draft in favour of Odisha Power Generation
Corporation Ltd. drawn on State Bank of India (Code-9510) / Union Bank of India (Code-
UBIN0806625) / Central Bank ofIndia (Code-283899)/ ICICI Bank (Code-ICIC0003679) on
or after 11/12/2023 up to 26/12/2023. Cost of tender paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub-soil
(so far as is practicable and related to particular work), the form and nature of the site,
nature of work, capacity of concerned plant, present condition of the plant, labour force
problem relating topresent Contract labour, custom & system of the local folk, means of
access to the site, accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affecttheir Tender. A Bidder shall be deemed to have full knowledge of
the site whether he inspectsit or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with the
noticeinviting tender advertised in the newspaper and all other tender documents and
has made himself aware of the scope and specifications of the work to be done and of
local conditionsand other factors bearing on the execution of the works.

A Bidder should quote his rates in figures as well as in words. The amount for each item
should be worked out and the requisite totals given. Special care shall be taken to write rates
in figures as well as in words, and the amounts in figures only in such a way that
interpolation is not possible. The total amount shall be written both in figures and in words.
In case of figures, the words ‘Rs.” should be written before the figure of rupees and the words
‘Paise’ after the decimalfigures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should
precede and the words ‘Paise’ should be written at the end. Unless the rate is in whole
rupees and followed by the word ‘Only’ it should invariably be up to two places of
decimal.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing
percentage below / above the schedule of rate quoted is liable to be rejected. In case of
lumpsum tenders, only quoted amount shall be considered.
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12.

13.

14.

14.1

14.2

14.3

14.4

14.5

14.6

15

16

17

18

Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same
works. Failure to observe this condition shall render the Tender of the Bidder tendering
as well as ofthose witnessing the Tender liable for rejection.

Tender shall be received up to 15:00 Hrs of dt. 20/12/2023 and shall be opened at
15:30 Hrs on wards on the same day in the presence of those Bidders or their duly
authorized representatives who may like to be present.

The Tender shall be accompanied by Earnest Money worth Rs.23,000/-. The Earnest Money
offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power
GenerationCorporation Ltd drawn on State Bank of India (Code-9510) / Union Bank of
India (Code- UBIN0806625) / Central Bank of India (Code-283899)/ ICICI Bank (Code-
ICIC0003679) or Bankguarantee issued by any Nationalized /scheduled Bank in the
enclosed proforma.

The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper
of appropriate value in the prescribed format.

The Earnest Money shall be made payable without any condition/demure to the Owner
on demand. The Earnest Money shall be valid for a period of three (03) months from the
date ofopening of the price bid
In consideration of the Owner opening and considering the Tender for purpose of award
of Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty
(180) daysfrom the date of opening of the Tender, during which period the Bidder
agrees not to vary, alter or revoke his Tender either in whole or in part. If the Bidder
however, fails to keep his Tender valid for one hundred eighty (180) days or varies its
terms and conditions during thesaid period then the Owner shall be entitled to forfeit the
Earnest Money amount without any notice or proof of damages etc. The Bidder shall
submit his Tender as required in the Tenderdocuments along with letter of undertaking
in the proforma enclosed herewith.

The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after
the award of the Contract.

Any Tender not accompanied with both Earnest Money and letter of undertaking or
any of the two in accordance with aforesaid provisions shall be rejected by the Owner
as non- responsive Bid.

No interest will be payable by the Owner on the said amount covered under Earnest

Money /other security deposits.
On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the
initial security at the option of the said Contractor or shall be returned to the successful
bidder at hisoption.
A Bidder shall submit the Tender which satisfies each and every condition laid down in this
notice and other tender documents, failing which the Tender will be liable to be rejected.
The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest
orany Tender or to give any reasons for their decision. The Owner reserves the right to
allow the Public Sector Undertakings price preference facilities as admissible under
existing Govt. policy.The prospective Bidders may apprise themselves of the relevant Govt.
notification in this regard before submission of their bid. The Odisha Power Generation
Corporation Ltd. reserves the right of accepting the whole or any part of the Tender or split
the total scope of work among eligibleBidders and Bidder (s) shall be bound to perform the
same at his/their quoted rates.

GST or any other tax on materials in respect of this Contract shall be payable by the
Contractorand the Owner will not entertain any claim whatsoever in this respect.
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19 Bidding schedule

Date of commencement of sale of Tender Paper 11/12/2023

Last Date of sale of Tender Paper 26/12/2023
Clarification sought by the bidders On or before 19.12.2023
Pre-Bid Meeting 19/12/2023

Owner’s response to pre-bid meeting / clarifications 21/12/2023

Last date for receipt of Techno Commercial Bids and Price Bids 2:70/01234200;3

Opening of Techno Commercial Bids 2'73/0121;/[23;3

Opening of Price Bids of techno-commercially qualified bidders To be intimated
Contract Award To be intimated

For and on behalf of Odisha Power Generation Corporation Ltd.
Signature...Sd/-

Designation: GM-CONTRACTS, ITPS.

Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS TENDER.
(To be executed on non-judicial stamp paper of requisite value)

Ref: Date:
To

Odisha Power Generation Corporation

Ltd.,IB Thermal Power Station,

Banharpali.

(Hereinafter referred to as the Owner)

[/We have read and examined the following documents relating to

(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for
LabourWelfare, Safety Code, schedule A & B Annexure I to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Price Schedule / Bill of Quantities

(f) Technical Specifications.

(g) Drawings.

[/We hereby tender for execution of the works referred to in the aforesaid documents
uponthe terms and conditions contained or referred to therein and in accordance in all respects
with thespecifications, designs, drawings and other relevant details contained in Schedule of
Quantities / Price schedule attached with the tender documents and the period (s) of completion
as stipulated in Schedule ‘A’ of General Conditions of Contract.

In consideration of [/We being invited to Tender, [/We agree to keep the Tender open
for acceptance for 180 days from the due date of opening of bid thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Owner.

A sum Of RS e is hereby forwarded in shape of Demand draft drawn on State

Bank of India (Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India
(Code-283899) or Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed
proforma asEarnest Money in the manner prescribed in clause 15 of NIT enclosed herewith. If
I/We fail to keepthe Tender open as aforesaid or make any modifications in the terms and
conditions of the Tender,which are not acceptable to the Owner, [/We agree that the Owner
shall, without prejudice to anyother remedy, be at liberty to forfeit the said earnest money
absolutely. Should this Tender be accepted, [/We hereby agree to abide by and fulfill all the
terms, conditions and provisions of the aforesaid documents.

If, after the Tender is accepted, I/We fail to commence the execution of the works as

provided in the conditions, [/We agree that the Owner shall without prejudice to any other right or
remedy be at liberty to forfeit the said earnest money absolutely.
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Signature of Bidder .....................

Duly authorized to sign the Tender on
behalf of the

Telegraphic Address.......ccoceevveivncceennenne
Telephone NO....coocoeceerierir e
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1.1

1.2

1.3

14

b)

d)

INSTRUCTION TO BIDDER (S):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, banking facility, availability of skilled / unskilled labours, their customs,
religious or otherwise culture, political environment, climatic conditions, education &
medical facilities etc. to their satisfaction and acquaint with the nature & condition of
work prior toworking out the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and
specification contained in the tender documents and not stipulate any deviations.
Should it however become unavoidable, deviations should be stipulated in the
prescribed proforma only in theformat in annexure VII of G.C.C. Owner reserves the right
to evaluate the Tenders containing deviations by loading or offloading the cost of such
deviations.

Addenda / Corrigenda issued to this tender must be signed & submitted with tender on
duedate or on extended date if any. The Bidder should write clearly the revised quantities
on the Schedule of original Tender Documents and should price the work based on revised
quantities

/ conditions. All those who were issued tender documents prior to issue of addenda /
corrigenda shall be provided with another set of fresh blank price schedule / schedule of
items free of cost. The Bidders shall submit their tender in the fresh schedule. But
however, if theBidder has already submitted his tender prior to issue of such addenda /
corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended
Offer.” The original offer submitted by such party shall be destroyed in presence of the
Bidder on the date of opening.

Preparation of Bid:

The Bidder(s) shall submit the bid in two parts, namely-

1) Part-1 : Techno commercial Bid

2) Part-I1 : Price Bid

PART-I : TECHNO-COMMERCIAL BID

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different
clausesof the Tender documents with signature & stamp in all pages as token of
unconditional acceptance shall constitute Techno-commercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power
Generation Corporation Ltd or Bank guarantee issued by any Nationalized
Bank/scheduled Bank in theenclosed proforma in the manner prescribed in clause-15
of NIT enclosed herewith towardsthe Earnest Money without which the Tender shall be
liable for summarily rejection.

Details of work of similar nature and magnitude executed by the Bidder during last three
years (Works executed in name of Bidder) in Annexure-I of G.C.C.

Details of present commitments of the Bidder in Annexure-II of G.C.C.

Details of equipments in Annexure-III of G.C.C.
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g)
h)

j)
k)

D

Organization chart showing number of qualified Engineers and Supervisory personnel
in theroll of the firm in Annexure-IV of G.C.C.

Duly filled in information about Bidder as per Annexure-V of G.C.C.

List of enclosures as per Annexure-VI of G.C.C.

Exception & deviation statement in Annexure-VII of G.C.C.

Details of proposed organization in Annexure-VIII of G.C.C.

Documents showing annual turnover in Annexure-IX of G.C.C.

Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN.

Photocopy of P.F. Registration Certificate, ESI Registration Certificate and GST
registration Certificate of appropriate category issued by competent authority.

Photocopy copy of the Registration of Firm / Company.

Present & permanent Address for correspondence along with Telephone No,/Fax No./E-
mail address etc.

Any other technical information, Bidder wishes to furnish.
Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed.

Documents in support of authentication of the person who signed the tender. Only
proprietor, partner, directors or permanent employee with due power of attorney is
recognized for such signature.

Note: If required additional sheet may be used to furnish all above information but in
theformat provided in General Conditions of Contract.

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put
in an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope
must contain Name of the work, NIT No., Due date of opening and Name & Address of the
Bidderon bottom left hand corner of the cover.

PART-II: PRICE BID

Price bid shall include -

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each
pageas token of unconditional acceptance shall constitute the Price Bid. The
Bidder shalltake utmost care in filling the tender documents corresponding to
instruction to Bidder and relevant information elsewhere in Tender document.

b) Price Bid shall be completed in all respects with all their attachments /
enclosures, ifany.

c) The price bid shall be prepared in the manner prescribed in various clauses of
Tenderdocument and put in a separate sealed envelope super scribed as “PRICE
BID.” This envelope must contain Name of work, NIT No. at the top and Name &
Address of theBidder on left hand bottom corner of the cover.
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1.5

1.6

1.7

1.8

1.9

1.10

COMPLETE BID:

Both the Techno-commercial & Price Bid in separate sealed cover shall be putin a third
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening.
Thefull name, postal address, telegraphicaddress and telex/telephone/fax/E-Mail of the
Biddershall be written on the bottom left corner of the envelope.

SUBMISSION OF BID:

Completed Bid shall be submitted to the Owner within due date and during office hours
only. The Tenders shall be put into a box, marked as Tender Box or handed over to
Contract Cellagainst receipt of the same.

OPENING OF TENDER:

The techno-commercial bid shall be opened at a predetermined time, venue & date in
presence of the Bidder(s) or their authorized representative who may like to be
present. Partner, director or permanent employee of the firm duly authorized can only
be authorizedrepresentative.

Price bid shall be opened at a future date under intimation to all technically qualified
Bidders and in presence of them or their authorized representatives who shall
participate.

CAUTION TO BIDDER:

The person who shall come to purchase tender documents, submit the Tender or
participatein the opening of the Tender must abide by the safety rule of OPGC right from the
plant gate. Some of the checkpoints are, the vehicle must have valid insurance & tax paid
road permit,valid driving license of the driver / Owner as the case may be. Persons with
full shoes shall be allowed to enter the plant & our plant gate shall provide other items
such as hard hat, safetyglass & visitor pass. Not more than 2(two) persons for one
Tender shall be allowed to participate in Tender opening.

ALL PAGES TO BE INITIALED:

All the pages of Tender documents shall be initialed. But first & last pages of all volumes
of documents shall be signed with date by the Bidders or their authorized
representatives.

RATES TO BE IN FIGURES & WORDS:

The Bidder shall quote both in figures and in words for the rates and amount tendered by
him in the Schedule of quantities / Price schedule forming part of the Tender document, in
such a way that interpolation is not possible. The amount of each item shall be worked
out and entered and requisite total given for all items. The tendered amount for the
work shall be entered in the Tender and duly signed by the Bidder.

If any ambiguities are observed in the rates & amount given in words & figures the
followingprocedure shall be followed:
a) When there is difference between the rates in figures and words, rate which
corresponds to the amount worked out by the Bidder, shall be taken as correct.
b) When the rate quoted by the Bidder in figures and words tally but the
amount isincorrect, the rate quoted by the Bidder shall be taken as correct but
not the amount.
c¢) When itis not possible to ascertain the correct rate by either of above methods,
therate quoted in words shall be taken as correct.

1.10.1 The Bidder shall quote in English language only.
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1.11

1.12
1121

1.12.2

1.13

1.14
1.141

1.14.2

1.15

CORRECTIONS & ERASES:
No erases or over writings are permissible. All corrections and alterations in the entries
of tender papers shall be signed by the Bidder with date.

DETAILS & SIGNATURE OF BIDDER:

The Tender shall contain the name, residence and place of business of person or
persons making the Tender and shall be signed by the Bidder with his usual signature.
Partnership firms shall furnish the full names of the partners in the Tender. It should
be signed in the partnerships name by all the partners or by duly authorized
representative followed by thename and designation of the person signing. Tender by a
Corporation shall be signed by anauthorized representative and a power of attorney /
authorization on its behalf shall accompany the Tender. A copy of constitution of the
firm with names of all partners shall befurnished. In case of cooperative society, the
authorized representative of the society will sign the Tender. Similar principle shall be
followed in case of any Trust and Hindu Undivided Family business.

When the Bidder signs a Tender in a language other than English, the total amount
tenderedor only rate quoted in maintenance Contract in addition be written in the
same language. The signature should be attested, at least by one witness.

ABNORMAL RATES:

The Contractor is expected to quote the rate for each item after careful analysis of cost
involved for the satisfactory performance and completion of item work considering all
specifications and conditions of Contract. This will avoid loss of profit or gain in case of
curtailment or change in specification for any other item. In case the rates quoted by
the Bidder’s for any item are unusually high or unusually low it will be sufficient cause
for the rejection of the Tender unless the Owner is convinced about the reasonableness
of the analysis for rate furnished by the Bidder (on demand) after scrutiny.

THE SCHEDULE:

The work shall be executed strictly as per the Time Schedule, indicated in the tender
documents.

Monthly / weekly work programme will be drawn up by the Contractor before
commencement of work & submitted to Engineer-in-charge for approval. The
programme & progress will be reviewed from time to time and if required, the
programme may be re- scheduled by Engineer-in-charge. The Contractor shall also be
responsible to providematerials within his scope in time to achieve the programme. In
all matters concerning theextent of programme set out weekly and monthly, the decision
of the Engineer-in-charge will be final and binding on the Contractor.

RECORD KEEPING:

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis
& furnished to Engineer-in-charge or his representative for scrutiny, Management
Information System and payment etc.

End of Volume-I: Total pages 11
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1.0

11

1.2

1.3

14

1.5

1.6

1.7

SECTION-I

GENERAL

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib
Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close
to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and
18 Kmsfrom Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS
is at present operating 2x210 MW & 2x660 MW coal based power plant. The
management is looking forward to engage a bonafide, resourceful, potential and
experienced Contractor of good financial capacity for the jobs specified in Special
Conditions of Contract in Volume-III.

One set of Tender document shall be issued to each Bidder. Bidders shall be required
to submit the Tender duly signed and stamped in all pages of the document along with
their offers. All Tenders shall be prepared and submitted by typing or printing with
indelible blackink on white paper in consecutively numbered pages and in solid binding
along with duly filled-in formats given in the Annexure. One additional booklet (Volume-
IV) containing the bill of quantities / price bid as issued to be submitted by the Bidder in
two copies in the price bid part.

The tender document is not transferable. Transfer of tender documents issued to one
Bidderto another is not permissible. Similarly, transfer of Tender submitted by one Bidder
to another party is not permissible. The alteration of Tender once submitted shall not
be entertained except in case of issue of Addenda / Corrigenda.

Tender shall be submitted under a covering letter indicating clearly the summary of
tenderchapters with annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by
theBidder’s signature.

All the copies of Tender shall be complete in all respects with all their
attachments/enclosures.

The Bidder shall satisfy the Owner that the firm represented possesses the necessary
experience and that he has at his disposal suitable modern facilities and specialized
employees to ensure that his work is of best quality and workmanship is according to
the latest proven technology and engineering practices. The Bidder shall satisfy the
Owner thathe is financially in a position to fulfill Contractual obligations, offered to be
undertaken by him.

Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed
envelope with Name of the work, NIT No. & date and Due date super scribed prominently

on the outside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail
address of the Bidder shall be written on the bottom left corner of the sealed envelopes.
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1.8.1

1.9
1.9.1

1.9.2

1.9.3

194

1.9.5

1.10

1.11

1.12

1.13

SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER:

The work shall be carried out on item rate basis / job rate basis for which schedule of
quantities / blank price schedule have been issued for different items of work as defined
inthe scope of work, technical specification in Special Conditions of Contract.

The Tender not covering the total scope of work and services as detailed out in tender
documents is liable for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy
himself as to the suitability of the work as given in the Technical Specifications and shall
take full responsibility for the completion of work as per defined scope.

PRICE QUOTATION:

The Bidder shall quote his price against each item of the schedule as indicated in Schedule
ofQuantities / Blank price schedule enclosed with technical specification, both in figures
and in words clearly.

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting
is allowed. All scoring and cancellation should be countersigned by the Bidder. In case
of illegibility, the interpretation of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price
schedule as fully described and contained therein. No modifications to the work content
inthe items will be allowed.

The offered unit rates shall remain FIRM for variation in completed value of the
Contract including the cost of additional / altered / new items of work to any extent.
Any request from the Bidder in respect of additions, alterations, modifications,
correctionsetc. of either terms and conditions or rates of his Tender after opening of
Tenders may leadto rejection of his Tender.

RECEIPT OF TENDER:

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as
peradvertisement. The Bidder has the option of sending the Tender by Registered Post
or submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell
as thecase may be on or before the date and time set out for the same in the Invitation to
Tender.Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted.

TENDER OPENING:
The Tender will be opened in the manner and at the time, date and place set for opening
ofTenders as described in the Notice Inviting Tender/ Special Conditions of Contract.

LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS:
The Tender shall be submitted in English language only.

EARNEST MONEY:

Bidders shall submit Earnest Money of value as specified in Special Conditions of
Contract /NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest
Money shall be returned to the unsuccessful Bidders at the expiry of the validity period
unless otherwise extended or on finalization of the Contract. Earnest Money of the
successful Bidder shall bereturned after he furnishes the initial Security Deposit and
Contract is signed. No interest shall be paid on Earnest Money. E.M.D. shall not be accepted
in any other form than as mentioned above and the Tender shall be summarily rejected
without E.M.D. The E.M.D. shall be
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returned in form of A/c payee cheques / D.D. Bank charges shall be to the accounts of
Contractor if D.D. is required.

1.13.1 Forfeiture of E.M.D. & rejection of Bid, if-
a) The Tender is revoked during its validity period.
b) The prices are increased unilaterally after the Tender opening and during validity of offer.
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into
Contractafter the Contract is awarded to him.
d) The Bidder fails to submit initial Security Deposit within the period specified in
SpecialConditions of Contract.

1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER:
The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges
and expenses incidental to or incurred by him through or in connection with his
submission of Tender or its consideration on the Owner, even though Owner may
modify / withdraw thelnvitation to Tender or does not accept the Tender.

1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:
Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by
the concerned authority & P.F. Code with the Technical Bid of the Tender.

1.16 NOTICE ON BEHALF OF OWNER:
All notices of technical / commercial nature shall be issued by the Engineer-in-charge
fromtime to time after LOI is released till closure of Contract.

1.17 SITE INFORMATION & LOCAL CONDITIONS:

1.17.1 Site information
Information regarding the work site, plant capacities, location, approach to site and
metrological condition, work culture etc. as prevailing at the site can be obtained by the
Bidders by site visit & interaction with Engineer-in-charge or others.

1.17.2 Local Conditions
[tis suggested that the Bidder must visit the site and shall satisfy and acquaint himself of
thesite condition and shall appraise himself of the procedure for engagement of labour and
shall collect any other information which may be required before submitting the Tender.

1.17.3 Claims and objections due to ignorance of site conditions will not be considered
after submission of Tender.
The Bidder shall be deemed to have visited and carefully examined the site and
surroundings, to have satisfied himself about the nature and details of all existing
infrastructures and alsoas to the nature and conditions of the plant and equipment
installed, means of transport and communications, whether by land, water or air and as
to possible interruptions thereto and ingress & exit from the site, to have made
independent enquiries, examined and satisfied himself as to the sites for disposal of
surplus materials and debris, the available accommodation, and all other similar
matters which may affect the work.
i) The Bidder shall be deemed to have acquainted himself of Government taxes,

laws,statute, regulations, levies and other charges relating to his work at site.

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary
and reliable information as stated above or on any other matter affecting the

Bidder shall
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1.18

1.18.1

1.18.2

1.19

1.20

1.21
1.21.1

not relieve him from any risks or liabilities or the entire responsibility for
completionof the work in accordance with the Tender Documents.

OTHER CONDITIONS:

The Bidder is required to carefully examine the General Conditions of Contract, Special
Conditions of Contract, the Technical Specification, drawings and other details relating
to work and given in the tender documents and fully acquaint himself as to all
conditions andmatters which may in any way affect the work or the cost thereof. The
Bidder shall be deemed to have on his own and independently obtained all information
for the purpose of preparingthe Tender and his Tender as accepted shall be deemed to
have taken into account all contingencies as may arise due to such information or lack
of the same.

The Bidder shall be deemed to have exhaustively examined the tender documents
including the General Conditions of the Contract, Special Conditions of Contract,
Technical Specifications to have obtained all information and clarifications on all
matters whatsoeverthat might affect the carrying out the work and to have satisfied
himself as to the adequacyof his Tender. He is deemed to have known the scope, nature
and magnitude of the work and the requirements of materials and labour involved etc. and
as to all work he has to completein accordance with the Contract whatever be the
defects, omissions or errors that may be found in the Tender Documents.

In case of conflict between the conditions given in the Special Conditions of Contract /
Technical Specification and the General Conditions of the Contract, the conditions given
inthe technical specification shall prevail over the General & Special conditions of the
Contract.

SAFETY MEASURE:

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering
and enforcement of any additional rules from time to time during the Contract period
and it’s extension if any.

STATUTORY PROVISION:

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts,
Paymentof Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable
to such Contract

/ Contract labour during the Contract period shall be liability of the Contractor.

EXECUTION OF CONTRACTS:

After LOI / Work Order is accepted by the Contractor, Contract will be executed by and
between Owner and the Contractor within 30 days as per prescribed proforma provided
byOPGC. The agreement shall be executed on non-judicial stamp paper of appropriate
value purchased in the State of Odisha.

End of Section-I
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2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

SECTION-II

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meanings
hereby assigned to them except where the context otherwise requires.

“Accepting Authority” shall mean the authority mentioned in Schedule ‘A’.

The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-
charge to effect additions to or deletions from or alteration in the Works.

‘Approved’ shall mean approved in writing including subsequent written confirmation
of previous verbal approval and ‘Approval’ means approved in writing including as
aforesaid.

‘Bidder’ means a person or group of persons or a company who offer rates under certain
conditions with an intention of performance against any invitation to Tender if accepted
bythe person inviting Tender.

The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-
charge certifying that the work is completed in all respect commensurate to the
provisions of Contract & to his satisfaction.

‘Constructional plant’ shall mean all equipments, materials, appliances or things of
whatsoever nature required for execution, completion or maintenance of the works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor
forexecution of the works including therein collectively all documents such as: -
i) General Conditions of Contract

ii) Special Conditions of Contract including Scope of Work, Price Schedule /
Bill ofQuantities, Technical Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation

iv) Field Quality Assurance Plan

v) Drawings if provided

vi) LOI / Work Order
vii) All relevant correspondence having bearing on Tender between Bidder &
Ownerbefore acceptance of Tender.

All the above documents are complementary to each other.

The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by
Owner and LOI accepted by the successful Bidder and includes his/their/its legal
representative(s),successor(s) and permitted assignee(s).

‘Contractor’ is a person/firm/company in relation to any establishment who
undertakes toproduce a given result for the establishment other than a mere supply of
goods or articles ofmanufacturer to such establishment through Contract labour or who
supply Contractlabourfor any work of the establishment and includes a subcontractor or
agent as the case may be.
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2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

All functions pertaining to the operation of Contract means all acts, such as planning,
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue
of spares & consumables and controlling the activities of Contractor necessary for
execution ofthe Contract and coordinating between the functioning agency & Owner or
his functionaryrepresentative.

‘Day’ means a day of 24 hours from midnightirrespective of the number of hours worked
inthat day. However, for the purpose of work involving shift working “Day” means a day
of 24hours from 6 a.m. to 6 a.m. next.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any
modification approved in writing by the Engineer-in-charge and such other drawings as
may from time totime, be furnished or approved in writing by the Engineer-in-charge.

The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the
casemay be nominated by the Owner from time to time and shall include those who are
expressly authorized by the Owner to act for and on his behalf for all functions pertaining
to operationof the Contract.

‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and
civil commotion (in so far as both these are uninsurable), war (whether declared or not),
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
military or usurped power any acts of government, damage from aircraft, acts of god
such as earth quake, lightening and unprecedented floods and other causes over which the
Contractor has not control and accepted as such by the accepting authority or causes
solely due to use or occupation by the Owner of the part of works in respect of which a
certificate of completionhas been issued.

The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the
satisfactory compliance of the various provisions of the Contract to be issued by the
Owneror his representative after the period of risk-liability is over. Risk liability period
shall be specified in Special Conditions of Contract.

‘Headings’ in this Contract document are given solely to facilitate reference and are not
partof the Contract documents and are not to be taken into account in the interpretation
of theprovisions of the Contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions,
dimensions etc. shall be in English language only.

‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender
has been accepted in accordance with the provisions contained in the letter and hence
to takepreparatory steps and compliance of formalities to commence the work from the
date desired by Owner.

The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation
Corporation Ltd or his successors in office as designated by the Owner.
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2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost
ofmaterials and labour at the site where the work is to be executed, plus the percentage
mentioned in schedule-A to cover all overheads and profit (No percentage shall be added
for materials issued by the Owner).

‘Metric System’: All technical documents regarding the measurement of works are given
inthe metric system and all work under the Contract should be carried out according to
the metric system only. All documents concerning the work shall also be maintained in the
metric system.

‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed
matterssent (unless delivered personally or otherwise proved to have been received)
by registeredpost to the last known private or business address or registered office of
the addressee andshall be deemed to have been received in the ordinary course of post,
it would have been delivered.

The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a
company incorporated under the Companies Act, 1956 having its registered office at 7t
Floor, Module - A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other
places if modified subsequently and shall include its Managing Director or other
Administrative Officers authorised to deal with these presents and are concerned on
his behalf and are posted in any of the offices of OPGCL and shall also include Owner’s
successors and assignees.

‘Paying Officer’ shall mean Head of finance / Manager (Finance).

The ‘Period of Defect Liability’ in relation to a work means the specified period from the
date of issue of completion certificate up to the date of issue of final certificate, which
the Contractor stands responsible for rectifying all defects that may develop in the
works.

‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the
Contract inorder to define broadly the scope and specifications of the work & works
and all reproductions thereof.

‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of
details annexed to the tender papers issued by the Owner and the amendments thereto
issued from time to time.

‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the
pluraland vice-versa wherever the context so requires. The ‘Tender’ shall mean the
offer(s) submitted by the Bidder(s) & subsequent agreed conditions/clarifications for
acceptance by the Owner. Words implying persons shall include relevant corporate
companies or registered associations or body of individuals or firms of partnership,
cooperative society as the case may be.

Site / Work place’ shall mean the lands and other spaces above & below the ground level

onwhich the works are to be carried out, any other lands or places provided by the
Owner forthe purpose of the Contract.
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality
provisions and requirements attached to the Contract, which pertain to the method and
manner of performing the work(s) to the quantities and qualities of the work(s) and the
materials to befurnished under the Contract for the work(s) as may be amplified or
modified by the Owneror the Engineer-in-charge during the performance of Contractin
order to meet the unforeseen conditions in the best interests of the work(s). It shall also
include the latest edition including all addenda / corrigenda or relevant BIS
Specifications and other relevantcodes.

2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the
Contractor)to whom whole or any part of the work has been entrusted by the Contractor,
with the written consent of the Owner or his representatives and the legal
representatives, successors and permitted assignee of such person, firm or company.

2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for
execution, completion or maintenance of the Contracted works.

2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions
accepted by the Owner.

2.33  ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-
chargebecome necessary during the progress of the work to obviate any risk of accident
or failureor disruption of generation which become necessary for security.

2.34  ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with
the prices accepted in Tender and/or the Contract rates as payable to the Contractor
for the entire execution and full completion of the work.

The ‘Contract sum’ shall mean:

a) Incase oflump sum Contracts, the sum for which the Tender is accepted.

b) In case of percentage rate Contracts, the estimated value of the works as mentioned
inthe Tender adjusted by the Contractor’s percentage.

c) Incase ofitem rate Contract, the value of works arrived at after multiplication of the
quantities shown in the schedule of quantities by the item rates quoted by the Bidder
for the various items.

2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours
worked in any day in that week.

2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner.

2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the
Contract or part thereof as the case may be and shall include all extras, additions, altered or
substitutedworks as required for the purpose of the Contract or as may be required to
be executed bythe Owner / Engineer-in-charge at an agreed price if not available in
scope.

2.38 NATURE OF CONTRACT: The Contract may be for -
a) Construction / Fabrication / Erection of plant & equipment.
b) Civil construction.
c) Operation (any system).
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d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as
upkeepment ofplant, Plantation etc.)
e) Composite / Turnkey package.

2.39 Earnest Money:
The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid
guarantee) toabide by the terms & conditions of Tender document and comply with the
work if offered.

2.40 Schedule of Rate:
Schedule of Rates means the latest rate published by Works Department / P.H. Department.
/ Irrigation Department., Govt. of Odisha as the case may be.

2.41 Schedule of Quantities:
Schedule of Quantities is details of item wise quantity issued by the Owner in the Price
Bidand the rate & amount offered by the Bidder therein and its subsequent agreement
by bothparties. This is applicable for construction & civil maintenance job only.

2.42 Price Schedule:
Price schedule is a document in which description of operation / maintenance,
probable frequency during a stipulated period and blank unit rate are provided by the
Owner. Biddershall fill up the blanks and submit it as Price Bid, which is subsequently
agreed by both the parties directly or after negotiation.

2.43  “Site In-charge” is an employee of Contractor who is categorically authorized to manage
thesite for day-to-day activities on his behalf.

2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-
contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or

clerical work relating to the subject of Contract for hire or reward.

245 “Minimum wage” means wages as defined under the Minimum Wages Act-1948
andamended from time to time.

2.46 Dispute regarding interpretation and definition:
In case of any dispute regarding interpretation and definition, the decision of OPGC shall
befinal.

End of Section-II

Page 33 of 143



3.0
3.1

SECTION-III

GENERAL INFORMATION TO BIDDER (S):

ISSUE OF TENDER PAPER:
Owner shall issue one set of priced tender documents which consists of:
i) Instructions to Bidder including NIT & Proforma of letter of undertaking
i) General Conditions of Contract
iii) Special Conditions of Contract including Technical Specification and
Scope ofWork
iv) Blank Price Bid / Bill of Quantities
v) Drawings

3.2

33

3.4

3.5
351

3.5.2

3.5.3

The Technical Bids shall be opened as per the stipulation in NIT. Information provided
and documents submitted by the Bidders in Techno-commercial bid shall be processed,
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for
opening of Price bid. The price bids shall be opened with prior intimation to all
technically qualified Bidders only and in presence of them or their authorized
representatives. Only proprietor, partner, director or permanent employee with
necessary power of attorney shall be accepted as authorized representative.

WITNESS:
Witness and sureties should normally be persons of status and property. Their names,
occupation and address shall be stated below their signature.

VALIDITY:

Offers submitted by Bidders shall remain valid for a period of 180 days from the
scheduleddate of opening of the Tender. In case of Bidder revoking or canceling his
Tender or varyingany term(s) in regards thereof the Earnest Money paid by him shall
be forfeited and bid cancelled.

ADDENDA/CORRIGENDA:

Addenda / Corrigenda to the tender document may be issued reasonably prior to the date
of submission of the Tenders to clarify documents or to reflect modification in the
design or Contract terms. If such issues made, subsequent to sale of Tender paper, time
extension shall be given and submission of Bid shall be dealt with in accordance with
Clause 1.3 ofInstructions to Bidder (s).

The addenda / corrigenda will be issued / mailed to each person or organization to
which aset of tender documents has been issued. Each recipient shall acknowledge the
receipt of the same and attach one copy of the addenda/corrigenda issued, which shall form
part of Tender Documents. In case of paper publication of such addenda/corrigenda,
copy of the same maybe treated as part of original tender documents.

REVISED PRICE BID:

In case of any deviation proposed by any of the Bidders and accepted by the Owner
during evaluation of Technical Bid, the same shall be intimated to all technically
qualified Bidders with provision of submission of fresh Price Bid taking into
consideration the accepted deviation.
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3.6  RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind
himself to accept the lowest Tender and reserves the authority to reject any or all the
Tenders received without assigning any reason whatsoever. The whole work may be split
up between two or more Contractors or accepted in part (not entirely) if considered
expedient. The rates shall be the lowest/negotiated for such eventualities. Tenders in which
any of the particulars and prescribed information is missing or incomplete in any respect
and/or the prescribed conditions are not fulfilled are liable to be rejected. The decision
of the Owner in respect ofthe above shall be final and binding on the Bidders.

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of
theBidders who resort to canvassing are liable for rejection. Tenders containing uncalled
remarks or any additional conditions are liable to be rejected.

3.7 BIDDER’S RESPONSIBILITY:
The intending Bidders shall be deemed to have visited the site and familiarized
themselvesthoroughly with the site conditions before submitting the Tender. Non-
familiarity with thesite conditions will not be considered a reason either for extra claims
or for not carrying out the works in strict conformity with the drawings and
specifications. The correctness of thedetails given in the Tender Documents as guideline
information to help the bidder but to makeup the Tender is not guaranteed.

3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY:

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done
within time schedule and to be acquainted himself of the conditions prevailing at site.

3.8.2 Ratesmustbefilled in the original Tender document. Any exceptions taken by the Bidder
tothe schedule of quantity / price schedule shall be brought out in the terms and
conditions ofoffer.

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the
other sections and documents of the Tender.

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS:
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.

3.10 ISSUE OF PRIME MATERIALS:

3.10.1 Rateshall be offered including the cost of labour & prime materials like steel, cement etc.
incase of construction and civil repair maintenance work.

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials
other than reinforcement steel. Spares, lubricants, special consumables forming part of
the job, fasteners, packing including mill internals etc. shall be provided by the Owner
and shall notbe included in price of Bidder. Other consumable shall be provided by
Contractor.

The Contractor shall arrange and stock in full or in part of prime materials as per
direction ofEngineer-in-charge within 7 days of commencement of work and obtain a
certificate from Engineer-in-charge to this effect. The payment against the prime
materials shall be made progressively on certification of utilization from Engineer-in-
charge.
3.11 ARRANGEMENT BEYOND CONTRACT:

It may be sometimes so required to provide materials & services by the Contractor
beyondthe Scope of Contract. In such situation, the price must be finalized before actual
event.
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3.12 FOREIGN EXCHANGE VARIATION:
In case imported items are involved in the Contract, the price fluctuation corresponds to
thefluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved,
the exchange rate for the currency on the date of offer and rate of duty should be
specifically mentioned by the Contractor.

3.13 PRICE ESCALATION:
In case of price escalation provision, base date, indices on the base date and documents
/ publications shall be referred on the due date and actual date of completion of work
without any ambiguity.

3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR:
The Owner shall not directly or otherwise be involved with any subcontractor or sub-
vendor. No sales tax form ‘C’ / form IV or Road Permit to any of the
Contractor/subcontractor/sub-vendor shall be issued under any circumstances.

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES:
Income Tax / Works Contract Tax / Sales Tax / Service Tax / any other taxes & duties
if applicable at the prevailing rate shall be paid by Contractor and shall be deducted from
theirRunning bills if applicable.

3.16 EXCISE:
Certain items of work such as manufacturing of steel vessels and pipes etc attract excise
duty. The Contractor shall register himself with excise department shall deal with
directly and Owner shall take no liability on account of excise duty to be paid by the
Contractor.

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No
escalation shall be allowed.

3.18 The person signing the Tender should have requisite authorization of the firm submitting
the Tender. This is applicable only to the Joint Stock Company & the authorized person shall
be a director / partner / regular employee of the said firm. In case of unregistered firm, the
Owner, Managing partners, or authorized partner to this effect shall sign the Tender.

3.19 OVERRUN CHARGES:

Delay in completion of work beyond the control of the Contractor such as non-
availability offront, drawings, specifications, materials or force majeure etc, Contractor has
to increase the additional facility to complete the work in time. No overrun charge shall
be considered. But,however the Engineer-in-charge shall examine the period of delay
and possibility of adherence to schedule by providing reasonable additional
manpower/facility and if satisfied that completion of work shall not be possible by
providing reasonable additional manpower, time extension shall be allowed to the
Contractor & no penalty shall be levied on this account. No overrun charge shall be paid.

3.20 FACILITIES TO CONTRACTOR (S):

3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the
Contractor for the site work, free of cost. (b) Unfiltered water for construction /
maintenance works shall be supplied from the nearest source free of cost. But the
Contractor shall arrange to transport water from the nearest source allowed to him for
all purpose.
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3.20.2

3.20.3

3.21
3.211

Power Supply: Power supply will be provided to the Contractor for the site work and office
ata cost to be decided by the Owner. The power will be supplied from the nearest point
to thesite and Contractor shall arrange to tap the power to his site at his own cost.

Land for Contractor’s Field Office, Godown & Workshop

a) The Owner at his discretion and convenience may provide the land for construction
of Contractor’s temporary field office, gopdowns and site store required for the
execution of the Contract near to the site but out of plant gate free of cost. The
Contractor shallat his cost construct all these temporary building structures and
provide water supply, sanitary & power supply arrangement as approved by the
Engineer-in-charge, with due regard to Owner’s Safety Rule.

b) On completion of the work undertaken by the Contractor, they shall remove all
temporary works erected by them and have the site cleared as directed by
Engineer-in-charge. If the Contractor fails to comply with these requirements, the
Engineer-in-charge has the right to remove any structure, such surplus, rubbish
materials and dispose off the same as deemed fit and get the site cleared and the
Contractor shallforthwith pay the amount of all expenses so incurred and shall have
no claim in respectof any such surplus materials disposed as aforesaid. The land
provided shall be solelyon temporary basis, which is terminable at any time
without notice or without assigning any reasons. In the event of any such
termination or the termination of theContract / completion thereof, the Contractor
shall forthwith vacate the premises. The Owner reserves the right to ask the
Contractor for demolition at any time during the currency of the Contract to
vacate the land by giving seven days notice on security /safety reasons or
Owner’s interest.

c) Medical facility:

Owner shall extend free medical consultancy / services as available at ITPS hospital
to the Contractor personnel during their assignment but no medicine shall be
provided.

d) Accommodation:

Owner may provide accommodation subject to availability to the company
executives on chargeable basis, which has to be determined by the Owner from
time to time. Insuch an event, rent for 6 months shall be retained from 1st
Running bill of the Contractor as security & rent from second month shall be
recovered from subsequent running bills. The amount hold as security shall be
returned to the Contractor on handing over the vacate possession of
accommodation with security amount.

LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS:

In case Contractor’s labour go on strike with advance notice as per rule, it is
responsibility ofthe Contractor to mobilize such manpower from their other sites or
otherwise and continuethe work so that execution of Contract is not affected. In such an
event, the failure to performshall lead the Owner to get the work done by any other
agency, but at the cost & risk of theContractor. Further, the Contract shall be terminated
with seven (7) days notice in 0&M Contract and the Contractor may be debarred from
participating in any future Bid in OPGCLtd. In case of construction work, non-adherence
to schedule shall lead to cancellation of Contract or imposition of penalty at the discretion
of the Engineer-in-charge. If the labours go on strike without prior notice, the situation
shall be treated as force majeure provided nonperformance is for a reasonable period
only. If the situation is beyond reasonable control of the Contractor but has taken
appropriate steps as a man of common prudence would have taken in his own case, Owner
may consider in case to case basis to either terminate the Contract or otherwise get the
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3.21.2

3.21.3

3.22

3.23
3.23.1

3.23.2

3.23.3

3.24

3.25

3.25.1

3.25.2

work done by other means but at the cost & risk of the Contractor. Only events of such
illegal strike, which make the performance impossible at the time of occurrence and for a
considerable time period for mobilization, shall be considered as force majeure.

The operation shall continue round the clock for the entire Contract period without
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending
maintenance job shall be keptready by the Contractor on all Sundays and other National
&festival holidays at their own cost. In case of construction work, the work shall be
executedas per the direction of Engineer-in-charge.

For satisfactory performance of Contract & to meet the odd hour work and emergency
requirement etc and to meet the schedule of construction work, the requisite number
of manpower has to be arranged by the Contractor at their own cost.

SPARES & CONSUMABLES:

The items of materials, spares, consumables, tools & plants to be provided by Owner if
anyeither on cost or free of charges shall be specified in Special Conditions Contracts.
OTHER CONDITIONS:

Special Conditions of Contract shall be read in conjunction with the General Conditions
of Contract, technical specifications, schedule, and drawings and any other documents
forming part of this Contract documents.

Where any clause of the Special Conditions of Contract contradicts with any provisions of
the General Conditions of Contract, the provisions of Special Conditions of Contract
shall be deemed to override the provisions of General Conditions of Contract.

In case of contradiction among Bureau of Indian Standard Specifications, General
Conditionsof Contract, Special Conditions of Contract, Notice Inviting Tender, Technical
Specifications,Drawings, Schedule of quantity & time, the following shall prevail in order
of preference.

i) Detailed work order forming part of Contract
ii) Schedule of Quantities

iii) Technical Specifications.

iv) Notice Inviting Tender

v) Special Conditions of Contract

vi) Drawings

vii) General Conditions of Contract

viii)  Bureau of Indian Standard

Wherever itis mentioned in the specification that the Contractor shall perform certain
workor provide certain facilities, it is understood that the Contractor shall do so at his
cost.

DURATION OF CONTRACT:

The period of Contract shall be specified in the Special Conditions of Contract. The
Contractperiod shall reckon from the date of issue of LOI. OPGCL reserves the right to
withdraw anyitem(s) of works from the scope by serving a 7 days notice to the
Contractor without givingany reason for the same and take up the job departmentally
or otherwise if performance ofContractor is found to be unsatisfactory. Value for the items
of work thus withdrawn shall not be payable by the Owner. The Contractor shall not claim
any compensation on this account.

The period of Contract may be extended with mutual consent if the delay is beyond the
control of Contractor at the discretion of the Engineer-in-charge.

In case Owner desires to extend the period of any Operation / Maintenance Contract by
anadditional duration of 2/3 months, the Contractor has to accept the proposal of
Owner at original rate and terms & conditions.
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3.26

MATERIALS HANDLING:

Contractor shall draw all the materials from Warehouse being duly authorized by
Engineer-in-charge. Requisite loading, transportation & unloading of all such materials
shall be the responsibility of Contractor. Only in case of heavy materials, Owner shall
provide means ofloading / unloading at the cost to be specified in the Special Conditions
of Contract.

End of Section-III
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4.0
4.1
4.1.1

4.1.2
4.1.3

4.2
4.2.1

4.2.2

4.3

4.4

4.5

4.6

46.1

SECTION-IV

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the Contract are to be taken as mutually explanatory.
Shouldthere be any discrepancy, inconsistency, error or omission in the Contract or any of
them, the matter may be referred to the Engineer-in-charge who shall give his decisions
and issue instructions to the Contractor directing in what manner the work is to be
carried out. The decision of the Engineer-in-charge shall be final and conclusive and the
Contractor shall carry out work in accordance with this decision.

Both details of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Specification /
Scope ofwork, the Contractor has to do all such works necessary for completion of the
work to meetthe end objective with due regard to sound engineering practice as directed
by Engineer-in-charge.

SPECIAL CONDITIONS OF CONTRACT:

Special conditions of Contract shall be read in conjunction with the General Conditions
of Contract, Specifications of work, drawing and other documents forming part of this
Contractwherever the context so requires.

Notwithstanding the sub-divisions of the documents into the separate sections and
volumeseach part shall be deemed to be supplementary & complementary to every
other part andshall be read with the Contract Agreement so far as it may be practicable.
All documents ofContract & Tender have nexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the
Contract, the Owner shall be the deciding authority with regard to the correctness of
the document.

Any error or omission in any part of Contract documents shall not vitiate the Contract
or release the Contractor from execution of the whole or any part of the works
comprised therein according to drawings & specification or from any of his obligations
under the Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian
Standard,the job specifications contained herein and codes referred to. Where the job
specificationsstipulate the requirement in addition to those contained in the standard
codes and specification, these additional requirements shall also be satisfied.

BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF
WORK:

The Bidder shall be deemed to have examined the tender documents, to have obtained
hisown information in all matters, whatsoever that might influence carrying out the works
at the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed
to knowthe scope, nature as to what works he has to complete in accordance with the
Contract document whatever be the defect, omission or errors that may be found in the
Contract Document. The Contractor shall be deemed to have visited site and
surrounding areas, to have satisfied himself to the nature of all existing structures, and
also as to the nature andthe conditions of available facilities like railways, roadways,
bridges, culverts, means of transport and communications by land, water or air and
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4.6.2

4.6.3

4.6.4

4.7

4.8

4.9
49.1

4.9.2

49.3

49.4

possible interruptions thereto the access to and from site and to have made enquiries,
examined & satisfied himself of the sitefor obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus, materials, the available accommodation like
depots, buildings as may be necessary for executing and completing the work to have
made local, independent enquiries as to the sub- soil, water, land variations thereof,
storms, prevailing winds and climatic conditions and allother similar matters affecting
the works. He is deemed to have acquainted himself with hisliability for payment of
Government taxes, custom duties and other charges. He is deemed to have acquainted
himself with the local labour attitude, work culture, customs & systems etc.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not
relieve him from any risks or liabilities or the entire responsibility for completion of the
works at the scheduled rates and time in strict accordance with the Contract documents.
Any change in technological requirement shall be binding on the Contractor and no
extra claim on this account shall be entertained.

No verbal agreement or inference from conversation with any officer or employee of
the Owner either before, during or after execution of the Contract agreement shall in
any wayaffect or modify the terms or obligations herein contained.

MUTUAL LIABILITIES AMONG CONTRACTS:
The Contractor who are executing more than one Contract under OPGC, any penalty or
recoveries of one Contract shall be made from other Contract & vice versa.

CONTRACT REVIEW MEETING:

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case
the performance subject to any difficulty and take decision in connexion with
amendment of time, quantity, price etc.

SECURITY DEPOSIT:

A sum of 10% of the accepted value of the Tender or actual value of the work to be
executedwhichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value
of Contractsabove Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5
crore shall have to be deposited by the Contractor as security deposit with the Owner &
retained by the Owneruntil the expiry of defect liability period.

This may be deposited initially at 2.0% of the value of the Contract (referred as initial
security deposit) within 10 days of receipt by him of LOI and the balance will be
recovered in installments through the deduction @ 10% of the gross value of the each
running bill for theContract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to
Rs.5 crore and 5% for Contract over Rs.5 crore, till total security deposit is collected. No
further deduction from the bills will be made on this account subject to clause. 4.9.7
hereafter.

Alternatively the Contractor may at his option have to deposit the full amount as
mentionedin clause 4.9.2 above towards security within 10 days of issue of LOI. This
amount will have to be suitably enhanced to the tune of corresponding percentage of the
executed value if any.

Contractor shall furnish the initial or total security amount by Demand Draft in the
mannerspecified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond
Contract value 0fRs.25.00 lac the initial or total security deposit shall be accepted in
form of Bank Guaranteein the prescribed format from any nationalized or scheduled bank.
In all the cases if total security is not deposited either in form of Demand Draft or Bank
Guarantee the security asmentioned in Clause 4.9.2 shall be recovered from the running
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4.9.5

4.9.6

4.9.7

4.9.8

4.9.9

4.10

4.11

bill of the Contractor. The Bank Guarantee facility shall be extended to only companies of
repute at the discretion of OPGC.

The earnest money deposited with the Tender shall be adjusted towards initial security
deposit at the option of the Bidder.

If the Contractor/subcontractor or their employees damage, break, deface or destroy
the property belonging to the Owner or others during the execution of the Contract, the
sameshall be made good by the Contractor at his own expense and in default thereof the
Engineer- in-charge may cause the same to be made good by other agencies and recover
expenses from the Contractor for which the certificate of the Engineer-in-charge shall be
final.

All compensation or other sums of money payable by the Contractor to the Owner or
recoveries to be made under terms of this Contract may be deducted from their security
deposit or from any sums which may be due or may become due to the Contractor by
the Owner on any account whatsoever. In the event of his security being reduced by
reasons ofany such deduction or sale, the Contractor shall within ten days thereafter make
good by bank drafts, any sum or sums which may have fallen short of Security deposit
amount or any partthereof. No interest shall be payable by the Owner for sum
deposited/retained as security deposit.

The security deposit will be refunded after the expiry of the period of defect liability as
stipulated in the Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while they are executing any other Contract with Owner,
the security deposit of such L1 Contract shall be enhanced to 20%. After successful
completionof 1st mile stone / initial three months as the case may be, 10% of the
security may be refunded to the Contractor.

FORFEITURE OF SECURITY DEPOSIT:

Whenever any claim against the Contractor for the payment of a sum of money arises out
of or under the Contract, the Owner shall be entitled to recover such sum by
appropriating inpart or whole the security deposit of the Contractor and to sell any
Government security deposit of the Contractor forming whole or part of such security
deposit. In the event of thesecurity being insufficient or if no security has been taken
from the Contractor, then the balance or the total sum recoverable as the case may be,
shall be deducted from any sum then due or which at any time thereafter may become due
to the Contractor under particular Contract or any other contract with Owner. The
Contractor shall pay to the Owner on demand any balance remaining due. In case any dues
can not be recovered out of Contract(s), the amount may be recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner
which in the opinion ofthe Owner has arisen, the decision of the Engineer-in-charge shall
befinal and binding on the Contractor or in the event of the termination of the Contract
for anysuch breach, the security deposit is liable to be forfeited. The decision of
forfeiture by the Owner shall be final and binding on the Contractor.

AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION:

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum
Contract based on Bill of Quantities and item rate Contract if any deviation in quantity or
omission ofitems are discovered in course of performance of Contract, the cumulative
effect of which varies the Contract sum up to 5%, the error shall be rectified/amended
and the value so varying shall be added with or deducted from the Contract sum @
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original contract cost as the case may be. Deviation shall be allowed subject to
recommendation of Technical Services department, if the varying value shall exceed 5%
of Contract value only. In case of annual maintenance Contract in respect of mechanical
maintenance, electrical maintenance, plantcleaning or any other operational activities
time extension for completion of any item doesnot arise. But the period of service may be
extended beyond Contract period at the discretion of managementif situation so demands.
In addition to this, the Engineer-in-charge reservesthe power -

a)

b)

to make alteration in, omission from, additions to or substitutions for the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work;

to omit a part of the works in case of non-availability of a portion of the site or for
any other reasons. The Contractor shall be bound to carry out the work in
accordance with any instructions given by the Engineer-in-charge to the extent the
omission does not change the value of Contract by more than 10%. Consequent
alterations,omissions, addition or substitution shall form part of the Contract as
if originally provided therein and the Contractor may be directed to do in the
manner above specified as part of the works. The Contractor shall carry out the
work on the same conditions in all respect including rate on which he agreed to do
the main work. But if such alteration, omission, addition or substitution radically
change the original nature of the Contract shall be ordered by the Engineer-in-
charge as a deviation and in theevent of deviation being ordered which in the
opinion of Contractor changes the original nature of the Contract, fresh rate shall
be worked out by Engineer-in-chargewith mutual consent.

Rate for such additional, altered or substituted work shall be determined by
theEngineer-in-charge as follows:-

i) If the rate for additional, altered or substituted items of work is specified in
the schedule of quantities / price schedule, the Contractor shall carry out
the additional, altered or substituted items at the same rate. In case of
composite Tenders where two or more schedules of quantities may form
part of the Contract, the applicable rate shall be taken from the schedule
of quantity ofthat particular part in which the deviation is involved, failing
that at the lowest applicable rate for the same item of work in the other
schedules of quantities.

ii) If the rate for altered, additional or substituted item of work is not specified
in the schedule of quantities / price schedule, the rate for that item shall
be derived from the rate for the nearest similar item specified therein. In
case ofcomposite Tenders where two or more schedules of quantities
form part of the Contract, the rate shall be derived from the nearest
similar item in the schedule of quantities of the particular part of works in
which the deviation isinvolved failing that from the lowest of the nearest
similar item in other schedule of quantities.

iii) If the rate of any additional, altered or substituted item of work cannot be
determined in the manner specified in sub-para (i) & (ii) above, then such
item of work shall be carried out at the rate entered in the Schedule of
Rates mentioned in schedule A plus/minus the percentage by which the
tendered amount of the works actually awarded is higher or lower than
the estimatedamount of works actually awarded.
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4.12

4.12.1

4.12.2

4.13

iv) If the rate for any altered, additional or substituted item of work cannot
be determined in the manner specified in sub paras (i) to (iii) of Clause
4.11, dueto non-availability of rate in Schedule A, then the rate for such
item of workshall be determined by the Engineer-in-charge on the basis
of the purchase price as supported by the vouchers plus mutually agreed
labour rate. In casethe Engineer-in-charge considers the purchase price
unreasonable, the priceshall be determined on the basis of market rate(s)
prevailing during the fortnight following the date of order.

SUSPENSION OF WORKS:

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend
the progress of the works or any part thereof for such time and in such manner, as the
Engineer-in-charge may consider necessary for any of the following reasons:

i) On account of any default on part of the Contractor; or

ii) For proper execution of the works or part thereof for reasons other than the
defaultof the Contractor;

In any of the above cases the Contractor shall properly protect and secure the
worksto the extent necessary and carry out the instructions given on that behalf
by the Engineer-in-charge during such suspension period.
Compensation:
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on
requestof Contractor by the Contract Review Meeting depending on the period of
suspension & condition of suspension etc.
Time extension for suspension of work:
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance
with Clause No.4.13

TIME EXTENSION FOR DELAY IN COMPLETION OF WORK:

The time allowed for execution of total works as specified in the Schedule-“A” with due
regard of achieving the corresponding milestone mutually agreed upon or the extended
time in accordance with these conditions shall be the essence of the Contract. The
execution of theworks shall commence from the 15th day after the date on which the
Owner issues writtenorders to commence the work.

As soon as possible after the Contract is finalized the Engineer-in-charge and the
Contractorshall agree upon a Time and Progress Chart/PERT chart / L2 network before

agreement is signed. The chart shall be prepared in direct relation to the time stated in
the Contract documents for completion of items of the works. It shall indicate & forecast
the dates of commencement and completion of various sections of the work
corresponding to various milestones.

The target date of achieving various milestones and activities between two consecutive
milestones shall be agreed upon mutually and reviewed in regular intervals by
Engineer-in-charge. During review, the date of achievement of milestone may be adjusted
if required but not the date of completion of work as per schedule. However, no time
extension shall be permitted beyond the time of completion as per Contract.
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4.13.1Time extension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile
stoneof the total works shall, in the event of any deviation/amendment resulting in
additional quantity over the Contract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional,
substitutedworks bears to the original Contract sum, plus

b) 25% of the time calculated in (a) above or such further additional time as
may beconsidered reasonable by the Engineer-in-charge.

Alternatively, variation in completion time of milestone may be worked out mutually
inContract Review Meeting depending on the prevailing conditions and need of the hour.

4.13.2Time extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to
theContractor as deemed proper by Contract Review Meeting on request of the
Contractor.

4.13.3Time Extension for delay on account of: -

4.13.4

4.13.5

4.14

a) force majeure;

b) abnormally bad weather, or

c) delay on the part of other Contractors engaged by Owner in executing work
notforming part of this Contract but having bearing on this Contract;

d) non-availability of stores to be provided by the Owner under the Contract;

e) any other related cause beyond the control of Contractor -

-provided the Contractor shall immediately give notice thereof in writing to the
Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-charge to proceed with the works. The case may be examined in the
Contract Review Meeting and decision thereon shall be final.

Request for extension of time shall be made by the Contractor in writing within 24 hours
ofthe happening of the event causing delay for consideration of Owner. The Contractor
may also indicate the period of extension desired with supporting reasons.

In any such case the authority mentioned in Schedule-A may give a fair and reasonable
extension of time for completion of the work on the recommendation of Contract
Review Meeting. Such extension shall be communicated to the Contractor by the Engineer-
in-chargein writing, within 15 days of the date of receipt of such request by the Engineer-
in-charge.

MATERIALS:

The Contractor shall at his own expenses provide all materials required for the works

otherthan those, which are to be supplied by the Owner.

i. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the Contract and the Contractor shall if required by
the Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge
to that effect.

ii. If required the Contractor shall at his own expense and before 15 days of use of
thematerial submit to the Engineer-in-charge the samples of materials proposed
to beused in the works. The Engineer-in-charge shall within seven days of receipt of
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samplesor within such further period as he may require and intimate to the
Contractor in writing, whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith submit fresh samples to the
Engineer-in-charge for hisapproval complying with the specifications laid down
in the Contract.

The Engineer-in-charge shall have full powers for removal of any or all of the
materials brought to site by the Contractor which are not in accordance with the
Contract specifications or do not conform in character or quality of samples
approved by him.In case of default on the part of the Contractor in removing
rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means. The Engineer-in-charge shall have full powers to
procure other proper materials to be substituted for rejected materials and in
the event of the Contractor’s refusal to comply, he may cause the same to be
supplied by other means. All costs, which maybe incurred for such removal
and/or substitution, shall be borne by the Contractor.

iv) The Contractor shall indemnify the Owner, its representatives or employees of the

Vi.

Owner against any action, claim or proceeding relating to infringement or use of
anypatent or design or any alleged patent or design rights and shall pay any
royalties orother charges which may be payable in respect of any article or
materials or part thereof included in the scope of Contractor. In the event of any
claim being made oraction being brought against the Owner, its representatives
or employees of the Owner in respect of any such matters as aforesaid, the
Contractor shall immediatelybe notified thereof, provided that such indemnity
is not applicable when such infringement has taken place in complying with the
specific directions issued by theOwner; but the Contractor shall pay any royalties
or other charges payable in respectof any such use, the amount so paid being
reimbursed to the Contractor only if the use was the result of any drawings
and/or specifications issued after Contract agreement is signed.

Further, if any such action is instituted by any agency after closure of Contract or
anystructure or utility is eroded or damaged within 2 to 3 years of performance
on account of related work of the Contractor, the Contractor shall be liable for
such costand expenses for which Contractor shall provide corporate warranty
for further 2 years beyond defect liability period.

Subject as hereinafter provided in Condition 7.1 all charges on account of octroi,
entry tax, sales tax, royalty and other duties on materials obtained for the works
from anysource (excluding materials supplied by the Owner) shall be borne by the
Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in
theContract for any materials supplied by the Contactor other than those for
which, asstated above, satisfactory proof has already been furnished, at the cost
of the Contractor and the Contractor shall provide at his expense all facilities
which the Engineer-in-charge may require for the purpose. If no tests are
specified in the Contract, and such tests are required by the Engineer-in-charge,
the Contractor shallprovide all facilities required for the purpose and the charges
for these tests shall beborne by the Contractor only if the tests disclose that the
said materials are not in accordance with the provision of the Contract. The cost of
materials consumed in tests shall be borne by the Contractor in all cases except
when otherwise provided.
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b)

vii. In addition the Contractor shall perform / submit at his own cost such
tests/samples forming out of the same materials & in same process, such as
concrete cube, weldedtest piece etc. as may be required by the Engineer-in-charge
made out of the materials issued by the Owner or Contractor, except for the costs
of materials used in such tests/samples.

Material to be provided by the Owner:

Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates

placeofissue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.

i. If after issue of LOI the Contractor desires the Owner to provide any other
materials,such materials may be provided by the Owner, if available, at rates to be
fixed by theEngineer-in-charge. The Owner reserves the right not to issue any such
materials. The non-issue of such materials will not entitle the Contractor for any
compensation whatsoever either in time or in cost.

ii. (1) The Owner may issue all the materials as per Contract to the Contractor at its
warehouse, site stores, or nearest railhead. In case the materials are issued at
the nearestrailhead the cost of transportation only from such railhead to the site
will beborne by the Owner subject to the reasonableness of such transportation
cost beingcertified by the Engineer-in-charge. All other costs such as loading,
unloading,transportation to Contractor’s go-down, storage etc till the materials
are utilized inthe works and return of surplus & scrap, if any to the Owner shall be
to the account of the Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to
supply to the Contractor, he shall give a reasonable notice in writing his
requirements to the Engineer-in-charge in accordance with the agreed phased
programme. Such materials shall be supplied for the purposes of the Contract only
and the value of materials sosupplied at the rates specified in the aforesaid
schedule shall be set off or deducted,as and when materials are consumed in
items of work for which payment is being made to the Contractor from any sums
there or which may thereafter become due to the Contractor under the Contract.
At the time of submission of bills the Contractorshall properly account for the
materials issued to him to the satisfaction of the Engineer-in-charge, certify that
balance of materials supplied is available at site. Thevalue of the stores/materials
as may be supplied by to the Contractor by the Ownershall be debited to the
Contractor’s account at the rates as shown in Schedule-B andif they are not
entered in the Schedule, they shall be debited at cost price which forthe purpose
of the Contract shall include cost of transportation & all other expenses
whatsoever such as normal storage, supervision charges which shall have been
incurred in obtaining the same at the Owner’s stores.

iii. The Contractor shall bear the cost of loading and transportation to site, unloading,
storing under cover as required, assembling and joining the several parts
together asnecessary and incorporating or fixing materials in the works including
all preparatorywork of whatever description as may be required.

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion
or fixing in the works (including preparatory work) shall, on completion or on
foreclosures of the works, be returned by the Contractor at his expense, at the
placeof issue, after making due allowance for actual consumption, reasonable
wear and tear and /or waste. The reasonable wastage percentage shall however
be mentionedin Schedule-B against each items. If the Contractor is required to
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Vi.

Vii.

viii.

deliver such materials ata place other than the place of issue, he shall do so and the
transportation charges from the site to such place, less the transportation
charges which would have beenincurred by the Contractor had such materials
been delivered at the place of issue, shall be borne by the Owner.
Return of surplus Materials / scraps:
Percentage of wastage acceptable to the Owner in respect of cement,
structural steel, reinforcement steel and other such materials is furnished
in Schedule-B.
Cut pieces of reinforcement rods of length 3.0 meters and above shall be
accepted by the Owner and credited at the issue rates. Other pieces
below 3 mtrlength shallbe returnable as scrap to Owner if issued.
Surplus materials returned by the Contractor shall be credited to him by the
Engineer- in-charge at rates not exceeding those at which these were originally
issued to him after taking into consideration any deterioration or damage which
may have been caused to the said materials whilst in the custody of the
Contractor.
If on completion of works the Contractor fails to return surplus materials out of
those provided by the Owner, then in addition to any other liability which the
Contractor would incur, the Engineer-in-charge may, by a written notice to the
Contractor, require him to pay within a fortnight of receipt of the notice, for such
unreturned surplus materials at the rates specified in Special Conditions of
Contract.
Empty cement bags:
The rate of cementis inclusive of cost of bag.

General:

Materials required for the works, whether brought by the Contractor or provided by
the Owner, shall be stored by the Contractor only at places approved by the Engineer-in-
charge. Storage and safe custody of materials shall be the responsibility of the
Contractor.

i)

iv)

Owner’s officials concerned with the Contract shall be entitled at any time to
inspectand examine any materials intended to be used in works either on the site or
at factoryor workshop or other place(s) where such materials are assembled,
fabricated, manufactured or at any place(s) where these are lying or from which
these are beingobtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall become and remain the absolute property of
the Owner and shall not be removed from the site/shifted to any place inside the
plant without the prior written permission of the Engineer-in-charge. But
whenever the works are finally completed or terminated and advance if any in
respect of any suchmaterial is fully recovered, the Contractor shall at his own
expense forthwith removefrom the site all surplus material originally brought
by him and upon such removal, the same shall revest in and become the property
of the Contractor.

All plant, tools & other materials brought by the Contractor to the site must be
declared at the time of bringing the same to the site & security gate pass obtained
before entering the plant as records and reference.

[t shall be the duty of the Contractor to inspect the materials issued to him at the
time of taking delivery & satisfy himself that they are in good condition after the
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4.15
4.15.1

4.15.2

4.15.3

4.15.4

4.15.5

materialshave been delivered by the Owner, it shall be the responsibility of the
Contractor tokeep them in good condition and if the materials are damaged or
lost, at any time, they shall be repaired and/or replaced by him at his own cost
according to the direction of the Engineer-in-charge.

v) Account of the materials issued by the Owner shall be maintained by the
Contractor indicating the daily receipt, consumption and balance in hand in a
manner prescribed by the Engineer-in-charge. All connected papers, requisitions,
issues, returns etc. shall be always available for inspection in the Contractor’s
office at site.

vi) Materials & equipments supplied by the Owner shall not be utilized for any other
purpose(s) then issued for.

LABOUR:

The Contractor shall employ labour in sufficient numbers to maintain the required rate
of progress / attend the repair-maintenance on it’s occurrence and of quality to ensure
workmanship of the degree specified in the Contract and to the satisfaction of the
Engineer-in-charge. The Contractor shall not employ in connection with the works any
person who has not completed his/her eighteen years of age.

The Contractor shall in respect of labour employed by him or his subcontractors comply
withor cause to be complied with the Contractors Labour Regulations as per clause 8.5
in regardto all matters provided therein.

Employees State Insurance (ESI) Act is applicable to all locations of OPGC. The Contractor
shall be liable to pay his contribution and the employees contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the
Contract, in accordance with the provision of “The Employees State Insurance Act,
1948” as amended from time to time. Incase, the Contractor fails to submit full details
of his account of labouremployed and the contribution payable, the Engineer-in-charge
shall recover from the running bills of Contractor an amount of contribution as assessed
by him. The amount so recovered shall be adjusted against the actual contribution
payable for Employees State Insurance.

The Engineer-in-charge shall on a report having been made by an Inspecting Officer as
defined in the Contractor Labour Regulations have been the power to deduct from the
money due to the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or worker by reason of non-fulfillment of the Conditions
of the Contract for the benefit of workers, non-payment of wages or of deductions made
from his or their wages which are not justified by the terms of the Contract or non-
observance of the said Contractors Labour Regulations.

In the event of the Contractor committing a default or breach any of the provisions of
the aforesaid Contractors Labour Regulations as amended from time to time or
furnishing any information or submitting or filling any Form/Register/Slip under the
provisions of these Regulations which is materially incorrect, then on the report of the
Inspecting Officers as defined in the Contractors Labour Regulations the Contractor
shall without prejudice to anyother liability pay to the Owner a sum not exceeding
Rs.500.00 as liquidated damages for every default, breach or furnishing, making,
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-
charge and in the event of the Contractor’s default continuing in this respect the
liquidated damages may be enhanced to Rs.500.00 per day foreach day of default subject
to a maximum of ten percent of the contract value. The Engineer- in-charge shall deduct
such amount from bills or security deposit of the Contractor and credit the same to the
Welfare Fund constituted under Contract Labour (R&A) Act 1970. The decision of the
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4.15.6

4.15.7

4.16

4.16.1

4.17

Engineer-in-charge in this respect shall be final and binding.
Model Rules for Labour Welfare: The Contractor shall at his own expense comply
with or cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl.
8.4) or rulesframed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly or indirectly on the works. In
case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall
be entitled to do so and recover the cost thereof from the Contractor.
Safety code: The Contractor shall at his own expense arrange for the safety provisions as
per Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or
indirectlyemployed for performance of the works and shall provide all facilities in
connectiontherewith. In case the Contractor fails to make arrangements and provide
necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover 150% of the costof materials from the Contractor.
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the
provisionsrelating to report on accidents and to grant of maternity benefits to
female workersshall make the Contractor liable to pay to the Owner as liquidated
damages an amount not exceeding Rs.500.00 for each default or materially
incorrect statement. The decision of the Engineer-in-charge in such matters
based on report from the Inspecting Officer as defined in the Contractors Labour
Regulations at Clause 8.5 shall be final and binding and deductions for recovery of
such liquidated damages may be made from any amount payable to the
Contractor.

The Contractor shall not be permitted to enter in (other than for inspection purpose) or
takepossession of the site until instructed to do so by the Engineer-in-charge in writing.
The portion of the site to be occupied by the Contractor shall be defined and/or marked
on thesite plan, failing which these shall be indicated by the Engineer-in-charge at site
and the Contractor shall on no account be allowed to extend his operations beyond
these areas. Inrespect of any land allotted to the Contractor for purposes of or in
connection with the Contract, the Contractor shall be a licensee subject to the following
and such other terms and conditions as may be imposed by licenser: -

(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use
andoccupation, in respect of each and every separate areas ofland allotted to him.
(i) that such use or occupation shall not confer any right of tenancy of the land to

the Contractor,

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-
in-charge,

(iv) that the Contractor shall have no right to any construction over this land without
the written permission of the Engineer-in-charge. In case he is allowed to
construct anystructure he shall have to demolish and clear the same before
handing over the completed work unless agreed to the contrary.

The Contractor shall provide, if required on the site, all temporary access thereto and

shallalter, adapt and maintain the same as required from time to time and shall take up and

clear them away as and when no longer required and as and when ordered by the

Engineer-in- charge and make good all damages done to the site.

SETTING OUT THE WORKS:
The Engineer-in-charge in case of construction work shall supply dimensioned drawings,
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4.18

4.19

4.20

4.21

4.22

4.23

4.24

levels and other information necessary to enable the Contractor to set out the works
and the Contractor shall set out the works and be responsible for the accuracy of the
same. He shallrectify at his own cost and to the satisfaction of the Engineer-in-charge any
error found at any stage, which may arise through inaccurate setting out unless such error
is based on incorrect data furnished in writing by the Engineer-in-charge. The Contractor
shall protect and preserve all benchmarks used in setting out the works till end of the
Defects Liability Period unless the Engineer-in-charge direct their earlier removal. Butin
case of maintenance, the Engineer-in- charge shall direct the Contractor to attend
certain job provided that all spares & consumables within the scope of Owner are
available to the Contractor.

SITE DRAINAGE:

All water, which may accumulate on the site during the progress of the works or in
trenchesand excavations, from other than the Excepted Risks, shall be removed from
the site to thesatisfaction of the Engineer-in-charge and at the Contractor’s expense.

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on site or do
anythingwhich shall cause unnecessary disturbance or inconvenience to Owners, tenants
or occupiers of other properties near the site and to the public in general.

MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS:
Materials of any kind obtained from excavation on the site shall remain the property of
theOwner and shall be disposed of as the Engineer-in-charge may direct.

TREASURE, TROVE, FOSSILS etc:

All fossils, coins, articles of value or antiquity and structures and other things of geological
or archaeological interest discovered on the site shall be the absolute property of the
Owner and the Contractor shall take reasonable precautions to prevent his workmen
or any otherperson from removing or damaging any such article or thing shall immediately
upon discovery thereof and before removal acquaint the Engineer-in-charge with such
discovery and carryout the Engineer-in-charge’s directions as to the disposal of the
same at the expense of theOwner.

PROTECTION OF TREES:

Trees designated by the Engineer-in-charge shall be protected from damage during the
course of the works and earth level within 1 meter of each such tree shall not be
charged. Where necessary such trees shall be protected by providing temporary
fencing.

The Contractor shall provide and maintain at his own expense all lights, guards, fencing
andwatch & ward as and when necessary or required by the Engineer-in-charge for the
protection of the works or for the safety and convenience of those employed on the works
or the public.

CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the works or shall
appoint a competent person duly authorizing him to supervise the work on his behalf, if the
Contractor has himself not sufficient knowledge and experience to be capable or
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4.25

4.25.1

4.25.2

4.26
4.26.1

4.26.2

4.26.3

4.26.4

4.26.5

receiving instructionsor cannot give his full attention to the works. Such employee
having power of attorney shallbe considered to have the same force as the Contractor
himself. If the Contractor fails to appoint a suitable person acceptable to the Engineer-
in-charge, the Engineer-in-charge shallhave full powers to suspend the execution of the
works until such date as a suitable person is appointed and the Contractor shall be held
responsible for the delay so caused to the works.

INSPECTION AND APPROVAL:

All works embracing more than one process / stage shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the Engineer-
in-charge or his authorized representative when each stage is ready. In default of due notice
the Engineer-in-charge shall be entitled to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-
chargeor his authorized representative and the Contractor shall afford full opportunity
for examination and measurement of any work which is about to be covered up or put
out of view and for examination of foundations before permanent work is placed
thereon. The Contractor shall give due notice to the Engineer-in-charge or his
authorized representativewhenever any such work is ready for examination and the
Engineer-in-charge or hisrepresentative shall without unreasonable delay, unless he
considers it unnecessary and advises the Contractor accordingly, attend for the purpose
of examination and measuring such work or of examining such foundations. In the event
of the failure of the Contractor togive such notice he shall, if required by the Engineer-
in-charge, uncover such work at the Contractor’s expense.

The Engineer-in-charge or his representative shall have powers at any time to inspect
and examine any part of the works and the Contractor shall give such facilities as may be
required for such inspection and examination.

DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE:

The duties of the representative of the Engineer-in-charge are to watch and supervise
the works and to test and examine any materials to be used or workmanship employed
in connection with the works. He shall have no authority to order any work involving any
extrapayment by the Owner or to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his representative
anyof the powers and authorities vested in the Engineer-in-charge and shall furnish to
the Contractor a copy of all such written delegation of powers and authorities. Any
written instruction or written approval given by the representative of the Engineer-in-
charge to theContractor within the terms of such delegation shall bind the Contractor
and the Owner asthough it has been given by the Engineer-in-charge.

Any work or material approved by the representative of Engineer-in-charge shall not
be disapproved by Engineer-in-charge and can not order the pulling down, removal or
breakingup thereof at Contractor’s cost.

If the Contractor shall be dissatisfied with any decision of the representative of the
Engineer- in-charge he shall be entitled to refer the matter to the Engineer-in-charge
who shall thereupon confirm, reverse or vary such decision. No claim of losses alleged
to have been caused by any discrepancies out of instructions, doubts or
misunderstanding shall in any event be admissible.

Owner not bound by personal consent of any officer other than Engineer-in-charge.
The Contractor shall not be entitled to any increase on the scheduled rates or any other
rights or claims whatsoever by reason of any consent, explanation, statement or alleged
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4.30

4.31
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4.31.2

4.32
4.32.1

understanding, promise or guarantees given or to have been given to him by any person
other than Engineer-in-charge in writing.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the Execution of the works only such persons as
are skilled and experienced in their several trades and the Engineer-in-charge shall be
at libertyto object to and require the Contractor to remove from the works any person
employed bythe Contractor in or about the execution of the works who in the opinion of
the Engineer-in-charge misconducts himselforisincompetent or negligentin the proper
performance of hisduties and such person shall not be again employed in the work
without permission of theEngineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make openings in or through
thesame as the Engineer-in-charge may from time to time direct for his verification
and shall reinstate and make good such part to the satisfaction of the Engineer-in-
charge. If any suchpart has been covered up or put out of view after being approved by
the Engineer-in-charge and is subsequently found on uncovering to be executed in
accordance with the Contract, the expenses of uncovering and/or making opening in or
through, reinstating and making goodthe same shall be borne by the Owner. In any other
case all such expenses shall be borne bythe Contractor.

WORK DURING NIGHT SUNDAYS AND HOLIDAYS:

Subject to any provisions to the contrary contained in the Contract, none of the
permanentworks except emergency maintenance work & operation shall be carried out
during night oron Sundays or on authorized holidays without the permission in writing
of the Engineer-in-charge. But in case of maintenance Contract, the Contractor shall be
required to work any time any day as required by Engineer-in-charge.

TIME OF PERFORMANCE:

The work covered by this Contract shall be commenced on due date / within 15 days of
issueof Letter of Intent as applicable. The Contractor should bear in mind that time is the
essenceof the Contract, unless such time be extended at the discretion of the Owner.

FORCE MAJEURE:

Any delays in or failure of performance of either parties thereto shall not constitute
defaulthereunder or give rise to any claims for damages if any, to the extent such delays in
or failure of performance caused by occurrences such as acts of God or the public enemy,
expropriation or confiscation of facilities by Government Authority, compliance with any
order or requestof any Government authorities, act of war, rebellion, civil commotion,
sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided
always that such occurrencesresult in impossibility of performance of the Contract.
Only events of force majeure, which impede the execution of the Contract at the time of
occurrence, shall be taken into cognizance.

FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT:
If the Contractor refuses or fails to execute the work or any part thereof with such
diligence or fails to perform any of his obligations under the Contract or in any
mannercommits a breach of any of the provisions of the Contract it shall be open to the
Owner at its option by serving 7 days notice to the Contractor to:
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4.32.3

4.32.4

4.32.5

a) Determine the Contract: in which event the Contract shall stand terminated and shall
cease to be in force and effect on and from the date appointed by the Owner on
thatbehalf, whereupon the Contractor shall stop forthwith any of the Contract
work thenin progress, except such work as the Owner may in writing require to
be done to safeguard any property or work, or installation from damages and the
Owner for its part, may take over the work remaining unfinished by the
Contractor and completethe same through fresh Contractor or by other means,
at the risk and cost of the Contractor, and any of his sureties if any, shall be liable
for any excess cost at the rates specified in the schedule of quantities and rates.

b) Without determining the Contract: to take over the work of the Contractor or any
part thereof and complete the same through a fresh Contractor or by other means
at therisk and cost of the Contractor. The Contractor and any of his sureties are
liable for any excess cost over and above the cost at the rates specified in the
schedule of quantities/rates, incurred by such works having been taken over
and completed by

the Owner. Besides the Contractor shall also be liable for any compensation
accruingdue to any loss incurred by the Owner.
c) In other cases, the decision of the Owner is binding on the Contractor.

In the events of clause 4.32.1 (a)

a) The whole or part of the security deposit furnished by the Contractor is liable to
be forfeited without prejudice to the right of the Owner to recover from the
Contractorthe excess cost referred to in the sub-clause aforesaid, the Owner shall
also have theright of taking possession and utilizing in completing the works or
any part thereof,such of materials, equipments and T&P available at work site
belonging to the Contractor as may be necessary and the Contractor shall not be
entitled for any compensation for use or damage to such materials, equipments,
tools & plants.

b) The amount that may have become due to the Contractor on account of the work
already executed by him shall not be payable to him until after the expiry of six
(6) calendar months reckoned from the date of termination of Contract or from
takingover of the work or part thereof by the Owner as the case may be, during
which period the responsibilities for faulty materials or workmanship in respect
of such work shallunder the Contract, rest exclusively with the Contractor. This
amount shall be subject to deduction of any amounts due from the Contractor to
the Owner under the termsof the Contract authorized or required to be reserved
of retained by the Owner.

Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the

Owner, the default or defaults committed by the Contractor is/are curable and can be

curedby the Contractor if an opportunity given to him, then the Owner may issue notice

in writingcalling the Contractor to cure the default within such time specified in the
notice.

The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the

event that the Contractor becomes bankrupt, insolvent, compounds with his creditors,

assigns theContract in favour of his creditors or any other persons, or being a company or

a corporation goes into liquidation provided that in the said events it shall not be

necessary for the Ownerto give any prior notice to the Contractor.

Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice

or affect the rights of the Owner, which may have accrued up to the date of such
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4.33

4.33.1

4.33.2

4.34

4.35

4.36

termination.

CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS
PER CLAUSE 4.32

a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply
a waiver of any of the conditions and shall be exercisable in the event of any further
case of default by the contractor for which he is declared liable to pay compensation. The
liability of Contractor for past & future compensation shall remain unaffected. The
Owner may take possession of all or any T&P, materials and stores at the work site
belonging to Contractor on payment at Contract rate/market rate as the case may be or rate
worked out by Engineer-in- charge. Otherwise, Engineer-in-charge may serve notice to
remove such T&P, materials andstores from the site within a stipulated time. In the event
the Contractor fails to comply, theEngineer-in-charge may remove them at the cost &
risk of the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in
case of such cancellation the Owner shall not hold the estate of the deceased Contractor
and/orthe surviving partners of the Contractor’s firm liable for any damages for non-
completion ofContract.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

At any time from the commencement of the work if the Owner decides for whatsoever
reason, not to carry out the whole work or part thereof as specified in the Tender, then
Ownershall give notice in writing of the fact to the Contractor, who shall have no claim
to any payment or compensation on whatsoever account (profit or advantage which he
might have derived by executing the work in full) neither shall have any claim for
compensation by reason of any alterations having been made from the original
specification, drawings, designs andinstructions which may involve any curtailment of
the work as originally contemplated.

CHANGE OF CONSTITUTION:

When the Contractor is a partnership firm the prior approval in writing from the Owner
shallbe obtained before any changes are made in the constitution of the firm. Where the
Contractor is an individual or a Hindu Undivided family business concern, such
approval asaforesaid shall, likewise be obtained before such Contractor enters into any
partnership firm, where the reconstituted firm would have the right to carry out the work
hereby undertakenby the Contractor. In either case if prior approval is not obtained,
the Contract shall be deemed to have been allotted in contravention of clause 4.41
hereinafter and the action and consequence shall ensure as provided in that clause.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies or if the Contractor is a partnership concern and one of the partners dies
then, unless the Owner is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners of partnership firm are capable of carrying
out and completing Contract, the Owner is entitled to cancel the Contract for the
incomplete part without beingin anyway liable for any compensation payment to the
establishment of the deceased Contractor and/or to the surviving partners of the
Contractors firm on account of the cancellation of Contract. The decision of the Owner
in such assessment shall be final and binding on the parties. In the events of satisfaction
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4.38

4.39

4.40
4.40.1

4.40.2

of the Engineer-in-charge that subcontractor, if any shall provide competent and
efficient supervision over the work entrusted to them, may allow the surviving partner
to complete the work contracted in caseof partnership firm at the discretion of the
Owner. In the event of such cancellation, the Owner shall not hold the estate of the
deceased Contractor and/or the surviving partners ofthe Contractor’s firm liable for
damage for not completing the Contract.

TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:
The Contract may be terminated atany time by giving 15 days notice in case performance
ofthe Contractor is found to be continuously unsatisfactory. In case of termination of
Contracteither on expiry of Contract period or during the period of Contract due to
continuous poorperformance, labour unrest, indiscipline etc., Owner shall have no
liability for providing employment/compensation to the labours engaged by Contractor
under any circumstance.EMD /Security retained from the Contractor so far and payable
if any on any other accountsshall be forfeited. Balance work shall be carried out at the
cost & risk of the defaulting Contractor.

MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE:

No official or employee of the Owner including Engineer-in-charge shall in any way be
personally bound or liable for the acts or obligations of the Owner under the Contract
or answerable for any default or omission in the observance or performance of the acts,
matter or things which are herein contained.

CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE:

The Contractor shall provide and maintain an office outside the plant gate for his Site
Incharge, staff and such office shall be opened at all reasonable hours to receive
instructions, notices or other communications. The Contractor at all time shall maintain
a site instructionbook and compliance of these shall be communicated to the Engineer-in-
charge from time to time and the whole documents to be preserved and handed over after
completion of works.

CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:

The Contractor on award of the work shall identify, authorize and depute a qualified
employee of the Contrator having sufficient experience in carrying out work of similar
nature to whom the equipments, materials if any shall be issued and instruction for works
given. The Contractor shall also provide to the satisfaction of the Engineer-in-charge
sufficient and qualified staff to supervise the execution of the work, competent site-in-
charge, foremen and leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the Contractin such manner as
will ensure the best quality andexpeditious working. At any time in the opinion of the
Engineer-in-charge any additional, qualified experienced staff for supervision is
considered necessary, they will be provided by the Contractor without additional
financial burden to Owner. The Contractor shall ensure tothe satisfaction of the Engineer-
in-charge competent and efficient supervision over the work entrusted to them including
their Sub-Contactors if any (deployed with prior permission ofthe Owner) and comply
all statutory provisions of Contract Labour (R&A) Acts 1970.

If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the
opinion of Engineer-in-charge be guilty of any misconduct or be incompetent or
insufficiently qualified or negligent in the performance of their duties or that in the opinion
of the Owner’s Engineer- in-charge undesirable for administrative or any other ground,
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4.40.4

4.40.5

4.41

441.1

4.41.2

4413

4.42
442.1

the continuance of such person(s) in Contractor establishment, then at the directions
of Engineer-in-charge the Contractor shall at once remove such person(s) from the
establishment of the Contractor atthe Owner’s premises without any financial burden
to Owner.

The Contractor shall be responsible for the proper behavior of all the staff, foremen,
workmen and others, shall exercise proper degree of control over them and in particular
without prejudice to the said generality the Contractor shall be bound to
prohibit/preventany of theemployees from trespassing or acting in anyway detrimental
or prejudicial to the interest ofthe community or the properties or Owner’s land or
properties in the neighborhood. In theevent of such trespassing, the Contractor shall be
responsible for all consequent claims or actions for damages or injury or any other
grounds whatsoever. The decision of the Engineer- in-charge upon any matter arising
under this clause shall be final.

All Contractors personnel entering into the Owners premises shall be properly
identified bybadges of a type acceptable to the Owner which must be worn at all times
on Owners premises.

Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant
relationship is created between the Owner and the Contractor’s labour and no claim for
employment / compensation of any such labour from the Owner shall be tenable or
entertained.

SUBLETTING OF WORK:

In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may
permit the same in case he is satisfied that subcontracting is required. No power of
attorney holder other than a regular employee, partner or director of the firm shall be
considered forSite In-charge of Contractor. No Contractor with the power of attorney
of some other Contractor shall be entertained to execute any work. The Contractor is
advised not to enterinto Contract before obtaining the consent of Engiener-in-charge to
that effect.

No part of the Contract nor share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the Contractor directly or indirectly to any person,
firm orcorporation whatsoever except as provided for in the succeeding sub-clauses
without the prior consent in writing of the Owner.

Contractors liability not reduced by subcontract:

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding
that the Engineer-in-charge shall have received copies of any subcontracts, the
Contractors shallbe and shall remain solely responsible for the quality and timely
execution of the works andperformance of all the conditions of the Contract in all
respects as if such subcontract or subletting had not taken place, and as if such work had
been done directly by the Contractor.

No remedy for action taken under clause 4.41:

For action taken by the Owner under the clause shall not relieve the Contractor of any of
hisliabilities under the Contract or give rise to any right or compensation, extension of
time orotherwise.

POWER OF INTERFERENCE:
If the Contractor shall not commence the work in the manner described in the Contract
documents or if he at any time in the opinion of the Engineer-in-charge-
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i) Fails to carry out the works in conformity with the Contract documents or

ii) Fails to carry out the works in accordance with the Contract schedule

iii) Substantially suspend work or the works for a period of seven days without

approvalof the Engineer-in-charge,

iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge.

V) Fails to supply sufficient or suitable constructional plant, temporary works,

labour, materials or other things or Tools & Plants, minimum infrastructure
facilities.

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract
on his part to be performed or observed or persist in any of the above mentioned
breaches of the Contract for seven days, after notice in writing shall have been
givento the Contractor by the Engineer-in-charge requiring such breach to be
remedied, or

) Ifthe Contractor during the continuance of the Contract shall become bankrupt, make
any arrangement for composition with his creditors or go into liquidation, the Owner
shall have the power to enter into the works and take over the possession of the
materials, temporary work, constructional plant, stock and complete the works
by other Contractors, firm or corporation as the Owner in his absolute discretion
may think proper to employ and to use or authorize the use of any materials,
temporaryworks, constructional plant, and stock as aforesaid, without making
payment to theContractor for the said materials, other than such as may be certified
in writing by the Engineer-in-charge to be reasonable & not being liable for any loss
or damage thereto. The Owner shall by reason of his taking possession of the work
or of the works beingcompleted by other Contractor (due account being taken of
any such extra work orworks which may be omitted) then the excess amount if
any shall be deducted fromany money which may be due for work done by the
Contractor under the Contract and not paid for. Any further deficiency shall
forthwith be made good by sell in such manner and for such price as he may
think fit all or any of the constructional plant,materials etc. available at site.

—

\%

4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES
APPLICABLE TO SUCH
CONTRACT:
The Contractor shall conform in all respect to the provisions of statutory regulations,
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may
be applicable from time to time to the works or any temporary works. The Contractor shall
keep the Owner indemnified against all penalties and liabilities of every kind, arising
out of non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs
& expenses borne by the Owner in way of penalty, associated litigations etc. on account
of Contractor’sdefault shall be recovered from the Contractor from his dues or from the
dues of any othercontract with Owner or as debt liability.

4.44 OTHERAGENCIES AT SITE:
The Contractor shall have to execute the work in such place and condition where other
Agencies will also be engaged for other works such as site grading, filling & leveling,
electrical & mechanical engineering works, operation & maintenance activities of running
plant etc. No claim shall be entertained due to work being executed in the above
circumstances. The Contractor shall do their work in a time & manner taking all safety
precautions so as to avoidinterference with other activities but their activities should
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4.45.6

not lag behind. Engineer-in- charge’s decision in this respect is final.

CORRESPONDENCES /NOTICES:
Power of Attorney:
Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the
address furnished by the Contractor. Any notice to be sent to the Contractor by Owner
shall be sentby registered post to the address of the Contractor. The Contractor shall
submit due powerof attorney in favour of their site-in-charge at site for the purpose of
receipt of all letters, notices, drafts, cheques, job instruction and execution of job etc.
from Owner and to correspond & transact with Owner on behalf of Contractor &
pertaining to this Contract only.

Address for Correspondence:

The Contractor shall give full & correct address of his Registered Office with Telephone

(s),Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any

change of address during currency of the Contract, the Contractor shall forthwith

intimate the sameto the Owner failing which such act shall be treated as a fraudulent
motive of Contractor.

Notice to the Contractor:

Any notice may be served on the Contractor or his site-in-charge at the job site or by

registered mail directly to the address furnished by the Contractor or both. Proof of issue

of such notice shall be conclusive on the Contractor having been duly informed of the
contents therein.

Notice to the Owner:

Any notice to be given to the Owner under the terms of Contract shall be served by

sendingthe same by Registered mail to or delivering the same at the respective site

office of Ib Thermal Power Station, addressed to the Engineer-in-charge.

Notices to local bodies:

i) Contractor shall comply with and give all notices required under any
Government authority, instrument, rule or order made under any Act of
Parliament, State laws orany regulation or bye-laws of any local authority relating
to the works. He shall before making any variation from the Contract drawing
necessitated by such compliance give to the Engineer-in-charge a written notice
giving reasons for the proposed variationand obtain the Engineer-in-charge’s
instructions thereon.

ii) The Contractor shall pay and indemnify the Owner against any liability in
respect ofany fees or charges payable under any Act of Parliament, State laws or
any Government instrument, rule or order and any regulations or byelaws of any
local authority in respect of the works.

Instructions & Notices:

i) Subject as otherwise provided in this Contract, all notices to be given and all
other actions to be taken on behalf of the Owner may be given or taken by the
Engineer-in-charge / Officer-in-charge or his authorized representative.

ii) All instructions, notices and communications etc., under the Contract shall be given
in writing and if sent by registered post to the last known place of abode or
business ofthe Contractor shall be deemed to have been served on the date when in
the ordinary course of post these would have been delivered to him.

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during
all working hours and shall superintend the execution of the works with such
additional assistance in each trade, as the Engineer-in-charge may consider
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4.47

4.48

4.49

necessary. In no case site-in-charge shall remain absent from site without prior
permission of the Engineer- in-charge. Orders given to the Contractor’s site-in-
charge shall be considered to havethe same force as if they had been given to the
Contractor himself.

iv) The Engineer-in-charge shall communicate or confirm the instructions to the
Contractor in respect of the execution of work in a field work Site Order Book
maintained in the office of the Engineer-in-charge and the Contractor or his
authorized representative shall confirm receipt of such instructions by signing
the relevant entries in this Book. If required by the Contractor, he shall be furnished
a copyof such instruction (s).

RIGHTS OF OWNER ON VARIOUS INTERESTS:

i) The Owner reserves the right to distribute the work between more than one
Contractor. The Contractor shall cooperate and afford the other Contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

ii) Wherever the work being done by any department of the Owner or by the Contractor
engaged by the Owner as per the condition of work covered by this Contract, the
respective rights and various interests involved shall be determined by the
Engineer-in-charge to secure the completion of the various portions of the work
in general harmony.

NEGOTIATION OF RATES:

In case Owner finds the lowest price to be at higher side in consideration of market price
of various inputs including labour component, may call the lowest Bidders for
negotiation of price based on analysis of their rate etc.

ISSUE OF LOI:

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the
ratesand other terms & conditions finally arrived at negotiation. The Contractor shall
commenceperformance of the Contract on the basis of this LOI/Work order.

Firm work order shall be released / Contract agreement executed within 30 days of
issue of Letter of Intent. Letter of Intent / Work Order shall be accepted by the
Contractor by endorsement and return the duplicate copy of work order endorsed as
unconditional acceptance of rates & terms and conditions of work order to the Owner
and form part of Contract.

End of Section-IV
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5.1

5.2

5.21

5.2.2

5.3

5.4

5.5

SECTION-V

SCOPE & PERFORMANCE OF WORK

SCOPE OF WORK:

Scope of particular work in detail is available in Special Conditions of Contract for
information of Bidders.

USE OF CONTRACT DOCUMENTS:

The Contractor shall be provided drawings free of charge with tender documents / during
the progress of work. He shall keep one copy of Contract documents with drawings on the
site ingood order and the same shall at all reasonable times be available for inspection
and use bythe Engineer-in-charge/his representatives / other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that
ofthis Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work
in connection with this Contract have noticed that the Indian Official Secret Act 1923
(XIX of 1923) applied to them and shall continue to apply even after the execution of
such works under the Contract.

WORKS TO BE CARRIED OUT:

The works to be carried out under the Contract shall except as otherwise provided in
theseconditions include all labours, materials, tools, plant, equipment and transport which
may be required in preparation of and for full & entire execution for completion of
works. The description given in the schedule of quantity shall unless otherwise stated, be
held to include waste of materials, carriage and cartage, carrying in, return of empties,
hoisting, setting, fitting and fixing in position and all other labour necessary in and for
the full and entire execution and completion as aforesaid in accordance with good
practice and recognized principles of engineering.

SCHEDULE OF WORK:

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into
account and dovetailing the technicality of work, sequence of work, material availability,
materials on transit, materials on order, weather condition, nature & urgency of works,
their permutation & combination for an integrated approach for timely completion of
the works at ultimate cost. The Engineer-in-charge after scrutinizing the schedule
submitted by the Contractor shall approve before actual work commences.

EXECUTION OF WORKS:

All the works shall be executed in strict conformity with the provisions of the Contract
documents, specifications and instructions by the Engineer-in-charge whether
mentioned inthe Contract or not. The Contractor shall be responsible for ensuring that
works are executed in the most substantial and proper workman like manner using the
quality materials and labour during the progress of and up to completion of job in strict
accordance with the specifications and to the entire satisfaction of the Engineer-in-
charge.
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5.6

5.7

5.8

5.9

5.10

5.11

COORDINATION AND INSPECTION OF WORKS:

The coordination and inspection of the day-to-day work under the Contract shall be the
responsibility of the Engineer-in-charge or his authorized representatives. A field work
orderbook shall be maintained by the Contractor in which written instruction for
specific job be entered. These shall be signed by the Contractor or his authorized
representative by way ofacknowledgment within 12 hours.

GENERAL CONDITION OF WORK:

The working time of the work is 48 hours per week per man in general. In case of
overtimework is permitted in case of need, the Owner will not compensate for the same.
Shift working at 2 to 3 shifts per day will become necessary and the Contractor shall take
this aspectintoconsideration while formulating his rates for Tender. No extra claim will
be entertained bythe Owner on this account.

REPORTING OF WORK STATUS:
The Contractor shall submit to the Engineer-in-charge reports at regular intervals
regardingthe progress of work as desired from time to time.

DRAWING / SEQUENCE TO BE PROVIDED BY OWNER:

In the progress of work, detailed working drawings on the basis of which actual
execution ofthe work has to proceed, shall be furnished in stages. The Contractor shall be
deemed to have gone through the drawings issued to him thoroughly and carefully, in
conjunction with all other connected drawings and discrepancies if any shall be brought
to the notice of the Engineer-in-charge, before actually carrying out the works. Wherever
drawing is not possible, sequence of operation or work instructions shall be given by the
Engineer-in-charge as in case of maintenance works etc.

LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF:

If it shall appear to the Engineer-in-charge that any work has been executed with
unsound,imperfect or unskilled workmanship, or with materials of any inferior description,
or that any materials or articles provided by the Contractor for the execution of work are
unsound or ofquality inferior to that Contracted for, or otherwise notin accordance with
the Contract, theContractor shall on demand in writing from the Engineer-in-charge or
his authorizedrepresentative specifying the work, materials or articles complained of,
notwithstanding that the same may have been inadvertently passed, certified and paid
for, forthwith rectify or remove and reconstruct that work so specified and provide
other proper and suitable materials or articles at his own charge and cost, and in the
event of failure to do so within aperiod to be specified by the Engineer-in-charge in his
demand aforesaid the Engineer-in- charge may on expiry of notice period rectify or
removes, and re-execute the work or remove and replace with others, the materials or
articles complained or as the case may be at the risk and expense in all respects of the
Contractor. The decision of Engineer-in-charge as to any question arising under this
clause shall be final and conclusive.

TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL
COMPLETION OF WORK RECORDED INCOMPLETION CERTIFICATE:

From the commencement to completion of the work, the Contractor shall take full
responsibility for the care of all works including all temporary works and in case any
damage, loss or injury shall happen to the work or to any part thereof or to any temporary
works from any cause whatsoever, shall at his own cost repair and make good the
same so that on completion the work shall be in good order and in conformity in every
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5.12

5.13

5.13.1

5.13.2

5.13.3

5.134

respects with the requirements of the Contract and the Engineer-in-charge’s
instruction.

The defectliability period shall be 12 months from the date of completion. On completion
ofsuch period and on final certification of satisfactory performance report of the
Contracted work from Engineer-in-charge, the security deposit shall be released. The
period of 12 months shall be counted from the date of completion of last repair of defect
in case of any defect appears after completion of work / from the date of completion as
mentioned in completion certificate.

TRAINING OF APPRENTICES:

The Contractor shall during the currency of the Contract when called upon by the
Engineer-in-charge engage and also ensure engagement by subcontractor and other
employed by theContractor in connection with the works, such number of Apprentices
in the categories mentioned in Schedule A and for such periods as may be required by the
Engineer-in-charge. The Contractor shall train them as required under the Apprentices
Act, 1961 and shall be responsible for all obligations of the employer under the Act,
excluding the liability to makepayment to Apprentices as required under the Act.

Contractor’s liability & insurance:

From commencement to completion of the works, the Contractor shall take full

responsibility of the site for taking care and precautions to preventloss or damage and to

minimize loss ordamage to the maximum extent possible and shall be liable for any

damage or loss that mayhappen to the works or any part thereof and all Owner’s T & P

from any cause whatsoever(save and except the Excepted Risks) and shall at his own cost

repair and make good the same so that at completion of the works, all Owner’s T & P shall
be in good order and condition and in conformity in every respect with the requirements of

BI standard and to the satisfaction of the Engineer-in-charge and to the satisfaction of

Engineer-in-charge where BIS is not available.

In the event of any loss or damage to the works or any part thereof or to any T & P or to

any material or articles at the site from any of the Excepted Risks the following

provisions shallapply:

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge,
remove from the site any debris and so much of the works as shall have been
damaged, taking to the Owner’s store such T & P, articles and/or materials as may
be directed:

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge,
proceed with the erection and completion of the works under and in accordance
with the provisions and conditions of the Contract.

Compensation on account of loss due to damage for Excepted perils:

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be

ascertained in the same rate under the Contract and added to the contract sum as deviation.

Provided the Contractor was alert and has taken sufficient precaution as a man of

general prudence should have taken to prevent the loss or damage to minimize the

amount of suchloss in his own case.

Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure

the entire building if the building or any part thereof is used by him for the purpose of

storing orusing materials of combustible nature, as to which the decision of the Engineer-
in-charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Owner against all losses and

claims for injuries or damage to any persons or any property whatsoever which may
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arise out of or in consequence of the construction and maintenance works and against all
claims, demands, proceedings, damages, costs, charges and expenses whatsoever in
respect of or in relationthereto.

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way
limitinghis obligations and responsibilities under this condition, insure against any
damage, loss orinjury which may occur to any property. (excluding that of the Owner
but including the Owner’s building rented by the Contractor wholly or in a part and any
part of which is usedby him for storing combustible materials), or to any person
(including any employee of theOwner) by or arising out of carrying out of the Contract.

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages
Act, 1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923;
Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications
thereof or anyother law relating thereto and rules made hereunder from time to time or
as a consequenceof any accident or injury to any workman or other persons in or about
the works, whether inthe employment of the Contractor or not, save and except where
such accident or injury hasresulted form any act of the Owner, his agents or servants, and
also against all costs, charges and expenses of any suit, action or proceedings arising out
of such accident or injury and against all sum or sums which may with the consent of the
Contractor be paid to compromise or compound any claim. Without limiting his obligations
and liabilities as above provided, the Contractor shall insure against all claims, damages
or compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating thereto.

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors
(if any) and shall be responsible for any claims or losses to the Owner resulting from
their failure to obtain adequate insurance protection in connection thereof. The
Contractor shallproduce or cause to be produced by his subcontractors (if any) as the
case may be, the relevant policy or policies and premium receipts as and when required
by the Engineer-in-charge.

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force
theinsurance referred to above or any other insurance which he/they may be required
to effectunder the terms of the Contract then and in any such case the Owner may,
without being bound to, effect and keep in force any such insurance and pay such
premium or premiumsas may be necessary for the purpose and from time to time deduct
the amount so paid by the Owner from any moneys due or which may become due to the
Contractor or recover the same as a debt due from the Contractor.

The above conditions are applicable for value of work below one crore rupees. Butin case
ofcontract involving considerable risk or damage and of value more than one crore, the
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower
andassign in favour of the Owner.

5.14 Retention of cost & expenses
a) In the event the contractor is involved with violation of any act(s) relating to safety,
environment, labour and workmen compensation, taxes & duties etc. and consequent
legalaction & penalty during execution of contract the issue is open in relevant Govt.
Deptt., estimated value of cost and expenses towards the same shall be retained from
the final billtill disposal of the case.
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b) If any contractor avoids to attend workmen’s compensation commissioner court on
summon, he shall not be entertained for award of any future contractin OPGC. The cost
& expenses of compensation towards the death or permanent disablement shall be
deductedfrom the corresponding Contract or any other Contract executed by the same
Contractor inOPGC or lastly as debt liability.

End of Section-V
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6.0
6.1
6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

SECTION-VI

CERTIFICATE AND PAYMENT:

SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT:

Contractor’s remuneration:

The price to be paid by the Owner to the Contractor for the whole of the work done and
forthe performance of all the obligations undertaken by the Contractor under the Contract
shall be ascertained by the application of the respective rates in schedule of quantity /
price schedule (the inclusive nature of which is more particularly defined by way of
application but not of limitation of item of activities, materials & expenses specified in
clause No0.6.1.2) andpayment to be made accordingly to the work actually executed and
approved by the Engineer- in-charge. The sum so ascertained shall (exception only as
and to the extent expressly provided herein) constitute the remuneration of the
Contractor under the Contract and nofurther or other payment whatsoever shall be or
become due or payable to the Contractorunder the Contract.

Activities & expenses to be included in rates:

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject
to escalation. The said schedule of quantity / price schedule shall be deemed to include
and cover all costs, expenses and liabilities of every description and all risks of every
kind to betaken in execution, completion and handing over the work to the Owner by
the Contractor. The Contractor shall be deemed to have known the nature, scope,
magnitude and the extentof the works and materials required though the Contract
Document may not fully and precisely furnish them. He shall make such provision in the
rates accepted as he may consider necessary to cover those of such items of work and
materials as may be reasonable and necessary to complete the work. The opinion of the
Engineer-in-charge as to the items of work which are necessary and reasonable for
completion of work shall be final and bindingon Contractor although the same may not
be shown on or described specifically in Contractdocument.

Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, works Contract
tax, entry tax or any port duties, royalty, transport charges, stamp duties of Central or
State Government or Local Body or Municipal Taxes or duties, taxes or charges, income
tax whatsoever will be granted or obtained and all expenses of which shall be deemed
to be included in and covered by the accepted rates. The Contractor shall also obtain
and pay forall permits or other privileges necessary to complete the work.

Accepted rates cannot be altered

For work under item rate basis, no alteration will be allowed in the rates by reasons of
worksor any part of them being modified, altered, extended, diminished or omitted. The
acceptedratesis of fully inclusive rates which have been agreed by the Contractor and the
Owner andcannot be altered under any circumstances. However, if the quantity of such
modification,alteration, extension, reduction or omission is substantial and exceeds 5%
in the Contract price, the variation in rate may be examined and amended by Engineer-
in-charge on recommendation of Contract Review Meeting (refer Clause No.4.11)

The rates to cover for working in operating plant: Contractor’s rates shall be
deemed to include the factors such as work shall be carried out in operating plant and shall
take sufficient care in moving the plants, equipments and materials from one place to
another, so that theydo not cause any damage to any person or to the property of the
Owner or to third party including overhead and underground cables/pipe lines. In the
event of such damage including
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6.2
6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

eventual loss of generation and operation of the plant or services in any plant or
establishment as estimated by the Owner or ascertained by the third party shall be borne
bythe Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5 This
shall be applicable when Contract value is more than one crore.

PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL:
Methods of measurement:

The measurement shall be taken in accordance with the procedure set in the
specifications.No local or general method of measurement shall be adopted. In case the
method of measurement is not specified in the specifications, the procedure of Bureau
of Indian Standard shall prevail.

Measurement of work in progress:

All measurements shall be in metric system. All the works in progress will be jointly
measured by the representatives of Owner and the Contractor progressively in
construction & civil maintenance work. In case of mechanical /electrical / C& maintenance
& upkeepment work etc. the item of work performed by the Contractor shall be recorded
daily preferably immediately on completion in the manner stipulated in conditions of
Contract. Suchmeasurements will be recorded in the prescribed measurement book by
the representativeof Owner and signed by both parties as token of acceptance by both
either on completion ofcertain item or in an interval of days or hours as the case may be.
Final measurement:

On completion of work final measurement shall be taken in the similar fashion as stated
earlier and sum total of part measurement shall be compared. Final measurement shall
beconsidered for final payment.

Before taking measurements of any construction work, the Engineer-in-charge or his
authorized representative for the purpose shall give a notice with reasonable time to
the Contractor. In case of operation or maintenance work the Contractor or his
authorized representative shall obtain the signature of Engineer-in-charge or his
representative in support of completion of any item of work to the satisfaction of Engineer-
in-charge. All these details shall be recorded in measurement book in prescribed format
to be provided by Engineer-in-charge / printed standard Measurement Book available
in the market.

If the Contractor fails to attend or to send an authorized representative for
measurement after such a notice or failure of Engineer-in-charge on Contractor’s
request in case of maintenance work as the case may be or fails to countersign or to record
the objection within a week from the date of measurement, then in any such event, the
measurement taken bythe Engineer-in-charge / his representative shall be taken to be
correct measurement of work.

The Contractor shall, without extra charge, provide assistance in every measurement
in respect of labour and other things necessary for measurements.

If the Contractor objects to any of the measurements recorded in the measurement book,
the matter shall be referred to the subsequent Contract Review Meeting. The decision
taken inthe Contract Review Meeting shall be final & binding.

Billing:

The Contractor shall submit bill in approved proforma in accordance with the Contract
terms and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-
in-charge asthe case may be giving abstract and detailed measurement for the various
items executed during a pre-determined period / month, as the case may be. In case of
maintenance/ upkeepment contract, monthly bill shall be preferred during 1st week of
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6.3.1

6.3.2

6.3.3

6.3.4

6.4

6.5
6.5.1

the succeeding month. In case of construction work the bill shall be furnished after
achieving milestone or as provided in the Contract. The Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same verified
and the claim as far as admissible, adjusted, if possible, before the expiry of 21 days from
the presentation of the bill. This is applicable for running bills only.

PAYMENT OF CONTRACTOR'’S BILL:

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee
cheque forwarding the same to registered office or the notified office of the Contractor.
The cheque shall also be handed over to the Contractor or their Site-in-charge if
authorized forthe purpose against due receipt. In no case will Owner be responsible if the
cheque is mislaid or misappropriated by unauthorized person / persons. Demand draft may
also be issued after deduction of bank commission charges if requested by the
Contractor.

All payment shall be made in Indian currency only.

Payment of running bill:

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A
on orbefore the date fixed by the Engineer-in-charge for the work executed. The
Engineer-in- charge / Officer-in-charge shall then arrange to have the bill verified by
comparing with themeasurement already taken.

On certification of Engineer-in-charge, payment to which the Contractor is considered
entitled by way of interim payment shall be made for all the work executed, after
deducting there from the amounts already paid, the security deposit and such other
amounts as may be deductible or recoverable in terms of the Contract.

Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from
the date of acceptance of the bill by Engineer-in-charge.

Any interim certificate given relating to work done may be modified or corrected by
any subsequent interim certificate or by the final certificate. No certificate of the
Engineer-in- charge supporting an interim payment shall itself be conclusive evidence
that any work to which it relates is / are in accordance with the Contract.

RECEIPT OF PAYMENT:

Receipt of payment made on account of work when executed by a firm, must be signed
bythe Contractor in case of proprietary firm and otherwise a person holding due power
of attorney in this respect on behalf of the Contractor, except when the Contractors are
described in their Tender as alimited company in which case the receipts must be signed
inthe name of the company by one of its principal officers or by some other persons
having authority to give effectual receipt for the company.

COMPLETION CERTIFICATE:

Eligibility criteria for issue of Completion Certificate: -

No certificate of completion shall be issued nor shall the work be considered to be
completed till the Contractor shall have removed from the premises on which the work
has been executed, all such scaffolding, sheds and surplus materials except such as are
required for rectification of defects, rubbish and all huts and sanitary arrangements
required for his workmen on the site in connection with the execution of the work, as shall
have been erected by the Contractor or the workmen and cleaned all dirt from the parts of
building (s) in or upon or about which the work has been executed or of which he may
have had possession for thepurpose of the execution thereof and cleaned floors, gutters
and drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and
handed them over to the Engineer- in-charge and made the whole premises fit for
immediate occupation or use to the satisfaction of the Engineer-in-charge. If the
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6.5.3

6.5.4

6.6

Contractor shall fail to comply with any of the requirements of this conditions as
aforesaid on or before the scheduled date of completionof the works, the Engineer-in-
charge may at the expense of the Contractor fulfill such requirements and dispose of the
scaffoldings, surplus materials and rubbish, etc. as he thinks fit and the Contractor shall
have no claim in respect of any such scaffolding or surplus materials except for any sum
actually realized by the sale thereofless the cost of fulfilling the requirements and any other
amount that may be due from the Contractor. If the expenses of fulfilling such requirements
are more than the amount realized on such disposal as aforesaid, the Contractor shall
forthwith on demand pay such excess.

Application for Completion Certificate.

As soon as the work is completed and the Contractor fulfills his obligations in all respect,
heshall be eligible to apply for Completion Certificate. The Owner or his representative
shall normally issue to the Contractor the Completion Certificate within 30 days after
receiving an application from the Contractor after verifying from the completion documents
and satisfying himself that the work has been completed in accordance and as set out in
the construction and erection drawings and the Contract Documents. In case of
operation or maintenance Contract, satisfactory performance during Contract period
shall be basis for issue of Completion Certificate.

Issue of Completion Certificate:

On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the
workand shall issue a certificate of completion indicating: -

a) Date of completion of work

b) Value of the Contract / value of work executed
c) Quality of performance

d) Level of safety maintained during the work.

If at any time before completion of the entire work, items or groups of items for which
separate periods of completion have been specified, have been completed the Engineer-
in-charge can take possession of any such parts being hereinafter in this condition referred
to as ‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this
Contract:

(a) Within thirty days of the date of completion of such items or groups of items or of
possession of the relevant partthe Engineer-in-charge shall issue Completion Certificate
forthe ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1
for the‘relevant part’.

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be
deemedto have commenced from the certified date of completion of such items or the
‘relevant part’ as the case may be.

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of
thecompleted items or ‘relevant part’ as estimated by the Engineer-in-charge for this
purpose.This estimate shall be applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’
takinginto consideration the due date of completion as per Contract and subsequent
timeextension, if any.

FINAL PAYMENT:
During progress of work in case of construction work and period fixed for payment in
case ofprovision of services such as operation and maintenance, running bills shall be
preferred bythe Contractor as per the terms of Contract and shall be paid on the basis
of measurementcertification of Engineer-in-charge / Officer-in-charge from time to time
or in fixed intervals.But final bill shall be paid on receipt of -
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i) Final bill (n’th & final bill must be written over the bill)

ii) Measurement book with all its supporting documents
iii) Completion Certificate of Engineer-in-charge

iv) Store clearance

v) Evidence in support of clearance of labour dues.

vi) Evidence in support of payment of PF dues

vii) No claim certificate by the Contractor
viii) Total amount of dues, less-
a) Payment already made through running bills
b) Advances if any
c) Penalty if any
d) Liquidated damage

e) Amounts towards the cost of tools & plants not returned to warehouse

f) Value of the surplus of material issued not returned to store.

g) Any estimated amount on account of default of Contractor in statutory
orenvironmental matter or dispute open in Court of Law.

h) Clearance from Personnel & Administration department relating to rent

foraccommodation, water & electricity bills etc.

TERMS OF PAYMENT:

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall
bepaid to him on certification of Engineer-in-charge.

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the
said period and payment shall be released within 21 days of submission of the bill
provided thesame is receipted by Engineer-in-charge.

(c) All statutory deductions levied by the Govt. or other statutory authorities at the
rateprevailing at the time of payment of bill shall be deducted from the running bills.
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty &
otherrecoveries if any, under the terms & conditions of Contract.

(e) Final bill shall be settled after submission of the same with all related documents as
perClause 6.6 within the period specified in Clause 6.8

TIME LIMIT FOR PAYMENT OF FINAL BILL:

The final bill shall be submitted by the Contractor within three months of physical
completion of the work. No further claims can be made by the Contractor after submission
of the final bill and all claims shall be deemed to have either been included in the final
bill or waived and extinguished. Payment of those items of the bill in respect of which there
is no dispute and of items in dispute for quantities and rates as approved by Engineer-
in-charge, shall be madewithin the period specified herein this clause, the period being
reckoned from the date of receipt of the bill by the Engineer-in-charge. If the decision of
Engineer-in-charge is not agreed by the Contractor, the dispute either in quantity or rate
or both shall be referred to ContractReview Meeting and the decision made thereof shall
be final & binding on both parties.

The time limit for release of final payment corresponding to the Contract value are
furnished below: -

(a) Contract value not exceeding Four months from the date of
Rs.5 lakhs acceptance of Final bill by the
Engineer-in-charge
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6.9.1

(b) Contract value exceeding Six month from the date of

Rs.5 lakhs acceptance of Final bill by the
Engineer-in-charge
(b) Contract value exceeding Six month--- do ----
-Rs.5 lakhs

Provided the Contractor has furnished all required documents in accordance to clause
6.6.The period of release of fund shall be counted from the date of compliance of last
documents or formalities.

For above purpose, original Contract value or the actual value of the work whichever is
higher shall be taken into consideration.

LIQUIDATED DAMAGES FOR DELAY:

If the Contractor fails to maintain the required progress in terms of achieving milestone
fixed in the time & progress schedule or to complete the work as the case may be under
Contract& clear the site on or before the due date or extended date of completion they
shall withoutprejudice to any other right or remedy shall be liable for liquidated
damage as stipulated below or such small amount as may be fixed by the Engineer-in-
charge on the Contract value of the work or actual value of the work whichever is higher
for every week during which the progress remains below the specified time of
completion subject to the total amount of compensation for delay to be paid under this
condition shall not exceed the under noted percentage of the Contract value or of the
Contract value of the item or group of items of work for which a separate period of
completion is given:

This will also be applicable to items or group of items for which separate period of
completion has been specified.

Rates & upper limit of Liquidated Damage:

Completion period % of Contract / | Maximum
Work value per
week %of
Contract /
work value
a. | Due Completion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. | Due Completion period (as originally @ 0.5% 7.5%
stipulated) exceeding 6 months but not
exceeding 2 years
c. | Due Completion period (as originally @ 0.25% 5%
stipulated) exceeding 2 years

The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable
to the Contractor under this or any other Contract with the Owner. In case at the time
of the amount of LD comes to the notice of the Owner the Contractor does not have any
amountpending with the Owner, the Contractor shall be served with a notice and in
turn the Contractor has to deposit the said amount in shape of D/D with the Owner in
the fashion mentioned earlier.

End of Section-VI
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SECTION-VII

STATUTORY OBLIGATION & INSURANCE

TAXES:

The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income
tax,sales tax, GST, work contract tax and other payments and compensation, if any in
connection with the procurement and handling of materials, fabrication and execution
of works or anymethod or process connected with the works. Sales tax, Entry tax, Excise
duty and any othertax on materials required for the work & works shall be payable by
the Contractor and theOwner will not entertain any claim whatsoever in this respect.
The final rate is inclusive of work contract tax & other taxes applicable including GST to
this work or materials thereto.

Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct
atsource from the payments due to the Contractor, the taxes as required under Odisha
SalesTax Act or as amended from time to time or under any other statute. It is for the
Contractorto deal with the Sales Tax authorities directly in respect of any claim or refund
relating to the above deductions and the Owner shall not be liable or responsible for any
claims or payments or reimbursements in this regard. Income tax as applicable shall be
deducted form all running bills.

INSURANCE:

The Contractor shall obtain insurance coverage to the construction work & related
materials againstloss under force majeure and assign the policy to the Owner where risk
involvementis expected. The Contractor shall also at his own expenses carry and maintain
group insurance with accidental benefit from reputed insurance companies to the
satisfaction of the Owneras follows: -

Employees State Insurance Act:

At present this area is included in the scope of ESI scheme. The Contractor has to accept
fulland exclusive liability for compliance with all obligations imposed by the Employees
State Insurance Act, 1948, and the Contractor further has to defend, indemnify and hold
Owner harmless from any liability or penalty which may be imposed by the Central,
State or Local Authority by the reason of any asserted violation by Contractor or
subcontractor of the Employees State Insurance Act, 1948 and also from all claims, suits
or proceeding that maybe brought against the Owner arising under growing out of or by
reasons of the work provided for by this Contract whether brought by employees of the
Contractor, by third parties or byCentral or State Government Authority or any political
sub-division thereof. The Contractoragrees to fill in with the Employees State Insurance
Corporation, the Declaration Forms andall forms which may be required in respect of the
Contractor’s or subcontractor’s employees, whose aggregate remuneration is Rs.6500.00
per month or less or as amended from time totime and who are employed in the work
provided for or those covered by ESI from time totime under the agreement. The
Contractor shall deduct and secure the agreement of the subcontractor to deduct the
employees’ contribution as per the first schedule of the employee’s State Insurance Act
from wages and affix the employee’s contribution cards atwages payments intervals.
The Contractor shall remit and secure the agreement of the subcontractor to remit to
the State Bank of India, employee’s State Insurance Corporation Account, and the
employee’s contribution as required by the Act. The Contractor agrees tomaintain all
cards and records as required under the Act in respect of employee’s and payments and
Contractor shall secure the agreement of the subcontractor to maintain suchrecords.
Any expenses incurred for the contribution, making contributions or maintaining
records shall be to the Contractor or subcontractor’s account.
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7.2.5

7.3

The Owner shall retain such sum as may be necessary from the total Contract value until
the Contractor shall furnish satisfactory proof that all contributions as required by the
employees State Insurance Act, 1948, have been paid. This will be pending on the
contactor when theemployee’s State Insurance Act is extended to the place of work.
Workmen Compensation and Employer’s Liability Insurance:

Insurance shall be effected for all the Contractor’s employees engaged in the performance
of this Contract. If any of the work is sublet, the Contractor shall require the
subcontractor toprovide workmen’s compensation and employee’s liability insurance
for the latter’s employees if such employees are not covered under the Contractor
insurance.

Any other insurance required under Law or by Owner:

Contractor shall also carry and maintain any and all other insurances, which he may be
required under any law from time to time. He shall also carry and maintain any other
insurance, which may be required by the Owner.

Accident or Injury to workmen:

The Owner shall not be liable for or in respect of any damages or compensation payable
bylaw in respect or in consequence of an accident or injury to any workmen or other
persons in the Employment of the Contractor or any subcontractor save and except any
accident or injury resulting from any willful act or default of the Owner, his agents or
servants and theContractor shall indemnify and keep indemnified the Owner against
all such damages and compensation (save and except as aforesaid) and against all
claims, demands, proceedings,costs, charges and expenses, whatsoever in respect or in
relation thereto.

Transit Insurance:

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect
of all items to be transported by the Contractor to the site of work.

EMPLOYEES PROVIDENT FUND:

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and
photocopyof such coverage certificate shall be submitted to Engineer-in-charge prior to
commencement of work. The Contractor has to furnish certified challan copy showing the
amount deposited against this particular work if the Contractor executes works at
different places in India anddeposit the total amount in one challan only. In addition to
this, Contractor shall furnish anundertaking with a list of deployed Contract labour for
whom such amount is deposited. Contractor shall comply all P.F. formalities for all the
workmen engaged for this work and keep OPGC indemnified.

End of Section-VII
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SECTION-VIII

LABOUR LAWS

LABOUR LAWS:

Contractor shall comply with all laws, ordinances, regulations and notification / instruction
of Govt. concerning the health, wages, welfare, safety and employment and non-
employmentof his workers and shall exclusively bear the consequences of failure to
comply therewith.

The following points are to be observed strictly by the Contractor.

i)
i)

vi)

vii)

viii)

No labour below the age of 18 (eighteen) years shall be employed on the work.
The Contractor shall not pay less than the notified wages by the appropriate
government towards minimum wages from time to time and must comply with
Minimum Wages Act. The payment has to be made to the labours in the presence
ofauthorized representative of the Owner / Engineer-in-charge.

The Contractor shall at his expense comply with all labour laws and keep the
Ownerindemnified in respect thereof.

The Contractor shall pay equal wages for men & women in accordance with
Equal Remuneration Act 1976.

The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have
a valid Labour license from appropriate licensing authority prior to starting /
within 15days of commencement of the work under the Contract. Validity of the
license shallbe maintained till expiry of Contract period & its extension, if any.
The Contractor shall employ labour in sufficient numbers to maintain the schedule
of work and of quality to ensure workmanship of the degree specified in the
Contract and to the satisfaction of the Engineer-in-charge.

The Contractor shall furnish to the Engineer-in-charge at the interval of every 15
days a statement of the workmen employed on the works and also furnish
information inForm-VIII, Part I & Il under rule 73 of Odisha Contract Labour (R&A)
Rule, 1975 or rules made there under.

The Contractor shall comply with the provisions of the Factories Act 1948, Payment
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938,
Workmen’s Compensation Act 1923, the Maternity Benefit Act 1961, Employees
Provident Fund (and Miscellaneous Provision) Act 1952 & Contract Labour
(Regulation & Abolition)Act 1970 or any modifications thereof or any other laws
relating thereto and rules made there-under from time to time. Owner shall not
be held responsible for any injury sustained by Contractor’s workmen while on
duty.

In the event of any employment injury the Contractor has to pay necessary
compensation pertaining to treatment & other associated benefits to the injured
employee. In the event of fatal injury, death compensation to the legal heir of
said employee shall be paid by the Contractor. In case of failure by the Contractor
to paythe compensation as decided by the competent authority under the
Workmen’s Compensation Act, the Engineer-in-charge shall deduct the
necessary amount fromany outstanding bill of the Contractor or security and
deposit the same with competent authority. In case before decision by the
competent authority, if the Contract is being closed, estimated amount towards
such compensation shall be retained from Contractor till finalization. For this
purpose, the amount if falls short under the particular Contract shall be realized
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from any other Contract which the Contractor is executing. The Contractor has to
make all statutory records and register required in support of compliance of above
provisions. Relevant statutory return shall be submitted with appropriate
authority as required under the above Acts & rules with a copy to P&A department
of Owner. All the records shall be kept within the work premises and must be made
available on demand by Owner/Concerned statutory authority for scrutiny.

ix) The Contractor shall indemnify the Owner against any payments to be made
under and for the observance of the provisions of the aforesaid Acts without
prejudice to his rights to claim indemnity from his subcontractor, if any.

X) The Contractor has to make payment to their staff and labours by 7t day of
succeedingmonth irrespective of release of Contractor’s payment by Owner. In
case of any default in the matter of payment to the labour, the following penalty
apart from legal liability shall be imposed and recovered from Contractor’s
running bills.

(a) 0.1% of Contract value will be deducted for each day of delay of wages
disbursement after 7th day of last wage period subject to maximum 1% of
Contract value.

(b) Repetition of three such cases may attract immediate termination of Contract
without any further reference to Contractor as per terms of Contract.

(xi) Owner shall not take responsibility of Contractor’s labours either during execution
of Contract or on closure of Contract or termination of Contract.

xii) However, in the event of default of any Contractor in payment to their labours
for more than one month from the date of payment and if the service is essential
for theOwner and the Contract can not immediately be terminated, the Engineer-
in-chargeshall make the payment to the workmen and recover the same amount
from any dueof the Contractor. Under such circumstances the Contract shall be liable
for immediate termination as deemed fit by the Owner.

(xiii)  The Contractor shall ensure that all the employees engaged by the Contractor
including his subcontractor, if any, obtain health certificate from any competent
medical practitioner under the provisions of Factories Act without any financial
implication to Owner.

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with
wages, national & festival holidays, weekly off and extra wages or overtime as
per law. The Contractor should provide employment card, wage slip and should
maintain such other records in respect of engagement of workers as required by
Contract Labour(R&A) Act 1970 and rules made there under. This provision
must be ensured by theContractor.

CONTRACTOR TO INDEMNIFY THE OWNER:

The Contractor shall indemnify the Owner and every officer and employee of the Owner
including the Engineer-in-charge and his staff against all actions, proceedings, claims,
demands costs and expenses whatsoever arising out of or in connection with the
matters referred to in Clause 8.1 and elsewhere which may be made against the Owner
for or in respect of or arising out of any act / omission by the Contractor in the
performance of his obligations under the Contract. The Owner shall not be liable for or in
respect of any demand or compensation payable by law in respect or in consequence of any
accident or injury to any workmen or other person in the employment of the Contractor
or his subcontractor and Contractor shall indemnify and keep indemnified the Owner
against all such damage, compensation and against all claims, damages, proceedings,
costs, charges and expenses whatsoever thereof or in relation thereto.
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Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as
aforesaidthe amount so paid and the costincurred by the Owner shall be charged to and
paid by theContractor and the Contractor shall not be at liberty to dispute or question
the right of theOwner to make such payments notwithstanding the same may have been
made without hisconsent or authority or in law or otherwise to the contrary.

The Contractor shall intimate to the Workman Compensation Commissioner in Form
EE-I within prescribed period the employment accident with relevant information with
copy to the Owner. The Contractor shall take all legal steps for compliance of the provisions
of Workman Compensation Act relating to accident failing which Owner under
circumstance shall take upthe case for which all costs and expenses shall be recovered from
the Contractor and the said Contract shall be liable to be terminated & the Contractor
liable to be debarred from futureparticipation in bid. In case the amount can not be
recovered from dues / security / dues ofother contracts with Owner, the same shall be
recovered as debt liability.

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

In respect of all labours directly or indirectly employed in the works for the
performance ofContract, the Contractor shall comply with or cause to be complied with
all the rules and regulations of the local sanitary and other authorities or as framed by
the Owner from timeto time for the protection of health and sanitary arrangements for
all workers.

MODEL RULES FOR LABOUR WELFARE

First Aid:

a) At every workplace where the number of workmen engaged exceeds 50, there
shallbe maintained in a readily accessible place first aid box containing the
following equipments:

(i) 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings

(iv) 6 large size sterilized burn dressings

(v) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode
ofadministration indicated on the label.

(viii) 1 role of adhesive plaster

(ix) A snake-bite lancet

(x) 1 (30 gms) bottle of potassium permanganate crystals

(xi) 1 pair scissors

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory
AdviceService and Labour Institute, Government of India

(xiii) Abottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) Abottle of a suitable surgical anti-septic solution.

b) At every workplace where the number of workmen engaged does not exceed 50,

there shall be maintained in a readily accessible place first aid box containing the
following equipment:
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(i) 6 small sterilized dressings

(ii) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

(v) 3 large sterilized burn dressings

(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode
ofadministration indicated on the label.

(vii) 1 snake-bite lancet

(wviii) 1 (30 gms.) bottle of potassium permanganate crystals

(ix) 1 pair scissors

(x) 1 copy of the first aid leaflet issued by the Director General Factory
AdviseService and Labour Institute, Government of India

(xi) Abottle containing 100 tablets (each of 5 grains) of aspirin

(xii) Ointment for burns

(xiii) Abottle of suitable surgical anti-septic solution.

The appliances shall be kept in good order and they shall be placed under the charge of
a responsible person who shall be readily available during working hours. Suitable
transport /conveyance facility shall be kept readily available to take injured person(s)
who suddenly fallseriously ill and shifting of urgent cases to nearest hospital. If required,
initial first aid may be provided in Owner’s hospital in emergency, but subsequent
treatment is Contractor’s responsibility in any other hospital.

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works
provide,erect and maintain necessary temporary living accommodation and ancillary
facilities for labour at his own expense and up to the standards as approved by the
Engineer-in-Charge ata place outside the Owner’s premises.

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be
provided with storage where drinking water shall be stored.

Every water supply storage shall be at a distance of not less than 15 meters from any
latrine,drain or other source of pollution. Where water has to be drawn from an existing
well, whichis within such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door, which shall be dust and
waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
andopened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing Places: Adequate washing and bathing places shall be
providedseparately for men and women. Such places shall be keptin clean and drained
condition.

Standard number of Latrines and urinals: There shall be provided within the precincts of
everyworkplace latrines and urinals in an accessible place and in the following scales: -
a)Where females are employed, there shall be atleast one latrine / urinal for every
25females.

b) Where males are employed, there shall be atleast one latrine / urinal for every 25 males.
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Provided that where the no. of males employed exceeds 100, it shall be sufficient if there
isone latrine for every 25 males up to first 100 and one for every 50 thereafter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as
thecase may be, shall be reckoned as 25 or 50.

Other specifications shall comply to the Odisha Factories Rules-1950.

Latrines and urinals: Except in workplaces provided with water flushed latrines
connected with a water-borne sewage system, all latrines shall be provided with
receptacles on dry earth system which shall be cleaned at least four times daily and at least
twice during working hours and kept in a strictly hygienic condition. Receptacles shall be
tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, partitioned from those for men
and labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall
be provided. A poster showing the figure of a man and of a woman shall also be exhibited at
the entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

Construction of latrines: Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement-washed inside and outside at least once a year.
The dates of cement washing shall be noted in a register maintained for the purpose and
kept available for inspection. Latrine shall have at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be made
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night
soils atthe bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer
of wasteor refuse and then covering it with a layer of earth for a fortnight (when it will
turn into manure).

The Contractor shall, at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect
of Contractor’s workmen or employees on the site. The Contractor shall be responsible
for payment of any charges, which may be levied by municipal authority for execution
of suchwork on his behalf.

Provision of shelters during rest: At every workplace there shall be provided free of cost
foursuitable sheds, two for meals and two others for rest, separately for use of men and
womenLabour. Height of each shelter shall not be less than 12’ from floor-level to
lowest part of roofs. Sheds shall be kept clean and the space provided shall be on the
basis of at least 12 sq.ft. per head.

Créches: At a place at which 30 or more women workers are ordinarily employed, there
shallbe provided atleast one room for use of children under the age of 6 years belonging
to suchwomen. Rooms shall not be constructed to a standard lower than that of
waterproof roof,smooth & impervious floor and wall with heat resistant materials /
wooden planks. Roomsshall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.
There shall be two Dhais in attendance. Sanitary utensils shall be provided to the
satisfaction of local medical, health and municipal authorities. Use of huts shall be
restricted to children, their attendants and mothers of children.
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Where the number of women workers is more than 30 or more, the Contractor shall
provideat least one hut and one Dhai to look after children of women workers.

Size of creche (s) shall vary according to the women workers employed.
Creche (s) shall be properly maintained and necessary equipment like toys etc.
provided. All other provisions shall comply to Odisha Factories Rules-1950.

Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of
workers wherever 100 or more Contractor Labour are ordinarily employed and work
continues for 6 months or more.

Planning, setting and erection of the above mentioned structures shall be approved by
theEngineer-in-Charge, and the whole of such temporary accommodation shall at all times
during the progress of the works be kept tidy and in a clean and hygienic condition to the
satisfaction of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall
conform generally to sanitary requirements of local medical, health and municipal
authorities and at all timesadopt such precautions as may be necessary to prevent soil,
water & air pollution of the site.

On completion of the works the whole of such temporary structures shall be cleaned
away,all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively
sealed offand the whole of site left clean and tidy to the entire satisfaction of the
Engineer-in-Chargeat the Contractor’s expenses.

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-

8.4.11

8.4.12

8.4.13

8.5
8.5.1

malaria instructions given to him by the Engineer-in-Charge, including filling up any borrow
pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations
at Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge
shall report to the Owner all cases of failure on the part of the Contractor or his
subcontractors tocomply with the provision of these rules either wholly or in part and
the Engineer-in-Chargeshall impose such fines and other penalties as are prescribed in
the conditions.

Interpretations etc: On any question as to the application, interpretation of effect of
these rules, the decision of the Chief Inspector of Factories & Boiler, Labour
Commissioner and Provident Fund Commissioner as the case may be shall be final and
binding. Over & above the said provision, any court pronouncement having territorial
jurisdiction shall be binding on both parties as the case may be.

Amendments: Government may, from time to time add to or amend Labour Laws and
rules thereto and issue such directions as it may consider necessary for the proper
implementation of these laws & rules or for the purpose of removing any difficulty which
may arise in the administration thereof.

CONTRACT LABOUR REGULATION
Definition: In these regulations, unless otherwise expressed or indicated, the following
words and expression shall have the meaning hereby assigned to them:

(a) “Inspecting Officer” means any officer as mentioned below corresponding to
differentdepartments:

Govt.Deptt. Designation
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i) Labour: Rural Labour Inspector to Labour Commissioner
Factory: Inspector of Factories & Boilers to Chief Inspector of Factories
& Boilers.
ii) Provident Fund: Provident Fund Inspector to Provident Fund Commissioner
iii) Any other person of above departments duly authorized by competent authority.

Owner’s Inspecting Officer means officers as mentioned below:
i) Plant Manager

ii) Engineer-in-charge

iii) General Manager (P&A) or his authorized representative
iv) Safety / Fire Officer

Submission of information before commencement of work:
Contractor shall, before commencement of the work, furnish in writing to the Engineer-
in-charge of the area concerned the following information:

(a) Name and address of subcontractors as and when they are engaged.
(b) Date of Commencement of the work.
(c) Number of workers employed and likely to be employed.

(d) Wages for different categories of workers.

8.5.3(i)Number of hours of work which shall constitute a normal working day:-

8.5.4

8.5.5

8.5.6

The number of hours, which shall constitute a normal working day for an adult, shall be
eighthours including %2 hr. rest after five hours of work. The working day of an adult worker
can be so arranged thatinclusive of intervals, if any, for rest it shall not spread over more
than ten /twelve hours on any day with prior approval of competent authority. If an
adult worker is made to work more than nine hours on any day or for more than forty eight
hours in any weekhe shall, in respect of overtime work, be paid wages at double the
ordinary rate of wages.

(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and
notified in advance. A worker shall not be required or allowed to work on the
weeklyrest day unless he has or will have a substituted rest day, on one of the
three days immediately before or after the rest day provided that no worker shall
work for more than ten consecutive days without a full rest day.

Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before
hecommences his work under Contract, display and correctly maintain and continue to
displayand correctly maintain in clean and legible condition in conspicuous places at
site, notice inEnglish, Oriya & Hindi giving the rate of minimum wages, the hours of
work for which suchwages are payable, the weekly rest days workers are entitled to and
name and address of the Inspecting Officers.

Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which

wages shall be payable. No wage period shall exceed one month.

Payment of Wages:

(i) Wages due to every worker shall be paid to him direct or to his authorized person.
Allwages shall be paid in current coins or currency or in both.

(i) Wages of every worker engaged under the Contract shall be paid where the wage
period is one week, within THREE days from the end of the Wage period; and in
anyother case before the expiry of the 7t day or 10t day from the end of the wage
period according as the number of workers does not exceed 1,000 or exceeds
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1,000.

(iii)  When employment of any worker is terminated by or on behalf of the Contractor,
the dues of such worker shall be paid with immediate effect.

(iv) Payment of wages shall be made at the work site on a working day except when
the work is competed before expiry of the wage period, in which case final
payment shallbe made at the work site within 48 hours of the last working day
and during normaltime.

Register of Workman: A register of workmen shall be maintained in the Form appended

inAnnexure-X and the relevant particulars of every workman shall be entered therein

immediately on his employment and kept at the work site.

Employment Card: The Contractor shall issue an employment card in the Form appended

in Annexure-XI to each worker on the day of work or entry into his employment. On

termination of employment the Employment Card shall be retained by the Contractor

and a service certificate shall be issued in Form X.

Register of Wages etc:

(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII
shall bemaintained and kept at the work site or as near to it as possible.

(i) A wage slip in the Form appended in Annexure-XV shall be issued to every
worker employed by the Contractor atleastaday prior to disbursement of wages.

Deductions, which may be made from Wages:

(i) Wages of a worker shall be paid to him without any deductions of any kind except
the following:

(a) fines

(b) deductions for absence from duty. The amount of deduction shall be in
proportion to the period for which he was absent.

(c) deduction for damage to or loss of goods expressly entrusted to the employed

person for custody, or for loss of money which he is required to account
for,where such damage or loss is directly attributable to his neglect or

default.

(d) Rent of house accommodation / amenities

(e) Deductions for recovery of advances or for adjustment of overpayment of
wages. Advance granted shall be entered in a register; and

(f) Any other deduction, which the Owner may from time to time allow.

(i) No fines shall be imposed on any worker in respect of such acts and omissions on
hispart as have been approved by the Competent authority as in Clause 8.5.1.

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall
bemade from his wages until the worker has been given an opportunity of showing
cause against such fines or deduction.

(iv) The total amount of fines which may be imposed in any one wage period on a
workershall not exceed an amount equal to 3% of wages in respect of that wage
period.

(v) No fine imposed on a worker shall be recovered from him in installments, or

after expiry of sixty days from the date on which it was imposed. Every fine shall be
deemed to have been imposed on the day of the act or omission in respect of
which it was imposed.

(vij  The Contractor shall maintain in English, Hindi & Oriya a list approved by the
LabourCommissioner, clearly stating the acts and omissions for which penalty or
fine may be imposed on a workman and display it in good condition in a conspicuous
place on the work site.

(viij  The Contractor shall maintain a register of fines and the register of deductions
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8.5.15

for damage or loss in the Forms appended in Annexure-XIII & XIV respectively,
which should be kept at the place of work.
Register of Accidents: The Contractor shall maintain a register of accidents in Form 26
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the
following particulars:-

(a) Full particulars of the labours who met with accident

(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

(f) Time and date of accident

(8) Date and time when admitted in hospital

(h) Date of discharge from the hospital

(i) Period of treatment and result of treatment

() Percentage loss of earning capacity and disability as assessed by Medical Officer.
(k) Claim required to be paid under Workmen’s Compensation Act.
)] Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed

(0) Remarks

Preservation of Registers: The Register of workmen and the Register of Wages-cum-
MusterRoll required to be maintained under these Regulations shall be preserved for 3
years afterthe date on which the last entry is made therein Form IX.

Enforcement: The Inspecting Officer shall either of his own or on a complaint received by
him carry out investigations, and send a report to the Engineer-In-charge specifying the
amountsrepresenting worker’s dues and amount of penalty to be imposed on the
Contractor for breach of these Regulations, that have to be recovered from the
Contractor, indicating fulldetails of the recoveries proposed and the reasons therefore. It
shall be obligatory on the part of the Engineer-in-charge on receipt of such a report to
deduct such amounts from payments due to the Contractor.

Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall
arrange payment to workers concerned at the earliest from receipt of a report from the
InspectingOfficer except in case where the Contractor had made an appeal under Clause
8.5.15. In case where there is an appeal, payment of workers dues would be arranged by
the Engineer-in-charge, wherever such payments arise, within THIRTY days from the
date of receipt of the decision of the authority specified in Clause 8.5.1

Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the
Inspecting Officer may appeal against such decision before the higher authority
concerned within THIRTY days from the date of the decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge.

Inspection of Books and other Documents: The Contractor shall allow inspection of the
Registers and other documents prescribed under these Regulations by Inspecting Officers
and the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of
due noticeat a convenient time.

Interpretation, etc.: On any question as to the application, interpretation or effect of
theseRegulations the decision of the Owner or his representative shall be final & binding.
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Amendments: Government may, from time to time, add to or amend Labour laws and
issuesuch directions if considered necessary for the proper implementation of Labour
laws or forremoving any difficulty, which may arise in the administration thereof.

REGISTERS TO BE MAINTAINED BY THE CONTRACTOR:

Factory Act 1948:

1. Register of Adult workers : Form-12
2. Register of leave with wages : Form-15
3. Register of Accident : Form-26
4. Register of over time : Form-10
5. Register of health : Form-31
6. Register for issue of PPEs

7. Register for compensatory holiday: Form-9
8. Muster Roll with Wages Register

Contract Labour (R&A) Act 1970

9. Muster Roll : Form-XII
10. Employment cards : Form-X
11. Register of Contract Work : (Form VII) Part-II

Payment of Wages Act-1936

12. Register of Fines : Form-XVII
13. Register of Deduction : Form-XIV
14. Register of Advance : Form-XVIII
Minimum wages Act

15. Wage slip : Form-XV
Payment of Bonus Act

16. Consolidated Register

PF Act
17. Contribution Register
18. Inspection Register

Equal Remuneration Act 1976
19. Form ‘D’ Register

Miscellaneous Register
20. Register for issue of PPEs

End of Section-VIII
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9.3.1

9.3.2

9.3.4

SECTION-IX

SAFETY PROVISIONS:

GENERAL:

It is the objective of OPGC to maintain excellence in safety & loss control performance
by Contractors at all locations of ITPS. The Owner will provide the environment,
encouragement and support to achieve this objective but is the Contractor’s
responsibility to establish, maintain, and manage its own safety & loss prevention
programme.

Contractor shall adhere to safe work practice and guard against hazardous and unsafe
working condition and shall comply with Owner’s safety rules as setout herein. Prior to
startof work, Contractor will be provided copies of Owners Health & Safety Manual for
information and guidance.

The contactor is expected to exert primary control through their line supervision to
obtaindesired performance. Repeated poor safety performance shall lead to termination of
Contract and shall be debarred from future participation in Contract for one year.

RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY:

Inrespect of all labours, directly or indirectly employed in the work for the performance
ofContract, the Contractor shall at his own expense comply all the safety provisions as
per (i)Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted
by Owner and other orders made there under and other acts as applicable.

The Contractor shall observe and abide by all fire/safety regulations of the Owner.
Before starting of work, Contractor shall consult Engineer-in-charge and ensure that
any loss or damage due to fire to any portion of the work under this Contract due to his
fault shall be made good by the Contractor at his cost.

Before entry into the plant premises, all the Contractor labours shall be imparted safety
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued.
The Contractor shall ensure that necessary skill in respect of various jobs is acquired by
wayof working & certificate to that effect is available, e.g. for riggers, fitter & other such
workmen.Operators / drivers of various vehicles must have valid license from competent
authority.

SAFETY RULES OF OWNER:

The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner
from time to time. The Contractor shall provide proper Identity Card to their employees,
which shall be produced for verification on demand at security gate & in working areas.
All the Contractor workers have to be provided with personal protective equipment as
per the BISHduly certified by Owner’s Safety Officer. The Contractor has to make
provision of standard PPEs as laid down in Clause 9.13 and get it approved from
Owner’s Safety Officer before commencement of the work, failing which the Contractor
& their workmen shall not be allowed to enter into the plant / work site.

Any Contract labour who shall be detected inside the plant without use of any of the
PPEs shall not be allowed to continue in duty. On first occasion, he shall be sent back with
warning and on second occasion, he shall be sent back & shall be debarred from duty for
3 to 5 dayswithout pay. Repetition of the same shall constrain the management to advise
the Contractor to remove such person from his employment under this Contract.

The Contractor workmen are restricted to go to any other department / work place
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9.3.5

9.3.6

9.4

9.5

9.5.1

9.5.2

9.6

9.7

9.8

duringduty without permission of Engineer-in-charge.

Any Contractor workman detected on duty in drunken condition shall not be allowed
to continue at the Owner’s site.

Face mask & apron / flash suit of approved standard are to be provided by the
Contractor toelectrical workmen as and when required.

COMPENSATION:

For any accident of Contractor workmen while on work the Contractor shall pay
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall
not beliable for any such compensation.

SAFETY IN OPERATION / MAINTENANCE:

Contractor shall have to undertake any job as & when required at mutually agreed time
withthe concerned Engineer-in-charge and with proper work permit (PTW) for safety
consideration & uninterrupted running of the plant.

No workman can be engaged in over time during night hours & on holidays without
specificapproval of Engineer-in-charge.

FIRST AID AND INDUSTRIAL INJURIES:

i) Contractor shall maintain first aid facilities for his employees and those of his
subcontractors in addition to the facility provided by the Owner.

ii) Contractor shall make outside arrangements for ambulance service for the
treatment of industrial injuries. Names of those providing these services shall be
furnished to Owner prior to start of work, and their telephone numbers shall be
prominently posted in Contractor’s field office.

iii) All necessary personal protective equipments as considered adequate by the
Engineer-in-charge / Safety Officer shall be kept available for the use of persons
employed at the site and maintained in good condition suitable for use. The
standard of Personal Protective Equipments (PPE’S) to be provided by the
Contractors to theiremployees shall be as furnished under ‘standard’ of Personal
Protective Equipmentsas laid down in Clause N0.9.13

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative
any injury, diseases, dangerous occurrence, near misses and shall cooperate
with Engineer-in-charge and the Safety Officer in investigation process to
establish basiccauses and recommend appropriate improvements in control and
remedial measures.

NO SMOKING AREA:

Smoking is strictly prohibited in plant premises in general & in the Battery Area,
Hydrogen Area, tank farm, Diesel/petrol filling station & warehouse in particular.
Violators of the “NoSmoking” rules shall be removed from employment immediately.
Smoking is prohibited in public place.

NOTICES TO BE DISPLAYED:

In addition to the duties imposed by statutory obligations, the Contractor shall notify on
hiswork premises the following norms relating to safety, health and environment
imposed bythe Owner.

+ Owner’s Safety and Health Procedures & rules applicable to Contractor
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9.9

9.10

workmen inOwner’s premises.

BARRICADE:

i)

Contractor shall erect and maintain barricades required in connection with his
workto guard, protect & prevent accidents by others.:

Areas to be guarded

i)
i)

a) Excavations

b) Hoisting areas

c) Areas considered hazardous by either Contractor or Owner.

d) Owner’s existing property subject to damage by Contractor’s operation.
e) Railroad / unloading spots.

f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer.
Contractor’s employees and those of his subcontractors shall abide by
Owner’sbarricading practice and the provisions thereof.

Barricades and hazardous areas adjacent to but not located in normal routes of
travelshall be marked by red flasher lanterns at nights.

SCAFFOLDING:

i)

Scaffolding shall be moved, erected and used adjacent to exposed high voltage
lineonly in accordance with the Owner’s Safety & Health Procedures and in
compliancewith the requirements imposed by the Engineer-in-charge. All scaffold
structures shall bear the scaffold identification serial number, the safe working
load of its platform,the signature of Engineer-in-charge and a clear indication of the
safe access period of seven days. Incomplete scaffolds must bear a caution -
“Scaffolding Incomplete” (both in Hindi & Oriya).

The Contractor shall maintain a register of all scaffolds erected, dates of erection and
reports of inspection and certificate of fitness. No scaffolding new or modified
shallbe used by any one unless it has been inspected by Owner’s Safety Officer /
competent person for satisfactory condition before use and thereafter before
every subsequentseven days. If scaffolding members are provided by Owner, the
Engineer-in-charge must certify the members of the scaffold before use.

In case of any modification or alteration in scaffolding, the Contractor must display
on the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as
a safestructure by Owner’s Safety Officer.

None other than a skilled & experienced workman shall erect, alter, modify the
scaffolding under supervision of a competent person.

Any Contractor wishing to make use of an erected scaffold must ensure that
permission has been granted by the Engineer-in-charge / competent person for
thepurpose and that the structure is capable of taking the load required for the
relatedwork. The Contractor must also confirm to the management instructions
applicable to scaffold work control.

For work at height, but for short duration, where provision of a full scaffold is
not reasonably practicable, safety harness must be used as per direction of
Engineer-in- charge. Walking over unguarded beam at height is strictly
forbidden.

Suitable scaffoldings should be provided for workmen for all works that cannot
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9.11

9.12

iii)

vi)

safely be done from the ground or from solid construction except such short
period worksas can be done safely from ladders. When a ladder is used a Mazdoor
shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitablefootsteps and handrails shall be provided on the ladder
and the ladder shall be givenan inclination not steeper than 1 in 4 (1 horizontal
and 4 vertical). No metallic laddershall be allowed for use in work place.
Scaffolding or staging on more than 3.25 meters above the ground or floor shall
swing or suspend from an overhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise retarded at least
one meter high above the floor or platform of such scaffolding or staging and
extending along with the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such scaffolding
or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platform, gangways and stairways should be so constructed that they
should not sag unduly or unequally and if the height of the platform or gangway
or the stairway is more than 3.25 meters above ground level or floor level, they
shall be closely & rigidly constructed, should have adequate width and be suitably
fastened as described in (ii) above.

Every opening in the floor of a building or in working platform should be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1.0 meter.

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder shall
be over 9.0 meter in length. The length of rung between the side rails of ladder shall
in no case be less than 30 cm for ladder up to and including 3.0 meter in length.
For longer ladders this length shall be increased at least 15 mm for each
additional meter of length. Uniform step spacing shall not exceed 30 cms. Adequate
precautions shall be taken to prevent danger from electrical power. No materials
on any of the sites of work shallbe so stacked or placed as to cause danger or
inconvenience to any person or public. The Contractor shall also provide all
necessary fencing and lights to protect the workers and staff from accidents, and
shall bear the expenses of defense of every suit, action or other proceedings of law
that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any
such suit or action or proceedings to any such personor which may with the
consent of the Contractor to compromise any claim by any such person.

EXCAVATION AND TRENCHES:

All trenches 1.2 meters or more in depth shall at all times be provided with at least one
ladder for each 50-meter length or fraction thereof.

Ladder shall be extended from bottom of the trench to atleast 1.0 mtr above the surface
ofthe ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be
steppedback to give suitable slope, or securely held by timber bracing, so as to avoid the
danger ofsides to collapse. The excavated materials shall not be placed within 1.5 meters
of the edgeof the trench or half of the trench depth whichever is more. Cutting shall be done
from top to bottom. Under no circumstances undermining or under cutting shall be done.

SAFETY MEASURE IN DEMOLITON WORK:
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a)

1)

Before any demolition work is commenced and also during the process of the
demolition work-

All roads and open areas adjacent to the work site shall either be closed or
suitablyprotected.

No electric cable or apparatus, which is liable to be a source of danger, shall
remainelectrically charged.

All practical steps shall be taken to prevent danger to persons deployed from risk
offire or explosion or flooding. No floor, roof or other part of the building shall
be so overloaded with debris or materials as to render it unsafe.

All personal protective equipments as considered necessary by the Engineer-in-charge

/ Safety Officer shall be kept available for the use of the persons employed at the

siteand maintained in good condition suitable for use. The standard of PPEs to

be provided by the Contractors to their employees should correspond to Clause

9.13 hereinafter.

Workers employed on mixing asphaltic materials, cement and lime

mortars/concrete shall be provided with protective footwear, protective gloves,

dust mask and goggles.

Those engaged in white washing and mixing or stacking of cement bags or any

materials, which are injurious to the eyes shall be provided with protective

goggles &dust mask.

Those engaged in welding and gas cutting works shall be provided with protective

face and eye-shields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing,

hand gloves & dust mask and seated at sufficiently safe distances.

When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that the manhole covers are opened and are ventilated at

least for onehour before the workers are allowed to get into the manholes, and

the manholes soopened shall be cordoned off with suitable railing and provided
with warning signals or board to prevent accident to the public. In addition,
procedure to work in confined space shall be strictly followed.

The Contractor shall not employ men below the age of 18 years and women on

thework of painting the products containing lead in any form. No female worker

shall beallowed to work without tight apron near rotating machines. Wherever
men abovethe age of 18 years are employed on the work of lead painting the
following precautions shall be taken -

1. No paint containing lead products shall be used except in the form of paste
or readymade paint.

2. Suitable facemasks should be supplied for use by the workers when paint is
appliedin the form of spray or a surface having lead paint, dry rubbed and
scrapped.

3. All the required PPEs shall be provided by the Contractor to the workmen
and adequate facilities shall be provided to enable the working painters to wash
them on cessation of work.

When the work is subject to a risk of drowning all necessary safety equipments

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary

stepsshall be taken for prompt rescue of any person in danger and adequate
provision shall be made for prompt first aid treatment of all injuries likely to be
sustained during thecourse of work.

Use of hoisting machines and tackles including their attachment anchorage and

supports shall conform to the following standard or conditions and must comply
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Vi)

Vi)

theprovision of Factory Act.

These shall be of good mechanical construction, sound materials and adequate
strength and free from inherent defect and shall be keptin good working order.
Every rope used in hoisting or lowering materials or as means of suspension shall
beof durable quality and adequate strength and free from inherent defects.
Every crane driver or hoisting appliance operator shall be properly qualified and
noperson under the age of 21 years shall be in charge of any hoisting machine
includingany scaffolding or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension, the safe
workingload & date of testing shall be labeled on the equipment. Every hoisting
machine andall gear referred to above shall be marked with the safe working
load and the conditions under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to shall be loaded beyond the safe
working load exceptfor the purpose of testing.

In case of department machines, the safe working load shall be displayed on the
equipment by the Engineer-in-charge. As regards Contractor’s machines, the
Contractor shall obtain necessary test certificate from competent authority and
inform the Engineer-in-charge for verification, whenever he brings any
machinery tosite of work. The safe working load and date of load testing & due date
of testing shall be labeled on the equipment in both cases.

Length of chain used for lifting shall not be adjusted by putting knot or slashing
under any circumstances.

The lifting area including winch and other such equipment shall be isolated by
suitable barricade to prevent entry of other persons & animals.

Motors, gears, transmission lines, electric wiring and other dangerous part of
hoisting appliances shall be provided with efficient safeguards. Hoisting
appliances shall be provided with such means as to reduce to the minimum the
accidental descent of the load. Adequate precaution shall be taken to reduce to the
minimum risk of any partor parts of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations, which are
already energized, insulating mats, wearing apparel such as gloves, sleeves and
boots as may be necessary should be provided. The workers shall not wear any
rings, watches and carry keys or other materials, which are good conductors of
electricity.

All scaffolding, ladders and other safety devices mentioned or described herein
shallbe maintained in safe conditions and no scaffoldings, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall be
provided ator near places of work.

These safety provisions shall be brought to the notice of all concerned by
displayingon a notice board at a conspicuous place of worksite. The person
responsible for compliance of the safety code shall be named therein by the
Contractor.

VIIl)To ensure effective enforcement of the rules and regulations relating to safety, the

1X)

arrangements made by the Contractor shall be open to inspection by the Engineer-
in- charge / Safety Officer of Owner or authorized representatives and the
Inspecting Officers as defined in the Contract Labour (R & A) Act.

Notwithstanding the above clauses there is nothing to exempt the Contractor
fromthe operations of any other Act or rules in force in the Republic of India. The
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X)

X1)

XIl)
XII)
XIV)
XV)
XVI)

XVI1)

works throughout including any temporary works, shall be carried out in such a
manner asnot to interfere in any way whatsoever with the traffic on any roads
or footpaths at the site or in vicinity thereto or any existing works whether the
property of the Owner or a third party is affected.

Every Contractor’s employee shall be at all times under the proper supervision
whenworking in Owner’s premises or outside working site under Contract.
Where a Contractor / subcontractor himself works alone or with 2-3 persons and
does not have specifically designated supervisors, the Contractor shall be treated
as supervisor andensure safety of self & his workmen.

The Contractor must ensure that all equipment brought to site are in good
condition,maintained in good condition, complies with the requirements of the
Factories Act and/or any other specific legislation and is used or erected safely.
Minimum stock of PPEs must be maintained by the Contractor in site store to
meet all times need at work.

Contractor workers engaged in areas involving coal dust must use dust mask in
addition to safety shoes, hardhats & safety glasses.

Contractor labour while working in heights or on utilities connected to moving
equipments etc. must use safety belts / full body harness as per requirement.
Contractor labours engaged in areas involving high noise such as crusher, grizzle
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans,
compressors, DG set, turbine hall etc. must use ear plug /ear muff.

The use of compressed air for cleaning of clothing and skin is forbidden.

No source of ionizing radiation shall be brought to Owner’s premises without the
prior permission of the Engineer-in-charge.

Ladders, long objects and cranes must not be used in the vicinity of exposed high
voltage power line without permission of the Engineer-in-charge.

XVII)All site huts, storage facilities, shelters and the like shall be provided with fire

XIX)
XX)

extinguishers appropriate to the risk and with adequate means of escape which
shallbe kept clear at all times.

Gas fires and radiant heaters are forbidden in site huts.

The Contractor may only use high-pressure water washing, on-line sealing and
steamcleaning apparatus with prior permission of the Engineer-in-charge/his
representative.

Overhead Crane:

No work on overhead crane is permissible when persons are either working or
otherwise available under the said work. Roadways must be barricaded when work
is carried out on roofs having eaves (overhanging edges of roof) parallel to
roadways.

All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools
andother materials.

Electrical:

Only authorized and qualified personnel shall work on the installations, wiring,
trouble shooting or repair of electrical equipment.

All electrical work including temporary wiring shall be done in accordance with
the current Indian Electricity Regulations and with the permission of concerned
departmental electrical engineers/ competent authority.

No ladders other than electrically insulated fiber ladder shall be used by
workmen ofthe Contractor.

All electrical equipments provided by the Contractor and any temporary supply
installations shall comply with the provisions of the relevant Indian Electricity

Regulations.
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e)

Portable tools, headlamps and other portable apparatus should be identified by
a serial number, registered and periodically inspected & tested. All such
equipments used by the Contractor shall have a current test certificate of
electrical safety.

f) For tapping of power for temporary work, socket & adopter shall be used.
Insertingwire in plug socket shall be liable for severe penalty.

XXIll) Crane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a person
(pilot) walking in front of the vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

c) Areas within the surrounding radius of the rear of the rotating super structure of
theheavy crane shall be barricaded to prevent personnel from being struck or
crushed by the crane while in operation at one place.

d) Crane booms must not be operated within 3 meters of live electrical wires.

e) Light of Crane: Head light & back light must be used irrespective of movement or

working in a static condition.

XX1V) Vehicles:

a)

Contractors shall not be permitted to use company mobile equipment such as cranes,
tractors, and industrial trucks, machinery etc. unless specifically authorized in
writing to do so.

Automobiles and other vehicles shall be parked only in designated areas.
Maximum speed limits shall be as per the road signs inside factory premises.
Vehicles traveling on plant roads at night must use headlights at low beam. All
loadsmust be securely fastened.

No Contractor labour shall sit on the open truck or tractor/trailer body etc.
Nobody should enter or get out of any moving vehicles or equipments.

Proper cover shall be provided for vehicles carrying dust-emitting materials.

Hot Work Permit:

Contractor shall contact the Engineer-in-charge of the work to obtain a HWP
beforestarting any flame cutting, welding, grinding or other hot work.

The Contractor shall provide a fire watch if the hazard dictates the need for one.
All compressed gas cylinders must be stored in upright position and properly
securedwith a valve cap.

Ensure availability of approved extinguishers in good working order and properly
filled before starting the job.

Where cutting, burning or welding is to be done overhead, a person must be
stationed below at a safe distance with an approved fire extinguisher. The area
under overhead work shall be barricaded.

Arc welding done at floor level must be shielded to protect personnel from
weldingarea.

Acetylene and oxygen welding / cutting must have approved back flow
prevention check valves (i.e. Flash Back Arrestor). Cylinder must be closed /
turned off after use.

Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall
be under strict supervision & control of company personnel.

Fire hydrants and hoses are not to be used without written permission of Engineer-
in- charge except to fight fires.

No LPG shall be used for any industrial purpose.
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XXVl) Compressed Gas Cylinder:

Compressed Gas Cylinder must be moved, stored or handled in an upright
position. Transporting horizontally or by means of “barrel rolling” tactics is
forbidden. No cylinder shall be moved with the protective cap off or regulator
attached except when secured in an approved welding buggy. All cylinders
whether charged or empty mustbe secured in an upright and approved manner
remote from possible damage.

XXVII) Confined spaces:

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed
structurewith restricted means of space) until such entry permit is issued and
signed by the departmental Engineer-in-charge of the confined space work area.

XXVIII) General
Practices:

Intoxicants:

a) Possession of or drinking of alcoholic beverages is strictly prohibited on
company premises. Violators will be immediately removed and permanently
prohibited fromentering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company premises.

c) Contractor personnel must not enter any building or area not required by their
work& wondering about the plant is prohibited.

XXIX) House Keeping:

a) Good House-Keeping practices are to be followed and the work places kept clean and
orderly. Rejects & scraps shall be deposited in proper waste containers / place as
thecase may be.

At no time shall any materials or equipment be placed so as to block the aisles &
emergencyexits from work place.

XXX) Machinery Guarding:

Machinery, tools and equipments must not be operated without guards.

XXXIl) Fire Protection:

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not
be covered or blocked and fire equipment lines must always be kept clear.
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer /

Safety Officer regardless of duration or extent and meticulously investigated.
XXXll) Temporary Building:
Temporary building and material storage areas shall only be allowed on written
approval ofthe Engineer-in-charge. They shall not be set up under power lines or over
pipe ways.
XXXIv) Clearance Procedure:
Contractor must utilize the plant safety clearance procedure for performing work on
process equipment, machines, and electrical equipment, as close supervisory
coordination and control are needed on these jobs.
XXXV) Plant Utilities:
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the
source of supply has been designated and authorized by Engineer-in-charge.

9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT:

Standard of personal protective equipments to be provided by the Contractors to their
employees are indicated here below.
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6.(1)
(ii)

NAME OF THE ITEMS WITH SPECIFICATION

1. Industrial safety helmet conforming IS:2925

2. Safety shoes conforming 1S:9473-1993

3. Dust mask conforming 1S:9473-1983

4 Safety belteonforming 1S:3521-1983 Full body Harness with fall arrest tested

to 22KN andabove.
5. Safety glasses for dust protection
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with
adjustableside arms for personalized fit.

Ear muff conforming 1S:6229
Ear plug or Ear seal

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly
tofit individual Ear canal.

13.
14.
15.

16.

(Any one item out of three types of ear protection device should be issued)
Flame-Water-0il-Acids & alkali resistant work wear (made of 100% cotton fabric)

Safety gloves of Kevlar or equivalent (high temp. resistance)

Face shield (conforming 1S:8521 part I type-I)

Electrical hand gloves 440v & 33 KV conforming [S:4770

Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof

Hand gloves for concentrated chemicals made from superior PVC inside cotton
reinforce forbetter grip

Split chrome leather hand gloves for handling rough object.

Canvas hand gloves for handling smooth object & doing light work with it.

Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened
lens and fitting frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark green
No.11 for glasses for ARC welding whenever is required.

Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall
ensure proper use of personal protective equipment by their workmen and supervisor
on duty.

Before issue of the above PPEs depending on the need of the area of work the sample of
thesame must be provided to Owner’s Safety Officer for inspection & approval.

The Contractor shall be issued entry pass for their employees after due verification of
the quality of the standard PPE’s and imparting necessary training well in advance (i.e.
before 7days of commencement of work) by Engineer-in-charge / Safety Officer.

a) None of the Contractor’s employees shall be allowed inside the plant premises
without valid gate pass, safety shoes, helmet (hard hat) & safety glasses.

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant
premises as per the work & site requirement.

c) During the course of execution of the work the Contractor must ensure use of

appropriate tested tools by their workmen. Safe working practice must strictly
be followed, e.g. use of proper plug & socket for electrical connections, right size
& standard spanner, right capacity and tested lifting & pulling equipment etc.

d) The Contractor must ensure tidiness of the work place during & after completion
ofthe work.
e) In case of any doubt relating to safety guidelines, the Contractor should seek

adviceof he Engineer-in-charge / Safety Officer immediately for clarification.

Page 93 of 143



9.14

9.15

9.16

9.17

9.18
9.18.1

9.18.2

9.19

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE
OWNER. THE CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/-
(RUPEES TEN THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-
IN-CHARGE. OWNER RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND
DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF
CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER.

CARE IN HANDLING INFLAMMABLE GAS:

The Contractor shall ensure all precautionary measures and exercise utmost care in
handling the inflammable gas cylinder / inflammable liquids / paints etc as required
under the law and/or as advised by the Owner’s Fire Officer.

TEMPORARY COMBUSTIBLE STRUCTURE:
Temporary combustible structures shall not be built near or around work site.

PRECAUTION AGAINST FIRE:
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire
Bunkers anddrums / fire buckets at work site as recommended by Engineer-in-charge.

EXPLOSIVE:

Explosive shall not be stored or used in the works or at site by the Contractor without
the permission of the Engineer-in-charge in writing. The storage & use are also
restricted to the extent & in the manner to which such permission is given. When
explosives are required forthe works they shall be stored in a special magazine to be
provided at the cost of the Contractor in accordance with the Explosive Rules. The
Contractor shall obtain necessary license for the storage and use of explosives and all
operations in which or for which explosives are employed shall be at sole risk and
responsibility of the Contractor and the Contractor shall indemnify the Owner against
any loss or damage resulting directly or indirectly there from.

CONTRACTOR’S LIABILITY:

Safety code: The Contractor shall at his own expense arrange for the safety provisions
as required by the Engineer-in-charge in respect of all labour directly employed for
performance of the works and shall provide all facilities in connection herewith. In case the
Contractor fails to make arrangements and provides necessary facilities as aforesaid, the
Engineer-in-chargeshall be entitled to do so and recover double the cost thereof from
the Contractor.

Failure to comply with safety code or the provision relating to and report on accidents and
to grant of maternity benefits to female workers or submission of materially incorrect
statment shall make the Contractor liable to pay Liquidated damages an amount not
exceeding Rs.500/- for each default. The decision of the Engineer-in-charge in such matters
based on the reports from the Inspecting Officer or from representatives of Engineer-in-
charge shall be final and binding and deductions for recovery of such liquidated
damages may be made from any amount payable to the Contractor.

PRESERVATION OF PEACE:

The Contractor shall take requisite precautions and use his best endeavor to prevent
any riotous or unlawful behavior by or amongst his workmen and other employed on
the worksand for the preservation of peace and protection of the inhabitants and
security of propertyin the neighborhood of the work. In the event of the Owner requiring
the maintenance of aspecial police force at or in the vicinity of the site during the tenure
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9.20

9.21

of works, the expensesthereof shall be borne by the Contractor and if paid by the Owner
shall be recoverable fromthe Contractor.

OUTBREAK OF INFECTIOUS DISEASES:

The Contractor shall remove from his camp such labour and their families who refuse
protective inoculation and vaccination when required to do so by the Engineer-in-
charge. Should Cholera, Plague or other infectious diseases break out, the Contractor
shall burn thehuts, bedding, clothes and other belongings of or used by the infected
parties and promptlyerect new huts on healthy site as required by the Engineer-in-charge
failing which within the time specified in the Engineer’s requisition, the said work may be
done by the Owner and the cost thereof recovered from the Contractor.

USE OF INTOXICANTS:

The sale of dent spirits or other intoxicating beverages upon the work in any of the
buildings, encampments or tenements owned, occupied by or within the control of the
Contractor orany of his employee is forbidden and the Contractor shall exercise his
influence and authority to the utmost extent to secure strict compliance with this
condition.

In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety
Codeframed from time to time.

End of Section-IX
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10.0
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

SECTION-X
PENALTY:
FOR NON-COMMENCEMENT OF WORK ON DUE DATE:
The execution of work shall commence from 15t day after the date on which the Owner
issues written orders to commence the work. If the Contractor commits default in
commencing the execution of work as aforesaid, Owner shall without prejudice to any
otherright or remedy be at liberty to forfeit the earnest money absolutely. In addition,
Owner reserves the right to terminate the Contract without any further reference to the
Contractor.
FOR NON-PERFORMANCE:
In case the performance is discontinued by the Contractor without any cause attributable
toOwner, the Contract can be terminated with three days notice at the discretion of
Engineer-in-charge and the security & all other dues of the Contractor shall be forfeited.
This shall bein addition to other penalties.
FOR UNSATISFACTORY PERFORMANCE:
If the performance does not commensurate either to the standard of work as per BI
Standard/standard specified by the Owner or the progress is not as per time schedule,
the Contract shall be terminated with 30 days notice and security & other dues of the
Contractor shall be forfeited.
FOR NON-PERFORMANCE DUE TO LABOUR STRIKE:
In case of labour strike, the Contractor shall continue the work or keep the work
continuedby alternate arrangement failing which Owner reserves all rights to get the
work done otherwise at the risk and cost of the contractor. Also Owner reserves the
right to terminatethe Contract and impose penalty as in Clause 10.2
FORNON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD:
For non-payment of wages to his labours within the specified period penalty shall be
imposed on the Contractor as per clause No.8.1 (x)
FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS:
In case of non-compliance of statutory provision within stipulated period, the Contract
is liable for termination at the discretion of Engineer-in-charge.
FOR NON-ADHERENCE TO SAFETY NORMS:
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to
safety norms.
If generation loss contributes to the fault of Contractor, penalty to the tune of loss on
account of disruption of generation or dues of Contractor including security, whichever is
less shall be imposed. The Contractor shall also be debarred from participation in any
future bidding forat least 3 years thereafter.
If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case
shall be referred to Contract Review Committee. In such case the Contractor or his
authorized representative shall be a member of the CRC for investigation and report.
This joint reportshall be final and binding on both parties.
Jobs asked by Engineer-in-charge subject to availability of related materials shall be
attended with immediate effect. However, if the Contractor fails to do the work within
reasonable hours or maximum within 48 hours as the case may be, the job may be done
by engaging other agency at the cost & risk of the Contractor. In such an event, Owner may
terminate the Contract & debar the party from future work for two years.
PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work
to the warehouse in proper manner and obtain receipt to this effect before issue of
Completion Certificate by the Engineer-in-charge. If the same is not complied, the
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Contractor shall be liable for cost of the same and 20% additional charge over & above
the value as per warehouse records and shall be recovered from Contractor’s bills.

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER:
In case of machinery, tools & plant and equipments arranged on hire by the Owner and
provided to the Contractor for work, idle charges beyond reasonable period for such
workshall be the liability of the Contractor.

10.12 LIQUIDATED DAMAGE (LD):
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.

10.13 In case of failure on part of Contractor to provide consumables or any other material
undertheir scope & the work is affected on account of this shortfall, Owner reserves the
right to arrange the same at the cost & risk of the Contractor. The amount so incurred by
Owner with 25% additional charges shall be recovered from the Contractor.

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act
etc.,penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty
onContractor shall be deducted from Contractor’s: -

1. Running Bill
2. Security deposit
3. Any other dues of Contractor
Or
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be
recovered from dues of other contract with Owner;
Or
Ifrecovery shall not be possible from any of the aforesaid manner, the same shall be recovered
asdebt liability.

End of Section-X
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11.0

SECTION-XI

Arbitration:

All disputes or difference in respect of which the decision is notfinal and conclusive shall,
onthe initiative of either party, be referred to the adjudication of a sole arbitrator, within
thirtydays of receipt of notice from the contractor of his intention to refer the disputes
to arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a
panelof three arbitrators and intimate the same to the contractor. The contractor shall
within fifteen days of the receipt of this list select and confirm his acceptance to the
appointmentone from the panel as arbitrator. If the contractor fails to communicate his
selection of thename within the stipulated period, the MD or MD-in-charge of OPGC
shall without delay select one from the panel and appoint him as the sole arbitrator. If
the MD or MD-in-charge of OPGC fails to send such a panel within thirty days, as
stipulated, the contractor shall senda similar panel to the MD or MD-in-charge of OPGC
within fifteen days. The MD or MD-in- charge of OPGC shall then select one from the
panel and appoint him as the sole arbitratorwithin fifteen days. If the MD or MD-in-
charge of OPGC fails to do so, the contractor shall communicate to the MD or MD-in-
charge of OPGC the name of one from the panel who shall then be the sole arbitrator. The
appointment of sole arbitrator so made shall be final and conclusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed
as aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall,
howevercontinue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues
noticesto both the parties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and
shallgive a reasoned and speaking award/awards.

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any
proceedings arising out of or concerning or connected with such arbitration shall be of
appropriate courtat Bhubaneswar under the jurisdiction of Odisha High Court.

The fees, if any, of the arbitrator shall, if required t be paid before the award is made
and published, be paid at half by each of the parties. The costs of the reference and the
award including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator
who may direct to and by whom and in what manner. Such costs or any part thereof shall
be paid andmay fix and settle the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any

statutory modification or re-enactment thereof and the rules made there under, and for
thetime being in force, shall apply to the arbitration proceeding under this clause.
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111

Neither party is entitled to bring a claim to arbitration if the request for appointment
ofarbitrator has not been made within thirty days after expiration of warranty / guaranty
period.

JURISDICTION / GOVERNING LAWS:

a) Jurisdiction
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of
OdishaHigh Court alone shall have exclusive jurisdiction in all matters arising
under this contract.

b) Governing Laws
The Contract shall be governed by and constructed according to the laws in force
in INDIA.

End of Section-XI

End of GCC Volume-II
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2.1

2.19

1.14

49

SCHEDULE ‘A’

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Accepting Authority Authority who floats NIT

Market Rate- percentage addition to 10 per cent
Cover overheads and profit

Earnest money As per NIT

Security Deposit shall be calculated as under:
(i) Contract value up to Rs.1 crore 10%

(ii) Contract Value more than Rs.1 crore but not 7.5% of contract value
exceeding Rs.5 crore

(iii) Contract value more than Rs. 5 crore 5% of contract value

Schedule of Rates applicable OPWD/ CPWD

19. Contract Performance Security: In the event of contract award, the Successful Bidder shall be required to

submit Contract Performance Security, of an amount 5 (Five) percent of contract value in the prescribed
form. Contract Performance Security shall be valid for contract completion period plus 2 Months and shall be
released after successful completion of contract period.

3.25 Time allowed for execution of works or time As per SCC
Authority competent to decide if “any other cause” : OPGC
of delay is beyond Contractor’s control
8.1(vii)  Duration of return of number and description by Fortnightly
trades of workmen employed on works to be
submitted to Engineer-in-Charge.
Authority competent to reduce compensation : OPGC
amount.
5.11 Defects Liability Periods As per SCC
5.12 Training of apprentices Maximum number to
be engaged as per the
Apprentice Act.1961.
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Category

(a)
(b)
(c)

etc.
6.3.1 Interim bills/running bill

11.1 Authority for appointing arbitrator
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SCHEDULE ‘B’

MATERIAL FOR ISSUE TO THE CONTRACTOR

SLNo. Particulars Rate at which material will be issued Qnty. Place ofissue
Max.allowable %

Unit Rs. of wastage
1 2 3 4 5 6 7
1 Cement MT ITPS warehouse 3%
ifissued or nearest
Railhea
d
2 Reinforcement Steel
a) Mild steel 6 mm MT ITPS warehouse 5%
& above dia or nearest
Railhea
d
(b) Tor steel rod MT ITPS warehouse 5%
of all dia or nearest
Railhea
d
3 Structural Steel MT ITPS warehouse 5%
(plates and rolled or nearest
Sections only) Railhea
d
4 All spares NA -do- NA
5 Lubricant NA -do- NA
6 Fuel Oil NA -do- NA
7 Conveyor belt NA -do- NA
8 Railway sleepers NA -do- NA
9 Mill liner NA -do- NA
10 Ball for Ball mills NA -do- NA
11 Rails NA -do- NA
12 Point & crossing NA -do- NA
13 Fish plate NA -do- NA
14 Module NA -do- NA
15 Cards NA -do- NA
16 Monitor NA -do- NA
17 Recorder NA -do- NA
18 Indicator NA -do- NA
19 Gauges, pressure temp NA -do- NA
20 Switches NA -do- NA
Signature of Issuing Officer.................... Signature of Contractor.................
Date....cccoveeennen. Date................
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NAME OF THE BIDDER:
NAME OF THE WORK:

ANNEXURE-I

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING
THE LASTTHREE YEARS

SL
No.

Name  of | Description
Claimant ofwork

Value
ofwork

Period

From

To

The work is done
directly or through sub
contractor

Remarks

Note: Photocopy of Performance Certificate / Completion Certificate of Owner
in Support of the work mentioned above is required to be enclosed.

SIGNATURE OF THE BIDDER
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NAME OF THE

BIDDER:

NAME O
WORK:

FTHE

CONCURRENT COMMITMENTS

ANNEXURE-II

SL
No.

Full postal
addressof client &
name ofOfficer-in-
charge

Description of
the work done

Value of
contract

Date of | Scheduled/Revised
commencement of | completion period
work

% age | Expected date | Remarks

completion as
on date

of completion
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NAME OF THE BIDDER:

NAME OF WORK:

DETAILS OF EQUIPMENTS, TOOLS & TACKLES

ANNEXURE-III

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use
in thiscontract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer

or suppliershall be stated.

Category | Category- | Ownershi | Description | Quantity| Capacity| Year of | Location Remarks
wise p status | ,make manufactur | of
SL.No. (@), (b), | model & e availabilit
(c) capacity y

Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished.

SIGNATURE OF BIDDER
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NAME OF THE BIDDER:
NAME OF WORK:

ANNEXURE-IV

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL
ETC. INTHE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED.

SL.No.

Class of
manpower/
engineer/superviso
r

Details of Personnel to be deployed on this

work

No.

Available
wit
hcontractor

To be employed

Note: Names and short resume of their qualification & experience may also be given for key
personnel.

The tentative chart of your site organization as above furnished by you shall be subject to
variation to suit the construction / maintenance / operation programme requirement and
as directed byOwner / Engineer-in-charge.
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ANNEXURE-V

NAME OF THE BIDDER:

NAME OF THE WORK:
INFORMATION ABOUT BIDDER

1. In case of proprietary firm:

1.1 Name of the business:

1.2 Whether his business is registered with appropriate authority. If yes, name of authority.

1.3 Date of commencement of business:

1.4 Whether he pays Income Tax over Rs.10,000/- per year

2. In case of partnership:

21 Name of the partnership with qualification:

2.2 Whether the partnership is registered with appropriate authority:

2.3 Date of establishment of firm:

2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and ifless,
what isthe amount paid by them. If all of them do not pay Income Tax, who of them is paying
Income Tax.

2.5 Permanent Account No. under IT Act:

3. In case of Limited liability Company or Company Limited by Guarantee:

3.1 Amount of paid up capital:

3.2 Name of the Directors:

33 Date of incorporation with Registrar of Company.

34 Copies of balance sheet of the Company of the last two years:

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case
ofindividuals, partnership as well as limited companies for the last three years.

Signature of the Bidder
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NAME OF THE
BIDDER:

NAME OF THE
WORK:

ANNEXURE-VI

LIST OF ENCLOSURES

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1.

Photocopy of Power of attorney of the signatory of the tender
Income Tax / Sales Tax Clearance Certificate /PAN/GST Registration

Documents showing annual turnover for similar works or otherwise for the
pasttwo years such as annual report, profit and loss account etc.

Certificate by Nationalized / Schedule Bank/
CharteredAccountant Firm showing financial
capacity.

Provident Fund No. & ESI Registration No.
Bid Guarantee / E.M.D.

Letter of undertaking

Permanent Account Number of Income Tax

SIGNATURE OF BIDDER
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NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS AND DEVIATIONS

ANNEXURE-VII

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered

unavoidable.

SL.No.

Page No.
document

of tender

Clause/Sub Clause
tender document

of

Subject

Deviation
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ANNEXURE-VIII

NAME OF BIDDER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION
The bidder shall submit herein details of Head Office and site organization proposal to be developed
forexecution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel

to be deployed in the format provided in Annexure-IV.

Bidder agrees to augment the list in Annexure-IV with additional number/categories if required
and if directed by Engineer-in-charge for smooth execution of work taken by the Contractor.

SIGNATURE OF BIDDER
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ANNEXURE-IX

LETTER OF AUTHORIZATION
(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in and
presently holding the position of the
firm / Group / Individual, is duly authorized by the Firm / Group / Individual
to sign and furnish all such information as desired by the OPGCL in this document in respect of the work

Signature:

Date:
(Secretary / General partner / Individual / Contractor / Applicant)

SEAL

WITNESS:
1.
2.
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SUPPORTING / ATTACHED DOCUMENT LIST

ANNEXURE-X

Annexure No.

Supporting document/ Additional Sheet

Document No.

|

I1

I11

IV

\'/

VI

VII

VIII

IX

XI

XII

XIII

X1V

XV

XVI

XVII

XVIII
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ANNEXURE-XI

NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited
balance sheet / profit & loss account statement.

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.)
Previous to previous year
Previous year
Presentyear

NOTE:
1. Copies of audited balance sheets with profit and loss account of 3 years shall be submitted

along with the Technical bid in supportof above entries.
2. Bidder shall work out Net worth on the following basis:

Net worth: Reserve + Capital - Accumulated loss.

SIGNATURE OF BIDDER
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ANNEXURE-XII

REGISTER OF WORKMEN

Name and address of CONtractor .......cccvcveveerereieriverereesesssirsrereeeesesns

(i)

Name and address of establishment in/under which contract is carried on...............

(ii)

Nature and location of WorK.......coeeeveveeriinriiiiveenenene

(iii)

Name & address of Principal EMPIOYET .....ccccvvvviiiiieiniin e s

(iv)
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(a) Name and address of Contractor

EMPLOLYMENT CARD

ANNEXURE-XIII

(b) Name and address of establishment in/ under which contract is
carriedon:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

Name of | SI. No.in | Nature of Wage rate | Wages Periods of | Remarks| Signature
the the employment | (with perio employment of
workman | register of | / particulars | d contractor
workman | designation | of unit, in
employed case of
piece
work)
1 2 3 4 5 6 7 8
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60T 40 $TT 28ed

SL.No.

Serial number in Register
ofworkmen employed by

Name of employees

Designation / Nature of work

Daily attendance / No. of
unitsworked

Total attendance / units of
work done

Daily rate of wages / piece
rate

Basic wages

D.A.

0T

Overtime

11

Other cash payments
(natureof payment to be
indicated)

4!

Total deduction

€l

Net amount paid

1

Time & date of payment

ST

Place of payment

91

Signature or thumb
impressionof workmen

L1

Initials of contractor or his
authorized representative

81

Initials of authorized
orPrincipal employer

61

Remarks

(n)

(A1)
(1)
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ANNEXURE-XV

REGISTER OF FINES

(b) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:
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REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

(c) Name and address of Contractor

ANNEXURE-XVI

(b) Name and address of establishment in/ under which contract is

carriedon:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

" Date of Remar
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ANNEXURE-XVII

WAGES SLIP

Name & address of Contractor:

Name & address of establishment
in/underWhich Contract is carried on:

Nature and location of work:

Name and address of Principal Employer:

Name and father’s / husband’s name of the workman:
For the week/fortnight/month ending:

Sex and identification token/ticket No.:
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY
(on Non Judicial stamp paper of Appropriate

value)(Applicable to Bid value more than Rs.25
lakh only)

Ref: Date:
Bank Guarantee No.
To
Odisha Power Generation Corporation
Ltd.,Ib Thermal Power Station,
At/Po- Banharpali,
Dist-Jharsuguda-
768234.

Dear Sir,

In consideration of Odisha Power Generation Corporation having its Registered office at
7t.Floor, Module - A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called
the “Owner” which expression shall unless repugnant to the subject or context include its

successors and assigns) having  issued Tender Specification

Against NIT
No dt. to
M/s having its Registered / Head office
at

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special
favour,have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an
amount of Rs. valid up to On behalf of the Bidder, as
a condition for participation in the said tender.

We, the Bank incorporated under law and having
one of our branches at and having our Registered office/Head office
at

do here by unconditionally and irrevocably guarantee and under take to pay to
the“ Owner” immediately on demand without any demur reservation, protest, contest and

recourse to the

extent of the said sum of Rs. (Rupees only). Any such

claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of
anydispute or differences raised by the Bidder.

This guarantee shall be irrevocable and shall remain valid upto . If any further
extension of this guarantee is required, the same shall be extended to such required period on
receivinginstructions from M/s on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the owner in writing and agree that any change in the constitution of the

said tenderer or the said Bank shall not discharge our liability. In witness where of the Bank,

through its

authorised officer, has set its hand and stamp on this day of
20
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Witness:

(Signature) (Signature)

Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of
AttorneyNo.

Date
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On Non-Judicial Stamp Paper)

(Applicable to Bid of value more than Rs.25 lakh)
To
Odisha Power Generation Corporation
Ltd.,Ib Thermal Power Station, At/Po-
Banharpali,
Dist-Jharsuguda-768 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power
Station) having registered office at 7tFloor, Module - A, Fortune Towers, Chandrasekharpur,
Bhubaneswar-751023 (hereinafter called the “Owner / OPGC” which expression shall unless
repugnant to the subject orcontext include its administrators successors and assigns) having
agreed to the price, terms and conditions of Tender and Letter of Intent bearing no._____dated
issued which has been unequivocally accepted by the
Contractor M/s for the workof. (hereinafter
called the said contract) to accept a performance Guarantee as herein provided for Rs._

(Rupees only ) froma Nationalized bank in
lieu of the security deposit to be made by the contractor or in lieu of the deduction to be made from
the contractor’s bills, for the due fulfillment of the terms and conditions contained inthe said
contract by the said contractor, We the Bank (hereinafter  referred
to as “the said Bank” and having our registered office at do hereby
undertake and agree to indemnify and keep indemnified OPGC from time to time to the extent
ofRs. (Rupees only) against any loss or damage, costs, charges
and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of
anybreach or breaches by the said Contractor of any of the terms and conditions contained in the
said contract and to unconditionally pay the amount claimed by OPGC on demand and without
demur to theextent aforesaid.

2. We Bank, further agree that OPGC shall be the sole judge of and as to
whether the said Contractor has committed any breach or breaches of any of the terms and
conditionsof the said Contract and the extent of loss, damage, costs, charges and expenses caused to or
suffered by or that may be caused to or suffered by OPGC on account thereofand the decision of OPGC
that the saidcontractor has Committed such breach or breaches and as to the amount or amount
of loss, damage, costs charges and expenses caused to or suffered by or that may be caused to or
suffered by OPGC fromtime to time shall be final and binding on us.

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and till all
the dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the
said Contract have been fully and properly carried out by the said contractor and accordingly
discharges this Guarantee, subject, however, that OPGC shall have no claim under the Guarantee
after 90 (Ninety) days from the date of expiry of the Defects Liability period as provided in the said
Contracti.e. (Date)
orfrom the date of cancellation of the said contract, as the case may be, unless a notice of the claim
underthis Guarantee has been served on the Bank before the expiry of the said period in which case
the sameshall be enforceable against the Bank notwithstanding the fact, that the same is enforced after
the expiry of the said period.

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said
Contract or to extend time of performance by the said Contractor or to postpone for any time and
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from time totime any of the powers exercisable by it against the said Contractor and either to enforce
or forbear from enforcing any of the terms and conditions governing the said Contract and either
securities available toOPGC and the said Bank shall not be released from its liability under these
presents by any exercise byOPGC or of the liberty with reference to the matters aforesaid or by
reason of time being given to the said Contractor or any other forbearance, act or omission on the part
of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing whatsoever
which under the law relating to suretieswould but for this provision have effect of so releasing the
Bank from its such liability

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank
notwithstanding any security, which OPGC may have retained or obtained from the Contractor
shall at the time when proceedings are taken against the Bank hereunder be outstanding or
unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
theprior consent of OPGC in writing and agree that any change in the Constitution of the said
Contractor orthe said Bank shall not discharge our liability hereunder. If any further extension of
this Guarantee is required the same shall be extended to such required periods on receiving
instructions from M/s on whose behalf this guarantee is issued.

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisation No.
Date and Place
Bank’s Seal
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NOTES:

FOR PROPRIETARY CONCERNS:

Shri S/o resident of

carrying on business under the name and style of

at (hereinafter called “ the said
Contractor” which expression shall unless the context requires otherwise include his heirs,
executors, administrators and legal representatives).

FOR PARTNERSHIP CONCERNS
M/s a partnership firm with its office

(hereinafter called “the said Contractor” which expression shall unless
thecontext requires otherwise include their heirs, executors, administrators and legal
representatives); the

names of  their partners being (I) Shri S/o
(I1)  Shri S/o
etc.
FOR COMPANIES
M/s a company registered under the Companies Act, 1956 and
havingits registered office in the state of (hereinafter called “the said Contractor”

whichexpression shall unless the context requires otherwise include its administrators, successors
and assigns).
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE
(On Non-Judicial Stamp Paper of Appropriate Value)

To

Odisha Power Generation Corporation

Ltd.,Ib Thermal Power Station, At/Po-

Banharpali,

Dist-Jharsuguda-768 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power
Station) having registered office at 7thFloor, Module - A, Fortune Towers, Chandrasekharpur,
Bhubaneswar-751023 (hereinafter called the “Owner” which expression shall unless repugnant to
the subject or contextinclude its successors and assigns) having agreed under the terms and

conditions of the Letter of Intentbearing no.____dated__issued by the Owner which has been

unequivocally

accepted by in connection with the work of
Specification No................ (Hereinafter called the said

contract) to make at the request of the Contractor a lump sum advance of

Rs. (Rupees

only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the

Owner

. We, Bank incorporated under and having

one of our branches at (hereinafter referred to as “the said Bank”
do

hereby guarantee the due recovery by the Owner of the said advance with interest thereon as

providedaccording to the terms and conditions of the Contract. If the said Contract fails to utilise the

said advance for the purpose of the contractand / or the said advance together with interest thereon

as aforesaid isnot fully recovered by the Owner, we, Bank here-by unconditionally
and irrevocably undertake to pay to the owner on demand and without demur to the extent of the
saidsum of Rs. /- (Rupees ) only any claim

madeby the Owner on us for the loss or damage caused to or suffered by the owner by reason of
the ownernot being able to recover in full the said sum of Rs.

/-(Rupees
) only with interest as aforesaid.

2. We, Bank further agree that the Owner shall be the sole judge
of and as to whether the said Contractor has not utilized the said advance or any part thereof
for thepurpose of the Contract and the extent of loss or damage caused to or suffered by the
Owner on account of the said contractor as to the amount or amounts of loss or damage caused
to or sufferedby the Owner shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
andeffect during the period that would be taken for the performance of the said Contract and till
the said advance with interest has been fully recovered and its claim satisfied or discharged and
till Owner certifies that the said advance with interest has been fully recovered from the said
Contractor, andaccordingly shall have no claim under this Guarantee after 30 (thirty) days from
the date of satisfactory completion of the said contract ( as per the mutually agreed work
schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under this Guarantee has
been served on the bank before the expiry of the said period i.e. (date) in which case the
same shall be enforceable against the Bank notwithstanding the fact that the same is enforced
after the expiry ofthe said period.
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under
thisGuarantee of Indemnity, from time to time vary any of the terms and conditions of the said
Contractor the advance or to extend time of performance by the said ‘Contractor or to postpone
for any timeand from time to time any of the powers exercised by it against the said contractor
and either to enforce or forbear from enforcing any of the terms and conditions governing the said
Contract or the advance available to the owner and the said Bank shall not be released from its
liability under thesepresents by any exercise by the Owner of the liberty with reference to the
matters aforesaid or byreasons of time being given to the said contractor or any other
forbearance act or omission on thepart of the owner or any indulgence by the owner to the said
Contractor on any other matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have the effect ofso releasing the Bank from its such liability.

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding
againstthe Bank and the Guarantee here in contained shall be enforceable against the Bank not with
standing any security, which the Owner may have retained or obtained from the contractor shall
at the timewhen proceedings are taken the Bank hereunder be outstanding or unrealized.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with
theprevious consent of the Owner in writing and agree that any change in the Constitution of
the saidcontractor or the said Bank shall not discharge our liability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s on whose behalf this Guarantee
is issued.

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to
Rs. /- (Rupees___only) together withinterest. Our undertaking shall commence from the
date of execution and shall remain in force up to Dated this day of _In presence of

For and on behalf of (the Bank)

WITNESS Signature
1. Name
2. Designation

Authorisation No
Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalf of the
Ib Thermal Power Station
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NOTES
For Proprietary Concerns

Shri Son of Resident of
carrying on business under the name and style of at (hereinafter called “the said Cont
ractor” which expression shall unless the context requires otherwise include his heirs, executors, administrators
and legal representatives) .

For Partnership Concerns

M/s a partnership firm with its office (hereinafter called “th

e said Contractor” which expression shall unless the context requires otherwise include their heirs, exec

utors, administrators and legal representatives) the name of their partners being (I) Shri S/o_
(ii)Shri S/o etc.

For Companies

M/s a company under the Companies Act 1956 and having its registered offic
e in the State of (hereinafter called “the said Contractor” which expression shall unl
ess the context requires otherwise include its administrators, successors and assigns).
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Integrity Pact
Between

Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies
Act 1956 and having its registered office at Zone-A, 7t Floor, Fortune Towers, Chandrasekharpur,
Bhubaneswar- 751023, Odisha (India) hereinafter referred to as “Principal”, which expression unless
repugnant to the context or meaning hereof shall include its successors or assigns of the ONE PART

And

, description of the party along with
address), hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to
the context or meaning hereof shall include its successors or assigns of the OTHER PART

(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” and
individually as a“Party” in this Pact).

Preamble
The Principal intends to award, under laid-down organizationalprocedures, contract/s for...
........................................................................ (“Contract”) The Principal values full compliance with
all relevant laws ofthe land, rules and regulations, and the principles of economic use of resources,
and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the
Bidder(s)/ Contractor(s)for the tender process and execution of the Contract and will appoint
Independent External Monitor(s), who willmonitor the tender process and the execution of the
Contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

1.1.1  No employee/Director/management representative of the Principal, personally or through
family members or through third party, will in connection with the tender process for, or
the execution of a Contract, demand, take a promise for or accept, for self or third person,
any material or immaterial benefit which the person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity
and reason. ThePrincipal will in particular, before and during the tender process, provide
to all Bidder(s) the same information ( other than the clarifications sought for by the
Bidder(s)/Contractors with respect to the bidder specific information required to be
provided only to the concerned Bidder(s)/Contractor(s),) and will not provide to any
Bidder(s)/Contractor(s) confidential / additional information through which the Bidder(s)
/Contractor(s) could obtain an advantage in relation to the tender process or the contract
execution.

1.1.3 The Principal will exclude from the tender process or execution of the Contract all known
prejudiced persons including those employees/ Directors/management representatives of
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1.2

the Principal who have family relationships with the employees or Directors of the
Bidder(s)/Contractor(s).

If the Principal obtains information on the conduct of any of its employees/ Directors/
management representative which is a penal offence under the Indian Penal Code 1860 and
Prevention of Corruption Act 1988 or any other statutory penal enactment, or if there be a
substantive suspicion in this regard, the Principal will inform its Chief Vigilance Officer for
further enquiry and initiation of disciplinary actionsagainst the person(s) concerned.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

21

2.11

2.1.2

2.13

2.1.4

2.1.5

2.1.6

2.1.7

The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent
corruption. The Bidder(s) / Contractor(s) commits itself to observe the following principles
during its participation in the tender process and during the contract execution.

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to the Principal or to any of the Principal’s employees/ Directors/
management representative involved in the tender process or the execution of the Contract
or to any third person any material, immaterial or anyother benefit which he / she is not
legally entitled to, in order to obtain in exchange any advantage of anykind whatsoever
during the tender process or during the execution of the Contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or
undisclosed agreementor understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant [IPC/ PC
Act and any other such similar applicable Acts; further the Bidder(s)/ Contractor(s) will not
use improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information contained
or transmitted electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, and is committed to or intends to make to agents, brokers or any other
intermediaries in connection with theaward of the contract.

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
approach any Government officials, ministers, political persons public servants, or any
external agencies in an effort toinfluence the bidding decision making process or to attain
any undue favours to the Bidder(s) / Contractors(s).

The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the
Contract all knownprejudiced persons including those employees / Directors /management
representatives of the Bidder(s) / Contractor(s) who have family relationships with the
employees or Directors of the Principal.

The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings
or relationshipsthat constitute, or may reasonably be considered to constitute, an actual or
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2.1.8

2.2

potential conflict of interestwith its obligations specified in the tender process or under any
contract which may be negotiated or executed with the Principal. Bidder(s)/Contractor(s)
and their employees, agents, advisors and any other person associated with the
Bidder(s)/Contractor(s) must not place themselves in a position which may, ordoes, give
rise to conflict of interest (or a potential conflict of interest) between the interests of the
Principal or any other interests during the tender process or through operation of the
Contract.

The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive
undesirable or restrictivepractice in the tender process or the execution of the Contract.

The Bidder(s)/ Contractor(s) or its sub-contractors or its agents will not instigate third
persons to commitoffences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process, termination of the Contract and exclusion
from future contracts

Ifthe Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or during
the executionof the Contract has committed a transgression through a violation of Section 2 above,
or acts in any other mannersuch as to put its reliability or credibility in question, the Principal may
disqualify the Bidders(s)/ Contractor(s) from the tender process or decide not to award the Contract
or terminate the awarded Contract or blacklist the Bidder(s)/Contractor(s).1and seek damages as
specified in Section 4.

Section 4 - Compensation for Violations

4.1

4.2

If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior
to the award ofthe Contract according to Section 3 or 5, the Principal is entitled to demand
and recover the damages by encashment of the Earnest Money Deposit/ Bid Security
deposited by the Bidder(s)/ Contractor(s) while making submission in the tender process.

If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal is
entitled to terminate the Contract according to section 3 or 5, the Principal is entitled to
demand and recover from the Contractor liquidated damages equivalent to_% of the
Contract value or the amount equivalent to Security Deposit/Performance Bank Guarantee,
whichever is higher, in addition to the Liquidated Damages already agreed to by the Bidder(s)/
Contractor(s) in the Contract.

Section 5 - Previous Transgression

51

5.2

The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last
three (3) yearswith any other organization in any country conforming to the anti-corruption
approach or with any otherPublic Sector Enterprise in India that could justify its exclusion
from the tender process or the executionof the Contract.

If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or hides
such information, the Principal is entitled to disqualify the Bidder/Contractor from the
tender process or the execution of the Contract, if already awarded, may terminate the
Contract and claim compensation as mentioned in section 4.
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Section 6 - Equal treatment of all Bidders/ Contractors/ Sub-contractors

6.1 The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a
commitment consistentwith this Integrity Pact. This commitment shall be taken only from
those sub-contractors whose contractvalue is more than 20% of Bidder’s/ Contractor’s
contract value with the Principal.

6.2 The Principal will enter into individual Integrity Pacts with identical conditions as this one
with all Biddersand Contractors for the tender process.

6.3 Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into
Integrity Pact with the Principal shall be eligible to participate in the tender process or
execution of the Contract.

6.4 The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do
not execute the Integrity Pact or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors/ Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will
inform the Vigilance Office of the State in which the Principal has its Registered Office.

Section 8 -Independent External Monitor(s)

8.1 The Principal will appoint one or more competent and credible Independent External
Monitor(s) (“Monitor”) for monitoring the implementation of this Pact. The task of the
Monitor will be to review independently and objectively, whether and to what extent the
Parties comply with the obligations of thelntegrity Pact.

8.2 The Monitor shall not be subject to instructions by the representatives of the Parties and
shall perform hisfunctions neutrally and independently. The Monitor shall report to the
OPGC Board.

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all thedocument related to the tender process or the execution of the Contract
of the Principal including that provided by the Bidder(s)/ Contractor(s). The Bidder(s)/
Contractor(s) shall grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to the document inits possession related to
the tender process or execution of the Contract. The same is applicable to Sub- contractor(s)
of the Bidder(s)/ Contractor(s). The Monitor is under contractual obligation to treat the
information and documents of the Bidder(s)/ Contractor(s) / Subcontractor(s) with strict
confidentiality.

8.4 The Principal will provide to the Monitor sufficient information about all meetings among
the Parties related to the tender process or the execution of the Contract provided such
meetings could have an impact on the contractual relations between the Principal and the
Bidder/ Contractor. The Parties shall offer to the Monitor the option to participate in such
meetings.
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8.5

8.6

8.7

8.8

As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity Pact,
he will so inform the Managing Director of the Principal and request him to take corrective
action, or heal the situation, or to take other relevant action. The Monitor may in this regard
submit non-binding recommendations. Beyond these actions, the Monitor shall have no
right to demand from the Parties thatthey act in a specific manner, refrain from action or
tolerate action.

If the Monitor reports to the Managing Director of the Principal, a substantiated suspicion
of an offence under relevant IPC / PC Act, the Managing Director of the Principal shall within
reasonable time, taken visible action to proceed against such offence.

The number of Independent External Monitor(s) shall be decided by OPGC.

The word ‘Monitor’ would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Pact shall become effective from the date when both the Parties have executed it or the
Parties haveshown their intent to enter into the Pact, whichever is earlier. This Pact will
expire for the Contractor afterit meets all the obligations of the Contract and for all other
Bidders 6 months after the Contract has beenawarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despitethe lapse of this Pact as specified as above, unless it is discharged/ determined
by the Principal

Section 10 - Other Provisions

10.1  This agreement is subject to Indian Laws and jurisdiction shall be registered office of the
Principal, i.e. Bhubaneswar.

10.2  Changes and supplements to the Pact as well as notices of termination of the Pact to be sent
to any Partyshall be made in writing by mutual agreement between the Parties.

10.3  If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed by
all partners orconsortium members.

10.4  Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement
to their original intentions.

10.5  Only those Bidder(s)/ Contractor(s) who have expressed their intention through
submission in the tenderprocess or have entered into this Pact with the Principal will be
eligible to participate in the bidding.

For & On behalf of the Principal For & On behalf of the Bidder/

Contractor

(Office Seal) (Office Seal)

Place:

Date:
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Witness: Witness:

(Name & Address): (Name & Address):
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1.0

2.0

3.0

EVALUATION OF BIDS
Opening of Bids
The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of
the Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or
permanent employee of the firm duly authorized only can be the authorized representative. Price bid
shall be opened at a future date under intimation to all technically qualified Bidders and in presence
of them or their authorized representatives who shall participate.

Preliminary Examination of Proposals

OPGC will examine the Proposals to determine whether they are complete, whether required EMD
have been furnished, whether the documents have been properly signed, and whether the Proposals
are generally in order. If a Proposal is not substantially responsive, it shall be liable for rejection by
OPGC. OPGC’s determination of Proposal’s responsiveness will be based on the contents of the
Proposal itself and any written clarifications, if sought for by OPGC and submitted by the Bidder.

Evaluation & Comparison of Bids

3.1 Basis for Technical Evaluation

OPGC will carry out a detailed evaluation of the bids previously determined to be substantially
responsive, in order to ascertain whether the technical aspects are in accordance with the
requirements set forth in the Bid Document. OPGC will examine and compare the technical aspects
of the bids on the basis of the information supplied by the bidders.

The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of
their responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to
the Bidder” of this Bid Document. Proposal shall be rejected at this stage if it does not respond to
mandatory requirements criteria. Only those bidders, who meet all the mandatory requirements,
shall be considered for e-Reverse Auction and/or price bid opening.

3.2 Basis for Price Evaluation:

The Techno-commercially qualified bidders will participate in the Reverse Auction through MSTC
Limited. The price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the
right to go for reverse auction after opening of sealed Envelope price bid, submitted by bidder. This
will be decided after techno-Commercial Evaluation. All Bidders have to give their acceptance for
participating in Reverse Auction as per “Rules and Regulations of the e-Reverse Auction” which shall
be binding on the bidders. Non Acceptance to participate in Reverse Auction may result in non-
consideration of their bids, in case OPGC decides to go for reverse auction.

OPGC will examine the Price Proposals to determine whether any arithmetical errors have been
made, whether the documents have been signed, and whether the Proposals are generally in order.
Arithmetical errors will be rectified on the following basis.

a) If there is a discrepancy between the unit price and the total price, which is obtained by
multiplying the unit price and quantity, or between subtotals and the total price, the unit or
subtotal price shall prevail, and the total price shall be corrected.

b) Ifthereis a discrepancy between words and figures, the amount in words will prevail. If a Bidder
does not accept the correction of errors, its Proposal will be rejected and its bid security may be
forfeited.

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with
all commercial, contractual and technical obligations under this Bid including taxes, duties &
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levies etc. The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of
Techno-commercial bid opening shall be considered for the purpose of evaluation.

4.0 Price Loading:

All the bidders should quote as per tender terms and conditions without any deviation. OPGC
reserves the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw
such deviation or appropriately load the component on the quoted price.
5.0 Award Criteria
OPGC will award the contract to the successful bidder whose bid has been determined to be
substantially responsive and to be economically advantageous, which will be established by Lowest

Price basis (L1) amongst the qualified bidders in Techno-Commercial evaluation as per Clause No.
16 of “Rules and Regulations of the e-Reverse Auction”.
6.0 Negotiation & Award

The selected bidder will be notified in writing by OPGC inviting him for further negotiations.

Negotiations will be held only at ITPS, Banaharpali. On finalization of negotiation, to the mutual
satisfaction of both the parties, OPGC shall award the Work order to the selected bidder.

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT

ALONG WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN
HEREIN.
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AMC for Pest Control Service in all Electrical MCC, PMCC, BATTERY ROOM AND
CABLE GALLERIES in BTG, BOP, Switchyard and AHP area. (PR 2100003280)

SCOPE & SPECIAL CONDITION

Contract Period - The Contract Period is 02 (Two) years.

Frequency of service in each area as per scope of work is twice in a month.

SCOPE OF WORK FOR PEST CONTROL

SL.
NO. DESCRIPTION OF AREA FREQUENCY
MAIN SWITCHGEAR ROOM TG 3.5METER ELEVATION
1| U#3 Twice in a month
2 | SWITCHGEAR ROOM TG 12.5METER ELEVATION U#3 Twice in a month
3 | SWITCHGEAR ROOM TG 27METER U#3 Twice in a month
4 | GRP & AVR PANEL IN DCS ROOM U#3 Twice in a month
5 | LTMSB SWITCHGEAR ROOM U#3 Twice in a month
6 | ESP ACP SWITCHGEAR ROOM U#3 Twice in a month
7 | ESP CONTROLLER ROOM U#3 Twice in a month
8 | CABLE GALLARY ROOM TG OMETER U#3 Twice in a month
9 | CABLE GALLARY ROOM TG 8.5METER U#3 Twice in a month
10 | CABLE GALLARY ROOM TG 24METER U#3 Twice in a month
11 | BATTERY ROOM IN 8.5METER ELEVATION Twice in a month
MAIN SWITCHGEAR ROOM TG 3.5METER ELEVATION

12 | U#4 Twice in a month
13 | SWITCHGEAR ROOM TG 12.5METER ELEVATION U#4 Twice in a month
14 | SWITCHGEAR ROOM TG 27METER U#4 Twice in a month
15 | GRP & AVR PANEL IN DCS ROOM U#4 Twice in a month
16 | LTMSB SWITCHGEAR ROOM U#4 Twice in a month
17 | ESP ACP SWITCHGEAR ROOM U#4 Twice in a month
18 | ESP CONTROLLER ROOM U#4 Twice in a month
19 | CABLE GALLARY ROOM TG OMETER U#4 Twice in a month
20 | CABLE GALLARY ROOM TG 8.5METER U#4 Twice in a month
21 | CABLE GALLARY ROOM TG 24METER U#4 Twice in a month
22 | SWITCHYARD CONTROL CUM RELAY PANEL ROOM Twice in a month
23 | SWITCHYARD LT SWITCHGEAR ROOM Twice in a month
24 | SWITCHGEAR BATTERY ROOM Twice in a month
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25

DM PLANT PMCC ROOM

Twice in a month

26 | PTP MCC ROOM Twice in a month

27 | ETP MCC ROOM Twice in a month

28 | FOPH PMCC ROOM Twice in a month

29 | FIRE WATER PMCC ROOM Twice in a month

30 | CLARIFIER PMCC ROOM Twice in a month

31 | CABLE GALLERY ROOM CLARIFIER Twice in a month

32 | HYDROGEN GENERATION PMCC ROOM Twice in a month

33 | CW CHLORINATION ROOM Twice in a month

34 | EMERGENCY DG ROOM Twice in a month

35 | IDCT PMCC ROOM Twice in a month

36 | AHP MAIN SWITCHGEAR ROOM Twice in a month

37 | SLURRY PMCC ROOM Twice in a month

38 | SILO PMCC ROOM Twice in a month

39 | SILO HCSD VFD ROOM Twice in a month

40 | BATTERY ROOM IN AHP MAIN SWITCHGEAR Twice in a month

41 | BATTERY ROOM IN SLURRY PMCC Twice in a month

42 | BATTERY ROOM IN SILO PMCC Twice in a month

43 | BATTERY ROOM IN MAIN COMPRESSOR HOUSE Twice in a month

44 | BATTERY ROOM IN CLARIFIER AREA Twice in a month

45 | BATTERY ROOM IN CHLORINATION Twice in a month

46 | BATTERY ROOM IN DM PLANT Twice in a month

47 | BATTERY ROOM IN FIRE WATER Twice in a month

48 | BATTERY ROOM IN FOPH Twice in a month

49 | ELECTRICAL LABORATORY ROOM Twice in a month

50 | HONEY HIVE TREATMENT/REMOVAL 6 NOS. FOR YEAR

As and when
51 | MISCELLANEOUS required
PART - B
SCOPE & SPECIAL CONDITIONS
Pest Control Service in all Electrical and C&I Panel Rooms at CHP-2. (CHP
PMCC,BUNKER PMCC, Track Hopper PMCC, Stacker-cum-reclaimer MCC).

SPECIAL CONDITIONS:
1. The agency shall ensure that only competent person shall apply pest control chemicals / devices /

products at different location inside Township at ITPS.
2. After application no chemicals, devices and products shall be left at working place.
3. The agency should ensure that environment friendly pest control chemical / devices / products

nonhazardous to human lives, animals and surrounding flora and fauna are to be used for the

treatment.
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11.

12.

The agency shall furnish the details of chemical / devices / products to be used for pest control,
their materials safety data sheet ( MSDS ) and get the same approved by Engineer-in-charge before
use.

Awareness among the staffs of plant & respective areas of ITPS should be created regarding the
procedure to tackle any probable occurrence of hazards due to use of pest control chemicals /
devices / products.

Safe handling pest control chemical / devices / products must be ensured during execution of work.
Pest management log sheet for individual job as per requirement with detail of the chemicals used
and areas with timing etc. with any other pertaining information must be maintain.

During tenure of contract regular checks as to the effectiveness of the pest management done by
the agency shall be done by OPGC and appropriate measures required for effective of pest control
without extra cost to OPGC.

Proportion payment shall be made to the agency for actual area of work execution.

. The agency should maintain the frequency for application of chemical / devices / products as

follows
SL.No Service offered Frequency
1 Lizard management services (LMS) Monthly
2 Rat management services (RMS) Monthly
3 Snake management services (SMS) Monthly
4 Pest control for Bee hive As per requirement

The agency shall ensure the following required quantity of materials with sealed container for
verification by the Engineer-in-charge before application to manage pests along with MTC.

1. Bioflex

2.Keothrin / Propoxer

3. Phorate / Carbolic Tablet

4. Fly quit

5.Bromadiolone / Red granule
6.Mouse Trap

If the above application is found poor or any complaints are lodged on continuous poor

performance in any month, penalty shall be awarded with forfeiting the said monthly bill at the
discretion of Engineer-in-charge.

13.

il.

iii.

iv.

Vi.

At the junction of internal walls & floors of the existing building by drilling holes a size of 12Zmm
diameter at a distance of 300mm C/C and injecting the approved chemical in each hole by using
a hand operated pressure pump until refusal & sealing the holes by filling putty / white cement.
To existing wooden frames & walls junction by drilling hole a size of 6mm dia at downward
angle of 45 degree at 150mm c/c and injecting the approved chemical in each hole by using a
hand operated pressure pump until refusal & sealing holes by filling putty / white cement.
Along the external wall below concrete or masonry apron by drilling 12mm size hole at 300mm
c/c & filling the hole with approved chemical in each hole & sealing by filling putty / white
cement.

The warrantee period is 03 years from the date of completion of work.

During period of warrantee any defective is found will be rectified by the agency without any
extra cost to OPGC.

Measurement will be made considering the plinth area of the building.
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SCOPE OF WORK: PEST CONTROL FOR ELECRICAL SYSTEM
PEST CONTROL OF ELECRICAL PANELS AT CHP2

General Terms & Conditions -

1. The work is to be carried out as per scope of work as mentioned above.

2. The work is to be carried out with total care to ensure no effect on the equipment’s, which

are in service.

The work should be carried out as per safety norms of OPGC.

4. Safety of persons working and equipment’s to be ensured. All precautionary measures to be
taken / adopted for safety. No work should be carried out without using safety articles.

5. OPGC is not responsible for any accident to contractor’s property i.e. equipment or human
being.

6. Contract Period: The Contract Period is 02 (Two) years.

w

PART -C

SCOPE & SPECIAL CONDITIONS
Pest Control Service in all C&I - DCS, PLC & UPS Panels areas of OPGC # 3&4

. The agency shall ensure that only competent person shall apply pest control chemicals / devices/
products at ITPS.

. After application no chemicals, devices and products shall be left at working place.

. The agency should ensure that environment friendly pest control chemical / devices / products non
hazardous to human lives, animals and surrounding flora and fauna are to be used for the treatment.

. The agency shall furnish the details of chemical / devices / products to be used for pest control,
their materials safety data sheet ( MSDS ) and get the same approved by Engineer-in-charge before use.
. Awareness among the staffs of applied areas should be created regarding the procedure to tackle
any probable occurrence of hazards due to use of pest control chemicals / devices / products.

. Safe handling pest control chemical / devices / products must be ensure during execution of
work.

. Pest management log sheet for individual job as per requirement with detail of the chemicals used and
areas with timing etc. with any other pertaining information must be maintained.

. During tenure of contract regular checks as to the effectiveness of the pest management done by the
agency shall be done by OPGC and appropriate measures required for effective of pest control without
extra cost to OPGC.

. The agency should maintain the frequency for application of chemical / devices /  products as
follows.
Sl Service offered Frequency of application
No
1 Pest management services of all mentioned
areas at ITPS.
a) House Lizard Monthly
b) Rat(Bandicoot Rat, Norvegicus rat, roof rat & Fortnightly

house Maouse) and Lizard
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c) Snake management services Monthly

10. If the above application is found poor or any complaints are lodged on continuous poor performance
in any month, penalty shall be awarded with forfeiting the said monthly bill at the discretion of
Engineer-in-charge.
11. The agency shall ensure the following required quantity of materials with sealed container for
verification by the Engineer-in-charge before application to manage pests.

a. Phorate / Carbolic Tablet, Bromadiolone / Red granule, Mouse Trap
b. Keothrin / Propoxer

C. Bioflex / Bifenthrin / Chloropyrophos / Imidacloprid

d. Fly quit

e. Lamda Cyhalothrin

12. Contract Period: The Contract Period is 02 (Two) years.

AREA TO BE COVERED
SLNO. | AREA OF DESCRIPTION
1 DCS PANEL ROOM U# 3
2 DCS PANEL ROOM U# 4
3 CENTRAL CONTROL ROOM
4 DCS ENGINEER ROOM U#3
5 DCS ENGINEER ROOM U#4
6 UPS PANEL ROOM #3&4
7 C&I LAB
8 DM PLANT CONTROL ROOM
9 DM PLC RIO1 RAW WATER PRE TREATMENT PLANT
10 DM PLC RIO2 CALRIFIED SYSTEM
11 FOPH CONTROL ROOM
12 FOAM PLC ROOM
13 FIRE WATER CONTROL ROOM
14 SWAS ROOM
15 AHP CONTROL ROOM
16 AHP RIO PANEL ROOM(NEAR ASH COMPRESSOR)
17 SILO PLC PANEL
18 CHP CONTROL ROOM
19 CHP RIO ROOM TRACK HOPPER
20 CHP RIO ROOM BUNKER/COMPRESSOR
21 H2 GENERATION PLC ROOM
22 CPU PLC ROOM
23 CPU REMOTE IO PANEL ROOM U#3
24 CPU REMOTE IO PANEL ROOM U#4
25 CW PUMP HOUSE PLC ROOM
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26

ETP PLC ROOM

27 AC VENTILATION PANEL ROOMS

28 BOILER METAL TEMPRATURE DCS REMOTE IO PANEL U#3
29 BOILER METAL TEMPRATURE DCS REMOTE 10 PANEL U#4
30 DCS REMOTE IO IDCT AREA U#3

31 DCS REMOTE IO IDCT AREA U#4

32 DCS REMOTE I0 AUX BOILER REMOTE 10 ESP

33 GNENERATOR INSTRUMENT CABINET PANEL

34 COMPRESSOR PLC ROOM

35 CABLE VAULTS

36 CABLE TRENCHS

37 BATTERY ROOMS

38 COLTC ROOM U#3

39 COLTC ROOM U#4

40 MISCELLANEOUS AREA
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LIST OF ENCLOSURES

FOLLOWING DOCUMENTS ARE ENCLOSED:

BOQ & Blank Price Bid Format. (Part A, Part B &
Part C).

JSA for the work Pest Control.

HIRA for the work Pest Control.
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