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" ODISHA POWER GENERATION CORPORATION LIMITED
IB THERMAL POWER STATION
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n

At/PO: BANHARPALI, DIST: JHARSUGUIBA 234(ODISHA)

NOTICE INVITING TENDER

OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Companies fo
execution of the following works & supplies for its 2x210MW power plant at Banharpali:

WORK TENDERIT No. ITPS/GP2/2017/08, Date: 11 August, 2017)

Tender cost Contract | Bid Sale/ Date of receipt &

S/IN Name of the work (inclusive of | EMD (Rs.) Period | Issue date submission
GST) /Opening of Bid
Malnutrition prevention Rs.5,25(- 1% of total | As per Bic|17.08.17 tc | Up to 15:00 Hrs o

1 awareness programme in quoted Document| 05.09.17 06.09.2017/

: peripheral villages. (TevPart price 15:30 Hrs onwards
System) on 06.09.2017
Repair of 825 KW Motor ( Rs.5,25(C- 1% of total | As per Bic | 17.08.17 tc | Up to 15:00 Hrs o

> Coal Handling Plant of ITPS, guoted Document| 05.09.17 06.09.2017/
) (Two Part System) price 16:00 Hrs onwards o
06.09.2017
Rate Contract for Onlin Rs.1,05(C- 1% of total | As per Bic | 17.08.17 to | Up to 15:00 Hrs o
3 Leak Sealing Jobs in Uh&2 quoted Document| 06.09.17 07.09.2017/
) at ITPS(Two Part System) price 15:30 Hrs onwards o
07.09.2017
Qil Filtration of Turbine Luk Rs.1,05(C- 1% of total | As per Bic | 18.08.17 tc | Up to 15:00 Hrs o
4 Oil of Unit1&2 of ITPYTwo quoted Document| 06.09.17 07.09.2017/
) Part System) price 16:00 Hrs onwards
on 07.09.2017
Repair of Dozer (Model: k- Rs.1,05(C- 1% of total | As per Bic | 17.08.17 tc | Up to 15:00 Hrs o
5 65) of ITPYTwo Part quoted Document| 07.09.17 08.09.2017/
) System) price 15:30 Hrs onwards
on 08.09.2017
Earth Capjng over Ash Pon | Rs.5,25(- 1% of total | As per Bic | 17.08.17 tc | Up to 15:00 Hrs o
6 ‘A’ atITPS(Single Part quoted Document| 07.09.17 08.09.2017/
) System) price 16:00 Hrs onwards
on 08.09.2017

Cost of bid document (nerefundable) shall be paid by Demandal? in favour of OPGC Ltd. drawn on State

Bank of India (Cod8510) / Andhra Bank (Cod}62) / Central Bank of India (Ce@83899) payable at ITPS,

Banharpali or ICICI Bank, (Cd@¢C0003679) payable at Telenpali. Cost of bid document shall have
submitted along with the bid and the DD towards the tender cost (separate from EMD) should be pfrepaoe
before the last date of submission/receipt of tender, otherwise the bid shall be liable for rejetti@ase of any
discrepancy found between teed document submitted by the agency and the master copy in our office
latter should prevail. No claim on this account shall be entertained. Complete and signed sealéud toard
copy form only shall be received at Contract Cell, ITPS. Bids sbakted at Contract Cell, ITPS in the prese
of the bidders or their authorized representatives, if present at the time of opening. If the dastad issue /
receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / openededpbetive time
on the next working day. The photocopies of all the supporting documents required for participatihg
tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bidles fiom
rejection. Bids withouEMD will be rejected outright.
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PURCHASE TENL (Telephone; 06648289354/356; Telefax: (06645) 289 355 Email: purchase@opgc.c
bhadoa.jojowar@opgc.co.inbn.das@opgc.co.in; alokita.mishra@opgc.co.in)

Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Mamafad
Companies/company authorized agent for supply of the following items-idh#mal Power Station, Banharpa
as per the qualifying criteria speeid there in the respective tender documents for each items.

SI. | NIT No/Datce Descriptior Qty. Bid sale/ Bid Single bid /
No. Issue Dt. submission/ two bid
opening Dt
1 NIT No. ITPS/Purchd 2017 | Supply of roller: As per | 17.08.17 tc 07.09.17/ Two Bit
18/ 10(P), dt.11.08.17 for CHP conveyor| RFP 27.08.17 07.09.17
system.
2 NIT No. ITPS/Purchd201% | Supply of LE As per | 17.08.17 tc 07.09.17. Two Bit
18/11(P), dt.11.08.17 Lamps. RFP 27.08.17 07.09.17
3 NIT No. ITPS/Purchd201% | Supply o As Pel | 17.08.17 tc 04.09.17. Single Bi
18/ 12(P), dt.11.08.17 Structural Steel RFP 27.08.17 04.09.17
items.
4 NIT No. ITPS/Purchd2017 | MS wire mest As per | 17.08.17 tc 04.09.17; Single Bi
18/ 13(P), dt.11.08.17 RFP 27.08.17 04.09.17

(i) Time of submission /Receipdf bids: upto 15:00 hrs (ii) Time of bid Openingat 15:30 Hrs

Interested parties can collect the Tender Documents (free of cost) for purchase tenders only &affick of

the DGM, Purchase Materials, ITPS, Banharpali, Jharsuguda, @slishaschdule mentioned upto 17:00 Hrs.

Tender documents can also be downloaded from our website and used for participating in tender.

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall o
considered for tenderealuation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take ary diatdticount of
any postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seeknal
clarifications, spliup the scope among eligible bidders or cancel the tender altogether without assignin
reasons thereof.

Important: The detailed NIT along with Terms and Conditions are available for download at OPGC we
www.opgc.co.in Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and v
be published in any other media. Interested companies or entities may visit OPGC d@tiigetender timeline
and other details.
Sdi- AGM-SCM
(Email: bkmishra@opgc.co.in; Landline No. 06&ED703)

SAFE & CLEAN POWER IS OUR COMMI’

OPGC encourages all exist or new vendors/suppliers to register with us as empanelled vendc
Please visit our websitewww.opgc.co.infor details.
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ODISHAOWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work:
“Malnutrition prevention awareness programme in peripheral village§ITPS

Bid Document & Instruction to Bidders

Bid Document
The Bid documents consist of the following documents:

1)
2)
3)
4)
5)
6)
7

Copy of NIT

Instruction to Bidders

General Conditions of contract

Safety, Health & Environment (SHE) Rules & Regulations for Contractors
SpecialConditions of Contract

Scope of Work

Blank Price i@

The bids complete in afespectsmust be submitted in two parts hamelyechnecommercial partand Price
part. The envelopes containing the respective parts must be sealed and super scribed with ¢eodery
number, Name of the work and the name of the part. Both the envelopes should be kept in a thitdpenaad
sealed and super scribed with tender enquiry number and Name of the work.

NB: The bid documents are not transferable.

TechneCommerciaBid:

The bidder must submit the following along with the techemmmercial bid:

1)
2)

3)
4)
5)
6)
7

Cost of Bid Document.

EMD as per NIT in a closed enveloppe EMD amount will not be disclosed to the bidders during
opening of TechngCommercial Bid.

Photocopieof GSTRegistration Certificaté?rovident Fund Registration Certificated IT PAN.

Signed & Stamped Scope of wékseneral Conditions of Contract (all pagesa askenof acceptance.
Filled in and signed formats as specified in Annexure of GCC.

Credentialsn support of qualifying requirements.

Unpriced Bid showing quoted/not quoted.

Price Bid

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breedauirg)
must be submitted separately. The rates offered by bigder shall be clearly written in English (clearly
handwritten or typed) both in words and figures and shall be free from any aberrations, deletions,
corrections and overwriting. In case of any illegibility of the offer submitted by bidder the fetatjpn by
OPGC shall be final and binding on the bidder.

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid

3) The quoted price shall ball-inclusive basisexcept GST(Taxes, duties, other government levies etaila
shall remain firm during entire tenure ¢ifie contractand shall not be revised under any circumstances for
whatsoever reason except as given in (4) bel@&Tapplicability and rate ofGSTshould be shown
separatelyand shall be paid against documentavidence.
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4)

Any increasé decrease in thaGST Cessand other taxeghereon will be reimbursed / adjusted as per
actual against documentary evidence.

Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by
ORGC as per actll against documentary evidence.

Any change in Income Tax will be borne by the Contractor.

Quoted rate (valid on the date of opening of tender) shall be treated as base priclandusive basis
exceptGST

Any additional payment due tchange in tax structure will be admissible if the change is effective during
the scheduled completion period. No such extra payment shall be made beyond the stipulated
completion date if the delay is due to the fault of the contractor. No claim shall basaibte after
completion of work.

5) No deviation shall be allowed in the price bid.

Instruction to the Bidders

a)
b)
c)

d)

f)

Bidders are advised to submit the tender based strictly on the terms and conditions and speo#icatio
contained in the tender documents and ndipgilate any deviations in normal case.

OPGC reserves the right to evaluate the quotation on such deviations having financial implications b
adding the cost determined by OPGC.

Wherever it is mentioned in the specification that the contractor shall perfoertain work or provide
certain facilities, it is understood that the contractor shall do so at his cost.

Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get
himself fully conversant with them. The bid sidinclude the costof mobilization and cost to adhere

to all safety normsas described in the tender. No relaxation or request for revision of quoted/accepted
rates shall be entertained subsequent to the opening of bid on accouttieoimobilizationor Safety

costs.

The details of items in the price schedule shall be read in conjunction with the correspondinggaéchn
specifications. Items of work provided in the price schedule but not covered in the technical
specifications shall be executed strictly @er instructions othe Officerin charge.

The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles,
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to at,workm
rectification, maintenance till handing over, supervision overheads, profits and all incidental chatges no
specifically mentioned but reasonably implied and necessary to complete the work according to
contract.

Bidder shall also indicate the cost of PPEs (imé)ded in the Price Bid.

OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders
OPGC reserves the rights to cancel the tender without assigning any reasons thereof

OPGC reserves the rights of accepting the wluslany part of the tender and bidder shall be bound to
perform the same at their quoted rates.

Disclaimer:

These documents are published in our website only for the purpose of bidders interested to
participate in the Tender. OPGC shall not be held r@sgible in any manner in the event of any
unauthorized usages of these documents other than the intended purpose.
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

EVALUATION OF BIDS

Opening of Bids

The Techn€Commercial bid shall be opened at a predetermined time, venue & date in presence of th

Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or

permanent employee of the firm duly authorized only can be the authorized representative. Price bid

shall be opened at a future date under intimation totelthnically qualified Bidders and in presence of
them or their authorized representatives who shall participate.

Preliminary Examination of Proposals

OPGC will examine the Proposals to determine whether they are complete, whether required EMD have

been funished, whether the documents have been properly signed, and whether the Proposals are

generally in order. If a Proposal is not substantially responsive, it shall be liable for refct@RGC.

OPGC's determination of Proposal’s responsiveness wilabedbon the contents of the Proposal itself

and any written clarifications, if sought for by OPGC and submitted by the Bidder.

Evaluation & Comparison of Bids

3.1 Basis for Technical Evaluation

OPGC will carry out a detailed evaluation of the bids presly determined to be substantially

responsive, in order to ascertain whether the technical aspects are in accordance with the requseme

set forth in the Bid Document. OPGC will examine and compare the technical aspects of the bils on t

basis of thanformation supplied by the bidders

3.2 Basis for Price Evaluation:

OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made,

whether the documents have been signed, and whether the Proposals are generatiyden

Arithmetical errors will be rectified on the following basis.

a) If there is a discrepancy between the unit price and the total price, which is obtained by muogfiplyi
the unit price and quantity, or between subtotals and the total price, the ungubtotal price shall
prevail, and the total price shall be corrected.

b) If there is a discrepancy between words and figures, the amount in words will prevail. If a Bidder
does not accept the correction of errors, its Proposal will be rejected anddtsdmurity may be
forfeited.

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with
all commercial, contractual and technical obligations under this Bid including taxes, duties & levie
etc. The rates of taxegluties and levies as applicable on seven (7) days prior to the date of Fechno
commercial bid opening shall be considered for the purpose of evaluation.

Techno—- Commercial evaluation:

The evaluation committee, appointed by OPGC as a whole, evaluatesoih@spts on the basis of their

responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the

Bidder” of this Bid Document. Proposal shall be rejected at this stage if it does not respond to

mandatory requirements criteai. Only those bidders, who meet all the mandatory requirements, shall

be considered for price bid opening.

Price Loading:

All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves

the right to reject the bid in e of any deviation taken by the bidder or ask to withdraw such deviation

or appropriately load the component on the quoted price.

Award Criteria

OPGC will award the contract to the successful bidder whose bid has been determined to be

substantially resposive and to be economically advantageous, which will be established by Lowest Price

basis (L1) amongst the qualified bidders in TeeBoonmercial evaluation.

Negotiation & Award

The selected bidder will be notified in writing by OPGC inviting him fohdurhegotiations.

Negotiations will be held only at ITPS, Banaharpali. On finalization of negotiation, to the mutual

satisfaction of both the parties, OPGC shall award the Work order to the selected bidder.
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GENERAL CONDITIONS OF CONTRACT

3

Power for Progress

ODISHAOWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONEA, FORTUNE TOWERS,

CHANDRASEKHARPUR, BHUBANESWEIRI23
(ODISHA
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ODISHAOWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONEA, FORTUNE TOWERS,
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INSTRUCTION TO BIDDERS
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ODISHAPOWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION
BANHARPAL168234, DIST. JHARSUGUDA

TENDER
FOR

Name of the work:““Malnutrition prevention awareness programme in peripheral villages
ITPS

1. To be submitted by 5:00 Hours or®6/09/2017 to Contract Cell, ITPS, Jharsuguda.

2. Technecommercial bids to be opened ithe presenceof Bidders or their duly authorized
representatives who may like to be preseatt 15:30 Hours onwards or06/09/2017 in the
office of Contract Cell, ITPS.

RS UT=To I (o Y1 PP PP

Signature of officer issuing the documentSd/-

DesignationAGM - SOM, ITPS

Date:
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10.

11.

12.

ODISHAPOWER GENERATION CORPORATION LTD
IB THERMABOWER STATION, BANHARPALI

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the woOkkalnutrition prevention
awareness programme in peripheral villages ITPS

The Tender & rates shall be in the prescribed form provided iy@©P

The works are required to be completess per schedule mentioned in Special Conditions of
Contract in accordance with phasing, if any, indicated in the Tender documents.

Normally Bidders having corresponding class of license, PF G&lERegistratio, IT PAN
expertise for the work required to be executed and financial capacity will be considered.

The person who floats the NIT shall be the Accepting Authbeitginafterreferred to as such for

the purpose of this Tender.

A Bidder shall produce Incom&ax PAN, PF Registration numbsrd GST Registration
Certificate

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price
Schedule of various classes of work to be done, the Conditions of Contract and otheranecess
documents will be sold on payment B&.5,250 - (Inclusive ofGS)in shape of Demand Draft in
favour ofOdishaPower Generation Corporation Ltd. drawn on State Bank of [/@bd&9510) /
Andhra Bank@ode0662) / Central Bank of IndiaCode283899/ ICICI BankJodelCIC0003679

on or after17/08/2017 up to 05/09/2017. The cosbf tender paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their Tenders as to the tnee of the ground and suloil (so far as is
practicable and related to particular work), the form and nature of the site, nature of work,
capacity of concerned plant, present condition of the pldahour force problem relating to
present Contractlabouw, custom & system of the local folk, means of access to the site,
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their Tender A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.
Submission of a Tender by a Bidder implies that he has read this noticewilitnthe notice
inviting tender advertised in the newspaper and all other tender documents and has made
himself aware of the scope and specifications of the work to be done and of local conditions and
other factors bearing on the execution of the works.

A Bidder should quote his rates in figures as well as in words. The amount for each item should
be worked out and the requisite totals given. Special care shall be taken to write rates in figures
as well as in words, and the amounts in figures only in suetay that interpolation is not
possible. The total amount shall be written both in figures and in words. In case of figures, the
words ‘Rs.” should be written before the figure of rupees and the words ‘Paise’ after the decimal
figures, e.g. Rs.2.15 P.dase of words, the words ‘Rupees’ should precede and the words ‘Paise’
should be written at the end. Unless the rate is in whole rupees and followed by the word ‘Only’
it should invariably be up to two places of decimal.

In the case of item rate Tendersnly rates quoted shall be considered. Any Tender containing
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump
sum tenders, only quoted amount shall be considered.

Any Bidder for the works shall not be witnessthe Bid of any other Bidder for the same works.
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of
those witnessing the Tender liable for rejection.
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13.

14.

14.1

14.2

14.3

14.4

14.5

14.6

15

16

17

18

Tender shall be receivagp to 15:00 Hours on 0892017 and shall be opened at5:30 Hours
onwards on the same dayin the presence of those Bidders or their duly authorized
representatives who may like to be present.

The Tender shall be accompanied by Earnest Money wif¥hof the total quoted price The
EarnestMoney offered shall be in shape of Demand Draft / Pay Order in favdDdishaPower
Generation Corporation Ltd drawn on State Bank of India (©8d6) / Andhra Bank (Code
0662) / Central Bank of India (Ce283899/ ICICI BankJodelCIC0003679

The Tender shall be accompanied with letter of undertaking on-jmdicial stamp paper of
appropriate value in the prescribed format.

The Earnest Money shall be made payable without any condition/demure to the Owner on
demand. The Earnest Money shiad valid for a period othree (03 monthsfrom the date of
opening of the bid

In consideration of the Owner opening and considering the Tender for purpose of award of
Contract, the Bidder shall keep his Tender valid for a periczhefhundred eighty (80) days

from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter
or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender
valid for one hundred eighty (180) days or variegatsns and conditions during the said period
then the Owner shall be entitled to forfeit the Earnest Money amount without any notice or
proof of damages etc. The Bidder shall submit his Tender as required in the Tender documents
along with letter of underking in the proforma enclosed herewith.

The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the
award of the Contract.

Any Tender not accompanied wibloth Earnest Moneynd letter of undertaking or any of the

two in accordance with aforesaid provisions shall be rejected by the Owner asesponsive

Bid.

No interest will be payable by the Owner on the said amount covered under Earnest Money /
other security deposits.

On finalization of Tender, Earnest Money ofcssful Bidder will be treated as part of the initial
security at the option of the said Contractor or shall be returned to the successful bidder at his
option.

A Bidder shall submit the Tender which satisfies each and every condition laid down in this
notice and other tender documents, failing which the Tender will be liable to be rejected.
TheOdishaPower Generation Corporation Ltd. do not bind themselves to accept the lowest or
any Tender or to give any reasons for their decision. The Owner resée/eght to allow the
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy.
The prospective Bidders may apprise themselves of the relevant Govt. notification in this regard
before submission of their bid. Ti@dshaPower Generation Corporation Ltd. reserves the right

of accepting the whole or any part of the Tender or split the total scope of work among eligible
Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates.

GSTVAT / Salesax / Work Contract Tax or any other tax on materials in respect of this Contract
shall be payable by the Contractor and the Owner will not entertain any claim whatsoever in this
respect.

For and on behalf dddishaPower Generation Corporation Ltd.
Sgnature...Sd/
DesignationAGM-SOM, ITPS.

Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITF
TENDER.
(To be executed on nepudicial stamp paper of requisite value)

Ref: Date:
To

OdishaPower Generation Gporation Ltd.,

IB Thermal Power Station,

Banharpali.

(Hereinafter referred to as the Owner)

I/We have read and examined the following documents relating to
(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditns of Contract including ContractdrgbourRegulations, Model Rules faabour
Welfare, Safety Code, schedule A & B Annexure | to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Price Schedule / Bill of Quantities

() Technical Specifications.

(g) Drawings.

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the
terms and conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relew@egttils contained in Schedule of Quantities / Price
schedule attached with the tender documents and the period (s) of completion as stipulated in
Schedule ‘A’ of General Conditions of Contract.

In consideration of I/We being invited to Tender, I/We agteekeep the Tender open for
acceptance for 180 days from the due date of opening of thiereof and not to make any
modifications in its terms and conditions which are not acceptable to the Owner.

Asumof Rs.......ccoooviiiin i, is hereby forwarded in shapeuod Deaft drawn on State
Bank of India (Cod@510) / Andhra Bank (Cod}62) / Central Bank of India (Ce283899 or Bank
guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in
the manner prescribed in clause d5NIT enclosed herewith. If I/We fail to keep the Tender open as
aforesaid or make any modifications in the terms and conditions of the Tender, which are not
acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any other rerbedy,
at liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We hereby
agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid documents.

If, after the Tender is accepted, I/We fail to commece the execution of the works as provided
in the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be
liberty to forfeit the said earnest money absolutely.
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Signature of Bidder .....................

Duly authorizedo sign the Tender on behalf

of the (in block capitals).......................

Telegraphic Address..............c..c........
Telephone NO........cc.ooviiiiii i,
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11

1.2

1.3

14

b)

INSTRUCTION TO BIBZ{E):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, bankindacility, availability of skilled / unskilled labours, their customs, religious

or otherwise culture, political environment, climatic conditions, education & medical facilities
etc. to their satisfaction and acquaint with the nature & condition of worikpto working out

the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and specification
contained in the tender documents and not stipulate any deviations. Should it however become
unavoidable, deviaties should be stipulated in the prescribed proforma only in the format in
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations
by loading or offloading the cost of such deviations.

Addenda / Corrigenda issued this tender must be signed & submitted with tender on due
date or on extended date if any. The Bidder should write clearly the revised quantities on the
Schedule of original Tender Documents and should price the work based on revised quantities /
conditiors. All those who were issued tender documents prior to issue of addenda / corrigenda
shall be provided with another set of fresh blank price schedule / schedule of items free of cost.
The Bidders shall submit their tender in the fresh schedule. But howévbe Bidder has
already submitted his tender prior to issue of such addenda / corrigenda, they shall resubmit a
fresh offer marked on the envelope as “Amended Offer”. The original offer submitted by such
party shall be destroyed in presence of the Bidde the date of opening.

Preparation of Bid:

The Bidder(s) shall submit the bid in two parts, namely

1) Partl : Techno commercial Bid

2) Partll : Price Bid

PART : TECHNGOMMERCIAL BID

A complete set of original Tender documents as specifieclause 3.1 of G.C.C. issued to the
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clatises o
the Tender documents with signature & stamp in all pages as token of unconditional
acceptance shall constitute Teatrcommercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount only drawn in favo@dd$haPower Generation
CorporationLtd or Bank guarantee issued by any Nationalized Bank/schedBsetkin the
enclosedproforma in the manner prescribed in clausg of NIT enclosed herewith towards the
Earnest Money without which the Tender shall be liable for summarily rejection.

Details of work of similar nature and magnitude executed by the Biddeng last three years
(Works executed in name of Bidder) in Annexuoé G.C.C.

Details of present commitments of the Bidder in Annexiiref G.C.C.
Details of equipments in Annexutt of G.C.C.

Organization chart showing number of quif Engineers and Supervisory personnel in the roll
of the firm in AnnexurdV of G.C.C.
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f)
)

h)

)

K)

p)

q)

Duly filled in information about Bidder as per Annexifref G.C.C.
List of enclosures as per Annexy/eof G.C.C.

Exception & deviation statement in AexureVII of G.C.C.

Details of proposed organization in Annex#l of G.C.C.
Documents showing annual turnover in Annexiixeof G.C.C.

Photocopy of Sales Tax Registration Certificate, valid VAT/Sales Tax Clearance Certificate and
Income TaXAN.

Photocopy of P.F. Registration Certificate a@&Tregistration Certificate of appropriate
category issued by competent authority.

Photocopy copy of the Registration of Firm / Company.

Present & permanent Address for correspondence alaity Telephone No,/Fax No.Jiail
address etc.

Any other technical information, Bidder wishes to furnish.
Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed.

Documents in support of authentication of the pemswho signed the tender. Only proprietor,
partner, directors or permanent employee with due power of attorney is recognized for such
signature.

Note: If required additional sheet may be used to furnish all above information but in the
format provided inGeneral Conditions of Contract.

The technecommercial bid with all its enclosures as mentioned in clause 1.4 should be put in
an envelope, sealed & superscribed ‘@GBECHN@OMMERCIAL BID”. This envelope must
contain Name of the work, NIT No., Due dat®péning and Name & Address of the Bidder on
bottom left hand corner of the cover.

PARTI: PRICE BID

Price bid shall include
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as
token of unconditional acceptancghall constitute the Price Bid. The Bidder shall take
utmost care in filling the tender documents corresponding to instruction to Bidder and
relevant information elsewhere in Tender document.

b) Price Bid shall be completed in all respects with all theachments / enclosures, if
any.

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender
document and put in a separate sealed envelope super scribed as “PRICE BID”. This
envelope must contain Name of work, NIT No. at the aopl Name & Address of the
Bidder on left hand bottom corner of the cover.
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1.5

1.6

1.7

1.8

1.9

1.10

COMPLETE EID

Both the Techneommercial & Price Bid in separate sealed cover shall be put in a third
envelope, sealed & superscribed with Name of the Work, NIT No., Due dapeihg. The full
name, postal address, telegraphic address and telex/telephone/fddEE of the Bidder shall

be written on the bottom left corner of the envelope.

SUBMISSION OF BID

Completed Bid shall be submitted to the Owner within due date dmdng office hours only.

The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell
against receipt of the same.

OPENING OFENDER

The technecommercial bid shall be opened at a predetermined time, venue & date sepoe

of the Bidder(s) or their authorized representative who may like to be present. Partner, director
or permanent employee of the firm duly authorized can only be authorized representative.
Price bid shall be opened at a future date under intimatioralictechnically qualified Bidders
and in presence of them or their authorized representatives who shall participate.

CAUTION TO BIDDER

The person who shall come to purchase tender documents, submit the Tender or participate in
the opening of the Terel must abide by the safety rule of OPGC right from the plant gate.
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit,
valid driving license of the driver / Owner as the case may be. Persons with full shoes shall be
allowed to enter the plant & our plant gate shall provide other items such as hard hat, safety
glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to
participate in Tender opening.

ALL PAGES TO BE INLED
All the pageof Tender documents shall be initialed. But first & last pages of all volumes of
documents shall be signed with date by the Bidders or their authorized representatives.

RATES TO BE IN FIGS& WORDS

The Bidder shall quote both in figures and inrdsfor the rates and amount tendered by him

in the Schedule of quantities / Price schedule forming part of the Tender document, in such a
way that interpolation is not possible. The amount of each item shall be worked out and
entered and requisite total igen for all items. The tendered amount for the work shall be
entered in the Tender and duly signed by the Bidder.

If any ambiguities are observed in the rates & amount given in words & figures the following
procedure shall be followed:
a) When there is di#frence between the rates in figures and words, rate which
corresponds to the amount worked out by the Bidder, shall be taken as correct.
b) When the rate quoted by the Bidder in figures and words tally but the amount is
incorrect, the rate quoted by the Biddshall be taken as correct but not the amount.
c) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.

1.10.1 The Bidder shall quote in English language only.
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1.11

1.12

CORRECTIGE ERASES
No erases or over writings are permissible. All corrections and alterations in the entries of
tender papers shall be signed by the Bidder with date.

DETAILS: SIGNATURE (GMDDER

1.12.1 The Tender shall contain the name, residence atate of business of person or persons

making the Tender and shall be signed by the Bidder with his usual signature. Partnership firms
shall furnish the full names of the partners in the Tender. It should be signed in the partnerships
name by all the prtners or by duly authorized representative followed by the name and
designation of the person signing. Tender by a Corporation shall be signed by an authorized
representative and a power of attorney / authorization on its behalf shall accompany the
Tender. A copy of constitution of the firm with names of all partners shall be furnished. In case
of cooperative society, the authorized representative of the society will sign the Tender. Similar
principle shall be followed in case of any Trust and Hloddivided Family business.

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or

1.13

1.14

only rate quoted in maintenance Contract in addition be written in the same language. The
signature should be attested, at lstaby one witness.

ABNORMAL RATES

The Contractor is expected to quote the rate for each item after careful analysis of cost
involved for the satisfactory performance and completion of item work considering all
specifications and conditions of Conttadhis will avoid loss of profit or gain in case of
curtailment or change in specification for any other item. In case the rates quoted by the
Bidder's for any item are unusually high or unusually low it will be sufficient cause for the
rejection of theTender unless the Owner is convinced about the reasonableness of the analysis
for rate furnished by the Bidder (on demand) after scrutiny.

THE SCHEDULE

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender

documents.

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement

1.15

of work & submitted toOfficerin-charge for approval. The programme & progress will be
reviewed from time to time and if required, the programme may becheduled byOfficerin-
charge. The Contractor shall also be responsible to provide materials within his scope in time to
achieve the programme. In all matters concerning the extent of programme set out weekly and
monthly, the decision of th®fficerin-charge will be final and binding on the Contractor.

RECORD KEEPING

Relevant records are to be maintained by the Contractor intdajay / monthly basis &
furnished to Officerin-charge or his representative for scrutiny, Management Information
Systemand payment etc.

End of Volumé: Total pages 15
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1.0

11

1.2

1.3

14

1.5

1.6

1.7

SECTION

GENERAL

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal
Power Station, Banharpali is one of its units. At present AES Corporation, USA hazké9%o st
Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated close to Hirakud
reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from
Belpahar Railway Station in the state of Odisha both on S.E. RailWePS is at present
operating 2x210 MW coal based power plant. The management is looking forward to engage a
bonafide, resourceful, potential and experienced Contractor of good financial capacity for the
jobs specified in Special Conditions of Contradfolumelll.

One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit
the Tender duly signed and stamped in all pages of the document along with their offers. All
Tenders shall be prepared and submitted by tgpar printing with indelible black ink on white
paper in consecutively numbered pages and in solid binding along with dulyifilfedmats

given in the Annexure. One additional booklet (Voldivig containing the bill of quantities /

price bid as issuedtbe submitted by the Bidder in two copies in the price bid part.

The tender document is not transferable. Transfer of tender documents issued to one Bidder to
another is not permissible. Similarly, transfer of Tender submitted by one Bidder to anothe

party is not permissible. The alteration of Tender once submitted shall not be entertained

except in case of issue of Addenda / Corrigenda.

Tender shall be submitted under a covering letter indicating clearly the summary of tender
chapters with anneure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the
Bidder’s signature.

All the copies of Tender shall be complete in all respects with all their attachments/aredos

The Bidder shall satisfy the Owner that the firm represented possesses the necessary
experience and that he has at his disposal suitable modern facilities and specialized employees
to ensure that his work is of best quality and workmanship ating to the latest proven
technology and engineering practices. The Bidder shall satisfy the Owner that he is financially in
a position to fulfill Contractual obligations, offered to be undertaken by him.

Bidder's complete offer (all the parts) dhde prepared and submitted in double sealed
envelope with Name of the work, NIT No. & date and Due date super scribed prominently on
the outside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ fawrail Bddess of
the Bidder shall be written on the bottom left corner of the sealed envelopes.
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181

1.9
19.1

1.9.2

193

194

195

1.10

SCOPE OF WORK ANRRBULARS TO BE ABRED IN THE TENDER

The work shall be carried out on item rate basis / job rate basis for which schedule of quantities

/ blank price schedule have been issued for different items of work as defined in the scope of
work, technical specification in Special Conditions of Contract.

The Tender not covering the total scope of work and services as detailed out in tender
documents is liable for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as
to the suitability of the work as given in the Technical Specifications and shall take full
responsibility for the comigtion of work as per defined scope.

PRICE QUOTATION

The Bidder shall quote his price against each item of the schedule as indicated in Schedule of
Quantities / Blank price schedule enclosed with technical specification, both in figures and in
words clearly.

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of
illegibility, the interpretation of Owner shall bedl.

Bidder shall quote rates against the items in the schedule of items for the work / price schedule
as fully described and contained therein. No modifications to the work content in the items will
be allowed.

The offered unit rates shallemain FIRMfor variation in completed value of the Contract
including the cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections etc.
of either terms and conditions or rates of his Tender after opening of Tenders may lead to
rejection of his Tender.

RECEIPT JENDER

Tender shall be received at the office of concerr@flicerin-charge / Contract cell as per
advertisement. The Bidder has the apt of sending the Tender by Registered Post or
submitting the Tender in person, so as to reach @fécerin-charge / Contract cell as the case
may be on or before the date and time set out for the same in the Invitation to Tender. Tender
submitted by FX/TELEX/TELEGRAMnN&i| shall not be accepted.

1.11TENDER OPENING

The Tender will be opened in the manner and at the time, date and place set for opening of
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract.

1.12 ANGWGE TO BE USED IN.ING OF BID DOCUMEN

The Tender shall be submitted in English language only.

1.13EARNEST MONEY

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT
and in the manner prescribed in clausd of Notice Inviting Tender. Earnest Money shall be
returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be
returned after hefurnishes the initial Security Deposit and Contract is signed. No interest shall
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned
above and the Tender shall be summarily rejected without E.M.D. The E.M.D. stedillrbed

in form of A/c payee cheques / D.D. Bank charges shall be to the accounts of Contractor if D.D.
is required.

Page22 of 167



1.13.1 Forfeiture of E.M.D. & rejection of Bid; if

a) The Tender is revoked during its validity period.

b) The prices are increased unilaadly after the Tender opening and during validity of offer.

C) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract
after the Contract is awarded to him.

d) The Bidder fails to submit initial Security Deposit within the perapecified in Special

Conditions of Contract.

1.14 NO CLAIM OR COMPER®N FOR SUBMISSIORIENDER
The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and
expenses incidental to or incurred by him through orcomnection with his submission of
Tender or its consideration on the Owner, even though Owner may modify / withdraw the
Invitation to Tender or does not accept the Tender.

1.15 INCOME TARANE& SALES TAX CLEARAGERETIFICATE ARDF CODE
Bidder shdlfurnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the
concerned authority & P.F. Code with the Technical Bid of the Tender.

1.16 NOTICE ON BEHALFIWWNER
All notices of technical / commercial nature shall be issued kyQtficerin-charge from time
to time after LOI is released till closure of Contract.

1.17 SITE INFORMATIGN.OCAL CONDITIONS

1.171 Ste information
Information regarding the work site, plant capacities, location, approach to site and
metrological codition, work culture etc. as prevailing at the site can be obtained by the Bidders
by site visit & interaction witlDfficerin-charge or others.

1.17.2 Local Conditions
It is suggested that the Bidder must visit the site and shall satisfy and acquasglhohthe
site condition and shall appraise himself of the procedure for engagemeiabotir and shall
collect any other information which may be required before submitting the Tender.

1.173 Claims and objections due to ignorance of site conditiond mok be considered after
submission of Tender.
The Bidder shall be deemed to have visited and carefully examined the site and surroundings,
to have satisfied himself about the nature and details of all existing infrastructures and also as
to the nature and conditions of the plant and equipment installed, means of transport and
communications, whether by land, water or air and as to possible interruptions thereto and
ingress & exit from the site, to have made independent enquiries, examined and satisfied
himself as to the sites for disposal of surplus materials and debris, the available
accommodation, and all other similar matters which may affect the work.

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute,
regulatons, levies and other charges relating to his work at site.

i) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and reliable
information as stated above or on any other matter affecting the Bidder shall not relieve him
from any risks or liabilities or the entire responsibility for completion of the work in accordance
with the Tender Documents.
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1.18

OTHER CONDITIONS

The Bidder is required to carefully examine the General Conditions of Contract, Special
Conditions ofContract, the Technical Specification, drawings and other details relating to work
and given in the tender documents and fully acquaint himself as to all conditions and matters
which may in any way affect the work or the cost thereof. The Bidder shakémell to have

on his own and independently obtained all information for the purpose of preparing the Tender
and his Tender as accepted shall be deemed to have taken into account all contingencies as
may arise due to such information or lack of the same.

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the

General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to
have obtained all information and clarifications on all mattetsatsoever that might affect the
carrying out the work and to have satisfied himself as to the adequacy of his Tender. He is
deemed to have known the scope, nature and magnitude of the work and the requirements of
materials andabourinvolved etc. and a® all work he has to complete in accordance with the
Contract whatever be the defects, omissions or errors that may be found in the Tender
Documents.

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technica

1.19

1.20

1.21

Specification and the General Conditions of the Contract, the conditions given in the technical
specification shall prevail over the General & Special conditions of the Contract.

SAFETY MEASURE

The Contractor has to abide by the Owner’s safetggun vogue at the time of Tendering and
enforcement of any additional rules from time to time during the Contract period and it's
extension if any.

STATUTORY PROVISION

All statutory provisions like ContratabourActs, Employees Provident Fundtgy Payment of

Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax
Acts at the time of submission of Contract and any new Acts applicable to such Contract /
Contractlabourduring the Contract period shall be liabilitftbe Contractor.

EXECUTION OF CONTIFBAC

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and

between Owner and the Contractor within 30 days as per prescribed proforma provided by
OPGC. The agreement sha#f bxecuted on nofudicial stamp paper of appropriate value
purchased in the State of Odisha.

End of Sectiod
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2.0

2.1

2.2

2.3

24

2.5

2.6

2.7

vii)

2.8

SECTION

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meaningg here
assigned to them except where the context otherwise requires.

“Accepting Authority” shall mean the authority mentioned in Schedule ‘A’.

The ‘Alteration / Variation of Order’ means an order given in writing byQffeeerin-charge to
effect additions to or deletions from or alteration in the Works.

‘Approved’ shall mean approved in writing including subsequent written confirmation of
previous verbal approval and ‘Approval’ means approved in writing including as aforesaid.

‘Bidder’ meas a person or group of persons or a company who offer rates under certain
conditions with an intention of performance against any invitation to Tender if accepted by the
person inviting Tender.

The ‘Completion Certificate’ shall mean the certifickdebe issued by theéfficerin-charge
certifying that the work is completed in all respect commensurate to the provisions of Contract
& to his satisfaction.

‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoeve
nature required for execution, completion or maintenance of the works (as hereinafter defined)
but does not include materials or other things intended to form or forming part of the
permanent work.

The ‘Contract’ shall mean enforceable agreementwesn the Owner and the Contractor for
execution of the works including therein collectively all documents such as:

i) General Conditions of Contract

Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities,
Techncal Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation

iv) Field Quality Assurance Plan

V) Drawings if provided

Vi) LOI / Work Order

All relevant correspondence having bearing on Tender between Bidder & Owner before
accepance of Tender.

All the above documents are complementary to each other.

The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner
and LOI accepted by the successful Bidder and includes his/their/its regg@sentative(s),
successor(s) and permitted assignee(s).

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to
produce a given result for the establishment other than a mere supply of goods or articles of
manufacturerto such establishment through Contract labour or who supply Contract labour for
any work of the establishment and includes a subcontractor or agent as the case may be.

Page25 of 167



2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

All functions pertaining to the operation of Contract means all acts, such asipan
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of
spares & consumables and controlling the activities of Contractor necessary for execution of
the Contract and coordinating between the functioningeagy & Owner or his functionary
representative.

‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in
that day. However, for the purpose of work involving shift working “Day” means a day of 24
hours from 6 a.m. t& a.m. next.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification
approved in writing by th©fficerin-charge and such other drawings as may from time to time,
be furnished or approved in writing by tt@fficerin-charge.

The Officerin-Chargé or ‘Officerln-charge’ shall mean the engineer / person as the case may
be nominated by the Owner from time to time and shall include those who are expressly
authorized by the Owner to act for and on his behalfdtfunctions pertaining to operation of

the Contract.

‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion,
act of foeign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or
usurped power any acts of government, damage from aircraft, acts of god such as earth quake,
lightening and unprecedented floods and other causes over which the Camtrhes not
control and accepted as such by the accepting authority or causes solely due to use or
occupation by the Owner of the part of works in respect of which a certificate of completion
has been issued.

The ‘Final Certificate’ in relation to thevork shall mean the certificate regarding the
satisfactory compliance of the various provisions of the Contract to be issued by the Owner or
his representative after the period of rigilability is over. Risk liability period shall be specified

in SpeciaConditions of Contract.

‘Headings’ in this Contract document are given solely to facilitate reference and are not part of
the Contract documents and are not to be taken into account in the interpretation of the
provisions of the Contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions
etc. shall be in English language only.

‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been
accepted in acadance with the provisions contained in the letter and hence to take
preparatory steps and compliance of formalities to commence the work from the date desired
by Owner.

The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generat
Corporation Ltd or his successors in office as designated by the Owner.

‘Market Rate’ shall be the rate as decided Officerin-charge on the basis of the cost of
materials andlabour at the site where the work is to be executed, plus the petagn
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2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

mentioned in schedulé to cover all overheads and profit (No percentage shall be added for
materials issued by the Owner).

‘Metric System’: All technical documents regarding the measurement of works are given in the
metric system and all worknaler the Contract should be carried out according to the metric
system only. All documents concerning the work shall also be maintained in the metric system.

‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed niatsent
(unless delivered personally or otherwise proved to have been received) by registered post to
the last known private or business address or registered office of the addressee and shall be
deemed to have been received in the ordinary course of pbgtould have been delivered.

The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company
incorporated under the Companies Act, 1956 having its registered offic® Biopr, Module—

A, Fortune Towers, Chandrasekpar, Bhubaneswar51023 or any other places if modified
subsequently and shall include its Managing Director or other Administrative Officers
authorised to deal with these presents and are concerned on his behalf and are posted in any of
the offices of OPGL and shall also include Owner’s successors and assignees.

‘Paying Officer’ shall mean Head of finance / Manager (Finance).

The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of
issue of completiorcertificate up to the date of issue of final certificate, which the Contractor
stands responsible for rectifying all defects that may develop in the works.

‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in
order to define broadly the scope and specifications of the work & works and all reproductions
thereof.

‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details
annexed to the tender papers issued by the Owner arelamendments thereto issued from
time to time.

‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and
viceversa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by
the Bidler(s) & subsequent agreed conditions/clarifications for acceptance by the Owner.
Words implying persons shall include relevant corporate companies or registered associations
or body of individuals or firms of partnership, cooperative society as the cagehm

Site / Work place’ shall mean the lands and other spaces above & below the ground level on
which the works are to be carried out, any other lands or places provided by the Owner for the
purpose of the Contract.

‘Specification’ shall mean alirections, various technical details, standards, quality provisions
and requirements attached to the Contract, which pertain to the method and manner of
performing the work(s) to the quantities and qualities of the work(s) and the materials to be
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or
the Officerin-charge during the performance of Contract in order to meet the unforeseen
conditions in the best interests of the work(s). It shall also include the latggon including all
addenda / corrigenda or relevant BIS Specifications and other relevant codes.
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2.30

2.31

2.32

2.33

2.34

2.35

2.36

2.37

2.38

2.39

The ‘Sukcontractor’ shall mean any person or firm or company (other than the Contractor) to
whom whole or any part of the work has been entrustegthe Contractor, with the written
consent of the Owner or his representatives and the legal representatives, successors and
permitted assignee of such person, firm or company.

‘Temporary Works’ shall mean all temporary works of every kind requioedexecution,
completion or maintenance of the Contracted works.

The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions
accepted by the Owner.

‘Urgent Work’ shall mean any urgent measures which in the opinio®f@iter-in-charge
become necessary during the progress of the work to obviate any risk of accident or failure or
disruption of generation which become necessary for security.

‘Value of Contract’ shall mean the sum accepted or the sum calculated indaocerwith the

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire

execution and full completion of the work.

The ‘Contract sum’ shall mean:

a) In case of lump sum Contracts, the sum for which the Tender is accepted

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the
Tender adjusted by the Contractor's percentage.

c) In case of item rate Contract, the value of works arrived at after multiplication of the
quantities shown in the $wdule of quantities by the item rates quoted by the Bidder for
the various items.

‘Week’ means a period of seven consecutive days without regard to the number of hours
worked in any day in that week.

‘Working day’ means any day, which is netldred to be holiday or rest day by the Owner.

The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or
part thereof as the case may be and shall include all extras, additions, altered or substituted
works as rquired for the purpose of the Contract or as may be required to be executed by the
Owner /Officerin-charge at an agreed price if not available in scope.

NATURE OEDNTRACTThe Contract may be for

a) Construction / Fabrication / Erection of plante§uipment.

b) Civil construction.

c) Operation (any system).

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of
plant, Plantation etc.)

e) Composite / Turnkey package.

Earnest Money:

The Bidder is required to submit ‘Earnesbivy’ with Bids as guarantee (Bid guarantee) to
abide by the terms & conditions of Tender document and comply with the work if offered.
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2.40

241

2.42

2.43

2.44

2.45

2.46

Schedule of Rate:
Schedule of Rates means the latest rate published by Works Department / P.H. Department. /
Irrigation Department., Govt. of Odisha as the case may be.

Schedule of Quantities:

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and
the rate & amount offered by the Bidder therein and its subsequent agesd by both parties.

This is applicable for construction & civil maintenance job only.

Price Schedule:

Price schedule is a document in which description of operation / maintenance, probable
frequency during a stipulated period and blank unit rate arovided by the Owner. Bidder
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the
parties directly or after negotiation.

“Site Incharge” is an employee of Contractor who is categorically authorized to geatiee
site for dayto-day activities on his behalf.

“Labour” means workers employed by a Contractor directly or indirectly through a sub
contractor or by an agent to do any skilled, seskilled, unskilled, manual, technical or clerical
work relating to the subject of Contract for hire or reward.

“Minimum wage” means wages as defined under the Minimum Waged #48 and amended
from time to time.

Dispute regarding interpretation and definition:
In case of any dispute regarding interpretation andimigon, the decision of OPGC shall be
final.

End of Sectiottl
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3.0
3.1

3.2

3.3

3.4

3.5
3.5.1

3.5.2

3.53

SECTIONI

GENERAL INFORMATION TO BIDDER (S):
ISSUE OFENDER PAPER
Owner shall issue one set of priced tender documents which consists of:

i) Instructions to Bidder inclling NIT & Proforma of letter of undertaking

i) General Conditions of Contract

iii) Special Conditions of Contract including Technical Specification and Scope of
Work

iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as perdiffulation in NIT. Information provided and
documents submitted by the Bidders in Techsmmmercial bid shall be processed, examined,
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price
bid. The price bids siii be opened with prior intimation to all technically qualified Bidders only
and in presence of them or their authorized representatives. Only proprietor, partner, director
or permanent employee with necessary power of attorney shall be accepted as engithor
representative.

WITNESS
Witness and sureties should normally be persons of status and property. Their names,
occupation and address shall be stated below their signature.

VALIDITY

Offers submitted by Bidders shall remain validdqgreriod of 180 days from the scheduled date

of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any
term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.

ADDENDACORRIGENDA

Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of
submission of the Tenders to clarify documents or to reflect modification in the design or
Contract terms. If such issues made, subsequent to sale of Teager,@dime extension shall

be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions
to Bidder (s).

The addenda / corrigenda will be issued / mailed to each persarganization to which a set

of tender documents habeen issued. Each recipient shall acknowledge the receipt of the same
and attach one copy of the addenda/corrigenda issued, which shall form part of Tender
Documents. In case of paper publication of such addenda/corrigenda, copy of the same may be
treated as part of original tender documents.

REVISED PRICE:BID

In case of any deviation proposed by any of the Bidders and accepted by the Owner during
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with
provision of submission of fresh Price Bid taking into consideration the accepted deviation.

Page30of 167



3.6
3.6.1

3.6.2

3.7

3.8
3.8.1

3.8.2

3.8.3

3.9

3.10

RIGHT OOWNER TO ACCEPT OBERHIENDER

The right to accept the Tender rests with the Owner. The Owner further does not bind himself
to accept the lavest Tender and reserves the authority to reject any or all the Tenders received

without assigning any reason whatsoever. The whole work may be split up between two or
more Contractors or accepted in part (not entirely) if considered expedient. The taéshe

the lowest/negotiated for such eventualities. Tenders in which any of the particulars and

prescribed information is missing or incomplete in any respect and/or the prescribed conditions
are not fulfilled are liable to be rejected. The decisionh& ©Owner in respect of the above shall

be final and binding on the Bidders.

Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the
Bidders who resort to canvassing are liable for rejection. Tenders containindeghoaharks

or any additional conditions are liable to be rejected.

BIDDERS RESPONSIBILITY

The intending Bidders shall be deemed to have visited the site and familiarized themselves
thoroughly with the site conditions before submitting the Tenddon-familiarity with the site
conditions will not be considered a reason either for extra claims or for not carrying out the
works in strict conformity with the drawings and specifications. The correctness of the details
given in the Tender Documents asdgline information to help the bidder but to make up the
Tender is not guaranteed.

NOTE TO PRICE SCHEBIBCHEDULE OF QUANTITY

The Bidder shall be deemed to have studied the specifications and details of work to be done
within time schedule ad to be acquainted himself of the conditions prevailing at site.

Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the
schedule of quantity / price schedule shall be brought out in the terms and conditfafteo

The schedule of quantity / price schedule should be read in conjunction with all the other
sections and documents of the Tender.

EQUIPMENTS TO TBENTRACTOR ON CHARBIEABASIS
Owner shall not provide any equipment to the Contractorahargeable basis or otherwise.

ISSUE OF PRIME MATAHFS

3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in

case of construction and civil repair maintenance work.

3.10.2 In case of mechanical &eetrical maintenance, Owner shall provide steel materials other than

3.11

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners,
packing including mill internals etc. shall be provided by the Owner and shall notlbeéedan
price of Bidder. Other consumable shall be provided by Contractor.

The Contractor shall arrange and stock in full or in part of prime materials as per direction of
Officerin-charge within 7 days of commencement of work and obtain a certificata Officer
in-charge to this effect. The payment against the prime materials shall be made progressively
on certification of utilization fronOfficerin-charge.

ARRANGEMENT BEYOBRDNTRACT

It may be sometimes so required to provide materials & ises/by the Contractor beyond the
Scope of Contract. In such situation, the price must be finalized before actual event.
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3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

3.20

FOREIGN EXCHANGE WARON

In case imported items are involved in the Contract, the price fluctuation corresponds to the
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the
exchange rate for the currency on the date of offer and rate of duty should be specifically
mentioned by the Contractor.

PRICE ESCALATION

In case of price esaion provision, base date, indices on the base date and documents /
publications shall be referred on the due date and actual date of completion of withlout

any ambiguity.

PURCHASES FRAVBCONTRACT@FUB VENDOR

The Owner shall not directlyr @therwise be involved with any subcontractor or stdndor.

No sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontracter/sub
vendor shall be issued under any circumstances.

INCOME TAKWORKS CONTRACT TAALES TAXGST ANY OTHER TAXDUTIES

Income Tax / Works Contract Tax / Sales Ta87T any other taxes & duties if applicable at the
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if
applicable.

EXCISE

Certain itemsf work such as manufacturing of steel vessels and pipes etc attract excise duty.
The Contractor shall register himself with excise department shall deal with directly and Owner
shall take no liability on account of excise duty to be paid by the Contracto

The price to be quoted by the Bidders shall be kept firm up to completion of work. No
escalation shall be allowed.

The person signing the Tender should have requisite authorization of the firm submitting the
Tender. This is applicable only the Joint Stock Company & the authorized person shall be a
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner,
Managing partners, or authorized partner to this effect shall sign the Tender.

OVERRUN CHARS

Delay in completion of work beyond the control of the Contractor such asawaitability of

front, drawings, specifications, materials or force majeure etc, Contractor has to increase the
additional facility to complete the work in time. No overrunacte shall be considered. But,
however theOfficerin-charge shall examine the period of delay and possibility of adherence to
schedule by providing reasonable additional manpower/facility and if satisfied that completion
of work shall not be possible byqviding reasonable additional manpower, time extension
shall be allowed to the Contractor & no penalty shall be levied on this account. No overrun
charge shall be paid.

FACILITIES T@NTRACTO®):

3.20.1 Water Supply (a) Water for drinking and s#ation purpose shall be provided to the Contractor

for the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall
be supplied from the nearest source free of cost. But the Contractor shall arrange to transport
water fromthe nearest source allowed to him for all purpose.
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3.20.2 Power Supply Power supply will be provided to the Contractor for the site work and office at a
cost to be decided by the Owner. The power will be supplied from the nearest point to the site
and Catractor shall arrange to tap the power to his site at his own cost.

3.20.3 Land for Contractor’s Field Office, Godown & Workshop
a) The Owner at his discretion and convenience may provide the land for construction of

Contractor’s temporary field officepgowns and site store required for the execution of
the Contract near to the site but out of plant gate free of cost. The Contractor shall at
his cost construct all these temporary building structures and provide water supply,
sanitary & power supply arrgement as approved by th@fficerin-charge, with due
regard to Owner’s Safety Rule.

b) On completion of the work undertaken by the Contractor, they shall remove all
temporary works erected by them and have the site cleared as directeQftigerin-
charge If the Contractor fails to comply with these requirements, ©#icerin-charge
has the right to remove any structure, such surplus, rubbish materials and dispose off
the same as deemed fit and get the site cleared and the Contractor shall forthwith pay
the amount of all expenses so incurred and shall have no claim in respect of any such
surplus materials disposed as aforesaid. The land provided shall be solely on temporary
basis, which is terminable at any time without notice or without assigning aasores.

In the event of any such termination or the termination of the Contract / completion
thereof, the Contractor shall forthwith vacate the premises. The Owner reserves the
right to ask the Contractor for demolition at any time during the currency @& th
Contract to vacate the land by giving seven days notice on security / safety reasons or
Owner’s interest.

C) Medical facility:

Owner shall extend free medical consultancy / services as available at ITPS hospital to
the Contractor personnel during theissignment but no medicine shall be provided.

d) Accommodation
Owner may provide accommodation subject to availability to the company executives
on chargeable basis, which has to be determined by the Owner from time to time. In
such an event, rent for 6 nrmbhs shall be retained fromSELRunning bill of the Contractor
as security & rent from second month shall be recovered from subsequent running bills.
The amount hold as security shall be returned to the Contractor on handing over the
vacate possession oteommodation with security amount.

3.21 LIABILITY OBONTRACTOR IN CASESDRIKE OF THEIR LBUBS

3.21.1In case Contractor'®bourgo on strike with advance notice as per rule, it is responsibility of
the Contractor to mobilize such manpower from thether sites or otherwise and continue the
work so that execution of Contract is not affected. In such an event, the failure to perform shall
lead the Owner to get the work done by any other agency, but at the cost & risk of the
Contractor. Further, the @tract shall be terminated with seven (7) days notice in O&M
Contract and the Contractor may be debarred from participating in any future Bid in OPGC Ltd.
In case of construction work, neadherence to schedule shall lead to cancellation of Contract
or imposition of penalty at the discretion of th@fficerin-charge. If thelabours go on strike
without prior notice, the situation shall be treated as force majeure provided nonperformance
is for a reasonable period only. If the situation is beyond reasonadné&ol of the Contractor
but has taken appropriate steps as a man of common prudence would have taken in his own
case, Owner may consider in case to case basis to either terminate the Contract or otherwise
get the work done by other means but at the céstisk of the Contractor. Only events of such
illegal strike, which make the performance impossible at the time of occurrence and for a
considerable time period for mobilization, shall be considered as force majeure.
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3.21.2 The operation shall continueound the clock for the entire Contract period without
interruption unless otherwise notified byOfficerin-charge. Hence, staff for attending
maintenance job shall be kept ready by the Contractor on all Sundays and other National &
festival holidays at thie own cost. In case of construction work, the work shall be executed as
per the direction oOfficerin-charge.

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency
requirement etc and to meet the schedule of constiaat work, the requisite number of
manpower has to be arranged by the Contractor at their own cost.

3.22 SPARE& CONSUMABLES
The items of materials, spares, consumables, tools & plants to be provided by Owner if any
either on cost or free of charges shiaé specified in Special Conditions Contracts.

3.23 OTHER CONDITIONS

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, technical specifications, schedule, and drawings and any other documemiagor
part of this Contract documents.

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the
General Conditions of Contract, the provisions of Special Conditions of Contract shall be
deemed to override the prasions of General Conditions of Contract.

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of
Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications,
Drawings, Scheduld quantity & time, the following shall prevail in order of preference.

i) Detailed work order forming part of Contract
i) Schedule of Quantities

iii) Technical Specifications.

iv) Notice Inviting Tender

V) Special Conditions of Contract

Vi) Drawings

vii)  General Conditions @ontract

viii)  Bureau of Indian Standard

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or
provide certain facilities, it is understood that the Contractor shall do so at his cost.

3.25 DURATION OF CONTRACT
The period of Contract shall be specified in the Special Conditions of Contract. The Contract
period shall reckon from the date of issue of LOl. OPGCL reserves the right to withdraw any
item(s) of works from the scope by serving a 7 days notice to ther&xat without giving any
reason for the same and take up the job departmentally or otherwise if performance of
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not
be payable by the Owner. The Contractor shallegiaim any compensation on this account.

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control
of Contractor at the discretion of th®fficerin-charge.

3.25.2In case Owner desires to extend the period a¥ @peration / Maintenance Contract by an
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at
original rate and terms & conditions.
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3.26 MATERIALS HANDLING
Contractor shall draw all the materials from Warehousenedluly authorized byOfficerin-
charge. Requisite loading, transportation & unloading of all such materials shall be the
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of
loading / unloading at the cost to be spieed in the Special Conditions of Contract.

End of Sectiotll
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4.0
4.1
411

41.2
4.1.3

4.2

42.1

422

4.3

4.4

4.5

4.6
4.6.1

SECTION

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION @BNTRACT DOCUMENTS

Complete documents forming the Contract are to be taken as mutuallyaeapiry. Should
there be any discrepancy, inconsistency, error or omission in the Contract or any of them, the
matter may be referred to theOfficerin-charge who shall give his decisions and issue
instructions to the Contractor directing in what manneretiwork is to be carried out. The
decision of theOfficerin-charge shall be final and conclusive and the Contractor shall carry out
work in accordance with this decision.

Both details of drawings & specifications constitute integral part of the sobperk.

Notwithstanding any of the items of works mentioned in Technical Specification / Scope of
work, the Contractor has to do all such works necessary for completion of the work to meet the
end objective with due regard to sourtffficeing pracice as directed b@fficerin-charge.

SPECIACONDITIONS OBONTRACT

Special conditions of Contract shall be read in conjunction with the General Conditions of
Contract, Specifications of work, drawing and other documents forming part ofCindract
wherever the context so requires.

Notwithstanding the sulglivisions of the documents into the separate sections and volumes
each part shall be deemed to be supplementary & complementary to every other part and shall
be read with the Conaict Agreement so far as it may be practicable. All documents of Contract
& Tender have nexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the
Contract, the Owner shall be the deciding authontjth regard to the correctness of the
document.

Any error or omission in any part of Contract documents shall not vitiate the Contract or
release the Contractor from execution of the whole or any part of the works comprised therein
according to drawigs & specification or from any of his obligations under the Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the
job specifications contained herein and codes referred to. Where the job specifisatio
stipulate the requirement in addition to those contained in the standard codes and
specification, these additional requirements shall also be satisfied.

BIDDER TO OBTAIN BI&N INFORMATION OK'E CONDITIO& CONDITION OF WORK

The Bidder shll be deemed to have examined the tender documents, to have obtained his own
information in all matters, whatsoever that might influence carrying out the works at the
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deekrezimdohe
scope, nature as to what works he has to complete in accordance with the Contract document
whatever be the defect, omission or errors that may be found in the Contract Document. The
Contractor shall be deemed to have visited site and surroundiegsato have satisfied himself

to the nature of all existing structures, and also as to the nature and the conditions of available
facilities like railways, roadways, bridges, culverts, means of transport and communications by
land, water or air and podse interruptions thereto the access to and from site and to have
made enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and
other materials, the sites for disposal of surplus, materials, the available accommodagion lik

Page36 of 167



4.6.2

4.6.3

4.6.4

4.7

4.8

4.9
49.1

4.9.2

4.9.3

494

495

depots, buildings as may be necessary for executing and completing the work to have made
local, independent enquiries as to the ssbil, water, land variations thereof, storms, prevailing
winds and climatic conditions and all other similar matters aiifecthe works. He is deemed to
have acquainted himself with his liability for payment of Government taxes, custom duties and
other charges. He is deemed to have acquainted himself with the lalsaur attitude, work
culture, customs & systems etc.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information
or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from
any risks or liabilities or the entire responsibility for cdetipn of the works at the scheduled
rates and time in strict accordance with the Contract documents.

Any change in technological requirement shall be binding on the Contractor and no extra claim
on this account shall be entertained.

No verbalagreement or inference from conversation with any officer or employee of the
Owner either before, during or after execution of the Contract agreement shall in any way
affect or modify the terms or obligations herein contained.

MUTUAL LIABILITIESIAGNGCONTRACTS
The Contractor who are executing more than one Contract under OPGC, any penalty or
recoveries of one Contract shall be made from other Contract & vice versa.

CONTRACREVIEWMEETING

Officerin-charge shall arrange Contract Review Meetingregular intervals in case the
performance subject to any difficulty and take decisiorwamnexionwith amendment of time,
quantity, price etc.

SECURITY DEPOSIT

A sum of 10% of the accepted value of the Tender or actual value of the wbkk égecuted
whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts
above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to
be deposited by the Contractor as security deposthvihe Owner & retained by the Owner

until the expiry of defecliability period

This may be deposited initially at 2.0% of the value of the Contract (referred as initial security
deposit) within 10 days of receipt by him of LOI and the balance baillrecovered in
installments through the deduction @ 10% of the gross value of the each running bill for the
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for
Contract over Rs.5 crore, till total security depositafiected. No further deduction from the

bills will be made on this account subject to clause. 4.9.7 hereatfter.

Alternatively the Contractor may at his option have to deposit the full amount as mentioned in
clause 4.9.2 above towards secyrnwithin 10 days of issue of LOI. This amount will have to be
suitably enhanced to the tune of corresponding percentage of the executed value if any.
Contractor shall furnish the initial or totaecurity amountoy Demand Draft in the manner
specifi@ in Clause 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in
the prescribed format from any nationalized or scheduled barlk all the cases if total
security is not deposited either in form of Demand Draft or Bank Guarantee the security as
mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank
Guarantee facility shall be extended to only comparoérepute at the discretion of OPGC.

The earnest money deposited with the Tender shall be adjusted towards initial security deposit
at the option of the Bidder.
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4.9.6

4.9.7

4.9.8

499

4.10

4.11

If the Contractor/subcontractor or their employees damage, break, deface or destroy the
property belonging to the Owner or others during the execution of the Contract, the same shall
be made good by the Contractor at his own expense and in default thereoOftheerin-

charge may cause the same to be made good by other agencies and regpeases from the
Contractor for which the certificate of th@fficerin-charge shall be final.

All compensation or other sums of money payable by the Contractor to the Owner or
recoveries to be made under terms of this Contract may be deducted froem security
deposit or from any sums which may be due or may become due to the Contractor by the
Owner on any account whatsoever. In the event of his security being reduced by reasons of any
such deduction or sale, the Contractor shall within ten ddyereaafter make good by bank
drafts, any sum or sums which may have fallen short of Security deposit amount or any part
thereof. No interest shall be payable by the Owner for sum deposited/retained as security
deposit.

The security deposit will be rehded after the expiry of the period of defect liability as
stipulated in the Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while they are executing any other Contract with @wener,
security deposit of such L1 Contract shall be enhanced to 20%. After successful completion of
1*' mile stone / initial three months as the case may be, 10% of the security may be refunded to
the Contractor.

FORFEITURE @ CURITREPOSIT

Whene\er any claim against the Contractor for the payment of a sum of money arises out of or
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or
whole the security deposit of the Contractor and to sell any Governmesurgy deposit of the
Contractor forming whole or part of such security deposit. In the event of the security being
insufficient or if no security has been taken from the Contractor, then the balance or the total
sum recoverable as the case may be, shaltleducted from any sum then due or which at any
time thereafter may become due to the Contractor under particular Contract or any other
contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining
due. In case any dues caririze recovered out of Contract(s), the amount may be recovered as
debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner which
in the opinion of the Owner has arisen, the decision of @fécerin-charge shll be final and
binding on the Contractor or in the event of the termination of the Contract for any such
breach, the security deposit is liable to be forfeited. The decision of forfeiture by the Owner
shall be final and binding on the Contractor.

AMENDMENT OF QUANT/WALUE PERIOD OF COMPLETION

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of
items are disceered in course of performance of Contract, the cumulative effect of which
varies the Contract sum up to 5%, the error shall be rectified/amended and the value so varying
shall be added with or deducted from the Contract sum @ original contract cost asasiee

may be. Deviation shall be allowed subject to recommendation of Technical Services
department, if the varying value shall exceed 5% of Contract value only. In case of annual
maintenance Contract in respect of mechanical maintenance, electrical maimte, plant
cleaning or any other operational activities time extension for completion of any item does not
arise. But the period of service may be extended beyond Contract period at the discretion of
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management if situation so demands. In addition tosthihe Officerin-charge reserves the
power -

a)

b)

to make alteration in, omission from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progresghe work;

to omit a part of the works in case of n@vailability of a portion of the site or for any
other reasons. The Contractor shall be bound to carry out the work in accordance with
any instructions given by th®fficerin-charge to the extenthe omission does not
change the value of Contract by more than 10%. Consequent alterations, omissions,
addition or substitution shall form part of the Contract as if originally provided therein
and the Contractor may be directed to do in the manner absepecified as part of the
works. The Contractor shall carry out the work on the same conditions in all respect
including rate on which he agreed to do the main work. But if such alteration, omission,
addition or substitution radically change the origimadture of the Contract shall be
ordered by theOfficerin-charge as a deviation and in the event of deviation being
ordered which in the opinion of Contractor changes the original nature of the Contract,
fresh rate shall be worked out fficerin-chargewith mutual consent.

Rate for such additional, altered or substituted work shall be determined bptheer
in-charge as follows:

i) If the rate for additional, altered or substituted items of work is specified in the
schedule of quantities / priceschedule, the Contractor shall carry out the
additional, altered or substituted items at the same rate. In case of composite
Tenders where two or more schedules of quantities may form part of the
Contract, the applicable rate shall be taken from the schedd quantity of that
particular part in which the deviation is involved, failing that at the lowest
applicable rate for the same item of work in the other schedules of quantities.

i) If the rate for altered, additional or substituted item of work ist rspecified in

the schedule of quantities / price schedule, the rate for that item shall be
derived from the rate for the nearest similar item specified therein. In case of
composite Tenders where two or more schedules of quantities form part of the
Contract, the rate shall be derived from the nearest similar item in the schedule
of quantities of the particular part of works in which the deviation is involved
failing that from the lowest of the nearest similar item in other schedule of
quantities.

iii) If the rate of any additional, altered or substituted item of work cannot be
determined in the manner specified in splara (i) & (ii) above, then such item of
work shall be carried out at the rate entered in the Schedule of Rates mentioned
in schedule A pldminus the percentage by which the tendered amount of the
works actually awarded is higher or lower than the estimated amount of works
actually awarded.

iv) If the rate for any altered, additional or substituted item of work cannot be
determined in the mannespecified in sub paras (i) to (iii) of Clause 4.11, due to
non-availability of rate in Schedule A, then the rate for such item of work shall be
determined by theOfficerin-charge on the basis of the purchase price as
supported by the vouchers plus mutiiabgreed labour rate. In case tidficer
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in-charge considers the purchase price unreasonable, the price shall be
determined on the basis of market rate(s) prevailing during the fortnight
following the date of order.

SUSPENSION OF WORKS

The Contrator shall, on receipt of the order in writing of th@fficerin-charge, suspend the
progress of the works or any part thereof for such time and in such manner, a3fticerin-
charge may consider necessary for any of the following reasons:

i) On accounbf any default on part of the Contractor; or

i) For proper execution of the works or part thereof for reasons other than the default of
the Contractor;

In any of the above cases the Contractor shall properly protect and secure the works to
the extentnecessary and carry out the instructions given on that behalf byOtfieer
in-charge during such suspension period.

4.12.1 compensation:

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of
Contractor by the Quract Review Meeting depending on the period of suspension & condition
of suspension etc.

4.12.2 Time extension for suspension of work:

4.13

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with
Clause No0.4.13

TIME EXTENSION FOR DEINACOMPLETION OPRK

The time allowed for execution of total works as specified in the Schédileith due regard

of achieving the corresponding milestone mutually agreed upon or the extended time in
accordance with these conditis shall be the essence of the Contract. The execution of the
works shall commence from the #5day after the date on which the Owner issues written
orders to commence the work.

As soon as possible after the Contract is finalizedQff&erin-charge ad the Contractor shall
agree upon a Time and Progress Chart/PERT chanetiork before agreement is signed. The
chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall iedie & forecast the dates of commencement and
completion of various sections of the work corresponding to various milestones.

The target date of achieving various milestones and activities between two consecutive
milestones shall be agreed upon mutuallydareviewed in regular intervals b@fficerin-
charge. During review, the date of achievement of milestone may be adjusted if required but
not the date of completion of work as per schedule. However, no time extension shall be
permitted beyond the time of@mpletion as per Contract.

4.13.1Time extension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile stone
of the total works shall, in the event of any deviation/amendmeesulting in additional
quantity over the Contract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted works
bears to the original Contract sum, plus

b) 25% of the time caidated in (a) above or such further additional time as may be
considered reasonable by tl@fficerin-charge.
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Alternatively, variation in completion time of milestone may be worked out mutually in
Contract Review Meeting depending on the prevailing comast and need of the hour.

4.13.ZTime extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to the
Contractor as deemed proper by Contract Review Meetingeguest of the Contractor.

4.13.3Time Extension for delay on account of:

a) force majeure;

b) abnormally bad weather, or

C) delay on the part of other Contractors engaged by Owner in executing work not forming
part of this Contract but having beariog this Contract;

d) non-availability of stores to be provided by the Owner under the Contract;

e) any other related cause beyond the control of Contraetor

-provided the Contractor shall immediately give notice thereof in writing to @fécerin-
chamge but shall nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction oDtfieerin-
charge to proceed with the works. The case may be examined in the CoReaigw Meeting

and decision thereon shall be final.

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the

happening of the event causing delay for consideration of Owner. The Contractor may also
indicate theperiod of extension desired with supporting reasons.

4.13.5In any such case the authority mentioned in Schedulenay give a fair and reasonable

4.14

extension of time for completion of the work on the recommendation of Contract Review
Meeting. Such extensioshall be communicated to the Contractor by téficerin-charge in
writing, within 15 days of the date of receipt of such request byQlicerin-charge.

MATERIALS

The Contractor shall at his own expenses provide all materials requirectfaotiks other than

those, which are to be supplied by the Owner.

i. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the Contract and the Contractor shall if required by the
Officerin-charge, furrsh proof to the satisfaction of th@fficerin-charge to that effect.

il. If required the Contractor shall at his own expense and before 15 days of use of the
material submit to theOfficerin-charge the samples of materials proposed to be used in
the works. TheOfficerin-charge shall within seven days of receipt of samples or within
such further period as he may require and intimate to the Contractor in writing,
whether samples are approved by him or not. If samples are not approved, the
Contractor shalforthwith submit fresh samples to th®fficerin-charge for his approval
complying with the specifications laid down in the Contract.

iii. The Officerin-charge shall have full powers for removal of any or all of the materials
brought to site by the Contractowhich are not in accordance with the Contract
specifications or do not conform in character or quality of samples approved by him. In
case of default on the part of the Contractor in removing rejected materialsQffieer
in-charge shall be at liberty tbave them removed by other means. Tk¥ficerin-
charge shall have full powers to procure other proper materials to be substituted for
rejected materials and in the event of the Contractor’s refusal to comply, he may cause
the same to be supplied by otheneans. All costs, which may be incurred for such
removal and/or substitution, shall be borne by the Contractor.
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b)

Vi.

Vil.

The Contractor shall indemnify the Owner, its representatives or employees of the
Owner against any action, claim or proceeding relatingnfangement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties or
other charges which may be payable in respect of any article or materials or part thereof
included in the scope of Contractor. In the everitamy claim being made or action
being brought against the Owner, its representatives or employees of the Owner in
respect of any such matters as aforesaid, the Contractor shall immediately be notified
thereof, provided that such indemnity is not applicalhen such infringement has
taken place in complying with the specific directions issued by the Owner; but the
Contractor shall pay any royalties or other charges payable in respect of any such use,
the amount so paid being reimbursed to the Contractolyahthe use was the result of

any drawings and/or specifications issued after Contract agreement is signed.

Further, if any such action is instituted by any agency after closure of Contract or any
structure or utility is eroded or damaged within 2 to&@ars of performance on account

of related work of the Contractor, the Contractor shall be liable for such cost and
expenses for which Contractor shall provide corporate warranty for further 2 years
beyond defect liability period.

Subject as hereinafteprovided in Condition 7.1 all charges on account of octroi, entry
tax, sales tax, royalty and other duties on materials obtained for the works from any
source (excluding materials supplied by the Owner) shall be borne by the Contractor.
The Officerin-charge shall be entitled to have tests carried out as specified in the
Contract for any materials supplied by the Contactor other than those for which, as
stated above, satisfactory proof has already been furnished, at the cost of the
Contractor and the Coractor shall provide at his expense all facilities which the
Officerin-charge may require for the purpose. If no tests are specified in the Contract,
and such tests are required by tl@fficerin-charge, the Contractor shall provide all
facilities requirel for the purpose and the charges for these tests shall be borne by the
Contractor only if the tests disclose that the said materials are not in accordance with
the provision of the Contract. The cost of materials consumed in tests shall be borne by
the Cantractor in all cases except when otherwise provided.

In addition the Contractor shall perform / submit at his own cost such tests/samples
forming out of the same materials & in same process, such as concrete cube, welded
test piece etc. as may be reged by theOfficerin-charge made out of the materials
issued by the Owner or Contractor, except for the costs of materials used in such
tests/samples.

Material to be provided by the Owner:
Materials to be provided by the Owner are shown in SchetBilevhich also stipulates place of
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.

If after issue of LOI the Contractor desires the Owner to provide any other materials,
such materials may be provided by the Owneavailable, at rates to be fixed by the
Officerin-charge. The Owner reserves the right not to issue any such materials. The
non-issue of such materials will not entitle the Contractor for any compensation
whatsoever either in time or in cost.

(1) The Owner may issue all the materials as per Contract to the Contractor at its
warehouse, site stores, or nearest railhead. In case the materials are issued at the
nearest railhead the cost of transportation only from such railhead to the site will be
borne by the Owner subject to the reasonableness of such transportation cost being
certified by the Officerin-charge. All other costs such as loading, unloading,
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Vi.

Vil.

transportation to Contractor’'s gdown, storage etc till the materials are utilized in the
works and return of surplus & scrap, if any to the Owner shall be to the account of the
Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to supply to
the Contractor, he shall give a reasonable notice in writing his requirementseto
Officerin-charge in accordance with the agreed phased programme. Such materials
shall be supplied for the purposes of the Contract only and the value of materials so
supplied at the rates specified in the aforesaid schedule shall be set off or eeqas

and when materials are consumed in items of work for which payment is being made to
the Contractor from any sums there or which may thereafter become due to the
Contractor under the Contract. At the time of submission of bills the Contractor shall
properly account for the materials issued to him to the satisfaction of Gticerin-
charge, certify that balance of materials supplied is available at site. The value of the
stores/materials as may be supplied by to the Contractor by the Owner shaélbheed

to the Contractor’'s account at the rates as shown in ScheBuénd if they are not
entered in the Schedule, they shall be debited at cost price which for the purpose of the
Contract shall include cost of transportation & all other expenses wha¢sogwch as
normal storage, supervision charges which shall have been incurred in obtaining the
same at the Owner’s stores.

The Contractor shall bear the cost of loading and transportation to site, unloading,
storing under cover as required, assemblengd joining the several parts together as
necessary and incorporating or fixing materials in the works including all preparatory
work of whatever description as may be required.

Surplus of all materials issued to the Contractor by the Owner for mskision or fixing

in the works (including preparatory work) shall, on completion or on foreclosures of the
works, be returned by the Contractor at his expense, at the place of issue, after making
due allowance for actual consumption, reasonable wear agat and /or waste. The
reasonable wastage percentage shall however be mentioned in SchBdagainst each
items. If the Contractor is required to deliver such materials at a place other than the
place of issue, he shall do so and the transportation cleafigem the site to such place,
less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by the Owner.

Return of surpluMaterials / scraps:

Percentage of wstage acceptable to the Owner in respect of cement, structural steel,
reinforcement steel and other such materials is furnished in Schesglule

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by
the Owner and credited ahe issue rates. Other pieces below 3 mtr length shall be
returnable as scrap to Owner if issued.

Surplus materials returned by the Contractor shall be credited to him byftfieerin-
charge at rates not exceeding those at which these were origirssliyed to him after
taking into consideration any deterioration or damage which may have been caused to
the said materials whilst in the custody of the Contractor.

If on completion of works the Contractor fails to return surplus materials out of those
provided by the Owner, then in addition to any other liability which the Contractor
would incur, theOfficerin-charge may, by a written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice, for such unreturned surplus
materials at the rates specified in Special Conditions of Contract.
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viii.  Empty cement bags:
The rate of cement is inclusive of cost of bag.

C) General:

Materials required for the works, whether brought by the Contractor or provided by the Owner,

shallbe stored by the Contractor only at places approved byGfifecerin-charge. Storage and

safe custody of materials shall be the responsibility of the Contractor.

i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in works either on the site or at factory
or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or at any place(s) where these are lying or from which these are being
obtained and the Contractor shall give such facilities as may be required for such
inspection and examination.

i) All materials brought to the site shall become and remain the absolute property of the
Owner and shall not be removed from the site/shifted to angcpl inside the plant
without the prior written permission of th®©fficerin-charge. But whenever the works
are finally completed or terminated and advance if any in respect of any such material is
fully recovered, the Contractor shall at his own expenséhfeith remove from the site
all surplus material originally brought by him and upon such removal, the same shall
revestin and become the property of the Contractor.

iii) All plant, tools & other materials brought by the Contractor to the site must bédedt
at the time of bringing the same to the site & security gate pass obtained before
entering the plant as records and reference.

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time
of taking delivery & satisfy hiraf that they are in good condition after the materials
have been delivered by the Owner, it shall be the responsibility of the Contractor to
keep them in good condition and if the materials are damaged or lost, at any time, they
shall be repaired and/oreplaced by him at his own cost according to the direction of
the Officerin-charge.

V) Account of the materials issued by the Owner shall be maintained by the Contractor
indicating the daily receipt, consumption and balance in hand in a manner presciybed b
the Officerin-charge. All connected papers, requisitions, issues, returns etc. shall be
always available for inspection in the Contractor’s office at site.

Vi) Materials & equipments supplied by the Owner shall not be utilized for any other
purpose(s) hen issued for.

4.15 LABOUR

4.15.1 The Contractor shall emploabour in sufficient numbers to maintain the required rate of
progress / attend the repaimaintenance on it's occurrence and of quality to ensure
workmanship of the degree specified in t®ntract and to the satisfaction of th@efficerin-
charge. The Contractor shall not employ in connection with the works any person who has not
completed his/her eighteen years of age.

4.15.2 The Contractor shall in respectlabouremployed by him or hisubcontractors comply with or
cause to be complied with the ContractdrabourRegulations as per clause 8.5 in regard to all
matters provided therein.

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be extended
at any time. In case of enforcement of the scheme, the Contractor shall be liable to pay his
contribution and the employees contribution to the State Insurance Scheme in respect of all
labouremployed by him for the execution of the Contract, in accordanite the provision of
“The Employees State Insurance Act, 1948" as amended from time to time. Incase, the
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Contractor fails to submit full details of his accountlaiour employed and the contribution
payable, theOfficerin-charge shall recover from the maing bills of Contractor an amount of
contribution as assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees State Insurance.

4.15.4 TheOfficerin-charge shall on a report having been made byrapécting Officer as defined in
the ContractorLabourRegulations have been the power to deduct from the money due to the
Contractor any sum required or estimated to be required for making good the loss suffered by a
worker or worker by reason of nefulfillment of the Conditions of the Contract for the benefit
of workers, norpayment of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or narbservance of the said Contractotsbour
Regulations.

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the
aforesaid ContractordabourRegulations as amended from time to time or furnishing any
information or submitting or filling any Form/Register/Slip under the vsions of these
Regulations which is materially incorrect, then on the report of the Inspecting Officers as
defined in the ContractordabourRegulations the Contractor shall without prejudice to any
other liability pay to the Owner a sum not exceedingB8.00 as liquidated damages for every
default, breach or furnishing, making, submitting, filling materially incorrect statement as may
be fixed by theOfficerin-charge and in the event of the Contractor’s default continuing in this
respect the liquidatd damages may be enhanced to Rs.500.00 per day for each day of default
subject to a maximum of ten percent of the contract value. Tikcerin-charge shall deduct
such amount from bills or security deposit of the Contractor and credit the same to tharé/el
Fund constituted under Contract Labour (R&A) Act 1970. The decision Offfilserin-charge
in this respect shall be final and binding.

4.15.6 Model Rules folLabourWelfare: The Contractor shall at his own expense comply with or cause
to be compliedwith Model Rules fot.abourWelfare as mentioned at (Cl. 8.4) or rules framed
by Government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly or indirectly on the works. In case the Comtracto
fails to make arrangements as aforesaid, tD#icerin-charge shall be entitled to do so and
recover the cost thereof from the Contractor.

4.15.7 Safety codeThe Contractor shall at his own expense arrange for the safety provisions as per
SeelX or asrequired by theOfficerin-charge, in respect of albbour directly or indirectly
employed for performance of the works and shall provide all facilities in connection therewith.
In case the Contractor fails to make arrangements and provide necessaitjefaes aforesaid,
the Officerin-charge shall be entitled to do so and recover 150% of the cost of materials from
the Contractor.

0] Failure to comply with Model Rules ftabour welfare, Safety Code or the provisions
relating to report on accidents antb grant of maternity benefits to female workers
shall make the Contractor liable to pay to the Owner as liquidated damages an amount
not exceeding Rs.500.00 for each default or materially incorrect statement. The decision
of the Officerin-charge in suctmatters based on report from the Inspecting Officer as
defined in the ContractorkabourRegulations at Clause 8.5 shall be final and binding
and deductions for recovery of such liquidated damages may be made from any amount
payable to the Contractor.

4.16 The Contractor shall not be permitted to enter in (other than for inspectionppge) or take
possession of the site until instructed to do so by @fficerin-charge in writing. The portion of
the site to be occupied by the Contractor shall be defined anaharked on the site plan,
failing which these shall be indicated by t@#icerin-charge at site and the Contractor shall on
no account be allowed to extend his operations beyond these areas. In respect of any land
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allotted to the Contractor for purposeof or in connection with the Contract, the Contractor
shall be a licensee subject to the following and such other terms and conditions as may be
imposed by licenser:

0] that he shall pay a nominal license fee of Rs.1 per year or part of a yearef@nds
occupation, in respect of each and every separate areas of land allotted to him.

(i) that such use or occupation shall not confer any right of tenancy of the land to the
Contractor,

(i)  that the Contractor shall be liable to vacate the land on dach by theOfficerin-
charge,

(iv)  that the Contractor shall have no right to any construction over this land without the
written permission of theOfficerin-charge. In case he is allowed to construct any
structure he shall have to demolish and clear te@me before handing over the
completed work unless agreed to the contrary.

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall

4.17

4.18

4.19

4.20

421

alter, adapt and maintain the same as required from time to time and shallupkand clear
them away as and when no longer required and as and when ordered b9ffloerin-charge
and make good all damages done to the site.

SETTING OUT THE WERK

The Officerin-charge in case of construction work shall supply dimensionedidgs, levels

and other information necessary to enable the Contractor to set out the works and the
Contractor shall set out the works and be responsible for the accuracy of the same. He shall
rectify at his own cost and to the satisfaction of t@éficerin-charge any error found at any
stage, which may arise through inaccurate setting out unless such error is based on incorrect
data furnished in writing by th©fficerin-Charge The Contractor shall protect and preserve all
benchmarks used in setting otite works till end of the Defects Liability Period unless the
Officerin-Chargedirect their earlier removal. But in case of maintenance, @fécerin-Charge

shall direct the Contractor to attend certain job provided that all spares & consumables within
the scope of Owner are available to the Contractor.

SITE DRAINAGE

All water, which may accumulate on the site during the progress of the works or in trenches
and excavations, from other than the Excepted Risks, shall be removed from the site to the
satisfaction of theOfficerin-Chargeand at the Contractor’s expense.

NUISANCE

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything
which shall cause unnecessary disturbance or inconvenience to Ownerstge@raccupiers of
other properties near the site and to the public in general.

MATERIALS OBTAINEROM EXCAVATIOECRAFREJECTS
Materials of any kind obtained from excavation on the site shall remain the property of the
Owner and shall be dispod®f as theOfficerin-Chargemay direct.

TREASUREROVEFOSSILSLC:

All fossils, coins, articles of value or antiquity and structures and other things of geological or
archaeological interest discovered on the site shall be the absolute propethe Owner and

the Contractor shall take reasonable precautions to prevent his workmen or any other person
from removing or damaging any such article or thing shall immediately upon discovery thereof
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and before removal acquaint th®fficerin-Chargewith such discovery and carry out the
Officerin-Chargés directions as to the disposal of the same at the expense of the Owner.

4.22 PROTECTION OF TREES
Trees designated by th@efficerin-Chargeshall be protected from damage during the course of
the works and earth level within 1 meter of each such tree shall not be charged. Where
necessary such trees shall be protected by providing temporary fencing.

4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watch & ward as and when necessary or required by @fécerin-Chargefor the protection of
the works or for the safety and convenience of those employed on the works or the public.

4.24 CONTRACTGRSUPERVISION
The Contractor shall either himself supervibe execution of the works or shall appoint a
competent person duly authorizing him to supervise the work on his behalf, if the Contractor
has himself not sufficient knowledge and experience to be capable or receiving instructions or
cannot give his fulattention to the works. Such employee having power of attorney shall be
considered to have the same force as the Contractor himself. If the Contractor fails to appoint a
suitable person acceptable to ti@fficerin-Charge the Officerin-Chargeshall havdull powers
to suspend the execution of the works until such date as a suitable person is appointed and the
Contractor shall be held responsible for the delay so caused to the works.

4.25 INSPECTION AND APRROD
All works embracing more than one processtage shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice ©fffeerin-Charge
or his authorized representative when each stage is ready. In default of due noti€ffiber
in-Chargeshall beentitled to appraise the quality and extent thereof.

4.25.1 No work shall be covered up or put out of view without the approval of@iffecerin-Chargeor
his authorized representative and the Contractor shall afford full opportunity for examination
and nmeasurement of any work which is about to be covered up or put out of view and for
examination of foundations before permanent work is placed thereon. The Contractor shall give
due notice to theOfficerin-Chargeor his authorized representative wheneveryasuch work is
ready for examination and theOfficerin-Charge or his representative shall without
unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly,
attend for the purpose of examination and measuring such workof examining such
foundations. In the event of the failure of the Contractor to give such notice he shall, if required
by the Officerin-Charge uncover such work at the Contractor’s expense.

4.25.2 The Officerin-Chargeor his representative shall haveowers at any time to inspect and
examine any part of the works and the Contractor shall give such facilities as may be required
for such inspection and examination.

4.26 DUTIE® POWERS OF ENBRCHARGH REPRESENTATIVE

4.26.1 The duties of the repremntative of theOfficerin-Chargeare to watch and supervise the works
and to test and examine any materials to be used or workmanship employed in connection with
the works. He shall have no authority to order any work involving any extra payment by the
Owner or to make any variation in the works.

4.26.2 TheOfficerin-Chargemay from time to time in writing delegate to his representative any of the
powers and authorities vested in th@fficerin-Chargeand shall furnish to the Contractor a
copy of all suchvritten delegation of powers and authorities. Any written instruction or written
approval given by the representative of tl@fficerin-Chargeto the Contractor within the
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terms of such delegation shall bind the Contractor and the Owner as though itleasgiven
by the Officerin-Charge

4.26.3 Any work or material approved by the representative Officerin-Chargeshall not be

disapproved byOfficerin-Chargeand can not order the pulling down, removal or breaking up
thereof at Contractor’s cost.

4.264 If the Contractor shall be dissatisfied with any decision of the representative ddineerin-

Chargehe shall be entitled to refer the matter to th®fficerin-Chargewho shall there upon
confirm, reverse or vary such decision. No claim of los$egeal to have been caused by any
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible.

4.26.5 Owner not bound by personal consent of any officer other th@ificer-in-Charge

4.27

4.28

4.29

4.30

431

The Contractor shall not be entitled smy increase on the scheduled rates or any other rights
or claims whatsoever by reason of any consent, explanation, statement or alleged
understanding, promise or guarantees given or to have been given to him by any person other
than Officerin-Chargan writing.

REMOVAL OF WORKMEN

The Contractor shall employ in and about the Execution of the works only such persons as are
skilled and experienced in their several trades and @fécerin-Chargeshall be at liberty to
object to and require the Cordctor to remove from the works any person employed by the
Contractor in or about the execution of the works who in the opinion of@igcerin-Charge
misconducts himself or is incompetent or negligent in the proper performance of his duties and
such persn shall not be again employed in the work without permission of @fécerin-
Charge

UNCOVERING AND MAKIKEOOD

The Contractor shall uncover any part of the works and/or make openings in or through the
same as theOfficerin-Chargemay from timeto time direct for his verification and shall
reinstate and make good such part to the satisfaction ofCficerin-Charge If any such part

has been covered up or put out of view after being approved byQFeerin-Chargeand is
subsequently found @ uncovering to be executed in accordance with the Contract, the
expenses of uncovering and/or making opening in or through, reinstating and making good the
same shall be borne by the Owner. In any other case all such expenses shall be borne by the
Contrador.

WORK DURING NIGHNSAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract, none of the permanent

works except emergency maintenance work & operation shall be carried out during night or on
Sundays or on authoed holidays without the permission in writing of ti@ficerin-Charge

But in case of maintenance Contract, the Contractor shall be required to work any time any day
as required byOfficerin-Charge

TIME OF PERFORMANCE

The work covered by this Cwact shall be commenced on due date / within 15 days of issue of
Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of
the Contract, unless such time be extended at the discretion of the Owner.

FORCE MAJEURE

4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of
performance caused by occurrences such as acts ofoGtte public enemy, expropriation or
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confiscation of facilities by Government Authority, compliance with any order or request of any
Government authorities, act of war, rebellion, civii commotion, sabotage, fire, flood,
earthquake, explosion, implosiomiots, public strife provided always that such occurrences
result in impossibility of performance of the Contract.

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of
occurrence, shall be taken into cognizance.

4.32 FAILURE OF CONTRARTO COMPLY WITH TRREDVISIONS OF THENTRACT

4.32.1

a)

b)

c)

If the Contractor refuses or fails to execute the work or any part thereof with such diligence
or fails to perform any of his obligations under the Contract or in any manner cenanit
breach of any of the provisions of ti@ontract it shall be open to the Owner at its option by
serving 7 days notice to the Contractor to:

Determine the Contract: in which event the Contract shall stand terminated and shall
cease to be in force aneffect on and from the date appointed by the Owner on that
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in
progress, except such work as the Owner may in writing require to be done to safeguard
any property or work, oinstallation from damages and the Owner for its part, may take
over the work remaining unfinished by the Contractor and complete the same through
fresh Contractor or by other means, at the risk and cost of the Contractor, and any of his
sureties if anyshall be liable for any excess cost at the rates specified in the schedule of
quantities and rates.

Without determining the Contract: to take over the work of the Contractor or any part
thereof and complete the same through a fresh Contractor or by rotheans at the risk

and cost of the Contractor. The Contractor and any of his sureties are liable for any
excess cost over and above the cost at the rates specified in the schedule of
quantities/rates, incurred by such works having been taken over and laetgpby the
Owner. Besides the Contractor shall also be liable for any compensation accruing due to
any loss incurred by the Owner.

In other cases, the decision of the Owner is binding on the Contractor.

4.32.2 In the events of clause 4.32.1 (a)

a)

b)

The whole or part of the security deposit furnished by the Contractor is liable to be
forfeited without prejudice to the right of the Owner to recover from the Contractor the
excess cost referred to in the swause aforesaid, the Owner shall also have tight

of taking possession and utilizing in completing the works or any part thereof, such of
materials, equipments and T&P available at work site belonging to the Contractor as
may be necessary and the Contractor shall not be entitled for any compendati use

or damage to such materials, equipments, tools & plants.

The amount that may have become due to the Contractor on account of the work
already executed by him shall not be payable to him until after the expiry of six (6)
calendar months reckoneflom the date of termination of Contract or from taking over

of the work or part thereof by the Owner as the case may be, during which period the
responsibilities for faulty materials or workmanship in respecswth workshall under

the Contract, rest edtusively with the Contractor. This amount shall be subject to
deduction of any amounts due from the Contractor to the Owner under the terms of the
Contract authorized or required to be reserved of retained by the Owner.

4.32.3 Before termination of the Qdract as per clause 4.32.1(a)or(b) if in the judgment of the Owner,
the default or defaults committed by the Contractor is/are curable and can be cured by the
Contractor if an opportunity given to him, then the Owner may issue notice in writing calling
the Contractor to cure the default within such time specified in the notice.
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4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event
that the Contractor becomes bankrupt, insolvent, compounds with his cresjiassigns the
Contract in favour of his creditors or any other persons, or being a company or a corporation
goes into liquidation provided that in the said events it shall not be necessary for the Owner to
give any prior notice to the Contractor.

4.32.5 Termination of the Contract as provided for in salause 4.32.1(a)&(b) shall not prejudice or
affect the rights of the Owner, which may have accrued up to the date of such termination.

4.33 (CONTRACTOR REMAINSHLE TO PAY COMPERSA IF ACTION NOAKENAS PER CLAU4E32

4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a
waiver of any of the conditions and shall be exercisable in the event of any further case of
default by the contractor for which he is daotd liable to pay compensation. The liability of
Contractor for past & future compensation shall remain unaffected. The Owner may take
possession of all or any T&P, materials and stores at the work site belonging to Contractor on
payment at Contract rat@harket rate as the case may be or rate worked outQifjicerin-
Charge Otherwise,Officerin-Chargemay serve notice to remove such T&P, materials and
stores from the site within a stipulated time. In the event the Contractor fails to comply, the
Officerin-Chargemay remove them at the cost & risk of the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of
such canciation the Owner shall not hold the estate of the deceased Contractor and/or the
surviving partners of the Contractor's firm liable for any damages for-aoompletion of
Contract.

4.34 NO COMPENSATION FRIRERATION IN OR REEETION OF WORK
At any timefrom the commencement of the work if the Owner decides for whatsoever reason,
not to carry outthe whole work or part thereof as specified in the Tender, then Owner shall
give notice in writing of the fact to the Contractor, who shall have no claim yopayment or
compensation on whatsoever account (profit or advantage which he might have derived by
executing the work in full) neither shall have any claim for compensation by reason of any
alterations having been made from the original specificationyirgs, designs and instructions
which may involve any curtailment of the work as originally contemplated.

4.35 CHANGE OF CONSTIONI
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be
obtained before any chreges are made in the constitution of the firm. Where the Contractor is
an individual or a Hindu Undivided family business concern, such approval as aforesaid shall,
likewise be obtained before such Contractor enters into any partnership firm, where the
reconstituted firm would have the right to carry out the work hereby undertaken by the
Contractor. In either case if prior approval is not obtained, the Contract shall be deemed to
have been allotted in contravention of clause 4.41 hereinafter and the aetiohconsequence
shall ensure as provided in that clause.

4.36 TERMINATION GBONTRACT FOR DEATH

If the Contractor is an individual or a proprietary concern and the individual or the proprietor
dies or if the Contractor is a partnership concern and onthefpartners dies then, unless the
Owner is satisfied that the legal representative of the individual or the proprietary concern or
the surviving partners of partnership firm are capable of carrying out and completing Contract,
the Owner is entitled to aacel the Contract for the incomplete part without being in anyway
liable for any compensation payment to the establishment of the deceased Contractor and/or
to the surviving partners of the Contractors firm on account of the cancellation of Contract. The
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decision of the Owner in such assessment shall be final and binding on the parties. In the events
of satisfaction of theOfficerin-Chargethat subcontractor, if any shall provide competent and
efficient supervision over the work entrusted to them, may wallthe surviving partner to
complete the work contracted in case of partnership firm at the discretion of the Owner. In the
event of such cancellation, the Owner shall not hold the estate of the deceased Contractor
and/or the surviving partners of the Coattor’s firm liable for damage for not completing the
Contract.

4.37 TERMINATION GBONTRACT FOR CONTINSQNSATISFACTORRRERMANCE
The Contract may be terminated at any time by giving 15 days notice in case performance of
the Contractor is found to é continuously unsatisfactory. In case of termination of Contract
either on expiry of Contract period or during the period of Contract due to continuous poor
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing
employment/compensation to thelabours engaged by Contractor under any circumstance.
EMD/Security retained from the Contractor so far and payable if any on any other accounts
shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulti
Contractor.

4.38 MEMBERS OF TKIRVNER NOT INDIVIDUALLIABLE
No official or employee of the Owner includi@dficerin-Chargeshall in any way be personally
bound or liable for the acts or obligations of the Owner under the Contract or answerable for
any default or omission in the observance or performance of the acts, matter or things which
are herein contained.

4.39 CONTRACTOR OFFICSTORENORKSHOP AT SITE
The Contractor shall provide and maintain an office outside the plant gate for hism&irge,
staff and such office shall be opened at all reasonable hours to receive instructions, notices or
other communications. The Contractor at all time shall maintain a site instruction book and
compliance of these shall be communicated to ®#icerin-Chargefrom time to time and the
whole documents to be preserved and handed over after completion of works.

4.40 GCONTRACTORSUBORDINATE STARP THEIR CONDUCT

4.40.1 The Contractor on award of the work shall identify, authorize and depute afigdaéimployee
of the Contrator having sufficient experience in carrying out work of similar nature to whom the
equipments, materials if any shall be issued and instruction for works given. The Contractor
shall also provide to the satisfaction of tl@ffica-in-Chargesufficient and qualified staff to
supervise the execution of the work, competent sitecharge, foremen and leading hands
including those specially qualified by previous experience to supervise the types of works
comprised in the Contract inush manner as will ensure the best quality and expeditious
working. At any time in the opinion of th®fficerin-Charge any additional, qualified
experienced staff for supervision is considered necessary, they will be provided by the
Contractor without addional financial burden to Owner. The Contractor shall ensure to the
satisfaction of theOfficerin-Charge competent and efficient supervision over the work
entrusted to them including their SuBontactors if any (deployed with prior permission of the
Owner) and comply all statutory provisions of Contraabour(R&A) Acts 1970.

4.40.2 If any of the Contractor’s sii®-charge, assistants, foremen or any employee in the opinion of
Officerin-Chargebe guilty of any misconduct or be incompetent or insuéitly qualified or
negligent in the performance of their duties or that in the opinion of the Own@ffecerin-
Chargeundesirable for administrative or any other ground, the continuance of such person(s) in
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Contractor establishment, then at the direati® of Officerin-Chargethe Contractor shall at
once remove such person(s) from the establishment of the Contractor at the Owner’s premises
without any financial burden to Owner.

4.40.3 The Contractor shall be responsible for the proper behavior of alkthff, foremen, workmen
and others, shall exercise proper degree of control over them and in particular without
prejudice to the said generality the Contractor shall be bound to prohibit/prevent any of the
employees from trespassing or acting in anywatrichental or prejudicial to the interest of the
community or the properties or Owner’s land or properties in the neighborhood. In the event of
such trespassing, the Contractor shall be responsible for all consequent claims or actions for
damages or injurgr any other grounds whatsoever. The decision of@fécerin-Chargeupon
any matter arising under this clause shall be final.

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by
badges of a type accepthbto the Owner which must be worn at all times on Owners premises.

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no msasteant
relationship is created between the Owner and the Contractdatsour and no claim for
employment / compensation of any suchabour from the Owner shall be tenable or
entertained.

4.41 SUBLETTING OF WORK
In normal cases, sutontracting is not permitted. But howevéfficerin-Chargemay permit
the same in case he is satisfied that subcontractinggsiired. No power of attorney holder
other than a regular employee, partner or director of the firm shall be considered for Site In
charge of Contractor. No Contractor with the power of attorney of some other Contractor shall
be entertained to execute anwork. The Contractor is advised not to enter into Contract before
obtaining the consent of Engienar-charge to that effect.

4.41.1 No part of the Contract nor share or interest therein shall in any mannedegree be
transferred, assigned or sublet by the@@ctor directly or indirectly to any person, firm or
corporation whatsoever except as provided for in the succeedingchuses without the prior
consent in writing of the Owner.

4.41.2 Contractors liability not reduced by subcontract:

Notwithstanding ay subcontract with such approval as aforesaid and notwithstanding that the
Officerin-Chargeshall have received copies of any subcontracts, the Contractors shall be and
shall remain solely responsible for the quality and timely execution of the works and
performance of all the conditions of the Contract in all respects as if such subcontract or
subletting had not taken place, and as if such work had been done directly by the Contractor.
4.41.3 No remedy for action taken under clause 4.41:

For action taka by the Owner under the clause shall not relieve the Contractor of any of his
liabilities under the Contract or give rise to any right or compensation, extension of time or
otherwise.

4.42 POWER OF INTERFERENC
4.42.11f the Contractor shall not commeacthe work in the manner described in the Contract
documents or if he at any time in the opinion of téficerin-Charge

i) Fails to carry out the works in conformity with the Contract documents or

i) Fails to carry out the works in accordance with @entract schedule

iii) Substantially suspend work or the works for a period of seven days without approval of
the Officerin-Charge

iv) Fails to carry out and execute the works to the satisfaction ofaffeeerin-Charge
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4.43

4.44

4.45

V) Fails to supply sufficientrosuitable constructional plant, temporary workkbour,
materials or other things or Tools & Plants, minimum infrastructure facilities.

Vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on
his part to be performed oobserved or persist in any of the above mentioned breaches
of the Contract for seven days, after notice in writing shall have been given to the
Contractor by theOfficerin-Chargerequiring such breach to be remedied, or

Vi) If the Contractor during the contirance of the Contract shall become bankrupt, make
any arrangement for composition with his creditors or go into liquidation, the Owner
shall have the power to enter into the works and take over the possession of the
materials, temporary work, constructi@hplant, stock and complete the works by other
Contractors, firm or corporation as the Owner in his absolute discretion may think
proper to employ and to use or authorize the use of any materials, temporary works,
constructional plant, and stock as afoags, without making payment to the Contractor
for the said materials, other than such as may be certified in writing byOdfieerin-
Chargeto be reasonable & not being liable for any loss or damage thereto. The Owner
shall by reason of his taking posses of the work or of the works being completed by
other Contractor (due account being taken of any such extra work or works which may
be omitted) then the excess amount if any shall be deducted from any money which
may be due for work done by the Contracunder the Contract and not paid for. Any
further deficiency shall forthwith be made good by sell in such manner and for such
price as he may think fit all or any of the constructional plant, materials etc. available at
site.

GCONTRACTOR RESPOMSLITY FOR COMPLEEIOF STATUTORY NGRMOTHER RULES APPLIEABO SUCH
GCONTRACT

The Contractor shall conform in all respect to the provisions of statutory regulations,
ordinances, bylaws of any local or duly constituted authorities or public bodi@shwnay be
applicable from time to time to the works or any temporary works. The Contractor shall keep
the Owner indemnified against all penalties and liabilities of every kind, arising out ef non
adherence to such statutes, ordinances, laws, rules, egguis etc. All costs & expenses borne
by the Owner in way of penalty, associated litigations etc. on account of Contractor’'s default
shall be recovered from the Contractor from his dues or from the dues of any other contract
with Owner or as debt liabiljt

OTHER AGENCIES AESI

The Contractor shall have to execute the work in such place and condition where other
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical &
mechanical engineering works, opexati & maintenance activities of running plant etc. No
claim shall be entertained due to work being executed in the above circumstances. The
Contractor shall do their work in a time & manner taking all safety precautions so as to avoid
interference with othe activities but their activities should not lag behir@fficerin-Chargés
decision in this respect is final.

CORRESPONDENCHRSTICES

4.45.1 Power of Attorney:

Owner/ Officerin-Chargeshall ordinarily correspond with the Contractor at the addres
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by
registered post to the address of the Contractor. The Contractor shall submit due power of
attorney in favour of their sitén-charge at site for the purpose oeceipt of all letters, notices,
drafts, cheques, job instruction and execution of job etc. from Owner and to correspond &
transact with Owner on behalf of Contractor & pertaining to this Contract only.
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4.45.2 Address for Correspondence:

The Contractorlsall give full & correct address of his Registered Office with Telephone (s), Fax

(s) and Email numbers etc. if any to the Owner for correspondence. In case of any change of

address during currency of the Contract, the Contractor shall forthwith intirttaéesame to

the Owner failing which such act shall be treated as a fraudulent motive of Contractor.

4.45.3 Notice to the Contractor:

Any notice may be served on the Contractor or his-isiteharge at the job site or by registered

mail directly to the adcess furnished by the Contractor or both. Proof of issue of such notice

shall be conclusive on the Contractor having been duly informed of the contents therein.
4.45.4 Notice to the Owner:

Any notice to be given to the Owner under the terms of Contracl $ieaserved by sending the

same by Registered mail to or delivering the same at the respective site office of Ib Thermal

Power Station, addressed to tl@fficerin-Charge

4.45.5 Notices to local bodies:

i) Contractor shall comply with and give all noticeequired under any Government
authority, instrument, rule or order made under any Act of Parliament, State laws or any
regulation or bydaws of any local authority relating to the works. He shall before
making any variation from the Contract drawing essitated by such compliance give
to the Officerin-Chargea written notice giving reasons for the proposed variation and
obtain theOfficerin-Chargés instructions thereon.

i) The Contractor shall pay and indemnify the Owner against any liabilitypeaesf any
fees or charges payable under any Act of Parliament, State laws or any Government
instrument, rule or order and any regulations or byelaws of any local authority in
respect of the works.

4.45.6 Instructions & Notices:

i) Subject as otherwise pvided in this Contract, all notices to be given and all other
actions to be taken on behalf of the Owner may be given or taken byOffieerin-
Chargé Officerin-charge or his authorized representative.

i) All instructions, notices and communications.etender the Contract shall be given in
writing and if sent by registered post to the last known place of abode or business of the
Contractor shall be deemed to have been served on the date when in the ordinary
course of post these would have been delivete him.

iii) The Contractor or his sHi@-charge shall be in attendance at the site (s) during all
working hours and shall superintend the execution of the works with such additional
assistance in each trade, as tkdficerin-Chargemay consider neceasy. In no case
site-in-charge shall remain absent from site without prior permission of Gicerin-
Charge Orders given to the Contractor’s sitecharge shall be considered to have the
same force as if they had been given to the Contractor himself.

iv) TheOfficerin-Chargeshall communicate or confirm the instructions to the Contractor in
respect of the execution of work in a field work Site Order Book maintained in the office
of the Officerin-Chargeand the Contractor or his authorized represenvat shall
confirm receipt of such instructions by signing the relevant entries in this Book. If
required by the Contractor, he shall be furnished a copy of such instruction (s).

4.46 RIGHTS OBWNER ON VARIOUS IIRESTS
i) The Owner reserves the right thstribute the work between more than one Contractor.
The Contractor shall cooperate and afford the other Contractors all reasonable
opportunity for access to the works for the carriage and storage of materials and
execution of their works.
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4.47

4.48

4.49

i) Wherever he work being done by any department of the Owner or by the Contractor
engaged by the Owner as per the condition of work covered by this Contract, the
respective rights and various interests involved shall be determined byftfieerin-
Chargeto secure he completion of the various portions of the work in general
harmony.

NEGOTIATION OF RATES

In case Owner finds the lowest price to be at higher side in consideration of market price of
various inputs includintabourcomponent, may call the lowestdglers for negotiation of price
based on analysis of their rate etc.

ISSUE OEOI

The Letter of Intent shall be released by the Owner or@ikcerin-Chargewith the rates and
other terms & conditions finally arrived at negotiation. The Contracball commence
performance of the Contract on the basis of this LOI/Work order.

Firm work order shall be released / Contract agreement executed within 30 days of issue of
Letter of Intent. Letter of Intent / Work Order shall be accepted by the @otdr by
endorsement and return the duplicate copy of work order endorsed as unconditional
acceptance of rates & terms and conditions of work order to the Owner and form part of
Contract.

End of SectionV
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5.0

5.1

5.2

521

5.2.2

5.3

54

5.5

5.6

SECTION

SCOPE RERFORMANCE OF WORK

SCOPE OF WORK

Scope of particular work in detail is available in Special Conditions of Contract for information
of Bidders.

USE OKEONTRACT DOCUMENTS

The Contractor shall be provided drawings free of charge with tender documents / during the
progress of work. He shall keep one copy of Contract documents with drawings on the site in
good order and the same shall at all reasonable times be available for inspection and use by the
Officerin-Chargéhis representatives / other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that of
this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in
connection with this Contract have noticed ththe Indian Official Secret Act 1923 (XIX of 1923)
applied to them and shall continue to apply even after the execution of such works under the
Contract.

WORKS TO BE CARRIEL

The works to be carried out under the Contract shall except as othemvisaded in these
conditions include allabours, materials, tools, plant, equipment and transport which may be
required in preparation of and for full & entire execution for completion of works. The
description given in the schedule of quantity shall ssl®etherwise stated, be held to include
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting
and fixing in position and all othéabournecessary in and for the full and entire execution and
completion as aresaid in accordance with good practice and recognized principles of
engineering.

SCHEDULE OF WORK

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account
and dovetailing the technicality of work, sequence afrky material availability, materials on
transit, materials on order, weather condition, nature & urgency of works, their permutation &
combination for an integrated approach for timely completion of the works at ultimate cost.
TheOfficerin-Chargeafter scrutinizing the schedule submitted by the Contractor shall approve
before actual work commences.

EXECUTION OF WORKS

All the works shall be executed in strict conformity with the provisions of the Contract
documents, specifications and instructiong the Officerin-Chargewhether mentioned in the
Contract or not. The Contractor shall be responsible for ensuring that works are executed in the
most substantial and proper workman like manner using the quality materials|amalr
during the progress odnd up to completion of job in strict accordance with the specifications
and to the entire satisfaction of th@fficerin-Charge

COORDINATION AND PEXTION OF WORKS
The coordination and inspection of the deyday work under the Contract shall kbe
responsibility of theOfficerin-Chargeor his authorized representatives. A field work order
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5.7

5.8

5.9

5.10

5.11

book shall be maintained by the Contractor in which written instruction for specific job be
entered. These shall be signed by the Contractor or his authorz@esentative by way of
acknowledgment within 12 hours.

GENERAL CONDITIONV@BRK

The working time of the work is 48 hours per week per man in general. In case of overtime
work is permitted in case of need, the Owner will not compensate for thees&hift working

at 2 to 3 shifts per day will become necessary and the Contractor shall take this aspect into
consideration while formulating his rates for Tender. No extra claim will be entertained by the
Owner on this account.

REPORTING OF WORKTSIS
The Contractor shall submit to th@fficerin-Chargereports at regular intervals regarding the
progress of work as desired from time to time.

DRAWING SEQUENCE TO BE PREWBIBYOWNER

In the progress of work, detailed working drawings on ltlagis of which actual execution of the
work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone
through the drawings issued to him thoroughly and carefully, in conjunction with all other
connected drawings and discrepaes if any shall be brought to the notice of tBdficerin-

Charge before actually carrying out the works. Wherever drawing is not possible, sequence of
operation or work instructions shall be given by t#icerin-Chargeas in case of maintenance
works etc.

LIABILITIES FOR DEF§IMPERFECTIOREC. AND RECTIFICATIONEREOF

If it shall appear to theDfficerin-Chargethat any work has been executed with unsound,
imperfect or unskilled workmanship, or with materials of any inferior descmptay that any
materials or articles provided by the Contractor for the execution of work are unsound or of
guality inferior to that Contracted for, or otherwise not in accordance with the Contract, the
Contractor shall on demand in writing from th@ffice-in-Charge or his authorized
representative specifying the work, materials or articles complained of, notwithstanding that
the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct that work so spéed and provide other proper and suitable materials

or articles at his own charge and cost, and in the event of failure to do so within a period to be
specified by theOfficerin-Chargein his demand aforesaid th@fficerin-Chargemay on expiry

of notice period rectify or removes, and {&xecute the work or remove and replace with
others, the materials or articles complained or as the case may be at the risk and expense in all
respects of the Contractor. The decision@ificerin-Chargeas to any questiorarising under

this clause shall be final and conclusive.

TWELVE MONTHS PERIPDEFECT LIABILFROM THE DATE OF WAL COMPLETION OF RKORECORDED IN
COMPLETION CERTIRIEA

From the commencement to completion of the work, the Contractor shalle téill
responsibility for the care of all works including all temporary works and in case any damage,
loss or injury shall happen to the work or to any part thereof or to any temporary works from
any cause whatsoever, shall at his own cost repair and ngalkeel the same so that on
completion the work shall be in good order and in conformity in every respects with the
requirements of the Contract and th@fficerin-Chargés instruction.

The defect liability period shall be 12 months from the date of compietOn completion of
such period and on final certification of satisfactory performance report of the Contracted work
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from Officerin-Charge the security deposit shall be released. The period of 12 months shall be
counted from the date of completion ofdarepair of defect in case of any defect appears after
completion of work / from the date of completion as mentioned in completion certificate.

5.12Training of apprentices:

The Contractor shall during the currency of the Contract when called uponeb@fficerin-
Chargeengage and also ensure engagement by subcontractor and other employed by the
Contractor in connection with the works, such number of Apprentices in the categories
mentioned in Schedule A and for such periods as may be required I)ffiber-in-Charge The
Contractor shall train them as required under the Apprentices Act, 1961 and shall be
responsible for all obligations of the employer under the Act, excluding the liability to make
payment to Apprentices as required under the Act.

5.13 Contractor’s liability & insurance:

From commencement to completion of the works, the Contractor shall take full responsibility of
the site for taking care and precautions to prevent loss or damage and to minimize loss or
damage to the maximum extent pobke and shall be liable for any damage or loss that may
happen to the works or any part thereof and all Owner's T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and make good the same
so that at completin of the works, all Owner's T & P shall be in good order and condition and

in conformity in every respect with the requirements of Bl standard and to the satisfaction of
the Officerin-Chargeand to the satisfaction oDfficerin-Chargewhere BIS is notwailable.

5.13.1In the event of any loss or damage to the works or any part thereof or to any T & P or to any
material or articles at the site from any of the Excepted Risks the following provisions shall
apply:

a) The Contractor shall, as may be directedwriting by theOfficerin-Charge remove
from the site any debris and so much of the works as shall have been damaged, taking
to the Owner’s store such T & P, articles and/or materials as may be directed:

b) The Contractor shall, as may be directedwinting by the Officerin-Charge proceed
with the erection and completion of the works under and in accordance with the
provisions and conditions of the Contract.

5.13.2 Compensation on account of loss due to damage for Excepted perils:

The value of rexecution of work, which is lost or damaged in Excepted Risks, shall be
ascertained in the same rate under the Contract and added to the contract sum as deviation.
Provided the Contractor was alert and has taken sufficient precaution as a man of general
prudence should have taken to prevent the loss or damage to minimize the amount of such loss
in his own case.

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire
building if the building or any part theread used by him for the purpose of storing or using
materials of combustible nature, as to which the decision of@fkcerin-Chargeshall be final
and binding.

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losse$aans c
for injuries or damage to any persons or any property whatsoever which may arise out of or in
consequence of the construction and maintenance works and against all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever ictreSme in relation
thereto.

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his
obligations and responsibilities under this condition, insure against any damage, loss or injury
which may occur to any pperty. (excluding that of the Owner but including the Owner’'s
building rented by the Contractor wholly or in a part and any part of which is used by him for
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storing combustible materials), or to any person (including any employee of the Owner) by or
arising out of carrying out of the Contract.

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or

compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act,
1948; Employer’'s Liability Act, 1938; téW#orkmen’s Compensation Act, 1923; Industrial
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any
other law relating thereto and rules made hereunder from time to time or as a consequence of
any accident or injury t@any workman or other persons in or about the works, whether in the
employment of the Contractor or not, save and except where such accident or injury has
resulted form any act of the Owner, his agents or servants, and also against all costs, charges
and eyenses of any suit, action or proceedings arising out of such accident or injury and
against all sum or sums which may with the consent of the Contractor be paid to compromise
or compound any claim. Without limiting his obligations and liabilities as aposdded, the
Contractor shall insure against all claims, damages or compensation payable under the
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating
thereto.

5.13.7 The Contractor shall ensure that similar insuranoéqees are taken out by his subcontractors

(if any) and shall be responsible for any claims or losses to the Owner resulting from their
failure to obtain adequate insurance protection in connection thereof. The Contractor shall
produce or cause to be proded by his subcontractors (if any) as the case may be, the relevant
policy or policies and premium receipts as and when required byffieerin-Charge

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in foece t

5.14

insurance referred to above or any other insurance which he/they may be required to effect
under the terms of the Contract then and in any such case the Owner may, without being
bound to, effect and keep in force any such insurance and pay such presnipremiums as

may be necessary for the purpose and from time to time deduct the amount so paid by the
Owner from any moneys due or which may become due to the Contractor or recover the same
as a debt due from the Contractor.

The above conditions are aligable for value of work below one crore rupees. But in case of
contract involving considerable risk or damage and of value more than one crore, the
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and
assign in favar of the Owner.

Retention of cost & expenses

a) In the event the contractor is involved with violation of any act(s) relating to safety,
environment, labour and workmen compensation, taxes & duties etc. and consequent legal
action & penalty duringexecution of contract the issue is open in relevant Govt. Deptt.,
estimated value of cost and expenses towards the same shall be retained from the final bill till
disposal of the case.

b) If any contractor avoids to attend workmen’s compensation commissicourt on summon,

he shall not be entertained for award of any future contract in OPGC. The cost & expenses of
compensation towards the death or permanent disablement shall be deducted from the
corresponding Contract or any other Contract executed by dame Contractor in OPGC or
lastly as debt liability.

End of SectiotY
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6.0
6.1
6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

SECTIONI

CERTIFICATE AND PAYMENT:

schedule of quantity / price schedule and payment:

Contractor’'s remuneration:

The price to be paid by the Owner to the Contradtmrthe whole of the work done and for the
performance of all the obligations undertaken by the Contractor under the Contract shall be
ascertained by the application of the respective rates in schedule of quantity / price schedule
(the inclusive nature otvhich is more particularly defined by way of application but not of
limitation of item of activities, materials & expenses specified in clause No.6.1.2) and payment
to be made accordingly to the work actually executed and approved bytheerin-Charge

The sum so ascertained shall (exception only as and to the extent expressly provided herein)
constitute the remuneration of the Contractor under the Contract and no further or other
payment whatsoever shall be or become due or payable to the Contrantterihe Contract.
Activities & expenses to be included in rates:

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in
the Contract shall remain firm till the issue of Final Certificate and shall not be subject to
escalation. The said schedule of quantity / price schedule shall be deemed to include and cover
all costs, expenses and liabilities of every description and all risks of every kind to be taken in
execution, completion and handing over the work to the Owrmy the Contractor. The
Contractor shall be deemed to have known the nature, scope, magnitude and the extent of the
works and materials required though the Contract Document may not fully and precisely
furnish them. He shall make such provision in thesaiccepted as he may consider necessary

to cover those of such items of work and materials as may be reasonable and necessary to
complete the work. The opinion of th@fficerin-Chargeas to the items of work which are
necessary and reasonable for compdet of work shall be final and binding on Contractor
although the same may not be shown on or described specifically in Contract document.

Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, workseaCiotax, entry

tax or any port duties, royalty, transport charges, stamp duties of Central or State Government
or Local Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be
granted or obtained and all expenses of which khaldeemed to be included in and covered

by the accepted rates. The Contractor shall also obtain and pay for all permits or other
privileges necessary to complete the work.

Accepted ratesannot be altered

For work under item rate basis, no altei@t will be allowed in the rates by reasons of works or
any part of them being modified, altered, extended, diminished or omitted. The accepted rates
is of fully inclusive rates which have been agreed by the Contractor and the Owner and cannot
be altered uder any circumstances. However, if the quantity of such modification, alteration,
extension, reduction or omission is substantial and exceeds 5% in the Contract price, the
variation in rate may be examined and amended@ijicerin-Chargeon recommendatia of
Contract Review Meeting (refer Clause No.4.11)

The rates to cover for working in operating planContractor's rates shall be deemed to
include the factors such as work shall be carried out in operating plant and shall take sufficient
care in meing the plants, equipments and materials from one place to another, so that they do
not cause any damage to any person or to the property of the Owner or to third party including
overhead and underground cables/pipe lines. In the event of such damagelimgleventual

loss of generation and operation of the plant or services in any plant or establishment as
estimated by the Owner or ascertained by the third party shall be borne by the Contractor. The
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6.2
6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

aforesaid risk shall be covered by insurance as pars€l&.13.5 This shall be applicable when
Contract value is more than one crore.

PROCEDURE FOR ME/ASMENT OF WORK EITHERROGRESS OR FINAL

Methods of measurement:

The measurement shall be taken in accordance with the procedure set in todisagons. No

local or general method of measurement shall be adopted. In case the method of measurement
is not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail.
Measurement of work in progress:

All measurerents shall be in metric system. All the works in progress will be jointly measured
by the representatives of Owner and the Contractor progressively in construction & civil
maintenance work. In case of mechanical /electrical / C&l maintenance & upkeepnoekt w
etc. the item of work performed by the Contractor shall be recorded daily preferably
immediately on completion in the manner stipulated in conditions of Contract. Such
measurements will be recorded in the prescribed measurement book by the representidti
Owner and signed by both parties as token of acceptance by both either on completion of
certain item or in an interval of days or hours as the case may be.

Final measurement:

On completion of work final measurement shall be taken in the sirfalshion as stated earlier

and sum total of part measurement shall be compared. Final measurement shall be considered
for final payment.

Before taking measurements of any construction work, @fécerin-Chargeor his authorized
representative forthe purpose shall give a notice with reasonable time to the Contractor. In
case of operation or maintenance work the Contractor or his authorized representative shall
obtain the signature oOfficerin-Chargeor his representative in support of completiai any

item of work to the satisfaction oOfficerin-Charge All these details shall be recorded in
measurement book in prescribed format to be providedQfficerin-Charge printed standard
Measurement Book available in the market.

If the Contractor dils to attend or to send an authorized representative for measurement after
such a notice or failure obfficerin-Chargeon Contractor’'s request in case of maintenance
work as the case may be or fails to countersign or to record the objection withirek frem

the date of measurement, then in any such event, the measurement taken b@fieerin-
Chargé his representative shall be taken to be correct measurement of work.

The Contractor shall, without extra charge, provide assistance in eversumgaent in respect

of labourand other things necessary for measurements.

If the Contractor objects to any of the measurements recorded in the measurement book, the
matter shall be referred to the subsequent Contract Review Meeting. The decisiem itakhe
Contract Review Meeting shall be final & binding.

Billing:

The Contractor shall submit bill in approved proforma in accordance with the Contract terms
and the agreed billing schedules in duplicate to @i#icerin-Charge Officer-in-chamge as the
case may be giving abstract and detailed measurement for the various items executed during a
pre-determined period / month, as the case may be. In case of maintenance/ upkeepment
contract, monthly bill shall be preferred during Week of the saceeding month. In case of
construction work the bill shall be furnished after achieving milestone or as provided in the
Contract. TheDfficerin-Chargeshall take or cause to be taken the requisite measurements for
the purpose of having the same verifiadd the claim as far as admissible, adjusted, if possible,
before the expiry of 21 days from the presentation of the bill. This is applicable for running bills
only.
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6.3

6.3.1

6.3.2

6.3.3

6.3.4

6.4

6.5
6.5.1

PAYMENT OBONTRACTOR BILL

Payment due to the Contractor shall be made by the &why Crossed Account Payee cheque
forwarding the same to registered office or the notified office of the Contractor. The cheque
shall also be handed over to the Contractor or their -Biteharge if authorized for the purpose
against due receipt. In noase will Owner be responsible if the cheque is mislaid or
misappropriated by unauthorized person / persons. Demand draft may also be issued after
deduction of bank commission charges if requested by the Contractor.

All payment shall be made in Indian curcy only.

Payment of running bill:

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or
before the date fixed by th®fficerin-Chargefor the work executed. Th®fficerin-Charge/
Officerin-charge shall the arrange to have the bill verified by comparing with the
measurement already taken.

On certification ofOfficerin-Charge payment to which the Contractor is considered entitled by
way of interim payment shall be made for all the work executed rafeelucting there from the
amounts already paid, the security deposit and such other amounts as may be deductible or
recoverable in terms of the Contract.

Payment of the Contractor’'s interim bills shall be made by the Owner within 21 days
from the date of acceptance of the bill Bfficerin-Charge

Any interim certificate given relating to work done may be modified or corrected by any
subsequent interim certificate or by the final céitate. No certificate of th®©fficerin-Charge
supporting an interim payment shall itself be conclusive evidence that any work to which it
relates is / are in accordance with the Contract.

RECEIPT OF PAYMENT

Receipt of payment made on account of wavhen executed by a firm, must be signed by the
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in
this respect on behalf of the Contractor, except when the Contractors are described in their
Tender as a limite&dompany in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other persons having authority to give
effectual receipt for the company.

COMPLETIOKERTIFICATE

Eligibility criteria forissue of Completion Certificate:

No certificate of completion shall be issued nor shall the work be considered to be completed
till the Contractor shall have removed from the premises on which the work has been executed,
all such scaffolding, sheds angrglus materials except such as are required for rectification of
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in
connection with the execution of the work, as shall have been erected by the Contractor or the
workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work
has been executed or of which he may have had possession for the purpose of the execution
thereof and cleaned floors, gutters and drains, eased doors and sashled locks and
fastenings, labeled keys clearly and handed them over toQffeerin-Chargeand made the
whole premises fit for immediate occupation or use to the satisfaction ofafieeerin-Charge

If the Contractor shall fail to comply with any the requirements of this conditions as
aforesaid on or before the scheduled date of completion of the works,Qffecerin-Charge

may at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings,
surplus materials and rubgh, etc. as he thinks fit and the Contractor shall have no claim in
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6.5.2

6.5.3

6.5.4

6.6

respect of any such scaffolding or surplus materials except for any sum actually realized by the
sale thereof less the cost of fulfilling the requirements and any other amount that mayéde

from the Contractor. If the expenses of fulfilling such requirements are more than the amount
realized on such disposal as aforesaid, the Contractor shall forthwith on demand pay such
excess.

Application for Completion Certificate.

As soon as th work is completed and the Contractor fulfills his obligations in all respect, he
shall be eligible to apply for Completion Certificate. The Owner or his representative shall
normally issue to the Contractor the Completion Certificate within 30 days edtaiving an
application from the Contractor after verifying from the completion documents and satisfying
himself that the work has been completed in accordance and as set out in the construction and
erection drawings and the Contract Documents. In cdseperation or maintenance Contract,
satisfactory performance during Contract period shall be basis for issue of Completion
Certificate.

Issue of Completion Certificate:

On receipt of request from the Contract@fficerin-Chargeshall inspect wholef the work and

shall issue a certificate of completion indicating:

a) Date of completion of work
b) Value of the Contract / value of work executed
C) Quality of performance

d) Level of safety maintained during the work.

If at any time before completion dlie entire work, items or groups of items for which separate
periods of completion have been specified, have been complete®ffieerin-Chargecan take
possession of any such parts being hereinafter in this condition referred to as ‘the relevant
part’) notwithstanding anything expressed or implied elsewhere in this Contract:

(8) Within thirty days of the date of completion of such items or groups of items or of
possession of the relevant part ti@fficerin-Chargeshall issue Completion Certificate fdret
‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant
part’.

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed
to have commenced from the certified date ofrapletion of such items or the ‘relevant part’

as the case may be.

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the
completed items or ‘relevant part’ as estimated by éicerin-Chargefor this purpose. This
estimate shall be applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance
with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into
consideratio the due date of completion as per Contract and subsequent time extension, if
any.

FINAL PAYMENT

During progress of work in case of construction work and period fixed for payment in case of
provision of services such as operation and maintenano®ing bills shall be preferred by the
Contractor as per the terms of Contract and shall be paid on the basis of measurement
certification ofOfficerin-Chargel Officer-in-charge from time to time or in fixed intervals. But
final bill shall be paid on redt of -

i) Final bill (n'th & final bill must be written over the bill)

i) Measurement book with all its supporting documents

iii) Completion Certificate oDfficerin-Charge

iv) Store clearance
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6.7

6.8
6.8.1

V) Evidence in support of clearancelabourdues.
Vi) Evidence in support of payment of PF dues
vii)  No claim certificate by the Contractor
viii)  Total amount of dues, less
a) Payment already made through running bills
b) Advances if any
C) Penalty if any
d) Liquidated damage
e) Amounts towards the cost of tools &gmts not returned to warehouse
f) Value of the surplus of material issued not returned to store.
9) Any estimated amount on account of default of Contractor in statutory or
environmental matter or dispute open in Court of Law.
h) Clearance from Personné& Administration department relating to rent for
accommodation, water & electricity bills etc.

TERMS OF PAYMENT

(&) The running bill corresponding to the terms of Contract raised by the Contractor shall be
paid to him on certification oDfficerin-Charge

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said
period and payment shall be released within 21 days of submission of the bill provided the
same is receipted b@fficerin-Charge

(c) All statutory deduabns levied by the Govt. or other statutory authorities at the rate
prevailing at the time of payment of bill shall be deducted from the running bills.

(d) TheOfficerin-Chargereserves the right to effect deductions towards penalty & other
recoveries ifany, under the terms & conditions of Contract.

(e) Final bill shall be settled after submission of the same with all related documents as per
Clause 6.6 within the period specified in Clause 6.8

TIME LIMIT FOR PAYNTEOF FINAL BILL

The final Hi shall be submitted by the Contractor within three months of physical completion
of the work. No further claims can be made by the Contractor after submission of the final bill
and all claims shall be deemed to have either been included in the finalrbiaived and
extinguished. Payment of those items of the bill in respect of which there is no dispute and of
items in dispute for quantities and rates as approvedificerin-Charge shall be made within

the period specified herein this clause, the iper being reckoned from the date of receipt of
the bill by the Officerin-Charge If the decision ofOfficerin-Chargeis not agreed by the
Contractor, the dispute either in quantity or rate or both shall be referred to Contract Review
Meeting and the desion made thereof shall be final & binding on both patrties.

The time limit for release of final payment corresponding to the Contract value are furnished
below: -

(a) Contract value not exceeding Four months from the date of

Rs.5 lakhs acceptarce of
Final bill by the
Engrin-charge

(b) Contract value exceeding Six month ---do -----

Rs.5 lakhs
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6.9

6.9.1

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The
period of release ofund shall be counted from the date of compliance of last documents or
formalities.

For above purpose, original Contract value or the actual value of the work whichever is higher
shall be taken into consideration.

LIQUIDATED DAMAGESRFDELAY

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in
the time & progress schedule or to complete the work as the case may be under Contract &
clear the site on or before the due date or extended date of completiay tbhall without
prejudice to any other right or remedy shall be liable for liquidated damage as stipulated below
or such small amount as may be fixed by #icerin-Chargeon the Contract value of the
work or actual value of the work whichever is highar every week during which the progress
remains below the specified time of completion subject to the total amount of compensation
for delay to be paid under this condition shall not exceed the under noted percentage of the
Contract value or of the Coraict value of the item or group of items of work for which a
separate period of completion is given:

This will also be applicable to items or group of items for which separate period of completion
has been specified.

Rates & upper limit of Liquidated Daage:

Completion perioc % of Contract /| Maximum %
Work value per|of Contract /
week work value
a. | Due Completion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. | Due Completion period (as origina @ 0.5% 7.5%

stipulated) exceeding 6 monthmit not
exceeding 2 years

c. | Due Completion period (as origina @ 0.25% 5%
stipulated) exceeding 2 years

The amount of liqguidated damage (LD) may be adjusted cof§etgainst any sum payable to

the Contractor under this or angther Contract with the Owner. In case at the time of the
amount of LD comes to the notice of the Owner the Contractor does not have any amount
pending with the Owner, the Contractor shall be served with a notice and in turn the Contractor
has to deposit e said amount in shape of D/D with the Owner in the fashion mentioned
earlier.

End of SectioI
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7.0
7.1
7.1.1

7.1.2

7.2

721

SECTIONII

STATUTORY OBLIGATION & INSURANCE

TAXES

The Contractor shall defray all taxes such as toll, local taxes, excise duty, royaliye itax,

sales taxGST work contract tax and other payments and compensation, if any in connection
with the procurement and handling of materials, fabrication and execution of works or any
method or process connected with the works. Sales tax, EntryEeoise duty and any other tax

on materials required for the work & works shall be payable by the Contractor and the Owner
will not entertain any claim whatsoever in this respect. The final rate is inclusive of work
contract tax & other taxes applicablecludingGSTio this work or materials thereto.
Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at
source from the payments due to the Contractor, the taxes as required UddshaSales Tax

Act or as amended dm time to time or under any other statute. It is for the Contractor to deal
with the Sales Tax authorities directly in respect of any claim or refund relating to the above
deductions and the Owner shall not be liable or responsible for any claims or pts/oe
reimbursements in this regard. Income tax as applicable shall be deducted form all running bills.
INSURANCE

The Contractor shall obtain insurance coverage to the construction work & related materials
against loss under force majeure and asslgs policy to the Owner where risk involvement is
expected. The Contractor shall also at his own expenses carry and maintain group insurance
with accidental benefit from reputed insurance companies to the satisfaction of the Owner as
follows: -

Employees State Insurance Act:

At present this area is not included in the scope of ESI scheme but may be covered at any point
of time. In that case the Contractor has to accept full and exclusive liability for compliance with
all obligations imposed by the Elogees State Insurance Act, 1948, and the Contractor further
has to defend, indemnify and hold Owner harmless from any liability or penalty which may be
imposed by the Central, State or Local Authority by the reason of any asserted violation by
Contractoror subcontractor of the Employees State Insurance Act, 1948 and also from all
claims, suits or proceeding that may be brought against the Owner arising under growing out of
or by reasons of the work provided for by this Contract whether brought by empdoyethe
Contractor, by third parties or by Central or State Government Authority or any political sub
division thereof. The Contractor agrees to fill in with the Employees State Insurance
Corporation, the Declaration Forms and all forms which may beimedjun respect of the
Contractor’'s or subcontractor’'s employees, whose aggregate remuneration is Rs.6500.00 per
month or less or as amended from time to time and who are employed in the work provided for
or those covered by ESI from time to time under Hgreement. The Contractor shall deduct
and secure the agreement of the subcontractor to deduct the employees’ contribution as per
the first schedule of the employee’s State Insurance Act from wages and affix the employee’s
contribution cards at wages paynts intervals. The Contractor shall remit and secure the
agreement of the subcontractor to remit to the State Bank of India, employee’s State Insurance
Corporation Account, and the employee’s contribution as required by the Act. The Contractor
agrees to mintain all cards and records as required under the Act in respect of employee’s and
payments and Contractor shall secure the agreement of the subcontractor to maintain such
records. Any expenses incurred for the contribution, making contributions or maing
records shall be to the Contractor or subcontractor’s account.

The Owner shall retain such sum as may be necessary from the total Contract value until the
Contractor shall furnish satisfactory proof that all contributions as required by the em=oyee
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7.2.2

7.2.3

724

7.25

7.3

State Insurance Act, 1948, have been paid. This will be pending on the contactor when the
employee’s State Insurance Act is extended to the place of work.

Workmen Compensation and Employer’s Liability Insurance:

Insurance shall be effected for dlle Contractor's employees engaged in the performance of
this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to
provide workmen’s compensation and employee’s liability insurance for the latter's employees
if such emppyees are not covered under the Contractor insurance.

Any other insurance required under Law or by Owner:

Contractor shall also carry and maintain any and all other insurances, which he may be required
under any law from time to time. He shall alsarry and maintain any other insurance, which
may be required by the Owner.

Accident or Injury to workmen:

The Owner shall not be liable for or in respect of any damages or compensation payable by law
in respect or in consequence of an accident guiynto any workmen or other persons in the
Employment of the Contractor or any subcontractor save and except any accident or injury
resulting from any willful act or default of the Owner, his agents or servants and the Contractor
shall indemnify and keemdemnified the Owner against all such damages and compensation
(save and except as aforesaid) and against all claims, demands, proceedings, costs, charges and
expenses, whatsoever in respect or in relation thereto.

Transit Insurance:

The Contracto shall obtain adequate Transit insurance coverage at his own cost in respect of
all items to be transported by the Contractor to the site of work.

EMPLOYEES PROVIDENND

The Contractor has to obtain P.F. code numbers from the P.F. Commissidngn@ncopy of
such coverage certificate shall be submittedQéficerin-Chargeprior to commencement of
work. The Contractor has to furnish certified challan copy showing the amount deposited
against this particular work if the Contractor executes warkglifferent places in India and
deposit the total amount in one challan only. In addition to this, Contractor shall furnish an
undertaking with a list of deployed Contract labour for whom such amount is deposited.
Contractor shall comply all P.F. formial for all the workmen engaged for this work and keep
OPGC indemnified.

End of SectioVIl
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8.0
8.1

SECTIONIII

LABOURAWS

labour laws:

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of
Govt. oncerning the health, wages, welfare, safety and employment andemoployment of

his workers and shall exclusively bear the consequences of failure to comply therewith.

The following points are to be observed strictly by the Contractor.

i)
i)

Vi)

vii)

vii)

Nolabourbelow the age of 18 (eighteen) years shall be employed on the work.

The Contractor shall not pay less than the notified wages by the appropriate
government towards minimum wages from time to time and must comply with
Minimum Wages Act. The payment hasklie made to thelabours in the presence of
authorized representative of the OwneQfficerin-Charge

The Contractor shall at his expense comply withaddbur laws and keep the Owner
indemnified in respect thereof.

The Contractor shall pay equaages for men & women in accordance with Equal
Remuneration Act 1976.

The Contractor under the Contrattbour(Regulation and Abolition) Act, shall have a
valid Labourlicense from appropriate licensing authority prior to starting / within 15
days ofcommencement of the work under the Contract. Validity of the license shall be
maintained till expiry of Contract period & its extension, if any.

The Contractor shall empldgbourin sufficient numbers to maintain the schedule of
work and of quality @ ensure workmanship of the degree specified in the Contract and
to the satisfaction of th®fficerin-Charge

The Contractor shall furnish to tHefficerin-Chargeat the interval of every 15 days a
statement of the workmen employed on the works aatso furnish information in
FormVIII, Part | & 1l under rule 73 @dishaContract Labour (R&A) Rule, 1975 or rules
made there under.

The Contractor shall comply with the provisions of the Factories Act 1948, Payment of
Wages Act 1936, Minimum Wages A@48, Employees Liability Act 1938, Workmen'’s
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund
(and Miscellaneous Provision) Act 1952 & Conttatiour(Regulation & Abolition) Act
1970 or any modifications thereof or any ethlaws relating thereto and rules made
there-under from time to time. Owner shall not be held responsible for any injury
sustained by Contractor's workmen while on duty.

In the event of any employment injury the Contractor has to pay necessary
compensaion pertaining to treatment & other associated benefits to the injured
employee. In the event of fatal injury, death compensation to the legal heir of said
employee shall be paid by the Contractor. In case of failure by the Contractor to pay the
compensaibn as decided by the competent authority under the Workmen’'s
Compensation Act, th©fficerin-Chargeshall deduct the necessary amount from any
outstanding bill of the Contractor or security and deposit the same with competent
authority. In case before deston by the competent authority, if the Contract is being
closed, estimated amount towards such compensation shall be retained from
Contractor till finalization. For this purpose, the amount if falls short under the
particular Contract shall be realizetbifn any other Contract which the Contractor is
executing. The Contractor has to make all statutory records and register required in
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support of compliance of above provisions. Relevant statutory return shall be submitted
with appropriate authority as requid under the above Acts & rules with a copy to P&A
department of Owner. All the records shall be kept within the work premises and must
be made available on demand by Owner/Concerned statutory authority for scrutiny.

iX) The Contractor shall indemnify tt@wner against any payments to be made under and
for the observance of the provisions of the aforesaid Acts without prejudice to his rights
to claim indemnity from his subcontractor, if any.

X) The Contractor has to make payment to their staff aaloburs by 7" day of succeeding
month irrespective of release of Contractor’'s payment by Owner. In case of any default
in the matter of payment to théabour, the following penalty apart from legal liability
shall be imposed and recovered from Contractor’s runtoitig.

(& 0.1% of Contract value will be deducted for each day of delay of wages disbursement
after 7" day of last wage period subject to maximum 1% of Contract value.

(b) Repetition of three such cases may attract immediate terminatioCahtract without
any further reference to Contractor as per terms of Contract.

(xi)  Owner shall not take responsibility of Contractoigbours either during execution of
Contract or on closure of Contract or termination of Contract.

xii)  However, in the event of defautif any Contractor in payment to thdaboursfor more
than one month from the date of payment and if the service is essential for the Owner
and the Contract can not immediately be terminated, ®#icerin-Chargeshall make
the payment to the workmen andecover the same amount from any due of the
Contractor. Under such circumstances the Contract shall be liable for immediate
termination as deemed fit by the Owner.

(xiii) The Contractor shall ensure that all the employees engaged by the Contractorinigclud
his subcontractor, if any, obtain health certificate from any competent medical
practitioner under the provisions of Factories Act without any financial implication to
Owner.

(xiv) Every worker who has worked under the Contractor shall be allowed ledkhevages,
national & festival holidays, weekly off and extra wages or overtime as per law. The
Contractor should provide employment card, wage slip and should maintain such other
records in respect of engagement of workers as required by Coritedociu (R&A) Act
1970 and rules made there under. This provision must be ensured by the Contractor.

8.2  (CONTRACTOR TO INDEMKITHEOWNER

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner
including theOfficerin-Charg and his staff against all actions, proceedings, claims, demands
costs and expenses whatsoever arising out of or in connection with the matters referred to in
Clause 8.1 and elsewhere which may be made against the Owner for or in respect of or arising
out of any act / omission by the Contractor in the performance of his obligations under the
Contract. The Owner shall not be liable for or in respect of any demand or compensation
payable by law in respect or in consequence of any accident or injury to atkymnewo or other
person in the employment of the Contractor or his subcontractor and Contractor shall
indemnify and keep indemnified the Owner against all such damage, compensation and against
all claims, damages, proceedings, costs, charges and expenseseus thereof or in relation
thereto.

8.2.2 Payment of Claims and Damages:
Should the Owner have to pay any money in respect of such claims or demands as aforesaid the
amount so paid and the cost incurred by the Owner shall be charged to and paid by the
Contractor and the Contractor shall not be at liberty to dispute or question the right of the
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Owner to make such payments notwithstanding the same may have been made without his
consent or authority or in law or otherwise to the contrary.

8.2.3 The Contrator shall intimate to the Workman Compensation Commissioner in ForhwiEkin
prescribed period the employment accident with relevant information with copy to the Owner.
The Contractor shall take all legal steps for compliance of the provisions of \Aorkm
Compensation Act relating to accident failing which Owner under circumstance shall take up
the case for which all costs and expenses shall be recovered from the Contractor and the said
Contract shall be liable to be terminated & the Contractor liabldéodebarred from future
participation in bid. In case the amount can not be recovered from dues / security / dues of
other contracts with Owner, the same shall be recovered as debt liability.

8.3  HEALTH AND SANITARRRANGEMENTS FOR \WBRS
In respect 6 all laboursdirectly or indirectly employed in the works for the performance of
Contract, the Contractor shall comply with or cause to be complied with all the rules and
regulations of the local sanitary and other authorities or as framed by the Oworer time to
time for the protection of health and sanitary arrangements for all workers.

*8.4 MODEL RULES FOR LWBRAQVELFARE

8.4.1 First Aid:
a) At every workplace where the number of workmen engaged exceeds 50, there shall be
maintained in a readily acceble place first aid box containing the following

equipments:

0] 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(iit) 6 large size sterilized dressings

(iv) 6 large size sterilized burn dressings

(V) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.)bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) bottle containing sablatile having the dose and mode of
administration indicated on the label.

(viii) 1 role of adhesive plaster

(ix) A snakebite lancet

(x) 1 (30 gms) bottle of potassium permgenate crystals

(xi) 1 pair scissors

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) A bottle of asuitable surgical aneptic solution.

b) At every workplace where the number of workmen engaged does not exceed 50, there
shall be maintained in a readily accessible place first aid box containing the following

equipments:

0] 6 small sterilized dressings

(ii) 3 medium size sterilized dressings

(iit) 3 large size sterilized dressings

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine
(V) 3 large sterilized burn dressings
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8.4.2

8.4.3

(vi) 1 (30 ml.) bottle containing sablatile having the dose and mode of
administraton indicated on the label.

(vii) 1 snakebite lancet

(viii) 1 (30 gms.) bottle of potassium permanganate crystals

(ix) 1 pair scissors

(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise
Service and Labour Institute, Government of India

(xi) A bottle @ntaining 100 tablets (each of 5 grains) of aspirin

(xii) Ointment for burns

(xiii) A bottle of suitable surgical arteptic solution.

The appliances shall be kept in good order and they shall be placed under the charge of a
responsible person who shall be readilyagable during working hours. Suitable transport /
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid enay b
provided in Owner’'s hospital in emergency, but subsequent treatment is Contractor’s
responsibility in any other hospital.

Accommodation folLabour The Contractor shall during the progress of the works provide,
erect and maintain necessary temporary livagpommodation and ancillary facilities fabour

at his own expense and up to the standards as approved byOffieerin-Chargeat a place
outside the Owner’s premises.

Drinking Water:In every workplace, there shall be provided and maintained watalsle
locations, easily accessiblelabour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be provided
with storage where drinking water shall be stored.

Every wagr supply storage shall be at a distance of not less than 15 meters from any latrine,
drain or other source of pollution. Where water has to be drawn from an existing well, which is
within such proximity of latrine, drain or any other source of pollutitime well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door, which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, thep door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing Place#idequate washing and bathing places shall be provided
separately for men and women. Such places shall beikegean and drained condition.
Standard number of Latrines and urindl$tere shall be provided within the precincts of every
workplace latrines and urinals in an accessible placemitite following scales:

a)Where females are employed, there shmlat least one latrine / urinal for every 25 females.

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males.
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one
latrine for every 25 males up to first 100 and one for every 50 thereafter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case
may be, shall be reckoned as 25 or 50.

Other specifications shall comply to tklishaFactories Rule$950.
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8.4.4

8.4.5

8.4.6

8.4.7

Latrines and urinalsExcept in workplaces provided with water flushed latrines connected with

a waterborne sewage system, all latrines shall be provided with receptacles on dry earth
system which shall be cleaned at least fourdsaily and at least twice during working hours
and kept in a strictly hygienic condition. Receptacles shall be tarred inside and outside at least
once a year.

If women are employed, separate latrine and urinals, partitioned from those for men and
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be
provided. A poster showing the figure of a man and of a woman shall also be exhibited at the
entrance to latrines for each sex. There shall be adequate supply of watertoldestrines and
urinals.

Construction of latrinednside walls shall be constructed of masonry or other-absorbent
material and shall be cemenmtashed inside and outside at least once a year. The dates of
cement washing shall be noted in a t@r maintained for the purpose and kept available for
inspection. Latrine shall have at least thatched roof.

Disposal of ExcretdJnless otherwise arranged for by the local sanitary authority, arrangement
for proper disposal of excreta by incineiat at the workplace shall be made by the Contractor.
Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of
pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and
then coveringtiwith a layer of earth for a fortnight (when it will turn into manure).

The Contractor shall, at his own expense, carry out all instructions issued to him Oyfittex
in-Chargeto effect proper disposal of soil and other conservancy work in respect of
Contractor's workmen or employees on the site. The Contractor shall be responsible for
payment of any charges, which may be levied by municipal authority for execution of such work
on his behalf.

Provision of shelters during regtt every workplae there shall be provided free of cost four
suitable sheds, two for meals and two others for rest, separately for use of men and women
Labour Height of each shelter shall not be less than 12’ from {fleeel to lowest part of roofs.
Sheds shall be kemiean and the space provided shall be on the basis of at least 12 sq.ft. per
head.

CrechesAt a place at which 30 or more women workers are ordinarily employed, there shall be
provided at least one room for use of children under the age of 6 yeelsnging to such
women. Rooms shall not be constructed to a standard lower than that of waterproof roof,
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms shall
be provided with suitable and sufficient openings faght and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two Dhais in
attendance. Sanitary utensils shall be provided to the satisfaction of local medical, health and
municipal authorities. Use of hushall be restricted to children, their attendants and mothers

of children.

Where the number of women workers is more than 30 or more, the Contractor shall provide at
least one hut and one Dhai to look after children of women workers.

Size of creche (shall vary according to the women workers employed.
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.

All other provisions shall comply @dishaFactories Rule$950.
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8.4.8 Canteen A cooked food canteen on a nwdte scale shall be provided for the benefit of
workers wherever 100 or more Contractor Labour are ordinarily employed and work continues
for 6 months or more.

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the
Officerin-Charge and the whole of such temporary accommodation shall at all times during
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction
of the Officerin-Chargeat the Contractor's expense. The Contracsball conform generally to
sanitary requirements of local medical, health and municipal authorities and at all times adopt
such precautions as may be necessary to prevent soil, water & air pollution of the site.

On completion of the works the whole stich temporary structures shall be cleaned away, all
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and
the whole of site left clean and tidy to the entire satisfaction of t#icerin-Chargeat the
Contrador’s expenses.

8.4.10 Anti-malaria precautionsThe Contractor shall at his own expense conform to allraataria
instructions given to him by th®fficerin-Charge including filling up any borrow pits which
may have been dug by him.

8.4.11 EnforcementThe Inspecting Officer mentioned in the ContractabdurRegulations at Clause
8.5.1(d) or any other officer nominated in his behalf by @fécerin-Chargeshall report to the
Owner all cases of failure on the part of the Contractor or his subcdotsato comply with the
provision of these rules either wholly or in part and tBdficerin-Chargeshall impose such
fines and other penalties as are prescribed in the conditions.

8.4.12 Interpretations etc:On any question as to the application, interfaon of effect of these
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and
Provident Fund Commissioner as the case may be shall be final and binding. Over & above the
said provision, any court pronouncement haviegritorial jurisdiction shall be binding on both
parties as the case may be.

8.4.13 Amendments:Government may, from time to time add to or amend Labour Laws and rules
thereto and issue such directions as it may consider necessary for the proper impléimenta
of these laws & rules or for the purpose of removing any difficulty which may arise in the
administration thereof.

8.5 CONTRACT LABOUR RESUCN
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words
and expression shall have the meaning hereby assigned to them:

(&  “Inspecting Officer” means any officer as mentioned below corresponding to different
departments:
Govt.Deptt. Designation
i) Labour : Rural
Labour Inspector to Labour Commissioner
i) Factory:Inspector of Factories & Boilers to Chief Inspector of Factories & Boilers.

iii) Provident Fund?rovident Fund Inspector #®rovident Fund Commissioner

iv) Any other person of above departments duly authorized by competent

authority.
Owner’s Inspectimp Officer means officers as mentioned below:
i) Plant Manager
i) Officerin-Charge
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8.5.2

iii) General Manager (P&A) or his authorized representative
iv) Safety / Fire Officer

Submission of information before commencement ofiwor

Contractor shall, before commencement of the work, furnish in writing toGififecerin-Charge
of the area concerned the following information:

(a) Name and address of subcontractors as and when they are engaged.

(b) Date of Commencement of the work.

(©) Number of workers employed and likely to be employed.

(d)  Wages for different categories of workers.

8.5.3(iNumber of hours of work which shall constitute a normal working-day:

8.5.4

8.5.5

8.5.6

8.5.7

8.5.8

The number of hours, which shall constitute a normal working day for ait,ahall be eight
hours including % hr. rest after five hours of work. The working day of an adult worker can be so
arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten /
twelve hours on any day with prior apprdwaf competent authority. If an adult worker is made

to work more than nine hours on any day or for more than forty eight hours in any week he

shall, in respect of overtime work, be paid wages at double the ordinary rate of wages.

(i) Weekly restEvery vorker shall be given a weekly day of rest which shall be fixed and
notified in advance. A worker shall not be required or allowed to work on the weekly
rest day unless he has or will have a substituted rest day, on one of the three days
immediately beforeor after the rest day provided that no worker shall work for more
than ten consecutive days without a full rest day.

Display of notice regarding Wages, Weekly Day of Rest ®te.:Contractor shall before he

commences his work under Contract, déspland correctly maintain and continue to display

and correctly maintain in clean and legible condition in conspicuous places at site, notice in

English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such

wages are payable, thweekly rest days workers are entitled to and name and address of the

Inspecting Officers.

Fixation of Wage Period$he Contractor shall fix wage periods in respect of which wages shall

be payable. No wage period shall exceed one month.

Paynent of Wages:

0] Wages due to every worker shall be paid to him direct or to his authorized person. All
wages shall be paid in current coins or currency or in both.

(i) Wages of every worker engaged under the Contract shall be paid where the wage
period is o week, within THREE days from the end of the Wage period; and in any
other case before the expiry of thd"®Hay or 18' day from the end of the wage period
according as the number of workers does not exceed 1,000 or exceeds 1,000.

(i)  When employment bany worker is terminated by or on behalf of the Contractor, the
dues of such worker shall be paid with immediate effect.

(iv)  Payment of wages shall be made at the work site on a working day except when the
work is competed before expiry of the wage petj in which case final payment shall be
made at the work site within 48 hours of the last working day and during normal time.

Register of WorkmanA register of workmen shall be maintained in the Form appended in

AnnexureX and the relevant particats of every workman shall be entered therein

immediately on his employment and kept at the work site.

Employment CardThe Contractor shall issue an employment card in the Form appended in

AnnexureXI to each worker on the day of work or entry irftis employment. On termination

of employment the Employment Card shall be retained by the Contractor and a service

certificate shall be issued in Form X.
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8.5.9 Register of Wages etc:

(i)
(ii)

A Register of Wagesum-Muster Roll in the Form appended in Annexi shall be
maintained and kept at the work site or as near to it as possible.

A wage slip in the Form appended in Annexiké shall be issued to every worker
employed by the Contractor at least a day prior to disbursement of wages.

8.5.10 Deductiors, which may be made from Wages:

(i)

(i)
(iii)

(iv)
(v)

(vi)

(vii)

Wages of a worker shall be paid to him without any deductions of any kind except the

following:

() fines

(b)  deductions for absence from duty. The amount of deduction shall be in
proportion to the period for which hevas absent.

(c) deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money which he is required to account for,
where such damage or loss is directly attributable to his neglect or default.

(d) Rert of house accommodation / amenities

(e Deductions for recovery of advances or for adjustment of overpayment of
wages. Advance granted shall be entered in a register; and

() Any other deduction, which the Owner may from time to time allow.

No fines shalbe imposed on any worker in respect of such acts and omissions on his

part as have been approved by the Competent authority as in Clause 8.5.1.

No fine shall be imposed on a worker and no deductions for damage or loss shall be

made from his wagesntil the worker has been given an opportunity of showing cause

against such fines or deduction.

The total amount of fines which may be imposed in any one wage period on a worker

shall not exceed an amount equal to 3% of wages in respect of that peaipel.

No fine imposed on a worker shall be recovered from him in installments, or after expiry

of sixty days from the date on which it was imposed. Every fine shall be deemed to have

been imposed on the day of the act or omission in respect of whighs imposed.

The Contractor shall maintain in English, Hindi & Oriya a list approved dyatieur

Commissioner, clearly stating the acts and omissions for which penalty or fine may be

imposed on a workman and display it in good condition in aspmuous place on the

work site.

The Contractor shall maintain a register of fines and the register of deductions for

damage or loss in the Forms appended in Annex{lte& XIV respectively, which should

be kept at the place of work.

8.5.11 Registerof Accidents:The Contractor shall maintain a register of accidents in Form 26
prescribed under Rule 105 d@dishaFactory Rules, 1950 but the same shall include the
following particulars:

(a)
(b)
(©
(d)
(e)
()
(9)
(h)
(i)
()
(K)
0)

Full particulars of théabours who met with accident

Rae of Wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when admitted in hospital

Date of discharge from the hospital

Period of treatment and result of treatment

Percentage loss @arning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation
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(m)  Amount paid with details of the person to whom the same was paid
(n)  Authority by whonthe compensation was assessed
(o) Remarks

8.5.12 Preservation of RegisterShe Register of workmen and the Register of Wagss-Muster Roll

required to be maintained under these Regulations shall be preserved for 3 years after the date
on which the lasentry is made therein Form IX.

8.5.13 EnforcementThe Inspecting Officer shall either of his own or on a complaint received by him

carry out investigations, and send a report to théficerin-Chargespecifying the amounts
representing worker’'s dues andrmunt of penalty to be imposed on the Contractor for breach
of these Regulations, that have to be recovered from the Contractor, indicating full details of
the recoveries proposed and the reasons therefore. It shall be obligatory on the part of the
Officerin-Chargeon receipt of such a report to deduct such amounts from payments due to the
Contractor.

8.5.14 Disposal of amounts recovered from the Contractone Officerin-Charge shall arrange

payment to workers concerned at the earliest from receipt ofeport from the Inspecting
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case
where there is an appeal, payment of workers dues would be arranged byOtfieerin-

Charge wherever such payments arise, within THIRI&Ys from the date of receipt of the
decision of the authority specified in Clause 8.5.1

8.5.15 Appeal against decision of Inspecting Offickny person aggrieved by a decision of the

Inspecting Officer may appeal against such decision before the hagithority concerned
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his
appeal to theOfficerin-Charge

Inspection of Books and other Documeiiise Contractor shall allow inspection of the Registers
and other docurents prescribed under these Regulations by Inspecting Officers and the
Officerin-ChargéOwner/Owner’s representative at any time on receipt of due notice at a
convenient time.

Interpretation, etc.:On any question as to the application, interpretation effect of these
Regulations the decision of the Owner or his representative shall be final & binding.

AmendmentsGovernment may, from time to time, add to or amend Labour laws and issue
such directions if considered necessary for the proper implememiavf Labour laws or for
removing any difficulty, which may arise in the administration thereof.

REGISTERS TO BE MAINED BY THEDNTRACTQOR
Factory Act 1948:

NGO hWNE

Register of Adult workers : Form12
Register of leave with wages Form15

Registerof Accident : Form26

Register of over time : Form10

Register of health : Form31

Register for issue of PPEs
Register for compensatory holidayForm9
Muster Roll with Wages Register

Contract Labour (R&A) Act 1970

9.
10.

Muster Roll : FormXII
Employment cards : FormX
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11. Register of Contract Work :

Payment of Wages Adi936
12.  Register of Fines

13.  Register of Deduction
14.  Register of Advance

Minimum wages Act
15. Wage slip

Payment of Bonus Act
16. Consolidated Register

PF Act
17.  Contribution Register
18. Inspection Register

Equal Remuneration Act 1976
19. Form ‘D’ Register

Miscellaneous Register
20. Register for issue of PPEs

(Form VIl)Partl

FormXVII
FormXIV
FormXVIII

FormXV

End of SectioVIll
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9.0
9.1

9.2
9.2.1

9.2.2

9.2.3

9.24

9.3
9.3.1

9.3.2

9.34

SECTIONX

SAFETY PROVISIONS:

GENERAL

It is the objective of OPGC to maintain excellence in safety & loss control performance by
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement
and support to achievehis objective but is the Contractor's responsibility to establish,
maintain, and manage its own safety & loss prevention programme.

Contractor shall adhere to safe work practice and guard against hazardous and unsafe working
condition and shall comply witOwner’'s safety rules as setout herein. Prior to start of work,
Contractor will be provided copies of Owners Health & Safety Manual for information and
guidance.

The contactor is expected to exert primary control through their line supervision to obtain
desired performance. Repeated poor safety performance shall lead to termination of Contract
and shall be debarred from future participation in Contract for one year.

RESPONSIBILITY@INTRACTOR IN RESREEBAFETY

In respect of allabours, drectly or indirectly employed in the work for the performance of
Contract, the Contractor shall at his own expense comply all the safety provisions as per (i)
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner
and other orders made there under and other acts as applicable.

The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before
starting of work, Contractor shall cons@fficerin-Chargeand ensure that any loss or daneag

due to fire to any portion of the work under this Contract due to his fault shall be made good by
the Contractor at his cost.

Before entry into the plant premises, all the Contradaivours shall be imparted safety training

by Owner’s Safety Offec / Fire Officer after which gate pass shall be issued.

The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of
working & certificate to that effect is available, e.g. for riggers, fitter & other such warkme
Operators / drivers of various vehicles must have valid license from competent authority.

SAFETY RULES@NNER

The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from
time to time. The Contractor shalrovide proper Identity Card to their employees, which shall
be produced for verification on demand at security gate & in working areas. All the Contractor
workers have to be provided with personal protective equipment as per the BISH duly certified
by Owrer’s Safety Officer. The Contractor has to make provision of standard PPEs as laid down
in Clause 9.13 and get it approved from Owner’s Safety Officer before commencement of the
work, failing which the Contractor & their workmen shall not be allowed t@emtto the plant

/ work site.

Any Contractabourwho shall be detected inside the plant without use of any of the PPEs shall
not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on
second occasion, he shak sent back & shall be debarred from duty for 3 to 5 days without
pay. Repetition of the same shall constrain the management to advise the Contractor to
remove such person from his employment under this Contract.

The Contractor workmen are restréxt to go to any other department / work place during duty
without permission oDfficerin-Charge
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9.3.5

Any Contractor workman detected on duty in drunken condition shall not be allowed to
continue at the Owner’s site.

9.3.6Face mask & apron / flash saoit approved standard are to be provided by the Contractor to

9.4

9.5
9.5.1

9.5.2

9.6

9.7

9.8

9.9

electrical workmen as and when required.

COMPENSATION

For any accident of Contractor workmen while on work the Contractor shall pay compensation
to their workmen, supervisor as per FactdryabourAct. Owner shall not be liable for any such
compensation.

SAFETY IN OPERATIOWAINTENANCE

Contractor shall have to undertake any job as & when required at mutually agreed time with
the concernedOfficerin-Chargeand with proper workpermit (PTW) for safety consideration &
uninterrupted running of the plant.

No workman can be engaged in over time during night hours & on holidays without specific
approval ofOfficerin-Charge

FIRST AID AND INDBBAL INJURIES

i) Contractor shall maintain first aid facilities for his employees and those of his
subcontractors in addition to the facility provided by the Owner.
i) Contractor shall make outside arrangements for ambulance service for the treatment of

industrial injuries. Namesfdhose providing these services shall be furnished to Owner
prior to start of work, and their telephone numbers shall be prominently posted in
Contractor’s field office.

iii) All necessary personal protective equipments as considered adequate I&)ffiber-in-
Charge/ Safety Officer shall be kept available for the use of persons employed at the
site and maintained in good condition suitable for use. The standard of Personal
Protective Equipments (PPE’S) to be provided by the Contractors to their employees
shall be as furnished under ‘standard’ of Personal Protective Equipments as laid down in
Clause No0.9.13

iv) The Contractor shall report promptly to th@fficerin-Chargéhis representative any
injury, diseases, dangerous occurrence, near misses ariidcsloperate withOfficerin-
Chargeand the Safety Officer in investigation process to establish basic causes and
recommend appropriate improvements in control and remedial measures.

NO SMOKING AREA

Smoking is strictly prohibited in plant premiseganeral & in the Battery Area, Hydrogen Area,
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking”
rules shall be removed from employment immediately. Smoking is prohibited in public place.

NOTICES TO BESBLAYED
In addition to the duties imposed by statutory obligations, the Contractor shall notify on his
work premises the following norms relating to safety, health and environment imposed by the
Owner.
™ Owner’'s Safety and Health Procedures & rules applec#o Contractor workmen in
Owner’s premises.

BARRICADE
i) Contractor shall erect and maintain barricades required in connection with his work to
guard, protect & prevent accidents by others.:
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9.10

Areas to be quarded

i)
ii)

a) Excavations
b) Hoisting areas
C) Areas considered hazardous by either Contractor or Owner.

d) Owner’s existing property subject to damage by Contractor’s operation.

e) Railroad / unloading spots.

f) Any other place as directed I8fficerin-Charge Owner’s Safety Officer.
Contractor's emploges and those of his subcontractors shall abide by Owner’'s
barricading practice and the provisions thereof.

Barricades and hazardous areas adjacent to but not located in normal routes of travel
shall be marked by red flasher lanterns at nights.

SCAFFOLDING

i)

Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only
in accordance with the Owner’s Safety & Health Procedures and in compliance with the
requirements imposed by th©fficerin-Charge All scaffold structtes shall bear the
scaffold identification serial number, the safe working load of its platform, the signature
of Officerin-Chargeand a clear indication of the safe access period of seven days.
Incomplete scaffolds must bear a cautierfScaffolding Incmplete” (both in Hindi &
Oriya).

The Contractor shall maintain a register of all scaffolds erected, dates of erection and
reports of inspection and certificate of fitness. No scaffolding new or modified shall be
used by any one unless it has been inspeddy Owner’'s Safety Officer / competent
person for satisfactory condition before use and thereafter before every subsequent
seven days. If scaffolding members are provided by OwnerQffieerin-Chargemust
certify the members of the scaffold before use.

In case of any modification or alteration in scaffolding, the Contractor must display on
the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe
structure by Owner’s Safety Officer.

None other than a skilled & experiencedotkman shall erect, alter, modify the
scaffolding under supervision of a competent person.

Any Contractor wishing to make use of an erected scaffold must ensure that permission
has been granted by th@fficerin-Charge’ competent person for the purposeand that

the structure is capable of taking the load required for the related work. The Contractor
must also confirm to the management instructions applicable to scaffold work control.

For work at height, but for short duration, where provision of a &d&ffold is not
reasonably practicable, safety harness must be used as per directi@ifioerin-
Charge Walking over unguarded beam at height is strictly forbidden.

Suitable scaffoldings should be provided for workmen for all works that canndy sefe
done from the ground or from solid construction except such short period works as can
be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well bruita
footsteps and handrails shall be provided on the ladder and the ladder shall be given an
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall
be allowed for use in work place.
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9.11

9.12

ii)

Vi)

Scaffolding or staging on morhan 3.25 meters above the ground or floor shall swing

or suspend from an overhead support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and otherwise retarded at least one meter
high above the floor or platfon of such scaffolding or staging and extending along with
the entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from saying from the building or structure.

Working platform, gangways and stairways should be so constructed that they should
not sag unduly or unequally and if the height of the platform or gangway or the stairway
is more than 3.25 meters above grounddkwr floor level, they shall be closely & rigidly
constructed, should have adequate width and be suitably fastened as described in (ii)
above.

Every opening in the floor of a building or in working platform should be provided with
suitable means to preverthe fall of persons or materials by providing suitable fencing

or railing whose minimum height shall be 1.0 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portsibgle ladder shall be over 9.0
meter in length. The length of rung between the side rails of ladder shall in no case be
less than 30 cm for ladder up to and including 3.0 meter in length. For longer ladders
this length shall be increased at least 15 mom éach additional meter of length.
Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to
prevent danger from electrical power. No materials on any of the sites of work shall be
so stacked or placed as to cause danger ornaenience to any person or public. The
Contractor shall also provide all necessary fencing and lights to protect the workers and
staff from accidents, and shall bear the expenses of defense of every suit, action or
other proceedings of law that may be brgit by any person for injury sustained owing

to neglect of the above precautions and to pay any damages and cost which may be
awarded in any such suit or action or proceedings to any such person or which may with
the consent of the Contractor to compromiaay claim by any such person.

EXCAVATION AND TREES
All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder
for each 56meter length or fraction thereof.

Ladder shall be extended from bottom of the trentchat least 1.0 mtr above the surface of the
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to
collapse. The emvated materials shall not be placed within 1.5 meters of the edge of the
trench or half of the trench depth whichever is more. Cutting shall be done from top to bottom.
Under no circumstances undermining or under cutting shall be done.

SAFETY MEASBIN DEMOLITON WORK

1)
a)
b)

c)

Before any demolition work is commenced and also during the process of the
demolition work

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus, whichligble to be a source of danger, shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons deployed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded wih debris or materials as to render it unsafe.
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1)

f)

1)

V)

All personal protective equipments as considered necessary bytheerin-Charge/
Safety Officer shall be kept available for the use of the persons employed at the site and
maintained in good conditiosuitable for use. The standard of PPEs to be provided by
the Contractors to their employees should correspond to Clause 9.13 hereinatfter.
Workers employed on mixing asphaltic materials, cement and lime mortars/concrete
shall be provided with protectiviootwear, protective gloves, dust mask and goggles.
Those engaged in white washing and mixing or stacking of cement bags or any materials,
which are injurious to the eyes shall be provided with protective goggles & dust mask.
Those engaged in weldinand gas cutting works shall be provided with protective face
and eyeshields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing, hand

gloves & dust mask and seated at sufficiestije distances.

When workers are employed in sewers and manholes which are in use, the Contractor

shall ensure that the manhole covers are opened and are ventilated at least for one

hour before the workers are allowed to get into the manholes, and the holes so
opened shall be cordoned off with suitable railing and provided with warning signals or
board to prevent accident to the public. In addition, procedure to work in confined
space shall be strictly followed.

The Contractor shall not employ men beltve age of 18 years and women on the work

of painting the products containing lead in any form. No female worker shall be allowed

to work without tight apron near rotating machines. Wherever men above the age of 18

years are employed on the work of leadipting the following precautions shall be

taken-

1. No paint containing lead products shall be used except in the form of paste or
readymade paint.

2. Suitable facemasks should be supplied for use by the workers when paint is applied
in the form of spray or aurface having lead paint, dry rubbed and scrapped.

3. All the required PPEs shall be provided by the Contractor to the workmen and
adequate facilities shall be provided to enable the working painters to wash them on
cessation of work.

When the work is @bject to a risk of drowning all necessary safety equipments

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps

shall be taken for prompt rescue of any person in danger and adequate provision shall
be made for prompt fst aid treatment of all injuries likely to be sustained during the
course of work.

Use of hoisting machines and tackles including their attachment anchorage and

supports shall conform to the following standard or conditions and must comply the

provisbn of Factory Act.

These shall be of good mechanical construction, sound materials and adequate strength

and free from inherent defect and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as means of suspesisadl be of

durable quality and adequate strength and free from inherent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no

person under the age of 21 years shall be in charge of any hoisting machine igcludin

any scaffolding or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley

block used in hoisting or lowering or as means of suspension, the safe working load &

date of testing shall beabeled on the equipment. Every hoisting machine and all gear
referred to above shall be marked with the safe working load and the conditions under
which it is applicable shall be clearly indicated. No part of any machine or any gear
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f)

)

V)

Vi)

VI

VI

1X)

X)

XI)

X1l

referred to shall be laded beyond the safe working load except for the purpose of
testing.

In case of department machines, the safe working load shall be displayed on the
equipment by theOfficerin-Charge As regards Contractor's machines, the Contractor
shall obtain necessy test certificate from competent authority and inform tiadficer
in-Chargefor verification, whenever he brings any machinery to site of work. The safe
working load and date of load testing & due date of testing shall be labeled on the
equipment in boh cases.

Length of chain used for lifting shall not be adjusted by putting knot or slashing under
any circumstances.

The lifting area including winch and other such equipment shall be isolated by suitable
barricade to prevent entry of other persod&sanimals.

Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting
appliances shall be provided with efficient safeguards. Hoisting appliances shall be
provided with such means as to reduce to the minimum the accidefgstent of the

load. Adequate precaution shall be taken to reduce to the minimum risk of any part or
parts of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations, which are already energized, insulatiais,
wearing apparel such as gloves, sleeves and boots as may be necessary should be
provided. The workers shall not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

All scaffolding, ladders and otheafety devices mentioned or described herein shall be
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered
or removed while it is in use. Adequate washing facilities shall be provided at or near
places of work.

These safety provisions shall be brought to the notice of all concerned by displaying on a
notice board at a conspicuous place of worksite. The person responsible for compliance
of the safety code shall be named therein by the Contractor.

To ensure effetive enforcement of the rules and regulations relating to safety, the
arrangements made by the Contractor shall be open to inspection byOfifieerin-
Charge/ Safety Officer of Owner or authorized representatives and the Inspecting
Officers as definedhithe Contractabour(R & A) Act.

Notwithstanding the above clauses there is nothing to exempt the Contractor from the
operations of any other Act or rules in force in the Republic of India. The works
throughout including any temporary works, shall ¢eried out in such a manner as not

to interfere in any way whatsoever with the traffic on any roads or footpaths at the site
or in vicinity thereto or any existing works whether the property of the Owner or a third
party is affected.

Every Contractos employee shall be at all times under the proper supervision when
working in Owner's premises or outside working site under Contract. Where a
Contractor / subcontractor himself works alone or witt8 persons and does not have
specifically designated supasors, the Contractor shall be treated as supervisor and
ensure safety of self & his workmen.

The Contractor must ensure that all equipment brought to site are in good condition,
maintained in good condition, complies with the requirements of thetdraes Act
and/or any other specific legislation and is used or erected safely. Minimum stock of
PPEs must be maintained by the Contractor in site store to meet all times need at work.
Contractor workers engaged in areas involving coal dust must wstendbsk in addition

to safety shoes, hardhats & safety glasses.
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X1

Contractor labour while working in heights or on utilities connected to moving
equipments etc. must use safety belts / full body harness as per requirement.

XIV) Contractorlabours engged in areas involving high noise such as crusher, grizzle feeder,
traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors,
DG set, turbine hall etc. must use ear plug /ear muft.

XV)  The use of compressed air for cleaniriglothing and skin is forbidden.

XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior
permission of theDfficerin-Charge

XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high
voltage power line without permission of th@fficerin-Charge

XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire
extinguishers appropriate to the risk and with adequate means of escape which shall be
kept clear at altimes.

XIX) Gas fires and radiant heaters are forbidden in site huts.

XX) The Contractor may only use highessure water washing, dme sealing and steam
cleaning apparatus with prior permission of t@éficerin-Chargéhis representative.

XXI) Overhea Crane:

a) No work on overhead crane is permissible when persons are either working or
otherwise available under the said work. Roadways must be barricaded when work is
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways.

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and
other materials.

XXII) Electrical:

a) Only authorized and qualified personnel shall work on the installations, wiring, trouble
shooting or repair of electrical equipme

b) All electrical work including temporary wiring shall be done in accordance with the
current Indian Electricity Regulations and with the permission of concerned
departmental electrical engineers/ competent authority.

C) No ladders other than electrtly insulated fiber ladder shall be used by workmen of the
Contractor.

d) All electrical equipments provided by the Contractor and any temporary supply
installations shall comply with the provisions of the relevant Indian Electricity
Regulations.

e) Portable tools, headlamps and other portable apparatus should be identified by a serial
number, registered and periodically inspected & tested. All such equipments used by
the Contractor shall have a current test certificate of electrical safety.

f) For tappingof power for temporary work, socket & adopter shall be used. Inserting wire
in plug socket shall be liable for severe penalty.

XXIICrane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a person
(pilot) walking in front dthe vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

C) Areas within the surrounding radius of the rear of the rotating super structure of the
heavy crane shall be barricaded to prevent personnel from being stuckushed by
the crane while in operation at one place.

d) Crane booms must not be operated within 3 meters of live electrical wires.

e) Light of CraneHead light & back light must be used irrespective of movement or

working in a static condition.
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XXIY Vehicles:
a) Contractors shall not be permitted to use company mobile equipment such as cranes,
tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to

do so.
b) Automobiles and other vehicles shall be parked onlyesignated areas.
C) Maximum speed limits shall be as per the road signs inside factory premises.

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads
must be securely fastened.

e) No Contractotabourshall sit on the pen truck or tractor/trailer body etc.

f) Nobody should enter or get out of any moving vehicles or equipments.

0) Proper cover shall be provided for vehicles carrying -@usitting materials.

XXV) Hot Work Permit:

a) Contractor shall contact th®fficerin-Chargeof the work to obtain a HWP before
starting any flame cutting, welding, grinding or other hot work.

b) The Contractor shall provide a fire watch if the hazard dictates the need for one.

C) All compressed gas cylinders must be stored in uprighttipasand properly secured
with a valve cap.

d) Ensure availability of approved extinguishers in good working order and properly filled
before starting the job.

e) Where cutting, burning or welding is to be done overhead, a person must be stationed
below & a safe distance with an approved fire extinguisher. The area under overhead
work shall be barricaded.

f) Arc welding done at floor level must be shielded to protect personnel from welding
area.

0) Acetylene and oxygen welding / cutting must have apprdvack flow prevention check
valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use.

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under
strict supervision & control of company personnel.

i) Fire hydrants and hoses are not to be used without written permissio®ftterin-
Chargeexcept to fight fires.
)] No LPG shall be used for any industrial purpose.

XXVICompressed Gas Cylinder:

Compressed Gas Cylinder must be moved, stored or hdndle an upright position.

Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder shall

be moved with the protective cap off or regulator attached except when secured in an

approved welding buggy. All cylinders whethkarged or empty must be secured in an upright
and approved manner remote from possible damage.

XXVIIConfined spaces:

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure
with restricted means of space) until such enpgrmit is issued and signed by the
departmentalOfficerin-Chargeof the confined space work area.

XXVIlIlzeneral Practices:

Intoxicants:

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company
premises. Violators will bammediately removed and permanently prohibited from
entering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company premises.

C) Contractor personnel must not enter any building or area not required by their work &
wondering about the plant is prohibited.
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9.13

XXIXHouse Keeping:

a) Good Hous&eeping practices are to be followed and the work places kept clean and
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the
case may be.

At no time shall any materials or equipment be placed so as to block the aisles &
emergency exits from work place.

XXX) Machinery Guarding:

Machinery, tools and equipments must not be operated without guards.

XXXII) Fire Protection:

a) Fire hydrants, extinguisers, hose racks and other emergency equipment shall
not be covered or blocked and fire equipment lines must always be kept clear.

b) All fire incidents must be reported to th@efficerin-Charge Fire Officer / Safety
Officer regardless of duratioor extent and meticulously investigated.

XXXIIIYemporary Building:

Temporary building and material storage areas shall only be allowed on written
approval of theOfficerin-Charge They shall not be set up under power lines or over
pipe ways.

XXXIYClearance Procedure:

Contractor must utilize the plant safety clearance procedure for performing work on
process equipment, machines, and electrical equipment, as close supervisory
coordination and control are needed on these jobs.

XXXV)Plant Utilities
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the
source of supply has been designated and authorize@ffigerin-Charge

MINIMUM QUALITY OFERSONAL PROTECTIYEIEMENT
Standard of personal protectivequipments to be provided by the Contractors to their
employees are indicated here below.

NAME OF THE ITEMS WITH SPECIFICATION

1.
2.
3.
4

5.

6.(i)
(i)

Industrial safety helmet conforming 1S:2925

Safety shoes conforming 1S:9413993

Dust mask conforming 1S:931983

Satfetybelt-conforming1S:352B83-Full body Harness with fall arrest tested to 22KN and
above.

Safety glasses for dust protection

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with
adjustableside arms for personalized fit.

Ear muff conforming 1S:6229

Ear plug or Ear seal

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to
fit individual Ear canal.

(Any one item out of thregypes of ear protection device should be issued)
FlameWater-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)
Safety gloves of Kevlar or equivalent (high temp. resistance)
Face shield (conforming 1S:8521 part | type
Hectrical hand gloves 440v & 33 KV conforming 1S:4770
Hand gloves for chemical laboratory madeom pure latex Acid and Alkali proof
Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for
better grip
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13.  Split chome leather hand gloves for handling rough object.

14.  Canvas hand gloves for handling smooth object & doing light work with it.

15.  Flip up goggles witktationaryframe fitted with ophthalmic grade zero power toughened lens
and fitting frame. Blue lenfor furnace. Green shade No.4 for gas cutting, dark green No.11 for
glasses for ARC welding whenever is required.

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure
proper use of personal protective equipmdny their workmen and supervisor on duty.

Before issue of the above PPEs depending on the need of the area of work the sample of the
same must be provided to Owner’s Safety Officer for inspection & approval.

The Contractor shall be issued entry pass tfair employees after due verification of the
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7
days of commencement of work) I8fficerin-Charge Safety Officer.

a) None of the Contractor’'s employees shalldmwed inside the plant premises without
valid gate pass, safety shoes, helmet (hard hat) & safety glasses.

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant
premises as per the work & site requirement.

C) During the cowse of execution of the work the Contractor must ensure use of
appropriate tested tools by their workmen. Safe working practice must strictly be
followed, e.g. use of proper plug & socket for electrical connections, right size &
standard spanner, right cagity and tested lifting & pulling equipment etc.

d) The Contractor must ensure tidiness of the work place during & after completion of the
work.

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of
the Officerin-Chage/ Safety Officer immediately for clarification.

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNI
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT CRRR$PEE®IEN THOUSAND
ONLY) PER EACH LAPSE AS DETERMINEDBYCEAR-CHARGEOWNER RESERVES THE
RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPAT
FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRI
THE OWNER.

9.14 CARE IN HANDLING IMFMABLE GAS
The Contractosshall ensure all precautionary measures and exercise utmost care in handling
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law
and/or as advised by the Owner’s Fire Officer.

9.15 TEMPORARY COMBUSEIBTRUCTURE
Temporary combustible structures shall not be built near or around work site.

9.16 PRECAUTION AGAINSREF
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and
drums / fire buckets at work site as recommendeddfjicer-in-Charge

9.17 EXPLOSIVE
Explosive shall not be stored or used in the works or at site by the Contractor without the
permission of theOfficerin-Chargein writing. The storage & use are also restricted to the
extent & in the manner to which sugsermission is given. When explosives are required for the
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9.18

works they shall be stored in a special magazine to be provided at the cost of the Contractor in
accordance with the Explosive Rules. The Contractor shall obtain necessary license for the
storage aul use of explosives and all operations in which or for which explosives are employed
shall be at sole risk and responsibility of the Contractor and the Contractor shall indemnify the
Owner against any loss or damage resulting directly or indirectly thene. f

CONTRACTOR LIABILITY

9.18.1 Safety codeThe Contractor shall at his own expense arrange for the safety provisions as

required by theOfficerin-Chargein respect of allabourdirectly employed for performance of
the works and shall providall facilities in connection herewith. In case the Contractor fails to
make arrangements and provides necessary facilities as aforesai@ffioerin-Chargeshall be
entitled to do so and recover double the cost thereof from the Contractor.

9.18.2 Failue to comply with safety code or the provision relating to and report on accidents and to

9.19

9.20

9.21

grant of maternity benefits to female workers or submission of materially incorrect statment
shall make the Contractor liable to pay Liquidated damages an amountxnee@ing Rs.500/

for each default. The decision of tl@fficerin-Chargein such matters based on the reports
from the Inspecting Officer or from representatives Officerin-Chargeshall be final and
binding and deductions for recovery of such liquidthtdamages may be made from any
amount payable to the Contractor.

PRESERVATION OF FEAC

The Contractor shall take requisite precautions and use his best endeavor to prevent any
riotous or unlawful behavior by or amongst his workmen and other emplayethe works and

for the preservation of peace and protection of the inhabitants and security of property in the
neighborhood of the work. In the event of the Owner requiring the maintenance of a special
police force at or in the vicinity of the site dog the tenure of works, the expenses thereof
shall be borne by the Contractor and if paid by the Owner shall be recoverable from the
Contractor.

OUTBREAK OF INFEQUSMISEASES

The Contractor shall remove from his camp suabour and their familis who refuse
protective inoculation and vaccination when required to do so byGfgcerin-Charge Should
Cholera, Plague or other infectious diseases break out, the Contractor shall burn the huts,
bedding, clothes and other belongings of or used byitifected parties and promptly erect

new huts on healthy site as required by tlHficerin-Chargefailing which within the time
specified in the Engineer’s requisition, the said work may be done by the Owner and the cost
thereof recovered from the Contraat.

USE OF INTOXICANTS

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the Contractor or any
of his employee is forbidden and the i@mactor shall exercise his influence and authority to the
utmost extent to secure strict compliance with this condition.

In addition to the above, the Contractor shall abide by all provisions of Owner’'s Safety Code
framed from time to time.

End of Sectn-1X
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10.0
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

SECTIONX
PENALTY:
FOR NONCOMMENCEMENT OF WARKDUE DATE
The execution of work shall commence fronf"Ifay after the date on which the Owner issues
written orders to commence the work. If the Contractor commits default in commerbiag
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be
at liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to
terminate the Contract without any further reference to the Cator.
FOR NONPERFORMANCE
In case the performance is discontinued by the Contractor without any cause attributable to
Owner, the Contract can be terminated with three days notice at the discretiddffaderin-
Chargeand the security & all other dis of the Contractor shall be forfeited. This shall be in
addition to other penalties.
FOR UNSATISFACTORRFORMANCE
If the performance does not commensurate either to the standard of work as per BI
Standard/standard specified by the Owner or theogress is not as per time schedule, the
Contract shall be terminated with 30 days notice and security & other dues of the Contractor
shall be forfeited.
for non-performance due to labour strike:
In case ofabour strike, the Contractor shall contieuthe work or keep the work continued by
alternate arrangement failing which Owner reserves all rights to get the work done otherwise
at the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract
and impose penalty as idabse 10.2
for non-payment of wages within specified period:
For nonpayment of wages to higbours within the specified period penalty shall be imposed
on the Contractor as per clause No0.8.1 (x)
FOR NONCOMPLIANCE OF OTHHRTUTORY OBLIGATEON
In case of nostompliance of statutory provision within stipulated period, the Contract is liable
for termination at the discretion oDfficerin-Charge
FOR NONADHERENCE TO SAREDRMS
Penalty shall be imposed on the Contractor as per Claose. DB for noradherence to safety
norms.
If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account
of disruption of generation or dues of Contractor including security, whichever is less shall be
imposed. The @ntractor shall also be debarred from participation in any future bidding for at
least 3 years thereafter.
If Contractor disputes to the decision Officerin-Chargeregarding his fault, the case shall be
referred to Contract Review Committee. In such ecdbe Contractor or his authorized
representative shall be a member of the CRC for investigation and report. This joint report shall
be final and binding on both parties.
Jobs asked bpfficerin-Chargesubject to availability of related materials $hhe attended
with immediate effect. However, if the Contractor fails to do the work within reasonable hours
or maximum within 48 hours as the case may be, the job may be done by engaging other
agency at the cost & risk of the Contractor. In such an eventner may terminate the
Contract & debar the party from future work for two years.

10.10Penalty for nonreturn of excess materials issued by the Owner.

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to
the warehouse in proper manner and obtain receipt to this effect before issue of Completion
Certificate by theOfficerin-Charge If the same is not complied, the Contractor shall be liable
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for cost of the same and 20% additional charge over & above thes\ad per warehouse
records and shall be recovered from Contractor’s bills.

10.11 PENALTY FOR KEEPINGEIMACHINERIERQUIPMENTS & Petc. HIRED BOWNER
In case of machinery, tools & plant and equipments arranged on hire by the Owner and
provided tothe Contractor for work, idle charges beyond reasonable period for such work shall
be the liability of the Contractor.

10.12 LIQUIDATED DAMAGED):
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.

10.13 In case of failr on part of Contractor to provide consumables or any otmaterial under
their scope & the work is affected on account of this shortfall, Owner reserves the right to
arrange the same at the cost & risk of the Contractor. The amount so incurred by Ovtimer w
25% additional charges shall be recovered from the Contractor.

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty
as per Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elséere in General Conditions of Contract, all the penalty on
Contractor shall be deducted from Contractor’s:

1. Running Bill
2. Security deposit
3. Any other dues of Contractor
Or
In case the amount exceeds the dues of the Contractor in concerned Corlrasame shall be
recovered from dues of other contract with Owner;
Or
If recovery shall not be possible from any of the aforesaid manner, the same shall be recoveebt as d
liability.

End of SectiorX
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SECTIOXI

11.0 Arbitration:
All disputes or difrence in respect of which the decision is not final and conclusive shall, on
the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty
days of receipt of notice from the contractor of his intention to refer thgpdites to arbitration
or by Officerin-Charge the MD or MBin-charge of OPGC shall finalize a panel of three
arbitrators and intimate the same to the contractor. The contractor shall within fifteen days of
the receipt of this list select and confirm hiscaptance to the appointment one from the panel
as arbitrator. If the contractor fails to communicate his selection of the name within the
stipulated period, the MD or Milh-charge of OPGC shall without delay select one from the
panel and appoint him as ¢hsole arbitrator. If the MD or Mil-charge of OPGC fails to send
such a panel within thirty days, as stipulated, the contractor shall send a similar panel to the
MD or MDin-charge of OPGC within fifteen days. The MD oriMEharge of OPGC shall then
sdect one from the panel and appoint him as the sole arbitrator within fifteen days. If the MD
or MD-in-charge of OPGC fails to do so, the contractor shall communicate to the MD -o-MD
charge of OPGC the name of one from the panel who shall then be tbeadutrator. The
appointment of sole arbitrator so made shall be final and conclusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
his office due to any reasons whatsoever, sole Arbitrators shappeinted as aforesaid by the

MD or MDin-charge, OPGC. The work under the contractor, shall, however continue during the
arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to
both the paties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making
and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or differenshalhdive
a reasoned and speaking award/awards.

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising
out of or concerning or connected with such arbitration shall be of appropriate court at
Bhubaneswar under theirisdiction ofOdishaHigh Court.

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and
published, be paid at half by each of the parties. The costs of the reference and the award
including the fees, if any, diie arbitrator shall be in the discretion of the arbitrator who may
direct to and by whom and in what manner. Such costs or any part thereof shall be paid and
may fix and settle the amount of costs to be so paid.

The award of the arbitrator shall be firmhd binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any
statutory modification or reenactment thereof and the rules made there under, and for the
time being in force, shall apply to thebgtration proceeding under this clause.

Neither party is entitled to bring a claim to arbitration if the request for appointment of
arbitrator has not been made within thirty days after expiration of warranty / guaranty period.
11.1 jurisdiction / goveming laws:
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b)

Jurisdiction
For all disputes, appropriate court at Bhubaneswar under the jurisdicti@daghaHigh

Court alone shall have exclusive jurisdiction in all matters arising under this contract.
Governing Laws

The Contract shall be governeg &nd constructed according to the laws in force in
INDIA.

End of SectiofXI|

End of GCC Volurdé
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SCHEDULE ‘A’
REFERENCE TO GENERAL CONDITIONS OF CONTRACT

2.1  Accepting Authority Authority who floats NIT

2.19 Market Rate percentage addion to 10 per cent
Cover overheads and profit

1.14 Earnest money 1% of the total quoted price
4.9  Security Deposit shall be calculated as under:
(i) Contract value up to Rs.1 crore 10%
(ii) Contract Value ore than Rs.1 crore but not 7.5% of contract
exceeding Rs.5 crore value
(iii) Contract value more than Rs. 5 crore 5% of contract value

Schedule of Rates applicable

OPWD
3.25 Time allowed for execution of works time schedule. as in tender document
Authority competent to decide if “any other cause” OPGC

of delay ideyond Contractor’s control

8.1(vii)  Duration of return of number and descriptiorFbytnightly
trades of workmen employed on works to be
submitted toOfficerin-Charge

Authority competent to reduce compeation OPGC
amount.
5.11 Defects Liability Periods as in tender document
5.12 Training of apprentices Maximum number to

be engaged as per the
Apprentice Act.1961.

Category
(a)
(b)
(c)
etc.
6.3.1 Interim bills/running bill Monthly in case of maint.
Contract & after achieving
Milestone as agreed in
Schedule of work in const
Ruction contract.
11.1 Authority for appointing arbitrator OPGC
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SCHEDULE ‘B’

MATERIAL FOR ISSUE TO THE CONTRACTOR

SI.No. Particulars  Rate at which material will be issued Qnty. Place of issueviax.
allowable %

Unit Rs. of wastage
1 2 3 4 5 6 7
1 Cement MT ITPS warehouse 3%
if issued or nearest
Railhead
2 Reinforcement Steel
a) Mild steel 6 mm MT ITPS warehouse 5%
& above dia or nearest
Railhead
(b) Tor steel rod MT ITPS warehouse 5%
of all da or nearest
Railhead
3 Structural Steel MT ITPS warehouse 5%
(plates and rolled or nearest
Sections only) Railhead
4 All spares NA -do- NA
5 Lubricant NA -do- NA
6 Fuel Oil NA -do- NA
7 Conveyor bel NA -do- NA
8 Railway sleepers NA -do- NA
9 Mill liner NA -do- NA
10 Ball for Ball mills NA -do- NA
11 Rails NA -do- NA
12 Point & crossing NA -do- NA
13 Fish plate NA -do- NA
14 Module NA -do- NA
15 Cards NA -do- NA
16 Monitor NA -do- NA
17 Recorder NA -do- NA
18 Indicator NA -do- NA
19 Gauges, pressure temp NA -do- NA
20 Switches NA -do- NA
Signature of Issuing Officer.................... Signature of Contractor.................
Date..........c.ceeen. Date................
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ANNEXURE

NAME OF THE BIDDER:
NAME OF THE WORK:

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LA
YEARS

Sl. | Name of| Description o| Value oi| Perioc | The work is done directly a| Remark
No. | Claimant work work through sub contractor

From| To

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in
Support of the work mentioned above is required to be enclosed.

SIGNATURE OF THEHR
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ANNEXURE

NAME OF THE BIDDER:

NAME OF THE WORK:

CONCURRENT COMMITMENTS

SI. | Full postal addressDescription of Value of| Date of| Scheduled/Revised % agel Expected date Remarks
No. | of client & name of the work done | contract | commencement of compktion period completion as of completion
Officerin-charge work on date

SIGNATURE OF THE BIDDER:
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ANNEXURH

NAME OF THE BIDDER:

NAME OF WORK:

DETAILS OF EQUIPMENTS, TOOLS & TACKLES

Bidder shall submit herein details of equipmerttgls, tackles etc required to perform the work (a) already owned by Bidder and available forthge in
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractase of (b) and (cpmmitment of hirer or spplier

shall be stated.

Categonr | Categor- | Ownershig| Description,| Quantity | Capacit | Year ol| Location | Remark
wise status (a), make manufacture| of
SI.No. (b), (c) model & availability
capacity

Photocopy of correspondence between contractor &hiand between contractor & supplier shall be furnished.

SIGNATURE OF BIDDER
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ANNEXURBE/

NAME OF THE BIDDER:
NAME OF WORK:

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL E
THE EMPLOYMENT OF CONTRACTOR & TO BEEEMPLOY

SI.No | Class of manpowel| Details of Personnel to be deployed on this v No.
engineer/supervisor Available witk| To be employe
contractor

Note: Names and short resume of their qualification & experience may also be given for keyng#rson

The tentative chart of your site organization as above furnished by you shall be subject to
variation to suit the construction / maintenance / operation programme requirement and as

directed by Owner Officerin-Charge

SIGNATURE OF BIDDER
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ANNKXURE/

NAME OF THE BIDDER:

NAME OF THE WORK:

INFORMATION ABOUT BIDDER

11
1.2
1.3
1.4

2.1
2.2
2.3
2.4

2.5

3.1
3.2
3.3
3.4

In case of proprietary firm:

Name of the business:

Whether his business is registered with appropriate authority. If yes, name of authority.
Date of commencement ofusiness:

Whether he pays Income Tax over Rs.10,006f year

In case of partnership:

Name of the partnership with qualification:

Whether the partnership is registered with appropriate authority:

Date of establishment of firm:

Howmany of the partners of the firm pay Income Tax over Rs.10;@09¢éar and if less, what is

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income
Tax.

Permanent Account No. under IT Act:

In case of Limited Imlity Company or Company Limited by Guarantee:
Amount of paid up capital:

Name of the Directors:

Date of incorporation with Registrar of Company.

Copies of balance sheet of the Company of the last two years:

Copies of audited profit & loss Accduand the balance sheet shall be enclosed in case of
individuals, partnership as well as limited companies for the last three years.

Signature of the Bidder
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ANNEXURY¥I
NAME OF THE BIDDER:

NAME OF THE WORK:

LIST OF ENCLOSURES

THE BIDDER IS REQDIRE ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1. Photocopy of Power of attorney of the signatory of the tender
2. Income Tax / Sales Tax Clearance Certificate
3. Documents showing annual turnover for similar works or otherwise for thst pa

two years such as annual report, profit and loss account etc.

4. Certificate by Nationalized / Schedule Bank/ Chartered
Accountant Firm showing financial capacity.

5. Provident Fund No.
6. Bid Guarantee / E.M.D.
7. Letter of undertaking

8. Permanent Acoont Number of Income Tax

SIGNATURE OF BIDDER
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ANNEXUR¥II

NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS AND DEVIATIONS

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered
unavoidable.

SI.No Page Tlo. of tender|Clause/Sub Clause | Subjec Deviatior
document tender document

SIGNATURE OF BIDDER
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ANNEXUREIII
NAME OF BIDDER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION

The bidder shall submit herein details of Head Office atedosganization proposal to be developed for
execution of the work. Bidder shall also furnish the-ti&da of the sitein-charge and key personnel to
be deployed in the format provided in Annextiié.

Bidder agrees to augment the list in Annexdivewith additional number/categories if required and if
directed byOfficerin-Chargeor smooth execution of work taken by the Contractor.

SIGNATURE OF BIDDER
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ANNEXURK

LETTER OF AUTHORIZATION
(To be submitted on a nejudicial stamp pper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in
and presently holding the position

of the
firm / Group / Individual, is duly authorized by the Firm / Group
/ Individual to sign and furnish all such information as desired by the OPGCL in this documspéat re
of the work

Signature:
Date:

(Secretary / General partner / Individual / Contractor / Applicant)
SEAL

WITNESS:
1.
2.
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SUPPORTING / ATTACHED DOCUMENT LIST

ANNEXURE

Annexure No.

Supporting document/ dditional Sheet

Document No.

v

V

VI

VI

VIl

Xl

Xl

Xl

XI\

X\

XV

XVI

XVIII
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ANNEXURKEI
NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

The bideer shall indicate herein his annual turnover during preceding 3 years based on the audited
balance sheet / profit & loss account statement.

FINANCIAL YE ANNUAL TURNOVER | NET WORTH (F
Previous to previous ye
Previous year

Present yee

NOTE:1. Copies of audited balance sheets with profit and loss account of
3 years shall be submitted along with the Technical bid in support
of above entries.
2. Bidder shall work out Net worth on the following basis:

Net worth:  Reserve + Cédpl — Accumulated loss.

SIGNATURE OF BIDDER
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ANNEXURKEII

REGISTER OF WORKMEN

Name and address Of CONtraCtOr ........overeir i e e e e e e,

(i)

Name and address of establishment infunder which contract is carried on...............

(ii)

Nature and location of work............ccceeeee i,

(iii)
(iv)

Name & address of Principal EMPIOYEr ... e
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(@) Name and address of Cimactor

EMPLOLYMENT CARD

ANNEXURKEIII

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Rdipal Employer:

Name of | SI. No. ir | Nature of Wage rate | Wages Periods o0 | Remark | Signature
the the employment| (with period employment of
workman | register of | / particulars contractor
workman | designation | of unit, in
employed case of
piece
work)
1 2 3 4 5 6 7 8
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ANNEXUREIV

REGISTER OF WAGEMMUSTER ROLL
A0

from.......coiiiii,

Name and address of establishment in/funder which contract is carried on...........

Nature and location of work.............c..ocoii i,
Name and address of Principal employer.............

Name and address of the contractor....................
Wage period..........cooovvii i

(i)

(ii)
(iii)
(iv)
(v)

S)lewoy
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ANNEXUREV

REGISTER OF FINES

(b) Name and addresof Contractor

(b) Name and address of establishment in/ under which contract is carried on:

(c) Nature and location of work:

(d) Name and addresof Principal Employer:
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ANNEXUREKVI

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

(c) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

o Date of Rema
= o - recovery ks
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ANNEXUREKVII

WAGES SLIP

Name & address of Contractor:

Name & address of establishment infunder
Which Contract is carried on:

Nature ard location of work:

Name and address of Principal Employer:

Name and father’s / husband’s name of the workman:
For the week/fortnight/month ending:

Sex and identification token/ticket No.:

wages/ piece rate
worked in case of
piece rate
overtime worked
overtime wages
contractor or his
representative

and amount of

payable

®| Actual wages paid

~| Deductions, if any

1 Dates on which

" | No. of days

™| Rate of daily

| No. of unis

9| Overtime hours
©| Gross wages
©| Signature of the
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PROFORMA BANGUARANTEE IN LIEU OF DD FOR EARNEST MONEY
(on Non Judicial stamp paper of Appropriate value)

(Applicable to Bid value more than Rs.25 lakh only)

Ref: Date:
Bank Guarantee No.
To
OdishaPower Generation Corporation Ltd.,
Ib Thermal Poer Station,
At/Po- Banharpali,
DistJharsuguda&68234.

Dear Sir,

In consideration ofOdisha Power Generation Corporation having its Registered office at
7th'FIoor, Module- A, Fortune Towers, Chandrasekharpur, Bhubanestsar023 (hereinafter called the
“Owner” which expression shall unless repugnant to the subject or context include its successors and

assigns) having issued Tender Specification Against NIT
No dt. to
M/s having its Registered / Head office

at

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as al speci
favour, have agreed to accept an irrevoalind unconditional Bank Bid Guarantee for an amount of

Rs. valid up to On behalf of the Bidder, as
a condition for participation in the said tender.

We, the Bank incorporated unde law and having
one of our branches at and having our Registered office/Head office at
do here by unconditionally and irrevocably guarantee and under take to pay to the
“ Owner” immediately on demand wiout any demur reservation, protest, contest and recourse to the
extent of the said sum of Rs. (Rupees only). Any such
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespectiye of a
dispute or differences raised by the Bidder.

This guarantee shall be irrevocable and shall remain valid upto . If any further
extension of this guarantee is required, the same shall be extended to such required period ¥mgecei
ingructions from M/s on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the owner in writing and agree that any change incémstitution of the said
tenderer or the said Bank shall not discharge our liability. In witness where of the Bank, thi®ugh

authorised officer, has set its hand and stamp on this day of
20

Witness:

(Signature) (Signature)
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Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of Attorney

No.

Date
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On NonJudicial Stamp Paper)

(Applicable to Bid of value more than Rs.25 lakh)
To
OdishaPower Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpadl
DistJharsugud& 68 234.

In consideration of thédishaPower Generation Corporation Ltd. (Ib Thermal Power Station)
having registered office at™Floor, Module- A, Fortune Towers, Chandrasekharpur, Bhubaneswar
751 023 (hereinafter called the “Owné OPGC” which expression shall unless repugnant to the
subject or context include its administrators successors and assigns) having agreed to the price,
terms and conditions of Tender and Letter of Intent bearing no. dated
ised which has been unequivocally accepted by the Contractor M/s
for the work of (hereinafter
called the said contract) to accept a performance Guarantee as herein provided for Rs.

(Rupees only ) from a Nationalized bank in lieu of the

security deposit to be made by the contractor or in lieu of the deduction to be made from the
contractor’s bills, for the due fulfillment of the terms and conditions containdtiénsaid contract by
the said contractor, We the Bank (hereinafter referred to as “the said
Bank” and having our registered office at do hereby undertake and
agree to indemnify and keep indemnified OP@@nf time to time to the extent of Rs.
(Rupees only) against any loss or damage, costs, charges and
expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of any
breach or breaches by th&aid Contractor of any of the terms and conditions contained in the said
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to
the extent aforesaid.

7. We Bank, further agree that OPGC shak Bel¢hjudge of and as to
whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said Contract and the extent of loss, damage, costs, charges and expenses caused
to or suffered by or that may be causeddosuffered by OPGC on account thereof and the decision
of OPGC that the said contractor has Committed such breach or breaches and as to the amount or
amount of loss, damage, costs charges and expenses caused to or suffered by or that may be caused
to or suffered by OPGC from time to time shall be final and binding on us.

8. We the said Bank further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contrattil all the
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the
said Contract have been fully and properly carried out by the said contractor and accordingly
discharges this Guarantee, subject, howevegtt®PGC shall have no claim under the Guarantee
after 90 (Ninety) days from the date of expiry of the Defects Liability period as provided inidhe sa
Contract i.e. (Date) or from the date of cancellation of the saidtcemtiee case
may be, unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the said period in which case the same shall be enforceable against the Bank
notwithstandingthe fact, that the same is enforced after tle&piry of the said period.
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9. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said
Contract or to extend time of pasfmance by the said Contractor or to postpone for any time and
from time to time any of the powers exercisable by it against the said Contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the said Contract and
either securities available to OPGC and the said Bank shall not be released from its liability under
these presents by any exercise by OPGC or of the liberty with reference to the matters aforesaid or
by reason of time being given to the said Contra@p@any other forbearance, act or omission on
the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have effect of so
releasing the Banfrom its such liability.

10. 1t shall not be necessary for OPGC to proceed against the Contractor before proceeding against the
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding
any security, which OPGC may haetained or obtained from the Contractor shall at the time when
proceedings are taken against the Bank hereunder be outstanding or unrealized.

11.We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the
prior consentof OPGC in writing and agree that any change in the Constitution of the said
Contractor or the said Bank shall not discharge our liability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s on
whose behalf this guarantee is issued.

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisation No.
Date and Place

Bank’s Seal
NOTES:
FOR PROPRIETARY CONCERNS
Shri S/o resident of
carrying on business under the name and style of
at (hereinafter called “ the

said Contractor” which expression shall unless the context requires otherwise include his heirs,
executors, admmistrators and legal representatives).

FOR PARTNERSHIP CONCERNS

M/s a partnership firm with its  office
(hereinafter called “ the said Contractor” which expression shall unless
the context require®therwise include their heirs, executors, administrators and legal representatives);
the names of their partners being (I) Shri Slo
(I  Shri Slo

etc.
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FOR COMPANIES
M/s a company registered under the Companies Act, 1956 and

having its registered office in the state of (hereinafter called “the said
Contractor” which expression shalhless the context requires otherwise include its administrators,

successors and assigns).
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE
(On NonJudicial Stamp Paper of Appropriate Value)

To

OdishaPower Generation Corporation Ltd.,

Ib Thermal Powe Station,

At/Po-Banharpali,

Dist-Jharsuguda/68 234.

In consideration of thédishaPower Generation Corporation Ltd. (Ib Thermal Power Station)
having registered office at"Floor, Module- A, Fortune Towers, Chandrasekharpur, Bhubanesisar
023 (rereinafter called the “Owner” which expression shall unless repugnant to the subject or context
include its successors and assigns) having agreed under the terms and conditions of the Letigert of In

bearing no. dated issuedeb@wner which has been unequivocally
accepted by in connection with the work of
Specification No............... (Hereinafter called the said

contract) to make at the request of the Qeoactor a Iump sum advance of
Rs. (Rupees
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptatiie to
Owner . We, Barcorporated under
and having one of our branches at (hereinafter referred to as “the said
Bank” do hereby guarantee the due recovery by the Owner of the said advance with interest thereon as
provided according to the terms and conditions of the Contract. If the said Contract fails to utdise th
said advance for the purpose of the contract and / or the said advance together with interest thaseo

aforesaid is not fully recovered by the Owner,,we Bank -hgre
unconditionally and irrevocably undertake to pay to the owner on demand and without demur to the
extent of the said sum of Rs. - (Rupees )
only any claim made bhe Owner on us for the loss or damage caused to or suffered by the owner by
reason of the owner not being able to recover in full the said sum of Rs. - /
(Rupees

_ ) only with interest as aforesaid.

2. We, Bank further agree that the Owner shall be the sole judge
of and as to whether the said Contractor has not utilized the said advance or any part therdud for t
purpose of the Contracand the extent of loss or damage caused to or suffered by the Owner on
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered
by the Owner shall be final and binding on us.

3. We, the said Bank, further agrtfeat the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and till the
said advance with interest has been fully recovered and its claim satisfied or disclearged!

Owner certifies that the said advance with interest has been fully recovered from the said
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the
date of satisfactory completion of the said contraeis(per the mutually agreed work schedule ) i.e.

up to and inclusive of (date) unless a notice of the claim under this Guarantee has been served on
the bank before the expiry of the said period i.e. (date) in which case the same
shall be eforceable against the Bank notwithstanding the fact that the same is enforced after the
expiry of the said period.
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank thnide
Guarantee of Indemnity, from timi® time vary any of the terms and conditions of the said Contract
or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time
and from time to time any of the powers exercised by it against the said contractor itiret &
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or
the advance available to the owner and the said Bank shall not be released from its liability under
these presents by any exercise by the Owner ofliherty with reference to the matters aforesaid
or by reasons of time being given to the said contractor or any other forbearance act or omission on
the part of the owner or any indulgence by the owner to the said Contractor on any other matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have the
effect of so releasing the Bank from its such liability.

5. It shall not be necessary for the Owner to proceed against the Contractor before proceedirgg again
the Bank and the Guarantee here in contained shall be enforceable against the Bank not with
standing any security, which the Owner may have retained or obtained from the contractor shall at
the time when proceedings are taken the Bank hereunder be outstaratingrealized.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency excetewith t
previous consent of the Owner in writing and agree that any change in the Constitution of the said
contractor or the said Bank shall ndischarge our liability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s on whose behalf this
Guarantee is issued.

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs.

-/(Rupees only) together with
interest. Our undertaking shall commence from the date of executind shall remain in force up to
Dated this day of
In presence of For and on behalf of (the Bank)
WITNESS Signature
1. Name
2. Designation

Authorisation No
Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalf of the
Ib Thermal Power Station
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NOTES

ForProprietary Concerns

Shri Son of
Resident of carrying on business under the name and style
of at (hereinafter called “the said Contrauit” w

expression shall unless the context requires otherwise include his heirs, executors, administnators
legal representatives) .

For Partnership Concerns

M/s a partnership firm with its office
(hereindter called “ the said Contractor” which expression shall unless the context requires otherwise
include their heirs, executors, administrators and legal representatives) the name of their partners

being (1) Shri
Slo (ii)Shri
Slo etc.

For Companies

M/s a company under the Companies Act 1956 and having its
registered office in the State of
(hereinafter calle “the said Contractor” which expression shall unless the context requires otherwise
include its administrators, successors and assigns).

kkkkkkkkkkkkkkkkhkkkhkkkhkkkkhkkkhkkkhkkkhkkhkkkkkkkkkhkkkkkkkkkx
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OPGC

Power for Progress

ODISHA POWER GENBRATCORBRATION LIMITED(OPGC
IB THERMAL POWER $IG\,
BANAHARPALI, JHAR QLD

ODISHA
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SAFETY, HEALTH & ENVIRONMENT (SHE)

RULES & REGULATIONS FOR CONTRACTORS
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1. INTRODUCTION

The purpose of this standard is to specify the requirements for managing safety when contractingTiviar
safety standard is based on the best practices for managing contractor safety in the utility yndustr
CONTRACTGRall perform all work requirelly his Contract in a safe, healthy and environment friendly manner.
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; ardaéritws,

rules; regulations of OPGC are relevant to the work being performed. COMORA@ill manage all
subcontractors on site and will be accountable for subcontractor performance with respect to Eneign
Health & Safety and (EHS).

Prior to the start of any work, the Contractor shall survey the planned work and submit and remsac@r’s

SHE Program and Plan to the OPGC concerned Project Manager.

2. SCOPE

This program lays down the SHE related requirements and guidelines and provides advice based on loca
experience and legal requirements for safe working practiceslfacéviies of the project involved with high &
medium risk. This SHE management program also applies to all personnel involved in Company pdbjects.
parties are required to comply with this safety program as well as all National, State and Latatorgg
gudelines.

3. OBJECTIVE

These rules guide people's behavior during work days. They are needed to control hazards thadedan af
everyone. This procedure has been developed to assist both OPGC and Contractor Managements! ihesatro
hazards and ensurehat high standards of safety to which OPGC is committed have been met. The procedure
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shall be provided to all high & medium risk contractors with other bid documents. Contractorgpitig in the
bidding shall go through the procedure carefully & sutani undertaking in the format given asAppendix2.
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC:
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Pbkayefbeated during
the course of contracexecution by implementing the minimum EHS expectation of OPGC as declared in the
Policy objective. Refer OPGC EHS Policy as enclosed.
SAFETY VALUES & PRIORITY AT OPGC
PUT SAFETY FIRGAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.
OPGC SAFETY BEBIE

1. Safety comes first for our people, our contractors and the individuals in our communities, aind &b
activities need to be conducted in a safe manner that promotes personal health, safety adzbingll

All occupational incidents can be pented.

3.  Working safely is a condition of employment and each person is responsible for their own safety as w

the safety of their teammates and the people in the communities in which we work.
4. All OPGC people and contractors have the right andyatiin to stop work as soon as they identify a
situation they believe to be unsafe.

5.RESPONSIBILITIES
To clarify the individual party designations referred to within this guide, to identify the higraricteporting and
approval necessary, and to dedgie the designated responsibilities related to the OPGC safety policy, the
following is to be used:
OPGC Project ManagerOPGC personnel directly responsible for the site construction/safety activities on the
project involved.
OPGC Site Safety ManagdPerson designated to carry out, monitor, and enforce safety policies of OPGC on the
project.
Contractor's Site Manager Person designated as the senior site manager by the Contractor chosen for the
project.
Contractor's Safety Manager person designat to carry out, monitor, and enforce safety policies of the
Contractor on the project, in compliance with the project agreements OPGC policies.
Supervisor- lead field labor supervisor or foreman for the Contractor/Subcontractors.
Personnel-individuals rforming the labor tasks for the Contractor/Subcontractors.
6. DEFINITIONS AND INTERPRETATIONS
In the Contract, the following words and phrases have the meaning hereby assigned to them, exeeptheh
context otherwise requires.
Contractor— A person o company contracting with OPGC to supply products or services.
SubContractor- A person or company employed by the prime or general contractor who is contracting with
OPGC to supply products or services.
Contractor Prequalification — This process is assessment of contractors wishing to work OPGC. The process is
independent of individual contracts and is carried out to ensure that only contractors with actepiadt safety
performance and appropriate safety programs are awarded work.
Contract Adminisrator — An OPGC person assigned responsibility for administering contracts, including
preparation of the contract tender or request for proposal (RFP) documents, arrangingidomaeetings,
coordinating the bid/ proposal evaluation process and recommentiie awarding of the contract.
Project Manager— An OPGC person who is given the overall responsibility and authority for the successful
completion of a project. His/ her responsibilities include the assignment of the contract momtaiycting the
pre-construction site meeting, resolving contractor safety performance issues, final inspection ofotfke w
conducting the closing meeting with the contractor and completing the contractor evaluation.
Contract Monitor (Engineer In Charge/EIE)An OPGC persowho reports to the Project Manager and is
responsible for monitoring the contractor’s safety performance and providing feedback to the Piktgeetger.
The Contract Monitor will compare the contractor's work and work methods with the standards anctaipes
defined in the contract.
OPGC Contact Personhe EIC of the Contract is termed as the OPGC contact person for that contract only.
Contractor Safety Orientationr- A meeting at the start of each contract involving all contractor employees to
discussAES safety standards and the specific safety requirements for the contracted work.

n
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High-Risk Work-Work that exposes contractor’'s employees to hazards that, should an incident occur, may result
in a fatality or permanent disability; examples include laué not limited to, high voltage electrical work,
confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning &g,riggi
scaffolding & shoring.

Medium-Risk Work— Work that exposes contractor's employees to hazards telaguld an incident occur, may
result in a temporary disability; examples include but are not limited to, plant and facility maimte, minor
excavation, welding, carpentry, civil work.

LowRisk Work-Work that exposes contractor’'s employees to hazakdg,tshould an incident occur, may result

in a minor injury but not a lost time injury; examples include but are not limited to, trainingsuttomg, office
equipment maintenance, office cleaning.

Hazard Assessment An assessment of the contracted wark identify and document the hazards inherent to
the work site and facility. The hazard assessment is provided to the bidders as part of the hiedtréoy
proposal documents.

Daily Job Safety Plar A process that individual employees and working cremsst follow to assess and
document the critical safety issues pertaining to the day’s work.

Shall/Will: The word 'shall' is to be understood as mandatory

Should The word 'should' is to be understood as strongly recommended

May: The word 'may' i$o be understood as indicating a possible course of action

Restricted Areas A Restricted area is defined as that area over which OPGC exercise control of all
movements and operations and where entry is granted only with permission from OPGC.

Hazardous feas An area in which there exists or may exist flammable or other hazardous atmosphere.
Safety Document Is a formal written statement used to control the Risk associated with the works
performing in OPGC Premises.

Electrical Equipment Any producer, arrier or consumer of electrical energy.

7.PROGRAM REQUIREMENT & IMPORGENERAL SAFETY INSTRUCTIONS:

The goal of this program is to complete the project with zero incidents. This goal can only beedohtgen
everyone commits to errefree performance. The commitment to achieve this goal will result in increased
productivity and the prevention of job related losses.

Active participation and personal cooperation of all supervision and employees, and a positivenabandof
their efforts carryingput the following:

¥ Stop Work Authority programlt is both the right and responsibility of all EMPLOYEES, be they OWNER,
CONTRATOR or SOUBNTRACTOR to stop any work activity that currently has, or has the potential to
develop into an unsafe situationVork must stop immediately after an unsafe situation is identified,
regardless of the job’s priority or importance. Work shall resume only when the unsafe situatibedras
remediated. Never hesitate to stop workit doesn’t matter if it's later determied that invoking the
work stoppage was an error. A person will not suffer retribution or negative consequences of afoy sor
stopping work for safety reasons. Establish and maintain a system for early detection and coroéction
unsafe practices and coitobns.

¥ Contractors on OPGC site must obey OPGC safety rules, signs and instructions.
¥ All contract employees have a responsibility for their own safety and the safety of others.

¥ The Contractor may not charge or back charge OPGC for any delays, vep&gstoor scheduling issues
resulting from enforcement of the OPGC Safety Rules.

¥ Contractors are responsible for establishing control measures to protect employees under theal contr
from exposure to hazards.

% Contractor shall furnish, erect, and mainmtaivarning notices, signs, signals, lights, protective guards,
enclosures, platforms, barricades and other devices as necessary to adequately protect all pessonne
site.
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¥ If the scope of work requires the removal of existing guardrails, handrails,gtating or other physical
barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been
removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded
openings must be attended atlaimes.

¥ Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance
with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’'s guideline.

¥ Establish and implement safety educatiorograms designed to stimulate and maintain the interest and
active participation of all personnel involved with the project. Such programs should include:

f Safety meetings and safety communications;

f Use of incident trends and causal analysis to precludeaarence of similar incidents;

f Use of proper work procedures, personal protective equipment, and mechanical guards;

f Safety instruction to individual employees and group safety training programs; and Managing
records, incidents, claims, losses, and diepment of incidence/loss experience summaries.

8. ESSENTIAL DUTIES:

(i)

(ii)

(iii)

(iv)

v)

(vi)
(vii)
9. OPGC

“Cardinal
outcome.

Use effective verbal and written communication skills.

Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe
and proper work practices

Work up to a 12 hour shift. Never work beyond 12 hours unless other wise OPGC Project Manager
allows to do so.

Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize
them.

Understand and respond appropray to all safety hazards and warning devices (i.e. {ogc&larms,
smell of smoke, different colored warning tags, warning sirens).

Understand and implement lockout/tag out procedures in a safe manner.
Participate in the jobsite Safety meetings asuieed.
SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:

Safety Rules” are OPGC rules that, if violated, have a high probability of resultsegicus adverse
Contractors must ensure that employees working under their contraldd violate these Cardinal

Safety Rules. Failure to comply with Cardinal Safety Rules will result in immediate correctimefacthe
employee and, if OPGC determines it appropriate, the Contractor, up to and including terminatiorthieo
current jab and removal from consideration for future OPGC contracts. The OPGC Cardinal Safety Rules are:

(i)
(ii)

(iii)

(iv)

v)
(vi)

Personal Protective Equipments (PPES) as applicable to a given task must be used at all times.

All high or medium risk jobs must be performed with valid Jaflet$ Analysis (JSA) followed by pre
job briefing.

No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcoho
or drugs.

Do not walk or work under a suspended load & use only tested & certified lifting tools &damk
the job.

Do not handle and operate equipments unless authorized & licensed to do so.

Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.
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(vii) Ensure energy isolations, leokit-tag-out (LOTO) and strictly folv work permit instructions.
(viii) Never work of & above 06 feet (1.8 meters) without fall protection.

(ix) Allinjuries & near misses must be reported.

(x) lllegal handling or disposal of hazardous materials not allowed.

(Note:- Deviation/lapses from the above cardinalules but not limited to these are treated as major safety
violation.)
10. HYGIENIESENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:
The Contractor shall ensure that its personnel shall maintain the highest standards of hygienedatiom with
the performances of any contract for works or services it may have with OPGC.
The only safe source of drinking water is a drinking fountain/taps. Other sources shall not be used

¥ Do not use air, gas, water, electricity, fuel or other site facilities/iggdiunless the source of supply has

been designated & authorized by OPGC.

¥ Contractor personnel must not enter any building or area not required by their work. Wandering abou
the plant is prohibited.

¥, Contractor personnel are permitted for taking fooddasignated places either in OPGC Canteen or in any
other designated site.

¥ Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.
¥ Taking rest & food in unauthorized sites will be treated safety rule violation;

11.SITE ENTRY PROCEDURE

The Contractor must comply at all times with the requirements of O®i&CSecurity rules. The contractor for all
personnel requiring admission to the Site, a Security gate pass request must be processed in. advance
11.1."Gate EntryPass” will be issued by the OPGC site administration and contractor person/people need to
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Phssssiled

after site safety induction/training and duly certifidby EIC on the gate pass entry request applicatidifter
imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted’. N
contractor and their employees shall be allowed to enter inside the Plant for carrying autijobss the safety
training has been given to them and duly stamped as above

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gatetd’dsses”
normal visitors.

These passes are to be returned on the demand of Ci@@ any case at the completion of the contract.

All Contractorsstaff must enter and leave the site via the Security Gate.

All Contractors’ staff will have to produce their gate entry pass if asked by Security when e/tintpaving

site. This appés at all times.

If any of the Contractor’s or Stdmntractor’s staff is found unjustifiably outside the working areas, then they will
be removed from Site.

Ensure your name is recorded on the appropriate Contractors daily attendance page.

11.2. The contactor shall furnish to EIC the list of materials such as lifting tools and tackles, power toéls, T &
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSh&®fdibed
before commencement of work. All these matds shall be checked at Plant gate by Security, EIC & EHS for no
objection. Contractor at no situation shall enter untested or substandard or unapproved tools nesnisp or
vehicles. Tested and approved tools, equipments & vehicles only can be entedPlant Premises.
Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor isaskad be
entered inside Plant with valid Security Certification on recommendation of EIC. Violation of @@ €)X entry

rule shallbe treated major safety violation. Strong disciplinary step will be booked against the violation.

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.
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Daily Job Safety plan shall be prepared by the Contractor in advance before commencement otipdHics
job.

The project safety plan & its suitability/ appropriatendéssthe Contract job shall be verified & approved by the
Project Manager. This is one of the important Contractor’s job planning activity.
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13. HEALTH & FITNESS

The Contractor shall ensure that all its employees engaged in the work are medicallyHgaltid/. Any medical
disabilities including such disabilities which Contractor may consider will not adversely infthenemployee's
ability to perform his role in the work should be reported to OPGC prior to the start of the WarkaCtor shall
provide health certificates in compliance with Odisha Factory rule for their personnel at the timelgirapgate
entry pass. No contractor personnel will be issued gate entry pass without the submission of &daitass
certificate in the prescribed formContractors will closely monitor the requirement of health check up at an
interval of one year for their employees.

14. WORK PERMIT

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activoty$ucnh

as entry nside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at
height, working with machineries & equipments. Specific permit for hot work e.g. cutting, weldinding,
chipping or sand blasting shall also be issu®gting such activities the contractor shall ensure that a fire watch is
deployed and the person must clearly understand his duty & responsibility. Project manager/ EIE€ or h
authorized representative supervising the job shall be responsible for obtakicigaring the permit with the
knowledge and consent of the contractor or his representative. It shall be the responsibility obitractor to

see that none of his employees start the job until, an appropriate permit has been issued with [Bojagons
followed by Pregob briefing and job safety awareness by the EIC and the contractor or his safety coordinator.
15. HOUSE KEEPING & CLEAN SITE

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redunageniaia @
items and shall maintain a clean and tidy site throughout the duration of the work. Access wagsargkency
exits shall be kept clear from obstruction at all tim€ambustible scrap and debris shall be removed at regular
intervals during the course gbroject. All solvents shall be kept in approved, proptaleled containers.
Contractors’ bill payment will be held up unless otherwise housekeeping of their job site is imednta

16. SITE OFFICE AND STORES

The Contractor will be allowed a workingea on the site which shall be maintained by the Contractor for his site
offices etc and on completion of the contract shall reinstate this area at his own expense, tatiffacsion of
OPGC. The Contractor will also be given access to any reasonabd@urad the site.
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17. SAFETY EQUIPMENT

The Contractor shall, at its own expense, provide adequate safety equipment of an approved typaamnd as

is required for the execution of the contract works. The Contractor shall maintain this equipneeptafessional
manner as dictated by legal and industry standards. In addition, the Contractor shall kéeplate records of
all said equipment.

17.1. Protective Personnel Clothing and Equipment

The Contractor shall, at its own expense, supply its perslbemployed at the site of the works with adequate
protective personal clothing and other protective equipment which shall be maintained in good icondit
replaced, and shall be worn on all relevant occasions as specified by OPGC and good prastitee It i
responsibility of the contractor to provide adequatestruction/training for the correct usage and maintenance
of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equiprhents. T
Contractor is also responsible fansuring that the PPE is used and maintained in accordance with the
manufacturer’'s specifications.

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OB%&G/es
the right to issue such safety equipment/PPE toet workforce provided by the Contractor and back charge the
same from the Contractor with two (2) times of the cost of item as administration fee for every iiesued.
PPEsshall meet the following minimum standardand shall be maintained in good
condition to give degied level ofprotection to wearer. Contractor has to assess the quantity of PPE required
considering the job hazard and nature of job.

Specification & Selection of PPEs:

A. Safety Helmet/Hard Hat

IS/ DGMS/CE/ ANSEt ertified

Material- HDPEand ABS Plastic

Colour DARK YELLOWith nameof contractor mentionedn front portion.

All sdety helmetsshall have textile chin strap, padded head band & of Plastic or Cotton cradle.

Make & Brand Karam PM 501/ MSA/Venus1@?2 or 113/ UdyogiUltra 500L/ KalgenTortoise or any other
equivalent brand approved by OPGC EHS

B. Safety Glass/ Safety Goggles

IS/CE/ANSI certified

Polycarbonate, UV protected, Anti scratch, Anti fog

Colour Colourless for all time and strictly in low light areas and night t@rey may be used in day time within
areas with adequate visibility.

Make & Brand 3M/ Uvex/ UdyogUD 61/ KarartES005/VenusG-203-CHC or any other equivalent brand
approved by OPGC EHS

Prescription glasses users shall use cover the glass.

C. Safety Shoe

IS/ DGMS/CE/ ANSI certified

Leather with Steel Toe

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber

Make & Brand Bata / Liberty/ Jaypee 1217/ SG Secur@®ncord or Black night/ Udyegiango, Mallcom
Tiger/ ACME Fabricktom/ or any reputed brand approved by OPGC EHS

D. Dust mask

IS/ CE/ ANSI certified

Venus V4 20 SEWVFP2/ 3M with Fine patrticle filtration efficiency greater than 94%.

E. Ear Plug/Ear Seal/Ear Muff

IS/CE/ ANSI certified

3M/ Venus/ Karam/ Equivalent

F. Hand Glwes-

IS/ DGMS/CE/ ANSI certified

Material (Heavy Duty}inger Chome leather, 05 fingers provision

Material (Light Duty)PVC dotted type of reputed brand

Make- Kaybee/ Udyogi/ Karam/ any reputed brand

Besides the above, for electrical, chemical hamgiom for any other special type activity, appropriate rating
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IS/ICE/ANSI certified hand gloves shall be used.

G. Welding face shield attachable to helmet

IS/ DGMS/CE/ ANSI certifiedJV & IR protected, Superior quality

Make- Karam-ES 71, Unicare, Udybginy other reputed brand

H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelineslest)be EN/ ANSI Certified with CE
marking. MakeKaram/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.

Life lines shall beNE795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope
or 8mm standard wire rope 5000lbs (22KN) rating.
Refer sectiom1 (Fall Protection) for details.
Rest of the PPEs as appropriate to a particular hazard or as medtioMSDS (Material Safety Data Sheet) shall
be provided to the persons engaged for the job by the Contractor in accordance with relevant BISNANS

standards.
17.2. PPE Zones & PPE Excuse Zones

SI No| PPE type Area of Use Excuse areas/locations
Compulsory from Plant Gate. Two wheeler rider Offices, Office Corridor
pillion riders must use crash helmet while driving Control rooms, Canteen,

hospital & Service
Compulsory while working in other facilities out side Building front_ while

1 Helmet . . ) people are with no work
plant viz, Ubuda Coal loading point, Ash Pond, Ash or with office work
brick_plant, Sewage Treatment Plant and Colony activities with 1o risk to
premise. head from external

source.
Compulsory from Plant Ge
Compulsory while working in other facilities out side

2 Safety Shoe plant viz, Ubuda Coal loading point, Ash Pond, Ash z:z;gssgzhc?;r;zn the
brick plant, Sewage Treatment Plant and Colony '
premise.

Compulsory in all work are Main road from llant
Gate to CHP Track
hopper,

Other roads except the

Compulsorywhile working in other facilities out side g%isesmsg?;cgcgg:r%rs:

3 Safety glass plant viz, Ubuda Coal loading point, Ash Pond, Ash Control’ (0OMS Canteen,
brick_plant, Sewage Treatment Plant and Colony Hospital While,people ar’e
premise. with no work or with

office work activities with
no risk to eye from
external source.

4 Ear Plug/Seal/ Ear In all high noise areas greater than noise level 85 dgches other than gh

Muff noise areas

5 Hand Gloves Compulsory dur@ng aII_figId works, materia_l hand"ng’Office activities

working where risk of injury to hand prevails
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Excuse for non dust
In all dust generating areas(ESP hopper cleaning, Dgenerating Areas

Ash handling, Cleaning, Sweeping, Saaeation,
6 Dust mask Asbestos/Asbestos containing material handling, Cpal
Handling Plant, Painting work, visible fugitive emission
in Boiler and other areas etc)

7 Welding face shie | During welding operation on
8 Cutting glass During cutting operation only
. During fuming Chemical handling or hazardous
Chemical ; . :
9 . handling. Atmosphere with Chemical fumes,
respirators . . :
hazardous gas fumes. During welding operation.
Chemica During hazardous Chemical/ substance handling, |
10 . . .
Suit/Apron acid Battery maintenance
PVC/Rubber han During hazardous chemical/substance/waste hand
11 . .
gloves & Lead Acid battery maintenance.
. During hazardous chemical/substa’waste handling
Chemical Goggle/ . .
12 : & Lead Acid battery maintenance.
Face shield
13 Encapsulated su In Chlorine atmosphere greater than 50 PPM

for Chlorine

Toxic gas atmosphere (Chlorine, Ammonia, Ca
. monoxide, Acid fumes) where chemicaépirator is
Self Contained

14 ) not recommended, Confined Space with hazardous Non Speciéd activities
breathing apparatus
fume or gases

Arc flash Suit witl
15 boot and hood of
suitable rating

During Electric Panel Breaker & MCC modules
Operation

Electrical hanc
16 gloves of suitable | Working with live etctrical power sources

rating
High temperature
17 hand gloves & Working with Steam lines
jacket
18 Hard toe rubber Working in Mud, Sludge, Water, dense wild grass
gumboot areas, other place taking Safety Officer's approval
19 Lead laminatec Working with radiographic substances
coverall

Inside confined spaces and as advised by C

20 Reflected jacket Project Manager/EHS

Working inside Boiler / and as advised by Ol

21 Cotton Boiler Suit Project Manager/EHS

22 Full body harne: Working above 5.9 ft \thout fall protectior

Welding jacket/sui | Standard flame resistant welding jacket/suit & h
23 .
& hand gloves resistant leather hand gloves

17.3.Control on PPEThesamplesof PPEO be usedby contractor atsite shallbe submitted to OPGE afety
Officer in advancefor approval. On approval, the Safety Officer will retainthe sample.The approved
quality PPE(Make/Brand and colour) shall be wed by contractor at worksite throughouthe job. Any
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unauthorizedchange of model/ brand/ colourof PPErom the sample shalbe consideredas Safetyviolation and
may lead to disciplinary action. On completion of waitke sampleshall be returned to the contractor. The
specification given above for different types of general PPEs is minimum quality standatrdctos are free to
provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Offioaugwimstde
OPGC premises.
18. TRAINING
18.1. Safety Orientation
The Contractor shall ensure that all its personnel have been gheenecessary safety and job related training
required by OPGC regulations and good practice poistarting work
Contractors will be responsible for providing their employees and any subcontract employee wstifedyl
information provided to it by ®GC including, but not limited to:
Projectspecific occupational health and safety expectations;
Exposure to atmospheric health, serious physical or chemical hazards; and
Precautionary measures and procedures for performing the work.
18.2. Pre Job Briefigs
Contractors shall conduct pieb briefings and toolbox talk/ safety talks with employees under their control prior
to work each day. Additional job briefings shall be held if significant changes occur duringrtée afothe work
that might affect he safety of the employees.
19. COMPETENCY OF CONTRACT EMPLOYEES.
Contractor shall assign competent employees as per the requirement of the job. Supervisors shadd be
qualified that he can clearly communicate with his team members. Besides, Supersisiisbe able to
communicate in English. All high skilled & semiskilled employees must have job specific comp@R@Cewill
evaluate/verify competence and will reject employees who are not found with inadequate competency.
20. RESTRICTED AREAS
All Corractors must receive authorization from the OPGC Contact Person before performing work in areas
posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED"” or some other warning signs. Contrastalls shall in
warning tape for areas that require additional wargibecause of the work being performed there.
21. ALCOHOL AND DRUGS
The Contractor shall ensure that its personnel do not at any time, during the performance of thepadake of
or be under the influence of any alcohol, drug or other intoxicating sulegtawhile on duty, other than for
bonafide medical reasons certified by qualified medical practitioner. Person found with violattbrs otile will
be immediately removed out of OPGC site and appropriate disciplinary action will be imposed dottiaetor.
22. DRIVING & PARKING
All heavy vehicles and other related machinery required in connection with the work shall bepiitrparse, prior
to and during the period of the work.
The Contractor shall ensure that only permitted personnel (by way ad @PGC Driving License) are able to
operate vehicles as per the classification of vehicle.
Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for gerssehicles.
Heavy vehicles speed shall not exceed 10kmh apaimt of time.
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools angioresg shall be
coordinated with OPGC contact person and Security. After the delivery is made to the job sidelitkey
vehicle musbe parked in the designated parking area or must exit the job site.
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment hgs a full
enclosed cab. Seat belts must be worn when operating equipment. No Contractiopestmait earthmoving or
compacting equipment that has an obstructed view to the rear to be used in reverse gear unlesglifirment
has in operation a reverse signal alarm distinguishable from the surrounding noise level or uotegsator
designatedemployee signals that it is safe to do so.
The Contractor undertakes to ensure that all drivers comply with the following basic rules:

¥ Always wear a seat belt;

¥ Always observe traffic rules, especially speed limits;
¥ Never drive after consuming alcohol/disig

% Never drive when very tired;
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% Never overload the vehicle;
% Drive carefully;

¥ Be sure that before starting the vehicle the area near and under the vehicle/trailer is free fnmonge
asleep.

¥ Vehicles are PUC certified with validity of expiry.
¥ Heavy vehids are provided with fire extinguishers

Crash Helmet use- Riding two wheelers without the use of crash helmet from plant gate is prohibited.
Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.
23. SAFBETMEETINGS
The Contractor shall be responsible for maintaining and enhancing the safety awareness of itagerstading
arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.
24. SAFETY INSPECTION / AUDIT
The Contractor shall inspect the work site, equipment and tools on regular basis for complianteesélrules
and regulations, and shall be obliged to take the necessary measures to correct unsafe condiiarsaie
practices.

The Contractor shalllow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safeiyrking
environment.
25. REPORTING AND INVESTIGATION
The Contractoshall report all near misses, incidents or accidents to OPGC contact person or central control room
immediately.
The Contractor shall allow OPGC representative access at any time to plant, equipment, persomeebatsl
when requested, to carry out famal investigations to find out the root causes and there by identify the required
corrective actions to avoid the reoccurrences.
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, th
Contractor shall prepara summary report of its safety performance together with accident statistics and submit
to OPGC.
26. INJURY MANAGEMENT
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors shoulcetenithifirst aid.
Incase of amijury to some contract worker, please inform immediately available OPGC personnel or first
aid centre or central control room usirfghone 248/22206645 222222).
Only trained and certified people shall provide first aid to the injured.
Incase of doubtjnjured personal shall not be moved or transport improper vehicles because it may complicate
the injury more and some cases may lead to death.
Only Designated vehicles (Ambulance) shall be used for transportation of patients.
27. JOB SAFETY ANALYSIS &3BB SAFETY BRIEFING (JSB)

¥ The Contractor shall adopt the OPGC JSA & JSB practice/advice.

¥ The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & J3B Proces
System.

¥ Under no circumstances must work be started utiid appropriate JSA has been prepared and complete
the Prejob briefing.

¥ Competent person from the contractor and-géharge of the work from OPGC shall conduct the jote
briefing to all members.

¥ Competent person from the contractor and-charge of tle work from OPGC shall make available a copy
of the safety document at site.

¥ Sample Job Safety analysis in prescribed format is furnished in appendix below.
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28. EMERGENCY PROCEDURES
The Contractor shall follow the OPGC Emergency Response Plan (ERP)hduperiod of the work and shall
ensures that its staff are fully familiar with the actions to be taken incase of an emergency.
28.1. Emergency planning:
Contractors must inform his people on the actions to be taken in the event of fire, explosisonpet injuries or
other emergencies. The contractor shall also keep abreast & acquaint of his persons regardingefiEynerg
Response Plan” of ITPS, assembly points, DO’s & DON'Ts during emergencies at regular intemly iEH®
meeting.
28.2. Evacuion Procedure
Identify the escape routes available to you before you commence work. Know the assembly poinit®etiohd
to reach there in case of emergency.
When the emergency siren sounds, immediately leave the area by your nearest evacuatiotor&atergency
Assembly Point. If you are using power equipments or vehicles you must switch it off and malkebiefeaé
evacuating.
Do not run and do not stop to collect your belongings
Report to the emergency assembly Points as per the instructjmesn on loud speakers/ public address system.
Obey instructions given by the OPGC contact person staff and assembly point coordinator.
Remain at the assembly point until instructed otherwise. Do ne¢meer evacuated areas until thiall clear’
announ@ment is made by the Main Control Room.
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and requir@mo act
28.3. Reporting Emergency:
If you discover a fire, or any other serious incident/emergency pla#233/244 using the site telephones, this
will connect you to thé?lant Main Control Room. Other
Emergency Contacts are

Intercom P&T

Fire Station 777 06645222257
Ambulance 2771248 0664522216
Hospital 666 06645222243

Give your name, location, and the details of the emergency. Follow any instructions given.

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.

If safe to do so remaiin the vicinity to give relevant information to the assistance when it arriikever
endangeryour safety.

29. SAFETY SUPERVISOR

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall baegdo
provide full tme safety supervisor who will be responsible for ensuring the work is performed in accordance with
the applicable safety requirements. For every 50(fifty) employees thereafter there shall be ongy Safe
Supervisor/OfficerThe OrSite Contractor Safety supesor/officer(s) must have appropriate knowledge and
skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work maperan be utilized

for safety supervision but in case the Project Manager find ineffective supperyvtie contractor may be asked

to provide independent safety supervisor.

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigneffiejci/ely

as per expectation of OPGC Project Manager/EIC & EHS. BefonedHeassignment, Contractor has to provide
the list of their safety professional along with Safety In charge stating hame, qualificationieexge& contact
number to the Project Manager & EHS. The supervisors’ competency will be evaluated by ORG& EHSsue

of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safesyosuad
Contractor work sites. Competency certification may vary depending on the nature & risk levebdnwat the
contracted job. @ntractors are not permitted to execute job without deployment of Safety Supervisor(s) as
specified under this condition. Contractor Safety Supervisors performance will be monitored byEGP&EHS
and the instruction & advice of OPGC shall be implengemp@®mptly. OPGC will impose appropriate penalty if
the Contractor fails to implement OPGC'’s safety expectation satisfactorily.

30. COMMUNICATIONS

30.1. Communications with OPGC

The Project Manager or his authorized persons (EIC) and OPGC EHS8 gtelboint of communication for all
EHS issues arising under this contract.
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30.2. Coordination with other officials
Contractor is fully responsible for coordinating with the proper authorities for moving heavy eguotpiacation
of underground utilites, erecting barricades, traffic control, and other safety measures, unless otherwise
specified.
30.3. Communications with Media Restricted
In the event of an accident or other condition on site, contractor shall not communicate with tdeare any
other entity without the expressed consent of OPGC.
31. EQUIPMENT CERTIFICATION
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifiimgpe or other
equipments required inspection or calibration has been inspdcigttified by an authorized and a liable
inspection/certification authority/company prior to its use in the works.
32. RESTRICTED ARTICLES
The Contractor shall be required to ensure that written approval signed by OPGC contact persaemas b
obtained pror to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic
materials onto OPGC premises.
33. PROHIBITED MATERIALS
Contractor is strictly prohibited from using any of the following types of materials in perfornwdribe work:
¥ Asbestos, Asbestos Containing Material (ACM).
¥ Mercury containing material.
¥, Surface coating systems that contain lead, cadmium, chromium, barium or mercury.
34. HAZARDOUS SUBSTANCES
¥, Before delivery of any hazardous materials to OPGC site, &tmtrshall provide Material Safety Data
Sheets for all anticipated hazardous materials.
¥ All containers containing hazardous materials must be clearly labeled indicating their contents and
appropriate hazard warning information.
¥ Hazardous materials mubge stored in a secure location agreed with th@GC Contact person
¥ Don't dispose hazardous substances into drainage system and please inform any spill on thedtoor or
any personnel.
¥ All operatives must understand the hazards of the materials theg bahandle before use, some can be
dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own
supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety
information.
¥ Hazardous wde must not be dumped in general waste bins and the hazardous waste bins are provided
around the plant premises.
35. SMOKING
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons obsekiegl sm
inside Plant will be repved from job with immediate effect. Smoking is permitted inside declared/authorized
smoking zone(s).
36. SUB CONTRACTOR
The Contractor should ensure that sabntractors shall be responsible for safety requirements as specified by
OPGC. The Contractdradl regularly check suBontractor's compliance with safety requirements
37. LIFTING MACHINERY AND EQUIPMENT
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear)
Any item used to connect a load to the lifting appliance, but which is not in itselibapo lift, lower, transport
or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shatkiks, syivels,
blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Wastel tioge$o0
cargo nets, containers, pallets, etc.
37.2. Standard Requirements
¥ All lifting tackle shall be tested and certified by approved competent person.
¥ The Contractor shall make available, as necessary, any certificates and inspection records.
¥, Lifting tackleshall not be issued or used without a current test certificate.
¥ All lifting tackles shall be visually inspected before use to identify any damage. Damaged awveefect
equipment shall be immediately removed from service.
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Only equipment, which has been grexly tested and is clearly marked/labeled/coded, may be used. The
SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must
be adhered to.

Makeshift lifting devices formed from bolts, rods or reinforcing steellsiot be used.

Slings shall not be shortened with knots, bolts or other makeshift devices.

Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacitieshfor eac
type of hitch and the type of material.

Synthetic web slingshall be immediately removed from service if any of the following conditions are

present:

X Acid or caustic burns

X Melting or charring of any part of the sling surface
X Snags, punctures, tears or cuts

X Broken or worn stitches

X Distortion of fittings

No heavy lods or excessive strain may be placed on ropes.

Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects
or burned by “snubbing off” too fast.

Wire ropes or wire slings, shall not be used for raising, lowerirgganeans of suspension if any fraying,
kinking or broken wires are apparent.

37.3. Lifting Equipment or appliances

Is a generic term “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is
able to raise, lower, susperm transport loads and includes the supporting structure and all Plant, Equipment
appliance, structures. This may include but not limited to Continuous mechanical handling dewces (i
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar craterricks, Runway beams, pad eyes, gin pole
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platfievatrg and

Lifts, over head cranes,

37.4. Standard Requirements

e
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e

e

e

e

e

e
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Lifting machinery and equipment shall betested by an approved competent person after any major
alteration or repairs thereto.

Lifting machinery and equipment shall not be issued or used without a current test certificate.

EOT crane operation shall be carried out by personal with valid rigggiicate with familiarization to
operate the EOT cranes.

All lifting operations are to be suitably planned and carried out with trained and qualified peisdtn
shall be the duty of the Contractor to ensure that all employees under its control kndvaige able to
apply hoist signals and their uses.

One qualified person shall direct the rigging operation. This person shall give signals for theNgrou
crane operation will take place without an appointed and identifiable "SIGNAL MAN”".

All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective
equipment shall be immediately removed from service.

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe
Working Loayl or WLL (Working Load Limit) must be clearly marked on all equipment and must be
adhered to.

All lifting operation should be carried out in the barricaded area; no one should be allowed to walk
underneath of suspended load.

It is the Contractors respoitslity to satisfy the OPGC Contact Person that all lifting equipment and
machinery conforms to the relevant statutory provisions.

All lifting machinery and equipment and all parts and working gear thereof, both fixed and madlile sh
be of good construabn, sound material and free from patent defect and shall be maintained and
operated to comply with OPGC standards.

Every dangerous moving part of lifting machinery should be guarded.

The hoisting mechanism of a crane shall not be used for any purpbsetbian lifting a load vertically.
Cranes shall not be used to transport loads, unless specifically designed for this purpose. Thédook
crane shall be secured to prevent it swinging when the crane is in "Transit".
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% Mobile Jib Cranes, side booms afAl' frames shall not work in the vicinity of overhead Power lines
unless a safe working distance of total Length of the Jib + 10 feet is maintained.
¥ Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicatbg a
crane capacity chart displayed inside the operators cabin.
¥ Contractor shall not operate the cranes of ORGi@out permission from OPGC Contact person.
¥ Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact
person for review and approval.
¥ Contractor shall designate a person to observe clearance of the equipment and give timely waraihg fo
operations where it is difficult for the operator to maintain the desired clearance by visual means.
¥ Cranes with fixear derricking jibs should be fitted with effective automatic safe load indicators which
should be provided with appropriate visual and audible signals, Properly maintained and tested by a
competent person after the erection or installation of the crane.
¥ Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and
firmly set as necessary for the stability of the specific configuration of the equipment. Befozgrig
outriggers, the contractor must verify the suréaés firm and will support the weight of the equipment
and operation to be performed. The Contractor shall place outrigger pads if conditions require.
¥ While extending, lowering outriggers and retracting the outriggers, the operator shall visuakytitsp
area to verify it is clear of all personnel and obstacles.
¥ Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be
likely to affect the safety of the operation, lifting appliance should either not be useed subject to
limitations, should be followed.
37.5. Multiple Lifts
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower dosidghould
be avoided. Where the simultaneous use of more than one lifting apgidas unavoidable; contractor shall
perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.
37.6. Personnel Baskets and Man Hoist
¥ Personnel baskets should be of good design construction, sound material, and aslstpesigth, free
from obvious defect and certified and clearly marked with the maximum number of persons permitted.

¥ Where a man hoist is operated by means of a winch, or where person is carried in a cage, skilror sim
plant or equipment designed to tifpersons, the winch should be so constructed that the brake is
automatically applied at all times except when the controls are in the operating position.

¥ No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before
the platform or cage can be lowered.

37.7. Industrial Fork Lift
¥ Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe wodadg |
permitted for the truck.
¥ Passengers are forbidden to ride on vehicles, mobile plaribrddift trucks not specifically designed or
fitted out for passengers use.
¥ The Forklift operator shall have a valid operating certificate from a recognized authority arid @v&C
driving license.
37.8. Containers
¥ Every container for raising, suspend, supporting or lowering articles, tools, equipment, and other
materials should be of good construction, sound material, and adequate strength, free from obvious
defect and suitable for the purpose for which it is required.
¥ Provided with adequate andugable arrangements for securing the container to the lifting appliance or
to lifting gear, as appropriate;
¥ Marked with its tare weight and the weight of the load which it may carry with safety;
¥ So constructed as to prevent the accidental displaceméitsdoad.
¥ Loose materials or articles that could be displaced should be secured or covered to prevent such
displacement.
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38. HAND TOOLS
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%

%
%

%
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%

%
%
%
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%

Tools shall not be placed on any type of energized equipment or where a tool might fall and become a
hazard.

Unacceptable placement includes on ladders, stairs, railings, mobile equipiygig,on the floor, on the
scaffold, in walkways or cluttering work benches.

Tools shall not be placed next to open trenches, manholes or vault openings.

Tools, materials and p& used in elevated work locations shall be tied in place or kept in containers
secured so that nothing can accidentally fall.

Select the right tools for the job.

Train your workers to select the right tools for each job, and ensure that the tools/atlalale.

Inspect the tool and ensure that it is in good condition and keep it in good condition.

Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or
broken handles; hammers with chipped, mushroomed or éobeads and broken or split handles;
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs,
improper or removed grounding systems, or split insulation.

Use all tools correctly.

Keep tools in a safe place.

Carrythe tools to and from the work site in a tool box, cabinet, or other appropriate tool holder ortpouc
Store the tools in the proper storage area.

Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where
pouches ag not available, tools shall be lifted and lowered by hand lines.

Tools should not be thrown from one level to another, nor should they be thrown from one location to
another on the same level.

Spark proof tools should be inspected regularly to ensua¢ tiere are no steel splinters.

39. PORTABLE ELECTRICAL APPLIANCES.
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All appliances should be tested and identified; records of tedest dates should be available.

Equipments which do not have the test detail label will not permitted inside OPGGsesem

Any equipment which is in poor condition will not be permitted inside the OPGC premises.

Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC
Contact Person. If permission is granted, a residual cudewvice (RCD) mubk connected in the circuit.
Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No taisting
taping of conductors is allowed.

Bare cable/ conductors shall not be inserted to sockets.

Contractoramust ensure that electric equipment connected by cord and plug in good condition.

Each employee must be properly trained before using tools or equipment requiring special instarction
training (e.g., power tools, vacuum equipment, etc.).

Extension cats used with portable electric tools shall be of thw/iBe type unless the tool or appliance is
doubleinsulated or operated from an isolated power service. The ground wire must either be
permanently connected to the tool frame for grounding means.

Extersion cords lay across walkways or driveways must be covered by protection or warning devices to
prevent pedestrian or vehicle hazards.

Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.
Electricallypowered tools may not be used on energized conductors.

Compressed air hose connections shall be secured with a safety clip or retainer before use.

If a machine guard is removed in order to work on equipment, it shall be replaced before the equipme
is placedback in service. Lockout/Tagout procedures shall be followed.

Power tools should be used, in accordance with the manufacturer’s instructions.

Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.
Only patentpneumatic hose, couplings and fittings of the correct rating shall be used when using
pneumatic tools.

40. TEMPORARY WIRING

These

provisions apply to temporary electrical power and lighting wiring methods. Temporary w@ihdpes

removed immediately pon completion of construction or the purpose for which the wiring was installed.
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40.1. Temporary power program procedures

Vi.
Vii.

viii.

Xi.
Xil.
Xiii.

XIV.

XV.
XVi.

XVil.
XViil.
XiX.

XX.

Only authorized and qualified people for electrical work shall work on the installation, wiring,
troubleshooting or repair of etdrical equipment.

All persons dealing with & handling electrical equipment shall be trained to apply the correchéeat

for electric shock.

All portable tools, hand lamps & other apparatus must be connected to the system by means of
appropriate ratingolugs & sockets type.

All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is
permitted.

Supplies to welding equipment must be specially arranged & the connections must be sufficieafam siz
the duty to be peformed & properly protected against mechanical damage & electrical hazards.

All lamps for general illumination shall be protected from incidental contact or breakage. -béetal
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice

Temporary lights shall not be suspended by their electric cords unless cords and lights are diesigned
this mean of suspension.

Portable electric lighting used in wet and/or other conductive locations, for example drums, tamks,
vessels shall beperated at 24 volts or less. However, 120 volt lights may be used on approval if
protected by a GFCI.

Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be
avoided. Flexible cords and cables may pass throughwina or other pinch points, if protection is
provided to avoid damage.

Extension cord sets used with portable electric tool and appliances shall be ofwimegype and shall

be designed for hard or extdaard usage. Flexible cords used with temporamgl @ortable lights shall be
designed for hard or extrhard usage.

Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until iersedgized

and lockedout according to the lockut policy.

Deenergized equipment shalkltested before anyone works on it.

All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded

All splices and repairs shall be made inside an approved box or approved splice kit. Tape abdne is n
acceptable.

Metal ladders shall not be used for electrical work.

All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or égnitabl
fibres must meet hazardous location requirements in order to prevent explosions.

Extension boards ost have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should
not be used as power on/off switching.

Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterpro
connectors shall be used as nesay.

All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with
fireproof material.

Circuit breakers shall be matched as closely as possible to the electrical needs they supply.

41. FALL PROTECTION
All persons on any project that requires them to wear a personal fall arrest or restraint system, will thiése
guidelines. A full body harness will be used whenever there is the potential for a fall frorhizohédeet or more.

41.1. Personal Fall Arrest Systen@BFAS) & Full Body Harness:

A personal fatarrest system is generally required whenever an individual is at risk of falling 1.8 meter or
5.9 ft or more ft from an elevated position. A properly designed system should include three
components:
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(A) Ananchor point capable of supporting a minimum of 5,000 Ibs (22.2 kN) per attached worker; will
serve as a secure connection point for lifelines, lanyards or deceleration devices.

(B) Afull-body harnessdesigned to distribute falhrrest forces over thighs, gbvis, waist, chest and
shoulders; if a fall occurs-ihg located in centre of the back will hold worker in an upright position until
rescued.

(C) Aconnecting devicesuchas a lanyard, deceleration apparatus, lifeline or a combination of these
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.

WARNING:

The maximum arresting force an individual is permitted to sustain while wearing a harness is {800 Ibs
(8kN). To stay below this impact force, workers should kbepiree fall distance as short as possible (max. 1.8
meter) and consider the use of deceleration devices or shock absorbing lanpardy fall, the worker shall not
come in contact any lower level and bring the worker to a complete stop and limitmaxideceleration
distance an employee travels to 3.5 feet (1.07 m).

Each worker shall be attached to a separate lifeline and lifelines shall be protected againsiibe&ingbraded.

Full body harness application guideline

Deceleration apparatuses (sHoabsorbers) attachedadible lanyardype harnesses shall be used only at height
with fall distance of 6 meter or more.

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body $iahadkbe used.

Full body harnessifter one free fall shall not be used again, it shall be condemned.

Harness shall be checked/ inspected for wear/tear or any damage before use.

41.2. Anchorage Connectors and Points

An anchorage connector or point must be capable of supporting 5000#ysatached worker. This can be
accomplished in a number of ways and must be engineered to ensure the point has that capability.

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. &nchorag
Points in concrete orttached to wooden structures must be approved by both the Contractor’s Qualified Person
& EIC.

The anchorage point must be installed at dorsairg (shoulder) height or higher. An anchorage point at feet
level is unacceptable for fall arrest applicatiand will not be allowed.

41.3. Authorized Fall Protection Systems/Equipment
Only fall protection equipment approved by the OPGC will be used on OPGC projects.

Storage

The equipment should be stored and hung up freely by the batkdin a cool, d/ place until needed. If
materials appear to be faded or it tags and labels are illegible, consult the equipment manufaotdetermine
if replacement is necessary.

41.4. Tips for Fall Protection
X Make sure the harness fits snugly. Tighten all straps.
x Use an anchorage point above your head. Do nebffeat your feet unless there is no other place to-tie
off.
x Use two lanyards for 100% +@df. One lanyard must be attached at all times and when moving from
position to position.
X Never hook two lanyals together to get extra reach.
Except with specific lanyards, hooks may not be tied back into the lanyard itself.
x Use cheaters only when your lanyard will not reach affepoint. Cheaters will not be used while tied off
to the inside of a man basket.

x
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x Shock absorbing lanyards may not be used in conjunction with retractable lanyards.
X Never tie a knot in your lanyard to reduce its length

41.5. ACCESS
Stairways and stair towers with complete hand and guardrails do not require fall protection.

Fallprotection is not required while using a ladder as a means of access as long as the climbing didies
than 10 feet. Once a worker has climbed 10 feet a lagtienbing device is required or an enclosed cage must be
present.

If the worker stops aany point to conduct work from a ladder, and the worker’s feet are more than 6 feet above
the adjacent surface, fall protective equipment is required. A thpemt contact must be maintained with a
ladder regardless of the height a worker is above anajasurface.

42. SCAFFOLDING
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffoldindyetahaibved by
OPGC. A "GREEN STAE" indicating OPGC acceptance will be attached to the scaffolding, the scaffofding is
to be used until the approval is given. The scaffolding shall meet the following minimum requissment
¥ Timber uprights and ledger shall not be used.
¥ Metal parts used for scaffolds shall be in good condition and free from corrosion.
¥ All poles, planksand general materials, used for scaffoldings, shall be kept in good condition and be
inspected by a competent person appointed by the Contractor on each occasion before being used for
erection.
¥ No materials, other than those specifically designed forphepose, shall be used for scaffolding.
¥ A scaffold shall be erected only by men trained and certified in the job, working under the imeediat
supervision of a competent foreman, who knows the purpose of the scaffold and how it should be
constructed to cay the loads which will be placed upon it.
¥ Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability.
Unless constructed as an independent scaffold, it shall be rigidly connected to the buildingcrrstru
¥ In the case of partially erected or dismantled scaffolds still capable of being used, access theuddo sho
be effectively blocked and prominent warning notices shall be posted with a "REBTBGAF
¥ All platforms, scaffolds and other workplaces, from whienspns may fall more than 1.8m (6 ft) shall
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) inabegh
the walkway and have at least one intermediate rail.
¥ Toe boards shall be fitted to all scaffolding.
¥ When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be
fitted in their place.
¥ Any loadbearing scaffolding should be constructed to a design previously submitted to and approved by
an OPGC contact person
¥ Pats of staging, tools and other articles and materials shall be properly lowered and shall nobwa thr
down from a height. They shall be raised by rope or other suitable means and not carried on the pers
¥ The Contractor's Representative shall ensurat tho loose articles and materials are left lying about in
any place from which they may fall on persons working, or passing beneath.
¥ While erecting the scaffolding a RED SCEPHE need to be hung until erection is finished
42.1. Requirements for Boards drPlanks
¥ Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches)
wide.
¥ The spacing of board supports shall depend on the thickness of the boards used and the load to be
carried. There shall be at least three popts. Support for 51 mm (2 inch) boards shall not be more than
2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.
¥ Boards shall be endutted and close boarded throughout. Overhanging of boards of any thickness shall
not exceed four4) times their thickness and not less than 50 mm.
42.2. Working Platform
¥ All working platforms should be close boarded and all boards should be lashed or secured.
¥ Widths of platforms vary according to scaffolds purpose.
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As a general rule, if the platfims are to be used only as a footing, they shall be at least 610 mm (24
inches) wide. If small quantities of materials have to be put on them, the platform width shall be
increased to 813 mm (32 inches) wide.

42.3. Mobile Tower

EZ
EZ
EZ
EZ
EZ
EZ
EZ
EZ

The height of a mobile togr should never exceed three times the length of the shortest side.
There should be only one working platform on a mobile tower.

Mobile scaffolds should only be used on ground which is firm and level.

Moving the tower should only be done by pushing aliipg the base.

The working platform must be clear of men and materials when the tower is being moved.
Wheels should be turned outwards and brake must be on and locked before use.

It is advised to tie the tower to the structure whenever possible

Neve ride on a scaffold that is being moved.

42.4. Independent Towers

e

e

e

EZ
EZ

EZ
EZ

e

e

e

The tubular scaffold used most often is the independent tower. The independent tower apart from
necessary ties stands completely free from buildings or structures and is used mainly des agqoe
bridges or high maintenance jobs where only a small working area is required.

The foundation must be capable of carrying the weight of the tower, equipment and men.

Base plates must be placed under all standards and if there is any dangesraf labvement they must

be securely fixed, substitutes must not be used.

Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damage
Standards must be vertical and joints must be staggered. The distance bestaretards must be no
more than 2.5 m (8 feet 6 inches).

Ledgers must be horizontal and fixed to the standards with load bearing clips.

Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also prowigleg a
headroom if arintermediate working platform is required.

Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitiechasée
and at other levels where necessary to keep the tower rigid, but at least every alternative lift.

If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adeguatel
tied.

It is good practice to tie scaffolds to the adjacent structure whenever possible irrespectivelof. hei

42.5. Ladders

e

EZ
EZ

EZ
EZ
EZ
EZ

EZ
EZ

e
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All ladders used in the plaexcept in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP.
No metallic / wood ladders are allowed in OPGC premises.

Shall be factory made and shall be of sound construction.

No ladders with treads nailed to the stringers or which imr@any other way faulty or unsound shall be
used.

Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.

Ladders shall not be painted. Clear varnish or polyurethane is acceptable.

All ladders shall only be used fitve purpose for which they were designed.

The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper
working parts before they are used.

Defective ladders shall not be used, but instead shall be tagged and imextessible for use.

Ladders should be placed upon a level, firm, solid and safe base and leaned against or hungfidm a s
safe structure.

When it is necessary to place a ladder on a-fewel, smooth or slick surface, the base of the ladder shall
be tied, blocked in place or held by another worker.

The base of a straight or extension ladder shall be placed back from the wall at a distance emeal to
fourth of the ladder’s working length.

The top of an extension ladder shall be tied off whesgible.

No one shall go up or down a ladder without the free use of both hands.

If material must be lifted, a hand line must be used.

Employees shall face a ladder while ascending or descending.

A ladder used to transfer to a landing must have sidis that extend at least 3 feet above the landing.
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¥ Contractors shall ensure employees under their control are properly trained in ladder safety.
¥ Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate
protectionsto be provided with warnings
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyauclyoother
high voltage areas and restrictegteas unless authorized by the OPGC Contract person to enter. If it becomes
necessary to enter these areas, the Contractor must notify the OPGC Contract person so that asrasgaim
be made to secure a safe work area.
44. FIRE PROTECTION:
Fire hydrans, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire
equipment lanes must always be kept clear.
All fires must be investigated and reported to OPGC regardless of duration or extent.
All contractor persons shutd know the method of raising alarm & operation of first aid fire fighting appliances.
Nobody should misuse the fire appliances, extinguishers etc.
45. HOT WORK
Any activity which involves naked flames or can produce heat energy or spark shall bersshasl Hot Work.
e.g. Welding, Burning, Grinding, Cutting.
¥ The Contractor must coordinate hot work activities with the OPGC Contact person.
¥ All welding, burning, or other hot work will be carefully planned and safely executed by compégon
Hot WorkPermit from OPGC.
¥ Welding machines and its accessories must be approved type & safe to use. Power supply cableeshould
of proper rating, joint free, copper and cut resistance type.
¥ When ‘Hot Work’ is in progress precautions must be taken as per th&uddt Permit issued by OPGC to
minimize the risk to other persons, particularly from fire.
¥ Appropriate fire extinguishers shall be made available for the duration of the specific actities a
mentioned in the Hot Work permit.
¥ The Contractor shall providéire watches during hot work activity & shall ensure firewatchers are
trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchersngur
fire watching cannot be assigned with other task.
¥ The Contractor shall ensuredhfirewatchers are equipped with appropriate equipment and dedicated
only to the duties of the fire watch.
¥ The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheetsgarne
ensure sparks and hot slag are confined the immediate area and do not contact flammable or
combustible materials.
¥ All open areas and floor grating/ wall openings shall be protected so that sparks or slag camtot rea
flammable or combustible materials at any lower level.
¥ Hot work areas mst be barricaded to prevent people from coming into contact with sparks and slag from
hot work activities.
¥ The Contractor must store flammable and combustible chemicals where they are not subject to hot work
or other sources of ignition.
¥ Use appropriate PE for the job.
46. CONFINED SPACES:
A Confined Spacdes any space of an enclosed nature which is not designed for continuous human occupancy and
presents a risk of death or serious injury from hazardous substance or dangerous conditions.
¥ The Contractor mst coordinate Confined Space Entry work activities with the OPGC Contract person.
¥ Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of wark insid
¥ Contractor shall perform no duties that might interfere and distthie accepted safe working conditions
in a confined space.
¥ Contractor shall maintain all safety barriers around Hréry Point
¥ Appropriate PPE as per the Confined Space Entry Permit shall be used.
¥ Appropriate dust mask shall be worn by thatrantif significant quantities of dust are present within the
Confined Space
% Head and eye protection shall be worn at all times by Hrg¢rant unless specified otherwise by the
Control Room Engineer

Pagel43of 167



¥ A body harness may be required by tRatrantif work is to beperformed above ground level. An air
purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the
Entrant if Entryinto a Confined Spaceontaining aHazardous Atmospheris required and it is not
physically possiblto entirely remove thédazardous Atmosphere
¥ Contractor shall use the safety equipment as per the Confined Space Entry Permit.
¥ Fire extinguishers suitable for the type of fires those are appropriate to the hazards that maggsaip
in the Permit Requed Confined Space
¥ Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the
Confined Space entry & exit points during the period of work. Confined space opening either will be
closed or entry prohibited through warningape or barrier while no work is taking place inside the
confined space. Contractor will not assign task other than Confined space watching to the watckers a
long as they are performing the watching.
¥ Contractor shall comply strictly with the followilgctrical safety precautions
¥ Electrical equipment supplied from the mains should only be used where tla@ee  no  practicable
alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used
whenever possible.
¥ If there are o practicable alternatives to using electrical equipment supplied from the mains, then they
should be 24V. If this is not possible then they should be 110V supplied through a centre tapped
transformer with the centre tap earthed.
¥ Electrical equipment supied from the mains should contain Ground Fault Circuit Interrupters / Residual
Current Devices.
¥ Electrical equipment supplied from the mains shall have a valid test certificate.
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS
Improper use of water jets/ @vice Air can cause serious injury. The contractor may only use high pressure
washing apparatus with the permission of the OPGC Contact Person.
The contractor must satisfy the OPGC Contact Person as to the training of the operators, thenagrasger
the place of work and a safe system of work.

48. SCRAP/WASTE DISPOSAL:
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardousvaaste3ilsind
Chemical Wastes. Special or Hazardous Materials must not be dumped nalgemesekeeping bins and metal
scrap bins. Please consult with OPGC Contact person for more details.
49. GAS CYLINDERS
The following regulations apply to all industrial transportable gas cylinders including contaaneatsdolved
acetylene.
49.1. Cylin@r Identification
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gag@sglinder
Full and empty cylinders must be clearly distinguished and stored apart.
49.2. Storage of Cylinders
¥ No flammable materials shallebstored on the site with them, or in the immediate vicinity. Cylinders
must be kept at a safe distance from any heat source.
¥ Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.
¥ They shall be adequately seedrto prevent falling over.
¥ Cylinders shall be stored vertically and secured.
49.3. Handling and movement of cylinders
¥ Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or.supports
¥ Cylinders shall not be droppetbfn a height.
¥ A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether erfydty or
¥ When cylinders are being transported, they shall be loaded and firmly wedged to prevent violeattcont
when the vehicle moves.
¥ On ro account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled
cylinder shall always be in a proper rack, regularly maintained and properly inspected at leas@Hian
¥ The Contractor shall ensure that cylinders wittulty valve joints, immovable valve spindles, or valve
leakage are immediately removed from the site.
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Only standard valve keys shall be used.

Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.
Regulators angiauges shall be checked to ensure they are functioning properly and damaged gauges or
regulators shall be removed from service.

RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.
Hoses shall be pressure testadd examined to ensure that they are free from cuts, cracks, burns and
excessive wear.

Only secured hose connectors shall be used.

It is strictly prohibited to bind hose connections with wire.

All Oxyacetylene sets which are portable shall be whealada trolley.

When not in use, blowpipes and hoses shall not be left in confined spaces or enclosed areas.

Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at thescylinde
situated outside. Merely closing the valigenot a disconnection.

Empty cylinders and cylinders no longer required shall be removed from the Site as soon as peacticab
caps shall be in place.

Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of thierega

at inlet of the cutting torch.

When not in use, all cylinders shall have protecting caps screwed on.

Cylinder valves shall be closed immediately when gas is not required, or when the cylinder isedpty
the hose depressurized.

50. RADIOGRAPHYB RADIO ACTIVE SUBSTANCES

e

e

e

e

e
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Radiography shall be done only after achieving a valid safety document. Proper barricading efathe ar
and paging on the loud speakers should be done

All operations involving the use of radio active substances shall be supebyisled Contractor to ensure
that protective measures are properly maintained and to check the extent of the protection affamded
practice.

The Contractor is required to provide OPGC with a list of radio active sources held by the Coatrdcto
all emdoyees who use or store these raedaative sources on OPGC's property.

The Contractor shall be responsible for the supply, operation and regular testing of all necessary
monitoring equipment and to ensure that all protection barriers are placed and altased result of
survey radiation level readings in accordance with internationally acceptable levels.

All radioactive substances not in use shall be kept securely in a dedicated storage place. Teepbine
should be clearly marked with the warningsiand the wording: “DANGERADIOACTIVE MATERIAL” in
clear and indelible print. Its access hatch or door should be provided with a lock, the keyshoEkaditd

be kept by the authorized radiographer.

Only authorized personnel should handle radio acgwources.

Before any radiography work is started, the Contractor shall be required to establish procedulieg dea
with accident/incidents and foreseeing an emergency.

The procedure shall clearly define responsibilities and actions/measures to be igikan

The emergency procedures shall be submitted to OPGC Contact person for review and approval.

The Contractor shall also ensure that all personnel involved have been carefully instructed

50.1. During transport, radioactive substances should be kieptsealed sources for radiography with the
exposure container should be kept inside a Kiaed box which has the radiation warning sign on the outside.
50.2. Handling Procedure and Personal Protection

EZ
EZ
EZ
EZ
EZ
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Keep maximum distance from the source.

Provide maxnum shielding

Keep exposure time down.

A radiography permit shall be obtained on each occasion radiological work is carried out.

A barrier shall be erected around each area where the source is exposed so that the level ajrradiati
the barrier does ot exceed 0.75 Micro Seiverts per hour in air.

Suitable warning notices for display at barriers shall have the wortRAOIATION DO NOT ENTER".
The notices shall also include the radiation symbol.

All persons using radioactive substances shall badchand certified in the use of such substances.
The perimeter of the area shall be patrolled during the period of source exposure.
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¥ An exposed source must be immediately returned to its safe container on the request of the operating
personnel, or in thevent of a fire or other emergency occurring
¥ Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his by
badge to measure the amount of radiation accumulated.
51. EXCAVATION
% The Contractor shall ensure ahno Excavation work shall be carried out without the issue of an
appropriate Safety Document.
¥ Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported
immediately to the OPGC Central Control Room and the work ctade.
% Where, because of the nature, shape and slope of the excavation, material is liable to fall mofe3ha
meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.
% Shoring shall be rigid and without holes oreojng, and be properly braced with support structure.
¥ The shoring of every excavation where men are to work shall be examined each day by the Contractor's
Representative.
¥ Excavated earth shall not be stored close to the trench edges and a minimum disfaaicleast one and
a half times the depth of the trench shall be observed.
¥ No load, plant or equipment should be placed or moved near the edge of any excavation whekely is li
to cause the collapse of the side of the excavation.
¥ Excavations in wbh persons are working and into which a person is liable to fall shall be suitably or
protected by a barrier.
¥ If the excavation is to remain open after dark, warning lights shall be placed around the excdwation
warn others of its presence.
¥ Temporary mssings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a
railing on one side.
¥ The Contractor shall be responsible for the provision of all barricades, roping off and the prafisio
flashing lights as is required fthre safety of persons and vehicles.
52. SURPLUS MATERIALS
Unless otherwise directed through written instructions issued by OPGC, Contractor shall prompilyeralin
excess surplus material from the jobsite. Final payment for performance of the wollknsitebe due and
payable until such materials are removed from the jobsite. If surplus materials are not remoreth&qgob site
within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offszisthe
associated with posal against the unpaid balance of the Contract Price.

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY
OPGC reserves the right through the project contact to suspend all or any portion of the worlpbdarged in
violation of these provisions. @ shall not be liable in contract, tort (including without limitation negligence
and strict liability) warranty or under any other legal theory for damages, costs or expensed rielatay
suspension or stoppage of work, loss of business, or other dpawiadental, consequential or punitive damages
in connection with any failure on the Contractor’s part to establish, enforce, or adequately masitdealth and
Safety Program.
54. TEMPORARY BUILDING:
Temporary buildings and material storage areas Isbially be allowed upon written approval of the concerned
Project Manager/EIC. They shall not be set up under power lines or pipe ways.
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION
Any Contractor employee who appears unable to perform ais ip a safe manner or exhibits any type of
behavior inappropriate for the work place will be reported to the Contractor'sits supervisor for evaluation
and possible removal from the site. OPGC will not tolerate at any time any conduct that threatensiates or
coerces an OPGC person, another Contractor or any member of the public.
55.1. Disciplinary action and penalty against safety rules violation

¥ Unsatisfactory safety performance will goaaigst the contractor in future bids.

¥ OPGC reserves thight to even terminate unsafe Contractor from Contract with notice.

¥ In addition to the above disciplinary action, additional penalty for Safety Violation shall beadgbeli

¥ The penaltysystemis divided intotwo categories, Minor and Major. OPGC HEHSIl decide abouthe

minor or major safetypenaltybased ortype of violations & risk involved with the violations

Pagel46of 167



55.2.Examples of Safety violations
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Not wearing / improperwearing ofpersonal protectiveequipment(PPE) as per OPGC PPE rule. Example
Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.

Using grindewithout wheel guard

Taking eletrical connetion without using ELCB.

Using danaged welding cabldaulty joints in cable

Nonuse offlash baclarresterin oxy acetyleneutting set

Nonavailabilityof standbyperson (hole watchpn man hole during entry into

Confined pace

Not responding to emergendirensasper emergencyhandling pocedure.

Working overhead on roaddathwaywithout barricading

Dumping excavated earitn edge ofexcavation

Nonreporting of Near Missaccident,fire and/or explsion and propertydamage incident.
Improper housekeeping. Leaving work area with debris/ waste/ scrap material hadghazard
Unauthorized disposal of hazardous sulpsta (waste Oil, Grease, Chemical, Toxic Substance)
Leaving excavated soil on road

Spillage of waste on roads & work places

Smoking inside plant premises.

Unauthorized carrying of weapon inside Plant Premises.

Workingwithout validwork permit.

Not compying with written instruction on the workermit

Working without Job Safety Analysis(JSA) for high & medium risk jobs

Working without Job Safety briefing for high & medium risk jobs

Not providingfire extinguisherfor hot work and fire watch.

Use ofmonetesting/ certified lifting machinetools andtackles

Use of substandard scaffold (such as substandard platform in terms of access, guardail, toe
guard &gapson platform surface, non-useof soleplate/base plate, saggingcaffoldetc.)

Use of above 24V light fittings in cornfined space without approval

Working above 5.9 ft height without fall protection

Working without rigging & slinging safety measure

Personsvorkingunder suspendedoadin barricadedarea

Abuseof safety equipment/ facility/ emergency quipment.

Blocking acessof emergency equipment or exits.

Mishandlingof gascylinders

Handling & disposal of hazardous substances in unauthorized manner.

Violating OPGC any of the environmental guideline attached in separate sheet.

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and
shall be deducted from the Contractor’s running/ final billn&ey can be imposed bk-I-C/Dept Heads & Tls/
Safety Officer/ EHS Manager/Safety Rovers or any officaoaaed bythe OPG@anagement.

e

e

e

34

e

For first instance of Safety rule violatiagunseling and verbal warning with punching of yellow spot on
| Card

On observation of second instance 8#fety rule violationgounseling and strong verbal warning with
punchirg of blue spobn | Card

On observation of " Safety rule violationpunching of red spobn | Card with duty suspension or
permanent removal from site

For major Safety Violation for one instance also, there may be direct punching of red spot inmitbard
permanent removal/ termination of the Contractor employee(s) responsible for that violation

Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation
Fine/Renalty of Rs.2000/ (Rs. twothousand only) and | card puwhing of responsible contractor
Supervisor.
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¥ Inadequate Safety Supervision leading to repeated major risk type safety viel&ioe/Renalty of
Rs.2000/ (Rs. twathousandonly) and | card punching of Contractor Supervisors with suspension or even
termination of responsible contractor supervisor.

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION

The Contractor shall pay due regard to the environment by acting to preserve air, water, humanitiia] and
plant life from adverse effects resulting from vi®rk or operation and to minimize any nuisance which may arise
from such work or operations.

1.

2.

o

10.

11.

12.
13.

14.

15.

16.

17.

18.

Uncontrolled release®f OPGQregulated materials hazardous wastesspecial wastesand PCBor PCB
contaminatedmaterialsfrom OPGC locatioristo the envirooment are prohibited.

All spillsof OPGCegulated materiglhazardous wastespecial wasteand PCBor PCB contaminatethaterial

must be cleaned up and waste residues generated disposed of properly. Planning must begin inlynediate
and clean up must be imated within 72 hours of discovery of theil.

Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.

Used oil & lubricants generated during work shall be collected in containers provided with lichahdbes
placed at dsignated transit storage shed. This shall be subsequently sent to warehouse for storage in the
designated shed in front of Store Shed No. 3 and final disposal to authorized recyclpr®¢essors. Waste
oil/lubricant spilled on the floor shall be contesid and collected by the use of spill protection kit.

Used lead acid batteries shall be sent to Warehouse for storage at designated shed and finall disposa
authorized recyclers / rprocessors. Spilled lead acid shall be contained and collected bysthefuspill
protection kit. New lead acid batteries shall be procured against return of damaged used batteries t
Supplier.

E Wastes and used Nid batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous
materials. These are to bepllected and stored in identified places on impervious floor and under shed to
avoid contamination. These shall be disposed in authorized manner.

Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected fredpeci
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept neaanearand

shall be sent to Warehouse for storage in specified collecting bin and final disposal to authecizedrs/re
processors, if possible. Otherwithe wastes shall be disposed off by warehouse in lined impervious covered
pits.

Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.

Lead waste & other Noferrous metal wastes like, zinc, brass, copperkeliand electronic wastes etc shall
not be thrown around. It shall be collected in collecting bins and sent regularly to warehouderagesin
designated bins/shed and final disposal to authorized recyclefsfoeessors.

Spent Resins shall be collectedbarrels, provided with lids and shall be disposed as per authorized disposal
means.

Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in @skignat
collecting bins to be placed near the work area and shall hemet to Warehouse for storage in designated
collecting bin and final disposal to authorized recyclerpirecessors or else, these scraps can be disposed of
by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous athemic
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the sujpgliper

the condition of Purchase Order) or to the authorized recyclers.

Materials that yield Hazardous Substances shall be identified prior to thig# purchase.

Ample spill response materials shall be available to deal with any potential hazardous and spstgal w
releases.

All containersused and stored on the site must hapeoper labels

Debris and solid wastes generated during any activitgllshe collected & disposed regularly at the
designated place and the combustible materials shall be controlled fired under direct supervisiRPGe

Fire or Safety Officer. It shall not be dumped /thrown here and there.

Tree trimming and pruning wasteball be kept sufficiently away from plant. Steps shall be taken to dispose
these to outside agencies to avoid unwanted fire.

Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not &lbwaded

in ITPS.

Energy dicient products (eco marked products) will be preferred for use insidel TPS.
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109.
20.

21.

22.

23.

24.
25.

26.

27.

28.

20.

30.

31.

32.

33.
34.

35.
36.

37.
38.

39.

40.
41.

42.
43.

44,

Goods packing material shall be bio degradable and environmental friendly material.

All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shalvithniae
chemical for its entire period of stock inside OPGC.

Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazardfl#ieeling
lorry and containers. The transporters staffs/ staff shall be properly trained cerggncy handling of the
chemical.

Emergency preparedness shall be in place to handle chemical emergency or any other hazardous materia

emergency so as to prevent risk to environment.

Vehicular emission and noise shall be minimized in work zones byctiesiruse of defective vehicles,
machineries and Tools & Plants.

Vehicles shall be certified with valid pollution under control certificate.

Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidentakimigiseon
level, immediate control measure shall be taken on priority. Continuous emission monitoring forSetiick
NOx, SO2 shall be made available all time except the period of planned maintenance. Alternatiee offl
monitoring shall be in practice during the pegtiof on line equipment maintenance.

Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash stwesg. silo
These places shall be tested for dust concentration periodically to ensure taking step to redueenthisen

level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dus
Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitiverethisisig
earth work by mechanical means.

While painting any structural materials on ground, the structural materials shall be kept on any imerviou
barrier so as to avoid land contamination by paints.

Use of Ozone Depleting Substance (ODS) like CCL-41OEEX12, Halon and other ODS based substance
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. Duringquitasing
process of these substances, these ODS shall not be released to atmosphere. These gases sd&teshan
per local regulation guideline. CFC conilagg equipments like refrigerators and hydrogen driers shall be
replaced with non CFC refrigerant containing equipments.

SF6 consumption shall be managed in such way that there will be no waste or/ and release to ateosphe
The user shall maintain a meumption record covering the equipment name in which the gas is used,
guantity and date of use.

Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be ysedrin an
Before cutting/handling old asbestos sheets, tineats shall be made wet and handled by using nose mask
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.

During construction and maintenance works, melting of Bitumen should be done by using fueleoitddid.
Inno case burning of rubber tyres will be allowed.

Smoking is prohibited inside plant.

Optimum utilization of water, energy and raw materials shall be ensured by minimizing the losy in an
activity.

Spitting on walls is prohibited.

Preference shall be gn for using ecdriendly materials/packing and technology, wherever it is techno
economically viable.

Special care shall be given for good house keeping.

Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lipeddup
covered pits.

Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the ¢tonti@ac
dispose it out side ITPS as per the provision of Hazardous Wastes (Management & handling) rule.

Waste water generated insiddgnt and sewage effluent shall be reused

Ground water and surface water adjacent to ash disposal area and coal pile area shall be teskidgblgri

S0 as to ensure no adverse impact on environment.

Spillage and disposal of any liquid or solid waste storm water drains is prohibited.

Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) whitnim 01
of the incident occurs.

For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products an@lo#imeicals please
MSIHC rule.
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45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatenrest bar
Wherever barrier cannot be provided, the person nearby must have ear protection.

46. Environmental monitoring equipmerthat has been originally designed and installed must be satisfactorily
maintained and continually operated (with the exception of standard downtime for planned or unmglanne
maintenance).

47. Any abnormal environmental incident observed/ noticed shall be commtedda EHS

Appendix1, Job Safety Analysis (JSA) Format:

Format No: ER 5/10F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC

SI. No. Department Equipment Location Job description
Plant Civi X Y Pouring concrete at height
JSA Performed by Reviewed & Approved by Issue Date

HAZARD TEXT/TYPE

PHYSICAL HAZARDS ELECTRICAL HAZAR| CHEMICAL/ GAS HAZARDH EXCAVATION OTHERS
. ’ Shock/ . - .
Noise Fall from height Force (Push/Pull) . Flammable/ Explosive Collapse/Sliding Fire
Eledrocution
Radiation Fall (Slip/Trip) Caught infon or Static electricity Fumes Inhalation Underground live Heavy Wind/Rain
between cable damage

Confined . . .
space Fall down/below Struck by/against | Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure
Pressurized Fall of Objects Extreme weather | BIOLOGICAL I
Steam/Air from height (Hot/Cold) HAZARDS Body/Eye Contact Poor Posture Oil spill

. . Snakelnsect
Contact with Con@act with Poor illumination | bite/Virus Spillage Repetitive motion Human factor
Hot surface moving parts infection

Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body hal

PPESs to be used red & green reflective vest

Tools required

SAFETY, HEALTH & ENVIROMENTAL

SEQUENCE OF BASEPST HAZARDS

CONTROL MEASURES

Emergency Safety Measures:

Emergency Contactdlain Control Room 222, 233,244, Fire777, 222257, Ambulane®48/277, Hospital666

Overall Job Risk Categc (High/Medium):-

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be perfoefoesithe work begins

JSA Review during PJB:

Pre Job Briefing (PJB) Acknowledgement: | undertake that the JSA is communicated to me effectively
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Name Signature Name Signature

Appendix2
OPGC HSE RULES AND REGWNATIO
FOR CONTRACTORS

UNDERTAKING

| hereby undertake that:
(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules &
regulations;
(2) | agree to execute the work under all provisions contained herein;
(3) I understand & will make my employees who will work at OPGC site understand the applicable
rules & regulations;

Signature:
Name :
Date:
Contract Company: Seal------
Appendix 3
EHS Violation Record for Contractor Date:

Ib Thermal Power Station, Banaharpali

Name of Violator:
Location of Violation:

Type of Violation:

Contractor’'s Name SignattHe-------------==-------
Observer’s Signature Name Signature
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Odisha Power Generation Corporation Limited., at Ib Thermal Power Station (ITPS),
Banharpali, Jharsuguda, commits to have continual improvement in the Environment,
Health and Satety standard in all its activities related to Power generation at all times;

To achieve this, the objectives envisaged for commiiment are to-

1.

Provide the approprisie resources fo ensure
ihat all our people have the means o work
safely and its swrounding emvironment Is
protected.

Minlmize impact on the environment through
control and provention of Follution,

Consenve all natural resources used as input,

Minimize fugitive emission & improve work
zone condition.

Manage sodid & hazardous waste in 8 safe and
eoo-friendly manner,

Baliove “FPut Salety First ot OPGC™ & “Al
Occupational incidens ane preventable”,

Minimize risk dus to hazards assoclabed with
its activities and prevent injury and ilihealth to
ol persons working at ITPS.

Adopt Tero Tolerance on OPGC Safely
Cordinal Rules and be responsible and
accountable for Satety of all persons working
at ITPS.

Empower to stop & repori any work when there
is a reasonable bellef that the work poses
immineni risk of injury.

10

11

12,

13,

14,

15.

. Boresponsibie for own Sale Behoviors & those
of oo workers.

; Roward ouistanding Environment, Heakih &
Safely periormances & discoursge at risk
behaviours,

Comply with spplicable Environment, Heafih &
Safety reguiations and oiher requirements,
Have on-site gmargency plan & preparedness
for handiing various emergency shuations
related o Enviranmant, Health & Safety.

Build Enwiranmant, Health & Safely awvareness

among all persons working for or on bahall of
ITPRS through tralning & awarenoss

Ccampaigns.

Communicate this Policy o all parsons
working ol ITFS, contraciors, suppliors,
visitors and olher ineresied partios.

/’?L-J'_Hrdf ._1'

Alok Muk eea
Occupler & Direcior (Operation), OPEC
Dofe: 14.11.20158
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Contractor Safety Management

Gravity
(Falling from a height, falling objects)

Electrical
(Contact, back feed, induction, static charge)

Mechanical
(Craning, rigaig failure)

Kinetic
(Vehicle collisions, rotating shafts)

Chemical
(Hazardous materials, confined space)

Thermal
Hot, cold)

Pressur
(Pneumatic tools, hydraulic, high pressure water, gas|

pipelines)

Water
(Working around, diving

Other
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Appendix D-Project Safety Plan/daily Job safety Plan

Date:

Name of the Work

Contractor’'s Supervisor:

Task / Job Step

Crew Members:

Conditions

Major Hazards

Barriers

Barrier Effectiveness (B.E)

Control Barriers
1. Eliminate the Hazard
2. Reduce Energy to Safe Level
3. Physical Barrier

Safety Barriers
4. Protective Equipment
5. Warning Device
6. Minimize Chances of Error

Support Barriers
7. Wbrk Procedure
8. Training
9. Observer

Human Barrier

10. Identify the Hazard Only (B
Careful)
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Appendix E
Contractor PreQualification Questionnaire

Important Instructions:

This questionnaire must be completed entirety and accompanied with all requested attathrioe

OPGC review, prior to any opportunity to contract work with OPGC.

Omitting or reporting false information on this questionnaire could result in the disqualification o
removal from OPGC's List of Qualified Contractors. OPGC reserves the rightluotaandom or for
cause audits of the information stated in this questionnaire. Additional documentation may be

requested by OPGC to support statements made on this questionnaire.

Company’s Name Contact Persor

Postal Address:

Telephone- Landline Mobile
Far E-malil
Safety History Year Year

(Please provide data for the previous two (2)

calendar years)

Number of First Aid Cases

Number of Lost Time Incidents (L

Total number of lost time work days due to
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accident:

Number of fatalities

Sr no

Written Safety Programs, Palicies and Procedt

Yes

No

Does your company have a written Health, Safety

Environment Policy?

(if yes then provide a copy of the same)

Does your company hold separate safety meetings

address safetyssues?

If yes, who attends these meetinggiease tick)

All employees

Field employees only including supervisor
Field employees only excluding superviso
Only Supervisors

—+ =+ —+ —+

to

Do you conduct a prproject hazard analysis?

(If yes then provide a copy of @mpleted hazarc

analysis)

Do you conduct weekly or daily preork safety talk /

toolbox meetings?

Does your company provide safety training to yc

employees?

(If yes then provide a list of the safety training cour

provided and participantsn the last one (1) year)

ur

Ses

| declare that the information provided here and in all attached documents is correct.

Signed , sealed and submitted on behalli
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Company Nam Company Stamp/ Se

Signature

Name Title Date

Refelence No
FOR OFFICIAL USE ONLY

Based on past safety performance and the quality of safety management programs. The above
contractor: (please tick one)

+ Qualify to work for OPGC

+ Does not qualify to work for OPGC

Name Signature Date
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OPGCGHERULES AND REGULATIONS
FOR CONTRACTORS

UNDERTAKING
| hereby undertake that:

(1) I have received a copy of OP&4dErules & regulations for Contractors, and
read, these rules & regulations;

(2) I agree to execute the work under all provisions contained herein

(3) I understand & will make my employees who will work at OPGC site understand
the applicable rules & regulations;

Signature:

Name :

Date:

Contract Company: Seal------
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1.0
2.0

3.0

4.0

5.0

6.0

7.0

8.0

ODISHA POWER GENERATION CORPORATION LIMITED
Ib Thermal Power Staon, Banaharpali

CONDITIONS OF CONTRACT

Name of the work
“Malnutrition prevention awareness programme in peripheral villages aHS’

Price:The rates shall be quoted as per the prescribed price bid format enclosed.
Taxes, Duties & Statutory deductionall gplicable taxes, duties, levy & statutory dues
etc. shall be deducted from your bills at the rate ruling at the time of payment of the
bills

Contract PeriodThe contract period will b83 (Three) yearsfrom the date of issue of

LOI PQ

Inspection/Measuement of work: The work shall be inspected / measured as directed

by Officerin-charge and entered in the measurement book with signatures of both

contractor and Officerin-charge or their representatives as a token of mutual
acceptance.

Security Deposit ad Release of Security Deposit0% of all your bills shall be retained

as security deposit & the same shall be refunded after completion of the contract

period. EMD submitted along with bid will be adjusted against Security Deposit.

Submission of bill:Bils in triplicate along wittGSTA/C Code for the measured work

shall be submitted tdOfficerin-charge for verification after completion of workhe

bills shall be prepared & raised showing

(a) Name, address & registration number of such service provider

(b) Name, address of the person receiving taxable service

(c) Description, classification & value of taxable service provided

(d) GSTpayable thereon.

Payment of bill:Payment shall be released on monthly basis after statutory deductions,

other deductions like taxes, ties, levies and security deposit, LD (if any) etc. as

applicable after submission of monthly invoice/bill duly certified by thECE The
payment shall be made throughreode facilites of RTGS / NEFT / Net Banking. To
facilitate the Epayment you shalleturn the enclosed Bank Mandate Form duly filled in,
along with the duplicate copy of Work Order.

Penalty.

a) In case of failure to start the work within due date, the Work Order awarded may be
automatically cancelled without any reference to you.

b) In case offailure to make payment to the workmen within 07 (seven) days after
wage period, penalty @ 01 (one)% of gross value of bill for corresponding period for
which wage is due per day of default shall be imposed & deducted from the interim
running bill maximunto the extent of 05 (five)% of the gross value of bill for the
said period.

c) In case of nomperformance / continuous poor performance, the contract shall be
terminated with 7 days notice and the work shall be done by any other means at the
vendor’s cost ad risk till engagement of other agency. If the price of contract for
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9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

the balance work shall be higher, the additional amount shall be recovered from the
security or any dues of the contract or any other contract taken by you in OPGC.

Termination of contrat:

a) In case of failure to start the work within due date, OPGC reserves the right to
terminate the contract without reference to you.

b) If the quality of the work is found to be unsatisfactory, the contract shall be
terminated with immediatenotice.

Liquidated Damage:In case of delay in completion of work beyond the stipulated

period, LD @1% of the contract value for each week of delay or part thereof subject to

a maximum of 10% of the total contract value shall be imposed.

In case the contract is terminadeor completed, the LD shall be levied on the total

executed value instead of total contract value.

Offloading of job:In case it is observed during the tenure of the contract that you are

not capable or in a position to complete the job, OPGC reservesgheto offload the

same and get it done through other agencies at your cost and risk.

Subletting: The work shall not be sublé any manner or degreelhe work shall be

executed under the direct supervision of your firm.

Indemnity: You shall keep OPGA@demnified from all liabilities resulting out of this

contract and act of your workmen.

Labour and Statutory Regulation#f applicable)

a) You shall submit Labour License (if applicable) from competent authority tOffieer
in-charge.

b) You shall subm#rovident Fund Registration Number to tbéficerin-charge.

¢) You shall abide by all provisions of Contract Labour (R&A) Act 1970 and other applicable
Labour Laws and rules made there under from time to time.

d) Before commencement of work, you shall submiGeoup Insurance Policy covering
employment accidental benefit in respect of your supervisor and workmen to meet
your liabilities against Employees Compensation Act (Workmen Compensation Act
1923) and furnish a copy of the same to th#icerin-charge.

e) Payment to your workmen shall be disbursed on or before 7th day of the wage period
in presence offficerin-charge or his duly authorized representative who shall certify
on the payment sheet / register for fulfilment of provision of Law.

Employees Providen Fund: Provident Fund dues of all your workmen shall be

deposited against the Provident Fund Number allotted to you by competent authority.

You shall declare that Provident Fund Amount for the people engaged by you has been

deposited as per rule.

SecurityManagement Procedure:

a) Entry Permit/Gate Access Card shall be issued to the contractor employee free of
cost and to be displayed in person whenever they are inside ITPS premises.

b) At any time if the worker of any contractor leaves the job, it is the resibditg of
the contractor or his representative to withdraw his Entry Permit/Gate Access Card
and deposit at Security Pass Section.

c) In the event of expiry of the Contract, the contractor has to deposit the Entry
Permits/Gate Access Cards to Security atsPasction and collect required No
Obijection Certificate (NOC) for the purpose of Bill Clearance by Finance Department.

d) Against non deposit of Entry Permits/Gate Access Cards after expiry of the Contract
by the Contractor, penalty @Rs. 300.00 (Rupees THuelred Only) per each Entry
Permit/Gate Access Card shall be recovered from the Bill of the contractor by
Finance Department.
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e) No Final Bill of the contractor shall be released by Finance Department unless No
Objection Certificate (NOC) is obtained by tomtractor from Security Department
against issue/deposit of Entry Permits/Gate Access Cards.

17.0 OfficerIn-Charge (OIC): HeadCSR & Sustainability, ITPS or his authorized
representative shall be the Officar-Charge for this contract.

18.0 Paying OfficerDGMFnNance, ITPS shall be the Paying Officer.

19.0 Dispute settlement: Any dispute or difference arising out of this contract shall be
mutually settled and the decision of Managing Director, OPGC or his authorized
representative shall be final & binding.

20.0 Jurisdicton: Appropriate Court at Bhubaneswar under the Odisha High Court shall have
exclusive jurisdiction over all matters related to this contract.
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SCOPE OF WORK

Name of the work
“Malnutrition prevention awareness programme in peripheral villages oPIS’

1. OPGC: Background
Odisha Power Generation Corporation Ltd. (OPGC) was incorporated for development of
thermal power projects in the state of Odisha, as a fully owned Govt. Company, by the
Govt. of Odisha. The Company was registered with limitedlit\ahinder the Indian
Companies Act, 1956 on November 14, 1984. As its maiden venture, OPGC established Ib
Thermal Power Station (ITPS) having two units of 210 MW each in the IB valley area of
Jharsuguda District in the State of Odisha at a cost 350 million. These Units have
become operational since 1994 (1st Unit) and 1996 (2nd Unit) respectively. As a part of the
reform in the energy sector of the state, 49% of the equity was divested in favour of AES
Corporation, USA in early 1999.

OPGC is now #eloping 2 x 660 MW Super Critical Units in the existing Power Station at
ITPS. Currently, the Company has its registered office at Fortune Towers,
Chandrasekharpur, Bhubaneswar, Odisha, India.

2. CSR Projects
OPGC has been driving CSR activities sind@ d®® more systematically since 2008 in
several villages near the power plant, MGR (Merry Go Round) and railway corridor.
Pursuant to the Companies Act, 2013, OPGC is engaged in CSR activities in a structured
way.
All its interventions are aligned witthe activities specified in Schedule VII of the
Companies Act, 2013.
A CSR Committee has been constituted by the OPGC Board of Directors comprising of
1) Managing Director; 2) Director (Finance); and 3)-&i@tutive Director
OPGC has a wealkfined CR Policy which is displayed on its website (www.opgc.co.in)
Identification of priority areas keeping in view the needs of the local community.
Tieup with specialized agencies for focused approach and best outcomes.
OPGC has categorized its initiative® ithe following domains:
x Education
Livelihoods & Skills Development for Employability
Preventive Health
Water, Sanitation and Hygiene
Rural Sports Training for Youth and School Children
Community Infrastructure Projects for Rural Development

X X X X X
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KEY DELIVERAES:

x To create awareness among different segments of the community especially among
women in the reproductive age group, lactating & expectant mothers, teachers,
Anganwadi workers and children on malnutrition prevention methods through different
communicdgion modes like street plays Magic shows, wall paintings, rallies, debates,
essay competitions, posters, banners and leaflets.

x Highlight best practices being followed elsewhere in the country / Odisha state for
adaptation in the focus communities acrossx §06) Gram Panchayats (GP’s) of
Telenpali, Kushraloi, Remenda, Kumarbandh, Tilia and Dalgaon.

x To encourage young women, teachers, community leaders, school going children,
Anganwadi workers and youth to work as change agents highlighting the linkage
between better nutritional status and reduction of burden of diseases throughout one’s
life cycle.

x To institutionalize continuation of highlighted best prevention practices through Self
Help Groups, schools, Anganwadi Centers and other formal as well asahfpoups in
the focus communities to prevent and address issues perpetuating malnutrition.

DETAILED SCOPE:

1. The duration of the Program will be dhree (03) yearsfrom the date of issue of LOI
/PO.

2. The focus of the Program will be six (06) GP’s ofdrgilr Block of Jharsuguda district.

3. The Program will maintain its distinct thematic operational boundary even while making
attempts to complement and / or supplement other agencies working in the same focus
GP’s.

4. Each year starting FY 2018, the programre will be conducted during January to
March (three months).
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QUALIFYING REQUIREMENTS

The bidders/ interested parties must also meet the following Qualifying Requirements with
respect to the above.

Note:

At least 5 years of existence as an organizatiagistered under Society Registration
Act, Indian Trusts Act, Companies Act, Partnership Act, etc.

Implemented or developed strategy or provided hamolding support for
implementation of different preventive health programs, preferably malnutrition, for at
least three years.

Annual Turnover oRs.25.00 Lakhs in at least one of the immediate preceding three
financial years.

Prior experience of direct implementation of preventive health, and/ or malnutrition
programs for medium and/ or large public sectarpsivate companies in India or state

/ central government agencies/ departments/ organisations.

Multidisciplinary and professionally qualified team of at least 10 people on its rolls with
backgrounds such as Social Work, Rural Development / Managendercgtion, Health

and Development Communication.

Shouldn’'t have been ever blatikted or barred by any Government department/
agency.

Agencies having prior experience of working in Jharsuguda district on similar projects
will be given preference.

Party has to furnish all the documents in support of above qualifying requirement in separate
envelope.

Tenders submitted without the abowgualifyingrequirements shall be liable for rejection.

The bidders who are found qualified in the Teckomonmercialbid will be invited for
the opening of the price bids
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PRICE BID

Name of work:

Malnutrition prevention awareness programme in peripheral villages of |

Year : Year : Year {
S.N | Details of Activity/ Programme | UoM Qty. | Unit Rate | Totalcostin | UoM Qty. | Unit Rate | Total costin | UoM Qty. | Unit Rate | Total cost in
in Rs. Rs. in Rs. Rs. in Rs. Rs.
1 | Stakeholders Capacity build | Nos 6 Nos 6 Nos 3
2 | Nutritional camp, die Nos 12 Nos 12 Nos 12
counselling, healthy baby show
3 | Traning of Trainers on Nos. 1 Nos. 0 Nos. 0
Malnutrition
4 | Refresher training for Trainers| Nos. 0 Nos. 1 Nos. 1
on Malnutrition
5 | Village Sensitization Meetin Nos 18 Nos 18 Nos 18
6 | Mid Media Activities
6.1 | Street play magic show Nos. 18 Nos. 18 Nos. 18
6.2 | Wall painting Nos 6 Nos 6 Nos 6
7 | Observation of Nation: Nos 6 Nos 6 Nos 6
nutrition week
8 | Communication Materia Nos 1 Nos 1 Nos 1
9 | Workshop on promotion ¢ Nos 6 Nos 6 Nos 6
Kitchen Garden
10 | Seed seddlings support f Nos 6 Nos 6 Nos 6

promotion of Kitchen Garden
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Year : Year : Year {
S.N | Details of Activity/ Programme | UoM Qty. | Unit Rate in | Total costin UoM Qty. | Unit Rate | Total costin | UoM Qty. | Unit Rate | Total cost in
Rs. Rs. in Rs. Rs. in Rs. Rs.

11 | Reporting and Documentatic | L.$ 1 L.S 1 L.S 1
12 | Man Power, Office Space and

Admin Expenses
12.1 | Project Manager (1 nos Month | 3 Month | 3 Month | 3

Month)
12.2 | Community Mobizer (2 ncs) Month | 3 Month | 3 Month | 3
12.2 | Admiristrative Exfenditure L.S 3 L.S 3 L.S 3

Year wise tota

Grand Total (Year 1 + Year 2 +
Year 3)
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