X

OPGC

Power for Progress

BID DOCUMENT
Name of the work:

dProviding Security Services @& Thermal Power Station, its adjoining areas and other

locations of OPGE

Cover Page 01 Page
Copy of NIT 02 Pages
Instruction to Bidders 04 Pages
General Conditions of Contract 121Pages|
Special Conditions of ContracEvaluation of Bid 16 Pages|
Cs:iﬁtr;g;oer:lth & Environment (SHE) Rules & Regulations for 36 Pages
Scope of work 03 Pages
BlankPrice Bid 02 Pages

SAFE & CLEAN POWER IS OUR COMMITMENT

ODISHAPOWER GENERATION CORPORATION LIMITED

Ib Thermal Power Station, Banaharpali, Jharsugudé68234
(ODISHA

Email: contract@opgc.co.in

Pagel of 184



'»5 ODISHA POWER GENERATION CORPORAVIDED
» IB THERMAL POWER STATION
OPGC At/PO: BANHARPALI, DIST: JHARSUGI/BA& 234 (ODISHA)

NOTICE INVITING TENDER
OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Compg
execution of the following works &upplies for its 2x210MW power plant at Banharpali:

WORK TENDERNIT No. ITPS/GP2/2018-19/ 01, Date:20" April, 2018)(Telephone; 06648289-232/315/221/245;
Email:bailochan.jena@opgc.co.jrsatya.tarai@opgc.co.inrabindra.panda@opgc.co.in

SN Name of the work Tender cost| EMD (Rs.) Cont_ract Bid Sale/ | Date of rece?pt & su_bmission
Period | Issue date /Opening of Bid
AMC for Control & Rs5,900/- 1% of1™ As per Bid| 24.04.18 to | Up to 15:00 Hrs on 165.2018/
1. Instrumentation of Main Plant, including | yearquoted | Document| 15.05.18 15:30 Hrs onwards on
BOP and Fire Fighting 8 GST price 16.05.2018
Repair of Boiler Tube Leakage| Rs.5,900/ 1% of As per Bid| 27.04.18 to | Up to 15:00 Hrs on 18.05.201¢
2. ITPS including | quoted price| Document| 17.05.18 15:30 Hrs onwards on
GST 18.05.2018
Security Services at ITPS, its | Rs.11,800/ | 5,00,000.00 | As per Bid | 27.04.18 to | Up to 11:00 Hrs on 18.05.201¢
3 adjoining areas & other locatior| including Document| 17.05.18 11:30 Hrs onwards on
" |of OPGC GST 18.05.2018

A e-Reverse Auction @RA) shall be conducted for the workat SI.No.1 & 3 aboveThe Transaction Fees forReverse
Auction shall be deposited to the account of MSTC Limited directly.

The nonrefundable Transaction Fees towards-Reverse Auctioras mentioned above shall be deposited by all Teel
Commercidy qualified bidders directly to the account of MSTC befofeAElaunch schedul@he date of conduct of-EA
shall be intimated in later stage to Techno Commercially qualified bidders-miaileBefore participation in ®Reverse
Auction, the bidder has toegister in MSTC-Brocurement Portal well in advance and submit thRA fee amounting tq
the value intimated by M/s. MSTC Limited.

Cost of bid document (nerefundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank
(Gde-9510) / Andhra Bank (Codis62) / Central Bank of India (Ced83899) payable at ITPS, Banharpali or ICICI
(CodelCIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid an
towards the tender ost (separate from EMD) should be prepared on or before the last date of submission/rece
tender, otherwise the bid shall be liable for rejection. In case of any discrepancy found between tender do
submitted by the agency and the master copyoir office, the latter should prevail. No claim on this account shal
entertained. Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bi
opened at Contract Cell, ITPS in the presence of the Bduoietheir authorized representatives, if present at the time
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received
at the respective time on the next working day. The photocopfesldhe supporting documents required for participati
in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable for rej
Bids without EMD will be rejected outright.

PURCHASETENDER (Telephone; 06648289354/356; Telefax: (06645) 289 355 Email: purchase@opgc.g
bn.das@opgc.co.imalokita.mishra@opgc.co.in

Sealed bids in the prescribed format are invited from bona fide and finangalynd reputed Manufacturer /
Companies/Company authorized dealer / Agértsupply of the following items to {Bhermal Power Station, Banharpg
as per the qualifying criteria specified there in the respective tender documents for each items

SI. | NIT No/Date Description Qty. Bid sale/ Bid submission/ | Single bid
No. Issue Dt. opening Dt / two bid
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1 NIT No.20189/01(P), [Supply of Hydrogen gas on Rate 21600 25.04.18 to 07.05.18 Two Bid

Dt.02.04.18 Contract basis Cubic mtr.| 04.05.18
(apprx.)

2 NIT No201819/02(P), Supply ofdifferent size M S ERW | 4840 25.04.18 to 07.05.18 SingleBid
Dt.02.04.18 pipes Metres 04.05.18

3 NIT No.2018.9/03(P), Rate Contract for High Cr grinding|165 MT 25.04.18 to 07.05.18 Two Bid
Dt.02.04.18 media ball 04.05.18

4 NITN0.201819/04(P), Supply of Structural steel items 25.04.18 to 07.05.18 SingleBid
Dt.02.04.18 04.05.18

5 NIT No201819/05(P), Al troughed roofing sheets plain | 17800 KG | 26.04.18 to 10.05.18 Two Bid
Dt.13.04.18 sheets 07.05.18

6 NIT No201819/06(P), Bearing & Bearing adaptor sleeve | 04 Nos. 26.04.18 to 10.05.18 Two Bid
Dt.13.04.18 07.05.18

7 NIT No201819/07(P), Supply of Hot air box for BHEL ma| 02 Nos. 26.04.18 to 10.05.18 Two Bid
Dt.13.04.18 BBD Mill 07.05.18

8 NIT No2018-19/08(P), Inlet control damper for BHEL mak| 01 No. 26.04.18 to 10.05.18 Two Bid
Dt.13.04.18 PA Fan 07.05.18

9 NIT No201819/09(P), LH & RH Ribbons for BHEL make | 06Nos. 26.04.18 to 10.05.18 Two Bid
Dt.13.04.18 BBD Mill 07.05.18

10 [NIT No201819/10(P), Supply ofElectrical items 25.04.18 to 17.05.18 Two Bid
Dt.17.04.18 16.05.18

() Time of submission /Receipt of bids: up 15:00 Hrs(ii) Time of bid Openingat 15:30 Hrs

Interested parties can collect the Tender Documents (free of dosfpurchase tenders onlfrom the office of theAGM-
SCM ITPS, Banharpali, Jharsugu@alishaas per schedule mentioned upto 17:00 Hrs. Tender documents can al
downloaded from our websitand used for participating in tender

NB:Bidders having the requisite qualifying requirements as specified in the bid document shall only be considere
tender evaluation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on acemyn
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarificationsthep
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof.

Important: The detdied NIT along with Terms and Conditions are available for download at OPGC web
www.opgc.co.in Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will
published in any otbr media. Interested companies or entities may visit OPGC websitbe tender timeline and othe
details.

Sd/- AGM-SCM
(Email: bkmishra@opgc.co.in; Landline No. 06628D703)

SAFE & CLEAN POWER IS OUR COMMITMENT

OPGC encourages all existiognew vendors/suppliers to register with us as empanelled vendors. Please \
our websitewww.opgc.co.infor details.
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ODISHAPOWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work:dProviding Security Services at IB Thermal Power Station, its adjoining areas
and other locations of OPGE

Bid Document & Instruction to Bidders

Bid Document
The Bid documents consist of tfalowing documents:

1) Copy of NIT

2) Instruction to Bidders

3) General Conditions of contract

4) Special Conditions of Contract

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors
6) Scope of Work

7) Blank Price bid

The bids complete in all respect must be submitted in two parts namety)inecommercial partand Price

part. The envelopes containing the respective parts must be sealed and super scribed with tender enquiry
number, Name of the work and the name of therp&8oth the envelopes should be kept in a third envelope
and sealed and super scribed with tender enquiry number and Name of the work.

NB: The bid documents are not transferable.

TechneCommercial Bid:
The bidder must submit the following along witte technecommercial bid:

1) EMDand Tender paper Coas per NIT in a closegparateenvelope.

2) Photo copies o65ST Registration Certificate, Provident Fund Registr&intificate andT PAN.
3) Signed & Stamped Bid Documents (all pagesajtoken of accetance.

4) Filled in and signed formats as specified\imexureof GCC.

5) Credentials in support of qualifying requirements.

6) Commercial terms and conditions and deviation statement.

7) Un-priced Bid showing quoted/not quoted.

Instruction To Bidders
1) The bids complete in all respect must be submitted in a sealed envelope super scribed with Tender
Enquiry No., Name of the work, Date of submission and opening of the Tender.

2) The bid documents are not transferable.
3) The bidder must submit the foing along with his bid:

(a) Bid Security of Rs.5,00, 0Og®upees five lakh) only in shape of Demand Draft drawn in favour of OPGC
Ltd. payable at State Bank of India (c&a%10) / Andhra Bank (coe@562) / Central Bank of India (code
Belpah) ICICI Ban(CodelCIC0003679) payable at Telenpéathout which the offer will be outrightly
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rejected. EMD will be returned to the unsuccessful bidders within fifteen days after award of the work. No
interest shall be payable on EMD.

(b) Documents in support of hifulfilling the qualifying requirements.

(c) Original price bid duly filled in. Breakup must be submitted separately. The offered price shall be clearly
written in English (clearly hand written or typed) both in words and figures and shall be free fyom an
aberrations, deletions, corrections and overwriting. In case of any illegibility of the offer submitted by bidder
the interpretation by OPGC shall be final and binding on the bidder.

4) All the pages of Bid Document signed by the duly authorized repgegsen& stamped on each page as a
token of acceptance.

5) Bidders are advised to submit the tender based strictly on the terms and conditions, special conditions
and specifications contained in the bid documents and not stipulate any deviations in reasealThe price
guoted should be valid fat80 (One Hundred Eightgiays fran the date of opening of tender i.e. Pdlrt
(TechneCommercial Bid)

6) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by
addingthe cost determined by OPGC.

7) Wherever it is mentioned in the specification that the bidder shall perform certain work or provide certain
facilities, it is understood that he shall do so at his cost.

8) Before submission of Bid, the bidders are requéstecarry out detail survey and make themselves fully
conversant with the site conditions, safety and health aspects etc. so that no ambiguity arises in these
respects subsequent to submission of the Bids. No relaxation or request for revision of quotsutéd

rates shall be entertained subsequent to the opening of bids.

9) The bidder has to quote considering the minimum wage applicable for different categories as per Odisha
Govt. notification. Any price bid received less than the minimum wage of ditfesgegory shall be liable for
rejection even after opening of price bid.

10) Issuance of Bid Documents to any bidder shall not construe that such bidder is considered to be qualified
for award of the work.

11) Other Instructions to be followed duringtsuission of Bid:

a) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications
contained in the tender documents and not stipulate any deviations in normal case.

b) OPGC reserves the right to evaluate the quotationsanh deviations having financial implications by
adding the cost determined by OPGC.

c) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide
certain facilities, it is understood that the contractor shall doas his cost.

d) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get
himself fully conversant with them. The bid shoirdlude cost of mobilization and cost to adhere to all
safety normsas described in the tender. No relaxation or request for revision of quoted/accepted rates
shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs.

e) The details of items in the price schedule shall be read in oatipn with the corresponding technical
specifications. Items of work provided in the price schedule but not covered in the technical
specifications shall be executed strictly as per instructions of Engineer in charge.

f) The Bidders shall quote ratsfrictly as per the price bid format.

g) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.

h) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders.

i) OPGC reserves the rights to cancel the tend#inout assigning any reasons thereof.

OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to

perform the same at their quoted rates.
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Qualifying Requirements:

The bidders must also meet the followiQalifying Requirementsvith respect to the above.

1.

10.

The agency should be registered under Registrar of Company (RGiment Evidence in
support to the same shall be furnished along with the bid.

¢KS 3SyO0e akKzdzZ R 02 VYLX & (Reyulaon)de200h &nd Odshal S O d:
t NAGFGS {SOdzNAGe ! 3SyOASa wdz ST wHnnpédd | ASy
with the bid.

The agency should have a valid 1SO Certification (QM8ument Evidence in support to the
same shall be furnishealong with the bid.

Agency should have own PF registration, GST registration of appropriate category and Valid
Income tax PANPhoto Copy shall be submitted along with the bid.

Agency should have experience of successfully providing Security Serviceslusiriadl
establishments or clients in Power/Steel/Aluminum/Qil/Gas/Energy/ Manufacturing sector with
minimum strength of 150 Security personnel per day for a minimum period of two years at a
single location within last three years in a single work ortdéork Order/ Completion certificate

to be submitted along with the bid in support to the same.

The agency should have an annual turnover of at least Rs.12.00 crore for providing Security
Service in the last three financial year. Bidder shall submit copglafce sheet & PL statement

in this regard.

The agency should have executed at least a single work of worth 2.50 Crore / anum at a single
location. Client certificate to this effect to be submitted.

Agency should have presence in Odisha, in providingirgcservices to large industrial
establishments or clients in Power/Steel/Aluminum/Oil/Gas/Energy/ Manufacturing sector.
Agency should have its own Training Centre with Systems & procedures for Recruitment &
Training and certification for providing traig.

OPGC reserves the right to do due diligence and take customer feedback in order to verify the

document submitted by the bidders.

Bidders must carry out site survey prior to bidding. Bidders should furnish copy all relevant
documents / credentials against above qualifying criteria along with bid document.

Note:

e Tenders submitted without the above techroommercial requirements shall be liable for rejection.
e The bidders who are foundualified in above will be invited for the opening of the price bids.

Price Bid

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if
required) must be submitted separately. The rates offered by the biddall de clearly written in
English (clearly handwritten or typed) both in words and figures and shall be free from any aberrations,
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2)
3)

4)

5)

deletions, corrections and overwriting. In case of any illegibility of the offer submitted by bidder the
interpretation by @GC shall be final and binding on the bidder.

Insertion, postscript, addition and alteration shall not be accepted after submission of the bid.

The quoted price shall ball-inclusive basis excepBST(Taxes, duties, other government levies except
GSTetc.) and shall remain firm during entire tenure of the contract and shall not be revised under any
circumstances for whatsoever reason except as given in (4) b&&wvapplicability and rate ofGST
should be shown separately and shall be paid againstishentary evidence.

1. Any increase / decrease in tli&ST Cess and other taxes thereon will be reimbursed / adjusted
as per actual against documentary evidence.
2. Additional amount due to imposition of new tax by Govt. relevant to this work will be
reimbursedby OPGC as per actual against documentary evidence.
Any change in Income Tax will be borne by the Contractor.
Quoted rate (valid on the date of opening of tender) shall be treated as base pricalland
inclusive basis excegbST
5. Any additional paymentdue to change in tax structure will be admissible if the change is
effective during the scheduled completion period. No such extra payment shall be made beyond
the stipulated completion date if the delay is due to the fault of the contractor. No clainhishal
admissible after completion of work.
No deviation shall be allowed in the price bid.
In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed
item wise quoted pices) in Excel format (nepdf) along withthe signed & stamped hard copy of price
bid. The prices quoted in the hard copy of price bid shall be taken as final & binding.

hw

Instruction to the Bidders

)

K)

Bidders are advised to submit the tender based strictly on the terms and conditions and spedaificati
contained in the tender documents and not stipulate any deviations in normal case.

OPGC reserves the right to evaluate the quotation on such deviations having financial implications by
adding the cost determined by OPGC.

Wherever it is mentioned in thepecification that the contractor shall perform certain work or provide
certain facilities, it is understood that the contractor shall do so at his cost.

Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get
himself fully conversant with them. The bid shouidlude cost of mobilization and cost to adhere to all
safety normsas described in the tender. No relaxation or request for revision of quoted/accepted rates
shall be entertained subsequent to the openinfgbid on account of maobilization or Safety costs.

The details of items in the price schedule shall be read in conjunction with the corresponding technical
specifications. Items of work provided in the price schedule but not covered in the technical
spedfications shall be executed strictly as per instructions of Engineer in charge.

The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles,
SldAaLIYSydazr t1062dNE f SOASaI (i leEOPEC HoyhRto Mldedridm®ry A F
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not
specifically mentioned but reasonably implied and necessary to complete the work according to
contract.

Bidder shall Bso indicate the cost of PPEs (in %) included in the Price Bid.

OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders.
OPGC reserves the rights to cancel the tender without assigning any reasons thereof.

OPGC remves the rights of accepting the whole or any part of the tender and bidder shall be bound to
perform the same at their quoted rates.

Disclaimer:

These documents are published in our website only for the purpose of bidders interested to participate in
the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of
these documents other than the intended purpose.
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GENERAL CONDITIONS OF CONTRACT

X
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Power for Progress
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INSTRUCTION TO BIDDERS
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ODISHAPOWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION
BANHARPAL168234, DIST. JHARSUGUDA

TENDER
FOR

Name of the work: d&Providing SecurityServices at IB Thermal Power Station, its adjoining areas
and other locations of OPGC

1. To be submitted byt 1:00 Hrsof dt.17/05/2018 to Contract Cell, ITPS, Jharsuguda.

2. Technecommercial bids to be opened in presence of Bidders or their duly authorized
representatives who may like to be presaxit11:30 Hrs onwards on dt18/05/ 2018 in the
office of Contract Cell, ITPS.

LaadzSR (2 akad XXXXXXXXXXXXXXXXX®HEXXXXX X

{AAYFGdz2NE 2F 2FFAOSM Adadzaiyd GKS R20dzySyidaxX

DesignationDGM- Contracts ITPS

Date:
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N

10.

11.

ODISHAPOWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION, BANHARPALI

NOTICE INVITINGENDER

Tenders are invited on behalf of the OPGC Ltd. for the @®rkviding Security Services at IB
Thermal Power Station, its adjoining areas and other locations of O£GC

The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completext per SCAn accordance with phasing, if any,
indicated in the Tender documents.

Normally Bidders having corresponding class of license, PF G&I®egistration, IT PAN,
expertise for the work required to bexecuted and financial capacity will be considered.

The person who floats the NIT shall be the Accepting Authority herein after referred to as
such for the purpose of this Tender.

A Bidder shall produce Income Tax PGRST certificates arfdF Registrationumber.

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities /
Price Schedule of various classes of work to be done, the Conditions of Contract and other
necessary documents will be sdlsbft copy only)on payment ofRs. 11,80/ - (inclusive of
GST)n shape of Demand Draft in favour @tlishaPower Generation Corporation Ltd. drawn

on State Bank of India (Co®®&10) / Andhra Bank (Codi662) / Central Bank of India (Cede
283899/ ICICI Bank (Cod€IC0003679n or after27/04/2018 up to 17/05/2018. Cost of
tender paper is not refundable.

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground angdausofar

as is practicable and related to particular work), the form and nature of the site, nature of
work, capacity of concerned plant, present condition of the pldabour force problem
relating to present Contradabour, custom & system of the local fplmeans of access to the

site, accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their Tender. A Bidder shall be deemed to h&weknowledge of the site whether he inspects

it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with the notice
inviting tender adertised in the newspaper and all other tender documents and has made
himself aware of the scope and specifications of the work to be done and of local conditions
and other factors bearing on the execution of the works.

A Bidder should quote his rates imgdres as well as in words. The amount for each item
should be worked out and the requisite totals given. Special care shall be taken to write rates
in figures as well as in words, and the amounts in figures only in such a way that interpolation
is not posible. The total amount shall be written both in figures and in words. In case of
FAIAINBAZ (GKS g2NRa WYwaodQ aKz2dZ R 6S gNAGOSY
FFOGSNI 0KS RSOAYIf FAIdAZNBAEAZ SPI D shéuldprecede t
YR GKS ¢g2NRa Wtl AaSQ akKz2dZ R 06S gNRGOISY |
F2{t26SR 08 (KS 62NR WhyfteQ Al aKz2dZ R Ay gl N
In the case of item rate Tenders, only rates quoted shall be corsld&ny Tender containing
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump
sum tenders, only quoted amount shall be considered.
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12. Any Bidder for the works shall not be witness in the Bid of any other Bidde¢héosame
works. Failure to observe this condition shall render the Tender of the Bidder tendering as
well as of those witnessing the Tender liable for rejection.

13. Tender shall be receivagp to 11:00 Hrsof dt. 18/ 05/ 2018 and shall be opened dt1:30 Hrs
onwards on the same dayin the presence of those Bidders or their duly authorized
representatives who may like to be present.

14. The Tender shall be accompanied by Earnest Money wbigh of total quoted priceThe
Earnest Money offered shall be in shape @niand Draft / Pay Order in favour Qidisha
Power Generation Corporation Ltd drawn on State Bank of India (@&t@) / Andhra Bank
(Code0662) / Central Bank of India (Ced83899/ ICICI Bank (Cod€1C0003679)r Bank
guarantee issued by any Nationalizesscheduled Bank in the enclosed proforma.

14.1 The Tender shall be accompanied with letter of undertaking onjoditial stamp paper of
appropriate value in the prescribed format.

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on
demand. The Earnest Money shall be valid for a peridtreg (03) monthsfrom the date of
opening of the price bid

14.3 In consideration of the Owner opening and considgrthe Tender for purpose of award of
Contract, the Bidder shall keep his Tender valid for a periamhefhundred eighty (180) days
from the date of opening of the Tender, during which period the Bidder agrees not to vary,
alter or revoke his Tender eithémn whole or in part. If the Bidder however, fails to keep his
Tender valid for one hundred eighty (180) days or varies its terms and conditions during the
said period then the Owner shall be entitled to forfeit the Earnest Money amount without any
notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender
documents along with letter of undertaking in the proforma enclosed herewith.

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after
the award of the Contract.

14.5 Any Tender not accompanied withoth Earnest Moneyand letter of undertaking or any of
the two in accordance with aforesaid provisions shall be rejected by the Owner as non
responsive Bid.

14.6 No interest will be payable by the Ownen the said amount covered under Earnest Money /
other security deposits.

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the

initial security at the option of the said Contractor or shall be returned to the ssfokbidder
at his option.

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this
notice and other tender documents, failing which the Tender will be liable to be rejected.

17 TheOdishaPower Generation Corporation Ltdo not bind themselves to accept the lowest or
any Tender or to give any reasons for their decision. The Owner reserves the right to allow the
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy.
The prospedve Bidders may apprise themselves of the relevant Govt. notification in this
regard before submission of their bid. TBelishaPower Generation Corporation Ltd. reserves
the right of accepting the whole or any part of the Tender or split the total scdpeank
among eligible Bidders and Bidder (s) shall be bound to perform the same at his/their quoted
rates.

18 GSTor any other tax on materials in respect of this Contract shall be payable by the Contractor
and the Owner will not entertain any claim whatsoewe this respect.

For and on behalf dddishaPower Generation Corporation Ltd.
{ A3y I SbdzNB X
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DesignationDGM-Contracts ITPS.
Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDHRISLONG W
TENDER.
(To be executed onon-judicial stamp paper of requisite value)

Ref: Date:
To

OdishaPower Generation Corporation Ltd.,

IB Thermal Power Station,

Banharpali.

(Hereinafter referred to as the Owner)

I/We have read and examined the following documents relating to
(Name of the works)

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Contractbebour Regulations, Model Rules for
LabourWelfare, Safety Code, schedule A & B Annexure | to XVII.

(d) Special Conditionsf Contract including Scope of Work

(e) Price Schedule / Bill of Quantities

() Technical Specifications.

(g) Drawings.

I/We hereby tender for execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to thergind in accordance in all respects with the
specifications, designs, drawings and other relevant details contained in Schedule of Quantities /
Price schedule attached with the tender documents and the period (s) of completion as stipulated
Ay { OK offcdrierdl Conditidns of Contract.

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for
acceptance for 180 days from the due date of opening of thiereof and not to make any
modifications in its terms and conditiomghich are not acceptable to the Owner.

I adzy 2F waXXXXXXXXX Ad KSNBoeé TF2N¥FNRSR
Bank of India (Cod8510) / Andhra Bank (Codi662) / Central Bank of India (Ce@83899 or
Bank guarantee issued by ahationalized/Scheduled Bank in the enclosed proforma as Earnest
Money in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the
Tender open as aforesaid or make any modifications in the terms and conditions of the Tender,
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any
other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be
accepted, I/We hereby agree to abide by and fulfill all the teroasditions and provisions of the
aforesaid documents.

If, after the Tender is accepted, I/We fail to commence the execution of the works as
provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or
remedy be atiberty to forfeit the said earnest money absolutely.
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Duly authorized to sign the Tender on behalf

27
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f SLIK2YS DB2XXXXXXXXXXXPD
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EYIFAf | RRNB&aa XXXXXXXXXXX
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¢
¢
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Pagel6of 184



11

1.2

1.3

1.4

b)

d)

INSTRUCTION TO BIBR{S):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication,
transportation, banking facility, availability of skilled / unskilled labours, their customs,
religious or otherwise culture, political environment, climatic conditionducation &
medical facilities etc. to their satisfaction and acquaint with the nature & condition of work
prior to working out the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and specification
contaned in the tender documents and not stipulate any deviations. Should it however
become unavoidable, deviations should be stipulated in the prescribed proforma only in the
format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tend&isiogn
deviations by loading or offloading the cost of such deviations.

Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due
date or on extended date if any. The Bidder should write clearly the revised quantities on
the Schedule of original Tender Documents and should price the work based on revised
guantities / conditions. All those who were issued tender documents prior to issue of
addenda / corrigenda shall be provided with another set of fresh blank price s@&édul
schedule of items free of cost. The Bidders shall submit their tender in the fresh schedule.
But however if the Bidder has already submitted his tender prior to issue of such addenda /
corrigenda, they shall resubmit a fresh offer marked on the env&lopt & &! YSY RSR
The original offer submitted by such party shall be destroyed in presence of the Bidder on
the date of opening.

Preparation of Bid:

The Bidder(s) shall submit the bid in two parts, namely

1) Partl : Techno commercial Bid

2) Part-I| : Price Bid

PART : TECHN@OMMERCIAL BID

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to
the Bidder except blank price bid / bill of quantity duly filled in as prescribed in different
clauses of the Tender documents with signature & stamp in all page®kan of
unconditional acceptance shall constitute Teckomommercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount only drawn in favourOdisha Power
Generation Corporatiohtd or Bankguarantee issued by any Nationalized Bank/scheduled
Bank inthe enclosedproforma in the manner prescribed in clau$d of NIT enclosed
herewith towards the Earnest Money without which the Tender shall be liable for summarily
rejection.

Details of workof similar nature and magnitude executed by the Bidder during last three
years (Works executed in name of Bidder) in AnnexweG.C.C.

Details of present commitments of the Bidder in Annexliref G.C.C.

Details of equipments in Annexutt of G.C.C.
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Organization chart showing number of qualified Engineers and Supervisory personnel in the
roll of the firm in AnnexurdV of G.C.C.

Duly filled in information about Bidder as per Annexief G.C.C.

List of enclosures as per Annextweof G.C.C.

Exception & deviation statement in Annextvél of G.C.C.

Details of proposed organization in AnnexivBl of G.C.C.

Documents showing annual turnover in Annexlixeof G.C.C.

Photocopy of Sales Tax Registration Certificate, @GiiCertificate and Income Tax PAN.

Photocopy of P.F. Registration Certificate aa8Tregistration Certificate of appropriate
category issued by competent authority.

Photocopy copy of the Resgration of Firm / Company.

Present & permanent Address for correspondence along with Telephone No,/Faxmil/E
address etc.

Any other technical information, Bidder wishes to furnish.
Letter of undertaking in judicial stamp paper of woRIs.5.00 in the format enclosed.

Documents in support of authentication of the person who signed the tender. Only
proprietor, partner, directors or permanent employee with due power of attorney is
recognized for such signature.

Note: If required additonal sheet may be used to furnish all above information but in the
format provided in General Conditions of Contract.

The technecommercial bid with all its enclosures as mentioned in clause 1.4 should be put
in an envelope, sealed & superscribeddd&CNO/ haa9w/ L! [ . L5&€d ¢KAS3Z
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder
on bottom left hand corner of the cover.

PARTI: PRICE BID

Price bid shall include
a) Original price bid / schedule afuantity duly filled in, signed & stamped on each
page as token of unconditional acceptance shall constitute the Price Bid. The Bidder
shall take utmost care in filling the tender documents corresponding to instruction to
Bidder and relevant information gwhere in Tender document.

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if
any.
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1.5

1.6

1.7

1.8

1.9

1.10

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender
document and put in a separate sealed envel@dzLJSNJ 8 ONAO6 SR | a &
envelope must contain Name of work, NIT No. at the top and Name & Address of the

Bidder on left hand bottom corner of the cover.

COMPLETE EID

Both the Techneommercial & Price Bid in separate sealed cover shaputen a third
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The
full name, postal address, telegraphic address and telex/telephone/fiddi of the Bidder

shall be written on the bottom left corner of the envelope.

SUBMISSION OF BID

Completed Bid shall be submitted to the Owner within due date and during office hours
only. The Tenders shall be put into a box, marked as Tender Box or handed over to Contract
Cell against receipt of the same.

OPENING OFENDER

The technecommercial bid shall be opened at a predetermined time, venue & date in
presence of the Bidder(s) or their authorized representative who may like to be present.
Partner, director or permanent employee of the firm duly authorized can onluteorized
representative.

Price bid shall be opened at a future date under intimation to all technically qualified
Bidders and in presence of them or their authorized representatives who shall participate.

CAUTION TO BIDDER
The person who shall cato purchase tender documents, submit the Tender or participate

in the opening of the Tender must abide by the safety rule of OPGC right from the plant
gate. Some of the checkpoints are, the vehicle must have valid insurance & tax paid road
permit, validdriving license of the driver / Owner as the case may be. Persons with full
shoes shall be allowed to enter the plant & our plant gate shall provide other items such as
hard hat, safety glass & visitor pass. Not more than 2(two) persons for one Tendebeshal
allowed to participate in Tender opening.

ALL PAGES TO BE INLED
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of
documents shall be signed with date by the Bidders or their authorized represesgati

RATES TO BE IN FIGS& WORDS

The Bidder shall quote both in figures and in words for the rates and amount tendered by
him in the Schedule of quantities / Price schedule forming part of the Tender document, in
such a way that interpolation isot possible. The amount of each item shall be worked out
and entered and requisite total given for all items. The tendered amount for the work shall
be entered in the Tender and duly signed by the Bidder.

If any ambiguities are observed in the rates &aamt given in words & figures the following
procedure shall be followed:
a) When there is difference between the rates in figures and words, rate which
corresponds to the amount worked out by the Bidder, shall be taken as correct.
b) When the rate quoted by th&idder in figures and words tally but the amount is
incorrect, the rate quoted by the Bidder shall be taken as correct but not the

amount.
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c) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall beken as correct.

1.10.1 The Bidder shall quote in English language only.

1.11

1.12

CORRECTIONSERASES
No erases or over writings are permissible. All corrections and alterations in the entries of
tender papers shall be signed by the Bidder with date.

DETAIL® SIGNATURE G#DDER

1.12.1 The Tender shall contain the name, residence and place of business of person or persons

making the Tender and shall be signed by the Bidder with his usual signature. Partnership
firms shall furnish the full names ofi¢ partners in the Tender. It should be signed in the
partnerships name by all the partners or by duly authorized representative followed by the
name and designation of the person signing. Tender by a Corporation shall be signed by an
authorized representdve and a power of attorney / authorization on its behalf shall
accompany the Tender. A copy of constitution of the firm with names of all partners shall be
furnished. In case of cooperative society, the authorized representative of the society will
signthe Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided
Family business.

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered

1.13

1.14

or only rate quoted in maintenance Contract in &dth be written in the same language.
The signature should be attested, at least by one witness.

ABNORMAL RATES
The Contractor is expected to quote the rate for each item after careful analysis of cost
involved for the satisfactory performance andnapletion of item work considering all
specifications and conditions of Contract. This will avoid loss of profit or gain in case of
curtailment or change in specification for any other item. In case the rates quoted by the
. ARRSNIDa& F2NJ lyhigh arutidally 16idit wilkyedzaftidient cause for the
rejection of the Tender unless the Owner is convinced about the reasonableness of the
analysis for rate furnished by the Bidder (on demand) after scrutiny.

THE SCHEDULE

1.14.1 The workshall be executed strictly as per the Time Schedule, indicated in the tender

documents.

1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before

1.15

commencement of work & submitted to Engineercharge for approval. The programme &
progress will be reviewed from time to time and if required, the programme may be re
scheduled by Engineén-charge. The Contractor shall also be responsible to provide
materials within his scope in time to achieve the programme. In all matters concetmng t
extent of programme set out weekly and monthly, the decision of the Engiimegnarge

will be final and binding on the Contractor.

RECORD KEEPING

Relevant records are to be maintained by the Contractor intdegay / monthly basis &
furnished toEngineetin-charge or his representative for scrutiny, Management Information
System and payment etc.

End of Volumd: Total pages 15
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1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

SECTION

GENERAL

OdishaPower Generation Corporation Limited is a Govt.Gafishaundertaking and Ib
Thermal Power Station, Banharpali is one of its units. At present AES Corporation, USA has
49% stake i©dishaPower Generation Corporation Limited. The Ib Thermal plant is situated
close to Hirakud reservoir and at a distance of 40 Kora Jharsuguda Railway Junction and

18 Kms from Belpahar Railway Station in the stat®dithaboth on S.E. Railways. ITPS is at
present operating 2x210 MW coal based power plant. The management is looking forward
to engage a bonafide, resourceful, patal and experienced Contractor of good financial
capacity for the jobs specified in Special Conditions of Contract in Vdlume

One set of Tender document shall be issued to each Bidder. Bidders shall be required to
submit the Tender duly signechd stamped in all pages of the document along with their
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black
ink on white paper in consecutively numbered pages and in solid binding along with duly
filled-in formats given in the Annexure. One additional booklet (VoltdMecontaining the

bill of quantities / price bid as issued to be submitted by the Bidder in two copies in the
price bid part.

The tender document is not transferable. Transfer of tender docusiaéssued to one
Bidder to another is not permissible. Similarly, transfer of Tender submitted by one Bidder
to another party is not permissible. The alteration of Tender once submitted shall not be
entertained except in case of issue of Addenda / Corrigend

Tender shall be submitted under a covering letter indicating clearly the summary of tender
chapters with annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the
. ARRSNINA& aA3dayl Gddz2NBo

All the copies of Tender shall be complete in all respects with all their
attachments/enclosures.

The Bidder shall satisfy the Owner that the firm represented possesses the necessary
experience and that he has at his disposaitable modern facilities and specialized
employees to ensure that his work is of best quality and workmanship is according to the
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that
he is financially in a positioto fulfill Contractual obligations, offered to be undertaken by
him.

. ARRSNR& O2YLX SGS 2FFSNI 6ol tf GKS LI NIaov a
envelope with Name of the work, NIT No. & date and Due date super scribed prominently
on theoutside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ faxmadilE
address of the Bidder shall be written on the bottom left corner of the sealed envelopes.
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1.8.1

1.9
191

1.9.2

1.9.3

194

1.95

1.10

1.11

1.12

1.13

SCOPE OF WORK ANIRPICULARS TO BE FISREDN THE TENDER
The work shall be carried out on item rate basis / job rate basis for which schedule of
guantities / blank price schedule have been issued for different items of work as defined in
the scope of work, technical specification in Specialdi@mms of Contract.

The Tender not covering the total scope of work and services as detailed out in tender
documents is liable for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy
himself as tadhe suitability of the work as given in the Technical Specifications and shall take
full responsibility for the completion of work as per defined scope.

PRICE QUOTATION

The Bidder shall quote his price against each item of the schedulaiaated in Schedule

of Quantities / Blank price schedule enclosed with technical specification, both in figures
and in words clearly.

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is
allowed. All scoringand cancellation should be countersigned by the Bidder. In case of
illegibility, the interpretation of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price
schedule as fully described andntained therein. No modifications to the work content in
the items will be allowed.

The offeredunit rates shall remaifrFIRMfor variation in completed value of the Contract
including the cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections
etc. of either terms and conditions or rates of his Tender after opening mdidre may lead

to rejection of his Tender.

RECEIPT AENDER

Tender shall be received at the office of concerned Engimeeharge / Contract cell as per
advertisement. The Bidder has the option of sending the Tender by Registered Post or
submitting the Tender in person, so as to reach the EngHreeharge / Contract cell as the
case may be on or before the date and time set out for the same in the Invitation to Tender.
Tender submitted by FAX/TELEX/TELEGRAMiIEShall not be accepted.

TENDER OPENING
The Tender will be opened in the manner and at the time, date and place set for opening of
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract.

LANGUAGE TO BE USEBILLING OF BID OOMENTS
The Tenderlsall be submitted in English language only.

EARNEST MONEY

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract /
NIT and in the manner prescribed in clati€e of Notice Inviting Tender. Earnest Money
shall be réurned to the unsuccessful Bidders at the expiry of the validity period unless
otherwise extended or on finalization of the Contract. Earnest Money of the successful
Bidder shall be returned after he furnishes the initial Security Deposit and Contragesl s

No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any other form
than as mentioned above and the Tender shall be summarily rejected without E.M.D. The
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E.M.D. shall be returned in form of A/c payee cheques / D.D. Bangeshahall be to the
accounts of Contractor if D.D. is required.

1.13.1 Forfeiture of E.M.D. & rejection of Bid; if

a) The Tender is revoked during its validity period.

b) The prices are increased unilaterally after the Tender opening and during validity of
offer.

c) ¢ KS hgogySNI I OOSLIia GKS . ARRSNNa 0AR LINEL
Contract after the Contract is awarded to him.

d) The Bidder fails to submit initial Security Deposit within the period specified in Special
Conditions of Contract.

1.14 NO CLAIM OR COMPENS2N FOR SUBMISSIONTENDER
The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges
and expenses incidental to or incurred by him through or in connection with his submission
of Tender or its considation on the Owner, even though Owner may modify / withdraw
the Invitation to Tender or does not accept the Tender.

1.15 INCOME TARPAN& SALES TAX CLEARARERTIFICATE ARDF CODE
Bidder shall furnish the Income Tax PAN and valid Sales Tax ckeaetificate issued by
the concerned authority & P.F. Code with the Technical Bid of the Tender.

1.16 NOTICEN BEHALEF OWNER
All notices of technical / commercial nature shall be issued by the Engmebarge from
time to time after LOI is reles&d till closure of Contract.

1.17 SITE INFORMATIGLOCAL CONDITIONS

1.171 Ste information
Information regarding the work site, plant capacities, location, approach to site and
metrological condition, work culture etc. as prevailing at the site lbarobtained by the
Bidders by site visit & interaction with Enginae+fcharge or others.

1.17.2 Local Conditions
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the
site condition and shall appraise himselftbe procedure for engagement dabour and
shall collect any other information which may be required before submitting the Tender.

1.173 Claims and objections due to ignorance of site conditions will not be considered after
submission of Tender.
The Bidér shall be deemed to have visited and carefully examined the site and
surroundings, to have satisfied himself about the nature and details of all existing
infrastructures and also as to the nature and conditions of the plant and equipment
installed, mean®f transport and communications, whether by land, water or air and as to
possible interruptions thereto and ingress & exit from the site, to have made independent
enquiries, examined and satisfied himself as to the sites for disposal of surplus matedals
debris, the available accommodation, and all other similar matters which may affect the
work.
) The Bidder shall be deemed to have acquainted himself of Government taxes, laws,

statute, regulations, levies and other charges relating to his work et sit
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1.18

i) Any neglect or omission or failure on the part of the Bidder in obtaining necessary
and reliable information as stated above or on any other matter affecting the Bidder
shall not relieve him from any risks or liabilities or the entire responsibibr
completion of the work in accordance with the Tender Documents.

OTHER CONDITIONS

The Bidder is required to carefully examine the General Conditions of Contract, Special
Conditions of Contract, the Technical Specification, drawings and othailsdeslating to

work and given in the tender documents and fully acquaint himself as to all conditions and
matters which may in any way affect the work or the cost thereof. The Bidder shall be
deemed to have on his own and independently obtained allrmétion for the purpose of
preparing the Tender and his Tender as accepted shall be deemed to have taken into
account all contingencies as may arise due to such information or lack of the same.

1.18.1 The Bidder shall be deemed to have exhaustively exadnine tender documents including

the General Conditions of the Contract, Special Conditions of Contract, Technical
Specifications to have obtained all information and clarifications on all matters whatsoever
that might affect the carrying out the work and have satisfied himself as to the adequacy

of his Tender. He is deemed to have known the scope, nature and magnitude of the work
and the requirements of materials andbour involved etc. and as to all work he has to
complete in accordance with the Coatit whatever be the defects, omissions or errors that
may be found in the Tender Documents.

1.18.2In case of conflict between the conditions given in the Special Conditions of Contract /

1.19

1.20

1.21

Technical Specification and the General Conditions of the Conthectonditions given in
the technical specification shall prevail over the General & Special conditions of the
Contract.

SAFETY MEASURE
The Contra@ NJ Kl & G2 F0ARS o6& (GKS hgySNRa al ¥Si
and enforcement of any additional rules from time to time during the Contract period and
AGQa SEGSyaArzy AT lyeo

STATUTORY PROVISION
All statutory provisions like ContratabourActs, Employees Provident Fund Acts, Payment

of Wage Act, Bonus Act, Mininum Wages Act, Workman Compensation Act, Sales
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to
such Contract / Contractabour during the Contract period shall be liability of the
Contractor.

EXECUTION OF CONTRAC

1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and

between Owner and the Contractor within 30 days as per prescribed profpronaded by
OPGC. The agreement shall be executed onjuditcial stamp paper of appropriate value
purchased in the State @disha

End of Sectiot
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2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

SECTION

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinaftefined) shall have the meanings
hereby assigned to them except where the context otherwise requires.

A

G! OOSLIIAY3 !'dzikK2NARGeé¢ akKltft YSIYy (GKS | dziKz?

CKS WIETGSNIGA2Y «k = NAFGAZ2Y 2By the ERyBadi Y S|
charge to effect additions to or deletions from or alteration in the Works.

WI LN GSRQ akKlkff YSIYy FLILWNRGSR Ay NRGAY 3
LINSOA2dza OSNDBIFE | LILINB Gt | yR cliingdshf@redaid Q Y S

W, ARRSNID YSIya | LSNHEH2Y 2NJ INRdzLJ 2F LISNE 2
conditions with an intention of performance against any invitation to Tender if accepted by
the person inviting Tender.

CKS W/ 2YLX SGA2Y [/ SNIATFTAOIGSQ akKkft Yigsly
charge certifying that the work is completed in all respect commensurate to the provisions
of Contract & to his satisfaction.

W/ 2y adNHzOGA2Y I § Lquipyiaint®, matdtiald, fapplianGes \r tHingst of
whatsoever nature required for execution, completion or maintenance of the works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

CKS W/ 2yGNXOGQ akKlkft YSIy SyF2NOSFEotS I 3NJ

for execution of the works including therein collectively all documents such as:

i) General Conditions of Contract

1)) Special Conditions of Contract includiSgope of Work, Price Schedule / Bill of
Quantities, Technical Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation

iv) Field Quality Assurance Plan

V) Drawings if provided

Vi) LOI / Work Order

vii)  All relevant correspondence hangj bearing on Tender between Bidder & Owner
before acceptance of Tender.

All the above documents are complementary to each other.

¢CKS W/ 2yGNXOG2ND akKlff YSIy (GKS adz00S&aaftd
Owner and LOI accepted bthe successful Bidder and includes his/their/its legal
representative(s), successor(s) and permitted assignee(s).

W/ 2y 0iNF OU2ND A& | LISNE2YKFANXYKO2YLI ye Ay |
produce a given result for the establishment otltkan a mere supply of goods or articles of
manufacturer to such establishment through Contract labour or who supply Contract labour
for any work of the establishment and includes a subcontractor or agent as the case may be.
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2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

All functions pertaining tahe operation of Contract means all acts, such as planning,
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue
of spares & consumables and controlling the activities of Contractor necessary for execution
of the Contract and coordinating between the functioning agency & Owner or his
functionary representative.

W51+ 8Q YSIya | RIFé 2F Wwn K2dzZNE FNBY YARYAIK
that day. However, for the purpose of work involving®lii ¢ 2 NJ Ay 3 a5F &¢ YS
hours from 6 a.m. to 6 a.m. next.

W5NFgAy3daQ akKlft AyOftdzZRS YILAI LIXIlya FyR
approved in writing by the Engine@r-charge and such other drawings as may from time to
time, be furnished or approved in writing by the Engineecharge.

tKS Yo-yOKKRESD -18-0K WMEFFQA OSMI ftf YSIy (GKS Sy3
may be nominated by the Owner from time to time and shall include those who are
expres$y authorized by the Owner to act for and on his behalf for all functions pertaining to
operation of the Contract.

WOEOSLIISR wA&alaQ NB NAR&ala RdzS G2 NRr2Ga o
civil commotion (in so far as both these are uniradle), war (whether declared or not),
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
military or usurped power any acts of government, damage from aircraft, acts of god such as
earth quake, lightening and pmnecedented floods and other causes over which the
Contractor has not control and accepted as such by the accepting authority or causes solely
due to use or occupation by the Owner of the part of works in respect of which a certificate

of completion has ben issued.

¢CKS WCAYIlIf /SNIAFAOIFIOGSQ Ay NBtlFaGAaAzy G2 O
satisfactory compliance of the various provisions of the Contract to be issued by the Owner
or his representative after the period of riilability is over. Risk liability period shall be
specified in Special Conditions of Contract.

Wl SFRAY3IaQ Ay GKA& /2y(iNIOG R20dzySyid | NB 3
of the Contract documents and are not to be taken into account inikerpretation of the
provisions of the Contract.

W[ I y3dzZ 3S F2N) 5N gAy3Ia 9 LyaidNdzOidAz2yQy |
dimensions etc. shall be in English language only.

W SGGSNI 2F LyaSyid o[ hL etertaBdber that theB Tefided-hgs A Y i
been accepted in accordance with the provisions contained in the letter and hence to take
preparatory steps and compliance of formalities to commence the work from the date
desired by Owner.

¢KS Wal yI INXY 34 KIANBE OGRF y (i K SOdiahaBoweR Senctatioh A NI (
Corporation Ltd or his successors in office as designated by the Owner.
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2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

Wal NJ SG wlkiSQ aklff oS5 -inickage dhithe Sasi$ ai theRe8sO0f R S F
materials andlabour at the site where the work is to be executed, plus the percentage
mentioned in schedul& to cover all overheads and profit (No percentage shall be added

for materials issued by the Owner).

WaSGNRO {2aidsSyQy !ttt (SOKYydmert of witkd arenivenyini a N
the metric system and all work under the Contract should be carried out according to the
metric system only. All documents concerning the work shall also be maintained in the
metric system.

Wh20A0S Ay g NRNQYA 2RD (pINAVSISY ly2y20A0S Ay
sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address or registered office of the addressee and
shall bedeemed to have been received in the ordinary course of post, it would have been

delivered.

¢tKS WhgySND Ddidhd PowerYGeheyationi ofporation Limited (OPGCL), a
company incorporated under the Companies Act, 1956 having its registefiee at 7"

Floor, Modulegc A, Fortune Towers, Chandrasekharpur, Bhubanesi8a0n23 or any other

places if modified subsequently and shall include its Managing Director or other
Administrative Officers authorised to deal with these presents and are coadeom his
OSKFfF FTYR IINB LRAGSR Ay lyeé 2F (KS 27FFA
successors and assignees.

Wt @Ay3 hFFAOSNDR akKlfft YSIYy I SIR 2F FAylLyO

¢tKS Wt SNA2R 2F 5ST¥SOG [AloAfAdlGe&Q Ay NBfl G
date of issue of completion certificate up to the date of issue of final certificate, which the
Contractor stands responsible for rectifying all defects that mayldgvin the works.

Wt fyaQ akKkftt YSty Fff YIL&AX RNIgAy3Ias ais
order to define broadly the scope and specifications of the work & works and all
reproductions thereof.

W{ OK S Rdzf S ¢ antieseNBndlittomeNsialR mear2the kelevant statement of details
annexed to the tender papers issued by the Owner and the amendments thereto issued
from time to time.

W{AYy3dzZZ F NJ g tfdzNFfQY | yfSaa 20KSNdepldal aidl
and viceWSNB I GKSNBOSNI (KS O2yiSEG a2 NBI dza NB
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by
the Owner. Words implying persons shall include relevant corporaienpanies or
registered associations or body of individuals or firms of partnership, cooperative society as
the case may be.

{AGS k 22NJ LIXIFIOSQ akKlftf YSIy GKS flyRa Iy

which the works are to be carried owtny other lands or places provided by the Owner for
the purpose of the Contract.
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229 W{LISOATFTAOFrGAZ2YQ &Kl ff YSIy |ff RANBOUAZ2Y
provisions and requirements attached to the Contract, which pertain to thehogktand
manner of performing the work(s) to the quantities and qualities of the work(s) and the
materials to be furnished under the Contract for the work(s) as may be amplified or
modified by the Owner or the Enginegrcharge during the performance of Qoact in
order to meet the unforeseen conditions in the best interests of the work(s). It shall also
include the latest edition including all addenda / corrigenda or relevant BIS Specifications
and other relevant codes.

230 ¢ KS -@Z yiad NJ O G eamNapy p&ron or ffirm ¥r company (other than the Contractor)
to whom whole or any part of the work has been entrusted by the Contractor, with the
written consent of the Owner or his representatives and the legal representatives,
successors and permittedgsignee of such person, firm or company.

231 We¢SYLIRNINE 22N]aQ akktft YSIy Ffft (GSYLR2 NI N
completion or maintenance of the Contracted works.

232 ¢KS AGa¢SYRSNE akKhkftt YSIy GKS 2sequéNdondititmisY A G {
accepted by the Owner.

233 W!I NBHSYU 22N)J Q akKlktft YSFy |Fyeé dzNBHS ynichags I & dzt
become necessary during the progress of the work to obviate any risk of accident or failure
or disruption of generationvhich become necessary for security.

234 Wl £dzS 2F /2y 0iNrXrOGQ akKlrtft YSIy (GKS adzy I O
the prices accepted in Tender and/or the Contract rates as payable to the Contractor for the
entire execution and full cometion of the work.
¢CKS W/ 2y GNY Ol adzyrQ aklrtf YSIyyY
a) In case of lump sum Contracts, the sum for which the Tender is accepted.

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in
GKS ¢SYRSNJ I R2dza (péréentégé. G KS / 2y G NI Ol 2NRa

c) In case of item rate Contract, the value of works arrived at after multiplication of the
guantities shown in the schedule of quantities by the item rates quoted by the Bidder
for the various items.

235 W2 SS1Q YSIFya | LISN& @i wghdut ragard ® yhe tithhyedos liddesi A
worked in any day in that week.

236 W2 2NJAy3 RIFI2Q YSIya lFyeg RIe&X gKAOK Aa yz2i

237 ¢KS W22N)JaQ akKlftf YSIy FtyR AyOf dzRSththef £ &
Contract or part thereof as the case may be and shall include all extras, additions, altered or
substituted works as required for the purpose of the Contract or as may be required to be
executed by the Owner / Enginegr-charge at an agreed prigenot available in scope.

2.38 NATURE OEONTRACTThe Contract may be for
a) Construction / Fabrication / Erection of plant & equipment.
b) Civil construction.
c) Operation (any system).
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2.39

2.40

2.41

2.42

2.43

2.44

2.45

2.46

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such asegokent of
plant, Plantation etc.)
e) Composite / Turnkey package.

Earnest Money:
¢tKS . ARRSNJ A& NBIldZANBR (2 adzoYAld WOl NySai
abide by the terms & conditions of Tender document and comply with the woffkeifeal.

Schedule of Rate:
Schedule of Rates means the latest rate published by Works Department / P.H. Department.
/ Irrigation Department., Govt. ddishaas the case may be.

Schedule of Quantities:

Schedule of Quantities is details of itemse quantity issued by the Owner in the Price Bid
and the rate & amount offered by the Bidder therein and its subsequent agreement by both
parties. This is applicable for construction & civil maintenance job only.

Price Schedule:

Price schedule is document in which description of operation / maintenance, probable
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the
parties directly or after negotiation.

G{ADOKIINASE A& +y SYLX 28S8SS 2F /2y iNF OG2NJ 6K
site for dayto-day activities on his behalf.

G[Fo2dz2NE YSIya 62N] SNA SYLX 2@& SRthraugh alsub/ 2 y i
contractor or by an agent to do any skilled, seskilled, unskilled, manual, technical or
clerical work relating to the subject of Contract for hire or reward.
GaAyAyYdzy ¢ 3S¢ YSlya ¢l 3Sa +a RSINME&R dzy
amerded from time to time.

Dispute regarding interpretation and definition:

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be
final.

End of Sectiosl
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3.0
3.1

SECTIONI

GENERAL INFORMATION TO BIDDER (S):
ISSUE OFENDER PAPER

Owner shall issue one set of priced tender documents which consists of:

3.2

3.3

3.4

3.5
3.5.1

3.5.2

3.5.3

) Instructions to Bidder including NIT & Proforma of letter of undertaking

i) General Conditions of Contract

i) Special Conditions of Contract including Technipac@cation and Scope of
Work

iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as per the stipulation in NIT. Information provided and
documents submitted by the Bidders in Teckhtwmmmercial bid shall be processed,
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for
opening of Price bid. The price bids shall be opened with prior intimation to all technically
gualified Bidders only and in presence of them or their authorizedesgntatives. Only
proprietor, partner, director or permanent employee with necessary power of attorney shall
be accepted as authorized representative.

WITNESS
Witness and sureties should normally be persons of status and property. Their names,
occuption and address shall be stated below their signature.

VALIDITY
Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled
date of opening of the Tender. In case of Bidder revoking or canceling his Tendeyiog

any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid
cancelled.

ADDENDACORRIGENDA

Addenda / Corrigenda to the tender document may be issued reasonably prior to the date
of submission of the Tenderse tlarify documents or to reflect modification in the design or
Contract terms. If such issues made, subsequent to sale of Tender paper, time extension
shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of
Instructions o Bidder (s).

The addenda / corrigenda will be issued / mailed to each persarganization to which a

set of tender documents has been issued. Each recipient shall acknowledge the receipt of
the same and attach one copy of the addenda/corrigenda isswbith shall form part of
Tender Documents. In case of paper publication of such addenda/corrigenda, copy of the
same may be treated as part of original tender documents.

REVISED PRICE BID

In case of any deviation proposed by any of the Biddersaamaepted by the Owner during
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders
with provision of submission of fresh Price Bid taking into consideration the accepted
deviation.
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3.6
3.6.1

3.6.2

3.7

3.8
3.8.1

3.8.2

3.8.3

3.9

3.10

RIGHT OOWNER TO ACCEPT OBERHIENDER

The right to accept the Tender rests with the Owner. The Owner further does not bind
himself to accept the lowest Tender and reserves the authority to reject any or all the
Tenders received without assigning any raasdatsoever. The whole work may be split up
between two or more Contractors or accepted in part (not entirely) if considered expedient.
The rates shall be the lowest/negotiated for such eventualities. Tenders in which any of the
particulars and prescribethformation is missing or incomplete in any respect and/or the
prescribed conditions are not fulfilled are liable to be rejected. The decision of the Owner in
respect of the above shall be final and binding on the Bidders.

Canvassing in connectiomth Tenders is strictly prohibited. The submitted Tenders of the
Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled
remarks or any additional conditions are liable to be rejected.

BIDDER RESPONSIBILITY

Theintending Bidders shall be deemed to have visited the site and familiarized themselves
thoroughly with the site conditions before submitting the Tender. Namiliarity with the

site conditions will not be considered a reason either for extra claims ardbcarrying out

the works in strict conformity with the drawings and specifications. The correctness of the
details given in the Tender Documents as guideline information to help the bidder but to
make up the Tender is not guaranteed.

NOTE TO PRIGEHEDULESCHEDULE OF QUANTITY

The Bidder shall be deemed to have studied the specifications and details of work to be
done within time schedule and to be acquainted himself of the conditions prevailing at site.
Rates must be filled in the iginal Tender document. Any exceptions taken by the Bidder to
the schedule of quantity / price schedule shall be brought out in the terms and conditions of
offer.

The schedule of quantity / price schedule should be read in conjunction with all tes ot
sections and documents of the Tender.

EQUIPMENTS TO TBENTRACTOR ON CHARBIEABASIS

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.

ISSUE OF PRIME MATAHFS

3.10.1 Rate shall be offered includinge cost of labour & prime materials like steel, cement etc. in

case of construction and civil repair maintenance work.

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other

3.11

than reinforcement steel. Spares, litants, special consumables forming part of the job,
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not
be included in price of Bidder. Other consumable shall be provided by Contractor.

The Contractor shall arrge and stock in full or in part of prime materials as per direction of
Engineetin-charge within 7 days of commencement of work and obtain a certificate from
Engineetin-charge to this effect. The payment against the prime materials shall be made
progressvely on certification of utilization from Enginegr-charge.

ARRANGEMENT BEYORDNTRACT
It may be sometimes so required to provide materials & services by the Contractor beyond
the Scope of Contract. In such situation, the price must be finaheéale actual event.
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3.12 FOREIGN EXCHANGE WARON
In case imported items are involved in the Contract, the price fluctuation corresponds to the
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved,
the exchange ratdfor the currency on the date of offer and rate of duty should be
specifically mentioned by the Contractor.

3.13 PRICE ESCALATION
In case of price escalation provision, base date, indices on the base date and documents /
publications shall be referred on the due date and actual date of completion of work
without any ambiguity.

3.14 PURCHASES FRQUBCONTRACT®F3UB VENDOR
The Owne shall not directly or otherwise be involved with any subcontractor orgerdor.
b2 alrtSa GIFIE F2N¥ W Q kx F2N¥Y Lz 2N w24 R t ¢
vendor shall be issued under any circumstances.

3.15 INCOME TAKWORKS CONTRAQNXT SALES TAXGST ANY OTHER TAXDUTIES
Income Tax / Works Contract Tax / Sales Tax / Service Tax / any other taxes & duties if
applicable at the prevailing rate shall be paid by Contractor and shall be deducted from their
Running bills if applicadl

3.16 EXCISE
Certain items of work such as manufacturing of steel vessels and pipes etc attract excise
duty. The Contractor shall register himself with excise department shall deal with directly
and Owner shall take no liability on account of excisty ¢ be paid by the Contractor.

3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No
escalation shall be allowed.

3.18 The person signing the Tender should have requisite authorization of the firm submitting
the Terder. This is applicable only to the Joint Stock Company & the authorized person shall
be a director / partner / regular employee of the said firm. In case of unregistered firm, the
Owner, Managing partners, or authorized partner to this effect shall sigirender.

3.19 OVERRUN CHARGES
Delay in completion of work beyond the control of the Contractor such asavaiiability of
front, drawings, specifications, materials or force majeure etc, Contractor has to increase
the additional facility to completehie work in time. No overrun charge shall be considered.
But, however the Engineen-charge shall examine the period of delay and possibility of
adherence to schedule by providing reasonable additional manpower/facility and if satisfied
that completion ofwork shall not be possible by providing reasonable additional manpower,
time extension shall be allowed to the Contractor & no penalty shall be levied on this
account. No overrun charge shall be paid.

3.20 FACILITIES T@NTRACTO®):

3.20.1 Water Supply (a) Water for drinking and sanitation purpose shall be provided to the
Contractor for the site work, free of cost. (b) Unfiltered water for construction /
maintenance works shall be supplied from the nearest source free of cost. But the
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Contractor shalbarrange to transport water from the nearest source allowed to him for all
purpose.
3.20.2 Power Supply Power supply will be provided to the Contractor for the site work and office
at a cost to be decided by the Owner. The power will be supplied from ¢laeest point to
the site and Contractor shall arrange to tap the power to his site at his own cost.
3203[ FYR F2NJ / 2YyGNI OG2NN&a CAStR hTFAOSS D2R2gY

a) The Owner at his discretion and convenience may provide the land for construction
of / 2y GUNF OG2NRE GSYLERNINE FASEtR 2FFAOS:
execution of the Contract near to the site but out of plant gate free of cost. The
Contractor shall at his cost construct all these temporary building structures and
provide watersupply, sanitary & power supply arrangement as approved by the
Engineein-OK I NBESZ gAGK RdzS NB3IFNR (2 hgySNDa

b) On completion of the work undertaken by the Contractor, they shall remove all
temporary works erected by them and have the siteated as directed by Engineer
in-charge. If the Contractor fails to comply with these requirements, the Engineer
charge has the right to remove any structure, such surplus, rubbish materials and
dispose off the same as deemed fit and get the site eléand the Contractor shall
forthwith pay the amount of all expenses so incurred and shall have no claim in
respect of any such surplus materials disposed as aforesaid. The land provided shall
be solely on temporary basis, which is terminable at any tinidout notice or
without assigning any reasons. In the event of any such termination or the
termination of the Contract / completion thereof, the Contractor shall forthwith
vacate the premises. The Owner reserves the right to ask the Contractor for
demolition at any time during the currency of the Contract to vacate the land by
IAPGAY3I aS@PSy RIreéea y20A0S 2y aSOdzNRGe «

C) Medical facility:
Owner shall extend free medical consultancy / services as available at ITPS hospital
to the Contractor personnel during their assignment but no medicine shall be
provided.

d) Accommodation
Owner may provide accommodation subject to availability to the company
executives on chargeable basis, which has to be determined by the Owner from time
to time. In such an event, rent for 6 months shall be retained fréhRanning bill of
the Contractor as security & rent from second month shall be recovered from
subsequent running bills. The amount hold as security shall be returned to the
Contractor m handing over the vacate possession of accommodation with security
amount.

3.21 LIABILITY OBONTRACTOR IN CASESORIKE OF THEIR LBBS

3.21.1Ly O a$ /lapoyfiriggdNdn Sinke witldatlvance notice as per rule, it is responsibility of
the Contactor to mobilize such manpower from their other sites or otherwise and continue
the work so that execution of Contract is not affected. In such an event, the failure to
perform shall lead the Owner to get the work done by any other agency, but at the&cos
risk of the Contractor. Further, the Contract shall be terminated with seven (7) days notice
in O&M Contract and the Contractor may be debarred from participating in any future Bid in
OPGC Ltd. In case of construction work, -adherence to schedule sh lead to
cancellation of Contract or imposition of penalty at the discretion of the Engimeehnarge.
If the labours go on strike without prior notice, the situation shall be treated as force
majeure provided nonperformance is for a reasonable pednly. If the situation is beyond
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reasonable control of the Contractor but has taken appropriate steps as a man of common
prudence would have taken in his own case, Owner may consider in case to case basis to
either terminate the Contract or otherwise gethé¢ work done by other means but at the

cost & risk of the Contractor. Only events of such illegal strike, which make the performance
impossible at the time of occurrence and for a considerable time period for mobilization,
shall be considered as force mare.

3.21.2 The operation shall continue round the clock for the entire Contract period without
interruption unless otherwise notified by Engindarcharge. Hence, staff for attending
maintenance job shall be kept ready by the Contractor on all Sunday/staer National &
festival holidays at their own cost. In case of construction work, the work shall be executed
as per the direction of Enginegr-charge.

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency
requirement etc and to meet the schedule of construction work, the requisite number of
manpower has to be arranged by the Contractor at their own cost.

3.22 SPARE& CONSUMABLES
The items of materials, spares, consumables, tools & plants to be provided by @wngr i
either on cost or free of charges shall be specified in Special Conditions Contracts.

3.23 OTHER CONDITIONS

3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, technical specifications, schezgludnd drawings and any other documents forming
part of this Contract documents.

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of
the General Conditions of Contract, the provisions of Special Conditionsioh€cshall be
deemed to override the provisions of General Conditions of Contract.

3.23.3In case of contradiction among Bureau of Indian Standard Specifications, General Conditions
of Contract, Special Conditions of Contract, Notice Inviting Tendennitbat Specifications,
Drawings, Schedule of quantity & time, the following shall prevail in order of preference.

)] Detailed work order forming part of Contract
1)) Schedule of Quantities

iii) Technical Specifications.

iv) Notice Inviting Tender

V) Special Conditions of Contract

Vi) Drawings

vii)  General Conditions of Contract

viii)  Bureau of Indian Standard

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work
or provide certain facilities, it is understood that the Qaator shall do so at his cost.

3.25 DURATION OF CONTRACT
The period of Contract shall be specified in the Special Conditions of Contract. The Contract
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any
item(s) ofworks from the scope by serving a 7 days notice to the Contractor without giving
any reason for the same and take up the job departmentally or otherwise if performance of
Contractor is found to be unsatisfactory. Value for the items of work thus withdistveti
not be payable by the Owner. The Contractor shall not claim any compensation on this
account.

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the
control of Contractor at the discretion of the Enginaeicharge.
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3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at
original rate and terms & conditions.

3.26 MATERIALS HANDLING
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer
in-charge. Requisite loading, transportation & unloading of all such materials shall be the
responsibility of Contractor. Only in case of heavy materials, Ownerslo&ide means of
loading / unloading at the cost to be specified in the Special Conditions of Contract.

End of Sectioxill
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4.0
4.1
41.1

4.1.2
4.1.3

4.2
42.1

4.2.2

4.3

4.4

4.5

4.6
4.6.1

SECTION

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION GBNTRACT DOCUMENTS

Complete documents forming the Contract are to be taken as mutually explanatory. Should
there be any discrepancy, inconsistency, error or omission in the Contract or any of them,
the matter may be referred to the Enginegrcharge who shall give his deoiss and issue
instructions to the Contractor directing in what manner the work is to be carried out. The
decision of the Engineéan-charge shall be final and conclusive and the Contractor shall
carry out work in accordance with this decision.

Bothdetails of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Specification / Scope of
work, the Contractor has to do all such works necessary for completioreoftink to meet

the end objective with due regard to sound engineering practice as directed by Engineer
charge.

SPECIACONDITIONS OBONTRACT

Special conditions of Contract shall be read in conjunction with the General Conditions of
Contract Specifications of work, drawing and other documents forming part of this Contract
wherever the context so requires.

Notwithstanding the suldlivisions of the documents into the separate sections and volumes
each part shall be deemed to be supplementary & complementary to every other part and
shall be read with the Contract Agreement so far as it may be practicableocilingnts of
Contract & Tender have nexus with each other.

If there are conflicting provisions made in any one of the documents forming part of the
Contract, the Owner shall be the deciding authority with regard to the correctness of the
document.

Any error or omission in any part of Contract documents shall not vitiate the Contract or
release the Contractor from execution of the whole or any part of the works comprised
therein according to drawings & specification or from any of his obligatiordeuthe
Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard,
the job specifications contained herein and codes referred to. Where the job specifications
stipulate the requirement in addition to those wotained in the standard codes and
specification, these additional requirements shall also be satisfied.

BIDDER TO OBTAIN I@I&/N INFORMATION ONI'& CONDITIO& CONDITION OF WORK

The Bidder shall be deemed to have examined the tender documentsgve obtained his

own information in all matters, whatsoever that might influence carrying out the works at
the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to
know the scope, nature as to what works he has tonptete in accordance with the
Contract document whatever be the defect, omission or errors that may be found in the
Contract Document. The Contractor shall be deemed to have visited site and surrounding
areas, to have satisfied himself to the nature ofeallsting structures, and also as to the
nature and the conditions of available facilities like railways, roadways, bridges, culverts,

means of transport and communications by land, water or air and possible interruptions
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4.6.2

4.6.3

4.6.4

4.7

4.8

4.9
49.1

4.9.2

4.9.3

4.9.4

thereto the access to and from eitand to have made enquiries, examined & satisfied
himself of the site for obtaining sand, stones, bricks and other materials, the sites for
disposal of surplus, materials, the available accommodation like depots, buildings as may be
necessary for executgnand completing the work to have made local, independent enquiries
as to the subsoil, water, land variations thereof, storms, prevailing winds and climatic
conditions and all other similar matters affecting the works. He is deemed to have
acquainted himslf with his liability for payment of Government taxes, custom duties and
other charges. He is deemed to have acquainted himself with the liloalir attitude, work
culture, customs & systems etc.

Any neglect or failure on the part of the Bidder abtaining necessary and reliable
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not
relieve him from any risks or liabilities or the entire responsibility for completion of the
works at the scheduled rates and tinrestrict accordance with the Contract documents.

Any change in technological requirement shall be binding on the Contractor and no extra
claim on this account shall be entertained.

No verbal agreement or inference from conversation with anfyjcef or employee of the
Owner either before, during or after execution of the Contract agreement shall in any way
affect or modify the terms or obligations herein contained.

MUTUAL LIABILITIESI@NGCONTRACTS
The Contractor who are executing moreath one Contract under OPGC, any penalty or
recoveries of one Contract shall be made from other Contract & vice versa.

GONTRACREVIEWMEETING

Engineesin-charge shall arrange Contract Review Meeting in regular intervals in case the
performance subjecto any difficulty and take decision ronnexionwith amendment of
time, quantity, price etc.

SECURITY DEPOSIT

A sum of 10% of the accepted value of the Tender or actual value of the work to be
executed whichever is higher for Contracts meteeding Rs.1 crore, 7.5% for the value of
Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5
crore shall have to be deposited by the Contractor as security deposit with the Owner &
retained by the Owner until the expyi of defectliability period

This may be deposited initially at 2.0% of the value of the Contract (referred as initial
security deposit) within 10 days of receipt by him of LOI and the balance will be recovered in
installments through the deductio@ 10% of the gross value of the each running bill for the
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for
Contract over Rs.5 crore, till total security deposit is collected. No further deduction from
the bills willbe made on this account subject to clause. 4.9.7 hereafter.

Alternatively the Contractor may at his option have to deposit the full amount as mentioned
in clause 4.9.2 above towards security within 10 days of issue of LOI. This amobatvill

to be suitably enhanced to the tune of corresponding percentage of the executed value if
any.

Contractor shall furnish the initial or totakcurity amountoy Demand Draft in the manner
specified inClause 1.13up to Contractvalue of Rs.25.00 lac only. Beyond Contract value of
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee
in the prescribed format from any nationalized or scheduled banlall the cases if total
security is nodeposited either in form of Demand Draft or Bank Guarantee the security as
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4.9.5

4.9.6

4.9.7

4.9.8

4.9.9

4.10

411

mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The
Bank Guarantee facility shall be extended to only companies of repute at the discretion of
OPGC.

The earnest money deposited with the Tender shall be adjusted towards initial security
deposit at the option of the Bidder.

If the Contractor/subcontractor or their employees damage, break, deface or destroy the
property belonging to the Owneor others during the execution of the Contract, the same
shall be made good by the Contractor at his own expense and in default thereof the
Engineefin-charge may cause the same to be made good by other agencies and recover
expenses from the Contractor rfavhich the certificate of the Engine@r-charge shall be
final.

All compensation or other sums of money payable by the Contractor to the Owner or
recoveries to be made under terms of this Contract may be deducted from their security
deposit or fromany sums which may be due or may become due to the Contractor by the
Owner on any account whatsoever. In the event of his security being reduced by reasons of
any such deduction or sale, the Contractor shall within ten days thereafter make good by
bank dafts, any sum or sums which may have fallen short of Security deposit amount or any
part thereof. No interest shall be payable by the Owner for sum deposited/retained as
security deposit.

The security deposit will be refunded after the expiry of fheriod of defect liability as
stipulated in the Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while they are executing any other Contract with Owner,
the security deposit of suchlLContract shall be enhanced to 20%. After successful
completion of £ mile stone / initial three months as the case may be, 10% of the security
may be refunded to the Contractor.

FORFEITURE @& CURITDEPOSIT

Whenever any claim against the Caattor for the payment of a sum of money arises out of

or under the Contract, the Owner shall be entitled to recover such sum by appropriating in
part or whole the security deposit of the Contractor and to sell any Government security
deposit of the Contraor forming whole or part of such security deposit. In the event of the
security being insufficient or if no security has been taken from the Contractor, then the
balance or the total sum recoverable as the case may be, shall be deducted from any sum
then due or which at any time thereafter may become due to the Contractor under
particular Contract or any other contract with Owner. The Contractor shall pay to the Owner
on demand any balance remaining due. In case any dues can not be recovered out of
Contrad(s), the amount may be recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner
which in the opinion of the Owner has arisen, the decision of the Enginegrarge shall be

final and binding othe Contractor or in the event of the termination of the Contract for any
such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the
Owner shall be final and binding on the Contractor.

AMENDMENT OF QUANY)VALUE PERIOD OF COMPLETION

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum
Contract based on Bill of Quantities and item rate Contract if any deviation in quantity or
omission of items are discovered in course of perforoemf Contract, the cumulative
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effect of which varies the Contract sum up to 5%, the error shall be rectified/amended and
the value so varying shall be added with or deducted from the Contract sum @ original
contract cost as the case may be. Deviation Isbalallowed subject to recommendation of
Technical Services department, if the varying value shall exceed 5% of Contract value only.
In case of annual maintenance Contract in respect of mechanical maintenance, electrical
maintenance, plant cleaning or angther operational activities time extension for
completion of any item does not arise. But the period of service may be extended beyond
Contract period at the discretion of management if situation so demands. In addition to this,
the Engineetin-charge reserves the power

a)

b)

to make alteration in, omission from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work;

to omit apart of the works in case of neawvailability of a portion of the site or for
any other reasons. The Contractor shall be bound to carry out the work in
accordance with any instructions given by the Engirieatharge to the extent the
omission does not @nge the value of Contract by more than 10%. Consequent
alterations, omissions, addition or substitution shall form part of the Contract as if
originally provided therein and the Contractor may be directed to do in the manner
above specified as part of theorks. The Contractor shall carry out the work on the
same conditions in all respect including rate on which he agreed to do the main
work. But if such alteration, omission, addition or substitution radically change the
original nature of the Contract shabe ordered by the Engineén-charge as a
deviation and in the event of deviation being ordered which in the opinion of
Contractor changes the original nature of the Contract, fresh rate shall be worked
out by Engineein-charge with mutual consent.

Rate for such additional, altered or substituted work shall be determined by the
Engineesfin-charge as follows:

i) If the rate for additional, altered or substituted items of work is specified in
the schedule of quantities / price schedule, the Contoacthall carry out the
additional, altered or substituted items at the same rate. In case of composite
Tenders where two or more schedules of quantities may form part of the
Contract, the applicable rate shall be taken from the schedule of quantity of
that particular part in which the deviation is involved, failing that at the
lowest applicable rate for the same item of work in the other schedules of
guantities.

i) If the rate for altered, additional or substituted item of work is not specified
in the scledule of quantities / price schedule, the rate for that item shall be
derived from the rate for the nearest similar item specified therein. In case of
composite Tenders where two or more schedules of quantities form part of
the Contract, the rate shall bderived from the nearest similar item in the
schedule of quantities of the particular part of works in which the deviation is
involved failing that from the lowest of the nearest similar item in other
schedule of quantities.

i) If the rate of any additinal, altered or substituted item of work cannot be
determined in the manner specified in sylara (i) & (ii) above, then such
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item of work shall be carried out at the rate entered in the Schedule of Rates
mentioned in schedule A plus/minus the percentdgewhich the tendered
amount of the works actually awarded is higher or lower than the estimated
amount of works actually awarded.

If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub par@ to (iii) of Clause 4.11, due
to non-availability of rate in Schedule A, then the rate for such item of work
shall be determined by the Engineexcharge on the basis of the purchase
price as supported by the vouchers plus mutually agreed labour hatease

the Engineeiin-charge considers the purchase price unreasonable, the price
shall be determined on the basis of market rate(s) prevailing during the
fortnight following the date of order.

4.12 SUSPENSION OF WORKS
The Contractor shall, on reqgeiof the order in writing of the Engineén-charge, suspend
the progress of the works or any part thereof for such time and in such manner, as the
Engineefin-charge may consider necessary for any of the following reasons:

On account of any default gmart of the Contractor; or

i)
i)

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request

For proper execution of the works or part thereof for reasons other than the default
of the Contractor;

In any of the above cases the Contractor shall properly protect and secure the works

to the extent necessary and cgrout the instructions given on that behalf by the

Engineefin-charge during such suspension period.
4.12.1 compensation:

of Contractor by the Contract Review Maw® depending on the period of suspension &
condition of suspension etc.
4.12.2 Time extension for suspension of work:

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance

with Clause No.4.13

4.13 TIME EXTENSION FDRLAY IN COMPLETIOR WORK
The time allowed for execution of total works as specified in the Scheduleé ¢ A (i K
regard of achieving the corresponding milestone mutually agreed upon or the extended
time in accordance with these conditions shall be thssence of the Contract. The
execution of the works shall commence from the"18ay after the date on which the
Owner issues written orders to commence the work.

As soon as possible after the Contract is finalized the Enginedrarge and the Contraot

shall agree upon a Time and Progress Chart/PERT chartetiork before agreement is
signed. The chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate & foretastdates of
commencement and completion of various sections of the work corresponding to various

milestones.

Page42of 184

;



The target date of achieving various milestones and activities between two consecutive
milestones shall be agreed upon mutually and reviewedcegular intervals by Enginenr-
charge. During review, the date of achievement of milestone may be adjusted if required
but not the date of completion of work as per schedule. However, no time extension shall
be permitted beyond the time of completion asmpContract.

4.13.1Time extension on account of quantity amendment /deviation:
If the work is delayed due to increase in scope / quantity the time for completion of mile
stone of the total works shall, in the event of any deviation/amendment resulting in
additional quantity over the Contract quantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted
works bears to the original Contract sum, plus

b) 25% of the time calculated in)@bove or such further additional time as may be
considered reasonable by the Engineéeicharge.

Alternatively, variation in completion time of milestone may be worked out mutually in

Contract Review Meeting depending on the prevailing conditions aed néthe hour.
4.13.2Time extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to

the Contractor as deemed proper by Contract Review Meeting on requesedontractor.
4.13.3rime Extension for delay on account of:

a) force majeure;

b) abnormally bad weather, or

C) delay on the part of other Contractors engaged by Owner in executing work not

forming part of this Contract but having bearing on tGientract;
d) non-availability of stores to be provided by the Owner under the Contract;
e) any other related cause beyond the control of Contragtor

-provided the Contractor shall immediately give notice thereof in writing to the Engineer
charge butshall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the
Engineefin-charge to proceed with the works. The case may be examined in the Contract
ReviewMeeting and decision thereon shall be final.

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of
the happening of the event causing delay for consideration of Owner. The Contractor may
also indicate the perid of extension desired with supporting reasons.

4.13.51In any such case the authority mentioned in Schedulmay give a fair and reasonable
extension of time for completion of the work on the recommendation of Contract Review
Meeting. Such extension shdle communicated to the Contractor by the Enginger
charge in writing, within 15 days of the date of receipt of such request by the Engmeer
charge.

4.14 MATERIALS
a) The Contractor shall at his own expenses provide all materials required for the @tber
than those, which are to be supplied by the Owner.
I. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the Contract and the Contractor shall if required by the
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Vi.

Engineetin-charge, furnistproof to the satisfaction of the Engine@r-charge to that
effect.

If required the Contractor shall at his own expense and before 15 days of use of the
material submit to the Engineen-charge the samples of materials proposed to be
used in the works The Engineein-charge shall within seven days of receipt of
samples or within such further period as he may require and intimate to the
Contractor in writing, whether samples are approved by him or not. If samples are
not approved, the Contractor shdtrthwith submit fresh samples to the Engineer
in-charge for his approval complying with the specifications laid down in the
Contract.

The Engineem-charge shall have full powers for removal of any or all of the
materials brought to site by the Contractevhich are not in accordance with the
Contract specifications or do not conform in character or quality of samples
approved by him. In case of default on the part of the Contractor in removing
rejected materials, the Engine@n-charge shall be at libertip have them removed

by other means. The Engineercharge shall have full powers to procure other
proper materials to be substituted for rejected materials and in the event of the

/ 2y GNF OG2NDR&a NBFdzalt G2 O2yYLIi &z K& YI &
means. All costs, which may be incurred for such removal and/or substitution, shall
be borne by the Contractor.

The Contractor shall indemnify the Owner, its representatives or employees of the
Owner against any action, claim or proceeding relgtio infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties or
other charges which may be payable in respect of any article or materials or part
thereof included in the scope of Contractor. In the pvef any claim being made or
action being brought against the Owner, its representatives or employees of the
Owner in respect of any such matters as aforesaid, the Contractor shall immediately
be notified thereof, provided that such indemnity is not appble when such
infringement has taken place in complying with the specific directions issued by the
Owner; but the Contractor shall pay any royalties or other charges payable in respect
of any such use, the amount so paid being reimbursed to the Contracty if the

use was the result of any drawings and/or specifications issued after Contract
agreement is signed.

Further, if any such action is instituted by any agency after closure of Contract or any
structure or utility is eroded or damaged withint@ 3 years of performance on
account of related work of the Contractor, the Contractor shall be liable for such cost
and expenses for which Contractor shall provide corporate warranty for further 2
years beyond defect liability period.

Subject as heremtfter provided in Condition 7.1 all charges on account of octroi,
entry tax, sales tax, royalty and other duties on materials obtained for the works
from any source (excluding materials supplied by the Owner) shall be borne by the
Contractor.

The Engineein-charge shall be entitled to have tests carried out as specified in the
Contract for any materials supplied by the Contactor other than those for which, as
stated above, satisfactory proof has already been furnished, at the cost of the
Contractor and theContractor shall provide at his expense all facilities which the
Engineetin-charge may require for the purpose. If no tests are specified in the
Contract, and such tests are required by the Engine@harge, the Contractor shall
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b)

provide all facilitiesequired for the purpose and the charges for these tests shall be

borne by the Contractor only if the tests disclose that the said materials are not in
accordance with the provision of the Contract. The cost of materials consumed in
tests shall be borne biyhe Contractor in all cases except when otherwise provided.

Vil. In addition the Contractor shall perform / submit at his own cost such tests/samples
forming out of the same materials & same process, such as concrete cube, welded
test piece etc. as may be required by the Enginaetharge made out of the
materials issued by the Owner or Contractor, except for the costs of materials used
in such tests/samples.

Material to be proviédd by the Owner:

al GUSNAFf&A (2 0S LINPOARSR 0& (UKS hgySNI I NB

of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof.

I. If after issue of LOI the Contractor desires the Owngrrovide any other materials,
such materials may be provided by the Owner, if available, at rates to be fixed by the
Engineefin-charge. The Owner reserves the right not to issue any such materials.
The nonissue of such materials will not entitle the ii@@actor for any compensation
whatsoever either in time or in cost.

il. (1) The Owner may issue all the materials as per Contract to the Contractor at its
warehouse, site stores, or nearest railhead. In case the materials are issued at the
nearest railhed the cost of transportation only from such railhead to the site will be
borne by the Owner subject to the reasonableness of such transportation cost being
certified by the Engineen-charge. All other costs such as loading, unloading,
transportation to @ y' (i NI O-ddvhltérag@dic till the materials are utilized in
the works and return of surplus & scrap, if any to the Owner shall be to the account
of the Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to supply
to the Contractor, he shall give a reasonable notice in writing his requirements to
the Engineeiin-charge in accordance with the agreed phased programme. Such
materials shall be supplied for the purposes of the Contract only and the value of
materials so supled at the rates specified in the aforesaid schedule shall be set off
or deducted, as and when materials are consumed in items of work for which
payment is being made to the Contractor from any sums there or which may
thereafter become due to the Contramt under the Contract. At the time of
submission of bills the Contractor shall properly account for the materials issued to
him to the satisfaction of the Engineer-charge, certify that balance of materials
supplied is available at site. The value of sheres/materials as may be supplied by
G2 GKS /2yiNIOG2N) 608 GKS hgySNI akKlff 0°¢
rates as shown in ScheddBeand if they are not entered in the Schedule, they shall
be debited at cost price which for the purposétbe Contract shall include cost of
transportation & all other expenses whatsoever such as normal storage, supervision
OKIFNBS&d oKAOK akKlfft KIFIZS 0SSy Ay OdzZNNBR

ili. The Contractor shall bear the cost of loadimgldransportation to site, unloading,
storing under cover as required, assembling and joining the several parts together as
necessary and incorporating or fixing materials in the works including all preparatory
work of whatever description as may be reqdr

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or
fixing in the works (including preparatory work) shall, on completion or on
foreclosures of the works, be returned by the Contractor at his expense, at the place
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of issue, after making due allowance for actual consumption, reasonable wear and
tear and /or waste. The reasonable wastage percentage shall however be mentioned
in ScheduleB against each items. If the Contractor is required to deliver such
materials at aplace other than the place of issue, he shall do so and the
transportation charges from the site to such place, less the transportation charges
which would have been incurred by the Contractor had such materials been
delivered at the place of issue, shiadl borne by the Owner.

V. Return of surpluMaterials / scraps:
Percentage of wastage acceptable to the Owner in respect of cement, structural
steel, reinforcement steel and other such materials is furnished in Sch&lule

Cut pieces of reinforcement redf length 3.0 meters and above shall be accepted
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall
be returnable as scrap to Owner if issued.

Vi. Surplus materials returned by the Contractshall be credited to him by the
Engineefin-charge at rates not exceeding those at which these were originally
issued to him after taking into consideration any deterioration or damage which may
have been caused to the said materials whilst in the alystaf the Contractor.

Vil. If on completion of works the Contractor fails to return surplus materials out of
those provided by the Owner, then in addition to any other liability which the
Contractor would incur, the Engine@r-charge may, by a written nime to the
Contractor, require him to pay within a fortnight of receipt of the notice, for such
unreturned surplus materials at the rates specified in Special Conditions of Contract.

viii.  Empty cement bags:

The rate of cement is inclusive of cost of bag.

General:

Materials required for the works, whether brought by the Contractor or provided by the

Owner, shall be stored by the Contracionly at places approved by the Engingecharge.

Storage and safe custody of materials shall be the responsibility of the Contractor.

i. hgySNRa 2FFAOAFIf A O2yOSNYSR gAGK GKS /
and examine any materialsitended to be used in works either on the site or at
factory or workshop or other place(s) where such materials are assembled,
fabricated, manufactured or at any place(s) where these are lying or from which
these are being obtained and the Contractor stgille such facilities as may be
required for such inspection and examination.

i) All materials brought to the site shall become and remain the absolute property of
the Owner and shall not be removed from the site/shifted to any place inside the
plant without the prior written permission of the Enginear-charge. But whenever
the works are finally completed or terminated and advance if any in respect of any
such material is fully recovered, the Contractor shall at his own expense forthwith
remove from thesite all surplus material originally brought by him and upon such
removal, the same shakvestin and become the property of the Contractor.

i) All plant, tools & other materials brought by the Contractor to the site must be
declared at the time of bnging the same to the site & security gate pass obtained
before entering the plant as records and reference.

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the
time of taking delivery & satisfy himself that they are in damndition after the
materials have been delivered by the Owner, it shall be the responsibility of the
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Contractor to keep them in good condition and if the materials are damaged or lost,
at any time, they shall be repaired and/or replaced by him at his owst according
to the direction of the Engineen-charge.

V) Account of the materials issued by the Owner shall be maintained by the Contractor
indicating the daily receipt, consumption and balance in hand in a manner prescribed
by the Engineem-charge. All connected papers, requisitions, issues, returns etc.
aKFff 0SS lfglrea FBFATFoES F2NJ AyalLlSOdaz

Vi) Materials & equipments supplied by the Owner shall not be utilized for any other
purpose(s) then issued for.

4.15 LABOUR

4.15.1 The Contractor shall empldgbourin sufficient numbers to maintain the required rate of
progress / attend the repai¥ I Ay i Syl yOS 2y AGQa 200dz2NNEBYy (
workmanship of the degree specified in the Contract and to thisfsetion of the Engineer
in-charge. The Contractor shall not employ in connection with the works any person who
has not completed his/her eighteen years of age.

4.15.2 The Contractor shall in respect abour employed by him or his subcontractors comply
with or cause to be complied with the ContractdrabourRegulations as per clause 8.5 in
regard to all matters provided therein.

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be
extended at any time. In case efforcement of the scheme, the Contractor shall be liable
to pay his contribution and the employees contribution to the State Insurance Scheme in
respect of allabouremployed by him for the execution of the Contract, in accordance with
the provisionofda ¢ KS 9YLX 28SSa {GFrGS Lyadz2N»yyOS ! Odzx
Incase, the Contractor fails to submit full details of his accoualmdur employed and the
contribution payable, the Engineém-charge shall recover from the running bills of
Contractor an amount of contribution as assessed by him. The amount so recovered shall be
adjusted against the actual contribution payable for Employees State Insurance.

4.15.4 The Engineem-charge shall on a report having been made by an Inspecting Officer a
defined in the ContractotabourRegulations have been the power to deduct from the
money due to the Contractor any sum required or estimated to be required for making good
the loss suffered by a worker or worker by reason of4fafillment of the Condions of the
Contract for the benefit of workers, ngomayment of wages or of deductions made from his
or their wages which are not justified by the terms of the Contract or-oloservance of the
said ContractorsabourRegulations.

4.15.5 In the event ofthe Contractor committing a default or breach any of the provisions of the
aforesaid ContractorbkabourRegulations as amended from time to time or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of these
Reulations which is materially incorrect, then on the report of the Inspecting Officers as
defined in the ContractorkabourRegulations the Contractor shall without prejudice to any
other liability pay to the Owner a sum not exceeding Rs.500.00 as ligdiditmages for
every default, breach or furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the EngingeOK I NBES | yR Ay (GKS S@gSy
default continuing in this respect the liquidated damages mayiigaced to Rs.500.00 per
day for each day of default subject to a maximum of ten percent of the contract value. The
Engineetin-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the Welfare Fund constitd under Contract Labour (R&A) Act 1970.

The decision of the Enginegr-charge in this respect shall be final and binding.
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4.15.6 Model Rules forLabourWelfare: The Contractor shall at his own expense comply with or

cause to be complied with Model RsléorLabourWelfare as mentioned at (Cl. 8.4) or rules
framed by Government from time to time for the protection of health and for making
sanitary arrangements for workers employed directly or indirectly on the works. In case the
Contractor fails to makarrangements as aforesaid, the Engingecharge shall be entitled

to do so and recover the cost thereof from the Contractor.

4.15.7 Safety code:The Contractor shall at his own expense arrange for the safety provisions as

4.16

per SedX or as required by th&ngineefin-charge, in respect of alabour directly or

indirectly employed for performance of the works and shall provide all facilities in

connection therewith. In case the Contractor fails to make arrangements and provide
necessary facilities as af@&id, the Engineen-charge shall be entitled to do so and
recover 150% of the cost of materials from the Contractor.

0] Failure to comply with Model Rules fl@bourwelfare, Safety Code or the provisions
relating to report on accidents and to grant wfaternity benefits to female workers
shall make the Contractor liable to pay to the Owner as liquidated damages an
amount not exceeding Rs.500.00 for each default or materially incorrect statement.
The decision of the Enginear-charge in such matters bed on report from the
Inspecting Officer as defined in the ContractdvabourRegulations at Clause 8.5
shall be final and binding and deductions for recovery of such liquidated damages
may be made from any amount payable to the Contractor.

The Contractoshall not be permitted to enter in (other than for inspectionrpase) or take
possession of the site until instructed to do so by the Enghreeharge in writing. The
portion of the site to be occupied by the Contractor shall be defined and/or marketth®

site plan, failing which these shall be indicated by the Engiireeharge at site and the
Contractor shall on no account be allowed to extend his operations beyond these areas. In
respect of any land allotted to the Contractor for purposes of oconnection with the
Contract, the Contractor shall be a licensee subject to the following and such other terms
and conditions as may be imposed by licenser:

0] that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and
occupation, in respect of each and every separate areas of land allotted to him.

(i) that such use or occupation shall not confer any right of tenancy of the land to the
Contractor,

(i)  that the Contractor shall be liable to vacate the land on demanthbyEngineeiin-
charge,

(iv)  that the Contractor shall have no right to any construction over this land without the
written permission of the Engineén-charge. In case he is allowed to construct any
structure he shall have to demolish and clear the sdmeéore handing over the
completed work unless agreed to the contrary.

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall

4.17

alter, adapt and maintain the same as required from time to time and shall takendp a
clear them away as and when no longer required and as and when ordered by the Engineer
in-charge and make good all damages done to the site.

SETTING OUT THE WGRK

The Engineemn-charge in case of construction work shall supply dimensioned dgsyi
levels and other information necessary to enable the Contractor to set out the works and
the Contractor shall set out the works and be responsible for the accuracy of the same. He
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4.18

4.19

4.20

4.21

4.22

4.23

4.24

shall rectify at his own cost and to the satisfaction of the EngHireeharge any error found

at any stage, which may arise through inaccurate setting out unless such error is based on
incorrect data furnished in writing by the Engineercharge. The Contractor shall protect

and preserve all benchmarks used in setting the works till end of the Defects Liability
Period unless the Engineercharge direct their earlier removal. But in case of
maintenance, the Engine@n-charge shall direct the Contractor to attend certain job
provided that all spares & consumables withthe scope of Owner are available to the
Contractor.

SITE DRAINAGE

All water, which may accumulate on the site during the progress of the works or in trenches
and excavations, from other than the Excepted Risks, shall be removed from the site to th
satisfaction of the Engineen-OK I NAS | yR G GKS /2y GNF Ol 2 N2

NUISANCE

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything
which shall cause unnecessary disturbance or inconvenience to Ownerantsemr
occupiers of other properties near the site and to the public in general.

MATERIALS OBTAINEROM EXCAVATIONCRAPREJECTS
Materials of any kind obtained from excavation on the site shall remain the property of the
Owner and shall be dispodef as the Enginean-charge may direct.

TREASUREROVEFOSSILSLC:

All fossils, coins, articles of value or antiquity and structures and other things of geological
or archaeological interest discovered on the site shall be the absolute propitite Owner

and the Contractor shall take reasonable precautions to prevent his workmen or any other
person from removing or damaging any such article or thing shall immediately upon
discovery thereof and before removal acquaint the Engirearharge wih such discovery

and carry out the Engineén-OK I NASQa RANBOGUAZ2Yya Fa G2 GK
expense of the Owner.

PROTECTION OF TREES
Trees designated by the Enginaetcharge shall be protected from damage during the
course of theworks and earth level within 1 meter of each such tree shall not be charged.
Where necessary such trees shall be protected by providing temporary fencing.

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watch & ward as and when necessary or required by the Engimegharge for the
protection of the works or for the safety and convenience of those employed on the works
or the public.

CONTRACTERSUPERVISION

The Contractor shall either himself supise the execution of the works or shall appoint a
competent person duly authorizing him to supervise the work on his behalf, if the
Contractor has himself not sufficient knowledge and experience to be capable or receiving
instructions or cannot give hisilf attention to the works. Such employee having power of
attorney shall be considered to have the same force as the Contractor himself. If the
Contractor fails to appoint a suitable person acceptable to the Engimegnarge, the
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Engineetin-charge shalhave full powers to suspend the execution of the works until such
date as a suitable person is appointed and the Contractor shall be held responsible for the
delay so caused to the works.

4.25 INSPECTION AND APRRO
All works embracing more than oneqmess / stage shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the Engineer
charge or his authorized representative when each stage is ready. In default of due notice
the Engineetin-charge kall be entitled to appraise the quality and extent thereof.

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer
charge or his authorized representative and the Contractor shall afford full opportunity for
examinaton and measurement of any work which is about to be covered up or put out of
view and for examination of foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engingecharge or his authorized representative
whenever any such work is ready for examination and the Enginegrarge or his
representative shall without unreasonable delay, unless he considers it unnecessary and
advises the Contractor accordingly, attend for the purpose of examination and measuring
such work or of examining such foundations. In the event of the failure of the Contractor to
give such notice he shall, if required by the Engiriretharge, uncover such work at the
/| 2y iNF OGi2NDa8 SELSyasSo

4.25.2 The Engineein-charge or his representat shall have powers at any time to inspect and
examine any part of the works and the Contractor shall give such facilities as may be
required for such inspection and examination.

4.26 DUTIE® POWERS OF ENGRCHARG® REPRESENTATIVE

4.26.1 The dutiesof the representative of the Engine@r-charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to order any work involving any extra
payment by the Owner or to make any variation in the works.

4.26.2 The Engineem-charge may from time to time in writing delegate to his representative any
of the powers and authorities vested in the Engingecharge and shall furnish to the
Contractor acopy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the representative of the Engine@harge to the
Contractor within the terms of such delegation shall bind the Contractor and the Ovener a
though it has been given by the Enginéeicharge.

4.26.3 Any work or material approved by the representative of Engineeharge shall not be
disapproved by Engineén-charge and can not order the pulling down, removal or breaking
up thereof at Coit NI O 2 NRa O2aid o

4.26.41f the Contractor shall be dissatisfied with any decision of the representative of the
Engineetin-charge he shall be entitled to refer the matter to the Enginmecharge who
shall there upon confirm, reverse or vary such decishbm.claim of losses alleged to have
been caused by any discrepancies out of instructions, doubts or misunderstanding shall in
any event be admissible.

4.26.5 Owner not bound by personal consent of any officer other than Engingecharge.

The Contractoshall not be entitled to any increase on the scheduled rates or any other
rights or claims whatsoever by reason of any consent, explanation, statement or alleged
understanding, promise or guarantees given or to have been given to him by any person
other than Engineein-charge in writing.
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4.27

4.28

4.29

4.30

4.31

REMOVAL OF WORKMEN
The Contraair shall employ in and about the Execution of the works only such persons as
are skilled and experienced in their several trades and the Enginedrarge shall be at
liberty to object to and require the Contractor to remove from the works any person
employed by the Contractor in or about the execution of the works who in the opinion of
the Engineeiin-charge misconducts himself or is incompetent or negligent in the proper
performance of his duties and such person shall not be again employed in the vtbhduivi
permission of the Engineén-charge.

UNCOVERING AND MAKIIGOOD

The Contractor shall uncover any part of the works and/or make openings in or through the
same as the Engineé@n-charge may from time to time direct for his verification and lkha
reinstate and make good such part to the satisfaction of the Engimegliarge. If any such

part has been covered up or put out of view after being approved by the Engimebarge

and is subsequently found on uncovering to be executed in accordaithethe Contract,

the expenses of uncovering and/or making opening in or through, reinstating and making
good the same shall be borne by the Owner. In any other case all such expenses shall be
borne by the Contractor.

WORK DURING NIGHTNRAYS ANBIOLIDAYS

Subject to any provisions to the contrary contained in the Contract, none of the permanent
works except emergency maintenance work & operation shall be carried out during night or
on Sundays or on authorized holidays without the permission itingrof the Engineem-
charge. But in case of maintenance Contract, the Contractor shall be required to work any
time any day as required by Enginaecharge.

TIME OF PERFORMANCE
The work covered by this Contract shall be commenced on due daféhin 15 days of
issue of Letter of Intent as applicable. The Contractor should bear in mind that time is the
essence of the Contract, unless such time be extended at the discretion of the Owner.

FORCE MAJEURE

4.31.1 Any delays in or failure of pirmance of either parties thereto shall not constitute default

hereunder or give rise to any claims for damages if any, to the extent such delays in or
failure of performance caused by occurrences such as acts of God or the public enemy,
expropriation orconfiscation of facilities by Government Authority, compliance with any
order or request of any Government authorities, act of war, rebellion, civil commotion,
sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided always
that such occurrences result in impossibility of performance of the Contract.

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of

4.32

4.32.1

occurrence, shall be taken into cognizance.

FAILURE OF CONTRARTQ COMPLWITH THE PROVISIONS THE CONTRACT
If the Contractor refuses or fails to execute the work or any part thereof with such
diligence or fails to perform any of his obligations under the Contract or in any manner
commits a breach of any of the provisionstio¢ Contract it shall be open to the Owner
at its option by serving 7 days notice to the Contractor to:
a) Determine the Contract: in which event the Contract shall stand terminated and shall
cease to be in force and effect on and from the date appointgthie Owner on that
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behalf, whereupon the Contractor shall stop forthwith any of the Contract work then
in progress, except such work as the Owner may in writing require to be done to
safeguard any property or work, or installation from damages and thegdvar its

part, may take over the work remaining unfinished by the Contractor and complete
the same through fresh Contractor or by other means, at the risk and cost of the
Contractor, and any of his sureties if any, shall be liable for any excess dbst at
rates specified in the schedule of quantities and rates.

b) Without determining the Contract: to take over the work of the Contractor or any
part thereof and complete the same through a fresh Contractor or by other means at
the risk and cost of the Ctnactor. The Contractor and any of his sureties are liable
for any excess cost over and above the cost at the rates specified in the schedule of
guantities/rates, incurred by such works having been taken over and completed by
the Owner. Besides the Conttac shall also be liable for any compensation accruing
due to any loss incurred by the Owner.

C) In other cases, the decision of the Owner is binding on the Contractor.

4.32.2 In the events of clause 4.32.1 (a)

a) The whole or part of the security deposit furnished by the Contractor is liable to be
forfeited without prejudice to the right of the Owner to recover from the Contractor
the excess cost referred to in the solause aforesaid, the Owner shall also hawe th
right of taking possession and utilizing in completing the works or any part thereof,
such of materials, equipments and T&P available at work site belonging to the
Contractor as may be necessary and the Contractor shall not be entitled for any
compensatbn for use or damage to such materials, equipments, tools & plants.

b) The amount that may have become due to the Contractor on account of the work
already executed by him shall not be payable to him until after the expiry of six (6)
calendar months reckoneftom the date of termination of Contract or from taking
over of the work or part thereof by the Owner as the case may be, during which
period the responsibilities for faulty materials or workmanship in respecsumh
work shall under the Contract, rest elasively with the Contractor. This amount shall
be subject to deduction of any amounts due from the Contractor to the Owner
under the terms of the Contract authorized or required to be reserved of retained by
the Owner.

4.32.3 Before termination of the Qaract as per clause 4.32.1(a)or(b) if in the judgment of the
Owner, the default or defaults committed by the Contractor is/are curable and can be cured
by the Contractor if an opportunity given to him, then the Owner may issue notice in writing
calling tre Contractor to cure the default within such time specified in the notice.

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the
event that the Contractor becomes bankrupt, insolvent, compounds with his creditor
assigns the Contract in favour of his creditors or any other persons, or being a company or a
corporation goes into liquidation provided that in the said events it shall not be necessary
for the Owner to give any prior notice to the Contractor.

4.32.5 Termination of the Contract as provided for in salause 4.32.1(a)&(b) shall not prejudice
or affect the rights of the Owner, which may have accrued up to the date of such
termination.

4.33 (GONTRACTOR REMAINSHLE TO PAY COMPENSN IF ACTION NOAKENAS PER CLAU4E32

4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply
a waiver of any of the conditions and shall be exercisable in the event of any further case of
default by the contractor for which he is dackd liable to pay compensation. The liability of
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Contractor for past & future compensation shall remain unaffected. The Owner may take
possession of all or any T&P, materials and stores at the work site belonging to Contractor
on payment at Contract ratedarket rate as the case may be or rate worked out by
Engineerin-charge. Otherwise, Enginear-charge may serve notice to remove such T&P,
materials and stores from the site within a stipulated time. In the event the Contractor fails
to comply, the Engira-in-charge may remove them at the cost & risk of the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in
case of such cmellation the Owner shall not hold the estate of the deceased Contractor
FYRk2NJ GKS &adzZNDAGAY3I LI NIYSNER 2F GKS-/ 2y
completion of Contract.

4.34 NO COMPENSATION FRIRERATION IN OR REETION OF WORK
At any tme from the commencement of the work if the Owner decides for whatsoever
reason, not tocarry outthe whole work or part thereof as specified in the Tender, then
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to
any payment or compensation on whatsoever account (profit or advantage which he might
have derived by executing the work in full) neither shall have any claim for compensation by
reason of any alterations having been made from the original specificatioayings,
designs and instructions which may involve any curtailment of the work as originally
contemplated.

4.35 CHANGE OF CONSTITN]I
When the Contractor is a partnership firm the prior approval in writing from the Owner shall
be obtained before anyxhanges are made in the constitution of the firm. Where the
Contractor is an individual or a Hindu Undivided family business concern, such approval as
aforesaid shall, likewise be obtained before such Contractor enters into any partnership
firm, where thereconstituted firm would have the right to carry out the work hereby
undertaken by the Contractor. In either case if prior approval is not obtained, the Contract
shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the
action and consequence shall ensure as provided in that clause.

4.36 TERMINATION GBONTRACT FOR DEATH
If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies or if the Contraot is a partnership concern and one of the partners dies
then, unless the Owner is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners of partnership firm are capable of carrying out
and completingContract, the Owner is entitled to cancel the Contract for the incomplete
part without being in anyway liable for any compensation payment to the establishment of
the deceased Contractor and/or to the surviving partners of the Contractors firm on account
of the cancellation of Contract. The decision of the Owner in such assessment shall be final
and binding on the parties. In the events of satisfaction of the Engimeehnarge that
subcontractor, if any shall provide competent and efficient supervisioer dlie work
entrusted to them, may allow the surviving partner to complete the work contracted in case
of partnership firm at the discretion of the Owner. In the event of such cancellation, the
Owner shall not hold the estate of the deceased Contractor@ntthe surviving partners of
GKS / 2yGNI Oli2NRa FANY fAlFoftS F2NJ RFYF3IS T2
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4.37

4.38

4.39

4.40

TERMINATION GBONTRACT FOR CONTINSQINSATISFACTORRIRERMANCE

The Contractnay be terminated at any time by giving 15 days notice in case performance of
the Contractor is found to be continuously unsatisfactory. In case of termination of Contract
either on expiry of Contract period or during the period of Contract due to coatiaipoor
performance,labour unrest, indiscipline etc., Owner shall have no liability for providing
employment/compensation to théabours engaged by Contractor under any circumstance.
EMD/Security retained from the Contractor so far and payable if argngrother accounts
shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting
Contractor.

MEMBERS OF TI@NER NOT INDIVIDUALLIABLE

No official or employee of the Owner including Engineecharge shall in any walge
personally bound or liable for the acts or obligations of the Owner under the Contract or
answerable for any default or omission in the observance or performance of the acts,
matter or things which are herein contained.

CONTRACTCAR OFFICBSTORENORKSHOP AT SITE

The Contractor shall provide and maintain an office outside the plant gate for his Site
Incharge, staff and such office shall be opened at all reasonable hours to receive
instructions, notices or other communications. The Contractor ktirae shall maintain a

site instruction book and compliance of these shall be communicated to the Engmeer
charge from time to time and the whole documents to be preserved and handed over after
completion of works.

CONTRACTAR SUBORDINATE STARNP THEIR CONDUCT

4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified

employee of the Contrator having sufficient experience in carrying out work of similar
nature to whom the equipments, materials if any shallisgued and instruction for works
given. The Contractor shall also provide to the satisfaction of the Engimebarge
sufficient and qualified staff to supervise the execution of the work, competentirsite
charge, foremen and leading hands including stospecially qualified by previous
experience to supervise the types of works comprised in the Contract in such manner as will
ensure the best quality and expeditious working. At any time in the opinion of the Engineer
in-charge any additional, qualifiedkperienced staff for supervision is considered necessary,
they will be provided by the Contractor without additional financial burden to Owner. The
Contractor shall ensure to the satisfaction of the Engineaharge competent and
efficient supervision wer the work entrusted to them including their S@wntactors if any
(deployed with prior permission of the Owner) and comply all statutory provisions of
ContractLabour(R&A) Acts 1970.

4402LF lyeée 2F OK$-chage/ dsistaqis) Bridiz ang émiplSyee in the opinion

of Engineetin-charge be guilty of any misconduct or be incompetent or insufficiently
qualified or negligent in the performance of their duties or that in the opinion of the
hgy SNDa -irBcoffaige yrki&shdble for adminiative or any other ground, the
continuance of such person(s) in Contractor establishment, then at the directions of
Engineetin-charge the Contractor shall at once remove such person(s) from the
SadlroftAaKYSyd 2F GKS [/ 2y MbubanzfiNdndialiburdeK ® h &
Owner.
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4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen,

workmen and others, shall exercise proper degree of control over them and in particular
without prejudice to the said geneii the Contractor shall be bound to prohibit/prevent

any of the employees from trespassing or acting in anyway detrimental or prejudicial to the
AYGiSNBadG 2F GKS O2YYdzyAaide 2N GKS LINR LISNI
neighborhood. In the event aduch trespassing, the Contractor shall be responsible for all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
decision of the Engineen-charge upon any matter arising under this clause shall be final.

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by

badges of a type acceptable to the Owner which must be worn at all times on Owners
premises.

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 wherebymasterservant

441

NBfIFGA2yaKALI Aa ONBIGSR 0Si tabobrynd adckimHbog y S N
employment / compensation of any sudabour from the Owner shall be tenable or
entertained.

SUBLETTING OF WORK

In normal cases, sutontractingis not permitted. But however Enginear-charge may
permit the same in case he is satisfied that subcontracting is required. No power of attorney
holder other than a regular employee, partner or director of the firm shall be considered for
Site Incharge of Contractor. No Contractor with the power of attorney of some other
Contractor shall be entertained to execute any work. The Contractor is advised not to enter
into Contract before obtaining the consent of Engieirecharge to that effect.

4.41.1 No part of the Contract nor share or interest therein shall in any mannedegree be

transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or
corporation whatsoever except as provided for in the succeedingctalmes without the
prior consent in writing of the Owner.

4.41.2 Contractors liability not reduced by subcontract:

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that
the Engineeiin-charge shall have received copies of any subcontracts, the Contractors shall
be and shall remain solely responsible for the quality and timely exectofithe works and
performance of all the conditions of the Contract in all respects as if such subcontract or
subletting had not taken place, and as if such work had been done directly by the
Contractor.

4.41.3 No remedy for action taken under clause 4.4

4.42

For action taken by the Owner under the clause shall not relieve the Contractor of any of his
liabilities under the Contract or give rise to any right or compensation, extension of time or
otherwise.

POWER OF INTERFERENC

4.42.11f the Contractorshall not commence the work in the manner described in the Contract

documents or if he at any time in the opinion of the Engini@echarge

) Fails to carry out the works in conformity with the Contract documents or

i) Fails to carry out the works accordance with the Contract schedule

i) Substantially suspend work or the works for a period of seven days without approval
of the Engineein-charge,

iv) Fails to carry out and execute the works to the satisfaction of the Enginedrarge.
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V) Fails b supply sufficient or suitable constructional plant, temporary wot&bpur,
materials or other things or Tools & Plants, minimum infrastructure facilities.

Vi) Commit, suffer or permit any other breach of any of the provisions of the Contract
on his pat to be performed or observed or persist in any of the above mentioned
breaches of the Contract for seven days, after notice in writing shall have been given
to the Contractor by the Engineén-charge requiring such breach to be remedied,
or

Vi) If the Contrator during the continuance of the Contract shall become bankrupt,
make any arrangement for composition with his creditors or go into liquidation, the
Owner shall have the power to enter into the works and take over the possession of
the materials, tempaary work, constructional plant, stock and complete the works
by other Contractors, firm or corporation as the Owner in his absolute discretion
may think proper to employ and to use or authorize the use of any materials,
temporary works, constructional planand stock as aforesaid, without making
payment to the Contractor for the said materials, other than such as may be certified
in writing by the Engineein-charge to be reasonable & not being liable for any loss
or damage thereto. The Owner shall by reaof his taking possession of the work
or of the works being completed by other Contractor (due account being taken of
any such extra work or works which may be omitted) then the excess amount if any
shall be deducted from any money which may be due farkwdone by the
Contractor under the Contract and not paid for. Any further deficiency shall
forthwith be made good by sell in such manner and for such price as he may think fit
all or any of the constructional plant, materials etc. available at site.

443 CONTRACTAR RESPONSIBILITY BORIPLIANCE OF STADBY NORM& OTHER RULES APPLIEABO SUCH
GONTRACT
The Contraar shall conform in all respect to the provisions of statutory regulations,
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may
be applicable from time to time to the works or any temporary works. The Contractdr shal
keep the Owner indemnified against all penalties and liabilities of every kind, arising out of
non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs &
expenses borne by the Owner in way of penalty, associated litigationortaccount of
[ 2y 0N O02ND&a RSTldzZ G akKlftft 06S NBEO2OSNBR TN
of any other contract with Owner or as debt liability.

4.44 OTHER AGENCIES AESI
The Contractor shall have to execute the work in such place anditoon where other
Agencies will also be engaged for other works such as site grading, filling & leveling,
electrical & mechanical engineering works, operation & maintenance activities of running
plant etc. No claim shall be entertained due to work beiexecuted in the above
circumstances. The Contractor shall do their work in a time & manner taking all safety
precautions so as to avoid interference with other activities but their activities should not
lag behind. Engineén-OK | NBES Q& RSd9péctiskigay Ay G(GKAa NB

4.45 CORRESPONDENCHEOTICES

4.45.1 Power of Attorney:
Owner/ Engineein-charge shall ordinarily correspond with the Contractor at the address
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent
by registered post to the address of the Contractor. The Contractor shall submit due power
of attorney in favour of their sitén-charge at site for the purpose of receipt of all letters,
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notices, drafts, cheques, job instruction and execution of job atmnfOwner and to

correspond & transact with Owner on behalf of Contractor & pertaining to this Contract

only.
4.45.2 Address for Correspondence:

The Contractor shall give full & correct address of his Registered Office with Telephone (s),

Fax (s) and-mail numbers etc. if any to the Owner for correspondence. In case of any

change of address during currency of the Contract, the Contractor shall forthwith intimate

the same to the Owner failing which such act shall be treated as a fraudulent motive of

Contracor.

4.45.3 Notice to the Contractor:

Any notice may be served on the Contractor or his-isiteharge at the job site or by

registered mail directly to the address furnished by the Contractor or both. Proof of issue of

such notice shall be conclusive thre Contractor having been duly informed of the contents

therein.
4.45.4 Notice to the Owner:

Any notice to be given to the Owner under the terms of Contshetll be served by sending

the same by Registered mail to or delivering the same at the respective site office of Ib

Thermal Power Station, addressed to the Engirieetharge.

4.45.5 Notices to local bodies:

i) Contractor shall comply with and give abtites required under any Government
authority, instrument, rule or order made under any Act of Parliament, State laws or
any regulation or bydaws of any local authority relating to the works. He shall
before making any variation from the Contract dragimecessitated by such
compliance give to the Enginegr-charge a written notice giving reasons for the
proposed variation and obtain the EngingarO K NAS Q& Ay ald NHzOGA2Y

i) The Contractor shall pay and indemnify the Owner against any liabiligspect of
any fees or charges payable under any Act of Parliament, State laws or any
Government instrument, rule or order and any regulations or byelaws of any local
authority in respect of the works.

4.45.6 Instructions & Notices:

i) Subject as otherwise provided in this Contract, all notices to be given and all other
actions to be taken on behalf of the Owner may be given or taken by the Engineer
in-charge / Officetin-charge or his authorized representative.

1)) All instructions, notice and communications etc., under the Contract shall be given
in writing and if sent by registered post to the last known place of abode or business
of the Contractor shall be deemed to have been served on the date when in the
ordinary course of post thesgould have been delivered to him.

iii) The Contractor or his si|-charge shall be in attendance at the site (s) during all
working hours and shall superintend the execution of the works with such additional
assistance in each trade, as the EngiAeetharge may consider necessary. In no
case siten-charge shall remain absent from site without prior permission of the
Engineefin-OKF NES® hNRSNAR 3IAJDSY -in-Gharge BHals be/ 2 y i
considered to have the same force as if they had been gieeth¢ Contractor
himself.

iv) The Engineeim-charge shall communicate or confirm the instructions to the
Contractor in respect of the execution of work in a field work Site Order Book
maintained in the office of the Engineer-charge and the Contractorrohis
authorized representative shall confirm receipt of such instructions by signing the
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relevant entries in this Book. If required by the Contractor, he shall be furnished a
copy of such instruction (s).

4.46 RIGHTS OBWNER ON VARIOUS IRESTS

i) The Owner reserves the right to distribute the work between more than one
Contractor. The Contractor shall cooperate and afford the other Contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution aheir works.

i) Wherever the work being done by any department of the Owner or by the
Contractor engaged by the Owner as per the condition of work covered by this
Contract, the respective rights and various interests involved shall be determined by
the Ehgineerin-charge to secure the completion of the various portions of the work
in general harmony.

4.47 NEGOTIATION OF RATES
In case Owner finds the lowest price to be at higher side in consideration of market price of
various inputs includinggbour component, may call the lowest Bidders for negotiation of
price based on analysis of their rate etc.

4.48 ISSUE OEOI
The Letter of Intent shall be released by the Owner or the Engimeanarge with the rates
and other terms & conditions finally arrigeat negotiation. The Contractor shall commence
performance of the Contract on the basis of this LOI/Work order.

4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of
Letter of Intent. Letter of Intent / Work Omt shall be accepted by the Contractor by
endorsement and return the duplicate copy of work order endorsed as unconditional
acceptance of rates & terms and conditions of work order to the Owner and form part of
Contract.

End of SectiohV

Pages8of 184



5.0

5.1

5.2

5.2.1

5.2.2

5.3

5.4

5.5

SECTION

SCOPE KERFORMANCE OF WORK

SCOPE OF WORK

Scope of particular work in detail is available in Special Conditions of Contract for
information of Bidders.

USE OKONTRACT DOCUMENTS

The Contractor shall be provided drawings free of charge teitlder documents / during

the progress of work. He shall keep one copy of Contract documents with drawings on the
site in good order and the same shall at all reasonable times be available for inspection and
use by the Engineén-charge/his representativ&/ other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that of
this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work
in connection wih this Contract have noticed that the Indian Official Secret Act 1923 (XIX of
1923) applied to them and shall continue to apply even after the execution of such works
under the Contract.

WORKS TO BE CARRIEL:
The works to be carried out under th@®@ract shall except as otherwise provided in these
conditions include allabours, materials, tools, plant, equipment and transport which may
be required in preparation of and for full & entire execution for completion of works. The
description given inhe schedule of quantity shall unless otherwise stated, be held to
include waste of materials, carriage and cartage, carrying in, return of empties, hoisting,
setting, fitting and fixing in position and all othitbour necessary in and for the full and
entire execution and completion as aforesaid in accordance with good practice and
recognized principles of engineering.

SCHEDULE OF WORK
After receipt of LOI the schedule of work shall be drawn by the Contractor taking into
account and dovetailing theethnicality of work, sequence of work, material availability,
materials on transit, materials on order, weather condition, nature & urgency of works, their
permutation & combination for an integrated approach for timely completion of the works
at ultimate cost. The Enginean-charge after scrutinizing the schedule submitted by the
Contractor shall approve before actual work commences.

EXECUTION OF WORKS

All the works shall be executed in strict conformity with the provisions of the Contract
documents, specifications and instructions by the Engiie@harge whether mentioned in

the Contract or not. The Contractor shall be responsible for ensuring that works are
executed in the most substantial and proper workman like manner using the yualit
materials andabourduring the progress of and up to completion of job in strict accordance
with the specifications and to the entire satisfaction of the Enginearharge.
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5.6

5.7

5.8

5.9

5.10

5.11

COORDINATION AND RECTION OF WORKS

The coordination and inspection of the deyday work under the Contract shall be the
responsibility of the Engineen-charge or his authorized representatives. A field work order
book shall be maintained by the Contractor in which written instructiansfeecific job be
entered. These shall be signed by the Contractor or his authorized representative by way of
acknowledgment within 12 hours.

GENERAL CONDITIONV@BRK

The working time of the work is 48 hours per week per man in general. In casertihte

work is permitted in case of need, the Owner will not compensate for the same. Shift
working at 2 to 3 shifts per day will become necessary and the Contractor shall take this
aspect into consideration while formulating his rates for Tender. Noaegtaim will be
entertained by the Owner on this account.

REPORTING OF WORKRIS
The Contractor shall submit to the Enginéeicharge reports at regular intervals regarding
the progress of work as desired from time to time.

DRAWING SEQUENCED BE PROVIDED BWNER

In the progress of work, detailed working drawings on the basis of which actual execution of
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to
have gone through the drawings issued to himrbughly and carefully, in conjunction with

all other connected drawings and discrepancies if any shall be brought to the notice of the
Engineefin-charge, before actually carrying out the works. Wherever drawing is not
possible, sequence of operation orovk instructions shall be given by the Enginger
charge as in case of maintenance works etc.

LIABILITIES FOR DEF§IMPERFECTIORS$C. AND RECTIFICATIONEREOF

If it shall appear to the Engine@r-charge that any work has been executed witisaund,
imperfect or unskilled workmanship, or with materials of any inferior description, or that
any materials or articles provided by the Contractor for the execution of work are unsound
or of quality inferior to that Contracted for, or otherwise not actcordance with the
Contract, the Contractor shall on demand in writing from the Engireeharge or his
authorized representative specifying the work, materials or articles complained of,
notwithstanding that the same may have been inadvertently passedified and paid for,
forthwith rectify or remove and reconstruct that work so specified and provide other proper
and suitable materials or articles at his own charge and cost, and in the event of failure to
do so within a period to be specified by tBmgineefin-charge in his demand aforesaid the
Engineetfin-charge may on expiry of notice period rectify or removes, andxecute the

work or remove and replace with others, the materials or articles complained or as the case
may be at the risk and expee in all respects of the Contractor. The decision of Engineer
charge as to any question arising under this clause shall be final and conclusive.

TWELVE MONTHS PERIGBDEFECT LIABILFROM THE DATE OF WAT COMPLETION OF RIORECORDED

IN COMPETION CERTIFICATE

From the commencement to completion of the work, the Contractor shall take full
responsibility for the care of all works including all temporary works and in case any
damage, loss or injury shall happen to the work or to any part theoe®d any temporary

works from any cause whatsoever, shall at his own cost repair and make good the same so
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that on completion the work shall be in good order and in conformity in every respects with
the requirements of the Contract and the Enginéechr NHESQa Ay ad NHzOUGA2Yy ®

The defect liability period shall be 12 months from the date of completion. On completion of
such period and on final certification of satisfactory performance report of the Contracted
work from Engineem-charge, the security deposghall be released. The period of 12
months shall be counted from the date of completion of last repair of defect in case of any
defect appears after completion of work / from the date of completion as mentioned in
completion certificate.

5.12 TRAINING BAPPRENTICES
The Contractor shall during the currency of the Contract when called upon by the Engineer
in-charge engage and also ensure engagement by subcontractor and other employed by the
Contractor in connection with the works, such number of Appiadiin the categories
mentioned in Schedule A and for such periods as may be required by the Engineer
charge. The Contractor shall train them as required under the Apprentices Act, 1961 and
shall be responsible for all obligations of the employer urtier Act, excluding the liability
to make payment to Apprentices as required under the Act.

513 / 2y UNJI OG2NNa fAFOoAfAGE g AyadzaNI yoSy
From commencement to completion of the works, the Contractor shall take full
responsibility of the site for taking care apdecautions to prevent loss or damage and to
minimize loss or damage to the maximum extent possible and shall be liable for any damage
2N f2aa GKFG YlFe KFELIWSYy G2 GKS g2N)la 2N |
cause whatsoever (save and excép Excepted Risks) and shall at his own cost repair and
YF1{S 3I22R (GKS alyYS a2 (KFdG G O2YLX SlAazy 2
order and condition and in conformity in every respect with the requirements of Bl standard
and to the satifaction of the Engineein-charge and to the satisfaction of Engineer
charge where BIS is not available.

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any
material or articles at the site from any ofdrlExcepted Risks the following provisions shall
apply:

a) The Contractor shall, as may be directed in writing by the Enginegrarge,
remove from the site any debris and so much of the works as shall have been
RFEYF3ISRXE OF1Ay3 G2 &PKagiclds and/6r Nilérialsiad @ayBe & d:
directed:

b) The Contractor shall, as may be directed in writing by the Enginegrarge,
proceed with the erection and completion of the works under and in accordance
with the provisions and conditions of the @oact.

5.13.2 Compensation on account of loss due to damage for Excepted perils:

The value of rexecution of work, which is lost or damaged in Excepted Risks, shall be

ascertained in the same rate under the Contract and added to the contract sum as

deuation. Provided the Contractor was alert and has taken sufficient precaution as a man of
general prudence should have taken to prevent the loss or damage to minimize the amount
of such loss in his own case.

51332 KSNBX hgy SNIDa o0 dzif R keyitado thie KbntractdrJheNshall inskirs thé 2 F
entire building if the building or any part thereof is used by him for the purpose of storing or
using materials of combustible nature, as to which the decision of the Engmebiarge
shall be final andibding.
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5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and

claims for injuries or damage to any persons or any property whatsoever which may arise
out of or in consequence of the construction and maintenance worksagainst all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto.

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting

his obligations and respaibilities under this condition, insure against any damage, loss or
injury which may occur to any property. (excluding that of the Owner but including the
hgySNRa o0dzAif RAy3d NBYGSR o6& (GKS /2y iNF O02NJ
by him fa storing combustible materials), or to any person (including any employee of the
Owner) by or arising out of carrying out of the Contract.

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or

compensation under the npvisions of Payment of Wages Act, 1936. Minimum Wages Act,
Mpny T 9YLI 28SNRa [AloAfAde ' OGX mdpoyT GKS
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any
other law relatinghereto and rules made hereunder from time to time or as a consequence

of any accident or injury to any workman or other persons in or about the works, whether in
the employment of the Contractor or not, save and except where such accident or injury has
resulted form any act of the Owner, his agents or servants, and also against all costs,
charges and expenses of any suit, action or proceedings arising out of such accident or injury
and against all sum or sums which may with the consent of the Contraetguaid to
compromise or compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or compensation payable
dzy RSNJ 6 KS 22NJ] YSyQa [/ 2YLISy al hekeéf gr ady OtieElawm (b H 0
relating thereto.

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his

subcontractors (if any) and shall be responsible for any claims or losses to the Owner
resulting from their failure to obtaidequate insurance protection in connection thereof.
The Contractor shall produce or cause to be produced by his subcontractors (if any) as the
case may be, the relevant policy or policies and premium receipts as and when required by
the Engineeiin-charge

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the

5.14

insurance referred to above or any other insurance which he/they may be required to effect
under the terms of the Contract then and in any such cage@uwner may, without being
bound to, effect and keep in force any such insurance and pay such premium or premiums
as may be necessary for the purpose and from time to time deduct the amount so paid by
the Owner from any moneys due or which may become ttuéhe Contractor or recover

the same as a debt due from the Contractor.

The above conditions are applicable for value of work below one crore rupees. But in case of
contract involving considerable risk or damage and of value more than one crore, the

Conrtactor has to obtain blanket insurance policy for all his works, T & P and manpower and
assign in favour of the Owner.

Retention of cost & expenses

a) In the event the contractor is involved with violation of any act(s) relating to safety,
environment, labour and workmen compensation, taxes & duties etc. and consequent legal
action & penalty during execution of contract the issue is open in relevant. ®eptt.,
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estimated value of cost and expenses towards the same shall be retained from the final bill
till disposal of the case.

o0 LT lyeé O2yGNIOG2N) I @2ARa (G2 FTGGSYR g2
summon, he shall not be entertained foward of any future contract in OPGC. The cost &
expenses of compensation towards the death or permanent disablement shall be deducted
from the corresponding Contract or any other Contract executed by the same Contractor in
OPGC or lastly as debt liability.

End of Sectiotvy
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6.0
6.1
6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

SECTIONI

CERTIFICATE AND PAYMENT:

SCHEDULE OF QUANTIPRICE SCHEDULE ANBNENT

/| 2YGNF OG2NREA NBYdzy SNI GA2YyY

The price to be paid by the Owner to the Contractor for the whole of the work done and for
the performarce of all the obligations undertaken by the Contractor under the Contract
shall be ascertained by the application of the respective rates in schedule of quantity / price
schedule (the inclusive nature of which is more particularly defined by way of ajgiica

but not of limitation of item of activities, materials & expenses specified in clause N0.6.1.2)
and payment to be made accordingly to the work actually executed and approved by the
Engineefin-charge. The sum so ascertained shall (exception only dstarthe extent
expressly provided herein) constitute the remuneration of the Contractor under the
Contract and no further or other payment whatsoever shall be or become due or payable to
the Contractor under the Contract.

Activities & expenses to beacluded in rates:

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject to
escalation. The said schedule of quantity / prickedlule shall be deemed to include and
cover all costs, expenses and liabilities of every description and all risks of every kind to be
taken in execution, completion and handing over the work to the Owner by the Contractor.
The Contractor shall be deemdd have known the nature, scope, magnitude and the
extent of the works and materials required though the Contract Document may not fully
and precisely furnish them. He shall make such provision in the rates accepted as he may
consider necessary to coverdse of such items of work and materials as may be reasonable
and necessary to complete the work. The opinion of the Engiireeharge as to the items

of work which are necessary and reasonable for completion of work shall be final and
binding on Contractoalthough the same may not be shown on or described specifically in
Contract document.

Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax,
entry tax or any port duties, royaltyransport charges, stamp duties of Central or State
Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax
whatsoever will be granted or obtained and all expenses of which shall be deemed to be
included in and covered by the @pted rates. The Contractor shall also obtain and pay for
all permits or other privileges necessary to complete the work.

Accepted ratesannot be altered

For work under item rate basis, no alteration will be allowed in the rates by reasons of
works or any part of them being modified, altered, extended, diminished or omitted. The
accepted rates is of fully inclusive rates which have been agreed by the Contractor and the
Owner and cannot be altered under any circumstances. However, if the quantgycbf
modification, alteration, extension, reduction or omission is substantial and exceeds 5% in
the Contract price, the variation in rate may be examined and amended by Engireer
charge on recommendation of Contract Review Meeting (refer Clause Np.4.11

The rates to cover for working in operating planContrace NQa NJ §Sa &aKI f f
include the factors such as work shall be carried out in operating plant and shall take
sufficient care in moving the plants, equipments and materials from one place to another,
so that they do not cause any damage to any parsr to the property of the Owner or to

third party including overhead and underground cables/pipe lines. In the event of such
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6.2
6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

damage including eventual loss of generation and operation of the plant or services in any
plant or establishment as estimated Ithe Owner or ascertained by the third party shall be
borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause
5.13.5 This shall be applicable when Contract value is more than one crore.

PROCEDURE FOR MEASWENT OF WGREITHER IN PROGRERSINAL

Methods of measurement:

The measurement shall be taken in accordance with the procedure set in the specifications.
No local or general method of measurement shall be adopted. In case the method of
measurement is not spéfied in the specifications, the procedure of Bureau of Indian
Standard shall prevail.

Measurement of work in progress:

All measurements shall be in metric system. All the works in progress will be jointly
measured by the representatives of Owner and the Contractor progressively in construction
& civil maintenance work. In case of mechanical /electrical / C&l maintenance &
upkeepment work etc. the item of work performed by the Contractor shall be recorded daily
preferably immediately on completion in the manner stipulated in conditions of Contract.
Such measurements will be recorded in the prescribed measurement book by the
representative of Owner and signed by both parties as token of acceptance by both either
on completion of certain item or in an interval of days or hours as the case may be.

Final measurement:

On completion of work final measurement shall be takerthe similar fashion as stated
earlier and sum total of part measurement shall be compared. Final measurement shall be
considered for final payment.

Before taking measurements of any construction work, the Engimeeharge or his
authorized represntative for the purpose shall give a notice with reasonable time to the
Contractor. In case of operation or maintenance work the Contractor or his authorized
representative shall obtain the signature of Engingecharge or his representative in
support of completion of any item of work to the satisfaction of Engingecharge. All
these details shall be recorded in measurement book in prescribed format to be provided by
Engineefin-charge / printed standard Measurement Book available in the market.

If the Contractor fails to attend or to send an authorized representative for measurement
after such a notice or failure of EnginderOKI NBHS 2y [/ 2y 0N} Ol 2 N A&
maintenance work as the case may be or fails to countersign or to record thetiobje
within a week from the date of measurement, then in any such event, the measurement
taken by the Engineen-charge / his representative shall be taken to be correct
measurement of work.

The Contractor shall, without extra charge, provide d@ssi in every measurement in
respect oflabourand other things necessary for measurements.

If the Contractor objects to any of the measurements recorded in the measurement book,
the matter shall be referred to the subsequent Contract Review Meefihg decision taken

in the Contract Review Meeting shall be final & binding.

Billing:

The Contractor shall submit bill in approved proforma in accordance with the Contract
terms and the agreed billing schedules in duplicate to the Engimeenarge / Officerin-
charge as the case may be giving abstract and detailed measurement for the various items
executed during a preetermined period / month, as the case may be. In case of
maintenance/ upkeepment contract, monthly bill shall be preferred dufifigveek of the
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succeeding month. In case of construction work the bill shall be furnished after achieving
milestone or as provided in the Contract. The Enginea@harge shall take or cause to be
taken the requisite measurements for the purpose of hguine same verified and the claim

as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation
of the bill. This is applicable for running bills only.

6.3  PAYMENT OEONTRACTCR BILL
Payment due to the Contractor shdde made by the Owner, by Crossed Account Payee
cheque forwarding the same to registered office or the notified office of the Contractor. The
cheque shall also be handed over to the Contractor or theiriSitdarge if authorized for
the purpose against dureceipt. In no case will Owner be responsible if the cheque is
mislaid or misappropriated by unauthorized person / persons. Demand draft may also be
issued after deduction of bank commission charges if requested by the Contractor.

All payment shall be ntke in Indian currency only.

6.3.1 Payment of running bill:

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or
before the date fixed by the Enginegrcharge for the work executed. The Enginger
charge / Officefin-charge shall then arrange to have the bill verified by comparing with the
measurement already taken.

6.3.2 On certification of Enginedn-charge, payment to which the Contractor is considered
entitled by way of interim payment shall be made for ak tlvork executed, after deducting
there from the amounts already paid, the security deposit and such other amounts as may
be deductible or recoverable in terms of the Contract.

6.3.3 Payment of the Contra2tNR& AYUSNRARY oAffa akKlFftf o06S YI R
the date of acceptance of the bill by Enginéicharge.

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any
subsequent interim certificate or bthe final certificate. No certificate of the Engineer
charge supporting an interim payment shall itself be conclusive evidence that any work to
which it relates is / are in accordance with the Contract.

6.4  RECEIPT OF PAYMENT
Receipt of payment madenoaccount of work when executed by a firm, must be signed by
the Contractor in case of proprietary firm and otherwise a person holding due power of
attorney in this respect on behalf of the Contractor, except when the Contractors are
described in their Tegter as a limited company in which case the receipts must be signed in
the name of the company by one of its principal officers or by some other persons having
authority to give effectual receipt for the company.

6.5 COMPLETIOKERTIFICATE

6.5.1 Eligibility criteria for issue of Completion Certificate:
No certificate of completion shall be issued nor shall the work be considered to be
completed till the Contractor shall have removed from the premises on which the work has
been executed, all such scaffoid, sheds and surplus materials except such as are required
for rectification of defects, rubbish and all huts and sanitary arrangements required for his
workmen on the site in connection with the execution of the work, as shall have been
erected by the @ntractor or the workmen and cleaned all dirt from the parts of building (s)
in or upon or about which the work has been executed or of which he may have had
possession for the purpose of the execution thereof and cleaned floors, gutters and drains,
easeddoors and sashes, oiled locks and fastenings, labeled keys clearly and handed them
over to the Engineein-charge and made the whole premises fit for immediate occupation
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6.5.2

6.5.3

6.5.4

6.6

or use to the satisfaction of the Engingercharge. If the Contractor shall fail tmmply

with any of the requirements of this conditions as aforesaid on or before the scheduled date
of completion of the works, the Enginegr-charge may at the expense of the Contractor
fulfill such requirements and dispose of the scaffoldings, sunplaterials and rubbish, etc.

as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or
surplus materials except for any sum actually realized by the sale thereof less the cost of
fulfilling the requirements and any otheamount that may be due from the Contractor. If

the expenses of fulfilling such requirements are more than the amount realized on such
disposal as aforesaid, the Contractor shall forthwith on demand pay such excess.
Application for Completion Certifiate.

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he
shall be eligible to apply for Completion Certificate. The Owner or his representative shall
normally issue to the Contractor the Completion Certificatthim 30 days after receiving an
application from the Contractor after verifying from the completion documents and
satisfying himself that the work has been completed in accordance and as set out in the
construction and erection drawings and the ContracicDments. In case of operation or
maintenance Contract, satisfactory performance during Contract period shall be basis for
issue of Completion Certificate.

Issue of Completion Certificate:

On receipt of request from the Contractor Enginégechargeshall inspect whole of the
work and shall issue a certificate of completion indicating:

a) Date of completion of work

b) Value of the Contract / value of work executed

C) Quiality of performance

d) Level of safety maintained during the work.

If at any time lefore completion of the entire work, items or groups of items for which
separate periods of completion have been specified, have been completed the Engineer
charge can take possession of any such parts being hereinafter in this condition referred to
asWiKS NBftSOIyd LINIQUL y20sA0KAaAGEFYRAY3I | ye
Contract:

(a) Within thirty days of the date of completion of such items or groups of items or of
possession of the relevant part the Engingeicharge shall issue Compten Certificate for

0KS WNBfSGFyd LINIQ LINPGARSR (GKS /2y GN) O 2
WNEf SOl yd LI NIQo

6060 ¢KS 5SF¥FSO0a [AloAftAGE tSNRA2R Ay NBaALIS
deemed to have commenced from éhcertified date of completion of such items or the
WNBfSOFIyGd LINIQ a GKS OFrasS Yleé& o60So

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the
O2YLX SGSR A0SYa 2N WNBt SJI viichdrde f&hi@ pukpése. S & G A
This estimate shall be applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in
I OO2NRIyOS ¢AGK [/ flFdzAS codp 2y G20+ f afdigt dzS
into consideration the due date of completion as per Contract and subsequent time
extension, if any.

FINAL PAYMENT
During progress of work in case of construction work and period fixed for payment in case of
provision of services such as operation and maintenance, running bills shall be preferred by
the Contractor as per the terms of Contract and shall be paid on #seslof measurement
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6.7

6.8
6.8.1

certification of Engineein-charge / Officetin-charge from time to time or in fixed intervals.
But final bill shall be paid on receipt -of
i) CAYylLt oAff O0yQUK 3 FAYyLf oAff Ydzad oS
i) Measurement book with alts supporting documents
i) Completion Certificate of Enginegr-charge
iv) Store clearance
V) Evidence in support of clearancelabourdues.
Vi) Evidence in support of payment of PF dues
vii)  No claim certificate by the Contractor
viii)  Total amount of dues, less
a) Payment already made through running bills
b) Advances if any
C) Penalty if any
d) Liquidated damage
e) Amounts towards the cost of tools & plants not returned to warehouse
f) Value of the surplus of material issued not returned to store.
0) Any estimated amount on account of default of Contractor in statutory or
environmental matter or dispute open in Court of Law.
h) Clearance from Personnel & Administration department relating to rent for
accommodation, water & electricity bills etc.

TERMS OF PAYMENT
(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be
paid to him on certification of Engine@r-charge.

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the sai
period and payment shall be released within 21 days of submission of the bill provided the
same is receipted by Enginercharge.

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate
prevailing at the time of payent of bill shall be deducted from the running bills.

(d) The Engineaen-charge reserves the right to effect deductions towards penalty & other
recoveries if any, under the terms & conditions of Contract.

(e) Final bill shall be settled after submissidrtiee same with all related documents as per
Clause 6.6 within the period specified in Clause 6.8

TIME LIMIT FOR PAYNIEOF FINAL BILL
The final bill shall be submitted by the Contmctwithin three months of physical
completion of the work. No further claims can be made by the Contractor after submission
of the final bill and all claims shall be deemed to have either been included in the final bill or
waived and extinguished. Paymeuit those items of the bill in respect of which there is no
dispute and of items in dispute for quantities and rates as approved by Engmebarge,

shall be made within the period specified herein this clause, the period being reckoned from
the date ofreceipt of the bill by the Engine@n-charge. If the decision of Engineiercharge

is not agreed by the Contractor, the dispute either in quantity or rate or both shall be
referred to Contract Review Meeting and the decision made thereof shall be fibad$ng

on both parties.

The time limit for release of final payment corresponding to the Contract value are
furnished below:=
(a) Contract value not exceeding Four months from the date of
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6.9

6.9.1

Rs.5 lakhs acceptance of
Final bill by the
Engrin-charge

(b) Contract value exceeding Six month ---do -----

Rs.5 lakhs

Provided the Contractor has furnished all required documents in accordance to clause 6.6.
The period of release of fund shall be counted from the date of comgdiaof last
documents or formalities.

For above purpose, original Contract value or the actual value of the work whichever is
higher shall be taken into consideration.

LIQUIDATED DAMAGESRFDELAY

If the Contracdr fails to maintain the required progress in terms of achieving milestone
fixed in the time & progress schedule or to complete the work as the case may be under
Contract & clear the site on or before the due date or extended date of completion they
shallwithout prejudice to any other right or remedy shall be liable for liquidated damage as
stipulated below or such small amount as may be fixed by the Enginedrarge on the
Contract value of the work or actual value of the work whichever is higher fenyeveek
during which the progress remains below the specified time of completion subject to the
total amount of compensation for delay to be paid under this condition shall not exceed the
under noted percentage of the Contract value or of the Contraatevalf the item or group

of items of work for which a separate period of completion is given:

This will also be applicable to items or group of items for which separate period of
completion has been specified.

Rates & upper limit of Liquidated Damage:

Canpletion period % of Contract /| Maximum %
Work value per| of Contract /
week work value
a. | Due Completion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. | Due Completion period (as originally @ 0.5% 7.5%

stipulated) exceeding 6 months but not
exceeding 2 years

c. | Due Completion period (as originally @ 0.25% 5%
stipulated) exceeding 2 years

The amount of liquidated damage (LD) may be adjusted coffetgainst any sum payable

to the Contractor under this or any oth€@ontract with the Owner. In case at the time of the
amount of LD comes to the notice of the Owner the Contractor does not have any amount
pending with the Owner, the Contractor shall be served with a notice and in turn the
Contractor has to deposit the saamount in shape of D/D with the Owner in the fashion
mentioned earlier.

End of SectioiVI
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7.0
7.1
7.1.1

7.1.2

7.2

7.2.1

SECTIONII

STATUTORY OBLIGATION & INSURANCE

TAXES

The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax,
sales tax,GST work contract tax and other payments and compensation, if any in
connection with the procurement and handling of materials, fabrication axecetion of

works or any method or process connected with the works. Sales tax, Entry tax, Excise duty
and any other tax on materials required for the work & works shall be payable by the
Contractor and the Owner will not entertain any claim whatsoevehis respect. The final

rate is inclusive of work contract tax & other taxes applicable inclu@iggto this work or
materials thereto.

Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at
source from the paymentdue to the Contractor, the taxes as required un@@ishaSales

Tax Act or as amended from time to time or under any other statute. It is for the Contractor
to deal with the Sales Tax authorities directly in respect of any claim or refund relating to
the above deductions and the Owner shall not be liable or responsible for any claims or
payments or reimbursements in this regard. Income tax as applicable shall be deducted
form all running bills.

INSURANCE

The Contraair shall obtain insurance coverage to the construction work & related materials
against loss under force majeure and assign the policy to the Owner where risk involvement
is expected. The Contractor shall also at his own expenses carry and maintain group
insurance with accidental benefit from reputed insurance companies to the satisfaction of
the Owner as follows:

Employees State Insurance Act:

At present this area is not included in the scope of ESI scheme but may be covered at any
point of time. h that case the Contractor has to accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance Act, 1948, and
the Contractor further has to defend, indemnify and hold Owner harmless from any liability
or penalty which may be imposed by the Central, State or Local Authority by the reason of
any asserted violation by Contractor or subcontractor of the Employees State Insurance Act,
1948 and also from all claims, suits or proceeding that may be brought agiaen©wner

arising under growing out of or by reasons of the work provided for by this Contract
whether brought by employees of the Contractor, by third parties or by Central or State
Government Authority or any political sttvision thereof. The Contréar agrees to fill in

with the Employees State Insurance Corporation, the Declaration Forms and all forms which
YIed 6S NBIJdZANBR Ay NBaLISOG 2F GKS [/ 2y (N
aggregate remuneration is Rs.6500.00 per month or less amsnded from time to time

and who are employed in the work provided for or those covered by ESI from time to time
under the agreement. The Contractor shall deduct and secure the agreement of the
4dz0 02y UNI OG2N) (12 RSRdAzO0 K $e figsy sciedude S6thed Oz
SYLX 28SSQa {GlFrdS LyadaN»yOS 'O FNRY ¢ 3Sa
wages payments intervals. The Contractor shall remit and secure the agreement of the
subcontractor to remit to the State Bank of India, em@o$ Q& { G 4GS Ly adzNty
1 002dzy i F'yYR (KS SYLX 28585Qa O2yiNRodziAzy |
YEAYGFEAY FEt OFNRa yR NBO2NRAa | & NXBI dza NB
payments and Contractor shall secure the agreatof the subcontractor to maintain such
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71.2.2

7.2.3

71.2.4

7.2.5

7.3

records. Any expenses incurred for the contribution, making contributions or maintaining
NEO2NRa akKlitf o6S G2 GKS /2y GNI OG2NI 2NJ adz O
The Owner shall retain such sum as may be necessary fronotdeontract value until the
Contractor shall furnish satisfactory proof that all contributions as required by the
employees State Insurance Act, 1948, have been paid. This will be pending on the contactor
gKSY GKS SYLX 2@8SSQa {ddhtoins pldce/ovdaikl y OS ! Ol A A&
22N YSY /2YLISyaldAz2y FyYyR 9YLX 28SNR&a [AlF oAt
LyadzNy yOS akKlff oS SFFSOGSR F2NJ Ittt GKS
of this Contract. If any of the work is sublet, the Contractor shall reqhieestibcontractor

G2 LINPBGARS 62N]YSyQa O2YLISyaliAizy FyR SYL
employees if such employees are not covered under the Contractor insurance.

Any other insurance required under Law or by Owner:

Contractor shall ab carry and maintain any and all other insurances, which he may be
required under any law from time to time. He shall also carry and maintain any other
insurance, which may be required by the Owner.

Accident or Injury to workmen:

The Owner shall ndte liable for or in respect of any damages or compensation payable by
law in respect or in consequence of an accident or injury to any workmen or other persons

in the Employment of the Contractor or any subcontractor save and except any accident or
injury resulting from any willful act or default of the Owner, his agents or servants and the
Contractor shall indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demarggdomgs,

costs, charges and expenses, whatsoever in respect or in relation thereto.

Transit Insurance:

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect
of all items to be transported by the Contractor to thiée of work.

EMPLOYEES PROVIDENND
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy
of such coverage certificate shall be submitted to Engieeharge prior to
commencement of work. The Contractor hasfoonish certified challan copy showing the
amount deposited against this particular work if the Contractor executes works at different
places in India and deposit the total amount in one challan only. In addition to this,
Contractor shall furnish an undeking with a list of deployed Contract labour for whom
such amount is deposited. Contractor shall comply all P.F. formalities for all the workmen
engaged for this work and keep OPGC indemnified.

End of SectioiVIl
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8.0
8.1

SECTIONIII

LABOURAWS

LABOUR LAWS

Contracor shall comply with all laws, ordinances, regulations and notification / instruction
of Govt. concerning the health, wages, welfare, safety and employment and non
employment of his workers and shall exclusively bear the consequences of failure to comply
therewith.

The following points are to be observed strictly by the Contractor.

i)
i)

Vi)

vii)

vii)

Nolabourbelow the age of 18 (eighteen) years shall be employed on the work.

The Contractor shall not pay less than the notified wages by the appropriate
government tavards minimum wages from time to time and must comply with
Minimum Wages Act. The payment has to be made toléleurs in the presence of
authorized representative of the Owner / Engineercharge.

The Contractor shall at his expense comply withadlbur laws and keep the Owner
indemnified in respect thereof.

The Contractor shall pay equal wages for men & women in accordance with Equal
Remuneration Act 1976.

The Contractor under the Contracabour(Regulation and Abolition) Act, shall have

a validLabourlicense from appropriate licensing authority prior to starting / within

15 days of commencement of the work under the Contract. Validity of the license
shall be maintained till expiry of Contract period & its extension, if any.
TheContractor shall emplolabourin sufficient numbers to maintain the schedule of
work and of quality to ensure workmanship of the degree specified in the Contract
and to the satisfaction of the Enginemr-charge.

The Contractor shall furnish to then@ineerin-charge at the interval of every 15
days a statement of the workmen employed on the works and also furnish
information in FormVIIl, Part | & Il under rule 73 @fdishaContract Labour (R&A)
Rule, 1975 or rules made there under.

The Contractor lsall comply with the provisions of the Factories Act 1948, Payment
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938,
22N] YSyQa [/ 2YLISyalidArAzy 100 mdpHoX GKS a
Provident Fund (and Miscellaneous Prawigi Act 1952 & Contractiabour
(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws
relating thereto and rules made thenender from time to time. Owner shall not be
KSEtR NBaAaLRyaAoftsS F2N I ye ngnauiddBdndandza G Ay

In the event of any employment injury the Contractor has to pay necessary
compensation pertaining to treatment & other associated benefits to the injured
employee. In the event of fatal injury, death compensation to the legal heigiof s
employee shall be paid by the Contractor. In case of failure by the Contractor to pay
0KS O2YLSyaliAazy a RSOARSR o0& GKS 0O2Y
Compensation Act, the Enginercharge shall deduct the necessary amount from
any outstaming bill of the Contractor or security and deposit the same with
competent authority. In case before decision by the competent authority, if the
Contract is being closed, estimated amount towards such compensation shall be
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retained from Contractor till fialization. For this purpose, the amount if falls short
under the particular Contract shall be realized from any other Contract which the
Contractor is executing. The Contractor has to make all statutory records and
register required in support of compliaa of above provisions. Relevant statutory
return shall be submitted with appropriate authority as required under the above
Acts & rules with a copy to P&A department of Owner. All the records shall be kept
within the work premises and must be made avai#abon demand by
Owner/Concerned statutory authority for scrutiny.

iX) The Contractor shall indemnify the Owner against any payments to be made under
and for the observance of the provisions of the aforesaid Acts without prejudice to
his rights to claim inemnity from his subcontractor, if any.

X) The Contractor has to make payment to their staff aatiours by 7' day of
4dzOOSSRAY3I Y2y(iK ANNBaAaLISOGAGS 2F NBfSI &
of any default in the matter of payment to thabour, the following penalty apart
FTNRY €S3alrt tAroAfAadGe aKkEftf 0S AYLRASR |

(@  0.1% of Contract value will be deducted for each day of delay of wages disbursement
after 7" day of last wage period subject to maximum @@€ontract value.

(b) Repetition of three such cases may attract immediate terminationCaintract
without any further reference to Contractor as per terms of Contract.

x) hoySNI akKlfft y2a G 1S huBuskekhef duling axechtioasf 2 F
Contract or on closure of Contract or termination of Contract.

xii)  However, in the event of default of any Contractor in payment to tltegdoursfor
more than one month from the date of payment and if the service is essential for the
Owner and the Qutract can not immediately be terminated, the Engineeicharge
shall make the payment to the workmen and recover the same amount from any
due of the Contractor. Under such circumstances the Contract shall be liable for
immediate termination as deemed fity the Owner.

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor
including his subcontractor, if any, obtain health certificate from any competent
medical practitioner under the provisions of Factories Act without angnitral
implication to Owner.

(xiv) Every worker who has worked under the Contractor shall be allowed leave with
wages, national & festival holidays, weekly off and extra wages or overtime as per
law. The Contractor should provide employment card, wageasigoshould maintain
such other records in respect of engagement of workers as required by Contract
Labour(R&A) Act 1970 and rules made there under. This provision must be ensured
by the Contractor.

8.2  (CONTRACTOR TO INDEMKITHEOWNER

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner
including the Engineein-charge and his staff against all actions, proceedings, claims,
demands costs and expenses whatsoever arising out of or in connection with the matters
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in
respect of or arising out of any act / omission by the Contractor in the performance of his
obligations under the Contract. The Owner shall not be liable for or in otspeany
demand or compensation payable by law in respect or in consequence of any accident or
injury to any workmen or other person in the employment of the Contractor or his
subcontractor and Contractor shall indemnify and keep indemnified the Ownensigall
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8.2.2

8.2.3

8.3

*8.4
8.4.1

such damage, compensation and against all claims, damages, proceedings, costs, charges
and expenses whatsoever thereof or in relation thereto.

Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as aforesaid
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the
Contractor and the Contractor shall not be at liberty to dispute or quedtenright of the
Owner to make such payments notwithstanding the same may have been made without his
consent or authority or in law or otherwise to the contrary.

The Contractor shall intimate to the Workman Compensation Commissioner in Fekm EE
within prescribed period the employment accident with relevant information with copy to
the Owner. The Contractor shall take all legal steps for compliance of the provisions of
Workman Compensation Act relating to accident failing which Owner under circunestanc
shall take up the case for which all costs and expenses shall be recovered from the
Contractor and the said Contract shall be liable to be terminated & the Contractor liable to
be debarred from future participation in bid. In case the amount can notglgevered from

dues / security / dues of other contracts with Owner, the same shall be recovered as debt
liability.

HEALTH AND SANITARRRANGEMENTS FOR WERS

In respect of allaboursdirectly or indirectly employed in the works for the performarafe
Contract, the Contractor shall comply with or cause to be complied with all the rules and
regulations of the local sanitary and other authorities or as framed by the Owner from time
to time for the protection of health and sanitary arrangements fomadtkers.

MODEL RULES FOR LARAQVELFARE

First Aid:
a) At every workplace where the number of workmen engaged exceeds 50, there shall
be maintained in a readily accessible place first aid box containing the following

equipments:

0] 12 small stelized dressings

(i) 6 medium size sterilized dressings

(i) 6 large size sterilized dressings

(iv) 6 large size sterilized burn dressings

(v) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) botte containing salolatile having the dose and mode of
administration indicated on the label.

(viii) 1 role of adhesive plaster

(ix) A snakebite lancet

(x) 1 (30 gms) bottle of potassium permanganate crystals

(xi) 1 pair scissors

(i) 1 copy of the first aid leaflet issued by th&rector General, Factory
Advice Service and Labour Institute, Government of India

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) A bottle of a suitable surgical argeptic solution.
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8.4.2

8.4.3

b) At every workplace where the numbef workmen engaged does not exceed 50,
there shall be maintained in a readily accessible place first aid box containing the
following equipments:

)] 6 small sterilized dressings

(i) 3 medium size sterilized dressings

(i) 3 large size sterilized dressings

(iv) 1 (30 ml) bottle containing a two percent alcoholic solution of iodine

(v) 3 large sterilized burn dressings

(vi) 1 (30 ml.) bottle containing sablatile having the dose and mode of
administration indicated on the label.

(vii) 1 snakebite lancet

(viii) 1 (30 gms.) bottle of potassiupermanganate crystals

(ix) 1 pair scissors

(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise
Service and Labour Institute, Government of India

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xii) Ointment for burns

(xiii) A bottle of suitable surgical ansieptic solution.

The appliances shall be kept in good order and they shall be placed under the charge of a
responsible person who shall be readily available during working hours. Suitable transport /
conveyance facility shalktkept readily available to take injured person(s) who suddenly fall
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may
0S LINRPOPARSR Ay hgoySNRa Kz2aLAdlrt Ay SYSNHBS
responsibility in any other hospital.

Accommodation fot.abour The Contractor shall during the progress of the works provide,
erect and maintain necessary temporary living accommodation and ancillary facilities for
labour at his own expense and up to the standards as approved by the Engm€Ehiarge

Fd F LX I OS 2dziaARS GKS hgySNRa LINBYAAaASa®D
Drinking Water:In every workplace, there shall be provided and maintained at suitable
locations, easily accessiblelabour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be
provided with storage where drinking water shall be stored.

Every water supply storage shall be at a distance ofass than 15 meters from any latrine,
drain or other source of pollution. Where water has to be drawn from an existing well,
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated beforgater is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door, which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened ony for cleaning or inspection which shall be done at least once a month.

Washing and Bathing Placefdequate washing and bathing places shall be provided
separately for men and women. Such places shall be kept in clean and drained condition.
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8.4.4

8.4.5

8.4.6

8.4.7

Standard nurber of Latrines and urinal§here shall be provided within the precincts of
every workplace latrines and urinals in an accessible placeénathé following scales:
a)Where females are employed, there shall be at least one latrine / urinal for exeery 2
females.

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males.

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is
one latrine for every 25 males up to first 100 and onedweery 50 thereatfter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the
case may be, shall be reckoned as 25 or 50.

Other specifications shall comply to t@alishaFactories Rule$950.

Latrines and urinalsExcept in workplaces provided with water flushed latrines connected
with a waterborne sewage system, all latrines shall be provided with receptacles on dry
earth system which shall be cleaned at least four times daily and at least twice during
working hous and kept in a strictly hygienic condition. Receptacles shall be tarred inside
and outside at least once a year.

If women are employed, separate latrine and urinals, partitioned from those for men and
labeled with bold letters in both Oriya & Hindi,G&K & & C2NJ aSyé¢ 2NJ
provided. A poster showing the figure of a man and of a woman shall also be exhibited at
the entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

Constructionof latrines: Inside walls shall be constructed of masonry or other -non
absorbent material and shall be cementished inside and outside at least once a year. The
dates of cement washing shall be noted in a register maintained for the purpose and kept
availble for inspection. Latrine shall have at least thatched roof.

Disposal of ExcretaUnless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be made
by the Contactor. Alternatively excreta may be disposed off by putting a layer of night soils
at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of
waste or refuse and then covering it with a layer of earth for a fortnight (wihewill turn

into manure).

The Contractor shall, at his own expense, carry out all instructions issued to him by the
Engineefin-Charge to effect proper disposal of soil and other conservancy work in respect
2F /2y NI OG2NDa g2 NJ ¥.STHhe Gohtdackolyshifll Bedrésoasible fgr (1 K
payment of any charges, which may be levied by municipal authority for execution of such
work on his behalf.

Provision of shelters during restt every workplace there shall be provided free of cost four
suitable sheds, two for meals and two others for rest, separately for use of men and women
Labourd | SAIKG 2F Sl OK aKSft (S NledeKtd lowiest pag af 0 S
roofs. Sheds shall be kept clean and the space provided shall be drasieof at least 12

sq.ft. per head.

CrechesAt a place at which 30 or more women workers are ordinarily employed, there shall
be provided at least one room for use of children under the age of 6 years belonging to such
women. Rooms shall not mnstructed to a standard lower than that of waterproof roof,
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms
shall be provided with suitable and sufficient openings for light and ventilation. There shall
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be adequateprovision of sweepers to keep the places clean. There shall be two Dhais in
attendance. Sanitary utensils shall be provided to the satisfaction of local medical, health
and municipal authorities. Use of huts shall be restricted to children, their d#ets and
mothers of children.

Where the number of women workers is more than 30 or more, the Contractor shall provide
at least one hut and one Dhai to look after children of women workers.

Size of creche (s) shall vary according to the women workersogeth
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.
All other provisions shall comply @dishaFactories Rule$950.

8.4.8 Canteen A cooked food canteen on a moderate scale shall be provided for the behefit
workers wherever 100 or more Contractor Labour are ordinarily employed and work
continues for 6 months or more.

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the
Engineefin-Charge, and the whole of suchn@orary accommodation shall at all times
during the progress of the works be kept tidy and in a clean and hygienic condition to the
satisfaction of the Engineén-/ K NHS | GKS /2y GN} Ol2Nna S
conform generally to sanitary reqements of local medical, health and municipal
authorities and at all times adopt such precautions as may be necessary to prevent soil,
water & air pollution of the site.

On completion of the works the whole of such temporary structures shall be clemanagy,

all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off
and the whole of site left clean and tidy to the entire satisfaction of the Engime€harge

Fd GKS /2y iN}rOli2NRa SELISYyasSao

8.4.10 Anti-malaria precations. The Contractor shall at his own expense conform to all-anti
malaria instructions given to him by the Enging®Charge, including filling up any borrow
pits which may have been dug by him.

8.4.11 EnforcementThe Inspecting Officer mentioned in tl@ontractors &bour Regulations at
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engmé&rarge shall
report to the Owner all cases of failure on the part of the Contractor or his subcontractors
to comply with the provision of thee rules either wholly or in part and the Enginger
Charge shall impose such fines and other penalties as are prescribed in the conditions.

8.4.12 Interpretations etcOn any question as to the application, interpretation of effect of these
rules, the deision of the Chief Inspector of Factories & Boiler, Labour Commissioner and
Provident Fund Commissioner as the case may be shall be final and binding. Over & above
the said provision, any court pronouncement having territorial jurisdiction shall be lgndin
on both parties as the case may be.

8.4.13 AmendmentsGovernment may, from time to time add to or amend Labour Laws and rules
thereto and issue such directions as it may consider necessary for the proper
implementation of these laws &ules or for the purpose of removing any difficulty which
may arise in the administration thereof.

8.5 CONTRACT LABOUR RESUON
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8.5.1

8.5.2

Definition: In these regulations, unless otherwise expressed or indicated, the following
words and expression shall have the meaning hereby assigned to them:

@ AaLYyaLlSOoOidAy3a hFFAOSNE VYSIya Ftyeée 2FFAOS!
different departments:
Govt.Deptt Designation
) Labour :
Rural Labour Inspector to Labour Commissioner
i) Factory:Inspector of Factories & Boilers to Chief Inspector of Factories &
Boilers.

iii) Provident Fund?rovident Fund Inspector terovident Fund Commissioner

iv) Any other person of above departments duly authorized by competent

authority.
hgySNRa LyalLlSOdAy3a hFFAOSNI YSIya 2FFAOS
)] Plant Manager
i) Engineefin-charge
iii) General Manager (P&A) or his authorized representative
iv) Safety / Fire Officer

Submission of information before commencement of work:

Contractor shall, before commencement of the work, furnish in writing to the Engineer
charge of the area concerned the following information:

(8 Nameand address of subcontractors as and when they are engaged.

(b) Date of Commencement of the work.

(c) Number of workers employed and likely to be employed.

(d)  Wages for different categories of workers.

8.5.3(iNumber of hours of work which shall constgwt normal working day:

8.5.4

8.5.5

The number of hours, which shall constitute a normal working day for an adult, shall be
eight hours including ¥z hr. rest after five hours of work. The working day of an adult worker
can be so arranged that inclusive of intervalsany, for rest it shall not spread over more
than ten / twelve hours on any day with prior approval of competent authority. If an adult
worker is made to work more than nine hours on any day or for more than forty eight hours
in any week he shall, in respt of overtime work, be paid wages at double the ordinary rate

of wages.

(i) Weekly restEvery worker shall be given a weekly day of rest which shall be fixed and
notified in advance. A worker shall not be required or allowed to work on the weekly
restday unless he has or will have a substituted rest day, on one of the three days
immediately before or after the rest day provided that no worker shall work for
more than ten consecutive days without a full rest day.

Display of notice regarding Wages, Weekly Day of RestTdte.Contractor shall before he

commences his work under Contract, display and correctly maintain and continue to display

and correctly maintain in clean and legible condition in conspicuous p&cgte, notice in

English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such

wages are payable, the weekly rest days workers are entitled to and name and address of

the Inspecting Officers.

Fixation of Wage Period$he Contractor shall fix wage periods in respect of which wages

shall be payable. No wage period shall exceed one month.
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8.5.6

8.5.7

8.5.8

8.5.9

Payment of Wages:

) Wages due to every worker shall be paid to him direct or to his authorized person.
All wages shall be paid current coins or currency or in both.

(i) Wages of every worker engaged under the Contract shall be paid where the wage
period is one week, within THREE days from the end of the Wage period; and in any
other case before the expiry of thé"ay or 10" day from the end of the wage
period according as the number of workers does not exceed 1,000 or exceeds 1,000.

(i)  When employment of any worker is terminated by or on behalf of the Contractor,
the dues of such worker shall be paid with immediate effect.

(v)  Payment of wages shall be made at the work site on a working day except when the
work is competed before expiry of the wage period, in which case final payment shall
be made at the work site within 48 hours of the last working day and during normal
time.

Register of WorkmarA register of workmen shall be maintained in the Form appended in

AnnexureX and the relevant particulars of every workman shall be entered therein

immediately on his employment and kept at the work site.

Employment Cardfhe Contractor shall issue an employment card in the Form appended in

AnnexureXl to each worker on the day of work or entry into his employment. On

termination of employment the Employment Card shall be retained by the Contractor and a

service certificag shall be issued in Form X.

Register of Wages etc:

0] A Register of Wagesum-Muster Roll in the Form appended in Annexté# shall be
maintained and kept at the work site or as near to it as possible.

(i) A wage slip in the Form appended in AnnexXiké shall be issued to every worker
employed by the Contractor at least a day prior to disbursement of wages.

8.5.10 Deductions, which may be made from Wages:

0] Wages of a worker shall be paid to him withoutyasheductions of any kind except
the following:
€) fines
(b)  deductions for absence from duty. The amount of deduction shall be in

proportion to the period for which he was absent.

(c) deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required to
account for, where such damage or loss is directly attributable to his neglect
or default.

(d) Rent of house accommodation / amenities

(e) Deductions for recovery of advances or fdjustment of overpayment of
wages. Advance granted shall be entered in a register; and

() Any other deduction, which the Owner may from time to time allow.

(i) No fines shall be imposed on any worker in respect of such acts and omissions on his
part ashave been approved by the Competent authority as in Clause 8.5.1.

(i)  No fine shall be imposed on a worker and no deductions for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing
cause against such &s or deduction.

(iv)  The total amount of fines which may be imposed in any one wage period on a
worker shall not exceed an amount equal to 3% of wages in respect of that wage
period.

(V) No fine imposed on a worker shall be recovered from him in inseadts) or after
expiry of sixty days from the date on which it was imposed. Every fine shall be
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(vi)

(vii)

deemed to have been imposed on the day of the act or omission in respect of which
it was imposed.

The Contractor shall maintain in English, Hindi & Orilyst approved by thé.abour
Commissioner, clearly stating the acts and omissions for which penalty or fine may
be imposed on a workman and display it in good condition in a conspicuous place on
the work site.

The Contractor shall maintain a registar fines and the register of deductions for
damage or loss in the Forms appended in Annex(iie & XIV respectively, which
should be kept at the place of work.

8.5.11 Register of Accidentsfthe Contractor shall maintain a register of accidents in Form 26
prescribed under Rule 105 @dishaFactory Rules, 1950 but the same shall include the
following particulars:

(a)
(b)
(©)
(d)
(e)
()
(¢))
(h)
(i)
()
(k)
0]
(m)
(n)
(0)

Full particulars of théabours who met with accident

Rate of Wages

Sex

Age

Nature of accident and cause of accident

Timeand date of accident

Date and time when admitted in hospital

Date of discharge from the hospital

Period of treatment and result of treatment

Percentage loss of earning capacity and disability as assessed by Medical Officer.
Clamregqu B3R (2 06S LI AR dzy RSNJ 22N] YSyQa /[ 2YI
Date of payment of compensation

Amount paid with details of the person to whom the same was paid

Authority by whom the compensation was assessed

Remarks

8.5.12 Preservation of Register§he Register of workmen and the Register of Wages+Muster
Roll required to be maintained under these Regulations shall be preserved for 3 years after
the date on which the last entry is made therein Form IX.

8.5.13 EnforcementThe Inspecting Officer shadlther of his own or on a complaint received by
him carry out investigations, and send a report to the Engie@harge specifying the
FY2dzyia NBLNBaSyuaAy3da g2N] SNNRa RdzSa FyR |
Contractor for breach of these Regulat®rihat have to be recovered from the Contractor,
indicating full details of the recoveries proposed and the reasons therefore. It shall be
obligatory on the part of the Engine@r-charge on receipt of such a report to deduct such
amounts from payments duto the Contractor.

8.5.14 Disposal of amounts recovered from the Contracidre Engineein-charge shall arrange
payment to workers concerned at the earliest from receipt of a report from the Inspecting
Officer except in case where the Contractor haddman appeal under Clause 8.5.15. In
case where there is an appeal, payment of workers dues would be arranged by the
Engineetin-charge, wherever such payments arise, within THIRTY days from the date of
receipt of the decision of the authority specified@tause 8.5.1

8.5.15 Appeal against decision of Inspecting Offiokny person aggrieved by a decision of the
Inspecting Officer may appeal against such decision before the higher authority concerned
within THIRTY days from the date of the decision, fodivay simultaneously a copy of his
appeal to the Engineen-charge.
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Inspection of Books and other Documernisie Contractor shall allow inspection of the
Registers and other documents prescribed under these Regulations by Inspecting Officers
and the Engieerin-OKI NHSKkh gy SNk hgogy SNDRa NBLINBaSydl A
notice at a convenient time.

Interpretation, etc.:On any question as to the application, interpretation or effect of these
Regulations the decision of the Owner or his represamgashall be final & binding.

AmendmentsGovernment may, from time to time, add to or amend Labour laws and issue
such directions if considered necessary for the proper implementation of Labour laws or for
removing any difficulty, which may arise in taégministration thereof.

REGISTERS TO BE MAMIED BY THEONTRACTQR
Factory Act 1948:

1. Register of Adult workers : Form12
2. Register of leave with wages Form15

3. Register of Accident : Form26

4, Register of over time : Form10

5. Register ofhealth : Form31

6. Register for issue of PPEs

7. Register for compensatory holidayForm9

8. Muster Roll with Wages Register

Contract Labour (R&A) Act 1970

9. Muster Roll : Form:XIl|
10. Employment cards : FormX
11. Register of Contract Work : (Form VII)Patl
Payment of Wages Ad936

12. Register of Fines : FormXVII
13. Register of Deduction : FormXIV

14. Register of Advance : FormXViIli

Minimum wages Act
15. Wage slip : FormXV

Payment of Bonus Act
16. Consolidated Register

PFAct
17.  Contribution Register
18. Inspection Register

Equal Remuneration Act 1976
19. C2NYXY W5Q wS3IA&adSNI

Miscellaneous Register

20. Register for issue of PPEs
End of SectioVIIl
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9.0
9.1

9.2
9.21

9.2.2

9.2.3

9.24

9.3
93.1

9.3.2

SECTIONK

SAFETY PROVISIONS:

GENERAL

It is the objective of OPGC to maintain excellence in safety & loss control performance by
Contractors at all locations of ITPS. The Owner will provide the environment,
SyO02dzN} ASYSyid FyR &adzlll2 NI G2 F OKASGS i KA &
to establish, maintain, and manage its own safety & loss prevention programme.

Contractor shall adhere to safe work practice and guard against hazardous and unsafe
G2N]JAy3 O2yRAGAZ2Y YR akKlff O2YL}i & gstatK hg
of work, Contractor will be provided copies of Owners Health & Safety Manual for
information and guidance.

The contactor is expected to exert primary control through their line supervision to obtain
desired performance. Repeated poor safety perfame shall lead to termination of
Contract and shall be debarred from future participation in Contract for one year.

RESPONSIBILITY @NTRACTOR IN RESPEEBAFETY

In respect of allabours, directly or indirectly employed in the work foretlperformance of
Contract, the Contractor shall at his own expense comply all the safety provisions as per (i)
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by
Owner and other orders made there under and other agspplicable.

The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before
starting of work, Contractor shall consult Engingecharge and ensure that any loss or
damage due to fire to any portion of the work undérig Contract due to his fault shall be
made good by the Contractor at his cost.

Before entry into the plant premises, all the Contractabours shall be imparted safety
OGNl AYyAy3a 0& hgogySNRa {I FSGeé hFFAOSWNI.k CANB
The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way
of working & certificate to that effect is available, e.g. for riggers, fitter & other such
workmen. Operators / drivers of various vehicles mibave valid license from competent
authority.

SAFETY RULES@FNER

The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner
from time to time. The Contraot shall provide proper Identity Card to their employees,
which shall be produced for verification on demand at security gate & in working areas. All
the Contractor workers have to be provided with personal protective equipment as per the
BISHduly cetR o6& hgoySNRa {FFSdieé hFTFFAOSNW® ¢KS
A0FYyRINR tt9a |a fFAR R2gy Ay /[ fldAaS dpdmo
before commencement of the work, failing which the Contractor & their workmen shall not
be allowed to enter into the plant / work site.

Any Contractabourwho shall be detected inside the plant without use of any of the PPEs
shall not be allowed to continue in duty. On first occasion, he shall be sent back with
warning and on second occasidre shall be sent back & shall be debarred from duty for 3
to 5 days without pay. Repetition of the same shall constrain the management to advise the
Contractor to remove such person from his employment under this Contract.
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9.3.4 The Contractor workmen anestricted to go to any other department / work place during

9.3.5

duty without permission of Engined@n-charge.
Any Contractor workman detected on duty in drunken condition shall not be allowed to
O2yliAydzS G GKS hgySNRaE aridsSo

9.3.6Face mask & apron lagh suit of approved standard are to be provided by the Contractor to

9.4

9.5

9.5.1

9.5.2

9.6

9.7

9.8

electrical workmen as and when required.

COMPENSATION

For any accident of Contractor workmen while on work the Contractor shall pay
compensation to their workmen, supervisor ag fp@actory /LabourAct. Owner shall not be
liable for any such compensation.

SAFETY IN OPERATIOMAINTENANCE

Contractor shall have to undertake any job as & when required at mutually agreed time with
the concerned Enginean-charge and with proper work permit (PTW) for safety
consideration & uninterrupted running of the plant.

No workman can be engaged in over time during night hours & on holidays without specific
approval of Engineen-charge.

FIRST AID AND INDWBSAL INJURIES

i) Contractor shall maintain first aid facilities for his employees and those of his
subcontractors in addition to the facility provided by the Owner.
1)) Contractor shall make outside arrangements for ambulance service for the

treatment of industrial injuies. Names of those providing these services shall be
furnished to Owner prior to start of work, and their telephone numbers shall be
LINEYAYySyidte LIRaitSR Ay [/ 2y iGN OlG2NDa FAStE

iii) All necessary personal protective equipments as considered adedqopatehe
Engineefin-charge / Safety Officer shall be kept available for the use of persons
employed at the site and maintained in good condition suitable for use. The standard
2T tSNER2Y It tNRGSOGADBS 9ljdzZALIYSyahettt 9Q
SYLX 2eSSa akKlff o0S lFa Fdz2NYyAaKSR dzyRSNJ U
as laid down in Clause N0.9.13

iv) The Contractor shall report promptly to the Enginéeicharge/his representative
any injury, diseases, dangerous occurrence, ma@ses and shall cooperate with
Engineefin-charge and the Safety Officer in investigation process to establish basic
causes and recommend appropriate improvements in control and remedial
measures.

NO SMOKING AREA

Smoking is strictly prohibited inlgnt premises in general & in the Battery Area, Hydrogen

I NBIFZ Gyl FIENYI 5ASaStkLISOINRE FAECEAYy3I &Gl
{Y21Ay3é NHz S&a aKlff 06S NBY2OSR FTNRBY SYLIX :
public place.

NOTICES TO BE DISFER

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his
work premises the following norms relating to safety, health and environment imposed by
the Owner.
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9.9

9.10

x hgySNRa { I FSGe& IswRules dplidallickio ContBDEVI NG in
hgySNDa LINBYAaSao
BARRICADE
)] Contractor shall erect and maintain barricades required in connection with his work

to guard, protect & prevent accidents by others.:

Areas to be quarded

i)
ii)

a) Excavations

b) Hoisting areas

C) Areas considered hazardous by either Contractor or Owner.

d) hgySNNRa SEA&GAY3I LINRPLISNIE &adzo2S0G G2
e) Railroad / unloading spots.

) Any other place as directed by Enginé®O K | NH S
QRYiNI OG2NDa SYLX2eSSa | yR
barricading practice and the provisions thereof.

Barricades and hazardous areas adjacent to but not located in normal routes of
travel shall be marked by red flasher lanteaisnights.

K
i

SCAFFOLDING

)

Scaffolding shall be moved, erected and used adjacent to exposed high voltage line
2yte Ay OO2NRIYyOS 6gAGK GKS hgySNDa {7
with the requirements imposed by the Engingarcharge. A scaffold structures

shall bear the scaffold identification serial number, the safe working load of its
platform, the signature of Enginedn-charge and a clear indication of the safe
access period of seven days. Incomplete scaffolds must bear a cagutignOl F ¥ 2 f R
LYyO2YLX SGSé¢ 6620K AY | AYRA 3 hNRElOo®

The Contractor shall maintain a register of all scaffolds erected, dates of erection and
reports of inspection and certificate of fithess. No scaffolding new or modified shall
be used by any one unlessii Kl a 06SSy AyalLlSOGSR oe
competent person for satisfactory condition before use and thereafter before every
subsequent seven days. If scaffolding members are provided by Owner, the

Engineefin-charge must certify the members of tlseaffold before use.

In case of any modification or alteration in scaffolding, the Contractor must display
2y GKS alOlF¥F2fRa a aG5h bhe¢ | {9¢ araday d

alFF¥S a0NHzZO0dzNE o0& hgySNRa {FIFSGe hFFAOS

None other than a sked & experienced workman shall erect, alter, modify the
scaffolding under supervision of a competent person.

Any Contractor wishing to make use of an erected scaffold must ensure that
permission has been granted by the Engingecharge / competent prson for the
purpose and that the structure is capable of taking the load required for the related
work. The Contractor must also confirm to the management instructions applicable
to scaffold work control.
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9.11

ii)

Vi)

For work at height, but for short duration, whee provision of a full scaffold is not
reasonably practicable, safety harness must be used as per direction of Erigineer
charge. Walking over unguarded beam at height is strictly forbidden.

Suitable scaffoldings should be provided for workmen forwallks that cannot
safely be done from the ground or from solid construction except such short period
works as can be done safely from ladders. When a ladder is used a Mazdoor shall be
engaged for holding the ladder and if the ladder is used for carryiatemals as

well, suitable footsteps and handrails shall be provided on the ladder and the ladder
shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No
metallic ladder shall be allowed for use in work place.

Scaffoldng or staging on more than 3.25 meters above the ground or floor shall
swing or suspend from an overhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise retarded at least
one meter high abee the floor or platform of such scaffolding or staging and
extending along with the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened @0 prevent it from swaying from the building or
structure.

Working platform, gangways and stairways should be so constructed that they
should not sag unduly or unequally and if the height of the platform or gangway or
the stairway is more than 3.2%eters above ground level or floor level, they shall be
closely & rigidly constructed, should have adequate width and be suitably fastened
as described in (ii) above.

Every opening in the floor of a building or in working platform should be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1.0 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be sexdy fixed. No portable single ladder shall be over
9.0 meter in length. The length of rung between the side rails of ladder shall in no
case be less than 30 cm for ladder up to and including 3.0 meter in length. For longer
ladders this length shall be ireased at least 15 mm for each additional meter of
length. Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be
taken to prevent danger from electrical power. No materials on any of the sites of
work shall be so stacked or placed t@ascause danger or inconvenience to any
person or public. The Contractor shall also provide all necessary fencing and lights to
protect the workers and staff from accidents, and shall bear the expenses of defense
of every suit, action or other proceeding$ law that may be brought by any person

for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit or action or proceedings
to any such person or which may with the consent of tleat@ctor to compromise

any claim by any such person.

EXCAVATION AND TREES

All trenches 1.2 meters or more in depth shall at all times be provided with at least one
ladder for each 5@neter length or fraction thereof.

Ladder shall be extended frobottom of the trench to at least 1.0 mtr above the surface of
the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the
danger of sids to collapse. The excavated materials shall not be placed within 1.5 meters of
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9.12

the edge of the trench or half of the trench depth whichever is more. Cutting shall be done
from top to bottom. Under no circumstances undermining or under cutting shall be.do

SAFETY MEASURE IMDEITON WORK

)
a)
b)

c)

)

f)

1)

Before any demolition work is commenced and also during the process of the

demolition work

All roads and open areas adjacent to the work site shall either be closed or suitably

protected.

No electric cabler apparatus, which is liable to be a source of danger, shall remain

electrically charged.

All practical steps shall be taken to prevent danger to persons deployed from risk of

fire or explosion or flooding. No floor, roof or other part of the buildinglsbe so

overloaded with debris or materials as to render it unsafe.

All personal protective equipments as considered necessary by the Engineer

charge / Safety Officer shall be kept available for the use of the persons employed at

the site and maitained in good condition suitable for use. The standard of PPEs to

be provided by the Contractors to their employees should correspond to Clause 9.13

hereinafter.

Workers employed on mixing asphaltic materials, cement and lime mortars/concrete

shall be provided with protective footwear, protective gloves, dust mask and

goggles.

Those engaged in white washing and mixing or stacking of cement bags or any

materials, which are injurious to the eyes shall be provided with protective goggles &

dust mask.

Those engaged in welding and gas cutting works shall be provided with protective

face and eyeshields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing, hand

gloves & dust mask anseated at sufficiently safe distances.

When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that the manhole covers are opened and are ventilated at

least for one hour before the workers are allowed to get irte manholes, and the

manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or board to prevent accident to the public. In addition, procedure to
work in confined space shall be strictly followed.

The Contractor skl not employ men below the age of 18 years and women on the

work of painting the products containing lead in any form. No female worker shall be

allowed to work without tight apron near rotating machines. Wherever men above
the age of 18 years are emplky on the work of lead painting the following
precautions shall be taken

1. No paint containing lead products shall be used except in the form of paste or
readymade paint.

2. Suitable facemasks should be supplied for use by the workers when paint is
applied inthe form of spray or a surface having lead paint, dry rubbed and
scrapped.

3. All the required PPEs shall be provided by the Contractor to the workmen and
adequate facilities shall be provided to enable the working painters to wash
them on cessation of work.

When the work is subject to a risk of drowning all necessary safety equipments

sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps
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shall be taken for prompt rescue of any person in danger and adequate provision
shdl be made for prompt first aid treatment of all injuries likely to be sustained
during the course of work.

IV)  Use of hoisting machines and tackles including their attachment anchorage and
supports shall conform to the following standard or conditions angst comply the
provision of Factory Act.

a) These shall be of good mechanical construction, sound materials and adequate
strength and free from inherent defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materialsas means of suspension shall be
of durable quality and adequate strength and free from inherent defects.

C) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years shall be in charge of aisgitlg machine including
any scaffolding or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or lowering or as means of suspension, the safe working
load & dde of testing shall be labeled on the equipment. Every hoisting machine and
all gear referred to above shall be marked with the safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any
machine or any geaeferred to shall be loaded beyond the safe working load except
for the purpose of testing.

e) In case of department machines, the safe working load shall be displayed on the
equipment by the Engineén-OKI NHS® !a NBIFNRA [/ 2y aGN
Contractor shall obtain necessary test certificate from competent authority and
inform the Engineeimn-charge for verification, whenever he brings any machinery to
site of work. The safe working load and date of load testing & due date of testing
shall be labedd on the equipment in both cases.

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing
under any circumstances.

s)) The lifting area including winch and other such equipment shall be isolated by
suitable barricade to preant entry of other persons & animals.

V) Motors, gears, transmission lines, electric wiring and other dangerous part of
hoisting appliances shall be provided with efficient safeguards. Hoisting appliances
shall be provided with such means as to reducetite minimum the accidental
descent of the load. Adequate precaution shall be taken to reduce to the minimum
risk of any part or parts of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations, which are aalye energized,
insulating mats, wearing apparel such as gloves, sleeves and boots as may be
necessary should be provided. The workers shall not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

VI)  All scédfolding, ladders and other safety devices mentioned or described herein shall
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided at
or nea places of work.

VIl)  These safety provisions shall be brought to the notice of all concerned by displaying
on a notice board at a conspicuous place of worksite. The person responsible for
compliance of the safety code shall be named therein by the Cctoira

VIITo ensure effective enforcement of the rules and regulations relating to safety, the
arrangements made by the Contractor shall be open to inspection by the Engineer
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1X)

X)

X1)

XII)
X111
XN)
XV)
XVI1)

XVII)

in-charge / Safety Officer of Owner or authorized representatives and the Iisgec
Officers as defined in the Contrdcabour(R & A) Act.

Notwithstanding the above clauses there is nothing to exempt the Contractor from
the operations of any other Act or rules in force in the Republic of India. The works
throughout including anyemporary works, shall be carried out in such a manner as
not to interfere in any way whatsoever with the traffic on any roads or footpaths at
the site or in vicinity thereto or any existing works whether the property of the
Owner or a third party is aftged.

9PSNE /2yGNI OG2NNa SYLX 2eSS akKktft o0S
g2NJAYy3 AY hgogySNDRa LINSYAASEA 2N 2dziaARS
Contractor / subcontractor himself works alone or witiB2ersons and does not
have spcifically designated supervisors, the Contractor shall be treated as
supervisor and ensure safety of self & his workmen.

The Contractor must ensure that all equipment brought to site are in good condition,
maintained in good condition, complies withe requirements of the Factories Act
and/or any other specific legislation and is used or erected safely. Minimum stock of
PPEs must be maintained by the Contractor in site store to meet all times need at
work.

Contractor workers engaged in areas itvilog coal dust must use dust mask in
addition to safety shoes, hardhats & safety glasses.

Contractor labour while working in heights or on utilities connected to moving
equipments etc. must use safety belts / full body harness as per requirement.
Contractor labours engaged in areas involving high noise such as crusher, grizzle
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans,
compressors, DG set, turbine hall etc. must use ear plug /ear muff.

The use of copressed air for cleaning of clothing and skin is forbidden.

b2 &a2dz2NOS 2F A2yATAy3a NIRAFGAZ2Y akKlff
prior permission of the Engineén-charge.

Ladders, long objects and cranes must not be used in theityiof exposed high
voltage power line without permission of the Engingeicharge.

XVIINAIl site huts, storage facilities, shelters and the like shall be provided with fire

XIX)
XX)

XXI)
a)
b)

XXI1)
a)

b)

extinguishers appropriate to the risk and with adequate means of escape whath

be kept clear at all times.

Gas fires and radiant heaters are forbidden in site huts.

The Contractor may only use highessure water washing, dime sealing and steam
cleaning apparatus with prior permission of the Engineecharge/his
representative.

Overhead Crane:

No work on overhead crane is permissible when persons are either working or
otherwise available under the said work. Roadways must be barricaded when work is
carried out on roofs having eaves (overhanging edgesafj parallel to roadways.

All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and
other materials.

Electrical:

Only authorized and qualified personnel shall work on the installations, wiring,
trouble shooting orrepair of electrical equipment.

All electrical work including temporary wiring shall be done in accordance with the
current Indian Electricity Regulations and with the permission of concerned
departmental electrical engineers/ competent authority.
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No ladders other than electrically insulated fiber ladder shall be used by workmen of
the Contractor.

d) All electrical equipments provided by the Contractor and any temporary supply
installations shall comply with the provisions of the relevant IndianctEdaty
Regulations.

e) Portable tools, headlamps and other portable apparatus should be identified by a
serial number, registered and periodically inspected & tested. All such equipments
used by the Contractor shall have a current test certificate aftatmal safety.

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting
wire in plug socket shall be liable for severe penalty.

XXIIICrane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a
person (pilot) walking in front of the vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

C) Areas within the surrounding radius of the rear of the rotating super structure of the
heavy crane shall be barricaded to pravgeersonnel from being struck or crushed
by the crane while in operation at one place.

d) Crane booms must not be operated within 3 meters of live electrical wires.

e) Light of CraneHead light & back light must be used irrespective of movement or
working in a static condition.

XXIV)Vehicles:

a) Contractors shall not be permitted to use company mobile equipment such as
cranes, tractors, and industrial trucks, machinery etc. unless specifically authorized in
writing to do so.

b) Automobiles and other vebles shall be parked only in designated areas.

C) Maximum speed limits shall be as per the road signs inside factory premises.

d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads
must be securely fastened.

e) No Contrator labourshall sit on the open truck or tractor/trailer body etc.

f) Nobody should enter or get out of any moving vehicles or equipments.

s)) Proper cover shall be provided for vehicles carrying -@usitting materials.

XXV) Hot Work Permit:

a) Contracta shall contact the Engineén-charge of the work to obtain a HWP before
starting any flame cutting, welding, grinding or other hot work.

b) The Contractor shall provide a fire watch if the hazard dictates the need for one.

C) All compressed gas cylindarsist be stored in upright position and properly secured
with a valve cap.

d) Ensure availability of approved extinguishers in good working order and properly
filled before starting the job.

e) Where cutting, burning or welding is to be done overhead, aspe must be
stationed below at a safe distance with an approved fire extinguisher. The area
under overhead work shall be barricaded.

f) Arc welding done at floor level must be shielded to protect personnel from welding
area.

0) Acetylene and oxygewelding / cutting must have approved back flow prevention
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use.

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be

under strict supervisin & control of company personnel.
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) Fire hydrants and hoses are not to be used without written permission of Engineer
in-charge except to fight fires.

) No LPG shall be used for any industrial purpose.

XXVIgompressed Gas Cylinder:

Compressed Gas Qyer must be moved, stored or handled in an upright position.
CNFYyaLRNIAYy3d K2NART 2yidlftte 2NJ o& YSlya
cylinder shall be moved with the protective cap off or regulator attached except
when secured in an approved \Wng buggy. All cylinders whether charged or empty
must be secured in an upright and approved manner remote from possible damage.

XXVIIConfined spaces:

No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure
with restrided means of space) until such entry permit is issued and signed by the
departmental Engineein-charge of the confined space work area.

XXVIlIGeneral Practices:

Intoxicants:

a) Possession of or drinking of alcoholic beverages is strictly prohibitedompany
premises. Violators will be immediately removed and permanently prohibited from
entering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company
premises.

C) Contractor personnel must not enter any building oraret required by their work
& wondering about the plant is prohibited.

XXIXplouse Keeping:

a) Good Hous&eeping practices are to be followed and the work places kept clean
and orderly. Rejects & scraps shall be deposited in proper waste containeise/ g
the case may be.

At no time shall any materials or equipment be placed so as to block the aisles & emergency
exits from work place.

XXX) Machinery Guarding:
Machinery, tools and equipments must not be operated without guards.

XXXIFireProtection:

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be
covered or blocked and fire equipment lines must always be kept clear.

b) All fire incidents must be reported to the Engineescharge / Fire Officer / Setfy
Officer regardless of duration or extent and meticulously investigated.

XXXIIMemporary Building:

Temporary building and material storage areas shall only be allowed on written approval of
the Engineetin-charge. They shall not be set up under povieed or over pipe ways.

XXXI\Qlearance Procedure:

Contractor must utilize the plant safety clearance procedure for performing work on process
equipment, machines, and electrical equipment, as close supervisory coordination and
control are needed on thesebs.

XXXWlant Utilities:

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the
source of supply has been designated and authorized by Engimebarge.

9.13 MINIMUM QUALITY OFERSONAL PROTECTIQBIEMENT
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Stardard of personal protective equipments to be provided by the Contractors to their
employees are indicated here below.

NAME OF THE ITEMS WITH SPECIFICATION

1.
2.
3.
4

5.

Industrial safety helmet conforming 1S:2925

Safety shoes conforming 1S:947393

Dust mask conforming 1S:941383

Safety-belt-conforming+S:352B83Full body Harness with fall arrest tested to 22KN and
above.

Safety glasses for dust protection

Lightweight safety glasses with side shield to protect against wind & idteavay with adjustable
side arms for personalized fit.

6.(i)
(ii)
Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to

fit individual Ear canal.

13.
14.
15.

16.

Ear muff conforming 1S:6229
Ear plug or Ear seal

(Any one item out of three types of ear protection device should be issued)
FlameWater-OilAcids & alkali resistant work wear (made of 100% cotton fabric)

Safety gloves of Kevlar or equivalent (high temp. resistance)

Face shield (conforming ISAL part | typel)

Electrical hand gloves 440v & 33 KV conforming 1S:4770

Hand gloves for chemical laboratory madeom pure latex Acid and Alkali proof

Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for
better grip

Split chrome leather hand gloves for handling rough object.

Canvas hand gloves for handling smooth object & doing light work with it.

Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened
lens andfitting frame. Blue lens for furnacé&reen shade No.4 for gas cutting, dark green
No.11 for glasses for ARC welding whenever is required.

Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall
ensure proper use of peosal protective equipment by their workmen and supervisor on
duty.

Before issue of the above PPEs depending on the need of the area of work the sample of the

alYS Ydzad 0S LINPOYARSR (2 hgySNRa {I FSite h¥

The Contractor shabe issued entry pass for their employees after due verification of the

jdz- t AGe 2F GKS &AGFYyRINR tt9Qa YR AYLI NIAY

days of commencement of work) by Engingeicharge / Safety Officer.

a) None of the Contr® i 2 ND&a SYLX 2é8SSa akKhft oS I ff
without valid gate pass, safety shoes, helmet (hard hat) & safety glasses.

by [/ 2yGNFOG2N) akKlff SyadaNB GKIFIG ff KAa
premises as per the work & site reiggment.

C) During the course of execution of the work the Contractor must ensure use of
appropriate tested tools by their workmen. Safe working practice must strictly be
followed, e.g. use of proper plug & socket for electrical connections, right size &
standard spanner, right capacity and tested lifting & pulling equipment etc.
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9.14

9.15

9.16

9.17

9.18

d) The Contractor must ensure tidiness of the work place during & after completion of
the work.

e) In case of any doubt relating to safety guidelines, the Contractor should seeead
of he Engineem-charge / Safety Officer immediately for clarification.

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OW
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF (REIRP&BSO/TEN
THOUSAND ONLY) PER EACEH.AE DETERMINED BY THE ENGWBEERRGE. OWNER
RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRAC
PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE
NORMS PRESCRIBED BY THE OWNER.

CARE IN HANDLING IAMMABLE GAS

The Contractor shall ensure all precautionary measures and exercise utmost care in handling
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law
FYRk2NJ a4 ROAASR 060& GKS hgySNIDa CANB h¥FTFA

TEMPORARCOMBUSTIBLE STRURE
Temporary combustible structures shall not be built near or around work site.

PRECAUTION AGAINSREF
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and
drums / fire buckets at workite as recommended by Enginaarcharge.

EXPLOSIVE

Explosive shall not be stored or used in the works or at site by the Contractor without the
permission of the Engineen-charge in writing. The storage & use are also restricted to the
extent &in the manner to which such permission is given. When explosives are required for
the works they shall be stored in a special magazine to be provided at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain mgcessa
license for the storage and use of explosives and all operations in which or for which
explosives are employed shall be at sole risk and responsibility of the Contractor and the
Contractor shall indemnify the Owner against any loss or damage resuliiagtiy or
indirectly there from.

CONTRACTCR LIABILITY

9.18.1 Safety codeThe Contractor shall at his own expense arrange for the safety provisions as

required by the Engineen-charge in respect of allabour directly employed for
performance of the works and shall provide all facilities in connection herewith. In case the
Contractor fails to make arrangements and provides necessary facilities as aforesaid, the
Engineetin-charge shall be entitled to do so anelcover double the cost thereof from the
Contractor.

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and

to grant of maternity benefits to female workers or submission of materially incorrect
statment shall ke the Contractor liable to pay Liquidated damages an amount not
exceeding Rs.500for each default. The decision of the Engin@gecharge in such matters
based on the reports from the Inspecting Officer or from representatives of Engimeer
charge shhk be final and binding and deductions for recovery of such liquidated damages
may be made from any amount payable to the Contractor.
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9.19 PRESERVATION OF REAC
The Contractor shall take requisite precautions and use his best endeavor to prevent any
riotous or unlawful behavior by or amongst his workmen and other employed on the works
and for the preservation of peace and protection of the inhabitants and security of property
in the neighborhood of the work. In the event of the Owner requiring the maiatee of a
special police force at or in the vicinity of the site during the tenure of works, the expenses
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from
the Contractor.

9.20 OUTBREAK OF INFEQSMISEASES
The Contractor shall remove from his camp sulebour and their families who refuse
protective inoculation and vaccination when required to do so by the Enginegnrarge.
Should Cholera, Plague or other infectious diseases break out, the Contractor shatéu
huts, bedding, clothes and other belongings of or used by the infected parties and promptly
erect new huts on healthy site as required by the Engineaharge failing which within the
GAYS &ALISOATASR Ay (KS 9y 3A geddndBydthe IBriprdakcd A G A
the cost thereof recovered from the Contractor.

9.21 USE OF INTOXICANTS
The sale of dent spirits or other intoxicating beverages upon the work in any of the
buildings, encampments or tenements owned, occupied by or within th&rob of the

Contractor or any of his employee is forbidden and the Contractor shall exercise his
influence and authority to the utmost extent to secure strict compliance with this condition.

In addition to the above, the Contractor shall abide by allpfod A 2y a 2F h gy SND
framed from time to time.

End of SectiodX
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10.0
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

SECTIONX
PENALTY:
FOR NONCOMMENCEMENT OF WQOB¥ DUE DATE
The execution of work shall commence from™iday after the date on which the Owner
issues written orders to commence the work. If the Contractor commits default in
commencing the execution of work as aforesaid, Owner shall without prejudice to any other
right or remedy be at liberty to forfeit theanest money absolutely. In addition, Owner
reserves the right to terminate the Contract without any further reference to the
Contractor.
FOR NONPERFORMANCE
In case the performance is discontinued by the Contractor without any cause attributable to
Owner, the Contract can be terminated with three days notice at the discretion of Engineer
in-charge and the security & all other dues of the Contractor shall be forfeited. This shall be
in addition to other penalties.
FOR UNSATISFACTORRFORMANCE
If the performance does not commensurate either to the standard of work as per Bl
Standard/standard specified by the Owner or the progress is not as per time schedule, the
Contract shall be terminated with 30 days notice and security & other dues of the
Contractor shall be forfeited.
FOR NONPERFORMANCE DUE A8QUR STRIKE
In case ofabour strike, the Contractor shall continue the work or keep the work continued
by alternate arrangement failing which Owner reserves all rights to get the work done
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate
the Contract and impose penalty as in Clause 10.2
FOR NONPAYMENT OF WAGES WIN SPECIFIED PERIOD
For nonpayment of wages to hisabours within the speciéd period penalty shall be
imposed on the Contractor as per clause No0.8.1 (x)
FOR NORCOMPLIANCE OF OTHHRTUTORY OBLIGATSON
In case of norcompliance of statutory provision within stipulated period, the Contract is
liable for termination at thediscretion of Engineein-charge.
FOR NON\DHERENCE TO SAREORMS
Penalty shall be imposed on the Contractor as per Clause N0.9.13 femdh@nence to
safety norms.
If generation loss contributes to the fault of Contractor, penalty to theet of loss on
account of disruption of generation or dues of Contractor including security, whichever is
less shall be imposed. The Contractor shall also be debarred from participation in any future
bidding for at least 3 years thereafter.
If Contractordisputes to the decision of Engineercharge regarding his fault, the case shall
be referred to Contract Review Committee. In such case the Contractor or his authorized
representative shall be a member of the CRC for investigation and report. Thisejoarnt
shall be final and binding on both parties.
Jobs asked by Engine@rcharge subject to availability of related materials shall be
attended with immediate effect. However, if the Contractor fails to do the work within
reasonable hours or maximuwithin 48 hours as the case may be, the job may be done by
engaging other agency at the cost & risk of the Contractor. In such an event, Owner may
terminate the Contract & debar the party from future work for two years.
PENALTY FOR N€RETURN OF EESS MATERIALS ISSBE THOWNER
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work
to the warehouse in proper manner and obtain receipt to this effect before issue of
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Completion Certificate by the Engineercharge. If the same is not complied, the

Contractor shall be liable for cost of the same and 20% additional charge over & above the

@I t£dzS Fa LISNI g NBK2dzaS NBO2NRA FyR akKlftf o
10.11 PENALTY FOR KEEPINGEI MACHINERIEERQUIPMENTS & Petc. HIRED BOWNER

In case of machinery, tools & plant and equipments arranged on hire by the Owner and

provided to the Contractor for work, idle charges beyond reasonable period for such work

shallbe the liability of the Contractor.

10.12 LIQUIDATED DAMAGED):
L.D. shall be imposed on Contractor as per clause No0.6.9 for delay in completion of work.
10.13 In case of failure on part of Contractor to provide consumables or any otlaéerial under
their scope & the work is affected on account of this shortfall, Owner reserves the right to
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner
with 25% additional charges shall be recovered from the Gaoixr.
10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc.,
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on
QRYUiINI OG2N aKIFff 06S RSRdzZOUSR FTNRY /2y (N} Ol :

1. Running Bill
2. Security deposit
3. Any other dues of Contractor
Or
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be
recovered from dues of other contract thiOwner;
Or
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as
debt liability.

End of SectioiX
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SECTIONXI

11.0 Arbitration:
All disputes or difference in respect of which the decision is not finacandlusive shall, on
the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty
days of receipt of notice from the contractor of his intention to refer the disputes to
arbitration or by Engineein-Charge, the MD oMD-in-charge of OPGC shall finalize a panel
of three arbitrators and intimate the same to the contractor. The contractor shall within
fifteen days of the receipt of this list select and confirm his acceptance to the appointment
one from the panel as arlydtor. If the contractor fails to communicate his selection of the
name within the stipulated period, the MD or MB-charge of OPGC shall without delay
select one from the panel and appoint him as the sole arbitrator. If the MD oirviibarge
of OPGC fls to send such a panel within thirty days, as stipulated, the contractor shall send
a similar panel to the MD or MiD-charge of OPGC within fifteen days. The MD oriMD
charge of OPGC shall then select one from the panel and appoint him as the sokda@rbi
within fifteen days. If the MD or Milh-charge of OPGC fails to do so, the contractor shall
communicate to the MD or Mih-charge of OPGC the name of one from the panel who
shall then be the sole arbitrator. The appointment of sole arbitrator so ensithll be final
and conclusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as
aforesaid by the MD or Mih-charge, OPGCThe work under the contractor, shall, however
continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices
to both the parties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and shall
give a reasoned and speaking award/awards.

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings
arising out of or concerning or connected with such arbitration shall be of appropriate court
at Bhubaneswar under the jurisdiction ©dishaHigh Court.

The feesjf any, of the arbitrator shall, if required t be paid before the award is made and
published, be paid at half by each of the parties. The costs of the reference and the award
including the fees, if any, of the arbitrator shall be in the discretion ofatmtrator who

may direct to and by whom and in what manner. Such costs or any part thereof shall be paid
and may fix and settle the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to afoesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any

statutory modification or reenactment thereof and the rules made there under, and for the
time being in force, shall apply to the arbitration proceeding under this clause.
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111

Neither party is entitled to bring a claim to arbitration if the request for appointment of
arbitrator has not been made within thirty days after expiration of warranty / guaranty
period.

JURISDICTIONGOVERNING LAWS

a) Jurisdiction
For all disputes, apppriate court at Bhubaneswar under the jurisdiction@flisha
High Court alone shall have exclusive jurisdiction in all matters arising under this
contract.

b) Governing Laws
The Contract shall be governed by and constructed according to the laws inirforce
INDIA.

End of SectiosXI

End of GCC Volurdé
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{71959 W Q
REFERENCE TO GENERAL CONDITIONS OF CONTRACT
2.1  Accepting Authority Authority who floats NIT

2.19 Market Rate percentage addition to 10 per cent
Coveroverheads and profit

1.14 Earnest money 5,00,000.00

4.9  Security Deposit shall be calculated as under:
(i) Contract value up to Rs.1 crore 10%of contract value
(i) Contract Value more than Rs.1 crore hat 7.5% of contracvalue

exceeding Rs.5 crore
(iif) Contract value more than Rs. 5 crore 5% of contract value

Schedule of Rates applicable

OPWD
3.25 Time allowed for execution of works or tinsehedule. As per SCC
ldzi K2NRGE O2YLISGiSyd G2 RSOMORGC )\T albye
2F RSftflFe Aa o0Se@2yR /2y iNI Ol2NRA 2y 0N
8.1(vii)  Duration of return of number and descriptlwyFortnightly
trades of workmen employed on works to be
submitted to Engineein-Charge.
Authority competent to reduce compensation OPGC
amount.
5.11 Defects Liability Periods As per SCC
5.12 Training of apprentices Maximum number to

be engaged as per the
Apprentice Act.1961.

Category
(a)
(b)
(c)
etc.
6.3.1  Interim bills/running bill Monthly in case of maint.
Contract & after achieving
Milestone as agreed in
Schedule of work in const
Ruction contract.
11.1 Authority for appointing arbitrator OPGC
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{/195!'[9 W.Q
MATERIAL FOR ISSUE TO THE CONTRACTOR

SI.No. Particulars  Rd&e at which material will be issued Qnty. Place of issueMax.
allowable %
Unit Rs. of wastage
1 2 3 4 5 6 7
1 Cement MT ITPS warehouse 3%
if issued or nearest
Railhead
2 Reinforcement Steel
a) Mild steel Gnm MT ITPS warehouse 5%
& above dia or nearest
Railhead
(b) Tor steel rod MT ITPS warehouse 5%
of all dia or nearest
Railhead
3 Structural Steel MT ITPS warehouse 5%
(plates and rolled or nearest
Sections only) Railhead
4 All spares NA -do- NA
5 Lubricant NA -do- NA
6 Fuel QOil NA -do- NA
7 Conveyor belt NA -do- NA
8 Railway sleepers NA -do- NA
9 Mill liner NA -do- NA
10 Ball for Ball mills NA -do- NA
11 Rails NA -do- NA
12 Point & crossing NA -do- NA
13 Fish plate NA -do- NA
14 Module NA -do- NA
15 Cards NA -do- NA
16 Monitor NA -do- NA
17 Recorder NA -do- NA
18 Indicator NA -do- NA
19 Gauges, pressure temp NA -do- NA
20 Switches NA -do- NA
{AAYFGdz2NE 2F LaadaAy3d hHxIFOSNNEXXXXODY 1IN Ol 2 NX
5F 0 SXXXXXXPD 5F§SXXXXX®
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ANNEXURE

NAME OF THE BIDDER:
NAME OF THE WORK:

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING
THREE YEARS

SI. | Name of| Description off Value of| Period | The work is done directl] Remarks
No. | Claimant work work or through sub contractor,

From| To

Note: Photocopy of Performance Certificate / Completion Certificate of Owner in
Support of the work mentioned above is required to be enclosed.

SIGNATURE OF THE BIDDER
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NAME OF THE BIDDER:

NAME OF THE WORK:

CONCURRENT COMMITMENTS

ANNEXURE

Sl.
No.

Full postal addres
of client & name of
Officerin-charge

Description  of
the work done

Value
contract

of

Date of
commencement of
work

Scheduled/Revised
completion period

% age| Expected date Remarks
completion as of completion
on date
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ANNEXURH

NAME OF THE BIDDER:

NAME OF WORK:

DETAILS OF EQUIPMENTS, TOOLS & TACKLES

Bidder shall submit herein details efjuipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) aminitinent of hirer or supplier
shall be stated.

Category | Category | Ownership| Description,| Quantity | Capacity| Year ofl Location | Remarks
wise status (a), make manufacture| of
SI.No. (b), (c) model & availability
capacity

Photocopy of correspondence betweeantractor & hirer and between contractor & supplier shall be furnished.

SIGNATURE OF BIDDER
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ANNEXURE/

NAME OF THE BIDDER:
NAME OF WORK:

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONN
THEEMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED.

SI.No. | Class of manpower| Details of Personnel to be deployed on this wor No.
engineer/supervisol Available with| To be employed
contractor

Note: Names and short resume of their qualificatiore&perience may also be given for key personnel.

The tentative chart of your site organization as above furnished by you shall be subject to
variation to suit the construction / maintenance / operation programme requirement and as

directed by Owner / Engé@er-in-charge.

SIGNATURE OF BIDDER
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ANNEXUR¥E

NAME OF THE BIDDER:

NAME OF THE WORK:

INFORMATION ABOUT BIDDER

1.

11
1.2
1.3
1.4

2.1
2.2
2.3
2.4

2.5

3.1
3.2
3.3
3.4

In case of proprietary firm:

Name of the business:

Whether his business is registered with appropriate authority. If yes, nafraathority.
Date of commencement of business:

Whether he pays Income Tax over Rs.10,006f year

In case of partnership:

Name of the partnership with qualification:

Whether the partnership is registered with appropriate authority:

Date of establishment of firm:

How many of the partners of the firm pay Income Tax over Rs.10,80@ar and if less, what is

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income
Tax.

Permanent Accounto. under IT Act:

In case of Limited liability Company or Company Limited by Guarantee:
Amount of paid up capital:

Name of the Directors:

Date of incorporation with Registrar of Company.

Copies of balance sheet of the Company of the lastytears:

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of
individuals, partnership as well as limited companies for the last three years.

Signature of the Bidder
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ANNEXUREI

NAME OF THE BIDDER:

NAME OF THE VR&:

LIST OF ENCLOSURES

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1.

2.

Photocopy of Power of attorney of the signatory of the tender
Income Tax / Sales Tax Clearance Certificate

Documents showing annu&lirnover for similar works or otherwise for the past
two years such as annual report, profit and loss account etc.

Certificate by Nationalized / Schedule Bank/ Chartered
Accountant Firm showing financial capacity.

Provident Fund No.
Bid Guararge / E.M.D.
Letter of undertaking

Permanent Account Number of Income Tax

SIGNATURE OF BIDDER
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NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS AND DEVIATIONS

ANNEXUREII

Bidder may stipulate here exceptions and deviations to the tendenditions, if considered

unavoidable.
SI.No. Page No. of tende| Clause/Sub Clause ¢ Subject Deviation
document tender document

PagelO6of 184
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ANNEXUREIII
NAME OF BIDDER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION

Thebidder shall submit herein details of Head Office and site organization proposal to be developed for
execution of the work. Bidder shall also furnish the-&a of the sitein-charge and key personnel to
be deployed in the format provided in Annexuié.

Bidder agrees to augment the list in Annexdivewith additional number/categories if required and if
directed by Engineein-charge for smooth execution of work taken by the Contractor.

SIGNATURE OF BIDDER
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ANNEXURK

LETTER GY®UTHORIZATION
(To be submitted on a nejudicial stamp paper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in
and presently holding the position

of the

firm / Group / Individual, is duly authorized by the Firm / Group
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect
of the work

Signature:
Date:

(Secretary / General partner / Individual / Contractor / Applicant)
SEAL

WITNESS:
1.
2.
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SUPPORTINGTTACHED DOCUMENT LIST

ANNEXURK

Annexure No.

Supporting document/ Additional Sheet

Document No.

A\

V

\'i

\l

VIlI

XI

XII

XIII

XIV

XV

XVI

XVII

XVIII
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ANNEXURKI
NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited
balance sheet / profit & loss account statement.

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) | NET WORTH (Rs.)
Previous to previous year
Previous year

Present year

NOTE:1. Copies of audited balance sheets with profit and loss account of
3 years shall be submitted along with the Technical bid in support
of above entries.
2. Bidder shall work oulNet worth on the following basis:

Net worth:  Reserve + CapitglAccumulated loss.

SIGNATURE OF BIDDER
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(i)
(iif)

ANNEXURKII

REGISTER OF WORKMEN
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(@) Name and address of Contractor

EMPLOLYMENT CARD

ANNEXUREIII

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

Name of | SI. No. in | Nature of Wage rate | Wages Peiiods of | Remarks Signature
the the employment| (with period employment of
workman | register of | / particulars contractor
workman | designation | of unit, in
employed case of
piece
work)
1 2 3 4 5 6 7 8
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ANNEXUREIV

REGISTER OF WAGEMMUSTER ROLL

~

A

OF NNA SR 2y XXX®d

Aa

A

GKS O2y 0N OU2NXXXXXXPD

27T
me and address of establishment in/funder wh@g y i NJ O

S aa

~

RRNB

blFYS | yR
Na

(i)
(ii)

o
o
X
X
X
X
& X
X X
& X X
& X X
X X N
X Z 5
X v &
X @ X
X N X
Xz.lLVX
X a X
X > X
X @ X
x x
Xfx
X = >
)
~— &
Z < Z
O K
N RN
= X
= 2 X
N = X
x
> B X
N N X
< x
w5 o X
rvax
O ¢4 X<
N Z2 X
w0 X
X HY
Y - N
> s
- x =2
>
A.blu
m
T U W
S o> M
0O 0O «

(i)
(iv)
(V)

SYleway

19

1akojdwa fedioulid
10 paziioyine Jo sfeniu|

18

aAlelUasaldal pazuoyine
SIy 10 1010BU0D JO S[eniu|

17

uswJom Jo
oissaldwi quinyl 10 aineubis

16

1uswAed Jo ade|d

15

wswAed Jo arep ® awi

14

pred junowe 1oN

13

uonompap [e101

12

(pareaipurl aq 01 JuswAed jo
alnjeu) sjuswAed ysed 18yl

11

SWIlIBAO

10

v'a

sobem oiseq

el 92ald / sabem Jo arel Ajreq

aUOop YI0M
JO SHuN / 3duepuaNe [e1o0]

DINIOM
5)iUN JO "ON / @ouepuane Ajreq

3lom Jo aineN / uoireubisag

soa/0|dwa)o saweN

Aqg pakojdwa uswiom
J0 Ja)sIBay ul Jaquinu [elas

‘ON’IS

Pagell4dof 184






ANNEXUREKV

REGISTER OF FINES

(b) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:
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ANNEXUREVI

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

(c) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried
on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:
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WAGES SLIP

Name & address of Contractor:

Name & address of establishment in/under
Which Contract is carried on:

Nature and location of work:

Name and addressf Principal Employer:

ANNEXUREVII
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For the week/fortnight/month ending:
Sex and identification token/ticket No.:
o) S é %
+— © (2]
0 o .0
S @ G < ! 5 2 ST o
o (2] = =< > O o wn — 2] oS
>0 G £ 0o o=@ | © - @ w5 =
Q1B 224 33 €5z |0 2 = °© -8
CT1we—| 358 6 ¢ == S o g=] SO O
51998 50 = S 8= | @9 o = Ec 9
Ol 9o | © % 0 g9 E £ © 5 i S o 5 0
c| T8 o568 T8 2z |23 3 3 S o
= > c > = © @ Q = O g
Z | x s Z2=29 0o Omo | Oa @) < " o <
1 |2 3 4 5 6 7 8 9

Pagell9of 184



PROFORMA BANK GUARANTEE IN LIEU OF DD FORMEARENEST
(on Non Judicial stamp paper of Appropriate value)

(Applicable to Bid value more than Rs.25 lakh only)

Ref: Date:
Bank Guarantee No.
To
OdishaPower Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po- Banharpali,
DistJharsugud&68234.

Dear Sir,

In consideration ofOdisha Power Generation Corporation having its Registered office at
7™ Floor, Modulec A, Fortune Towers, Chandrasekharpur, Bhubanesigar023 (hereinafter called the
Ghgy SNE 6 KA OK uldsdddaBghantit@thfe sdbjédt or context include its successors and

assigns) having issued Tender Specification Against NIT
No dt. to
M/s having its Registered ead H office

at

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special
favour, have agreed to accept an irrevocable and unconditional Bank Bicu@ee for an amount of

Rs. valid up to On behalf of the Bidder, a
a condition for participation in the said tender.

We, the Bank incorporated under law agd havi
one of our branches at and having our Registered office/Head office at
do here by unconditionally and irrevocably guarantee and under take to pay to the
G hgySNE AYYSRAIFIGSt & 2y RSYI yoRst gohtdsKaddirécoursg td theR S Y o
extent of the said sum of Rs. (Rupees only). Any sucl
Of FAYKRSYlIYR YIRS 06& (0KS alFAR dahgySNE 2y dza &kl
dispute or differences raiskby the Bidder.

This guarantee shall be irrevocable and shall remain valid upto . If any further
extension of this guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the owner in writing and agree that any change in the constitution of the said
tenderer or the said Bank shall not discharge our liability. In witness where of the Bank, through its

authorised officer, has set its hand and stamp on this day of
20

Witness:

(Signature) (Signature)
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Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of Attorney

No.

Date
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On NonrJudicial Stamp Paper)

(Applicable to Bid of value more than Rs.25 lakh)
To
OdishaPower Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
DistJhasuguda768 234.

In consideration of theDdishaPower Generation Corporation Ltd. (Ib Thermal Power Station)
having registered office at"Floor, Modulec A, Fortune Towers, Chandrasekharpur, Bhubanesigar
nHOo OKSNBAYI FGSNI O fithSkpredsignShall unlgsg @plignant th theDstiect 6rk
context include its administrators successors and assigns) having agreed to the price, terms and

conditions of Tender and Letter of Intent bearing no. dated issued
which hasbeen unequivocally accepted by the Contractor M/s for
the work of (hereinafter called the said contract) to accept a
performance Guarantee as herein provided for Rs. (Rupees

only ) from a Nationalized bank in lieu of the security deposit to be
YIRS o6& GUKS O2y (NI OG2NJ 2NJ Ay fASdz 2F GKS RSRdzO
fulfillment of the terms and conditions contained in the said waot by the said contractor, We the
vy Pyl OKSNBAYLEFGESNI NBFSN
office at do hereby undertake and agree to indemnify and keep
indemnified OPGC from time totime to the extent of Rs. (Rupees
only) against any loss or damage, costs, charges and expenses cause
to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by
the said Contraor of any of the terms and conditions contained in the said contract and to
unconditionally pay the amount claimed by OPGC on demand and without demur to the extent
aforesaid.

2. We Bank, further agree that OPGC shall be thalgelefjand as to
whether the said Contractor has committed any breach or breaches of any of the terms and conditions
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered
by or that may be caused to or sefed by OPGC on account thereof and the decision of OPGC that the
said contractor has Committed such breach or breaches and as to the amount or amount of loss,
damage, costs charges and expenses caused to or suffered by or that may be caused to or lsyffered
OPGC from time to time shall be final and binding on us.

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract arall tihe

dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said
Contract have been fully and properly carried out by the said contractor and accordingly discharges this
Guarantee, subject, however, that OP&@Il have no claim under the Guarantee after 90 (Ninety) days
from the date of expiry of the Defects Liability period as provided in the said Contract i.e.
(Date) or from the date of cancellation of the said contract, as gmeanay be, unless a notice of the
claim under this Guarantee has been served on the Bank beforexpiey ofthe said period in which

case the same shall be enforceable against the Batkithstandingthe fact, that the same is enforced

after the expiryof the said period.

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this

Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract
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or to extend time of performance by the said Contractor or to postpone for any time and from time to
time any of the powers exercisable by it against the said Contractor and either to enforce or forbear
from enforcing any of the terms and conditions goveam the said Contract and either securities
available to OPGC and the said Bank shall not be released from its liability under these presents by any
exercise by OPGC or of the liberty with reference to the matters aforesaid or by reason of time being
given to the said Contractor or any other forbearance, act or omission on the part of OPGC or any
indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the
law relating to sureties would but for this provision have effetso releasing the Bank from its such
liability

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any
searity, which OPGC may have retained or obtained from the Contractor shall at the time when
proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its cyregnept with the

prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or
the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is
required the same shall bextended to such required periods on receiving instructions from
M/s on whose behalf this guarantee is issued.

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisation No.
Date and Place

chy1Qa {Sttvvyyoyyoyyyyyyuy
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NOTES:
FOR PROPRIETARY CONCERNS

Shri Slo t residen
carrying on business, under the name and style of
Bl V| LV R U R U R U R

AR /2yGNI OG2NE 6KAOK SELINBaaAz2y &kKdefhis heits/f S a
executors, administrators and legal representatives).

FOR PARTNERSHIP CONCERNS
M/s a partnership firm with its office

VYYPYYLYYe PPy O KSNBAY L Fi SNhaDinkdsSR ¢
the context requires otherwise include their heirs, executors, administrators and legal representatives);

the names of their partners being () Shri Slo
@y  Shri Slo

etc.

FOR COMPANIES

M/s a company registered under the Companies Act, 1956 and
KFE@gAy3a Ada NBIAAZGSNBR 2FFAOS Ay GKS adardas 27
| 2y GNF OG2NE 6KAOK SELINBaarzy akKbktft dzyfSaa GKS
successors and assigns).
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE
(On NonrJudicial Stamp Paper of Appropriate Value)

To

OdishaPower Generation Corporation Ltd.,

Ib Thermal Power Station,

At/Po-Banharpali,

DistJharsugud& 68 234.

In consideration of theDdishaPower Generation Corporation Ltd. (Ib Thermal Power Station)
having registered office at™Floor, Modulec A, Fortine Towers, Chandrasekharpur, Bhubaneswét
nHo OKSNBAYIFITGSNI OFfftSR GKS dahsySNE 6KAOK SELINI
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent
bearing no. dated issued by the Owner which has been unequivocally
accepted by in connection with the work of

VU T VTRV TRV TRV R RV R R RV VR R RURVRURURURVRVRURURURT) R T VS e S

contracty to make at the request of the Contractor a Ilump sum advance of

Rs. (Rupees
only ) for utilizing it for the purpose of the Contract on his furnishing a guarantegtatde to the
Owner . We, Bank incorporated under

FYR KF@Ay3a 2yS 2F 2dzNJ oNI yOKSa Fd guyuyuypuyppypypyy
. Fy1é R2 KSNBo& 3Idzk NF y i S Sf theKed advaute wiiBriee s Sididon a5 & (]
provided according to the terms and conditions of the Contract. If the said Contract fails to utilise the
said advance for the purpose of the contract and / or the said advance together with interest theseon a

aforesaid is not fully recovered by the Owner, we, Bably here
unconditionally and irrevocably undertake to pay to the owner on demand and without demur to the
extent of the said sum of Rs. - (Rupees )
only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by
reason of the owner not being able to recover in full the said sum of Rs. - /
(Rupees

_ ) only with interest as aforesaid.

2. We, Bank further agree that the Owner shall be the sole judge
of and as to whether the said Contractor has not utilized the said advamaey part thereof for the
purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered
by the Owner shall be final andnigiing on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and till the
said advance with interest has beenlyulecovered and its claim satisfied or discharged and till
Owner certifies that the said advance with interest has been fully recovered from the said
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the
date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e.
up to and inclusive of (date) unless a notice of the claim under this Guarantee has been served on
the bank before the expiry of the said period i.e. (date) in which case the same
shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the
expiry of the said period.
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4. The owner shall have the full liberty without effecting in any way the liability @Btnk under this
Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract
2N GKS | ROFyOS 2NJ G2 SEGSYR GAYS 2F LISNF2NXYI y
and from time to time any of the powsrexercised by it against the said contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or
the advance available to the owner and the said Bank shall not be released from its liability under
these presents by any exercise by the Owner of the liberty with reference to the matters aforesaid
or by reasons of time being given to the said contractor or any other forbearance act or omission on
the part of the owner or any indulgence by the ownerthe said Contractor on any other matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have the
effect of so releasing the Bank from its such liability.

5. It shall not be necessary for the Owner to proceedirgt the Contractor before proceeding against
the Bank and the Guarantee here in contained shall be enforceable against the Bank not with
standing any security, which the Owner may have retained or obtained from the contractor shall at
the time when procedings are taken the Bank hereunder be outstanding or unrealized.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the Owner in writing and agree that any change in the Constititite said
contractor or the said Bank shall not discharge our liability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s on whose behalf this
Guarantee is issued.

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs.

-/(Rupees only) together with
interest. Ourundertaking shall commence from the date of execution and shall remain in force up to
Dated this day of
In presence of For and on behalf of (the Bank)
WITNESS Signature
1. Name
2. Designation

Authorisation No
Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalffahe
Ib Thermal Power Station
NOTES

For Proprietary Concerns
Shri Son of
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Resident of carrying on business under the name and style
of at PYPypy O6KSNBAYLEFGISNI OFffSR «
expression shall unless the context requires otherwise include his heirs, executors, administrators and
legal representatives) .

For Partnership Concerns

M/s a partnership with its office
OKSNBAYI FGSNI OFfftSR & (GKS &AFAR [/ 2yUGNX OQU2NE GKA
include their heirs, executors, administrators and legal representatives) the name of their partners

being (1)Shri
S/o (inShri
S/o etc.

For Companies

M/s a company under the Companies Act 1956 and having its
registered office in the State of
OKSNBAYI FGSNI OFftft SR dadKS arAR [/ 2yGNI OU2NE HKAOI
include its administrators, successors and assigns).

kkkkkkkkkkkkkkkkkkkkkkkkkhkkhkkhkkkhkkkkhkkkkkkkkkkkkkkkkkkkx
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ODISHAOWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

Name of the work: dProviding Security Services at IB Thermal Power Station, its adjoining areas and
other locations of OPGEL

1)

2)

3)

4)
5)

6)

7

8)

9)

SPECIACONDITIONS OF CONTRACT

The Agency shall provide round the clock Security Service in Operating Units of ITPS, Township &
Outside location of ITPS, MHP and Corporate Office of OPGC as further enumerated in Price Bid
document and Scope of Warklowever depnding upon requirement OPGC can segregate the
areas into zones for security service by service providers.

The Time Period of contract shall b@3 (three) calendar yearsfrom actual date of
commencement. Notwithstanding with any other Clause of tendé Qidzy Sy 4= | 38
performance shall be reviewed from time to time and at the close of each year for renewal.
However the contract can be terminated at any point during the contract tenure subject to
Y2YLISNF2NXYIYOS 2F (GKS 3SyOe IAGAYy3I (g2 Yyil
The required nos. of security personnel to be deployed in respective location shall be determined
by the agency for smooth functioning of the activities. But minimum strength of security
personnel to be deployed in various locatiagaspecified in Scopaf Work The strength shall be
reviewed from time to time taking into account the changed conditions & installation of
electronic gadgets. Payment shall be made depending on the actual deployment personnel on
duty.

No guards shall be allowed to perfotireir duty without proper uniform.

The agency equipping its guards with firearms must possess valid license for the same at the time
of their deployment and during the contract period. OPGC reserves the right to verify the license
as and when requiredt is the responsible of the agency to comply the provisions of law.

For the post of Security officer, the agency shall engage experienced person preferably a Senior
EXAmy S NE 2y Yy St 2F N§ 9zq SHIZNE f SMIAK I EA W3 &ecpritydnS | NA
any industry and of which last 5 years as Securid@Harge at site. He should be able to take all
decisions regarding deployment of staff, liaison with law and order authorities, effective control
over theft and burglary inside the plant acdlony and all other properties of OPGC.

The Security Agency is required to post an Assignment / Area Manager at site at his cost to look
after routine administrative functions of the agency such as duty deployment, submission of daily
parade statementconducting of PT & Parade, bill processing, coordination with client and other
outside agencies and for discharging required administrative assignments as desired by the client
from time to time.

The agency shall take all necessary safety precaufamsis workmen working during any hour

of the day and shall be responsible for any first aid / emergency treatment for his employees /
workmen. He must arrange insurance policy and workmen compensation insurance policy for
AL FSGeo 1S AKIYBANBOARSS/ (ize I BKS R YR {FF8a8
A3dZA RSEAYS T2NJ SY@ANRBYYSyYyllf LINRISOGA2YQ® | S
masks & other Personal protective equipments etc. confirming to BIS specification to their
workmenat their own cost.

In the event of any damage occurring to any work / property of OPGC on account of malicious act
due to negligence on part of the agency / their worker, gggencyshall reconstruct / repair and

make good any such damaged work at thaivn cost to the full satisfaction of the Officer-

charge.
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10)

11)

12)

13)

14)
15)
16)

17)

18)

19)

20)

21)
22)

The agency shall be held responsible for any loss to OPGC property due to negligence in duty by
the security personnel authenticated by a joint enquiry. The cost of material shall be héld up
recovered from running bill of the agency.

The security personnel should be properly trained in fire fighting, first aid and other reliable
security jobs. The minimum physical standard of security personnel should be of the following
specification (& per PSARA Act 2005)

Height: 160 cm (Relaxation of 5 cm in case of Schedule tribe)
Chest: 80 cm with an expansion of 4 cm

Weight: As per Std table of height & weight

Normal vision: 6/6 standard

Security personnel should be free frdkmock Knee and Flat foot, free from any hearing defect,
colour blindness, hypertension and also free from any contagious disease.

The agency will have to reshuffle / transfer its staff in every 06 (six) months to obviate collusion
or on receipt of corplaint from OPGC.

All the employees engaged by the agency must obtain health certificate in the prescribed format
at their own cost from any Medical practitioner/Officer that they are free from all contagious
diseases & have good health standard tofpen the duty. For any dispute, the decision of the
Chief Medical Officer, ITPS Hospital is final and binding.

OPGC shall not take any liability for any claim by any security personnel to be absorbed or
regularized in the services of the Corporation.

If any security person is disobedient or mischievous, the agency will replace the said security
personnel immediately.

If any loss or theft occurs due to negligence of duty of the security personnel authenticated by a
joint enquiry, the agency wilompensate the loss.

The agency shall be fully responsible for his workers with regards to terms of employment and
non-employment of service. OPGC shall not be held responsible in any manner whatsoever in
respect of workers engaged by thgency for caying out the job at Ib Thermal Power Station or
any other location of OPGC.

The agencyshall abide by the legal provisions with regards to health, welfare and safety of
workers engaged by him as per Factory Act and Rules made there under. The ailjesisp be

held responsible for medical care of the person engaged by him.

The educational qualifications of the Supervisory personnel should be preferably not less than
10+2 standard and their industrial experience in the supervisory capacitybshatlleast 3 years.

The workmen engaged by the agency should be free from all communicable diseases, so as not to
pose any health hazards. They should also not be under influence of liquor and other addiction
while on duty.

Leave sick replacemetd be at once without hampering the duty.

Facilities to be made available by the agency at Barrack

One ASOn each shift having knowledge of drilll command and control of more than 100 persons
shall remain in charge of the Barrack accommodation tadgia

P.T. Parade.

P.T/ parade/Roll Call/l Games/ Guarding/ working/ Indoor classes to be taken to brief & debrief
the guards in their duties to sharpen their knowledge and intelligence for better performance of
duty.

Two Head guards/guards to assist AB@Iis duty to have drill & training.
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B.

OTHER'ERMS AND CONDITIONS:

To improve Performance &Kill of security personnel the agency has to organize performance /
skill test of security personnel every month as per scope of work and also to incentivize security
personnel through financial rewards as performance allowance for maintaining desécdlidie,

skill, and fitness in the job.

Apart from wage and other statutory components, bidders must consider the spl. Incentive and
performance / fitness allowance for security personnel prevailing at present while quoting price
bid, failing which theibid shall be rejected.

FACILITIES TO BE PROVIDED BY THE AGENCY:

The agency shall provide the following facilities to the security personnel:

a)

b)

c)

d)
e)
)
9)

h)

Uniform consisting of two pants, two shirts, Belt, Cap, Whistle, Rain Coat (in Rainy season),
Woolen Pullover (in Winter season), Safety Shoe, Safety Goggles, Safety Helmet, other required
Personal Protective Equipments, PT shoe &PT dress, Laminated Identity Card, Badge, Lan Yard,
Socks, 1 no. Lathi (to be supplied to each security personnel annually).

Two faur wheeler with provision of two drivers and six motorbikefwo each for plant,
township and ash pond). Minimum running of kilometer per day is as follows:

Fourwheeler: 120 Km / day

Each motorbike: 80 Km / day

Security personnel on patrolling will betimuch with various security posts and put his signature
as a proof of checking the post. Everyday kilometer reading shall be furnished along with security
report to OPGC.

3-cell torchlight with cell to all the security posts. Cost of replacement of eslland when
required shall be borne by the agency.

10 bicycles for ITPS site.

Paper stationary required for maintain of statutory record etc. shall be born by the agency.

One pair of Ceremonial Uniform (additional) and accessories.

Quality of safety shoesnd all other Personal Protective Equipments to be supplied by the agency
should meet the standard mentioned in the enclosed sheet and sample of safety shoe should be
first approved by OPGC.

For Corporate Office and Mini Hydel Projects

A minimum of one amber of bicycles shall have to be provided at each place.

FACILITIES TO BE PROVIDED BY OPGC:

a)

Barrack accommodation shall be made available to the agency free of charges for accommodation of

security personnel at ITPS. In case the barrack accommodatiomt at all provided by OPGC,

reimbursement on actualubject to maximum of Rs. 35,00@0./ month for ITPS and Rs. 6,000./

month for Corporate Office respectively shall be reimbursed to the security agency towards provision
of accommodation of guardsutside, by the agency.

One Office room shall be made available to the agency free of charges. However, electricity and

water charges of the room shall be recovered from his bills.

{AE y2ad WwWCQ (el vdzZ NISNE &KI f fon an$entirdbBa@is RS R
However, electricity and water charges of these Quarters (as applicable from time to time) shall be
recovered from his bills.

At least 30 (thirty) Nos. of walkialkies and 16 nos of search lights shall be provided to the agency
for better communication and operation of security functions.

For Corporate Office and Mini Hydel Project: Accommodation of security personnel shall be arranged
by the security agency.

PAYMENT OF WAGES:
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The agencwill be responsible for payment of wagas admissible under the Minimum Wages
Act where applicable. He will make such payment within the prescribed period as per the Payment of
Wages Act. All cash payments to his workmen shall be made in presence of a representative of the
Principle Employer.

In case of termination of any contract Labour within a wage period, agency will make wage
payment to him within 48 hours. Agency will also discharge other obligations of payment of
retrenchment compensation under the Industrial Disputes Act, as applicablehat time of
expiry/termination of contract as per terms and conditions. He will display a notice indicating the wage
period, place of payment of wage and time of payment and send a copy-tliet@ the Principal
Employer from time to time. The agency wilrnish a copy of the wage salary acquiescence to the
Principal Employer after disbursement of wage to the contract Labour duly witnessed by the Principal
9YLX 28 SNNRa NBLINBaSyidl GAgSo
PROVIDENT FUND:

The agency shall have to obtain PF code/sotle atRourkela in Odisha for depositing the PF amount of

his workmen engaged at all sites of OPGC and submit the same within a month from the date of issue of
LOI/WO. The agency will ensure that 12% of wage or specified contribution amended in the EPF Act is
deducted from each employee for Employees Provident Fund and an equivalent share is borne by him as
9YLX 28SNNa O2yGNROdziA2yX 6KAOK (23SGKSNI 6AGK ! RY
agency will furnish a copy of challan to OPGC in respectpafsite of Provident Fund contributions made

by him together with the list of security personnel for whom such payments have been deposited.

Agency shall give a certificate on the copy of challan that the deposited amount includes PF amount of
employees emjpyed at ITPS site for Security Services. The bill for services providédrfmreh and

onwards shall be released only after submission of such challan copy.

HEALTH, SAFETY AND ENVIRONMENT:

The agency will ensure that the security personnel do ndtlige in any unsafe and hazardous practice.
They will ensure that his Labour uses safety equipments such as safety belts, shoes, goggles, helmets,
masks etc. where use of such equipment is required intdaday operations. They will ensure that safety
measures as recommended and stipulated in the Safety Rules of OPGC are strictly followed. Also general
guidelines to protect environmental shall be strictly adhered to. The agency must obtain health certificate
of security personnel at his own cost from aegistered Medical Practitioner / Officer that they are free

from all contagious diseases and have good health standard to perform their duties. For any dispute, the
decision of CMO, ITPS Hospital is final and binding. Subsequently they shall checkipaitieias per
program of OPGC at ITPS Hospital.

WORKMEN COMPENSATION:

The agency will ensure to meet his liabilities of Workmen Compensation in the event of injury or death of
employee arising from and in the course of employment. The agency sha il his employee

through insurance policy for discharge of this liability and submit a copy thereof to OPGC. The agency
shall not be allowed to commence or continue the work without coverage of his employees through an
insurance policy.

PAYMENT OBONUS AND GRATUITY:

The agency shall pay the Bonu&&atuity if any due to payable under the Payment of Bonus Act 1965
and Payment of Gratuity Act 1972 respectively. OPGC shall not in any manner be responsible for these
liabilities under any circumstances.

Before the expiry of contract the agency shalinish a specific Indemnity Bond to indemnify OPGC any
liability under the provision of EPF Act, ID Act, MW Act, WC Act & EHS policy of OPGC and recovery of los:
due to theft and damages.

EMPLOYMENT OF EMPLOYEE:

The agency will employ such persons oe thorks of OPGC who have educational qualifications, age,
experience and medical standards as per mutually agreed specifications. The agency will employ required
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number of competent and qualified supervisors to supervise and control his personnel, to take
attendance of his employee, to disburse wages and to do such things as are necessary to maintain
discipline among his staffs. The agency will have the sole discretion to decide on engaging, rewarding or
terminating the services of his workmen.

EMPLOYEEMPLOYED IN THE FACTORY PREMISES:

The agency will comply with the provisions of the Factories Act in respect of Working hours, Holidays,
Rest, intervals, Spread over, Leave and @wee for his employee. All payments, as due and admissible
under the lawm this respect will be his sole responsibility.

FURNISHING INFORMATION IN RESPECT OF EMPLOYEE:

The agency shall provide full particulars of each employee employed by him from time to time in a
Performa to be provided to him by OPGC. The agency shatsmd copy of all returns furnished by him

to the Labour Department under the Contract Labor (Regulation and Abolition) Act and other Labour
Laws.

MISCELLANEOUS:

The agency shall obtain a License from the Licensing Authority under the Contract Labour
(Regulation and Abolition) Act / IntState Migrant Workmen Act. The agency shall be responsible for
the identity, conduct, integrity of his workers and ensure that they do not indulge in any activity
subversive of discipline or antational in nature.

PAYMENT TERMS:

a) The contract price shall be inclusive of all applicable taxes, duties & levies etc except GST. Payment of
WaXXXX LISNIY2YyGK o6G2 0SS FAEtftSR Ay o6lFlaSR 2y (KS
Escalation
In case of revisionf minimum wages by Govt. of Odisha, escalation on account of wage hike with
service charge to the extent of percentage increase applicable for security guards shall be reimbursed
based upon submission of documentary evidence.

b) All applicable taxes, dutie% levies etc. shall be deducted at source from the monthly bills and a
certificate to this effect shall be issued to him.

c) In addition to Bid Security (Rupees five lakh) submitted along with the bid (refundable after
finalization of bid), successful agerstyall have to submit a Bank Guarantee equivalent to 05 (five) %
of the annual contract value (1st yr.) valid up to 02 years beyond the contract period. In the event of
any upward escalation in the annual contract value, BG for the differential amouhithsive to be
submitted. The Bank guarantee shall be released after successful completion of the services subject
to submission of documents of clearing all statutory dues to workmen and Government.

d) Bill(s) in triplicate shall be submitted to ti@fficerin-charge during ¥ week of subsequent month.

Bill shall be prepared and raised as per Rulé $1showingg

(i) Name, address & registration number of such person

(i) Name, address of the person receiving taxable service

(i) Descriptionglassification & value of taxable service provided or to be provided
(iv) GST payable thereon.

The monthly bill shall be submitted along with checklist duly filled in.

e) Agency shall comply with all statutory obligations. In case of violation the itlesttddl be with held
till compliance.

f) Agency should make wage payment BYyof every month following which bill payment shall be made
to the agency within 10 days of submission of error free bill. The agency shall not wait to disburse the
wage as spiulated above, for the release of monthly bill by OPGC. Labour discontentment arise due
to nonpayment of wage by the shall attract penalty against the agency.

g) Payment shall be made through RTGS. The agency is required to furnish necessary detailsten m
form.

h) The successful bidder shall mobilize adequate resource for payment of wages and other statutory
dues for payment under various Acts.
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O.MANDATORY CLAUSES

a) OPGC shall deduct / recover the loss due to negligence of the service from thalynbitis and
other dues of the agency. Such recovery shall be limited to 10% of the bill value. The security agency
may take appropriate insurance to cover any such loss or damage.

b) The agency shall depute one of its officials as Area Manager / Assigivia@aiger at its own cost
exclusively for administrative functioning of the agency and also to coordinate and maintain close
liaison with the client, local police and local administration. He shall lodge FIR with police authorities
on detection of any untowld R A Y OARSY (G «k GKSFG 2N Fye OG 3.
site or personnel.

c) The agency shall organise regular PT, Drill and Roll Call of security personnel at least twice a week
RSLX 28SR |4 2¢6ySNDa aiids tieefitnksy LANENS Sor tRAplrposeltii A y S
be deputed by the agency on regular interval for conducting training and performance / fithess test
2F aSOdzNAGE LISNE2YYSt FyR I NBLR2NI akKSSi G2 GK

d) In case thesecurity personnel deployed by the agency go on strike, agitation or remain absent or
NEYIAY AYylIOGABS Ay |yed YIFIYYySN y2iG O2yRdzOGAGS
replace them by effective and efficient persons.

e) | 3Sy 0e Qa a S Osmlndt @ngagiSthaingelias, Sdirectly or indirectly, in any commercial
activity or employment over and above their employment with the agency.

f) The agency shall ensure that the security personnel observe code of conduct and discipline expected
of asecurity force.

g) Deployment of minimum number of man days of security personnel as specified in the scope of work,

h) Rotation / transfer of staff.

i) Provide the required amenities like uniform, lathi, whistle, cap etc. within seven days of deployment
of your personnel.

j) Provide three cell torchlight with cell as and when required.

k) Provide the required Personal Protective Equipments, failing which the same shall be provided by
OPGC & an amount of 150 (one hundred & fifty) % of the cost of the said materialsestesdovered
from their bills.

[) Payment to the security personnel as per the payment of wages Act. Failure to do so or repetition of
such default for more than three times shall lead to termination of the contract.

P.PENALTY CLAUSE:

1.

If any loss or thefoccurs due to negligence of duty of security personnel authenticated by a joint
enquiry, the agency will compensate the loss so incurred by OPGC.

For nondeployment of requisite number of manpower by the agency as specified in the work order, an
amount equal to one time of the unit charges of that category of manpower shall be deducted as penalty
TNRBY (GKS @SNE ySEG oAff &dzoYAGGSR o-€hargeknds thHea Sy C
discretion to consider the cushion up to 10% in each categorgni#ipg upon the reason against such
shortfall of deployment.

hgySNI Ad SYLRGSNBR (2 K2f R 2NJ RSRdg@iformaricSor pakt 2 dzy (i
performance with regard to any deficiency or negligence in security operation, PT, Drill/Paraiténg

YR SaiGx AYRAAOALIAYS Kk RA&20SRASYOS 2F lyeé ylI{
or failure of the agency to discharge obligations under the terms and conditions of contract agreement.

The lump sum monthly remuneratioreferred to in the work order is for satisfactory performance and

for fulfilment of the requirement in an adequate manner by the security agency as per scope of services
described in the contract. In case of any unsatisfactory performance or any inagequéced in a
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particular month by the client, the lump sum remuneration not exceeding 10% of the monthly contract
value shall be liable to deduction.

In case of violation of clauses/nguerformance / continuous poor performance / abandonment of work,
thS O2y 4N} OG akKlFff 06S GSNYAYFGSR FyR (GKS @g2N] &Kk
and risk. In this case security deposit of the agency shall be forfeited.

TERMINATION OF CONTRACT:
The contract shall be terminated on the followiognsiderations, without notice:

a) If the agency is found guilty by court of law and the offence involves moral turpitude.

b) If the agency indulges in mpfactices such as bribery, corruption, fraud, pilferage etc.

c) If the agency is declared bankruptsolvent, wounedup, dissolved or partitioned.

d) If the agency is found to have substituted or damaged or disposed off material or document from
any employee of the company.

e) If the agency is found to have obtained, by questionable means, copies of any ducirom
any employee of the company.

f) If the agency has submitted, for getting the contract, any fake or false documents or certificates.

g) If the agency, persistently and in spite of warnings, is violating or circumventing the provisions of
Labour Laws.

h) ftKkS | 3SyOeésx LISNEAaGSyidfte NBFdzaSa (2 NBOGdz2Ny O

i) If the agency indulges in armanagement activity of any kind.

j) If the agency fails to provide desired quality and quantum of services or violates any Clause of the
contract or provision of law agaglicable to him or his workmen/works.

k) Nonperformance / continuous poor performance / abandonment of work / statutory
noncompliance by the agency.

The contract may be terminated by OPGC giving two month notice if the performance of the agency fail
to meet the requirements specified in the conditions.

DISPUTE SETTLEMENT:
Any dispute or difference arising out of this contract shall be mutually settled. In case of difference in
opinion the decision of the Managing Director, OPGC or his authorizeglsepative shall be final and
binding.

JURISDICTION OF COURT:

Appropriate Court aBhubaneswarunder the Odisha High Court shall have exclusive jurisdiction over
all matters related to this contract.

AGREEMENT:

You shall enter into an agreemewith OPGC in nojudicial stamp paper of appropriate value
within 60(sixty) days of release of the Work Order. Besides the forgoing, all other terms and conditions of
General Conditions of Contract, Special Conditions of Contract / Form of Contract amalynagreed
correspondence shall form an integral part of contract.

¢KS | 3Syoe aklff F6ARS o0& (KS LINRPGAAAZYEA 2F 9YL
there under, Industrial Dispute Act & Rule, Contract LabourAjRAct1970, Provident Fund and
Miscellaneous provisions A&B52, Bonus Acts & Rule, Minimum Wages- 28 and Rules made and
payment of wages Ae€t936 and Rules there under. OPGC will not be held responsible for any injury
adzadF AySR 0@& hidé&duela e egeditNddabyNdjurg/accidental death of the employee
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on duty, the agency will have to pay necessary compensation to the legal heirs of said employee and that
will not be reimbursed by OPGC Ltd. In case of failure to pay the compensatialecided by the
O2YLISGSyild FdzikK2NRGE | & LISNI 9 Y ldicRaipS Sildedudt Bevekdary a |
amount from any outstanding bill of the agency and deposit the same with competent authority.

The agency shall submit photocopy @etpayment sheet/ muster roll of every month during second
week of subsequent month.

Insurance of the security personnel shall be taken by the agency before commencement of the work and
copy of the same shall be submitted to the Officeccharge befoe commencement of the work. The
AY&adzNI yOS Ydzad O2@SNJ g2N] YIy O2YLISyalidArazy 02 JSN
Act and rule.

The agency shall comply all provisions of the Insurance Act applicable from time to time. He shall at his
own expenses carry and maintain Insurance for Personal Injundi®@3 for his employees and shall
indemnify and hold harmless the Offieercharge of all liability arising on this account.

The agency shall have to maintain all statutory records as redjuinder Contract Labour Regulation and
Abolition Act, Payment of Wages Act, Minimum Wages Act, Factories Act etc. The statutory returns shall
be submitted to appropriate authorities as required under the Act and Rule. The records should be kept
with in the work premises and must be made available on demand before OPGC / Concerned statutory
authorities.

The agency shall obtain license from D.L.O., Jharsuguda under Contract Labour (R&A) Act. He shall not be
allowed to carry out the job without valid ctnact Labour license/ Inter State migrant license and is
required to produce the above license before commencement of the job.

The agency is required to start the security service within 30(Thirty) days of placement of order, failing
which it will be presumed that the agency is not interested in the contract and order shall be cancelled and
the Initial Security Deposit shall be forfeited.

AA.Liquidated damage for delay in Mobilization and Completion of the job:

a) Any delay in mobilization of mefrom the date intimated by Officer i€hargefor deployment of
adequate resourcévy you or unprofessional attitude of yours causing delay, Liquidated Damages at
the rate of 025% of the contract value for each week of delay from the scheduled date to
deployment intimated by Officer kCharge maximum of% of the total contract value shall be
imposed.

The overallcapping on LD will be limiteg% of the contract value.

In case the contract is completed, the LD shall be levied on the total executed vaksdin$ total
contract price.

AB.Offloading of job:

In case it is observed during the tenure of the contract that you are not capable or in a position to
complete the job, OPGC reserves the right to offload the same and get it done through other agéncies
your cost and risk.

AC.Indemnity:

You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of your
workmen.

AD.SECURITY MANAGEMENT GUIDELINES

a) 9OSNE O2y(iNXOG2N) aKlItt KIFI@®S (2 FAtt GKS &/ hb¢\
as well as soft) specified for the purpose mentioning details of workers (Name, Age, father/husband
name, category, address, contractor/sabntractor etc.) imnnexure for issuance of Electronic Entry
Permit / Gate Access Pass.
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b) All contractors and their workmen shall have to undergo through Safety Induction Program and pre
medical check and get it endorsed in the application form by the EHS official fiicatiem and
approving issuance of Entry Permit / Access Pass.

c) On approval by Security Official after due verification of all formalities and obtaining finger print and
photograph, security pass section will prepare Electronic Entry Permit / Accesgtasactivated
and issue to the contractor free of cost.

d) At any time if the worker of any contractor leaves the job it is responsibility of the contractor to
withdraw his Entry Permit / Gate Access Pass and deposit at Security pass section.

e) Entry Pemit/ Gate Access Pass shall be displayed in person whenever inside the ITPS premises.

f)  All persons are liable for surprise checks by ITPS authorities and Security whenever asked to do so.

g) In the event of expiry of contract, the contractor has to dspdhe Electronic Entry Permits / Gate
Access Passes to Security at pass section and collect required NOC for the purpose of bill clearance
by Finance dept.

h) Against nordeposit of Entry Permit / Gate Access Pass after expiry of contract by the contracto
penalty @ Rs. 300.00 (Rupees Three Hundred only) per each Entry Permit shall be recovered from
the bill of the contractor by Finance dept.

i) No final bill of the contractor shall be released by Finance dept. unless NOC is obtained by the
contractor fromSecurity det. against issue/deposit of Entry Permit/Access cards.

AE.EHS GUIDELINE

The agency shall provide Personal Protective Equipments (like helmet, shoes, safety glass, nose mask anc

earplug etc.) as many as required to all his workmen & ensure safety pbl@PGC strictly otherwise

they will not be allowed to work.

Standard of personal protective equipments to be provided by the Agency to their employees are
indicated below.

1. High Density polyethylene yellow colour Safety Helmet with "V" rib on #yng eight ventilation

holes (4 on each side) complete with 4 point snap on anchor type moulded adjustable plastic head band
nape type with nylon crown strap and adjustable p.p. chin strap with chin cup and approved by DGMS,
Dhanbad with ISI mark conforng to IS: 2925 with latest amendments.

2. Safety shoes conforming IS: 947393

3. Dust mask conforming IS: 941983

4. Safety glasses for dust protection

5. Ear plug or Ear seal

Unique closed cell polyester from smooth tapered surfaceilainmto ear canal, swells slowly to fit
individual Ear canal.

6. Canvas hand gloves for handling smooth object & doing light work with it.

The agency shall be issued entry pass for their employees after due verification of the quality of the
standard PPEand imparting necessary training by Engingecharge / Safety Officer.

ayb2yS 2F (GKS ! 3Syo0eqQa SyLifz2esSSa akKkff oS |ff2g:¢
safety shoes & helmet.

b) Agency shall ensure that all his employees use proper iRBils the plant premises as per the work
& site requirement.

c) The Agency must ensure tidiness of the work place during & after completion of the work.

d) In case of any doubt relating to safety guidelines, the Agency should seek advice of Eimgineer
charge /Safety Officer immediately for clarification.

e) The agency should follow proper fire fighting procedure while executing the work.

f) The agency should follow all safety standards, codes, rules, regulations & acts as in force.
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EVALUATION OF BIDS

1.0 Opening of Bids
The TechngCommercial bid shall be opened at a predetermined time, venue & date in presence of the
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or
permanent employee of the firm duly authadd only can be the authorized representative. Price bid
shall be opened at a future date under intimation to all technically qualified Bidders and in presence of
them or their authorized representatives who shall participate.

2.0 Preliminary Examination of Ryposals
OPGC will examine the Proposals to determine whether they are complete, whether requiredriEMD
tender paper coshave been furnished, whether the documents have been properly signed, and whether
the Proposals are generally in order. If a Propasanot substantially responsive, it shall be liable for
NE2SOiA2y o6& htD/ ® htD/ Qa RSOGSN¥AYILIGAZ2Y 2F t NBLJ
the Proposal itself and any written clarifications, if sought for by OPGC and submitted Lgldee B

3.0 Evaluation & Comparison of Bids

OPGC will carry out a detailed evaluation of the bids previously determined to be substantially
responsive, in order to ascertain whether the technical aspects are in accordance with the requirements
set forth in theBid Document. OPGC will examine and compare the technical aspects of the bids on the
basis of the infamation supplied by the bidders and marks obtained w.r.t. document furnished.

3.1The evaluation of the Bids will be carried out by the Owner as mesdidnelow.
(A) TechneCommercial Bid Evaation Process

The TechngCommercial Bids will be evaluated on three aspects:

(a) Qualifying Requirement Evaluation, and

(b) Technical Evaluation:

Ownerwill evaluatethe qualificationdocumentssubmitted by the biddersalongwith Technecommercial
BID.Duringthis processf any Bidderis found not meetingthe qualifyingrequirement,then they will not
be consideredor TechnicaEvaluation.

(c)Based on the presentation before the committee.

(B) QualifyingRequirementEvaluation

The Bidder shall comply with all the conditions of qualifying requirements mentioned above.
Noncompliance with any of these criteria will result in outright rejection of the Bidder's Proposal.

(©) TechnicaEvaluation
Scrutinyof Doawments.
(D) Presentation:

TheBidderwill be given30 minutesfor presentationon their proposalsbefore the Committee,followed
by 15 minutes of interaction with the Committeethereof. The ServiceProvider shouldunderstandthat
their presentation and interaction with the SelectionCommittee shall also be the basisof marking
technicalproposalin additionto other parameters.

Howeverselectionof the bidderis entirelyuponthe discretionof the Ownerandthe bidder hasno right
to seekclarificationin whatsoeverin nature for rejectionin the bidder qualificationcriteria.

The Committee if desire make a due diligence (verification by 2 ¢ y Srisdiedentativeson Security
Services, compliances and customer feedback))

The Evaluation of technicabid will be broadlyunder the following considerations

(Bidders are required to submit Documentary evidence in support of each)
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S| | Criteria Evaluation Marks
No Methodology
1. Technical Bid
Evaluation on the Basis of documents submitted in Technical Bid:
I The Bidder must have minimum 05 (five) Thebidder having
yearsof experiencein Providing Security minimum experienceof 5
Services to large Industrial Establishments or| years:
clients in Power/Steel/ Aluminium /Oil & (i) If produced
Gas/Energy/Manufacturing documentary proof:
sectori.e.from2012t02018 and must have 10Marks,
presence in Odisha at present in any of the | (ii)if not produced
above industries. documentary proof:
The Bidder is required to submit relevant Disqualify 15mar
registration certificate of ROC, copy of - - . ks
work order s and completion certificates Firmshavingexperienceo
along with Techno -commercial BID. i5-7 yrs:10Marks
8 ¢ 10 yrs: 12 Marks
Above 10 yrs:15 Marks
Il The Bidder must have successfully ()  One similarcompleted
completedwork of providing security works orders costingnot less
servicein Power/Steel/Aluminium/Oil & than the amount equalto
Gas/Energy/Manufacturing sectorduring Rs2.50 crores /anumz 5
the last 03 yearsi.e.from January2014 to Marks
December2017. Client certificate to be (ITwo similar completed
produced. work orders costingnot less
than the amount mentioned 10Mar
abovez 7 Marks
ks
(IThree or more similar
completed works costing not
less than the amount
mentioned abovez 10 Marks
I ¢KS | 3SyOe& akKz2dzZ R 0O2)Y() Ifproduced 10 Marks
Agencies (Regulation) A2005 and Odisha documentary proof:
t NAGFGS {SOdzNARGe& ! 3Sy 10Marks,
shall submit the copy of license as proof along (ii) if not produced
with the bid. documentary proof:
Disqualify
IV [The agency should have a wvalid 1§ (i) Ifproduced 5 Marks
e documentary proof: 5
Certification (QMS). Marks,
(i) If not produced
documentary proof:
Disqualify
V  |Agency should have its own Training Cent| (i) Having own training 5 Marks

with Systems & procedures for Recruitmer
& Training and certification for providing

training.

centre - 3 Marks

Not having - Disqualify
(i) Own training centre

approved/certified by

NSDC /SSSDE5 Marks
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VI |Bidders must be havingatleast700 nos. of on roll| (i) Bidder having 700 nos of

employees at present. Documentary proof with on roll employees3Marks

client certificate to be produced.

(i) Bidder having700-1000

nosof on roll employees
-7Marks 10 Marks

(iii) Bidder having more than
1000nos.of on roll

employees10Marks
VIl | Average annual financial turnover during last The bidder must haveINR 12
3(Three years(2014-15,2015-2016&2016-17) cr. Per yr.in last3 Financial
should be INR 12crore. years.

If produced documentary
evidence-10 Marks if O6 . / &
disqualify

15 Marks

Bidders having INR12cr -
15cr.Per yr.in lasB Financial
years-

12Marks

Bidder@having more than
INR15cr. Per yr.

In last 3 Financial years.
-15Marks

SubTotal | 70Marks
2. Evaluation on The Basis of Presentation and due diligence:

I Bidder has to give presentation: What wilbe the action plan of thebidder to
carryout the requirement of OPGGn providing security service on various

security measuresqA write up in hard form at andin soft form atto be 15Marks
submitted along with the Bid documents)

1] How the service provider carryout the work of similar nature in other reputed
firms (Subjectto verification byl x T A 08 O O A oo pr@ilihngd A OE OA| 15Marks
Security servicesand due statutory compliancesyMarking shall be done based

upon due diligence

SubTotal 30Marks
GrandTotal 100 Marks

Note: The Bidder have to score minimum 50 (satisfying the qualification criterion) in Partl
(Evaluation on the Basis of documents submitted in Technical Bid) and 20in Part2(Evaluation
on the Basis of Presentation and due diligence carried out by owner representatives)  to become
shortlisted Bidder for opening of Price Bid.

The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their
responsiveness to the Mandait® wSI1lj dZA NSYSyYy & ONARGSNAI | a &dA L
.ARRSNEt 2F (GKA& .AR 520dzySyido tNRLRalf akKltft oS
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requirements criteria. Only those bidders, who meet all the mandatory requingspashall be considered
for price bid opening.

3.2 Basis for Price Evaluation:

The Technaommercially qualified bidders will participate in the Reverse Auction through MSTC Limited.
The price may be finalized based on Reverse Auction or SealeBRIic@PGC reserves the right to go

for reverse auction prior to opening of sealed Envelope price bid, submitted by bidder. This will be
decided after techne€Commercial Evaluation. All Bidders have to give their acceptance for participating in
Reverse Au@iy & LISNJ dwdz S& SR SWE Bdzf! [dIONI AR ¢ 2 B KAROK &
bidders. Non Acceptance to participate in Reverse Auction may result heorideration of their bids,

in case OPGC decides to go for reverse auction.

OPGC will exaine the Price Proposals to determine whether any arithmetical errors have been made,
whether the documents have been signed, and whether the Proposals are generally in order.
Arithmetical errors will be rectified on the following basis.

a) If there is a tkcrepancy between the unit price and the total price, which is obtained by multiplying
the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall
prevail, and the total price shall be corrected.

b) If there is adiscrepancy between words and figures, the amount in words will prevail. If a Bidder
does not accept the correction of errors, its Proposal will be rejected and its bid security may be
forfeited.

3.3 The evaluation shall be based on the evaluated obsbmpleting the contract in compliance with all

commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. The

rates of taxes, duties and levies as applicable on seven (7) days prior to the date of-Gexxtmecial

bid opening shall be considered for the purpose of evaluation.

4.0 Price Loading:

All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves

the right to reject the bid in case of any deviation taken by the hiddeask to withdraw such deviation

or appropriately load the component on the quoted price.

5.0 Award Criteria

OPGC will award the contract to the successful bidder whose bid has been determined to be substantially

responsive and to be economically advantage, which will be established by lowest evaluated Price

basis (L1) amongst the qualified bidders in TeeGommercial evaluation.
6.0 Negotiation & Award

The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negutiatio

will be held only at ITPS, Banaharpali. On finalization of negotiation, to the mutual satisfaction of both

the parties, OPGC shall award the Work order to the selected bidder.
THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND&RETMENTTAEONG

WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HERE
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Rules and Requlations of theReverse Auction

dz&8 SN a bl YSk h g|IbThermal Power Station
(A Unit of Odisha Power Generation Corporatiomited)

Auction To Be Conducted By MSTC Limited

Name of the work Providing Security Services at IB Thermal Power Station,
adjoining areas and other locations of OPGC

Reference NITNo.ITPS/CQ2/201819/01, Date: 20th April, 2018l No. 03

Date &Time Of Auction Date: [To be intimated later]

Auction

Online eReverse Auction Time : [To be intimated later]

URLwww.mstcecommerce.com/eprochome/opgc

Special Instructions Bidding in thelast minutes and seconds should be avoided in
bidders own interest. Neither the Service Provider nor OPGC w
responsible for any lapses /failure on the part of the vendor
such cases.

Auto Extension of Closing Time | 5 minutes

NB: If any biddequotes 5 minutes before closing time, the clos
time will be extended automatically for another 05 minutes and
on till 05 minutes idle time between the bids.

Decremental Value Minimum decrement isRs. 10,000/ and in multiples ofRs.
10,000/
Start Price The start price shall be confirmed before start of th&®A and the

same should be the estimated price as decided by OPGC.

1. For the proposed €Reverse Auction, techroommercially qualified bidders only shall be eligible to
participate.

2. . ARRSNA&A Y dza G 0S I NEIAAGSNBER dzaSNJ (2
www.mstcecommerce.com/eprochome/opg8idders need to have their Login ID and Password prior to e
Reverse Auction.

3. Bidders have to participate as per theReverse Auction time and date communicated to them & based
upon eReverse Auction invitation for particular Auction.

4. Quotation once submitted through-Beverse Auction cannot be withdrawn /deleted. Otherwises EMD
submitted by the bidder shall stand forfeited.

5. Buyer reserves the right to ban the bidder from participating ifRexerse Auction without any

explanation/reason at any stage ofReverse Auction.

Buyer reserves the rights to extend ahcel the €Reverse Auction.

EReverse Auction shall be conducted in Indian Rupees only.

All prices submitted by Bidder ineS @S NAR S ! dzOG A2y &aKFff o6S & LISN ¢Sy

Validity of bids: As mentioned in Tender Document.

0. Written Confirmation shall be taken in advance regarding participation in tHeegerse Auction to buyer

along with the Authorized person name and details.

11.. dz22 SNJ NBaSNBSa (GKS NARIKG G2 ol NR GKS t dzZNOKFaS hN.
LiveAuction Rank.

12. Buyer reserves the right to repeat theReverse Auction of same package.

B©O©o~NS®
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

After completion of eReverse Auction, OPGC shall open the manual price bids submitted during tendering.
The lowest evaluated bid of all the bids submitted in manuahdch eReverse Auction process shall be
considered for award of the Purchase order / Work order.

The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall have to be
ensured by bidders themselves.

If the Bidder or anwf his representatives are found to be involved in Price manipulation/ cartel formation of
any kind, directly or indirectly by communicating with other bidders, OPGC at its own discretion shall debar
the bidder from the eReverse Auction/Tender and futuparticipation also.

OPGC reserves the right to cancel th&®eaverse Auction process/ tender at any time, before ordering,
without assigning any reason and may go for manual opening of price bids as per standard practice.

OPGC shall not be liable for angerruption or delay in accessing the MSTC portal irrespective of any cause.
In such cases, the decision of OPGC shall be binding on the bidders

hiGKSNJ GSN¥Ya FyR O2yRAGAZ2Y A & konimercialo Bd ahdi othérJ3amest b L ¢
correspondenes/ final confirmations, (if any) against the NIT.

If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders for that
item shall be considered for arriving evaluated price of that bidder.

The total L1 Price obtainetirough eReverse Auction shall be proportionately distributed among each line
item inline with the price quoted and evaluated in the hard copy price bid.

The price quoted in-Reverse Auction is the total price for all the items and quantity as per 8cicedule of

NIT irrespective of any omission by the bidder in the hard copy price bid.

In case, the L1 Bidder inReverse Auction and manual Tender happens to be the same bidder, then
minimum price among both shall be considered as L1. If the bidderrdesado accept the said condition,

then his EMD shall be forfeited. Apart from this the bidder will be debarred from participating in future e
Reverse Auction/Tender of OPGC.

Each Bidder shall get the final loading factor (%age of the quoted price) fr@€ ®Efore dReverse Auction

for the deviations, if any, taken by them in the techommmercial bid.

The Price quoted in the-BReverse Auction shall be inclusive of all applicable taxes, duties and levies,
deviations considering the loading factor (got fr@®PGC/Tender Condition as mentioned in above clause) on
his quoted price. However, the service tax shall be paid extra as applicable and not included in the loading
factor as well as total price.

UNDERTAKING

| hereby undertake that | agree to thie w dzGnfl &egulations of the v S @S NE S nhedizGnédh 2 y ¢
herein.

Signature:

Name:

Date:

Company Name: Seal:
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1. INTRODUCTION
The purpose of this standard is to specify the requirements for managing safety when contracting work. This
safety standard is based on the best practicesrianaging contractor safety in the utility industry.
CONTRACTOQRall perform all work required by his Contract in a safe, healthy and environment friendly manner.
During the course of work, the CONTRACTOR is directly responsible for; shall com@ypdmihforce all laws,
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all
subcontractors on site and will be accountable for subcontractor performance with respect to Environment,
Health & Safety and (EHS).
Priori 2 GKS &Gl NI 2F lye 2N}l GKS /2yiGNIOG2N aKlftft a
SHE Program and Plan to the OPGC concerned Project Manager.
2. SCOPE
This program lays down the SHE related requirements and guidelines and preddes based on local
experience and legal requirements for safe working practiceslf@rctvities of the project involved with high &
medium risk. This SHE management program also applies to all personnel involved in Company projects. All
parties arerequired to comply with this safety program as well as all National, State and Local regulatory
guidelines.
3. OBJECTIVE
These rules guide people's behavior during work days. They are needed to control hazards that can affect
everyone. This procedure hasdn developed to assist both OPGC and Contractor Managements to control these
hazards and ensure that high standards of safety to which OPGC is committed have been met. The procedure
shall be provided to all high & medium risk contractors with other bicutieents. Contractors participating in the
bidding shall go through the procedure carefully & submit an undertaking in the format givel\pgendix2.
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC:
Contractor (s) shall strictly follow OPGC P&y guidelines. The spirit of the EHS Policy shall be reflected during
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the
Policy objective. Refer OPGC EHS Policy as enclosed.
SAFETY VALUES & PRIDRIT OPGC
PUT SAFETY FIRSAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.
OPGC SAFETY BELIEFS:

1. Safety comes first for our people, our contractors and the individuals in our communities, and all our work
activities need to be conducted in a safe manner that promotes personal health, safety ardzkingll

All occupational incidents can be prevedt

3.  Working safely is a condition of employment and each person is responsible for their own safety as well as

the safety of their teammates and the people in the communities in which we work.
4. All OPGC people and contractors have the right and oligdt stop work as soon as they identify a
situation they believe to be unsafe.

5.RESPONSIBILITIES
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and
approval necessary, and to delineatiee designated responsibilities related to the OPGC safety policy, the
following is to be used:
OPGC Project ManagerOPGC personnel directly responsible for the site construction/safety activities on the
project involved.
OPGC Site Safety ManagePerson designated to carry out, monitor, and enforce safety policies of OPGC on the
project.
/ 2y (NI Ol 2 NI & Pdrsbrii d@sigaated as3He Nénior site manager by the Contractor chosen for the
project.
| 2y GNI Ol 2 ND& -{persbrs dedigated|to/ darBySoNt) monitor, and enforce safety policies of the
Contractor on the project, in compliance with the project agreements OPGC policies.
Supervisor-lead field labor supervisor or foreman for the Contractor/Subcontractors.
Personnek individuak performing the labor tasks for the Contractor/Subcontractors.
6. DEFINITIONS AND INTERPRETATIONS
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the
context otherwise requires.

N

Pagel45of 184



Contractorc A persm or company contracting with OPGC to supply products or services.

SubContractor- A person or company employed by the prime or general contractor who is contracting with
OPGC to supply products or services.

Contractor Pregualification ¢ This process ian assessment of contractors wishing to work OPGC. The process is
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety
performance and appropriate safety programs are awarded work.

Contract Admunistrator ¢ An OPGC person assigned responsibility for administering contracts, including
preparation of the contract tender or request for proposal (RFP) documents, arranginbidpmaeetings,
coordinating the bid/ proposal evaluation process and recomdieg the awarding of the contract.

Project Manager¢ An OPGC person who is given the overall responsibility and authority for the successful
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the
pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work,
conducting the closing meeting with the contractor and completing the contractor evaluation.

Contract Monitor (Engineer In Charge/EIG)An OPGC pson who reports to the Project Manager and is
NEaLR2yaArAoftS F2NJ Y2YAG2NRAYy3d (GKS O2y(iNr OG2NRa al FSae
¢KS /2y0iNI OGO az2yAl2NJ gAff O2YLI NB (KS 02yl Nttdicng ND &
defined in the contract.

OPGC Contact Personhe EIC of the Contract is termed as the OPGC contact person for that contract only.
Contractor Safety Orientatiorg A meeting at the start of each contract involving all contractor employees to
disaiss AES safety standards and the specific safety requirements for the contracted work.

HighRisk Workc2 2 N] G KI G SELIZasSa O2yidNI} OG2NNa SyLX 2e8S8a G2
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work,
confined space entry, exposure to asbestos, warkund water, working aloft >6 ft., craning & rigging,
scaffolding & shoring.

Medium-Risk Workc2 2 NJ G KI &G SELIZasSa O2yiGNI OG2NNa SyLX 28854
result in a temporary disability; examples include but are not lichite, plant and facility maintenance, minor
excavation, welding, carpentry, civil work.

LowRisk Workc2 2 N] G KI G SELR&Sa O2y (NI Old2NR&a SYLX 2888a (2
in a minor injury but not a lost time injury; exampleglude but are not limited to, training, consulting, office
equipment maintenance, office cleaning.

Hazard Assessmerg An assessment of the contracted work to identify and document the hazards inherent to
the work site and facility. The hazard assessmienprovided to the bidders as part of the bid/ request for
proposal documents.

Daily Job Safety Plag A process that individual employees and working crews must follow to assess and
R20dzySyid GKS ONRGAOFE &l ¥Sie AaadzsSa LISNIFAYyAy3 (2 i
Shall/Will: The word 'shall' is to be understood as mandatory

Should The word 'should' is to be understood as strongly recommended

May: The word 'may' is to be understood as indicating a possible course of action

Restricted Areas A Restricted area is defined as that area over which OPGC exercise control of all
movements and operations and where entry is granted only with permission from OPGC.

Hazardous Areas An area in which there exists or may exist flammable or other hazardtmosphere.

Safety Document Is a formal written statement used to control the Risk associated with the works
performing in OPGC Premises.

Electrical Equipment Any producer, carrier or consumer of electrical energy.

7.PROGRAM REQUIREMENT & IMPORTGENERAL SAFETY INSTRUCTIONS:

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when
everyone commits to errefree performance. The commitment to achieve this goal will result in increased
productivity and the prevention of job related losses.

Active participation and personal cooperation of all supervision and employees, and a positive coordination of
their efforts carrying out the following:

U0 Stop Work Authority programlt is both the right and responsibility of all EMPLOYEES, be they OWNER,
CONTRATOR or SOBNTRACTOR to stop any work activity that currently has, or has the potential to
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develop into an unsafe situation. Work must stop immediately after an unsafe situédiidentified,
NBIFNRfSaad 2F GKS 2200Q& LINA2NAGE 2N AYLRNIFyOSo
remediated. Never hesitate to stop wokkA i R2Say Qd YIFIGGSNI AF AdGQa €I (
work stoppage was an error.gerson will not suffer retribution or negative consequences of any sort for
stopping work for safety reasons. Establish and maintain a system for early detection and correction of
unsafe practices and conditions.

i Contractors on OPGC site must obey OB&€ly rules, signs and instructions.
U All contract employees have a responsibility for their own safety and the safety of others.

U The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues
resulting from enforceent of the OPGC Safety Rules.

U Contractors are responsible for establishing control measures to protect employees under their control
from exposure to hazards.

U Contractor shall furnish, erect, and maintain warning notices, signs, signals, pgbitsctive guards,
enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on
site.

U If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical
barrier, contracor shall have written permission from OPGC Project Manager. Barriers that have been
removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded
openings must be attended at all times.

U Chemicals must be handled in aatized manner. Handling of chemical must be carried in accordance
GAGK al GSNRAFf {FFSiGe 5FaGF {KSSG o6a{5{0 NBIdzA I (A2

U Establish and implement safety education programs designed to stimulate and maimaiintérest and
active participation of all personnel involved with the project. Such programs should include:
A Safety meetings and safety communications;
A Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;
A Use of poper work procedures, personal protective equipment, and mechanical guards;
A Safety instruction to individual employees and group safety training programs; and Managing
records, incidents, claims, losses, and development of incidence/loss experience sesamar

8. ESSENTIAL DUTIES:
(i)  Use effective verbal and written communication skills.

(i)  Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe
and proper work practices

(i)  Work up to a 12 hour shift. Never work beyond 12 hours unless other wise OPGC Project Manager
allows to do so.

(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize
them.

(v) Understand and respond appropridyeto all safety hazards and warning devices (i.e. fgcklarms,
smell of smoke, different colored warning tags, warning sirens).

(vi) Understand and implement lockout/tag out procedures in a safe manner.
(vii) Participate in the jobsite Safety meetings as riegd.
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9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:

G/ FNRAYFE {IFFSdeée wdz Sa¢ IINBE ht D/ NHzZ S& GKFGZI AT QDA
outcome. Contractors must ensure that employees working under their contrelodwiolate these Cardinal

Safety Rules. Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the
employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the
current joband removal from consideration for future OPGC contracts. The OPGC Cardinal Safety Rules are:

(i)  Personal Protective Equipments (PPESs) as applicable to a given task must be used at all times.

(i) All high or medium risk jobs must be performed with valid Jdet$a&nalysis (JSA) followed by pre
job briefing.

(i) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol
or drugs.

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools &<amwkl
the job.

(v) Do not handle and operate equipments unless authorized & licensed to do so.

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.
(vii) Ensure energy isolations, leokit-tag-out (LOTO) and strictfpllow work permit instructions.

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.

(ix) Allinjuries & near misses must be reported.

(x) lllegal handling or disposal of hazardous materials not allowed.

(Note:- Deviation/lapses from the above cardal rules but not limited to these are treated as major safety
violation.)
10. HYGIENIEBENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with
the performances of any contract for works or services it may have with OPGC.
The only safe source of drinking water is a drinking fountajpgt Other sources shall not be used.

i Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has

been designated & authorized by OPGC.

i Contractor personnel must not enter any building or area nouresd by their work. Wandering about
the plant is prohibited.

U Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any
other designated site.

U Contractors shall take rest in designated rest sites. Takirngrr@sork places is prohibited.
i Taking rest & food in unauthorized sites will be treated safety rule violation;

11. SITE ENTRY PROCEDURE
The Contractor must comply at all times with the requirements of OBi&CSecurity rules. The contractor for all
personnel requiring admission to the Site, a Security gate pass request must be processed in advance.
MMADMAOS 9y GNE t | aaée gAff 0S AaadzsSR o0& GKS htD/ aadi
proceed to the OPGC contact person directly thofe the safety induction procedures. Gate Pass will be issued
after site safety induction/training and duly certified by EIC on the gate pass entry request applicatten.
AYLI NOAY3I A&l FSGe GNIAYyAy3Iasz GKS I GENIWyARAYSTE ASVALI TN
contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety
training has been given to them and duly stamped as above
ht D/ YIF& A&daadzsS (2 GKS DFEUSTOPANENI OGARBE: | FRNI AKSA
normal visitors.
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These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.

Lft /2 ystafthu€t ér@eNanddeave the site via the Security Gate.

AllContrad 2 NARQ alGlFF gAtt KIFIGS (2 LINPRdzZOS GKSANJI 3L GS Sy
site. This applies at all times.

LT Fye 27F (KS-0230iNNIOGRNTXAE aAINIF{Fdzoh & F2dzy R dzy2dza G A FA
be removed from Site.

Ensure your name is recorded on the appropriate Contractors daily attendance page.

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tdeds, T &
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no
objection. Contractor at no sitti@n shall enter untested or substandard or unapproved tools, equipments or
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises.
Unauthorized entry of hazardous substance is strictly prohibited from Plant Gatetractor materials shall be
entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry
rule shall be treated major safety violation. Strong disciplinary step will be booked against the violation.

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.

Daily Job Safety plan K| f f 6S LINBLJI NBR o0& (KS /2yiGNIOi2NI Ay | R@
job.

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the
Project Manager. Thisisone of the impoftd / 2 Yy G NI} Oli2NDa 2206 LIX FyyAy3 | OGA:

Flanning I.evel

Critical Task Flam
Frolonged outage. Yes ‘+
1 Complex work., or |::> Froject Safety Plan
Work = 20 days +
Dally Job Safety Plamn
P i |
Brief outage. Yes Froject 5-.»:1’1:1:.‘ Flan
2 Wartous Crews., or .
A B = |::> Daily Job Safety Plan
Mo |

3 | Daily Job Safety Plan

13. HEALTH & FITNESS

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical
disabilities including such disabilities which Contractor may consider widdharsely influence the employee's
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall
provide health certificates in compliance with Odisha Factory rule for their personnel at the timelgingpgate

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness
certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an
interval of one year fotheir employees.

14. WORK PERMIT

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such
as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at
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height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding,
chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is
deployed and the person muglearly understand his duty & responsibility. Project manager/ EIC or his
authorized representative supervising the job shall be responsible for obtaining & clearing the permit with the
knowledge and consent of the contractor or his representative. dildte the responsibility of the contractor to

see that none of his employees start the job until, an appropriate permit has been issued with proper isolations
followed by Prgob briefing and job safety awareness by the EIC and the contractor or hig safetlinator.

15. HOUSE KEEPING & CLEAN SITE

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or
items and shall maintain a clean and tidy site throughout the duration of the work. Access vedagmargency

exits shall be kept clear from obstruction at all tim&ambustible scrap and debris shall be removed at regular
intervals during the course of project. All solvents shall be kept in approved, prdpabeled containers.

/ 2y i NI OG abikvidl bé Helfl dp uldssiotherwise housekeeping of their job site is maintained.

16. SITE OFFICE AND STORES

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site
offices etc and on completh of the contract shall reinstate this area at his own expense, to the satisfaction of
OPGC. The Contractor will also be given access to any reasonable area around the site.

17. SAFETY EQUIPMENT

The Contractor shall, at its own expense, provide adequafietys equipment of an approved type and amount as

is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional
manner as dictated by legal and industry standards. In addition, the Contractor shallj¢elate records of

all said equipment.

17.1. Protective Personnel Clothing and Equipment

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate
protective personal clothing and other protectivw@muipment which shall be maintained in good condition or
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the
responsibility of the contractor to provide adequaitestruction/training for the correct usagand maintenance

of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The
Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the
YIEydzFl OGdzNBENRA &ALISOATFAOFIGAZ2Yyad

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves
the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the
same from the Contractor with two (2) tiras of the cost of item as administration fee for every item issued.
PPEsshall meet the following minimum standardand shall be maintained in good
condition to give degied level ofprotection to wearer. Contractor has to assess the quantity of PPE required
considering the job hazard and nature of job.

Specification & Selection of PPEs:

A. Safety Helmet/Hard Hat

IS/ DGMS/CE/ ANSt ertified

Materiak HDPE and ABS Plastic

Colour DARKYELLOWith nameof contractor mentionedn front portion.

All sdety helmetsshall have textile chin strap, padded head band & of Plastic or Cotton cradle.

Make & BrandKaram PM 501/ MSA/Venus1Q2 or 113/ UdyogiUltra 5000L/ Kalgeriortoise or anyother
equivalent brand approved by OPGC EHS

B. Safety Glass/ Safety Goggles

IS/CE/ANSI certified

Polycarbonate, UV protected, Anti scratch, Anti fog

Colour Colourless for all time and strictly in low light areas and night time. Grey may be used in eayittim

areas with adequate visibility.

Make & Brand 3M/ Uvex/ UdyogiUD 61/ KararES005/VenusG-203-CHC or any other equivalent brand
approved by OPGC EHS

Prescription glasses users shall use cover the glass.

C. Safety Shoe

IS/ DGMS/CE/ ANSI certified
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Leather with Steel Toe

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber

Make & Brand Bata / Liberty/ Jaypee 1217/ SG Securifmncord or Black night/ Udyegiango, Mallcom
Tiger/ ACME FabrieRtom/ or any reputed brand gmoved by OPGC EHS

D. Dust mask

IS/ CE/ ANSI certified

Venus V4 20 SE¥FP2/ 3M with Fine particle filtration efficiency greater than 94%.

E. Ear Plug/Ear Seal/Ear Mudff

IS/CE/ ANSI certified

3M/ Venus/ Karam/ Equivalent

F. Hand Gloves

IS/ DGMS/CE/ ANStertified

Material (Heavy Duty)inger Chome leather, 05 fingers provision

Material (Light Duty)PVC dotted type of reputed brand

Make- Kaybee/ Udyogi/ Karam/ any reputed brand

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating
IS/CE/ANSI certified hand gloves shall be used.

G. Welding face shield attachable to helmet

IS/ DGMS/CE/ ANSI certifiedV & IR protected,uperior quality

Make- Karam-ES 71, Unicare, Udyogi/ any other reputed brand

H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelineskeat) be EN/ ANSI Certified with CE
marking. MakeKaram/ Udyogi/MSA or any reputed brand finally apped by OPGC Safety Officer.

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope
or 8mm standard wire rope 5000Ibs (22KN) rating.
Refer sectioml (Fall Protection) for details.
Rest of the PPEss appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall
be provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN
standards.
17.2. PPE Zones & PPE Excuse Zones

SI No| PPE type Area of Use Excuse areas/locations
Compulsory from Plant Gate. Two wheeler riders & Offices, Office Corridors,
pillion riders must use crash helmet while driving | Control rooms, Canteen,

hospital & Service
Compulsory while working in other facilities out sigg Codingfront while

1 Helmet . . . people are with no work

plant viz, Ubuda Coal loading point, Ash Pond, Ash : .
. or with office work
brick plant, Sewage Treatment Plamd Colony L : .
. activities with no risk to

premise.
head from external
source.

Compulsory from Plant Gate

Compulsory while working in other facilities out side

2 Safety Shoe plant viz, Ubuda Coal loading point, Ash Pond, Ash Zrlggissoghc?fzézan the
brick plant, Sewage Treatment Plant abdlony P '
premise.

Compulsory in all work areas Main road from Plant
Gate to CHP Track
Compulsory while working in other facilities out sid¢ hopper,

3 Safety glass plant viz, Ubuda Coal loading point, Ash Pond, Ash Other roads except the
brick plant, Sewage Treatment Plant and Colony | roads inside Boiler area,
premise. Offices, Office Corridors,

Control rooms, Canteen,
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Hospital while people are
with no work or with
office work activities with
no risk to eye from
external source.

Ear Plug/Seal/ Ear

Places other than high

4 In all high noise areas greater than noise level 85 ¢
Muff noise areas
5 Hand Gloves Compulsory dur!ng aII_fl_eId works, materla_l handling Office activities
working where risk of injury to hand prevails
Excuse for non dust
In all dustgenerating areas(ESP hopper cleaning, O generating Areas
Ash handling, Cleaning, Sweeping, Soil excavation
6 Dust mask Asbestos/Asbestos containing material handling, C
Handling Plant, Painting work, visible fugitive emiss
in Boiler and other areas etc)
7 Welding face shield| During welding operation only
8 Cutting glass During cutting operation only
. During fuming Chemical handling or hazardous gas
Chemical . . :
9 : handling. Atmosphere wit€hemical fumes,
respirators : . .
hazardous gas fumes. During welding operation.
Chemical During hazardous Chemical/ substance handling, L
10 . : )
Suit/Apron acid Battery maintenance
PVC/Rubber hand | During hazardous chemical/substance/waste handl
11 . :
gloves & Lead Acidbattery maintenance.
. During hazardous chemical/substance/waste handl
Chemical Goggle/ . .
12 : & Lead Acid battery maintenance.
Face shield
13 Encapsullated sult In Chlorine atmosphere greater than 50 PPM
for Chlorine Non Specified activities
Toxic gas atmosphere (Chlorine, Ammonia, Carbor P
. monoxide, Acid fumes) where chemical respirator i
Self Contained . .
14 . not recommended, Confined Space with hazardous
breathingapparatus
fume or gases
Arc flash Suit with During Electric Panel Breaker & MCC modules
15 boot and hood of :
. . Operation
suitable rating
Electrical hand
16 gloves of suitable | Working with live electrical power sources
rating
High temperature
17 hand gloves & Working with Steam lines
jacket
18 Hard toe rubber Working in Mud, Sludge, Water, dense wild grass
gumboot FNBFa>s 20KSNJ LJX FOS Gl 1A
19 Lead laminated Working with radiographic substances

coverall

Pagel52of 184




Inside confined spaces and as advised by OPGC

20 Reflected jacket Project Manager/EHS

Working inside Boiler / and as advised by OPGC

21 Cotton Boiler Suit Project Manager/EHS

22 Full body harness | Working above 5.9 ft without fall protection

Welding jacket/suit | Standard flame resistant welding jacket/suit & heat
23 )
& hand gloves resistant leather hand gloves

17.3.Control on PPEThesamplesof PPBo be usedby contractor at site shallbe submitted to OPGS afety

Officer in advancefor approval. On approval, the Safety Officer will retainthe sample.The approved

quality PPE(Make/Brand and colour) shall be sed by contractor at worksite throughouthe job. Any
unauthorizedchange of model/ brand/ colourof PPErom the sample shalbe consideredas Safetyviolation and

may lead to disciplinary action. On completion of watthe sampleshall be returned to the contractor. The
specification given above for different types of general PPEs is minimum quality standard. Contractors are free to
provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside
OPGC premise

18. TRAINING

18.1. Safety Orientation

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training
required by OPGC regulations and good practice poistarting work

Contractors will be respondib for providing their employees and any subcontract employee with all safety
information provided to it by OPGC including, but not limited to:

Projectspecific occupational health and safety expectations;

Exposure to atmospheric health, serious physicalhemical hazards; and

Precautionary measures and procedures for performing the work.

18.2. Pre Job Briefings

Contractors shall conduct pijeb briefings and toolbox talk/ safety talks with employees under their control prior

to work each day. Additiai job briefings shall be held if significant changes occur during the course of the work
that might affect the safety of the employees.

19. COMPETENCY OF CONTRACT EMPLOYEES.

Contractor shall assign competent employees as per the requirement of the jmengors should be so
gualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to
communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC will
evaluate/verify corpetence and will reject employees who are not found with inadequate competency.

20. RESTRICTED AREAS

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas
LI2a0SR a5! bD9wh! { € 2NJ &l or%me &tter warhing Bitids. aCeraractons shalldinatall ¢
warning tape for areas that require additional warning because of the work being performed there.

21. ALCOHOL AND DRUGS

The Contractor shall ensure that its personnel do not at any time, during tierpence of the work, partake of

or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of thisilfule w

be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.
22. DRIVING & PARKING

All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior
to and during the period of the work.

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to
operate vehicles as per the classification of vehicle.

Contractor shall strictly comply with Speed limit ofK20ph in all areas inside the plant for passenger vehicles.
Heavy vehicles speed shall not exceed 10kmh at any point of time.

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be
coordinatedwith OPGC contact person and Security. After the delivery is made to the job site, the delivery
vehicle must be parked in the designated parking area or must exit the job site.
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Operators of mobile equipment must wear hard hats and safety glasses umlessquipment has a fully
enclosed cab. Seat belts must be worn when operating equipment. No Contractor shall permit earthmoving or
compacting equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment
has in operatin a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor
designated employee signals that it is safe to do so.
The Contractor undertakes to ensure that all drivers comply with the following basic rules:

U0 Always wean seat belt;

U Always observe traffic rules, especially speed limits;
U Never drive after consuming alcohol/drugs;

U Never drive when very tired;

U Never overload the vehicle;

U Drive carefully;

U Be sure that before starting the vehicle the area near and under #hgcle/trailer is free from persons
asleep.

U Vehicles are PUC certified with validity of expiry.
U Heavy vehicles are provided with fire extinguishers

Crash Helmet use; Riding two wheelers without the use of crash helmet from plant gate is prohibited.
Conractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.
23. SAFETY MEETINGS
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including
arranging its own safg meetings and participating as appropriate in safety meetings held by OPGC.
24. SAFETY INSPECTION / AUDIT
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules
and regulations, and shall be ajdid to take the necessary measures to correct unsafe conditions and unsafe
practices.

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to enable OPGC to inspect aspects of Gotisoperations relevant to safety and working
environment.
25. REPORTING AND INVESTIGATION
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room
immediately.
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to carry out formal investigations to find out the root causes and there by identify the required
corrective actions to avoid thesoccurrences.
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the
Contractor shall prepare a summary report of its safety performance together with accident statistics and submit
to OPGC.
26. INJURY MANAGENT
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.
Incase of an injury to some contract worker, please inform immediately available OPGC personnel or first
aid centre or centratontrol room usingdphone 248/22206645 222222).
Only trained and certified people shall provide first aid to the injured.
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate
the injury more and @me cases may lead to death.
Only Designated vehicles (Ambulance) shall be used for transportation of patients.
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)

U The Contractor shall adopt the OPGC JSA & JSB practice/advice.
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U The Contractor shaénsure that its supervisors and are fully conversant with OPGC JSA & JSB Process/
System.

U Under no circumstances must work be started until the appropriate JSA has been prepared and complete
the Prejob briefing.

i Competent person from the contractor ama-charge of the work from OPGC shall conduct the [ofe
briefing to all members.

i Competent person from the contractor and-@éharge of the work from OPGC shall make available a copy
of the safety document at site.

U Sample Job Safety analysis in prémaiformat is furnished in appendix below.

28. EMERGENCY PROCEDURES

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and sha
ensures that its staff are fully familiar with the actions to be taken incase of an emergency.

28.1. Emergency planning:

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or

20KSN) SYSNHSYyOASad ¢KS O2yiGNI OG2N) aKltf It dagency SSLI
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meeting.

28.2. Evacuation Procedure
Identify the escape routes available to you before you commence work. Know the assembly poinieatiohd
to reach there in case of emergency.
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency
Assembly Point. If you are using power equipments or vehicles you must switch it off and makebifeade
evacuating.
Do not run and do not stop to collect your belongings
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.
Obey instructions given by the OPGC contact person staff and agspaiii coordinator.
Remain at the assembly point until instructed otherwise. Do ne¢mter evacuated areas until th@' | { € Of S|
announcement is made by the Main Control Room.
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.
28.3. Reporting Emergency:
If you discover a fire, or any other serious incident/emergency pi&###233/244 using the site telephones, this
will conrect you to thePlant Main Control Room. Other
Emergency Contacts are
Intercom P&T

Fire Station 777 06645222257
Ambulance 2771248 06645222216
Hospital 666 06645222243

Give your name, location, and the details of the emergency. Follow any instructions given.

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.

If safe to do so remain in the vicinity to give relevant infation to the assistance when it arriveNever
endangeryour safety.

29. SAFETY SUPERVISOR

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to
provide full time safety supervisor who will be respiths for ensuring the work is performed in accordance with

the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety
Supervisor/OfficerThe OnrSite Contractor Safety supervisor/officer(s) must have approptatevledge and

skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized
for safety supervision but in case the Project Manager find ineffective supervision, the contractor may be asked
to provide independent safety supervisor.

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor Vids to pro
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the list of their safety professional along with Safety In charge stating name, qualification, experience & contact
YydzYoSNJ G2 GKS tNB2SOG alylF3aSNI g 91 {d ¢KS adzZIJSNIA&2N
of gate pass. Only OPGBScompetence certified Safety supervisors will be permitted for Safety Supervision at
Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the
contracted job. Contractors are not permitted to execytd without deployment of Safety Supervisor(s) as
specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose apppréadte if

GKS /2yGNI OG2NI FIHAta (2 AYLXSYSyd htD/ Qa al¥Sie SEL
30. COMMUNICATIONS

30.1. Communications with OPGC

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for al
EHS issues arising under this contract.

30.2. Coordination with other officials

Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location

of underground utilities, erecting barricades, traffic contraind other safety measures, unless otherwise
specified.

30.3. Communications with Media Restricted

In the event of an accident or other condition on site, contractor shall not communicate with the media or any
other entity without the expressed consent OPGC.

31. EQUIPMENT CERTIFICATION

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other
equipments required inspection or calibration has been inspected/ certified by an authorized and ea liabl
inspection/certification authority/company prior to its use in the works.

32. RESTRICTED ARTICLES

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been
obtained prior to taking dangerous items such asg#uknives, radio active, corrosive, poisonous or toxic
materials onto OPGC premises.

33. PROHIBITED MATERIALS

Contractor is strictly prohibited from using any of the following types of materials in performance of the work:

U Asbestos, Asbestos Containing Material (ACM).

U Mercury containing material.

U Surface coating systems that contain lead, cadmium, chromium, barium or mercury.

34. HAZARDOUS SUBSTANCES

U Before delivery of any hazardous materials to OPGC site, Contraclbpeihade Material Safety Data
Sheets for all anticipated hazardous materials.

i All containers containing hazardous materials must be clearly labeled indicating their contents and
appropriate hazard warning information.

i Hazardous materials must be storgda secure location agreed with tii@PGC Contact person

U 52y Q0 RAA&LRAS KITFENR2dza &ddzoaidlyOoSa Ayid2 RNIAYIl 3
any personnel.

i  All operatives must understand the hazards of the materials they have tddaetore use, some can be
dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own
supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety
information.

U Hazardous waste musibhbe dumped in general waste bins and the hazardous waste bins are provided
around the plant premises.

35. SMOKING

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking
inside Plant will be removed frojob with immediate effect. Smoking is permitted inside declared/authorized
smoking zone(s).

36. SUB CONTRACTOR

The Contractor should ensure that sabntractors shall be responsible for safety requirements as specified by
OPGC. The Contractor shall riegly check suContractor's compliance with safety requirements

37. LIFTING MACHINERY AND EQUIPMENT
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37.1. Lifting Tackle (Also known as Lifting/ Loose Gear)

Any item used to connect a load to the lifting appliance, but which is not in itself, capalifte lmnler, transport

or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivel

blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes

cargo rets, containers, pallets, etc.

37.2. Standard Requirements

U All lifting tackle shall be tested and certified by approved competent person.

The Contractor shall make available, as necessary, any certificates and inspection records.

Lifting tackle shall ndbe issued or used without a current test certificate.

All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective

equipment shall be immediately removed from service.

i Only equipment, which has been properly s and is clearly marked/labeled/coded, may be used. The
SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must
be adhered to.

U Makeshift lifting devices formed from bolts, rods or reinforcing steel shall aatded.

U Slings shall not be shortened with knots, bolts or other makeshift devices.

U Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each
type of hitch and the type of material.

U Synthetic web slings shall bmmediately removed from service if any of the following conditions are

[nta et et B

present:

o Acid or caustic burns

o Melting or charring of any part of the sling surface
. Snags, punctures, tears or cuts

. Broken or worn stitches

o Distortion of fittings

U No heavy loads or egssive strain may be placed on ropes.

U Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects
2NJ 0dzNYy SR o6& daaydzomoAy3ad 2FFé¢ (22 FlLaago

U Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying,
kinking or broken wires are apparent.

37.3. Lifting Equipment or appliances

Isagenerictermd [ AFGAY 3 SljdzA LIYSy (i & a Koy mdnuaNoSrheghaniicgl powef WK 5 y S >
able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e.
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and
Lifts, over head cranes,

374. Standard Requirements

i Lifting machinery and equipment shall be retested by an approved competent person after any major
alteration or repairs thereto.

i Lifting machinery and equipment shall not be issued or used without a current test certificate.

i Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to
operate theMobile cranes.

U All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It
shall be the dty of the Contractor to ensure that all employees under its control know and are able to
apply hoist signals and their uses.

i One qualified person shall direct the rigging operation. This person shall give signals for theNgroup.
crane operation willta8 LJX | OS ¢AGK2dzi Iy FLIWLRAYGSR YR ARSyd

0 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective
equipment shall be immediately removed from service.

0 Only equipment, which has been prxy tested and is clearly marked, may be used. The SWL (Safe
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be
adhered to.
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All lifting operation should be carried out in the barricaded area; no one shouldltweal to walk
underneath of suspended load.

It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and
machinery conforms to the relevant statutory provisions.

All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall
be of good construction, sound material and free from patent defect and shall be maintained and
operated to comply with OPGC standards.

Every dangerousioving part of lifting machinery should be guarded.

The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.
Cranes shall not be used to transport loads, unless specifically designed for this purpokeoK ¢ a

crane shall be secured to prevent it swinging when the crane is in "Transit".

Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines
unless a safe working distance of total Length of the Jib + 1Gsfegaintained.

Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a
crane capacity chart displayed inside the operators cabin.

Contractor shall not operate the cranes of ORGBout permission from ®GC Contact person.

Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact
person for review and approval.

Contractor shall designate a person to observe clearance of the equipment and give timely waraihg for
operations where it is difficult for the operator to maintain the desired clearance by visual means.

Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which
should be provided with appropriate visuahd audible signals, Properly maintained and tested by a
competent person after the erection or installation of the crane.

Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and
firmly set as necessary for thstability of the specific configuration of the equipment. Before lowering
outriggers, the contractor must verify the surface is firm and will support the weight of the equipment
and operation to be performed. The Contractor shall place outrigger padaditons require.

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the
area to verify it is clear of all personnel and obstacles.

Instructions issued by the manufacturer, specifying weather and wsp@ed conditions which would be
likely to affect the safety of the operation, lifting appliance should either not be used or used subject to
limitations, should be followed.

37.5. Multiple Lifts

The simultaneous use of more than one lifting applianceatse, suspend, support or lower a single load should

be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall
perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.

37.6. Personnel Baskets and Man Hoist

i

Personnel baskets should be of good design construction, sound material, and adequate strength, free
from obvious defect and certified and clearly marked with the maximum number of persons permitted.

Where a man hat is operated by means of a winch, or where person is carried in a cage, skip or similar
plant or equipment designed to lift persons, the winch should be so constructed that the brake is
automatically applied at all times except when the controls ardéndperating position.

No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before
the platform or cage can be lowered.

37.7. Industrial Fork Lift

u

i

Industrial fork lift trucks shall not be used to lift a load greatean the maximum safe working load
permitted for the truck.

Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or
fitted out for passengers use.

The Forklift operator shall have a valid operatingdifieate from a recognized authority and a valid OPGC
driving license.

37.8. Containers
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38.

39.

U Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other
materials should be of good construction, sound material, and adequate strength, free from obvious
defect and suitable for the purpose for which it is végd.

U Provided with adequate and suitable arrangements for securing the container to the lifting appliance or
to lifting gear, as appropriate;

U Marked with its tare weight and the weight of the load which it may carry with safety;

U So constructed as torpvent the accidental displacement of its load.

U Loose materials or articles that could be displaced should be secured or covered to prevent such
displacement.

HAND TOOLS

i Tools shall not be placed on any type of energized equipment or where a tolot faigand become a
hazard.

U Unacceptable placement includes on ladders, stairs, railings, mobile equiplyiagtpn the floor, on the
scaffold, in walkways or cluttering work benches.

G Tools shall not be placed next to open trenches, manholes or opatiings.

i Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers
secured so that nothing can accidentally fall.

(i Select the right tools for the job.

{ Train your workers to select the right tools for each,jand ensure that the tools are available.

(i Inspect the tool and ensure that it is in good condition and keep it in good condition.

(i Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or
broken handles; hammerwith chipped, mushroomed or loose heads and broken or split handles;
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs,
improper or removed grounding systems, or split insulation.

(i Use all tools correctly.

i Keep tools in a safe place.

4 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.

(i Store the tools in the proper storage area.

i Tools should not be carried up or down ladders by hand. Appropriate gsushall be used. Where
pouches are not available, tools shall be lifted and lowered by hand lines.

4 Tools should not be thrown from one level to another, nor should they be thrown from one location to
another on the same level.

i Spark proof tools shouldehinspected regularly to ensure that there are no steel splinters.

PORTABLE ELECTRICAL APPLIANCES.

U All appliances should be tested and identified; records of tes#st dates should be available.

i Equipments which do not have the test detail labdl mot permitted inside OPGC Premises.

i Any equipment which is in poor condition will not be permitted inside the OPGC premises.

i Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC
Contact Person. ffermission is granted, a residual current device (RCD) beusbnnected in the circuit.

i Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or
taping of conductors is allowed.

0 Bare cable/ conductors shalbt be inserted to sockets.

(i Contractors must ensure that electric equipment connected by cord and plug in good condition.

i Each employee must be properly trained before using tools or equipment requiring special instruction or
training (e.g., power toolsracuum equipment, etc.).

U Extension cords used with portable electric tools shall be of thér8 type unless the tool or appliance is
doubleinsulated or operated from an isolated power service. The ground wire must either be
permanently connected tohe tool frame for grounding means.

U Extension cords lay across walkways or driveways must be covered by protection or warning devices to
prevent pedestrian or vehicle hazards.

0 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a poredtiicdabol is used.

U Electricallypowered tools may not be used on energized conductors.

U0 Compressed air hose connections shall be secured with a safety clip or retainer before use.
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i

If a machine guard is removed in order to work on equipment, it shaleplaced before the equipment

is placed back in service. Lockout/Tagout procedures shall be followed.
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Where sparking or heat generated by the use of pneumatic tools, aroaeg coolant shall be used.

Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using
pneumatic tools.

40. TEMPORARY WIRING

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be
removed immediately upon completion of construction or the purpose for which the wiring was installed.

40.1. Temporary power program procedures

Vi.
Vii.

viii.

Xi.

Xii.
xiii.

XIV.

XV.
XVi.

XVii.

XViii.

XiX.

XX.

Ony authorized and qualified people for electrical work shall work on the installation, wiring,
troubleshooting or repair of electrical equipment.

All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment
for electric shock.

All portable tools, hand lamps & other apparatus must be connected to the system by means of
appropriate rating plugs & sockets type.

All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is
permitted.

Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for
the duty to be performed & properly protected against mechanical damage & electrical hazards.

All lamps for general illumination shall be protected from incidental contact or breakage. -béesal
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.

Temporary lights shall not be suspended by their electric cords unleds aod lights are designed for

this mean of suspension.

Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on ajpproval
protected by a GFCI.

Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be
avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is
provided to avoid damage.

Extension cord sets used with portable electric tool and appliances shall be ofwiimetype and shall

be designed for hard or extiaard usage. Flexible cords used with temporary and portable lights shall be
designed for hard or extraard usage.

Eledrical equipment shall not be opened, adjusted, repaired, or otherwise handled until iteselgized

and lockedout according to the lockut policy.

Deenergized equipment shall be tested before anyone works on it.

All metal panels, boxes, coversnduit, etc., that are part of electrical system shall be grounded.

All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not
acceptable.

Metal ladders shall not be used for electrical work.

All electrical eqgipment that is exposed to flammable gases or vapors, combustible dust, or ignitable
fibres must meet hazardous location requirements in order to prevent explosions.

Extension boards must have GFCI/RCCB protection with main power on/off switches. GFEWREGLCB

not be used as power on/off switching.

Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof
connectors shall be used as necessary.

All holes in panel boxes and gaps where circuit breakers arengishall be securely plugged with a
fireproof material.

Circuit breakers shall be matched as closely as possible to the electrical needs they supply.

41. FALL PROTECTION
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All persons, on any project that requires them to wear a personal fall arreststrairg system, will follow these
guidelines. A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more.

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:

A personal falarrest system igienerally required whenever an individual is at risk of falling 1.8 meter or
5.9 ft or more ft from an elevated position. A properly designed system should include three
components:

(A) Ananchor pointcapable of supporting a minimum of 5,000 Ibs (22.2 gbr attached worker; will
serve as a secure connection point for lifelines, lanyards or deceleration devices.

(B) Afull-body harnessdesigned to distribute falthrrest forces over thighs, pelvis, waist, chest and
shoulders; if a fall occursing located in centre of the back will hold worker in an upright position until
rescued.

(C) Aconnecting devicesuchas a lanyard, deceleratioapparatus, lifeline or a combination of these
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.
WARNING:
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 Ibs
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8
meter) and consider the use of deceleration devices or shock absorbing lanpardsg fall, the worker shall not
come in contact any lower lel and bring the worker to a complete stop and limit maximum deceleration
distance an employee travels to 3.5 feet (1.07 m).

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded.

Full body harmss application quideline

Deceleration apparatuses (shock absorbers) attachmabti lanyardype harnesses shall be used only at height
with fall distance of 6 meter or more.

For fall distance of less than 6 meter or more than 06 meter, self retractgtéefull body harness shall be used.

Full body harness after one free fall shall not be used again, it shall be condemned.

Harness shall be checked/ inspected for wear/tear or any damage before use.

41.2. Anchorage Connectors and Points

An anchorage connector or point must be capable of supporting 5000Ibs. per attached worker. This can be
accomplished in a number of ways and must be engineered to ensure the point has that capability.

Only anchorages designed by a fall protection equiptmaanufacturer must approved by OPGC. Anchorage
t2Ayda Ay O2yONBGS 2N FaGdlFrOKSR (2 ¢22RSyYy a0NHzOG dzNB &
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The anchorage point must be installed at dorsairig (shoulder) height or higher. Aanchorage point at feet
level is unacceptable for fall arrest application and will not be allowed.

41.3. Authorized Fall Protection Systems/Equipment
Only fall protection equipment approved by the OPGC will be used on OPGC projects.

Storage

The equipment should be stored and hung up freely by the badkdin a cool, dry place until needed. If
materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine
if replacement is necessary.

41.4. Tips for Fall Protection
e Make sure the harness fits snugly. Tighten all straps.
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e Use an anchorage point above your head. Do nebtfeat your feet unless there is no other place to-tie
off.
e Use two lanyards for 100% taf. One lanyard must be tched at all times and when moving from
position to position.
¢ Never hook two lanyards together to get extra reach.
e Except with specific lanyards, hooks may not be tied back into the lanyard itself.
e Use cheaters only when your lanyard will not reackeaff point. Cheaters will not be used while tied off
to the inside of a man basket.
e Shock absorbing lanyards may not be used in conjunction with retractable lanyards.
¢ Never tie a knot in your lanyard to reduce its length
41.5. ACCESS
Stairways and sir towers with complete hand and guardrails do not require fall protection.

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less
than 10 feet. Once a worker has climbed 10 feet a laghdienbing device is required or an enclosed cage must be
present.
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the adjacent surface, fall protective equipment is required. A thgemt contactmust be maintained with a

ladder regardless of the height a worker is above an adjacent surface.

42. SCAFFOLDING

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by
OPGC. A "GREEN STAE indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not

to be used until the approval is given. The scaffolding shall meet the following minimum requirements:

U Timber uprights and ledger shall not be used.

U Metal parts usedor scaffolds shall be in good condition and free from corrosion.

U All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be
inspected by a competent person appointed by the Contractor on each occasion befogeused for
erection.

U No materials, other than those specifically designed for the purpose, shall be used for scaffolding.

U A scaffold shall be erected only by men trained and certified in the job, working under the immediate
supervision of a competentofeman, who knows the purpose of the scaffold and how it should be
constructed to carry the loads which will be placed upon it.

U Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability.
Unless constructed as an independent scaffold, it shall be rigidly connected to the building or structure.

U In the case of partially erected or dismantlecfolds still capable of being used, access thereto should
be effectively blocked and prominent warning notices shall be posted with a "REBIr8GAF

i All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above
the walkway and have at least one intermediate rail.

i Toe boards shall be fitted to all scaffolding.

i When permanent hand rails have to be removeahirelevated platforms, rope or wire hand rails shall be
fitted in their place.

i Any loadbearing scaffolding should be constructed to a design previously submitted to and approved by
an OPGC contact person

U Parts of staging, tools and other articles andterials shall be properly lowered and shall not be thrown
down from a height. They shall be raised by rope or other suitable means and not carried on the person.

U The Contractor's Representative shall ensure that no loose articles and materials ayetetibout in
any place from which they may fall on persons working, or passing beneath.

U0 While erecting the scaffolding a RED SEB&E need to be hung until erection is finished

42.1. Requirements for Boards and Planks

U Boards of 51 mm (2 inch) minimum ¢kiness shall be used. These shall be at least 210 mm (8 inches)

wide.
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The spacing of board supports shall depend on the thickness of the boards used and the load to be
carried. There shall be at least three supports. Support for 51 mm (2 inch) boarblsathad more than

2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.

Boards shall be enbutted and close boarded throughout. Overhanging of boards of any thickness shall
not exceed four (4) times their thickness and not less thamm.

42.2. Working Platform

T
T
T

All working platforms should be close boarded and all boards should be lashed or secured.

Widths of platforms vary according to scaffolds purpose.

As a general rule, if the platforms are to be used only as a footing, tredly/tsh at least 610 mm (24
inches) wide. If small quantities of materials have to be put on them, the platform width shall be
increased to 813 mm (32 inches) wide.

42.3. Mobile Tower

[t en- I et S et Y e B et N et A

The height of a mobile tower should never exceed three times the leufgtie shortest side.
There should be only one working platform on a mobile tower.

Mobile scaffolds should only be used on ground which is firm and level.

Moving the tower should only be done by pushing or pulling the base.

The working platform must belear of men and materials when the tower is being moved.
Wheels should be turned outwards and brake must be on and locked before use.

It is advised to tie the tower to the structure whenever possible

Never ride on a scaffold that is being moved.

42.4. Independent Towers

u

i

The tubular scaffold used most often is the independent tower. The independent tower apart from
necessary ties stands completely free from buildings or structures and is used mainly for access pipe
bridges or high maintenance jolere only a small working area is required.

The foundation must be capable of carrying the weight of the tower, equipment and men.

Base plates must be placed under all standards and if there is any danger of lateral movement they must
be securely fixedsubstitutes must not be used.

Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.
Standards must be vertical and joints must be staggered. The distance between standards must be no
more than 2.5 m (8 fet 6 inches).

Ledgers must be horizontal and fixed to the standards with load bearing clips.

Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample
headroom if an intermediate working platform is required

Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base
and at other levels where necessary to keep the tower rigid, but at least every alternative lift.

If the height of the tower is more than 3 1liines the length of the shortest side it must be adequately
tied.

It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.

42.5. Ladders

u
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c:

All ladders used in the plant except in scaffoldings shall be ma@dagé Reinforced Plastic (GRP) / FRP.
No metallic / wood ladders are allowed in OPGC premises.

Shall be factory made and shall be of sound construction.

No ladders with treads nailed to the stringers or which are in any other way faulty or unsoundeshall b
used.

Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.

Ladders shall not be painted. Clear varnish or polyurethane is acceptable.

All ladders shall only be used for the purpose for which they were designed.

The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper
working parts before they are used.

Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.

Ladders should bplaced upon a level, firm, solid and safe base and leaned against or hung from a solid,
safe structure.

When it is necessary to place a ladder on a-temel, smooth or slick surface, the base of the ladder shall
be tied, blocked in place or held by another worker.
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U The base of a straight or extension ladder shall be placed back from the wall at a disjaatéoeone
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The top of an extension ladder shall be tied off when possible.

No one shall go up or down a ladder without the free use of both hands.

If material must be lifted, a hand line must be used.

Employeesisall face a ladder while ascending or descending.

A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.
Contractors shall ensure employees under their control are properly trained in ladder safety.

Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate
protections to be provided with warnings

43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS
Contractor will remain outside of lalenced electrical transformer, switchgear rooms, switchyard or any other
high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it becomes
necessary to enter these areas, the Contractor must notify the OP@aCioperson so that arrangements can

be made to secure a safe work area.

44. FIRE PROTECTION:

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire
equipment lanes must always be kept clear.

Allfires must be investigated and reported to OPGC regardless of duration or extent.

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances.
Nobody should misuse the fire appliances, extinguishers etc.

45. HOT WORK

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work.
e.g. Welding, Burning, Grinding, Cutting.

U The Contractor must coordinate hot work activities with the OPGC Contact person.

U All wdding, burning, or other hot work will be carefully planned and safely executed by completion of a
Hot Work Permit from OPGC.

U Welding machines and its accessories must be approved type & safe to use. Power supply cable should be
of proper rating, joint fre, copper and cut resistance type.
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minimize the risk to other persons, particularly from fire.

U Appropriate fire extinguishers shall be made availalbe the duration of the specific activities as
mentioned in the Hot Work permit.

U The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are
trained on the use of fire extinguishers and other appropriate fire fightiggar. Fire watchers during
fire watching cannot be assigned with other task.

i The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated
only to the duties of the fire watch.

i The Contractor shall ensure that adet¢giguards and barriers (fire blanket, fire proof sheets) are used to
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or
combustible materials.

i All open areas and floor grating/ wall openings shall be protectethat sparks or slag cannot reach
flammable or combustible materials at any lower level.

i Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from
hot work activities.

U The Contractor must store flammable acdmbustible chemicals where they are not subject to hot work
or other sources of ignition.

U Use appropriate PPE for the job.

46. CONFINED SPACES:
A Confined Spacdes any space of an enclosed nature which is not designed for continuous human occupancy and
presents a risk of death or serious injury from hazardous substance or dangerous conditions.

U The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.

U Confined Space Entry Permit shall be obtained to enter anyr@h8pace for any kind of work inside.

[ent ent I et S B e A e A
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U Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions
in a confined space.

U Contractor shall maintain all safety barriers around Hyery Point

U Appropriate PPE gwr the Confined Space Entry Permit shall be used.

U Appropriate dust mask shall be worn by tEatrantif significant quantities of dust are present within the
Confined Space

i Head and eye protection shall be worn at all times by Hwrant unless spefied otherwise by the
Control Room Engineer

U A body harness may be required by tBatrantif work is to be performed above ground level. An air
purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the
Entrant if Entry into a Confined Spaceontaining aHazardous Atmospheris required and it is not
physically possible to entirely remove thkazardous Atmosphere

U Contractor shall use the safety equipment as per the Confined Space Entry Permit.

U Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present
in the Permit Required Confined Space

U Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the
Confined Space dry & exit points during the period of work. Confined space opening either will be
closed or entry prohibited through warning tape or barrier while no work is taking place inside the
confined space. Contractor will not assign task other than Confined speatehing to the watchers as
long as they are performing the watching.

U Contractor shall comply strictly with the followilgdectrical safety precautions

U Electrical equipment supplied from the mains should only be used where tlagee  no  practicable
alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used
whenever possible.

U If there are no practicable alternatives to using electrical equipment supplied from the mains, then they
should be 24V. If this is not posgbthen they should be 110V supplied through a centre tapped
transformer with the centre tap earthed.

U Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual
Current Devices.

U Electrical equipment supplieddm the mains shall have a valid test certificate.

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure
washing apparatus with the permission of the ORTa@tact Person.

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for
the place of work and a safe system of work.

48. SCRAP/WASTE DISPOSAL:
Waste Bins are provided on site for General Housekeapigrials, metal scrap, Hazardous and Oily wastes and
Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal
scrap bins. Please consult with OPGC Contact person for more details.
49. GAS CYLINDERS
The folbwing regulations apply to all industrial transportable gas cylinders including containers for dissolved
acetylene.
49.1. Cylinder Identification
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.
Ful and empty cylinders must be clearly distinguished and stored apart.
49.2. Storage of Cylinders
0 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders
must be kept at a safe distance from any heat source.
0 Oylinders shall be stored in such a manner that they can be readily removed in the event of fire.
U They shall be adequately secured to prevent falling over.
U Cylinders shall be stored vertically and secured.
49.3. Handling and movement of cylinders
U Cylindes shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.
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Cylinders shall not be dropped from a height.

A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.
Whencylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact
when the vehicle moves.

On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled
cylinder shall always be aproper rack, regularly maintained and properly inspected at least biannually.
The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve
leakage are immediately removed from the site.

Only standard valve keyshall be used.

Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.

Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or
regulators shall be removed from service.

RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.
Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and
excessive wear.

Only secured hose connectors shall lsed.

It is strictly prohibited to bind hose connections with wire.

All Oxyacetylene sets which are portable shall be wheeled on a trolley.

When not in use, blowpipes and hoses shall not be left in confined spaces or enclosed areas.

Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders
situated outside. Merely closing the valve is not a disconnection.

Empty cylinders and cylinders no longer required shall be removed from the Siteragas@racticable,

caps shall be in place.

Flashback arrestors (ESAB or any other ISI| approved type) shall be fitted at the outlet of the regulator and
at inlet of the cutting torch.

When not in use, all cylinders shall have protecting caps screwed on.

Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and
the hose depressurized.

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES

u

i
i
i

Radiography shall be done only after achieving a valid safety document. Propeadig of the area

and paging on the loud speakers should be done

All operations involving the use of radio active substances shall be supervised by the Contractor to ensure
that protective measures are properly maintained and to check the extent of tbeegtion afforded in
practice.

The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and
all employees who use or store these radictive sources on OPGC's property.

The Contractor shall be responsible ftire supply, operation and regular testing of all necessary
monitoring equipment and to ensure that all protection barriers are placed and altered as a result of
survey radiation level readings in accordance with internationally acceptable levels.

All radoactive substances not in use shall be kept securely in a dedicated storage place. The storage place
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clear and indelible print. Its access hatch or doonutidbe provided with a lock, the keys of which should

be kept by the authorized radiographer.

Only authorized personnel should handle radio active sources.

Before any radiography work is started, the Contractor shall be required to establish procedatesd

with accident/incidents and foreseeing an emergency.

The procedure shall clearly define responsibilities and actions/measures to be implemented.

The emergency procedures shall be submitted to OPGC Contact person for review and approval.
TheContractor shall also ensure that all personnel involved have been carefully instructed

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the
exposure container should be kept inside a liaéd box whib has the radiation warning sign on the outside.
50.2. Handling Procedure and Personal Protection

i
i

Keep maximum distance from the source.
Provide maximum shielding
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0 Keep exposure time down.
A radiography permit shall be obtained on each occasion radiological work is carried out.
U A barrier shall be erected around each area where the source is exposed so that the level of radiation at
the barrier does not exceed 0.75 Micro Seiverts per hoairin
U Suitable warning notices for display at barriers shall have the wortRAGDIATION DO NOT ENTER".
The notices shall also include the radiation symbol.
U  All persons using radioactive substances shall be trained and certified in the use of sstelnceh
U The perimeter of the area shall be patrolled during the period of source exposure.
U An exposed source must be immediately returned to its safe container on the request of the operating
personnel, or in the event of a fire or other emergency odogr
U Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film
badge to measure the amount of radiation accumulated.
51. EXCAVATION
U The Contractor shall ensure that no Excavation work shall be carriedvitliout the issue of an
appropriate Safety Document.
U Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported
immediately to the OPGC Central Control Room and the work shall cease.
U Where, because of the naturehape and slope of the excavation, material is liable to fall more than 1.3
meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.
U Shoring shall be rigid and without holes or opening, and be properly braced with $igbpmture.
U The shoring of every excavation where men are to work shall be examined each day by the Contractor's
Representative.
U Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and
a half times the dpth of the trench shall be observed.
U No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely
to cause the collapse of the side of the excavation.
U Excavations in which persons are working and into whicleragm is liable to fall shall be suitably or
protected by a barrier.
U If the excavation is to remain open after dark, warning lights shall be placed around the excavation to
warn others of its presence.
U Temporary crossings over the trench shall be attlé@9 mm (2 feet) wide and sufficiently strong with a
railing on one side.
U The Contractor shall be responsible for the provision of all barricades, roping off and the provision of
flashing lights as is required for the safety of persons and vehicles.
52. SURPLUS MATERIALS
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all
excess surplus material from the jobsite. Final payment for performance of the work shall not be due and
payable until such mat@ls are removed from the jobsite. If surplus materials are not removed from the job site
within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost
associated with disposal against the unpaid balance oOetract Price.

c:

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in
violation of these provisions. OPGC shall not be liable in contract(ibmttiding without limitation negligence

and strict liability) warranty or under any other legal theory for damages, costs or expenses related to any
suspension or stoppage of work, loss of business, or other special, incidental, consequential or ganitiges
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Safety Program.

54. TEMPORARY BUILDING:

Temporary buildings and material storage areas shall only be allowed upon written appfdtiel @ncerned
Project Manager/EIC. They shall not be set up under power lines or pipe ways.

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of
OSKIF@A2NI AYFLILINRPLINREFGS F2N G§KS ¢ 2 Ndite dufiedvisdSfor évalfiafion 0 S
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and possible removal from the site. OP@IC not tolerate at any time any conduct that threatens, intimidates or
coerces an OPGC person, another Contractor or any member of the public.
55.1. Disciplinary action and penalty against safety rules violation

i
i
i
i

Unsatisfactory safety performance wgib aginst the contractor in future bids.

OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.

In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.
The penaltysystemis divided intotwo categories, Minor and Major. OPGC EHS shall decide #imut
minor or major safetypenaltybased ortype of violations & risk involved with the violations

55.2.Examples of Safety violations

u
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Not wearing / improperwearing ofpersonalprotective equipment(PPE) as per OPGC PPE rule. Example
Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.

Using grindewithout wheel guard

Taking eletrical connetion withoutusing ELCB.

Using danaged welding cabldaulty joints in cable

Nonruse offlash baclarresterin oxy acetylene cutting set

Nonavailabilityof standbyperson (hole watchdn man hole during entry into

Confined pace

Not responding to emergengirensasper emergencyhandling pocedure.

Working overhead omoad/ pathwaywithout barricading

Dumping excavated earth on edgeenfcavation

Nonreportingof Near Missaccident fire and/or explasion and propertydamage incident.
Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly
Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic Substance)
Leaving excavated soil on road

Spillage of waste on roads & work places

Smoking inside plant premises.

Unauthorized carrying of weapon insiB¢éant Premises.

Workingwithout validwork permit.

Not complying with written instruction on the wonsermit

Working without Job Safety Analysis(JSA) for high & medium risk jobs

Working without Job Safety briefing for high & medium risk jobs

Not providingfire extinguisherfor hot work and fire watch.

Use ofnone testing/certified lifting machinetools andtackles

Use of substandard scaffold (such as substandard platform in terms of access, guardail, toe
guard &gapson platform surface, non-useof soleplate/bae plate, saggingcaffoldetc.)

Use of above 24V light fittings in confined space without approval

Working above 5.9 ft height without fall protection

Working without rigging & slinging safety measure

Personsvorkingundersuspendedoadin barricadedarea

Abuseof safety equipment/ facility/ emergency equipment.

Blocking acessof emergency equipment or exits.

Mishandlingof gascylinders

Handling & disposal of hazardous substances in unauthorized manner.

Violating OPGC any of the environnterguideline attached in separate sheet.

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and
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Safety Offlcer/ EHS Manager/Safety Rovers or any officer authorizibe P G@nanagement.

a

For first instance of Safety rule violatiargunseling and verbal warning with punching of yellow spot on
| Card

On observation of second instance $&fetyrule violation,counseling and strong verbal warning with
punching of blue spadn | Card

On observation of "8 Safety rule violationpunching of red spobn | Card with duty suspension or
permanent removal from site
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U For major Safety Violation for oriestance also, there may be direct punching of red spot in | card with
permanent removal/ termination of the Contractor employee(s) responsible for that violation

U Inadequate Safety Supervision leading to repeated minor or medium risk type safety wiolatio
Fine/Renalty of Rs.2000/ (Rs. twothousand only) and | card punching of responsible contractor
Supervisor.

U Inadequate Safety Supervision leading to repeated major risk type safety viel&ioe/Renalty of
Rs.2000/ (Rs. twathousandonly) and | cargbunching of Contractor Supervisors with suspension or even
termination of responsible contractor supervisor.

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION

The Contractor shall pay due regard to the environment by acting to preserve air, water, titenanimal and

plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise
from such work or operations.

1.

2.

c

10.

11.

12.
13.

14.

Uncontrolled release®f OPGQegulated materials hazardous wastesspecial wastesand PCBor PCB
contaminatedmaterialsfrom OPGC locatioriato the environment are prohibited.

All spillsof OPGCegulated materiglhazardous wastespecial wasteand PCBor PCB contaminatethaterial

must be cleaned up and waste residues generated disposedopierly. Planning must begin immediately

and clean up must be initiated within 72 hours of discovery of ik s

Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.

Used oil & lubricants generated during work shalldodlected in containers provided with lid and shall be
placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the
designated shed in front of Store Shed No. 3 and final disposal to authorized recycl@reéessors. Waste
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit.

Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to
authorized recyclers / rprocessors. Spilled lead acid shall be contained and collected by the use of spill
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to
Supplier.

E Wastes and used Mid batteries, fluorescent lamps, mercurypear lamps are also treated as hazardous
materials. These are to be collected and stored in identified places on impervious floor and under shed to
avoid contamination. These shall be disposed in authorized manner.

Oil contaminated scraps, cotton wast@and other oil contaminated wastes shall be collected in specified
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and
shall be sent to Warehouse for storage in specified collecting bin and fepadgdil to authorized recyclershe
processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered
pits.

Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.

Lead wate & other Norferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall
not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in
designated bins/shed and final disposahbitathorized recyclers/rgorocessors.

Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal
means.

Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in @bkignat
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated
collecting bin and final disposal to authorized recyclergfrecessors or else, these scraps can be disposed of

by Ware House in lined imperus covered pits. Similarly, acid/alkali/ any other hazardous chemical
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per
the condition of Purchase Order) or to the authorized recyclers.

Materials that yield Hazardous Substances shall be identified prior to their initial purchase.

Ample spill response materials shall be available to deal with any potential hazardous and special waste
releases.

All containersused and stored on the site must hapmper labels
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15.

16.
17.
18.
19.
20.

21.

22.

23.

24.
25.

26.

27.

28.

29.

30.

31.

32.

33.
34.

35.
36.

37.
38.

39.

Debris and solid wastes generated during any activity shall be collected & disposed regularly at the
designated place and the combustible materials shall be controlled fired under direct supervision of OPGC
Fire or Safety Officer. It shall no¢ blumped /thrown here and there.

Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose
these to outside agencies to avoid unwanted fire.

Carry bags made of virgin or recycled plastic, which areghe@ss20 micron thick, are not allowed to be used

in ITPS.

Energy efficient products (eco marked products) will be preferred for use insidelTPS.

Goods packing material shall be bio degradable and environmental friendly material.

All chemicals shall bgrocured with its material safety data sheet (MSDS). The MSDS shall remain with the
chemical for its entire period of stock inside OPGC.

Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the
lorry and caotainers. The transporters staffs/ staff shall be properly trained on emergency handling of the
chemical.

Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material
emergency so as to prevent risk to environment.

Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles,
machineries and Tools & Plants.

Vehicles shall be certified with valid pollution under control certificate.

Source air emissions shall be controlklas to meet regulatory norms. Incase of incidental higher emission
level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM,
NOx, SO2 shall be made available all time except the period of planned maio¢enaternative offline
monitoring shall be in practice during the period of on line equipment maintenance.

Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo area:
These places shall be tested for tasncentration periodically to ensure taking step to reduce dust emission
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.
Sufficient water spraying shall be ensured in haul roads and working areaduce fugitive emission during

earth work by mechanical means.

While painting any structural materials on ground, the structural materials shall be kept on any impervious
barrier so as to avoid land contamination by paints.

Use of Ozone Depleting Substa (ODS) like CCL4, @BECCF2, Halon and other ODS based substances
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out
process of these substances, these ODS shall not be released to atmospleseeg@ikes shall be handled as

per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be
replaced with non CFC refrigerant containing equipments.

SF6 consumption shall be managed in such way that therdevitio waste or/ and release to atmosphere.

The user shall maintain a consumption record covering the equipment name in which the gas is used,
guantity and date of use.

Asbestos ropes and packing shall not be used in any work. No new asbestos sheéts sbadl in any work.
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.

During construction and maintenance ws, melting of Bitumen should be done by using fuel oil / fire wood.

In no case burning of rubber tyres will be allowed.

Smoking is prohibited inside plant.

Optimum utilization of water, energy and raw materials shall be ensured by minimizing the lasy in
activity.

Spitting on walls is prohibited.

Preference shall be given for using ddendly materials/packing and technology, wherever it is techno
economically viable.

Special care shall be given for good house keeping.

Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious
covered pits.

Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to
dispose it out side ITPS per the provision of Hazardous Wastes (Management & handling) rule.
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40. Waste water generated inside plant and sewage effluent shall be reused

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically
SO & to ensure no adverse impact on environment.

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour
of the incicent occurs.

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please
MSIHC rule.

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier.
Wherever barrier camot be provided, the person nearby must have ear protection.

46. Environmental monitoring equipmerthat has been originally designed and installed must be satisfactorily
maintained and continually operated (with the exception of standard downtime for plammmeghplanned
maintenance).

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS

Appendix1, Job Safety Analysis (JSA) Format:

Format No: ER 5/1QF2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC

Sl. No. Department Equipment Location Job description
Plant Civil X Y Pouring concrete at height
JSA Performed by Reviewed & Approved by Issue Date
HAZARD TEXT/TYPE
PHYSICAL HAZARDS ELECTRICAL HAZAR|  CHEMICAL/ GAS HAZARDS EXCAVATION OTHERS
. . Shock/ . - .
Noise Fall from height Force (Push/Pull) . Flammable/ Explosive Collapse/Sliding Fire
Electrocution
Radiation Fall (Slip/Trip) Caught in/on or Static electricity Fumes Inhalation Underground live Heavy Wind/Rain
between cable damage
Confined . . .
space Fall down/below Struck by/against | Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure
Pressurized Fall of Objects Extreme weather | BIOLOGICAL I
Steam/Air from height (Hot/Cold) HAZARDS Body/Eye Contact Poor Posture Oil spill
. . Snake/Insect
Contact with Cont_act with Poor illumination | bite/Virus Spillage Repetitive motion Human factor
Hot surface moving parts infection

Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body hali

PPEs to be used red & green reflective vest

Tools required

SAFETY, HEALTH & ENVIROMEN

SEQUENCE OF BASIC STEI HAZARDS

CONTROL MEASURES

Emergency Safety Measures:

Emergency ContactMain Control Room222, 233,244, Fire/ 77, 222257, Ambulane48/277, Hospital666

Overall Job Risk CategorgHigh/Medium):-
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Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins

JSA Review during PJB:

Pre Job Briefing (PJB) Acknowledgement: | undertake that the JSA is communicated to me effectively

Name Signature Name Signature

Appendix2
OPGC HSE RULES AND REGULATIONS
FOR CONTRACTORS

UNDERTAKING
| hereby undertake that:

(1) 1 have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules &

regulations;
(2) I agree to execute the work under all provisimuhtained herein;

(3) I understand & will make my employees who will work at OPGC site understand the applicable

rules & regulations;
Signature:
Name :
Date:

Contract Company: Sea]------
Appendix 3

EHS Violation Record for Contractor
Ib Thermal Power Station, Banaharpali

Date:

Name of Violator:

Location of Violation:
Type of Violation:
I 2yGNI OG2NR& bl YSyy
hodSNWBSNDa { A3yl GdzN

P Y Y-ttt
B bl YSuwdwu

{A3ylid
{AIYF G§dzNBy gy
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