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BID DOCUMENT 

						Name	of	work:	“AMC	for	Mechanical	Maintenance	of	Ash	
Handling	Plant	including	Ash	Water	Recovery	System,	HCSD	

System	and	Mill	Reject	Handling	System” (02‐Parts) 
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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION  Unit # 3&4 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 
TELEFAX: (06645) 222288   

Email: bkmishra@opgc.co.in 

NOTICE INVITING TENDER 
NIT No. ITPS/Unit 3 & 4/20‐21/085                                                                                                          Date: 09/10/2020 
 
Separate Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Agencies/ Registered 
Firms/Companies for execution of the following works at 2X660 MW IB Thermal Power Station, Banaharpali. 

S/N  Name of the work 
Tender cost  

(Rs.) 
EMD  (Rs.)  Contract 

Period 

Sale of 
Tender 

document 

Date of receipt & 
submission 
/Opening of 
technical Bid 

1.  

“AMC  for  Mechanical 
Maintenance  of  Ash  Handling 
Plant  including  Ash  Water 
Recovery  System,  HCSD  System 
and Mill Reject Handling System” 
(Two Parts) 

11,200/‐ 
(inclusive 
of 12% 
GST)   

Rs.10 Lacs  03 Years 

09/10/2020 
to  

29/10/2020 
(Hard & Soft 
copy only) 

Up to 3:00 PM on 
30/10/2020  

3:30 PM onwards 
on  

30/10/2020 

NB: a) Bidders having the requisite qualifying requirements specified in the bid document shall only be considered for the 
work. 

b)  Further please note to submit your offer considering GST provision and its related input tax credit  benefits to be 
passed on to OPGC 

 

Cost of bid document (non‐refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code‐9510) / Andhra Bank  (Code‐0662) / Central Bank of  India  (Code‐283899) payable at  ITPS, Banharpali. Cost of bid 
document shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD) should 
be prepared on or before  the  last date of sale of  tender, otherwise  the bid shall be  liable  for  rejection.  In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.   Complete and signed sealed bids  in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the 
tender will be  issued/  received  / opened  at  the  respective  time  on  the next working day.  The photocopies of  all  the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along with 
the bid; otherwise the bid is liable for rejection. Bids without EMD will be rejected outright. 
 

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split 
up the scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 

N.B: For further details & downloading of Tender documents, please visit our web site www.opgc.co.in. 
 

Important: Agenda/Corrigenda/  Extensions,  if  any, will  be  notified  on  the OPGC website  only  and will  not  be 
published in any other media. Bidders are requested to visit our website regularly for any amendment of the present 
bid till finalization of bidding process.                                                     

                                                                                                                                                    

  Sd/‐ GM‐ SCM

SAFE & CLEAN POWER IS OUR COMMITMENT
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        QUALIFYING CRITERIA 
 

NAME OF WORK: “AMC for Mechanical Maintenance of Ash Handling Plant 
including Ash Water Recovery System, HCSD System and Mill Reject 
Handling System” (Two Parts) 
 
 
 
 
 
 
 
 
 
 
 
 

For Qualifying Criteria please refer Annexure 1 
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Information to Bidders 
 
1)  The bids complete in all respect must be submitted in a sealed envelope super scribed 

with tender enquiry   number, name of the work and due date of opening. Both the 

Techno-commercial & Price Bid in separate sealed cover shall be put in a sealed third 

envelope. The bid documents are not transferable. The bidder must submit the 

following along with the bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope 

separately. 

i) All Micro & Small Enterprises (MSEs) who are registered with 
DIC/KVIC/KVIB/Coir Board/NSIC/DHH/ Udyog Aadhar Memorandum are 
eligible to get the benefit of exemption from payment of EMD & Tender 
cost and to get the exemption, the participating bidders have to 
obtain/register as MSME for the specific service/supply of goods/both. 
 

ii) To get the exemption of EMDs & tender fee, the party has to make an 
application to the head of supply chain management (SCM) who is 
conducting tendering process along with proof of documents regarding 
eligibility of the exemption at least 2 days before the last day of bid 
submission. The HOD after due examination will allow to participate 
without submission of EMD& tender fee & the same has to be 
communicated to bidder in writing. 

 

b) Photocopies of Provident Fund Registration certificate, , Income Tax PAN 

and GST 

c) Bid documents duly signed & stamped in all pages as a token of acceptance. 

d) In case of bidders submitting the documents downloaded from OPGC web 

site, the cost of bid documents (as per NIT) must be submitted (separately 

from EMD) in the form of Demand Draft. The draft towards cost of bid 

documents must be drawn on or before the last date of sale of bid 

documents. 

e) Original price bid duly filled in, signed & stamped on each page shall be 

submitted. Any price breakup (if required) must be submitted separately. 

The rates offered by the bidder shall be clearly written in English (clearly 

hand written or typed) both in words and figures and shall be free from any 

aberrations, deletions, corrections and overwriting. In case of any illegibility 

of the offer submitted by bidder the interpretation by OPGC shall be final 

and binding on the bidder. Insertion, postscript, addition and alteration shall 

not be accepted after submission of the bid. 
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Note: Tenders submitted without the above requirements shall be liable 

for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions 

and specifications contained in the tender documents and not stipulate any deviations 

in normal case. 

3) OPGC will award the contract to the successful bidder whose bid 

(offered/evaluated) has been found the lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial 

implications by adding the cost determined by OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain 

work or provide certain facilities, it is understood that the contractor shall do so at his 

cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, 

special condition of contracts etc. and get himself fully conversant with them. The bid 

should include cost of mobilization and cost to adhere to all safety norms as described 

in the tender & OPGC contractor safety management program document no.EM4/61 

(PART A). No relaxation or request for revision of quoted/accepted rates shall be 

entertained subsequent to the opening of bid on account of mobilization or Safety 

costs. 

7) The details of items in the price schedule shall be read in conjunction with the 

corresponding technical specifications. Items of work provided in the price schedule 

but not covered in the technical specifications shall be executed strictly as per 

instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools 

and tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as 

per OPGC norms to all workmen, rectification, maintenance till handing over, 

supervision overheads, profits and all incidental charges not specifically mentioned but 

reasonably implied and necessary to complete the work according to contract. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder 

shall be bound to perform the same at their quoted rates. 

 

***************************************************************************** 
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GENERAL	CONDITIONS	OF	CONTRACT	

	

	

	

	

	

	

	

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

                                      CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

                                        CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
 
 
 
 
 
 
 
 

INSTRUCTION TO BIDDERS 
 
 
 
 
 
 

VOLUME - I 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

 
 

TENDER FOR 
 

Name of work: -	“AMC	for	Mechanical	Maintenance	of	Ash	Handling	Plant	including	Ash	
Water	Recovery	System,	HCSD	System	and	Mill	Reject	Handling	System”	(Two	Parts).	

 
 
 (Here insert the name of the Works) 
 
1. To be submitted by 3.00 P.M of DT. 30.10.2020 to Contract Cell unit 3&4, ITPS.  
 
2. Techno-commercial bid shall be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 3.30 P.M on dt.30.10.2020 in the office of 
Contract Cell, ITPS. 

             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: General Manager –SCM,    
 
Date:  
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER  

1. Tenders are invited on behalf of the OPGC Ltd. for the work “AMC for Mechanical 
Maintenance of Ash Handling Plant including Ash Water Recovery System, HCSD System and 
Mill Reject Handling System” (Two Parts) 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed within 03 (Three) calendar years from the date of 

issue of Letter of Intent/Work Order, in accordance with phasing, if any, indicated in the 
Tender documents. 

4. Normally Bidders having corresponding class of license, PF Code, valid IT PAN & GST, expertise 
for the work required to be executed and financial capacity will be considered. 

5. The person who floats the NIT shall be the Accepting Authority herein after referred to as 
such for the purpose of this Tender. 

6. Applications for issue of tender documents shall be submitted to Accepting Authority so as to 
reach his office not later than dt. 29.10.2020. 

7. A Bidder shall possess IT PAN, PF Registration certificate and GST. 
8. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 
necessary documents will be sold on payment of Rs11,200/- (inclusive of 12% GST) in shape of 
Demand Draft in favor of Odisha Power Generation Corporation Ltd. drawn on State Bank of 
India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) on or 
after dt.09.10.2020 & up to dt.30.10.2020. Cost of tender paper is not refundable. 

9. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub-soil (so 
far as is practicable and related to particular work), the form and nature of the site, nature 
of work, capacity of concerned plant, present condition of the plant, labour force problem 
relating to present Contract labour, custom & system of the local folk, means of access to the 
site, accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects 
it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 

10. Submission of a Tender by a Bidder implies that he has read this notice along with notice 
advertised in the Newspaper and all other tender documents and has made himself aware of 
the scope and specifications of the work to be done and of local conditions and other factors 
bearing on the execution of the works. 

11. A Bidder should quote his rates in figures as well as in words. The amount for each item should 
be worked out and the requisite totals given. Special care shall be taken to write rates in 
figures as well as in words, and the amounts in figures only in such a way that interpolation is 
not possible.  The total amount shall be written both in figures and in words. In case of figures, 
the words ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ after the 
decimal figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the 
words ‘Paise’ should be written at the end.  Unless the rate is in whole rupees and followed by 
the word ‘Only’ it should invariably be up to two places of decimal. 
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12. In the case of item rate Tenders, only rates quoted shall be considered.  Any tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 
sum tenders, only quoted amount shall be considered. 

13. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 
works. Failure to observe this condition shall render the Tender of the Bidder tendering as 
well as of those witnessing the Tender liable for rejection. 

14. Tender shall be received up to 3.00 P.M of dt.30.10.2020 and Techno-commercial bid shall be 
opened at 3.30 P.M on the same day in presence of those Bidders or their duly authorized 
representatives who may like to be present.  

15. The Tender shall be accompanied by Earnest Money of Rs.10,00,000/- (Rupees Ten Lakhs Only). 
The Earnest Money offered shall be in shape of Demand Draft / Pay Order in favor of Odisha 
Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank 
(Code-0662) / Central Bank of India (Code-283899). 

15.1 The Tender shall be accompanied with letter of undertaking on non-judicial  stamp paper of 
appropriate value in the prescribed format. 

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 
demand.  The Earnest Money shall be valid for a period of 06 (six) calendar months from the 
date of opening of the bid  

15.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) 
days from the date of opening of the Tender, during which period the Bidder agrees not to 
vary, alter or revoke his Tender either in whole or in part. If the Bidder however, fails to 
keep his Tender valid for one hundred & eighty (180) days or varies its terms and conditions 
during the said period then the Owner shall be entitled to forfeit the Earnest Money amount 
without any notice or proof of damages etc. The Bidder shall submit his Tender as required 
in the Tender documents along with letter of undertaking in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after 
the award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions 
shall be rejected by the Owner as non-responsive Bid. 

15.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

16. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 
initial security at the option of the said Contractor or shall be returned to the successful 
bidder at his option. 

17. A Bidder shall submit the Tender which satisfies each and every condition laid down in this 
notice and other tender documents, failing which the Tender will be liable to be rejected.  

18. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or 
any Tender or to give any reasons for their decision.  The Owner reserves the right to allow 
the Public Sector Undertakings price preference facilities as admissible under existing Govt. 
policy. The prospective Bidders may apprise themselves of the relevant Govt. notification in 
this regard before submission of their bid. The Odisha Power Generation Corporation Ltd. 
reserves the right of accepting the whole or any part of the Tender or split the total scope of 
work among eligible Bidders and Bidder (s) shall be bound to perform the same at his/their 
quoted rates. 

19. GST or any other tax on materials/services in respect of this Contract shall be payable by the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. 
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20. Bidding schedule 
 

Date	of	commencement	of	sale	of	Tender	Paper	 09.10.2020	

Last	Date	of	sale	of	Tender	Paper	 29.10.2020	

Clarification	sought	by	the	bidders		 15.10.2020	

Pre	Bid	Meeting		 19.10.2020	

Owner’s		response	to	pre‐bid	meeting	/	clarifications		 21.10.2020	

Last	date	for	receipt	of	Techno	Commercial	Bids	and	Price	Bids
3.00	 PM	 On	
30.10.2020	

Opening	of	Techno	Commercial	Bids	
3.30	 PM	 On	
30.10.2020	

Opening	 of	 Price	 Bids	 of	 techno‐commercially	 qualified	
bidders	

To	be	intimated		

Contract	Award		 To	be	intimated		

 
 
 
 
 
 
 

For and on behalf of Odisha Power Generation Corporation Ltd. 
Signature…Sd/- 

 
Designation: GM- SCM. 

 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG 
WITH HIS TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 
 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banaharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating 
to……………………………………………………………………………………………………………………………………………… 
    (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, Schedule A & B and Annexure - I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Technical Specifications. 
(f) Price Schedule / Bill of Quantities 
(g) Drawings if any. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / 
Price schedule attached with the tender documents and the period (s) of completion as stipulated in 
Schedule ‘A’ of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 
 
 A sum of Rs.10,00,000.00 towards Earnest Money is hereby forwarded in shape of Demand 
draft drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India 
(Code-283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep 
the Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, 
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 
other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 
accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as 
provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or 
remedy be at liberty to forfeit the said earnest money absolutely. 
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Signature of Bidder ………………… 
 
Duly authorized to sign the Tender on behalf  
of the (in block capitals)…………………..…………………………………………….. 
 
Dated……………………………………… 
Postal Address……………………………. 
Telegraphic Address…………………… 
Telephone No…………………………….. 
Fax No……………………………………. 
E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, 
religious or otherwise culture, political environment, climatic conditions, education & medical 
facilities etc. to their satisfaction and acquaint with the nature & condition of work prior to 
working out the price of the Tender. 

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 
contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated in the prescribed proforma only in the format in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 
deviations by loading or offloading the cost of such deviations. 

1.3 Agenda / Corrigenda issued to this tender must be signed & submitted with tender on due 
date or on extended date if any. The Bidder should write clearly the revised quantities on 
the Schedule of original Tender Documents and should price the work based on revised 
quantities / conditions. All those who were issued tender documents prior to issue of agenda 
/ corrigenda shall be provided with another set of fresh blank price schedule / schedule of 
items free of cost. The Bidders shall submit their tender in the fresh schedule. But however 
if the Bidder has already submitted his tender prior to issue of such agenda / corrigenda, 
they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. The original 
offer submitted by such party shall be destroyed in presence of the Bidder on the date of 
opening. 

1.4 PREPARATION OF BID: 
The Bidder(s) shall submit the bid in two parts, namely- 

  1) Part-I: Techno commercial Bid 
  2) Part-II: Price Bid 

PART-I: TECHNO-COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the 
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses 
of the Tender documents with signature & stamp in all pages as token of unconditional acceptance 
shall constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
a) Crossed Demand Draft for requisite amount drawn in favor of Odisha Power Generation 

Corporation Ltd. in the manner prescribed in clause-15 of NIT enclosed herewith towards 
the Earnest Money without which the Tender will be summarily rejected. 

b) Details of work of similar nature and magnitude executed by the Bidder during last seven 
years (Works executed in name of Bidder) in Annexure-I of G.C.C. 

 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the 

roll of the firm in Annexure-IV of G.C.C. 
 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
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i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-XI of G.C.C. 
 
k) Photocopy of valid GST and IT PAN.  

 
l) Photocopy of Provident Fund Registration No. and GST of appropriate category issued by 

competent authority. 
 
m) Photocopy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in non-judicial stamp paper of worth Rs.5.00 in the format enclosed. 
q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 
signature. 
 

Note: If required additional sheet may be used to furnish all above information but in the format 
provided in General Conditions of Contract. 
 

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an 
envelope, sealed & super scribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name 
of the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand 
corner of the cover.   
  

PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page 
as token of unconditional acceptance shall constitute the Price Bid. The Bidder shall 
take utmost care in filling the tender documents corresponding to instruction to 
Bidder and relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, 

if any. 
 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 

 1.5 COMPLETE BID: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 
full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder 
shall be written on the bottom left corner of the envelope.  
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1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. 
The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell 
against receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence 
of the Bidder(s) or their authorized representative who may like to be present. Partner, 
director or permanent employee of the firm duly authorized can only be authorized 
representative. 

 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders 
and in presence of them or their authorized representatives who shall participate.  (Only 
technically qualified bidders will be eligible for price bid opening). 

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate 
in the opening of the Tender must abide by the safety rule of OPGC right from the plant 
gate. Some of the checkpoints are, the vehicle must have valid insurance & tax paid road 
permit, valid driving license of the driver / Owner as the case may be. Persons with full shoes 
shall be allowed to enter the plant & our plant gate shall provide other items such as hardhat, 
safety glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to 
participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by 
him in the Schedule of quantities / Price schedule forming part of the Tender document, in 
such a way that interpolation is not possible. The amount of each item shall be worked out 
and entered and requisite total given for all items. The tendered amount for the work shall 
be entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate, which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of 
tender papers shall be signed by the Bidder with date.  

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
firms shall furnish the full names of the partners in the Tender. It should be signed in the 



Page 18 of 158 
 

partnerships name by all the partners or by duly authorized representative followed by the 
name and designation of the person signing. Tender by a Corporation shall be signed by an 
authorized representative and a power of attorney / authorization on its behalf shall 
accompany the Tender. A copy of constitution of the firm with names of all partners shall be 
furnished. In case of cooperative society, the authorized representative of the society will 
sign the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided 
Family business. 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 
or only rate quoted in maintenance Contract in addition be written in the same language. The 
signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 
involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change in specification for any other item. In case the rates quoted by the 
Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 
rejection of the Tender unless the Owner is convinced about the reasonableness of the 
analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement 

of work & submitted to Engineer-in-charge for approval. The programme & progress will be 
reviewed from time to time and if required, the programme may be re-scheduled by Engineer-
in-charge. The Contractor shall also be responsible to provide materials within his scope in 
time to achieve the programme. In all matters concerning the extent of programme set out 
weekly and monthly, the decision of the Engineer-in-charge will be final and binding on the 
Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management Information 
System and payment etc. 

 

 

 

End of Volume-I 
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SECTION-I 
 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 
Thermal Power Station, Banharpali is one of its units. At present AES Corporation, USA has 
49% stake in Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated 
close to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction 
and 18 Kms from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS 
is at present operating 2x210 MW coal based power plant. The management is looking forward 
to engage a bonafide, resourceful, potential and experienced Contractor of good financial 
capacity for the jobs specified. 

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 
submit the Tender duly signed and stamped in all pages of the document along with their 
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black 
ink on white paper in consecutively numbered pages and in solid binding along with duly filled-
in formats given in the Annexure. One additional booklet containing the bill of quantities / 
price bid as issued to be submitted by the Bidder in two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder 

to another is not permissible. Similarly, transfer of Tender submitted by one Bidder to 
another party is not permissible. The alteration of Tender once submitted shall not be 
entertained except in case of issue of Agenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 
employees to ensure that his work is of best quality and workmanship is according to the 
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 
he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 
him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently on 
the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address 
of the Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in 
the scope of work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender 
documents is liable for rejection. 
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1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy 
himself as to the suitability of the work as given in the Technical Specifications and shall 
take full responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule 

of Quantities / Blank price schedule enclosed with technical specification, both in figures 
and in words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 
schedule as fully described and contained therein. No modifications to the work content in 
the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections 
etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 
to rejection of his Tender. 

1.10 RECEIPT OF TENDER: 
Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as 
per advertisement. The Bidder has the option of sending the Tender by Registered Post or 
submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the 
case may be on or before the date and time set out for the same in the Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 
NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money 
shall be returned to the unsuccessful Bidders at the expiry of the validity period unless 
otherwise extended or on finalization of the Contract. Earnest Money of the successful 
Bidder shall be returned after he furnishes the initial Security Deposit and Contract is 
signed. No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any other 
form than as mentioned above and the Tender shall be summarily rejected without E.M.D.  
The E.M.D. shall be returned in form of A/c payee Cheques / D.D.  Bank charges shall be to 
the accounts of Contractor if D.D. is required after deducting bank charges, if any, if 
payment of EMD is in other banks except banks mentioned above. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of 

offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 
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1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges 
and expenses incidental to or incurred by him through or in connection with his submission of 
Tender or its consideration on the Owner, even though Owner may modify / withdraw the 
Invitation to Tender or does not accept the Tender.  

 
1.15 INCOME TAX PAN & GST AND P.F. CODE: 

Bidder shall furnish the valid Income Tax PAN and GST issued by the concerned authority & 
P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical/commercial nature shall be issued by Engineer-in-charge from time 
to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and 
metrological condition, work culture etc. as prevailing at the site can be obtained by the 
Bidders by site visit & interaction with Engineer-in-charge or others. 

1.17.2 Local conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of 
the site condition and shall appraise himself of the procedure for engagement of labour and 
shall collect any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, 
to have satisfied himself about the nature and details of all existing infrastructures and also 
as to the nature and conditions of the plant and equipment installed, means of transport and 
communications, whether by land, water or air and as to possible interruptions thereto and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied 
himself as to the sites for disposal of surplus materials and debris, the available 
accommodation, and all other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary 

and reliable information as stated above or on any other matter affecting the Bidder 
shall not relieve him from any risks or liabilities or the entire responsibility for 
completion of the work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 
Conditions of Contract, the Technical Specification, drawings and other details relating to 
work and given in the tender documents and fully acquaint himself as to all conditions and 
matters which may in any way affect the work or the cost thereof. The Bidder shall be 
deemed to have on his own and independently obtained all information for the purpose of 
preparing the Tender and his Tender as accepted shall be deemed to have taken into account 
all contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including 
the General Conditions of the Contract, Special Conditions of Contract, Technical 
Specifications to have obtained all information and clarifications on all matters whatsoever 
that might affect the carrying out the work and to have satisfied himself as to the adequacy 
of his Tender. He is deemed to have known the scope, nature and magnitude of the work and 
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the requirements of materials and labour involved etc. and as to all work he has to complete 
in accordance with the Contract whatever be the defects, omissions or errors that may be 
found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 
Technical Specification and the General Conditions of the Contract, the conditions given in 
the technical specification shall prevail over the General & Special conditions of the Contract. 

1.19 SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering 
and enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

1.20 STATUTORY PROVISION: 
All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 
of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, BOCW Act, 
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to 
such Contract / Contract labour during the Contract period shall be liability of the 
Contractor. 

1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 
OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate value 
purchased in the State of Odisha.  

 
End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-

charge to effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 
the person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of 
Contract & to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of 
the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 
Quantities, Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner 
before acceptance of Tender. 

   
          All the above documents are complementary to each other. 
 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 
successor(s) and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles 
of manufacturer to such establishment through Contract labour or who supply Contract 
labour for any work of the establishment and includes a subcontractor or agent as the case 
may be. 

 
2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue 
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of spares & consumables and controlling the activities of Contractor necessary for execution 
of the Contract and coordinating between the functioning agency & Owner or his functionary 
representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 

that day. However, for the purpose of work involving shift working “Day” means a day of 24 
hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time to 
time, be furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case 

may be nominated by the Owner from time to time and shall include those who are expressly 
authorized by the Owner to act for and on his behalf for all functions pertaining to operation 
of the Contract. 

 
2.13  ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
military or usurped power any acts of government, damage from aircraft, acts of god such as 
earth quake, lightening and unprecedented floods and other causes over which the Contractor 
has not control and accepted as such by the accepting authority or causes solely due to use 
or occupation by the Owner of the part of works in respect of which a certificate of 
completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 
or his representative after the period of risk-liability is over. Risk liability period shall be 
specified in Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part 

of the Contract documents and are not to be taken into account in the interpretation of the 
provisions of the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 
preparatory steps and compliance of formalities to commence the work from the date desired 
by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule-A to cover all overheads and profit (No percentage shall be added for 
materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 
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metric system only. All documents concerning the work shall also be maintained in the metric 
system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 
post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of post, it would have been 
delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th.Floor, Module 
– A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 or any other places if 
modified subsequently and shall include its Managing Director or other Administrative 
Officers authorized to deal with these presents and are concerned on his behalf and are 
posted in any of the offices of OPGCL and shall also include Owner’s successors and assignees. 

 
 
2.23 ‘Paying Officer’ shall mean Head of Finance/DGM (Finance), ITPS. 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the 

date of issue of completion certificate up to the date of issue of final certificate, which the 
Contractor stands responsible for rectifying all defects that may develop in the works. The 
defect liability period will be for 24 months. 

 
2.24 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of the work & works and all 
reproductions thereof. 

 
2.25 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued from 
time to time. 

 
2.26 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) 
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by 
the Owner. Words implying persons shall include relevant corporate companies or registered 
associations or body of individuals or firms of partnership, cooperative society as the case 
may be. 

 
2.27 ‘Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for 
the purpose of the Contract.  

 
2.28 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 
performing the work(s) to the quantities and qualities of the work(s) and the materials to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner 
or the Engineer-in-charge during the performance of Contract in order to meet the 
unforeseen conditions in the best interests of the work(s). It shall also include the latest 
edition including all agenda / corrigenda or relevant BIS Specifications and other relevant 
codes.  
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2.29 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) 
to whom whole or any part of the work has been entrusted by the Contractor, with the 
written consent of the Owner or his representatives and the legal representatives, 
successors and permitted assignee of such person, firm or company. 

 
2.30 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
 
2.31 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 
 
2.32 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progress of the work to obviate any risk of accident or failure 
or disruption of generation which become necessary for security. 

 
2.33 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 
entire execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for 
the various items. 

 
2.34 ‘Week’ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week. 
 
2.35 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.36 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract 

or part thereof as the case may be and shall include all extras, additions, altered or 
substituted works as required for the purpose of the Contract or as may be required to be 
executed by the Owner / Engineer-in-charge at an agreed price if not available in scope. 

 
2.37 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
2.38 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered.  

 
2.39 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 
/ Irrigation Department., Govt. of Odisha as the case may be. 

 
2.40 Schedule of Quantities: 
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Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 
and the rate & amount offered by the Bidder therein and its subsequent agreement by both 
parties. This is applicable for construction & civil maintenance job only. 

 
2.41 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.42 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the 

site for day-to-day activities on his behalf. 
 
2.43 “Labour” means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical 
work relating to the subject of Contract for hire or reward. 

 
2.44 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time. 
 
 
 
 
 

End of Section-II 
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SECTION-III 
 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of 
Price bid. The price bids shall be opened with prior intimation to all technically qualified 
Bidders only and in presence of them or their authorized representatives. Only proprietor, 
partner, director or permanent employee with necessary power of attorney shall be accepted 
as authorized representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 
any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 
cancelled.  

 
3.5 AGENDA/CORRIGENDA: 
3.5.1 Agenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or 
Contract terms. If such issues made, subsequent to sale of Tender paper, time extension 
shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The agenda / corrigenda will be issued / mailed to each person or organization to which a set 
of tender documents has been issued. Each recipient shall acknowledge the receipt of the 
same and attach one copy of the agenda/corrigenda issued, which shall form part of Tender 
Documents. In case of paper publication of such agenda/corrigenda, copy of the same may be 
treated as part of original tender documents. 

 
3.5.3 REVISED PRICE BID: 

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 
with provision of submission of fresh Price Bid taking into consideration the accepted 
deviation.  

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind 

himself to accept the lowest Tender and reserves the authority to reject any or all the 
Tenders received without assigning any reason whatsoever. The whole work may be split up 
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between two or more Contractors or accepted in part (not entirely) if considered expedient. 
The rates shall be the lowest/negotiated for such eventualities. Tenders in which any of the 
particulars and prescribed information is missing or incomplete in any respect and/or the 
prescribed conditions are not fulfilled are liable to be rejected. The decision of the Owner 
in respect of the above shall be final and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled 
remarks or any additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying out 
the works in strict conformity with the drawings and specifications. The correctness of the 
details given in the Tender Documents as guideline information to help the bidder but to 
make up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to 

the schedule of quantity / price schedule shall be brought out in the terms and conditions of 
offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 
sections and documents of the Tender. 
 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: No free issue material. 

. 
 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond 
the Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, 
the exchange rate for the currency on the date of offer and rate of duty should be 
specifically mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

No price escalation will be given in any case. Only change in the GST will be reimbursed extra 
as applicable after availing input tax credits. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. 
No sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-
vendor shall be issued under any circumstances. 
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3.15 INCOME TAX / GST/ ANY OTHER TAX & DUTIES: 
Income Tax / GST /BOCW TAX, any other taxes & duties if applicable at the prevailing rate 
shall be paid by Contractor and shall be deducted from their Running bills if applicable. 

 
3.16 NA 

 
 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be 
a director / partner / regular employee of the said firm. In case of unregistered firm, the 
Owner, Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of 
front, drawings, specifications, materials or force majeure etc, Contractor has to increase 
the additional facility to complete the work in time. No overrun charge shall be considered. 
But, however the Engineer-in-charge shall examine the period of delay and possibility of 
adherence to schedule by providing reasonable additional manpower/facility and if satisfied 
that completion of work shall not be possible by providing reasonable additional manpower, 
time extension shall be allowed to the Contractor & no penalty shall be levied on this account. 
No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): (ONLY APPLICABLE FOR CONTRACTS TO BE EXECUTED INSIDE THE 
PREMISES OF ITPS) 
3.20.1 Water Supply: Unfiltered water for construction works shall be made available at the source 

free of cost. But the Contractor shall arrange to transport water from the source allowed to 
him for all purpose. In case of non availability of water from the source provided by Owner, 
Contractor shall make alternative arrangement of water at his own cost and risk.  

 
3.20.2 Power Supply: Power will be provided to the Contractor for the site work on chargeable basis 

at a source suitable to the Owner.  Contractor shall arrange to tap the power to his site 
including safe transmission, meter, panel, earthing etc.  at his own cost. In case of non 
availability of power from the source provided by Owner, Contractor shall make alternative 
arrangement of power at his own cost and risk.  

 
3.20.3 Land for Contractor’s Field Office, Godown & Workshop 

a) The Owner at his discretion and convenience may provide the land for construction 
of Contractor’s temporary field office, godowns and site store required for the 
execution of the Contract near to the site but out of plant gate free of cost. The 
Contractor shall at his cost construct all these temporary building structures and 
provide water supply, sanitary & power supply arrangement as approved by the 
Engineer-in-charge, with due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 
temporary works erected by them and have the site cleared as directed by Engineer-
in-charge. If the Contractor fails to comply with these requirements, the Engineer-
in-charge has the right to remove any structure, such surplus, rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such surplus materials disposed as aforesaid. The land provided shall 
be solely on temporary basis, which is terminable at any time without notice or 



Page 33 of 158 
 

without assigning any reasons. In the event of any such termination or the termination 
of the Contract / completion thereof, the Contractor shall forthwith vacate the 
premises. The Owner reserves the right to ask the Contractor for demolition at any 
time during the currency of the Contract to vacate the land by giving seven days 
notice on security / safety reasons or Owner’s interest. 

 
 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility 

of the Contractor to mobilize such manpower from their other sites or otherwise and 
continue the work so that execution of Contract is not affected.  In such an event, the failure 
to perform shall lead the Owner to get the work done by any other agency, but at the cost & 
risk of the Contractor. Further, the Contract shall be terminated with seven (7) days notice 
in O&M Contract and the Contractor may be debarred from participating in any future Bid in 
OPGC Ltd. In case of construction work, non-adherence to schedule shall lead to cancellation 
of Contract or imposition of penalty at the discretion of the Engineer-in-charge. If the 
labours go on strike without prior notice, the situation shall be treated as force majeure 
provided nonperformance is for a reasonable period only. If the situation is beyond 
reasonable control of the Contractor but has taken appropriate steps as a man of common 
prudence would have taken in his own case, Owner may consider in case to case basis to either 
terminate the Contract or otherwise get the work done by other means but at the cost & 
risk of the Contractor. Only events of such illegal strike, which make the performance 
impossible at the time of occurrence and for a considerable time period for mobilization, 
shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without 
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 
festival holidays at their own cost. In case of construction work, the work shall be executed 
as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

 
3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 
part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of 
the General Conditions of Contract, the provisions of Special Conditions of Contract shall be 
deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 
of Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical 
Specifications, Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
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vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

 
3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work 

or provide certain facilities, it is understood that the Contractor shall do so at his cost. 
 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 
any reason for the same and take up the job departmentally or otherwise if performance of 
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall 
not be payable by the Owner. The Contractor shall not claim any compensation on this account.  
 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 
control of Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of Contract by an additional duration of 2/3 
months, the Contractor has to accept the proposal of Owner at original rate and terms & 
conditions. 

3.26 MATERIALS HANDLING: (IF APPLICABLE) 
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-
in-charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
End of Section-III
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SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, 
the matter may be referred to the Engineer-in-charge who shall give his decisions and issue 
instructions to the Contractor directing in what manner the work is to be carried out. The 
decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall carry 
out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 
work, the Contractor has to do all such works necessary for completion of the work to meet 
the end objective with due regard to sound engineering practice as directed by Engineer-in-
charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 
wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes 
each part shall be deemed to be supplementary & complementary to every other part and 
shall be read with the Contract Agreement so far as it may be practicable. All documents of 
Contract & Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 
document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the works comprised 
therein according to drawings & specification or from any of his obligations under the 
Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, 

the job specifications contained herein and codes referred to. Where the job specifications 
stipulate the requirement in addition to those contained in the standard codes and 
specification, these additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carrying out the works at 
the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to 
know the scope, nature as to what works he has to complete in accordance with the Contract 
document whatever be the defect, omission or errors that may be found in the Contract 
Document. The Contractor shall be deemed to have visited site and surrounding areas, to 
have satisfied himself to the nature of all existing structures, and also as to the nature and 
the conditions of available facilities like railways, roadways, bridges, culverts, means of 
transport and communications by land, water or air and possible interruptions thereto the 
access to and from site and to have made enquiries, examined & satisfied himself of the site 
for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus, 
materials, the available accommodation like depots, buildings as may be necessary for 
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executing and completing the work to have made local, independent enquiries as to the sub-
soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 
other similar matters affecting the works. He is deemed to have acquainted himself with his 
liability for payment of Government taxes, custom duties and other charges. He is deemed 
to have acquainted himself with the local labour attitude, work culture, customs & systems 
etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the 
works at the scheduled rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim 
on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 
Owner either before, during or after execution of the Contract agreement shall in any way 
affect or modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or 
recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts 
above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall 
have to be deposited by the Contractor as security deposit with the Owner & retained by the 
Owner until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 
installments through the deduction @ 10% of the gross value of the each running bill for the 
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 
Contract over Rs.5 crore, till total security deposit is collected. No further deduction from 
the bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned 
in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have 
to be suitably enhanced to the tune of corresponding percentage of the executed value if 
any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee 
in the prescribed format from any nationalized or scheduled bank. In all the cases if total 
security is not deposited either in form of Demand Draft or Bank Guarantee the security as 
mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The 
Bank Guarantee facility shall be extended to only companies of repute at the discretion of 
OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 
deposit at the option of the Bidder. 
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4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 
property belonging to the Owner or others during the execution of the Contract, the same 
shall be made good by the Contractor at his own expense and in default thereof the Engineer-
in-charge may cause the same to be made good by other agencies and recover expenses from 
the Contractor for which the certificate of the Engineer-in-charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 
recoveries to be made under terms of this Contract may be deducted from their security 
deposit or from any sums which may be due or may become due to the Contractor by the 
Owner on any account whatsoever. In the event of his security being reduced by reasons of 
any such deduction or sale, the Contractor shall within ten days thereafter make good by 
bank drafts, any sum or sums which may have fallen short of Security deposit amount or any 
part thereof. No interest shall be payable by the Owner for sum deposited/retained as 
security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: Not Applicable 
 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 
or under the Contract, the Owner shall be entitled to recover such sum by appropriating in 
part or whole the security deposit of the Contractor and to sell any Government security 
deposit of the Contractor forming whole or part of such security deposit. In the event of 
the security being insufficient or if no security has been taken from the Contractor, then 
the balance or the total sum recoverable as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due to the Contractor under particular 
Contract or any other contract with Owner. The Contractor shall pay to the Owner on demand 
any balance remaining due. In case any dues cannot be recovered out of Contract(s), the 
amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner 
which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be 
final and binding on the Contractor or in the event of the termination of the Contract for 
any such breach, the security deposit is liable to be forfeited. The decision of forfeiture by 
the Owner shall be final and binding on the Contractor. 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of 
items are discovered in course of performance of Contract, the cumulative effect of which 
varies the Contract sum up to 5%, the error shall be rectified/amended and the value so 
varying shall be added with or deducted from the Contract sum @ original contract cost as 
the case may be. Deviation shall be allowed subject to recommendation of Technical Services 
department, if the varying value shall exceed 5% of Contract value only. In case of annual 
maintenance Contract in respect of mechanical maintenance, electrical maintenance, plant 
cleaning or any other operational activities time extension for completion of any item does 
not arise. But the period of service may be extended beyond Contract period at the discretion 
of management if situation so demands. In addition to this, the Engineer-in-charge reserves 
the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for 
any other reasons.  The Contractor shall be bound to carry out the work in accordance 
with any instructions given by the Engineer-in-charge to the extent the omission does 
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not change the value of Contract by more than 10%. Consequent alterations, 
omissions, addition or substitution shall form part of the Contract as if originally 
provided therein and the Contractor may be directed to do in the manner above 
specified as part of the works. The Contractor shall carry out the work on the same 
conditions in all respect including rate on which he agreed to do the main work. But if 
such alteration, omission, addition or substitution radically change the original nature 
of the Contract shall be ordered by the Engineer-in-charge as a deviation and in the 
event of deviation being ordered which in the opinion of Contractor changes the 
original nature of the Contract, fresh rate shall be worked out by Engineer-in-charge 
with mutual consent.  

  
Rate for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows:-  
i) If the rate for additional, altered or substituted items of work is specified 

in the schedule of quantities / price schedule, the Contractor shall carry out 
the additional, altered or substituted items at the same rate. In case of 
composite Tenders where two or more schedules of quantities may form part 
of the Contract, the applicable rate shall be taken from the schedule of 
quantity of that particular part in which the deviation is involved, failing that 
at the lowest applicable rate for the same item of work in the other schedules 
of quantities. 

ii) If the rate for altered, additional or substituted item of work is not specified 
in the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case 
of composite Tenders where two or more schedules of quantities form part 
of the Contract, the rate shall be derived from the nearest similar item in 
the schedule of quantities of the particular part of works in which the 
deviation is involved failing that from the lowest of the nearest similar item 
in other schedule of quantities. 

iii) If the rate of any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-para (i) & (ii) above, then such item 
of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned in schedule A plus/minus the percentage by which the tendered 
amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 

iv) If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 
to non-availability of rate in Schedule A, then the rate for such item of work 
shall be determined by the Engineer-in-charge on the basis of the purchase 
price as supported by the vouchers plus mutually agreed labour rate. In case 
the Engineer-in-charge considers the purchase price unreasonable, the price 
shall be determined on the basis of market rate(s) prevailing during the 
fortnight following the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend 
the progress of the works or any part thereof for such time and in such manner, as the 
Engineer-in-charge may consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default 

of the Contractor;  
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  In any of the above cases the Contractor shall properly protect and secure 
the works to the extent necessary and carry out the instructions given on that behalf 
by the Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 
of Contractor by the Contract Review Meeting depending on the period of suspension & 
condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 
Clause No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due 
regard of achieving the corresponding milestone mutually agreed upon or the extended time 
in accordance with these conditions shall be the essence of the Contract. The execution of 
the works shall commence from the 15th day after the date on which the Owner issues written 
orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor 
shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 
signed. The chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate & forecast the dates of 
commencement and completion of various sections of the work corresponding to various 
milestones. The target date of achieving various milestones and activities between two 
consecutive milestones shall be agreed upon mutually and reviewed in regular intervals by 
Engineer-in-charge. During review, the date of achievement of milestone may be adjusted if 
required but not the date of completion of work as per schedule. However, no time extension 
shall be permitted beyond the time of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile 
stone of the total works shall, in the event of any deviation/amendment resulting in additional 
quantity over the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted 

works bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to 
the Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: -  
 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not 
forming part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
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-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 
the happening of the event causing delay for consideration of Owner. The Contractor may 
also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract Review 
Meeting. Such extension shall be communicated to the Contractor by the Engineer-in-charge 
in writing, within 15 days of the date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to 
that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be 
used in the works. The Engineer-in-charge shall within seven days of receipt of 
samples or within such further period as he may require and intimate to the 
Contractor in writing, whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith submit fresh samples to the Engineer-
in-charge for his approval complying with the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the 
materials brought to site by the Contractor which are not in accordance with the 
Contract specifications or do not conform in character or quality of samples approved 
by him. In case of default on the part of the Contractor in removing rejected 
materials, the Engineer-in-charge shall be at liberty to have them removed by other 
means. The Engineer-in-charge shall have full powers to procure other proper 
materials to be substituted for rejected materials and in the event of the 
Contractor’s refusal to comply, he may cause the same to be supplied by other means. 
All costs, which may be incurred for such removal and/or substitution, shall be borne 
by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 
Owner against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties or 
other charges which may be payable in respect of any article or materials or part 
thereof included in the scope of Contractor. In the event of any claim being made or 
action being brought against the Owner, its representatives or employees of the 
Owner in respect of any such matters as aforesaid, the Contractor shall immediately 
be notified thereof, provided that such indemnity is not applicable when such 
infringement has taken place in complying with the specific directions issued by the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursed to the Contractor only if the 
use was the result of any drawings and/or specifications issued after Contract 
agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or 
any structure or utility is eroded or damaged within 2 to 3 years of performance on 



Page 41 of 158 
 

account of related work of the Contractor, the Contractor shall be liable for such 
cost and expenses for which Contractor shall provide corporate warranty for further 
2 years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 
entry tax, sales tax, royalty and other duties on materials obtained for the works 
from any source (excluding materials supplied by the Owner) shall be borne by the 
Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as 
stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are specified in the 
Contract, and such tests are required by the Engineer-in-charge, the Contractor shall 
provide all facilities required for the purpose and the charges for these tests shall 
be borne by the Contractor only if the tests disclose that the said materials are not 
in accordance with the provision of the Contract. The cost of materials consumed in 
tests shall be borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded 
test piece etc. as may be required by the Engineer-in-charge made out of the 
materials issued by the Owner or Contractor, except for the costs of materials used 
in such tests/samples. 

b) Material to be provided by the Owner: (IF APPLICABLE) 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other 

materials, such materials may be provided by the Owner, if available, at rates to be 
fixed by the Engineer-in-charge. The Owner reserves the right not to issue any such 
materials. The non-issue of such materials will not entitle the Contractor for any 
compensation whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at 
its warehouse, site stores, or nearest railhead. In case the materials are issued at 
the nearest railhead the cost of transportation only from such railhead to the site 
will be borne by the Owner subject to the reasonableness of such transportation cost 
being certified by the Engineer-in-charge. All other costs such as loading, unloading, 
transportation to Contractor’s go-down, storage etc till the materials are utilized in 
the works and return of surplus & scrap, if any to the Owner shall be to the account 
of the Contractor.  
(2) For the materials listed in Schedule B, which the Owner has agreed to supply 
to the Contractor, he shall give a reasonable notice in writing his requirements to the 
Engineer-in-charge in accordance with the agreed phased programme. Such materials 
shall be supplied for the purposes of the Contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, 
as and when materials are consumed in items of work for which payment is being made 
to the Contractor from any sums there or which may thereafter become due to the 
Contractor under the Contract. At the time of submission of bills the Contractor shall 
properly account for the materials issued to him to the satisfaction of the Engineer-
in-charge, certify that balance of materials supplied is available at site. The value of 
the stores/materials as may be supplied by to the Contractor by the Owner shall be 
debited to the Contractor’s account at the rates as shown in Schedule-B and if they 
are not entered in the Schedule, they shall be debited at cost price which for the 
purpose of the Contract shall include cost of transportation & all other expenses 
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whatsoever such as normal storage, supervision charges which shall have been 
incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together as 
necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 
fixing in the works (including preparatory work) shall, on completion or on 
foreclosures of the works, be returned by the Contractor at his expense, at the place 
of issue, after making due allowance for actual consumption, reasonable wear and tear 
and /or waste. The reasonable wastage percentage shall however be mentioned in 
Schedule-B against each items. If the Contractor is required to deliver such 
materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges 
which would have been incurred by the Contractor had such materials been delivered 
at the place of issue, shall be borne by the Owner.  

 
v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural 
steel, reinforcement steel and other such materials is furnished in Schedule-B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the 
Owner and credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as 
scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the 
Engineer-in-charge at rates not exceeding those at which these were originally issued 
to him after taking into consideration any deterioration or damage which may have 
been caused to the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of 
those provided by the Owner, then in addition to any other liability which the 
Contractor would incur, the Engineer-in-charge may, by a written notice to the 
Contractor, require him to pay within a fortnight of receipt of the notice, for such 
unreturned surplus materials at the rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

c) General: 
Materials required for the works, whether brought by the Contractor, shall be stored by the 
Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 
materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at 
factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured or at any place(s) where these are lying or from which 
these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of 
the Owner and shall not be removed from the site/shifted to any place inside the 
plant without the prior written permission of the Engineer-in-charge. But whenever 
the works are finally completed or terminated and advance if any in respect of any 
such material is fully recovered, the Contractor shall at his own expense forthwith 
remove from the site all surplus material originally brought by him and upon such 
removal, the same shall revest in and become the property of the Contractor. 
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iii) All plant, tools & other materials brought by the Contractor to the site must be 
declared at the time of bringing the same to the site & security gate pass obtained 
before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 
time of taking delivery & satisfy himself that they are in good condition after the 
materials have been delivered by the Owner, it shall be the responsibility of the 
Contractor to keep them in good condition and if the materials are damaged or lost, 
at any time, they shall be repaired and/or replaced by him at his own cost according 
to the direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed 
by the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. 
shall be always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-
in-charge. The Contractor shall not employ in connection with the works any person who has 
not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with 
or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard 
to all matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 
extended at any time. In case of enforcement of the scheme, the Contractor shall be liable 
to pay his contribution and the employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the Contract, in accordance with 
the provision of “The Employees State Insurance Act, 1948” as amended from time to time. 
Incase, the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of 
Contractor an amount of contribution as assessed by him. The amount so recovered shall be 
adjusted against the actual contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as 
defined in the Contractor Labour Regulations have been the power to deduct from the money 
due to the Contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or worker by reason of non-fulfillment of the Conditions of the 
Contract for the benefit of workers, non-payment of wages or of deductions made from his 
or their wages which are not justified by the terms of the Contract or non-observance of 
the said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for 
every default, breach or furnishing, making, submitting, filling materially incorrect statement 
as may be fixed by the Engineer-in-charge and in the event of the Contractor’s default 
continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per day for 
each day of default subject to a maximum of ten percent of the contract value. The Engineer-
in-charge shall deduct such amount from bills or security deposit of the Contractor and 
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credit the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. 
The decision of the Engineer-in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or 
cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 
framed by Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the 
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled 
to do so and recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 
per Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in connection 
therewith. In case the Contractor fails to make arrangements and provide necessary 
facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and recover 150% of 
the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 
shall make the Contractor liable to pay to the Owner as liquidated damages an amount 
not exceeding Rs.500.00 for each default or materially incorrect statement. The 
decision of the Engineer-in-charge in such matters based on report from the 
Inspecting Officer as defined in the Contractors Labour Regulations at Clause 8.5 
shall be final and binding and deductions for recovery of such liquidated damages may 
be made from any amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the 
site plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of any land allotted to the Contractor for purposes of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms 
and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge, 
(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain the same as required from time to time and shall take up and clear 
them away as and when no longer required and as and when ordered by the Engineer-in-charge 
and make good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels 
and other information necessary to enable the Contractor to set out the works and the 
Contractor shall set out the works and be responsible for the accuracy of the same. He shall 
rectify at his own cost and to the satisfaction of the Engineer-in-charge any error found at 
any stage, which may arise through inaccurate setting out unless such error is based on 



Page 45 of 158 
 

incorrect data furnished in writing by the Engineer-in-charge. The Contractor shall protect 
and preserve all benchmarks used in setting out the works till end of the Defects Liability 
Period unless the Engineer-in-charge direct their earlier removal. But in case of maintenance, 
the Engineer-in-charge shall direct the Contractor to attend certain job provided that all 
spares & consumables within the scope of Owner are available to the Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches 
and excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers 
of other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 
Owner and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological 
or archaeological interest discovered on the site shall be the absolute property of the Owner 
and the Contractor shall take reasonable precautions to prevent his workmen or any other 
person from removing or damaging any such article or thing shall immediately upon discovery 
thereof and before removal acquaint the Engineer-in-charge with such discovery and carry 
out the Engineer-in-charge’s directions as to the disposal of the same at the expense of the 
Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the 
course of the works and earth level within 1 meter of each such tree shall not be charged. 
Where necessary such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor 
has himself not sufficient knowledge and experience to be capable or receiving instructions 
or cannot give his full attention to the works. Such employee having power of attorney shall 
be considered to have the same force as the Contractor himself. If the Contractor fails to 
appoint a suitable person acceptable to the Engineer-in-charge, the Engineer-in-charge shall 
have full powers to suspend the execution of the works until such date as a suitable person 
is appointed and the Contractor shall be held responsible for the delay so caused to the 
works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer-in-
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charge or his authorized representative when each stage is ready. In default of due notice 
the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of view 
and for examination of foundations before permanent work is placed thereon. The Contractor 
shall give due notice to the Engineer-in-charge or his authorized representative whenever 
any such work is ready for examination and the Engineer-in-charge or his representative shall 
without unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly, attend for the purpose of examination and measuring such work or of examining 
such foundations. In the event of the failure of the Contractor to give such notice he shall, 
if required by the Engineer-in-charge, uncover such work at the Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works. He shall have no authority to order any work involving any extra 
payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any 
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Owner as 
though it has been given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking 
up thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the 
Engineer-in-charge he shall be entitled to refer the matter to the Engineer-in-charge who 
shall there upon confirm, reverse or vary such decision. No claim of losses alleged to have 
been caused by any discrepancies out of instructions, doubts or misunderstanding shall in any 
event be admissible. 

4.26.5 OWNER NOT BOUND BY PERSONAL CONSENT OF ANY OFFICER OTHER THAN 
ENGINEER-IN-CHARGE. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other 
rights or claims whatsoever by reason of any consent, explanation, statement or alleged 
understanding, promise or guarantees given or to have been given to him by any person other 
than Engineer-in-charge in writing. 

4.27 REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as 
are skilled and experienced in their several trades and the Engineer-in-charge shall be at 
liberty to object to and require the Contractor to remove from the works any person 
employed by the Contractor in or about the execution of the works who in the opinion of the 
Engineer-in-charge misconducts himself or is incompetent or negligent in the proper 
performance of his duties and such person shall not be again employed in the work without 
permission of the Engineer-in-charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 
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The Contractor shall uncover any part of the works and/or make openings in or through the 
same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such 
part has been covered up or put out of view after being approved by the Engineer-in-charge 
and is subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening in or through, reinstating and making good the 
same shall be borne by the Owner. In any other case all such expenses shall be borne by the 
Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 
works except emergency maintenance work & operation shall be carried out during night or 
on Sundays or on authorized holidays without the permission in writing of the Engineer-in-
charge. But in case of maintenance Contract, the Contractor shall be required to work any 
time any day as required by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue 
of Letter of Intent as applicable. The Contractor should bear in mind that time is the essence 
of the Contract, unless such time be extended at the discretion of the Owner. 

 
 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure 
of performance caused by occurrences such as acts of God or the public enemy, expropriation 
or confiscation of facilities by Government Authority, compliance with any order or request 
of any Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, 
earthquake, explosion, implosion, riots, public strife provided always that such occurrences 
result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence 

or fails to perform any of his obligations under the Contract or in any manner commits a 
breach of any of the provisions of the Contract it shall be open to the Owner at its option by 
serving 7 days notice to the Contractor to: 
a) Determine the Contract: in which event the Contract shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then 
in progress, except such work as the Owner may in writing require to be done to 
safeguard any property or work, or installation from damages and the Owner for its 
part, may take over the work remaining unfinished by the Contractor and complete 
the same through fresh Contractor or by other means, at the risk and cost of the 
Contractor, and any of his sureties if any, shall be liable for any excess cost at the 
rates specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any 
part thereof and complete the same through a fresh Contractor or by other means 
at the risk and cost of the Contractor. The Contractor and any of his sureties are 
liable for any excess cost over and above the cost at the rates specified in the 
schedule of quantities/rates, incurred by such works having been taken over and 
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completed by the Owner. Besides the Contractor shall also be liable for any 
compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the 
Contractor the excess cost referred to in the sub-clause aforesaid, the Owner shall 
also have the right of taking possession and utilizing in completing the works or any 
part thereof, such of materials, equipments and T&P available at work site belonging 
to the Contractor as may be necessary and the Contractor shall not be entitled for 
any compensation for use or damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 
already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking 
over of the work or part thereof by the Owner as the case may be, during which 
period the responsibilities for faulty materials or workmanship in respect of such 
work shall under the Contract, rest exclusively with the Contractor. This amount shall 
be subject to deduction of any amounts due from the Contractor to the Owner under 
the terms of the Contract authorized or required to be reserved of retained by the 
Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be cured 
by the Contractor if an opportunity given to him, then the Owner may issue notice in writing 
calling the Contractor to cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 
event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns 
the Contract in favour of his creditors or any other persons, or being a company or a 
corporation goes into liquidation provided that in the said events it shall not be necessary for 
the Owner to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice 
or affect the rights of the Owner, which may have accrued up to the date of such 
termination. 

 
4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of 
default by the contractor for which he is declared liable to pay compensation. The liability 
of Contractor for past & future compensation shall remain unaffected. The Owner may take 
possession of all or any T&P, materials and stores at the work site belonging to Contractor 
on payment at Contract rate/market rate as the case may be or rate worked out by Engineer-
in-charge. Otherwise, Engineer-in-charge may serve notice to remove such T&P, materials 
and stores from the site within a stipulated time. In the event the Contractor fails to comply, 
the Engineer-in-charge may remove them at the cost & risk of the Contractor. 

  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case 
of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for any damages for non-completion of 
Contract. 

4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
At any time from the commencement of the work if the Owner decides for whatsoever 
reason, not to carry out the whole work or part thereof as specified in the Tender, then 
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to 
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any payment or compensation on whatsoever account (profit or advantage which he might 
have derived by executing the work in full) neither shall have any claim for compensation by 
reason of any alterations having been made from the original specification, drawings, designs 
and instructions which may involve any curtailment of the work as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall 
be obtained before any changes are made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such Contractor enters into any partnership firm, 
where the reconstituted firm would have the right to carry out the work hereby undertaken 
by the Contractor. In either case if prior approval is not obtained, the Contract shall be 
deemed to have been allotted in contravention of clause 4.41 hereinafter and the action and 
consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies or if the Contractor is a partnership concern and one of the partners dies then, unless 
the Owner is satisfied that the legal representative of the individual or the proprietary 
concern or the surviving partners of partnership firm are capable of carrying out and 
completing Contract, the Owner is entitled to cancel the Contract for the incomplete part 
without being in anyway liable for any compensation payment to the establishment of the 
deceased Contractor and/or to the surviving partners of the Contractors firm on account of 
the cancellation of Contract. The decision of the Owner in such assessment shall be final and 
binding on the parties. In the events of satisfaction of the Engineer-in-charge that 
subcontractor, if any shall provide competent and efficient supervision over the work 
entrusted to them, may allow the surviving partner to complete the work contracted in case 
of partnership firm at the discretion of the Owner. In the event of such cancellation, the 
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor’s firm liable for damage for not completing the Contract. 

4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  
The Contract may be terminated at any time by giving 15 days notice in case performance of 
the Contractor is found to be continuously unsatisfactory. In case of termination of Contract 
either on expiry of Contract period or during the period of Contract due to continuous poor 
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 
employment/compensation to the labours engaged by Contractor under any circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts 
shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting 
Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be 
personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, matter 
or things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In 
charge, staff and such office shall be opened at all reasonable hours to receive instructions, 
notices or other communications. The Contractor at all time shall maintain a site instruction 
book and compliance of these shall be communicated to the Engineer-in-charge from time to 
time and the whole documents to be preserved and handed over after completion of works. 
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4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contractor having sufficient experience in carrying out work of similar nature to whom 
the equipments, materials if any shall be issued and instruction for works given. The 
Contractor shall also provide to the satisfaction of the Engineer-in-charge sufficient and 
qualified staff to supervise the execution of the work, competent site-in-charge, foremen 
and leading hands including those specially qualified by previous experience to supervise the 
types of works comprised in the Contract in such manner as will ensure the best quality and 
expeditious working. At any time in the opinion of the Engineer-in-charge any additional, 
qualified experienced staff for supervision is considered necessary, they will be provided by 
the Contractor without additional financial burden to Owner. The Contractor shall ensure to 
the satisfaction of the Engineer-in-charge competent and efficient supervision over the work 
entrusted to them including their Sub-Contactors if any (deployed with prior permission of 
the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion 
of Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently 
qualified or negligent in the performance of their duties or that in the opinion of the Owner’s 
Engineer-in-charge undesirable for administrative or any other ground, the continuance of 
such person(s) in Contractor establishment, then at the directions of Engineer-in-charge the 
Contractor shall at once remove such person(s) from the establishment of the Contractor at 
the Owner’s premises without any financial burden to Owner. 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, 
workmen and others, shall exercise proper degree of control over them and in particular 
without prejudice to the said generality the Contractor shall be bound to prohibit/prevent 
any of the employees from trespassing or acting in anyway detrimental or prejudicial to the 
interest of the community or the properties or Owner’s land or properties in the 
neighborhood. In the event of such trespassing, the Contractor shall be responsible for all 
consequent claims or actions for damages or injury or any other grounds whatsoever. The 
decision of the Engineer-in-charge upon any matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners 
premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 
entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may 

permit the same in case he is satisfied that subcontracting is required. No power of attorney 
holder other than a regular employee, partner or director of the firm shall be considered for 
Site In-charge of Contractor. No Contractor with the power of attorney of some other 
Contractor shall be entertained to execute any work. The Contractor is advised not to enter 
into Contract before obtaining the consent of Engineer-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm 
or corporation whatsoever except as provided for in the succeeding sub-clauses without the 
prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 
the Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall 
be and shall remain solely responsible for the quality and timely execution of the works and 
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performance of all the conditions of the Contract in all respects as if such subcontract or 
subletting had not taken place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval 

of the Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-

charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract 

on his part to be performed or observed or persist in any of the above mentioned 
breaches of the Contract for seven days, after notice in writing shall have been given 
to the Contractor by the Engineer-in-charge requiring such breach to be remedied, 
or 

vii) If the Contractor during the continuance of the Contract shall become bankrupt, 
make any arrangement for composition with his creditors or go into liquidation, the 
Owner shall have the power to enter into the works and take over the possession of 
the materials, temporary work, constructional plant, stock and complete the works by 
other Contractors, firm or corporation as the Owner in his absolute discretion may 
think proper to employ and to use or authorize the use of any materials, temporary 
works, constructional plant, and stock as aforesaid, without making payment to the 
Contractor for the said materials, other than such as may be certified in writing by 
the Engineer-in-charge to be reasonable & not being liable for any loss or damage 
thereto. The Owner shall by reason of his taking possession of the work or of the 
works being completed by other Contractor (due account being taken of any such 
extra work or works which may be omitted) then the excess amount if any shall be 
deducted from any money which may be due for work done by the Contractor under 
the Contract and not paid for. Any further deficiency shall forthwith be made good 
by sell in such manner and for such price as he may think fit all or any of the 
constructional plant, materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES 

APPLICABLE TO SUCH CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, 
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may be 
applicable from time to time to the works or any temporary works. The Contractor shall keep 
the Owner indemnified against all penalties and liabilities of every kind, arising out of non-
adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & expenses 
borne by the Owner in way of penalty, associated litigations etc. on account of Contractor’s 
default shall be recovered from the Contractor from his dues or from the dues of any other 
contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
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The Contractor shall have to execute the work in such place and condition where other 
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical 
& mechanical engineering works, operation & maintenance activities of running plant etc. No 
claim shall be entertained due to work being executed in the above circumstances. The 
Contractor shall do their work in a time & manner taking all safety precautions so as to avoid 
interference with other activities but their activities should not lag behind. Engineer-in-
charge’s decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be 
sent by registered post to the address of the Contractor. The Contractor shall submit due 
power of attorney in favour of their site-in-charge at site for the purpose of receipt of all 
letters, notices, drafts, cheques, job instruction and execution of job etc. from Owner and 
to correspond & transact with Owner on behalf of Contractor & pertaining to this Contract 
only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), 
Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any 
change of address during currency of the Contract, the Contractor shall forthwith intimate 
the same to the Owner failing which such act shall be treated as a fraudulent motive of 
Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site-in-charge at the job site or by 
registered mail directly to the address furnished by the Contractor or both. Proof of issue 
of such notice shall be conclusive on the Contractor having been duly informed of the 
contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending 
the same by Registered mail to or delivering the same at the respective site office of Ib 
Thermal Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or 
any regulation or bye-laws of any local authority relating to the works. He shall before 
making any variation from the Contract drawing necessitated by such compliance give 
to the Engineer-in-charge a written notice giving reasons for the proposed variation 
and obtain the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of 
any fees or charges payable under any Act of Parliament, State laws or any 
Government instrument, rule or order and any regulations or byelaws of any local 
authority in respect of the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer-
in-charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 
writing and if sent by registered post to the last known place of abode or business of 
the Contractor shall be deemed to have been served on the date when in the ordinary 
course of post these would have been delivered to him. 
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iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all 
working hours and shall superintend the execution of the works with such additional 
assistance in each trade, as the Engineer-in-charge may consider necessary. In no 
case site-in-charge shall remain absent from site without prior permission of the 
Engineer-in-charge. Orders given to the Contractor’s site-in-charge shall be 
considered to have the same force as if they had been given to the Contractor 
himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a fieldwork Site Order Book 
maintained in the office of the Engineer-in-charge and the Contractor or his 
authorized representative shall confirm receipt of such instructions by signing the 
relevant entries in this Book. If required by the Contractor, he shall be furnished a 
copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one 
Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the 
respective rights and various interests involved shall be determined by the Engineer-
in-charge to secure the completion of the various portions of the work in general 
harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of price 
based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the 
rates and other terms & conditions finally arrived at negotiation. The Contractor shall 
commence performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of 

Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 
endorsement and return the duplicate copy of work order endorsed as unconditional 
acceptance of rates & terms and conditions of work order to the Owner and form part of 
Contract. 

 
 
 

End of Section-IV
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SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for 
information of Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during 
the progress of work. He shall keep one copy of Contract documents with drawings on the 
site in good order and the same shall at all reasonable times be available for inspection and 
use by the Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that 
of this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 
in connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX 
of 1923) applied to them and shall continue to apply even after the execution of such works 
under the Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The 
description given in the schedule of quantity shall unless otherwise stated, be held to include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, 
fitting and fixing in position and all other labour necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and recognized 
principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 
account and dovetailing the technicality of work, sequence of work, material availability, 
materials on transit, materials on order, weather condition, nature & urgency of works, their 
permutation & combination for an integrated approach for timely completion of the works at 
ultimate cost. The Engineer-in-charge after scrutinizing the schedule submitted by the 
Contractor shall approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether mentioned in 
the Contract or not. The Contractor shall be responsible for ensuring that works are 
executed in the most substantial and proper workman like manner using the quality materials 
and labour during the progress of and up to completion of job in strict accordance with the 
specifications and to the entire satisfaction of the Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. The Contractor 
shall maintain a fieldwork order book in which written instruction for specific job be entered. 
These shall be signed by the Contractor or his authorized representative by way of 
acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 



Page 55 of 158 
 

The working time of the work is 48 hours per week per man in general. In case of overtime 
work is permitted in case of need, the Owner will not compensate for the same. Shift working 
at 2 to 3 shifts per day will become necessary and the Contractor shall take this aspect into 
consideration while formulating his rates for Tender. No extra claim will be entertained by 
the Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding 
the progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER: 

In the progress of work, detailed working drawings on the basis of which actual execution of 
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to 
have gone through the drawings issued to him thoroughly and carefully, in conjunction with 
all other connected drawings and discrepancies if any shall be brought to the notice of the 
Engineer-in-charge, before actually carrying out the works. Wherever drawing is not possible, 
sequence of operation or work instructions shall be given by the Engineer-in-charge as in case 
of maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 
quality inferior to that Contracted for, or otherwise not in accordance with the Contract, 
the Contractor shall on demand in writing from the Engineer-in-charge or his authorized 
representative specifying the work, materials or articles complained of, notwithstanding that 
the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct that work so specified and provide other proper and suitable 
materials or articles at his own charge and cost, and in the event of failure to do so within a 
period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may on expiry of notice period rectify or removes, and re-execute the work or remove 
and replace with others, the materials or articles complained or as the case may be at the 
risk and expense in all respects of the Contractor. The decision of Engineer-in-charge as to 
any question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK 
RECORDED IN COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any damage, 
loss or injury shall happen to the work or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that on 
completion the work shall be in good order and in conformity in every respects with the 
requirements of the Contract and the Engineer-in-charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted 
work from Engineer-in-charge, the security deposit shall be released. The period of 12 
months shall be counted from the date of completion of last repair of defect in case of any 
defect appears after completion of work / from the date of completion as mentioned in 
completion certificate.  

 
5.12 TRAINING OF APPRENTICES: 
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The Contractor shall during the currency of the Contract when called upon by the Engineer-
in-charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 
mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge. 
The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations of the employer under the Act, excluding the liability to make 
payment to Apprentices as required under the Act. 

5.13 CONTRACTOR’S LIABILITY & INSURANCE: 

From commencement to completion of the works, the Contractor shall take full responsibility 
of the site for taking care and precautions to prevent loss or damage and to minimize loss or 
damage to the maximum extent possible and shall be liable for any damage or loss that may 
happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the same 
so that at completion of the works, all Owner’s T & P shall be in good order and condition and 
in conformity in every respect with the requirements of BI standard and to the satisfaction 
of the Engineer-in-charge and to the satisfaction of Engineer-in-charge where BIS is not 
available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking 
to the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 
proceed with the erection and completion of the works under and in accordance with 
the provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 
ascertained in the same rate under the Contract and added to the contract sum as deviation. 
Provided the Contractor was alert and has taken sufficient precaution as a man of general 
prudence should have taken to prevent the loss or damage to minimize the amount of such 
loss in his own case.  

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of storing 
or using materials of combustible nature, as to which the decision of the Engineer-in-charge 
shall be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims 
for injuries or damage to any persons or any property whatsoever which may arise out of or 
in consequence of the construction and maintenance works and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 
his obligations and responsibilities under this condition, insure against any damage, loss or 
injury which may occur to any property. (excluding that of the Owner but including the 
Owner’s building rented by the Contractor wholly or in a part and any part of which is used 
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by him for storing combustible materials), or to any person (including any employee of the 
Owner) by or arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 
1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 ,BOCW ACT 1996 or any 
Modifications thereof or any other law relating thereto and rules made hereunder from time 
to time or as a consequence of any accident or injury to any workman or other persons in or 
about the works, whether in the employment of the Contractor or not, save and except where 
such accident or injury has resulted form any act of the Owner, his agents or servants, and 
also against all costs, charges and expenses of any suit, action or proceedings arising out of 
such accident or injury and against all sum or sums which may with the consent of the 
Contractor be paid to compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, damages or 
compensation payable under the Workmen’s Compensation Act, 1923 or any modification 
thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to the Owner 
resulting from their failure to obtain adequate insurance protection in connection thereof. 
The Contractor shall produce or cause to be produced by his subcontractors (if any) as the 
case may be, the relevant policy or policies and premium receipts as and when required by the 
Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required to 
effect under the terms of the Contract then and in any such case the Owner may, without 
being bound to, effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for the purpose and from time to time deduct the amount so 
paid by the Owner from any moneys due or which may become due to the Contractor or 
recover the same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of 
contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 
assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal 
action & penalty during execution of contract the issue is open in relevant Govt. Department, 
estimated value of cost and expenses towards the same shall be retained from the final bill 
till disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on 

summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 
from the corresponding Contract or any other Contract executed by the same Contractor in 
OPGC or lastly as debt liability. 

 
End of Section-V
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SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for 
the performance of all the obligations undertaken by the Contractor under the Contract shall 
be ascertained by the application of the respective rates in schedule of quantity / price 
schedule (the inclusive nature of which is more particularly defined by way of application but 
not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) and 
payment to be made accordingly to the work actually executed and approved by the Engineer-
in-charge. The sum so ascertained shall (exception only as and to the extent expressly 
provided herein) constitute the remuneration of the Contractor under the Contract and no 
further or other payment whatsoever shall be or become due or payable to the Contractor 
under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated 
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject 
to escalation. The said schedule of quantity / price schedule shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 
taken in execution, completion and handing over the work to the Owner by the Contractor. 
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent 
of the works and materials required though the Contract Document may not fully and 
precisely furnish them. He shall make such provision in the rates accepted as he may consider 
necessary to cover those of such items of work and materials as may be reasonable and 
necessary to complete the work. The opinion of the Engineer-in-charge as to the items of 
work which are necessary and reasonable for completion of work shall be final and binding on 
Contractor although the same may not be shown on or described specifically in Contract 
document. 

6.1.3 Rates to cover taxes and duties:Rates should be inclusive of all taxes and 
duties,royalty,BOCW CESS, other cess etc 
6.1.4 Accepted rates cannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works 
or any part of them being modified, altered, extended, diminished or omitted. The accepted 
rates are of fully inclusive rates, which have been agreed by the Contractor and the Owner 
and cannot be altered under any circumstances. However, if the quantity of such modification, 
alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract 
price, the variation in rate may be examined and amended by Engineer-in-charge on 
recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take 
sufficient care in moving the plants, equipments and materials from one place to another, so 
that they do not cause any damage to any person or to the property of the Owner or to third 
party including overhead and underground cables/pipe lines. In the event of such damage 
including eventual loss of generation and operation of the plant or services in any plant or 
establishment as estimated by the Owner or ascertained by the third party shall be borne 
by the Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5. This 
shall be applicable when Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 
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The measurement shall be taken in accordance with the procedure set in the specifications. 
No local or general method of measurement shall be adopted. In case the method of 
measurement is not specified in the specifications, the procedure of Bureau of Indian 
Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured 
by the representatives of  Owner and the Contractor progressively in construction & civil 
maintenance work. In case of mechanical /electrical / C&I maintenance & up-keepment work 
etc. the item of work performed by the Contractor shall be recorded daily preferably 
immediately on completion in the manner stipulated in conditions of Contract. Such 
measurements will be recorded in the prescribed measurement book by the representative 
of Owner and signed by both parties as token of acceptance by both either on completion of 
certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 
considered for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his 
authorized representative for the purpose shall give a notice with reasonable time to the 
Contractor. In case of operation or maintenance work the Contractor or his authorized 
representative shall obtain the signature of Engineer-in-charge or his representative in 
support of completion of any item of work to the satisfaction of Engineer-in-charge. All these 
details shall be recorded in measurement book in prescribed format to be provided by 
Engineer-in-charge / printed standard Measurement Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement 
after such a notice or failure of Engineer-in-charge on Contractor’s request in case of 
maintenance work as the case may be or fails to countersign or to record the objection within 
a week from the date of measurement, then in any such event, the measurement taken by the 
Engineer-in-charge / his representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, 
the matter shall be referred to the subsequent Contract Review Meeting. The decision taken 
in the Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma as per GST ACT and in accordance with 
the Contract terms and the agreed billing schedules in duplicate to the Engineer-in-charge / 
Officer-in-charge as the case may be giving abstract and detailed measurement for the 
various items executed during a pre-determined period / month, as the case may be. In case 
of maintenance/ upkeepment contract, monthly bill shall be preferred during 1st week of the 
succeeding month. In case of construction work the bill shall be furnished after achieving 
milestone or as provided in the Contract. The Engineer-in-charge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the claim 
as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation 
of the bill. This is applicable for running bills only. 

 
6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, RTGS (Contractor has to submit 
the banked signed mandate form) forwarding the same to registered office or the notified 
office of the Contractor.  

  
All payment shall be made in Indian currency only. 



Page 60 of 158 
 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on 
or before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge / Officer-in-charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after deducting 
there from the amounts already paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the Contract. 
6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 30 days 
of acceptance  of the bill  by Engineer-in-charge. 

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-
charge supporting an interim payment shall itself be conclusive evidence that any work to 
which it relates is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney 
in this respect on behalf of the Contractor, except when the Contractors are described in 
their Tender as a limited company in which case the receipts must be signed in the name of 
the company by one of its principal officers or by some other persons having authority to 
give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed 
till the Contractor shall have removed from the premises on which the work has been 
executed, all such scaffolding, sheds and surplus materials except such as are required for 
rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been erected 
by the Contractor or the workmen and cleaned all dirt from the parts of building (s) in or 
upon or about which the work has been executed or of which he may have had possession for 
the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and 
sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the Engineer-
in-charge and made the whole premises fit for immediate occupation or use to the 
satisfaction of the Engineer-in-charge. If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid on or before the scheduled date of completion 
of the works, the Engineer-in-charge may at the expense of the Contractor fulfill such 
requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks 
fit and the Contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually realized by the sale thereof less the cost of fulfilling 
the requirements and any other amount that may be due from the Contractor. If the 
expenses of fulfilling such requirements are more than the amount realized on such disposal 
as aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 
shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving 
an application from the Contractor after verifying from the completion documents and 
satisfying himself that the work has been completed in accordance and as set out in the 
construction and erection drawings and the Contract Documents. In case of operation or 
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maintenance Contract, satisfactory performance during Contract period shall be basis for 
issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the 

work and shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed the Engineer-in-
charge can take possession of any such parts being hereinafter in this condition referred to 
as ‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this 
Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate for 
the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 
‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be 
deemed to have commenced from the certified date of completion of such items or the 
‘relevant part’ as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 
with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into 
consideration the due date of completion as per Contract and subsequent time extension, if 
any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case 
of provision of services, running bills shall be preferred by the Contractor as per the terms 
of Contract and shall be paid on the basis of measurement certification of Engineer-in-charge 
/ Officer-in-charge from time to time or in fixed intervals. But final bill shall be paid on 
receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
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6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 
paid to him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 
period and payment shall be released within 30 days of submission and acceptance of the bill 
by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion 

of the work. No further claims can be made by the Contractor after submission of the final 
bill and all claims shall be deemed to have either been included in the final bill or waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute and 
of items in dispute for quantities and rates as approved by Engineer-in-charge, shall be made 
within the period specified herein this clause, the period being reckoned from the date of 
receipt and acceptance of the bill by the Engineer-in-charge. If the decision of Engineer-in-
charge is not agreed by the Contractor, the dispute either in quantity or rate or both shall 
be referred to Contract Review Meeting and the decision made thereof shall be final & 
binding on both parties.  

  
The time limit for release of final payment corresponding to the Contract value are furnished 
below: - 
 
(a) Contract value not exceeding Four months from the date of   
Rs.5 lakhs     acceptance of Final bill by the 

       Engineer-in-charge 
(b) Contract value exceeding   Six month from the date of  

 Rs.5 lakhs      acceptance of Final bill by the 
        Engineer-in-charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. 
The period of release of fund shall be counted from the date of compliance of last documents 
or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 

 

6.9  LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone 
fixed in the time & progress schedule or to complete the work as the case may be under 
Contract & clear the site on or before the due date or extended date of completion they 
shall without prejudice to any other right or remedy shall be liable for liquidated damage as 
stipulated below or such small amount as may be fixed by the Engineer-in-charge on the 
Contract value of the work or actual value of the work whichever is higher for every week 
during which the progress remains below the specified time of completion subject to the 
total amount of compensation for delay to be paid under this condition shall not exceed the 
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under noted percentage of the Contract value or of the Contract value of the item or group 
of items of work for which a separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion 
has been specified.  

 
  

 
Rates & upper limit of Liquidated Damage: 
 

 

Completed Period 

% of Contract / Work 
value per week 

Maximum % of 
Contract /work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 
stipulated) exceeding 6 months but 
not exceeding 2 years 

@ 0.5% 7.5% 
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to 

the Contractor under this or any other Contract with the Owner. In case at the time of the 
amount of LD comes to the notice of the Owner the Contractor does not have any amount 
pending with the Owner, the Contractor shall be served with a notice and in turn the 
Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion 
mentioned earlier. 

 
 
 

End of Section-VI 
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SECTION-VII 
 
7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES:CONTRACTOR SHALL BE RESPONSIBLE FOR PAYMENT OF ALL TAXES,DUTIES,BOCW CESS, 
ROYALTY,OTHER CESS ETC.AND COMPLIANCE OF ALL DEMAND BY TAXING AUTHORITIES. 
7.1.1 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 

source from the payments due to the Contractor, the taxes as required under income tax 
act, or BOCW Act,or GST act as amended from time to time or under any other statute. It 
is for the Contractor to deal with the Tax authorities directly in respect of any claim or 
refund relating to the above deductions and the Owner shall not be liable or responsible for 
any claims or payments or reimbursements in this regard. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement 
is expected. The Contractor shall also at his own expenses carry and maintain group insurance 
with accidental benefit from reputed insurance companies to the satisfaction of the Owner 
as follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any 
point of time. In that case the Contractor has to accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance Act, 1948, and the 
Contractor further has to defend, indemnify and hold Owner harmless from any liability or 
penalty which may be imposed by the Central, State or Local Authority by the reason of any 
asserted violation by Contractor or subcontractor of the Employees State Insurance Act, 
1948 and also from all claims, suits or proceeding that may be brought against the Owner 
arising under growing out of or by reasons of the work provided for by this Contract whether 
brought by employees of the Contractor, by third parties or by Central or State Government 
Authority or any political sub-division thereof. The Contractor agrees to fill in with the 
Employees State Insurance Corporation, the Declaration Forms and all forms which may be 
required in respect of the Contractor’s or subcontractor’s employees, whose aggregate 
remuneration is Rs.6500.00 per month or less or as amended from time to time and who are 
employed in the work provided for or those covered by ESI from time to time under the 
agreement. The Contractor shall deduct and secure the agreement of the subcontractor to 
deduct the employees’ contribution as per the first schedule of the employee’s State 
Insurance Act from wages and affix the employee’s contribution cards at wages payments 
intervals. The Contractor shall remit and secure the agreement of the subcontractor to remit 
to the State Bank of India, employee’s State Insurance Corporation Account, and the 
employee’s contribution as required by the Act. The Contractor agrees to maintain all cards 
and records as required under the Act in respect of employee’s and payments and Contractor 
shall secure the agreement of the subcontractor to maintain such records. Any expenses 
incurred for the contribution, making contributions or maintaining records shall be to the 
Contractor or subcontractor’s account. 

 
The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the 
employees State Insurance Act, 1948, have been paid. This will be pending on the contactor 
when the employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance 
of this Contract. If any of the work is sublet, the Contractor shall require the subcontractor 
to provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees if such employees are not covered under the Contractor insurance. 
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7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 
required under any law from time to time. He shall also carry and maintain any other 
insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 
law in respect or in consequence of an accident or injury to any workmen or other persons in 
the Employment of the Contractor or any subcontractor save and except any accident or 
injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall indemnify and keep indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect 
of all items to be transported by the Contractor to the site of work. 

7.3 EMPLOYEES PROVIDENT FUND: 
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 
of such coverage certificate shall be submitted to Engineer-in-charge prior to 
commencement of work. The Contractor has to furnish certified challan copy showing the 
amount deposited against this particular work if the Contractor executes works at different 
places in India and deposit the total amount in one challan only. In addition to this, Contractor 
shall furnish an undertaking with a list of deployed Contract labour for whom such amount is 
deposited. Contractor shall comply all P.F. formalities for all the workmen engaged for this 
work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 
 
 
 Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt. 
concerning the health, wages, welfare, safety and employment and non-employment of his workers 
and shall exclusively bear the consequences of failure to comply therewith.  

 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with Minimum 
Wages Act. The payment has to be made to the labours in the presence of authorized 
representative of the Owner / Admin Head. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have 
a valid Labour license from appropriate licensing authority prior to starting / within 
15 days of commencement of the work under the Contract. Validity of the license 
shall be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of 
work and of quality to ensure workmanship of the degree specified in the Contract 
and to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 
days a statement of the workmen employed on the works and also furnish information 
in Form-VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 
or rules made there under.  

viii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment 
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, 
Workmen’s Compensation Act 1923, the Maternity Benefit Act 1961, Employees 
Provident Fund (and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation 
& Abolition) Act 1970 or any modifications thereof or any other laws relating thereto 
and rules made there-under from time to time. Owner shall not be held responsible 
for any injury sustained by Contractor’s workmen while on duty.  
In the event of any employment injury the Contractor has to pay necessary 
compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 
the compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from 
any outstanding bill of the Contractor or security and deposit the same with 
competent authority. In case before decision by the competent authority, if the 
Contract is being closed, estimated amount towards such compensation shall be 
retained from Contractor till finalization. For this purpose, the amount if falls short 
under the particular Contract shall be realized from any other Contract which the 
Contractor is executing. The Contractor has to make all statutory records and 
register required in support of compliance of above provisions. Relevant statutory 
return shall be submitted with appropriate authority as required under the above 
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Acts & rules with a copy to P&A department of Owner. All the records shall be kept 
within the work premises and must be made available on demand by Owner/Concerned 
statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under 
and for the observance of the provisions of the aforesaid Acts without prejudice to 
his rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of 
succeeding month irrespective of release of Contractor’s payment by Owner. In case 
of any default in the matter of payment to the labour, the following penalty apart 
from legal liability shall be imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract 
without any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution 
of Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for 
more than one month from the date of payment and if the service is essential for the 
Owner and the Contract can not immediately be terminated, the Engineer-in-charge 
shall make the payment to the workmen and recover the same amount from any due 
of the Contractor. Under such circumstances the Contract shall be liable for 
immediate termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 
medical practitioner under the provisions of Factories Act without any financial 
implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 
national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such other 
records in respect of engagement of workers as required by Contract Labour (R&A) 
Act 1970 and rules made there under. This provision must be ensured by the 
Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, 
demands costs and expenses whatsoever arising out of or in connection with the matters 
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 
respect of or arising out of any act / omission by the Contractor in the performance of his 
obligations under the Contract. The Owner shall not be liable for or in respect of any demand 
or compensation payable by law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Contractor or his subcontractor and 
Contractor shall indemnify and keep indemnified the Owner against all such damage, 
compensation and against all claims, damages, proceedings, costs, charges and expenses 
whatsoever thereof or in relation thereto. 

8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid 
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 
Contractor and the Contractor shall not be at liberty to dispute or question the right of the 
Owner to make such payments notwithstanding the same may have been made without his 
consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I 
within prescribed period the employment accident with relevant information with copy to the 
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Owner. The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up 
the case for which all costs and expenses shall be recovered from the Contractor and the 
said Contract shall be liable to be terminated & the Contractor liable to be debarred from 
future participation in bid. In case the amount can not be recovered from dues / security / 
dues of other contracts with Owner, the same shall be recovered as debt liability. 

 
 
 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

 

*8.4  MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained in a readily accessible place first aid box containing the following 
equipments:  

  
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
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(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory 

Advise Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may 
be provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 
responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 
erect and maintain necessary temporary living accommodation and ancillary facilities for 
labour at his own expense and up to the standards as approved by the Engineer-in-Charge at 
a place outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 
drain or other source of pollution.  Where water has to be drawn from an existing well, which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking.  All such wells shall be 
entirely closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of 
every workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 
one latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected 
with a water-borne sewage system, all latrines shall be provided with receptacles on dry earth 
system which shall be cleaned at least four times daily and at least twice during working 
hours and kept in a strictly hygienic condition.  Receptacles shall be tarred inside and outside 
at least once a year. 
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If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 
provided.  A poster showing the figure of a man and of a woman shall also be exhibited at the 
entrance to latrines for each sex. There shall be adequate supply of water close to latrines 
and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year. The dates of 
cement washing shall be noted in a register maintained for the purpose and kept available for 
inspection.  Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be made 
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils 
at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of 
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 
of Contractor’s workmen or employees on the site.  The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal authority for execution of such 
work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost 
four suitable sheds, two for meals and two others for rest, separately for use of men and 
women Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest 
part of roofs. Sheds shall be kept clean and the space provided shall be on the basis of at 
least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 
be provided at least one room for use of children under the age of 6 years belonging to such 
women.  Rooms shall not be constructed to a standard lower than that of waterproof roof, 
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms shall 
be provided with suitable and sufficient openings for light and ventilation. There shall be 
adequate provision of sweepers to keep the places clean.  There shall be two Dhais in 
attendance.  Sanitary utensils shall be provided to the satisfaction of local medical, health 
and municipal authorities.  Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide 
at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work continues 
for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the 
satisfaction of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall 
conform generally to sanitary requirements of local medical, health and municipal authorities 
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and at all times adopt such precautions as may be necessary to prevent soil, water & air 
pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and 
the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the 
Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which 
may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall 
report to the Owner all cases of failure on the part of the Contractor or his subcontractors 
to comply with the provision of these rules either wholly or in part and the Engineer-in-Charge 
shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these 
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 
Provident Fund Commissioner as the case may be shall be final and binding. Over & above the 
said provision, any court pronouncement having territorial jurisdiction shall be binding on both 
parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper implementation 
of these laws & rules or for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to 

different departments: 
Govt.Deptt.   Designation 
i) Labour:  Rural Labour Inspector to Labour  

  Commissioner 
ii) Factory:  Inspector of Factories & Boilers to   

  Chief Inspector of Factories & Boilers. 
 
iii) Provident Fund: Provident Fund Inspector to  
    Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent 

authority. 
 Owner’s Inspecting Officer means officers as mentioned below: 
 i) Plant Manager 
 ii) Engineer-in-charge 

iii) General Manager (P&A) or his authorized representative 
 iv) Safety / Fire Officer 

 
8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-
charge of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
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(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i) Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can 
be so arranged that inclusive of intervals, if any, for rest it shall not spread over more than 
ten / twelve hours on any day with prior approval of competent authority. If an adult worker 
is made to work more than nine hours on any day or for more than forty eight hours in any 
week he shall, in respect of overtime work, be paid wages at double the ordinary rate of 
wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed 

and notified in advance. A worker shall not be required or allowed to work on the 
weekly rest day unless he has or will have a substituted rest day, on one of the three 
days immediately before or after the rest day provided that no worker shall work 
for more than ten consecutive days without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, notice in 
English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 
wages are payable, the weekly rest days workers are entitled to and name and address of the 
Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. 

All wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage 
period according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 
work is competed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

 
8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure-XI to each worker on the day of work or entry into his employment. On termination 
of employment the Employment Card shall be retained by the Contractor and a service 
certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall 

be maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except the 
following: 
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 (a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 
where such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 
(f) any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 
part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall be 
deemed to have been imposed on the day of the act or omission in respect of which 
it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended in Annexure-XIII & XIV respectively, which 
should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster 
Roll required to be maintained under these Regulations shall be preserved for 3 years after 
the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by 
him carry out investigations, and send a report to the Engineer-In-charge specifying the 
amounts representing worker’s dues and amount of penalty to be imposed on the Contractor 
for breach of these Regulations, that have to be recovered from the Contractor, indicating 
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full details of the recoveries proposed and the reasons therefore. It shall be obligatory on 
the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from 
payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 
where there is an appeal, payment of workers dues would be arranged by the Engineer-in-
charge, wherever such payments arise, within THIRTY days from the date of receipt of the 
decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers 
and the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due 
notice at a convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue 
such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health  : Form-31 
6. Register for issue of PPEs   

  7. Register for compensatory holiday: Form-9 

8. Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 

11. Register of Contract Work : (Form VII)Part-II 
 

Payment of Wages Act-1936 
12. Register of Fines   : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 
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Minimum wages Act 
15. Wage slip    : Form-XV 

 

Payment of Bonus Act 
16. Consolidated Register 

 

PF Act 
17. Contribution Register 
18. Inspection Register 

 

Equal Remuneration Act 1976 
19. Form ‘D’ Register 
 

Miscellaneous Register 
20. Register for issue of PPEs 
 
 

 
 
 
 
 
 
 

End of Section-VIII  
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SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement 
and support to achieve this objective but is the Contractor’s responsibility to establish, 
maintain, and manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 
of work, Contractor will be provided copies of Owners Health & Safety Manual for 
information and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of 
Contract and shall be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by 
Owner and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 
starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 
made good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 
of working & certificate to that effect is available, e.g. for riggers, fitter & other such 
workmen. Operators / drivers of various vehicles must have valid license from competent 
authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

from time to time. The Contractor shall provide proper Identity Card to their employees, 
which shall be produced for verification on demand at security gate & in working areas. All 
the Contractor workers have to be provided with personal protective equipment as per the 
BISH duly certified by Owner’s Safety Officer. The Contractor has to make provision of 
standard PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer 
before commencement of the work, failing which the Contractor & their workmen shall not 
be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs 
shall not be allowed to continue in duty. On first occasion, he shall be sent back with warning 
and on second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days 
without pay. Repetition of the same shall constrain the management to advise the Contractor 
to remove such person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 
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9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation 
to their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any 
such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer-in-charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 
 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment 
of industrial injuries. Names of those providing these services shall be furnished to 
Owner prior to start of work, and their telephone numbers shall be prominently 
posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 
Engineer-in-charge / Safety Officer shall be kept available for the use of persons 
employed at the site and maintained in good condition suitable for use. The standard 
of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 
employees shall be as furnished under ‘standard’ of Personal Protective Equipments 
as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative 
any injury, diseases, dangerous occurrence, near misses and shall cooperate with 
Engineer-in-charge and the Safety Officer in investigation process to establish basic 
causes and recommend appropriate improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 
public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 
work premises the following norms relating to safety, health and environment imposed by the 
Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work 
to guard, protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 
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b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line 
only in accordance with the Owner’s Safety & Health Procedures and in compliance 
with the requirements imposed by the Engineer-in-charge. All scaffold structures 
shall bear the scaffold identification serial number, the safe working load of its 
platform, the signature of Engineer-in-charge and a clear indication of the safe 
access period of seven days. Incomplete scaffolds must bear a caution – “Scaffolding 
Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection 
and reports of inspection and certificate of fitness. No scaffolding new or modified 
shall be used by any one unless it has been inspected by Owner’s Safety Officer / 
competent person for satisfactory condition before use and thereafter before every 
subsequent seven days. If scaffolding members are provided by Owner, the Engineer-
in-charge must certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display 
on the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as 
a safe structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer-in-charge / competent person for the 
purpose and that the structure is capable of taking the load required for the related 
work. The Contractor must also confirm to the management instructions applicable to 
scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-
charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period works 
as can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well, suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder 
shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing 
or suspend from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one 
meter high above the floor or platform of such scaffolding or staging and extending 
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along with the entire length of the outside and ends thereof with only such openings 
as may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it from swaying from the building or structure.  

iv) Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and if the height of the platform or gangway or the 
stairway is more than 3.25 meters above ground level or floor level, they shall be 
closely & rigidly constructed, should have adequate width and be suitably fastened as 
described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9.0 meter in length. The length of rung between the side rails of ladder shall in no 
case be less than 30 cm for ladder up to and including 3.0 meter in length. For longer 
ladders this length shall be increased at least 15 mm for each additional meter of 
length. Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be 
taken to prevent danger from electrical power. No materials on any of the sites of 
work shall be so stacked or placed as to cause danger or inconvenience to any person 
or public. The Contractor shall also provide all necessary fencing and lights to protect 
the workers and staff from accidents, and shall bear the expenses of defense of 
every suit, action or other proceedings of law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and to pay any damages 
and cost which may be awarded in any such suit or action or proceedings to any such 
person or which may with the consent of the Contractor to compromise any claim by 
any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 
for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface 
of the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters of 
the edge of the trench or half of the trench depth whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be done. 

 
 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the 
demolition work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-
charge / Safety Officer shall be kept available for the use of the persons employed 
at the site and maintained in good condition suitable for use. The standard of PPEs 
to be provided by the Contractors to their employees should correspond to Clause 
9.13 hereinafter. 
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a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 
shall be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective goggles & 
dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective face 
and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for one 
hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or board to prevent accident to the public. In addition, procedure to work in confined 
space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 
work of painting the products containing lead in any form. No female worker shall be 
allowed to work without tight apron near rotating machines. Wherever men above the 
age of 18 years are employed on the work of lead painting the following precautions 
shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint, dry rubbed and 
scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 
adequate facilities shall be provided to enable the working painters to wash them 
on cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
shall be taken for prompt rescue of any person in danger and adequate provision shall 
be made for prompt first aid treatment of all injuries likely to be sustained during 
the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 
supports shall conform to the following standard or conditions and must comply the 
provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and 
all gear referred to above shall be marked with the safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to shall be loaded beyond the safe working load except 
for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the 
Contractor shall obtain necessary test certificate from competent authority and 
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inform the Engineer-in-charge for verification, whenever he brings any machinery to 
site of work. The safe working load and date of load testing & due date of testing 
shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under 
any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 
appliances shall be provided with efficient safeguards. Hoisting appliances shall be 
provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part 
or parts of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves and boots as may be necessary should be 
provided. The workers shall not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall 
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying 
on a notice board at a conspicuous place of worksite. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-
charge / Safety Officer of Owner or authorized representatives and the Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from 
the operations of any other Act or rules in force in the Republic of India. The works 
throughout including any temporary works, shall be carried out in such a manner as 
not to interfere in any way whatsoever with the traffic on any roads or footpaths at 
the site or in vicinity thereto or any existing works whether the property of the 
Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a 
Contractor / subcontractor himself works alone or with 2-3 persons and does not 
have specifically designated supervisors, the Contractor shall be treated as 
supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act 
and/or any other specific legislation and is used or erected safely. Minimum stock of 
PPEs must be maintained by the Contractor in site store to meet all times need at 
work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in 
addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
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XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 
voltage power line without permission of the Engineer-in-charge. 

XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire 
extinguishers appropriate to the risk and with adequate means of escape which shall 
be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his 
representative. 

 XXI) Overhead Crane: 
a) No work on overhead crane is permissible when persons are either working or 

otherwise available under the said work. Roadways must be barricaded when work is 
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 
other materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 
the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations should comply with the provisions of the relevant Indian Electricity 
Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a 
serial number, registered and periodically inspected & tested. All such equipments 
used by the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 
wire in plug socket shall be liable for severe penalty. 

 
 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of 

the heavy crane shall be barricaded to prevent personnel from being struck or 
crushed by the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 
 XXIV) Vehicles: 

a) Contractors shall not be permitted to use company mobile equipment such as cranes, 
tractors, and industrial trucks, machinery etc. unless specifically authorized in 
writing to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 
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 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 
e) Where cutting, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead 
work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding 
area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after 
use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 
under strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer-
in-charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 
 XXVI) Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No 
cylinder shall be moved with the protective cap off or regulator attached except 
when secured in an approved welding buggy. All cylinders whether charged or empty 
must be secured in an upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 
with restricted means of space) until such entry permit is issued and signed by the 
departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work 

& wondering about the plant is prohibited. 
 XXIX) House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the 
case may be. 

a) At no time shall any materials or equipment be placed so as to block the aisles & 
emergency exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipment must not be operated without guards.  

 XXXII) Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII) Temporary Building: 
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Temporary building and material storage areas shall only be allowed on written 
approval of the Engineer-in-charge. They shall not be set up under power lines or over 
pipe ways. 

 XXXIV) Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on 
process equipment, machines, and electrical equipment, as close supervisory 
coordination and control are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless 
the source of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipment to be provided by the Contractors to their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS: 2925    
2. Safety shoes conforming IS: 9473-1993   
3.  Dust mask conforming IS: 9473-1983    
4. Safety belt conforming IS: 3521-1983 – Full body harness with  life line & fall arrester 

and with shock absorber.   
5. Safety glasses for dust protection    
 
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 
  
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 
fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric) 

  
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS: 8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS: 4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened 

lens and fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green 
No.11 for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
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The Contractor shall be issued entry pass for their employees after due verification of the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 
days of commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant 

premises as per the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of 

appropriate tested tools by their workmen. Safe working practice must strictly be 
followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE 
OWNER. THE CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/- 
(RUPEES TEN THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-
IN-CHARGE. OWNER RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND 
DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF 
CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 
 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law 
and/or as advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer-in-charge.  

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required for 
the works they shall be stored in a special magazine to be provided at the cost of the 
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 
license for the storage and use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the Contractor and the 
Contractor shall indemnify the Owner against any loss or damage resulting directly or 
indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for 
performance of the works and shall provide all facilities in connection herewith. In case the 
Contractor fails to make arrangements and provides necessary facilities as aforesaid, the 
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Engineer-in-charge shall be entitled to do so and recover double the cost thereof from the 
Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and 
to grant of maternity benefits to female workers or submission of materially incorrect 
statement shall make the Contractor liable to pay Liquidated damages an amount not 
exceeding Rs.500/- for each default. The decision of the Engineer-in-charge in such matters 
based on the reports from the Inspecting Officer or from representatives of Engineer-in-
charge shall be final and binding and deductions for recovery of such liquidated damages may 
be made from any amount payable to the Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 
riotous or unlawful behavior by or amongst his workmen and other employed on the works and 
for the preservation of peace and protection of the inhabitants and security of property in 
the neighborhood of the work. In the event of the Owner requiring the maintenance of a 
special police force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from 
the Contractor. 

 
9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse 
protective inoculation and vaccination when required to do so by the Engineer-in-charge. 
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 
huts, bedding, clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy site as required by the Engineer-in-charge failing which within the 
time specified in the Engineer’s requisition, the said work may be done by the Owner and the 
cost thereof recovered from the Contractor. 

9.21 USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any 
of his employee is forbidden and the Contractor shall exercise his influence and authority to 
the utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 
 
 
 

End of Section-IX
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SECTION-X 
 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner 
issues written orders to commence the work. If the Contractor commits default in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any other 
right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner 
reserves the right to terminate the Contract without any further reference to the 
Contractor. 

 
10.2 FOR NON-PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-
in-charge and the security & all other dues of the Contractor shall be forfeited. This shall 
be in addition to other penalties.  

 
10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor 
shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued 
by alternate arrangement failing which Owner reserves all rights to get the work done 
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 
the Contract and impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed 
on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is 
liable for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 
norms. 

 
10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 

account of disruption of generation or dues of Contractor including security, whichever is 
less shall be imposed. The Contractor shall also be debarred from participation in any future 
bidding for at least          3 years thereafter. 

 
 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case 

shall be referred to Contract Review Committee. In such case the Contractor or his 
authorized representative shall be a member of the CRC for investigation and report. This 
joint report shall be final and binding on both parties. 

 
10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be 

attended with immediate effect. However, if the Contractor fails to do the work within 
reasonable hours or maximum within 48 hours as the case may be, the job may be done by 
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engaging other agency at the cost & risk of the Contractor. In such an event, Owner may 
terminate the Contract & debar the party from future work for two years. 

 
10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work 
to the warehouse in proper manner and obtain receipt to this effect before issue of 
Completion Certificate by the Engineer-in-charge. If the same is not complied, the 
Contractor shall be liable for cost of the same and 20% additional charge over & above the 
value as per warehouse records and shall be recovered from Contractor’s bills. 

 
10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such work 
shall be the liability of the Contractor. 

 
10.12 LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
 
10.13 In case of failure on part of Contractor to provide consumables or any other material under 

their scope & the work is affected on account of this shortfall, Owner reserves the right to 
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner 
with 25% additional charges shall be recovered from the Contractor. 

 
10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 

penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
 

 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: - 
 

1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

 

Or 

 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 
 

Or 

 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 
debt liability. 

 
 
 
 

End of Section-X
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, 
on the initiative of either party, be referred to the adjudication of a sole arbitrator, within 
thirty days of receipt of notice from the contractor of his intention to refer the disputes 
to arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a 
panel of three arbitrators and intimate the same to the contractor. The contractor shall 
within fifteen days of the receipt of this list select and confirm his acceptance to the 
appointment one from the panel as arbitrator. If the contractor fails to communicate his 
selection of the name within the stipulated period, the MD or MD-in-charge of OPGC shall 
without delay select one from the panel and appoint him as the sole arbitrator. If the MD or 
MD-in-charge of OPGC fails to send such a panel within thirty days, as stipulated, the 
contractor shall send a similar panel to the MD or MD-in-charge of OPGC within fifteen days. 
The MD or MD-in-charge of OPGC shall then select one from the panel and appoint him as 
the sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, 
the contractor shall communicate to the MD or MD-in-charge of OPGC the name of one from 
the panel who shall then be the sole arbitrator. The appointment of sole arbitrator so made 
shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 
aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, however 
continue during the arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices 
to both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall 
give a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate court 
at Bhubaneswar under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who 
may direct to and by whom and in what manner. Such costs or any part thereof shall be paid 
and may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 

 

Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty 
period. 

  
11.1 JURISDICTION / GOVERNING LAWS: 
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a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 
High Court alone shall have exclusive jurisdiction in all matters arising under this 
contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 

 
 
 

     End of Section-XI 
 
 

End of GCC Volume‐II 
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SCHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
 
2.1  Accepting Authority     Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
 
1.14  Earnest money                  10,00,000.00 
 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore    10%    
         
(ii) Contract Value more than Rs.1 crore but not  7.5% of contract 
      exceeding Rs.5 crore      value  

 
            (iii)  Contract value more than Rs. 5 crore   5% of contract value 
    
   Schedule of Rates applicable    OPWD 
       
3.25        Time allowed for execution of works or time  03 (Three ) calendar   
         years  

schedule.    
      Authority competent to decide if “any other cause” OPGC 

                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation   OPGC   
               amount. 
5.11 Defects Liability Periods     Twelve months from date of                    

completion of work 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
 Category 
 
      (a) 
      (b) 
               (c) 
               etc. 
 
6.3.1     Interim bills/running bill    Monthly on prorate basis. 
 
11.1      Authority for appointing arbitrator  OPGC  
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SCHEDULE ‘B’ 

 

Not Used 
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ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE 
LAST seven YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly 
or through sub contractor  

Remarks 
 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 
Sl. 
No. 

Full 
postal 
address 
of client 
& name 
of 
Officer-
in-
charge 

Description 
of the 
work done 

Value of 
contract 

Date of 
commencement 
of work 

Scheduled/Revised 
completion period 

% age 
completion 
as on date 

Expected 
date of 
completion 

Remarks 

         

 
 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) 
already owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor 
or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or 
Contractor shall be stated. 
 

Categor
y 

Categor
y-wise 
Sl.No. 

Ownershi
p status 
(a), (b), 
(c) 

Descriptio
n, make 
model & 
capacity 

Quantit
y 

Capacit
y 

Year of 
manufactu
re 

Location 
of 
availabilit
y 

Remark
s 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be 
furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL 
ETC. IN THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 
Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to 
variation to suit the construction / maintenance / operation programme requirement and as 
directed by Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10, 000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what 

is the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income 
Tax. 

2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 
 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. GST Registration details with all relevant documents 
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
4. Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm 

showing financial capacity. 
 

5. Provident Fund Registration Certificate 
  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
 
 
 
 
 
 
 
 
 

 
 

ANNEXURE-VII 
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NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed 
for execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel 
to be deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

 
(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 

 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / 
Group / Individual to sign and furnish all such information as desired by the OPGCL in this document in 
respect of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
 
 
Annexure No. Supporting document/ Additional Sheet Document No. 
I   
II   
III   
IV   
V   
VI   
VII   
VIII   
IX   
X   
XI   
XII   
XIII   
XIV   
XV   
XVI   
XVII   
XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 
Previous to previous year   
Previous year   
Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

 

REGISTER OF WORKMEN 
 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 
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(a) Name and address of contractor________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register 
of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 

 
 

REGISTER OF FINES 
 
 

(b) Name and address of 
Contractor__________________________________________________ 

 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 
 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of 
Contractor__________________________________________________ 

 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
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(on Non Judicial stamp paper of Appropriate value) 
 

(Applicable to Bid value more than Rs.25 lakh only) 
 
Ref:                    Date: 

                  Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po‐ Banharpali, 
Dist‐Jharsuguda‐768234. 
 
Dear Sir, 
  In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, 
Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023 (hereinafter called the “Owner” 
which expression  shall unless  repugnant  to  the  subject or  context  include  its  successors and assigns) 
having  issued  Tender  Specification  Against  NIT 
No_________________________________________dt.________________  to 
M/s____________________________________having  its  Registered  /  Head  office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 
have  agreed  to  accept  an  irrevocable  and  unconditional  Bank  Bid  Guarantee  for  an  amount  of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as 
a condition for participation in the said tender. 
 
  We, the _____________________ Bank  incorporated under ________________  law and having 
one  of  our  branches  at  _________________  and  having  our  Registered  office/Head  office  at 
_________________ do here by unconditionally and irrevocably guarantee and under take to pay to the 
“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent  of  the  said  sum  of  Rs._____________  (Rupees  _______________________  only).  Any  such 
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 
 
This  guarantee  shall  be  irrevocable  and  shall  remain  valid  upto    _________________.  If  any  further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s ____________________ on whose behalf this guarantee is issued. 
 
We,  the  said Bank  lastly undertake not  to  revoke  this guarantee during  its  currency except with  the 
previous  consent  of  the  owner  in writing  and  agree  that  any  change  in  the  constitution  of  the  said 
tenderer or  the said Bank  shall not discharge our  liability.    In witness where of  the Bank,  through  its 
authorised  officer,  has  set  its  hand  and  stamp  on  this  ___________________________  day  of 
_______________________20______ 
 
Witness: 
 
 
(Signature)                (Signature) 
____________________        __________________ 
 
Name                  Name 
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__________________              (Designation with Bank stamp) 
Official Address 
 
 
                Attorney as per Power of Attorney 
 
              No.___________________ 
 
                   Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non‐Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In  consideration of  the Odisha Power Generation Corporation Ltd.  (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 
023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context  include  its  administrators  successors  and  assigns)  having  agreed  to  the  price,  terms  and 
conditions of Tender and Letter of Intent bearing no._____________ dated _____________ issued which 
has been unequivocally accepted by the Contractor M/s ____________________________ for the work 
of ______________________________  (hereinafter called  the said contract)  to accept a performance 
Guarantee as herein provided for Rs. __________(Rupees ____________________________ only ) from 
a Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction 
to be made from the contractor’s bills, for the due fulfillment of the terms and conditions contained in 
the said contract by the said contractor,  We the _______________________ Bank (hereinafter referred 
to  as  “the  said  Bank”  and  having  our  registered  office  at  __________________________  do  hereby 
undertake  and  agree  to  indemnify  and  keep  indemnified OPGC  from  time  to  time  to  the  extent  of 
Rs.________  (Rupees __________________________ only) against any  loss or damage, costs, charges 
and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of any 
breach or breaches by  the  said Contractor of  any of  the  terms  and  conditions  contained  in  the  said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the 
extent aforesaid. 
 
2.   We______________________ Bank,  further agree  that OPGC  shall be  the  sole  judge of and as  to 
whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by 
or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the said 
contractor has Committed such breach or breaches and as to the amount or amount of  loss, damage, 
costs charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC from 
time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract and till all the dues of 
OPGC under the said Contract or by virtue of any of the terms and conditions governing the said Contract 
have been fully and properly carried out by the said contractor and accordingly discharges this Guarantee, 
subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the 
date of expiry of the Defects Liability period as provided in the said Contract i.e.                             (Date) or 
from the date of cancellation of the said contract, as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said period in which case the same 
shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry 
of the said period. 
 
4.   OPGC  shall  have  the  full  liberty without  affecting  in  any way  the  liability of  the Bank under  this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
or to extend time of performance by the said Contractor or to postpone for any time and from time to 
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time any of the powers exercisable by it against the said Contractor and either to enforce or forbear from 
enforcing any of the terms and conditions governing the said Contract and either securities available to 
OPGC and the said Bank shall not be released from its liability under these presents by  any exercise by 
OPGC or of the  liberty with reference to the matters aforesaid or by reason of time being given to the 
said Contractor or any other forbearance, act or omission on the part of OPGC or any indulgence by OPGC 
to the said Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so releasing the Bank from its such liability  
 
5.  It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and  the Guarantee herein contained shall be enforceable against  the Bank notwithstanding any 
security,  which  OPGC may  have  retained  or  obtained  from  the  Contractor  shall  at  the  time  when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 
prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 
the said Bank shall not discharge our  liability hereunder.  If any  further extension of  this Guarantee  is 
required  the  same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS            For and on behalf of (Bank) 
1.              Signature____________________ 
2.              Name & Designation___________ 
              Authorisation No._____________ 
              Date and Place ________________ 
              Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
  Shri___________________________  S/o_______________________________  resident  of 
______________________________  carrying  on  business  under  the  name  and  style  of 
_________________________  at __________________________________ (hereinafter called “ the said 
Contractor” which expression shall unless  the context  requires otherwise  include his heirs, executors, 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
  M/s  ______________________________  a  partnership  firm  with  its  office 
_________________________ (hereinafter called “ the said Contractor” which expression shall unless the 
context requires otherwise include their heirs, executors, administrators and legal representatives); the 
names  of  their  partners  being  (I)  Shri  ___________________________  S/o 
________________________________________    (II)  Shri  ____________________    S/o 
________________________________________ etc.  

FOR COMPANIES 

  M/s  _______________________  a  company  registered  under  the  Companies  Act,  1956  and 
having its registered office in the state of __________________ (hereinafter called “the said Contractor” 
which expression shall unless the context requires otherwise include its administrators, successors and 
assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
      (On Non‐Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In  consideration of  the Odisha Power Generation Corporation Ltd.  (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 
023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 
bearing no._____________ dated _____________  issued by  the Owner which has been unequivocally 
accepted  by  ____________________________________  in  connection  with  the  work  of  
________________________________________ Specification No……………    (Hereinafter called  the said 
contract)  to  make  at  the  request  of  the  Contractor  a  lump  sum  advance  of 
Rs.___________________________(Rupees______________________________________________ 
only )  for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner 
.  We, ____________________ Bank incorporated under ______________________________ and having 
one of our branches  at  ________________________    (hereinafter  referred  to  as  “the  said Bank” do 
hereby guarantee the due recovery by the Owner of the said advance with interest thereon as provided 
according to the terms and conditions of the Contract.  If the said Contract fails to utilise the said advance 
for the purpose of the contract and / or the said advance together with interest thereon as aforesaid is 
not fully recovered by the Owner, we, ____________________________ Bank here‐by unconditionally 
and irrevocably undertake to pay to the owner on demand and without demur to the extent of the said 
sum of Rs.  _____________________ /‐ (Rupees___________________________) only any claim made 
by the Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner 
not  being  able  to  recover  in  full  the  said  sum  of  Rs.__________________/‐ 
(Rupees______________________________________________________________________________
_ ) only with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of 

and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of  loss or damage caused  to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the said 
advance with  interest has been fully recovered and  its claim satisfied or discharged and till Owner 
certifies that the said advance with interest has been fully recovered from the said Contractor, and 
accordingly  shall  have  no  claim  under  this  Guarantee  after  30  (thirty)  days  from  the  date  of 
satisfactory completion of the said contract ( as per the mutually agreed work schedule )  i.e. up to 
and inclusive of (date) unless a notice of the claim under this Guarantee has been served on the bank 
before the expiry of the said period  i.e.________________ (date)  in which case the   same shall be 
enforceable against the Bank notwithstanding the fact that the same is enforced after the expiry of 
the said period. 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 
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or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 
and  from  time to time any of the powers exercised by  it against  the said contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or the 
advance available to the owner and the said Bank shall not be released from its liability under these 
presents by any exercise by the Owner of the  liberty with reference to the matters aforesaid or by 
reasons of time being given to the said contractor or any other forbearance act or omission on the 
part of the owner or any indulgence by the owner to the said Contractor on any other matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have the effect of 
so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing 
any security, which the Owner may have retained or obtained from the contractor shall at the time 
when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 
contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods 
on receiving instructions from M/s ______________________________ on whose behalf this Guarantee 
is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/‐  (Rupees  ____________________________________________  only)  together  with 
interest. Our undertaking shall commence  from the date of execution and shall remain  in  force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of         For and on behalf of (the Bank) 
 
WITNESS          Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
    The above guarantee is accepted by the Owner 
 
 
              For and On behalf of the   
              Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident  of  __________________________  carrying  on  business  under  the  name  and  style 
of_______________________at  ________________  (hereinafter  called  “the  said  Contractor”  which 
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expression shall unless the context requires otherwise  include his heirs, executors, administrators and 
legal representatives) .  

For Partnership Concerns 

 
  M/s  ___________________________  a  partnership  firm with  its  office  __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include their heirs, executors, administrators and legal representatives) the name of their partners being 
(I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
  M/s  ________________________  a  company  under  the  Companies  Act  1956  and  having  its 
registered office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 

***************************************************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 118 of 158 
 

 
 
 

 
 
 
 
                                           
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED(OPGC)                                      
 

IB THERMAL POWER STATION, 
 

BANAHARPALI, JHARSUGUDA 
 

ODISHA 

 

 
SAFETY, HEALTH & ENVIRONMENT (SHE)  

 
RULES & REGULATIONS FOR CONTRACTORS 
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12.  Project safety plan & Daily job safety plan 

13.  Health & Fitness 

14.  Work Permit 

15.  Housekeeping & clean site 
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20.  Restricted Areas 

21.  Alcohol & Drugs 

22.  Driving & Parking 

23.  Safety Meetings 

24.  Safety Inspection/ Audit 

25.  Reporting and Investigation 

26.  Injury Management 

27.  Job Safety Analysis (JSA) & Job Safety Briefing (JSB) 
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55.  Unsafe and / or Inappropriate Behavior, Disciplinary Action

56.  General Guidelines Environmental Protection

57.  Appendix 1, Job Safety Analysis (JSA) Format 



Page 120 of 158 
 

58.  Appendix 2‐ Undertaking against Contractor Safety rules & regulations  

59.  Appendix 3‐Contractor’s Violation Record &  OPGC EHS Policy

       

                                                                                        
1. INTRODUCTION 
The purpose of this standard  is to specify the requirements for managing safety when contracting work. This 
safety standard is based on the best practices for managing contractor safety in the utility industry.   

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all  laws, 
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all subcontractors 
on site and will be accountable for subcontractor performance with respect to Environment, Health & Safety and 
(EHS). 
Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s 
SHE Program and Plan to the OPGC concerned Project Manager.  
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local experience 
and legal requirements for safe working practices for all activities of the project involved with high & medium risk. 
This SHE management program also applies to all personnel involved in Company projects. All parties are required 
to comply with this safety program as well as all National, State and Local regulatory guidelines. 
3.  OBJECTIVE 
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. 
This procedure has been developed to assist both OPGC and Contractor Managements to control these hazards 
and ensure  that high standards of safety  to which OPGC  is committed have been met. The procedure shall be 
provided to all high & medium risk contractors with other bid documents. Contractors participating in the bidding 
shall go through the procedure carefully & submit an undertaking in the format given as in Appendix‐2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during 
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the Policy 
objective. Refer OPGC EHS Policy as enclosed.  
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  

OPGC SAFETY BELIEFS: 
1.   Safety comes first for our people, our contractors and the individuals in our communities, and all our work 

activities need to be conducted in a safe manner that promotes personal health, safety and well‐being. 
2.   All occupational incidents can be prevented. 
3.   Working safely is a condition of employment and each person is responsible for their own safety as well as 

the safety of their teammates and the people in the communities in which we work. 
4.   All OPGC people and  contractors have  the  right and obligation  to  stop work as  soon as  they  identify  a 

situation they believe to be unsafe. 
5. RESPONSIBILITIES  
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 
approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following 
is to be used: 
OPGC Project Manager  ‐ OPGC personnel directly  responsible  for  the site construction/safety activities on  the 
project involved. 
OPGC Site Safety Manager ‐ Person designated to carry out, monitor, and enforce safety policies of OPGC on the 
project.   
Contractor’s Site Manager ‐ Person designated as the senior site manager by the Contractor chosen for the project. 
Contractor’s  Safety Manager  ‐  person  designated  to  carry  out, monitor,  and  enforce  safety  policies  of  the 
Contractor on the project, in compliance with the project agreements OPGC policies. 
Supervisor ‐ lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel – individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the 
context otherwise requires.  
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Contractor – A person or company contracting with OPGC to supply products or services. 
Sub‐Contractor ‐ A person or company employed by the prime or general contractor who is contracting with OPGC 
to supply products or services. 
Contractor Pre‐qualification – This process is an assessment of contractors wishing to work OPGC. The process is 
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 
performance and appropriate safety programs are awarded work. 
Contract  Administrator  –  An  OPGC  person  assigned  responsibility  for  administering  contracts,  including 
preparation  of  the  contract  tender  or  request  for  proposal  (RFP)  documents,  arranging  pre‐bid  meetings, 
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract. 
Project Manager  –  An OPGC  person who  is  given  the  overall  responsibility  and  authority  for  the  successful 
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the 
pre‐construction  site meeting,  resolving  contractor  safety  performance  issues,  final  inspection  of  the  work, 
conducting the closing meeting with the contractor and completing the contractor evaluation.  
Contract Monitor  (Engineer  In  Charge/EIC)  –  An  OPGC  person  who  reports  to  the  Project Manager  and  is 
responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. 
The Contract Monitor will compare the contractor’s work and work methods with the standards and expectations 
defined in the contract. 
OPGC Contact Person‐ The EIC of the Contract is termed as the OPGC contact person for that contract only.  
Contractor Safety Orientation – A meeting at  the  start of each contract  involving all contractor employees  to 
discuss AES safety standards and the specific safety requirements for the contracted work.  
High‐Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, confined 
space entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & shoring.  
Medium‐Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 
result  in a  temporary disability; examples  include but are not  limited  to, plant and  facility maintenance, minor 
excavation, welding, carpentry, civil work. 
Low‐Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 
in a minor  injury but not a  lost time  injury; examples  include but are not  limited to, training, consulting, office 
equipment maintenance, office cleaning.  
Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to the 
work site and facility. The hazard assessment  is provided to the bidders as part of the bid/ request for proposal 
documents. 
Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and document 
the critical safety issues pertaining to the day’s work. 
Shall/Will:   The word 'shall' is to be understood as mandatory 
Should:  The word 'should' is to be understood as strongly recommended 
May:         The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas:   A  Restricted  area  is  defined  as  that  area  over  which  OPGC  exercise  control  of  all 
movements and operations and where entry is granted only with permission from OPGC.  
Hazardous Areas:   An area in which there exists or may exist flammable or other hazardous atmosphere. 
Safety Document:  Is  a  formal  written  statement  used  to  control  the  Risk  associated  with  the  works 
performing in OPGC Premises.  
Electrical Equipment:  Any producer, carrier or consumer of electrical energy. 
7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    
The goal of  this program  is  to  complete  the project with  zero  incidents. This goal  can only be achieved when 
everyone  commits  to  error‐free  performance.  The  commitment  to  achieve  this  goal  will  result  in  increased 
productivity and the prevention of job related losses.  
 
Active participation and personal cooperation of all supervision and employees, and a positive coordination of their 
efforts carrying out the following:  
 
 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB‐CONTRACTOR  to stop any work activity  that currently has, or has  the potential  to 
develop  into  an unsafe  situation. Work must  stop  immediately  after  an unsafe  situation  is  identified, 
regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has been 
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remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking the work 
stoppage was  an  error. A person will  not  suffer  retribution or  negative  consequences of  any  sort  for 
stopping work for safety reasons. Establish and maintain a system for early detection and correction of 
unsafe practices and conditions.  

 
 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

 All contract employees have a responsibility for their own safety and the safety of others.  

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 
resulting from enforcement of the OPGC Safety Rules.  

 Contractors are responsible  for establishing control measures to protect employees under their control 
from exposure to hazards.  

 Contractor  shall  furnish,  erect,  and maintain warning  notices,  signs,  signals,  lights,  protective  guards, 
enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel on 
site. 

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 
barrier, contractor shall have written permission  from OPGC Project Manager. Barriers  that have been 
removed  to  facilitate work must be properly  replaced  as  soon  as  the work  is  completed.   Unguarded 
openings must be attended at all times.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 
Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.   

 
 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:  
 Safety meetings and safety communications;  
 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  
 Use of proper work procedures, personal protective equipment, and mechanical guards;  
 Safety instruction to individual employees and group safety training programs; and Managing records, 
incidents, claims, losses, and development of incidence/loss experience summaries. 

 
8.  ESSENTIAL DUTIES:  

(i) Use effective verbal and written communication skills.  
 

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 
and proper work practices 
 

(iii) Work up to a 12 hour shift.   Never work beyond 12 hours unless other wise OPGC Project Manager 
allows to do so.  

 
(iv) Identify workplace safety hazards and  take all necessary corrective action to eliminate or minimize 

them.  
 
(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back‐up alarms, 

smell of smoke, different colored warning tags, warning sirens).  
 
(vi) Understand and implement lockout/tag out procedures in a safe manner.  
 
(vii) Participate in the jobsite Safety meetings as required.  
 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
“Cardinal Safety Rules” are OPGC rules that,  if violated, have a high probability of resulting  in a serious adverse 
outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal Safety 
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Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the employee and, 
if OPGC determines  it  appropriate,  the Contractor, up  to  and  including  termination  from  the  current  job  and 
removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are: 
 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre‐
job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol 
or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the 
job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock‐out‐tag‐out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:‐ Deviation/lapses  from  the above  cardinal  rules but not  limited  to  these are  treated as major  safety 
violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with 
the performances of any contract for works or services it may have with OPGC.  
The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  
 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 

been designated & authorized by OPGC.  

 Contractor personnel must not enter any building or area not required by their work.  Wandering about 
the plant is prohibited. 

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any 
other designated site.  

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  

 Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 
personnel requiring admission to the Site, a Security gate pass request must be processed in advance.  
11.1.“Gate  Entry Pass” will be  issued by  the OPGC  site  administration  and  contractor person/people need  to 
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 
after  site  safety  induction/training and duly  certified by EIC on  the gate pass entry  request application.   After 
imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No contractor 
and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety training has 
been given to them and duly stamped as above  
OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the normal 
visitors. 
These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 
All Contractors’ staff must enter and leave the site via the Security Gate. 
All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving site. 
This applies at all times. 
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If any of the Contractor’s or Sub‐contractor’s staff is found unjustifiably outside the working areas, then they will 
be removed from Site. 
Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The contractor shall furnish to EIC the list of materials such as  lifting tools and tackles, power tools, T &Ps 
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized 
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no 
objection. Contractor at no  situation  shall enter untested or  substandard or unapproved  tools, equipments or 
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises. Unauthorized 
entry of hazardous substance  is strictly prohibited from Plant gate. Contractor materials shall be entered  inside 
Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry rule shall be 
treated major safety violation.  Strong disciplinary step will be booked against the violation.     
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a comprehensive 
project safety plan fulfilling minimum Safety expectations of OPGC. 
Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s 
job.   
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 
Project Manager. This is one of the important Contractor’s job planning activity. 
 

 
13. HEALTH & FITNESS 
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 
disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 
provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 
entry pass. No contractor personnel will be  issued gate entry pass without  the  submission of health &  fitness 
certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an interval 
of one year for their employees.   
14. WORK PERMIT 
Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 
as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at height, 
working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, chipping or 
sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is deployed 
and  the  person  must  clearly  understand  his  duty  &  responsibility.  Project  manager/  EIC  or  his  authorized 
representative supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 
consent of the contractor or his representative. It shall be the responsibility of the contractor to see that none of 
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his employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre‐job 
briefing and job safety awareness by the EIC and the contractor or his safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items 
and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits shall 
be kept clear  from obstruction at all times. Combustible scrap and debris shall be removed at regular  intervals 
during the course of project. All solvents shall be kept in approved, properly‐labeled containers. Contractors’ bill 
payment will be held up unless otherwise housekeeping of their job site is  maintained.   
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 
offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 
OPGC. The Contractor will also be given access to any reasonable area around the site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as 
is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 
manner as dictated by legal and industry standards. In addition, the Contractor shall keep up‐to‐date records of all 
said equipment. 
17.1. Protective Personnel Clothing and Equipment   
The Contractor shall, at  its own expense, supply  its personnel employed at the site of the works with adequate 
protective  personal  clothing  and  other  protective  equipment which  shall  be maintained  in  good  condition  or 
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the responsibility 
of  the  contractor  to  provide  adequate  instruction/training  for  the  correct  usage  and maintenance  of  these 
equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The Contractor is also 
responsible for ensuring that the PPE is used and maintained in accordance with the manufacturer’s specifications. 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves the 
right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the same 
from the Contractor with two (2) times of the cost of item as administration fee for every item issued.  
PPEs  shall  m e e t   t h e   f o l l o w i n g   m i n i m u m   s t a n d a r d   and  shall  be maintained  in  good 
condition to give desired  level of protection to wearer.   Contractor has to assess the quantity of PPE required 
considering the job hazard and nature of job.   
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat‐ 
IS/ DGMS/  CE/ ANSI  c e r t i f i e d  
Material‐ HDPE and ABS Plastic 
Colour‐ DARK YELLOW with name of contractor mentioned in front portion.  
All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.  
Make & Brand‐ Karam PM 501/ MSA/Venus C‐112 or 113/ Udyogi‐ Ultra 5000L/ Kalgem‐Tortoise or any other 
equivalent brand approved by OPGC EHS 
B. Safety Glass/ Safety Goggles ‐  
IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour‐ Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 
areas with adequate visibility. 
Make &  Brand‐  3M/  Uvex/  Udyogi‐UD  61/  Karam‐ES005/Venus‐  G‐203‐CHC  or  any  other  equivalent  brand 
approved by OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe ‐  
IS/ DGMS/  CE/ ANSI certified 
Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand‐  Bata / Liberty/ Jaypee 1217/ SG Securite‐ Concord or Black night/ Udyogi‐ Tango, Mallcom‐ Tiger/ 
ACME Fabrick‐ Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask‐  
IS/  CE/ ANSI certified 
Venus V4 20 SLV‐ FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 
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E. Ear Plug/Ear Seal/Ear Muff‐  
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves ‐  
IS/ DGMS/  CE/ ANSI certified 
Material (Heavy Duty)‐ Finger Chome leather, 05 fingers provision 
Material (Light Duty)‐ PVC dotted type of reputed brand 
Make‐ Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides  the above,  for electrical,  chemical handling or  for any other  special  type activity, appropriate  rating 
IS/CE/ANSI certified hand gloves shall be used.  

 
G. Welding face shield attachable to helmet ‐  
IS/ DGMS/  CE/ ANSI certified /UV & IR protected, Superior quality 
Make‐ Karam ‐ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE 

marking. Make‐ Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.  

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope 
or 8mm standard wire rope 5000lbs (22KN) rating.  
Refer section‐41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall 
be  provided  to  the  persons  engaged  for  the  job  by  the  Contractor  in  accordance with  relevant  BIS/ANSI/EN 
standards.  
17.2.   PPE Zones & PPE Excuse Zones 

Sl 
No 

PPE type  Area of Use  Excuse areas/locations 

1  Helmet 

Compulsory from Plant Gate. Two wheeler riders & 
pillion riders must use crash helmet while driving 

Offices, Office Corridors, 
Control rooms, Canteen, 
hospital & Service 
Building front while 
people are with no work 
or with office work 
activities with no risk to 
head from external 
source.  

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

2  Safety Shoe 

Compulsory from Plant Gate

Places other than the 
areas specified.  

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

3  Safety glass  

Compulsory in all work areas Main road from Plant 
Gate to CHP Track 
hopper, 
Other roads except the 
roads inside Boiler area, 
Offices, Office Corridors, 
Control rooms, Canteen, 
Hospital while people are 
with no work or with 
office work activities with 
no risk to eye from 
external source. 

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

4 
Ear Plug/Seal/ Ear 
Muff 

In all high noise areas  greater than noise level 85 
dBA 

Places other than high 
noise areas 
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5  Hand Gloves 
Compulsory during all field works, material handling, 
working where risk of injury to hand prevails 

Office activities 

6  Dust mask 

In all dust generating areas(ESP hopper cleaning, Dry 
Ash handling, Cleaning, Sweeping, Soil excavation, 
Asbestos/Asbestos containing material handling, 
Coal Handling Plant, Painting work, visible fugitive 
emission in Boiler and other areas etc) 

Excuse for non dust 
generating Areas 
 
 
 
 
 

7  Welding face shield  During welding operation only

Non Specified activities 
 
 
 
 

8  Cutting glass  During cutting operation only 

9 
Chemical 
respirators 

During fuming Chemical handling or hazardous gas 
handling. Atmosphere with Chemical fumes, 
hazardous gas fumes. During welding operation. 

10 
Chemical 
Suit/Apron 

During hazardous Chemical/ substance handling, 
Lead acid Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste 
handling & Lead Acid battery maintenance. 

12 
Chemical Goggle/ 
Face shield 

During hazardous chemical/substance/waste 
handling & Lead Acid battery maintenance. 
 

13 
Encapsulated  suit 
for Chlorine 

In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 
breathing 
apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon 
monoxide, Acid fumes) where chemical respirator is 
not recommended, Confined Space with hazardous 
fume or gases  
 

15 
Arc flash Suit with 
boot and hood of 
suitable rating 

During Electric Panel Breaker & MCC modules 
Operation  

16 
Electrical hand 
gloves of suitable 
rating 

Working with live electrical power sources 

17 
High temperature 
hand gloves & 
jacket 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass 
areas, other place taking Safety Officer’s approval  

19 
Lead laminated 
coverall 

Working with radiographic substances 

20  Reflected jacket 
Inside confined spaces and as advised by OPGC 
Project Manager/EHS 

21  Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC 
Project Manager/EHS 

22  Full body harness  Working above 5.9 ft without fall protection 

23 
Welding jacket/suit 
& hand gloves 

Standard flame resistant welding jacket/suit & heat 
resistant leather hand gloves 
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17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y  
Officer  i n   a d v a n c e   for  approval.  On  approval,  the  S afety  O fficer  will retain the sample. The approved 
quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any unauthorized 
change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and may lead to 
disciplinary action. On completion of work, the sample shall be returned to the contractor. The specification given 
above  for different  types of general PPEs  is minimum quality  standard. Contractors are  free  to provide better 
quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside OPGC premises.  
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all  its personnel have been given the necessary safety and  job related training 
required by OPGC regulations and good practice prior to starting work.  
Contractors will  be  responsible  for  providing  their  employees  and  any  subcontract  employee with  all  safety 
information provided to it by OPGC including, but not limited to: 
Project‐specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and  
Precautionary measures and procedures for performing the work. 
18.2. Pre‐ Job Briefings 
Contractors shall conduct pre‐job briefings and toolbox talk/ safety talks with employees under their control prior 
to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 
that might affect the safety of the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES.  
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified 
that he can clearly communicate with his team members. Besides, Supervisors shall be able to communicate  in 
English. All high skilled & semiskilled employees must have  job specific competence. OPGC will evaluate/verify 
competence and will reject employees who are not found with inadequate competency.  
20. RESTRICTED AREAS 
All Contractors must receive authorization from the OPGC Contact Person before performing work in areas posted 
“DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall install warning 
tape for areas that require additional warning because of the work being performed there. 
21. ALCOHOL AND DRUGS 
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of 
or be under  the  influence of  any  alcohol, drug or other  intoxicating  substance, while on duty, other  than  for 
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of this rule will be 
immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.  
22. DRIVING & PARKING 
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior 
to and during the period of the work.  
The Contractor  shall ensure  that only permitted personnel  (by way of valid OPGC Driving  License) are able  to 
operate vehicles as per the classification of vehicle. 
Contractor shall strictly comply with Speed  limit of 20Kmph  in all areas  inside the plant  for passenger vehicles. 
Heavy vehicles speed shall not exceed 10kmh at any point of time.   
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 
coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery vehicle 
must be parked in the designated parking area or must exit the job site.  
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully‐enclosed 
cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or compacting 
equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment has in operation 
a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor‐designated employee 
signals that it is safe to do so.  
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 
 Always wear a seat belt; 

 Always observe traffic rules, especially speed limits; 

 Never drive after consuming alcohol/drugs; 
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 Never drive when very tired; 

 Never overload the vehicle; 

 Drive carefully; 

 Be sure that before starting the vehicle the area near and under the vehicle/trailer  is free from persons 
asleep. 

 Vehicles are PUC certified with validity of expiry.  

 Heavy vehicles are provided with fire extinguishers  

Crash Helmet use – Riding two wheelers without the use of crash helmet from plant gate is prohibited. Contractor 
shall ensure, the crash helmet is all times being used by his people riding two wheeler.     
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 
arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.  
24. SAFETY INSPECTION / AUDIT 
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 
and  regulations, and  shall be obliged  to  take  the necessary measures  to correct unsafe conditions and unsafe 
  practices.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when  requested,  to enable OPGC  to  inspect aspects of Contractor's operations  relevant  to safety and working 
environment.  
25. REPORTING AND INVESTIGATION 
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 
immediately.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to carry out formal investigations to find out the root causes and there by identify the required 
corrective actions to avoid the reoccurrences.  
Upon  completion  of  the Work  under  contract  and/or  on  a monthly  basis, whichever  is more  frequent,  the 
Contractor shall prepare a summary report of its safety performance together with accident statistics and submit 
to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.    
Incase of an injury to some contract worker, please inform    immediately available OPGC personnel or first aid 
centre or central control room using (phone 248/222/06645 222222).  
Only trained and certified people shall provide first aid to the injured.  
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate the 
injury more and some cases may lead to death.  
Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

 The Contractor shall ensure that  its supervisors and are  fully conversant with OPGC JSA & JSB Process/ 
System.  

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete 
the Pre‐job briefing.  

 Competent person from the contractor and  in‐charge of the work from OPGC shall conduct the Pre‐ job 
briefing to all members.  

 Competent person from the contractor and in‐charge of the work from OPGC shall make available a copy 
of the safety document at site.  

 Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 
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The Contractor shall  follow  the OPGC Emergency Response Plan  (ERP) during  the period of  the work and shall 
ensures that its staff are fully familiar with the actions to be taken incase   of an emergency.  
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 
other  emergencies.  The  contractor  shall  also  keep  abreast  &  acquaint  of  his  persons  regarding  “Emergency 
Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS 
meeting.  
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and directions 
to reach there in case of emergency.  
When the emergency siren sounds,  immediately  leave the area by your nearest evacuation route to Emergency 
Assembly Point.  If you are using power equipments or vehicles you must switch  it off and make  it safe before 
evacuating.  
Do not run and do not stop to collect your belongings.  
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.  
Obey instructions given by the OPGC contact person staff and assembly point coordinator.  
Remain at  the assembly point until  instructed otherwise. Do not  re‐enter evacuated areas until  the  ‘all  clear’ 
announcement is made by the Main Control Room.   
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.  
28.3. Reporting Emergency: 
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this 
will connect you to the Plant Main Control Room. Other  
Emergency Contacts are‐  
                                                   Intercom                                                        P&T 
Fire Station               777                                                06645222257 
Ambulance          277/248                                            06645222216 
Hospital            666                                06645222243 
Give your name, location, and the details of the emergency.  Follow any instructions given.  
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never endanger 
your safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide 
full  time  safety supervisor who will be  responsible  for ensuring  the work  is performed  in accordance with  the 
applicable  safety  requirements.  For  every  50(fifty)  employees  thereafter  there  shall  be  one  Safety 
Supervisor/Officer. The On‐Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and skills, 
to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized for 
safety supervision but  in case the Project  Manager find  ineffective supervision, the contractor may be asked to 
provide independent safety supervisor.   
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 
the list of their safety professional along with Safety In charge stating name, qualification, experience & contact 
number to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS prior to issue 
of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety Supervision at 
Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the 
contracted  job.  Contractors  are  not  permitted  to  execute  job without  deployment  of  Safety  Supervisor(s)  as 
specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if the 
Contractor fails to implement OPGC’s safety expectation satisfactorily.         
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all EHS 
issues arising under this contract.  
30.2. Coordination with other officials 
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Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 
of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified. 
30.3. Communications with Media Restricted 
In the event of an accident or other condition on site, contractor shall not communicate with the media or any 
other entity without the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 
equipments  required  inspection  or  calibration  has  been  inspected/  certified  by  an  authorized  and  a  liable 
inspection/certification authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained 
prior to taking dangerous  items such as drugs, knives, radio active, corrosive, poisonous or toxic materials onto 
OPGC premises. 
33. PROHIBITED MATERIALS  
Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 
 Asbestos, Asbestos Containing Material (ACM).  
 Mercury containing material.  
 Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   
 Before delivery of any hazardous materials  to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials.  
 All  containers  containing  hazardous  materials  must  be  clearly  labeled  indicating  their  contents  and 

appropriate hazard warning information.  
 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  
 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on any 

personnel.  
 All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous  when  used  carelessly  or  when  safeguards  are  overlooked.  If  in  doubt,  consult  your  own 
supervisor  or  OPGC  Contact  person  for  the  relevant  Hazard  Data  Sheet  for  specific  health  &  safety 
information. 

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 
around the plant premises.  

35. SMOKING 
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside 
Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking 
zone(s).   
36. SUB CONTRACTOR 
The Contractor should ensure  that sub‐contractors shall be responsible  for safety requirements as specified by 
OPGC. The Contractor shall regularly check sub‐Contractor's compliance with safety requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport 
or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 
blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo 
nets, containers, pallets, etc. 
37.2. Standard Requirements 
 All lifting tackle shall be tested and certified by approved competent person.  
 The Contractor shall make available, as necessary, any certificates and inspection records.  
 Lifting tackle shall not be issued or used without a current test certificate.  
 All  lifting  tackles  shall be  visually  inspected before use  to  identify any damage. Damaged or defective 

equipment shall be immediately removed from service. 
 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The 

SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 
be adhered to. 

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
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 Slings shall not be shortened with knots, bolts or other makeshift devices. 
 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type 

of hitch and the type of material. 
 Synthetic web  slings  shall be  immediately  removed  from  service  if any of  the  following  conditions are 

present: 

 Acid or caustic burns 

 Melting or charring of any part of the sling surface 

 Snags, punctures, tears or cuts 

 Broken or worn stitches 

 Distortion of fittings 
 No heavy loads or excessive strain may be placed on ropes. 
 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or 

burned by “snubbing off” too fast.  
 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent.  
37.3. Lifting Equipment or appliances 
Is a generic term ‐ “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is 
able to raise,  lower, suspend or transport  loads and  includes the supporting structure and all Plant, Equipment 
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e. conveyors). 
Cranes  (mobile,  tower, pedestal, etc.), Wall/pillar  cranes, derricks, Runway beams, pad eyes, gin pole  and gin 
wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and Lifts, over 
head cranes,  
37.4. Standard Requirements 
 Lifting machinery and equipment  shall be  retested by an approved competent person after any major 

alteration or repairs thereto.  
 Lifting machinery and equipment shall not be issued or used without a current test certificate.  
 Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the Mobile Cranes.  
 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall 

be the duty of the Contractor to ensure that all employees under its control know and are able to apply 
hoist signals and their uses.  

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane 
operation will take place without an appointed and identifiable "SIGNAL MAN”.  

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 
equipment shall be immediately removed from service.  

 Only  equipment, which has been properly  tested  and  is  clearly marked, may be used.  The  SWL  (Safe 
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered 
to.  

 All  lifting  operation  should  be  carried  out  in  the  barricaded  area;  no  one  should  be  allowed  to walk 
underneath of suspended load.  

 It  is  the  Contractors  responsibility  to  satisfy  the OPGC  Contact  Person  that  all  lifting  equipment  and 
machinery conforms to the relevant statutory provisions.  

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be 
of good construction, sound material and free from patent defect and shall be maintained and operated to 
comply with OPGC standards.  

 Every dangerous moving part of lifting machinery should be guarded.  
 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.  
 Cranes shall not be used to transport  loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".  
 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless 

a safe working distance of total Length of the Jib + 10 feet is maintained.  
 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane 

capacity chart displayed inside the operators cabin.  
 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  
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 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person 
for review and approval.  

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 
operations where it is difficult for the operator to maintain the desired clearance by visual means.  

 Cranes with  fixed or derricking  jibs should be  fitted with effective automatic safe  load  indicators which 
should  be  provided with  appropriate  visual  and  audible  signals,  Properly maintained  and  tested  by  a 
competent person after the erection or installation of the crane.  

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly 
set as necessary for the stability of the specific configuration of the equipment.  Before lowering outriggers, 
the contractor must verify the surface is firm and will support the weight of the equipment and operation 
to be performed. The Contractor shall place outrigger pads if conditions require.  

 While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 
area to verify it is clear of all personnel and obstacles.  

 Instructions  issued by the manufacturer, specifying weather and wind speed conditions which would be 
likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 
limitations, should be followed.  

37.5. Multiple Lifts 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 
should  be  avoided. Where  the  simultaneous  use  of more  than  one  lifting  appliance  is  unavoidable; 
contractor shall perform  the  lifting only with OPGC approved Risk assessment, Method  statement and 
Rigging plan. 

37.6. Personnel Baskets and Man Hoist  
 Personnel baskets should be of good design construction, sound material, and adequate strength,  free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.  

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 
plant  or  equipment  designed  to  lift  persons,  the  winch  should  be  so  constructed  that  the  brake  is 
automatically applied at all times except when the controls are in the operating position.  

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the 
platform or cage can be lowered. 

37.7. Industrial Fork Lift 
 Industrial  fork  lift  trucks  shall not be used  to  lift a  load greater  than  the maximum  safe working  load 

permitted for the truck.  
 Passengers are  forbidden to ride on vehicles, mobile plant or  forklift trucks not specifically designed or 

fitted out for passengers use.  
 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license. 
37.8. Containers 
 Every  container  for  raising,  suspending,  supporting  or  lowering  articles,  tools,  equipment,  and  other 

materials should be of good construction, sound material, and adequate strength, free from obvious defect 
and suitable for the purpose for which it is required.  

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to 
lifting gear, as appropriate;  

 Marked with its tare weight and the weight of the load which it may carry with safety;  
 So constructed as to prevent the accidental displacement of its load.  
 Loose  materials  or  articles  that  could  be  displaced  should  be  secured  or  covered  to  prevent  such 

displacement.  
38. HAND TOOLS 
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.   
 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches.  
 Tools shall not be placed next to open trenches, manholes or vault openings.  
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 Tools, materials and parts used  in elevated work  locations  shall be  tied  in place or  kept  in  containers 
secured so that nothing can accidentally fall.  

 Select the right tools for the job.  
 Train your workers to select the right tools for each job, and ensure that the tools are available.  
 Inspect the tool and ensure that it is in good condition and keep it in good condition.  
 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken 

handles; hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed 
heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, improper or removed 
grounding systems, or split insulation. 

 Use all tools correctly. 
 Keep tools in a safe place.  
 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.  
 Store the tools in the proper storage area.  
 Tools  should not be  carried  up or  down  ladders  by hand. Appropriate pouches  shall be  used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.  
 Tools should not be thrown from one  level to another, nor should they be thrown from one  location to 

another on the same level.  
 Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  
 All appliances should be tested and identified; records of test/re‐test dates should be available.  
 Equipments which do not have the test detail label will not permitted inside OPGC Premises.  
 Any equipment which is in poor condition will not be permitted inside the OPGC premises.  
 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.  
 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping 

of conductors is allowed.  
 Bare cable/ conductors shall not be inserted to sockets.  
 Contractors must ensure that electric equipment connected by cord and plug in good condition.  
 Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.).  
 Extension cords used with portable electric tools shall be of the 3‐wire type unless the tool or appliance is 

double‐insulated or operated from an isolated power service. The ground wire must either be permanently 
connected to the tool frame for grounding means.  

 Extension cords  lay across walkways or driveways must be covered by protection or warning devices to 
prevent pedestrian or vehicle hazards.  

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.  
 Electrically‐powered tools may not be used on energized conductors.  
 Compressed air hose connections shall be secured with a safety clip or retainer before use.  
 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is 

placed back in service.  Lockout/Tagout procedures shall be followed.  
 Power tools should be used, in accordance with the manufacturer’s instructions.  
 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.  
 Only  patent  pneumatic  hose,  couplings  and  fittings  of  the  correct  rating  shall  be  used  when  using 

pneumatic tools.  
40. TEMPORARY WIRING  

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 
be  removed  immediately  upon  completion  of  construction  or  the  purpose  for which  the wiring was 
installed.  

40.1. Temporary power program procedures  
i. Only  authorized  and  qualified  people  for  electrical  work  shall  work  on  the  installation,  wiring, 

troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for 
electric shock. 
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iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate 
rating plugs & sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 
the duty to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All  lamps  for  general  illumination  shall  be  protected  from  incidental  contact  or  breakage. Metal‐case 
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this 
mean of suspension.  

viii. Portable electric  lighting used  in wet and/or other conductive  locations,  for example drums, tanks, and 
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if protected 
by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. 
Flexible cords and cables may pass through doorways or other pinch points,  if protection  is provided to 
avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three‐wire type and shall be 
designed  for hard or extra‐hard usage. Flexible cords used with  temporary and portable  lights shall be 
designed for hard or extra‐hard usage.  

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de‐energized 
and locked‐out according to the lock‐out policy.  

xii. De‐energized equipment shall be tested before anyone works on it.  
xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.  
xiv. All  splices and  repairs  shall be made  inside an approved box or approved  splice kit. Tape alone  is not 

acceptable.  
xv. Metal ladders shall not be used for electrical work.  
xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable fibres 

must meet hazardous location requirements in order to prevent explosions.  
xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 

not be used as power on/off switching.  
xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof 

connectors shall be used as necessary.  
xix. All holes  in panel boxes  and gaps where  circuit breakers  are missing  shall be  securely plugged with  a 

fireproof material.  
xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 
guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or 
more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:   

A personal fall‐arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 
5.9 ft or more ft from an elevated position. A properly designed system should include three components: 

 
(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will serve 
as a secure connection point for lifelines, lanyards or deceleration devices. 

(B)  A  full‐body  harness  designed  to  distribute  fall‐arrest  forces  over  thighs,  pelvis,  waist,  chest  and 
shoulders; if a fall occurs, D‐ring located in centre of the back will hold worker in an upright position until 
rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items 
with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 



Page 136 of 158 
 

(8kN). To stay below this  impact force, workers should keep the free fall distance as short as possible (max. 1.8 
meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 
come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration distance 
an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 

Full body harness application guideline‐ 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height 
with fall distance of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.  

Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points  
An  anchorage  connector  or  point must  be  capable  of  supporting  5000lbs.  per  attached worker.  This  can  be 
accomplished in a number of ways and must be engineered to ensure the point has that capability.  
 
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points 
in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person & EIC.  
 
The anchorage point must be installed at dorsal D‐ring (shoulder) height or higher. An anchorage point at feet level 
is unacceptable for fall arrest application and will not be allowed.  
 
41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  
The equipment should be stored and hung up freely by the back D‐ring in a cool, dry place until needed. If materials 
appear  to  be  faded  or  it  tags  and  labels  are  illegible,  consult  the  equipment manufacturer  to  determine  if 
replacement is necessary.  
 
41.4. Tips for Fall Protection 

 Make sure the harness fits snugly. Tighten all straps.  

 Use an anchorage point above your head. Do not tie‐off at your feet unless there is no other place to tie‐
off.  

 Use  two  lanyards  for 100%  tie‐off. One  lanyard must be attached at all  times and when moving  from 
position to position.  

 Never hook two lanyards together to get extra reach.  

 Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

 Use cheaters only when your lanyard will not reach a tie‐off point. Cheaters will not be used while tied off 
to the inside of a man basket.  

 Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

 Never tie a knot in your lanyard to reduce its length  
41.5. ACCESS  
Stairways and stair towers with complete hand and guardrails do not require fall protection.  
 
Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 
10  feet. Once a worker has climbed 10  feet a  ladder‐climbing device  is  required or an enclosed cage must be 
present.  
If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above 
the adjacent surface, fall protective equipment is required. A three‐point contact must be maintained with a ladder 
regardless of the height a worker is above an adjacent surface.  
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42. SCAFFOLDING  
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 
OPGC. A "GREEN SCAF‐TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not 
to be used until the approval is given. The scaffolding shall meet the following minimum requirements: 
 Timber uprights and ledger shall not be used.  
 Metal parts used for scaffolds shall be in good condition and free from corrosion.  
 All  poles,  planks  and  general materials, used  for  scaffoldings,  shall  be  kept  in  good  condition  and  be 

inspected by a competent person appointed by the Contractor on each occasion before being used  for 
erection.  

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.  
 A scaffold shall be erected only by men  trained and certified  in  the  job, working under  the  immediate 

supervision  of  a  competent  foreman, who  knows  the  purpose  of  the  scaffold  and  how  it  should  be 
constructed to carry the loads which will be placed upon it.  

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless 
constructed as an independent scaffold, it shall be rigidly connected to the building or structure.  

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be 
effectively blocked and prominent warning notices shall be posted with a "RED SCAF‐TAG".  

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have 
edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the 
walkway and have at least one intermediate rail.  

 Toe boards shall be fitted to all scaffolding.  
 When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be 

fitted in their place.  
 Any load‐bearing scaffolding should be constructed to a design previously submitted to and approved by 

an OPGC contact person.  
 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown 

down from a height. They shall be raised by rope or other suitable means and not carried on the person.  
 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in any 

place from which they may fall on persons working, or passing beneath. 
 While erecting the scaffolding a RED SCAFF‐TAG need to be hung until erection is finished 

42.1. Requirements for Boards and Planks 
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.  
 The spacing of board supports shall depend on the thickness of the boards used and the load to be carried. 

There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8 
feet 6 inches) apart. All boards shall be supported at the ends.  

 Boards shall be end‐butted and close boarded throughout. Overhanging of boards of any thickness shall 
not exceed four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
 All working platforms should be close boarded and all boards should be lashed or secured.  
 Widths of platforms vary according to scaffolds purpose.  
 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) 

wide. If small quantities of materials have to be put on them, the platform width shall be increased to 813 
mm (32 inches) wide. 

42.3. Mobile Tower  
 The height of a mobile tower should never exceed three times the length of the shortest side.  
 There should be only one working platform on a mobile tower.  
 Mobile scaffolds should only be used on ground which is firm and level.  
 Moving the tower should only be done by pushing or pulling the base.  
 The working platform must be clear of men and materials when the tower is being moved.  
 Wheels should be turned outwards and brake must be on and locked before use.  
 It is advised to tie the tower to the structure whenever possible.  
 Never ride on a scaffold that is being moved. 

42.4. Independent Towers 
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 The  tubular  scaffold  used most  often  is  the  independent  tower.  The  independent  tower  apart  from 
necessary ties stands completely free from buildings or structures and is used mainly for access pipe bridges 
or high maintenance jobs where only a small working area is required.  

 The foundation must be capable of carrying the weight of the tower, equipment and men.  
 Base plates must be placed under all standards and if there is any danger of lateral movement they must 

be securely fixed, substitutes must not be used.  
 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.  
 Standards must be vertical and joints must be staggered. The distance between standards must be no more 

than 2.5 m (8 feet 6 inches).  
 Ledgers must be horizontal and fixed to the standards with load bearing clips.  
 Generally  ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.  
 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and 

at other levels where necessary to keep the tower rigid, but at least every alternative lift.  
 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied.  
 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. 

No metallic / wood ladders are allowed in OPGC premises. 
 Shall be factory made and shall be of sound construction.  
 No  ladders with treads nailed to the stringers or which are  in any other way faulty or unsound shall be 

used.  
 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  
 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  
 All ladders shall only be used for the purpose for which they were designed.  
 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working 

parts before they are used.   
 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  
 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, 

safe structure.   
 When it is necessary to place a ladder on a non‐level, smooth or slick surface, the base of the ladder shall 

be tied, blocked in place or held by another worker.  
 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one‐

fourth of the ladder’s working length.  
 The top of an extension ladder shall be tied off when possible.  
 No one shall go up or down a ladder without the free use of both hands.  
 If material must be lifted, a hand line must be used.  
 Employees shall face a ladder while ascending or descending.  
 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.  
 Contractors shall ensure employees under their control are properly trained in ladder safety. 
 Where ever  the  chance hitting  ladder with moving  traffic or  some other equipments exists,  adequate 

protections to be provided with warnings 
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other high 
voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes necessary 
to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can be made to 
secure a safe work area. 
44. FIRE PROTECTION: 
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 
equipment lanes must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 
Nobody should misuse the fire appliances, extinguishers etc.  
45. HOT WORK  
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Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. e.g. 
Welding, Burning, Grinding, Cutting.  
 The Contractor must coordinate hot work activities with the OPGC Contact person. 
 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC. 
 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be 

of proper rating, joint free, copper and cut resistance type.   
 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire.  
 Appropriate  fire  extinguishers  shall  be  made  available  for  the  duration  of  the  specific  activities  as 

mentioned in the Hot Work permit. 
 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained 

on  the  use  of  fire  extinguishers  and  other  appropriate  fire  fighting  gear.  Fire watchers  during  fire 
watching cannot be assigned with other task.  

 The Contractor shall ensure that  firewatchers are equipped with appropriate equipment and dedicated 
only to the duties of the fire watch.  

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 
ensure  sparks  and  hot  slag  are  confined  to  the  immediate  area  and  do  not  contact  flammable  or 
combustible materials.   

 All open areas and  floor grating/ wall openings  shall be protected  so  that  sparks or  slag  cannot  reach 
flammable or combustible materials at any lower level.  

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from 
hot work activities.  

 The Contractor must store flammable and combustible chemicals where they are not subject to hot work 
or other sources of ignition. 

 Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 
presents a risk of death or serious injury from hazardous substance or dangerous conditions.  
 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.  
 Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.  
 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions 

in a confined space.  
 Contractor shall maintain all safety barriers around the Entry Point.  
 Appropriate PPE as per the Confined Space Entry Permit shall be used.  
 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.  
 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control 

Room Engineer.  
 A body harness may be  required by  the Entrant  if work  is  to be performed above ground  level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant 
if  Entry  into  a  Confined  Space  containing  a Hazardous Atmosphere  is  required  and  it  is not physically 
possible to entirely remove the Hazardous Atmosphere. 

 Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in 

the Permit Required Confined Space. 
 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined 

Space entry & exit points during the period of work. Confined space opening either will be closed or entry 
prohibited  through warning  tape or barrier while no work  is  taking place  inside  the  confined  space. 
Contractor will not assign task other than Confined space watching to the watchers as long as they are 
performing the watching.    

 Contractor shall comply strictly with the following Electrical safety precautions 
 Electrical equipment supplied from the mains should only be used where there   are  no  practicable 

alternatives.  Battery  powered  electrical  equipment  or  pneumatic  powered  equipment  shall  be  used 
whenever possible.  
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 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 
should  be  24V.  If  this  is  not  possible  then  they  should  be  110V  supplied  through  a  centre  tapped 
transformer with the centre tap earthed.  

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 
Current Devices.  

 Electrical equipment supplied from the mains shall have a valid test certificate.  
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing 
apparatus with the permission of the OPGC Contact Person. 
The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for the 
place of work and a safe system of work. 
 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 
Chemical Wastes. Special or Hazardous Materials must not be dumped  in general housekeeping bins and metal 
scrap bins. Please consult with OPGC Contact person for more details. 
49. GAS CYLINDERS 
The  following  regulations  apply  to  all  industrial  transportable  gas  cylinders  including  containers  for  dissolved 
acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders   
 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must 

be kept at a safe distance from any heat source.  
 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  
 They shall be adequately secured to prevent falling over.  
 Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.  
 Cylinders shall not be dropped from a height.  
 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.  
 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact 

when the vehicle moves.  
 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas  filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually.  
 The Contractor  shall ensure  that  cylinders with  faulty  valve  joints,  immovable  valve  spindles, or  valve 

leakage are immediately removed from the site.  
 Only standard valve keys shall be used.  
 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  
 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.  
 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.  
 Hoses shall be pressure tested and examined to ensure that they are  free  from cuts, cracks, burns and 

excessive wear.  
 Only secured hose connectors shall be used.  
 It is strictly prohibited to bind hose connections with wire.  
 All Oxy‐acetylene sets which are portable shall be wheeled on a trolley.  
 When not in use, blow‐pipes and hoses shall not be left in confined spaces or enclosed areas.  
 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders 

situated outside. Merely closing the valve is not a disconnection.  
 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, 

caps shall be in place.  
 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and 

at inlet of the cutting torch.  
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 When not in use, all cylinders shall have protecting caps screwed on.  
 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized.  
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and 

paging on the loud speakers should be done 
 All operations involving the use of radio active substances shall be supervised by the Contractor to ensure 

that protective measures are properly maintained and to check the extent of the protection afforded  in 
practice.  

 The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and 
all employees who use or store these radio‐active sources on OPGC's property. 

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring 
equipment and to ensure that all protection barriers are placed and altered as a result of survey radiation 
level readings in accordance with internationally acceptable levels.  

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place 
should be clearly marked with the warning sign and the wording: “DANGER ‐ RADIOACTIVE MATERIAL” in 
clear and indelible print. Its access hatch or door should be provided with a lock, the keys of which should 
be kept by the authorized radiographer.  

 Only authorized personnel should handle radio active sources.  
 Before any radiography work is started, the Contractor shall be required to establish procedures dealing 

with accident/incidents and foreseeing an emergency.  
 The procedure shall clearly define responsibilities and actions/measures to be implemented.  
 The emergency procedures shall be submitted to OPGC Contact person for review and approval.  
 The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the exposure 
container should be kept inside a lead‐lined box which has the radiation warning sign on the outside.  
50.2. Handling Procedure and Personal Protection 
 Keep maximum distance from the source.  
 Provide maximum shielding  
 Keep exposure time down.  
 A radiography permit shall be obtained on each occasion radiological work is carried out.  
 A barrier shall be erected around each area where the source is exposed so that the level of radiation at 

the barrier does not exceed 0.75 Micro Seiverts per hour in air.  
 Suitable warning notices for display at barriers shall have the wording "RADIATION ‐ DO NOT ENTER".  The 

notices shall also include the radiation symbol.  
 All persons using radioactive substances shall be trained and certified in the use of such substances.  
 The perimeter of the area shall be patrolled during the period of source exposure.  
 An exposed source must be  immediately returned to  its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring   
 Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.  
51. EXCAVATION 
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate 

Safety Document.  
 Any  buried  cables  or  pipelines  unexpectedly  encountered  during  excavation  work  shall  be  reported 

immediately to the OPGC Central Control Room and the work shall cease.  
 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 

meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.  
 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.  
 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.  
 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and 

a half times the depth of the trench shall be observed.  
 No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely 

to cause the collapse of the side of the excavation.  
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 Excavations  in which persons are working and  into which a person  is  liable  to  fall  shall be  suitably or 
protected by a barrier.  

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn 
others of its presence.  

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a 
railing on one side.  

 The Contractor  shall be  responsible  for  the provision of all barricades,  roping off and  the provision of 
flashing lights as is required for the safety of persons and vehicles.  

52. SURPLUS MATERIALS 
Unless otherwise directed  through written  instructions  issued by OPGC, Contractor  shall promptly  remove  all 
excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and payable 
until such materials are removed from the jobsite.  If surplus materials are not removed from the job site within 
fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost associated with 
disposal against the unpaid balance of the Contract Price. 
 
53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 
violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and 
strict liability) warranty or under any other legal theory for damages, costs or expenses related to any suspension 
or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages in connection 
with any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and Safety Program. 
54. TEMPORARY BUILDING: 
Temporary buildings and material storage areas shall only be allowed upon written approval of  the concerned 
Project Manager/EIC. They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior 
inappropriate for the work place will be reported to the Contractor’s on‐site supervisor for evaluation and possible 
removal from the site. OPGC will not tolerate at any time any conduct that threatens,  intimidates or coerces an 
OPGC person, another Contractor or any member of the public.   
55.1. Disciplinary action and penalty against safety rules violation 
 Unsatisfactory safety performance will go against the contractor in future bids. 
 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   
 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 
 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor 

or major safety penalty based on type of violations & risk involved with the violations 
 55.2. Examples of Safety violations 
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example‐ 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   
 Using grinder without wheel guard 
 Taking electrical connection without using ELCB. 
 Using damaged welding cable, faulty joints in cable 
 Non‐use of flash back arrester in oxy acetylene cutting set 
 Non availability of standby person (hole watch) on man hole during entry into  
 Confined space 
 Not responding to emergency sirens as per emergency handling procedure. 
 Working overhead on road/ pathway without barricading 
 Dumping excavated earth on edge of excavation 
 Non‐reporting of Near Miss, accident, fire and/or explosion and property damage incident. 
 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly 
 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  
 Leaving excavated soil on road 
 Spillage of waste on roads & work places  
 Smoking inside plant premises. 
 Unauthorized carrying of weapon inside Plant Premises. 
 Working without valid work permit. 
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 Not complying with written instruction on the work permit 
 Working without Job Safety Analysis(JSA) for high & medium risk jobs 
 Working without Job Safety briefing for high & medium risk jobs 
 Not providing fire extinguisher for hot work and fire watch. 
 Use of none testing/ certified lifting machine, tools and tackles 
 Use  of  substandard  scaffold  (such  as  substandard  platform  in  terms  of  access, guard rail, toe guard 

& gaps on platform surface, non‐use of soleplate/base plate, sagging  scaffold etc.) 
 Use  of  above  24V  light  fittings  in  confined  space  without  approval 
 Working above 5.9 ft height without fall protection 
 Working without rigging & slinging safety measure 
 Persons working under suspended load in barricaded area 
 Abuse of safety equipment/ facility/ emergency equipment. 
 Blocking access of emergency equipment or exits. 
 Mishandling of gas cylinders 
 Handling & disposal of hazardous substances in unauthorized manner. 
 Violating OPGC any of the environmental guideline attached in separate sheet. 

The  following penalties  shall be  imposed on the contractor with the charge of safety violation by OPGC and shall 
be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E‐I‐C/Dept Heads & Tls/ Safety 
Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management. 
 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot on 

I Card 

 On observation of second  instance of Safety rule violation, counseling and strong verbal warning with 
punching of blue spot on I Card 

 On  observation  of  3rd  Safety  rule  violation,  punching  of  red  spot  on  I  Card with  duty  suspension  or 
permanent removal from site  

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 
permanent removal/ termination of the Contractor employee(s) responsible for that violation.  

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation‐ Fine/Penalty 
of Rs.2000/‐ (Rs. two thousand only) and I card punching of responsible contractor Supervisor. 

 Inadequate  Safety  Supervision  leading  to  repeated  major  risk  type  safety  violation‐  Fine/Penalty  of 
Rs.2000/‐ (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or even 
termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and 
plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise 
from such work or operations.    
1. Uncontrolled  releases  of  OPGC  regulated  materials,  hazardous  wastes,  special  wastes,  and  PCB  or  PCB 

contaminated materials from OPGC locations into the environment are prohibited.  
2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately and 
clean up must be initiated within 72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil &  lubricants generated during work shall be collected  in containers provided with  lid and shall be 

placed at designated  transit storage shed. This shall be subsequently sent  to warehouse  for storage  in  the 
designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re‐processors. Waste 
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit. 

5. Used  lead  acid batteries  shall be  sent  to Warehouse  for  storage  at designated  shed  and  final disposal  to 
authorized  recyclers  /  re‐processors.  Spilled  lead  acid  shall be  contained  and  collected by  the use of  spill 
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to Supplier. 
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6. E‐ Wastes and used Ni‐Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 
materials. These are to be collected and stored in identified places on impervious floor and under shed to avoid 
contamination. These shall be disposed in authorized manner.     

7. Oil  contaminated  scraps,  cotton wastes  and other oil  contaminated wastes  shall  be  collected  in  specified 
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and 
shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/re‐
processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered 
pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  
9. Lead waste & other Non‐ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall 

not be thrown around. It shall be collected  in collecting bins and sent regularly to warehouse for storage  in 
designated bins/shed and final disposal to authorized recyclers/re‐processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal 
means.  

11. Acid/alkali  /  any  other  hazardous  chemical  contaminated  scraps/wastes  shall  be  collected  in  designated 
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated 
collecting bin and final disposal to authorized recyclers/re‐processors or else, these scraps can be disposed of 
by  Ware  House  in  lined  impervious  covered  pits.  Similarly,  acid/alkali/  any  other  hazardous  chemical 
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per 
the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample  spill  response materials  shall  be  available  to  deal with  any  potential  hazardous  and  special waste 

releases. 
14. All containers used and stored on the site must have proper labels. 
15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated 

place and the combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety 
Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose 
these to outside agencies to avoid unwanted fire.   

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used 
in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use insideITPS. 
19. Goods packing material shall be bio degradable and environmental friendly material. 
20. All chemicals shall be procured with  its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC. 
21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The  transporters  staffs/  staff  shall be properly  trained on emergency handling of  the 
chemical.  

22. Emergency preparedness  shall be  in place  to handle chemical emergency or any other hazardous material 
emergency so as to prevent risk to environment.  

23. Vehicular  emission  and  noise  shall  be minimized  in  work  zones  by  restricting  use  of  defective  vehicles, 
machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate.   
25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission 

level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, 
NOx,  SO2  shall  be made  available  all  time  except  the period of  planned maintenance. Alternative  offline 
monitoring shall be in practice during the period of on line equipment maintenance.   

26. Fugitive emission shall be controlled  in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 
These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission 
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.   

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during 
earth work by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any  impervious 
barrier so as to avoid land contamination by paints. 
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29. Use of Ozone Depleting Substance (ODS)  like CCL4, CFC‐11, CFC‐12, Halon and other ODS based substances 
shall be phased out  in phased manner. Venting of ODS gas to atmosphere  is forbidden. During phasing out 
process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as 
per  local  regulation  guideline.  CFC  containing  equipments  like  refrigerators  and  hydrogen  driers  shall  be 
replaced with non CFC refrigerant containing equipments.    

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The 
user shall maintain a consumption record covering the equipment name in which the gas is used, quantity and 
date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask 
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. 
In no case burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity. 
35. Spitting on walls is prohibited.    
36. Preference  shall  be  given  for  using  eco‐friendly materials/packing  and  technology, wherever  it  is  techno‐

economically viable. 
37. Special care shall be given for good house keeping. 
38. Non‐biodegradable solid wastes  like plastic pouches/packing materials shall be disposed  in  lined  impervious 

covered pits.  
39. Empty paint drums, brushes  shall not be  thrown around.  It shall be  the  responsibility of  the contractor  to 

dispose it out side ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 
40. Waste water generated inside plant and sewage effluent shall be reused   
41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically so 

as to ensure no adverse impact on environment.  
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  
43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour of 

the incident occurs. 
44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule. 
45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection.  
46. Environmental monitoring equipment  that has been originally designed and  installed must be  satisfactorily 

maintained and  continually operated  (with  the exception of  standard downtime  for planned or unplanned 
maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 
Appendix‐1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10– F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                             

Sl. No.    Department  Equipment  Location  Job description 

  
 Township 
Civil 

X  Y  Pouring concrete at height  

JSA Performed by‐   Reviewed & Approved by‐  Issue Date‐ 

HAZARD TEXT/TYPE 

  
ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS HAZARDS  EXCAVATION  OTHERS PHYSICAL HAZARDS 

  

Noise  Fall from height  Force (Push/Pull) 
Shock/ 
Electrocution 

Flammable/ Explosive  Collapse/Sliding  Fire 

Radiation  Fall (Slip/Trip) 
Caught in/on or 
between 

Static electricity  Fumes Inhalation 
Underground live 
cable damage 

Heavy Wind/Rain 
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Confined 
space 

Fall down/below  Struck by/against  Arc/flash blast  Ingestion/Absorption  EGRONOMICS  Dust exposure 

Pressurized 
Steam/Air 

Fall of Objects 
from height 

Extreme weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact  Poor Posture  Oil spill 

Contact with 
Hot surface 

Contact with 
moving parts 

Poor illumination 
Snake/Insect 
bite/Virus 
infection  

Spillage  Repetitive motion  Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body harness, 
red & green reflective vest 

Tools required   

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & 
ENVIROMENTAL HAZARDS 

 CONTROL MEASURES                                            

 
 
 
 
 

   

     

Emergency Safety Measures:‐ 

Emergency Contacts‐ Main Control Room‐ 222, 233,244, Fire‐ 777, 222257, Ambulance‐ 248/277, Hospital‐666 

Overall Job Risk Category‐ (High/Medium):‐ 
 

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work begins 

JSA Review during PJB:‐  

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                 

Name  Signature  Name  Signature 
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Appendix‐2 

OPGC HSE RULES AND REGULATIONS   
FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
(1)  I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & 

regulations; 
(2)  I agree to execute the work under all provisions contained herein; 
(3)  I understand & will make my employees who will work at OPGC site understand the applicable 

rules & regulations; 
Signature:  _________________________________________  
Name :  ___________________________________________  
Date:   ____________________________________________  
 
Contract Company:   _________________________  Seal‐‐‐‐‐‐‐ 

 
 
 
 
 
 
 

Appendix‐ 3 
                              EHS Violation Record for Contractor                  Date: 

Ib Thermal Power Station, Banaharpali 
                   

Name of Violator:   _______________________________________________ 
Location of Violation: _______________________________________________ 
Type of Violation: _______________________________________________’ 
Contractor’s Name_____________                Signature‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
Observer’s Signature Name______________ Signature_____________________ 
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Contractor Safety Management 

Appendix C – Hazard Assessment Form 

Hazard  Describe the Specific Hazard 
Present  

OPGC’s Actions to Control the 
Hazard 

Contractor’s Actions to Control the 
Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

     

 

Electrical  

(Contact, back feed, induction, static charge) 

 

     

 

Mechanical 

(Craning, rigging failure) 

 

     

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

     

Thermal  

(Hot, cold) 

     

Pressure 

(Pneumatic tools, hydraulic, high pressure water, gas 
pipelines) 

     

Water  

(Working around, diving) 

     

Other       
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Appendix D – Project Safety Plan/daily Job safety Plan 

 

Date:  Name of the Work: 

Contractor’s Supervisor:  Crew Members: 

No.  Task / Job Step  Conditions  Major Hazards  Barriers  B.E.  

 
1 
 
 

         

 
2 
 
 

         

 
3 
 
 

         

 
4 
 
 

         

 
5 
 
 

         

Barrier Effectiveness (B.E) 

Control Barriers  Safety Barriers  Support Barriers  Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only (Be 
Careful) 
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Appendix‐ E 
Contractor  Pre‐ Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for 

OPGC review, prior to any opportunity to contract work with OPGC. 

Omitting or  reporting  false  information on  this questionnaire could  result  in  the disqualification or 

removal from OPGC’s List of Qualified Contractors. OPGC reserves the right to conduct random or for‐

cause  audits  of  the  information  stated  in  this  questionnaire.  Additional  documentation  may  be 

requested by OPGC to support statements made on this questionnaire. 

Company’s Name:   Contact Person: 

 

Postal Address: 

 

Telephone – Landline 

 

Mobile 

Fax 

 

E‐mail 

Safety History 

(Please provide data for the previous two (2) 

calendar years) 

Year

 

Year 

 

Number of First Aid Cases     

Number of Lost Time Incidents (LTI)     
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Total number of lost time work days due to 

accidents 
   

Number of fatalities     

Sr no.  Written Safety Programs, Policies and Procedures  Yes  No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

   

2 

Does your company hold separate safety meetings  to 

address safety issues? 

If yes, who attends these meetings? (please tick) 

 All employees 
 Field employees only including supervisor 
 Field employees only excluding supervisor 
 Only Supervisors 

   

3 

 

Do you conduct a pre‐project hazard analysis? 

(If  yes  then  provide  a  copy  of  a  completed  hazard 

analysis) 

   

4 
Do you conduct weekly or daily pre‐work safety talk / 

toolbox meetings? 
   

5 

Does  your  company  provide  safety  training  to  your 

employees? 

(If yes then provide a list of the safety training courses 

provided and participants, in the last one (1) year) 

   

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past  safety performance  and  the quality of  safety management programs.  The  above 
contractor: (please tick one) 
 Qualify to work for OPGC 
 Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
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OPGC EHS RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
 
(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, 

these rules & regulations; 
 

(2) I agree to execute the work under all provisions contained herein; 
 

 
(3) I understand & will make my employees who will work at OPGC site understand 

the applicable rules & regulations; 
 

 
Signature:   ____________________________________  
 
Name :  _______________________________________  
 
Date:  ________________________________________  
 
 
Contract Company:    ____________________  Seal‐‐‐‐‐‐‐ 
 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Page 157 of 158 
 

Rules and Regulations of the e-Reverse Auction 
 

Buyer’s Name/Owner Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work “AMC for Mechanical Maintenance of Ash Handling Plant 
including Ash Water Recovery System, HCSD System and Mill 
Reject Handling System” (Two Parts) 

Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 

Online e-Reverse Auction Time : [To be intimated later] 
 

URL: www.mstcecommerce.com/eprochome/opgc   
Special Instructions Bidding in the last minutes and seconds should be avoided in 

the bidders own interest. Neither the Service Provider nor OPGC 
will be responsible for any lapses /failure on the part of the 
vendor, in such cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the 
closing time will be extended automatically for another 05 
minutes and so on till 05 minutes idle time between the bids. 

Decremental Value      Minimum decrement is Rs. 10,000/- and in multiples of Rs. 
10,000/- 

Start Price The start price shall be confirmed before start of the e-RA and 
the same should be the lowest IPO/estimated price as decided 
by OPGC. 

 
1. Bidding would be conducted through two (02) stage process comprising of technical bid 

in which the bidder would be required to provide the details regarding compliance with 
the elegibility conditions, and financial bid comprising of the Initial Price Offer (IPO) and 
the Final Price Offer (FPO) through E-RA. 

2. The IPO is to be submitted along with the tender document separately in a sealed 
envelope and super scribed with “PRICE BID” along with the tender enquiry number & 
Name of the work. Both the techno-commercial & price bid envelopes should be kept 
in a third envelope sealed and super scribed with tender enquiry number and Name of 
the work. 

3. The financial bid process will comprise of two rounds. In the first round, the IPO of the 
techno-commercially qualified bidders will be opened & ranked on the basis of 
ascending order for determination of qualified bidders. Best five (L-1 to L-5) bidders 
would be qualified bidders for E-RA and such qualified bidders shall be eligible to 
participate in the E-RA and submit their FPO with respect to the bid.  

4. For the proposed e-Reverse Auction, best five (L-1 to L-5) bidders would be qualified 
bidders for and such qualified bidders shall be eligible to participate in the E-RA. 

5. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and 
Password prior to e-Reverse Auction. 

6. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated 
to them  & based upon e-Reverse Auction invitation for particular Auction. 

7. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. 
Otherwise, the EMD submitted by the bidder shall stand forfeited.  

8. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction 
without any explanation/reason at any stage of e-Reverse Auction. 

9. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 
10. E-Reverse Auction shall be conducted in Indian Rupees only. 
11. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & 

Conditions. 
12. Validity of bids: As mentioned in Tender Document. 
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13. Written Confirmation shall be taken in advance regarding participation in the e-Reverse 
Auction to buyer along with the Authorized person name and details. 

14. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s 
discretion irrespective of Live Auction Rank. 

15. Buyer reserves the right to repeat the e-Reverse Auction of same package. 
16. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids 

submitted in manual and e-Reverse Auction process shall be considered for 
award of the Purchase order / Work order. 

17. The bidders shall quote from their own offices/ place of their choice. Internet 
connectivity shall have to be ensured by bidders themselves. 

18. If the Bidder or any of his representatives are found to be involved in Price 
manipulation/ cartel formation of any kind, directly or indirectly by communicating with 
other bidders, OPGC at its own discretion shall debar the bidder from the e-Reverse 
Auction/Tender and future participation also. 

19. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, 
before ordering, without assigning any reason and may go for manual opening of price 
bids as per standard practice. 

20. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal 
irrespective of any cause. In such cases, the decision of OPGC shall be binding on the 
bidders. 

21. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and 
other latest correspondences/ final confirmations, (if any) against the NIT. 

22. If any item is not quoted by a bidder, the maximum price quoted by the other 
participated bidders for that item shall be considered for arriving evaluated price of that 
bidder. 

23. The total L1 Price obtained through e-Reverse Auction shall be proportionately 
distributed among each line item in line with the price quoted and evaluated in the hard 
copy price bid. 

24. The price quoted in e-Reverse Auction is the total price for all the items and quantity 
as per Price Schedule of NIT irrespective of any omission by the bidder in the hard copy 
price bid. 

25. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same 
bidder, then minimum price among both shall be considered as L1. If the bidder 
disagrees to accept the said condition, then his EMD shall be forfeited. Apart from this 
the bidder will be debarred from participating in future e-Reverse Auction/Tender of 
OPGC. 

26. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC 
before e-Reverse Auction for the deviations, if any, taken by them in the techno-
commercial bid. 

27. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, 
duties and levies, deviations considering the loading factor (got from OPGC/Tender 
Condition as mentioned in above clause) on his quoted price. However, the GST shall 
be paid extra as applicable and not included in the loading factor as well as total price. 

 
UNDERTAKING 

 

I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse 
Auction” mentioned herein. 
 
Signature:   
 

Name:   
 

Date:   
 

Company Name:       Seal: 
 


