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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 

NOTICE INVITING TENDER 
 
OPGC invites sealed bids (two-part bid) from bona fide and financially sound Registered Agencies /Firms 
/Companies for execution of the following Works & Purchases for its Thermal Power Plant at Banharpali: 

 

Works Tenders (NIT No. ITPS/CC-22/2021-22/07, Date: 16.07.2021) (Telephone 06645-289-
232/221/245;  

Email: debesh.mohanty@opgc.co.in; hayattulla@opgc.co.in) 
S/
N Name of the work 

Tender 
cost EMD 

(Rs.) 
Contract 
Period 

Bid Sale/ 
Issue 
date 

Date of receipt & 
submission 
/Opening of Bid 

1. AMC for Water Supply & PH 
Maintenance in ITPS Colony 
2021-23 

Rs.5600/- 
including 

GST 

1% of total 
quoted 

price  

As per Bid 
Document 

20.07.21 to 
04.08.21 

Up to 15:00 Hrs on 
05.08.21/ 

15:30 Hrs onwards on 
05.08.21 

2. Cleaning and House Keeping of 
Main Plant Building , Auxiliary 
Buildings & Equipment’s and 
Cleaning of CHP at ITPS”OPGC-I 
(For 02 years) 

Rs.11200/- 
including 

GST 

1% of total 
quoted 

price 

As per Bid 
Document 

20.07.21 to 
04.08.21 

Up to 15:00 Hrs on 
05.08.21/ 

15:30 Hrs onwards on 
05.08.21 

3. Annual Maintenance Contract 
for Miscellaneous works at Ash 
Pond-A, B & C of ITPS (for two 
years) 

Rs.5600/- 
including 

GST 

1% of first 
year total 

quoted 
price 

As per Bid 
Document 

19.07.21 to 
03.08.21 

Up to 15:00 Hrs on 
04.08.21/ 

15:30 Hrs onwards on 
04.08.21 

4. AMC for P-Way/Railway track 
of MGR, ITPS 

Rs.11200/- 
including 

GST 

1% of total 
quoted 

price 

As per Bid 
Document 

21.07.21 to 
10.08.21 

Up to 15:00 Hrs on 
11.08.21/ 

15:30 Hrs onwards on 
11.08.21 

5. Expression Of Interest (EOI) for Ash Off taking from ITPS Up to 
19.08.21 

Up to 15:00 Hrs on 
20.08.21/ 

15:30 Hrs onwards on 
20.08.21 

 
 e-Reverse Auction (E-RA) shall be conducted for the works at Sl. No. 1, 2, 4 & 5 above. The Transaction Fees for e-

Reverse Auction shall be deposited to the account of MSTC Limited directly. 
 

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 



Page 3 of 184 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
submission/receipt of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale 
Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right to accept/ 
reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the 
tender will be issued/ received / opened at the respective time on the next working day. The photocopies of all the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along 
with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 
 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
                                                                                                                                                                                                                   Sd/-  

GM-SCM 
SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 
our website www.opgc.co.in for details. 



Page 4 of 184 
 

 
 
 
 
 
 

 
 
 
 
 
 
 

QUALIFYING CRITERIA 
 
              Name of work: AMC for Water Supply and PH Maintenance in ITPS Colony-2021-23  
 
Bidders having the following criteria shall only be considered to be qualified in the Techno-
commercial Bid:  

 
1. Average Annual financial turnover during the last 3 years, ending 31st March of the previous 

financial year, should be at least 25 Lakhs. 
AND 

2. Experience of having successfully completed similar works during last 7 years ending last 
day of month previous to the one in which applications are invited should be either of the 
following: 
 
a. Three similar completed works costing not less than the amount equal to 9 Lakhs. 

(Or) 
b. Two similar completed works costing not less than the amount equal to 11 Lakhs. 

(Or) 
c. One similar completed work costing not less than the amount equal to 20 Lakhs work 

order value for one year. 
 

AND 
3. The bidder must have own Provident Fund Code, GST Registration Certificate, Income Tax 

PAN, valid GST Clearance certificate and ESI Registration Certificate. Photocopies of these 
documents must be submitted along with Techno-commercial Bid.  

 
             Similar Work: Experience in Maintenance, Civil Construction & Maintenance work, Labour 

supply etc.  
 
NOTE: 

 The bidders who are found qualified in above will be invited for conducting the e-RA and 
opening the manual price bids. 
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Information to Bidders 
 

1)  The bids complete in all respect must be submitted in a sealed envelope super scribed with 
tender enquiry   number, name of the work and due date of opening. The Techno-commercial, 
Price Bid and EMD in separate sealed cover shall be put in a sealed big envelope. The bid 
documents are not transferable. The bidder must submit the following along with the bid:  

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms are exempted 
from payment of Earnest Money Deposit/Cost of Tender Paper only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along 
with the photocopy of Valid Registration Certificates at least two days before the due 
submission date. However, OPGC reserves the right to accept/ reject the exemption request if 
the same is found unauthenticated or not relevant to the offered item. 

b) EMD of requisite amount as per NIT shall be put in a sealed envelope.  
c) Photocopies of Provident Fund Registration certificate, GST Registration certificate, ESI 

Registration Certificate, Income Tax PAN and valid GST/ Sales Tax Registration / Clearance 
certificate. 

d) Bid documents duly signed & stamped in all pages as a token of acceptance. 
e) In case of bidders submitting the documents downloaded from OPGC web site, the cost of bid 

documents (as per NIT) must be submitted (separately from EMD) in the form of Demand 
Draft. The draft towards cost of bid documents must be drawn on or before the last date of 
sale of bid documents. 

f) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any price 
breakup (if required) must be submitted separately. The rates offered by the bidder shall be 
clearly written in English (clearly hand written or typed) both in words and figures and shall be 
free from any aberrations, deletions, and corrections and overwriting. In case of any illegibility 
of the offer submitted by bidder the interpretation by OPGC shall be final and binding on the 
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bidder. Insertion, postscript, addition and alteration shall not be accepted after submission of 
the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 
2) Bidders are advised to submit the tender based strictly on the terms and conditions and 

specifications contained in the tender documents and not stipulate any deviations in normal 
case. 

3) OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been 
found the lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial 
implications by adding the cost determined by OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain work or 
provide certain facilities, it is understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, special 
condition of contracts etc. and get himself fully conversant with them. The bid should include 
cost of mobilization and cost to adhere to all safety norms as described in the tender. No 
relaxation or request for revision of quoted/accepted rates shall be entertained subsequent to 
the opening of bid on account of mobilization or Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the corresponding 
technical specifications. Items of work provided in the price schedule but not covered in the 
technical specifications shall be executed strictly as per instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and 
tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms 
to all workmen, rectification, maintenance till handing over, supervision overheads, profits and 
all incidental charges not specifically mentioned but reasonably implied and necessary to 
complete the work according to contract. However, bidders shall indicate the %(Percentage) of 
cost of PPEs included in their price. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be 
bound to perform the same at their quoted rates. 

 
Note:  
 
 The Techno-commercially qualified bidders will participate in the Reverse Auction through 

MSTC Limited. The price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC 
reserves the right to go for reverse auction after opening of sealed Envelope price bid, 
submitted by bidder. This will be decided after techno-Commercial Evaluation. All Bidders 
have to give their acceptance for participating in Reverse Auction as per “Rules and 
Regulations of the e-Reverse Auction” which shall be binding on the bidders. Non Acceptance 
to participate in Reverse Auction may result in non-consideration of their bids, in case OPGC 
decides to go for reverse auction.  

 

………………………………………………………………………………………………………………………………………………….. 
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RULES AND REGULATIONS OF THE E-REVERSE AUCTION 
 

Buyer’s Name/Owner Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be Conducted By MSTC Limited 
Name of the work 

AMC for Water Supply and PH Maintenance in ITPS Colony-2021-23 

Reference (NIT No. ITPS/CC-22/2021-22/07, Date: 16.07.2021)  (Sl No.01) 
Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
Online e-Reverse Auction Time : [To be intimated later] 
URL: www.mstcecommerce.com/eprochome/opgc   

Special Instructions Bidding in the last minutes and seconds should be avoided in the bidders 
own interest. Neither the Service Provider nor OPGC will be responsible 
for any lapses /failure on the part of the vendor, in such cases. 

Auto Extension of Closing Time 5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time 
will be extended automatically for another 05 minutes and so on till 05 
minutes idle time between the bids. 

Decremental Value      Minimum decrement is Rs. 10,000/- and in multiples of Rs. 10,000/- 

Start Price The start price shall be confirmed before start of the e-RA and the same 
should be the estimated price as decided by OPGC. 

 
1. For the proposed e-Reverse Auction, techno-commercially qualified bidders only shall be eligible 

to participate. 
2. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 

www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password 
prior to e-Reverse Auction. 

3. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  
& based upon e-Reverse Auction invitation for particular Auction. 

4. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. 
Otherwise, the EMD submitted by the bidder shall stand forfeited.  

5. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

6. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 
7. E-Reverse Auction shall be conducted in Indian Rupees only. 
8. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 
9. Validity of bids: As mentioned in Tender Document. 
10. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction 

to buyer along with the Authorized person name and details. 
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11. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 
irrespective of Live Auction Rank. 

12. Buyer reserves the right to repeat the e-Reverse Auction of same package. 
13. The manual price bids submitted by techno-commercial qualified bidders shall open 

before reverse auction. After opening of manual price bid E-RA shall be conducted. After 
completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted in 
manual and e-Reverse Auction process shall be considered for award of the Purchase 
order / Work order. 

14. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall 
have to be ensured by bidders themselves. 

15. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its 
own discretion shall debar the bidder from the e-Reverse Auction/Tender and future 
participation also. 

16. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before 
ordering, without assigning any reason and may go for manual opening of price bids as per 
standard practice. 

17. OPGC shall not have any liability to bidders for any interruption or delay in access to the MSTC 
portal irrespective of the cause. In such cases, the decision of OPGC shall be binding on the 
bidders. 

18. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

19. If any item is not quoted by a bidder, the maximum price quoted by the other participated 
bidders for that item shall be considered for arriving evaluated price of that bidder. 

20. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed 
among each line item inline with the price quoted and evaluated in the hard copy price bid. 

21. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 
Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

22. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, 
then minimum price among both shall be considered as L1. If the bidder disagrees to accept the 
said condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from 
participating in future e-Reverse Auction/Tender of OPGC. 

23. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-
Reverse Auction for the deviations, if any, taken by them in the techno-commercial bid. 

24. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and 
levies, deviations considering the loading factor (got from OPGC/Tender Condition as mentioned 
in above clause) on his quoted price. However, the GST shall be paid extra as applicable and not 
included in the loading factor as well as total price. 

 
UNDERTAKING 

 
I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” mentioned 
herein. 
 
Signature:   
 
Name:   
 
Date:   
 
Company Name:     
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   Seal: 
 

GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
 
 
 
 
 
 
 
 
 
 
 

INSTRUCTION TO BIDDERS 
 
 
 
 
 
 

VOLUME - I 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

 
 

TENDER FOR 
 
Name of work: AMC for Water Supply & PH Maintenance in ITPS Colony 2021-23. 

 
(Here insert the name of the Works) 
 
1. To be submitted by 15.00 Hours of dt.05.08.2021 to Contract Cell, ITPS.  
 
2. Tender shall be opened in presence of Bidders or their duly authorized representatives who 

may like to be present at 15.30 Hours on dt.05.08.2021 in the office of Contract Cell, ITPS. 
             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: A.G.M. –Contracts    
 
Date:  
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

            NOTICE INVITING TENDER  
Tenders are invited on behalf of the OPGC Ltd. for the work- AMC for Water Supply & PH Maintenance 
in ITPS Colony 2021-23. 

 
1. The Tender & rates shall be in the prescribed form provided by OPGC. 
2. The works are required to be completed within 02 (two) years excluding 07 days mobilization 

period from the date of issue of Letter of Intent/Work Order, in accordance with phasing, if any, 
indicated in the Tender documents. 

3. Normally Bidders having corresponding class of license, PF Code, GST code, valid IT PAN & 
GST/Sales Tax Clearance certificate, expertise for the work required to be executed and financial 
capacity will be considered. 

4. The person who floats the NIT shall be the Accepting Authority herein after referred to as such 
for the purpose of this Tender. 

5. Applications for issue of tender documents shall be submitted to Accepting Authority so as to 
reach his office not later than dt.04.08.2021. 

6. A Bidder shall possess IT PAN, GST Clearance certificate, PF Registration certificate and GST 
Registration certificate. 

7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 
Schedule of various classes of work to be done, the Conditions of Contract and other necessary 
documents will be sold on payment of Rs.5600/-including GST in shape of Demand Draft in favour 
of Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra 
Bank (Code-0662) / Central Bank of India (Code-283899) on or after dt.20.07.2021 & up to 
dt.04.08.2021. Cost of tender paper is not refundable. 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is 
practicable and related to particular work), the form and nature of the site, nature of work, 
capacity of concerned plant, present condition of the plant, labour force problem relating to 
present Contract labour, custom & system of the local folk, means of access to the site, 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with notice 
advertised in the Newspaper and all other tender documents and has made himself aware of the 
scope and specifications of the work to be done and of local conditions and other factors bearing 
on the execution of the works. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 
worked out and the requisite totals given. Special care shall be taken to write rates in figures as 
well as in words, and the amounts in figures only in such a way that interpolation is not possible.  
The total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ 
should be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. 
Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be 
written at the end.  Unless the rate is in whole rupees and followed by the word ‘Only’ it should 
invariably be up to two places of decimal. 

11. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 
sum tenders, only quoted amount shall be considered. 

12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of 
those witnessing the Tender liable for rejection. 
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13. Tender shall be received up to 15.00 Hours of dt.05.08.2021 and Techno-commercial bid shall be 
opened at 15.30 Hours on the same day in presence of those Bidders or their duly authorized 
representatives who may like to be present.  

14. The Tender shall be accompanied by Earnest Money @ 1% of total quoted price. The Earnest 
Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power 
Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank (Code-
0662) / Central Bank of India (Code-283899). 

15.1 The Tender shall be accompanied with letter of undertaking on non-judicial  stamp paper of 
appropriate value in the prescribed format. 

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 
demand.  The Earnest Money shall be valid for a period of 06 (six) calendar months from the 
date of opening of the bid  

15.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter 
or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender 
valid for one hundred & eighty (180) days or varies its terms and conditions during the said 
period then the Owner shall be entitled to forfeit the Earnest Money amount without any 
notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender 
documents along with letter of undertaking in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall 
be rejected by the Owner as non-responsive Bid. 

15.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

15. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

16. A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected.  

17. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or 
any Tender or to give any reasons for their decision.  The Owner reserves the right to allow the 
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy. 
The prospective Bidders may apprise themselves of the relevant Govt. notification in this regard 
before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right 
of accepting the whole or any part of the Tender or split the total scope of work among eligible 
Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

18. GST/Sales Tax, Work Contract Tax or any other tax on materials in respect of this Contract shall 
be payable by the Contractor and the Owner will not entertain any claim whatsoever in this 
respect. 
For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 
 

Designation: A. G.M- Contracts 
 

Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS 
TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 
 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating 
to……………………………………………………………………………………………………………………………………………… 
    (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, Schedule A & B and Annexure - I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Technical Specifications. 
(f) Price Schedule / Bill of Quantities 
(g) Drawings if any. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 
schedule attached with the tender documents and the period (s) of completion as stipulated in 
Schedule ‘A’ of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any modifications 
in its terms and conditions which are not acceptable to the Owner. 
 
 A sum of 1% of total quoted price towards Earnest Money is hereby forwarded in shape of 
Demand draft drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of 
India (Code-283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep 
the Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, 
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 
other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 
accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided 
in the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the said earnest money absolutely. 
 
 
 

   Signature of Bidder ………………… 
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   Duly authorized to sign the Tender on behalf  
   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious 
or otherwise culture, political environment, climatic conditions, education & medical facilities 
etc. to their satisfaction and acquaint with the nature & condition of work prior to working out 
the price of the Tender. 

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 
contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated in the prescribed proforma only in the format in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations 
by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due 
date or on extended date if any. The Bidder should write clearly the revised quantities on the 
Schedule of original Tender Documents and should price the work based on revised quantities / 
conditions. All those who were issued tender documents prior to issue of addenda / corrigenda 
shall be provided with another set of fresh blank price schedule / schedule of items free of cost. 
The Bidders shall submit their tender in the fresh schedule. But however if the Bidder has 
already submitted his tender prior to issue of such addenda / corrigenda, they shall resubmit a 
fresh offer marked on the envelope as “Amended Offer”. The original offer submitted by such 
party shall be destroyed in presence of the Bidder on the date of opening. 

1.4 PREPARATION OF BID: 
The Bidder(s) shall submit the bid in two parts, namely- 

  1) Part-I: Techno commercial Bid 
  2) Part-II: Price Bid 

PART-I: TECHNO-COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 
documents with signature & stamp in all pages as token of unconditional acceptance shall 
constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
a) Crossed Demand Draft for requisite amount drawn in favour of Odisha Power Generation 

Corporation Ltd. in the manner prescribed in clause-15 of NIT enclosed herewith towards the 
Earnest Money without which the Tender will be summarily rejected. 

b) Details of work of similar nature and magnitude executed by the Bidder during last three years 
(Works executed in name of Bidder) in Annexure-I of G.C.C. 

 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll 

of the firm in Annexure-IV of G.C.C. 
 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
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j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of valid GST/Sales Tax Clearance Certificate and IT PAN.  

 
l) Photocopy of Provident Fund Registration No. and GST  Registration No. of appropriate 

category issued by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in non-judicial stamp paper of worth Rs.5.00 in the format enclosed. 
q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 
signature. 
 

Note: If required additional sheet may be used to furnish all above information but in the format 
provided in General Conditions of Contract. 
 

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an 
envelope, sealed & super scribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name of 
the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand corner 
of the cover.   
  

PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 
token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 
utmost care in filling the tender documents corresponding to instruction to Bidder and 
relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 
 

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 

 1.5 COMPLETE BID: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The full 
name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be 
written on the bottom left corner of the envelope.  

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. 
The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell 
against receipt of the same. 
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1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence 
of the Bidder(s) or their authorized representative who may like to be present. Partner, director 
or permanent employee of the firm duly authorized can only be authorized representative. 

 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders 
and in presence of them or their authorized representatives who shall participate.  

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate in 
the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. 
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid 
driving license of the driver / Owner as the case may be. Persons with full shoes shall be 
allowed to enter the plant & our plant gate shall provide other items such as hardhat, safety 
glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to 
participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him 
in the Schedule of quantities / Price schedule forming part of the Tender document, in such a 
way that interpolation is not possible. The amount of each item shall be worked out and 
entered and requisite total given for all items. The tendered amount for the work shall be 
entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate, which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of 
tender papers shall be signed by the Bidder with date.  

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership firms 
shall furnish the full names of the partners in the Tender. It should be signed in the partnerships 
name by all the partners or by duly authorized representative followed by the name and 
designation of the person signing. Tender by a Corporation shall be signed by an authorized 
representative and a power of attorney / authorization on its behalf shall accompany the 
Tender. A copy of constitution of the firm with names of all partners shall be furnished. In case 
of cooperative society, the authorized representative of the society will sign the Tender. Similar 
principle shall be followed in case of any Trust and Hindu Undivided Family business. 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or 
only rate quoted in maintenance Contract in addition be written in the same language. The 
signature should be attested, at least by one witness. 
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1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved 
for the satisfactory performance and completion of item work considering all specifications and 
conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 
specification for any other item. In case the rates quoted by the Bidder’s for any item are 
unusually high or unusually low it will be sufficient cause for the rejection of the Tender unless 
the Owner is convinced about the reasonableness of the analysis for rate furnished by the 
Bidder (on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement 

of work & submitted to Engineer-in-charge for approval. The programme & progress will be 
reviewed from time to time and if required, the programme may be re-scheduled by Engineer-
in-charge. The Contractor shall also be responsible to provide materials within his scope in time 
to achieve the programme. In all matters concerning the extent of programme set out weekly 
and monthly, the decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management Information 
System and payment etc. 
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SECTION-I 
 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 
Power Station, Banharpali is one of its units. At present AES Corporation, USA has 49% stake in 
Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated close to Hirakud 
reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from 
Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present 
operating 2x210 MW coal based power plant. The management is looking forward to engage a 
bonafide, resourceful, potential and experienced Contractor of good financial capacity for the 
jobs specified. 

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit 
the Tender duly signed and stamped in all pages of the document along with their offers. All 
Tenders shall be prepared and submitted by typing or printing with indelible black ink on white 
paper in consecutively numbered pages and in solid binding along with duly filled-in formats 
given in the Annexure. One additional booklet containing the bill of quantities / price bid as 
issued to be submitted by the Bidder in two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another 
party is not permissible. The alteration of Tender once submitted shall not be entertained 
except in case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized employees 
to ensure that his work is of best quality and workmanship is according to the latest proven 
technology and engineering practices. The Bidder shall satisfy the Owner that he is financially in 
a position to fulfill Contractual obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently on 
the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of 
the Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities 

/ blank price schedule have been issued for different items of work as defined in the scope of 
work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender 
documents is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 
to the suitability of the work as given in the Technical Specifications and shall take full 
responsibility for the completion of work as per defined scope. 
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1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 
words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule 
as fully described and contained therein. No modifications to the work content in the items will 
be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. 
of either terms and conditions or rates of his Tender after opening of Tenders may lead to 
rejection of his Tender. 

1.10 RECEIPT OF TENDER: 
Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or 
submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the 
case may be on or before the date and time set out for the same in the Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT 
and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be 
returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned 
above and the Tender shall be summarily rejected without E.M.D.  The E.M.D. shall be returned 
in form of A/c payee Cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. 
is required. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of 
Tender or its consideration on the Owner, even though Owner may modify / withdraw the 
Invitation to Tender or does not accept the Tender.  
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1.15 INCOME TAX PAN & GST/SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE: 
Bidder shall furnish the valid Income Tax PAN and GST/Sales Tax clearance certificate issued by 
the concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ONBEHALF OF OWNER: 

All notices of technical/commercial nature shall be issued by Engineer-in-charge from time to 
time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and 
metrological condition, work culture etc. as prevailing at the site can be obtained by the Bidders 
by site visit & interaction with Engineer-in-charge or others. 

1.17.2 Local conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 
site condition and shall appraise himself of the procedure for engagement of labour and shall 
collect any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 
have satisfied himself about the nature and details of all existing infrastructures and also as to 
the nature and conditions of the plant and equipment installed, means of transport and 
communications, whether by land, water or air and as to possible interruptions thereto and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied 
himself as to the sites for disposal of surplus materials and debris, the available 
accommodation, and all other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall 
not relieve him from any risks or liabilities or the entire responsibility for completion of 
the work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 
Conditions of Contract, the Technical Specification, drawings and other details relating to work 
and given in the tender documents and fully acquaint himself as to all conditions and matters 
which may in any way affect the work or the cost thereof. The Bidder shall be deemed to have 
on his own and independently obtained all information for the purpose of preparing the Tender 
and his Tender as accepted shall be deemed to have taken into account all contingencies as may 
arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the 
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to 
have obtained all information and clarifications on all matters whatsoever that might affect the 
carrying out the work and to have satisfied himself as to the adequacy of his Tender. He is 
deemed to have known the scope, nature and magnitude of the work and the requirements of 
materials and labour involved etc. and as to all work he has to complete in accordance with the 
Contract whatever be the defects, omissions or errors that may be found in the Tender 
Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

1.19 SAFETY MEASURE: 
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The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

1.20 STATUTORY PROVISION: 
All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 
Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax 
Acts at the time of submission of Contract and any new Acts applicable to such Contract / 
Contract labour during the Contract period shall be liability of the Contractor. 

1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the 
State of Odisha.  

 
End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge 

to effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by the 
person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract 
& to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the 
permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 
Quantities, Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

   
          All the above documents are complementary to each other. 
 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 
successor(s) and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 
manufacturer to such establishment through Contract labour or who supply Contract labour for 
any work of the establishment and includes a subcontractor or agent as the case may be. 

 
2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of 
spares & consumables and controlling the activities of Contractor necessary for execution of the 
Contract and coordinating between the functioning agency & Owner or his functionary 
representative.  
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2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 

that day. However, for the purpose of work involving shift working “Day” means a day of 24 
hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time to 
time, be furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may 

be nominated by the Owner from time to time and shall include those who are expressly 
authorized by the Owner to act for and on his behalf for all functions pertaining to operation of 
the Contract. 

 
2.13  ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, 
act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power any acts of government, damage from aircraft, acts of god such as earth quake, 
lightening and unprecedented floods and other causes over which the Contractor has not 
control and accepted as such by the accepting authority or causes solely due to use or 
occupation by the Owner of the part of works in respect of which a certificate of completion has 
been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his 
representative after the period of risk-liability is over. Risk liability period shall be specified in 
Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of 

the Contract documents and are not to be taken into account in the interpretation of the 
provisions of the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take 
preparatory steps and compliance of formalities to commence the work from the date desired 
by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule-A to cover all overheads and profit (No percentage shall be added for 
materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the 

metric system and all work under the Contract should be carried out according to the metric 
system only. All documents concerning the work shall also be maintained in the metric system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to 
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the last known private or business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post, it would have been delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th.Floor, Module – 
A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 or any other places if modified 
subsequently and shall include its Managing Director or other Administrative Officers 
authorised to deal with these presents and are concerned on his behalf and are posted in any of 
the offices of OPGCL and shall also include Owner’s successors and assignees. 

 
 
2.23 ‘Paying Officer’ shall mean Head of Finance/Sr. Manager (Finance), ITPS. 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 
stands responsible for rectifying all defects that may develop in the works. 

 
2.24 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of the work & works and all reproductions 
thereof. 

 
2.25 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued from 
time to time. 

 
2.26 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by 
the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. 
Words implying persons shall include relevant corporate companies or registered associations 
or body of individuals or firms of partnership, cooperative society as the case may be. 

 
2.27 ‘Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for the 
purpose of the Contract.  

 
2.28 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 
performing the work(s) to the quantities and qualities of the work(s) and the materials to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 
the Engineer-in-charge during the performance of Contract in order to meet the unforeseen 
conditions in the best interests of the work(s). It shall also include the latest edition including all 
addenda / corrigenda or relevant BIS Specifications and other relevant codes.  

 
2.29 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of the work has been entrusted by the Contractor, with the written 
consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 

 
2.30 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
 
2.31 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted 

by the Owner. 
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2.32 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 
become necessary during the progress of the work to obviate any risk of accident or failure or 
disruption of generation which become necessary for security. 

 
2.33 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for 
the various items. 

 
2.34 ‘Week’ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week. 
 
2.35 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.36 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part thereof as the case may be and shall include all extras, additions, altered or substituted 
works as required for the purpose of the Contract or as may be required to be executed by the 
Owner / Engineer-in-charge at an agreed price if not available in scope. 

 
2.37 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
2.38 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered.  

 
2.39 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 
Irrigation Department., Govt. of Odisha as the case may be. 

 
2.40 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and 
the rate & amount offered by the Bidder therein and its subsequent agreement by both parties. 
This is applicable for construction & civil maintenance job only. 

 
2.41 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.42 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site 

for day-to-day activities on his behalf. 
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2.43 “Labour” means workers employed by a Contractor directly or indirectly through a sub-
contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical 
work relating to the subject of Contract for hire or reward. 

 
2.44 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time. 
 
 
 
 
 

End of Section-II 
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SECTION-III 
 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders only 
and in presence of them or their authorized representatives. Only proprietor, partner, director 
or permanent employee with necessary power of attorney shall be accepted as authorized 
representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date 
of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any 
term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or 
Contract terms. If such issues made, subsequent to sale of Tender paper, time extension shall 
be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions 
to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set 
of tender documents has been issued. Each recipient shall acknowledge the receipt of the same 
and attach one copy of the addenda/corrigenda issued, which shall form part of Tender 
Documents. In case of paper publication of such addenda/corrigenda, copy of the same may be 
treated as part of original tender documents. 

 
3.5.3 REVISED PRICE BID: 

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 
provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself 

to accept the lowest Tender and reserves the authority to reject any or all the Tenders received 
without assigning any reason whatsoever. The whole work may be split up between two or 
more Contractors or accepted in part (not entirely) if considered expedient. The rates shall be 
the lowest/negotiated for such eventualities. Tenders in which any of the particulars and 
prescribed information is missing or incomplete in any respect and/or the prescribed conditions 
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are not fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall 
be final and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks 
or any additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the 
works in strict conformity with the drawings and specifications. The correctness of the details 
given in the Tender Documents as guideline information to help the bidder but to make up the 
Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 

sections and documents of the Tender. 
 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 

case of construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, 
packing including mill internals etc. shall be provided by the Owner and shall not be included in 
price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from 
Engineer-in-charge to this effect. The payment against the prime materials shall be made 
progressively on certification of utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 
Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 
exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 
publications shall be referred on the due date and actual date of completion of work with out 
any ambiguity. 
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3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 
The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No 
sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor 
shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / any other taxes & duties if applicable at the 
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if 
applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. 
The Contractor shall register himself with excise department shall deal with directly and Owner 
shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of 
front, drawings, specifications, materials or force majeure etc, Contractor has to increase the 
additional facility to complete the work in time. No overrun charge shall be considered. But, 
however the Engineer-in-charge shall examine the period of delay and possibility of adherence 
to schedule by providing reasonable additional manpower/facility and if satisfied that 
completion of work shall not be possible by providing reasonable additional manpower, time 
extension shall be allowed to the Contractor & no penalty shall be levied on this account. No 
overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor 

for the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall 
be supplied from the nearest source free of cost. But the Contractor shall arrange to transport 
water from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a 
cost to be decided by the Owner. The power will be supplied from the nearest point to the site 
and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution 
of the Contract near to the site but out of plant gate free of cost. The Contractor shall at 
his cost construct all these temporary building structures and provide water supply, 
sanitary & power supply arrangement as approved by the Engineer-in-charge, with due 
regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 
temporary works erected by them and have the site cleared as directed by Engineer-in-
charge. If the Contractor fails to comply with these requirements, the Engineer-in-
charge has the right to remove any structure, such surplus, rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed as aforesaid. The land provided shall be solely on 
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temporary basis, which is terminable at any time without notice or without assigning 
any reasons. In the event of any such termination or the termination of the Contract / 
completion thereof, the Contractor shall forthwith vacate the premises. The Owner 
reserves the right to ask the Contractor for demolition at any time during the currency 
of the Contract to vacate the land by giving seven days notice on security / safety 
reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital to 
the Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives 
on chargeable basis, which has to be determined by the Owner from time to time. In 
such an event, rent for 6 months shall be retained from 1st Running bill of the 
Contractor as security & rent from second month shall be recovered from subsequent 
running bills. The amount hold as security shall be returned to the Contractor on 
handing over the vacate possession of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the 
work so that execution of Contract is not affected.  In such an event, the failure to perform shall 
lead the Owner to get the work done by any other agency, but at the cost & risk of the 
Contractor. Further, the Contract shall be terminated with seven (7) days notice in O&M 
Contract and the Contractor may be debarred from participating in any future Bid in OPGC Ltd. 
In case of construction work, non-adherence to schedule shall lead to cancellation of Contract 
or imposition of penalty at the discretion of the Engineer-in-charge. If the labours go on strike 
without prior notice, the situation shall be treated as force majeure provided nonperformance 
is for a reasonable period only. If the situation is beyond reasonable control of the Contractor 
but has taken appropriate steps as a man of common prudence would have taken in his own 
case, Owner may consider in case to case basis to either terminate the Contract or otherwise 
get the work done by other means but at the cost & risk of the Contractor. Only events of such 
illegal strike, which make the performance impossible at the time of occurrence and for a 
considerable time period for mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 
unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job 
shall be kept ready by the Contractor on all Sundays and other National & festival holidays at 
their own cost. In case of construction work, the work shall be executed as per the direction of 
Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

 
3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 
part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 
General Conditions of Contract, the provisions of Special Conditions of Contract shall be 
deemed to override the provisions of General Conditions of Contract. 
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3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical 
Specifications, Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

 
3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost. 
 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving any 
reason for the same and take up the job departmentally or otherwise if performance of 
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not 
be payable by the Owner. The Contractor shall not claim any compensation on this account.  
 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control 
of Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 

3.26 MATERIALS HANDLING: 
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-
charge. Requisite loading, transportation & unloading of all such materials shall be the responsibility 
of Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at 
the cost to be specified in the Special Conditions of Contract. 

 
End of Section-III
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SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, the 
matter may be referred to the Engineer-in-charge who shall give his decisions and issue 
instructions to the Contractor directing in what manner the work is to be carried out. The 
decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall carry 
out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 
work, the Contractor has to do all such works necessary for completion of the work to meet the 
end objective with due regard to sound engineering practice as directed by Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 
wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes 
each part shall be deemed to be supplementary & complementary to every other part and shall 
be read with the Contract Agreement so far as it may be practicable. All documents of Contract 
& Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 
document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein 
according to drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the 

job specifications contained herein and codes referred to. Where the job specifications stipulate 
the requirement in addition to those contained in the standard codes and specification, these 
additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the 
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the 
scope, nature as to what works he has to complete in accordance with the Contract document 
whatever be the defect, omission or errors that may be found in the Contract Document. The 
Contractor shall be deemed to have visited site and surrounding areas, to have satisfied himself 
to the nature of all existing structures, and also as to the nature and the conditions of available 
facilities like railways, roadways, bridges, culverts, means of transport and communications by 
land, water or air and possible interruptions thereto the access to and from site and to have 
made enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and 
other materials, the sites for disposal of surplus, materials, the available accommodation like 
depots, buildings as may be necessary for executing and completing the work to have made 
local, independent enquiries as to the sub-soil, water, land variations thereof, storms, prevailing 
winds and climatic conditions and all other similar matters affecting the works. He is deemed to 
have acquainted himself with his liability for payment of Government taxes, custom duties and 
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other charges. He is deemed to have acquainted himself with the local labour attitude, work 
culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 
or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 
any risks or liabilities or the entire responsibility for completion of the works at the scheduled 
rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim 
on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before, during or after execution of the Contract agreement shall in any way affect or 
modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or 
recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts 
above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to 
be deposited by the Contractor as security deposit with the Owner & retained by the Owner 
until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 
installments through the deduction @ 10% of the gross value of the each running bill for the 
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 
Contract over Rs.5 crore, till total security deposit is collected. No further deduction from the 
bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 
suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in 
the prescribed format from any nationalized or scheduled bank. In all the cases if total security 
is not deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in 
Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee 
facility shall be extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit 
at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 
property belonging to the Owner or others during the execution of the Contract, the same shall 
be made good by the Contractor at his own expense and in default thereof the Engineer-in-
charge may cause the same to be made good by other agencies and recover expenses from the 
Contractor for which the certificate of the Engineer-in-charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries 
to be made under terms of this Contract may be deducted from their security deposit or from 
any sums which may be due or may become due to the Contractor by the Owner on any 
account whatsoever. In the event of his security being reduced by reasons of any such 
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deduction or sale, the Contractor shall within ten days thereafter make good by bank drafts, 
any sum or sums which may have fallen short of Security deposit amount or any part thereof. 
No interest shall be payable by the Owner for sum deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%.  After successful completion of 
1st milestone / initial three months as the case may be, 10% of the security may be refunded to 
the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 
whole the security deposit of the Contractor and to sell any Government security deposit of the 
Contractor forming whole or part of such security deposit. In the event of the security being 
insufficient or if no security has been taken from the Contractor, then the balance or the total 
sum recoverable as the case may be, shall be deducted from any sum then due or which at any 
time thereafter may become due to the Contractor under particular Contract or any other 
contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining 
due. In case any dues cannot be recovered out of Contract(s), the amount may be recovered as 
debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which 
in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and 
binding on the Contractor or in the event of the termination of the Contract for any such 
breach, the security deposit is liable to be forfeited. The decision of forfeiture by the Owner 
shall be final and binding on the Contractor. 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of 
items are discovered in course of performance of Contract, the cumulative effect of which 
varies the Contract sum up to 5%, the error shall be rectified/amended and the value so varying 
shall be added with or deducted from the Contract sum @ original contract cost as the case 
may be. Deviation shall be allowed subject to recommendation of Technical Services 
department, if the varying value shall exceed 5% of Contract value only. In case of annual 
maintenance Contract in respect of mechanical maintenance, electrical maintenance, plant 
cleaning or any other operational activities time extension for completion of any item does not 
arise. But the period of service may be extended beyond Contract period at the discretion of 
management if situation so demands. In addition to this, the Engineer-in-charge reserves the 
power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons.  The Contractor shall be bound to carry out the work in accordance with 
any instructions given by the Engineer-in-charge to the extent the omission does not 
change the value of Contract by more than 10%. Consequent alterations, omissions, 
addition or substitution shall form part of the Contract as if originally provided therein 
and the Contractor may be directed to do in the manner above specified as part of the 
works. The Contractor shall carry out the work on the same conditions in all respect 
including rate on which he agreed to do the main work. But if such alteration, omission, 
addition or substitution radically change the original nature of the Contract shall be 
ordered by the Engineer-in-charge as a deviation and in the event of deviation being 
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ordered which in the opinion of Contractor changes the original nature of the Contract, 
fresh rate shall be worked out by Engineer-in-charge with mutual consent.  

  
Rate for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows:-  
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 
Tenders where two or more schedules of quantities may form part of the 
Contract, the applicable rate shall be taken from the schedule of quantity of 
that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other schedules of quantities. 

ii) If the rate for altered, additional or substituted item of work is not specified in 
the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case of 
composite Tenders where two or more schedules of quantities form part of the 
Contract, the rate shall be derived from the nearest similar item in the schedule 
of quantities of the particular part of works in which the deviation is involved 
failing that from the lowest of the nearest similar item in other schedule of 
quantities. 

iii) If the rate of any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-para (i) & (ii) above, then such item 
of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned in schedule A plus/minus the percentage by which the tendered 
amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 

iv) If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 
non-availability of rate in Schedule A, then the rate for such item of work shall 
be determined by the Engineer-in-charge on the basis of the purchase price as 
supported by the vouchers plus mutually agreed labour rate. In case the 
Engineer-in-charge considers the purchase price unreasonable, the price shall 
be determined on the basis of market rate(s) prevailing during the fortnight 
following the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default of 

the Contractor;  
  In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on that behalf by the 
Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition 
of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 
Clause No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 
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The time allowed for execution of total works as specified in the Schedule-“A” with due regard 
of achieving the corresponding milestone mutually agreed upon or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from the 15th day after the date on which the Owner issues written 
orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor 
shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 
signed. The chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate & forecast the dates of 
commencement and completion of various sections of the work corresponding to various 
milestones. The target date of achieving various milestones and activities between two 
consecutive milestones shall be agreed upon mutually and reviewed in regular intervals by 
Engineer-in-charge. During review, the date of achievement of milestone may be adjusted if 
required but not the date of completion of work as per schedule. However, no time extension 
shall be permitted beyond the time of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 
of the total works shall, in the event of any deviation/amendment resulting in additional 
quantity over the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: -  
 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not 
forming part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening of the event causing delay for consideration of Owner. The Contractor may also 
indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract Review 
Meeting. Such extension shall be communicated to the Contractor by the Engineer-in-charge in 
writing, within 15 days of the date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
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a) The Contractor shall at his own expenses provide all materials required for the works other than 
those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that 
effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be 
used in the works. The Engineer-in-charge shall within seven days of receipt of samples 
or within such further period as he may require and intimate to the Contractor in 
writing, whether samples are approved by him or not. If samples are not approved, the 
Contractor shall forthwith submit fresh samples to the Engineer-in-charge for his 
approval complying with the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality of samples approved by him. In 
case of default on the part of the Contractor in removing rejected materials, the 
Engineer-in-charge shall be at liberty to have them removed by other means. The 
Engineer-in-charge shall have full powers to procure other proper materials to be 
substituted for rejected materials and in the event of the Contractor’s refusal to 
comply, he may cause the same to be supplied by other means. All costs, which may be 
incurred for such removal and/or substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 
Owner against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties or 
other charges which may be payable in respect of any article or materials or part 
thereof included in the scope of Contractor. In the event of any claim being made or 
action being brought against the Owner, its representatives or employees of the Owner 
in respect of any such matters as aforesaid, the Contractor shall immediately be 
notified thereof, provided that such indemnity is not applicable when such 
infringement has taken place in complying with the specific directions issued by the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect of 
any such use, the amount so paid being reimbursed to the Contractor only if the use 
was the result of any drawings and/or specifications issued after Contract agreement is 
signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on account 
of related work of the Contractor, the Contractor shall be liable for such cost and 
expenses for which Contractor shall provide corporate warranty for further 2 years 
beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 
tax, sales tax, royalty and other duties on materials obtained for the works from any 
source (excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as 
stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are specified in the 
Contract, and such tests are required by the Engineer-in-charge, the Contractor shall 
provide all facilities required for the purpose and the charges for these tests shall be 
borne by the Contractor only if the tests disclose that the said materials are not in 
accordance with the provision of the Contract. The cost of materials consumed in tests 
shall be borne by the Contractor in all cases except when otherwise provided. 
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vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded 
test piece etc. as may be required by the Engineer-in-charge made out of the materials 
issued by the Owner or Contractor, except for the costs of materials used in such 
tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 
Engineer-in-charge. The Owner reserves the right not to issue any such materials. The 
non-issue of such materials will not entitle the Contractor for any compensation 
whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the 
nearest railhead the cost of transportation only from such railhead to the site will be 
borne by the Owner subject to the reasonableness of such transportation cost being 
certified by the Engineer-in-charge. All other costs such as loading, unloading, 
transportation to Contractor’s go-down, storage etc till the materials are utilized in the 
works and return of surplus & scrap, if any to the Owner shall be to the account of the 
Contractor.  
(2) For the materials listed in Schedule B, which the Owner has agreed to supply to 
the Contractor, he shall give a reasonable notice in writing his requirements to the 
Engineer-in-charge in accordance with the agreed phased programme. Such materials 
shall be supplied for the purposes of the Contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as 
and when materials are consumed in items of work for which payment is being made to 
the Contractor from any sums there or which may thereafter become due to the 
Contractor under the Contract. At the time of submission of bills the Contractor shall 
properly account for the materials issued to him to the satisfaction of the Engineer-in-
charge, certify that balance of materials supplied is available at site. The value of the 
stores/materials as may be supplied by to the Contractor by the Owner shall be debited 
to the Contractor’s account at the rates as shown in Schedule-B and if they are not 
entered in the Schedule, they shall be debited at cost price which for the purpose of the 
Contract shall include cost of transportation & all other expenses whatsoever such as 
normal storage, supervision charges which shall have been incurred in obtaining the 
same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together as 
necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing 
in the works (including preparatory work) shall, on completion or on foreclosures of the 
works, be returned by the Contractor at his expense, at the place of issue, after making 
due allowance for actual consumption, reasonable wear and tear and /or waste. The 
reasonable wastage percentage shall however be mentioned in Schedule-B against each 
items. If the Contractor is required to deliver such materials at a place other than the 
place of issue, he shall do so and the transportation charges from the site to such place, 
less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by the Owner.  

 
v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule-B. 
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Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner 
and credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to 
Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-
in-charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to 
the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor 
would incur, the Engineer-in-charge may, by a written notice to the Contractor, require 
him to pay within a fortnight of receipt of the notice, for such unreturned surplus 
materials at the rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

c) General: 
Materials required for the works, whether brought by the Contractor or provided by the Owner, 
shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage 
and safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place(s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 
Owner and shall not be removed from the site/shifted to any place inside the plant 
without the prior written permission of the Engineer-in-charge. But whenever the 
works are finally completed or terminated and advance if any in respect of any such 
material is fully recovered, the Contractor shall at his own expense forthwith remove 
from the site all surplus material originally brought by him and upon such removal, the 
same shall revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared 
at the time of bringing the same to the site & security gate pass obtained before 
entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time 
of taking delivery & satisfy himself that they are in good condition after the materials 
have been delivered by the Owner, it shall be the responsibility of the Contractor to 
keep them in good condition and if the materials are damaged or lost, at any time, they 
shall be repaired and/or replaced by him at his own cost according to the direction of 
the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed 
by the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall 
be always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-in-
charge. The Contractor shall not employ in connection with the works any person who has not 
completed his/her eighteen years of age. 
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4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or 
cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 
matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be extended 
at any time. In case of enforcement of the scheme, the Contractor shall be liable to pay his 
contribution and the employees contribution to the State Insurance Scheme in respect of all 
labour employed by him for the execution of the Contract, in accordance with the provision of 
“The Employees State Insurance Act, 1948” as amended from time to time. Incase, the 
Contractor fails to submit full details of his account of labour employed and the contribution 
payable, the Engineer-in-charge shall recover from the running bills of Contractor an amount of 
contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined 
in the Contractor Labour Regulations have been the power to deduct from the money due to 
the Contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or worker by reason of non-fulfillment of the Conditions of the Contract for the 
benefit of workers, non-payment of wages or of deductions made from his or their wages which 
are not justified by the terms of the Contract or non-observance of the said Contractors Labour 
Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as may 
be fixed by the Engineer-in-charge and in the event of the Contractor’s default continuing in this 
respect the liquidated damages may be enhanced to Rs.500.00 per day for each day of default 
subject to a maximum of ten percent of the contract value. The Engineer-in-charge shall deduct 
such amount from bills or security deposit of the Contractor and credit the same to the Welfare 
Fund constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer-in-charge 
in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause 
to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed 
by Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the Contractor 
fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per 
Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all facilities in connection therewith. 
In case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, 
the Engineer-in-charge shall be entitled to do so and recover 150% of the cost of materials from 
the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 
shall make the Contractor liable to pay to the Owner as liquidated damages an amount 
not exceeding Rs.500.00 for each default or materially incorrect statement. The 
decision of the Engineer-in-charge in such matters based on report from the Inspecting 
Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall be final and 
binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion 
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of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall 
on no account be allowed to extend his operations beyond these areas. In respect of any land 
allotted to the Contractor for purposes of or in connection with the Contract, the Contractor 
shall be a licensee subject to the following and such other terms and conditions as may be 
imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge, 
(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain the same as required from time to time and shall take up and clear 
them away as and when no longer required and as and when ordered by the Engineer-in-charge 
and make good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels 
and other information necessary to enable the Contractor to set out the works and the 
Contractor shall set out the works and be responsible for the accuracy of the same. He shall 
rectify at his own cost and to the satisfaction of the Engineer-in-charge any error found at any 
stage, which may arise through inaccurate setting out unless such error is based on incorrect 
data furnished in writing by the Engineer-in-charge. The Contractor shall protect and preserve 
all benchmarks used in setting out the works till end of the Defects Liability Period unless the 
Engineer-in-charge direct their earlier removal. But in case of maintenance, the Engineer-in-
charge shall direct the Contractor to attend certain job provided that all spares & consumables 
within the scope of Owner are available to the Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 
other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 
Owner and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person 
from removing or damaging any such article or thing shall immediately upon discovery thereof 
and before removal acquaint the Engineer-in-charge with such discovery and carry out the 
Engineer-in-charge’s directions as to the disposal of the same at the expense of the Owner. 
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4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the course 
of the works and earth level within 1 meter of each such tree shall not be charged. Where 
necessary such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor 
has himself not sufficient knowledge and experience to be capable or receiving instructions or 
cannot give his full attention to the works. Such employee having power of attorney shall be 
considered to have the same force as the Contractor himself. If the Contractor fails to appoint a 
suitable person acceptable to the Engineer-in-charge, the Engineer-in-charge shall have full 
powers to suspend the execution of the works until such date as a suitable person is appointed 
and the Contractor shall be held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer-in-
charge or his authorized representative when each stage is ready. In default of due notice the 
Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of view 
and for examination of foundations before permanent work is placed thereon. The Contractor 
shall give due notice to the Engineer-in-charge or his authorized representative whenever any 
such work is ready for examination and the Engineer-in-charge or his representative shall 
without unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly, attend for the purpose of examination and measuring such work or of examining 
such foundations. In the event of the failure of the Contractor to give such notice he shall, if 
required by the Engineer-in-charge, uncover such work at the Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He shall have no authority to order any work involving any extra payment by the 
Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor 
a copy of all such written delegation of powers and authorities. Any written instruction or 
written approval given by the representative of the Engineer-in-charge to the Contractor within 
the terms of such delegation shall bind the Contractor and the Owner as though it has been 
given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking up 
thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-
charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon 
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confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 OWNER NOT BOUND BY PERSONAL CONSENT OF ANY OFFICER OTHER THAN ENGINEER-IN-
CHARGE. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights 
or claims whatsoever by reason of any consent, explanation, statement or alleged 
understanding, promise or guarantees given or to have been given to him by any person other 
than Engineer-in-charge in writing. 

4.27 REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as are 
skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty to 
object to and require the Contractor to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed in the work without permission of the Engineer-in-
charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the 
same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such part 
has been covered up or put out of view after being approved by the Engineer-in-charge and is 
subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening in or through, reinstating and making good the 
same shall be borne by the Owner. In any other case all such expenses shall be borne by the 
Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 
works except emergency maintenance work & operation shall be carried out during night or on 
Sundays or on authorized holidays without the permission in writing of the Engineer-in-charge. 
But in case of maintenance Contract, the Contractor shall be required to work any time any day 
as required by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue of 
Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 
Contract, unless such time be extended at the discretion of the Owner. 

 
 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 
confiscation of facilities by Government Authority, compliance with any order or request of any 
Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, 
earthquake, explosion, implosion, riots, public strife provided always that such occurrences 
result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence or 

fails to perform any of his obligations under the Contract or in any manner commits a breach of 
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any of the provisions of the Contract it shall be open to the Owner at its option by serving 7 
days notice to the Contractor to: 
a) Determine the Contract: in which event the Contract shall stand terminated and shall 

cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in 
progress, except such work as the Owner may in writing require to be done to 
safeguard any property or work, or installation from damages and the Owner for its 
part, may take over the work remaining unfinished by the Contractor and complete the 
same through fresh Contractor or by other means, at the risk and cost of the 
Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates 
specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part 
thereof and complete the same through a fresh Contractor or by other means at the 
risk and cost of the Contractor. The Contractor and any of his sureties are liable for any 
excess cost over and above the cost at the rates specified in the schedule of 
quantities/rates, incurred by such works having been taken over and completed by the 
Owner. Besides the Contractor shall also be liable for any compensation accruing due to 
any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the Contractor 
the excess cost referred to in the sub-clause aforesaid, the Owner shall also have the 
right of taking possession and utilizing in completing the works or any part thereof, such 
of materials, equipments and T&P available at work site belonging to the Contractor as 
may be necessary and the Contractor shall not be entitled for any compensation for use 
or damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 
already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking over 
of the work or part thereof by the Owner as the case may be, during which period the 
responsibilities for faulty materials or workmanship in respect of such work shall under 
the Contract, rest exclusively with the Contractor. This amount shall be subject to 
deduction of any amounts due from the Contractor to the Owner under the terms of 
the Contract authorized or required to be reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 
the default or defaults committed by the Contractor is/are curable and can be cured by the 
Contractor if an opportunity given to him, then the Owner may issue notice in writing calling 
the Contractor to cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 
that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the 
Contract in favour of his creditors or any other persons, or being a company or a corporation 
goes into liquidation provided that in the said events it shall not be necessary for the Owner to 
give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or 
affect the rights of the Owner, which may have accrued up to the date of such termination. 

 
4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of 
default by the contractor for which he is declared liable to pay compensation. The liability of 
Contractor for past & future compensation shall remain unaffected. The Owner may take 
possession of all or any T&P, materials and stores at the work site belonging to Contractor on 
payment at Contract rate/market rate as the case may be or rate worked out by Engineer-in-
charge. Otherwise, Engineer-in-charge may serve notice to remove such T&P, materials and 
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stores from the site within a stipulated time. In the event the Contractor fails to comply, the 
Engineer-in-charge may remove them at the cost & risk of the Contractor. 

  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 
such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable for any damages for non-completion of 
Contract. 

4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
At any time from the commencement of the work if the Owner decides for whatsoever reason, 
not to carryout the whole work or part thereof as specified in the Tender, then Owner shall give 
notice in writing of the fact to the Contractor, who shall have no claim to any payment or 
compensation on whatsoever account (profit or advantage which he might have derived by 
executing the work in full) neither shall have any claim for compensation by reason of any 
alterations having been made from the original specification, drawings, designs and instructions 
which may involve any curtailment of the work as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm. Where the Contractor is 
an individual or a Hindu Undivided family business concern, such approval as aforesaid shall, 
likewise be obtained before such Contractor enters into any partnership firm, where the 
reconstituted firm would have the right to carry out the work hereby undertaken by the 
Contractor. In either case if prior approval is not obtained, the Contract shall be deemed to 
have been allotted in contravention of clause 4.41 hereinafter and the action and consequence 
shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies or if the Contractor is a partnership concern and one of the partners dies then, unless the 
Owner is satisfied that the legal representative of the individual or the proprietary concern or 
the surviving partners of partnership firm are capable of carrying out and completing Contract, 
the Owner is entitled to cancel the Contract for the incomplete part without being in anyway 
liable for any compensation payment to the establishment of the deceased Contractor and/or 
to the surviving partners of the Contractors firm on account of the cancellation of Contract. The 
decision of the Owner in such assessment shall be final and binding on the parties. In the events 
of satisfaction of the Engineer-in-charge that subcontractor, if any shall provide competent and 
efficient supervision over the work entrusted to them, may allow the surviving partner to 
complete the work contracted in case of partnership firm at the discretion of the Owner. In the 
event of such cancellation, the Owner shall not hold the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable for damage for not completing the 
Contract. 

4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  
The Contract may be terminated at any time by giving 15 days notice in case performance of 
the Contractor is found to be continuously unsatisfactory. In case of termination of Contract 
either on expiry of Contract period or during the period of Contract due to continuous poor 
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 
employment/compensation to the labours engaged by Contractor under any circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts 
shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting 
Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 
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No official or employee of the Owner including Engineer-in-charge shall in any way be 
personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, matter or 
things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In charge, 
staff and such office shall be opened at all reasonable hours to receive instructions, notices or 
other communications. The Contractor at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the Engineer-in-charge from time to time and 
the whole documents to be preserved and handed over after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contractor having sufficient experience in carrying out work of similar nature to whom 
the equipments, materials if any shall be issued and instruction for works given. The Contractor 
shall also provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to 
supervise the execution of the work, competent site-in-charge, foremen and leading hands 
including those specially qualified by previous experience to supervise the types of works 
comprised in the Contract in such manner as will ensure the best quality and expeditious 
working. At any time in the opinion of the Engineer-in-charge any additional, qualified 
experienced staff for supervision is considered necessary, they will be provided by the 
Contractor without additional financial burden to Owner. The Contractor shall ensure to the 
satisfaction of the Engineer-in-charge competent and efficient supervision over the work 
entrusted to them including their Sub-Contactors if any (deployed with prior permission of the 
Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of 
Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-in-
charge undesirable for administrative or any other ground, the continuance of such person(s) in 
Contractor establishment, then at the directions of Engineer-in-charge the Contractor shall at 
once remove such person(s) from the establishment of the Contractor at the Owner’s premises 
without any financial burden to Owner. 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 
and others, shall exercise proper degree of control over them and in particular without 
prejudice to the said generality the Contractor shall be bound to prohibit/prevent any of the 
employees from trespassing or acting in anyway detrimental or prejudicial to the interest of the 
community or the properties or Owner’s land or properties in the neighborhood. In the event of 
such trespassing, the Contractor shall be responsible for all consequent claims or actions for 
damages or injury or any other grounds whatsoever. The decision of the Engineer-in-charge 
upon any matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 
entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit 

the same in case he is satisfied that subcontracting is required. No power of attorney holder 
other than a regular employee, partner or director of the firm shall be considered for Site In-
charge of Contractor. No Contractor with the power of attorney of some other Contractor shall 
be entertained to execute any work. The Contractor is advised not to enter into Contract before 
obtaining the consent of Engineer-in-charge to that effect. 
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4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 
corporation whatsoever except as provided for in the succeeding sub-clauses without the prior 
consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and 
shall remain solely responsible for the quality and timely execution of the works and 
performance of all the conditions of the Contract in all respects as if such subcontract or 
subletting had not taken place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval of 

the Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on 

his part to be performed or observed or persist in any of the above mentioned breaches 
of the Contract for seven days, after notice in writing shall have been given to the 
Contractor by the Engineer-in-charge requiring such breach to be remedied, or 

vii) If the Contractor during the continuance of the Contract shall become bankrupt, make 
any arrangement for composition with his creditors or go into liquidation, the Owner 
shall have the power to enter into the works and take over the possession of the 
materials, temporary work, constructional plant, stock and complete the works by other 
Contractors, firm or corporation as the Owner in his absolute discretion may think 
proper to employ and to use or authorize the use of any materials, temporary works, 
constructional plant, and stock as aforesaid, without making payment to the Contractor 
for the said materials, other than such as may be certified in writing by the Engineer-in-
charge to be reasonable & not being liable for any loss or damage thereto. The Owner 
shall by reason of his taking possession of the work or of the works being completed by 
other Contractor (due account being taken of any such extra work or works which may 
be omitted) then the excess amount if any shall be deducted from any money which 
may be due for work done by the Contractor under the Contract and not paid for. Any 
further deficiency shall forthwith be made good by sell in such manner and for such 
price as he may think fit all or any of the constructional plant, materials etc. available at 
site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, 
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may be 
applicable from time to time to the works or any temporary works. The Contractor shall keep 
the Owner indemnified against all penalties and liabilities of every kind, arising out of non-
adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne 
by the Owner in way of penalty, associated litigations etc. on account of Contractor’s default 
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shall be recovered from the Contractor from his dues or from the dues of any other contract 
with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other 
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical & 
mechanical engineering works, operation & maintenance activities of running plant etc. No 
claim shall be entertained due to work being executed in the above circumstances. The 
Contractor shall do their work in a time & manner taking all safety precautions so as to avoid 
interference with other activities but their activities should not lag behind. Engineer-in-charge’s 
decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by 
registered post to the address of the Contractor. The Contractor shall submit due power of 
attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, notices, 
drafts, cheques, job instruction and execution of job etc. from Owner and to correspond & 
transact with Owner on behalf of Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax 
(s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of 
address during currency of the Contract, the Contractor shall forthwith intimate the same to the 
Owner failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site-in-charge at the job site or by registered 
mail directly to the address furnished by the Contractor or both. Proof of issue of such notice 
shall be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the 
same by Registered mail to or delivering the same at the respective site office of Ib Thermal 
Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or 
any regulation or bye-laws of any local authority relating to the works. He shall before 
making any variation from the Contract drawing necessitated by such compliance give 
to the Engineer-in-charge a written notice giving reasons for the proposed variation and 
obtain the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any 
fees or charges payable under any Act of Parliament, State laws or any Government 
instrument, rule or order and any regulations or byelaws of any local authority in 
respect of the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer-in-
charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 
writing and if sent by registered post to the last known place of abode or business of 
the Contractor shall be deemed to have been served on the date when in the ordinary 
course of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all 
working hours and shall superintend the execution of the works with such additional 
assistance in each trade, as the Engineer-in-charge may consider necessary. In no case 
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site-in-charge shall remain absent from site without prior permission of the Engineer-in-
charge. Orders given to the Contractor’s site-in-charge shall be considered to have the 
same force as if they had been given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor 
in respect of the execution of work in a fieldwork Site Order Book maintained in the 
office of the Engineer-in-charge and the Contractor or his authorized representative 
shall confirm receipt of such instructions by signing the relevant entries in this Book. If 
required by the Contractor, he shall be furnished a copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one 
Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of materials 
and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the 
respective rights and various interests involved shall be determined by the Engineer-in-
charge to secure the completion of the various portions of the work in general 
harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of price 
based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and 
other terms & conditions finally arrived at negotiation. The Contractor shall commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of 

Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 
endorsement and return the duplicate copy of work order endorsed as unconditional 
acceptance of rates & terms and conditions of work order to the Owner and form part of 
Contract. 

 
 
 

End of Section-IV
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SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site in 
good order and the same shall at all reasonable times be available for inspection and use by the 
Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of 
this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 
Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The 
description given in the schedule of quantity shall unless otherwise stated, be held to include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting 
and fixing in position and all other labour necessary in and for the full and entire execution and 
completion as aforesaid in accordance with good practice and recognized principles of 
engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 
and dovetailing the technicality of work, sequence of work, material availability, materials on 
transit, materials on order, weather condition, nature & urgency of works, their permutation & 
combination for an integrated approach for timely completion of the works at ultimate cost. 
The Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall 
approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether mentioned in the 
Contract or not. The Contractor shall be responsible for ensuring that works are executed in the 
most substantial and proper workman like manner using the quality materials and labour during 
the progress of and up to completion of job in strict accordance with the specifications and to 
the entire satisfaction of the Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. The Contractor shall 
maintain a fieldwork order book in which written instruction for specific job be entered. These 
shall be signed by the Contractor or his authorized representative by way of acknowledgment 
within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime work 
is permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 
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3 shifts per day will become necessary and the Contractor shall take this aspect into 
consideration while formulating his rates for Tender. No extra claim will be entertained by the 
Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the 
progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER: 

In the progress of work, detailed working drawings on the basis of which actual execution of the 
work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 
through the drawings issued to him thoroughly and carefully, in conjunction with all other 
connected drawings and discrepancies if any shall be brought to the notice of the Engineer-in-
charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 
operation or work instructions shall be given by the Engineer-in-charge as in case of 
maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 
quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 
Contractor shall on demand in writing from the Engineer-in-charge or his authorized 
representative specifying the work, materials or articles complained of, notwithstanding that 
the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct that work so specified and provide other proper and suitable materials 
or articles at his own charge and cost, and in the event of failure to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-charge may on 
expiry of notice period rectify or removes, and re-execute the work or remove and replace with 
others, the materials or articles complained or as the case may be at the risk and expense in all 
respects of the Contractor. The decision of Engineer-in-charge as to any question arising under 
this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 
COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any damage, 
loss or injury shall happen to the work or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that on 
completion the work shall be in good order and in conformity in every respects with the 
requirements of the Contract and the Engineer-in-charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted work 
from Engineer-in-charge, the security deposit shall be released. The period of 12 months shall 
be counted from the date of completion of last repair of defect in case of any defect appears 
after completion of work / from the date of completion as mentioned in completion certificate.  

 
5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-in-
charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 
mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge. 
The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
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responsible for all obligations of the employer under the Act, excluding the liability to make 
payment to Apprentices as required under the Act. 

5.13 CONTRACTOR’S LIABILITY & INSURANCE: 

From commencement to completion of the works, the Contractor shall take full re
 sponsibility of the site for taking care and precautions to prevent loss or damage and to 
minimize loss or damage to the maximum extent possible and shall be liable for any damage or 
loss that may happen to the works or any part thereof and all Owner’s T & P from any cause 
whatsoever (save and except the Excepted Risks) and shall at his own cost repair and make good 
the same so that at completion of the works, all Owner’s T & P shall be in good order and 
condition and in conformity in every respect with the requirements of BI standard and to the 
satisfaction of the Engineer-in-charge and to the satisfaction of Engineer-in-charge where BIS is 
not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking 
to the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed 
with the erection and completion of the works under and in accordance with the 
provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 
ascertained in the same rate under the Contract and added to the contract sum as deviation. 
Provided the Contractor was alert and has taken sufficient precaution as a man of general 
prudence should have taken to prevent the loss or damage to minimize the amount of such loss 
in his own case.  

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 
building if the building or any part thereof is used by him for the purpose of storing or using 
materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final 
and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries or damage to any persons or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance works and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure against any damage, loss or injury 
which may occur to any property. (excluding that of the Owner but including the Owner’s 
building rented by the Contractor wholly or in a part and any part of which is used by him for 
storing combustible materials), or to any person (including any employee of the Owner) by or 
arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 
1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 
other law relating thereto and rules made hereunder from time to time or as a consequence of 
any accident or injury to any workman or other persons in or about the works, whether in the 
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employment of the Contractor or not, save and except where such accident or injury has 
resulted form any act of the Owner, his agents or servants, and also against all costs, charges 
and expenses of any suit, action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any claim. Without limiting his obligations and liabilities as above provided, the 
Contractor shall insure against all claims, damages or compensation payable under the 
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating 
thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors 
(if any) and shall be responsible for any claims or losses to the Owner resulting from their 
failure to obtain adequate insurance protection in connection thereof. The Contractor shall 
produce or cause to be produced by his subcontractors (if any) as the case may be, the relevant 
policy or policies and premium receipts as and when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Owner may, without being 
bound to, effect and keep in force any such insurance and pay such premium or premiums as 
may be necessary for the purpose and from time to time deduct the amount so paid by the 
Owner from any moneys due or which may become due to the Contractor or recover the same 
as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of 
contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 
assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal 
action & penalty during execution of contract the issue is open in relevant Govt. Department, 
estimated value of cost and expenses towards the same shall be retained from the final bill till 
disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on 

summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 
from the corresponding Contract or any other Contract executed by the same Contractor in 
OPGC or lastly as debt liability. 

 
End of Section-V
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SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price schedule 
(the inclusive nature of which is more particularly defined by way of application but not of 
limitation of item of activities, materials & expenses specified in clause No.6.1.2) and payment 
to be made accordingly to the work actually executed and approved by the Engineer-in-charge. 
The sum so ascertained shall (exception only as and to the extent expressly provided herein) 
constitute the remuneration of the Contractor under the Contract and no further or other 
payment whatsoever shall be or become due or payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in 
the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 
escalation. The said schedule of quantity / price schedule shall be deemed to include and cover 
all costs, expenses and liabilities of every description and all risks of every kind to be taken in 
execution, completion and handing over the work to the Owner by the Contractor. The 
Contractor shall be deemed to have known the nature, scope, magnitude and the extent of the 
works and materials required though the Contract Document may not fully and precisely furnish 
them. He shall make such provision in the rates accepted as he may consider necessary to cover 
those of such items of work and materials as may be reasonable and necessary to complete the 
work. The opinion of the Engineer-in-charge as to the items of work which are necessary and 
reasonable for completion of work shall be final and binding on Contractor although the same 
may not be shown on or described specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry 
tax or any port duties, royalty, transport charges, stamp duties of Central or State Government 
or Local Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be 
granted or obtained and all expenses of which shall be deemed to be included in and covered 
by the accepted rates. The Contractor shall also obtain and pay for all permits or other 
privileges necessary to complete the work.  

6.1.4 Accepted rates cannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works or 
any part of them being modified, altered, extended, diminished or omitted. The accepted rates 
are of fully inclusive rates, which have been agreed by the Contractor and the Owner and 
cannot be altered under any circumstances. However, if the quantity of such modification, 
alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract price, 
the variation in rate may be examined and amended by Engineer-in-charge on recommendation 
of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take sufficient 
care in moving the plants, equipments and materials from one place to another, so that they do 
not cause any damage to any person or to the property of the Owner or to third party including 
overhead and underground cables/pipe lines. In the event of such damage including eventual 
loss of generation and operation of the plant or services in any plant or establishment as 
estimated by the Owner or ascertained by the third party shall be borne by the Contractor. The 
aforesaid risk shall be covered by insurance as per Clause 5.13.5. This shall be applicable when 
Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 
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The measurement shall be taken in accordance with the procedure set in the specifications. No 
local or general method of measurement shall be adopted. In case the method of measurement 
is not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured 
by the representatives of  Owner and the Contractor progressively in construction & civil 
maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment work 
etc. the item of work performed by the Contractor shall be recorded daily preferably 
immediately on completion in the manner stipulated in conditions of Contract. Such 
measurements will be recorded in the prescribed measurement book by the representative of 
Owner and signed by both parties as token of acceptance by both either on completion of 
certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated earlier 

and sum total of part measurement shall be compared. Final measurement shall be considered 
for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 
representative for the purpose shall give a notice with reasonable time to the Contractor. In 
case of operation or maintenance work the Contractor or his authorized representative shall 
obtain the signature of Engineer-in-charge or his representative in support of completion of any 
item of work to the satisfaction of Engineer-in-charge. All these details shall be recorded in 
measurement book in prescribed format to be provided by Engineer-in-charge / printed 
standard Measurement Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after 
such a notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance 
work as the case may be or fails to countersign or to record the objection within a week from 
the date of measurement, then in any such event, the measurement taken by the Engineer-in-
charge / his representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect 
of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 
Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms 
and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the 
case may be giving abstract and detailed measurement for the various items executed during a 
pre-determined period / month, as the case may be. In case of maintenance/ upkeepment 
contract, monthly bill shall be preferred during 1st week of the succeeding month. In case of 
construction work the bill shall be furnished after achieving milestone or as provided in the 
Contract. The Engineer-in-charge shall take or cause to be taken the requisite measurements 
for the purpose of having the same verified and the claim as far as admissible, adjusted, if 
possible, before the expiry of 21 days from the presentation of the bill. This is applicable for 
running bills only. 

 
6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 
forwarding the same to registered office or the notified office of the Contractor. The cheque 
shall also be handed over to the Contractor or their Site-in-charge if authorized for the purpose 
against due receipt. In no case will Owner be responsible if the cheque is mislaid or 
misappropriated by unauthorized person / persons. Demand draft may also be issued after 
deduction of bank commission charges if requested by the Contractor. 

  
All payment shall be made in Indian currency only. 
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6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 
before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / 
Officer-in-charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled 
by way of interim payment shall be made for all the work executed, after deducting there from 
the amounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the 
date of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work to which it 
relates is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in 
this respect on behalf of the Contractor, except when the Contractors are described in their 
Tender as a limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other persons having authority to give 
effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed 
till the Contractor shall have removed from the premises on which the work has been executed, 
all such scaffolding, sheds and surplus materials except such as are required for rectification of 
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the Contractor or the 
workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work 
has been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and 
fastenings, labeled keys clearly and handed them over to the Engineer-in-charge and made the 
whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge. If the Contractor shall fail to comply with any of the requirements of this conditions as 
aforesaid on or before the scheduled date of completion of the works, the Engineer-in-charge 
may at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, 
surplus materials and rubbish, etc. as he thinks fit and the Contractor shall have no claim in 
respect of any such scaffolding or surplus materials except for any sum actually realized by the 
sale thereof less the cost of fulfilling the requirements and any other amount that may be due 
from the Contractor. If the expenses of fulfilling such requirements are more than the amount 
realized on such disposal as aforesaid, the Contractor shall forthwith on demand pay such 
excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 
shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving an 
application from the Contractor after verifying from the completion documents and satisfying 
himself that the work has been completed in accordance and as set out in the construction and 
erection drawings and the Contract Documents. In case of operation or maintenance Contract, 
satisfactory performance during Contract period shall be basis for issue of Completion 
Certificate. 

6.5.3 Issue of Completion Certificate: 
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 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work 
and shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge can 
take possession of any such parts being hereinafter in this condition referred to as ‘the relevant 
part’) notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate for the 
‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant 
part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 
to have commenced from the certified date of completion of such items or the ‘relevant part’ as 
the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This 
estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 
with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into 
consideration the due date of completion as per Contract and subsequent time extension, if 
any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 
provision of services such as operation and maintenance, running bills shall be preferred by the 
Contractor as per the terms of Contract and shall be paid on the basis of measurement 
certification of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. But 
final bill shall be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 
paid to him on certification of Engineer-in-charge. 
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(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 
period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and 
all claims shall be deemed to have either been included in the final bill or waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer-in-charge, shall be made 
within the period specified herein this clause, the period being reckoned from the date of 
receipt of the bill by the Engineer-in-charge. If the decision of Engineer-in-charge is not agreed 
by the Contractor, the dispute either in quantity or rate or both shall be referred to Contract 
Review Meeting and the decision made thereof shall be final & binding on both parties.  

  
The time limit for release of final payment corresponding to the Contract value are furnished 
below: - 
 
(a) Contract value not exceeding Four months from the date of   
Rs.5 lakhs     acceptance of Final bill by the 

       Engineer-in-charge 
(b) Contract value exceeding  Six month from the date of  Rs.5 lakhs

      acceptance of Final bill by the 
        Engineer-in-charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 
period of release of fund shall be counted from the date of compliance of last documents or 
formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 
If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in 
the time & progress schedule or to complete the work as the case may be under Contract & 
clear the site on or before the due date or extended date of completion they shall without 
prejudice to any other right or remedy shall be liable for liquidated damage as stipulated below 
or such small amount as may be fixed by the Engineer-in-charge on the Contract value of the 
work or actual value of the work whichever is higher for every week during which the progress 
remains below the specified time of completion subject to the total amount of compensation 
for delay to be paid under this condition shall not exceed the under noted percentage of the 
Contract value or of the Contract value of the item or group of items of work for which a 
separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion 
has been specified.  
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Rates & upper limit of Liquidated Damage: 
 

 
Completed Period 

% of Contract / Work 
value per week 

Maximum % of 
Contract /work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 
stipulated) exceeding 6 months but 
not exceeding 2 years 

@ 0.5% 7.5% 
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to 

the Contractor under this or any other Contract with the Owner. In case at the time of the 
amount of LD comes to the notice of the Owner the Contractor does not have any amount 
pending with the Owner, the Contractor shall be served with a notice and in turn the Contractor 
has to deposit the said amount in shape of D/D with the Owner in the fashion mentioned 
earlier. 

 
 
 

End of Section-VI 
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SECTION-VII 
 
7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales tax, GST, work contract tax and other payments and compensation, if any in connection 
with the procurement and handling of materials, fabrication and execution of works or any 
method or process connected with the works. Sales tax, Entry tax, Excise duty and any other tax 
on materials required for the work & works shall be payable by the Contractor and the Owner 
will not entertain any claim whatsoever in this respect. The final rate is inclusive of work 
contract tax & other taxes applicable to this work or materials thereto including GST.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 
source from the payments due to the Contractor, the taxes as required under Odisha Sales Tax 
Act or as amended from time to time or under any other statute. It is for the Contractor to deal 
with the Sales Tax authorities directly in respect of any claim or refund relating to the above 
deductions and the Owner shall not be liable or responsible for any claims or payments or 
reimbursements in this regard. Income tax as applicable shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement is 
expected. The Contractor shall also at his own expenses carry and maintain group insurance 
with accidental benefit from reputed insurance companies to the satisfaction of the Owner as 
follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any point 
of time. In that case the Contractor has to accept full and exclusive liability for compliance with 
all obligations imposed by the Employees State Insurance Act, 1948, and the Contractor further 
has to defend, indemnify and hold Owner harmless from any liability or penalty which may be 
imposed by the Central, State or Local Authority by the reason of any asserted violation by 
Contractor or subcontractor of the Employees State Insurance Act, 1948 and also from all 
claims, suits or proceeding that may be brought against the Owner arising under growing out of 
or by reasons of the work provided for by this Contract whether brought by employees of the 
Contractor, by third parties or by Central or State Government Authority or any political sub-
division thereof. The Contractor agrees to fill in with the Employees State Insurance 
Corporation, the Declaration Forms and all forms which may be required in respect of the 
Contractor’s or subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per 
month or less or as amended from time to time and who are employed in the work provided for 
or those covered by ESI from time to time under the agreement. The Contractor shall deduct 
and secure the agreement of the subcontractor to deduct the employees’ contribution as per 
the first schedule of the employee’s State Insurance Act from wages and affix the employee’s 
contribution cards at wages payments intervals. The Contractor shall remit and secure the 
agreement of the subcontractor to remit to the State Bank of India, employee’s State Insurance 
Corporation Account, and the employee’s contribution as required by the Act. The Contractor 
agrees to maintain all cards and records as required under the Act in respect of employee’s and 
payments and Contractor shall secure the agreement of the subcontractor to maintain such 
records. Any expenses incurred for the contribution, making contributions or maintaining 
records shall be to the Contractor or subcontractor’s account. 

 
The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees 
State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 
employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
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Insurance shall be effected for all the Contractor’s employees engaged in the performance of 
this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to 
provide workmen’s compensation and employee’s liability insurance for the latter’s employees 
if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be required 
under any law from time to time. He shall also carry and maintain any other insurance, which 
may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law 
in respect or in consequence of an accident or injury to any workmen or other persons in the 
Employment of the Contractor or any subcontractor save and except any accident or injury 
resulting from any willful act or default of the Owner, his agents or servants and the Contractor 
shall indemnify and keep indemnified the Owner against all such damages and compensation 
(save and except as aforesaid) and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 
items to be transported by the Contractor to the site of work. 

7.3 EMPLOYEES PROVIDENT FUND: 
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of 
such coverage certificate shall be submitted to Engineer-in-charge prior to commencement of 
work. The Contractor has to furnish certified challan copy showing the amount deposited 
against this particular work if the Contractor executes works at different places in India and 
deposit the total amount in one challan only. In addition to this, Contractor shall furnish an 
undertaking with a list of deployed Contract labour for whom such amount is deposited. 
Contractor shall comply all P.F. formalities for all the workmen engaged for this work and keep 
OPGC indemnified. 

 
 

 
 
 

End of Section-VII
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of 
Govt. concerning the health, wages, welfare, safety and employment and non-employment of 
his workers and shall exclusively bear the consequences of failure to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the presence of 
authorized representative of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid Labour license from appropriate licensing authority prior to starting / within 15 
days of commencement of the work under the Contract. Validity of the license shall be 
maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of 
work and of quality to ensure workmanship of the degree specified in the Contract and 
to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 
statement of the workmen employed on the works and also furnish information in 
Form-VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules 
made there under.  

viii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund 
(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 
1970 or any modifications thereof or any other laws relating thereto and rules made 
there-under from time to time. Owner shall not be held responsible for any injury 
sustained by Contractor’s workmen while on duty.  
In the event of any employment injury the Contractor has to pay necessary 
compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay the 
compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from any 
outstanding bill of the Contractor or security and deposit the same with competent 
authority. In case before decision by the competent authority, if the Contract is being 
closed, estimated amount towards such compensation shall be retained from 
Contractor till finalization. For this purpose, the amount if falls short under the 
particular Contract shall be realized from any other Contract which the Contractor is 
executing. The Contractor has to make all statutory records and register required in 
support of compliance of above provisions. Relevant statutory return shall be submitted 
with appropriate authority as required under the above Acts & rules with a copy to P&A 
department of Owner. All the records shall be kept within the work premises and must 
be made available on demand by Owner/Concerned statutory authority for scrutiny. 
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ix) The Contractor shall indemnify the Owner against any payments to be made under and 
for the observance of the provisions of the aforesaid Acts without prejudice to his rights 
to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any default 
in the matter of payment to the labour, the following penalty apart from legal liability 
shall be imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without 
any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for more 
than one month from the date of payment and if the service is essential for the Owner 
and the Contract can not immediately be terminated, the Engineer-in-charge shall make 
the payment to the workmen and recover the same amount from any due of the 
Contractor. Under such circumstances the Contract shall be liable for immediate 
termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including 
his subcontractor, if any, obtain health certificate from any competent medical 
practitioner under the provisions of Factories Act without any financial implication to 
Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 
national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such other 
records in respect of engagement of workers as required by Contract Labour (R&A) Act 
1970 and rules made there under. This provision must be ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, demands 
costs and expenses whatsoever arising out of or in connection with the matters referred to in 
Clause 8.1 and elsewhere which may be made against the Owner for or in respect of or arising 
out of any act / omission by the Contractor in the performance of his obligations under the 
Contract. The Owner shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the Contractor or his subcontractor and Contractor shall 
indemnify and keep indemnified the Owner against all such damage, compensation and against 
all claims, damages, proceedings, costs, charges and expenses whatsoever thereof or in relation 
thereto. 

8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount so paid and the cost incurred by the Owner shall be charged to and paid by the 
Contractor and the Contractor shall not be at liberty to dispute or question the right of the 
Owner to make such payments notwithstanding the same may have been made without his 
consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 
prescribed period the employment accident with relevant information with copy to the Owner. 
The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up the 
case for which all costs and expenses shall be recovered from the Contractor and the said 
Contract shall be liable to be terminated & the Contractor liable to be debarred from future 
participation in bid. In case the amount can not be recovered from dues / security / dues of 
other contracts with Owner, the same shall be recovered as debt liability. 
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8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

 

*8.4 MODEL RULES FOR LABOUR WELFARE  
8.4.1 First Aid: 

a) At every workplace where the number of workmen engaged exceeds 50, there shall be 
maintained in a readily accessible place first aid box containing the following 
equipments:  

  
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 
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The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 
provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 
responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 
erect and maintain necessary temporary living accommodation and ancillary facilities for labour 
at his own expense and up to the standards as approved by the Engineer-in-Charge at a place 
outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 
drain or other source of pollution.  Where water has to be drawn from an existing well, which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking.  All such wells shall be entirely 
closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately 
for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 
may be, shall be reckoned as 25 or 50. 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected with 
a water-borne sewage system, all latrines shall be provided with receptacles on dry earth 
system which shall be cleaned at least four times daily and at least twice during working hours 
and kept in a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least 
once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 
provided.  A poster showing the figure of a man and of a woman shall also be exhibited at the 
entrance to latrines for each sex. There shall be adequate supply of water close to latrines and 
urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year. The dates of 
cement washing shall be noted in a register maintained for the purpose and kept available for 
inspection.  Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement 
for proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 



Page 71 of 184 
 

Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect of 
Contractor’s workmen or employees on the site.  The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal authority for execution of such work 
on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest part of roofs. 
Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per 
head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such 
women.  Rooms shall not be constructed to a standard lower than that of waterproof roof, 
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms shall 
be provided with suitable and sufficient openings for light and ventilation. There shall be 
adequate provision of sweepers to keep the places clean.  There shall be two Dhais in 
attendance.  Sanitary utensils shall be provided to the satisfaction of local medical, health and 
municipal authorities.  Use of huts shall be restricted to children, their attendants and mothers 
of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at 
least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work continues 
for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction 
of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally 
to sanitary requirements of local medical, health and municipal authorities and at all times 
adopt such precautions as may be necessary to prevent soil, water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the 
whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the 
Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which 
may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall report to 
the Owner all cases of failure on the part of the Contractor or his subcontractors to comply with 
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the provision of these rules either wholly or in part and the Engineer-in-Charge shall impose 
such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, 
the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident 
Fund Commissioner as the case may be shall be final and binding. Over & above the said 
provision, any court pronouncement having territorial jurisdiction shall be binding on both 
parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper implementation of 
these laws & rules or for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt.   Designation 
i) Labour:  Rural Labour Inspector to Labour  

  Commissioner 
ii) Factory:  Inspector of Factories & Boilers to   

  Chief Inspector of Factories & Boilers. 
 
iii) Provident Fund: Provident Fund Inspector to  
    Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent 

authority. 
 Owner’s Inspecting Officer means officers as mentioned below: 
 i) Plant Manager 
 ii) Engineer-in-charge 

iii) General Manager (P&A) or his authorized representative 
 iv) Safety / Fire Officer 

 
8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-
charge of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i) Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can be so 
arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / 
twelve hours on any day with prior approval of competent authority. If an adult worker is made 
to work more than nine hours on any day or for more than forty eight hours in any week he 
shall, in respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substituted rest day, on one of the three days 
immediately before or after the rest day provided that no worker shall work for more 
than ten consecutive days without a full rest day.   
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8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, notice in 
English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 
wages are payable, the weekly rest days workers are entitled to and name and address of the 
Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall 
be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage period 
according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 
work is competed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

 
8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure-XI to each worker on the day of work or entry into his employment. On termination 
of employment the Employment Card shall be retained by the Contractor and a service 
certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except the 
following: 

 (a) Fines 
(b) Deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 
where such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 
part as have been approved by the competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period.  
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(v) No fine imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall be deemed 
to have been imposed on the day of the act or omission in respect of which it was 
imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended in Annexure-XIII & XIV respectively, which 
should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll 
required to be maintained under these Regulations shall be preserved for 3 years after the date 
on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 
carry out investigations, and send a report to the Engineer-In-charge specifying the amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for breach 
of these Regulations, that have to be recovered from the Contractor, indicating full details of 
the recoveries proposed and the reasons therefore. It shall be obligatory on the part of the 
Engineer-in-charge on receipt of such a report to deduct such amounts from payments due to 
the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 
where there is an appeal, payment of workers dues would be arranged by the Engineer-in-
charge, wherever such payments arise, within THIRTY days from the date of receipt of the 
decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 
and other documents prescribed under these Regulations by Inspecting Officers and the 
Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due notice at a 
convenient time.  
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Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue 
such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health   : Form-31 
6. Register for issue of PPEs   

  7. Register for compensatory holiday: Form-9 

8. Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 

11. Register of Contract Work : (Form VII)Part-II 
 

Payment of Wages Act-1936 
12. Register of Fines   : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 

Minimum wages Act 
15. Wage slip    : Form-XV 

 

Payment of Bonus Act 
16. Consolidated Register 

 

PF Act 
17. Contribution Register 
18. Inspection Register 

 

Equal Remuneration Act 1976 
19. Form ‘D’ Register 
 



Page 76 of 184 
 

Miscellaneous Register 
20. Register for issue of PPEs 
 
 

 
 
 
 
 
 
 

End of Section-VIII  



Page 77 of 184 
 

SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement 
and support to achieve this objective but is the Contractor’s responsibility to establish, 
maintain, and manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 
condition and shall comply with Owner’s safety rules as setout herein. Prior to start of work, 
Contractor will be provided copies of Owners Health & Safety Manual for information and 
guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of Contract 
and shall be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner 
and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 
starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be made 
good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training 
by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 
working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which shall 
be produced for verification on demand at security gate & in working areas. All the Contractor 
workers have to be provided with personal protective equipment as per the BISH duly certified 
by Owner’s Safety Officer. The Contractor has to make provision of standard PPEs as laid down 
in Clause 9.13 and get it approved from Owner’s Safety Officer before commencement of the 
work, failing which the Contractor & their workmen shall not be allowed to enter into the plant 
/ work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall 
not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on 
second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without 
pay. Repetition of the same shall constrain the management to advise the Contractor to remove 
such person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 
without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 
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For any accident of Contractor workmen while on work the Contractor shall pay compensation 
to their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 
compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration 
& uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 
 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner 
prior to start of work, and their telephone numbers shall be prominently posted in 
Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the Engineer-
in-charge / Safety Officer shall be kept available for the use of persons employed at the 
site and maintained in good condition suitable for use. The standard of Personal 
Protective Equipments (PPE’S) to be provided by the Contractors to their employees 
shall be as furnished under ‘standard’ of Personal Protective Equipments as laid down 
in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer-
in-charge and the Safety Officer in investigation process to establish basic causes and 
recommend appropriate improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 
rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 
work premises the following norms relating to safety, health and environment imposed by the 
Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to 
guard, protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 
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iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only 
in accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the 
scaffold identification serial number, the safe working load of its platform, the signature 
of Engineer-in-charge and a clear indication of the safe access period of seven days. 
Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both in Hindi & 
Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall be 
used by any one unless it has been inspected by Owner’s Safety Officer / competent 
person for satisfactory condition before use and thereafter before every subsequent 
seven days. If scaffolding members are provided by Owner, the Engineer-in-charge 
must certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on 
the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe 
structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that permission 

has been granted by the Engineer-in-charge / competent person for the purpose and 
that the structure is capable of taking the load required for the related work. The 
Contractor must also confirm to the management instructions applicable to scaffold 
work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-
charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period works as 
can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well, suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall 
be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing 
or suspend from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one meter 
high above the floor or platform of such scaffolding or staging and extending along with 
the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure.  

iv) Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and if the height of the platform or gangway or the 
stairway is more than 3.25 meters above ground level or floor level, they shall be 
closely & rigidly constructed, should have adequate width and be suitably fastened as 
described in (ii) above. 
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v) Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 
meter in length. The length of rung between the side rails of ladder shall in no case be 
less than 30 cm for ladder up to and including 3.0 meter in length. For longer ladders 
this length shall be increased at least 15 mm for each additional meter of length. 
Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to 
prevent danger from electrical power. No materials on any of the sites of work shall be 
so stacked or placed as to cause danger or inconvenience to any person or public. The 
Contractor shall also provide all necessary fencing and lights to protect the workers and 
staff from accidents, and shall bear the expenses of defense of every suit, action or 
other proceedings of law that may be brought by any person for injury sustained owing 
to neglect of the above precautions and to pay any damages and cost which may be 
awarded in any such suit or action or proceedings to any such person or which may 
with the consent of the Contractor to compromise any claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 
for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back 
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the 
trench or half of the trench depth whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or under cutting shall be done. 

 
 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the 
demolition work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-charge / 
Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained in good condition suitable for use. The standard of PPEs to be provided by 
the Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 
shall be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective goggles & 
dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective face 
and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for one 
hour before the workers are allowed to get into the manholes, and the manholes so 
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opened shall be cordoned off with suitable railing and provided with warning signals or 
board to prevent accident to the public. In addition, procedure to work in confined 
space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 
work of painting the products containing lead in any form. No female worker shall be 
allowed to work without tight apron near rotating machines. Wherever men above the 
age of 18 years are employed on the work of lead painting the following precautions 
shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash them 
on cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
shall be taken for prompt rescue of any person in danger and adequate provision shall 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 
supports shall conform to the following standard or conditions and must comply the 
provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and all 
gear referred to above shall be marked with the safe working load and the conditions 
under which it is applicable shall be clearly indicated. No part of any machine or any 
gear referred to shall be loaded beyond the safe working load except for the purpose of 
testing. 

e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the Contractor 
shall obtain necessary test certificate from competent authority and inform the 
Engineer-in-charge for verification, whenever he brings any machinery to site of work. 
The safe working load and date of load testing & due date of testing shall be labeled on 
the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under 
any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 
appliances shall be provided with efficient safeguards. Hoisting appliances shall be 
provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part or 
parts of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves and boots as may be necessary should be 
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provided. The workers shall not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on 
a notice board at a conspicuous place of worksite. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-
charge / Safety Officer of Owner or authorized representatives and the Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations of any other Act or rules in force in the Republic of India. The works 
throughout including any temporary works, shall be carried out in such a manner as not 
to interfere in any way whatsoever with the traffic on any roads or footpaths at the site 
or in vicinity thereto or any existing works whether the property of the Owner or a third 
party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a 
Contractor / subcontractor himself works alone or with 2-3 persons and does not have 
specifically designated supervisors, the Contractor shall be treated as supervisor and 
ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act 
and/or any other specific legislation and is used or erected safely. Minimum stock of 
PPEs must be maintained by the Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition 
to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 
traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer-in-charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall be 
kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his representative. 
 XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or 
otherwise available under the said work. Roadways must be barricaded when work is 
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 
other materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
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b) All electrical work including temporary wiring shall be done in accordance with the 
current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 
the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations should comply with the provisions of the relevant Indian Electricity 
Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 
number, registered and periodically inspected & tested. All such equipments used by 
the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 
wire in plug socket shall be liable for severe penalty. 

 
 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by 
the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 
 XXIV) Vehicles: 

a) Contractors shall not be permitted to use company mobile equipment such as cranes, 
tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to 
do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 
e) Where cutting, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead 
work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding 
area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 
strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-
charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 
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 XXVI) Compressed Gas Cylinder: 
Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No 
cylinder shall be moved with the protective cap off or regulator attached except when 
secured in an approved welding buggy. All cylinders whether charged or empty must be 
secured in an upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 
with restricted means of space) until such entry permit is issued and signed by the 
departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
 XXIX) House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the 
case may be. 

a) At no time shall any materials or equipment be placed so as to block the aisles & 
emergency exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

 XXXII) Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII) Temporary Building: 

Temporary building and material storage areas shall only be allowed on written 
approval of the Engineer-in-charge. They shall not be set up under power lines or over 
pipe ways. 

 XXXIV) Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on 
process equipment, machines, and electrical equipment, as close supervisory 
coordination and control are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS: 2925    
2. Safety shoes conforming IS: 9473-1993   
3.  Dust mask conforming IS: 9473-1983    
4. Safety belt conforming IS: 3521-1983 – Full body harness with  life line & fall arrester. 

  
5. Safety glasses for dust protection    
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Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 
arms for personalized fit. 
  
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric) 

  
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS: 8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS: 4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green No.11 for 
glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 
days of commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant 

premises as per the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of 

appropriate tested tools by their workmen. Safe working practice must strictly be 
followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of the 
work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of 
he Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/- (RUPEES TEN THOUSAND 
ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE 
RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY 
FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY 
THE OWNER. 

 
 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 
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The Contractor shall ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or 
as advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer-in-charge.  

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required for the 
works they shall be stored in a special magazine to be provided at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain necessary license for the 
storage and use of explosives and all operations in which or for which explosives are employed 
shall be at sole risk and responsibility of the Contractor and the Contractor shall indemnify the 
Owner against any loss or damage resulting directly or indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for performance of 
the works and shall provide all facilities in connection herewith. In case the Contractor fails to 
make arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge shall 
be entitled to do so and recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 
grant of maternity benefits to female workers or submission of materially incorrect statement 
shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- 
for each default. The decision of the Engineer-in-charge in such matters based on the reports 
from the Inspecting Officer or from representatives of Engineer-in-charge shall be final and 
binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 
riotous or unlawful behavior by or amon his workmen and other employed on the works and for 
the preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of the work. In the event of the Owner requiring the maintenance of a special 
police force at or in the vicinity of the site during the tenure of works, the expenses thereof 
shall be borne by the Contractor and if paid by the Owner shall be recoverable from the 
Contractor. 

 
9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, 
Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, 
clothes and other belongings of or used by the infected parties and promptly erect new huts on 
healthy site as required by the Engineer-in-charge failing which within the time specified in the 
Engineer’s requisition, the said work may be done by the Owner and the cost thereof recovered 
from the Contractor. 

9.21 USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any 
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of his employee is forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 
 
 
 

End of Section-IX
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SECTION-X 
 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 
written orders to commence the work. If the Contractor commits default in commencing the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be 
at liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to 
terminate the Contract without any further reference to the Contractor. 

 
10.2 FOR NON-PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-in-
charge and the security & all other dues of the Contractor shall be forfeited. This shall be in 
addition to other penalties.  

 
10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor 
shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by 
alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 
the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 
impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed 
on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is liable 
for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 
norms. 

 
10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account 

of disruption of generation or dues of Contractor including security, whichever is less shall be 
imposed. The Contractor shall also be debarred from participation in any future bidding for at 
least          3 years thereafter. 

 
 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be 

referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall 
be final and binding on both parties. 

 
10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended 

with immediate effect. However, if the Contractor fails to do the work within reasonable hours 
or maximum within 48 hours as the case may be, the job may be done by engaging other 
agency at the cost & risk of the Contractor. In such an event, Owner may terminate the Contract 
& debar the party from future work for two years. 

 
10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  
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The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to 
the warehouse in proper manner and obtain receipt to this effect before issue of Completion 
Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be liable 
for cost of the same and 20% additional charge over & above the value as per warehouse 
records and shall be recovered from Contractor’s bills. 

 
10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such work shall 
be the liability of the Contractor. 

 
10.12 LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
 
10.13 In case of failure on part of Contractor to provide consumables or any other material under 

their scope & the work is affected on account of this shortfall, Owner reserves the right to 
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner with 
25% additional charges shall be recovered from the Contractor. 

 
10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 

per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
 

 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor 
shall be deducted from Contractor’s: - 
 

1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

 

Or 
 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 
 

Or 
 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

 
 
 
 

End of Section-X
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on 
the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty 
days of receipt of notice from the contractor of his intention to refer the disputes to arbitration 
or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel of three 
arbitrators and intimate the same to the contractor. The contractor shall within fifteen days of 
the receipt of this list select and confirm his acceptance to the appointment one from the panel 
as arbitrator. If the contractor fails to communicate his selection of the name within the 
stipulated period, the MD or MD-in-charge of OPGC shall without delay select one from the 
panel and appoint him as the sole arbitrator. If the MD or MD-in-charge of OPGC fails to send 
such a panel within thirty days, as stipulated, the contractor shall send a similar panel to the MD 
or MD-in-charge of OPGC within fifteen days. The MD or MD-in-charge of OPGC shall then 
select one from the panel and appoint him as the sole arbitrator within fifteen days. If the MD 
or MD-in-charge of OPGC fails to do so, the contractor shall communicate to the MD or MD-in-
charge of OPGC the name of one from the panel who shall then be the sole arbitrator. The 
appointment of sole arbitrator so made shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the 
MD or MD-in-charge, OPGC. The work under the contractor, shall, however continue during the 
arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 
both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making 
and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give 
a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising 
out of or concerning or connected with such arbitration shall be of appropriate court at 
Bhubaneswar under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 
direct to and by whom and in what manner. Such costs or any part thereof shall be paid and 
may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty period. 

  
11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 
High Court alone shall have exclusive jurisdiction in all matters arising under this 
contract. 
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b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 
 
 
 

     End of Section-XI 
 
 

End of GCC Volume-II 
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SCHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
 
2.1  Accepting Authority     Authority who floats NIT 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
1.14  Earnest money      1% of total quoted price 
 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore    10%    
         
(ii) Contract Value more than Rs.1 crore but not  7.5% of contract 
      exceeding Rs.5 crore      value  

 
            (iii)  Contract value more than Rs. 5 crore   5% of contract value 
    
   Schedule of Rates applicable    OPWD 
       
3.25        Time allowed for execution of works or time  24 (Twenty-four)    
        months  

schedule. excluding a mobilization time of 15 
days    

      Authority competent to decide if “any other cause” OPGC 
                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation   OPGC   
               amount. 
 
5.11 Defects Liability Periods      Twelve months 

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
 Category 
      (a) 
      (b) 
               (c) 
               etc. 
6.3.1     Interim bills/running bill    Monthly in case of maint. 
         Contract & after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator  OPGC  
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SCHEDULE ‘B’ 

 

MATERIAL FOR ISSUE TO THE CONTRACTOR 
                
Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. allowable % 
    Unit   Rs.    of wastage 
1         2      3    4 5  6  7    
1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
    & above dia      or nearest  

       Railhead 
 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  
        Railhead 

 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)      Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt    NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 
 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 
 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE 
YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly or 
through sub contractor  

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 

 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 
 

Sl. 
No. 

Full 
postal 
address 
of client 
& name 
of 
Officer-
in-
charge 

Description 
of the work 
done 

Value of 
contract 

Date of 
commencement 
of work 

Scheduled/Revised 
completion period 

% age 
completion 
as on date 

Expected 
date of 
completion 

Remarks 

         

 
 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 
 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already 
owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) 
anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be 
stated. 
 

Categor
y 

Category
-wise 
Sl.No. 

Ownershi
p status 
(a), (b), (c) 

Description
, make 
model & 
capacity 

Quantit
y 

Capacit
y 

Year of 
manufactur
e 

Location 
of 
availabilit
y 

Remark
s 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be 
furnished. 
 
 

SIGNATURE OF BIDDER 
  



Page 97 of 184 

 
 

ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN THE 
EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 
Available with contractor To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
 

 
 
 
 
 

ANNEXURE-V 
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NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 
 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10, 000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 
 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. VAT/Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
4. Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing 

financial capacity. 
 

5. Provident Fund Registration Certificate 
  
6. GST Registration Certificate 
 
7. Bid Guarantee / E.M.D. 

 
8. Letter of undertaking 

 
9. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of tender 
document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 

 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 
 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 

 
 

LETTER OF AUTHORIZATION 
 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group / 
Individual to sign and furnish all such information as desired by the OPGCL in this document in respect of 
the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

ANNEXURE-X 
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SUPPORTING / ATTACHED DOCUMENT LIST 
 
 
 
Annexure No. Supporting document/ Additional Sheet Document No. 
I   
II   
III   
IV   
V   
VI   
VII   
VIII   
IX   
X   
XI   
XII   
XIII   
XIV   
XV   
XVI   
XVII   
XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

ANNUAL TURNOVER STATEMENT 
 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance 
sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 
Previous to previous year   
Previous year   
Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

 

REGISTER OF WORKMEN 
 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 

EMPLOLYMENT CARD 
 

(a) Name and address of contractor________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 

 
 

REGISTER OF FINES 
 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 
 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. This 

safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly 

manner. During work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all 

subcontractors on site and will be accountable for subcontractor performance with respect to Environment, 

Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey and plan the work. The contractor shall review 

Contractor’s SHE Program and submit their safety plan to the OPGC’s concerned Project Manager.   

2. SCOPE  
This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with high 

risks. This SHE management program also applies to all personnel involved in Company projects. All parties are 

required to comply with this safety program as well as all National, State and Local regulatory guidelines.  

3. OBJECTIVE  
This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety have been maintained at OPGC’s work site.  The procedure 

shall be provided at a minimum to all high contractors with other bid documents. Contractors participating in 

the bidding shall go through the procedure carefully & submit an undertaking in the format given as in 

Appendix-2.  
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4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during contract execution by implementing the minimum EHS expectation of OPGC as declared in the Policy 

objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
OPGC Project Manager - OPGC personnel directly responsible for the project work execution and 

implementation of applicable EHS rules and regulations on the project involved.  

OPGC Site Safety Manager - Person designated to coordinate and support Project Managers to enforce safety 

policies of OPGC on the project.     

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the 

project.  

 
Contractor’s Safety Manager/Officer/Supervisor - person designated to carry out, monitor, and enforce 

agreed safety rules and regulations. policies of the Contractor on the project, in compliance with the project 

agreements OPGC policies.  

Supervisor - Lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – Individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where 

the context otherwise requires.   

Contractor – A person or company contracting with OPGC to provide services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with 

OPGC to provide r services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The 

process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  
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Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 

coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting 

the pre-construction site meeting, resolving contractor safety performance issues, final inspection of the 

work, conducting the closing meeting with the contractor and completing the contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project 

Manager. The Contract Monitor will compare the contractor’s work and work methods with the standards and 

expectations defined in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 

discuss AES safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Refer OPGC’s list of high-risk activities (Appendices-1).  Work that exposes people to hazards 

that, should an incident occur, may result in a lost time injury (LTI), fatality or permanent disability.   

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, 

office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to 

the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 

proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work. That can be JSA/Method Statement/SOP/SMP 

Shall/Will: The word 'shall' be understood as mandatory  

Should:  The word 'should’ be understood as strongly recommended  

May:        The word 'may’ be understood as indicating a possible course of action  
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Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all movements 

and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

  7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 

everyone commits to error-free performance. The commitment to achieve this goal will result in increased 

productivity and the prevention of job-related losses.   

Active participation and personal cooperation of all supervision and employees, and a positive coordination of 

their efforts carrying out the following:   

   
 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has or has the potential to 

develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 

regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has been 

remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking the work 

stoppage was an error. A person will not suffer retribution or negative consequences of any sort for 

stopping work for safety reasons. Establish and maintain a system for early detection and correction of 

unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor shall not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control 

from exposure to hazards.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on 
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site; including but not limited to employees, subcontractors, other contractors, OPGC people and the 

public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager/EIC. Barriers that have been 

removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 

openings must be attended always.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover can support, without failure, at least twice the weight of any employee, equipment 

and/or material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  
 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   
  

 Safety instruction to individual employees and group safety training programs; and managing records, 
incidents, claims, losses, and development of incidence/loss experience summaries. 

 
 

 

 

 ESSENTIAL DUTIES:   

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding 

safe and proper work practices. 
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(iii) Work up to a 12-hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager/EIC allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize 

them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Participate in the jobsite Safety meetings as required.   

 
8. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious 

adverse outcome.  Contractors must ensure that employees working under their control do not violate 

these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate 

corrective action for the employee and, if OPGC determines it appropriate, the Contractor, up to and 

including termination from the current job and removal from consideration for future OPGC contracts.  

The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipment (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-
job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of 
alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on 
the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  
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(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note: - Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 
violation.)  

 

9. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection 

with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 

been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering about 

the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in 

any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need 

to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass 

will be issued after site safety induction/training and fulfillment of other statutory requirements and 

duly certified by EIC on the gate pass entry request application.  After imparting safety trainings, the 

gate passes will be stamped/ marked as ‘Safety training imparted”. No contractor and their employees 
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shall be allowed to enter inside the Plant for carrying out jobs unless the safety training has been given 

to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving 

site. .  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they 

will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 

(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized 

before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no 

objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipment or 

vehicles. Tested and approved tools, equipment & vehicles only can be entered into Plant Premises. 

Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials shall be 

entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site 

entry rule shall be treated major safety violation.  Strong disciplinary step will be booked against the violation.      

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high-risk jobs, contractor shall provide a comprehensive 

project safety plan fulfilling minimum Safety expectation of OPGC. This is applicable for construction of new 

projects or prolonged outages (> 20 days) or complex works.    

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular 

day’s job in consultation to concerned OPGC EIC. Work Permits, Resource Planning & JSA all together can be 

considered as daily job safety plan.     

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by 

the Project Manager. This is one of the important Contractor’s job planning activity.  
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 13. HEALTH & FITNESS  
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any 

medical disabilities including such disabilities which Contractor may consider will not adversely influence 

the employee's ability to perform his role in the work should be reported to OPGC prior to the start of the 

Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for their 

personnel at the time of applying gate entry pass. No contractor personnel will be issued gate entry pass 

without the submission of health & fitness certificate in the prescribed form. Contractors will closely 

monitor the requirement of health checkup at a maximum interval of one year or less for their employees 

in line with Odisha Factory Rules and based on their employees prevailing health condition.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipment’s. Specific permit for hot work 

e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities the 

contractor shall ensure that a fire watch is deployed, and the person must clearly understand his duty & 

responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 

responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his 

representative. It shall be the responsibility of the contractor to see that none of his employees start the 

job until, an appropriate permit has been issued with proper isolations followed by Pre-job briefing and job 

safety awareness by the EIC and the contractor or his safety coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials 

or items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and 

emergency exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be 

removed at regular intervals during the course of project. All solvents shall be kept in approved, properly 

labeled containers. Contractors’ bill payment will be held up unless otherwise housekeeping of their job site 

is maintained.    
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16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for 

his site offices etc and on completion of the contract shall reinstate this area at his own expense, to the 

satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the Contractor 

shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    

The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in good 

condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It 

is the responsibility of the contractor to provide adequate instruction/training for the correct usage and 

maintenance of these equipment & PPEs, inspection & suitable storage of their Personal Protective 

Equipment. The Contractor is also responsible for ensuring that the PPE is used and maintained in 

accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor and 

back charge the same from the Contractor with one and half times of the cost of item as administration 

fee and penalty for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give desired 
level of protection to wearer.  Contractor has to assess the quantity of PPE required considering the job 
hazard and nature of job.    
SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  
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Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam/ MSA/Venus/ Udyogi/ or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time 

within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 

approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE:   

IS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti-Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ / ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  
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Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 

IS/CE/ANSI certified hand gloves shall be used.   

 
G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES ETC)  

Shall be IS/EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic 

rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data 

Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with 

relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  
Sl 

No 
PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two-wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office 

Corridors, Control 

rooms, Canteen, 

hospital & Service 

Building front while 

people are with no 

work or with office 

work activities with no 

risk to head from 

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  
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external source.   

2  Safety Shoe  Compulsory from Plant Gate  Places other than the 

areas specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage Treatment 

Plant and Colony premise.  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP 

Track hopper,  

Other roads except 

the roads inside 

Boiler area, Offices,  

Office Corridors,  

Control rooms, 

Canteen, Hospital 

while people are with 

no work or with office 

work activities with no 

risk to eye from 

external source. 

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  

4  Ear Plug/Seal/ Ear 

Muff  

In all high noise areas greater than noise level 85 

dBA  

Places other than high 

noise areas  

5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6  Dust mask  In all dust generating areas (ESP hopper cleaning, Excuse for non-dust 
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Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible fugitive 

emission in Boiler  

and other areas etc)  

generating Areas  

  

   

   

7  Welding face shield  During welding operation only  Non-Specified 
activities  

    8  Cutting glass  During cutting operation only  

9  Chemical respirators  During fuming Chemical handling or hazardous gas 

handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10  Chemical Suit/Apron  During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

  

11  PVC/Rubber hand 

gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12  Chemical Goggle/ 

Face shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

  

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self-Contained 

breathing apparatus  

 

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

15  Arc flash Suit with 

boot and hood of 

suitable rating  

During Electric Panel Breaker & MCC modules 

Operation   
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16  Electrical hand 

gloves of suitable 

rating  

Working with live electrical power sources  

17  
 

High temperature 
hand gloves & jacket  

Working with Steam lines  
 

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  As advised by OPGC Project Manager/EHS  

21  Cotton Boiler Suit  Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding jacket/suit & 

hand gloves  

Standard flame-resistant welding jacket/suit & heat 

resistant leather hand gloves  

  

  
17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a 

fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The 

approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. 

Any unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as Safety 

violation and may lead to disciplinary action. On completion of work, the sample shall be returned to the 

contractor. The specification given above for different types of general PPEs is minimum quality standard. 

Contractors are free to provide better quality PPEs but such PPEs quality shall be approved from OPGC 

Safety Officer prior to use inside OPGC premises.   
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18. TRAINING  

18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  

Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur during the 

course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 

qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 

communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC 

will evaluate/verify competence and will reject employees who are not found with inadequate competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas 

posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall 

install warning tape for areas that require additional warning because of the work being performed there.  

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, 

other than for bonafide medical reasons certified by qualified medical practitioner. Person found with 
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violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action will 

be imposed to the contractor.   

22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, 

prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to 

operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment 

shall be coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the 

delivery vehicle must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-

enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse gear 

unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding noise 

level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  

 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 

asleep.  
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 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two-wheeler.      

23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 

including arranging its own safety meetings and participating as appropriate in safety meetings held by 

OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these 

rules and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and 

unsafe practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety 

and working environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control 

room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by identify 

the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and 

submit to OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.     
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In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or first aid 

center or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System.   

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete 

the Pre-job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 

briefing to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 

of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall 

ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals 

in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  
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Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and make it 

safe before evacuating.   

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, 
this will connect you to the Plant Main Control Room. Other   

Emergency Contacts are-          Intercom                       P&T  

Fire Station               777       06645222257  

Ambulance          277/248       06645222216  

Hospital             666   06645222243  
Give your name, location, and the details of the emergency.  Follow any instructions given.   
Only take emergency action if competent to do so, e.g. resuscitation, first aid, firefighting etc.   
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 
endanger your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 

provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall be 

one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate 
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knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work 

supervisor can be utilized for safety supervision but in case the Project Manager find ineffective 

supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. Competency 

certification may vary depending on the nature & risk level involved with the contracted job. Contractors 

are not permitted to execute job without deployment of Safety Supervisor(s) as specified under this 

condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS and the 

instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if the 

Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  

30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for 

all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  

Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 

otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  

In the event of an accident or other condition on site, contractor shall not communicate with the media or 

any other entity without the expressed consent of OPGC.  
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31. EQUIPMENT CERTIFICATION  

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or 

other equipment required inspection or calibration has been inspected/ certified by an authorized and a 

liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 

obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic 

materials onto OPGC premises.  

33. PROHIBITED MATERIALS   

Contractor is strictly prohibited from using any of the following types of materials in performance of the work:  
 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on 

any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some can 

be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 

supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 

information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are 

provided around the plant premises.   
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35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking 

inside Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized 

smoking zone(s).    

36. SUB CONTRACTOR  
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by 

OPGC. The Contractor shall regularly check sub Contractor's compliance with safety requirements  

37. LIFTING MACHINERY AND EQUIPMENT  

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye 

bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste 

bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  

 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. 

The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment 

and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  
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 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 

or burned by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  

Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which 

is able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, 

Equipment appliance, structures. This may include but not limited to Continuous mechanical handling devices 

(i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, 

gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, 

Elevators and Lifts, overhead cranes.    

37.4. STANDARD REQUIREMENTS  

 At no circumstances, rear seated hydra crane shall be used for any sorts of OPGC activity irrespective of 

site locations (inside or out side plant premises) 
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 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the EOT cranes.   

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 

apply hoist signals and their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 

crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be 

of good construction, sound material and free from patent defect and shall be maintained and operated 

to comply with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   
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 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operator’s cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, properly maintained and tested by a 

competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment 

and operation to be performed. The Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 

area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 

likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 

limitations, should be followed.   
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37.5. MULTIPLE LIFTS  

The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor 

shall perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   

 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 

plant or equipment designed to lift persons, the winch should be so constructed that the brake is 

automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 

the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  

 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license.  

37.8. CONTAINERS  

 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to 

lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   
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 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   

38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   
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 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

39. PORTABLE ELECTRICAL APPLIANCES.   

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the 

circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction 

or training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance 

is double-insulated or operated from an isolated power service. The ground wire must either be 

permanently connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to 

prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   



 

Page 143 of 184 
 

 If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 

removed immediately upon completion of construction or the purpose for which the wiring was installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   
i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 

permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in 

size for the duty to be performed & properly protected against mechanical damage & electrical 

hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case 

sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed 

for this mean of suspension.   
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viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, 

and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if 

protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 

avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is 

provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and 

shall be designed for hard or extra-hard usage. Flexible cords used with temporary and portable 

lights shall be designed for hard or extra hard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-

energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable 

fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB 

should not be used as power on/off switching.  xviii. Circuit breakers that protect hand tool 

receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be used as 

necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 

fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
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 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow 

these guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 

feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    
A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter 

or 5.9 ft or more ft from an elevated position. A properly designed system should include three 

components:  

  

A. An anchor points capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; 

will serve as a secure connection point for lifelines, lanyards or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright 

position until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these 

items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 

lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as possible 

(max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the 

worker shall not come in contact any lower level and bring the worker to a complete stop and limit maximum 

deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 
FULL BODY HARNESS APPLICATION GUIDELINE-  
Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   
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For fall distance of less than 6 meter or more than 06-meter, self-retractable type full body harness shall be 

used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage or expiry before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage 

Points in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified 

Person & EIC.   

  

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at 

feet level is unacceptable for fall arrest application and will not be allowed.   

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   
  

STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

 41.4. TIPS FOR FALL PROTECTION  

  
• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to 

tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 

position to position.   
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• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied 

off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  
 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is 

less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed cage 

must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet 

above the adjacent surface, fall protective equipment is required. A three-point contact must be maintained 

with a ladder regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the 

scaffolding is not to be used until the approval is given. The scaffolding shall meet the following minimum 

requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 

erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   
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 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 

constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 

Unless constructed as an independent scaffold, it shall be rigidly connected to the building or 

structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked, and prominent warning notices shall be posted with a "RED SCAF-TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall 

have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height 

above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall 

be fitted in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved 

by an OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried on 

the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in 

any place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS  
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.   
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 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM  
 All working platforms should be close boarded, and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 

increased to 813 mm (32 inches) wide.  

42.3. MOBILE TOWER   

 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  

 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 

bridges or high maintenance jobs where only a small working area is required.   
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 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be no 

more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally, ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

42.5. LADDERS  

 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / 

FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used.   

 Unless OPGC has granted prior written consent, no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  

 All ladders shall only be used for the purpose for which they were designed.   
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 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder 

shall be tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-

fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND 
OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other 

high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes 

necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements 

can be made to secure a safe work area.  

44. FIRE PROTECTION:  
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Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked, and 
fire equipment lanes must always be kept clear.  
All fires must be investigated and reported to OPGC regardless of duration or extent.  
All contractor persons should know the method of raising alarm & operation of first aid firefighting appliances. 
Nobody should misuse the fire appliances, extinguishers etc.   

45. HOT WORK   

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should 

be of proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC 

to minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during 

fire watching cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated 

only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used 

to ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 

combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level.   
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 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag 

from hot work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy 

and presents a risk of death or serious injury from hazardous substance or dangerous conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within 

the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 

Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 

physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space.  
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 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will be 

closed or entry prohibited through warning tape or barrier while no work is taking place inside the 

confined space. Contractor will not assign task other than Confined space watching to the watchers 

as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  

 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then 

they should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 

transformer with the centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   
   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 

washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for 

the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes 

and Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and 

metal scrap bins. Please consult with OPGC Contact person for more details.  
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49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 

acetylene.  

49.1. CYLINDER IDENTIFICATION  

Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS    

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  

 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or 

full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least 

biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve 

leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   
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 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges 

or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, 

caps shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator 

and at inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area 

and paging on the loud speakers should be done  
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 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor 

and all employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with internationally 

acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage 

place should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE 

MATERIAL” in clear and indelible print. Its access hatch or door should be provided with a lock, the keys 

of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 

exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   



 

Page 158 of 184 
 

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation 

at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  

The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a 

film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 

1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one 

and a half times the depth of the trench shall be observed.   
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 No load, plant or equipment should be placed or moved near the edge of any excavation where it is 

likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 

warn others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with 

a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all 

excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and 

payable until such materials are removed from the jobsite.  If surplus materials are not removed from the job 

site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost 

associated with disposal against the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned 

Project Manager/EIC. They shall not be set up under power lines or pipe ways.  
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55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, 

intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  

 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations  

 55.2. EXAMPLES OF SAFETY VIOLATIONS  

 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non-availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  
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 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire extinguisher for 

hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & 

gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load in 

barricaded area  Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  
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The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ 

Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot 

on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of blue spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 

permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 

Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or 

even termination of responsible contractor supervisor.  

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal 

and plant life from adverse effects resulting from its work or operation and to minimize any nuisance which 

may arise from such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated 

material must be cleaned up and waste residues generated disposed of properly.  Planning must begin 

immediately and clean up must be initiated within 72 hours of discovery of the spill.   
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3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be 

placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the 

designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. 

Waste oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 

authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area 

and shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized 

recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined 

impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc 

shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for 

storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 

collecting bins to be placed near the work area and shall be returned to Warehouse for storage in 

designated collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can 

be disposed of by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous 
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chemical contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the 

supplier (as per the condition of Purchase Order) or to the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 

releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of OPGC 

Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 microns thick, are not allowed to be 

used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of 

the lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of 

the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 

emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. In case of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission monitoring for 
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Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. 

Alternative offline monitoring shall be in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo 

areas). These places shall be tested for dust concentration periodically to ensure taking step to reduce 

dust emission level to acceptable state. People working in these areas shall use dust mask to prevent 

inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission 

during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During 

phasing out process of these substances, these ODS shall not be released to atmosphere. These gases 

shall be handled as per local regulation guideline. CFC containing equipment like refrigerators and 

hydrogen driers shall be replaced with non CFC refrigerant containing equipment.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which the 

gas is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any 

work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using 

nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire 

wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity.  

35. Spitting on walls is prohibited.     
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36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to 

dispose it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 

hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals 

please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for planned 

or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  



 

Page 167 of 184 
 

APPENDICE-1



 

Page 168 of 184 
 

 



 

Page 169 of 184 
 

 
 

 

 

APPENDICES- 2 

OPGC High Risk Activities 

 

 
Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not 
include driving or travelling on a public road way.)    

3 Activities with drowning potential  

4 
Activity involving work at height above 1.8 meters (6 feet) and any pole 
climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure 
to ionization sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized 
energy relief devices where there is the possibility of exposure to the 
stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for 
entrapment/engulfment such as work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by 
tree trimming equipment and / or hit by falling tree or limb 

12 
Activities involving operation of or working in the vicinity of operating plant 
equipment 

13 
Activities in potential explosive areas due to accumulation of combustible 
dust or vapor  
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14 
Activities on or near rotating, rolling or moving equipment or its parts 
having the potential to cause cut, entrapment, crushing or caught by 
injuries  

15 Activities with the potential to cause a hit by falling objects    

 

 

 

 

 

 

 

 

 

 

 

APPENDICES- 3 

 

UNDERTAKING  

FOR OPGC HSE RULES AND REGULATIONS FOR CONTRACTORS 

I hereby undertake that:  
(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & 
regulations;  

Signature:  _______________________________   
Name :  _________________________________   
Date:  ___________________________________   
 Contract Company:   _______________________   
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APPENDICES- 4 
                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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SPECIAL CONDITIONS OF CONTRACT 
 

AMC for Water Supply and PH Maintenance in ITPS Colony 2021-23 
 

1) 5% of the gross bill amount shall be withheld towards statutory dues, which will be refunded after submission of 
authenticate document by the agency. 

 
2) The period of contract is for 02 (two) years from 01.10.2021 to 30.09.2023. Mobilization of man, material, T&P 

etc must be completed prior to the job start date. 
 

3) There will be provision for reimbursement of extra payment if any towards increase in minimum wages. Base 
date for this extra payment shall be considered as the date of opening of tender. 

 
4) The contractor is required to mobilize his men, materials, plant & equipment at his work site within 07 days of 

intimation to start the work, failing which the Engineer-In-Charge will annul the contract agreement at his 
discretion. In the event of any such annulment, the owner reserves the right to recover the cost and other 
financial losses from the contractor in any manner deemed legally correct besides forfeiture of the EMD 
converted as ISD. The onus of proving that the delay in mobilization was beyond the control lies with the 
contractor. The Engineer-in-charge after satisfying himself with the reason for the delay if any may allow 
extension of time to avoid the annulment of the contract. 

 
5) The contractor shall disburse the wages to the worker on or before 7th day of completion of the wage period.  

 
6) In the event failure of contractor to undertake/attend to any job specified under the scope, the Engineer-in-

charge shall have the right to levy penalty equal to double the cost for that item of work and/or recover as per 
the terms & conditions of GCC and accordingly the actual billing amount shall stand reduced to the extent of 
penalty cost imposed/recovered. 

 
7) If management at any point of time feels that the agency is intentionally avoiding the work, it may engage any 

other agency to get the work done and deduct an amount equal to twice the amount spent to get the work 
done. Contractor shall have no right to dispute the agency through which work is done & the amount spent to 
get the work done. 

 
 

8) If any other item which is not mentioned in the bill of quantities, but is required to be executed for maintenance 
work, the agency will have to execute the same at the schedule of rate of Govt. of Odisha / approved rate of 
OPGC. 
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9) The contractor shall abide by the “EHS policy” and General guidelines for Environmental protection of O.P.G.C  

 
10) ESI Registration and enrolment of workmen under it is mandatory for this job. 

 
11) All the staff and workmen as mentioned in the Bill of Quantities must undergo training for day to day operation 

and activities. 
 

12) Rights for Screening of all the staff for the job is to be done by OPGC EIC on the basis of their qualification, 
work experience, training and performance. 

 
13) Persons working in shifts are not allowed to leave the working area without handing over the work to the 

reliever. 
 

14) In case of any violation to work discipline will attract penalty as deemed suitable by OPGC. 
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TECHNICAL SPECIFICATIONS  
  

                                     AMC for Water Supply and PH Maintenance in ITPS Colony 2021-23 
Tools and Plants: 
The Contractor has to mobilize the following tools and plants during the mobilization period before starting of 
work. 

Sl 
No 

Description of Tools & tackets Quantity 

1 Aluminium Ladder extended upto 20’ height  
 

1no 

2 12’ height A-ladder 
  

1 no 

3 Full body Harness (not more than 3 years old) 2 nos 
4 Plumbing spanner and pliers tools and tackles 1 set 
5 Cutting Hexa Blade with frame 

 
As required 

6 Chisel and hand hammer (TATA make) 1 set 
7 Monkey Pliers 1 no 
8 Cutting Pliers 1 no 
9 18” Pipe Wrench (Taparia make) 1 no 
10 14” Pipe Wrench (Taparia Make) 1no 
11 Screw Driver (Medium) 1 no 
12 Screw Driver (Small) 1no 
13 Concrete & masonry electrically operated hand 

Drilling Machine with Drill bits of different sizes 
(BOSCH / HILTI make) 

1 set 

14 Spade  1no 
15 Pick Axe 1no 
16  Gumla (PVC) 2 nos 
17 Allenkey Set 1 set 
18 Thread making Ratchet die set (15mm to 40mm) 1 set 
19 Nylon Rope Heavy Duty  30 mtrs 
20 Nylon Rope Medium Duty 20 Mtrs 
21 Chain Pully Block 5 ton capacity 1no 
22 Welding Machine, cables, extension board & 

electrodes 
1 set 

23 Oil Can (Spray type) 1no 
24 Any other Tools & tackles required for Plumbing 

work  
As required 

 
Supervisor: 
The contractor has to deploy his supervisory staff to disburse the following jobs which are in his Scope.  

1. Maintaining contractor’s store. 
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2. Ensuring minimum inventory of 10 % of specified BOQ quantity at Site 
3. Ensuring Site Safety as well as monthly wages and benefits of the Workmen engaged under the 

contract. 
4. Maintaining specified measurement sheet/ log sheet and get it certified from EIC on daily basis. 
5. Ensuring deployment of resources as specified in BOQ as instructed by EIC. 

General: 
1. The Contractor must supply and use all the materials of specified quality / brand mentioned in the Bill 

of Quantity. 
2. All the materials as specified in BOQ are subject to inspection by EIC and will be consumed after 

certification by EIC. 
3. The contractor will only store the materials which are certified for use as per specifications and 

removed the rejected materials from the site store. 
4. Minimum 10% of inventory as specified in BOQ is to be maintained at contractor’s own store 
5. Watch and ward of contractor’s store is under his scope. 
6. Materials consumed for the job will only be billed for payment. 
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                                                             BILL OF QUANTITIES     
                Sub: AMC for Water Supply and PH Maintenance in ITPS Colony 2021-23  
Sl 
No 

 Description of items Unit Qnty   Rate (Rs.)     Amount (Rs.)  

1 Engagement of Unskilled Manpower for Plumbing Activities:     

 Engagement of Un-Skilled Manpower for plumbing and water supply 
related activities including cost of all tools and tackles for carrying out 
plumbing and water supply activities complete as per the direction of 
the Engineer-in-charge. 

Manday 2270   

2 Engagement of Semi Skilled Manpower for Plumbing Activities:     

 Engagement of Semi Skilled Manpower for plumbing and water 
supply related activities including cost of all tools and tackles for 
carrying out plumbing and water supply activities complete as per the 
direction of the Engineer-in-charge. 

Manday 860   

3 Engagement of Skilled Manpower for Plumbing Activities:     
 Engagement of Skilled Manpower for plumbing and water supply 

related activities including cost of all tools and tackles for carrying out 
plumbing and water supply activities complete as per the direction of 
the Engineer-in-charge. 

Manday 626   

4 Engagement of Skilled Manpower (Pump Mechanic):     
 Engagement of Skilled Manpower for repairing of Pumps and Air 

Blowers installed at STP, Raw Water Pump House, Bio Gas Plant 
and other locations in Colony  including cost of all tools & tackels 
required for carrying out pump maintenance activities complete as 
per the direction of the Engineer-in-charge. 

Manday 626   

5 Engagement of Welder / Fitter (High Skilled Manpower):     
 Engagement of High Skilled manpower welder/fitter (Special) for 

carrying out plumbing related welding activities in pipe lines including 
cost of all tools and machineries, welding machine, grinding machine, 
required consumables, welding rods, grinding wheels etc complete 
as per the direction of the Engineer-in-Charge. 

Manday 96   

6 Engagement of High Skilled Manpower for PH work Supervision:     

 Engagement of High Skilled Supervisor having qualification (Diploma 
/ Degree in Civil Engineering) and Experience in PH and Water 
Supply work for Supervision of Water Supply and PH Maintenance 
activities, upkeeping of records, safety permit etc including all tools 
and plants complete as per the direction of the Engineer-In-Charge. 

Manday 730   

7 Supplying of 15mm G.I Pipes with fittings:     
 Supplying of 15mm dia nominal bore G.I pipes Class-B (Medium 

Quality) with all fittings, clamps, consumables as required of 
Tata/Jindal or equivalent make for internal work including cost of all 
materials, transportation, loading, unloading, carriage of material to 
site all complete  as per the direction of the Engineer-In-Charge.   

Rmt 48   

8 Supplying of 25mm G.I Pipes with fittings:     
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 Supplying of 25mm dia nominal bore G.I pipes Class-B (Medium 
Quality) with all fittings, clamps, consumables as required of 
Tata/Jindal or equivalent make for internal work including cost of all 
materials, transportation, loading, unloading, carriage of material to 
site all complete  as per the direction of the Engineer-In-Charge.   

Rmt 96   

9 Supplying of 40mm G.I Pipes with fittings:     
 Supplying of 40mm dia nominal bore G.I pipes Class-B (Medium 

Quality) with all fittings, clamps, cosumables as required of 
Tata/Jindal or equivalent make for external work including cost of all 
materials, trnasportation, loading, unloading, carriage of material to 
site all complete  as per the direction of the Engineer-In-Charge.   

Rmt 24   

10 Supplying of 65mm G.I Pipes with fittings:     
 Supplying of 65mm dia nominal bore G.I pipes Class-B (Medium 

Quality) with all fittings, clamps, cosumables as required of 
Tata/Jindal or equivalent make for external work including cost of all 
materials, transportation, loading, unloading, carriage of material to 
site all complete  as per the direction of the Engineer-In-Charge.   

Rmt 48   

11 Supplying of 80mm G.I Pipes with fittings:     
 Supplying of 80mm dia nominal bore G.I pipes Class-B (Medium 

Quality) with all fittings, clamps, cosumables as required of 
Tata/Jindal or equivalent make for external work including cost of all 
materials, transportation, loading, unloading, carriage of material to 
site all complete  as per the direction of the Engineer-In-Charge.   

Rmt 12   

12 Supplying of UPVC Pipes 15mm dia with fittings:     
 Supplying of UPVC Pipes 15mm dia (Schedule-80) with all fittings, 

clamps, specials  of Supreme / Astral / Prince or equivalent make 
including cost of all materials, transportation,loading, unloading, 
carriage of material to site all complete  as per the direction of the 
Engineer-In-Charge.   

Rmt 48   

13 Supplying of UPVC Pipes 20mm dia with fittings:     
 Supplying of UPVC Pipes 20mm dia (Schedule-80) with all fittings, 

clamps, specials  of Supreme / Astral / Prince or equivalent make 
including cost of all materials, transportation, loading, unloading, 
carriage of material to site all complete  as per the direction of the 
Engineer-In-Charge.   

Rmt 60   

14 Supplying of UPVC Pipes 25mm dia with fittings:     
 Supplying of UPVC Pipes 25mm dia (Schedule-80) with all fittings, 

clamps, specials of Supreme / Astral / Prince or equivalent make 
including cost of all materials, transportation,loading, unloading, 
carriage of material to site all complete  as per the direction of the 
Engineer-In-Charge.   

Rmt 144   

15 Supplying of UPVC Pipes 40mm dia with fittings:     
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 Supplying of UPVC Pipes 40mm dia (Schedule-80) with all fittings, 
clamps, specials of Supreme / Astral / Prince or equivalent make 
including cost of all materials, transportation, loading, unloading, 
carriage of material to site all complete  as per the direction of the 
Engineer-In-Charge.   

Rmt 24   

16 Supplying of CPVC pipes of 20mm dia with fittings:     
 Supplying of CPVC pipes (SDR-11) of 20 mm diameter with required 

CPVC plain & brass threaded  pipe fittings (Supreme / Astral/ Prince/ 
Equivalent) with clamps and jointing with CPVC Solvent Cement 
including all materials, transportation, loading, unloading, carriage of 
material to site all complete as per specification as per the direction 
of the Engineer-In-Charge.  

Rmt 72   

17 Supplying of CPVC pipes of 25mm dia with fittings:     
 Supplying of CPVC pipes (SDR-11) of 25 mm diameter with required 

CPVC plain & brass threaded  pipe fittings (Supreme / Astral/ Prince/ 
Equivalent) with clamps and jointing with CPVC Solvent Cement 
including all materials, transportation, loading, unloading, carriage of 
material to site all complete as per specification as per the direction 
of the Engineer-In-Charge.  

Rmt 72   

18 Supplying of CPVC pipes of 32mm dia with fittings:     
 Supplying of CPVC pipes (SDR-11) of 32 mm diameter with required 

CPVC plain & brass threaded  pipe fittings (Supreme / Astral/ Prince/ 
Equivalent) with clamps and jointing with CPVC Solvent Cement 
including all materials, transportation, loading, unloading, carriage of 
material to site all complete as per specification as per the direction 
of the Engineer-In-Charge.  

Rmt 48   

19 Supplying of European Water Closet:     
 Supplying of Wash Down Water Closet (European Type Water 

Closet Pan) with integral "S" or "P" trap of Hindware / Parryware / 
Cera or equivalent make  all complete as per specification including  
cost of material, loading & unloading at site, transportation charges, 
screws, consumables etc all complete as per the direction of the 
Engineer-in-Charge. (Seat & Cover for EWC is to be paid separately) 

No 36   

20 Supplying of Seat and Cover for EWC:     
 Supplying of EWC Plastic Seat & Cover for wash down water closet 

fitting as the same size of the EWC supplies of Hindware / Parryware 
/ Cera or Equivalent make with chromium plated brass hinges and 
rubber buffers all complete as per specification including cost of 
material, loading & unloading at site, transportation charges, screws, 
consumables etc all complete as per the direction of the Engineer-in-
Charge. 

No 72   

21 Supplying of PVC Low Level Cistern:     
 Supplying of PVC Low Level Cistern 10 litres capacity with manually 

controlled device (handle lever) of Hindware / Parryware / Cera make 
with all fittings and fixtures complete  as per specification including 
cost of material, loading & unloading at site, transportation charges 
etc all complete as per the direction of the Engineer-in-Charge.  

No 12   
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22 Supplying of SS Kitchen Sink 24"x18"x10" (Single Bowl) without drain board:   

 Supplying of Stainless Steel  kitchen sink of Size 24"x18"x10"(Single 
Bowl) without drainboard with stainless steel plug 40mm of Cera / 
Prayag/ Nirali / Hindware or equivalent make including cost of 
material, loading & unloading at site, transportation charges, etc all 
complete as per the direction of the Engineer-in-Charge.  

No 24   

23 Supplying of PVC Water Tank (Triple Layer) 1000 litres capacity:     

 Supplying of PVC Water Tank 1000 litres capacity (Triple Layer) 
White or Black coloured of Sintex / Himgiri / Supreme or equivalent 
make  including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge.  

No 24   

24 Supplying of PVC Water Tank Cover:      
 Supplying of PVC Water Tank Cover of 1000 litres capacity Sintex / 

Hemgiri / Supreme or equivalent make including cost of material,  
loading & unloading at site, transportation charges, etc all complete 
as per the direction of the Engineer-in-Charge.  

No 120   

25 Supplying of Full Way Gate Valve of 15mm Dia:     
 Supplying of Gun Metal Full Way Gate Valve of 15mm Dia of Zoloto / 

Leader or Equivalent make including cost of material,  loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge.  

No 24   

26 Supplying of Full Way Gate Valve of 25mm Dia:     
 Supplying of Gun Metal Full Way Gate Valve of 25mm Dia of Zoloto / 

Leader or Equivalent make including cost of material,  loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge.  

No 48   

27 Supplying of Full Way Gate Valve of 40mm Dia:     
 Supplying of Gun Metal Full Way Gate Valve of 40mm Dia of Zoloto / 

Leader or Equivalent make including cost of material,  loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge.  

No 12   

28 Supplying of Full Way Gate Valve of 65mm Dia:     
 Supplying of Gun Metal Full Way Gate Valve of 65mm Dia of Zoloto / 

Leader or Equivalent make including cost of material,  loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge.  

No 5   

29 Supplying of Full Way Gate Valve of 80mm Dia:     
 Supplying of Gun Metal Full Way Gate Valve of 80mm Dia of Zoloto / 

Leader or Equivalent make including cost of material,  loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge.  

No 3   

30 Supplying of Mirror of 600 X 450mm size:     
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 Supplying  of Bevelled Edge Mirror of rectangular size of 600mm X 
450mm of superior glass mounted on PVC hard board with all 
accessories such as CP screws inbuilt (Cera / Saint Gobin or 
equivalent make) complete as per specification including cost of 
material, loading & unloading at site, transportation charges, etc all 
complete as per the direction of the Engineer-in-Charge. 

No 96   

31 Supplying of Glass Shelf 550 x 100mm with CP Guard Rail:     

 Supplying of standard sized Glass Shelf 550x100mm chromium 
plated brass brackets and guard rail of Jaquar make complete fixed 
to wooden plugs with chromium plated brass screws as per 
specification including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 48   

32 Supplying of Wash basin 550x450mm:     
 Supplying of White Vetrious China Clay Wash Basin size 

550x450mm of Hindware/ Parryware/ Cera or equivalent make as 
per specification including cost of material, screws, loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge. 

No 36   

33 Supplying of Wash basin 450x300mm:     
 Supplying of White Vetrious China Clay Wash Basin size 

450x300mm of Hindware/ Parryware/ Cera or equivalent make as 
per specification including cost of material, screws, loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge. 

No 12   

34 Supply of C.P Shower Rose:      
 Supplying of C.P Brass Shower Rose with 15mm or 20mm inlet of 

Jaquar make as per specification including cost of material, loading & 
unloading at site, transportation charges, etc all complete as per the 
direction of the Engineer-in-Charge. 

No 24   

35 Supply of C.P Waste Coupling 32mm dia:     
 Supplying of C.P Brass waste coupling of 32mm nominal diameter 

for wash basin and sink of Jaquar/ equivalent make as per 
specification including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 48   

36 Supply of C.P Long Body Bib Cock 15mm dia:     
 Supplying of 15 mm dia C.P Brass long body bib cock with 

accessories of Jaquar make as per specification including cost of 
material, loading & unloading at site, transportation charges, etc all 
complete as per the direction of the Engineer-in-Charge. 

No 24   

37 Supply of C.P Towel Rod 600mm x 25mm dia:     
 Supplying of 600mm long X 25mm dia standard sized chromium 

plated brass towel rod complete with chromium plated brass brackets 
fixed to wooden plugs and all other accessories of Jaquar make as 
per specification including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 24   
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38 Supply of C.P Towel Ring 300 mm dia:     
 Supplying of standard sized chromium plated brass towel ring 

300mm dia fixed to wooden plugs with chromium plated brass 
screws and all other accessories of Jaquar make as per specification 
including cost of material, loading & unloading at site, transportation 
charges, etc all complete as per the direction of the Engineer-in-
Charge. 

No 12   

39 Supply of C.P Health Faucet (Hand Shower):     
 Supplying of Chromium Plated Health Faucet (Hand Shower) along 

with the connection pipe and all other accessories of Jaquar make as 
per specification  including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 48   

40 Supply of C.P Soap Holder:     
 Supplying of Soap Holder (Heavy Quality) with chromium plated 

holder and all other accessories of Jaquar make as per specification  
including cost of material, loading & unloading at site, transportation 
charges, etc all complete as per the direction of the Engineer-in-
Charge. 

No 24   

41 Supplying of PVC Connection Pipe 15mm dia:     
 Supplying of 15mm dia PVC inlet connection pipe with all 

accessories of Hindware / Cera / Prayag or Equivalent make as per 
specification  including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 72   

42 Supplying of PVC Bib Cock 15mm dia:     
 Supplying of 15mm dia round head PVC Bib Cock with all 

accessories of Cera / Prayag / Supreme or equivalent make as per 
specification  including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 240   

43 Supplying of PVC Ball Cock 25mm dia:     
 Supplying of PVC Ball Cock / Float Valve (Horiontal plunger type) of 

25mm dia nominal bore along with rod arm and PVC ball and all 
other accessories of Prayag / Supreme / Astral or equivalent make 
as per specification including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge.  

No 48   

44 Supplying of PVC Waste Pipe 32mm dia:     
 Supplying of 32mm dia and length not less than 700mm semi rigid 

PVC waste pipe for sink and wash basin with all accessories of 
Prayag / Cera / Astral or  equivalent make including cost of material, 
loading & unloading at site, transportation charges, etc all complete 
as per the direction of the Engineer-in-Charge. 

No 192   

45 Supplying of PVC Long Bend  32mm dia:     
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 Supplying of PVC Long Bend of diameter 32mm and length not less 
than 850mm with all accessories of Prayag / Cera / Astral  equivalent 
make including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 48   

46 Supplying of PVC Short Bend 32mm dia:     
 Supplying of PVC Short Bend of diameter 32mm and length not less 

than 600mm with all accessories of Prayag / Cera / Astral  equivalent 
make including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 48   

47 Supplying of Cistern Handle:     
 Supplying of Low Level PVC Cistern handle with all accessories of 

Cera / Jaquar / Hindware / Parryware or equivalent make including 
cost of material, loading & unloading at site, transportation charges, 
etc all complete as per the direction of the Engineer-in-Charge. 

No 48   

48 Supplying of 1/2" X 2" G.I Short Piece:     
 Supplying of 1/2" X 2" G.I Short Piece (15mm nominal dia and 50mm 

length) Galvanised Iron heavy duty Short Piece of Tata / Jindal or 
equivalent make including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 96   

49 Supplying of 1" X 4" G.I Short Piece:     
 Supplying of 1" X 4" G.I Short Piece (25mm nominal dia and 100mm 

length) Galvanised Iron heavy duty Short Piece of Tata / Jindal or 
equivalent make including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 96   

50 Supplying of 1" X 3" G.I Short Piece:     
 Supplying of 1" X 3" G.I Short Piece (25mm nominal dia and 75mm 

length) Galvanised Iron heavy duty Short Piece of Tata / Jindal or 
equivalent make including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 96   

51 Supplying of 1/2" G.I Union:     
 Supplying of 1/2" (15mm nominal dia) Galvanised Iron Heavy Duty 

Union of Tata / Jindal or equivalent make including cost of material, 
loading & unloading at site, transportation charges, etc all complete 
as per the direction of the Engineer-in-Charge. 

No 48   

52 Supplying of 1-1/2" G.I Union:     
 Supplying of 1-1/2" (40mm nominal dia) Galvanised Iron Heavy Duty 

Union of Tata / Jindal or equivalent make including cost of material, 
loading & unloading at site, transportation charges, etc all complete 
as per the direction of the Engineer-in-Charge. 

No 48   

53 Supplying of 1/2" G.I Socket:     
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 Supplying of 1/2" (15mm nominal dia) Galvanised Iron Heavy Duty 
Socket of Tata / Jindal or equivalent make including cost of material, 
loading & unloading at site, transportation charges,etc all complete 
as per the direction of the Engineer-in-Charge. 

No 48   

54 Supplying of 1" G.I Tee:     
 Supplying of 1" (25mm nominal dia) Galvanised Iron Heavy Duty Tee 

of Tata / Jindal or equivalent make including cost of material, loading 
& unloading at site, transportation charges, etc all complete as per 
the direction of the Engineer-in-Charge. 

No 24   

55 Supplying of 40mm X 25mm G.I Reducer Socket:     
 Supplying of 40mm X 25mm nominal dia Galvanised Iron Heavy Duty 

Reducer Socket of Tata / Jindal or equivalent make including cost of 
material, loading & unloading at site, transportation charges etc all 
complete as per the direction of the Engineer-in-Charge. 

No 24   

56 Supplying of 40mm X 15mm G.I Reducer Socket:     
 Supplying of 40mm X 15mm nominal dia Galvanised Iron Heavy Duty 

Reducer Socket of Tata / Jindal or equivalent make including cost of 
material, loading & unloading at site, transportation charges etc all 
complete as per the direction of the Engineer-in-Charge. 

No 24   

57 Supplying of 20mm dia UPVC Elbow:     
 Supplying of 20mm dia UPVC Elbow conforming to SCH-80 of 

Supreme / Astral / Prince or Equivalent make including cost of 
material, loading & unloading, transportation charges at site etc all 
complete as per the direction of the Engineer-in-Charge. 

No 96   

58 Supplying of 25mm dia UPVC Elbow:     
 Supplying of 25mm dia UPVC Elbow conforming to SCH-80 of 

Supreme / Astral / Prince or Equivalent make including cost of 
material, loading & unloading at site, transportation charges,  etc all 
complete as per the direction of the Engineer-in-Charge. 

No 96   

59 Supplying of 25mm dia UPVC Socket:     
 Supplying of 25mm dia UPVC Socket conforming to SCH-80 of 

Supreme / Astral / Prince or Equivalent make including cost of 
material, loading & unloading at site, transportation charges, etc all 
complete as per the direction of the Engineer-in-Charge. 

No 192   

60 Supplying of 15mm dia Connection Pipe Washer:     
 Supplying of 15mm dia Connection Pipe Washer (heavy duty) of 

approved make including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 96   

61 Supplying of Bib Cock Washer:     
 Supplying of CP Bib Cock Washer (heavy duty) of approved make 

including cost of material, loading & unloading at site, transportation 
charges,etc all complete as per the direction of the Engineer-in-
Charge. 

No 144   

62 Supplying of Cistern Washer:     
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 Supplying of Cistern Washer (heavy duty) of approved make 
including cost of material, loading & unloading at site, transportation 
charges, etc all complete as per the direction of the Engineer-in-
Charge. 

Packet 2   

63 Supplying of M.S Hook clamp:     
 Supplying of strong M.S Hook clamp for 15mm and 25mm dia pipe of 

standard make including cost of material, loading & unloading at site, 
transportation charges, etc all complete as per the direction of the 
Engineer-in-Charge. 

No 36   

64 Supplying of High Strength Epoxy Putty:     
 Supplying of High Strength Epoxy Putty of M-Seal / Bond Set / Prince 

or equivalent make including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

Kg 24   

65 Supplying of 1/2" Teflon Tape Roll:     
 Supplying of 1/2" (15mm width) Teflon Tape roll of Pidilite, Astral or 

equivalent make including cost of material, loading & unloading at 
site, transportation charges, etc all complete as per the direction of 
the Engineer-in-Charge. 

No 120   

 Total Amount:     
 Total Sixty Five items (65) only.     
 Amount in Figures:     
 Amount in Words:     
 (During Price Tender opening, only total amount will be read out and not unit rates/amounts of individual items)  

 N.B.: 1) The quoted price shall be inclusive of all applicable taxes, duties, levies, royalties, etc., but excluding 
GST and the quoted price shall remain firm and fixed during entire tenure of contract. 2) GST shall be paid extra 
by OPGC as applicable. 

 
__________________________________________________________________________________________ 

 

Disclaimer: These documents are published in our website only for the purpose of downloading by genuine bidders 
interested to participate in the Tender. OPGC shall not be held responsible in any manner in the event of any 
unauthorized usage of these documents other than the intended purpose.  


