Part A- BOQ for OPGC I -Track.

AMC for maintenance of P-Way / Track, Bridge & Other Civil Miscellaneous works of MGR from ITPS to
Gidhaghara Station for a Period of 02 ( Two) Years”

Sl

Description of work

UOoM

Qty. for
OPGC 1
Track 1st
year

Unit Rate
for 1st
year

Total Amount for
1st Year

Qty. for
OPGC |
Track 2nd
year

Unit Rate
for 2nd
year

Total Amount for
2nd Year

Total length in ETKM = 13.3

Through packing of Broad Gauge Railway straight/curved
track of any sleeper with stone ballast to maintain correct
alignment, cross and longitudinal level as required for
maintaining track gauge, versine, super elevation etc on
both straight and curve track with contractor tools and
labors inclusive of all charges as per IRPWM and as directed
by EIC on our MGR track line including hopper, loading yard
& unloading yard.

13300

13300

Slack packing of track as and when required with contractor
tools and labors inclusive of all charges as per IRPWM
manual.

9975

9975

KEY MAN : Daily examination of complete track and
tightening their fittings by deploying of key man for daily
patrolling with mobile phone and checking the track for 8
hours for length of 3 to 5 KM by each key man ~with tools
and tackles. The patrolling shall be 8 AM to 5 PM. The key
man shall carry out job for tightening of ERCs, liners, rail
screws, plate screws, points & crossings fittings, guard rail
fittings, trap switch fittings. The patrolling shall be as per
instruction of EIC for working period.

Manday

720

720

Ballast profiling, boxing and dressing with special attention
at curves etc. as per IRPWM manual.

2000

2000

Maintenance of points and crossing and minor rectification
like alignment and lubrication, proper crossing gauge on the
check rail and its adjustment for clearance to the correct
profile with through packing as per requirement.as per
IRPWM manual.

No

64

64

REUTET PWT IMSPECTON TOl P=Way POINTS & CTOSSINg 7 TISTT
plates/ clips/ track alignment rain cuts, holes and complete
track defects if any etc by OPGC push trolley or motorized
trolley with agency gang man/trolley man. Weekly thrice or
as per instruction of EIC based on work requirement. The
PWI should maintain inspection and “Daily Material
Transaction Register” for submission at the end of month to
EIC. The agency / contractors PWI will prepare and maintain
a "Section Register"” to record important details of the

tracl /.

80

80

Painting of check Rail both ends with white paints of
approved brand up to a length of 200 mm in the rail.
Material and brushes are to be supplied by OPGC.as per
IRPWM manual.

640

640

Jim crewing of KINKY Rail and Tongue Rail. Remedial
measures are to be done during buckling of track. as per
IRPWM manual.

No

Realignment of curve/readjustment of vertical curve as and
when required involving slewing of track with desired
versine followed by one KATCHA packing/through packing as
per requirement.

1000

1000

10

Maintenance of meter / Km / Curve / signal post lying along
the MGR track (Post / Indicator & paints shall be supplied by
the OPGC). Calculation and marking of Station No., Super
elevation, chainage and versine etc. Marking of Kilometer
post (chainage), creep indicator post, points and crossing in
stations, number of curves, super elevation of curves,
transition length posts (TPTC, TPCC), degree of curvature
post, versine of curve, HFL of bridges, danger level of
bridges etc.

13000

13000

11

Removing weeds & bushes in ballast section and cess up to
3.5m from center line of track in section & station yard, as
specified by Engineer In-Charge including disposal of
branches, bushes outside cess/yard.

4000

4000

12

Minor Cess repair including cess cutting, filling, and repair of
minor rain cuts on embankment as and when required.

cumMm

500

500

13

Maintenance of manned and unmanned level crossings with
proper lubrication etc, as per IRPWM manual. Material are to
be supplied by OPGC.

14

ERC re-greasing as per IRPWM manual. Material & Grease to
be supplied by OPGC.

No

40000

40000




15

Emergency maintenance & repair of track at any section
during dislocation due to derailment of loco/wagon. All
material shall be supplied to you by OPGC. The cutting and
welding staff for repair shall be arranged by the agency.
OPGC shall provide material for that work along with gases
etc. Repair of rail for minor crack due to accident and
derailment shall be done by the agency(Engagement gang
man )

16

Manday

50

50

Emergency mamtenance & repair of track at any section
during dislocation due to derailment of loco/wagon. All
material shall be supplied to you by OPGC. The cutting and
welding staff for repair shall be arranged by the agency.
OPGC shall provide material for that work along with gases
etc. Repair of rail for minor crack due to accident and
derailment shall be done by the agency ,(Engagement

sunervisar

Manday

25

25

17

Supervmo?’n of emergency maintenance & repair of track at
any section during dislocation due to derailment of
loco/wagon by engaging PWI. All material shall be supplied
to you by OPGC. OPGC shall provide material for that work
alona with aases etc

Manday

18

Greasing of face of outer Rail in the curve as per instruction
of EIC. Grease shall be supplied by OPGC as per IRPWM
manual.

1000

1000

19

Side drain, Catch water drain and Cross drain cleaning work
on any place of track for preventing the damage of track.

2000

2000

20

Gang patrolling shall be done during abnormal rainfall. Pre-
monsoon precautionary measures comprising clearing of
vent ways shall be done by Engagement of manpower (Gang
man).

Manday

20

20

21

Gang patrolling shall be done during abnormal rainfall. Pre-
monsoon precautionary measures comprising clearing of
vent ways shall be done by Engaging Supervisor

Manday

20

20

22

Maintenance of gauge level, elevation, joints etc on the
track circuited area (with modification if required) or at the
concrete platform located near the In-motion Weighbridge
at the approach and beyond the Track hopper of Coal
Handlina Plant at ITPS and at Chharlla.

100

100

23

Renewal of worn out / broken 1 in 8 1/2 crossing only with
fitting & fastening including lead up to 30 mtr but excluding
sleepers.

24

Lifting of track up to 25 mm to 75 mm. Each lift not more
than 25 mm

500

500

25

Interchanging of rail when rail wear is out of limit for rake
movement on casual requirement

50

50

26

Installation of PSC sleepers as per IRPWM manual.

No

10

10

27

Renewal of worn out / broken in 1 in 8 1/2 straight /curved
switches of Rail with Fitting & Fastening including lead up to
30 mtr. But, excluding sleepers.

No

28

Renewal of tongue rail left / right of 1 8 1/2 (straight and
curved switch) with complete fitting and fastening including
lead up to 30 mtr but excluding sleeper.

29

Transportation of P-way ( rail, ballast, sleeper etc) and S&T
heavy material from OPGC store/any site of OPGC to any
other location of our MGR system by contractors own vehicle
407, small truck of six wheeler & tractor etc, including
loading and unloading. Lead from O mtr to 5 Kilo meter.

Per Trip

10

10

30

Transportation of P way ( rail, ballast, sleeper etc) and S&T
heavy material from OPGC store/any site of OPGC to any
other location of our MGR system by contractors own vehicle
407, small truck of six wheeler & tractor etc including
loading and unloading Lead from 5 Kilo meter to 20 Kilo
meter

Per Trip

10

10

31

Transportation of P way & S&T material (rail, ballast, sleeper
etc)from store/any site of OPGC to any other location of our
MGR system by OPGC dip lorry / material trolley including
loading and unloading. a) Lead Up to 1 KM

MT

10

10

32

Transportation of P way & S&T material (rail, ballast, sleeper
etc)from store/any site of OPGC to any other location of our
MGR system by OPGC dip lorry / material trolley including
loading and unloading. a) Lead Up to 1 KM b) Extra lead for
each subsequent lead 0.5 Kilo meter / MT ( Metric ton)

MT

20

20

33

Pulling back creep in ordinary track( for single rail) for
Rail/short weld Rails of 39 mtrs and re-fixing anchors & all
other fittings including slack packing and Squaring of
displaced sleepers( Average creep 30 cm in two sides i.e 15
cm on each side rail in the runnina track

5000

5000




34

Renewal of Rails of any section with fitting and fastening
including stacking within 30 mtrs,in connection with Rail
fracture or damage ( removal of existing rail and placing
new rail.)

130

130

35

Lubrication of fish plated joints, bolts and nuts as per IRPW
manual(consumables like grease etc to be supplied by
OPGC)

NO

508

508

36

Replacement/renewal of missing fittings and fasteners (
nut, bolt and ERC of the track

Each

400

400

37

Replacement of GR sole plate of track.

Each

10164

10164

38

Replacement of GFN / Metal liner /ERC.

Each

2000

2000

39

Maintenance of OPGC dip lorry , checking of all the parts of
the lorry for mechanical parts, proper lubrication and minor
repair. OPGC shall provide spares for the work.

No

40

Maintenance of OPGC Motorized trolley, checking of all the
parts of the trolley for electrical parts, mechanical parts and
proper lubrication. OPGC shall provide spares for the work.

No

41

Overhauling of level crossing with proper lubrication and as
per IRPWM manual

42

Drilling of Rail of 60 kg by agency hand tools

10

10

43

Shallow screening of track ballast in crib portion.

500

500

44

Rail track welding with supply of raw material for welding for
fracture in rail track

45

Conveying from stacks and spreading of stone ballast within
a lead of 100m and lift up to 4.5 M.

cum

500

500

46

Supply of coarse sand and filling in track as per instruction
of EIC

cum

100

100

47

Cutting of Rail of 60 kg by agency hand tools

10

10

48

Supply of Crusher dust in track as per direction of EIC

Cum

100

100

49

Carrying out the USFD testing of rails by SRT by using O
degree / 4 Mhz , 37 degree / 2 Mhz and 70 degree / 2 MHz
probes by NBC method as per IR standard. Specification for
ultrasonic testing of rail welds as applicable to rails testing
complete as directed by EIC. The testing shall cover
minimum 94 % of the Railhead cross sectional area , 100 %
of the web cross sectional area and 100 % of bottom flange
of rail falling below web.( This shall cover the Gauge face
corner defects also).The rate for testing includes cost of
contractor ,labor , operator, USFD machine, Tools and plants
i.e probes , couplant, etc.and all other incidentals charges
related to testing work including taxes, transportation etc.
The item also includes the detection marking of the defects
detected as per standard Railway and RDSO practices
including submission of daily reports complete.as per latest
amendment of RDSO

RMT

26000

26000

50

Carrying out the USFD testing of welds ( thermic and flash
butt welding ) , by using O degree and 70 degree probes for
head testing ,70 degree ( 2 Mhz) , 20 mm x20mm single
crystal probe for flange testing and 45 degree ( 2 Mhz) / 70
(2 Mhz , 8 mm x 8 mm ) probe for testing as applicable as
per Indian railway standard specification for ultrasonic
testing of rail / weld as applicable to weld testing complete
as directed by EIC . The testing shall cover 100 % flange X
sectional area, 100 % web X sectional area and 94 % of
weld head X sectional areas. The rate for testing includes
cost of contractor, labor, operator USFD machine , tools and
plants i.e probes , couplants ,etc and all other incidental
charges related to testing work including taxes
,transportation etc. The item also include the detection ,
marking of the defects detected as railway standard RDSO
and Railway practice including submission of daily report
complete.

No

170

170

51

Providing technical service for epoxy application on track
hopper & approach for epoxy application, grouting, leveling
of track and fixing MCI inserts.

Manday

100

100

52

Repairing of track hopper approach (Rake entry side) inserts
by fast setting material. The agency is to supply material
and service for leveling and tightness of insert.

Cum

53

Grouting / anchoring of weighbridge approach with threaded
rod and chemical RE 500 ( Hilti make ) / or other branded
product as per EIC with all material by the agency

30

30

54

Supply& stacking of Hard Granite ballast

CUM

500

500

55

Deep screening of track ballast as per IRPWM manual.

1000

1000




56

Renewal of concrete sleepers by concrete sleepers
(Replacement of any type of sleepers in track with PSC
sleepers lying on cess or at Bridge Approaches for casual
renewal at isolated locations with all fittings, Complete to
specified gauge & cross level with contractor’s tools
including packing and dressing of ballast as directed by
Engineer-In-Charge. Released materials shall be neatly
stacked and handed over at specified location or near either
side of Bridge approaches as directed or as per IRPWM
manual.

No

50

50

57

Engagement of welder for welding work at track.

No

10

10

58

Lifting the newly inserted BG 60 Kg. / 52 Kg. turnouts/ trap
switches to required level to provide a ballast cushion up to
225mm from existing level with Railway's stone ballast in
convenient stages including one round of through packing
after completion of final stage of lift, levelling, aligning,
gauging and boxing etc, with contractor's labor, tools, with
all lead and lifts etc, and as directed by the Engineer-In-
Charge or as per IRPWM manual.

No

32

32

59

Supply of oxygen gas for rail repair work.

150

150

60

Supply of DA gas for rail repair work.

50

50

61

Track hopper maintenance

1000

1000

62

Track lifting from 75 mm - 150 mm as per requirement.

1000

1000

63

Inspection of track by Railway retired ADEN / DEN level
officer.

64

Fixing Joggled Fish Plates with bolt / clamp (supplied by
OPGC in running track conditions at welds on rail, as
directed by Engineer- In -Charge (drilling of holes in rail, if
required, shall be paid separately with 2 bolt or 4 bolt or
clamp

Set

500

500

65

Anti-corrosive painting of rail on running track of any
sleeper density on web, foot etc, Including liner contact area
(excluding bottom of foot) and fishing plane as per
requirement with two coats of thickness of 100 microns

each by bituminous black paint confirms to 1S-9862 of
reputed make including painting of liners, ERCs and
including surface preparation, i.e. cleaning with wire brush /
sand paper as a complete job as per procedure prescribed in
latest edition of IRPWM

500

500

66

Replacing existing glued joint rail with cut rails or with glued
joint rail or insertion of glued joint by cutting existing track
under traffic condition by cutting rails, re-fixing with all rail
sleeper fastenings and providing required gaps for carrying
out welding as an alternative to drilling holes or joining rails
with fish plates duly drilling holes as required and as
directed by Engineer In-Charge.

Total in (Rs.) PART A ( OPGC —1 ) Track excluding GST

TOTAL VALUE FOR 02 YEARS FOR PART A ( OPGC —1 )
TRACK EXCLUDING GST

Part B- BOQ for OPGC 11 -Track.

AMC for maintenance of P-Way / Track, Bridge & Other Civil Miscellaneous works of MGR from ITPS to Gidhaghara Station
for a Period of 02 ( Two) Years

Qty. for . Qty. for .
SI | bescrintion of work vom | oPec 1 U?c:: ':::e Total Amount for| OPGC I1 Uf';'rt ';:;e Total Amount for
No. p Track 1st 1st Year Track 2nd 2nd Year
year year
year year
Total length in ETKM 39.200
Through packing of Broad Gauge Railway straight/curved
track of any sleeper with stone ballast to maintain correct
alignment, cross and longitudinal level as required for
maintaining track gauge, versine, super elevation etc on
1 both straight and curve track with contractors tools and M 39200 39200
labors inclusive of all charges as per IRPWM and as directed
by EIC on our MGR track line including hopper, loading yard
& unloading yard.
Slack packing of track as and when required with contractor
2 |tools and labors inclusive of all charges as per IRPWM M 29400 29400

manual.




KEY MAN : Daily examination of complete track and
tightening their fittings by deploying of key man for daily
patrolling with mobile phone and checking the track for 8
hours for length of 3 to 5 KM by each key man ~with tools
and tackles. The patrolling shall be 8 AM to 5 PM. The key
man shall carry out job for tightening of ERCs, liners, rail
screws, plate screws, points & crossings fittings, guard rail
fittings, trap switch fittings. The patrolling shall be as per
instruction of EIC for working period.

Manday

2160

2160

Ballast profiling, boxing and dressing with special attention
at curves etc. as per IRPWM manual.

10000

10000

Maintenance of points and crossing and minor rectification
like alignment and lubrication, proper crossing gauge on the
check rail and its adjustment for clearance to the correct
profile with through packing as per requirement.as per
IRPWM manual.

No

a4

44

REUTET PWT ITMSPECTONT TOl P=Way POINTS & CTOSSINg 7 TISTT
plates/ clips/ track alignment rain cuts, holes and complete
track defects if any etc by OPGC push trolley or motorized
trolley with agency gang man/trolley man. Weekly thrice or
as per instruction of EIC based on work requirement. The
PWI should maintain inspection and “Daily Material
Transaction Register” for submission at the end of month to
EIC. The agency / contractors PWI will prepare and maintain
a "Section Register"” to record important details of the

tracl /.

160

160

Painting of check Rail both ends with white paints of
approved brand up to a length of 200 mm in the rail.
Material and brushes are to be supplied by OPGC.as per
IRPWM manual.

440

440

Jim crewing of KINKY Rail and Tongue Rail. Remedial
measures are to be done during buckling of track.as per
IRPWM manual.

No

10

10

Realignment of curve/readjustment of vertical curve as and
when required involving slewing of track with desired
versine followed by one KATCHA packing/through packing as
per requirement.

10

6000

6000

Vrantenance of Meter 7 KM 7 CUTVe 7 Signar post ying arong
the MGR track (Post / Indicator & paints shall be supplied by
the OPGC). Calculation and marking of Station No., Super
elevation, chainage and versine etc. Marking of Kilometer
post (chainage), creep indicator post, points and crossing in
stations, number of curves, super elevation of curves,
transition length posts (TPTC, TPCC), degree of curvature
post, versine of curve, HFL of bridges, danger level of

hridnoc ote

38800

38800

11

Removing weeds & bushes in ballast section and cess upto
3.5m from center line of track in section & station yard, as
specified by Engineer In-Charge including disposal of
branches. bushes outside cess/vard

12

11000

11000

Minor Cess repair including cess cutting, filling, and repair of
minor rain cuts on embankment as and when required.

cumMm

1000

1000

13

Maintenance of manned and unmanned level crossings with
proper lubrication etc, as per IRPWM manual. Material are to
be supplied by OPGC.

14

ERC re-greasing as per IRPWM manual. Material & Grease to
be supplied by OPGC.

No

130000

130000

15

Emergency maintenance & repair of track at any section
during dislocation due to derailment of loco/wagon. All
material shall be supplied to you by OPGC. The cutting and
welding staff for repair shall be arranged by the agency.
OPGC shall provide material for that work along with gases
etc. Repair of rail for minor crack due to accident and
derailment shall be done by the agency(Engagement gang
man)

16

Manday

150

150

Emergency mamtenance & repair of track at any section
during dislocation due to derailment of loco/wagon. All
material shall be supplied to you by OPGC. The cutting and
welding staff for repair shall be arranged by the agency.
OPGC shall provide material for that work along with gases
etc. Repair of rail for minor crack due to accident and
derailment shall be done by the agency ,(Engagement

sunervisar

Manday

50

50

17

Supervmo?’n of Emergency maintenance & repair of track at
any section during dislocation due to derailment of
loco/wagon by engaging PWI. All material shall be supplied
to you by OPGC. OPGC shall provide material for that work
alona with aases etc

Manday

10

10

18

Greasing of face of outer Rail in the curve as per instruction
of EIC. Grease shall be supplied by OPGC as per IRPWM
manual.

9000

9000




19

Side drain, Catch water drain and Cross drain cleaning work
on any place of track for preventing the damage of track.

8000

8000

20

Gang patrolling shall be done during abnormal rainfall. Pre-
monsoon precautionary measures comprising clearing of
vent ways shall be done by Engagement of manpower (Gang
man).

Manday

40

40

21

Gang patrolling shall be done during abnormal rainfall. Pre-
monsoon precautionary measures comprising clearing of
vent ways shall be done by Engaging Supervisor

Manday

40

40

22

Maintenance of gauge level, elevation, joints etc on the
track circuited area (with modification if required) or at the
concrete platform located near the In-motion Weighbridge
at the approach and beyond the Track hopper of Coal
Handling Plant at ITPS and at Chharlla.

400

400

23

Renewal of worn out / broken 1 in 8 1/2 crossing only with
fitting & fastening including lead up to 30 mtr but excluding
sleepers.

No

24

Lifting of track up to 25 mm to 75 mm. Each lift not more
than 25 mm

1500

1500

25

Interchanging of rail when rail wear is out of limit for rake
movement on casual requirement

100

100

26

Installation of PSC sleepers as per IRPWM manual.

20

20

27

Renewal of worn out / broken in 1 in 8 1/2 straight /curved
switches of Rail with Fitting & Fastening including lead up to
30 mtr. but excluding sleepers.

28

Renewal of tongue rail left / right of 1 8 1/2 (straight and
curved switch) with complete fitting and fastening including
lead up to 30 mtr but excluding sleeper.

No

29

Transportation of P-way ( rail, ballast, sleeper etc) and S&T
heavy material from OPGC store/any site of OPGC to any
other location of our MGR system by contractors own vehicle
407, small truck of six wheeler & tractor etc, including
loading and unloading. Lead from O mtr to 5 Kilo meter.

Per Trip

10

10

30

Transportation of P way ( rail, ballast, sleeper etc) and S&T
heavy material from OPGC store/any site of OPGC to any
other location of our MGR system by contractors own vehicle
407, small truck of six wheeler & tractor etc including
loading and unloading Lead from 5 Kilo meter to 20 Kilo
meter

Per Trip

10

10

31

Transportation of P way & S&T material (rail, ballast, sleeper
etc) from store/any site of OPGC to any other location of our
MGR system by OPGC dip lorry / material trolley including
loading and unloading. a) Lead Up to 1 KM

MT

30

30

32

Transportation of P way & S&T material (rail, ballast, sleeper
etc) from store/any site of OPGC to any other location of our
MGR system by OPGC dip lorry / material trolley including
loading and unloading. a) Lead Up to 1 KM b) Extra lead for
each subsequent lead 0.5 Kilo meter / MT ( Metric ton)

MT

40

40

33

Pulling back creep in ordinary track( for single rail) for
Rail/short weld Rails of 39 mtrs and re-fixing anchors & all
other fittings including slack packing and Squaring of
displaced sleepers( Average creep 30 cm in two sides i.e 15
cm on each side rail in the runnina track

15000

15000

34

Renewal of Rails of any section with fitting and fastening
including stacking within 30 mtrs, in connection with Rail
fracture or damage (removal of existing rail and placing
new rail.)

260

260

35

Lubrication of fish plated joints, bolts and nuts as per IRPW
manual(consumables like grease etc to be supplied by
OPGC)

NO

2987

2987

36

Replacement/renewal of missing fittings and fasteners (
nut, bolt and ERC of the track

Each

3000

3000

37

Replacement of GR sole plate of track.

Each

59752

59752

38

Replacement of GFN / Metal liner /ERC.

Each

10000

10000

39

Maintenance of OPGC dip lorry, checking of all the parts of
the lorry for mechanical parts, proper lubrication and minor
repair. OPGC shall provide spares for the work.




40

Maintenance of OPGC Motorized trolley, checking of all the
parts of the trolley for electrical parts, mechanical parts and
proper lubrication. OPGC shall provide spares for the work.

No

41

Overhauling of level crossing with proper lubrication and as
per IRPWM manual

No

42

Drilling of Rail of 60 kg by agency hand tools

No

200

200

43

Shallow screening of track ballast in crib portion.

3000

3000

44

Inspection of one steel girder bridge span by Railway
retired experts

No

12

12

45

Hiring of JCB for track and miscellaneous work.

200

200

46

Rail track welding with supply of raw material for welding for
fracture in rail track

No

10

10

47

Repair of cess including earth work (Earth work in ordinary
soil within a lead of 100M, and lift up to 7.5M including
rough dressing and breaking clods to maximum 5cm to 7cm
and laying in layers not exceeding 0.3m in depth and as per
direction of the Enaineer-In-Charae

Cum

2000

2000

48

Conveying from stacks and spreading of stone ballast within
a lead of 100m and lift up to 4.5 M.

cum

2000

2000

49

Supply of coarse sand and filling in track as per instruction
of EIC

cum

200

200

50

Cutting of Rail of 60 kg by agency hand tools

No

20

20

51

Supply of Crusher dust in track as per direction of EIC

Cum

200

200

52

Patrolling of track from block station to Block station by foot
or OPGC trolley engaging key man and one helper for safety
of rake movement in night.

No

720

720

53

Carrying out the USFD testing of rails by SRT by using 0
degree / 4 Mhz , 37 degree / 2 Mhz and 70 degree / 2 MHz
probes by NBC method as per IR standard. Specification for
ultrasonic testing of rail welds as applicable to rails testing
complete as directed by EIC. The testing shall cover
minimum 94 % of the Railhead cross sectional area , 100 %
of the web cross sectional area and 100 % of bottom flange
of rail falling below web.( This shall cover the Gauge face
corner defects also).The rate for testing includes cost of
contractor ,labor , operator, USFD machine, Tools and plants
i.e probes , couplant, etc .and all other incidentals charges
related to testing work including taxes, transportation etc.
The item also includes the detection marking of the defects
detected as per standard Railway and RDSO practices
including submission of daily reports complete.as per latest
amendment of RDSO

RMT

77600

77600

54

Carrying out the USFD testing of welds ( thermic and flash
butt welding ) , by using O degree and 70 degree probes for
head testing ,70 degree ( 2 Mhz) , 20 mm x20mm single
crystal probe for flange testing and 45 degree ( 2 Mhz) / 70
(2 Mhz , 8 mm x 8 mm ) probe for as applicable as per
Indian railway standard specification for ultrasonic testing of
rail / weld as applicable to weld testing complete as directed
by EIC . The testing shall cover 100 % flange X sectional
area, 100 % web X sectional area and 94 % of weld head X
sectional areas. The rate for testing includes cost of
contractor, labor, operator USFD machine , tools and plants
i.e probes , couplants ,etc and all other incidental charges
related to testing work including taxes ,transportation etc.
The item also include the detection , marking of the defects
detected as railway standard RDSO and Railway practice
including submission of daily report complete.

No

1421

1421

55

Engagement of Manpower (Unskilled) for chharlla coal
cleaning work.

Manday

3600

3600

56

Engagement of Manpower(Semiskilled) for chharlla coal
cleaning work

Manday

360

360

57

Providing technical service for epoxy application on track
hopper & approach for epoxy application, grouting, leveling
of track and fixing MCI inserts.

Manday

100

100

58

Supply& stacking of Hard Granite ballast

CuMm

2000

2000

59

Supplying of stone boulders weighing not less than 35 kg
each at specified bridge locations as per requirement.

Cum

100

100

60

Deep screening of track ballast as per IRPWM manual.

2000

2000




61

Renewal of concrete sleepers by concrete sleepers
(Replacement of any type of sleepers in track with PSC
sleepers lying on cess or at Bridge Approaches for casual
renewal at isolated locations with all fittings, Complete to
specified gauge & cross level with contractor’s tools
including packing and dressing of ballast as directed by
Engineer-In-Charge. Released materials shall be neatly
stacked and handed over at specified location or near either
side of Bridge approaches as directed or as per IRPWM
manual.

100

100

62

Engagement of welder for welding work at track.

30

30

63

Lifting the newly inserted BG 60 Kg. / 52 Kg. turnouts/ trap
switches to required level to provide a ballast cushion up to
225mm from existing level with Railway's stone ballast in
convenient stages including one round of through packing
after completion of final stage of lift, levelling, aligning,
gauging and boxing etc, with contractor's labor, tools, with
all lead and lifts etc, and as directed by the Engineer-In-
Charge or as per IRPWM manual.

No

22

22

64

Supply of oxygen gas for rail repair work.

cumMm

300

300

65

Supply of DA gas for rail repair work.

cuMm

100

100

66

Track hopper maintenance

1000

1000

67

Track lifting from 75 mm - 150 mm as per requirement.

5000

5000

68

Inspection of track by Railway retired ADEN / DEN level
officer.

No

69

Supplying and fixing HSFG bolts of any dia and any length
with suitable nuts including DTl washers conforming to IRS-
B1-2001 for bridges and steel structures with contractors
labor, tools and plants and lead and lift etc.

KG

200

200

70

Metalizing of steel work of girders with sprayed aluminum
after surface preparation by Sand/grit blasting, followed by
one coat of primer (IS: 5666) & one coat of Zinc Chrome
primer (1S:104) and two coats of aluminum paint (1S:2339)
with all labor, T&P and material as a complete job duly
conforming to all relevant specifications and process given
under Clause 39 of IRS-B1-2001 Note: Nominal Thickness of
aluminum coating shall be 150 microns. DFT of Zinc chrome
primer shall be 25-30 microns and DFT of each coat of
aluminum paint shall be 12-14 microns.

SQM

100

100

71

Providing and fixing railing used in rows for footpath or anti-
crash barrier railing with B class G.l. pipe 65/50 mm
nominal dia including cost of M.S. angle and channels in
vertical posts, welding / bolting, priming painting with one
coat ready mix Zinc Chromate conforming to 1S: 104 with
DFT of 25- 30 Microns, followed by one coat of Zinc Chrome
red oxide conforming to 1S:2074 with DFT of 25 Microns
with all material, labor, T&P as a complete job.

KG

200

200

72

Supplying and fixing M.S. Angles 65mmx 65mm x 8mm or
any other size conforming to 1S: 2062 in the nosing of steps
of stair cases of Foot Over Bridges including provision of
10mm dia, anchor bar 600mm c/c and fixing with main
girder with M.S. flat, making anti-slip arrangements over
the top of nosing as per approved scheme given by Engineer
In-Charge with all material, labor, T&P as a complete job.

KG

1000

1000

73

Providing and fixing various size HTS holding down bolts
conforming to 1S:1364 in concrete column or in other
structures with proper nuts, bolts, washers/plates, grouting
of holes with all material, labor, T&P as a complete job.

KG

100

100

74

Supplying, Fabricating and fixing access ladders, inspection
platforms, Trolley refuges etc, on bridges with structural
steel conforming to IS: 2062 including welding / bolting,
priming painting with one coat of ready mixed paint of Zinc
Chromate (1S:104) with DFT of 25-30 microns followed by
one coat of Zinc Chrome Red Oxide (1S:2074) with DFT of
25 microns with all material, labor, T&P as a complete job.

MT




Surface preparation of steel work of bridge plate/composite
girders by cleaning with scrappers and/or wire brushes to
remove all rust and loose or perished paint to prepare
perfectly clean & dry bare metal surface free from all
dirt/foreign material & ready for initial coat of paint. Rate
includes cost of labor, consumables, brushes, tools & plants,
ladders, scaffoldings, jhoola, hanging scaffolding staging
etc.

75 SQM 500

500

Fixing Joggled Fish Plates with bolt / clamp (supplied by
OPGC in running track conditions at welds on rail, as

76 |directed by Engineer- In -Charge (drilling of holes in rail, if Set 600
required, shall be paid separately with 2 bolt Or 4 bolt or
clamp

600

Anti-corrosive painting of rail on running track of any
sleeper density on web, foot etc, Including liner contact area
(excluding bottom of foot) and fishing plane as per
requirement with two coats of thickness of 100 microns

77 |each by bituminous black paint confirms to 1S-9862 of M 1000
reputed make including painting of liners, ERCs and
including surface preparation, i.e. cleaning with wire brush /
sand paper as a complete job as per procedure prescribed in
latest edition of IRPWM

1000

Replacing existing glued joint rail with cut rails or with glued
joint rail or insertion of glued joint by cutting existing track
under traffic condition by cutting rails, re-fixing with all rail
78 |sleeper fastenings and providing required gaps for carrying No 10
out welding as an alternative to drilling holes or joining rails
with fish plates duly drilling holes as required and as
directed by Engineer In-Charge.

10

Cleaning and greasing of free end and fixed end of steel
girder Bridge bearing with Grease Graphite, Kerosene oil
and other materials as per Para 222 of Indian Railway
Bridge Manual 1998 with painting of Bearing as per
requirement complete as directed by Engineer-In-Charge (
Span up to 18.3 mtr)

79

Cleaning and greasing of free end and fixed end of steel
girder Bridge bearing with Grease Graphite, Kerosene oil
and other materials as per Para 222 of Indian Railway
Bridge Manual 1998 with painting of Bearing as per
requirement complete as directed by Engineer-In-Charge
(Girder of clear span above 24.40m & up to 30.5m)

80

Cleaning and greasing of free end and fixed end of steel
girder Bridge bearing with Grease Graphite, Kerosene oil
and other materials as per Para 222 of Indian Railway
Bridge Manual 1998 with painting of Bearing as per
requirement complete as directed by Engineer-In-Charge
(Girder of clear span above 30.5m)

81 No 1

Total in (Rs.) PART B ( OPGC —I1 ) Track excluding GST

TOTAL VALUE FOR 02 YEARS FOR PART B ( OPGC —I1)
TRACK EXCLUDING GST

TOTAL VALUE FOR 02 YEARS FOR (PART A + PART B)
TRACK EXCLUDING GST

GST SHALL BE EXTRA AS APPLICABLE (SAC CODE TO BE INCICATED ALONG WITH APPLICABLE %)




