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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 
 

NOTICE INVITING TENDER 
 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for 
execution of the following Works for its Thermal Power Plant at Banharpali: 
 

Works Tenders: NIT No. ITPS/CC-22/2023-24/09, Date: 19/08/2023 

S/
N 

Name of the work Tender 
cost 

EMD (Rs.) Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening of 

Bid 

 1 Raising of embankment height 
for ash pond C & A from RL 
208M to 211M 

Rs.10000/
- including 

GST 

44,62,000/- As per Bid 
Document 

21.08.23 to 
11.09.23 

Up to 15:00 Hrs on 
12.09.23/ 

15:30 Hrs onwards on 
12.09.23 

 2 Landscaping and Beautification 
of Main Plant and Colony Area 
at ITPS 

-- 28,000/- As per Bid 
Document 

23.08.23 to 
08.09.23 

Up to 15:00 Hrs on 
09.09.23/ 

15:30 Hrs onwards on 
09.09.23 

 3 AMC for Refilling & Hydro-
testing of fire extinguishers for 
02 years 

-- 30,000/- As per Bid 
Document 

21.08.23 to 
04.09.23 

Up to 15:00 Hrs on 
05.09.23/ 

15:30 Hrs onwards on 
05.09.23 

 4 AMC for Fire Tender Manning 
& Supervision at ITPS for 02 
years 

Rs.2000/- 
including 

GST 

2,12,000/- As per Bid 
Document 

21.08.23 to 
04.09.23 

Up to 15:00 Hrs on 
05.09.23/ 

15:30 Hrs onwards on 
05.09.23 

 5 Rubber lining services -- 21,000/- As per Bid 
Document 

24.08.23 to 
07.09.23 

Up to 15:00 Hrs on 
08.09.23/ 

15:30 Hrs onwards on 
08.09.23 

 6 Retrofitting of Vacuum Pump 
Units in 210MW Unit of OPGC-
Unit 1 

Rs.2000/- 
including 

GST 

5,63,000/- As per Bid 
Document 

24.08.23 to 
07.09.23 

Up to 15:00 Hrs on 
08.09.23/ 

15:30 Hrs onwards on 
08.09.23 

 
 e-Reverse Auction (E-RA) shall be conducted for the works at Sl. No. 1, 4 & 6. The Transaction Fees for e-Reverse Auction 

shall be deposited to the account of MSTC Limited directly. 
 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
submission/receipt of tender, otherwise the bid shall be liable for rejection. Small scale industries/National Small-Scale 



Page 3 of 208 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right to accept/ 
reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the 
tender will be issued/ received / opened at the respective time on the next working day. The photocopies of all the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along 
with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 

 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
 

 
GM-SCM 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 
our website www.opgc.co.in for details. 
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ODISHA POWER GENERATION CORPORATION LIMITED 
 Ib Thermal Power Station, Banaharpali 

Name of the work: 
“Rubber lining services, OPGC-II, ITPS.” 

Bid Document & Instruction to Bidders 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT  

2) Instruction to Bidders  

3) General Conditions of contract 

4) Special Conditions of Contract  

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  

6) Scope of Work 

7) Blank Price bid 

The bids complete in all respect must be submitted in two parts namely Techno-commercial partand Price 
part. The envelopes containing the respective parts must be sealed and super scribed with tender enquiry 
number, Name of the work and the name of the part. Both the envelopes should be kept in a third 
envelope and sealed and super scribed with tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 

Techno-Commercial Bid:  
The bidder must submit the following along with the techno-commercial bid: 

1) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders during 
opening of Techno-Commercial Bid. 

2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and MSME 
(Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate 

3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Signed & Stamped Rules and Regulations of the e-Reverse Auction. 
6) Credentials in support of qualifying requirements. 
7) Commercial terms and conditions and deviation statement. 
8) Un-priced Bid showing quoted/not quoted. 
9) ESI Registration Certificate 

 
Qualifying Requirements: 
The bidders must also meet the following Qualifying Requirements with respect to the above. 

1. Bidders must have executed minimum one similar work of Re-rubber lining job at site in Fertilizer / 
Chemical / Petrochemical / Gas / Power Industries during the last 5 years. 
AND 

2. Bidder’s average annual financial turnover during the last three years ending 31st March 2023 
should be not less than 3.50 lakh. Bidder shall furnish necessary documents in this regard. 
AND 

3. Bidder should have executed jobs of Re-rubber lining of tanks, vessels, piping, etc. during last 
Five years of which 

a. Three works each costing not less than the amount equal to 4.50 lakh. 
or 

b. Two works each costing not less than the amount equal to 5.5 lakh. 
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or 
c. One work costing not less than the amount equal to 8.5 lakh. 

AND 
4. Must not have been disqualified/blacklisted in any public/Govt sector/ Private IPPs/ CPPs 

during the last 05(five) years for the similar nature of job. (Contractor's Self Certification) 
AND 

5. Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years. 
(Contractor’s self-certification) 
 
* Similar work means Re-rubber lining at site of tanks, vessels, piping, etc. 

Note: - 
1) As a documentary proof, the bidders shall submit self-attested copies of following documents: 

a) Executed Work Orders in support of above with full technical details. 
b) Self-Certification against above. 
c) Executed Work orders in support of above with completion period. 

2) Evaluation shall be done based on documents provided along with the bid. 

3) Bidders not complying with the Pre-qualification criteria will not be considered suitable. 
4) Tenders submitted without the above techno-commercial requirements shall be liable for 

rejection. 
5) The bidders who are found qualified in above will be invited for the opening of the price bids. 

 
Note: 

 Owner reserves the right to obtain necessary documents and also to assess the qualification of the 
Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish bidder’s 
qualification. 

 Sufficient documentary proof in support of the above must be submitted along with the Techno-
Commercial Bid. Photocopies of supporting documents must be submitted along with Techno-
Commercial Bid. 

 Tenders submitted without the above techno-commercial requirements shall be liable for rejection. 

 The bidders who are found qualified in the above will be invited for the opening of the price bids. 

 Tenders submitted without the above techno-commercial requirements shall be liable for rejection. 

 If E-RA is applicable (refer NIT) then the Techno-commercially qualified bidders will participate in the 
Reverse Auction through MSTC Limited. The price may be finalized based on Reverse Auction or Sealed 
Price Bid. OPGC reserves the right to go for reverse auction after opening of sealed Envelope price bid, 
submitted by bidder. This will be decided after techno-commercial Evaluation. All Bidders have to give 
their acceptance for participating in Reverse Auction as per “Rules and Regulations of the e-Reverse 
Auction” which shall be binding on the bidders. Non-Acceptance to participate in Reverse Auction may 
result in non-consideration of their bids, in case OPGC decides to go for reverse auction.  

 The bidders who are found qualified in above will be invited for the opening of the price bids. 

Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if 
required) must be submitted separately. The rates offered by the bidder shall be clearly written in 
English (clearly handwritten or typed) both in words and figures and shall be free from any aberrations, 
deletions, corrections and overwriting. In case of any illegibility of the offer submitted by bidder the 
interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except 

GST etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any 
circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST 
should be shown separately and shall be paid against documentary evidence. 

4)  
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a. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted 
as per actual against documentary evidence. 

b. Additional amount due to imposition of new tax by Govt. relevant to this work will be 
reimbursed by OPGC as per actual against documentary evidence. 

c. Any change in Income Tax will be borne by the Contractor. 
d. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-

inclusive basis except GST. 
e. Any additional payment due to change in tax structure will be admissible if the change is 

effective during the scheduled completion period. No such extra payment shall be made 
beyond the stipulated completion date if the delay is due to the fault of the contractor. No 
claim shall be admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed 

item wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard copy of price 
bid. The prices quoted in the hard copy of price bid shall be taken as final & binding. 

Instruction to the Bidders 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms are exempted from 
payment of Earnest Money Deposit only if they are entitled for exemption of the offered service. 
Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration 
Certificates at least two days before the due submission date. However, OPGC reserves the right to 
accept/ reject the exemption request if the same is found unauthenticated or not relevant to the 
offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 
contained in the tender documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 
adding the cost determined by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide 
certain facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get 
himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to 
all safety norms as described in the tender. No relaxation or request for revision of quoted/accepted 
rates shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs.  

f) The details of items in the price schedule shall be read in conjunction with the corresponding technical 
specifications. Items of work provided in the price schedule but not covered in the technical 
specifications shall be executed strictly as per instructions of Engineer in charge. 

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges 
not specifically mentioned but reasonably implied and necessary to complete the work according to 
contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to 

perform the same at their quoted rates.  
Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate 
in the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages 
of these documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNETOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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7TH. FLOOR, ZONE – A, FORTUNETOWERS, 
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INSTRUCTION TO BIDDERS 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

 
 

TENDER 
FOR 

 
Name of the work: “Rubber lining services, OPGC-II, ITPS.” 
 
1. To be submitted by 15:00 Hours on 08/09/2023toContract Cell, ITPS, Jharsuguda. 
 
2. Techno-commercial bids to be opened in the presence of Bidders or their duly authorized 

representatives who may like to be present at 15:30 Hours onwards on 08/09/2023in the 
office of Contract Cell, ITPS. 

  
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation:GM-Contracts, ITPS.  
 
Date:  
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

  
1. Tenders are invited on behalf of the OPGC Ltd. for the work “Rubber lining services, OPGC-

II, ITPS.” 
2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed as per schedule mentioned in Special Conditions of 

Contract, in accordance with phasing, if any, indicated in the Tender documents. 
4. Normally Bidders having corresponding class of license, PF Code, GST Registration 

Certificate, IT PAN, valid expertise for the work required to be executed and financial 
capacity will be considered. 

5. The person who floats the NIT shall be the Accepting Authority hereinafter referred to as 
such for the purpose of this Tender. 

6. A Bidder shall produce Income Tax PAN, GST Registration Certificate and PF Registration 
number. 

7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 
Price Schedule of various classes of work to be done, the Conditions of Contract and other 
necessary documents will be sold on payment of As per NITin shape of Demand Draft in 
favour of Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-
9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ICICI Bank (Code-
ICIC0003679) on or after 24/08/2023 up to 07/09/2023.The cost of tender paper is not 
refundable. 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub-soil (so 
far as is practicable and related to particular work), the form and nature of the site, nature 
of work, capacity of concerned plant, present condition of the plant, labour force problem 
relating to present Contractlabour, custom & system of the local folk, means of access to the 
site, accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or otherwise 
shall be allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 
inviting tender advertised in the newspaper and all other tender documents and has made 
himself aware of the scope and specifications of the work to be done and of local conditions 
and other factors bearing on the execution of the works. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item 
should be worked out and the requisite totals given. Special care shall be taken to write 
rates in figures as well as in words, and the amounts in figures only in such a way that 
interpolation is not possible.  The total amount shall be written both in figures and in words. 
In case of figures, the words ‘Rs.’ should be written before the figure of rupees and the 
words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ 
should precede and the words ‘Paise’ should be written at the end.  Unless the rate is in 
whole rupees and followed by the word ‘Only’ it should invariably be up to two places of 
decimal. 
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11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender 
containing percentage below / above the schedule of rate quoted is liable to be rejected. In 
case of lump sum tenders, only quoted amount shall be considered. 

12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 
works. Failure to observe this condition shall render the Tender of the Bidder tendering as 
well as of those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hours on 08/09/2023and shall be opened at 15:30 
Hours onwardson the same dayin the presence of those Bidders or their duly authorized 
representatives who may like to be present. 

14. The Tender shall be accompanied by Earnest Money worth as mentioned in NIT. The Earnest 
Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power 
Generation Corporation Ltd drawn on State Bank of India (Code-9510) / Andhra Bank (Code-
0662) / Central Bank of India (Code-283899)/ICICI Bank (Code-ICIC0003679)or Bank 
guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma. 

15.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 
appropriate value in the prescribed format. 

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 
demand.  The Earnest Money shall be valid for a period of three (03) calendar months 
from the date of opening of the bid. 

15.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) 
days from the date of opening of the Tender, during which period the Bidder agrees not to 
vary, alter or revoke his Tender either in whole or in part. If the Bidder however, fails to 
keep his Tender valid for one hundred eighty (180) days or varies its terms and conditions 
during the said period then the Owner shall be entitled to forfeit the Earnest Money 
amount without any notice or proof of damages etc. The Bidder shall submit his Tender as 
required in the Tender documents along with letter of undertaking in the proforma 
enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after 
the award of the Contract. 

15.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of 
the two in accordance with aforesaid provisions shall be rejected by the Owner as non-
responsive Bid. 

15.6 No interest will be payable by the Owner on the said amount covered under Earnest 
Money / other security deposits. 

15. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 
initial security at the option of the said Contractor or shall be returned to the successful 
bidder at his option. 

16. A Bidder shall submit the Tender which satisfies each and every condition laid down in this 
notice and other tender documents, failing which the Tender will be liable to be rejected.  

17. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest 
or any Tender or to give any reasons for their decision.  The Owner reserves the right to 
allow the Public Sector Undertakings price preference facilities as admissible under existing 
Govt. policy.  The prospective Bidders may apprise themselves of the relevant Govt. 
notification in this regard before submission of their bid. The Odisha Power Generation 
Corporation Ltd. reserves the right of accepting the whole or any part of the Tender or split 
the total scope of work among eligible Bidders and Bidder (s) shall be bound to perform the 
same at his/their quoted rates. 
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18. GST or any other tax on materials in respect of this Contract shall be payable by the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. 
For and on behalf of Odisha Power Generation Corporation Ltd. 

 
Signature…Sd/- 

 
Designation:GM-Contracts, ITPS. 

 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS 
TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating to 

    (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for 

Labour Welfare, Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents 
upon the terms and conditions contained or referred to therein and in accordance in all respects 
with the specifications, designs, drawings and other relevant details contained in Schedule of 
Quantities / Price schedule attached with the tender documents and the period (s) of completion 
as stipulated in Schedule ‘A’ of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 
 

A sum of Rs. ……………………… is hereby forwarded in shape of Demand draft drawn on State 
Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or 
Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest 
Money in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the 
Tender open as aforesaid or make any modifications in the terms and conditions of the Tender, 
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 
other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 
accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
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 If, after the Tender is accepted, I/We fail to commence the execution of the works as 
provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or 
remedy be at liberty to forfeit the said earnest money absolutely. 
 
 
 

  
 Signature of Bidder ………………… 

 
   Duly authorized to sign the Tender on behalf  
   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, 
religious or otherwise culture, political environment, climatic conditions, education & 
medical facilities etc. to their satisfaction and acquaint with the nature & condition of work 
prior to working out the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and 

specification contained in the tender documents and not stipulate any deviations. Should it 
however become unavoidable, deviations should be stipulated in the prescribed proforma 
only in the format in annexure VII of G.C.C. Owner reserves the right to evaluate the 
Tenders containing deviations by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on 
due date or on extended date if any. The Bidder should write clearly the revised quantities 
on the Schedule of original Tender Documents and should price the work based on revised 
quantities / conditions. All those who were issued tender documents prior to issue of 
addenda / corrigenda shall be provided with another set of fresh blank price schedule / 
schedule of items free of cost. The Bidders shall submit their tender in the fresh schedule. 
But however if the Bidder has already submitted his tender prior to issue of such addenda / 
corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. 
The original offer submitted by such party shall be destroyed in presence of the Bidder on 
the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 
 2) Part-II  : Price Bid 
 PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to 
the Bidder except blank price bid / bill of quantity duly filled in as prescribed in different 
clauses of the Tender documents with signature & stamp in all pages as token of 
unconditional acceptance shall constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power 
Generation Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled 
Bank inthe enclosed proforma in the manner prescribed in clause-15 of NIT enclosed 
herewith towards the Earnest Money without which the Tender shall be liable for 
summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three 

years (Works executed in name of Bidder) in Annexure-I of G.C.C. 
 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in 
the roll of the firm in Annexure-IV of G.C.C. 

 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of GST Registration Certificate and Income Tax PAN.  

 
l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate 

category issued by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-

mail address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or permanent employee with due power of attorney is 
recognized for such signature. 
 
Note: If required additional sheet may be used to furnish all above information but in the 

format provided in General Conditions of Contract. 
 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put 
in an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must 
contain Name of the work, NIT No., Due date of opening and Name & Address of the 
Bidder on bottom left hand corner of the cover.   

  
PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each 
page as token of unconditional acceptance shall constitute the Price Bid. The Bidder 
shall take utmost care in filling the tender documents corresponding to instruction 
to Bidder and relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 
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c) The price bid shall be prepared in the manner prescribed in various clauses of 
Tender document and put in a separate sealed envelope super scribed as “PRICE 
BID”. This envelope must contain Name of work, NIT No. at the top and Name & 
Address of the Bidder on left hand bottom corner of the cover. 

 
1.5 COMPLETE BID: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. 
The full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the 
Bidder shall be written on the bottom left corner of the envelope.  

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours 
only. The Tenders shall be put into a box, marked as Tender Box or handed over to 
Contract Cell against receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in 
presence of the Bidder(s) or their authorized representative who may like to be present. 
Partner, director or permanent employee of the firm duly authorized can only be 
authorized representative. 
Price bid shall be opened at a future date under intimation to all technically qualified 
Bidders and in presence of them or their authorized representatives who shall participate.  

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or 
participate in the opening of the Tender must abide by the safety rule of OPGC right from 
the plant gate. Some of the checkpoints are, the vehicle must have valid insurance & tax 
paid road permit, valid driving license of the driver / Owner as the case may be. Persons 
with full shoes shall be allowed to enter the plant & our plant gate shall provide other 
items such as hard hat, safety glass & visitor pass. Not more than 2(two) persons for one 
Tender shall be allowed to participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by 
him in the Schedule of quantities / Price schedule forming part of the Tender document, in 
such a way that interpolation is not possible. The amount of each item shall be worked out 
and entered and requisite total given for all items. The tendered amount for the work shall 
be entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the 
following procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 
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b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the 
amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of 
tender papers shall be signed by the Bidder with date.  

 
1.12 DETAILS &SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
firms shall furnish the full names of the partners in the Tender. It should be signed in the 
partnerships name by all the partners or by duly authorized representative followed by the 
name and designation of the person signing. Tender by a Corporation shall be signed by an 
authorized representative and a power of attorney / authorization on its behalf shall 
accompany the Tender. A copy of constitution of the firm with names of all partners shall 
be furnished. In case of cooperative society, the authorized representative of the society 
will sign the Tender. Similar principle shall be followed in case of any Trust and Hindu 
Undivided Family business. 

  
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount 

tendered or only rate quoted in maintenance Contract in addition be written in the same 
language. The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 
involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change in specification for  any other item. In case the rates quoted by the 
Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 
rejection of the Tender unless the Owner is convinced about the reasonableness of the 
analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 

commencement of work & submitted to Engineer-in-charge for approval. The 
programme& progress will be reviewed from time to time and if required, the programme 
may be re-scheduled by Engineer-in-charge. The Contractor shall also be responsible to 
provide materials within his scope in time to achieve the programme. In all matters 
concerning the extent of programme set out weekly and monthly, the decision of the 
Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
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Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management 
Information System and payment etc. 

 

End of Volume-I: Total pages 15 
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SECTION-I 
 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 
Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close 
to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 
Kms from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at 
present operating 2x210 MW coal based power plant. The management is looking forward 
to engage a bonafide, resourceful, potential and experienced Contractor of good financial 
capacity for the jobs specified in Special Conditions of Contract in Volume-III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 

submit the Tender duly signed and stamped in all pages of the document along with their 
offers. All Tenders shall be prepared and submitted by typing or printing with indelible 
black ink on white paper in consecutively numbered pages and in solid binding along with 
duly filled-in formats given in the Annexure. One additional booklet (Volume-IV) containing 
the bill of quantities / price bid as issued to be submitted by the Bidder in two copies in the 
price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one 

Bidder to another is not permissible. Similarly, transfer of Tender submitted by one Bidder 
to another party is not permissible. The alteration of Tender once submitted shall not be 
entertained except in case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 
employees to ensure that his work is of best quality and workmanship is according to the 
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 
he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 
him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently 
on the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail 
address of the Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
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i) The work shall be carried out on item rate basis / job rate basis for which schedule of 
quantities / blank price schedule have been issued for different items of work as defined in 
the scope of work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender 
documents is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy 
himself as to the suitability of the work as given in the Technical Specifications and shall 
take full responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule 

of Quantities / Blank price schedule enclosed with technical specification, both in figures 
and in words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 
schedule as fully described and contained therein. No modifications to the work content in 
the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections 
etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 
to rejection of his Tender. 

 
1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as 
per advertisement. The Bidder has the option of sending the Tender by Registered Post or 
submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell as 
the case may be on or before the date and time set out for the same in the Invitation to 
Tender. Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 
NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money 
shall be returned to the unsuccessful Bidders at the expiry of the validity period unless 
otherwise extended or on finalization of the Contract. Earnest Money of the successful 
Bidder shall be returned after he furnishes the initial Security Deposit and Contract is 
signed. No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any 
other form than as mentioned above and the Tender shall be summarily rejected without 
E.M.D.  The E.M.D. shall be returned in form of A/c payee cheques / D.D.  Bank charges 
shall be to the accounts of Contractor if D.D. is required. 
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1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of 

offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into 

Contract after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges 
and expenses incidental to or incurred by him through or in connection with his submission 
of Tender or its consideration on the Owner, even though Owner may modify / withdraw 
the Invitation to Tender or does not accept the Tender.  

 
1.15 INCOME TAX PAN& SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by 
the concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from 
time to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and 
metrological condition, work culture etc. as prevailing at the site can be obtained by the 
Bidders by site visit & interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of 
the site condition and shall appraise himself of the procedure for engagement of labour 
and shall collect any other information which may be required before submitting the 
Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and 
surroundings, to have satisfied himself about the nature and details of all existing 
infrastructures and also as to the nature and conditions of the plant and equipment 
installed, means of transport and communications, whether by land, water or air and as to 
possible interruptions thereto and ingress & exit from the site, to have made independent 
enquiries, examined and satisfied himself as to the sites for disposal of surplus materials 
and debris, the available accommodation, and all other similar matters which may affect 
the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary 

and reliable information as stated above or on any other matter affecting the 
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Bidder shall not relieve him from any risks or liabilities or the entire responsibility 
for completion of the work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 
Conditions of Contract, the Technical Specification, drawings and other details relating to 
work and given in the tender documents and fully acquaint himself as to all conditions and 
matters which may in any way affect the work or the cost thereof. The Bidder shall be 
deemed to have on his own and independently obtained all information for the purpose of 
preparing the Tender and his Tender as accepted shall be deemed to have taken into 
account all contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents 
including the General Conditions of the Contract, Special Conditions of Contract, Technical 
Specifications to have obtained all information and clarifications on all matters whatsoever 
that might affect the carrying out the work and to have satisfied himself as to the adequacy 
of his Tender. He is deemed to have known the scope, nature and magnitude of the work 
and the requirements of materials and labour involved etc. and as to all work he has to 
complete in accordance with the Contract whatever be the defects, omissions or errors 
that may be found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 
Technical Specification and the General Conditions of the Contract, the conditions given in 
the technical specification shall prevail over the General & Special conditions of the 
Contract. 

 
1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering 
and enforcement of any additional rules from time to time during the Contract period and 
it’s extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like ContractLabour Acts, Employees Provident Fund Acts, Payment 
of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales 
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to 
such Contract / Contractlabour during the Contract period shall be liability of the 
Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 
OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate value 
purchased in the State of Odisha.  

 
 
 
 

End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings 
hereby assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-

charge to effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 
the person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-

charge certifying that the work is completed in all respect commensurate to the provisions 
of Contract& to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 
hereinafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor 

for execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract 

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 
Quantities, Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner 
before acceptance of Tender. 

   
          All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by 

Owner and LOI accepted by the successful Bidder and includes his/their/its legal 
representative(s), successor(s) and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles 
of manufacturer to such establishment through Contractlabour or who supply 
Contractlabour for any work of the establishment and includes a subcontractor or agent as 
the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue 
of spares & consumables and controlling the activities of Contractor necessary for 
execution of the Contract and coordinating between the functioning agency & Owner or 
his functionary representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked 

in that day. However, for the purpose of work involving shift working “Day” means a day of 
24 hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time 
to time, be furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case 

may be nominated by the Owner from time to time and shall include those who are 
expressly authorized by the Owner to act for and on his behalf for all functions pertaining 
to operation of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
military or usurped power any acts of government, damage from aircraft, acts of god such 
as earth quake, lightening and unprecedented floods and other causes over which the 
Contractor has not control and accepted as such by the accepting authority or causes solely 
due to use or occupation by the Owner of the part of works in respect of which a certificate 
of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 
or his representative after the period of risk-liability is over. Risk liability period shall be 
specified in Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not 

part of the Contract documents and are not to be taken into account in the interpretation 
of the provisions of the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, 

dimensions etc. shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 
preparatory steps and compliance of formalities to commence the work from the date 
desired by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
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2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule-A to cover all overheads and profit (No percentage shall be added 
for materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 
metric system only. All documents concerning the work shall also be maintained in the 
metric system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 
post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of post, it would have been 
delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 7th 
Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other 
places if modified subsequently and shall include its Managing Director or other 
Administrative Officers authorised to deal with these presents and are concerned on his 
behalf and are posted in any of the offices of OPGCL and shall also include Owner’s 
successors and assignees. 

 
2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the 

date of issue of completion certificate up to the date of issue of final certificate, which the 
Contractor stands responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract 

in order to define broadly the scope and specifications of the work & works and all 
reproductions thereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued 
from time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) 
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance 
by the Owner. Words implying persons shall include relevant corporate companies or 
registered associations or body of individuals or firms of partnership, cooperative society 
as the case may be. 

 
2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level 

on which the works are to be carried out, any other lands or places provided by the Owner 
for the purpose of the Contract.  
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality 
provisions and requirements attached to the Contract, which pertain to the method and 
manner of performing the work(s) to the quantities and qualities of the work(s) and the 
materials to be furnished under the Contract for the work(s) as may be amplified or 
modified by the Owner or the Engineer-in-charge during the performance of Contract in 
order to meet the unforeseen conditions in the best interests of the work(s). It shall also 
include the latest edition including all addenda / corrigenda or relevant BIS Specifications 
and other relevant codes.  

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) 

to whom whole or any part of the work has been entrusted by the Contractor, with the 
written consent of the Owner or his representatives and the legal representatives, 
successors and permitted assignee of such person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 
 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progress of the work to obviate any risk of accident or failure 
or disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with 

the prices accepted in Tender and/or the Contract rates as payable to the Contractor for 
the entire execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder 
for the various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week. 
 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the 

Contract or part thereof as the case may be and shall include all extras, additions, altered 
or substituted works as required for the purpose of the Contract or as may be required to 
be executed by the Owner / Engineer-in-charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
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d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 
plant, Plantation etc.) 

e) Composite / Turnkey package. 
 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered.  

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. 
Department. / Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 
and the rate & amount offered by the Bidder therein and its subsequent agreement by 
both parties. This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage 

the site for day-to-day activities on his behalf. 
 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or 
clerical work relating to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and 

amended from time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 
final. 

 
 
 
 
 

End of Section-II 
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SECTION-III 
 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, 
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for 
opening of Price bid. The price bids shall be opened with prior intimation to all technically 
qualified Bidders only and in presence of them or their authorized representatives. Only 
proprietor, partner, director or permanent employee with necessary power of attorney 
shall be accepted as authorized representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

 
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 
any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 
cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date 

of submission of the Tenders to clarify documents or to reflect modification in the design 
or Contract terms. If such issues made, subsequent to sale of Tender paper, time extension 
shall be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 
set of tender documents has been issued. Each recipient shall acknowledge the receipt of 
the same and attach one copy of the addenda/corrigenda issued, which shall form part of 
Tender Documents. In case of paper publication of such addenda/corrigenda, copy of the 
same may be treated as part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 
with provision of submission of fresh Price Bid taking into consideration the accepted 
deviation.  
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind 

himself to accept the lowest Tender and reserves the authority to reject any or all the 
Tenders received without assigning any reason whatsoever. The whole work may be split 
up between two or more Contractors or accepted in part (not entirely) if considered 
expedient. The rates shall be the lowest/negotiated for such eventualities. Tenders in 
which any of the particulars and prescribed information is missing or incomplete in any 
respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The 
decision of the Owner in respect of the above shall be final and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled 
remarks or any additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying 
out the works in strict conformity with the drawings and specifications. The correctness of 
the details given in the Tender Documents as guideline information to help the bidder but 
to make up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be 

done within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder 

to the schedule of quantity / price schedule shall be brought out in the terms and 
conditions of offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 
sections and documents of the Tender. 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or 
otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour& prime materials like steel, cement etc. in 

case of construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other 

than reinforcement steel. Spares, lubricants, special consumables forming part of the job, 
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 
be included in price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction 
of Engineer-in-charge within 7 days of commencement of work and obtain a certificate 
from Engineer-in-charge to this effect. The payment against the prime materials shall be 
made progressively on certification of utilization from Engineer-in-charge. 
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3.11 ARRANGEMENT BEYOND CONTRACT: 
It may be sometimes so required to provide materials & services by the Contractor beyond 
the Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to 
the fluctuation in the price of foreign exchange. Hence, amount of foreign exchange 
involved, the exchange rate for the currency on the date of offer and rate of duty should be 
specifically mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 
publications shall be referred on the due date and actual date of completion of work 
without any ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-
vendor. No sales tax form ‘C’ / form IV or Road Permit to any of the 
Contractor/subcontractor/sub-vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable 
at the prevailing rate shall be paid by Contractor and shall be deducted from their Running 
bills if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise 
duty. The Contractor shall register himself with excise department shall deal with directly 
and Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting 

the Tender. This is applicable only to the Joint Stock Company & the authorized person 
shall be a director / partner / regular employee of the said firm. In case of unregistered 
firm, the Owner, Managing partners, or authorized partner to this effect shall sign the 
Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability 
of front, drawings, specifications, materials or force majeure etc, Contractor has to 
increase the additional facility to complete the work in time. No overrun charge shall be 
considered. But, however the Engineer-in-charge shall examine the period of delay and 
possibility of adherence to schedule by providing reasonable additional manpower/facility 
and if satisfied that completion of work shall not be possible by providing reasonable 
additional manpower, time extension shall be allowed to the Contractor & no penalty shall 
be levied on this account. No overrun charge shall be paid. 
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3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / 
maintenance works shall be supplied from the nearest source free of cost. But the 
Contractor shall arrange to transport water from the nearest source allowed to him for all 
purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office 
at a cost to be decided by the Owner. The power will be supplied from the nearest point to 
the site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction 

of Contractor’s temporary field office, godowns and site store required for the 
execution of the Contract near to the site but out of plant gate free of cost. The 
Contractor shall at his cost construct all these temporary building structures and 
provide water supply, sanitary & power supply arrangement as approved by the 
Engineer-in-charge, with due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 
temporary works erected by them and have the site cleared as directed by 
Engineer-in-charge. If the Contractor fails to comply with these requirements, the 
Engineer-in-charge has the right to remove any structure, such surplus, rubbish 
materials and dispose off the same as deemed fit and get the site cleared and the 
Contractor shall forthwith pay the amount of all expenses so incurred and shall 
have no claim in respect of any such surplus materials disposed as aforesaid. The 
land provided shall be solely on temporary basis, which is terminable at any time 
without notice or without assigning any reasons. In the event of any such 
termination or the termination of the Contract / completion thereof, the Contractor 
shall forthwith vacate the premises. The Owner reserves the right to ask the 
Contractor for demolition at any time during the currency of the Contract to vacate 
the land by giving seven days notice on security / safety reasons or Owner’s 
interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital 
to the Contractor personnel during their assignment but no medicine shall be 
provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company 
executives on chargeable basis, which has to be determined by the Owner from 
time to time. In such an event, rent for 6 months shall be retained from 1st Running 
bill of the Contractor as security & rent from second month shall be recovered from 
subsequent running bills. The amount hold as security shall be returned to the 
Contractor on handing over the vacate possession of accommodation with security 
amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility 

of the Contractor to mobilize such manpower from their other sites or otherwise and 
continue the work so that execution of Contract is not affected.  In such an event, the 
failure to perform shall lead the Owner to get the work done by any other agency, but at 
the cost & risk of the Contractor. Further, the Contract shall be terminated with seven (7) 
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days notice in O&M Contract and the Contractor may be debarred from participating in any 
future Bid in OPGC Ltd. In case of construction work, non-adherence to schedule shall lead 
to cancellation of Contract or imposition of penalty at the discretion of the Engineer-in-
charge. If the labours go on strike without prior notice, the situation shall be treated as 
force majeure provided nonperformance is for a reasonable period only. If the situation is 
beyond reasonable control of the Contractor but has taken appropriate steps as a man of 
common prudence would have taken in his own case, Owner may consider in case to case 
basis to either terminate the Contract or otherwise get the work done by other means but 
at the cost & risk of the Contractor. Only events of such illegal strike, which make the 
performance impossible at the time of occurrence and for a considerable time period for 
mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without 
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 
festival holidays at their own cost. In case of construction work, the work shall be executed 
as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract& to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents 
forming part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of 
the General Conditions of Contract, the provisions of Special Conditions of Contract shall 
be deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General 
Conditions of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical 
Specifications, Drawings, Schedule of quantity & time, the following shall prevail in order of 
preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain 
work or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 
any reason for the same and take up the job departmentally or otherwise if performance of 
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Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall 
not be payable by the Owner. The Contractor shall not claim any compensation on this 
account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 
control of Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 

 
 
3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-
in-charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
 
 
 
 
 

End of Section-III 
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SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, 
the matter may be referred to the Engineer-in-charge who shall give his decisions and issue 
instructions to the Contractor directing in what manner the work is to be carried out. The 
decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall 
carry out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 
work, the Contractor has to do all such works necessary for completion of the work to 
meet the end objective with due regard to sound engineering practice as directed by 
Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this 
Contract wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and 
volumes each part shall be deemed to be supplementary & complementary to every other 
part and shall be read with the Contract Agreement so far as it may be practicable. All 
documents of Contract& Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 
document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the works comprised 
therein according to drawings & specification or from any of his obligations under the 
Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian 

Standard, the job specifications contained herein and codes referred to. Where the job 
specifications stipulate the requirement in addition to those contained in the standard 
codes and specification, these additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carrying out the works at 
the scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to 
know the scope, nature as to what works he has to complete in accordance with the 
Contract document whatever be the defect, omission or errors that may be found in the 
Contract Document. The Contractor shall be deemed to have visited site and surrounding 
areas, to have satisfied himself to the nature of all existing structures, and also as to the 
nature and the conditions of available facilities like railways, roadways, bridges, culverts, 
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means of transport and communications by land, water or air and possible interruptions 
thereto the access to and from site and to have made enquiries, examined & satisfied 
himself of the site for obtaining sand, stones, bricks and other materials, the sites for 
disposal of surplus, materials, the available accommodation like depots, buildings as may 
be necessary for executing and completing the work to have made local, independent 
enquiries as to the sub-soil, water, land variations thereof, storms, prevailing winds and 
climatic conditions and all other similar matters affecting the works. He is deemed to have 
acquainted himself with his liability for payment of Government taxes, custom duties and 
other charges. He is deemed to have acquainted himself with the local labour attitude, 
work culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 
information or issues stated at 4.6.1 or any other matters affecting the Contract shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the 
works at the scheduled rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra 
claim on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 
Owner either before, during or after execution of the Contract agreement shall in any way 
affect or modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or 
recoveries of one Contract shall be made from other Contract& vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of 
time, quantity, price etc.  

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be 

executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of 
Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 
crore shall have to be deposited by the Contractor as security deposit with the Owner & 
retained by the Owner until the expiry of defectliability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial 
security deposit) within 10 days of receipt by him of LOI and the balance will be recovered 
in installments through the deduction @ 10% of the gross value of the each running bill for 
the Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% 
for Contract over Rs.5 crore, till total security deposit is collected. No further deduction 
from the bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as 
mentioned in clause 4.9.2 above towards security within 10 days of issue of LOI. This 
amount will have to be suitably enhanced to the tune of corresponding percentage of the 
executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value 
of Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank 
Guarantee in the prescribed format from any nationalized or scheduled bank. In all the 
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cases if total security is not deposited either in form of Demand Draft or Bank Guarantee 
the security as mentioned in Clause 4.9.2 shall be recovered from the running bill of the 
Contractor. The Bank Guarantee facility shall be extended to only companies of repute at 
the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 
deposit at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 
property belonging to the Owner or others during the execution of the Contract, the same 
shall be made good by the Contractor at his own expense and in default thereof the 
Engineer-in-charge may cause the same to be made good by other agencies and recover 
expenses from the Contractor for which the certificate of the Engineer-in-charge shall be 
final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 
recoveries to be made under terms of this Contract may be deducted from their security 
deposit or from any sums which may be due or may become due to the Contractor by the 
Owner on any account whatsoever. In the event of his security being reduced by reasons of 
any such deduction or sale, the Contractor shall within ten days thereafter make good by 
bank drafts, any sum or sums which may have fallen short of Security deposit amount or 
any part thereof. No interest shall be payable by the Owner for sum deposited/retained as 
security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, 
the security deposit of such L1 Contract shall be enhanced to 20%.  After successful 
completion of 1st mile stone / initial three months as the case may be, 10% of the security 
may be refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out 
of or under the Contract, the Owner shall be entitled to recover such sum by appropriating 
in part or whole the security deposit of the Contractor and to sell any Government security 
deposit of the Contractor forming whole or part of such security deposit. In the event of 
the security being insufficient or if no security has been taken from the Contractor, then 
the balance or the total sum recoverable as the case may be, shall be deducted from any 
sum then due or which at any time thereafter may become due to the Contractor under 
particular Contract or any other contract with Owner. The Contractor shall pay to the 
Owner on demand any balance remaining due. In case any dues can not be recovered out 
of Contract(s), the amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner 
which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall 
be final and binding on the Contractor or in the event of the termination of the Contract 
for any such breach, the security deposit is liable to be forfeited. The decision of forfeiture 
by the Owner shall be final and binding on the Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum 
Contract based on Bill of Quantities and item rate Contract if any deviation in quantity or 
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omission of items are discovered in course of performance of Contract, the cumulative 
effect of which varies the Contract sum up to 5%, the error shall be rectified/amended and 
the value so varying shall be added with or deducted from the Contract sum @ original 
contract cost as the case may be. Deviation shall be allowed subject to recommendation of 
Technical Services department, if the varying value shall exceed 5% of Contract value only. 
In case of annual maintenance Contract in respect of mechanical maintenance, electrical 
maintenance, plant cleaning or any other operational activities time extension for 
completion of any item does not arise. But the period of service may be extended beyond 
Contract period at the discretion of management if situation so demands. In addition to 
this, the Engineer-in-charge reserves the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for 
any other reasons.  The Contractor shall be bound to carry out the work in 
accordance with any instructions given by the Engineer-in-charge to the extent the 
omission does not change the value of Contract by more than 10%. Consequent 
alterations, omissions, addition or substitution shall form part of the Contract as if 
originally provided therein and the Contractor may be directed to do in the manner 
above specified as part of the works. The Contractor shall carry out the work on the 
same conditions in all respect including rate on which he agreed to do the main 
work. But if such alteration, omission, addition or substitution radically change the 
original nature of the Contract shall be ordered by the Engineer-in-charge as a 
deviation and in the event of deviation being ordered which in the opinion of 
Contractor changes the original nature of the Contract, fresh rate shall be worked 
out by Engineer-in-charge with mutual consent.  

 
Rate for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows:-  
 
i) If the rate for additional, altered or substituted items of work is specified in 

the schedule of quantities / price schedule, the Contractor shall carry out 
the additional, altered or substituted items at the same rate. In case of 
composite Tenders where two or more schedules of quantities may form 
part of the Contract, the applicable rate shall be taken from the schedule of 
quantity of that particular part in which the deviation is involved, failing that 
at the lowest applicable rate for the same item of work in the other 
schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified 

in the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case 
of composite Tenders where two or more schedules of quantities form part 
of the Contract, the rate shall be derived from the nearest similar item in 
the schedule of quantities of the particular part of works in which the 
deviation is involved failing that from the lowest of the nearest similar item 
in other schedule of quantities. 
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iii) If the rate of any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-para (i) & (ii) above, then such 
item of work shall be carried out at the rate entered in the Schedule of 
Rates mentioned in schedule A plus/minus the percentage by which the 
tendered amount of the works actually awarded is higher or lower than the 
estimated amount of works actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, 
due to non-availability of rate in Schedule A, then the rate for such item of 
work shall be determined by the Engineer-in-charge on the basis of the 
purchase price as supported by the vouchers plus mutually agreed labour 
rate. In case the Engineer-in-charge considers the purchase price 
unreasonable, the price shall be determined on the basis of market rate(s) 
prevailing during the fortnight following the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend 
the progress of the works or any part thereof for such time and in such manner, as the 
Engineer-in-charge may consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the 

default of the Contractor;  
 

 In any of the above cases the Contractor shall properly protect and secure the 
works to the extent necessary and carry out the instructions given on that behalf by 
the Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on 
request of Contractor by the Contract Review Meeting depending on the period of 
suspension & condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance 
with Clause No.4.13 

 
 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due 
regard of achieving the corresponding milestone mutually agreed upon or the extended 
time in accordance with these conditions shall be the essence of the Contract. The 
execution of the works shall commence from the 15th day after the date on which the 
Owner issues written orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the 
Contractor shall agree upon a Time and Progress Chart/PERT chart / L2 network before 
agreement is signed. The chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate & forecast the 
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dates of commencement and completion of various sections of the work corresponding to 
various milestones. 
The target date of achieving various milestones and activities between two consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in-
charge. During review, the date of achievement of milestone may be adjusted if required 
but not the date of completion of work as per schedule. However, no time extension shall 
be permitted beyond the time of completion as per Contract.  

 
4.13.1Time extension on account of quantity amendment /deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile 
stone of the total works shall, in the event of any deviation/amendment resulting in 
additional quantity over the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted 

works bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to 
the Contractor as deemed proper by Contract Review Meeting on request of the 
Contractor. 

4.13.3Time Extension for delay on account of: -  
 a) force majeure; 
 b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not 
forming part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best endeavors to prevent or make good 
the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-charge to proceed with the works. The case may be examined in the Contract 
Review Meeting and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 
the happening of the event causing delay for consideration of Owner. The Contractor may 
also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract Review 
Meeting. Such extension shall be communicated to the Contractor by the Engineer-in-
charge in writing, within 15 days of the date of receipt of such request by the Engineer-in-
charge. 

 
4.14 MATERIALS: 



Page 44 of 208 

 

a) The Contractor shall at his own expenses provide all materials required for the works other 
than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to 
that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be 
used in the works. The Engineer-in-charge shall within seven days of receipt of 
samples or within such further period as he may require and intimate to the 
Contractor in writing, whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith submit fresh samples to the Engineer-
in-charge for his approval complying with the specifications laid down in the 
Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the 
materials brought to site by the Contractor which are not in accordance with the 
Contract specifications or do not conform in character or quality of samples 
approved by him. In case of default on the part of the Contractor in removing 
rejected materials, the Engineer-in-charge shall be at liberty to have them removed 
by other means. The Engineer-in-charge shall have full powers to procure other 
proper materials to be substituted for rejected materials and in the event of the 
Contractor’s refusal to comply, he may cause the same to be supplied by other 
means. All costs, which may be incurred for such removal and/or substitution, shall 
be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 
Owner against any action, claim or proceeding relating to infringement or use of 
any patent or design or any alleged patent or design rights and shall pay any 
royalties or other charges which may be payable in respect of any article or 
materials or part thereof included in the scope of Contractor. In the event of any 
claim being made or action being brought against the Owner, its representatives or 
employees of the Owner in respect of any such matters as aforesaid, the Contractor 
shall immediately be notified thereof, provided that such indemnity is not 
applicable when such infringement has taken place in complying with the specific 
directions issued by the Owner; but the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being reimbursed to 
the Contractor only if the use was the result of any drawings and/or specifications 
issued after Contract agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or 
any structure or utility is eroded or damaged within 2 to 3 years of performance on 
account of related work of the Contractor, the Contractor shall be liable for such 
cost and expenses for which Contractor shall provide corporate warranty for further 
2 years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 
entry tax, sales tax, royalty and other duties on materials obtained for the works 
from any source (excluding materials supplied by the Owner) shall be borne by the 
Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as 
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stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are specified in the 
Contract, and such tests are required by the Engineer-in-charge, the Contractor 
shall provide all facilities required for the purpose and the charges for these tests 
shall be borne by the Contractor only if the tests disclose that the said materials are 
not in accordance with the provision of the Contract. The cost of materials 
consumed in tests shall be borne by the Contractor in all cases except when 
otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, 
welded test piece etc. as may be required by the Engineer-in-charge made out of 
the materials issued by the Owner or Contractor, except for the costs of materials 
used in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates 
place of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other 

materials, such materials may be provided by the Owner, if available, at rates to be 
fixed by the Engineer-in-charge. The Owner reserves the right not to issue any such 
materials. The non-issue of such materials will not entitle the Contractor for any 
compensation whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at 
its warehouse, site stores, or nearest railhead. In case the materials are issued at 
the nearest railhead the cost of transportation only from such railhead to the site 
will be borne by the Owner subject to the reasonableness of such transportation 
cost being certified by the Engineer-in-charge. All other costs such as loading, 
unloading, transportation to Contractor’s go-down, storage etc till the materials are 
utilized in the works and return of surplus & scrap, if any to the Owner shall be to 
the account of the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to supply 
to the Contractor, he shall give a reasonable notice in writing  his requirements to 
the Engineer-in-charge in accordance with the agreed phased programme. Such 
materials shall be supplied for the purposes of the Contract only and the value of 
materials so supplied at the rates specified in the aforesaid schedule shall be set off 
or deducted, as and when materials are consumed in items of work for which 
payment is being made to the Contractor from any sums there or which may 
thereafter become due to the Contractor under the Contract. At the time of 
submission of bills the Contractor shall properly account for the materials issued to 
him to the satisfaction of the Engineer-in-charge, certify that balance of materials 
supplied is available at site. The value of the stores/materials as may be supplied by 
to the Contractor by the Owner shall be debited to the Contractor’s account at the 
rates as shown in Schedule-B and if they are not entered in the Schedule, they shall 
be debited at cost price which for the purpose of the Contract shall include cost of 
transportation & all other expenses whatsoever such as normal storage, supervision 
charges which shall have been incurred in obtaining the same at the Owner’s 
stores. 
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iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together 
as necessary and incorporating or fixing materials in the works including all 
preparatory work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 
fixing in the works (including preparatory work) shall, on completion or on 
foreclosures of the works, be returned by the Contractor at his expense, at the 
place of issue, after making due allowance for actual consumption, reasonable wear 
and tear and /or waste. The reasonable wastage percentage shall however be 
mentioned in Schedule-B against each items. If the Contractor is required to deliver 
such materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges 
which would have been incurred by the Contractor had such materials been 
delivered at the place of issue, shall be borne by the Owner.  

v. Return of surplusMaterials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural 
steel, reinforcement steel and other such materials is furnished in Schedule-B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 
be returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the 
Engineer-in-charge at rates not exceeding those at which these were originally 
issued to him after taking into consideration any deterioration or damage which 
may have been caused to the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of 
those provided by the Owner, then in addition to any other liability which the 
Contractor would incur, the Engineer-in-charge may, by a written notice to the 
Contractor, require him to pay within a fortnight of receipt of the notice, for such 
unreturned surplus materials at the rates specified in Special Conditions of 
Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 
Owner, shall be stored by the Contractor only at places approved by the Engineer-in-
charge. Storage and safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in works either on the site 
or at factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured or at any place(s) where these are lying or from which 
these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of 
the Owner and shall not be removed from the site/shifted to any place inside the 
plant without the prior written permission of the Engineer-in-charge. But whenever 
the works are finally completed or terminated and advance if any in respect of any 
such material is fully recovered, the Contractor shall at his own expense forthwith 
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remove from the site all surplus material originally brought by him and upon such 
removal, the same shall revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be 
declared at the time of bringing the same to the site & security gate pass obtained 
before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 
time of taking delivery & satisfy himself that they are in good condition after the 
materials have been delivered by the Owner, it shall be the responsibility of the 
Contractor to keep them in good condition and if the materials are damaged or lost, 
at any time, they shall be repaired and/or replaced by him at his own cost according 
to the direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner 
prescribed by the Engineer-in-charge. All connected papers, requisitions, issues, 
returns etc. shall be always available for inspection in the Contractor’s office at site. 

vi) Materials &equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the 
Engineer-in-charge. The Contractor shall not employ in connection with the works any 
person who has not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply 
with or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in 
regard to all matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 
extended at any time. In case of enforcement of the scheme, the Contractor shall be liable 
to pay his contribution and the employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the Contract, in accordance with 
the provision of “The Employees State Insurance Act, 1948” as amended from time to time. 
Incase, the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of 
Contractor an amount of contribution as assessed by him. The amount so recovered shall 
be adjusted against the actual contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as 
defined in the Contractor Labour Regulations have been the power to deduct from the 
money due to the Contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or worker by reason of non-fulfillment of the Conditions 
of the Contract for the benefit of workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by the terms of the Contract or non-
observance of the said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to 
any other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages 
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for every default, breach or furnishing, making, submitting, filling materially incorrect 
statement as may be fixed by the Engineer-in-charge and in the event of the Contractor’s 
default continuing in this respect the liquidated damages may be enhanced to Rs.500.00 
per day for each day of default subject to a maximum of ten percent of the contract value. 
The Engineer-in-charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the Welfare Fund constituted under ContractLabour 
(R&A) Act 1970. The decision of the Engineer-in-charge in this respect shall be final and 
binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or 
cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or 
rules framed by Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case the 
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 
per Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in 
connection therewith. In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover 150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the 

provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the Contractor liable to pay to the Owner as liquidated 
damages an amount not exceeding Rs.500.00 for each default or materially 
incorrect statement. The decision of the Engineer-in-charge in such matters based 
on report from the Inspecting Officer as defined in the Contractors Labour 
Regulations at Clause 8.5 shall be final and binding and deductions for recovery of 
such liquidated damages may be made from any amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or 

take possession of the site until instructed to do so by the Engineer-in-charge in writing. 
The portion of the site to be occupied by the Contractor shall be defined and/or marked on 
the site plan, failing which these shall be indicated by the Engineer-in-charge at site and 
the Contractor shall on no account be allowed to extend his operations beyond these 
areas. In respect of any land allotted to the Contractor for purposes of or in connection 
with the Contract, the Contractor shall be a licensee subject to the following and such 
other terms and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge, 
(iv) that the Contractor shall have no right to any construction over this land without 

the written permission of the Engineer-in-charge. In case he is allowed to construct 
any structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 
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4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain the same as required from time to time and shall take up and 
clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, 
levels and other information necessary to enable the Contractor to set out the works and 
the Contractor shall set out the works and be responsible for the accuracy of the same. He 
shall rectify at his own cost and to the satisfaction of the Engineer-in-charge any error 
found at any stage, which may arise through inaccurate setting out unless such error is 
based on incorrect data furnished in writing by the Engineer-in-charge. The Contractor 
shall protect and preserve all benchmarks used in setting out the works till end of the 
Defects Liability Period unless the Engineer-in-charge direct their earlier removal. But in 
case of maintenance, the Engineer-in-charge shall direct the Contractor to attend certain 
job provided that all spares & consumables within the scope of Owner are available to the 
Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in 
trenches and excavations, from other than the Excepted Risks, shall be removed from the 
site to the satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do 
anything which shall cause unnecessary disturbance or inconvenience to Owners, tenants 
or occupiers of other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 
Owner and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological 
or archaeological interest discovered on the site shall be the absolute property of the 
Owner and the Contractor shall take reasonable precautions to prevent his workmen or 
any other person from removing or damaging any such article or thing shall immediately 
upon discovery thereof and before removal acquaint the Engineer-in-charge with such 
discovery and carry out the Engineer-in-charge’s directions as to the disposal of the same 
at the expense of the Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the 
course of the works and earth level within 1 meter of each such tree shall not be charged. 
Where necessary such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer-in-charge for the 
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protection of the works or for the safety and convenience of those employed on the works 
or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the 
Contractor has himself not sufficient knowledge and experience to be capable or receiving 
instructions or cannot give his full attention to the works. Such employee having power of 
attorney shall be considered to have the same force as the Contractor himself. If the 
Contractor fails to appoint a suitable person acceptable to the Engineer-in-charge, the 
Engineer-in-charge shall have full powers to suspend the execution of the works until such 
date as a suitable person is appointed and the Contractor shall be held responsible for the 
delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer-in-
charge or his authorized representative when each stage is ready. In default of due notice 
the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination of foundations before permanent work is placed thereon. The 
Contractor shall give due notice to the Engineer-in-charge or his authorized representative 
whenever any such work is ready for examination and the Engineer-in-charge or his 
representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly, attend for the purpose of examination and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor to 
give such notice he shall, if required by the Engineer-in-charge, uncover such work at the 
Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works. He shall have no authority to order any work involving any 
extra payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any 
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Owner as 
though it has been given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or 
breaking up thereof at Contractor’s cost. 
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4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the 
Engineer-in-charge he shall be entitled to refer the matter to the Engineer-in-charge who 
shall there upon confirm, reverse or vary such decision. No claim of losses alleged to have 
been caused by any discrepancies out of instructions, doubts or misunderstanding shall in 
any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other 
rights or claims whatsoever by reason of any consent, explanation, statement or alleged 
understanding, promise or guarantees given or to have been given to him by any person 
other than Engineer-in-charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as 
are skilled and experienced in their several trades and the Engineer-in-charge shall be at 
liberty to object to and require the Contractor to remove from the works any person 
employed by the Contractor in or about the execution of the works who in the opinion of 
the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper 
performance of his duties and such person shall not be again employed in the work 
without permission of the Engineer-in-charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the 
same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction  of the Engineer-in-charge. If any 
such part has been covered up or put out of view after being approved by the Engineer-in-
charge and is subsequently found on uncovering to be executed in accordance with the 
Contract, the expenses of uncovering and/or making opening in or through, reinstating and 
making good the same shall be borne by the Owner. In any other case all such expenses 
shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 
works except emergency maintenance work & operation shall be carried out during night 
or on Sundays or on authorized holidays without the permission in writing of the Engineer-
in-charge. But in case of maintenance Contract, the Contractor shall be required to work 
any time any day as required by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of 
issue of Letter of Intent as applicable. The Contractor should bear in mind that time is the 
essence of the Contract, unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or 
failure of performance caused by occurrences such as acts of God or the public enemy, 
expropriation or confiscation of facilities by Government Authority, compliance with any 
order or request of any Government authorities, act of war, rebellion, civil commotion, 
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sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife provided always 
that such occurrences result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 
commits a breach of any of the provisions of the Contract it shall be open to the Owner 
at its option by serving 7 days notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and 
shall cease to be in force and effect on and from the date appointed by the Owner 
on that behalf, whereupon the Contractor shall stop forthwith any of the Contract 
work then in progress, except such work as the Owner may in writing require to be 
done to safeguard any property or work, or installation from damages and the 
Owner for its part, may take over the work remaining unfinished by the Contractor 
and complete the same through fresh Contractor or by other means, at the risk and 
cost of the Contractor, and any of his sureties if any, shall be liable for any excess 
cost at the rates specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any 
part thereof and complete the same through a fresh Contractor or by other means 
at the risk and cost of the Contractor. The Contractor and any of his sureties are 
liable for any excess cost over and above the cost at the rates specified in the 
schedule of quantities/rates, incurred by such works having been taken over and 
completed by the Owner. Besides the Contractor shall also be liable for any 
compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the 
Contractor the excess cost referred to in the sub-clause aforesaid, the Owner shall 
also have the right of taking possession and utilizing in completing the works or any 
part thereof, such of materials, equipments and T&P available at work site 
belonging to the Contractor as may be necessary and the Contractor shall not be 
entitled for any compensation for use or damage to such materials, equipments, 
tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 
already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking 
over of the work or part thereof by the Owner as the case may be, during which 
period the responsibilities for faulty materials or workmanship in respect of such 
work shall under the Contract, rest exclusively with the Contractor. This amount 
shall be subject to deduction of any amounts due from the Contractor to the Owner 
under the terms of the Contract authorized or required to be reserved of retained 
by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be 
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cured by the Contractor if an opportunity given to him, then the Owner may issue notice in 
writing calling the Contractor to cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 
event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, 
assigns the Contract in favour of his creditors or any other persons, or being a company or 
a corporation goes into liquidation provided that in the said events it shall not be necessary 
for the Owner to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice 
or affect the rights of the Owner, which may have accrued up to the date of such 
termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a)Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply 

a waiver of any of the conditions and shall be exercisable in the event of any further case of 
default by the contractor for which he is declared liable to pay compensation. The liability 
of Contractor for past & future compensation shall remain unaffected. The Owner may 
take possession of all or any T&P, materials and stores at the work site belonging to 
Contractor on payment at Contract rate/market rate as the case may be or rate worked out 
by Engineer-in-charge. Otherwise, Engineer-in-charge may serve notice to remove such 
T&P, materials and stores from the site within a stipulated time. In the event the 
Contractor fails to comply, the Engineer-in-charge may remove them at the cost & risk of 
the Contractor.  
b)In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in 
case of such cancellation the Owner shall not hold the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable for any damages for non-
completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever 
reason, not to carry out the whole work or part thereof as specified in the Tender, then 
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to 
any payment or compensation on whatsoever account (profit or advantage which he might 
have derived by executing the work in full) neither shall have any claim for compensation 
by reason of any alterations having been made from the original specification, drawings, 
designs and instructions which may involve any curtailment of the work as originally 
contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner 
shall be obtained before any changes are made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such Contractor enters into any partnership 
firm, where the reconstituted firm would have the right to carry out the work hereby 
undertaken by the Contractor. In either case if prior approval is not obtained, the Contract 
shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the 
action and consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 
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If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies or if the Contractor is a partnership concern and one of the partners dies 
then, unless the Owner is satisfied that the legal representative of the individual or the 
proprietary concern or the surviving partners of partnership firm are capable of carrying 
out and completing Contract, the Owner is entitled to cancel the Contract for the 
incomplete part without being in anyway liable for any compensation payment to the 
establishment of the deceased Contractor and/or to the surviving partners of the 
Contractors firm on account of the cancellation of Contract. The decision of the Owner in 
such assessment shall be final and binding on the parties. In the events of satisfaction of 
the Engineer-in-charge that subcontractor, if any shall provide competent and efficient 
supervision over the work entrusted to them, may allow the surviving partner to complete 
the work contracted in case of partnership firm at the discretion of the Owner. In the event 
of such cancellation, the Owner shall not hold the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable for damage for not completing 
the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance 
of the Contractor is found to be continuously unsatisfactory. In case of termination of 
Contract either on expiry of Contract period or during the period of Contract due to 
continuous poor performance, labour unrest, indiscipline etc., Owner shall have no liability 
for providing employment/compensation to the labours engaged by Contractor under any 
circumstance. EMD/Security retained from the Contractor so far and payable if any on any 
other accounts shall be forfeited. Balance work shall be carried out at the cost & risk of the 
defaulting Contractor. 

 
 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be 
personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, 
matter or things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site 
Incharge, staff and such office shall be opened at all reasonable hours to receive 
instructions, notices or other communications. The Contractor at all time shall maintain a 
site instruction book and compliance of these shall be communicated to the Engineer-in-
charge from time to time and the whole documents to be preserved and handed over after 
completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contrator having sufficient experience in carrying out work of similar 
nature to whom the equipments, materials if any shall be issued and instruction for works 
given. The Contractor shall also provide to the satisfaction of the Engineer-in-charge 
sufficient and qualified staff to supervise the execution of the work, competent site-in-
charge, foremen and leading hands including those specially qualified by previous 
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experience to supervise the types of works comprised in the Contract in such manner as 
will ensure the best quality and expeditious working. At any time in the opinion of the 
Engineer-in-charge any additional, qualified experienced staff for supervision is considered 
necessary, they will be provided by the Contractor without additional financial burden to 
Owner. The Contractor shall ensure to  the satisfaction of the Engineer-in-charge 
competent and efficient supervision over the work entrusted to them including their Sub-
Contactors if any (deployed with prior permission of the Owner) and comply all statutory 
provisions of ContractLabour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the 
opinion of Engineer-in-charge be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties or that in the opinion 
of the Owner’s Engineer-in-charge undesirable for administrative or any other ground, the 
continuance of such person(s) in Contractor establishment, then at the directions of 
Engineer-in-charge the Contractor shall at once remove such person(s) from the 
establishment of the Contractor at the Owner’s premises without any financial burden to 
Owner. 

 
4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, 

workmen and others, shall exercise proper degree of control over them and in particular 
without prejudice to the said generality the Contractor shall be bound to prohibit/prevent 
any of the employees from trespassing or acting in anyway detrimental or prejudicial to the 
interest of the community or the properties or Owner’s land or properties in the 
neighborhood. In the event of such trespassing, the Contractor shall be responsible for all 
consequent claims or actions for damages or injury or any other grounds whatsoever. The 
decision of the Engineer-in-charge upon any matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners 
premises. 

4.40.5 Attention is drawn to the ContractLabour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 
entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may 

permit the same in case he is satisfied that subcontracting is required. No power of 
attorney holder other than a regular employee, partner or director of the firm shall be 
considered for Site In-charge of Contractor. No Contractor with the power of attorney of 
some other Contractor shall be entertained to execute any work. The Contractor is advised 
not to enter into Contract before obtaining the consent of Engiener-in-charge to that 
effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm 
or corporation whatsoever except as provided for in the succeeding sub-clauses without 
the prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 
the Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall 
be and shall remain solely responsible for the quality and timely execution of the works 
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and performance of all the conditions of the Contract in all respects as if such subcontract 
or subletting had not taken place, and as if such work had been done directly by the 
Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of 
his liabilities under the Contract or give rise to any right or compensation, extension of 
time or otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without 

approval of the Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-

charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract 

on his part to be performed or observed or persist in any of the above mentioned 
breaches of the Contract for seven days, after notice in writing shall have been 
given to the Contractor by the Engineer-in-charge requiring such breach to be 
remedied, or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, 
make any arrangement for composition with his creditors or  go into liquidation, 
the Owner shall have the power to enter into the works and take over the 
possession of the materials, temporary work, constructional plant, stock and 
complete the works by other Contractors, firm or corporation as the Owner in his 
absolute discretion may think proper to employ and to use or authorize the use of 
any materials, temporary works, constructional plant, and stock as aforesaid, 
without making payment to the Contractor for the said materials, other than such 
as may be certified in writing by the Engineer-in-charge to be reasonable & not 
being liable for any loss or damage thereto. The Owner shall by reason of his taking 
possession of the work or of the works being completed by other Contractor (due 
account being taken of any such extra work or works which may be omitted) then 
the excess amount if any shall be deducted from any money which may be due for 
work done by the Contractor under the Contract and not paid for. Any further 
deficiency shall forthwith be made good by sell in such manner and for such price as 
he may think fit all or any of the constructional plant, materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS &OTHER RULES APPLICABLE TO 

SUCH CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, 
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may 
be applicable from time to time to the works or any temporary works. The Contractor shall 
keep the Owner indemnified against all penalties and liabilities of every kind, arising out of 
non-adherence to such statutes, ordinances, laws, rules, regulations etc. All costs 
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&expenses borne by the Owner in way of penalty, associated litigations etc. on account of 
Contractor’s default shall be recovered from the Contractor from his dues or from the dues 
of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other 
Agencies will also be engaged for other works such as site grading, filling & leveling, 
electrical & mechanical engineering works, operation & maintenance activities of running 
plant etc. No claim shall be entertained due to work being executed in the above 
circumstances. The Contractor shall do their work in a time & manner taking all safety 
precautions so as to avoid interference with other activities but their activities should not 
lag behind. Engineer-in-charge’s decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent 
by registered post to the address of the Contractor. The Contractor shall submit due power 
of attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, 
notices, drafts, cheques, job instruction and execution of job etc. from Owner and to 
correspond & transact with Owner on behalf of Contractor & pertaining to this Contract 
only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), 
Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any 
change of address during currency of the Contract, the Contractor shall forthwith intimate 
the same to the Owner failing which such act shall be treated as a fraudulent motive of 
Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his  site-in-charge at the job site or by 
registered mail directly to the address furnished by the Contractor or both. Proof of issue 
of such notice shall be conclusive on the Contractor having been duly informed of the 
contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by 
sending the same by Registered mail to or delivering the same at the respective site office 
of Ib Thermal Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws 
or any regulation or bye-laws of any local authority relating to the works. He shall 
before making any variation from the Contract drawing necessitated by such 
compliance give to the Engineer-in-charge a written notice giving reasons for the 
proposed variation and obtain the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of 
any fees or charges payable under any Act of Parliament, State laws or any 
Government instrument, rule or order and any regulations or byelaws of any local 
authority in respect of the works. 

4.45.6 Instructions & Notices:   
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i) Subject as otherwise provided in this Contract, all notices to be given  and all other 
actions to be taken on behalf of the Owner may be given or taken by the Engineer-
in-charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given 
in writing and if sent by registered post to the last known place of abode or 
business of the Contractor shall be deemed to have been served on the date when 
in the ordinary course of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all 
working hours and shall superintend the execution of the works with such 
additional assistance in each trade, as the Engineer-in-charge may consider 
necessary. In no case site-in-charge shall remain absent from site without prior 
permission of the Engineer-in-charge. Orders given to the Contractor’s site-in-
charge shall be considered to have the same force as if they had been given to the 
Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a field work Site Order Book 
maintained in the office of the Engineer-in-charge and the Contractor or his 
authorized representative shall confirm receipt of such instructions by signing the 
relevant entries in this Book. If required by the Contractor, he shall be furnished a 
copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one 
Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the 
Contractor engaged by the Owner as per the condition of work covered by this 
Contract, the respective rights and various interests involved shall be determined 
by the Engineer-in-charge to secure the completion of the various portions of the 
work in general harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of 
price based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the 
rates and other terms & conditions finally arrived at negotiation. The Contractor shall 
commence performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed  within 30 days of issue 

of Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 
endorsement and return the duplicate copy of work order endorsed as unconditional 
acceptance of rates & terms and conditions of work order to the Owner and form part of 
Contract. 

 
End of Section-IV 
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SECTION-V 
 
5.0 SCOPE &PERFORMANCE OF WORK 
5.1 SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for 
information of Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during 
the progress of work. He shall keep one copy of Contract documents with drawings on the 
site in good order and the same shall at all reasonable times be available for inspection and 
use by the Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that 
of this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 
in connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX 
of 1923) applied to them and shall continue to apply even after the execution of such 
works under the Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may 
be required in preparation of and for full & entire execution for completion of works. The 
description given in the schedule of quantity shall unless otherwise stated, be held to 
include waste of materials, carriage and cartage, carrying in, return of empties, hoisting, 
setting, fitting and fixing in position and all other labour necessary in and for the full and 
entire execution and completion as aforesaid in accordance with good practice and 
recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 
account and dovetailing the technicality of work, sequence of work, material availability, 
materials on transit, materials on order, weather condition, nature & urgency of works, 
their permutation & combination for an integrated approach for timely completion of the 
works at ultimate cost. The Engineer-in-charge after scrutinizing the schedule submitted by 
the Contractor shall approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether mentioned 
in the Contract or not. The Contractor shall be responsible for ensuring that works are 
executed in the most substantial and proper workman like manner using the quality 
materials and labour during the progress of and up to completion of job in strict 
accordance with the specifications and to the entire satisfaction of the Engineer-in-charge. 
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5.6 COORDINATION AND INSPECTION OF WORKS: 
The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. A field work 
order book shall be maintained by the Contractor in which written instruction for specific 
job be entered. These shall be signed by the Contractor or his authorized representative by 
way of acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime 
work is permitted in case of need, the Owner will not compensate for the same. Shift 
working at 2 to 3 shifts per day will become necessary and the Contractor shall take this 
aspect into consideration while formulating his rates for Tender. No extra claim will be 
entertained by the Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding 
the progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution 
of the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to 
have gone through the drawings issued to him thoroughly and carefully, in conjunction 
with all other connected drawings and discrepancies if any shall be brought to the notice of 
the Engineer-in-charge, before actually carrying out the works. Wherever drawing is not 
possible, sequence of operation or work instructions shall be given by the Engineer-in-
charge as in case of maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that 
any materials or articles provided by the Contractor for the execution of work are unsound 
or of quality inferior to that Contracted for, or otherwise not in accordance with the 
Contract, the Contractor shall on demand in writing from the Engineer-in-charge or his 
authorized representative specifying the work, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct that work so specified and provide other 
proper and suitable materials or articles at his own charge and cost, and in the event of 
failure to do so within a period to be specified by the Engineer-in-charge in his demand 
aforesaid the Engineer-in-charge may on expiry of notice period rectify or removes, and re-
execute the work or remove and replace with others, the materials or articles complained 
or as the case may be at the risk and expense in all respects of the Contractor. The decision 
of Engineer-in-charge as to any question arising under this clause shall be final and 
conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED 

IN COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any 
damage, loss or injury shall happen to the work or to any part thereof or to any temporary 
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works from any cause whatsoever, shall at his own cost repair and make good the same so 
that on completion the work shall be in good order and in conformity in every respects 
with the requirements of the Contract and the Engineer-in-charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion 
of such period and on final certification of satisfactory performance report of the 
Contracted work from Engineer-in-charge, the security deposit shall be released. The 
period of 12 months shall be counted from the date of completion of last repair of defect 
in case of any defect appears after completion of work / from the date of completion as 
mentioned in completion certificate.  

 
5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-
in-charge engage and also ensure engagement by subcontractor and other employed by 
the Contractor in connection with the works, such number of Apprentices in the categories 
mentioned in Schedule A and for such periods as may be required by the Engineer-in-
charge. The Contractor shall train them as required under the Apprentices Act, 1961 and 
shall be responsible for all obligations of the employer under the Act, excluding the liability 
to make payment to Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full 
responsibility of the site for taking care and precautions to prevent loss or damage and to 
minimize loss or damage to the maximum extent possible and shall be liable for any 
damage or loss that may happen to the works or any part thereof and all Owner’s T & P 
from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost 
repair and make good the same so that at completion of the works, all Owner’s T & P shall 
be in good order and condition and in conformity in every respect with the requirements of 
BI standard and to the satisfaction of the Engineer-in-charge and to the satisfaction of 
Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to 
any material or articles at the site from any of the Excepted Risks the following provisions 
shall apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

remove from the site any debris and so much of the works as shall have been 
damaged, taking to the Owner’s store such T & P, articles and/or materials as may 
be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 
proceed with the erection and completion of the works under and in accordance 
with the provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 
ascertained in the same rate under the Contract and added to the contract sum as 
deviation. Provided the Contractor was alert and has taken sufficient precaution as a man 
of general prudence should have taken to prevent the loss or damage to minimize the 
amount of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of storing 
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or using materials of combustible nature, as to which the decision of the Engineer-in-
charge shall be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and 
claims for injuries or damage to any persons or any property whatsoever which may arise 
out of or in consequence of the construction and maintenance works and against all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure against any damage, 
loss or injury which may occur to any property. (excluding that of the Owner but including 
the Owner’s building rented by the Contractor wholly or in a part and any part of which is 
used by him for storing combustible materials), or to any person (including any employee 
of the Owner) by or arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 
1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 
other law relating thereto and rules made hereunder from time to time or as a 
consequence of any accident or injury to any workman or other persons in or about the 
works, whether in the employment of the Contractor or not, save and except where such 
accident or injury has resulted form any act of the Owner, his agents or servants, and also 
against all costs, charges and expenses of any suit, action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the consent of the 
Contractor be paid to compromise or compound any claim. Without limiting his obligations 
and liabilities as above provided, the Contractor shall insure against all claims, damages or 
compensation payable under the Workmen’s Compensation Act, 1923 or any modification 
thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to the Owner 
resulting from their failure to obtain adequate insurance protection in connection thereof. 
The Contractor shall produce or cause to be produced by his subcontractors (if any) as the 
case may be, the relevant policy or policies and premium receipts as and when required by 
the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to 
effect under the terms of the Contract then and in any such case the Owner may, without 
being bound to, effect and keep in  force any such insurance and pay such premium or 
premiums as may be necessary for the purpose and from time to time deduct the amount 
so paid by the Owner from any moneys due or which may become due to the Contractor or 
recover the same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case 
of contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower 
and assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal 
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action & penalty during execution of contract the issue is open in relevant Govt. Deptt., 
estimated value of cost and expenses towards the same shall be retained from the final bill 
till disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on 
summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 
from the corresponding Contract or any other Contract executed by the same Contractor in 
OPGC or lastly as debt liability. 

 
 

End of Section-V 
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SECTION-VI 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and 
for the performance of all the obligations undertaken by the Contractor under the Contract 
shall be ascertained by the application of the respective rates in schedule of quantity / 
price schedule (the inclusive nature of which is more particularly defined by way of 
application but not of limitation of item of activities, materials & expenses specified in 
clause No.6.1.2) and payment to be made accordingly to the work actually executed and 
approved by the Engineer-in-charge. The sum so ascertained shall (exception only as and to 
the extent expressly provided herein) constitute the remuneration of the Contractor under 
the Contract and no further or other payment whatsoever shall be or become due or 
payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated 
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 
escalation. The said schedule of quantity / price schedule shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 
taken in execution, completion and handing over the work to the Owner by the Contractor. 
The Contractor shall be deemed to have known the nature, scope, magnitude and the 
extent of the works and materials required though the Contract Document may not fully 
and precisely furnish them. He shall make such provision in the rates accepted as he may 
consider necessary to cover those of such items of work and materials as may be 
reasonable and necessary to complete the work. The opinion of the Engineer-in-charge as 
to the items of work which are necessary and reasonable for completion of work shall be 
final and binding on Contractor although the same may not be shown on or described 
specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, 
entry tax or any port duties, royalty, transport charges, stamp duties of Central or State 
Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax 
whatsoever will be granted or obtained and all expenses of which shall be deemed to be 
included in and covered by the accepted rates. The Contractor shall also obtain and pay for 
all permits or other privileges necessary to complete the work.  

6.1.4 Accepted ratescannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of 
works or any part of them being modified, altered, extended, diminished or omitted. The 
accepted rates is of fully inclusive rates which have been agreed by the Contractor and the 
Owner and cannot be altered under any circumstances. However, if the quantity of such 
modification, alteration, extension, reduction or omission is substantial and exceeds 5% in 
the Contract price, the variation in rate may be examined and amended by Engineer-in-
charge on recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take 
sufficient care in moving the plants, equipments and materials from one place to another, 
so that they do not cause any damage to any person or to the property of the Owner or to 
third party including overhead and underground cables/pipe lines. In the event of such 
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damage including eventual loss of generation and operation of the plant or services in any 
plant or establishment as estimated by the Owner or ascertained by the third party shall be 
borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause 
5.13.5 This shall be applicable when Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the 
specifications. No local or general method of measurement shall be adopted. In case the 
method of measurement is not specified in the specifications, the procedure of Bureau of 
Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly 
measured by the representatives of Owner and the Contractor progressively in 
construction & civil maintenance work. In case of mechanical /electrical / C&I maintenance 
&upkeepment work etc. the item of work performed by the Contractor shall be recorded 
daily preferably immediately on completion in the manner stipulated in conditions of 
Contract. Such measurements will be recorded in the prescribed measurement book by the 
representative of Owner and signed by both parties as token of acceptance by both either 
on completion of certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 
considered for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his 
authorized representative for the purpose shall give a notice with reasonable time to the 
Contractor. In case of operation or maintenance work the Contractor or his authorized 
representative shall obtain the signature of Engineer-in-charge or his representative in 
support of completion of any item of work to the satisfaction of Engineer-in-charge. All 
these details shall be recorded in measurement book in prescribed format to be provided 
by Engineer-in-charge / printed standard Measurement Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement 
after such a notice or failure of Engineer-in-charge on Contractor’s request in case of 
maintenance work as the case may be or fails to countersign or to record the objection 
within a week from the date of measurement, then in any such event, the measurement 
taken by the Engineer-in-charge / his representative shall be taken to be correct 
measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, 
the matter shall be referred to the subsequent Contract Review Meeting. The decision 
taken in the Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract 
terms and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-
charge as the case may be giving abstract and detailed measurement for the various items 
executed during a pre-determined period / month, as the case may be. In case of 
maintenance/ upkeepment contract, monthly bill shall be preferred during 1st week of the 
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succeeding month. In case of construction work the bill shall be furnished after achieving 
milestone or as provided in the Contract. The Engineer-in-charge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the 
claim as far as admissible, adjusted, if possible, before the expiry of 21 days from the 
presentation of the bill. This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 
cheque forwarding the same to registered office or the notified office of the Contractor. 
The cheque shall also be handed over to the Contractor or their Site-in-charge if authorized 
for the purpose against due receipt. In no case will Owner be responsible if the cheque is 
mislaid or misappropriated by unauthorized person / persons. Demand draft may also be 
issued after deduction of bank commission charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on 
or before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge / Officer-in-charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after 
deducting there from the amounts already paid, the security deposit and such other 
amounts as may be deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from 
the date of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-
charge supporting an interim payment shall itself be conclusive evidence that any work to 
which it relates is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by 
the Contractor in case of proprietary firm and otherwise a person holding due power of 
attorney in this respect on behalf of the Contractor, except when the Contractors are 
described in their Tender as a limited company in which case the receipts must be signed in 
the name of the company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be 
completed till the Contractor shall have removed from the premises on which the work has 
been executed, all such scaffolding, sheds and surplus materials except such as are 
required for rectification of defects, rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of the work, as shall 
have been erected by the Contractor or the workmen and cleaned all dirt from the parts of 
building (s) in or upon or about which the work has been executed or of which he may have 
had possession for the purpose of the execution thereof and cleaned floors, gutters and 
drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed 
them over to the Engineer-in-charge and made the whole premises fit for immediate 
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occupation or use to the satisfaction of the Engineer-in-charge. If the Contractor shall fail 
to comply with any of the requirements of this conditions as aforesaid on or before the 
scheduled date of completion of the works, the Engineer-in-charge may at the expense of 
the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials 
and rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any 
such scaffolding or surplus materials except for any sum actually realized by the sale 
thereof less the cost of fulfilling the requirements and any other amount that may be due 
from the Contractor. If the expenses of fulfilling such requirements are more than the 
amount realized on such disposal as aforesaid, the Contractor shall forthwith on demand 
pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 
shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving 
an application from the Contractor after verifying from the completion documents and 
satisfying himself that the work has been completed in accordance and as set out in the 
construction and erection drawings and the Contract Documents. In case of operation or 
maintenance Contract, satisfactory performance during Contract period shall be basis for 
issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the 

work and shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed the Engineer-in-
charge can take possession of any such parts being hereinafter in this condition referred to 
as ‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this 
Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate 
for the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for 
the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be 
deemed to have commenced from the certified date of completion of such items or the 
‘relevant part’ as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ 
taking into consideration the due date of completion as per Contract and subsequent time 
extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case 
of provision of services such as operation and maintenance, running bills shall be preferred 
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by the Contractor as per the terms of Contract and shall be paid on the basis of 
measurement certification of Engineer-in-charge / Officer-in-charge from time to time or in 
fixed intervals. But final bill shall be paid on receipt of - 

 i) Final bill (n’th& final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall 
be paid to him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 
period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical 

completion of the work. No further claims can be made by the Contractor after submission 
of the final bill and all claims shall be deemed to have either been included in the final bill 
or waived and extinguished. Payment of those items of the bill in respect of which there is 
no dispute and of items in dispute for quantities and rates as approved by Engineer-in-
charge, shall be made within the period specified herein this clause, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. If the decision of 
Engineer-in-charge is not agreed by the Contractor, the dispute either in quantity or rate or 
both shall be referred to Contract Review Meeting and the decision made thereof shall be 
final & binding on both parties.  
 
The time limit for release of final payment corresponding to the Contract value are 
furnished below: - 
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(a) Contract value not exceeding Four months  from the date of   
Rs.5 lakhs        acceptance of  

          Final bill by the 
          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 
 Rs.5 lakhs 
  

Provided the Contractor has furnished all required documents in accordance to clause 6.6. 
The period of release of fund shall be counted from the date of compliance of last 
documents or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is 
higher shall be taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone 
fixed in the time & progress schedule or to complete the work as the case may be under 
Contract& clear the site on or before the due date or extended date of completion they 
shall without prejudice to any other right or remedy shall be liable for liquidated damage 
as stipulated below or such small amount as may be fixed by the Engineer-in-charge on the 
Contract value of the work or actual value of the work whichever is higher for every week 
during which the progress remains below the specified time of completion subject to the 
total amount of compensation for delay to be paid under this condition shall not exceed 
the under noted percentage of the Contract value or of the Contract value of the item or 
group of items of work for which a separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of 
completion has been specified.  

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%  7.5%  
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable 

to the Contractor under this or any other Contract with the Owner. In case at the time of 
the amount of LD comes to the notice of the Owner the Contractor does not have any 
amount pending with the Owner, the Contractor shall be served with a notice and in turn 
the Contractor has to deposit the said amount in shape of D/D with the Owner in the 
fashion mentioned earlier. 

 
End of Section-VI 
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income 

tax, sales tax, GST, work contract tax and other payments and compensation, if any in 
connection with the procurement and handling of materials, fabrication and execution of 
works or any method or process connected with the works. Sales tax, Entry tax, Excise duty 
and any other tax on materials required for the work & works shall be payable by the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. The final 
rate is inclusive of work contract tax & other taxes applicable including GST to this work or 
materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 
source from the payments due to the Contractor, the taxes as required under Odisha Sales 
Tax Act or as amended from time to time or under any other statute. It is for the 
Contractor to deal with the Sales Tax authorities directly in respect of any claim or refund 
relating to the above deductions and the Owner shall not be liable or responsible for any 
claims or payments or reimbursements in this regard. Income tax as applicable shall be 
deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related 
materials against loss under force majeure and assign the policy to the Owner where risk 
involvement is expected. The Contractor shall also at his own expenses carry and maintain 
group insurance with accidental benefit from reputed insurance companies to the 
satisfaction of the Owner as follows: - 

7.2.1 EmployeesState Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any 
point of time. In that case the Contractor has to accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance Act, 1948, and 
the Contractor further has to defend, indemnify and hold Owner harmless from any liability 
or penalty which may be imposed by the Central, State or Local Authority by the reason of 
any asserted violation by Contractor or subcontractor of the Employees State Insurance 
Act, 1948 and also from all claims, suits or proceeding that may be brought against the 
Owner arising under growing out of or by reasons of the work provided for by this Contract 
whether brought by employees of the Contractor, by third parties or by Central or State 
Government Authority or any political sub-division thereof. The Contractor agrees to fill in 
with the  Employees State Insurance Corporation, the Declaration Forms and all forms 
which may be required in respect of the Contractor’s or subcontractor’s employees, whose 
aggregate remuneration is Rs.6500.00 per month or less or as amended from time to time 
and who are employed in the work provided for or those covered by ESI from time to time 
under the agreement. The Contractor shall deduct and secure the agreement of the 
subcontractor to deduct the employees’ contribution as per the first schedule of the 
employee’s State Insurance Act from wages and affix the employee’s contribution cards at 
wages payments intervals. The Contractor shall remit and secure the agreement of the 
subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to 
maintain all cards and records as required under the Act in respect of employee’s and 
payments and Contractor shall secure the agreement of the subcontractor to maintain 
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such records. Any expenses incurred for the contribution, making contributions or 
maintaining records shall be to the Contractor or subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until 
the Contractor shall furnish satisfactory proof that all contributions as required by the 
employeesState Insurance Act, 1948, have been paid. This will be pending on the contactor 
when the employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance 
of this Contract. If any of the work is sublet, the Contractor shall require the subcontractor 
to provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 
required under any law from time to time. He shall also carry and maintain any other 
insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 
law in respect or in consequence of an accident or injury to any workmen or other persons 
in the Employment of the Contractor or any subcontractor save and except any accident or 
injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall  indemnify and keep indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect 
of all items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and 
photocopy of such coverage certificate shall be submitted to Engineer-in-charge prior to 
commencement of work. The Contractor has to furnish certified challan copy showing the 
amount deposited against this particular work if the Contractor executes works at different 
places in India and deposit the total amount in one challan only. In addition to this, 
Contractor shall furnish an undertaking with a list of deployed Contractlabour for whom 
such amount is deposited. Contractor shall comply all P.F. formalities for all the workmen 
engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII 
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction 
of Govt. concerning the health, wages, welfare, safety and employment and non-
employment of his workers and shall exclusively bear the consequences of failure to 
comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the presence 
of authorized representative of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the ContractLabour (Regulation and Abolition) Act, shall have 
a valid Labour license from appropriate licensing authority prior to starting / within 
15 days of commencement of the work under the Contract. Validity of the license 
shall be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule 
of work and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 
days a statement of the workmen employed on the works and also furnish 
information in Form-VIII, Part I & II under rule 73 of OdishaContractLabour (R&A) 
Rule, 1975 or rules made there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment 
of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, 
Workmen’s Compensation Act 1923, the Maternity Benefit Act 1961, Employees 
Provident Fund (and Miscellaneous Provision) Act 1952 &ContractLabour 
(Regulation & Abolition) Act 1970 or any modifications thereof or any other laws 
relating thereto and rules made there-under from time to time. Owner shall not be 
held responsible for any injury sustained by Contractor’s workmen while on duty.  

 
In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 
the compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from 
any outstanding bill of the Contractor or security and deposit the same with 
competent authority. In case before decision by the competent authority, if the 
Contract is being closed, estimated amount towards such compensation shall be 
retained from Contractor till finalization. For this purpose, the amount if falls short 
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under the particular Contract shall be realized from any other Contract which the 
Contractor is executing. The Contractor has to make all statutory records and 
register required in support of compliance of above provisions. Relevant statutory 
return shall be submitted with appropriate authority as required under the above 
Acts & rules with a copy to P&A department of Owner. All the records shall be kept 
within the work premises and must be made available on demand by 
Owner/Concerned statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under 
and for the observance of the provisions of the aforesaid Acts without prejudice to 
his rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of 
succeeding month irrespective of release of Contractor’s payment by Owner. In 
case of any default in the matter of payment to the labour, the following penalty 
apart from legal liability shall be imposed and recovered from Contractor’s running 
bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages 
disbursement after 7th day of last wage period subject to maximum 1% of Contract 
value. 

(b) Repetition of three such cases may attract immediate termination of Contract 
without any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution 
of Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for 
more than one month from the date of payment and if the service is essential for 
the Owner and the Contract can not immediately be terminated, the Engineer-in-
charge shall make the payment to the workmen and recover the same amount from 
any due of the Contractor. Under such circumstances the Contract shall be liable for 
immediate termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 
medical practitioner under the provisions of Factories Act without any financial 
implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with 
wages, national & festival holidays, weekly off and extra wages or overtime as per 
law. The Contractor should provide employment card, wage slip and should 
maintain such other records in respect of engagement of workers  as required by 
ContractLabour (R&A) Act 1970 and rules made there under. This provision must be 
ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, 
demands costs and expenses whatsoever arising out of or in connection with the matters 
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 
respect of or arising out of any act / omission by the Contractor in the performance of his 
obligations under the Contract. The Owner shall not be liable for or in respect of any 
demand or compensation payable by law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the Contractor or his 
subcontractor and Contractor shall indemnify and keep indemnified the Owner against all 
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such damage, compensation and against all claims, damages, proceedings, costs, charges 
and expenses whatsoever thereof or in relation thereto. 

 
 
8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as 
aforesaid the amount so paid and the cost incurred by the Owner shall be charged to and 
paid by the Contractor and the Contractor shall not be at liberty to dispute or question the 
right of the Owner to make such payments notwithstanding the same may have been 
made without his consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I 
within prescribed period the employment accident with relevant information with copy to 
the Owner. The Contractor shall take all legal steps for compliance of the provisions of 
Workman Compensation Act relating to accident failing which Owner under circumstance 
shall take up the case for which all costs and expenses shall be recovered from the 
Contractor and the said Contract shall be liable to be terminated & the Contractor liable to 
be debarred from future participation in bid. In case the amount can not be recovered 
from dues / security / dues of other contracts with Owner, the same shall be recovered as 
debt liability. 

 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained in a readily accessible place first aid box containing the following 
equipments:  

  
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 
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b) At every workplace where the number of workmen engaged does not exceed 50, 

there shall be maintained in a readily accessible place first aid box containing the 
following equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory 

Advise Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport 
/ conveyance facility shall be kept readily available to take injured person(s) who suddenly 
fall seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid 
may be provided in Owner’s hospital in emergency, but subsequent treatment is 
Contractor’s responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 
erect and maintain necessary temporary living accommodation and ancillary facilities for 
labour at his own expense and up to the standards as approved by the Engineer-in-Charge 
at a place outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be 
provided with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any 
latrine, drain or other source of pollution.  Where water has to be drawn from an existing 
well, which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn from it for drinking.  All such wells 
shall be entirely closed in and be provided with a trap door, which shall be dust and 
waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 



Page 76 of 208 

 

Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of 
every workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 
males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 
one latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected 
with a water-borne sewage system, all latrines shall be provided with receptacles on dry 
earth system which shall be cleaned at least four times daily and at least twice during 
working hours and kept in a strictly hygienic condition.  Receptacles shall be tarred inside 
and outside at least once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 
provided.  A poster showing the figure of a man and of a woman shall also be exhibited at 
the entrance to latrines for each sex. There shall be adequate supply of water close to 
latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement-washed inside and outside at least once a year. 
The dates of cement washing shall be noted in a register maintained for the purpose and 
kept available for inspection.  Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be made 
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils 
at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of 
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 
of Contractor’s workmen or employees on the site.  The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal authority for execution of such 
work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost 
four suitable sheds, two for meals and two others for rest, separately for use of men and 
women Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest 
part of roofs. Sheds shall be kept clean and the space provided shall be on the basis of at 
least 12 sq.ft. per head.  
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8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there 
shall be provided at least one room for use of children under the age of 6 years belonging 
to such women.  Rooms shall not be constructed to a standard lower than that of 
waterproof roof, smooth & impervious floor and wall with heat resistant materials / 
wooden planks. Rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean.  There 
shall be two Dhais in attendance.  Sanitary utensils shall be provided to the satisfaction of 
local medical, health and municipal authorities.  Use of huts shall be restricted to children, 
their attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall 
provide at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work 
continues for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times 
during the progress of the works be kept tidy and in a clean and hygienic condition to the 
satisfaction of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall 
conform generally to sanitary requirements of local medical, health and municipal 
authorities and at all times adopt such precautions as may be necessary to prevent soil, 
water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, 
all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed 
off and the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-
Charge at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-
malaria instructions given to him by the Engineer-in-Charge, including filling up any borrow 
pits which may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall 
report to the Owner all cases of failure on the part of the Contractor or his subcontractors 
to comply with the provision of these rules either wholly or in part and the Engineer-in-
Charge shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these 
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 
Provident Fund Commissioner as the case may be shall be final and binding. Over & above 
the said provision, any court pronouncement having territorial jurisdiction shall be binding 
on both parties as the case may be. 
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8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper 
implementation of these laws & rules or for the purpose of removing any difficulty which 
may arise in the administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following 

words and expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to 

different departments: 
Govt.Deptt. Designation 
i) Labour : 

 Rural Labour Inspector to Labour Commissioner 
ii) Factory:Inspector of Factories & Boilers to Chief Inspector of Factories & 

Boilers. 
 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent 

authority. 
 Owner’s Inspecting Officer means officers as mentioned below: 
i) Plant Manager 

ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 

iv) Safety / Fire Officer 
 
8.5.2 Submission of information before commencement of work: 

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-
charge of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be 
eight hours including ½ hr. rest after five hours of work. The working day of an adult 
worker can be so arranged that inclusive of intervals, if any, for rest it shall not spread over 
more than ten / twelve hours on any day with prior approval of competent authority. If an 
adult worker is made to work more than nine hours on any day or for more than forty eight 
hours in any week he shall, in respect of overtime work, be paid wages at double the 
ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed 

and notified in advance. A worker shall not be required or allowed to work on the 
weekly rest day unless he has or will have a substituted rest day, on one of the 
three days immediately before or after the rest day provided that no worker shall 
work for more than ten consecutive days without a full rest day.  

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to 
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display and correctly maintain in clean and legible condition in conspicuous places at site, 
notice in English, Oriya & Hindi giving the rate of minimum wages, the hours of work for 
which such wages are payable, the weekly rest days workers are entitled to and name and 
address of the Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. 

All wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage 
period according as the number of workers does not exceed 1,000 or exceeds 
1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, 
the dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 
work is competed before expiry of the wage period, in which case final payment 
shall be made at the work site within 48 hours of the last working day and during 
normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure-XI to each worker on the day of work or entry into his employment. On 
termination of employment the Employment Card shall be retained by the Contractor and 
a service certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall 

be maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except 
the following: 

 (a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in 

proportion to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required to 
account for, where such damage or loss is directly attributable to his neglect 
or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on 
his part as have been approved by the Competent authority as in Clause 8.5.1.  
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(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to 3% of wages in respect of that wage 
period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall be 
deemed to have been imposed on the day of the act or omission in respect of which 
it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may 
be imposed on a workman and display it in good condition in a conspicuous place 
on the work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended in Annexure-XIII & XIV respectively, which 
should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster 
Roll required to be maintained under these Regulations shall be preserved for 3 years after 
the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by 
him carry out investigations, and send a report to the Engineer-In-charge specifying the 
amounts representing worker’s dues and amount of penalty to be imposed on the 
Contractor for breach of these Regulations, that have to be recovered from the Contractor, 
indicating full details of the recoveries proposed and the reasons therefore. It shall be 
obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct such 
amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In 
case where there is an appeal, payment of workers dues would be arranged by the 
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Engineer-in-charge, wherever such payments arise, within THIRTY days from the date of 
receipt of the decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers 
and the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due 
notice at a convenient time. 
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue 
such directions if considered necessary for the proper implementation of Labour laws or 
for removing any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health   : Form-31 
6. Register for issue of PPEs   
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 
ContractLabour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 
11. Register of Contract Work : (Form VII)Part-II 
 
Payment of Wages Act-1936 
12. Register of Fines   : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 
Minimum wages Act 
15. Wage slip    : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 
18. Inspection Register 
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Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 
 
 

End of Section-VIII 
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SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, 
encouragement and support to achieve this objective but is the Contractor’s responsibility 
to establish, maintain, and manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to 
start of work, Contractor will be provided copies of Owners Health & Safety Manual for 
information and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of 
Contract and shall be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by 
Owner and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 
starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 
made good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by 
way of working & certificate to that effect is available, e.g. for riggers, fitter & other such 
workmen. Operators / drivers of various vehicles must have valid license from competent 
authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

from time to time. The Contractor shall provide proper Identity Card to their employees, 
which shall be produced for verification on demand at security gate & in working areas. All 
the Contractor workers have to be provided with personal protective equipment as per the 
BISH duly certified by Owner’s Safety Officer. The Contractor has to make provision of 
standard PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer 
before commencement of the work, failing which the Contractor & their workmen shall not 
be allowed to enter into the plant / work site. 

9.3.2 Any Contractlabour who shall be detected inside the plant without use of any of the PPEs 
shall not be allowed to continue in duty. On first occasion, he shall be sent back with 
warning and on second occasion, he shall be sent back & shall be debarred from duty for 3 
to 5 days without pay. Repetition of the same shall constrain the management to advise 
the Contractor to remove such person from his employment under this Contract.  
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9.3.4 The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay 
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not 
be liable for any such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time 

with the concerned Engineer-in-charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 
 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the 
treatment of industrial injuries. Names of those providing these services shall be 
furnished to Owner prior to start of work, and their telephone numbers shall be 
prominently posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 
Engineer-in-charge / Safety Officer shall be kept available for the use of persons 
employed at the site and maintained in good condition suitable for use. The 
standard of Personal Protective Equipments (PPE’S) to be provided by the 
Contractors to their employees shall be as furnished under ‘standard’ of Personal 
Protective Equipments as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative 
any injury, diseases, dangerous occurrence, near misses and shall cooperate with 
Engineer-in-charge and the Safety Officer in investigation process to establish basic 
causes and recommend appropriate improvements in control and remedial 
measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 
public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 
work premises the following norms relating to safety, health and environment imposed by 
the Owner. 
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 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 
Owner’s premises. 

 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work 
to guard, protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of 
travel shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line 
only in accordance with the Owner’s Safety & Health Procedures and in compliance 
with the requirements imposed by the Engineer-in-charge. All scaffold structures 
shall bear the scaffold identification serial number, the safe working load of its 
platform, the signature of Engineer-in-charge and a clear indication of the safe 
access period of seven days. Incomplete scaffolds must bear a caution – 
“Scaffolding Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection 
and reports of inspection and certificate of fitness. No scaffolding new or modified 
shall be used by any one unless it has been inspected by Owner’s Safety Officer / 
competent person for satisfactory condition before use and thereafter before every 
subsequent seven days. If scaffolding members are provided by Owner, the 
Engineer-in-charge must certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display 
on the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a 
safe structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer-in-charge / competent person for the 
purpose and that the structure is capable of taking the load required for the related 
work. The Contractor must also confirm to the management instructions applicable 
to scaffold work control. 
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 For work at height, but for short duration, where provision of a full scaffold is not 
reasonably practicable, safety harness must be used as per direction of Engineer-in-
charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot 
safely be done from the ground or from solid construction except such short period 
works as can be done safely from ladders. When a ladder is used a Mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable footsteps and handrails shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 
vertical). No metallic ladder shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall 
swing or suspend from an overhead support or erected with stationary support 
shall have a guard rail properly attached, bolted, braced and otherwise retarded at 
least one meter high above the floor or platform of such scaffolding or staging and 
extending along with the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

iv) Working platform, gangways and stairways should be so constructed that they 
should not sag unduly or unequally and if the height of the platform or gangway or 
the stairway is more than 3.25 meters above ground level or floor level, they shall 
be closely & rigidly constructed, should have adequate width and be suitably 
fastened as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9.0 meter in length. The length of rung between the side rails of ladder shall in no 
case be less than 30 cm for ladder up to and including 3.0 meter in length. For 
longer ladders this length shall be increased at least 15 mm for each additional 
meter of length. Uniform step spacing shall not exceed 30 cms. Adequate 
precautions shall be taken to prevent danger from electrical power. No materials on 
any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or public. The Contractor shall also provide all 
necessary fencing and lights to protect the workers and staff from accidents, and 
shall bear the expenses of defense of every suit, action or other proceedings of law 
that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any 
such suit or action or proceedings to any such person or which may with the 
consent of the Contractor to compromise any claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one 
ladder for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface 
of the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters 
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of the edge of the trench or half of the trench depth whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the 
demolition work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-
charge / Safety Officer shall be kept available for the use of the persons employed 
at the site and maintained in good condition suitable for use. The standard of PPEs 
to be provided by the Contractors to their employees should correspond to Clause 
9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime 
mortars/concrete shall be provided with protective footwear, protective gloves, 
dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective goggles 
& dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective 
face and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for one hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or board to prevent accident to the public. In addition, procedure to 
work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 
work of painting the products containing lead in any form. No female worker shall 
be allowed to work without tight apron near rotating machines. Wherever men 
above the age of 18 years are employed on the work of lead painting the following 
precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint, dry rubbed and 
scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen and 
adequate facilities shall be provided to enable the working painters to wash 
them on cessation of work. 
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III) When the work is subject to a risk of drowning all necessary safety equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary 
steps shall be taken for prompt rescue of any person in danger and adequate 
provision shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 
supports shall conform to the following standard or conditions and must comply 
the provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe 
working load & date of testing shall be labeled on the equipment. Every hoisting 
machine and all gear referred to above shall be marked with the safe working load 
and the conditions under which it is applicable shall be clearly indicated. No part of 
any machine or any gear referred to shall be loaded beyond the safe working load 
except for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the 
Contractor shall obtain necessary test certificate from competent authority and 
inform the Engineer-in-charge for verification, whenever he brings any machinery 
to site of work. The safe working load and date of load testing & due date of testing 
shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing 
under any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by 
suitable barricade to prevent entry of other persons & animals. 

 
V) Motors, gears, transmission lines, electric wiring and other dangerous part of 

hoisting appliances shall be provided with efficient safeguards. Hoisting appliances 
shall be provided with such means as to reduce to the minimum the accidental 
descent of the load. Adequate precaution shall be taken to reduce to the minimum 
risk of any part or parts of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves and boots as may be 
necessary should be provided. The workers shall not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein 
shall be maintained in safe conditions and no scaffoldings, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities shall be 
provided at or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying 
on a notice board at a conspicuous place of worksite. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 
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VIII)To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-
in-charge / Safety Officer of Owner or authorized representatives and the 
Inspecting Officers as defined in the ContractLabour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from 
the operations of any other Act or rules in force in the Republic of India. The works 
throughout including any temporary works, shall be carried out in such a manner as 
not to interfere in any way whatsoever with the traffic on any roads or footpaths at 
the site or in vicinity thereto or any existing works whether the property of the 
Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision 
when working in Owner’s premises or outside working site under Contract. Where a 
Contractor / subcontractor himself works alone or with 2-3 persons and does not 
have specifically designated supervisors, the Contractor shall be treated as 
supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good 
condition, maintained in good condition, complies with the requirements of the 
Factories Act and/or any other specific legislation and is used or erected safely. 
Minimum stock of PPEs must be maintained by the Contractor in site store to meet 
all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in 
addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the 

prior permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer-in-charge. 
XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which 
shall be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and 

steam cleaning apparatus with prior permission of the Engineer-in-charge/his 
representative. 

 XXI) Overhead Crane: 
a) No work on overhead crane is permissible when persons are either working or 

otherwise available under the said work. Roadways must be barricaded when work 
is carried out on roofs having eaves (overhanging edges of roof) parallel to 
roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 
other materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, 

trouble shooting or repair of electrical equipment. 
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b) All electrical work including temporary wiring shall be done in accordance with the 
current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen 
of the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations shall comply with the provisions of the relevant Indian Electricity 
Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a 
serial number, registered and periodically inspected & tested. All such equipments 
used by the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 
wire in plug socket shall be liable for severe penalty. 

 
 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a 
person (pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of 

the heavy crane shall be barricaded to prevent personnel from being struck or 
crushed by the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as 

cranes, tractors, and industrial trucks, machinery etc. unless specifically authorized 
in writing to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly 

secured with a valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly 

filled before starting the job. 
e) Where cutting, burning or welding is to be done overhead, a person must be 

stationed below at a safe distance with an approved fire extinguisher. The area 
under overhead work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding 
area. 
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g) Acetylene and oxygen welding / cutting must have approved back flow prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after 
use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 
under strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer-
in-charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 
 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No 
cylinder shall be moved with the protective cap off or regulator attached except 
when secured in an approved welding buggy. All cylinders whether charged or 
empty must be secured in an upright and approved manner remote from possible 
damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed 
structure with restricted means of space) until such entry permit is issued and 
signed by the departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company 
premises. 

c) Contractor personnel must not enter any building or area not required by their 
work & wondering about the plant is prohibited. 

 
 XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean 
and orderly. Rejects & scraps shall be deposited in proper waste containers / place 
as the case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & 
emergency exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

 XXXII)Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not 

be covered or blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII)Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of 
the Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on 
process equipment, machines, and electrical equipment, as close supervisory coordination 
and control are needed on these jobs. 
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XXXV)Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS:2925    
2. Safety shoes conforming IS:9473-1993   
3.  Dust mask conforming IS:9473-1983    
4. Safety belt conforming IS:3521-1983Full body Harness with fall arrest tested to 22KN and 

above.   
5. Safety glasses for dust protection    
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 
  
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 
fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce 

for better grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationary frame fitted with ophthalmic grade zero power toughened 

lens and fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green 
No.11 for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall 
ensure proper use of personal protective equipment by their workmen and supervisor on 
duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of 
the same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 
days of commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 
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b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant 
premises as per the work & site requirement. 

c) During the course of execution of the work the Contractor must ensure use of 
appropriate tested tools by their workmen. Safe working practice must strictly be 
followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN 
THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. 
OWNER RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE 
CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING 
OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in 
handling the inflammable gas cylinder / inflammable liquids / paints etc as required under 
the law and/or as advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer-in-charge.  

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required 
for the works they shall be stored in a special magazine to be provided at the cost of the 
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 
license for the storage and use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the Contractor and the 
Contractor shall indemnify the Owner against any loss or damage resulting directly or 
indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for 
performance of the works and shall provide all facilities in connection herewith. In case the 
Contractor fails to make arrangements and provides necessary facilities as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover double the cost thereof from the 
Contractor. 
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9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and 
to grant of maternity benefits to female workers or submission of materially incorrect 
statment shall make the Contractor liable to pay Liquidated damages an amount not 
exceeding Rs.500/- for each default. The decision of the Engineer-in-charge in such matters 
based on the reports from the Inspecting Officer or from representatives of Engineer-in-
charge shall be final and binding and deductions for recovery of such liquidated damages 
may be made from any amount payable to the Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 
riotous or unlawful behavior by or amongst his workmen and other employed on the works 
and for the preservation of peace and protection of the inhabitants and security of 
property in the neighborhood of the work. In the event of the Owner requiring the 
maintenance of a special police force at or in the vicinity of the site during the tenure of 
works, the expenses thereof shall be borne by the Contractor and if paid by the Owner 
shall be recoverable from the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse 
protective inoculation and vaccination when required to do so by the Engineer-in-charge. 
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 
huts, bedding, clothes and other belongings of or used by the infected parties and 
promptly erect new huts on healthy site as required by the Engineer-in-charge failing which 
within the time specified in the Engineer’s requisition, the said work may be done by the 
Owner and the cost thereof recovered from the Contractor. 

 
9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the 
Contractor or any of his employee is forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this 
condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety 
Code framed from time to time. 

 

End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner 
issues written orders to commence the work. If the Contractor commits default in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any 
other right or remedy be at liberty to forfeit the earnest money absolutely. In addition, 
Owner reserves the right to terminate the Contract without any further reference to the 
Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable 
to Owner, the Contract can be terminated with three days notice at the discretion of 
Engineer-in-charge and the security & all other dues of the Contractor shall be forfeited. 
This shall be in addition to other penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the 
Contractor shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued 
by alternate arrangement failing which Owner reserves all rights to get the work done 
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 
the Contract and impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be 
imposed on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is 
liable for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to 
safety norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 
account of disruption of generation or dues of Contractor including security, whichever is 
less shall be imposed. The Contractor shall also be debarred from participation in any 
future bidding for at least 3 years thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case 
shall be referred to Contract Review Committee. In such case the Contractor or his 
authorized representative shall be a member of the CRC for investigation and report. This 
joint report shall be final and binding on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be 
attended with immediate effect. However, if the Contractor fails to do the work within 
reasonable hours or maximum within 48 hours as the case may be, the job may be done by 
engaging other agency at the cost & risk of the Contractor. In such an event, Owner may 
terminate the Contract& debar the party from future work for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work 
to the warehouse in proper manner and obtain receipt to this effect before issue of 
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Completion Certificate by the Engineer-in-charge. If the same is not complied, the 
Contractor shall be liable for cost of the same and 20% additional charge over & above the 
value as per warehouse records and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such work 
shall be the liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 
their scope & the work is affected on account of this shortfall, Owner reserves the right to 
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner 
with 25% additional charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: - 
 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 
debt liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, 
on the initiative of either party, be referred to the adjudication of a sole arbitrator, within 
thirty days of receipt of notice from the contractor of his intention to refer the disputes to 
arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel 
of three arbitrators and intimate the same to the contractor. The contractor shall within 
fifteen days of the receipt of this list select and confirm his acceptance to the appointment 
one from the panel as arbitrator. If the contractor fails to communicate his selection of the 
name within the stipulated period, the MD or MD-in-charge of OPGC shall without delay 
select one from the panel and appoint him as the sole arbitrator. If the MD or MD-in-
charge of OPGC fails to send such a panel within thirty days, as stipulated, the contractor 
shall send a similar panel to the MD or MD-in-charge of OPGC within fifteen days. The MD 
or MD-in-charge of OPGC shall then select one from the panel and appoint him as the sole 
arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the 
contractor shall communicate to the MD or MD-in-charge of OPGC the name of one from 
the panel who shall then be the sole arbitrator. The appointment of sole arbitrator so 
made shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 
aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, 
however continue during the arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues 
notices to both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall 
give a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate 
court at Bhubaneswar under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who 
may direct to and by whom and in what manner. Such costs or any part thereof shall be 
paid and may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for 
the time being in force, shall apply to the arbitration proceeding under this clause. 
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Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty 
period. 

  
11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 
High Court alone shall have exclusive jurisdiction in all matters arising under this 
contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 

 
 
 

End of Section-XI 

 

 

End of GCC Volume-II 
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SCHEDULE ‘A’ 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1  Accepting Authority      Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
 Cover overheads and profit 
 
1.14  Earnest money      1% of the total quoted price 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10%   
          
(ii) Contract Value more than Rs.1 crore but not   7.5% of contract 
      exceeding Rs.5 crore      value  

 
            (iii) Contract value more than Rs. 5 crore    5% of contract value 
 
  Schedule of Rates applicable  
   OPWD 
3.25 Time allowed for execution of works or time schedule. as in tender document 

   
   Authority competent to decide if “any other cause”  OPGC 

                of delay is beyond Contractor’s control  
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                   submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation    OPGC   
                   amount. 
5.11 Defects Liability Periods      as in tender document 

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
  Category 
  (a) 
  (b) 
 (c) 
 etc. 
 
6.3.1     Interim bills/running bill     Monthly in case of maint. 
         Contract& after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. 
allowable % 
    Unit   Rs.    of wastage 

1         2      3    4 5  6  7   

1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
& above dia       or nearest  

       Railhead 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  

         Railhead 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)       Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt     NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 

 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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        ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 
THREE YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly 
or through sub 
contractor 

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 

Category Category-
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location 
of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 

Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to 
variation to suit the construction / maintenance / operation programme requirement and as 
directed by Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income 
Tax. 

2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. Income Tax / Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
  4. Certificate by Nationalized / Schedule Bank/ Chartered 
   Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered 
unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to 
be deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of 
Contractor__________________________________________________ 

 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 
7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner” which expression shall unless repugnant to the subject or context include its 
successors and assigns) having issued Tender Specification Against NIT 
No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special 
favour, have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount 
of Rs.________________________________ valid up to ___________________ On behalf of the 
Bidder, as a condition for participation in the said tender. 
 
 We, the _____________________ Bank incorporated under ________________ law and 
having one of our branches at _________________ and having our Registered office/Head office at 
_________________ do here by unconditionally and irrevocably guarantee and under take to pay 
to the “ Owner” immediately on demand without any demur reservation, protest, contest and 
recourse to the extent of the said sum of Rs._____________ (Rupees _______________________ 
only). Any such claim/demand made by the said “Owner” on us shall be conclusive and binding on 
us irrespective of any dispute or differences raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further 
extension of this guarantee is required, the same shall be extended to such required period on 
receiving instructions from M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the owner in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability.  In witness where of the Bank, through its 
authorised officer, has set its hand and stamp on this ___________________________ day of 
_______________________20______ 
 



 

 

 

 

Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 
Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
       Date__________________ 
 
 



 

 

 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power 
Station) having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, 
Bhubaneswar-751 023 (hereinafter called the “Owner / OPGC” which expression shall unless 
repugnant to the subject or context include its administrators successors and assigns) having 
agreed to the price, terms and conditions of Tender and Letter of Intent bearing no._____________ 
dated _____________ issued which has been unequivocally accepted by the Contractor M/s 
____________________________ for the work of ______________________________ 
(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 
__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of 
the security deposit to be made by the contractor or in lieu of the deduction to be made from the 
contractor’s bills, for the due fulfillment of the terms and conditions contained in the said contract 
by the said contractor,  We the _______________________ Bank (hereinafter referred to as “the 
said Bank” and having our registered office at __________________________ do hereby undertake 
and agree to indemnify and keep indemnified OPGC from time to time to the extent of 
Rs.________ (Rupees __________________________ only) against any loss or damage, costs, 
charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions 
contained in the said contract and to unconditionally pay the amount claimed by OPGC on demand 
and without demur to the extent aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to 
whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said Contract and the extent of loss, damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by OPGC on account thereof and the 
decision of OPGC that the said contractor has Committed such breach or breaches and as to the 
amount or amount of loss, damage, costs charges and expenses caused to or suffered by or that 
may be caused to or suffered by OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Contract and till 
all the dues of OPGC under the said Contract or by virtue of any of the terms and conditions 
governing the said Contract have been fully and properly carried out by the said contractor and 
accordingly discharges this Guarantee, subject, however, that OPGC shall have no claim under the 
Guarantee after 90 (Ninety) days from the date of expiry of the Defects Liability period as provided 
in the said Contract i.e.                             (Date) or from the date of cancellation of the said contract, 



 

 

 

 

as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said 
Contract or to extend time of performance by the said Contractor or to postpone for any time and 
from time to time any of the powers exercisable by it against the said Contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the said Contract and 
either securities available to OPGC and the said Bank shall not be released from its liability under 
these presents by  any exercise by OPGC or of the liberty with reference to the matters aforesaid or 
by reason of time being given to the said Contractor or any other forbearance, act or omission on 
the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so 
releasing the Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security, which OPGC may have retained or obtained from the Contractor shall 
at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 
the prior consent of OPGC in writing and agree that any change in the Constitution of the said 
Contractor or the said Bank shall not discharge our liability hereunder. If any further extension of 
this Guarantee is required the same shall be extended to such required periods on receiving 
instructions from M/s_________________________________________ on whose behalf this 
guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
 



 

 

 

 

NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ 
the said Contractor” which expression shall unless the context requires otherwise include his heirs, 
executors, administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office 
_________________________ (hereinafter called “ the said Contractor” which expression shall 
unless the context requires otherwise include their heirs, executors, administrators and legal 
representatives); the names of their partners being (I) Shri ___________________________ S/o 
________________________________________  (II) Shri ____________________  S/o 
________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and 
having its registered office in the state of __________________ (hereinafter called “the said 
Contractor” which expression shall unless the context requires otherwise include its administrators, 
successors and assigns). 
 
 



 

 

 

 

PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power 
Station) having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, 
Bhubaneswar-751 023 (hereinafter called the “Owner” which expression shall unless repugnant to 
the subject or context include its successors and assigns) having agreed under the terms and 
conditions of the Letter of Intent bearing no._____________ dated _____________ issued by the 
Owner which has been unequivocally accepted by ____________________________________ in 
connection with the work of  ________________________________________ Specification 
No……………  (Hereinafter called the said contract) to make at the request of the Contractor a lump 
sum advance of 
Rs.___________________________(Rupees_____________________________________________
_ only )  for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to 
the Owner .  We, ____________________ Bank incorporated under 
______________________________ and having one of our branches at 
________________________  (hereinafter referred to as “the said Bank” do hereby guarantee the 
due recovery by the Owner of the said advance with interest thereon as provided according to the 
terms and conditions of the Contract.  If the said Contract fails to utilise the said advance for the 
purpose of the contract and / or the said advance together with interest thereon as aforesaid is not 
fully recovered by the Owner, we, ____________________________ Bank here-by unconditionally 
and irrevocably undertake to pay to the owner on demand and without demur to the extent of the 
said sum of Rs.  _____________________ /- (Rupees___________________________) only any 
claim made by the Owner on us for the loss or damage caused to or suffered by the owner by 
reason of the owner not being able to recover in full the said sum of Rs.__________________/- 
(Rupees__________________________________________________________________________
_____ ) only with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole 

judge of and as to whether the said Contractor has not utilized the said advance or any part 
thereof for the purpose of the Contract and the extent of loss or damage caused to or suffered 
by the Owner on account of the said contractor as to the amount or amounts of loss or damage 
caused to or suffered by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Contract and 
till the said advance with interest has been fully recovered and its claim satisfied or discharged 
and till Owner certifies that the said advance with interest has been fully recovered from the 
said Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days 



 

 

 

 

from the date of satisfactory completion of the said contract ( as per the mutually agreed work 
schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under this Guarantee has 
been served on the bank before the expiry of the said period i.e.________________ (date) in 
which case the  same shall be enforceable against the Bank notwithstanding the fact that the 
same is enforced after the expiry of the said period. 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under 

this Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said 
Contract or the advance or to extend time of performance by the said ‘Contractor or to 
postpone for any time and from time to time any of the powers exercised by it against the said 
contractor and either to enforce or forbear from enforcing any of the terms and conditions 
governing the said Contract or the advance available to the owner and the said Bank shall not 
be released from its liability under these presents by any exercise by the Owner of the liberty 
with reference to the matters aforesaid or by reasons of time being given to the said contractor 
or any other forbearance act or omission on the part of the owner or any indulgence by the 
owner to the said Contractor on any other matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have the effect of so releasing the Bank from 
its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding 

against the Bank and the Guarantee here in contained shall be enforceable against the Bank not 
with standing any security, which the Owner may have retained or obtained from the 
contractor shall at the time when proceedings are taken the Bank hereunder be outstanding or 
unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the Owner in writing and agree that any change in the Constitution of 
the said contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required 
periods on receiving instructions from M/s ______________________________ on whose behalf 
this Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to 
Rs. ______________/- (Rupees ____________________________________________ only) 
together with interest. Our undertaking shall commence from the date of execution and shall 
remain in force up to _________________________ Dated this __________________ day of 
_____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 



 

 

 

 

2. Designation_______________ 
 

Authorisation No______________ 
                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style 
of_______________________at ________________ (hereinafter called “the said Contractor” 
which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives) .  

For Partnership Concerns 

 
 M/s ___________________________ a partnership firm with its office 
__________________ (hereinafter called “ the said Contractor” which expression shall unless the 
context requires otherwise include their heirs, executors, administrators and legal representatives) 
the name of their partners being (I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its 
registered office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires 
otherwise include its administrators, successors and assigns). 

***************************************************** 

 

 

 

 

 
 
 
 
 

 



 

 

 

 

 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 
Ib Thermal Power Station, Banaharpali 

Name of the work: 
“Rubber lining services, OPGC-II, ITPS.” 

 
SPECIAL CONDITIONS OF CONTRACT 

1. The work as defined in Scope of work is to be carried out in Unit 3 & 4  

2. Contract Period: 

The contract period shall be 12(Twelve) months from the date of issue of Work Order.. 
3. Taxes & duties and Statutory Deductions: 

All applicable taxes, duties, levies and statutory dues, etc. shall be deducted from your bills at 
the rate of ruling at the time of payment of bills. 

4. Security Deposit and Release of Security Deposit: 

       10% of the Contract value from each monthly billed value shall be retained as security deposit 
which shall be released only after successful completion of contract period after obtaining 
clearance from Engineer-In-Charge. EMD submitted along with bid will be adjusted against 
Security Deposit. 

5. Defect liability / Guarantee:  
The job done by you shall be guaranteed for the period of 02 (Two) year from the date of 
completion of the job and duly certified by the EIC against materials and poor workmanship. 
You shall rectify the defect free of cost without any financial burden to OPGC. 

6. Submission of bill: 

Bills in triplicate along with the SAC Code for the measured work shall be submitted to 
Engineer-In-Charge for verification after completion of work. The bills shall be prepared & 
raised as per Prevailing GST Rules showing- 

a) Name, address & registration number of such service provider. 

b) Name, address of the person receiving taxable job. 

c) Description, classification & value of taxable work provided. 

d) GST payable thereon.  

7. Payment of bill: 

       Payment after statutory deductions and other deductions like applicable taxes, duties, levies, 
penalties(if any),LD(if any),etc. shall be released after completion of job for each individual 
tank and submission of bills duly certified by the Engineer-In-Charge. The payment shall be 
made through e-mode facilities of RTGS / NEFT / Internet Banking. To facilitate the E-payment 
you shall return the enclosed Bank Mandate Form duly filled, along with the duplicate copy of 
the Service Order. 

8. Works Program/Quality Assurance Plan /Safety Plan: 

       Before starting the work, you shall submit detailed works program, milestone of different 
activities, safety and quality assurance plan of the work to the Engineer-In-Charge for his 



 

 

 

 

approval after which work shall be started as per the approved program. Any other 
documents required by the Engineer-In-Charge for the above work shall be submitted. 

9. Inspection/Measurement of work: 

       The work shall be inspected / measured as directed by the Engineer-In-Charge and entered in 
the measurement book with signatures of both Contractor and Engineer-In-Charge or their 
authorized representatives as a token of mutual acceptance. 

10. Permit to Work: 

       Before the start of each work, you shall ensure that a valid and duly signed Permit to Work 
has been issued. Also, you shall ensure the issue of valid and duly signed height work permit 
and hot work permit if the same is required as per OPGC rule. All the permits shall be 
returned to the concerned Engineer-In-Charge after completion of the job. 

11. Penalty: 

a) In case of non-performance / continuous poor performance, the contract shall be 
terminated with immediate notice and the work shall be done by any other means at 
the contractors cost and risk till engagement of other agency. If the price of contract 
for the balance work shall be higher, the additional amount shall be recovered from 
the security or any dues of this contract or any other contract taken by the contractor 
in OPGC. This will debar the contractor to participate in any future bid in OPGC for 
next 5 years. 

b) In case of failure to make payment to the workmen within 07 (seven) days of 
completion of wage period, penalty @ 0.1% of contract value per each day of delay 
subjected to maximum 01 (one)% of the contract value shall be imposed. Repetition of 
such default for more than three times shall lead to immediate termination of the 
contract without any further reference to you. 

c) In case of labour strikes, you shall arrange fresh workmen and perform the contract 
without any discontinuation. If there is discontinuation of work for consecutive 3 days, 
the "Termination of Contract" clause shall apply. This will debar the vendor to 
participate in any future bid in OPGC for next 05(five) years. 

d) In case of any OPGC material is loss of damaged during execution of work 
due to your negligence or wrong workmanship, the cost of the same as 
per prevailing market rate plus departmental expenses shall be recovered 
from your bills 

12. Termination of Contract: 

a) In case of failure to start the work within due date, OPGC reserves the right to terminate the 

contract without any reference to you. 

b) If the quality of the work is found to be unsatisfactory, the Contract shall be terminated with 

immediate notice. 

c) OPGC reserves the right to short close the Contract with one month notice period. 

13. Subletting: 

       The work shall not in any manner or degree be sublet. The work shall be executed under the 
direct supervision of the supervisors of your firm. 

14. Indemnity: 



 

 

 

 

       You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of 
your workmen. 

15. Offloading of job: 

       In case it is observed during the tenure of the Contract that you are not capable or in a 
position to complete the job, OPGC reserves the right to offload the same and get it done 
through other agencies at your cost and risk. 

16. Liquidated damages:  

During execution of contract, in case of delay in completion of work beyond the stipulated 
period, LD @1% of the contract value for each week of delay or part thereof subject to a 
maximum of 10% of the total contract value shall be imposed.Or,On completion of contract, 
in case of delay in completion of work beyond the stipulated period, LD @1% of the Executed 
value for each week of delay or part thereof subject to a maximum of 10% of the total 
Executed value shall be imposed. 

17. Labour and other Statutory Regulations: 

a) You shall submit a copy of valid Labour License (if applicable) from competent authority to 

the Engineer-In-Charge before commencement of work. 

b) You shall submit a copy of Provident Fund and Employee State Insurance Registration 

Certificate number to the Engineer-In-Charge before commencement of work. 

c) You shall abide by all norms of Contract Labour (R&A) Act - 1970 and provisions of other 

applicable labour laws and rules made there under from time to time. 

d) You shall comply with all provisions of Factories Act - 1948 and rules made there under from 

time to time. 

e) Before commencement of work, you shall submit a copy of ‘Group Insurance 

Policy’/‘Employee State Insurance’ (as applicable) covering employment accidental/ in respect 

of your workmen to meet your liabilities against benefit in respect of your personnel against 

Employees Compensation Act (Workmen Compensation Act-1923) /Employees State 

Insurance Act, 1948 and furnish a copy of the same to the Engineer-In-Charge. The work shall 

commence only after submission of the Group Insurance Policy/ Employee State Insurance (as 

applicable) to the Engineer-In-Charge. 

18.  Employees Provident Fund (EPF)and Employee State Insurance (ESI): 

Provident Fund (PF) and Employee State Insurance (ESI) dues of all your workmen shall be 
deposited against the PF and ESI number allotted to you by competent authority. You shall 
declare that Provident Fund and ESI amount for the people engaged by you has been 
deposited as per rule. 

19. Tools and Tackles:  
You should have adequate Tools and tackles for execution of the job and such Tools and 
tackles are to be made available during the entire tenure of contract and shall be submitted 
to the satisfaction of Engineer-in-charge. All Lifting Tools and Tackles brought by you shall 
have valid test certificate issued by the competent person approved by director of Factories 
and Boilers, Odisha. 

20. Security Management Procedure: 



 

 

 

 

a) Entry Permit/Gate Access Card shall be issued to the contractor employee free of cost and to 

be displayed in person whenever they are inside ITPS premises. 

b) At any time if the worker of any contractor leaves the job, it is the responsibility of the 

contractor or his representative to withdraw his Entry Permit/Gate Access Card and deposit at 

Security Pass Section. 

c) In the event of expiry of the Contract, the contractor has to deposit the Entry Permits/Gate 

Access Cards to Security at Pass Section and collect required No Objection Certificate (NOC) 

for the purpose of Bill Clearance by Finance Department. 

d) Against non-deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the 

Contractor, penalty @Rs. 300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate 

Access Card shall be recovered from the Bill of the contractor by Finance Department. 

e) No Final Bill of the contractor shall be released by Finance Department unless No Objection 

Certificate (NOC) is obtained by the contractor from Security Department against 

issue/deposit of Entry Permits/Gate Access Cards. 

21. Safety, Health and Environment: 

a) Your service personnel shall abide by Safety, Health & Environment (SHE) Rules & 

Regulations for Contractors as per enclosure and obtain safety induction training from 

OPGC Safety Officer before starting the work. Any violation in the safety rules shall be 

viewed seriously and you shall be penalized as per OPGC Safety Rules. 

b) You shall ensure the medical fitness of your service personnel before the start of work. 

c) You shall submit Safety Plan of the work to the Engineer-in-charge before start of the 

work. 

d) While driving two wheelers inside the plant boundary Crash Helmet to be used positively. 

Violation of this rule will attract penalty 

22. Dispute settlement: 

Any dispute or difference arising out of this Contract shall be mutually settled and the 
decision of the Managing Director, OPGC or his authorized representative shall be final & 
binding. 

23. Jurisdiction: 

Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive 
jurisdiction over all matters related to this contract. 

 
 
 
 
 
 
 
 
 
 



 

 

 

 

EVALUATION OF BIDS 
1.0  Opening of Bids  

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or 
permanent employee of the firm duly authorized only can be the authorized representative. Price bid 
shall be opened at a future date under intimation to all technically qualified Bidders and in presence of 
them or their authorized representatives who shall participate. 

2.0  Preliminary Examination of Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been furnished, whether the documents have been properly signed, and whether the Proposals are 
generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself 
and any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0  Evaluation & Comparison of Bids  
1.1.1 3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially 
responsive, in order to ascertain whether the technical aspects are in accordance with the requirements 
set forth in the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the 
basis of the information supplied by the bidders 
3.2 Basis for Price Evaluation:   
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether the documents have been signed, and whether the Proposals are generally in order.  
Arithmetical errors will be rectified on the following basis.   

a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the 
unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall prevail, 
and the total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does 
not accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. The 
rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-commercial 
bid opening shall be considered for the purpose of evaluation. 

4.0  Techno – Commercial  evaluation:  
1.1.2 The evaluation committee, appointed by OPGC as a whole, 
evaluates the proposals on the basis of their responsiveness to the Mandatory Requirement criteria as 
stipulated in section “Instructions to the Bidder” of this Bid Document. Proposal shall be rejected at this 
stage if it does not respond to mandatory requirements criteria. Only those bidders, who meet all the 
mandatory requirements, shall be considered for price bid opening. 

5.0  Price Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves 
the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation 
or appropriately load the component on the quoted price. 

6.0  Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by lowest evaluated Price 
basis (L1) amongst the qualified bidders in Techno-Commercial evaluation. 

7.0  Negotiation & Award 



 

 

 

 

The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both 
the parties, OPGC shall award the Work order to the selected bidder. 
THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT 

ALONG WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN 
HEREIN. 
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1. INTRODUCTION 

Thepurposeofthisstandardistospecifytherequirementsformanagingsafetywhencontractin

gwork.Thissafetystandardisbasedonthebestpracticesformanagingcontractorsafetyintheut

ilityindustry. 

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and 

environmentfriendly manner. During the course of work, the CONTRACTOR is directly 

responsible for; 

shallcomplywith;andenforcealllaws,rules;regulationsofOPGCarerelevanttotheworkbeing

performed.CONTRACTOR will manage all subcontractors on site and will be accountable 

for subcontractorperformancewithrespecttoEnvironment,Health&Safetyand(EHS). 

Prior to the start of any work, the Contractor shall survey the planned work and submit 

and reviewContractor’sSHEProgramandPlantotheOPGCconcernedProjectManager. 

2. SCOPE 

This program lays down the SHE related requirements and guidelines and provides advice 

based on localexperience and legal requirements for safe working practices for all 

activities of the project involvedwith high & medium risk. This SHE management 

program also applies to all personnel involved inCompany projects. All parties are 

required to comply with this safety program as well as all National,StateandLocal 

regulatoryguidelines. 

3. OBJECTIVE 

Theserulesguidepeople'sbehaviorduringworkdays.Theyareneededtocontrolhazardsthatc

anaffecteveryone. This procedure has been developed to assist both OPGC and 

Contractor Managements tocontrol these hazards and ensure that high standards of 

safety to which OPGC is committed have beenmet. The procedure shall be provided to 

all high & medium risk contractors with other bid 

documents.Contractorsparticipatinginthebiddingshallgothroughtheprocedurecarefully&

submitanundertakingintheformatgivenasinAppendix-2. 
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4. ENVIRONMENT,HEALTH&SAFETYPOLICYOFOPGC: 

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy 

shall bereflected during the course of contract execution by implementing the minimum 

EHS expectation 

ofOPGCasdeclaredinthePolicyobjective.ReferOPGCEHSPolicyasenclosedasenclosure. 

5. RESPONSIBILITIES 

To clarify the individual party designations referred to within this guide, to identify the 

hierarchy ofreporting and approval necessary, and to delineate the designated 

responsibilities related to the OPGCsafetypolicy,the followingistobeused: 

OPGCProjectManager-

OPGCpersonneldirectlyresponsibleforthesiteconstruction/safetyactivitiesonthe 

projectinvolved. 

OPGCSiteSafetyManager-

Persondesignatedtocarryout,monitor,andenforcesafetypoliciesofOPGCon theproject. 

Contractor’sSiteManager-

PersondesignatedastheseniorsitemanagerbytheContractorchosenfortheproject. 

Contractor’sSafety Manager-

persondesignatedtocarryout,monitor,andenforcesafetypoliciesoftheContractoronthepro

ject,incompliancewiththeprojectagreementsOPGCpolicies. 

Supervisor-leadfieldlaborsupervisororforemanfortheContractor/Subcontractors. 
 

Personnel–individualsperformingthelabortasksfortheContractor/Subcontractors. 
 

6. DEFINITIONSANDINTERPRETATIONS 

IntheContract,thefollowingwordsandphraseshavethemeaningherebyassignedtothem,exc

eptwherethecontextotherwiserequires. 

Contractor–ApersonorcompanycontractingwithOPGCtosupplyproductsorservices. 
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Sub-Contractor-

ApersonorcompanyemployedbytheprimeorgeneralcontractorwhoiscontractingwithOPGC

tosupplyproductsorservices. 

Contractor Pre-qualification– This process is an assessment of contractors wishing to 

work 

OPGC.Theprocessisindependentofindividualcontractsandiscarriedouttoensurethatonlyco

ntractorswithacceptablepastsafetyperformanceandappropriatesafetyprogramsareaward

edwork. 

ContractAdministrator– An OPGC person assigned responsibility for administering 

contracts,includingpreparationofthecontracttenderorrequestforproposal(RFP)document

s,arrangingpre-bidmeetings, coordinating the bid/ proposal evaluation process and 

recommending the awarding of thecontract. 

Project Manager– An OPGC person who is given the overall responsibility and authority 

for thesuccessful completion of a project. His/ her responsibilities include the 

assignment of the contractmonitor, conducting the pre-construction site meeting, 

resolving contractor safety performance issues,final inspection of the work, conducting 

the closing meeting with the contractor and completing thecontractorevaluation. 

ContractMonitor(EngineerInCharge/EIC)–

AnOPGCpersonwhoreportstotheProjectManagerand is responsible for monitoring the 

contractor’s safety performance and providing feedback to 

theProjectManager.TheContractMonitorwillcomparethecontractor’sworkandworkmetho

dswiththestandardsandexpectations definedinthecontract. 

OPGCContactPerson-

TheEICoftheContractistermedastheOPGCcontactpersonforthatcontractonly. 

Contractor Safety Orientation– A meeting at the start of each contract involving all 

contractoremployeestodiscussAESsafetystandardsandthespecificsafetyrequirementsforthec

ontractedwork. 
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High-RiskWork–

Workthatexposescontractor’semployeestohazardsthat,shouldanincidentoccur,may 

result in a fatality or permanent disability; examples include but are not limited to, high 

voltageelectrical work, confined space entry, exposure to asbestos, work around water, 

working aloft >6 ft.,craning&rigging,scaffolding& shoring. 

Medium-Risk Work– Work that exposes contractor’s employees to hazards that, should 

an incidentoccur, may result in a temporary disability; examples include but are not 

limited to, plant and facilitymaintenance,minorexcavation,welding,carpentry,civilwork. 

Low-RiskWork–

Workthatexposescontractor’semployeestohazardsthat,shouldanincidentoccur,mayresult 

inaminorinjurybut notalosttimeinjury; examplesincludebutarenot 

limitedto,training,consulting,officeequipmentmaintenance,officecleaning. 

Hazard Assessment– An assessment of the contracted work to identify and document 

the 

hazardsinherenttotheworksiteandfacility.Thehazardassessmentisprovidedtothebiddersa

spartofthebid/requestforproposaldocuments. 

Daily Job Safety Plan–Aprocessthatindividualemployeesandworkingcrewsmust 

followtoassessanddocumentthecriticalsafetyissuespertainingtotheday’swork. 

Shall/Will:Theword'shall'istobeunderstoodasmandatory 
 

Should:Theword'should'istobeunderstoodasstronglyrecommended 
 

May: Theword'may'istobeunderstoodasindicatingapossiblecourseofaction 
 

RestrictedAreas:ARestrictedareaisdefinedasthatareaoverwhichOPGCexercisecontrolofallm

ovementsandoperationsandwhereentryisgrantedonlywithpermissionfromOPGC. 
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Hazardous  Areas:

 Anareainwhichthereexistsormayexistflammableorotherhazardousat

mosphere. 

SafetyDocument:IsaformalwrittenstatementusedtocontroltheRiskassociatedwiththeworks

performingin OPGCPremises. 

ElectricalEquipment:Anyproducer,carrierorconsumerofelectricalenergy. 

 

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL

 SAFETYINSTRUCTIONS: 

The goal of this program is to complete the project with zero incidents. This goal can 

only be achievedwhen everyone commits to error-free performance. The commitment 

to achieve this goal will result 

inincreasedproductivityandthepreventionofjobrelatedlosses. 

 
Activeparticipationandpersonalcooperationofallsupervisionandemployees,andapositivec

oordinationoftheireffortscarryingoutthefollowing: 

 
 Stop Work Authority program. It is both the right and responsibility of all 

EMPLOYEES, be theyOWNER, CONTRATOR or SUB-CONTRACTOR to stop any work 

activity that currently has, orhas the potential to develop into an unsafe situation. 

Work must stop immediately after an unsafesituation is identified, regardless of the 

job’s priority or importance. Work shall resume only 

whentheunsafesituationhasbeenremediated.Neverhesitatetostop work–

itdoesn’tmatterifit’slaterdetermined that invoking the work stoppage was an error. 

A person will not suffer retribution ornegative consequences of any sort for stopping 

work for safety reasons. Establish and maintain 

asystemforearlydetectionandcorrectionofunsafepracticesandconditions. 

 
 ContractorsonOPGCsitemustobeyOPGCsafetyrules,signsandinstructions. 
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 Allcontractemployeeshavearesponsibilityfortheirownsafetyandthesafetyofothers. 
 

 TheContractormaynotchargeorbackchargeOPGCforanydelays,workstoppage,orsched

ulingissuesresultingfromenforcementoftheOPGCSafetyRules. 

 Contractors are responsible for establishing control measures to protect employees 

under 

theircontrolfromexposuretohazards,includingbutnotlimitedtochemical,healthandphy

sicalhazardspresentattheworklocation. 

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, 

protectiveguards, enclosures, platforms, barricadesand other devices as necessary to 

adequately protect allpersonnelon 

site;includingbutnotlimitedtoemployees,subcontractors,othercontractors,OPGCpeop

leandthepublic. 

 If the scope of work requires the removal of existing guardrails, handrails, floor 

grating or otherphysical barrier, contractor shall have written permission from OPGC 

Project Manager. Barriersthat have been removed to facilitate work must be 

properly replaced as soon as the work 

iscompleted.Unguardedopeningsmustbeattendedatalltimes. 

 Ifcoversarerequiredtoprotectflooropenings,excavations,trenches,pits,thenthecontra

ctormustensurethecoveriscapableofsupporting,withoutfailure,atleasttwicetheweight

ofanyemployee,equipmentand/ormaterialthatmaybeimposedonthecoveratonetime. 

 Chemicalsmustbehandled in authorized manner.Handling of chemical mustbecarried 

inaccordancewithMaterialSafetyDataSheet(MSDS)regulationandEIC/OfficerIncharge/

supervisor’sguideline. 

 
 Establishandimplementsafetyeducationprogramsdesignedtostimulateandmaintainth

einterestandactiveparticipationofallpersonnelinvolvedwiththeproject.Suchprograms

shouldinclude: 
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 Safetymeetingsandsafetycommunications; 

 Useofincidenttrendsandcausalanalysistoprecludereoccurrenceofsimilarincidents; 

 Useofproperworkprocedures,personalprotectiveequipment,andmechanicalguards; 
 

 Safetyinstructiontoindividualemployeesandgroupsafetytrainingprograms;andManagi

ngrecords,incidents,claims,losses,anddevelopmentofincidence/lossexperiencesumm

aries. 
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8. ESSENTIALDUTIES: 

 
(i) Useeffectiveverbalandwrittencommunicationskills. 

(ii) ListentodirectionsandsuggestionsfromProjectManager/EIC/Supervisor/EHSoffi

cersregardingsafeandproperworkpractices. 

(iii) Workuptoa12hourshift.Neverworkbeyond12hoursunlessotherwiseOPGCPro

jectManagerallowstodoso. 

(iv) Climbandmaintainbalanceonsteelframework,stairs,laddersandscaffolds. 

(v) Identifyworkplacesafetyhazardsandtakeallnecessarycorrectiveactiontoelimi

nateorminimizethem. 

(vi) Understandandrespondappropriatelytoallsafetyhazardsandwarningdevices(i.e.bac

k-upalarms,smellofsmoke,differentcoloredwarningtags,warningsirens). 

(vii) Understandandimplementlockout/tagoutproceduresinasafemanner. 

(viii) Producequalitywork,meetingrequirementsofcompanypolicies,proceduresandind

ustrystandards. 

(ix) Bemotivatedandworkproductively. 

(x) ParticipateinthejobsiteSafetymeetingsasrequired. 
 

9. OPGCSAFETYCARDINALRULES/ZEROTOLERANCEISSUES:“CardinalSafetyRules”areOPGC

rulesthat,ifviolated,haveahighprobabilityofresultinginaseriousadverseoutcome.Contr

actorsmustensurethatemployeesworkingundertheircontroldonotviolatetheseCardina

lSafetyRules.FailuretocomplywithCardinalSafetyRuleswillresultinimmediatecorrectiv

eactionfortheemployeeand,ifOPGCdeterminesitappropriate,theContractor,uptoandi

ncludingterminationfromthecurrentjobandremovalfromconsiderationforfutureOPGC

contracts.TheOPGCCardinalSafetyRulesare: 

 
(i) PersonalProtectiveEquipments(PPEs)asapplicabletoagiventaskmustbeusedatall

times. 

(ii) AllhighormediumriskjobsmustbeperformedwithvalidJobSafetyAnalysis(JSA)foll

owedbypre-jobbriefing. 
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(iii) Noentryto 

ITPSplantpremiseornopermissiontodoanyworkatITPSundertheinfluenceofalcoh

olordrugs. 

(iv) Donotwalkorworkunderasuspendedload&useonlytested&certifiedliftingtools&

tacklesonthejob. 

(v) Donothandleandoperateequipmentsunlessauthorized&licensedtodoso. 

(vi) Donottamperorremoveguards,handrailsandothersafetysystemsunlessauthoriz

edtodoso. 

(vii) Ensureenergyisolations,lock-out-tag-

out(LOTO)andstrictlyfollowworkpermitinstructions. 

(viii) Neverworkof&above06feet(1.8meters)withoutfallprotection. 

(ix) Allinjuries&nearmissesmustbereported. 

(x) Illegalhandlingordisposalofhazardousmaterialsnotallowed. 

(Note:-

Deviation/lapsesfromtheabovecardinalrulesbutnotlimitedtothesearetreatedasmajorsafet

yviolation.) 

10. HYGIENIE,GENERALPRACTICES/UTILITIESFORREST&FOODINTAKE: 

TheContractorshallensurethatitspersonnelshallmaintainthehigheststandardsofhygieneinco

nnectionwiththeperformancesofanycontractforworksorservicesitmayhavewithOPGC. 

Theonlysafesourceofdrinkingwaterisadrinkingfountain/taps.Othersourcesshallnotbeused. 

 
 Donotuseair,gas,water,electricity,fuelorothersitefacilities/utilitiesunlessthesource

ofsupplyhasbeendesignated&authorizedbyOPGC. 

 Contractorpersonnelmustnotenteranybuildingorareanotrequiredbytheirwork.Wan

deringabouttheplantisprohibited. 

 ContractorpersonnelarepermittedfortakingfoodindesignatedplaceseitherinOPGCC

anteenorin anyotherdesignatedsite. 

 Contractorsshalltakerestindesignatedrestsites.Takingrestinworkplacesisprohibited. 

 
 Takingrest&foodinunauthorizedsiteswillbetreatedsafetyruleviolation; 
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11. SITEENTRYPROCEDURE 

The Contractor must comply at all times with the requirements of OPGC Site Security 

rules. Thecontractor for all personnel requiring admission to the Site, a Security gate 

pass request must beprocessedinadvance. 

11. 1.“GateEntryPass”willbeissuedbytheOPGCsiteadministrationandcontractorperson/

peopleneed to proceed to the OPGC contact person directly to follow the safety 

induction procedures.GatePasswillbe issuedafter site safetyinduction/trainingand 

dulycertified 

byEIConthegatepassentryrequestapplication.Afterimpartingsafetytrainings,thegate

passeswillbestamped/ 

markedas‘Safetytrainingimparted”.Nocontractorandtheiremployeesshallbeallowed

toenterinside the Plant for carrying out jobs unless the safety training has been 

given to them and dulystamped asabove 

OPGCmayissuetotheGateEntryPasses”fortheadmissionofcontractorsand“VisitorGatePass

es”tothenormalvisitors. 

ThesepassesaretobereturnedonthedemandofOPGCandinanycaseatthecompletionofthec

ontract. 

AllContractors’staffmustenterandleavethesiteviatheSecurityGate. 

 
AllContractors’staffwillhavetoproducetheirgateentrypassifaskedbySecuritywhenenteringA

NDleavingsite. Thisappliesatalltimes. 

IfanyoftheContractor’sorSub-

contractor’sstaffisfoundunjustifiablyoutsidetheworkingareas,thentheywillberemoved 

fromSite. 

EnsureyournameisrecordedontheappropriateContractorsdailyattendancepage. 

 
11.2.ThecontractorshallfurnishtoEICthelistofmaterialssuchasliftingtoolsandtackles,powert

ools,T&Ps(testingstatustobemaintained),gascylinders,andanyhazardouschemicalsalongwi
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thMSDStobe mobilized before commencement of work. All these materials shall be 

checked at Plant gate bySecurity, EIC & EHS for no objection. Contractor at no situation 

shall enter untested or substandard 

orunapprovedtools,equipmentsorvehicles.Testedandapprovedtools,equipments&vehicles

onlycanbeentered into Plant Premises. Unauthorized entry of hazardous substance is 

strictly prohibited from 

Plantgate.ContractormaterialsshallbeenteredinsidePlantwithvalidSecurityCertificationonr

ecommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety 

violation.Strongdisciplinarystepwillbebookedagainsttheviolation. 

12. PROJECTSAFETYPLAN&DAILYJOBSAFETYPLAN: 

Afterknowingthedetailhazardinformationofhighormediumriskjobs,contractorshallprovideac

omprehensiveprojectsafetyplanfulfillingminimumSafetyexpectationsofOPGC. 

Daily JobSafety planshallbepreparedby theContractor in 

advancebeforecommencementofaparticularday’sjob. 

Theprojectsafetyplan&itssuitability/appropriatenessfortheContractjobshallbeverified&

approvedbytheProjectManager.ThisisoneoftheimportantContractor’sjobplanningactivit

y. 
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13. HEALTH&FITNESS 

The Contractor shall ensure that all its employees engaged in the work are medically 

fit and 

healthy.AnymedicaldisabilitiesincludingsuchdisabilitieswhichContractormayconsiderwi

llnotadverselyinfluence the employee's ability to perform his role in the work should 

be reported to OPGC prior tothe start of the Work. Contractor shall provide health 

certificates in compliance with Odisha 

Factoryrulefortheirpersonnelatthetimeofapplyinggateentrypass.Nocontractorpersonn

elwillbeissuedgateentrypasswithoutthesubmissionofhealth&fitnesscertificateinthepre

scribedform. 

Contractors will closely monitor the requirement of health check up at an interval of one 

year for theiremployees. 

14. WORKPERMIT 

Work Permits will be issued in accordance to OPGC PTW procedures before 

performing anyactivity/function such as entry inside confined space, inside 

tank/vessel, excavation, work involvingradiation sources etc, work at height, working 

with machineries &equipments. Specific permit for hotwork e.g. cutting, welding, 

grinding, chipping or sand blasting shall also be issued. During suchactivities the 

contractor shall ensure that a fire watch is deployed and the person must 

clearlyunderstandhisduty&responsibility.Projectmanager/EICorhisauthorizedrepresen

tativesupervising the job shall be responsible for obtaining & clearing the permit with 

the knowledge andconsent of the contractor or his representative. It shall be the 

responsibility of the contractor to seethat none of his employees start the job until, an 

appropriate permit has been issued with properisolationsfollowedbyPre-job 

briefingandjob safetyawarenessbytheEICandthecontractororhissafetycoordinator. 
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15. HOUSEKEEPING&CLEANSITE 

The Contractor shall ensure that the site of the works is kept free of surplus, waste or 

redundantmaterialsoritemsandshallmaintainacleanandtidysitethroughouttheduration

ofthework.Accessways and emergency exits shall be kept clear from obstruction at all 

times. Combustible scrap 

anddebrisshallberemovedatregularintervalsduringthecourseofproject.Allsolventsshall

bekeptinapproved, properlylabeled containers. Contractors’ bill payment will be held 

up unless otherwisehousekeepingoftheirjobsiteismaintained. 

16. SITEOFFICEANDSTORES 

The Contractor will be allowed aworking area on the sitewhich shall bemaintained by 

theContractorforhissiteofficesetcandoncompletionofthecontractshallreinstatethisarea

athisownexpense,tothesatisfactionofOPGC.TheContractorwillalsobegivenaccesstoanyr

easonableareaaroundthesite. 

17. SAFETYEQUIPMENT 

TheContractorshall,atitsownexpense,provideadequatesafetyequipmentofanapprovedt

ypeandamountasisrequiredfortheexecutionofthecontractworks.TheContractorshallma

intainthisequipment in a professional manner as dictated by legal and industry 

standards. In addition, theContractorshallkeepup-to-daterecordsofall saidequipment. 

17.1. PROTECTIVEPERSONNELCLOTHINGANDEQUIPMENT 

The Contractor shall, at its own expense, supply its personnel employed at the site of 

the works withadequate protective personal clothing and other protective equipment 

which shall be maintained ingood condition or replaced, and shall be worn on all 

relevant occasions as specified by OPGC 

andgoodpractice.Itistheresponsibilityofthecontractortoprovideadequateinstruction/tr

ainingforthecorrect usage and maintenance of these equipments& PPEs, inspection & 

suitable storage of 

theirPersonalProtectiveEquipments.TheContractorisalsoresponsibleforensuringthatth

e PPEisusedandmaintainedinaccordancewiththemanufacturer’sspecifications. 
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In the event that the Contractor fails to supply or provide adequate safety 

equipment or PPE,OPGC reserves the right to issue such safety equipment/PPE to 

the workforce provided by 

theContractorandbackchargethesamefromtheContractorwithtwo(2)timesofthecosto

fitemasadministration feeforeveryitemissued. 

PPEs shall meet the following minimum standard and shall be maintained in good 

condition to givedesired level of protectiontowearer.Contractor has to assessthe 

quantity of PPErequiredconsideringthejobhazardandnatureofjob. 

SPECIFICATION&SELECTIONOFPPES: 

A. SAFETYHELMET/HARDHAT-IS/ 

DGMS/ CE/ ANSI 

certifiedMaterial-

HDPEandABSPlastic 

Colour-DARKYELLOWwithnameofcontractormentionedinfrontportion. 

Allsafetyhelmetsshallhavetextilechinstrap,paddedheadband&ofPlasticorCottoncradle.M

ake&Brand-KaramPM501/MSA/VenusC-112or113/Udyogi-Ultra5000L/ 

Kalgem-TortoiseoranyotherequivalentbrandapprovedbyOPGCEHS 

 
B. SAFETYGLASS/SAFETYGOGGLES-IS/CE/ANSIcertified 

Polycarbonate,UVprotected,Antiscratch,Antifog 

 
Colour-

Colourlessforalltimeandstrictlyinlowlightareasandnighttime.Greymaybeusedindaytim

ewithinareas withadequatevisibility. 

Make&Brand-3M/Uvex/Udyogi-UD61/Karam-ES005/Venus-G-203-

CHCoranyotherequivalentbrandapprovedbyOPGCEHS 

Prescriptionglassesusersshallusecovertheglass. 
 
C. SAFETYSHOE: 
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IS/DGMS/CE/ANSIcertifiedL

eather withSteelToe 

AntiStatic,AntiSkit,AntiShock,Oil&Acidresistantwithshockabsorber 

 
Make&Brand-Bata/Liberty/Jaypee1217/SGSecurity-ConcordorBlacknight/Udyogi-

Tango,Mallcom-Tiger/ACMEFabrick-Atom/oranyreputedbrandapprovedbyOPGCEHS 

D. DUSTMASK- 

 
IS/CE/ANSIcertified 

 
VenusV420SLV-FFP2/3MwithFineparticlefiltrationefficiencygreaterthan94%. 

 
E. EARPLUG/EARSEAL/EARMUFF- 

 
IS/CE/ANSIcertified 

3M/Venus/Karam/Equivalent 
 

F. HANDGLOVES- 
 

IS/DGMS/CE/ANSIcertified 
Material(HeavyDuty)-

FingerChomeleather,05fingersprovisionMaterial(LightDuty)-

PVCdottedtypeofreputedbrand 

Make-Kaybee/Udyogi/Karam/anyreputedbrand 

 
Besidestheabove,forelectrical,chemicalhandlingorforanyotherspecialtypeactivity,approp

riateratingIS/CE/ANSIcertifiedhandglovesshallbeused. 

 
G. WELDINGFACESHIELDATTACHABLETOHELMET- 

 
IS/DGMS/CE/ANSIcertified/UV&IRprotected,Superiorquality 

Make-Karam-ES71,Unicare,Udyogi/anyotherreputedbrand 
 

H. FALLARRESTSYSTEMS(SAFETYHARNESS,ANCHORS,FALLARRESTORS,LIFELINESETC) 
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ShallbeEN/ANSICertifiedwithCEmarking.Make-

Karam/Udyogi/MSAoranyreputedbrandfinallyapprovedbyOPGC SafetyOfficer. 

LifelinesshallbeEN795,ClassBofKaramPolysterwebbingtypeorPolypropylene16mmdias

yntheticropeor8mmstandardwirerope5000lbs(22KN)rating. 

Refersection-41(FallProtection)fordetails. 

 
Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS 

(Material SafetyData Sheet) shall be provided to the persons engaged for the job by 

the Contractor in accordancewithrelevantBIS/ANSI/EN standards. 

17.2. PPEZONES&PPEEXCUSEZONES 

SlNo PPEtype AreaofUse Excuseareas/locations 

1 Helmet Compulsory from Plant Gate. Two 

wheelerriders &pillionridersmust 

usecrashhelmetwhiledriving 

Offices, Office 

Corridors,Controlrooms,C

anteen,hospital&ServiceB

uildingfrontwhilepeople 

are with no 

workorwithofficeworkacti

vities with no risk 

toheadfromexternal 

source. 

Compulsorywhileworkinginotherfacilitiesou

tsideplantviz,UbudaCoalloading point, Ash 

Pond, Ash brick 

plant,SewageTreatmentPlantandColonypre

mise. 

2 SafetyShoe CompulsoryfromPlantGate Places other than

 theareasspecified. Compulsorywhileworkinginother 

  Facilitiesoutsideplantviz,UbudaCoalloading 

point, Ash Pond, Ash brick 

plant,SewageTreatmentPlantandColony 

premise. 

 

3 Safetyglass Compulsoryinallworkareas Mainroadfrom 
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  Compulsorywhileworkinginotherfacilitieso

utsideplantviz,UbudaCoalloading point, 

Ash Pond, Ash brick 

plant,SewageTreatmentPlantandColonypr

emise. 

Plant Gate to CHP 

Trackhopper, 

Otherroadsexceptthero

ads inside Boiler 

area,Offices, 

OfficeCorridors, 

Controlrooms,Canteen,H

ospital while people 

arewithnoworkorwithoffi

ce work activities 

withnorisktoeyefrom 

externalsource. 

4 EarPlug/Seal/ 

EarMuff 

Inallhighnoiseareas greaterthannoise 

level85dBA 

Placesother than high 

noiseareas 

5 HandGloves Compulsoryduringallfieldworks,material

handling,workingwhereriskof 

injurytohandprevails 

Officeactivities 

6 Dustmask Inalldustgeneratingareas(ESPhoppercleani

ng, Dry Ash handling, Cleaning,Sweeping, 

Soil excavation,Asbestos/Asbestos

 containing

 materialhandling,CoalH

andlingPlant,Paintingwork,visiblefugitivee

missioninBoiler 

andotherareasetc) 

Excuse for non

 dustgeneratingA

reas 

7 Weldingface 

shield 

Duringweldingoperationonly NonSpecifiedactivities 
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8 Cuttingglass Duringcuttingoperationonly 

9 Chemicalrespir

ators 

During fuming Chemical handling 

orhazardousgashandling.Atmospherewit

hChemicalfumes,hazardousgasfumes. 
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  Duringweldingoperation.  

10 Chemical 

Suit/Apron 

DuringhazardousChemical/substance 

handling,LeadacidBatterymaintenanc
e 

 

11 PVC/Rubber 

handgloves 

Duringhazardouschemical/substance/w
aste 

handling&LeadAcidbatterymaintenance
. 

12 ChemicalGo

ggle/

 Fac

eshield 

Duringhazardouschemical/substance/w

astehandling&LeadAcidbatterymainten

ance. 

13 Encapsulate

dsuit

 fo

r 

Chlorine 

InChlorineatmospheregreatertha

n50PPM 

14 Self 

Containedbr

eathingappa

ratus 

Toxic gas atmosphere 

(Chlorine,Ammonia,Carbonmonoxide

,Acidfumes) 

wherechemicalrespiratorisnotrecom

mended,ConfinedSpacewithhazardou

sfumeorgases 
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15 Arc flash 

Suitwith 

boot 

andhood

 o

f 

suitablerating 

DuringElectricPanelBreaker&MCCmo

dulesOperation 

16 Electricalha

ndglovesof

 suitabl

e 

rating 

Workingwithliveelectricalpowersourc
es 

17 Hightemper

aturehandgl

oves&jacket 

WorkingwithSteamlines 
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18 Hard 

toerubbe

r 

gumboot 

WorkinginMud,Sludge,Water,densewild

grassareas,otherplacetaking 

SafetyOfficer’sapproval 

 

19 Leadlaminated 

coverall 

Workingwithradiographicsubstances 

20 Reflected 

jacket 

Insideconfinedspacesandasadvisedby 

OPGCProjectManager/EHS 

21 CottonBoiler 

Suit 

WorkinginsideBoiler/andasadvisedby 

OPGCProjectManager/EHS 

22 Fullbody 

harness 

Workingabove5.9ftwithoutfallprotection  

23 Welding 

jacket/suit&han

dgloves 

Standard flameresistantwelding 

jacket/suit&heatresistantleatherhandgloves 

 

 

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be 

submitted toOPGC S a fe t y Officer i n a d v a n c e for approval. On approval, the 

Safety officer will retain thesample. The approved quality PPE (Make/Brand and 

colour) shall be used by contractor at worksitethroughout the job. Any unauthorized 

change of model/ brand/ colour of PPE from the sample shallbe considered as Safety 

violation and may lead to disciplinary action. On completion of work, 

thesampleshallbereturnedtothecontractor.Thespecificationgivenabovefordifferenttyp

esofgeneralPPEsisminimumqualitystandard.Contractorsarefreetoprovidebetterquality

PPEsbutsuchPPEsqualityshallbeapprovedfromOPGCSafetyOfficerpriortouseinsideOPGC

premises. 
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18. TRAINING 

18.1. SAFETYORIENTATION 

TheContractorshallensurethatallitspersonnelhavebeengiventhenecessarysafetyandjob

relatedtrainingrequiredbyOPGCregulationsandgoodpracticepriortostartingwork. 

Contractorswillberesponsibleforprovidingtheiremployeesandanysubcontractemployeewith

allsafetyinformationprovidedtoitbyOPGCincluding,butnotlimitedto: 

Project-specificoccupationalhealthandsafetyexpectations; 
 

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary 

measures andproceduresfor performingthework. 

18.2. PRE-JOBBRIEFINGS 

Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with 

employees under theircontrol prior to work each day.Additional job briefings shall be 

held if significant changes 

occurduringthecourseoftheworkthatmightaffectthesafetyoftheemployees. 

19. COMPETENCYOFCONTRACTEMPLOYEES. 

Contractorshallassigncompetentemployeesaspertherequirementofthejob.Supervisorss

houldbeso qualified that he can clearly communicate with his team members. 

Besides, Supervisors shall beable to communicate in English. All high skilled & 

semiskilled employees must have job specificcompetence. OPGC will evaluate/verify 

competence and will reject employees who are not 

foundwithinadequatecompetency. 

20. RESTRICTEDAREAS 

AllContractorsmustreceiveauthorizationfromtheOPGCContactPersonbeforeperforming

workinareasposted“DANGEROUS”or“HAZARDOUS”or“RESTRICTED”orsomeotherwarni

ngsigns.Contractors shall install warning tape for areas that require additional warning 

because of the workbeingperformedthere. 
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21. ALCOHOLANDDRUGS 

TheContractorshallensurethatitspersonneldonotatanytime,duringtheperformanceofth

ework,partake of or be under the influence of any alcohol, drug or other intoxicating 

substance, while 

onduty,otherthanforbonafidemedicalreasonscertifiedbyqualifiedmedicalpractitioner.P

ersonfoundwith violation of this rule will be immediately removed out of OPGC site and 

appropriate disciplinaryactionwill beimposedtothecontractor. 

22. DRIVING&PARKING 

Allheavyvehiclesandotherrelatedmachineryrequiredinconnectionwiththeworkshallbefitfor

purpose,priorto andduringtheperiodofthework. 

TheContractorshallensure 

thatonlypermittedpersonnel(bywayofvalidOPGCDrivingLicense)areabletooperatevehiclesas

pertheclassification ofvehicle. 

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for 

passengervehicles.Heavyvehiclesspeedshallnotexceed10kmhatanypointoftime. 

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, 

tools and/orequipment shall be coordinated with OPGC contact person and 

Security.After the delivery is 

madetothejobsite,thedeliveryvehiclemustbeparkedinthedesignatedparkingareaormus

texitthejobsite. 

Operators of mobile equipment must wear hard hats and safety glasses unless the 

equipment has afully-enclosed cab.Seat belts must be worn when operating 

equipment.No Contractor shall permitearthmoving or compacting equipment that has 

an obstructed view to the rear to be used in 

reversegearunlesstheequipmenthasinoperationareversesignalalarmdistinguishablefro

mthesurroundingnoiselevelorunlessacontractor-

designatedemployeesignalsthatitissafetodoso. 
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TheContractorundertakestoensurethatalldriverscomplywiththefollowingbasicrules: 
 

 Alwayswearaseatbelt; 

 
 Alwaysobservetrafficrules,especiallyspeedlimits; 

 
 Neverdriveafterconsumingalcohol/drugs; 

 
 Neverdrivewhenverytired; 

 
 Neveroverloadthevehicle; 

 
 Drivecarefully; 

 
 Besurethatbeforestartingthevehicletheareanearandunderthevehicle/trailerisfreefr

ompersonsasleep. 

 VehiclesarePUCcertifiedwithvalidityofexpiry. 
 

 Heavyvehiclesareprovidedwithfireextinguishers 

 
CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant 

gate isprohibited. Contractor shall ensure, the crash helmet is all times being used by his 

people riding twowheeler. 

23. SAFETYMEETINGS 

The Contractor shall be responsible for maintaining and enhancing the safety 

awareness of itspersonnel including arranging its own safety meetings and 

participating as appropriate in safetymeetings heldbyOPGC. 

24. SAFETYINSPECTION/AUDIT 

TheContractorshallinspecttheworksite,equipment andtoolsonregularbasisfor 

compliancewiththese rules and regulations, and shall be obliged to take the necessary 

measures to correct unsafeconditionsandunsafepractices. 

The Contractor shall allow OPGC representative access at any time to plant, 

equipment, 
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personnelandrecordswhenrequested,toenableOPGCtoinspectaspectsofContractor'sop

erationsrelevanttosafetyand workingenvironment. 

25. REPORTINGANDINVESTIGATION 

The Contractor shall report all near misses, incidents or accidents to OPGC contact 

person or centralcontrolroomimmediately. 

The Contractor shall allow OPGC representative access at any time to plant, 

equipment, personneland records when requested, to carry out formal investigations to 

find out the root causes and there 

byidentifytherequiredcorrectiveactionstoavoidthereoccurrences. 

UponcompletionoftheWorkundercontractand/oronamonthlybasis, 

whicheverismorefrequent,the Contractor shall prepare a summary report of its safety 

performance together with accidentstatisticsand submitto OPGC. 

26. INJURYMANAGEMENT 

BasicLifesupportfacility(firstaid)isavailableinOPGC.Contractorsupervisorsshouldbetrained

withfirstaid. 

In case of an injury to some contract worker, please inform  immediately   available 

OPGC 

personnelorfirstaidcentreorcentralcontrolroomusing(phone248/222/06645222222). 

Onlytrainedandcertifiedpeopleshallprovidefirstaidtotheinjured. 

 
Incaseofdoubt,injuredpersonalshallnotbemovedortransportimpropervehiclesbecauseitmay

complicatetheinjurymoreandsomecasesmayleadtodeath. 

OnlyDesignatedvehicles(Ambulance)shallbeusedfortransportationofpatients. 

 
27. JOBSAFETYANALYSIS(JSA)&JOBSAFETYBRIEFING(JSB) 

 TheContractorshalladopttheOPGCJSA&JSBpractice/advice. 

 
 TheContractorshallensurethatitssupervisorsandarefullyconversantwithOPGCJSA&JSB

Process/ System. 
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 UndernocircumstancesmustworkbestarteduntiltheappropriateJSAhasbeenprepareda

ndcompletethePre-job briefing. 

 Competentpersonfromthecontractorandin-

chargeoftheworkfromOPGCshallconductthePre-jobbriefingto allmembers. 

 Competentpersonfromthecontractorandin-

chargeoftheworkfromOPGCshallmakeavailableacopyofthesafetydocument atsite. 

 SampleJobSafetyanalysisinprescribedformatisfurnishedinappendixbelow. 
 

28. EMERGENCYPROCEDURES 

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period 

ofthe work and shall ensure that its staff are fully familiar with the actions to be taken in 

case ofanemergency. 

28.1. EMERGENCYPLANNING: 

Contractors must inform his people on the actions to be taken in the event of fire, 

explosion, 

personnelinjuriesorotheremergencies.Thecontractorshallalsokeepabreast&acquaintofhi

spersonsregarding“EmergencyResponsePlan”ofITPS,assemblypoints,DO’s&DON’Tsdurin

gemergenciesatregularintervalsinmonthlyEHS meeting. 

28.2. EVACUATIONPROCEDURE: 

Identify the escape routes available to you before you commence work. Know the 

assembly points anddirectionstoreachthereincaseofemergency. 

When the emergency siren sounds, immediately leave the area by your nearest 

evacuation route toEmergency Assembly Point. If you are using power equipments or 

vehicles you must switch it off andmakeitsafebeforeevacuating. 

DONOTRUNANDDONOTSTOPTOCOLLECTYOURBELONGINGS. 

ReporttotheemergencyassemblyPointsasper 

theinstructionsgivenonloudspeakers/publicaddresssystem. 
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ObeyinstructionsgivenbytheOPGCcontactpersonstaffandassemblypointcoordinator. 
 

Remainattheassemblypointuntilinstructedotherwise.Donotre-

enterevacuatedareasuntilthe‘allclear’announcementismadebytheMainControlRoom. 

EmergencySirentestiscarriedouteverySaturdayat11:00hoursfortwominutesandrequirenoaction. 
 

28.3. REPORTINGEMERGENCY: 

Ifyoudiscoverafire,orany otherseriousincident/emergency phone222/233/244using 

thesitetelephones,thiswillconnect youtothePlantMainControlRoom.Other 

 
EmergencyContactsare-  Intercom P&T 

FireStation 777 06645222257  

Ambulance 277/24
8 

06645222216  

Hospital 666 06645222243  

Giveyourname,location,andthedetailsoftheemergency.Followanyinstructionsgiven.

Onlytakeemergencyactionifcompetenttodoso,e.g.resuscitation,firstaid,firefightinge

tc. 

Ifsafetodosoremaininthevicinitytogiverelevantinformationtotheassistancewhenitarrives. 

Neverendangeryoursafety. 

29. SAFETYSUPERVISOR 

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor 

shall berequired to provide full time safety supervisor who will be responsible for 

ensuring the work isperformed in accordance with the applicable safety requirements. 

For every 50(fifty) 

employeesthereafterthereshallbeoneSafetySupervisor/Officer.TheOn-

SiteContractorSafetysupervisor/officer(s) must have appropriate knowledge and skills, 

to ensure job site safety. 

Forcontractorworkerlessthan50(fifty)injob,theworksupervisorcanbeutilizedforsafetysu

pervisionbut in case the Project Manager find ineffective supervision, the contractor 

may be asked to provideindependentsafetysupervisor. 
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Contractor Safety Supervisors should be qualified & experienced enough to deliver 

their assignedjobs effectively as per expectation of OPGC Project Manager/EIC & EHS. 

Beforetheir 

workassignment,ContractorhastoprovidethelistoftheirsafetyprofessionalalongwithSaf

etyInchargestating name, qualification, and experience & contact number to the 

Project Manager & EHS. Thesupervisors’ competency will be evaluated by OPGC EHS 

prior to issue of gate pass. Only OPGCEHS competence certified Safety supervisors will 

be permitted for Safety Supervision at 

Contractorworksites.Competencycertificationmayvarydependingonthenature&risklev

elinvolvedwiththecontractedjob.Contractorsarenotpermittedtoexecutejobwithoutdep

loymentofSafetySupervisor(s) as specified under this condition. Contractor Safety 

Supervisors performance will bemonitored by OPGC EIC & EHS and the instruction & 

advice of OPGC shall be 

implementedpromptly.OPGCwillimposeappropriatepenaltyiftheContractorfailstoimple

mentOPGC’ssafetyexpectationsatisfactorily. 

30. COMMUNICATIONS 

30.1. COMMUNICATIONSWITHOPGC 

TheProjectManagerorhisauthorizedpersons(EIC)andOPGCEHSshallbethepointofcommu

nicationforallEHSissuesarisingunderthiscontract. 

30.2. COORDINATIONWITHOTHEROFFICIALS 

Contractorisfully 

responsibleforcoordinatingwiththeproperauthoritiesformovingheavyequipment, 

location of underground utilities, erecting barricades, traffic control, and other 

safetymeasures,unlessotherwisespecified. 
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30.3. COMMUNICATIONSWITHMEDIARESTRICTED 

Intheeventofanaccidentorotherconditiononsite,contractorshallnotcommunicatewithth

emediaoranyotherentitywithouttheexpressedconsentofOPGC. 

31. EQUIPMENTCERTIFICATION 

The Contractor shall, at its ownexpense,ensurethat allPortable electrical appliances, 

liftingequipment or other equipments required inspection or calibration has been 

inspected/ certified by 

anauthorizedandaliableinspection/certificationauthority/companypriortoitsuseinthew

orks. 

32. RESTRICTEDARTICLES 

The Contractor shall be required to ensure that written approval signed by OPGC 

contact person 

hasbeenobtainedpriortotakingdangerousitemssuchasdrugs,knives,radioactive,corrosiv

e,poisonousortoxicmaterialsontoOPGCpremises. 

33. PROHIBITEDMATERIALS 

Contractorisstrictlyprohibitedfromusinganyofthefollowingtypesofmaterialsinperformanc

eofthework: 

 Asbestos,AsbestosContainingMaterial(ACM). 

 Mercurycontainingmaterial. 

 Surfacecoatingsystemsthatcontainlead,cadmium,chromium,bariumormercury. 

34. HAZARDOUSSUBSTANCES 

 BeforedeliveryofanyhazardousmaterialstoOPGCsite,ContractorshallprovideMateri

alSafetyDataSheetsforallanticipatedhazardousmaterials. 

 Allcontainerscontaininghazardousmaterialsmustbeclearlylabeledindicatingtheirco

ntentsandappropriatehazardwarninginformation. 

 HazardousmaterialsmustbestoredinasecurelocationagreedwiththeOPGCContactpers
on. 
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 Don’tdisposehazardoussubstancesintodrainagesystemandpleaseinformanyspillont

hefloororonanypersonnel. 

Alloperativesmustunderstandthehazardsofthematerialstheyhavetohandlebeforeus

e,somecan be dangerous when used carelessly or when safeguards are 

overlooked. If in doubt, consultyour own supervisor or OPGC Contact person for 

the relevant Hazard Data Sheet for specifichealth&safetyinformation. 

 Hazardous waste must not be dumped in general waste bins and the hazardous 

waste bins areprovidedaroundtheplantpremises. 

35. SMOKING 

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. 

Persons observedsmoking inside Plant will be removed from job with immediate effect. 

Smoking is permitted insidedeclared/authorizedsmokingzone(s). 

36. SUBCONTRACTOR 

The Contractor should ensure that sub-contractors shall be responsible for safety 

requirements asspecified by OPGC. The Contractor shall regularly check sub Contractor's 

compliance with safetyrequirements 

37. LIFTINGMACHINERYANDEQUIPMENT 

37.1. LIFTINGTACKLE(ALSOKNOWNASLIFTING/LOOSEGEAR) 

Anyitemusedtoconnect a loadtotheliftingappliance,butwhich 

isnotinitself,capabletolift,lower,transport or suspend the load, such as; Chain, wire rope 

and webbing slings, Rings, links, hooks,shackles, eye bolts, swivels, blocks, snatch blocks, 

Beam clamps and plate clamps, Lifting 

beams,frames,baskets,Wastebins,toolboxes,cargonets,containers,pallets,etc. 

37.2. STANDARDREQUIREMENTS 

 Allliftingtackleshallbetestedandcertifiedbyapprovedcompetentperson. 

 
 TheContractorshallmakeavailable,asnecessary,anycertificatesandinspectionrecords. 
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 Liftingtackleshallnotbeissuedorusedwithoutacurrenttestcertificate. 
 

 All lifting tackles shall be visually inspected before use to identify any damage. 

Damaged ordefectiveequipmentshallbeimmediatelyremovedfromservice. 

 Only equipment, which has been properly tested and is clearly 

marked/labeled/coded, may 

beused.TheSWL(SafeWorkingLoad)orWLL(WorkingLoadLimit)mustbeclearlymarke

donallequipmentandmustbeadheredto. 

 Makeshiftliftingdevicesformedfrombolts,rodsorreinforcingsteelshallnotbeused. 
 

 Slingsshallnotbeshortenedwithknots,boltsorothermakeshiftdevices. 

 
 Syntheticwebslingsshallbemarkedorcodedtoshowthemanufacturer,theratedcapaci

tiesforeachtypeofhitchandthetype ofmaterial. 

Syntheticwebslingsshallbeimmediatelyremovedfromserviceifanyofthefollowingcondi

tionsarepresent: 

• Acidorcausticburns 
 

• Meltingorcharringofanypartoftheslingsurface 

• Snags,punctures,tearsorcuts 
 

• Brokenorwornstitches 
 

• Distortionoffittings 

 
 Noheavyloadsorexcessivestrainmaybeplacedonropes. 

 
 Ropeshouldnotbedrivenover,groundintocindersormud,wrappedaroundsharporabr

asiveobjectsorburnedby“snubbingoff”toofast. 

 Wireropesorwireslings,shallnotbeusedforraising,loweringorasmeansofsuspensioni

fanyfraying,kinkingorbrokenwiresareapparent. 
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37.3. LIFTINGEQUIPMENTORAPPLIANCES 

Isagenericterm-

“Liftingequipment“shallmeananymachine,drivenbymanualormechanicalpowerwhich is 

able to raise, lower, suspend or transport loads and includes the supporting structure 

and allPlant, Equipment appliance, structures. This may include but not limited to 

Continuous mechanicalhandling devices (i.e. conveyors). Cranes (mobile, tower, 

pedestal, etc.), Wall/pillar cranes, derricks,Runway beams, pad eyes, gin pole and gin 

wheels Winches, hoist (air and electric), crabs, teller 

hoists,Poweredworkingplatforms,ElevatorsandLifts,overheadcranes, 

37.4. STANDARDREQUIREMENTS 

 Lifting machinery and equipment shall be retested by an approved competent person 

after any majoralterationor repairsthereto. 

 Liftingmachineryandequipmentshallnotbeissuedorusedwithoutacurrenttestcertificate. 

 
 EOTcraneoperationshallbecarriedoutbypersonalwithvalidriggercertificatewithfamilia

rizationto operatetheEOTcranes. 

 Allliftingoperationsaretobesuitablyplannedandcarriedoutwithtrainedandqualifiedper

sonnel.It shall be the duty of the Contractor to ensure that all employees under its 

control know and areabletoapplyhoist signalsandtheiruses. 

 Onequalifiedpersonshalldirecttheriggingoperation.Thispersonshallgivesignalsfortheg

roup.Nocraneoperationwilltakeplacewithoutanappointedandidentifiable"SIGNALMA

N”. 

 All lifting equipment shall be visually inspected before use to identify any damage. 

Damaged ordefectiveequipmentshallbeimmediatelyremovedfromservice. 

Only equipment, which has been properly tested and is clearly marked, may be used. 

The SWL(SafeWorkingLoad)orWLL(WorkingLoad 

Limit)mustbeclearlymarkedonallequipmentandmustbeadheredto. 
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 Allliftingoperationshouldbecarriedoutinthebarricadedarea;nooneshouldbeallowedto 

walkunderneathofsuspendedload. 

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting 

equipment andmachineryconformstotherelevant statutoryprovisions. 

 All lifting machinery and equipment and all parts and working gear thereof, both 

fixed and mobileshall be of good construction, sound material and free from patent 

defect and shall be maintainedandoperatedtocomplywithOPGCstandards. 

 Everydangerousmovingpartofliftingmachineryshouldbeguarded. 
 

 The hoisting mechanismof acrane shallnotbeusedforany purposeotherthan lifting a 

loadvertically. 

 Cranes shall not be used to transport loads, unless specifically designed for this 

purpose. The 

hookofacraneshallbesecuredtopreventitswingingwhenthecraneisin"Transit". 

 MobileJibCranes,sideboomsand"A"framesshallnotworkinthevicinityofoverheadPowe

rlinesunlessasafeworkingdistanceoftotalLengthoftheJib+10feetismaintained. 

 Craneswithmorethanonetonliftingcapacityshallbefittedwithasafeworkingloadindicat

or,andacranecapacitychartdisplayedinsidetheoperatorscabin. 

 ContractorshallnotoperatethecranesofOPGCwithoutpermissionfromOPGCContactperson. 
 

 Criticalliftplansmustbedevelopedbyaqualifiedperson,andthensubmittedtotheOPGCC

ontactpersonforreviewandapproval. 

 Contractorshalldesignateapersontoobserveclearanceoftheequipmentandgivetimely

warningfor all operations where it is difficult for the operator to maintain the 

desired clearance by visualmeans. 

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe 

load indicatorswhich should be provided with appropriate visual and audible signals, 
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Properly maintained 

andtestedbyacompetentpersonaftertheerectionorinstallationofthecrane. 

 Vehicular equipment, if provided with outriggers, shall be operated with the 

outriggers extendedand firmly set as necessary for the stability of the specific 

configuration of the 

equipment.Beforeloweringoutriggers,thecontractormustverifythesurfaceisfirmandwi

llsupporttheweightoftheequipment and operation to be performed. The Contractor 

shall place outrigger pads if conditionsrequire. 

While extending, lowering outriggers and retracting the outriggers, the operator 

shall visuallyinspecttheareatoverifyitisclearofallpersonnelandobstacles. 

 Instructions issued by themanufacturer, specifying weather andwind speed conditions 

which wouldbe likely to affect the safety of the operation, lifting appliance should 

either not be used or usedsubjectto limitations,shouldbefollowed. 

37.5. MULTIPLELIFTS 

Thesimultaneoususeofmorethanoneliftingappliancetoraise,suspend,supportorlowerasin

gleloadshould be avoided. Where the simultaneous use of more than one lifting 

appliance is unavoidable;contractor shall perform the lifting only with OPGC approved 

Risk assessment, Method statement andRiggingplan. 

37.6. PERSONNELBASKETSANDMANHOIST 

 Personnel baskets should be of good design construction, sound material, and 

adequate strength,free from obvious defect and certified and clearly marked with 

the maximum number of personspermitted. 

 Where a man hoist is operated by means of a winch, or where person is carried in a 

cage, skip orsimilar plant or equipment designed to lift persons, the winch should be 

so constructed that 

thebrakeisautomaticallyappliedatalltimesexceptwhenthecontrolsareintheoperatingp

osition. 
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 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be 

disengagedbeforetheplatformorcagecanbelowered. 

37.7. INDUSTRIALFORKLIFT 

 Industrialforklifttrucksshallnotbeusedtoliftaloadgreaterthanthemaximumsafeworkin

gloadpermittedfor thetruck. 

 Passengersareforbiddentorideonvehicles,mobileplantorforklifttrucksnotspecificallydesig

nedorfittedoutfor passengersuse. 

 TheForkliftoperatorshallhaveavalidoperatingcertificatefromarecognizedauthorityand

avalidOPGCdrivinglicense. 

37.8. CONTAINERS 

 Everycontainerforraising,suspending,supportingorloweringarticles,tools,equipment,

andothermaterialsshouldbeofgoodconstruction,soundmaterial,andadequatestrength

,freefromobviousdefectandsuitableforthepurposeforwhichitisrequired. 

 Providedwithadequateandsuitablearrangementsforsecuringthecontainertothelifting

applianceorto liftinggear,asappropriate; 

 Markedwithitstareweightandtheweightoftheloadwhichitmaycarrywithsafety; 

 
 Soconstructedastopreventtheaccidentaldisplacementofitsload. 

 
Loosematerialsorarticlesthatcouldbedisplacedshouldbesecuredorcoveredtopreventsuc

hdisplacement. 

38. HANDTOOLS 

➢ Toolsshallnotbeplacedonanytypeofenergizedequipmentorwhereatoolmightfallandbe

comeahazard. 

➢ Unacceptable 

placementincludesonladders,stairs,railings,mobileequipment,lyingonthefloor,onthes

caffold,inwalkwaysorclutteringworkbenches. 

➢ Toolsshallnotbeplacednexttoopentrenches,manholesorvaultopenings. 
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➢ Tools,materialsandpartsusedinelevatedworklocationsshallbetiedinplaceorkeptincont

ainerssecuredsothatnothingcanaccidentallyfall. 

➢ Selecttherighttoolsforthejob. 
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➢ Trainyourworkerstoselecttherighttoolsforeachjob,andensurethatthetoolsareavailable. 

 
➢ Inspectthetoolandensurethatitisingoodconditionandkeepitingoodcondition. 

 
➢ Unsafetoolsincludewrencheswithcrackedorwornjaws;screwdriverswithbrokentips,or

splitorbroken handles; hammers with chipped, mushroomed or loose heads and 

broken or split 

handles;mushroomedheadsonchisels;dullsaws;andextensioncordsorelectricaltoolswi

thbrokenplugs,improperorremovedgroundingsystems,orsplit insulation. 

➢ Usealltoolscorrectly. 

 
➢ Keeptoolsinasafeplace. 

 
➢ Carry the tools to and from the work site in a tool box, cabinet, or other appropriate 

tool holder orpouch. 

➢ Storethetoolsintheproperstoragearea. 
 

➢ Toolsshouldnotbecarriedupordownladdersbyhand.Appropriatepouchesshallbeused.

Wherepouchesarenotavailable,toolsshallbeliftedandloweredbyhandlines. 

➢ Toolsshouldnotbethrownfromoneleveltoanother,norshouldtheybethrownfromonelo

cationtoanotheronthesamelevel. 

➢ Sparkprooftoolsshouldbeinspectedregularlytoensurethattherearenosteelsplinters. 
 
 

39. PORTABLEELECTRICALAPPLIANCES. 

 Allappliancesshouldbetestedandidentified;recordsoftest/re-
testdatesshouldbeavailable. 

 
 EquipmentswhichdonothavethetestdetaillabelwillnotpermittedinsideOPGCPremises. 

 
AnyequipmentwhichisinpoorconditionwillnotbepermittedinsidetheOPGCpremises. 

 
 Where any portable hand tool requires a supply above 110Volts A.C obtain permission 
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from yourOPGC Contact Person. If permission is granted, a residual current device 

(RCD) mustbeconnectedinthecircuit. 

 Joining of cable is allowed only with industrial male and female sockets of IP67 

rating. Notwistingor tapingofconductorsisallowed. 

 Barecable/conductorsshallnotbeinsertedtosockets. 

 
 Contractorsmustensurethatelectricequipmentconnectedbycordandplugingoodcondition. 

 
 Each employee must be properly trained before using tools or equipment 

requiring specialinstructionortraining(e.g.,powertools,vacuumequipment,etc.). 

 Extension cords used with portable electric tools shall be of the 3-wire type unless 

the tool orapplianceisdouble-

insulatedoroperatedfromanisolatedpowerservice.Theground wire 

musteitherbepermanentlyconnectedtothetoolframeforgroundingmeans. 

 Extension cords lay across walkways or driveways must be covered by protection 

or warningdevicestopreventpedestrianorvehiclehazards. 

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable 

electric tool isused. 

 Electrically-poweredtoolsmaynotbeusedonenergizedconductors. 

 
 Compressedairhoseconnectionsshallbesecuredwithasafetycliporretainerbeforeuse. 

 
 If a machine guard is removed in order to work on equipment, it shall be replaced 

before 

theequipmentisplacedbackinservice.Lockout/Tagoutproceduresshallbefollowed. 

 Powertoolsshouldbeused,inaccordancewiththemanufacturer’sinstructions. 

 
 Where sparking or heat generated by the use of pneumatic tools, an approved 

coolant shall beused. 

 Onlypatentpneumatichose,couplingsandfittingsofthecorrectratingshallbeusedwhe
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nusingpneumatictools. 

40. TEMPORARYWIRING 

These provisions apply to temporary electrical power and lighting wiring methods. 

Temporary wiringshall be removed immediately upon completion of construction or the 

purpose for which the wiring wasinstalled. 

40.1. TEMPORARYPOWERPROGRAMPROCEDURES 

i. Onlyauthorizedandqualifiedpeopleforelectricalworkshallworkontheinstallation,

wiring,troubleshootingorrepairofelectricalequipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to 

apply the correcttreatmentfor electricshock. 

iii. Allportabletools,handlamps&otherapparatusmustbeconnectedtothesystembym

eansofappropriateratingplugs&socketstype. 

iv. All joints must be both electrically & mechanically sound. No twisting of 

conductors ortappingispermitted. 

v. Suppliestowelding 

equipmentmustbespeciallyarranged&theconnectionsmustbesufficientinsizefort

hedutytobeperformed&properlyprotectedagainstmechanicaldamage&electrical 

hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or 

breakage.Metal-

casesocketsshallbegrounded.Damagedcages/lampsshallbecorrecteduponnotice. 

vii. Temporary lights shall not be suspended by their electric cords unless cords and 

lights aredesignedforthismeanofsuspension. 

viii. Portable electric lighting used in wet and/or other conductive locations, for 

example drums,tanks, and vessels shall be operated at 24 volts or less. 

However, 120 volt lights may be usedonapprovalifprotectedbyaGFCI. 

ix. Flexiblecordsandcablesshallbeprotectedfromdamage.Sharpcornersandprojectio

nsshallbe avoided. Flexible cords and cables may pass through doorways or 
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other pinch points, ifprotectionisprovidedtoavoid damage. 

x. Extension cord sets used with portable electric tool and appliances shall be of 

three-wire typeand shall be designed for hard or extra-hard usage. Flexible 

cords used with temporary 

andportablelightsshallbedesignedforhardorextrahardusage. 

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise 

handled until it isde-energizedandlocked-outaccordingtothelock-outpolicy. 

xii. De-energizedequipmentshallbetestedbeforeanyoneworksonit. 

xiii. Allmetalpanels,boxes,covers,conduit,etc.,thatarepartofelectricalsystemshallbegr

ounded. 

xiv. Allsplicesandrepairsshallbemadeinsideanapprovedboxorapprovedsplicekit.Tape

aloneisnotacceptable. 

xv. Metalladdersshallnotbeusedforelectricalwork. 
 

xvi. All electrical equipment that is exposed to flammable gases or vapors, 

combustible dust, 

orignitablefibresmustmeethazardouslocationrequirementsinordertopreventexpl

osions. 

xvii. ExtensionboardsmusthaveGFCI/RCCBprotectionwithmainpoweron/offswitches.

GFCI/RCCBshouldnotbeusedaspoweron/offswitching.xviii.Circuitbreakersthatpr

otecthandtoolreceptaclesshallhaveamaximumratingof20amps.Waterproofconn

ectorsshallbeusedasnecessary. 

xix. Allholesinpanelboxesandgapswherecircuitbreakersaremissingshallbesecurelyplu

ggedwithafireproofmaterial. 

xx. Circuitbreakersshallbematchedascloselyaspossibletotheelectricalneedstheysupply. 
 

41. FALLPROTECTION 

All persons, on any project that requires them to wear a personal fall arrest or 

restraint system, 
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willfollowtheseguidelines.Afullbodyharnesswillbeusedwheneverthereisthepotentialforafallf

romaheightof6 feetormore. 

41.1. PERSONALFALLARRESTSYSTEMS(PFAS)&FULLBODYHARNESS: 

Apersonalfall-arrestsystemisgenerallyrequiredwheneveranindividualisatriskoffalling 

1.8 meteror5.9ftormoreftfromanelevatedposition.Aproperlydesignedsystemshou

ldincludethreecomponents: 

 

A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attachedworker; will serve as a secure connection point for lifelines, lanyards 

or decelerationdevices. 

B. A full-body harness designed to distribute fall-arrest forces over thighs, 

pelvis, waist,chest and shoulders; if a fall occurs, D-ring located in centre of 

the back will hold workerinanuprightpositionuntilrescued. 

C. Aconnectingdevicesuchasalanyard,decelerationapparatus,lifelineoracombina

tionofthese items with locking snap hooks. Must have a minimum breaking 

strength of 5,000Lbs. 

WARNING: 

Themaximumarrestingforceanindividualispermittedtosustainwhilewearingaharnessislim

itedto1,800lbs(8kN).Tostaybelowthisimpactforce,workersshould 

keepthefreefalldistanceasshortaspossible(max.1.8meter)andconsidertheuseofdecelerat

iondevicesorshockabsorbinglanyards. 
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Duringfall,theworkershallnotcomeincontactanylowerlevelandbringtheworkertoacomplete

stopandlimitmaximumdecelerationdistanceanemployeetravelsto3.5feet(1.07m). 

Eachworkershall 

beattachedtoaseparatelifelineandlifelinesshallbeprotectedagainstbeingcutorabraded. 

 
FULLBODYHARNESSAPPLICATIONGUIDELINE- 

Decelerationapparatuses(shockabsorbers)attacheddoublelanyardtypeharnessesshallbeusedon

lyatheight with falldistanceof6meteror more. 

Forfalldistanceoflessthan6meterormorethan06meter,selfretractabletypefullbodyharnes

sshallbeused. 

Fullbodyharnessafteronefreefallshallnotbeusedagain,itshallbecondemn

ed.Harnessshallbechecked/inspectedforwear/tearoranydamagebeforeus

e. 

41.2. ANCHORAGECONNECTORSANDPOINTS 

 
Ananchorageconnectororpointmustbecapableofsupporting5000lbs.perattachedworker.

Thiscanbeaccomplishedinanumberofwaysandmustbeengineeredtoensurethepointhasth

atcapability. 

 
Only anchorages designed by a fall protection equipment manufacturer must approved 

by 

OPGC.AnchoragePointsinconcreteorattachedtowoodenstructuresmustbeapprovedby 

boththeContractor’sQualifiedPerson&EIC. 

 
TheanchoragepointmustbeinstalledatdorsalD-

ring(shoulder)heightorhigher.Ananchoragepointatfeetlevelisunacceptableforfallarresta

pplicationandwillnotbeallowed. 
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41.3. AUTHORIZEDFALLPROTECTIONSYSTEMS/EQUIPMENT 
 

OnlyfallprotectionequipmentapprovedbytheOPGCwillbeusedonOPGCprojects. 
 

STORAGE 

The equipment should be stored and hung up freely by the back D-ring in a cool, dry 

place untilneeded. If materials appear to be faded or it tags and labels are illegible, 

consult the equipmentmanufacturertodetermineifreplacementisnecessary. 

41.4. TIPSFORFALLPROTECTION 
 

• Makesuretheharnessfitssnugly.Tightenallstraps. 

• Useananchoragepointaboveyourhead.Donottie-

offatyourfeetunlessthereisnootherplacetotie-off. 

• Usetwolanyardsfor100%tie-

off.Onelanyardmustbeattachedatalltimesandwhenmovingfrompositiontoposition

. 

• Neverhooktwolanyardstogethertogetextrareach. 

• Exceptwithspecificlanyards,hooksmaynotbetiedbackintothelanyarditself. 

• Usecheatersonlywhenyourlanyardwillnotreachatie-

offpoint.Cheaterswillnotbeusedwhiletiedofftotheinsideofamanbasket. 

• Shockabsorbinglanyardsmaynotbeusedinconjunctionwithretractablelanyards. 

• Nevertieaknotinyourlanyardtoreduceitslength 
 

41.5. ACCESS 

Stairwaysandstairtowerswithcompletehandandguardrailsdonotrequirefallprotection. 
 
 

Fall protection is not required while using a ladder as a means of access as long as the 

climbingdistanceislessthan10feet.Onceaworkerhasclimbed10feetaladderclimbingdevice

isrequiredoranenclosedcagemustbepresent. 

If the worker stops at any point to conduct work from a ladder, and the worker’s feet 

are more than 6feet above the adjacent surface, fall protective equipment is required. 
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A three-point contact must 

bemaintainedwithaladderregardlessoftheheightaworkerisaboveanadjacentsurface. 

42. SCAFFOLDING 

AllscaffoldsandstagingshallcomplywithOSHAstandards.Priortousinganyscaffolding,itshal

lbeapproved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be 

attached to 

thescaffolding,thescaffoldingisnottobeuseduntiltheapprovalisgiven.Thescaffoldingshall

meetthefollowingminimumrequirements: 

 Timberuprightsandledgershallnotbeused. 

 
 Metalpartsusedforscaffoldsshallbeingoodconditionandfreefromcorrosion. 

 

 All poles, planks and general materials, used for scaffoldings, shall be kept in 

good conditionand be inspected by a competent person appointed by the 

Contractor on each occasion beforebeingusedfor erection. 

 Nomaterials,otherthanthosespecificallydesignedforthepurpose,shallbeusedforsca

ffolding. 

 A scaffold shall be erected only by men trained and certified in the job, working 

under 

theimmediatesupervisionofacompetentforeman,whoknowsthepurposeofthescaff

oldandhowitshouldbeconstructedtocarrytheloadswhichwillbeplaceduponit. 

 Scaffolds shall be securely supported or suspended and where necessary braced 

to ensurestability. Unless constructed as an independent scaffold, it shall be 

rigidly connected to thebuildingor structure. 

 Inthecaseofpartiallyerectedordismantledscaffoldsstillcapableofbeingused,accesst

heretoshould be effectively blocked and prominent warning notices shall be 

posted with a "REDSCAF-TAG". 

 Allplatforms,scaffoldsandotherworkplaces,fromwhichpersonsmayfallmorethan1.
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8m(6ft) shall have edge protection which consist of an upper rail not less than 

one meter (3 ft 

3inches)inheightabovethewalkwayandhaveatleastoneintermediaterail. 

 Toeboardsshallbefittedtoallscaffolding. 

 
Whenpermanenthandrailshavetoberemovedfromelevatedplatforms,ropeorwireha

ndrailsshallbefittedintheirplace. 

 Any load-bearing scaffolding should be constructed to a design previously 

submitted to andapprovedbyanOPGCcontactperson. 

 Parts of staging, tools and other articles and materials shall be properly lowered and 

shall not bethrown downfrom a height. They shall be raised by rope or other suitable 

means and not carriedontheperson. 

 The Contractor's Representative shall ensure that no loose articles and materials 

are left 

lyingaboutinanyplacefromwhichtheymayfallonpersonsworking,orpassingbeneath

. 

 WhileerectingthescaffoldingaREDSCAFF-TAGneedtobehunguntilerectionisfinished 

42.1. REQUIREMENTSFORBOARDSANDPLANKS 

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 

210 mm (8inches) wide. 

 Thespacingofboardsupportsshalldependonthethicknessoftheboardsusedandtheloa

dtobecarried. There shall be at least three supports. Support for 51 mm (2 inch) 

boards shall not 

bemorethan2.5m(8feet6inches)apart.Allboardsshallbesupportedattheends. 

 Boardsshallbeend-

buttedandcloseboardedthroughout.Overhangingofboardsofanythicknessshallnote

xceedfour(4)timestheirthicknessandnotlessthan50mm. 
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42.2. WORKINGPLATFORM 

 Allworkingplatformsshouldbecloseboardedandallboardsshouldbelashedorsecured. 

 
 Widthsofplatformsvaryaccordingtoscaffoldspurpose. 

 
 Asageneralrule,ifthe platformsaretobeusedonlyasa 

footing,theyshallbeatleast610mm(24inches)wide.Ifsmallquantitiesofmaterialshave

tobeputonthem,theplatformwidthshallbeincreasedto813mm(32inches)wide. 

42.3. MOBILETOWER 

 Theheightofamobiletowershouldneverexceedthreetimesthelengthoftheshortestside. 
 

 Thereshouldbeonlyoneworkingplatformonamobiletower. 

 
 Mobilescaffoldsshouldonlybeusedongroundwhichisfirmandlevel. 

 
 Movingthetowershouldonlybedonebypushingorpullingthebase. 

 
 Theworkingplatformmustbeclearofmenandmaterialswhenthetowerisbeingmoved. 

 
 Wheelsshouldbeturnedoutwardsandbrakemustbeonandlockedbeforeuse. 

 
 Itisadvisedtotiethetowertothestructurewheneverpossible. 

 
 Neverrideonascaffoldthatisbeingmoved. 

 

42.4. INDEPENDENTTOWERS 

 Thetubularscaffoldusedmostoftenistheindependenttower.Theindependenttowerap

artfromnecessary ties stands completely free from buildings or structures and is 

used mainly for 

accesspipebridgesorhighmaintenancejobswhereonlyasmallworkingareaisrequired. 

 Thefoundationmustbecapableofcarryingtheweightofthetower,equipmentandmen. 
 

 Baseplatesmustbeplacedunderallstandardsandifthereisanydangeroflateralmovem

enttheymustbesecurelyfixed,substitutesmustnotbeused. 

 Specialprecautionsmustbetakentoprovidestabilityonsoftsoil,orsurfaceslikelytobed
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amaged. 

 Standardsmustbeverticalandjointsmustbestaggered.Thedistancebetweenstandard

smustbenomorethan2.5m(8feet6inches). 

 Ledgersmustbehorizontalandfixedtothestandardswithloadbearingclips. 
 

 Generallyledgerswillbeverticallyspacedatabout2mcentersfor 

easyerection;alsoprovidingampleheadroomifanintermediateworkingplatformisreq

uired. 

 Diagonalbracingsmustbefittedonallliftsonallsidesandacrossbracingshouldbefitteda

tthebaseandatotherlevelswherenecessarytokeepthetowerrigid,butatleasteveryalte

rnativelift. 

 Iftheheightofthetowerismorethan31/2timesthelengthoftheshortestsideitmustbea

dequatelytied. 

 Itisgoodpracticetotiescaffoldstotheadjacentstructurewheneverpossibleirrespectiv

eofheight. 

42.5. LADDERS 

 AllladdersusedintheplantexceptinscaffoldingsshallbemadeofGlassReinforcedPlasti

c(GRP)/FRP.Nometallic/ woodladdersareallowedinOPGCpremises. 

 Shallbefactorymadeandshallbeofsoundconstruction. 

 
 Noladderswithtreadsnailedtothestringersorwhichareinanyotherwayfaultyorunsou

ndshallbeused. 

 UnlessOPGChasgrantedpriorwrittenconsentnoladdershallexceed3.7m(12ft)inheight. 



 

Page 51 

 

 

 
 
 

 Laddersshallnotbepainted.Clearvarnishorpolyurethaneisacceptable. 
 

Allladdersshallonlybeusedforthepurposeforwhichtheyweredesig
ned. 

 
 TheContractorshallensureallladdersundertheircontrolareinspectedforsafe,cleanan

dproperworkingparts beforetheyareused. 

 Defectiveladdersshallnotbeused,butinsteadshallbetaggedandmadeinaccessibleforus
e. 

 
 Laddersshouldbeplaceduponalevel,firm,solidandsafebaseandleanedagainstorhung

fromasolid,safestructure. 

 Whenitisnecessarytoplacealadderonanon-

level,smoothorslicksurface,thebaseoftheladdershallbetied,blockedinplaceorheldb

yanotherworker. 

 Thebaseofastraightorextensionladdershallbeplacedbackfromthewallatadistanceeq

ualtoone-fourthoftheladder’sworkinglength. 

 Thetopofanextensionladdershallbetiedoffwhenpossible. 

 
 Nooneshallgoupordownaladderwithoutthefreeuseofbothhands. 

 
 Ifmaterialmustbelifted,ahandlinemustbeused. 

 
 Employeesshallfacealadderwhileascendingordescending. 

 
 Aladderusedtotransfertoalandingmusthavesiderailsthatextendatleast3feetabovet

helanding. 

 Contractorsshallensureemployeesundertheircontrolareproperlytrainedinladdersafety. 

 
 Whereeverthechancehittingladderwithmovingtrafficorsomeotherequipmentsexist

s,adequateprotectionstobeprovidedwithwarnings 
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43. ACCESS TO TRANSFORMERS / SWITCH

 GEARROOMS/SWITCHYARDANDOTHERRESTRICTEDAREAS 

Contractorwillremainoutsideofallfencedelectricaltransformer,switchgearrooms,switchya

rdoranyotherhighvoltageareasandrestrictedareasunlessauthorizedbytheOPGCContractp

ersontoenter.Ifitbecomesnecessarytoentertheseareas,theContractormustnotifythe 

OPGCContractpersonso thatarrangementscanbemadetosecureasafeworkarea. 

44. FIREPROTECTION: 

Firehydrants,extinguishers,hoseracks,andotheremergencyequipmentshallnotbecoveredorb

lockedandfireequipmentlanesmustalwaysbekeptclear. 

AllfiresmustbeinvestigatedandreportedtoOPGCregardlessofdurationorextent. 

 
Allcontractorpersonsshouldknowthemethodofraisingalarm&operationoffirstaidfirefighting

appliances.Nobodyshouldmisusethefireappliances,extinguishersetc. 

45. HOTWORK 

Anyactivitywhichinvolvesnakedflamesorcanproduceheatenergyorsparkshallbeconsideredas

HotWork.e.g.Welding,Burning,Grinding,Cutting. 

 TheContractormustcoordinatehotworkactivitieswiththeOPGCContactperson. 

 
 All welding, burning, or other hot work will be carefully planned and safely 

executed bycompletionofaHotWorkPermitfromOPGC. 

 Welding machines and its accessories must be approved type & safe to use. Power 

supply cableshouldbeofproperrating,jointfree,copperandcutresistancetype. 

 When‘HotWork’isinprogressprecautionsmustbetakenaspertheHotWorkPermitissu

edbyOPGCtominimizetherisktootherpersons,particularlyfromfire. 

 Appropriatefireextinguishersshallbemadeavailableforthedurationofthespecificacti

vitiesasmentionedinthe Hot Workpermit. 
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 TheContractorshallprovidefirewatchesduringhotworkactivity&shallensurefirewatch

ersare trained on the use of fire extinguishers and other appropriate fire fighting 

gear. Firewatchersduringfirewatchingcannotbeassignedwithothertask. 

 The Contractor shall ensure that firewatchers are equipped with appropriate 

equipment anddedicatedonlytothedutiesofthefirewatch. 

 TheContractorshallensurethatadequateguardsandbarriers(fireblanket,fireproofshe

ets)areused to ensure sparks and hot slag are confined to the immediate area and 

do not contactflammableor combustiblematerials. 

 Allopenareasandfloorgrating/wallopeningsshallbeprotectedsothatsparksorslagcan

notreachflammableorcombustiblematerialsatanylowerlevel. 

 Hotwork areasmustbebarricadedtopreventpeoplefrom 

comingintocontactwithsparksandslagfromhotworkactivities. 

 TheContractormuststoreflammableandcombustiblechemicalswheretheyarenotsub

jecttohot workor othersourcesofignition. 

 UseappropriatePPEforthejob. 
 

46. CONFINEDSPACES: 

A Confined Space is any space of an enclosed nature which is not designed for 

continuous humanoccupancy and presents a risk of death or serious injury from 

hazardous substance or dangerousconditions. 

 The Contractor must coordinate Confined Space Entry work activities with the 

OPGC Contractperson. 

ConfinedSpaceEntryPermitshallbeobtainedtoenteranyConfinedSpaceforanykindof

workinside. 

 Contractor shall perform no duties that might interfere and disturb the accepted 

safe workingconditionsinaconfinedspace. 

 ContractorshallmaintainallsafetybarriersaroundtheEntryPoint. 
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 AppropriatePPEaspertheConfinedSpaceEntryPermitshallbeused. 

 
 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust 

are presentwithintheConfinedSpace. 

 Head and eye protection shall be worn at all times by the Entrant unless specified 

otherwise bytheControl RoomEngineer. 

 A body harness may be required by the Entrant if work is to be performed above 

ground 

level.AnairpurifyingrespiratorandcartridgeorSelfContainedbreathingApparatus(SC

BA)shallbeused by the Entrant if Entry into a Confined Space containing a 

Hazardous Atmosphere 

isrequiredanditisnotphysicallypossibletoentirelyremovetheHazardousAtmosphere. 

 ContractorshallusethesafetyequipmentaspertheConfinedSpaceEntryPermit. 
 

 Fire extinguishers suitable for the type of fires those are appropriate to the 

hazards that may bepresentinthePermit RequiredConfinedSpace. 

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take 

control overthe Confined Space entry & exit points during the period of work. 

Confined space openingeither will be closed or entry prohibited through warning 

tape or barrier while no work istaking place inside the confined space. Contractor 

will not assign task other than 

Confinedspacewatchingtothewatchersaslongastheyareperformingthewatching. 

 ContractorshallcomplystrictlywiththefollowingElectricalsafetyprecautions 

 
 Electricalequipmentsuppliedfromthemainsshouldonlybeusedwheretherearenopra

cticablealternatives. Battery powered electrical equipment or pneumatic powered 

equipment shall beused wheneverpossible. 

 If there are no practicable alternatives to using electrical equipment supplied from 
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the mains,then they should be 24V. If this is not possible then they should be 

110V supplied through acentretappedtransformerwiththecentretapearthed. 

 Electricalequipmentsuppliedfromthe 

mainsshouldcontainGroundFaultCircuitInterrupters/ResidualCurrentDevices. 

 Electricalequipmentsuppliedfromthemainsshallhaveavalidtestcertificate. 
 

47. HIGHPRESSUREWATER/SERVICEAIRCLEANERS 

Improperuseofwaterjets/ServiceAircancauseseriousinjury.Thecontractormayonlyusehigh

pressurewashingapparatuswiththepermissionoftheOPGCContactPerson. 

ThecontractormustsatisfytheOPGCContactPersonastothetrainingoftheoperators,thea

rrangementsfortheplaceofworkandasafesystemofwork. 

48. SCRAP/WASTEDISPOSAL: 

Waste Bins are provided on site for General Housekeeping materials, metal scrap, 

Hazardous and 

OilywastesandChemicalWastes.SpecialorHazardousMaterialsmustnotbedumpedingener

alhousekeepingbinsandmetalscrapbins.PleaseconsultwithOPGCContactpersonformorede

tails. 

49. GASCYLINDERS 

The following regulations apply to all industrial transportable gas cylinders including 

containers fordissolvedacetylene. 

49.1. CYLINDERIDENTIFICATION 

Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable 

Gas Cylinderrule. 

Fullandemptycylindersmustbeclearlydistinguishedandstoredapart. 

49.2. STORAGEOFCYLINDERS 

 Noflammablematerialsshallbestoredonthesitewiththem,orintheimmediatevicinity.

Cylindersmustbekeptatasafedistancefromanyheatsource. 
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 Cylindersshallbestoredinsuchamannerthattheycanbereadilyremovedintheeventoffire
. 

 
 Theyshallbeadequatelysecuredtopreventfallingover. 

 
 Cylindersshallbestoredverticallyandsecured. 

 
49.3. HANDLINGANDMOVEMENTOFCYLINDERS 

 Cylindersshallnotbesubjectedtoroughusage,orexcessiveshock,orusedasrollers,orsu

pports. 

 Cylindersshallnotbedroppedfromaheight. 

 
 Apropercarriage,orplatformandnotasling,shallbeusedformovingcylinders,whether

emptyorfull. 

 Whencylindersarebeingtransported,theyshallbeloadedandfirmlywedgedtoprevent

violentcontactwhenthevehiclemoves. 

 Onnoaccountshallcylindertrolleysbetowedbymotortransport.Thetransportationofa

nygasfilled cylinder shall always be in a proper rack, regularly maintained and 

properly inspected atleastbiannually. 

TheContractorshallensurethatcylinderswithfaultyvalvejoints,immovablevalvespind

les,orvalveleakageareimmediatelyremovedfromthesite. 

 Onlystandardvalvekeysshallbeused. 
 

 Onlystandardautomaticpressureregulatorsandpressuregaugesshallbefittedtocylinder
s. 

 
 Regulatorsandgaugesshallbecheckedtoensuretheyarefunctioningproperlyanddam

agedgaugesorregulatorsshallberemovedfromservice. 

 REDhoseshallonlybeusedforAcetyleneandBLACKhoseshallbeusedforOxygenandNit

rogen. 

 Hosesshallbepressuretestedandexaminedtoensurethattheyarefreefromcuts,cracks
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,burnsandexcessivewear. 

 Onlysecuredhoseconnectorsshallbeused. 

 
 Itisstrictlyprohibitedtobindhoseconnectionswithwire. 

 
 AllOxy-acetylenesetswhichareportableshallbewheeledonatrolley. 

 
 Whennotinuse,blow-pipesandhosesshallnotbeleftinconfinedspacesorenclosedareas. 

 
 Wherethiscannotbedone,theOxygenandAcetyleneconnectionsshallbedisconnecte

datthecylinderssituatedoutside.Merelyclosingthevalveisnotadisconnection. 

 EmptycylindersandcylindersnolongerrequiredshallberemovedfromtheSiteassoona

spracticable,capsshallbeinplace. 

 Flashbackarrestors(ESABoranyotherISIapprovedtype)shallbefittedattheoutletofthe

regulatorandatinletofthecuttingtorch. 

 Whennotinuse,allcylindersshallhaveprotectingcapsscrewedon. 

 
 Cylindervalvesshallbeclosedimmediatelywhengasisnotrequired,orwhenthecylinder

isemptyandthe hosedepressurized. 

50. RADIOGRAPHYANDRADIOACTIVESUBSTANCES 

 Radiography shall be done only after achieving a valid safety document. Proper 

barricading oftheareaandpagingontheloudspeakersshouldbedone 

 All operations involving the use of radioactive substances shall be supervised by 

the Contractorto ensure that protective measures are properly maintained and to 

check the extent of theprotectionaffordedinpractice. 

 The Contractor is required to provide OPGC with a list of radioactive sources held 

by theContractorandallemployeeswhouseorstoretheseradio-

activesourcesonOPGC'sproperty. 

 TheContractorshallberesponsibleforthesupply, 

operationandregulartestingofallnecessarymonitoringequipmentandtoensurethatal
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lprotectionbarriers 

areplacedandalteredasaresultofsurveyradiationlevelreadingsinaccordancewithinte

rnationallyacceptablelevels. 

 All radioactive substances not in use shall be kept securely in a dedicated storage 

place. Thestorage place should be clearly marked with the warning sign and the 

wording: “DANGER -RADIOACTIVE MATERIAL” in clear and indelible print. Its 

access hatch or door should 

beprovidedwithalock,thekeysofwhichshouldbekeptbytheauthorizedradiographer. 

 Onlyauthorizedpersonnelshouldhandleradioactivesources. 

 
 Before any radiography work is started, the Contractor shall be required to 

establish proceduresdealingwithaccident/incidentsandforeseeinganemergency. 

 Theprocedureshallclearlydefineresponsibilitiesandactions/measurestobeimplemente
d. 

 
 TheemergencyproceduresshallbesubmittedtoOPGCContactpersonforreviewandapproval. 

 
 TheContractorshallalsoensurethatallpersonnelinvolvedhavebeencarefullyinstructed. 

 
50.1. During transport, radioactive substances should be kept in sealed sources for 

radiography with theexposure container should be kept inside a lead-lined box which 

has the radiation warning sign ontheoutside. 
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50.2. HANDLINGPROCEDUREANDPERSONALPROTECTION 

 Keepmaximumdistancefromthesource. 

 Providemaximumshielding 
 

 Keepexposuretimedown. 

 
 Aradiographypermitshallbeobtainedoneachoccasionradiologicalworkiscarriedout. 

 
 Abarriershallbeerectedaroundeachareawherethesourceisexposedsothatthelevelof

radiationatthebarrierdoesnotexceed0.75MicroSeivertsperhourinair. 

 Suitablewarningnoticesfordisplayatbarriersshallhavethewording"RADIATION-

DONOTENTER".Thenoticesshall alsoincludetheradiationsymbol. 

 Allpersonsusingradioactivesubstancesshallbetrainedandcertifiedintheuseofsuchsu

bstances. 

 Theperimeteroftheareashallbepatrolledduringtheperiodofsourceexposure. 

 
 Anexposedsourcemustbeimmediatelyreturnedtoitssafecontainerontherequestoft

heoperatingpersonnel,orintheeventofafireorotheremergencyoccurring 

Anyworkerliabletobeexposedtoionizingradiationshallwearontheappropriatepartof

hisbodyafilmbadgetomeasuretheamountofradiationaccumulated. 

51. EXCAVATION 

 The Contractor shall ensure that no Excavation work shall be carried out without 

the issue of anappropriateSafetyDocument. 

 Any buried cables or pipelines unexpectedly encountered during excavation work 

shall 

bereportedimmediatelytotheOPGCCentralControlRoomandtheworkshallcease. 

 Where, because of the nature, shape and slope of the excavation, material is 
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liable to fall morethan 1.3 meters (4 ft.) onto a person working, the sides of the 

excavation must be adequatelyshored. 

 Shoring shall be rigid and without holes or opening, and be properly braced with 

supportstructure. 

 Theshoringofeveryexcavationwheremenaretoworkshallbeexaminedeachdaybythe

Contractor'sRepresentative. 

 Excavated earthshallnotbestoredclosetothetrenchedges 

andaminimumdistanceofatleastoneandahalftimesthedepthofthetrenchshallbeobs

erved. 

 Noload,plantorequipmentshouldbeplacedormovedneartheedgeofanyexcavationw

hereitislikelytocausethecollapseofthesideoftheexcavation. 

 Excavationsinwhichpersonsareworkingandintowhichapersonisliabletofallshallbesui

tablyor protectedbyabarrier. 

 Iftheexcavationistoremainopenafterdark,warninglightsshallbeplacedaroundtheexc

avationto warnothersofitspresence. 

 Temporarycrossingsoverthetrenchshallbeatleast609mm(2feet)wideandsufficiently

strongwitharailingononeside. 

 TheContractorshallberesponsiblefortheprovisionofallbarricades,ropingoffandthepr

ovisionofflashinglightsasisrequiredforthesafetyofpersonsandvehicles. 

52. SURPLUSMATERIALS 

Unless otherwise directed through written instructions issued by OPGC, Contractor shall 

promptlyremove all excess surplus material from the jobsite.Final payment for 

performance of the work shallnot be due and payable until such materials are removed 

from the jobsite.If surplus materials are 

notremovedfromthejobsitewithinfifteen(15)daysofcompletionoftheWork,OPGCmaydisp
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oseofthematerialsandoffsetthecostassociatedwithdisposalagainsttheunpaidbalanceofth

eContractPrice. 

53. SUSPENSIONOFWORKANDLIMITATIONOFLIABILITY 

 
OPGC reserves the right through the project contact to suspend all or any portion of the 

work 

beingperformedinviolationoftheseprovisions.OPGCshallnotbeliableincontract,tort(includ

ingwithoutlimitationnegligenceandstrictliability) 

warrantyorunderanyotherlegaltheoryfordamages, costsorexpenses related to any 

suspension or stoppage of work, loss of business, or other special, 

incidental,consequential or punitive damages in connection with any failure on the 

Contractor’s part to establish,enforce,oradequatelymonitoritsHealthandSafetyProgram. 

54. TEMPORARYBUILDING: 

Temporary buildings and material storage areas shall only be allowed upon written 

approval of 

theconcernedProjectManager/EIC.Theyshallnotbesetupunderpowerlinesorpipeways. 

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR,

 DICIPLINARYACTION 

Any Contractor employee who appears unable to perform his job in a safe manner or 

exhibits any typeof behavior inappropriate for the work place will be reported to the 

Contractor’s on-site supervisor forevaluation and possible removal from the site. OPGC 

will not tolerate at any time any conduct 

thatthreatens,intimidatesorcoercesanOPGCperson,anotherContractororanymemberofth

epublic. 

55.1. DISCIPLINARYACTIONANDPENALTYAGAINSTSAFETYRULESVIOLATION 

 Unsatisfactorysafetyperformancewillgoagainstthecontractorinfuturebids. 

 
 OPGCreservestherighttoeventerminateunsafeContractorfromContractwithnotice. 

 
 In addition to the above disciplinary action, additional penalty for Safety Violation 
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shall beapplicable. 

 The penalty system is divided into two categories, Minor and Major. OPGC EHS 

shall decideabout the minor or major safety penalty based on type of violations & 

risk involved with theviolations 

55.2. EXAMPLESOFSAFETYVIOLATIONS 

 Notwearing/improperwearingofpersonalprotectiveequipment(PPE)asperOPGCPPE

rule.Example-SafetyShoe,Helmet,Safetyglass,Earplug,HandglovesandotherPPEs. 

 Usinggrinderwithoutwheelguard 
 

 TakingelectricalconnectionwithoutusingELCB. 

 
 Usingdamagedweldingcable,faultyjointsincable 

 
 Non-useofflashbackarresterinoxyacetylenecuttingset 

 
 Nonavailabilityofstandbyperson(holewatch)onmanholeduringentryinto 

 
 Confinedspace 

Notrespondingtoemergencysirensasperemergencyhandlingprocedure. 
 

 Workingoverheadonroad/pathwaywithoutbarricading 

 
 Dumpingexcavatedearthonedgeofexcavation 

 
 Non-reportingofNearMiss,accident,fireand/orexplosionandpropertydamageincident. 

 
 Improper housekeeping. Leaving work area with debris/

 waste/ scrap materialhaphazardly 

 Unauthorizeddisposalofhazardoussubstance(wasteOil,Grease,Chemical,ToxicSubstan
ce) 

 
 Leavingexcavatedsoilonroad 

 
 Spillageofwasteonroads&workplaces 

 
 Smokinginsideplantpremises. 
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 UnauthorizedcarryingofweaponinsidePlantPremises.�Workingwithoutvalidworkpermit. 

 Notcomplyingwithwritteninstructionontheworkpermit 

 
 WorkingwithoutJobSafetyAnalysis(JSA)forhigh&mediumriskjobs 

 
 WorkingwithoutJobSafetybriefingforhigh&mediumriskjobs�Notprovidingfireexting

uisherfor hotwork andfire watch. 

 Useofnonetesting/certifiedliftingmachine,toolsandtackles 
 

 Useofsubstandardscaffold(suchassubstandardplatformintermsofaccess,guardrail,t

oeguard&gapsonplatformsurface,non-

useofsoleplate/baseplate,saggingscaffoldetc.) 

 Useofabove24Vlightfittingsinconfinedspacewithoutapproval 

 
 Workingabove5.9ftheightwithoutfallprotection 

 
 Workingwithoutrigging&slingingsafetymeasure�Personsworkingundersuspendedl

oadinbarricadedarea�Abuseofsafetyequipment/facility/emergencyequipment. 

 Blockingaccessofemergencyequipmentorexits. 

 
 Mishandlingofgascylinders 

 
 Handling&disposalofhazardoussubstancesinunauthorizedmanner. 

 ViolatingOPGCanyoftheenvironmentalguidelineattachedinseparatesheet. 
 

Thefollowingpenaltiesshallbeimposedonthecontractorwiththechargeofsafetyviolationby

OPGCand shall be deducted from the Contractor’s running/ final bill. Penalty can be 

imposed by E-I-C/DeptHeads &Tls/ Safety Officer/ EHS Manager/Safety Rovers or any 

officer authorized by the OPGCmanagement. 

 ForfirstinstanceofSafetyrule violation,counselingandverbal 

warningwithpunchingofbluespotonICard 

 OnobservationofsecondinstanceofSafetyruleviolation,counselingandstrongverbal

warningwithpunchingof yellowspoton ICard 
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 Onobservationof3rd Safetyruleviolation, punchingofredspoton 

ICardwithdutysuspensionorpermanentremoval fromsite 

 For major Safety Violation for one instance also, there may be direct punching of 

red spot in Icard with permanent removal/ termination of the Contractor 

employee(s) responsible for thatviolation. 

 Inadequate Safety Supervision leading to repeated minor or medium risk type 

safety violation-Fine/PenaltyofRs.5000/-

(Rs.fivethousandonly)andIcardpunchingofresponsiblecontractorSupervisor. 

 Inadequate SafetySupervisionleadingtorepeatedmajorrisktypesafetyviolation-

Fine/Penaltyof Rs.10000/- (Rs. ten thousand only) and I card punching of 

Contractor Supervisors withsuspension or even termination of responsible 

contractor supervisor. It can also be increaseddepending on the seriousness of the 

safety violation. It will be decided after joint discussion 

ofEHS&concernEICwhichcanbemaximumupto0.5%ofworkordervalue. 

56. GENERALGUIDELINESFORENVIRONMENTALPROTECTION 

The Contractor shall pay due regard to the environment by acting to preserve air, water, 

human life,animal and plant life from adverse effects resulting from its work or 

operation and to minimize anynuisancewhichmayarisefromsuchworkor operations. 

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special 

wastes, and PCB 

orPCBcontaminatedmaterialsfromOPGClocationsintotheenvironmentareprohibited. 
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2. AllspillsofOPGCregulatedmaterial,hazardouswaste,specialwasteandPCBorPCBcontam

inated material must be cleaned up and waste residues generated disposed of 

properly.Planningmustbeginimmediatelyandcleanupmustbeinitiatedwithin72hoursof

discoveryofthespill. 

3. UseofPCB(PolyChlorinatedBiphenyl)containingproducts/materialsisprohibited. 

4. Used oil & lubricants generated during work shall be collected in containers provided 

with lid andshall be placed at designated transit storage shed. This shall be 

subsequently sent to warehouse 

forstorageinthedesignatedshedinfrontofStoreShedNo.3andfinaldisposaltoauthorized

recyclers 

/ re-processors. Waste oil/lubricant spilled on the floor shall be contained and collected 

by the use ofspillprotectionkit. 

5. UsedleadacidbatteriesshallbesenttoWarehouseforstorageatdesignatedshedandfinald

isposaltoauthorizedrecyclers/re-

processors.Spilledleadacidshallbecontainedandcollectedbytheuseof spill protection 

kit. New lead acid batteries shall be procured against return of damaged 

usedbatteriestoSupplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are 

also treated ashazardous materials. These are to be collected and stored in 

identified places on impervious 

floorandundershedtoavoidcontamination.Theseshallbedisposedinauthorizedmanner

. 

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be 

collected inspecified collecting bins (designated as oil contaminated waste collecting 

bin) that are to be keptnear work area and shall be sent to Warehouse for storage in 

specified collecting bin and 
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finaldisposaltoauthorizedrecyclers/reprocessors,ifpossible.Otherwisethewastesshallb

edisposedoffbywarehouseinlinedimperviouscovered pits. 

8. Onsiteworkareasshallnotbestoredwithimproperand/orexcessiveamountsofscrapsandde
bris. 

9. Leadwaste&otherNon-

ferrousmetalwasteslike,zinc,brass,copper,nickelandelectronicwastesetc shall not be 

thrown around. It shall be collected in collecting bins and sent regularly 

towarehouseforstorageindesignatedbins/shedandfinaldisposaltoauthorizedrecyclers

/re-processors. 

10. SpentResinsshallbecollectedinbarrels,providedwithlidsandshallbedisposedasperauth

orizeddisposalmeans. 

11. Acid/alkali/any 

otherhazardouschemicalcontaminatedscraps/wastesshallbecollectedindesignated 

collecting bins to be placed near the work area and shall be returned to Warehouse 

forstorageindesignatedcollectingbinandfinaldisposaltoauthorizedrecyclers/re-

processorsorelse,these scraps can be disposed of by Ware House in lined 

impervious covered pits. 

Similarly,acid/alkali/anyotherhazardouschemicalcontaminatedbarrels/ja

rsshallbereturnedtoWarehousefor disposing it back either to the 

supplier (as per the condition of Purchase Order) or to 

theauthorizedrecyclers. 

12. MaterialsthatyieldHazardousSubstancesshallbeidentifiedpriortotheirinitialpurchase. 

13. Amplespillresponsematerialsshallbeavailabletodealwithanypotentialhazardousandsp

ecialwastereleases. 

14. Allcontainersusedandstoredonthesitemusthaveproperlabels. 

15. Debrisandsolidwastesgeneratedduringanyactivityshallbecollected&disposedregularly

atthedesignatedplaceandthecombustiblematerialsshallbecontrolledfiredunderdirect

supervisionofOPGCFireorSafetyOfficer.Itshallnotbedumped/thrownhereandthere. 
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16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall 

be taken todisposethesetooutsideagenciestoavoidunwantedfire. 

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are 

not allowedtobeusedinITPS. 

18. Energyefficientproducts(ecomarkedproducts)willbepreferredforuseinsideITPS. 

19. Goodspackingmaterialshallbebiodegradableandenvironmentalfriendlymaterial. 

20. Allchemicalsshallbeprocuredwithitsmaterialsafetydatasheet(MSDS).TheMSDSshallre

mainwiththechemicalforitsentireperiodofstockinsideOPGC. 

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM 

Card, hazardlabeling of the lorry and containers. The transporters staffs/ staff shall 

be properly trained onemergencyhandlingofthe chemical. 

22. Emergency preparedness shall be in place to handle chemical emergency or any 

other hazardousmaterialemergencysoastopreventrisktoenvironment. 

23. Vehicular emission and noise shall be minimized in work zones by restricting use of 

defectivevehicles,machineriesandTools&Plants. 

24. Vehiclesshallbecertifiedwithvalidpollutionundercontrolcertificate. 

25. Sourceairemissionsshallbecontrolledsoastomeetregulatorynorms. 

Incaseofincidentalhigheremissionlevel,immediatecontrolmeasureshallbetakenonprio

rity.ContinuousemissionmonitoringforStackSPM,NOx,SO2shallbemadeavailablealltim

eexcepttheperiodofplannedmaintenance. Alternative offline monitoring shall be in 

practice during the period of on lineequipmentmaintenance. 

26. Fugitiveemissionshallbecontrolledinworkplaces(CHP,AHP,ESP,AshPond&Dryashstora

gesilo areas). These places shall be tested for dust concentration periodically to 

ensure taking step 

toreducedustemissionleveltoacceptablestate.Peopleworkingintheseareasshallusedus

tmasktopreventinhalingdust. 

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce 

fugitiveemissionduringearth workbymechanicalmeans. 

28. While painting any structural materials on ground, the structural materials shall be 
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kept on anyimperviousbarriersoastoavoidlandcontaminationbypaints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other 

ODSbased substances shall be phased out in phased manner. Venting of ODS gas to 

atmosphere isforbidden. During phasing out process of these substances, these ODS 

shall not be released toatmosphere. Thesegasesshallbe handled asperlocalregulation 

guideline. CFC containingequipments like refrigerators and hydrogen driers shall be 

replaced with non CFC refrigerantcontainingequipments. 

30. SF6 consumption shall be managed in such way that there will be no waste or/ and 

release toatmosphere. The user shall maintain a consumption record covering the 

equipment name in whichthegasisused,quantityanddateofuse. 

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets 

shall be used 

inanywork.Beforecutting/handlingoldasbestossheets,thesheetsshallbemadewetandh

andledbyusing nose mask and hand gloves. Waste asbestos pieces shall be disposed 

in lined imperviouscoveredpits. 

32. Duringconstructionandmaintenanceworks,meltingofBitumenshouldbedonebyusingfu

eloil/fire wood.Innocaseburningofrubbertyreswillbeallowed. 

33. Smokingisprohibitedinsideplant. 

34. Optimum utilization of water, energy and raw materials shall be ensured by 

minimizing the loss inanyactivity. 

35. Spittingonwallsisprohibited. 

36. Preference shall be given for using eco-friendly materials/packing and technology, 

wherever it istechno-economicallyviable. 

37. Specialcareshallbegivenforgoodhousekeeping. 

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be 

disposed in linedimperviouscovered pits. 

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility 

of thecontractor to dispose it outside ITPS as per the provision of Hazardous Wastes 

(Management &handling) rule. 
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40. Wastewatergeneratedinsideplantandsewageeffluentshallbereused 

41. Ground water and surface water adjacent to ash disposal area and coal pile area 

shall be testedperiodicallysoastoensurenoadverseimpactonenvironment. 

42. Spillageanddisposalofanyliquidorsolidwasteintostormwaterdrainsisprohibited. 

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager 

(Environment)within01houroftheincidentoccurs. 

44. ForsafeHandlingand 

TransportationofHydrogen,Chlorine,PetroleumProductsandotherChemicalspleaseMS

IHCrule. 

45. Anynoisyoperationmorethan85dBAshallbecarriedwiththeuseofappropriatenoiseabat

ementbarrier.Whereverbarriercannotbeprovided,thepersonnearbymusthaveearprot

ection. 

46. Environmental monitoring equipment that has been originally designed and installed 

must besatisfactorily maintained and continually operated (with the exception of 

standard downtime forplannedorunplannedmaintenance). 

47. Anyabnormalenvironmentalincidentobserved/noticedshallbecommunicatedtoEHS 
 

APPENDICE-1 
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APPENDICES-2 

OPGCHighRiskActivities 
 
 
 

 Activit
y 

1 ActivitiesonornearequipmentwiththepotentialtocauseArcFlash 

2 
Activitiesinaroadwaywithpotentialtobestruckbyvehicles(Doesnotincludedrivingor 

travellingonapublicroadway.) 

3 Activitieswithdrowningpotential 

4 Activityinvolvingworkatheightabove1.8meters(6feet)andanypoleclimbing 

5 
Handlingofhazardoussubstancewhichcancauseacuteinjury,exposuretoionizationsour
cesor 

potentialtocauseexplosion 

6 Activitieswithpotentialforlivevoltageexposure≥50Volt 

7 
Activitiesonoraroundpressurizedsafetyvalvesorotherenergizedenergyreliefdeviceswher
e 

thereisthepossibilityofexposuretothestoredenergyifreleased 

8 HoistingandRigging 

9 HotWorkoutsideofitsdesignatedlocations 

10 
ActivitiesinvolvingConfinedSpaceentryorpotentialforentrapment/engulfmentsuchaswor
k 

insideatrench,tunnel,etc. 

11 
Treetrimmingandrelatedactivitieswiththepotentialtocauseinjurybytreetrimmingequipm
ent 

and/orhitbyfallingtreeorlimb 

12 Activitiesinvolvingoperationoforworkinginthevicinityofoperatingplantequipment 

13 Activitiesinpotentialexplosiveareasduetoaccumulationofcombustibledustorvapor 

14 
Activitiesonornearrotating,rollingormovingequipmentoritspartshavingthepotentialt
o 

causecut,entrapment,crushingorcaughtbyinjuries 

15 Activitieswiththepotentialtocauseahitbyfallingobjects 
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APPENDIX-3 

OPGCHSERULESANDREGULATIONSFORCONTRACTORS 

UNDERTAKING 

Iherebyundertakethat: 

(1) Ihavereceivedacopyof,andread,theseregulations; 

(2) Iagreetoexecutetheworkunderallprovisionscontainedherein; 

(3) Iunderstand&willmakemyentireprojectteamunderstandstheapplicabler

ules&regulations; 

Signature: 

 

Name:

 

Date:   

 

ContractCompany: _  



 
 

 

EHSViolationRecordforContractor Date: 

IbThermalPowerStation,Banaharpali 

NameofViolator:   

LocationofViolation:_                                                                                            

TypeofViolation:  

Contractor’sName_  Signature----------------------------- 

Observer’sSignatureName_ Signature  
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Scope of Work 

Name of the work:“Rubber lining services, OPGC-II, ITPS.” 
 
SCOPE OF THE AGENCY: 
 
1. Supply and application of Natural Soft rubber sheets along with required quantity of adhesive, 

solvent, security strip etc. by hot vulcanization method 
2. Carrying out rubber lining of tank internal fittings like nozzle header and flanges.  
3. Transportation & shifting of materials to the work station shall be arranged by the party. 
4. Finishing & testing as per standards, specified in the codes of practice. 
5. Joint inspection as per the standard. 
6. Rubber lining will be carried out with 5 mm Natural Soft rubber compound having shore hardness 

65(+/-) 5 shore hardness "A" by hot bond method. 
7. Rubber lining will be done as per codes of practice BS 6374 # 1985 Part & IS 4682#1994 Part # I. and 

Codes of practices of Members of Plant Lining Group of the federation of British Rubber & Allied 
Manufacturers. 

8. The surface to be rubber lined should be in a manner suitable for rubber lining i.e., all weld seams 
ground flush, sharp corners radiused and the surface is made free from pitting and other 
imperfections. 

9. High voltage, high frequency spark test, thickness check, adhesion test and hardness check along 
with visual inspection will be carried out. 

10. The above tests can be witnessed by EIC or his authorized representative during testing at site. 
11. The job to be guaranteed against defective material and workmanship for a period of 24 months 

from the date of completion. 
12. All tools & tackles, Exhaust fan, 24-volt lamp, spark testing machine shall be in the scope of agency 
13. Any other requirement which specifically not mentioned but required to complete the job shall be in 

the scope of agency.  
14. Lodging/boarding & Local conveyance for your manpower will be arranged by agency. 
 
OPGC Scope 

1. Storage room for keeping adhesive, solvent and curing agent, etc. 
2. Electric Power & Water close to work spot as per the requirement. 
3. Adequate space for keeping materials and tools & tackles nearer to the tank. 
4. Scaffolding erection & dismantling. 
5. Provision of steam. 
6. OPGC will provide rest shed/quarter on chargeable basis if available. 

 

 

 

 

 

 

 

 



 
 

“Rubber lining services, OPGC
 

SL No. Description/ Particulars

1 Rubber Lining Services OPGC
II 

 
 
In words: Rupees____________________
 
Note: 

 Bidder has to use the above Price Bid Format failing which Bid will be rejected.

 

 

 
 
 

BLANK PRICE BID 
 

Name of the work:  
Rubber lining services, OPGC-II, ITPS.” 

Particulars UOM 
QTY Unit Rate in Rs. 

(A)  (B) 

Rubber Lining Services OPGC- 200 M2    

Total Amount:  

In words: Rupees_________________________________________________________________

use the above Price Bid Format failing which Bid will be rejected.

Total Amount 

(AxB) 

  

  

________________________________________Only 

use the above Price Bid Format failing which Bid will be rejected. 


