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BIDDOCUMENT 

Nameofthework: 
 

“Engagement of Agency to witness coal sampling at Chharla 
siding and other allied activities” 

 
 
 

CoverPage 01Page 

CopyofNIT 02Pages 

InstructiontoBidders 01Page 

GeneralConditionsofContract 121Pages 

Safety,Health&Environment(SHE)Rules&Regulationsfor 
Contractors 

36Pages 

Scope,TechnicalSpecification&SpecialConditionsofContract 2Pages 

BOQ&BlankPriceBidFormat 1 Page 

 
 
 

SAFE&CLEANPOWERISOURCOMMITMENT 
 

 

ODISHAPOWERGENERATIONCORPORATIONLIMITED 
 

IbThermalPowerStation,Banaharpali,Jharsuguda–

768234(ODISHA) 

 

Email:satya.tarai@opgc.co.in,sanjit.mohanty@opgc.co.in,bkmishra@opgc.co.in 
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ODISHAPOWERGENERATIONCORPORATIONLIMITED 
IbThermalPowerStation,Banaharpali 

 

Nameofthework:“Engagement of Agency to witness coal sampling at Chharla siding and other 
allied activities”BidDocument&InstructiontoBidders 

BidDocument 
 

TheBiddocumentsconsistofthefollowingdocuments: 
 

1) CopyofNIT 

2) InstructiontoBidders 

3) GeneralConditionsofcontract 

4) TechnicalSpecification&SpecialConditionsofContract 

5) Safety,Health&Environment(SHE)Rules&RegulationsforContractors 

6) IntegrityPact (if applicable) 

7) RulesandRegulationsofthee-ReverseAuction 

8) BOQ&BlankPricebid 
 

The bids complete in all respect must be submitted in two parts namely Techno-commercial part 

and Pricepart. The envelopes containing the respective parts must be sealed and super scribed 

with tender 

enquirynumber,Nameoftheworkandthenameofthepart.Boththeenvelopesshouldbekeptinathirde
nvelopeandsealedandsuperscribedwithtenderenquirynumberandNameofthework. 

 
NB:Thebiddocumentsarenottransferable. 

 
Techno-CommercialBid: 

Thebiddermustsubmitthefollowingalongwiththetechno-commercialbid: 
1) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders during 

opening of Techno-Commercial Bid. 

2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and MSME 
(Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate 

3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 

5) Signed & Stamped Rules and Regulations of the e-Reverse Auction. 

6) Credentials in support of qualifying requirements. 
7) Commercial terms and conditions and deviation statement. 
8) Un-priced Bid showing quoted/not quoted. 
9) ESI Registration Certificate 

 



Page 3 of 212 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
 

OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies forexecution of the 
following Works for its Thermal Power Plant at Banharpali. 

Works Tenders: NIT No. ITPS/CC-22/2023-24/21, Date: 08/02/2024 
S/
N 

Name of the work Tender 
cost 

EMD (Rs.) Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening 

of Bid 

 1 Engagement of Agency to 
witness coal sampling at 
Chharla siding and other allied 
activities 

Rs.1000/- 
including 

GST 

47,000/- As per Bid 
Document 

12.02.24 to 
22.02.24 

Up to 15:00 Hrs on 
23.02.24/ 

15:30 Hrs onwards on 
23.02.24 

 2 AOH of HT & LT Switchgear 
Unit #4 

-- 34,000/- As per Bid 
Document 

20.02.24 to 
12.03.24 

Up to 15:00 Hrs on 
13.03.24/ 

15:30 Hrs onwards on 
13.03.24 

 3 AOH of C&I Pneumatic Damper 
Actuators and control valves U# 
4 

-- 29,000/- As per Bid 
Document 

20.02.24 to 
12.03.24 

Up to 15:00 Hrs on 
13.03.24/ 

15:30 Hrs onwards on 
13.03.24 

 4 Construction of Boundary wall 
of Kalyan Mandap at Telenpali 
Village 

-- 26,000/- As per Bid 
Document 

10.02.24 to 
02.03.24 

Up to 15:00 Hrs on 
03.03.24/ 

15:30 Hrs onwards on 
03.03.24 

 5 Construction of Community 
Centre at Dhobadera Village 
under Telenpali GP 

-- 25,000/- As per Bid 
Document 

12.02.24 to 
06.03.24 

Up to 15:00 Hrs on 
07.03.24/ 

15:30 Hrs onwards on 
07.03.24 

 Fabrication of flushing 
apparatus at OPGC site with all 
its fittings like flushing nozzle 
with flange & LP line 
arrangement, I/L pipe with 
flange, wear piece, poke door 

Rs.1000/- 
including 

GST 

45,000/- As per Bid 
Document 

12.02.24 to 
27.02.24 

Up to 15:00 Hrs on 
28.02.24/ 

15:30 Hrs onwards on 
28.02.24 

 Construction of culvert for AD 
Line at Sahareipada and old 
Ash Pond B 

Rs.1000/- 
including 

GST 

58,000/- As per Bid 
Document 

12.02.24 to 
27.02.24 

Up to 15:00 Hrs on 
28.02.24/ 

15:30 Hrs onwards on 
28.02.24 

 License renewal of Sophos 
Firewall deployed at ITPS & 
Head Office 

Rs.1000/- 
including 

GST 

54,000/- As per Bid 
Document 

08.02.24 to 
15.02.24 

Up to 15:00 Hrs on 
16.02.24/ 

15:30 Hrs onwards on 
16.02.24 

 
 E-Reverse Auction (e-RA) shall be conducted forthe works at Sl. No. 7 & 8. The Transaction Fees for e-Reverse Auction 

shall be deposited to the account of MSTC Limited directly. 
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The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
submission/receipt of tender, otherwise the bid shall be liable for rejection. Small scale industries/National Small-Scale 
Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right to accept/ 
reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the 
tender will be issued/ received / opened at the respective time on the next working day. The photocopies of all the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along 
with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 

 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
 

GM-CONTRACT 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. 
Please visit our website www.opgc.co.in for details. 
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InstructionToBidders: 

1) ThebidscompleteinallrespectmustbesubmittedinasealedenvelopesuperscribedwithTenderEnquiryNo.

,Nameofthework,DateofsubmissionandopeningoftheTender. 

2) Thebiddocumentsarenottransferable. 
3) Thebiddermustsubmitthefollowingalongwithhisbid: 
(a) Bid Security of Rs.44,62,000/- (Rupees Fourty-four lacs Sixty-two Thousand Only) in shape of 

DemandDraftdrawninfavourofOPGCLtd.payableatStateBankofIndia(code-9510)/UnionBankofIndia(C

ode-UBIN0806625) / Central Bank of India (code-Belpah)/ ICICI Bank (Code-ICIC0003679) payable at 

Telenpaliwithoutwhichtheofferwillbeoutrightlyrejected.EMDwillbereturnedtotheunsuccessfulbidder

swithinfifteendaysafterawardofthework.NointerestshallbepayableonEMD. 

(b) Documentsinsupportofhisfulfillingthequalifyingrequirements. 
(c) Original price bid duly filled in. Breakup must be submitted separately. The offered price shall be 

clearlywritten in English (clearly hand written or typed) both in words and figures and shall be free 

from 

anyaberrations,deletions,correctionsandoverwriting.Incaseofanyillegibilityoftheoffersubmittedbybid

dertheinterpretationbyOPGCshallbefinalandbindingonthebidder. 

4) AllthepagesofBidDocumentsignedbythedulyauthorizedrepresentative&stampedoneachpageasatoken

ofacceptance. 

5) Bidders are advised to submit the tender based strictly on the terms and conditions, special 

conditionsandspecificationscontainedinthebiddocumentsandnotstipulateanydeviationsinnormalcase.

Thepricequoted should be valid for 180 (One Hundred Eighty) days from the date of opening of 

tender i.e. Part-1(Techno-CommercialBid) 

6) OPGCreservestherighttoevaluatethequotationonsuchdeviationshavingfinancialimplicationsbyaddingt

hecostdeterminedbyOPGC. 

7) Whereveritismentionedinthespecificationthatthebiddershallperformcertainworkorprovidecertainfaci

lities,itisunderstoodthatheshall dosoathiscost. 

8) BeforesubmissionofBid,thebiddersarerequestedtocarryoutdetailsurveyandmakethemselvesfullyconv

ersant with the site conditions, safety and health aspects etc. so that no ambiguity arises in 

theserespects subsequent to submission of the Bids. No relaxation or request for revision of 

quoted/acceptedratesshallbeentertainedsubsequenttotheopeningofbids. 

9) The bidder has to quote considering the minimum wage applicable for different categories as per 
OdishaGovt.notification.Anypricebidreceivedlessthantheminimumwageofdifferentcategoryshallbelia

bleforrejectionevenafteropeningofpricebid. 

10) IssuanceofBidDocumentstoanybiddershallnotconstruethatsuchbidderisconsideredtobequalifiedfora

wardofthework. 

11) Small scale industries/National Small Scale Industries Corporation/ MSME firms are exempted from 

payment of Earnest Money Deposit only if they are entitled for exemption of the offered service. 

Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration 

Certificates at least two days before the due submission date. However, OPGC reserves the right to 

accept/ reject the exemption request if the same is found unauthenticated or not relevant to the offered 

item. 

12) OtherInstructionstobefollowedduringsubmissionofBid: 
a) Biddersareadvisedtosubmitthetenderbasedstrictlyonthetermsandconditionsandspecificationscontain

edinthetenderdocumentsandnotstipulateanydeviationsinnormalcase. 
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b) OPGCreservestherighttoevaluatethequotationonsuchdeviationshavingfinancialimplicationsbyaddingt

hecostdeterminedbyOPGC. 

c) Whereveritismentionedinthespecificationthatthecontractorshallperformcertainworkorprovidecertai

nfacilities,itisunderstoodthatthecontractorshalldosoathiscost. 

d) BeforequotingtheratestheBiddershouldgothroughthespecifications,scopeofworketc.andgethimselfful

lyconversantwiththem.Thebidshouldincludecostofmobilizationandcosttoadheretoallsafety norms 

as described in the tender. No relaxation or request for revision of quoted/accepted 

ratesshallbeentertainedsubsequenttotheopeningofbidonaccountofmobilizationorSafetycosts. 

e) The details of items in the price schedule shall be read in conjunction with the corresponding 

technicalspecifications. Items of work provided in the price schedule but not covered in the technical 

specificationsshallbeexecutedstrictlyasperinstructionsofEngineerincharge. 
f) TheBiddersshallquoteratesstrictlyasperthepricebidformat. 
g) BiddershallalsoindicatethecostofPPEs(in%)includedinthePriceBid. 
h) OPGCreservestherightstosplitthescope&quantitytomorethanoneagencyamongthebidders. 

i) OPGCreservestherightstocancelthetenderwithoutassigninganyreasonsthereof. 
j) Bidders are advised to submit the tender based strictly on the terms and conditions and 

specificationscontainedinthetenderdocumentsandnotstipulateanydeviationsinnormalcase. 

k) OPGC reserves the right to evaluate the quotation on such deviations having financial implications 

byaddingthecostdeterminedbyOPGC. 

l) Wherever it is mentioned in the specification that the contractor shall perform certain work or 

providecertainfacilities,itisunderstoodthatthecontractorshalldosoathiscost. 

m) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and 

gethimselffullyconversantwiththem.Thebidshouldincludecostofmobilizationandcosttoadheretoallsa

fety norms as described in the tender. No relaxation or request for revision of quoted/accepted 

ratesshallbeentertainedsubsequenttotheopeningofbidonaccountofmobilizationorSafetycosts. 

n) The details of items in the price schedule shall be read in conjunction with the corresponding 

technicalspecifications. Items of work provided in the price schedule but not covered in the technical 

specificationsshallbeexecutedstrictlyasperinstructionsofEngineerincharge. 

o) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and 

tackles,equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all 

workmen,rectification,maintenancetillhandingover,supervisionoverheads,profitsandallincidentalchar

gesnotspecificallymentionedbutreasonablyimpliedandnecessarytocompletetheworkaccordingtocontr

act. 
p) BiddershallalsoindicatethecostofPPEs(in%)includedinthePriceBid. 
q) OPGCreservestherightstosplitthescope&quantitytomorethanoneagencyamongthebidders. 

r) OPGCreservestherightstocancelthetenderwithoutassigninganyreasonsthereof. 

s) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound 

toperformthesameattheirquotedrates. 

Disclaimer: 

Thesedocumentsarepublishedinourwebsiteonlyforthepurposeofbiddersinterestedtoparticipateinthe 

Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages 

ofthesedocumentsotherthantheintendedpurpose. 

 
OPGCreservestherightsofacceptingthewholeoranypartofthetenderandbiddershallbeboundtoperfor
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mthe sameattheirquotedrates. 
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PRE-QUALIFICATIONCRITERIA 

NameofWork:-Engagement of Agency to witness coal sampling at Chharla siding and other allied 

activities 

Biddershavingthefollowingcriteriashallonlybeconsidered,tobequalifiedintheTechno-

commercialBid: 

The bidders must meet the following Qualifying Requirements: 
 

1. Average Annual financial turnover during the last 3 years, ending 31st March of the previous financial 
year, should be at least 10 Lakhs or more. Audited Balance Sheet and profit & loss A/C must be submitted 
along with the Techno-commercial Bid. 

AND 
2. Bidders must have executed minimum one similar work of Supervision & witnessing of coal sampling at 

mines end during the last 5 years. “This is optional”  
AND 

3. Bidder should have executed jobs related to of Supervision & witnessing of coal sampling at mines end 
during last Five years of which. 

a. Three works each costing not less than the amount equal to 10 lakhs. 
or 

b. Two works each costing not less than the amount equal to 12 lakhs. 
or 

c. One work costing not less than the amount equal to 19 lakhs. 
AND 

4. Must not have been disqualified/blacklisted in any public/Govt sector/ Private IPPs/ CPPs during the 
last 05(five) years for the similar nature of job. (Contractor's Self Certification) 

AND 
5. Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years. 

(Contractor’s self-certification) 
 
* Similar work means supervision of coal loading in rakes & witnessing of coal sample collection from 
rakes at mines loading end. 

 
NOTE: The bidders who are found qualified in above will be invited for the opening of the price bids. 
Documents to be submitted in support of QR 

1. Relevant PO copy  

2. Any other documents in addition to the above which the applicant wants to submit. 

Notes: In case where audited results of the last preceding financial year are not available, certification of 
financial statements from a practicing Chartered Accounts shall also be considered acceptable. 
Note: 

 TheagencymustfillupthechecklistfortheabovequalifyingCriteriarequirementinthetechnicalbidma

rkingpagenumberonthedocumentsinthetechnicalbid. 

 TendersubmittedwithouttheaboveTechno-Commercialrequirementsshallbeliableforrejection. 
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 Thebidderswhoarefoundqualifiedinabovewillbeinvitedfortheopeningofthepricebids. 

 Forallqualificationcriteriaallsupportingdocumentstobeprovided. 

 Tenders submitted without the above techno-commercial requirements shall be liable for rejection. 
 

Owner reserves theright to obtain necessary documents andto assess the qualificationof the 
Bidder, subsequent to submission of bid, as deemed necessary by Owner 
toestablishbidder’squalification. 
 
PriceBid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. 
Anybreakup(ifrequired)mustbesubmittedseparately.Theratesofferedbythebiddershallbe
clearlywritteninEnglish(clearlyhandwrittenortyped)bothinwordsandfiguresandshallbefre
efromanyaberrations,deletions,correctionsandoverwriting.Incaseofanyillegibilityofthe 
offer submitted by bidder the interpretation by OPGC shall be final and binding on 
thebidder. 

2) Insertion,postscript,additionandalterationshallnotbeacceptedaftersubmissionofthebid. 
3) Thequotedpriceshallbeall-inclusivebasisexceptGST(Taxes,duties,othergovernmentlevies 

except GST etc.) and shall remain firm during entire tenure of the contract and 
shallnotberevisedunderanycircumstancesforwhatsoeverreasonexceptasgivenin(4)below
.GST applicability and rate of GST should be shown separately and shall be paid 
againstdocumentaryevidence. 

4) 
1. Anyincrease/decreaseintheGST,Cessandothertaxesthereonwillbereimbursed 

/adjustedasperactualagainstdocumentaryevidence. 
2. Additional amount due to imposition of new tax by Govt. relevant to this work 

will bereimbursedbyOPGCasperactualagainstdocumentaryevidence. 
3. AnychangeinIncomeTaxwillbebornebytheContractor. 
4. Quotedrate(validonthedateofopeningoftender)shallbetreatedasbasepriceand 

all-inclusivebasisexceptGST. 
5. Anyadditionalpaymentduetochangeintaxstructurewillbeadmissibleifthechangeis 

effective during the scheduled completion period. No such extra payment shall 
bemade beyond the stipulated completion date if the delay is due to the fault of 
thecontractor.Noclaimshallbeadmissibleaftercompletionofwork. 

6. Nodeviationshallbeallowedinthepricebid. 
 

5)InthePricePart,thebiddermustalsosubmitaCDcontainingthesoftcopyofpricebid(withdetai
leditemwisequotedprices)inExcelformat(non-
pdf)alongwiththesigned&stampedhardcopyofpricebid.Thepricesquotedinthehardcopy
ofpricebidshallbetakenasfinal&binding. 

 
 
 
 
 
 
 

EVALUATION OF BIDS 
1.0 Opening of Bids  



Page 10 of 212 

 

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the Bidder(s) or their 
authorized representative(s) who may like to be present. Partner, Director or permanent employee of the firm duly 
authorized only can be the authorized representative. Price bid shall be opened at a future date under intimation to 
all technically qualified Bidders and in presence of them or their authorized representatives who shall participate. 

2.0 Prel iminary Examination of Proposals 
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have been furnished, 

whether the documents have been properly signed, and whether the Proposals are generally in order.  If a Proposal 
is not substantially responsive, it shall be liable for rejection by OPGC. OPGC’s determination of Proposal’s 
responsiveness will be based on the contents of the Proposal itself and any written clarifications, if sought for by 
OPGC and submitted by the Bidder. 

3.0 Evaluation & Comparison of Bids 
3.1    Basis for Technical Evaluation 

OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, in order to 
ascertain whether the technical aspects are in accordance with the requirements set forth in the Bid Document.  
OPGC will examine and compare the technical aspects of the bids on the basis of the information supplied by the 
bidders 

3.2 Basis for Price Evaluation:   
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, whether the 

documents have been signed, and whether the Proposals are generally in order.  Arithmetical errors will be rectified 
on the following basis.   

a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the unit price 
and quantity, or between subtotals and the total price, the unit or subtotal price shall prevail, and the total price 
shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does not accept 
the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all commercial, 
contractual and technical obligations under this Bid including taxes, duties & levies etc. The rates of taxes, duties and 
levies as applicable on seven (7) days prior to the date of Techno-commercial bid opening shall be considered for the 
purpose of evaluation. 

4.0 Techno – Commercial  evaluation:  
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the Bidder” of this Bid 
Document. Proposal shall be rejected at this stage if it does not respond to mandatory requirements criteria. Only 
those bidders, who meet all the mandatory requirements, shall be considered for price bid opening. 

5.0 Price Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves the right to reject 

the bid in case of any deviation taken by the bidder or ask to withdraw such deviation or appropriately load the 
component on the quoted price. 

6.0 Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially responsive and 

to be economically advantageous, which will be established by lowest evaluated Price basis (L1) amongst the 
qualified bidders in Techno-Commercial evaluation. 

7.0 Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations will be held only 

at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both the parties, OPGC shall award 
the Work order to the selected bidder. 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG WITH 
THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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GENERALCONDITIONSOFCONTRACT 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 

 

ODISHAPOWERGENERATIONCORPORATIONLIMITED7TH.

FLOOR,ZONE–A,FORTUNETOWERS, 

 

CHANDRASEKHARPUR,BHUBANESWAR–751023 

(ODISHA) 
 
 
 
 

 
ODISHAPOWERGENERATIONCORPORATIONLIMITED7TH. 

FLOOR, ZONE – A, FORTUNE 

TOWERS,CHANDRASEKHARPUR,BHUBANESWAR-7510

23 
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INSTRUCTIONTOBIDDERS 
 
 
 
 
 
 
 
 
 
 
 
 

VOLUME-I 
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ODISHAPOWERGENERATIONCORPORATIONLTDIB 

THERMAL POWER 

STATIONBANHARPALI-768234,DIST.JHARSUGUD

A 
 
 

 
TENDER

FOR 

 
Nameofthework: “Engagement of Agency to witness coal sampling at Chharla siding and other allied 
activities” 

 
1. Tobesubmittedby15:00Hrsofdt.23/02/2024toContractCell,ITPS,Jharsuguda. 

 
2. Techno-commercial bids to be opened in presence of Bidders or their duly 

authorizedrepresentativeswhomayliketobepresentat15:30Hrsonwardsondt. 

23/02/2024intheofficeofContractCell,ITPS. 

 
IssuedtoM/s……………………………………………..…………………………………………………… 

 
Signatureofofficerissuingthedocuments…Sd/- 

 
Designation:GM-Contracts,ITPS. 

 
Date: 
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ODISHAPOWERGENERATIONCORPORATIONLTDIBT
HERMALPOWERSTATION,BANHARPALI 

 

NOTICEINVITINGTENDER 

 
1. TendersareinvitedonbehalfoftheOPGCLtd.forthework“Engagement of Agency to witness 

coal sampling at Chharla siding and other allied activities” 

2. TheTender&ratesshallbeintheprescribedformprovidedbyOPGC. 
3. The works are required to be completed as per SCC, in accordance with phasing, if 

any,indicatedintheTenderdocuments. 

4. NormallyBiddershavingcorrespondingclassoflicense,PFCode,ESIRegistration,GSTRegistration

,ITPAN,expertisefortheworkrequiredtobeexecutedandfinancialcapacitywillbeconsidered. 
5. The person who floats the NIT shall be the Accepting Authority herein after referred to as 

suchforthepurposeofthisTender. 
6. ABiddershallproduceIncomeTaxPAN,GSTcertificatesandPF&ESIRegistrationnumber. 
7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities 

/Price Schedule of various classes of work to be done, the Conditions of Contract and 

othernecessary documents will be sold (soft copy only) on payment of Rupees As specified in  
NITin shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn 

onStateBankofIndia(Code-9510)/UnionBankofIndia(Code-UBIN0806625)/CentralBankofIndi

a (Code-283899)/ ICICI Bank (Code-ICIC0003679) on or after 12/02/2024up to 

22/02/2024.Costoftenderpaperisnotrefundable. 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselvesbefore submitting their Tenders as to the nature of the ground and sub-soil (so 

far as ispracticable and related to particular work), the form and nature of the site, nature 

of 
work,capacityofconcernedplant,presentconditionoftheplant,labourforceproblemrelatingtop

resent Contract labour, custom & system of the local folk, means of access to the 

site,accommodationthey mayrequireandingeneral shall themselvesobtain all 

necessaryinformationastorisks,contingenciesandothercircumstanceswhichmayinfluenceoraf
fecttheirTender.ABiddershallbedeemedtohavefullknowledgeofthesitewhetherheinspectsit 

or not and no extra charges consequent on any misunderstanding or otherwise shall 

beallowed. 

9. SubmissionofaTenderbyaBidderimpliesthathehasreadthisnoticealongwiththenoticeinviting 

tender advertised in the newspaper and all other tender documents and has 
madehimselfawareofthescopeandspecificationsoftheworktobedoneandoflocalconditionsan

dotherfactorsbearingontheexecutionoftheworks. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item 

shouldbe worked out and the requisite totals given. Special care shall be taken to write rates in 

figuresas well as in words, and the amounts in figures only in such a way that interpolation 
is notpossible.The total amount shall be written both in figures and in words. In case of figures, 
thewords ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ after the 

decimalfigures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the 
words‘Paise’ should be written at the end.Unless the rate is in whole rupees and followed 

by theword‘Only’itshouldinvariablybeuptotwoplacesofdecimal. 

11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender 

containingpercentagebelow/abovethescheduleofratequotedisliabletoberejected.Incaseoflu
mpsumtenders,onlyquotedamountshallbeconsidered. 
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12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 

works.FailuretoobservethisconditionshallrendertheTenderoftheBiddertenderingaswellasoft

hosewitnessingtheTenderliableforrejection. 

13. Tendershallbereceivedupto15:00Hrsofdt.23/02/2024andshallbeopenedat15:30Hrsonwards

onthesamedayinthepresenceofthoseBiddersortheirdulyauthorizedrepresentativeswhomayl
iketobepresent. 

14. The Tender shall be accompanied by Earnest Money worth Rupees As specified in NITThe 

Earnest MoneyofferedshallbeinshapeofDemandDraft/PayOrderinfavour 

ofOdishaPowerGenerationCorporation Ltd drawn on State Bank of India (Code-9510) / 
Union Bank of India (Code-

UBIN0806625)/CentralBankofIndia(Code-283899)/ICICIBank(Code-ICIC0003679)orBankguar
anteeissuedbyanyNationalized/scheduledBankintheenclosedproforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper 
ofappropriatevalueintheprescribedformat. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner 

ondemand.TheEarnestMoneyshallbevalidforaperiodofthree(03)monthsfromthedateofopeni
ngofthepricebid 

14.3 In consideration of the Owner opening and considering the Tender for purpose of award 

ofContract,theBiddershallkeephisTendervalidforaperiodofonehundredeighty(180)daysfrom 

the date of opening of the Tender, during which period the Bidder agrees not to vary,alter 

or revoke his Tender either in whole or in part. If the Bidder however, fails to keep 

hisTender valid for one hundred eighty (180) days or varies its terms and conditions during 
thesaid period then the Owner shall be entitled to forfeit the Earnest Money amount without 

anynoticeorproofofdamagesetc.TheBiddershallsubmithisTenderasrequiredintheTenderdocu

mentsalongwithletterofundertakingintheproformaenclosedherewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after 

theawardoftheContract. 
14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any 

ofthe two in accordance with aforesaid provisions shall be rejected by the Owner as 

non-responsiveBid. 
14.6 NointerestwillbepayablebytheOwneronthesaidamountcoveredunderEarnestMoney/otherse

curitydeposits. 
15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the 

initialsecurityattheoptionofthesaidContractororshallbereturnedtothesuccessfulbidderathisop

tion. 
16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this 

noticeandothertenderdocuments,failingwhichtheTenderwillbeliabletoberejected. 

17 TheOdishaPowerGenerationCorporationLtd.donotbindthemselvestoacceptthelowestoranyTe

nderortogiveanyreasonsfortheirdecision.TheOwnerreservestherighttoallowthePublicSectorU
ndertakingspricepreferencefacilitiesasadmissibleunderexistingGovt.policy.The prospective 

Bidders may apprise themselves of the relevant Govt. notification in this regardbefore submission 

of their bid. The Odisha Power Generation Corporation Ltd. reserves the 

rightofacceptingthewholeoranypartoftheTenderorsplitthetotalscopeofworkamongeligibleBid
dersandBidder(s)shallbeboundtoperformthesameathis/theirquotedrates. 

 

18 GSToranyothertaxonmaterialsinrespectofthisContractshallbepayablebytheContractorandthe

Ownerwillnotentertainanyclaimwhatsoeverinthisrespect. 
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19 Biddingschedule 
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ForandonbehalfofOdishaPowerGenerationCorporationLtd.Signature…Sd/- 

Designation:GM-Contracts,ITPS. 
Date: 
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PROFORMAOFLETTEROFUNDERTAKINGTOBESUBMITTEDBYTHEBIDDERALONGWITHTHISTENDER. 

(Tobeexecutedonnon-judicialstamppaperofrequisitevalue) 

 
Ref: Date: 

 
To 

 
OdishaPowerGenerationCorporationLtd.,IBTh

ermalPowerStation, 

Banharpali. 
 

(HereinafterreferredtoastheOwner) 

 
I/Wehavereadandexaminedthefollowingdocumentsrelatingto(Nameofth

eworks) 

 

(a) NoticeinvitingTender 

(b) FormatforLetterofundertaking 
(c) GeneralConditionsofContractincludingContractorsLabourRegulations,ModelRulesforLabourWelfar

e,SafetyCode,scheduleA&BAnnexureItoXVII. 

(d) SpecialConditionsofContractincludingScopeofWork 
(e) PriceSchedule/BillofQuantities 
(f) TechnicalSpecifications. 

(g) Drawings. 

 
I/Weherebytenderforexecutionoftheworksreferredtointheaforesaiddocumentsupontheter

msandconditionscontainedorreferredtothereinandinaccordanceinallrespectswiththespecification
s, designs, drawings and other relevant details contained in Schedule of Quantities /Price schedule 

attached with the tender documents and the period (s) of completion as stipulated 

inSchedule‘A’ofGeneralConditionsofContract. 

 
In consideration of I/We being invited to Tender, I/We agree to keep the Tender open 

foracceptance for 180 days from the due date of opening of bid thereof and not to make 
anymodificationsinitstermsandconditionswhicharenotacceptabletotheOwner. 

 
AsumofRs ............................ isherebyforwardedinshapeofDemanddraftdrawnonState 

BankofIndia(Code-9510)/UnionBankofIndia(Code-UBIN0806625)/CentralBankofIndia(Code-28389

9)orBankguaranteeissuedbyanyNationalized/ScheduledBankintheenclosedproformaasEarnestMon

eyinthemannerprescribedinclause15ofNITenclosedherewith.IfI/WefailtokeeptheTenderopenasaf

oresaidormakeanymodificationsinthetermsandconditionsoftheTender,whicharenotacceptabletot
heOwner,I/WeagreethattheOwnershall,withoutprejudicetoanyother remedy, be at liberty to 

forfeit the said earnest money absolutely. Should this Tender beaccepted, I/We hereby agree to 

abide by and fulfill all the terms, conditions and provisions of theaforesaiddocuments. 

 

If, after the Tender is accepted, I/We fail to commence the execution of the works as 

providedin the conditions, I/We agree that the Owner shall without prejudice to any other right or 
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remedy beatlibertytoforfeitthesaidearnestmoneyabsolutely. 
 
 

SignatureofBidder………………… 

 
DulyauthorizedtosigntheTenderonbehalfoft
he(inblockcapitals)………………….. 

……………………………………………..Date

d………………………………………PostalAd

dress…………………………….Telegraphic
Address……………………TelephoneNo…

…………………………..FaxNo…………………

…………………. 

E-mailaddress…………………………… 
 

 

Witness…………….. 

 
Date……………….. 

 
Address…………… 
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INSTRUCTIONTOBIDDER(S): 

 
1.1 Sitevisit&collectionofinformation: 

The Bidders are advised to visit the site, collect information regarding 

communication,transportation, banking facility, availability of skilled / unskilled labours, 

their customs,religious or otherwise culture, political environment, climatic conditions, 

education & 

medicalfacilitiesetc.totheirsatisfactionandacquaintwiththenature&conditionofworkpriorto
workingoutthepriceoftheTender. 

 
1.2 BiddersareadvisedtosubmitTendersbasedstrictlyonterms&conditionsandspecificationconta

ined in the tender documents and not stipulate any deviations. Should it 

howeverbecomeunavoidable,deviationsshouldbestipulatedintheprescribedproformaonlyin

theformat in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders 
containingdeviationsbyloadingoroffloadingthecostofsuchdeviations. 

1.3 Addenda/Corrigendaissuedtothistendermustbesigned&submittedwithtenderonduedate or 

on extended date if any. The Bidder should write clearly the revised quantities on 

theScheduleoforiginalTenderDocumentsandshouldpricetheworkbasedonrevisedquantities 
/ conditions. All those who were issued tender documents prior to issue of addenda 

/corrigenda shall be provided with another set of fresh blank price schedule / schedule of 

itemsfreeofcost.TheBiddersshallsubmittheirtenderinthefreshschedule.ButhoweveriftheBid

der has already submitted his tender prior to issue of such addenda / corrigenda, they 

shallresubmit a fresh offer marked on the envelope as “Amended Offer”. The original 
offersubmittedbysuchpartyshallbedestroyedinpresenceoftheBidderonthedateofopening. 

1.4 PreparationofBid: 
TheBidder(s)shallsubmitthebidintwoparts,namely- 

1) Part-I : TechnocommercialBid 

2) Part-II : PriceBid 

PART-I:TECHNO-COMMERCIALBID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to 

theBidderexceptblankpricebid/billofquantitydulyfilledinasprescribedindifferentclausesof 

the Tender documents with signature & stamp in all pages as token of 

unconditionalacceptanceshallconstituteTechno-commercialBid. 

TheBiddershallenclosethefollowingdocumentsinthisBid. 

 
a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power 

GenerationCorporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled 
Bank in 
theenclosedproformainthemannerprescribedinclause-15ofNITenclosedherewithtowardsth
eEarnestMoneywithoutwhichtheTendershallbeliableforsummarilyrejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three 

years(WorksexecutedinnameofBidder)inAnnexure-IofG.C.C. 

 
c) DetailsofpresentcommitmentsoftheBidderinAnnexure-IIofG.C.C. 

 
d) DetailsofequipmentsinAnnexure-IIIofG.C.C. 
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e) OrganizationchartshowingnumberofqualifiedEngineersandSupervisorypersonnelintherollo

fthefirminAnnexure-IVofG.C.C. 
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f) DulyfilledininformationaboutBidderasperAnnexure-VofG.C.C. 

 
g) ListofenclosuresasperAnnexure-VIofG.C.C. 

 
h) Exception&deviationstatementinAnnexure-VIIofG.C.C. 

 
i) DetailsofproposedorganizationinAnnexure-VIIIofG.C.C. 

 
j) DocumentsshowingannualturnoverinAnnexure-IXofG.C.C. 

 
k) PhotocopyofSalesTaxRegistrationCertificate,validGSTCertificateandIncomeTaxPAN. 

 
l) Photocopy of P.F. Registration Certificate, ESI Registration Certificate and GST 

registrationCertificateofappropriatecategoryissuedbycompetentauthority. 

 
m) PhotocopycopyoftheRegistrationofFirm/Company. 

 
n) Present & permanent Address for correspondence along with Telephone No,/Fax 

No./E-mailaddressetc. 

 
o) Anyothertechnicalinformation,Bidderwishestofurnish. 

 
p) LetterofundertakinginjudicialstamppaperofworthRs.5.00intheformatenclosed. 

 
q) Documentsinsupportofauthenticationofthepersonwhosignedthetender.Onlyproprietor,pa

rtner,directorsorpermanentemployeewithduepowerofattorneyisrecognizedforsuchsignatu

re. 

 
Note:If required additional sheet may be used to furnish all above information but in 

theformatprovidedinGeneralConditionsofContract. 

 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put 

inan envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope 
mustcontainNameofthework,NITNo.,DuedateofopeningandName&AddressoftheBidderon

bottomlefthandcornerofthecover. 

 
PART-II:PRICEBID 

Pricebidshallinclude- 

a) Originalpricebid/scheduleofquantitydulyfilledin,signed&stampedoneachpageastoke
nofunconditionalacceptanceshallconstitutethePriceBid.TheBiddershalltake utmost 

care in filling the tender documents corresponding to instruction 

toBidderandrelevantinformationelsewhereinTenderdocument. 

 
b) PriceBidshallbecompletedinallrespectswithalltheirattachments/enclosures,ifany. 

c) ThepricebidshallbepreparedinthemannerprescribedinvariousclausesofTenderdocu

ment and put in a separatesealedenvelopesuper scribedas“PRICEBID”. This 
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envelopemustcontainNameofwork,NITNo.atthetopandName&AddressoftheBiddero
nlefthandbottomcornerofthecover. 

 
1.5 COMPLETEBID: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a 

thirdenvelope,sealed&superscribedwithNameoftheWork,NITNo.,Duedateofopening.Thefu

llname,postaladdress,telegraphicaddressandtelex/telephone/fax/E-MailoftheBiddershallb

ewrittenonthebottomleftcorneroftheenvelope. 
 

1.6 SUBMISSIONOFBID: 
Completed Bid shall be submitted to the Owner within due date and during office hours 

only.The Tenders shall be put into a box, marked as Tender Box or handed over to 

Contract Cellagainstreceiptofthesame. 

 
1.7 OPENINGOFTENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date 

inpresence of the Bidder(s) or their authorized representative who may like to be 
present.Partner,directororpermanentemployeeofthefirmdulyauthorizedcanonlybeauthoriz

edrepresentative. 

Price bid shall be opened at a future date under intimation to all technically qualified 

Biddersandinpresenceofthemortheirauthorizedrepresentativeswhoshallparticipate. 

1.8 CAUTIONTOBIDDER: 

Thepersonwhoshallcometopurchasetenderdocuments,submittheTenderorparticipatein the 
opening of the Tender must abide by the safety rule of OPGC right from the plant 

gate.Someofthecheckpointsare,thevehiclemusthavevalidinsurance&taxpaidroadpermit,vali

d driving license of the driver / Owner as the case may be. Persons with full shoes shall 

beallowedtoentertheplant&ourplantgateshallprovideotheritemssuchashardhat,safetyglass 
& visitor pass. Not more than 2(two) persons for one Tender shall be allowed 

toparticipateinTenderopening. 

1.9 ALLPAGESTOBEINITIALED: 

AllthepagesofTenderdocumentsshallbeinitialed.Butfirst&lastpagesofallvolumesofdocumen
tsshallbesignedwithdatebytheBiddersortheirauthorizedrepresentatives. 

 
1.10 RATESTOBEINFIGURES&WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by 
himin the Schedule of quantities / Price schedule forming part of the Tender document, in 

such away that interpolation is not possible. The amount of each item shall be worked out 

andentered and requisite total given for all items. The tendered amount for the work shall 
beenteredintheTenderanddulysignedbytheBidder. 

 
Ifanyambiguitiesareobservedintherates&amountgiveninwords&figuresthefollowingprocedu
reshallbefollowed: 

a) Whenthereisdifferencebetweentheratesinfiguresandwords,ratewhichcorrespondst

otheamountworkedoutbytheBidder,shallbetakenascorrect. 

b) WhentheratequotedbytheBidderinfiguresandwordstallybuttheamountisincorrect,th
eratequotedbytheBiddershallbetakenascorrectbutnottheamount. 

c) Whenitisnotpossibletoascertainthecorrectratebyeitherofabovemethods,theratequ

otedinwordsshallbetakenascorrect. 
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1.10.1TheBiddershallquoteinEnglishlanguageonly. 
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1.11 CORRECTIONS&ERASES: 
No erases or over writings are permissible. All corrections and alterations in the entries 
oftenderpapersshallbesignedbytheBidderwithdate. 

 
1.12 DETAILS&SIGNATUREOFBIDDER: 

1.12.1 The Tender shall contain the name, residence and place of business of person or 

personsmaking the Tender and shall be signed by the Bidder with his usual signature. 
Partnershipfirms shall furnish the full names of the partners in the Tender. It should be 

signed in 

thepartnershipsnamebyallthepartnersorbydulyauthorizedrepresentativefollowedbythena

meanddesignationofthepersonsigning.TenderbyaCorporationshallbesignedbyanauthorized 
representative and a power of attorney / authorization on its behalf 

shallaccompanytheTender.Acopyofconstitutionofthefirmwithnamesofallpartnersshallbefu

rnished. In case of cooperative society, the authorized representative of the society will 
signthe Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided 

Familybusiness. 
 

1.12.2 WhentheBiddersignsaTenderinalanguageotherthanEnglish,thetotalamounttenderedor 

only rate quoted in maintenance Contract in addition be written in the same 

language.Thesignatureshouldbeattested,atleastbyonewitness. 

1.13 ABNORMALRATES: 
The Contractor is expected to quote the rate for each item after careful analysis of 
costinvolved for the satisfactory performance and completion of item work considering 

allspecifications and conditions of Contract. This will avoid loss of profit or gain in case 
ofcurtailment or change in specification forany other item. In case the rates quoted by 

theBidder’s for any item are unusually high or unusually low it will be sufficient cause for 
therejection of the Tender unless the Owner is convinced about the reasonableness of 

theanalysisforratefurnishedbytheBidder(ondemand)afterscrutiny. 

 
1.14 THESCHEDULE: 

1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the 
tenderdocuments. 

1.14.2 Monthly/weeklyworkprogrammewillbedrawnupbytheContractorbeforecommencementof

work&submittedtoEngineer-in-chargeforapproval.Theprogramme&progress will be 

reviewed from time to time and if required, the programme may be 

re-scheduledbyEngineer-in-charge.TheContractorshallalsoberesponsibletoprovidematerial
s within his scope in time to achieve the programme. In all matters concerning theextent 

of programme set out weekly and monthly, the decision of the Engineer-in-charge 

willbefinalandbindingontheContractor. 

1.15 RECORDKEEPING: 

Relevant records are to be maintained by the Contractor in day-to-day / monthly basis 

&furnished to Engineer-in-charge or his representative for scrutiny, Management 

InformationSystemandpaymentetc. 
 
 

EndofVolume-I:Totalpages15 
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SECTION-I 

 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and 

IbThermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close 

toHirakudreservoirandatadistanceof40KmsfromJharsugudaRailwayJunctionand18Kmsfrom

BelpaharRailwayStationinthestateofOdishabothonS.E.Railways.ITPSisatpresentoperating 

2x210 MW & 2x660 MW coal based power plant. The management is lookingforward to 
engage a bonafide, resourceful, potential and experienced Contractor of 

goodfinancialcapacityforthejobsspecifiedinSpecialConditionsofContractinVolume-III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required 

tosubmit the Tender duly signed and stamped in all pages of the document along with 

theiroffers.AllTendersshallbepreparedandsubmittedbytypingorprintingwithindelibleblackin
k on white paper in consecutively numbered pages and in solid binding along with 

dulyfilled-in formats given in the Annexure. One additional booklet (Volume-IV) containing the 

billof quantities / price bid as issued to be submitted by the Bidder in two copies in the price 
bidpart. 

 

1.2 Thetenderdocumentisnottransferable.TransferoftenderdocumentsissuedtooneBidderto 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to 

anotherparty is not permissible. The alteration of Tender once submitted shall not be 

entertainedexceptincaseofissueofAddenda/Corrigenda. 

 
1.3 Tendershallbesubmittedunderacoveringletterindicatingclearlythesummaryoftenderchapte

rswithannexure/schedulesofthecompleteTender. 

 
1.4 Insertion,postscript,additionandalterationshallnotbeacceptedunlessconfirmedbytheBidder

’ssignature. 

 
1.5 AllthecopiesofTendershallbecompleteinallrespectswithalltheirattachments/enclosures. 

 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the 

necessaryexperienceandthathehasathisdisposalsuitablemodernfacilitiesandspecializedem

ployees to ensure that his work is of best quality and workmanship is according to 

thelatestproventechnologyandengineeringpractices.TheBiddershallsatisfytheOwnerthathe 
is financially in a position to fulfill Contractual obligations, offered to be undertaken 

byhim. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double 

sealedenvelope with Name of the work, NIT No. & date and Due date super scribed 

prominently ontheoutsideoftheenvelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax/ E-mail 

addressoftheBiddershallbewrittenonthebottomleftcornerofthesealedenvelopes. 
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1.8 SCOPEOFWORKANDPARTICULARSTOBEFURNISHEDINTHETENDER: 
i) The work shall be carried out on item rate basis / job rate basis for which schedule 

ofquantities/blankpriceschedulehavebeenissuedfordifferentitemsofworkasdefinedinthesc

opeofwork,technicalspecificationinSpecialConditionsofContract. 
ii) The Tender not covering the total scope of work and services as detailed out in 

tenderdocumentsisliableforrejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy 

himselfas to the suitability of the work as given in the Technical Specifications and shall 
take fullresponsibilityforthecompletionofworkasperdefinedscope. 

 
1.9 PRICEQUOTATION: 

1.9.1 TheBiddershallquotehispriceagainsteachitemofthescheduleasindicatedinScheduleofQuantit

ies / Blank price schedule enclosed with technical specification, both in figures and 
inwordsclearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting 

isallowed. All scoring and cancellation should be countersigned by the Bidder. In case 

ofillegibility,theinterpretationofOwnershallbefinal. 

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / 

pricescheduleasfullydescribedandcontainedtherein.Nomodificationstotheworkcontentinth
eitemswillbeallowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the 
Contractincludingthecostofadditional/altered/newitemsofworktoanyextent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, 

correctionsetc.ofeithertermsandconditionsorratesofhisTenderafteropeningofTendersmayl

eadtorejectionofhisTender. 

 
1.10 RECEIPTOFTENDER: 

TendershallbereceivedattheofficeofconcernedEngineer-in-charge/Contractcellasperadvert

isement. The Bidder has the option of sending the Tender by Registered Post 

orsubmittingtheTenderinperson,soastoreachtheEngineer-in-charge/Contractcellasthecase
maybeonorbeforethedateandtimesetoutforthesameintheInvitationtoTender.Tendersubmi

ttedbyFAX/TELEX/TELEGRAM/E-mailshallnotbeaccepted. 

 
1.11 TENDEROPENING: 

TheTenderwillbeopenedinthemannerandatthetime,dateandplacesetforopeningofTenders
asdescribedintheNoticeInvitingTender/SpecialConditionsofContract. 

 
1.12 LANGUAGETOBEUSEDINFILLINGOFBIDDOCUMENTS: 

TheTendershallbesubmittedinEnglishlanguageonly. 

 
1.13 EARNESTMONEY: 

BiddersshallsubmitEarnestMoneyofvalueasspecifiedinSpecialConditionsofContract/NIT 

and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money 
shallbereturnedtotheunsuccessfulBiddersattheexpiryofthevalidityperiodunlessotherwisee

xtendedoronfinalizationoftheContract.EarnestMoneyofthesuccessfulBiddershallbereturne

d after he furnishes the initial Security Deposit and Contract is signed. No interest shallbe paid 
on Earnest Money. E.M.D. shall not be accepted in any other form than as 

mentionedaboveandtheTendershallbesummarilyrejectedwithoutE.M.D.TheE.M.D.shallbe 
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returned in form of A/c payee cheques / D.D.Bank charges shall be to the accounts 
ofContractorifD.D.isrequired. 

 
1.13.1 ForfeitureofE.M.D.&rejectionofBid,if- 

a) TheTenderisrevokedduringitsvalidityperiod. 
b) ThepricesareincreasedunilaterallyaftertheTenderopeningandduringvalidityofoffer. 

c) TheOwneracceptstheBidder’sbidproposalandtheBidderrefusetoenterintoContractafterthe

Contractisawardedtohim. 
d) TheBidderfailstosubmitinitialSecurityDepositwithintheperiodspecifiedinSpecialConditi

onsofContract. 

 
1.14 NOCLAIMORCOMPENSATIONFORSUBMISSIONOFTENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges 

andexpenses incidental to or incurred by him through or in connection with his submission 
ofTender or its consideration on the Owner, even though Owner may modify / withdraw 

theInvitationtoTenderordoesnotaccepttheTender. 

 
1.15 INCOMETAXPAN&SALESTAXCLEARANCECERTIFICATEANDP.F.CODE: 

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by 
theconcernedauthority&P.F.CodewiththeTechnicalBidoftheTender. 

 
1.16 NOTICEONBEHALFOFOWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge 
fromtimetotimeafterLOIisreleasedtillclosureofContract. 

 
1.17 SITEINFORMATION&LOCALCONDITIONS: 
1.17.1 Siteinformation 

Informationregardingtheworksite,plantcapacities,location,approachtositeandmetrological 

condition, work culture etc. as prevailing at the site can be obtained by 
theBiddersbysitevisit&interactionwithEngineer-in-chargeorothers. 

1.17.2 LocalConditions 
ItissuggestedthattheBiddermustvisitthesiteandshallsatisfyandacquainthimselfofthesite 

condition and shall appraise himself of the procedure for engagement of labour and 
shallcollectanyotherinformationwhichmayberequiredbeforesubmittingtheTender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered 
aftersubmissionofTender. 
The Bidder shall be deemed to have visited and carefully examined the site and 

surroundings,tohavesatisfiedhimselfaboutthenatureanddetailsofallexistinginfrastructuresa

ndalsoas to the nature and conditions of the plant and equipment installed, means of 

transport 
andcommunications,whetherbyland,waterorairandastopossibleinterruptionstheretoandin

gress & exit from the site, to have made independent enquiries, examined and 

satisfiedhimselfastothesitesfordisposalofsurplusmaterialsanddebris,theavailableaccommo

dation,andallothersimilarmatterswhichmayaffectthework. 
i) TheBiddershallbedeemedtohaveacquaintedhimselfofGovernmenttaxes,laws,statut

e,regulations,leviesandotherchargesrelatingtohisworkatsite. 
 

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary 

andreliableinformationasstatedaboveoronanyothermatteraffectingtheBiddershall 
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notrelievehimfromanyrisksorliabilitiesortheentireresponsibilityforcompletionofthew
orkinaccordancewiththeTenderDocuments. 

 
1.18 OTHERCONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, 

SpecialConditions of Contract, the Technical Specification, drawings and other details 

relating towork and given in the tender documents and fully acquaint himself as to all 

conditions andmatters which may in any way affect the work or the cost thereof. The Bidder 
shall be 

deemedtohaveonhisownandindependentlyobtainedallinformationforthepurposeofprepari

ngthe Tender and his Tender as accepted shall be deemed to have taken into account 

allcontingenciesasmayariseduetosuchinformationorlackofthesame. 
1.18.1 TheBiddershallbedeemedtohaveexhaustivelyexaminedthetenderdocumentsincludingtheG

eneralConditionsoftheContract,SpecialConditionsofContract,TechnicalSpecificationstohav

eobtainedallinformationandclarificationsonallmatterswhatsoeverthatmightaffectthecarryi

ngouttheworkandtohavesatisfiedhimselfastotheadequacyof his Tender. He is deemed to 
have known the scope, nature and magnitude of the work 

andtherequirementsofmaterialsandlabourinvolvedetc.andastoallworkhehastocompletein 

accordance with the Contract whatever be the defects, omissions or errors that may 

befoundintheTenderDocuments. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract 
/Technical Specification and the General Conditions of the Contract, the conditions given 

inthetechnicalspecificationshallprevailovertheGeneral&SpecialconditionsoftheContract. 
 

1.19 SAFETYMEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering 

andenforcement of any additional rules from time to time during the Contract period and 

it’sextensionifany. 
 

1.20 STATUTORYPROVISION: 
AllstatutoryprovisionslikeContractLabourActs,EmployeesProvidentFundActs,Paymentof 

Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales 

Tax/IncomeTaxActsatthetimeofsubmissionofContractandanynewActsapplicabletosuchCont

ract 
/ContractlabourduringtheContractperiodshallbeliabilityoftheContractor. 

 
1.21 EXECUTIONOFCONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by 

andbetweenOwnerandtheContractorwithin30daysasperprescribedproformaprovidedbyOP

GC. The agreement shall be executed on non-judicial stamp paper of appropriate 

valuepurchasedintheStateofOdisha. 
 
 
 

 
EndofSection-I 
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SECTION-II 

 
2.0 DEFINITIONSANDINTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings 

herebyassignedtothemexceptwherethecontextotherwiserequires. 

 
2.1 “AcceptingAuthority”shallmeantheauthoritymentionedinSchedule‘A’. 

 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the 

Engineer-in-chargetoeffectadditionstoordeletionsfromoralterationintheWorks. 

 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation 

ofpreviousverbalapprovaland‘Approval’meansapprovedinwritingincludingasaforesaid. 

 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under 

certainconditionswithanintentionofperformanceagainstanyinvitationtoTenderifacceptedb

ythepersoninvitingTender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the 

Engineer-in-chargecertifying that the work is completed in all respect commensurate to the 

provisions ofContract&tohissatisfaction. 

 
2.6 ‘Constructionalplant’shallmeanallequipments,materials,appliancesorthingsofwhatsoever 

nature required for execution, completion or maintenance of the works (ashereinafter 

defined) but does not include materials or other things intended to form 
orformingpartofthepermanentwork. 

 
2.7 The‘Contract’shallmeanenforceableagreementbetweentheOwnerandtheContractorforexecuti

onoftheworksincludingthereincollectivelyalldocumentssuchas:- 

i) GeneralConditionsofContract 
ii) SpecialConditionsofContractincludingScopeofWork,PriceSchedule/BillofQuantities,

TechnicalSpecification&ApprovedWorkSchedule. 

iii) AgreedStatementofDeviation 
iv) FieldQualityAssurancePlan 

v) Drawingsifprovided 
vi) LOI/WorkOrder 
vii) AllrelevantcorrespondencehavingbearingonTenderbetweenBidder&Ownerbeforea

cceptanceofTender. 

 
Alltheabovedocumentsarecomplementarytoeachother. 

2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by 

OwnerandLOIacceptedbythesuccessfulBidderandincludeshis/their/itslegalrepresentative(s

),successor(s)andpermittedassignee(s). 

 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes 

toproduceagivenresultfortheestablishmentotherthanameresupplyofgoodsorarticlesofman

ufacturertosuchestablishmentthroughContractlabourorwhosupplyContractlabourforanywo
rkoftheestablishmentandincludesasubcontractororagentasthecasemaybe. 



Page 34 of 212 

 

2.9 All functions pertaining to the operation of Contract means all acts, such as 

planning,scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, 

issue 

ofspares&consumablesandcontrollingtheactivitiesofContractornecessaryforexecutionofthe

Contractandcoordinatingbetweenthefunctioningagency&Ownerorhisfunctionaryrepresent
ative. 

 
2.10 ‘Day’meansadayof24hoursfrommidnightirrespectiveofthenumberofhoursworkedinthatday

.However,forthepurposeofworkinvolvingshiftworking“Day”meansadayof24hoursfrom6a.

m.to6a.m.next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any 

modificationapprovedinwritingbytheEngineer-in-chargeandsuchotherdrawingsasmayfrom
timetotime,befurnishedorapprovedinwritingbytheEngineer-in-charge. 

 
2.12 The‘Engineer-in-charge’or‘Officer-In-charge’shallmeantheengineer/personasthecasemay 

be nominated by the Owner from time to time and shall include those who are 

expresslyauthorizedbytheOwnertoactforandonhisbehalfforallfunctionspertainingtooperati
onoftheContract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and 

civilcommotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion,act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

military orusurped power any acts of government, damage from aircraft, acts of god such 

as earthquake, lightening and unprecedented floods and other causes over which the 
Contractor hasnot control and accepted as such by the accepting authority or causes solely 

due to use 

oroccupationbytheOwnerofthepartofworksinrespectofwhichacertificateofcompletionhasb
eenissued. 

 

2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding 

thesatisfactorycomplianceofthevariousprovisionsoftheContracttobeissuedbytheOwneror 

his representative after the period of risk-liability is over. Risk liability period shall 

bespecifiedinSpecialConditionsofContract. 

 
2.15 ‘Headings’inthisContractdocumentaregivensolelytofacilitatereferenceandarenotpartofthe

Contractdocumentsandarenottobetakenintoaccountintheinterpretationoftheprovisionsoft

heContract. 

 
2.16 ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, 

dimensionsetc.shallbeinEnglishlanguageonly. 

 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender 

hasbeen accepted in accordance with the provisions contained in the letter and hence to 

takepreparatory steps and compliance of formalities to commence the work from the date 
desiredbyOwner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power 

GenerationCorporationLtdorhissuccessorsinofficeasdesignatedbytheOwner. 
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2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost 
ofmaterials and labour at the site where the work is to be executed, plus the 
percentagementioned in schedule-A to cover all overheads and profit (No percentage shall be 
added formaterialsissuedbytheOwner). 

 
2.20 ‘MetricSystem’:Alltechnicaldocumentsregardingthemeasurementofworksaregiveninthe 

metric system and all work under the Contract should be carried out according to 
themetric system only. All documents concerning the work shall also be maintained in the 

metricsystem. 

 
2.21 ‘Noticeinwritingorwrittennotice’shallmeananoticeinwriting,typedorprintedmatterssent(un

lessdeliveredpersonallyorotherwiseprovedtohavebeenreceived)byregisteredposttothelast

knownprivateorbusinessaddressorregisteredofficeoftheaddresseeandshall be deemed to 
have been received in the ordinary course of post, it would have beendelivered. 

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), 

acompany incorporated under the Companies Act, 1956 having its registered office at 7th 
Floor,Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other 

places ifmodified subsequently and shall include its Managing Director or other 

AdministrativeOfficers authorised to deal with these presents and are concerned on his 

behalf and 

arepostedinanyoftheofficesofOPGCLandshallalsoincludeOwner’ssuccessorsandassignees. 
 

2.23 ‘PayingOfficer’shallmeanHeadoffinance/Manager(Finance). 

 
2.24 The‘PeriodofDefectLiability’inrelationtoaworkmeansthespecifiedperiodfromthedateof issue of 

completion certificate up to the date of issue of final certificate, which 
theContractorstandsresponsibleforrectifyingalldefectsthatmaydevelopintheworks. 

 
2.25 ‘Plans’shallmeanallmaps,drawings,sketchesandlayoutasincorporatedintheContractinordert

odefinebroadlythescopeandspecificationsofthework&worksandallreproductionsthereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of 

detailsannexed to the tender papers issued by the Owner and the amendments thereto issued 

fromtimetotime. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the 

pluraland vice-versa wherever the context so requires. The ‘Tender’ shall mean the 

offer(s)submittedbytheBidder(s)&subsequentagreedconditions/clarificationsforacceptanc

ebythe Owner. Words implying persons shall include relevant corporate companies or 
registeredassociations or body of individuals or firms of partnership, cooperative society as 

the casemaybe. 

 
2.28 Site/Workplace’shallmeanthelandsandotherspacesabove&belowthegroundlevelonwhicht

heworksaretobecarriedout,anyotherlandsorplacesprovidedbytheOwnerforthepurposeofth

eContract. 
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2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality 

provisionsand requirements attached to the Contract, which pertain to the method and 

manner 

ofperformingthework(s)tothequantitiesandqualitiesofthework(s)andthematerialstobefurn

ishedundertheContractforthework(s)asmaybeamplifiedormodifiedbytheOwnerortheEngin
eer-in-chargeduringtheperformanceofContractinordertomeettheunforeseen conditions in 

the best interests of the work(s). It shall also include the latestedition including all 

addenda / corrigenda or relevant BIS Specifications and other relevantcodes. 

 

2.30 The‘Sub-contractor’shallmeananypersonorfirmorcompany(otherthantheContractor)to 

whom whole or any part of the work has been entrusted by the Contractor, with the 

writtenconsent of the Owner or his representatives and the legal representatives, 
successors andpermittedassigneeofsuchperson,firmorcompany. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for 

execution,completionormaintenanceoftheContractedworks. 

 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent 

conditionsacceptedbytheOwner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of 

Engineer-in-chargebecomenecessaryduringtheprogressoftheworktoobviateanyriskofaccid

entorfailureordisruptionofgenerationwhichbecomenecessaryforsecurity. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with 

theprices accepted in Tender and/or the Contract rates as payable to the Contractor for 

theentireexecutionandfullcompletionofthework. 

The‘Contractsum’shallmean: 
a) IncaseoflumpsumContracts,thesumforwhichtheTenderisaccepted. 

b) In case of percentage rate Contracts, the estimated value of the works as mentioned 
intheTenderadjustedbytheContractor’spercentage. 

c) In case of item rate Contract, the value of works arrived at after multiplication of 

thequantities shown in the schedule of quantities by the item rates quoted by the Bidder 

forthevariousitems. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of 

hoursworkedinanydayinthatweek. 

 
2.36 ‘Workingday’meansanyday,whichisnotdeclaredtobeholidayorrestdaybytheOwner. 

 
2.37 The‘Works’shallmeanandincludeallworkstobeexecutedinaccordancewiththeContractor part 

thereof as the case may be and shall include all extras, additions, altered or 

substitutedworksasrequiredforthepurposeoftheContractorasmayberequiredtobeexecuted

bytheOwner/Engineer-in-chargeatanagreedpriceifnotavailableinscope. 

 
2.38 NATUREOFCONTRACT:TheContractmaybefor- 

a) Construction/Fabrication/Erectionofplant&equipment. 

b) Civilconstruction. 

c) Operation(anysystem). 
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d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment 
ofplant,Plantationetc.) 

e) Composite/Turnkeypackage. 

 
2.39 EarnestMoney: 

TheBidderisrequiredtosubmit‘EarnestMoney’withBidsasguarantee(Bidguarantee)toabideb

ytheterms&conditionsofTenderdocumentandcomplywiththeworkifoffered. 

 
2.40 ScheduleofRate: 

ScheduleofRatesmeansthelatestratepublishedbyWorksDepartment/P.H.Department. 
/IrrigationDepartment.,Govt.ofOdishaasthecasemaybe. 

 
2.41 ScheduleofQuantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price 

Bidandtherate&amountofferedbytheBidderthereinanditssubsequentagreementbybothpar

ties.Thisisapplicableforconstruction&civilmaintenancejobonly. 

 
2.42 PriceSchedule: 

Price schedule is a document in which description of operation / maintenance, 
probablefrequencyduringastipulatedperiodandblankunitrateareprovidedbytheOwner.Bidd
ershall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both 
thepartiesdirectlyorafternegotiation. 

 
2.43 “SiteIn-charge”isanemployeeofContractorwhoiscategoricallyauthorizedtomanagethesitefo

rday-to-dayactivitiesonhisbehalf. 

 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a 

sub-contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or 

clericalworkrelatingtothesubjectofContractforhireorreward. 

 
2.45 “Minimumwage”meanswagesasdefinedundertheMinimumWagesAct-1948andamendedfr

omtimetotime. 

 
2.46 Disputeregardinginterpretationanddefinition: 

Incaseofanydisputeregardinginterpretationanddefinition,thedecisionofOPGCshallbefinal. 
 
 
 
 

 
EndofSection-II 
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SECTION-III 

 
3.0 GENERALINFORMATIONTOBIDDER(S): 

3.1 ISSUEOFTENDERPAPER: 

Ownershallissueonesetofpricedtenderdocumentswhichconsistsof: 

i) InstructionstoBidderincludingNIT&Proformaofletterofundertaking 
ii) GeneralConditionsofContract 

iii) SpecialConditionsofContractincludingTechnicalSpecificationandScopeofWor
k 

iv) BlankPriceBid/BillofQuantities 

v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided 

anddocuments submitted by the Bidders in Techno-commercial bid shall be processed, 

examined,verified and evaluated for ascertaining the suitability of Bidders to qualify for 

opening of Pricebid. The price bids shall be opened with prior intimation to all technically 

qualified 
Biddersonlyandinpresenceofthemortheirauthorizedrepresentatives.Onlyproprietor,partne

r,director or permanent employee with necessary power of attorney shall be accepted 

asauthorizedrepresentative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their 

names,occupationandaddressshallbestatedbelowtheirsignature. 

 
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the 

scheduleddateofopeningoftheTender.IncaseofBidderrevokingorcancelinghisTenderorvaryi

ngany term(s) in regards thereof the Earnest Money paid by him shall be forfeited and 

bidcancelled. 
 

3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date 

ofsubmission of the Tenders to clarify documents or to reflect modification in the design 

orContract terms. If such issues made, subsequent to sale of Tender paper, time extension 

shallbegivenandsubmissionofBidshallbedealtwithinaccordancewithClause 

1.3ofInstructionstoBidder(s). 

3.5.2 Theaddenda/corrigendawillbeissued/mailedtoeachpersonororganizationtowhichaset of 
tender documents has been issued. Each recipient shall acknowledge the receipt of thesame 

and attach one copy of the addenda/corrigenda issued, which shall form part of 
TenderDocuments.Incaseofpaperpublicationofsuchaddenda/corrigenda,copyofthesamema
ybetreatedaspartoforiginaltenderdocuments. 

3.5.3 REVISEDPRICEBID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner 

duringevaluation of Technical Bid, the same shall be intimated to all technically qualified 

Bidderswith provision of submission of fresh Price Bid taking into consideration the 

accepteddeviation. 
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3.6 RIGHTOFOWNERTOACCEPTORREJECTTENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind 

himselfto accept the lowest Tender and reserves the authority to reject any or all the 

Tendersreceived without assigning any reason whatsoever. The whole work may be split up 
betweentwo or more Contractors or accepted in part (not entirely) if considered expedient. 

The ratesshall be the lowest/negotiated for such eventualities. Tenders in which any of the 

particularsand prescribed information is missing or incomplete in any respect and/or the 

prescribedconditionsarenotfulfilledareliabletoberejected.ThedecisionoftheOwnerinrespec

toftheaboveshallbefinalandbindingontheBidders. 

 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of 
theBidders who resort to canvassing are liable for rejection. Tenders containing uncalled 

remarksoranyadditionalconditionsareliabletoberejected. 

 
3.7 BIDDER’SRESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized 

themselvesthoroughly with the site conditions before submitting the Tender. 
Non-familiarity with 

thesiteconditionswillnotbeconsideredareasoneitherforextraclaimsorfornotcarryingoutthe 

works in strict conformity with the drawings and specifications. The correctness of 

thedetails given in the Tender Documents as guideline information to help the bidder but to 

makeuptheTenderisnotguaranteed. 

 
3.8 NOTETOPRICESCHEDULE/SCHEDULEOFQUANTITY: 

3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be 
donewithintimescheduleandtobeacquaintedhimselfoftheconditionsprevailingatsite. 

3.8.2 RatesmustbefilledintheoriginalTenderdocument.AnyexceptionstakenbytheBiddertothesch

eduleofquantity/pricescheduleshallbebroughtoutinthetermsandconditionsofoffer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the 

othersectionsanddocumentsoftheTender. 

3.9 EQUIPMENTSTOTHECONTRACTORONCHARGEABLEBASIS: 
OwnershallnotprovideanyequipmenttotheContractoronchargeablebasisorotherwise. 

 
3.10 ISSUEOFPRIMEMATERIALS: 

3.10.1 Rateshallbeofferedincludingthecostoflabour&primematerialslikesteel,cementetc.incaseofc
onstructionandcivilrepairmaintenancework. 

3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials 
otherthan reinforcement steel. Spares, lubricants, special consumables forming part of the 
job,fasteners,packingincludingmillinternalsetc.shallbeprovidedbytheOwnerandshallnotbei
ncludedinpriceofBidder.OtherconsumableshallbeprovidedbyContractor. 

 
TheContractorshallarrangeandstockinfullorinpartofprimematerialsasperdirectionofEngine
er-in-charge within 7 days of commencement of work and obtain a certificate 
fromEngineer-in-charge to this effect. The payment against the prime materials shall be 
madeprogressivelyoncertificationofutilizationfromEngineer-in-charge. 

 
3.11 ARRANGEMENTBEYONDCONTRACT: 

Itmaybesometimessorequiredtoprovidematerials&servicesbytheContractorbeyondtheSco
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peofContract.Insuchsituation,thepricemustbefinalizedbeforeactualevent. 
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3.12 FOREIGNEXCHANGEVARIATION: 

IncaseimporteditemsareinvolvedintheContract,thepricefluctuationcorrespondstothefluctu

ation in the price of foreign exchange. Hence, amount of foreign exchange involved, 
theexchange rate for the currency on the date of offer and rate of duty should be 

specificallymentionedbytheContractor. 

 
3.13 PRICEESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents 

/publications shall be referred on the due date and actual date of completion of work 

withoutanyambiguity. 

 
3.14 PURCHASESFROMSUBCONTRACTOR/SUBVENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or 
sub-vendor.Nosalestaxform‘C’/formIVorRoadPermittoanyoftheContractor/subcontractor/s

ub-vendorshallbeissuedunderanycircumstances. 

3.15 INCOMETAX/WORKSCONTRACTTAX/SALESTAX/GST/ANYOTHERTAX&DUTIES: 

Income Tax / Works Contract Tax / Sales Tax / Service Tax / any other taxes & duties 

ifapplicableattheprevailingrateshallbepaidbyContractorandshallbedeductedfromtheirRunn

ingbillsifapplicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise 
duty.The Contractor shall register himself with excise department shall deal with directly 

andOwnershalltakenoliabilityonaccountofexcisedutytobepaidbytheContractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. 

Noescalationshallbeallowed. 

 
3.18 The person signing the Tender should have requisite authorization of the firm submitting 

theTender. This is applicable only to the Joint Stock Company & the authorized person shall be 

adirector / partner / regular employee of the said firm. In case of unregistered firm, the 

Owner,Managingpartners,orauthorizedpartnertothiseffectshallsigntheTender. 

 
3.19 OVERRUNCHARGES: 

DelayincompletionofworkbeyondthecontroloftheContractorsuchasnon-availabilityoffront, 
drawings, specifications, materials or force majeure etc, Contractor has to increase 

theadditionalfacilitytocompletetheworkintime.Nooverrunchargeshallbeconsidered.But,ho

wevertheEngineer-in-chargeshallexaminetheperiodofdelayandpossibilityofadherencetosch

edulebyprovidingreasonableadditionalmanpower/facilityandifsatisfiedthat completion of 
work shall not be possible by providing reasonable additional manpower,time extension shall 

be allowed to the Contractor & no penalty shall be levied on this 

account.Nooverrunchargeshallbepaid. 

 

3.20 FACILITIESTOCONTRACTOR(S): 

3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to 
theContractor for the site work, free of cost. (b) Unfiltered water for construction / 

maintenanceworks shall be supplied from the nearest source free of cost. But the Contractor 
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shall arrangetotransportwaterfromthenearestsourceallowedtohimforallpurpose. 
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3.20.2 PowerSupply:PowersupplywillbeprovidedtotheContractorforthesiteworkandofficeatacosttobe

decidedbytheOwner.ThepowerwillbesuppliedfromthenearestpointtothesiteandContractor

shallarrangetotapthepowertohissiteathisowncost. 

3.20.3 LandforContractor’sFieldOffice,Godown&Workshop 
a) The Owner at his discretion and convenience may provide the land for construction 

ofContractor’s temporary field office, godowns and site store required for the 

executionoftheContractneartothesitebutoutofplantgatefreeofcost.TheContractorsh

allat his cost construct all these temporary building structures and provide water 
supply,sanitary & power supply arrangement as approved by the 

Engineer-in-charge, withdueregardtoOwner’sSafetyRule. 

b) On completion of the work undertaken by the Contractor, they shall remove 
alltemporaryworkserectedbythemandhavethesiteclearedasdirectedbyEngineer-in-c
harge.IftheContractorfailstocomplywiththeserequirements,theEngineer-in-charge 

has the right to remove any structure, such surplus, rubbish materials 

anddisposeoffthesameasdeemedfitandgetthesiteclearedandtheContractorshallfort

hwith pay the amount of all expenses so incurred and shall have no claim in 

respectofanysuchsurplusmaterialsdisposedasaforesaid.Thelandprovidedshallbesole
lyon temporary basis, which is terminable at any time without notice or 

withoutassigninganyreasons.Intheeventofanysuchterminationortheterminationoft

heContract / completion thereof, the Contractor shall forthwith vacate the premises. 

TheOwnerreservestherighttoasktheContractorfordemolitionatanytimeduringthecur
rencyoftheContracttovacatethelandbygivingsevendaysnoticeonsecurity/safetyreas

onsorOwner’sinterest. 
c) Medicalfacility: 

Owner shall extend free medical consultancy / services as available at ITPS hospital 

totheContractorpersonnelduringtheirassignmentbutnomedicineshallbeprovided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company 

executivesonchargeablebasis,whichhastobedeterminedbytheOwnerfromtimetotim
e.Insuch an event, rent for 6 months shall be retained from 1st Running bill of 
theContractor as security & rent from second month shall be recovered from 

subsequentrunning bills. The amount hold as security shall be returned to the 

Contractor 

onhandingoverthevacatepossessionofaccommodationwithsecurityamount. 

 
3.21 LIABILITYOFCONTRACTORINCASEOFSTRIKEOFTHEIRLABOURS: 

3.21.1 IncaseContractor’slabourgoonstrikewithadvancenoticeasperrule,itisresponsibilityoftheCon
tractortomobilizesuchmanpowerfromtheirothersitesorotherwiseandcontinuethe work so 

that execution of Contract is not affected.In such an event, the failure to 

performshallleadtheOwnertogettheworkdonebyanyotheragency,butatthecost&riskoftheC

ontractor. Further, the Contract shall be terminated with seven (7) days notice in 
O&MContract and the Contractor may be debarred from participating in any future Bid in 

OPGCLtd. In case of construction work, non-adherence to schedule shall lead to 

cancellation ofContract or imposition of penalty at the discretion of the Engineer-in-charge. If 

the labours goon strike without prior notice, the situation shall be treated as force majeure 
providednonperformance is for a reasonable period only. If the situation is beyond reasonable 

controlof the Contractor but has taken appropriate steps as a man of common prudence 

would havetaken in his own case, Owner may consider in case to case basis to either 

terminate theContract or otherwise get the work done by other means but at the cost & 
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risk of 

theContractor.Onlyeventsofsuchillegalstrike,whichmaketheperformanceimpossibleatthe 
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time of occurrence and for a considerable time period for mobilization, shall be considered 
asforcemajeure. 

3.21.2 TheoperationshallcontinueroundtheclockfortheentireContractperiodwithoutinterruption 

unless otherwise notified by Engineer-in-charge. Hence, staff for 

attendingmaintenancejobshallbekeptreadybytheContractoronallSundaysandotherNational

&festivalholidaysattheirowncost.Incaseofconstructionwork,theworkshallbeexecutedasper

thedirectionofEngineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and 
emergencyrequirement etc and to meet the schedule of construction work, the requisite 

number ofmanpowerhastobearrangedbytheContractorattheirowncost. 

3.22 SPARES&CONSUMABLES: 
Theitemsofmaterials,spares,consumables,tools&plantstobeprovidedbyOwnerifanyeithero
ncostorfreeofchargesshallbespecifiedinSpecialConditionsContracts. 

3.23 OTHERCONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions 

ofContract, technical specifications, schedule, and drawings and any other documents 

formingpartofthisContractdocuments. 
3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of 

theGeneral Conditions of Contract, the provisions of Special Conditions of Contract shall 

bedeemedtooverridetheprovisionsofGeneralConditionsofContract. 

3.23.3 IncaseofcontradictionamongBureauofIndianStandardSpecifications,GeneralConditionsofCo
ntract,SpecialConditionsofContract,NoticeInvitingTender,TechnicalSpecifications,Drawings

,Scheduleofquantity&time,thefollowingshallprevailinorderofpreference. 

i) DetailedworkorderformingpartofContract 
ii) ScheduleofQuantities 

iii) TechnicalSpecifications. 
iv) NoticeInvitingTender 

v) SpecialConditionsofContract 
vi) Drawings 

vii) GeneralConditionsofContract 
viii) BureauofIndianStandard 

3.24 WhereveritismentionedinthespecificationthattheContractorshallperformcertainworkorpro
videcertainfacilities,itisunderstoodthattheContractorshalldosoathiscost. 

 
3.25 DURATIONOFCONTRACT: 

TheperiodofContractshallbespecifiedintheSpecialConditionsofContract.TheContractperiod
shallreckonfromthedateofissueofLOI.OPGCLreservestherighttowithdrawanyitem(s)ofwork

sfromthescopebyservinga7daysnoticetotheContractorwithoutgivinganyreasonforthesame

andtakeupthejobdepartmentallyorotherwiseifperformanceofContractor is found to be 

unsatisfactory. Value for the items of work thus withdrawn shall 

notbepayablebytheOwner.TheContractorshallnotclaimanycompensationonthisaccount. 
3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond 

thecontrolofContractoratthediscretionoftheEngineer-in-charge. 

3.25.2 IncaseOwnerdesirestoextendtheperiodofanyOperation/MaintenanceContractbyanadditio

nal duration of 2/3 months, the Contractor has to accept the proposal of Owner 
atoriginalrateandterms&conditions. 

 
 

3.26 MATERIALSHANDLING: 
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ContractorshalldrawallthematerialsfromWarehousebeingdulyauthorizedbyEngineer-in-cha
rge. Requisite loading, transportation & unloading of all such materials shall be 
theresponsibility of Contractor. Only in case of heavy materials, Owner shall provide 
means ofloading/unloadingatthecosttobespecifiedintheSpecialConditionsofContract. 

 
 
 
 
 
 

EndofSection-III 



Page 47 of 212 

 

SECTION-IV 

 
4.0 GENERALOBLIGATIONS/GENERALCONDITIONS: 

4.1 INTERPRETATIONOFCONTRACTDOCUMENTS: 

4.1.1 CompletedocumentsformingtheContractaretobetakenasmutuallyexplanatory.Shouldthere 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, thematter 

may be referred to the Engineer-in-charge who shall give his decisions and 

issueinstructions to the Contractor directing in what manner the work is to be carried out. 

Thedecision of the Engineer-in-charge shall be final and conclusive and the Contractor shall 
carryoutworkinaccordancewiththisdecision. 

4.1.2 Bothdetailsofdrawings&specificationsconstituteintegralpartofthescopeofwork. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope 

ofwork,theContractorhastodoallsuchworksnecessaryforcompletionoftheworktomeetthee

ndobjectivewithdueregardtosoundengineeringpracticeasdirectedbyEngineer-in-charge. 

 
4.2 SPECIALCONDITIONSOFCONTRACT: 

4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions 

ofContract,Specificationsofwork,drawingandotherdocumentsformingpartofthisContractwh

ereverthecontextsorequires. 
4.2.2 Notwithstandingthesub-divisionsofthedocumentsintotheseparatesectionsandvolumeseach 

part shall be deemed to be supplementary & complementary to every other part 

andshallbereadwiththeContractAgreementsofarasitmaybepracticable.AlldocumentsofCont
ract&Tenderhavenexuswitheachother. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of 

theContract, the Owner shall be the deciding authority with regard to the correctness of 

thedocument. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract 

orrelease the Contractor from execution of the whole or any part of the works 

comprisedtherein according to drawings & specification or from any of his obligations 

under theContract. 

 
4.5 Thematerials,designandworkmanshipshallsatisfytherelevantBureauofIndianStandard,thejo

bspecificationscontainedhereinandcodesreferredto.Wherethejobspecificationsstipulateth
erequirementinadditiontothosecontainedinthestandardcodesandspecification,theseadditi
onalrequirementsshallalsobesatisfied. 

 
4.6 BIDDERTOOBTAINHISOWN INFORMATIONONSITECONDITION&CONDITIONOFWORK: 

4.6.1 TheBiddershallbedeemedtohaveexaminedthetenderdocuments,tohaveobtainedhisown 

information in all matters, whatsoever that might influence carrying out the works at 
thescheduledratesandsatisfiedhimselftothesufficiencyofhisTender.Heisdeemedtoknowthe 

scope, nature as to what works he has to complete in accordance with the 

Contractdocument whatever be the defect, omission or errors that may be found in the 

ContractDocument. The Contractor shall be deemed to have visited site and surrounding 

areas, tohave satisfied himself to the nature of all existing structures, and also as to the 
nature andthe conditions of available facilities like railways, roadways, bridges, culverts, 

means oftransportandcommunicationsbyland, waterorair 
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andpossibleinterruptionsthereto the 
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accesstoandfromsiteandtohavemadeenquiries,examined&satisfiedhimselfofthesitefor 

obtaining sand, stones, bricks and other materials, the sites for disposal of 

surplus,materials, the available accommodation like depots, buildings as may be necessary 

forexecuting and completing the work to have made local, independent enquiries as to the 

sub-soil,water,landvariationsthereof,storms,prevailingwindsandclimaticconditionsandallot
hersimilarmattersaffectingtheworks.Heisdeemedtohaveacquaintedhimselfwithhisliability 

for payment of Government taxes, custom duties and other charges. He is deemed 

tohaveacquaintedhimselfwiththelocallabourattitude,workculture,customs&systemsetc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 

informationor issues stated at 4.6.1 or any other matters affecting the Contract shall not 
relieve him fromany risks or liabilities or the entire responsibility for completion of the works 
at the scheduledratesandtimeinstrictaccordancewiththeContractdocuments. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no 

extraclaimonthisaccountshallbeentertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of 

theOwner either before, during or after execution of the Contract agreement shall in any 

wayaffectormodifythetermsorobligationshereincontained. 
 

4.7 MUTUALLIABILITIESAMONGCONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty 

orrecoveriesofoneContractshallbemadefromotherContract&viceversa. 

 
4.8 CONTRACTREVIEWMEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case 

theperformance subject to any difficulty and take decision in connexion with amendment 

oftime,quantity,priceetc. 

 
4.9 SECURITYDEPOSIT: 

4.9.1 Asumof10%oftheacceptedvalueoftheTenderoractualvalueoftheworktobeexecutedwhichev
er is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contractsabove 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall haveto be 

deposited by the Contractor as security deposit with the Owner & retained by the 

Owneruntiltheexpiryofdefectliabilityperiod. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial 

securitydeposit) within 10 days of receipt by him of LOI and the balance will be recovered 
ininstallmentsthroughthededuction@10%ofthegrossvalueoftheeachrunningbillfortheContr

act up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% 

forContract over Rs.5 crore, till total security deposit is collected. No further deduction from 

thebillswillbemadeonthisaccountsubjecttoclause.4.9.7hereafter. 

4.9.3 AlternativelytheContractormayathisoptionhavetodepositthefullamountasmentionedin 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have 

tobesuitablyenhancedtothetuneofcorrespondingpercentageoftheexecutedvalueifany. 

4.9.4 ContractorshallfurnishtheinitialortotalsecurityamountbyDemandDraftinthemannerspecifie
dinClause-1.13uptoContractvalueofRs.25.00laconly.BeyondContractvalueofRs.25.00lacthe

initialortotalsecuritydepositshallbeacceptedinformofBankGuaranteein the prescribed 

format from any nationalized or scheduled bank. 

InallthecasesiftotalsecurityisnotdepositedeitherinformofDemandDraftorBank 
Guaranteethesecurityasmentioned in Clause 4.9.2 shall be recovered from the running bill of 

the Contractor. The 
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BankGuaranteefacilityshallbeextendedtoonlycompaniesofreputeatthediscretionofOPGC. 
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4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial 
securitydepositattheoptionoftheBidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy 

theproperty belonging to the Owner or others during the execution of the Contract, the 

sameshall be made good by the Contractor at his own expense and in default thereof the 

Engineer-in-charge may cause the same to be made good by other agencies and recover 

expenses fromtheContractorforwhichthecertificateoftheEngineer-in-chargeshallbefinal. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner 
orrecoveries to be made under terms of this Contract may be deducted from their 

securitydeposit or from any sums which may be due or may become due to the Contractor 

by 
theOwneronanyaccountwhatsoever.Intheeventofhissecuritybeingreducedbyreasonsofany 
such deduction or sale, the Contractor shall within ten days thereafter make good by 

bankdrafts,anysumorsumswhichmayhavefallenshortofSecuritydepositamountoranypartth

ereof. No interest shall be payable by the Owner for sum deposited/retained as 

securitydeposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability 
asstipulatedintheContractandonsubmissionoffinalcertificate. 

4.9.9 Thevariationinsecuritydeposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, 
thesecuritydepositofsuchL1Contractshallbeenhancedto20%.Aftersuccessfulcompletionof 
1st mile stone / initial three months as the case may be, 10% of the security may 
berefundedtotheContractor. 

 
4.10 FORFEITUREOFSECURITYDEPOSIT: 

WheneveranyclaimagainsttheContractorforthepaymentofasumofmoneyarisesoutofor 
under the Contract, the Owner shall be entitled to recover such sum by appropriating 

inpart or whole the security deposit of the Contractor and to sell any Government 

securitydepositoftheContractorformingwholeorpartofsuchsecuritydeposit.Intheeventofth
esecurity being insufficient or if no security has been taken from the Contractor, then 
thebalance or the total sum recoverable as the case may be, shall be deducted from any 

sumthen due or which at any time thereafter may become due to the Contractor under 

particularContract or any other contract with Owner. The Contractor shall pay to the Owner on 

demandany balance remaining due. In case any dues can not be recovered out of 

Contract(s), theamountmayberecoveredasdebtliability. 
 

In the event of any breach by the Contractor or any loss or damage caused to the 

OwnerwhichintheopinionoftheOwnerhasarisen,thedecisionoftheEngineer-in-chargeshallbe

finalandbindingontheContractororintheeventoftheterminationoftheContractforanysuch 

breach, the security deposit is liable to be forfeited. The decision of forfeiture by 
theOwnershallbefinalandbindingontheContractor. 

 
4.11 AMENDMENTOFQUANTITY,VALUE&PERIODOFCOMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum 

ContractbasedonBillofQuantitiesanditemrateContractifanydeviationinquantityoromissiono

fitems are discovered in course of performance of Contract, the cumulative effect of 

whichvaries the Contract sum up to 5%, the error shall be rectified/amended and the 
value sovarying shall be added with or deducted from the Contract sum @ original 

contract cost asthe case may be. Deviation shall be allowed subject to recommendation of 
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Technical 

Servicesdepartment,ifthevaryingvalueshallexceed5%ofContractvalueonly.Incaseofannual 
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maintenanceContractinrespectofmechanicalmaintenance,electricalmaintenance,plantclea

ningoranyotheroperationalactivitiestimeextensionforcompletionofanyitemdoesnot arise. 

But the period of service may be extended beyond Contract period at the 

discretionofmanagementifsituationsodemands.Inadditiontothis,theEngineer-in-chargerese

rvesthepower- 
a) to make alteration in, omission from, additions to or substitutions for the 

originalspecifications, drawings, designs and instructions that may appear to him 

to benecessaryoradvisableduringtheprogressofthework; 

b) to omit a part of the works in case of non-availability of a portion of the site or for 

anyother reasons.The Contractor shall be bound to carry out the work in 
accordancewith any instructions given by the Engineer-in-charge to the extent the 
omission 

doesnotchangethevalueofContractbymorethan10%.Consequentalterations,omissio

ns, addition or substitution shall form part of the Contract as if originallyprovided 

therein and the Contractor may be directed to do in the manner abovespecified as 

part of the works. The Contractor shall carry out the work on the sameconditions in 

all respect including rate on which he agreed to do the main work. But ifsuch 
alteration, omission, addition or substitution radically change the original natureof the 

Contract shall be ordered by the Engineer-in-charge as a deviation and in theevent 

of deviation being ordered which in the opinion of Contractor changes 

theoriginalnatureoftheContract,freshrateshallbeworkedoutbyEngineer-in-chargewi

thmutualconsent. 
 

Rateforsuchadditional,alteredorsubstitutedworkshallbedeterminedbytheEngineer-in
-chargeasfollows:- 

 
i) If the rate for additional, altered or substituted items of work is specified in 

theschedule of quantities / price schedule, the Contractor shall carry out 

theadditional, altered or substituted items at the same rate. In case of 
compositeTenders where two or more schedules of quantities may form 

part of theContract, the applicable rate shall be taken from the schedule of 
quantity ofthat particular part in which the deviation is involved, failing that at 

the 

lowestapplicablerateforthesameitemofworkintheotherschedulesofquantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified 

inthe schedule of quantities / price schedule, the rate for that item shall 

bederivedfromtherateforthenearestsimilaritemspecifiedtherein.Incaseofco
mposite Tenders where two or more schedules of quantities form part 

ofthe Contract, the rate shall be derived from the nearest similar item in 

thescheduleofquantitiesoftheparticularpartofworksinwhichthedeviationisin

volved failing that from the lowest of the nearest similar item in 
otherscheduleofquantities. 

 

iii) If the rate of any additional, altered or substituted item of work cannot 

bedetermined in the manner specified in sub-para (i) & (ii) above, then such 

itemof work shall be carried out at the rate entered in the Schedule of 
Ratesmentioned in schedule A plus/minus the percentage by which the 

tenderedamountoftheworksactuallyawardedishigherorlowerthantheestima
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tedamountofworksactuallyawarded. 
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iv) If the rate for any altered, additional or substituted item of work cannot 

bedeterminedinthemannerspecifiedinsubparas(i)to(iii)ofClause4.11,dueto 

non-availability of rate in Schedule A, then the rate for such item of 

workshall be determined by the Engineer-in-charge on the basis of the 

purchasepriceassupportedbythevouchersplusmutuallyagreedlabourrate.Inc
asetheEngineer-in-chargeconsidersthepurchasepriceunreasonable,theprice

shall be determined on the basis of market rate(s) prevailing during 

thefortnightfollowingthedateoforder. 

 
4.12 SUSPENSIONOFWORKS: 

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend 
theprogressoftheworksoranypartthereofforsuchtimeandinsuchmanner,astheEngineer-in-c

hargemayconsidernecessaryforanyofthefollowingreasons: 

i) OnaccountofanydefaultonpartoftheContractor;or 
 

ii) ForproperexecutionoftheworksorpartthereofforreasonsotherthanthedefaultoftheC

ontractor; 

 
InanyoftheabovecasestheContractorshallproperlyprotectandsecuretheworksto the 

extent necessary and carry out the instructions given on that behalf by 

theEngineer-in-chargeduringsuchsuspensionperiod. 
4.12.1 Compensation: 

Compensationforsuspensionofworkunder(ii)ofClause4.12shallbedealtwithonrequestof 

Contractor by the Contract Review Meeting depending on the period of suspension 

&conditionofsuspensionetc. 

4.12.2 Timeextensionforsuspensionofwork: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance 

withClauseNo.4.13 
 

 
4.13 TIMEEXTENSIONFORDELAYINCOMPLETIONOFWORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due 

regardof achieving the corresponding milestone mutually agreed upon or the extended 

time 
inaccordancewiththeseconditionsshallbetheessenceoftheContract.Theexecutionofthewor

ks shall commence from the 15th day after the date on which the Owner issues 

writtenorderstocommencethework. 

 

AssoonaspossibleaftertheContractisfinalizedtheEngineer-in-chargeandtheContractorshall 

agree upon a Time and Progress Chart/PERT chart / L2 network before agreement issigned. 
The chart shall be prepared in direct relation to the time stated in the Contractdocuments 

for completion of items of the works. It shall indicate & forecast the dates 

ofcommencement and completion of various sections of the work corresponding to 

variousmilestones. 
The target date of achieving various milestones and activities between two 

consecutivemilestonesshallbeagreeduponmutuallyandreviewedinregularintervalsbyEngine

er-in-charge. During review, the date of achievement of milestone may be adjusted if required 

butnot the date of completion of work as per schedule. However, no time extension shall 
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bepermittedbeyondthetimeofcompletionasperContract. 
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4.13.1 Timeextensiononaccountofquantityamendment/deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile 

stoneof the total works shall, in the event of any deviation/amendment resulting in 

additionalquantityovertheContractquantitybeingordered,beextendedasunder. 

 
a) intheproportionwhichtheadditionalcostofthealtered,additional,substitutedworksbe

arstotheoriginalContractsum,plus 

 
b) 25%ofthetimecalculatedin(a)aboveorsuchfurtheradditionaltimeasmaybeconsidere

dreasonablebytheEngineer-in-charge. 

 
Alternatively,variationincompletiontimeofmilestonemaybeworkedoutmutuallyinContractRe
viewMeetingdependingontheprevailingconditionsandneedofthehour. 

4.13.2 TimeextensionforsuspensionofworkwithoutfaultofContractor: 
IncaseofsuspensionofworkfornofaultofContractortimeextensionshallbeallowedtotheContractor

asdeemedproperbyContractReviewMeetingonrequestoftheContractor. 

4.13.3 TimeExtensionfordelayonaccountof:- 
a) forcemajeure; 

b) abnormallybadweather,or 
c) delayonthepartofotherContractorsengagedbyOwnerinexecutingworknotformingpa

rtofthisContractbuthavingbearingonthisContract; 

d) non-availabilityofstorestobeprovidedbytheOwnerundertheContract; 
e) anyotherrelatedcausebeyondthecontrolofContractor– 

 
-providedtheContractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charg

e but shall nevertheless use constantly his best endeavors to prevent or make good 

thedelayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer-in-cha

rge to proceed with the works. The case may be examined in the Contract Review 
Meetinganddecisionthereonshallbefinal. 

4.13.4 RequestforextensionoftimeshallbemadebytheContractorinwritingwithin24hoursofthe 

happening of the event causing delay for consideration of Owner. The Contractor 

mayalsoindicatetheperiodofextensiondesiredwithsupportingreasons. 
4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and 

reasonableextension of time for completion of the work on the recommendation of 

Contract 

ReviewMeeting.SuchextensionshallbecommunicatedtotheContractorbytheEngineer-in-chargei
nwriting,within15daysofthedateofreceiptofsuchrequestbytheEngineer-in-charge. 

 
4.14 MATERIALS: 

a) The Contractor shall at his own expenses provide all materials required for the works 
otherthanthose,whicharetobesuppliedbytheOwner. 

i. All materials to be provided by the Contractor shall be in conformity with 

thespecifications laid down in the Contract and the Contractor shall if required by 

theEngineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to 

thateffect. 
ii. IfrequiredtheContractorshallathisownexpenseandbefore15daysofuseofthematerial 

submit to the Engineer-in-charge the samples of materials proposed to beused in 

the works. The Engineer-in-charge shall within seven days of receipt of samplesor 
within such further period as he may require and intimate to the Contractor 
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inwriting,whether samplesareapproved by himornot.Ifsamplesarenotapproved, 
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theContractorshallforthwithsubmitfreshsamplestotheEngineer-in-chargeforhisappr
ovalcomplyingwiththespecificationslaiddownintheContract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the 

materialsbrought to site by the Contractor which are not in accordance with the 

Contractspecificationsordonotconformincharacterorqualityofsamplesapprovedbyhi

m.In case of default on the part of the Contractor in removing rejected materials, 

theEngineer-in-charge shall be at liberty to have them removed by other means. 

TheEngineer-in-charge shall have full powers to procure other proper materials to 
besubstituted for rejected materials and in the event of the Contractor’s refusal 

tocomply,hemaycausethesametobesuppliedbyothermeans.Allcosts,whichmaybeinc

urredforsuchremovaland/orsubstitution,shallbebornebytheContractor. 
iv)The Contractor shall indemnify the Owner, its representatives or employees of 

theOwneragainstanyaction,claimorproceedingrelatingtoinfringementoruseofanypa

tentordesignoranyallegedpatentordesignrightsandshallpayanyroyaltiesorother 

charges which may be payable in respect of any article or materials or 

partthereofincludedinthescopeofContractor.Intheeventofanyclaimbeingmadeoract

ion being brought against the Owner, its representatives or employees of 
theOwnerinrespectofanysuchmattersasaforesaid,theContractorshallimmediatelybe 

notified thereof, provided that such indemnity is not applicable when 

suchinfringementhastakenplaceincomplyingwiththespecificdirectionsissuedbytheO

wner;buttheContractorshallpayanyroyaltiesorotherchargespayableinrespectof any 
such use, the amount so paid being reimbursed to the Contractor only if theuse 

was theresult of any drawings and/or specifications issuedafter 

Contractagreementissigned. 
 

Further,ifanysuchactionisinstitutedbyanyagencyafterclosureofContractoranystruct

ure or utility is eroded or damaged within 2 to 3 years of performance 
onaccountofrelatedworkoftheContractor,theContractorshallbeliableforsuchcostand 

expenses for which Contractor shall provide corporate warranty for further 
2yearsbeyonddefectliabilityperiod. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 
entrytax,salestax,royaltyandotherdutiesonmaterialsobtainedfortheworksfromanys

ource(excludingmaterialssuppliedbytheOwner)shallbebornebytheContractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in 

theContract for any materials supplied by the Contactor other than those for 
which, asstated above, satisfactory proof has already been furnished, at the cost of 

theContractor and the Contractor shall provide at his expense all facilities which 

theEngineer-in-charge may require for the purpose. If no tests are specified in 

theContract,andsuchtestsarerequiredbytheEngineer-in-charge,theContractorshallp

rovideallfacilitiesrequiredforthepurposeandthechargesforthesetestsshallbeborne 
by the Contractor only if the tests disclose that the said materials are not 

inaccordance with the provision of the Contract. The cost of materials consumed in 

testsshallbebornebytheContractorinallcasesexceptwhenotherwiseprovided. 
vii. InadditiontheContractorshallperform/submitathisowncostsuchtests/samplesformi

ngoutofthesamematerials&insameprocess,suchasconcretecube,weldedtest piece 

etc. as may be required by the Engineer-in-charge made out of the materialsissued by 

the Owner or Contractor, except for the costs of materials used in 
suchtests/samples. 

b) MaterialtobeprovidedbytheOwner: 
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MaterialstobeprovidedbytheOwnerareshowninSchedule‘B’whichalsostipulatesplaceofissu
eandrate(s)tobecharged,freeissue,allowable%oflossinrespectthereof. 

i. IfafterissueofLOItheContractordesirestheOwnertoprovideanyothermaterials,suchm

aterialsmaybeprovidedbytheOwner,ifavailable,atratestobefixedbytheEngineer-in-ch

arge. The Owner reserves the right not to issue any such materials. Thenon-issue of 

such materials will not entitle the Contractor for any 

compensationwhatsoevereitherintimeorincost. 

ii. (1) 
TheOwnermayissueallthematerialsasperContracttotheContractoratitswarehouse, 

site stores, or nearest railhead. In case the materials are issued at 

thenearestrailheadthecostoftransportationonlyfromsuchrailheadtothesitewillbebo
rnebytheOwnersubjecttothereasonablenessofsuchtransportationcostbeingcertified
bytheEngineer-in-charge.Allothercostssuchasloading,unloading,transportation to 

Contractor’s go-down, storage etc till the materials are utilized inthe works and 

return of surplus & scrap, if any to the Owner shall be to the account oftheContractor. 
 

(2)  For the materials listed in Schedule B, which the Owner has agreed to supplyto 
the Contractor, he shall give a reasonable notice in writinghis requirements to 

theEngineer-in-charge in accordance with the agreed phased programme. Such 

materialsshallbesuppliedforthepurposesoftheContractonlyandthevalueofmaterialss

osuppliedattheratesspecifiedintheaforesaidscheduleshallbesetoffordeducted,as 
and when materials are consumed in items of work for which payment is 

beingmade to the Contractor from any sums there or which may thereafter become 

due 

totheContractorundertheContract.AtthetimeofsubmissionofbillstheContractorshall 

properly account for the materials issued to him to the satisfaction of 
theEngineer-in-charge,certifythatbalanceofmaterialssuppliedisavailableatsite.Thev

alueofthestores/materialsasmaybesuppliedbytotheContractorbytheOwnershallbed
ebitedtotheContractor’saccountattheratesasshowninSchedule-Bandiftheyarenoten
teredintheSchedule,theyshallbedebitedatcostpricewhichforthepurposeoftheContra

ctshallincludecostoftransportation&allotherexpenseswhatsoever such as normal 

storage, supervision charges which shall have 

beenincurredinobtainingthesameattheOwner’sstores. 
iii. TheContractorshallbearthecostofloadingandtransportationtosite,unloading, 

storingundercoverasrequired,assemblingandjoiningtheseveralpartstogetherasnece

ssaryandincorporatingorfixingmaterialsintheworksincludingallpreparatoryworkofw

hateverdescriptionasmayberequired. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion 
orfixingintheworks(includingpreparatorywork)shall,oncompletionoronforeclosures

oftheworks,bereturnedbytheContractorathisexpense,attheplaceof issue, after 

making due allowance for actual consumption, reasonable wear 
andtearand/orwaste.Thereasonablewastagepercentageshallhoweverbementionedi

n Schedule-B against each items. If the Contractor is required to deliver such 

materialsataplaceotherthantheplaceofissue,heshalldosoandthetransportationcharg
esfrom the site to such place, less the transportation charges which would have 
beenincurred by the Contractor had such materials been delivered at the place of 

issue,shallbebornebytheOwner. 
v. ReturnofsurplusMaterials/scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural 
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steel,reinforcementsteelandothersuchmaterialsisfurnishedinSchedule-B. 
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Cutpiecesofreinforcementrodsoflength3.0metersandaboveshallbeacceptedbythe

Ownerandcreditedattheissuerates.Otherpiecesbelow3mtrlengthshallbereturnabl

easscraptoOwnerifissued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the 
Engineer-in-charge at rates not exceeding those at which these were originally 

issued to himafter taking into consideration any deterioration or damage which 

may have beencausedtothesaidmaterialswhilstinthecustodyoftheContractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of 
thoseprovided by the Owner, then in addition to any other liability which the 

Contractorwould incur, the Engineer-in-charge may, by a written notice to the 
Contractor,require him to pay within a fortnight of receipt of the notice, for such 

unreturnedsurplusmaterialsattheratesspecifiedinSpecialConditionsofContract. 
viii. Emptycementbags: 

Therateofcementisinclusiveofcostofbag. 

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by 

theOwner,shallbestoredbytheContractoronlyatplacesapprovedbytheEngineer-in-charge.St

orageandsafecustodyofmaterialsshallbetheresponsibilityoftheContractor. 

i. Owner’sofficialsconcernedwiththeContractshallbeentitledatanytimetoinspectand 
examine any materials intended to be used in works either on the site or at factoryor 

workshop or other place(s) where such materials are assembled, 

fabricated,manufacturedoratanyplace(s)wherethesearelyingorfromwhichtheseare

beingobtained and the Contractor shall give such facilities as may be required for 
suchinspectionandexamination. 

ii) All materials brought to the site shall become and remain the absolute property of 

theOwner and shall not be removed from the site/shifted to any place inside the 
plantwithout the prior written permission of the Engineer-in-charge. But whenever 
theworksarefinallycompletedorterminatedandadvanceifanyinrespectofanysuchmat

erialisfullyrecovered,theContractorshallathisownexpenseforthwithremovefrom the 

site all surplus material originally brought by him and upon such 

removal,thesameshallrevestinandbecomethepropertyoftheContractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must 
bedeclared at the time of bringing the same to the site & security gate pass 

obtainedbeforeenteringtheplantasrecordsandreference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 

timeoftakingdelivery&satisfyhimselfthattheyareingoodconditionafterthematerialsh

avebeendeliveredbytheOwner,itshallbetheresponsibilityoftheContractortokeep 

them in good condition and if the materials are damaged or lost, at any time,they 

shall be repaired and/or replaced by him at his own cost according to 

thedirectionoftheEngineer-in-charge. 
v) AccountofthematerialsissuedbytheOwnershallbemaintainedbytheContractorindicat

ing the daily receipt, consumption and balance in hand in a manner prescribedby the 

Engineer-in-charge. All connected papers, requisitions, issues, returns etc. 

shallbealwaysavailableforinspectionintheContractor’sofficeatsite. 
vi) Materials &equipments supplied by the Owner shall not be utilized for any 

otherpurpose(s)thenissuedfor. 
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4.15 LABOUR: 
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate 

ofprogress / attend the repair-maintenance on it’s occurrence and of quality to 

ensureworkmanshipofthedegreespecifiedintheContractandtothesatisfactionoftheEngineer
-in-charge. The Contractor shall not employ in connection with the works any person who 

hasnotcompletedhis/hereighteenyearsofage. 

4.15.2 TheContractorshallinrespectoflabouremployedbyhimorhissubcontractorscomplywithorcauset

obecompliedwiththeContractorsLabourRegulationsasperclause8.5inregardtoallmatterspro

videdtherein. 
4.15.3 Employees State Insurance (ESI) Act is applicable to all locations of OPGC. The Contractor 

shallbe liable to pay his contribution and the employees contribution to the State 

InsuranceScheme in respect of all labour employed by him for the execution of the 

Contract, inaccordance with the provision of “The Employees State Insurance Act, 1948” 
as 

amendedfromtimetotime.Incase,theContractorfailstosubmitfulldetailsofhisaccountoflabo

uremployed and the contribution payable, the Engineer-in-charge shall recover from 

therunning bills of Contractor an amount of contribution as assessed by him. The amount 
sorecovered shall be adjusted against the actual contribution payable for Employees 

StateInsurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as 

definedin the Contractor Labour Regulations have been the power to deduct from the money 
due tothe Contractor any sum required or estimated to be required for making good the 

losssuffered by a worker or worker by reason of non-fulfillment of the Conditions of the 

Contractfor the benefit of workers, non-payment of wages or of deductions made from his 

or theirwages which are not justified by the terms of the Contract or non-observance of 
the saidContractorsLabourRegulations. 

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of 

theaforesaid Contractors Labour Regulations as amended from time to time or furnishing 

anyinformation or submitting or filling any Form/Register/Slip under the provisions of 
theseRegulations which is materially incorrect, then on the report of the Inspecting 

Officers 

asdefinedintheContractorsLabourRegulationstheContractorshallwithoutprejudicetoanyoth

er liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages 

foreverydefault,breachorfurnishing,making,submitting,fillingmateriallyincorrectstatementas 
may be fixed by the Engineer-in-charge and in the event of the Contractor’s 

defaultcontinuinginthisrespecttheliquidateddamagesmaybeenhancedtoRs.500.00perdayfo

reach day of default subject to a maximum of ten percent of the contract value. The 

Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 
and creditthe same to the Welfare Fund constituted under Contract Labour (R&A) Act 
1970. ThedecisionoftheEngineer-in-chargeinthisrespectshallbefinalandbinding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with 
orcausetobecompliedwithModelRulesforLabourWelfareasmentionedat(Cl.8.4)orrulesfram

ed by Government from time to time for the protection of health and for making 

sanitaryarrangements for workers employed directly or indirectly on the works. In case the 

Contractorfails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to 

do so andrecoverthecostthereoffromtheContractor. 
4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

perSec-IXorasrequiredbytheEngineer-in-charge,inrespectofalllabourdirectlyorindirectlyem
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ployedforperformanceoftheworksandshallprovideallfacilitiesinconnectiontherewith.Incaset

heContractorfailstomakearrangementsandprovidenecessaryfacilities 



Page 65 of 212 

 

asaforesaid,theEngineer-in-chargeshallbeentitledtodosoandrecover150%ofthecostofmate
rialsfromtheContractor. 

(i)Failure to comply with Model Rules for labour welfare, Safety Code or the 

provisionsrelatingtoreportonaccidentsandtograntofmaternitybenefitstofemalewor

kersshall make the Contractor liable to pay to the Owner as liquidated damages an 

amountnot exceeding Rs.500.00 for each default or materially incorrect statement. 

ThedecisionoftheEngineer-in-chargeinsuchmattersbasedonreportfromtheInspectin

g Officer as defined in the Contractors Labour Regulations at Clause 8.5 
shallbefinalandbindinganddeductionsforrecoveryofsuchliquidateddamagesmaybe

madefromanyamountpayabletotheContractor. 

 
4.16 TheContractorshallnotbepermittedtoenterin(otherthanforinspectionpurpose)ortakeposses

sion of the site until instructed to do so by the Engineer-in-charge in writing. 
TheportionofthesitetobeoccupiedbytheContractorshallbedefinedand/ormarkedonthesite 
plan, failing which these shall be indicated by the Engineer-in-charge at site and 

theContractor shall on no account be allowed to extend his operations beyond these 

areas. Inrespect of any land allotted to the Contractor for purposes of or in connection 

with theContract, the Contractor shall be a licensee subject to the following and such other 

terms andconditionsasmaybeimposedbylicenser:- 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use 

andoccupation,inrespectofeachandeveryseparateareasoflandallottedtohim. 

(ii) that such use or occupation shall not confer any right of tenancy of the land to 
theContractor, 

(iii) thattheContractorshallbeliabletovacatethelandondemandbytheEngineer-in-charge, 

(iv) thattheContractorshallhavenorighttoanyconstructionoverthislandwithoutthewritte
npermissionoftheEngineer-in-charge.Incaseheisallowedtoconstructanystructure he 

shall have to demolish and clear the same before handing over 

thecompletedworkunlessagreedtothecontrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and 
shallalter, adapt and maintain the same as required from time to time and shall take up and 

clearthem away as and when no longer required and as and when ordered by the 

Engineer-in-chargeandmakegoodalldamagesdonetothesite. 
 

4.17 SETTINGOUTTHEWORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, 

levelsand other information necessary to enable the Contractor to set out the works and 

theContractorshallsetouttheworksandberesponsiblefortheaccuracyofthesame.Heshallrecti

fy at his own cost and to the satisfaction of the Engineer-in-charge any error found at 

anystage, which may arise through inaccurate setting out unless such error is based on 
incorrectdata furnished in writing by the Engineer-in-charge. The Contractor shall protect and 

preserveall benchmarks used in setting out the works till end of the Defects Liability Period 

unless 

theEngineer-in-chargedirecttheirearlierremoval.Butincaseofmaintenance,theEngineer-in-c

hargeshalldirecttheContractortoattendcertainjobprovidedthatallspares&consumableswith
inthescopeofOwnerareavailabletotheContractor. 

 

4.18 SITEDRAINAGE: 
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Allwater,whichmayaccumulateonthesiteduringtheprogressoftheworksorintrenchesandexc

avations,fromotherthantheExceptedRisks,shallberemovedfromthesitetothesatisfactionoft

heEngineer-in-chargeandattheContractor’sexpense. 

 
4.19 NUISANCE: 

TheContractorshallnotatanytimedo,causeorpermitanynuisanceonsiteordoanythingwhich 

shall cause unnecessary disturbance or inconvenience to Owners, tenants or 

occupiersofotherpropertiesnearthesiteandtothepublicingeneral. 

 
4.20 MATERIALSOBTAINEDFROMEXCAVATION/SCRAP/REJECTS: 

MaterialsofanykindobtainedfromexcavationonthesiteshallremainthepropertyoftheOwner
andshallbedisposedofastheEngineer-in-chargemaydirect. 

 
4.21 TREASURE,TROVE,FOSSILSetc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological 

orarchaeological interest discovered on the site shall be the absolute property of the 

Ownerand the Contractor shall take reasonable precautions to prevent his workmen or 

any otherperson from removing or damaging any such article or thing shall immediately upon 
discoverythereof and before removal acquaint the Engineer-in-charge with such discovery 

and 

carryouttheEngineer-in-charge’sdirectionsastothedisposalofthesameattheexpenseoftheO

wner. 

 
4.22 PROTECTIONOFTREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the 

courseof the works and earth level within 1 meter of each such tree shall not be charged. 

Wherenecessarysuchtreesshallbeprotectedbyprovidingtemporaryfencing. 

 
4.23 TheContractorshallprovideandmaintainathisownexpensealllights,guards,fencingandwatch 

& ward as and when necessary or required by the Engineer-in-charge for the 

protectionoftheworksorforthesafetyandconvenienceofthoseemployedontheworksorthepublic. 

 
4.24 CONTRACTOR’SSUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint 
acompetent person duly authorizing him to supervise the work on his behalf, if the 

Contractorhashimselfnotsufficientknowledgeandexperiencetobecapableorreceivinginstruc

tionsorcannotgivehisfullattentiontotheworks.Suchemployeehavingpowerofattorneyshallb

e considered to have the same force as the Contractor himself. If the Contractor fails 
toappointasuitablepersonacceptabletotheEngineer-in-charge,theEngineer-in-chargeshallha

ve full powers to suspend the execution of the works until such date as a suitable person 

isappointedandtheContractorshallbeheldresponsibleforthedelaysocausedtotheworks. 

 
4.25 INSPECTIONANDAPPROVAL: 

All works embracing more than one process / stage shall be subject to examination 

andapproval at each stage thereof and the Contractor shall give due notice to the 
Engineer-in-charge or his authorized representative when each stage is ready. In default of 

due notice theEngineer-in-chargeshallbeentitledtoappraisethequalityandextentthereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the 
Engineer-in-chargeorhisauthorizedrepresentativeandtheContractorshallaffordfullopportuni
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tyforexaminationandmeasurementofanyworkwhichisabouttobecovereduporputoutof 
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view and for examination of foundations before permanent work is placed thereon. 

TheContractor shall give due notice to the Engineer-in-charge or his authorized 

representativewheneveranysuchworkisreadyforexaminationandtheEngineer-in-chargeorhi

srepresentative shall without unreasonable delay, unless he considers it unnecessary 

andadvises the Contractor accordingly, attend for the purpose of examination and 
measuringsuchworkorofexaminingsuchfoundations.IntheeventofthefailureoftheContracto

rtogive such notice he shall, if required by the Engineer-in-charge, uncover such work at 

theContractor’sexpense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect 

andexamine any part of the works and the Contractor shall give such facilities as may be 
requiredforsuchinspectionandexamination. 

 

4.26 DUTIES&POWERS OFENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise 

theworks and to test and examine any materials to be used or workmanship employed 

inconnectionwiththeworks.Heshallhavenoauthoritytoorderanyworkinvolvinganyextrapay

mentbytheOwnerortomakeanyvariationintheworks. 

4.26.2 TheEngineer-in-chargemayfromtimetotimeinwritingdelegatetohisrepresentativeanyof the 
powers and authorities vested in the Engineer-in-charge and shall furnish to theContractor 

a copy of all such written delegation of powers and authorities. Any 

writteninstructionorwrittenapprovalgivenbytherepresentativeoftheEngineer-in-chargetot

heContractor within the terms of such delegation shall bind the Contractor and the Owner 

asthoughithasbeengivenbytheEngineer-in-charge. 
4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not 

bedisapprovedbyEngineer-in-chargeandcannotorderthepullingdown,removalorbreakingup

thereofatContractor’scost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the 
Engineer-in-chargeheshallbeentitledtoreferthemattertotheEngineer-in-chargewhoshallthe

reuponconfirm,reverseorvarysuchdecision.Noclaimoflossesallegedtohavebeencausedby 

any discrepancies out of instructions, doubts or misunderstanding shall in any event 
beadmissible. 

4.26.5 OwnernotboundbypersonalconsentofanyofficerotherthanEngineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other 

rightsorclaimswhatsoeverbyreasonofanyconsent,explanation,statementorallegedundersta

nding, promise or guarantees given or to have been given to him by any person 

otherthanEngineer-in-chargeinwriting. 
 

4.27 REMOVALOFWORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as 

areskilledandexperiencedintheirseveraltradesandtheEngineer-in-chargeshallbeatlibertytoo

bjecttoandrequiretheContractortoremovefromtheworksanypersonemployedbytheContrac
torinorabouttheexecutionoftheworkswhointheopinionoftheEngineer-in-chargemisconduct

shimselforisincompetentornegligentintheproperperformanceofhisduties and such person 

shall not be again employed in the work without permission of theEngineer-in-charge. 

 

4.28 UNCOVERINGANDMAKINGGOOD: 
TheContractorshalluncoveranypartoftheworksand/ormakeopeningsinorthroughthesamea
stheEngineer-in-chargemayfromtimetotimedirectforhisverificationandshall 
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reinstateandmakegoodsuchparttothesatisfactionoftheEngineer-in-charge.Ifanysuchpartha

sbeencovereduporputoutofviewafterbeingapprovedbytheEngineer-in-chargeand is 

subsequently found on uncovering to be executed in accordance with the Contract, 

theexpensesofuncoveringand/ormakingopeninginorthrough,reinstatingandmakinggoodth

esameshallbebornebytheOwner.InanyothercaseallsuchexpensesshallbebornebytheContra
ctor. 

 
4.29 WORKDURINGNIGHTSUNDAYSANDHOLIDAYS: 

SubjecttoanyprovisionstothecontrarycontainedintheContract,noneofthepermanentworkse

xceptemergencymaintenancework&operationshallbecarriedoutduringnightoronSundaysor

onauthorizedholidayswithoutthepermissioninwritingoftheEngineer-in-charge. But in case 
of maintenance Contract, the Contractor shall be required to work 
anytimeanydayasrequiredbyEngineer-in-charge. 

 
4.30 TIMEOFPERFORMANCE: 

TheworkcoveredbythisContractshallbecommencedonduedate/within15daysofissueofLette

rofIntentasapplicable.TheContractorshouldbearinmindthattimeistheessenceoftheContract
,unlesssuchtimebeextendedatthediscretionoftheOwner. 

 
4.31 FORCEMAJEURE: 

4.31.1 Anydelaysinorfailureofperformanceofeitherpartiestheretoshallnotconstitutedefaulthereun
der or give rise to any claims for damages if any, to the extent such delays in or failureof 

performance caused by occurrences such as acts of God or the public enemy, 

expropriationorconfiscationoffacilitiesbyGovernmentAuthority,compliancewithanyorderor

requestofanyGovernmentauthorities,actofwar,rebellion,civilcommotion,sabotage,fire,floo
d,earthquake,explosion,implosion,riots,publicstrifeprovidedalwaysthatsuchoccurrencesres

ultinimpossibilityofperformanceoftheContract. 
4.31.2 Only events of force majeure, which impede the execution of the Contract at the time 

ofoccurrence,shallbetakenintocognizance. 
 

4.32 FAILUREOFCONTRACTORTOCOMPLYWITHTHEPROVISIONSOFTHECONTRACT: 

4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with 

suchdiligence or fails to perform any of his obligations under the Contract or in any 

mannercommits a breach of any of the provisions of the Contract it shall be open to the 
Owner atitsoptionbyserving7daysnoticetotheContractorto: 

a) Determine the Contract: in which event the Contract shall stand terminated and 

shallceasetobeinforceandeffectonandfromthedateappointedbytheOwneronthatbe

half,whereupontheContractorshallstopforthwithanyoftheContractworkthenin 
progress, except such work as the Owner may in writing require to be done 

tosafeguardanypropertyorwork,orinstallationfromdamagesandtheOwnerforitspart, 

may take over the work remaining unfinished by the Contractor and completethe 

same through fresh Contractor or by other means, at the risk and cost of 

theContractor, and any of his sureties if any, shall be liable for any excess cost at the 
ratesspecifiedinthescheduleofquantitiesandrates. 

b) Without determining the Contract: to take over the work of the Contractor or any 

partthereofandcompletethesamethroughafreshContractororbyothermeansattheris
k and cost of the Contractor. The Contractor and any of his sureties are liable 

forany excess cost over and above the cost at the rates specified in the schedule 

ofquantities/rates,incurredbysuchworkshaving beentaken overandcompleted by 
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theOwner.BesidestheContractorshallalsobeliableforanycompensationaccruingdueto
anylossincurredbytheOwner. 

c) Inothercases,thedecisionoftheOwnerisbindingontheContractor. 

 
4.32.2 Intheeventsofclause4.32.1(a) 

a) The whole or part of the security deposit furnished by the Contractor is liable to 

beforfeitedwithoutprejudicetotherightoftheOwnertorecoverfromtheContractorthe

excesscostreferredtointhesub-clauseaforesaid,theOwnershallalsohavetheright of 
taking possession and utilizing in completing the works or any part thereof,such of 

materials, equipments and T&P available at work site belonging to theContractor 

as may be necessary and the Contractor shall not be entitled for 

anycompensationforuseordamagetosuchmaterials,equipments,tools&plants. 
b) The amount that may have become due to the Contractor on account of the 

workalready executed by him shall not be payable to him until after the expiry of 

six (6)calendar months reckoned from the date of termination of Contract or from 
takingover of the work or part thereof by the Owner as the case may be, during which 

periodtheresponsibilitiesforfaultymaterialsorworkmanshipinrespectofsuchworkshal

lundertheContract,restexclusivelywiththeContractor.Thisamountshallbesubjecttodedu

ctionofanyamountsduefromtheContractortotheOwnerunderthetermsoftheContrac

tauthorizedorrequiredtobereservedofretainedbytheOwner. 
4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of 

theOwner,thedefaultordefaultscommittedbytheContractoris/arecurableandcanbecuredby
theContractorifanopportunitygiventohim,thentheOwnermayissuenoticeinwritingcallingth
eContractortocurethedefaultwithinsuchtimespecifiedinthenotice. 

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 
eventthattheContractorbecomesbankrupt,insolvent,compoundswithhiscreditors,assignsth

eContract in favour of his creditors or any other persons, or being a company or a 

corporationgoesintoliquidationprovidedthatinthesaideventsitshallnotbenecessaryfortheO
wnertogiveanypriornoticetotheContractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice 
oraffecttherightsoftheOwner,whichmayhaveaccrueduptothedateofsuchtermination. 

4.33 CONTRACTORREMAINSLIABLETOPAYCOMPENSATIONIFACTIONNOTTAKENASPERCLAUSE4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply 

awaiver of any of the conditions and shall be exercisable in the event of any further case 

ofdefaultbythecontractorforwhichheisdeclaredliabletopaycompensation.TheliabilityofCont

ractor for past & future compensation shall remain unaffected. The Owner may 

takepossession of all or any T&P, materials and stores at the work site belonging to Contractor 
onpayment at Contract rate/market rate as the case may be or rate worked out by 

Engineer-in-charge.Otherwise,Engineer-in-chargemayservenoticetoremovesuchT&P,materi

alsandstoresfromthesitewithinastipulatedtime.IntheeventtheContractorfailstocomply,the

Engineer-in-chargemayremovethematthecost&riskoftheContractor. 
b)Inothercases,thedecisionoftheOwnerisbindingontheContractor. 

4.33.2 IntheeventofClause4.32,Clause4.33shallbeapplicablewithoutanyprejudice.Butincaseofsuchcan

cellationtheOwnershallnotholdtheestateofthedeceasedContractorand/orthesurvivingpart

nersoftheContractor’sfirmliableforanydamagesfornon-completionofContract. 

 
4.34 NOCOMPENSATIONFORALTERATIONINORRESTRICTIONOFWORK: 
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At any time from the commencement of the work if the Owner decides 

forwhatsoeverreason, not to carry out the whole work or part thereof as specified in the 

Tender, then Ownershall give notice in writing of the fact to the Contractor, who shall have 

no claim to anypayment or compensation on whatsoever account (profit or advantage which 

he might havederived by executing the work in full) neither shall have any claim for 
compensation by reasonof any alterations having been made from the original 

specification, drawings, designs 

andinstructionswhichmayinvolveanycurtailmentoftheworkasoriginallycontemplated. 
 

4.35 CHANGEOFCONSTITUTION: 

WhentheContractorisapartnershipfirmthepriorapprovalinwritingfromtheOwnershallbe 
obtained before any changes are made in the constitution of the firm. Where 
theContractor is an individual or a Hindu Undivided family business concern, such 

approval asaforesaid shall, likewise be obtained before such Contractor enters into any 

partnership 
firm,wherethereconstitutedfirmwouldhavetherighttocarryouttheworkherebyundertakenb

y the Contractor. In either case if prior approval is not obtained, the Contract shall 

bedeemed to have been allotted in contravention of clause 4.41 hereinafter and the action 

andconsequenceshallensureasprovidedinthatclause. 
 

4.36 TERMINATIONOFCONTRACTFORDEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietordies or if the Contractor is a partnership concern and one of the partners dies then, 

unless theOwner is satisfied that the legal representative of the individual or the proprietary 

concern orthe surviving partners of partnership firm are capable of carrying out and 
completingContract,theOwnerisentitledtocanceltheContractfortheincompletepartwithout

beingin anyway liable for any compensation payment to the establishment of the 

deceasedContractor and/or to the surviving partners of the Contractors firm on account of 
thecancellation of Contract. The decision of the Owner in such assessment shall be final 
andbindingontheparties.IntheeventsofsatisfactionoftheEngineer-in-chargethatsubcontract

or, if any shall provide competent and efficient supervision over the 

workentrustedtothem,mayallowthesurvivingpartnertocompletetheworkcontractedincaseo

f partnership firm at the discretion of the Owner. In the event of such cancellation, 

theOwnershallnotholdtheestateofthedeceasedContractorand/orthesurvivingpartnersofth
eContractor’sfirmliablefordamagefornotcompletingtheContract. 

 
4.37 TERMINATIONOFCONTRACTFORCONTINUOUSUNSATISFACTORYPERFORMANCE: 

TheContractmaybeterminatedatanytimebygiving15daysnoticeincaseperformanceoftheCon

tractorisfoundtobecontinuouslyunsatisfactory.IncaseofterminationofContracteitheronexpi

ryofContractperiodorduringtheperiodofContractduetocontinuouspoorperformance, 
labour unrest, indiscipline etc., Owner shall have no liability for 
providingemployment/compensationtothelaboursengagedbyContractorunderanycircumst

ance.EMD/SecurityretainedfromtheContractorsofarandpayableifanyonanyotheraccountss

hall be forfeited. Balance work shall be carried out at the cost & risk of the 
defaultingContractor. 

 
4.38 MEMBERSOFTHEOWNERNOTINDIVIDUALLYLIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way 
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bepersonally bound or liable for the acts or obligations of the Owner under the Contract 

oranswerableforanydefaultoromissionintheobservanceorperformanceoftheacts,matterorthing
swhicharehereincontained. 
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4.39 CONTRACTOR’SOFFICE/STORE/WORKSHOPATSITE: 

The Contractor shall provide and maintain an office outside the plant gate for his 

SiteIncharge, staff and such office shall be opened at all reasonable hours to receive 
instructions,noticesorothercommunications.TheContractoratalltimeshallmaintainasiteinstr

uctionbook and compliance of these shall be communicated to the Engineer-in-charge from 

time totimeandthewholedocumentstobepreservedandhandedoveraftercompletionofworks. 

 
4.40 CONTRACTOR’SSUBORDINATESTAFFANDTHEIRCONDUCT: 

4.40.1 The Contractor on award of the work shall identify, authorize and depute a 

qualifiedemployeeoftheContratorhavingsufficientexperienceincarryingoutworkofsimilarnature
to whom the equipments, materials if any shall be issued and instruction for works given. 
TheContractor shall also provide to the satisfaction of the Engineer-in-charge sufficient 

andqualified staff to supervise the execution of the work, competent site-in-charge, foremen 

andleading hands including those specially qualified by previous experience to supervise 

thetypesofworkscomprisedintheContractinsuchmanneraswillensurethebestqualityandexp

editious working. At any time in the opinion of the Engineer-in-charge any 

additional,qualifiedexperiencedstaffforsupervisionisconsiderednecessary,theywillbeprovid

edbytheContractorwithoutadditionalfinancialburdentoOwner.TheContractorshallensureto
the satisfaction of the Engineer-in-charge competent and efficient supervision over the 

workentrusted to them including their Sub-Contactors if any (deployed with prior 

permission 

oftheOwner)andcomplyallstatutoryprovisionsofContractLabour(R&A)Acts1970. 

4.40.2 IfanyoftheContractor’ssite-in-charge,assistants,foremenoranyemployeeintheopinionof 
Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualifiedor 

negligent in the performance of their duties or that in the opinion of the Owner’s 
Engineer-in-charge undesirable for administrative or any other ground, the continuance of 

suchperson(s) in Contractor establishment, then at the directions of Engineer-in-charge 
theContractorshallatonceremovesuchperson(s)fromtheestablishmentoftheContractoratth

eOwner’spremiseswithoutanyfinancialburdentoOwner. 
 

4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, 

workmenand others, shall exercise proper degree of control over them and in particular 

withoutprejudicetothesaidgeneralitytheContractorshallbeboundtoprohibit/preventanyoft
heemployeesfromtrespassingoractinginanywaydetrimentalorprejudicialtotheinterestofthe

communityorthepropertiesorOwner’slandorpropertiesintheneighborhood.Intheevent of 

such trespassing, the Contractor shall be responsible for all consequent claims oractions 

for damages or injury or any other grounds whatsoever. The decision of the 
Engineer-in-chargeuponanymatterarisingunderthisclauseshallbefinal. 

4.40.4 AllContractorspersonnelenteringintotheOwnerspremisesshallbeproperlyidentifiedbybadg

es of a type acceptable to the Owner which must be worn at all times on Ownerspremises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no 

master-servantrelationship is created between the Owner and the Contractor’s labour and 
no claim foremployment / compensation of any such labour from the Owner shall be 
tenable orentertained. 

 

4.41 SUBLETTINGOFWORK: 

In normal cases, sub-contracting is not permitted. But however Engineer-in-charge 
maypermitthesameincaseheissatisfiedthatsubcontractingisrequired.Nopowerofattorney 
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holderotherthanaregularemployee,partnerordirectorofthefirmshallbeconsideredforSite 
In-charge of Contractor. No Contractor with the power of attorney of some 
otherContractorshallbeentertainedtoexecuteanywork.TheContractorisadvisednottoenteri
ntoContractbeforeobtainingtheconsentofEngiener-in-chargetothateffect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree 

betransferred,assignedorsubletbytheContractordirectlyorindirectlytoanyperson,firmorcor

poration whatsoever except as provided for in the succeeding sub-clauses without 

thepriorconsentinwritingoftheOwner. 
4.41.2 Contractorsliabilitynotreducedbysubcontract: 

NotwithstandinganysubcontractwithsuchapprovalasaforesaidandnotwithstandingthattheE

ngineer-in-chargeshallhavereceivedcopiesofanysubcontracts,theContractorsshallbeandsha
llremainsolelyresponsibleforthequalityandtimelyexecutionoftheworksandperformance of 

all the conditions of the Contract in all respects as if such subcontract 
orsublettinghadnottakenplace,andasifsuchworkhadbeendonedirectlybytheContractor. 

4.41.3 Noremedyforactiontakenunderclause4.41: 
ForactiontakenbytheOwnerundertheclauseshallnotrelievetheContractorofanyofhisliabilitie

sundertheContractorgiverisetoanyrightorcompensation,extensionoftimeorotherwise. 

 
4.42 POWEROFINTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the 

ContractdocumentsorifheatanytimeintheopinionoftheEngineer-in-charge- 

 
i) FailstocarryouttheworksinconformitywiththeContractdocumentsor 

ii) FailstocarryouttheworksinaccordancewiththeContractschedule 

iii) Substantiallysuspendworkortheworksforaperiodofsevendayswithoutapprovalofthe 

Engineer-in-charge, 

iv) FailstocarryoutandexecutetheworkstothesatisfactionoftheEngineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, 

labour,materialsorotherthingsorTools&Plants,minimuminfrastructurefacilities. 

vi) Commit, suffer or permit any other breach of any of the provisions of the Contract 
onhis part to be performed or observed or persist in any of the above 

mentionedbreachesoftheContractforsevendays,afternoticeinwritingshallhavebeen

giventotheContractorbytheEngineer-in-chargerequiringsuchbreachtoberemedied,or 

vi)     If the Contractor during the continuance of the Contract shall become bankrupt, makeany 
arrangement for composition with his creditors orgo into liquidation, the Ownershall 

have the power to enter into the works and take over the possession of 

thematerials, temporary work, constructional plant, stock and complete the works 

byother Contractors, firm or corporation as the Owner in his absolute discretion 
maythink proper to employ and to use or authorize the use of any materials, 

temporaryworks,constructionalplant,andstockasaforesaid,withoutmakingpaymentt

otheContractor for the said materials, other than such as may be certified in writing by 

theEngineer-in-charge to be reasonable & not being liable for any loss or damage 

thereto.TheOwnershallbyreasonofhistakingpossessionoftheworkoroftheworksbein
gcompleted by other Contractor (due account being taken of any such extra work 
orworkswhichmaybeomitted)thentheexcessamountifanyshallbedeductedfromany 

money which may be due for work done by the Contractor under the Contract 
andnotpaidfor.Anyfurtherdeficiencyshallforthwithbemadegoodbysellinsuch 
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mannerandforsuchpriceashemaythinkfitalloranyoftheconstructionalplant,materialse
tc.availableatsite. 

 
4.43 CONTRACTOR’SRESPONSIBILITYFORCOMPLIANCEOFSTATUTORYNORMS&OTHERRULESAPPLICABLETOSUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory 

regulations,ordinances, bylaws of any local or duly constituted authorities or public bodies, 

which may beapplicable from time to time to the works or any temporary works. The 
Contractor shall keepthe Owner indemnified against all penalties and liabilities of every 

kind, arising out of non-adherence to such statutes, ordinances, laws, rules, regulations 

etc. All costs & 

expensesbornebytheOwnerinwayofpenalty,associatedlitigationsetc.onaccountofContracto
r’sdefaultshallberecoveredfromtheContractorfromhisduesorfromtheduesofanyothercontr

actwithOwnerorasdebtliability. 

4.44 OTHERAGENCIESATSITE: 

The Contractor shall have to execute the work in such place and condition where 
otherAgencieswillalsobeengagedforotherworkssuchassitegrading,filling&leveling,electrical& 

mechanical engineering works, operation & maintenance activities of running plant etc. 

Noclaim shall be entertained due to work being executed in the above circumstances. 

TheContractorshalldotheirworkinatime&mannertakingallsafetyprecautionssoastoavoidinte

rference with other activities but their activities should not lag behind. 
Engineer-in-charge’sdecisioninthisrespectisfinal. 

 
4.45 CORRESPONDENCES/NOTICES: 

4.45.1 PowerofAttorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the 
addressfurnishedbytheContractor.AnynoticetobesenttotheContractorbyOwnershallbesent

byregisteredposttotheaddressoftheContractor.TheContractorshallsubmitduepowerof 

attorney in favour of their site-in-charge at site for the purpose of receipt of all 

letters,notices, drafts, cheques, job instruction and execution of job etc. from Owner and 

tocorrespond&transactwithOwneronbehalfofContractor&pertainingtothisContractonly. 

4.45.2 AddressforCorrespondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone 

(s),Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any 

changeofaddressduringcurrencyoftheContract,theContractorshallforthwithintimatethesam

etotheOwnerfailingwhichsuchactshallbetreatedasafraudulentmotiveofContractor. 

4.45.3 NoticetotheContractor: 
Any notice may be served on the Contractor or his site-in-charge at the job site or 
byregisteredmaildirectlytotheaddressfurnishedbytheContractororboth.Proofofissueofsuchn
oticeshallbeconclusiveontheContractorhavingbeendulyinformedofthecontentstherein. 

4.45.4 NoticetotheOwner: 

AnynoticetobegiventotheOwnerunderthetermsofContractshallbeservedbysendingthe 
same by Registered mail to or delivering the same at the respective site office of 

IbThermalPowerStation,addressedtotheEngineer-in-charge. 

4.45.5 Noticestolocalbodies: 
i) Contractor shall comply with and give all notices required under any 

Governmentauthority,instrument,ruleorordermadeunderanyActofParliament,State

lawsorany regulation or bye-laws of any local authority relating to the works. He shall 
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beforemakinganyvariationfromtheContractdrawingnecessitatedbysuchcompliancegive 
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totheEngineer-in-chargeawrittennoticegivingreasonsfortheproposedvariationando
btaintheEngineer-in-charge’sinstructionsthereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect 

ofanyfeesorchargespayableunderanyActofParliament,StatelawsoranyGovernment 

instrument, rule or order and any regulations or byelaws of any 

localauthorityinrespectoftheworks. 

4.45.6 Instructions&Notices: 
i) Subject as otherwise provided in this Contract, all notices to be givenand all 

otheractionstobetakenonbehalfoftheOwnermaybegivenortakenbytheEngineer-in-c

harge/Officer-in-chargeorhisauthorizedrepresentative. 

ii) All instructions, notices and communications etc., under the Contract shall be given 
inwritingandifsentbyregisteredposttothelastknownplaceofabodeorbusinessofthe 
Contractor shall be deemed to have been served on the date when in the 

ordinarycourseofpostthesewouldhavebeendeliveredtohim. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during 
allworkinghoursandshallsuperintendtheexecutionoftheworkswithsuchadditionalass

istance in each trade, as the Engineer-in-charge may consider necessary. In no 

casesite-in-charge shall remain absent from site without prior permission of the 

Engineer-in-charge.OrdersgiventotheContractor’ssite-in-chargeshallbeconsideredto

havethesameforceasiftheyhadbeengiventotheContractorhimself. 
iv) TheEngineer-in-chargeshallcommunicateorconfirmtheinstructionstotheContractor 

in respect of the execution of work in a field work Site Order 

BookmaintainedintheofficeoftheEngineer-in-chargeandtheContractororhisauthoriz

ed representative shall confirm receipt of such instructions by signing therelevant 
entries in this Book. If required by the Contractor, he shall be furnished a 

copyofsuchinstruction(s). 
 

4.46 RIGHTSOFOWNERONVARIOUSINTERESTS: 

i) TheOwnerreservestherighttodistributetheworkbetweenmorethanoneContractor. 

The Contractor shall cooperate and afford the other Contractors allreasonable 
opportunity for access to the works for the carriage and storage 

ofmaterialsandexecutionoftheirworks. 

ii) Wherever the work being done by any department of the Owner or by the 

Contractorengaged by the Owner as per the condition of work covered by this 
Contract, 

therespectiverightsandvariousinterestsinvolvedshallbedeterminedbytheEngineer-i

n-charge to secure the completion of the various portions of the work in 

generalharmony. 
 
 

 
4.47 NEGOTIATIONOFRATES: 

IncaseOwnerfindsthelowestpricetobeathighersideinconsiderationofmarketpriceofvarious 

inputs including labour component, may call the lowest Bidders for negotiation 
ofpricebasedonanalysisoftheirrateetc. 

 
4.48 ISSUEOF LOI: 

TheLetterofIntentshallbereleasedbytheOwnerortheEngineer-in-chargewiththeratesandoth

erterms&conditionsfinallyarrivedatnegotiation.TheContractorshallcommenceperformance



Page 78 of 212 

 

oftheContractonthebasisofthisLOI/Workorder. 
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4.49 Firmworkordershallbereleased/Contractagreementexecutedwithin30daysofissueofLetter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor 

byendorsement and return the duplicate copy of work order endorsed as 

unconditionalacceptance of rates & terms and conditions of work order to the Owner and 
form part ofContract. 

 

 
EndofSection-IV 
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SECTION-V 

 
5.0 SCOPE&PERFORMANCEOFWORK 

5.1 SCOPEOFWORK: 

Scope of particular work in detail is available in Special Conditions of Contract for 
informationofBidders. 

 
5.2 USEOFCONTRACTDOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during 

theprogressofwork.HeshallkeeponecopyofContractdocumentswithdrawingsonthesiteingoo

dorderandthesameshallatallreasonabletimesbeavailableforinspectionandusebytheEnginee
r-in-charge/hisrepresentatives/otherinspectingofficers. 

5.2.1 NoneofthesedocumentsshallbeusedbytheContractorforanypurposeotherthanthatofthisCo

ntract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 
inconnection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX 

of1923) applied to them and shall continue to apply even after the execution of such 

worksundertheContract. 
 

5.3 WORKSTOBECARRIEDOUT: 

TheworkstobecarriedoutundertheContractshallexceptasotherwiseprovidedintheseconditio
ns include all labours, materials, tools, plant, equipment and transport which may berequired 

in preparation of and for full & entire execution for completion of works. Thedescription 

given in the schedule of quantity shall unless otherwise stated, be held to includewaste of 

materials, carriage and cartage, carrying in, return of empties, hoisting, setting,fitting and 
fixing in position and all other labour necessary in and for the full and entireexecution and 

completion as aforesaid in accordance with good practice and 

recognizedprinciplesofengineering. 
 

5.4 SCHEDULEOFWORK: 
After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 

accountand dovetailing the technicality of work, sequence of work, material availability, 

materials 

ontransit,materialsonorder,weathercondition,nature&urgencyofworks,theirpermutation& 
combination for an integrated approach for timely completion of the works at 

ultimatecost. The Engineer-in-charge after scrutinizing the schedule submitted by the 

Contractor shallapprovebeforeactualworkcommences. 

 
5.5 EXECUTIONOFWORKS: 

All the works shall be executed in strict conformity with the provisions of the 

Contractdocuments,specificationsandinstructionsbytheEngineer-in-chargewhethermention
edinthe Contract or not. The Contractor shall be responsible for ensuring that works are 

executedin the most substantial and proper workman like manner using the quality 

materials andlabour during the progress of and up to completion of job in strict 

accordance with thespecificationsandtotheentiresatisfactionoftheEngineer-in-charge. 
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5.6 COORDINATIONANDINSPECTIONOFWORKS: 
The coordination and inspection of the day-to-day work under the Contract shall be 

theresponsibilityoftheEngineer-in-chargeorhisauthorizedrepresentatives.Afieldworkorderb

ook shall be maintained by the Contractor in which written instruction for specific job 
beentered.TheseshallbesignedbytheContractororhisauthorizedrepresentativebywayofack

nowledgmentwithin12hours. 

 
5.7 GENERALCONDITIONOFWORK: 

The working time of the work is 48 hours per week per man in general. In case of 

overtimework is permitted in case of need, the Owner will not compensate for the same. Shift 

workingat2to3shiftsperdaywillbecomenecessaryandtheContractorshalltakethisaspectintoc
onsideration while formulating his rates for Tender. No extra claim will be entertained 
bytheOwneronthisaccount. 

 
5.8 REPORTINGOFWORKSTATUS: 

TheContractorshallsubmittotheEngineer-in-chargereportsatregularintervalsregardingthepr

ogressofworkasdesiredfromtimetotime. 

 
5.9 DRAWING/SEQUENCETOBEPROVIDEDBYOWNER: 

Intheprogressofwork,detailedworkingdrawingsonthebasisofwhichactualexecutionofthe 

work has to proceed, shall be furnished in stages. The Contractor shall be deemed to 
havegone through the drawings issued to him thoroughly and carefully, in conjunction 

with allother connected drawings and discrepancies if any shall be brought to the notice 

of theEngineer-in-charge, before actually carrying out the works. Wherever drawing is not 

possible,sequence of operation or work instructions shall be given by the Engineer-in-charge 

as in caseofmaintenanceworksetc. 
 

5.10 LIABILITIESFOR DEFECTS,IMPERFECTIONS etc.AND RECTIFICATIONTHEREOF: 

IfitshallappeartotheEngineer-in-chargethatanyworkhasbeenexecutedwithunsound,imperfe

ct or unskilled workmanship, or with materials of any inferior description, or that 

anymaterialsorarticlesprovidedbytheContractorfortheexecutionofworkareunsoundorofqu
alityinferiortothatContractedfor,orotherwisenotinaccordancewiththeContract,theContract

orshallondemandinwritingfromtheEngineer-in-chargeorhisauthorizedrepresentative 

specifying the work, materials or articles complained of, notwithstanding thatthe same may 

have been inadvertently passed, certified and paid for, forthwith rectify orremove and 

reconstruct that work so specified and provide other proper and 
suitablematerialsorarticlesathisownchargeandcost,andintheeventoffailuretodosowithinap

eriod to be specified by the Engineer-in-charge in his demand aforesaid the 

Engineer-in-charge may on expiry of notice period rectify or removes, and re-execute the 

work or removeand replace with others, the materials or articles complained or as the case 
may be at the riskand expense in all respects of the Contractor. The decision of 

Engineer-in-charge as to anyquestionarisingunderthisclauseshallbefinalandconclusive. 

5.11 TWELVEMONTHSPERIODOFDEFECTLIABILITYFROMTHEDATEOFACTUALCOMPLETIONOFWORKRECORDEDINCOMP

LETIONCERTIFICATE: 
Fromthecommencementtocompletionofthework,theContractorshalltakefullresponsibility 

for the care of all works including all temporary works and in case any damage,loss or injury 

shall happen to the work or to any part thereof or to any temporary works 

fromanycausewhatsoever,shallathisowncostrepairandmakegoodthesamesothaton 
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completion the work shall be in good order and in conformity in every respects with 
therequirementsoftheContractandtheEngineer-in-charge’sinstruction. 

 
Thedefectliabilityperiodshallbe12monthsfromthedateofcompletion.Oncompletionofsuch 
period and on final certification of satisfactory performance report of the Contractedwork 

from Engineer-in-charge, the security deposit shall be released. The period of 12 monthsshall 

be counted from the date of completion of last repair of defect in case of any 

defectappears after completion of work / from the date of completion as mentioned in 
completioncertificate. 

 
5.12 TRAININGOFAPPRENTICES: 

TheContractorshallduringthecurrencyoftheContractwhencalleduponbytheEngineer-in-char

geengageandalsoensureengagementbysubcontractorandotheremployedbytheContractor 
in connection with the works, such number of Apprentices in the categoriesmentioned in 
Schedule A and for such periods as may be required by the Engineer-in-charge.The Contractor 

shall train them as required under the Apprentices Act, 1961 and shall 

beresponsibleforallobligationsoftheemployerundertheAct,excludingtheliabilitytomakepay

menttoApprenticesasrequiredundertheAct. 

5.13 Contractor’sliability&insurance: 
From commencement to completion of the works, the Contractor shall take full 

responsibilityofthesitefortakingcareandprecautionstopreventlossordamageandtominimizel

ossordamagetothemaximumextentpossibleandshallbeliableforanydamageorlossthatmayh

appen to the works or any part thereof and all Owner’s T & P from any cause 
whatsoever(save and except the Excepted Risks) and shall at his own cost repair and make 

good the sameso that at completion of the works, all Owner’s T & P shall be in good order and 

condition andin conformity in every respect with the requirements of BI standard and to the 

satisfaction oftheEngineer-in-chargeandto 
thesatisfactionofEngineer-in-chargewhereBISisnotavailable. 

5.13.1 IntheeventofanylossordamagetotheworksoranypartthereofortoanyT&Portoanymaterial or 

articles at the site from any of the Excepted Risks the following provisions shallapply: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

removefrom the site any debris and so much of the works as shall have been damaged, 
takingtotheOwner’sstoresuchT&P,articlesand/ormaterialsasmaybedirected: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

proceedwith the erection and completion of the works under and in accordance 

with theprovisionsandconditionsoftheContract. 
5.13.2 CompensationonaccountoflossduetodamageforExceptedperils: 

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall 

beascertained in the same rate under the Contract and added to the contract sum as 

deviation.Provided the Contractor was alert and has taken sufficient precaution as a man 
of 

generalprudenceshouldhavetakentopreventthelossordamagetominimizetheamountofsuch

lossinhisowncase. 
5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure 

theentirebuildingifthebuildingoranypartthereofisusedbyhimforthepurposeofstoringorusing 
materials of combustible nature, as to which the decision of the Engineer-in-charge 
shallbefinalandbinding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and 



Page 83 of 212 

 

claimsforinjuriesordamagetoanypersonsoranypropertywhatsoeverwhichmayariseoutofor 
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in consequence of the construction and maintenance works and against all claims, 

demands,proceedings, damages, costs, charges and expenses whatsoever in respect of or 

in relationthereto. 

5.13.5 Beforecommencingexecutionofthework,theContractorshall,withoutinanywaylimitinghis 

obligations and responsibilities under this condition, insure against any damage, loss 
orinjury which may occur to any property. (excluding that of the Owner but including 

theOwner’sbuildingrentedbytheContractorwhollyorinapartandanypartofwhichisusedby 

him for storing combustible materials), or to any person (including any employee of 

theOwner)byorarisingoutofcarryingoutoftheContract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages 
orcompensation under the provisions of Payment of Wages Act, 1936. Minimum Wages 
Act,1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; 

IndustrialDisputesAct,1947andtheMaternityBenefitAct,1961oranyModificationsthereofora

nyotherlawrelatingtheretoandrulesmadehereunderfromtimetotimeorasaconsequenceofa

nyaccidentorinjurytoanyworkmanorotherpersonsinorabouttheworks,whetherintheemploy

mentoftheContractorornot,saveandexceptwheresuchaccidentorinjuryhasresulted form any 

act of the Owner, his agents or servants, and also against all costs, chargesand expenses of 
any suit, action or proceedings arising out of such accident or injury andagainst all sum or 

sums which may with the consent of the Contractor be paid to compromiseor compound any 

claim. Without limiting his obligations and liabilities as above provided, theContractor shall 

insure against all claims, damages or compensation payable under theWorkmen’s 

Compensation Act, 1923 or any modification thereof or any other law relatingthereto. 
5.13.7 TheContractorshallensurethatsimilarinsurancepoliciesaretakenoutbyhissubcontractors 

(if any) and shall be responsible for any claims or losses to the Owner resulting from 
theirfailuretoobtainadequateinsuranceprotectioninconnectionthereof.TheContractorshall

produce or cause to be produced by his subcontractors (if any) as the case may be, 

therelevant policy or policies and premium receipts as and when required by the 

Engineer-in-charge. 
5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force 

theinsurancereferredtoaboveoranyotherinsurancewhichhe/theymayberequiredtoeffectun

der the terms of the Contract then and in any such case the Owner may, without 

beingbound to, effect and keep in force any such insurance and pay such premium or 
premiumsas may be necessary for the purpose and from time to time deduct the amount so 

paid by theOwner from any moneys due or which may become due to the Contractor or 

recover thesameasadebtduefromtheContractor. 
 

Theaboveconditionsareapplicableforvalueofworkbelowonecrorerupees.Butincaseofcontra

ct involving considerable risk or damage and of value more than one crore, 

theContractorhastoobtainblanketinsurancepolicyforallhisworks,T&Pandmanpowerandassi

gninfavouroftheOwner. 

 
5.14 Retentionofcost&expenses 

a) In the event the contractor is involved with violation of any act(s) relating to 
safety,environment,labourandworkmencompensation,taxes&dutiesetc.andconsequentleg

alaction & penalty during execution of contract the issue is open in relevant Govt. 

Deptt.,estimatedvalueofcostandexpensestowardsthesameshallberetainedfromthefinalbillt

illdisposalofthecase. 



Page 85 of 212 

 

b) If any contractor avoids to attend workmen’s compensation commissioner court 

onsummon, he shall not be entertained for award of any future contract in OPGC. The 

cost 

&expensesofcompensationtowardsthedeathorpermanentdisablementshallbedeductedfro

mthecorrespondingContractoranyotherContractexecutedbythesameContractorinOPGCorl
astlyasdebtliability. 

 

 
EndofSection-V 
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SECTION-VI 

 
6.0 CERTIFICATEANDPAYMENT: 

6.1 SCHEDULEOFQUANTITY/PRICESCHEDULEANDPAYMENT: 

6.1.1 Contractor’sremuneration: 
ThepricetobepaidbytheOwnertotheContractorforthewholeoftheworkdoneandforthe 

performance of all the obligations undertaken by the Contractor under the Contract shallbe 

ascertained by the application of the respective rates in schedule of quantity / 
priceschedule (the inclusive nature of which is more particularly defined by way of application 

butnotoflimitationofitemofactivities,materials&expensesspecifiedinclauseNo.6.1.2)andpay

ment to be made accordingly to the work actually executed and approved by the 

Engineer-in-charge. The sum so ascertained shall (exception only as and to the extent 
expresslyprovidedherein)constitutetheremunerationoftheContractorundertheContractan

dnofurther or other payment whatsoever shall be or become due or payable to the 

ContractorundertheContract. 
6.1.2 Activities&expensestobeincludedinrates: 

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated 
inthe Contract shall remain firm till the issue of Final Certificate and shall not be subject 

toescalation. The said schedule of quantity / price schedule shall be deemed to include 

andcover all costs, expenses and liabilities of every description and all risks of every kind 

to 

betakeninexecution,completionandhandingovertheworktotheOwnerbytheContractor.The
Contractorshallbedeemedtohaveknownthenature,scope,magnitudeandtheextentof the works 

and materials required though the Contract Document may not fully andprecisely furnish 

them. He shall make such provision in the rates accepted as he may considernecessary to 

cover those of such items of work and materials as may be reasonable andnecessary to 
complete the work. The opinion of the Engineer-in-charge as to the items 
ofworkwhicharenecessaryandreasonableforcompletionofworkshallbefinalandbindingonCo

ntractoralthoughthesamemaynotbeshownonordescribedspecificallyinContractdocument. 
6.1.3 Ratestocovertaxesandduties: 

No exemption or reduction of custom duties, excise duties, sales tax, works Contract 

tax,entry tax or any port duties, royalty, transport charges, stamp duties of Central or 

StateGovernment or Local Body or Municipal Taxes or duties, taxes or charges, income 

taxwhatsoever will be granted or obtained and all expenses of which shall be deemed to 
beincludedinandcoveredbytheacceptedrates.TheContractorshallalsoobtainandpayforallpe

rmitsorotherprivilegesnecessarytocompletethework. 

6.1.4 Acceptedratescannotbealtered 
Forworkunderitemratebasis,noalterationwillbeallowedintheratesbyreasonsofworksoranyparto

fthembeingmodified,altered,extended,diminishedoromitted.Theacceptedratesisoffullyincl

usiverateswhichhavebeenagreedbytheContractorandtheOwnerandcannot be altered 

under any circumstances. However, if the quantity of such modification,alteration, 
extension, reduction or omission is substantial and exceeds 5% in the Contractprice, the 

variation in rate may be examined and amended by Engineer-in-charge 

onrecommendationofContractReviewMeeting(referClauseNo.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed 

toinclude the factors such as work shall be carried out in operating plant and shall take 
sufficientcareinmovingtheplants,equipmentsandmaterialsfromoneplacetoanother,sothatth

eydo not cause any damage to any person or to the property of the Owner or to third 



Page 87 of 212 

 

partyincludingoverheadandundergroundcables/pipelines.Intheeventofsuchdamageincluding 
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eventuallossofgenerationandoperationoftheplantorservicesinanyplantorestablishmentase
stimatedbytheOwnerorascertainedbythethirdpartyshallbebornebythe Contractor. The 
aforesaid risk shall be covered by insurance as per Clause 5.13.5 This 
shallbeapplicablewhenContractvalueismorethanonecrore. 

 
6.2 PROCEDUREFORMEASUREMENTOFWORKEITHERINPROGRESSORFINAL: 

6.2.1 Methodsofmeasurement: 
Themeasurementshallbetakeninaccordancewiththeproceduresetinthespecifications.No 
local or general method of measurement shall be adopted. In case the method 
ofmeasurement is not specified in the specifications, the procedure of Bureau of 
IndianStandardshallprevail. 

6.2.2 Measurementofworkinprogress: 

All measurements shall be in metric system. All the works in progress will be jointly 
measuredby the representatives of Owner and the Contractor progressively in 

construction & civilmaintenance work. In case of mechanical /electrical / C&I maintenance 

&upkeepment worketc. the item of work performed by the Contractor shall be recorded 

daily 

preferablyimmediatelyoncompletioninthemannerstipulatedinconditionsofContract.Suchm

easurementswillberecordedintheprescribedmeasurementbookbytherepresentativeofOwn

erandsignedbybothpartiesastokenofacceptancebybotheitheroncompletionofcertainitemor

inanintervalofdaysorhoursasthecasemay be. 
6.2.3 Finalmeasurement: 

On completion of work final measurement shall be taken in the similar fashion as 

statedearlier and sum total of part measurement shall be compared. Final measurement 

shall beconsideredforfinalpayment. 

6.2.4 Beforetakingmeasurementsofanyconstructionwork,theEngineer-in-chargeorhisauthorized 

representative for the purpose shall give a notice with reasonable time to theContractor. 
In case of operation or maintenance work the Contractor or his authorizedrepresentative 

shall obtain the signature of Engineer-in-charge or his representative insupport of 

completion of any item of work to the satisfaction of Engineer-in-charge. All thesedetails shall 

be recorded in measurement book in prescribed format to be provided 
byEngineer-in-charge/printedstandardMeasurementBookavailableinthemarket. 

 

If the Contractor fails to attend or to send an authorized representative for 

measurementafter such a notice or failure of Engineer-in-charge on Contractor’s request 

in case 
ofmaintenanceworkasthecasemaybeorfailstocountersignortorecordtheobjectionwithinaweekf

romthedateofmeasurement,theninanysuchevent,themeasurementtakenbytheEngineer-in-

charge/hisrepresentativeshall betakentobecorrectmeasurementofwork. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement 
inrespectoflabourandotherthingsnecessaryformeasurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, 

themattershallbereferredtothesubsequentContractReviewMeeting.Thedecisiontakeninthe

ContractReviewMeetingshallbefinal&binding. 

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract 
termsandtheagreedbillingschedulesinduplicatetotheEngineer-in-charge/Officer-in-chargeas

the case may be giving abstract and detailed measurement for the various items 

executedduring a pre-determined period / month, as the case may be. In case of 
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maintenance/upkeepment contract, monthly bill shall be preferred during 1st week of the 

succeedingmonth.Incaseofconstructionworkthebillshallbefurnishedafterachievingmilestoneor
as 
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provided in the Contract. The Engineer-in-charge shall take or cause to be taken the 
requisitemeasurements for the purpose of having the same verified and the claim as far as 
admissible,adjusted, if possible, before the expiry of 21 days from the presentation of the 
bill. This isapplicableforrunningbillsonly. 

6.3 PAYMENTOFCONTRACTOR’SBILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account 

PayeechequeforwardingthesametoregisteredofficeorthenotifiedofficeoftheContractor.The

cheque shall also be handed over to the Contractor or their Site-in-charge if authorized 
forthe purpose against due receipt. In no case will Owner be responsible if the cheque is 

mislaidor misappropriated by unauthorized person / persons. Demand draft may also be 

issued afterdeductionofbankcommissionchargesifrequestedbytheContractor. 
AllpaymentshallbemadeinIndiancurrencyonly. 

6.3.1 Paymentofrunningbill: 
InterimbillsshallbesubmittedbytheContractoratintervalsmentionedinScheduleAonorbefore 

the date fixed by the Engineer-in-charge for the work executed. The 

Engineer-in-charge/Officer-in-chargeshallthenarrangetohavethebillverifiedbycomparingwi

ththemeasurementalreadytaken. 
6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is 

consideredentitledbywayofinterimpaymentshallbemadeforalltheworkexecuted,afterdedu

ctingthere from the amounts already paid, the security deposit and such other amounts as 

may bedeductibleorrecoverableintermsoftheContract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from 
thedateofacceptanceofthebillbyEngineer-in-charge. 

6.3.4 Any interim certificate given relating to work done may be modified or corrected by 

anysubsequent interim certificate or by the final certificate. No certificate of the 

Engineer-in-charge supporting an interim payment shall itself be conclusive evidence that 
any work towhichitrelatesis/areinaccordancewiththeContract. 

 

6.4 RECEIPTOFPAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed 
bythe Contractor in case of proprietary firm and otherwise a person holding due power 

ofattorney in this respect on behalf of the Contractor, except when the Contractors 

aredescribedintheirTenderasalimitedcompanyinwhichcasethereceiptsmustbesignedinthe 

name of the company by one of its principal officers or by some other persons 
havingauthoritytogiveeffectualreceiptforthecompany. 

 
6.5 COMPLETIONCERTIFICATE: 

6.5.1 EligibilitycriteriaforissueofCompletionCertificate:- 

No certificate of completion shall be issued nor shall the work be considered to be 

completedtill the Contractor shall have removed from the premises on which the work has 
beenexecuted, all such scaffolding, sheds and surplus materials except such as are 

required forrectification of defects, rubbish and all huts and sanitary arrangements 

required for hisworkmen on the site in connection with the execution of the work, as shall 

have been erectedby the Contractor or the workmen and cleaned all dirt from the parts of 

building (s) in or 
uponoraboutwhichtheworkhasbeenexecutedorofwhichhemayhavehadpossessionforthepu

rpose of the execution thereof and cleaned floors, gutters and drains, eased doors 

andsashes, oiled locks and fastenings, labeled keys clearly and handed them over to the 
Engineer-in-chargeandmadethewholepremisesfitforimmediateoccupationorusetothesatisf
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actionoftheEngineer-in-charge.IftheContractorshallfailto complywithanyofthe 
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requirementsofthisconditionsasaforesaidonorbeforethescheduleddateofcompletionof the 

works, the Engineer-in-charge may at the expense of the Contractor fulfill 

suchrequirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he 

thinksfit and the Contractor shall have no claim in respect of any such scaffolding or 

surplusmaterials except for any sum actually realized by the sale thereof less the cost of 
fulfilling therequirements and any other amount that may be due from the Contractor. If the 

expenses offulfilling such requirements are more than the amount realized on such disposal as 

aforesaid,theContractorshallforthwithondemandpaysuchexcess. 

6.5.2 ApplicationforCompletionCertificate. 
AssoonastheworkiscompletedandtheContractorfulfillshisobligationsinallrespect,heshall be 

eligible to apply for Completion Certificate. The Owner or his representative shallnormally 
issue to the Contractor the Completion Certificate within 30 days after receiving anapplication 
from the Contractor after verifying from the completion documents and 

satisfyinghimselfthattheworkhasbeencompletedinaccordanceandassetoutintheconstructio

nand erection drawings and the Contract Documents. In case of operation or 
maintenanceContract,satisfactoryperformanceduringContractperiodshallbebasisforissueof

CompletionCertificate. 

6.5.3 IssueofCompletionCertificate: 
OnreceiptofrequestfromtheContractorEngineer-in-chargeshallinspectwholeoftheworkandshallis
sueacertificateofcompletionindicating:- 

a) Dateofcompletionofwork 
b) ValueoftheContract/valueofworkexecuted 

c) Qualityofperformance 
d) Levelofsafetymaintainedduringthework. 

6.5.4 If at any time before completion of the entire work, items or groups of items for 

whichseparateperiodsofcompletionhavebeenspecified,havebeencompletedtheEngineer-in

-charge can take possession of any such parts being hereinafter in this condition referred to 

as‘therelevantpart’)notwithstandinganythingexpressedorimpliedelsewhereinthisContract: 
(a) Within thirty days of the date of completion of such items or groups of items or 
ofpossessionoftherelevantparttheEngineer-in-chargeshallissueCompletionCertificateforth

e ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for 

the‘relevantpart’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be 

deemedto have commenced from the certified date of completion of such items or the 

‘relevant part’asthecasemaybe. 

(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of 
thecompleteditemsor‘relevantpart’asestimatedbytheEngineer-in-chargeforthispurpose.Th

isestimateshallbeapplicableforthisparticularpurposeonly. 

(d) InsuchcaseCompensation/LiquidatedDamagefordelayshallbecalculatedinaccordancewi

thClause6.9ontotalvalueofthework,lessthevalueof‘relevantpart’takingintoconsiderationth
eduedateofcompletionasperContractandsubsequenttimeextension,ifany. 

 

6.6 FINALPAYMENT: 

Duringprogressofworkincaseofconstructionworkandperiodfixedforpaymentincaseofprovisi

onofservicessuchasoperationandmaintenance,runningbillsshallbepreferredbythe 

Contractor as per the terms of Contract and shall be paid on the basis of 
measurementcertificationofEngineer-in-charge/Officer-in-chargefromtimetotimeorinfixedi
ntervals.Butfinalbillshallbepaidonreceiptof- 
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i) Finalbill(n’th&finalbillmustbewrittenoverthebill) 
ii) Measurementbookwithallitssupportingdocuments 

iii) CompletionCertificateofEngineer-in-charge 

iv) Storeclearance 
v) Evidenceinsupportofclearanceoflabourdues. 

vi) EvidenceinsupportofpaymentofPFdues 

vii) NoclaimcertificatebytheContractor 

viii) Totalamountofdues,less- 
a) Paymentalreadymadethroughrunningbills 

b) Advancesifany 
c) Penaltyifany 

d) Liquidateddamage 
e) Amountstowardsthecostoftools&plantsnotreturnedtowarehouse 
f) Valueofthesurplusofmaterialissuednotreturnedtostore. 
g) AnyestimatedamountonaccountofdefaultofContractorinstatutoryorenviron

mentalmatterordisputeopeninCourtofLaw. 
h) ClearancefromPersonnel&Administrationdepartmentrelatingtorentforacco

mmodation,water&electricitybillsetc. 

 
6.7 TERMSOFPAYMENT: 

(a) TherunningbillcorrespondingtothetermsofContractraisedbytheContractorshallbepaidto
himoncertificationofEngineer-in-charge. 

(b) The bill for any permissible period shall be submitted within 7 days of expiry of the 

saidperiod and payment shall be released within 21 days of submission of the bill provided 

thesameisreceiptedbyEngineer-in-charge. 
(c) AllstatutorydeductionsleviedbytheGovt.orotherstatutoryauthoritiesattherateprevailing

atthetimeofpaymentofbillshallbedeductedfromtherunningbills. 
(d) TheEngineer-in-chargereservestherighttoeffectdeductionstowardspenalty&otherrecov
eriesifany,undertheterms&conditionsofContract. 
(e) FinalbillshallbesettledaftersubmissionofthesamewithallrelateddocumentsasperClause6
.6withintheperiodspecifiedinClause6.8 

 
6.8 TIMELIMITFORPAYMENTOFFINALBILL: 

6.8.1 The final bill shall be submitted by the Contractor within three months of physical 

completionof the work. No further claims can be made by the Contractor after submission of 

the final billand all claims shall be deemed to have either been included in the final bill or 

waived andextinguished. Payment of those items of the bill in respect of which there is no 

dispute and ofitems in dispute for quantities and rates as approved by Engineer-in-charge, 
shall be madewithin the period specified herein this clause, the period being reckoned 

from the date ofreceipt of the bill by the Engineer-in-charge. If the decision of 

Engineer-in-charge is not 
agreedbytheContractor,thedisputeeitherinquantityorrateorbothshallbereferredtoContract

ReviewMeetingandthedecisionmadethereofshallbefinal&bindingonbothparties. 
 

The time limit for release of final payment corresponding to the Contract value are 
furnishedbelow:- 

(a)Contractvaluenotexceeding Fourmonths fromthedateof 
Rs.5lakhs  acceptanceof 

  Finalbillbythe 
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  Engr-in-charge 
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(b)Contractvalueexceeding Sixmonth
 ---do-----Rs.5lakhs 

 
Provided the Contractor has furnished all required documents in accordance to clause 
6.6.The period of release of fund shall be counted from the date of compliance of last 

documentsorformalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is 
highershallbetakenintoconsideration. 

 
6.9 LIQUIDATEDDAMAGESFORDELAY: 

IftheContractorfailstomaintaintherequiredprogressintermsofachievingmilestonefixedinthetim

e&progressscheduleortocompletetheworkasthecasemaybeunderContract&clearthesiteon
orbeforetheduedateorextendeddateofcompletiontheyshallwithoutprejudice to any other 
right or remedy shall be liable for liquidated damage as 

stipulatedbeloworsuchsmallamountasmaybefixedbytheEngineer-in-chargeontheContractvalue

oftheworkoractualvalueoftheworkwhicheverishigherforeveryweekduringwhichtheprogres

s remains below the specified time of completion subject to the total amount 

ofcompensation for delay to be paid under this condition shall not exceed the under 
notedpercentage of the Contract value or of the Contract value of the item or group of 

items ofworkforwhichaseparateperiodofcompletionisgiven: 
 

This will also be applicable to items or group of items for which separate period of 
completionhasbeenspecified. 

 
Rates&upperlimitofLiquidatedDamage: 

Completionperiod %ofContract/Work
valueper 
week 

Maximum
 %
ofContract/ 
workvalue 

a. DueCompletionperiod(asoriginally 
stipulated)notexceeding6months 

@1% 10% 

b. Due Completion period (as 

originallystipulated)exceeding6monthsbutn
ot 
exceeding2years 

@0.5% 7.5% 

c. DueCompletionperiod(asoriginally 
stipulated)exceeding2years 

@0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable 

tothe Contractor under this or any other Contract with the Owner. In case at the time of 
theamount of LD comes to the notice of the Owner the Contractor does not have any 

amountpending with the Owner, the Contractor shall be served with a notice and in turn 

theContractor has to deposit the said amount in shape of D/D with the Owner in the 

fashionmentionedearlier. 
 

 
EndofSection-VI 
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SECTION-VII 

 
7.0 STATUTORYOBLIGATION&INSURANCE 

7.1 TAXES: 

7.1.1 TheContractorshalldefrayalltaxessuchastoll,localtaxes,exciseduty,royalty,incometax,sales 

tax, GST, work contract tax and other payments and compensation, if any in 

connectionwiththeprocurementandhandlingofmaterials,fabricationandexecutionofworkso

ranymethodorprocessconnectedwiththeworks.Salestax,Entrytax,Excisedutyandanyotherta

x on materials required for the work & works shall be payable by the Contractor and 
theOwner will not entertain any claim whatsoever in this respect. The final rate is inclusive 

ofworkcontracttax&othertaxesapplicableincludingGSTtothisworkormaterialsthereto. 
7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct 

atsource from the payments due to the Contractor, the taxes as required under Odisha 
SalesTaxActorasamendedfromtimetotimeorunderanyotherstatute.ItisfortheContractorto 

deal with the Sales Tax authorities directly in respect of any claim or refund relating to 

theabove deductions and the Owner shall not be liable or responsible for any claims or 

paymentsor reimbursements in this regard. Income tax as applicable shall be deducted form all 
runningbills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related 

materialsagainstlossunderforcemajeureandassignthepolicytotheOwnerwhereriskinvolvem
entis expected. The Contractor shall also at his own expenses carry and maintain group 

insurancewithaccidentalbenefitfromreputedinsurancecompaniestothesatisfactionoftheOw

nerasfollows:- 

7.2.1 EmployeesStateInsuranceAct: 
AtpresentthisareaisincludedinthescopeofESIscheme.TheContractorhastoacceptfulland 

exclusive liability for compliance with all obligations imposed by the Employees 

StateInsurance Act, 1948, and the Contractor further has to defend, indemnify and hold 
Ownerharmless from any liability or penalty which may be imposed by the Central, State 

or LocalAuthority by the reason of any asserted violation by Contractor or subcontractor 

of 

theEmployeesStateInsuranceAct,1948andalsofromallclaims,suitsorproceedingthatmaybe 
brought against the Owner arising under growing out of or by reasons of the work 

providedforbythisContractwhetherbroughtbyemployeesoftheContractor,bythirdpartiesorb

yCentralorStateGovernmentAuthorityoranypoliticalsub-divisionthereof.TheContractoragre

estofillinwiththeEmployeesStateInsuranceCorporation,theDeclarationFormsandall forms 
which may be required in respect of the Contractor’s or subcontractor’s 

employees,whoseaggregateremunerationisRs.6500.00permonthorlessorasamendedfromti

metotime and who are employed in the work provided for or those covered by ESI from 

time totime under the agreement. The Contractor shall deduct and secure the agreement 
of thesubcontractor to deduct the employees’ contribution as per the first schedule of 

theemployee’s State Insurance Act from wages and affix the employee’s contribution 

cards atwages payments intervals. The Contractor shall remit and secure the agreement of 
thesubcontractor to remit to the State Bank of India, employee’s State Insurance 
CorporationAccount,andtheemployee’scontributionasrequiredbytheAct.TheContractoragr

eestomaintain all cards and records as required under the Act in respect of employee’s 

andpaymentsandContractorshallsecuretheagreementofthesubcontractortomaintainsuchr

ecords. Any expenses incurred for the contribution, making contributions or 

maintainingrecordsshallbetotheContractororsubcontractor’saccount. 
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TheOwnershallretainsuchsumasmaybenecessaryfromthetotalContractvalueuntiltheContrac
tor shall furnish satisfactory proof that all contributions as required by the employeesState 
Insurance Act, 1948, have been paid. This will be pending on the contactor when 
theemployee’sStateInsuranceActisextendedtotheplaceofwork. 

7.2.2 WorkmenCompensationandEmployer’sLiabilityInsurance: 

Insurance shall be effected for all the Contractor’s employees engaged in the performance 

ofthis Contract. If any of the work is sublet, the Contractor shall require the subcontractor 

toprovideworkmen’scompensationandemployee’sliabilityinsuranceforthelatter’semployee
sifsuchemployeesarenotcoveredundertheContractorinsurance. 

7.2.3 AnyotherinsurancerequiredunderLaworbyOwner: 
Contractor shall also carry and maintain any and all other insurances, which he may 

berequired under any law from time to time. He shall also carry and maintain any 

otherinsurance,whichmaybe requiredbytheOwner. 

7.2.4 AccidentorInjurytoworkmen: 
TheOwnershallnotbeliablefororinrespectofanydamagesorcompensationpayablebylaw in 

respect or in consequence of an accident or injury to any workmen or other persons inthe 

Employment of the Contractor or any subcontractor save and except any accident orinjury 

resulting from any willful act or default of the Owner, his agents or servants and 

theContractor shallindemnify and keep indemnified the Owner against all such damages 

andcompensation(saveandexceptasaforesaid)andagainstallclaims,demands,proceedings,c

osts,chargesandexpenses,whatsoeverinrespectorinrelationthereto. 

7.2.5 TransitInsurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect 
ofallitemstobetransportedbytheContractortothesiteofwork. 

 
7.3 EMPLOYEESPROVIDENTFUND: 

TheContractorhastoobtainP.F.codenumbersfromtheP.F.Commissionerandphotocopyof 

such coverage certificate shall be submitted to Engineer-in-charge prior to 

commencementofwork.TheContractorhastofurnishcertifiedchallancopyshowingtheamount

depositedagainstthisparticularworkiftheContractorexecutesworksatdifferentplacesinIndia
anddepositthetotalamountinonechallanonly.Inadditiontothis,Contractorshallfurnishanund

ertaking with a list of deployed Contract labour for whom such amount is 

deposited.Contractor shall comply all P.F. formalities for all the workmen engaged for this 

work andkeepOPGCindemnified. 
 
 
 
 

 
EndofSection-VII 

 
 
 
 
 
 
 

 
SECTION-VIII 
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8.0 LABOURLAWS 

8.1 LABOURLAWS: 
Contractor shall comply with all laws, ordinances, regulations and notification / instruction 

ofGovt.concerningthehealth,wages,welfare,safetyandemploymentandnon-employmentof

hisworkersandshallexclusivelybeartheconsequencesoffailuretocomplytherewith. 

 
ThefollowingpointsaretobeobservedstrictlybytheContractor. 

 
i) Nolabourbelowtheageof18(eighteen)yearsshallbeemployedonthework. 

ii) TheContractorshallnotpaylessthanthenotifiedwagesbytheappropriategovernment 
towards minimum wages from time to time and must comply 

withMinimumWagesAct.Thepaymenthastobemadetothelaboursinthepresenceofau

thorizedrepresentativeoftheOwner/Engineer-in-charge. 

iii) TheContractorshallathisexpensecomplywithalllabour 
lawsandkeeptheOwnerindemnifiedinrespectthereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with 
EqualRemunerationAct1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have 
avalidLabourlicensefromappropriatelicensingauthoritypriortostarting/within15days
ofcommencementoftheworkundertheContract.Validityofthelicenseshallbemaintain
edtillexpiryofContractperiod&itsextension,ifany. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule 
ofwork and of quality to ensure workmanship of the degree specified in the 

ContractandtothesatisfactionoftheEngineer-in-charge. 

vii) TheContractorshallfurnishtotheEngineer-in-chargeattheintervalofevery15daysastatem

entoftheworkmenemployedontheworksandalsofurnishinformationinForm-VIII, Part 

I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or 
rulesmadethereunder. 

vii)The Contractor shall comply with the provisions of the Factories Act 1948, Payment 

ofWages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, 
Workmen’sCompensationAct1923,theMaternityBenefitAct1961,EmployeesProvide

ntFund(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & 

Abolition)Act 1970 or any modifications thereof or any other laws relating thereto 

and rulesmade there-under from time to time. Owner shall not be held responsible 

for anyinjurysustainedbyContractor’sworkmenwhileonduty. 
 

In the event of any employment injury the Contractor has to pay 

necessarycompensation pertaining to treatment & other associated benefits to the 
injuredemployee. In the event of fatal injury, death compensation to the legal heir 

of 

saidemployeeshallbepaidbytheContractor.IncaseoffailurebytheContractortopaythe 

compensation as decided by the competent authority under the 

Workmen’sCompensation Act, the Engineer-in-charge shall deduct the necessary 
amount 
fromanyoutstandingbilloftheContractororsecurityanddepositthesamewithcompete

nt authority. In case before decision by the competent authority, if theContract is 

being closed, estimated amount towards such compensation shall beretained from 
Contractor till finalization. For this purpose, the amount if falls shortunder the 
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particular Contract shall be realized from any other Contract which 

theContractorisexecuting.TheContractorhastomakeallstatutoryrecordsandregister 
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required in support of compliance of above provisions. Relevant statutory return 

shallbe submitted with appropriate authority as required under the above Acts & 

ruleswith a copy to P&A department of Owner. All the records shall be kept within the 

workpremises and must be made available on demand by Owner/Concerned 

statutoryauthorityforscrutiny. 
ix) The Contractor shall indemnify the Owner against any payments to be made 

underand for the observance of the provisions of the aforesaid Acts without prejudice 

to hisrightstoclaimindemnityfromhissubcontractor,ifany. 

x) The Contractor has to make payment to their staff and labours by 7th day of 

succeedingmonth irrespective of release of Contractor’s payment by Owner. In case 
of anydefault in the matter of payment to the labour, the following penalty apart from 
legalliabilityshallbeimposedandrecoveredfromContractor’srunningbills. 

(a) 0.1%ofContractvaluewillbedeductedforeachdayofdelayofwagesdisbursementafter7
thdayoflastwageperiodsubjecttomaximum1%ofContractvalue. 

(b) Repetition of three such cases may attract immediate termination of Contract 

withoutanyfurtherreferencetoContractoraspertermsofContract. 
(xi)OwnershallnottakeresponsibilityofContractor’slabourseitherduringexecutionofContract

oronclosureofContractorterminationofContract. 

xii)However, in the event of default of any Contractor in payment to their labours 

formorethanonemonthfromthedateofpaymentandiftheserviceisessentialfortheOw
nerandtheContractcannotimmediatelybeterminated,theEngineer-in-chargeshallma

kethepaymenttotheworkmenandrecoverthesameamountfromanydueof the 

Contractor. Under such circumstances the Contract shall be liable for 

immediateterminationasdeemedfitbytheOwner. 

(xiii) The Contractor shall ensure that all the employees engaged by the 
Contractorincluding his subcontractor, if any, obtain health certificate from any 
competentmedical practitioner under the provisions of Factories Act without any 

financialimplicationtoOwner. 
(xiv) Every worker who has worked under the Contractor shall be allowed leave with 

wages,national & festival holidays, weekly off and extra wages or overtime as per 

law. TheContractor should provide employment card, wage slip and should 

maintain suchother records in respect of engagement of workersas required by 
Contract Labour(R&A) Act 1970 and rules made there under. This provision must 

be ensured by theContractor. 
 

8.2 CONTRACTORTOINDEMNIFYTHEOWNER: 

8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the 

Ownerincludingthe 

Engineer-in-chargeandhisstaffagainstallactions,proceedings,claims,demands costs and 

expenses whatsoever arising out of or in connection with the mattersreferred to in Clause 

8.1 and elsewhere which may be made against the Owner for or inrespect of or arising out 
of any act / omission by the Contractor in the performance of hisobligations under the 

Contract. The Owner shall not be liable for or in respect of any demandor compensation 

payable by law in respect or in consequence of any accident or injury to anyworkmen or other 

person in the employment of the Contractor or his subcontractor andContractor shall 
indemnify and keep indemnified the Owner against all such damage,compensation and 

against all claims, damages, proceedings, costs, charges and 

expenseswhatsoeverthereoforinrelationthereto. 
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8.2.2 PaymentofClaimsandDamages: 

ShouldtheOwnerhavetopayanymoneyinrespectofsuchclaimsordemandsasaforesaidtheam

ountsopaidandthecostincurredbytheOwnershallbechargedtoandpaidbytheContractor and 

the Contractor shall not be at liberty to dispute or question the right of 

theOwnertomakesuchpaymentsnotwithstandingthesamemayhavebeenmadewithouthisco
nsentorauthorityorinlaworotherwisetothecontrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form 

EE-Iwithin prescribed period the employment accident with relevant information with copy to 

theOwner. The Contractor shall take all legal steps for compliance of the provisions of 

WorkmanCompensationActrelatingtoaccidentfailingwhichOwnerundercircumstanceshalltak
eupthe case for which all costs and expenses shall be recovered from the Contractor and the 
saidContractshallbeliabletobeterminated&theContractorliabletobedebarredfromfuturepar

ticipationinbid.Incasetheamountcannotberecoveredfromdues/security/duesofothercontra
ctswithOwner,thesameshallberecoveredasdebtliability. 

 

8.3 HEALTHANDSANITARYARRANGEMENTSFORWORKERS: 

InrespectofalllaboursdirectlyorindirectlyemployedintheworksfortheperformanceofContrac
t, the Contractor shall comply with or cause to be complied with all the rules 

andregulationsofthelocalsanitaryandotherauthoritiesorasframedbytheOwnerfromtimetoti

mefortheprotectionofhealthandsanitaryarrangementsforallworkers. 
 

*8.4 MODELRULESFORLABOURWELFARE 

8.4.1 FirstAid: 
a) Ateveryworkplacewherethenumberofworkmenengagedexceeds50,thereshallbe 

maintained in a readily accessible place first aid box containing the 

followingequipments: 

 
(i) 12smallsterilizeddressings 
(ii) 6mediumsizesterilizeddressings 

(iii) 6largesizesterilizeddressings 

(iv) 6largesizesterilizedburndressings 
(v) 6(15gms.)packetsterilizedcottonwool 
(vi) 1(60ml.)bottlecontainingatwopercentalcoholicsolutionofiodine 

(vii) 1(60ml.)bottlecontainingsal-volatilehavingthedoseandmodeofadministr

ationindicatedonthelabel. 

(viii) 1roleofadhesiveplaster 
(ix) Asnake-bitelancet 
(x) 1(30gms)bottleofpotassiumpermanganatecrystals 
(xi) 1pairscissors 

(xii) 1copyofthefirstaidleafletissuedbytheDirectorGeneral,FactoryAdviceService

andLabourInstitute,GovernmentofIndia 

(xiii) Abottlecontaining100tablets(eachof5grains)ofaspirin 
(xiv) Ointmentforburns 

(xv) Abottleofasuitablesurgicalanti-septicsolution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, 

thereshallbemaintainedinareadilyaccessibleplacefirstaidboxcontainingthefollowing

equipments: 
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(i) 6smallsterilizeddressings 
(ii) 3mediumsizesterilizeddressings 

(iii) 3largesizesterilizeddressings 

(iv) 1(30ml.)bottlecontainingatwopercentalcoholicsolutionofiodine 
(v) 3largesterilizedburndressings 

(vi) 1(30ml.)bottlecontainingsal-volatilehavingthedoseandmodeofadministr

ationindicatedonthelabel. 

(vii) 1snake-bitelancet 
(viii) 1(30gms.)bottleofpotassiumpermanganatecrystals 

(ix) 1pairscissors 
(x) 1copyofthefirstaidleafletissuedbytheDirectorGeneralFactoryAdviseServic

eandLabourInstitute,GovernmentofIndia 

(xi) Abottlecontaining100tablets(eachof5grains)ofaspirin 
(xii) Ointmentforburns 

(xiii) Abottleofsuitablesurgicalanti-septicsolution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of 
aresponsiblepersonwhoshallbereadilyavailableduringworkinghours.Suitabletransport/con

veyancefacilityshallbekeptreadilyavailabletotakeinjuredperson(s)whosuddenlyfallseriously 

ill and shifting of urgent cases to nearest hospital. If required, initial first aid may beprovided 

in Owner’s hospital in emergency, but subsequent treatment is 

Contractor’sresponsibilityinanyotherhospital. 
8.4.2 AccommodationforLabour:TheContractorshallduringtheprogressoftheworksprovide,erect 

and maintain necessary temporary living accommodation and ancillary facilities 

forlabourathisownexpenseanduptothestandardsasapprovedbytheEngineer-in-Chargeataplace

outsidetheOwner’spremises. 
8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at 

suitablelocations,easilyaccessibletolabour,asufficientsupplyofcoldwaterfitfordrinking. 
 

Where drinking water is obtained from public water supply, each work place shall be 
providedwithstoragewheredrinkingwatershallbestored. 

 
Everywatersupplystorageshallbeatadistanceofnotlessthan15metersfromanylatrine,drainor

othersourceofpollution.Wherewaterhastobedrawnfromanexistingwell,whichis within such 
proximity of latrine, drain or any other source of pollution, the well shall beproperly 

chlorinated before water is drawn from it for drinking.All such wells shall be 

entirelyclosedinandbeprovidedwithatrapdoor,whichshallbedustandwaterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
andopenedonlyforcleaningorinspectionwhichshallbedoneatleastonceamonth. 

 
WashingandBathingPlaces:Adequatewashingandbathingplacesshallbeprovidedseparatelyfo
rmenandwomen.Suchplacesshallbekeptincleananddrainedcondition. 

StandardnumberofLatrinesandurinals:Thereshallbeprovidedwithintheprecinctsofeveryworkplac
elatrinesandurinalsinanaccessibleplaceandinthefollowingscales:- 

a) Wherefemalesareemployed,thereshallbeatleastonelatrine/urinalforevery25female
s. 

b) Wheremalesareemployed,thereshallbeatleastonelatrine/urinalforevery25males. 
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Providedthatwheretheno.ofmalesemployedexceeds100,itshallbesufficientifthereisonelatri
neforevery25malesuptofirst100andoneforevery50thereafter. 

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as 
thecasemaybe,shallbereckonedas25or50. 

 
OtherspecificationsshallcomplytotheOdishaFactoriesRules-1950. 

 
Latrines and urinals: Except in workplaces provided with water flushed latrines 

connectedwith a water-borne sewage system, all latrines shall be provided with receptacles 

on dry earthsystem which shall be cleaned at least four times daily and at least twice during 

working hoursand kept in a strictly hygienic condition.Receptacles shall be tarred inside and 

outside at leastonceayear. 
 

If women are employed, separate latrine and urinals, partitioned from those for men 

andlabeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall 

beprovided.A poster showing the figure of a man and of a woman shall also be exhibited at 

theentrance to latrines for each sex. There shall be adequate supply of water close to 
latrinesandurinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other 
non-absorbentmaterial and shall be cement-washed inside and outside at least once a 
year. The dates ofcement washing shall be noted in a register maintained for the purpose and 
kept available forinspection.Latrineshallhaveatleastthatchedroof. 

8.4.5 DisposalofExcreta:Unlessotherwisearrangedforbythelocalsanitaryauthority,arrangement 

for proper disposal of excreta by incineration at the workplace shall be made 

bytheContractor.Alternativelyexcretamaybedisposedoffbyputtingalayerofnightsoilsatthe 

bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of wasteor 

refuse and then covering it with a layer of earth for a fortnight (when it will turn 
intomanure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by 
theEngineer-in-Charge to effect proper disposal of soil and other conservancy work in respect 

ofContractor’s workmen or employees on the site.The Contractor shall be responsible 

forpayment of any charges, which may be levied by municipal authority for execution of 
suchworkonhisbehalf. 

8.4.6 Provisionofsheltersduringrest:Ateveryworkplacethereshallbeprovidedfreeofcostfoursuitabl

esheds,twoformealsandtwoothersforrest,separatelyforuseofmenandwomenLabour.Heigh

t of each shelter shall not be less than 12’ from floor-level to lowest part ofroofs. Sheds 

shall be kept clean and the space provided shall be on the basis of at least 
12sq.ft.perhead. 

8.4.7 Crèches:Ataplaceatwhich30ormorewomenworkersareordinarilyemployed,thereshallbepro

videdatleastoneroomforuseofchildrenundertheageof6yearsbelongingtosuchwomen. 
Rooms shall not be constructed to a standard lower than that of waterproof roof,smooth 

& impervious floor and wall with heat resistant materials / wooden planks. Roomsshall be 

provided with suitable and sufficient openings for light and ventilation. There shall 
beadequate provision of sweepers to keep the places clean.There shall be two Dhais 
inattendance.Sanitary utensils shall be provided to the satisfaction of local medical, health 

andmunicipal authorities.Use of huts shall be restricted to children, their attendants 

andmothersofchildren. 
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Wherethenumberofwomenworkersismorethan30ormore,theContractorshallprovideatleast
onehutandoneDhaitolookafterchildrenofwomenworkers. 

 
Sizeofcreche(s)shallvaryaccordingtothewomenworkersemployed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. 

provided.AllotherprovisionsshallcomplytoOdishaFactoriesRules-1950. 

8.4.8 Canteen:A cooked food canteen on a moderate scale shall be provided for the benefit 

ofworkerswherever100ormoreContractor Labourareordinarily 

employedandworkcontinuesfor6monthsormore. 
8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by 

theEngineer-in-Charge, and the whole of such temporary accommodation shall at all times 

duringthe progress of the works be kept tidy and in a clean and hygienic condition to the 
satisfactionof the Engineer-in-Charge at the Contractor’s expense. The Contractor shall 

conform generallyto sanitary requirements of local medical, health and municipal 

authorities and at all 

timesadoptsuchprecautionsasmaybenecessarytopreventsoil,water&airpollutionofthesite. 
 

Oncompletionoftheworksthewholeofsuchtemporarystructuresshallbecleanedaway,allrubb
ishburnt,excretaorotherdisposalpitsortrenchesfilledinandeffectivelysealedoffandthewhole

ofsiteleftcleanandtidytotheentiresatisfactionoftheEngineer-in-ChargeattheContractor’sex

penses. 

8.4.10 Anti‐malaria precautions: The Contractor shall at his own expense conform to all 

anti-malariainstructions given to him by the Engineer-in-Charge, including filling up any borrow 
pits whichmayhavebeendugbyhim. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations 

atClause8.5.1(d)oranyotherofficernominatedinhisbehalfby 

theEngineer-in-ChargeshallreporttotheOwnerallcasesoffailureonthepartoftheContractoror
hissubcontractorstocomplywiththeprovisionoftheseruleseitherwhollyorinpartandtheEngin

eer-in-Chargeshallimposesuchfinesandotherpenaltiesasareprescribedintheconditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of 

theserules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner 
andProvident Fund Commissioner as the case may be shall be final and binding. Over & above 

thesaid provision, any court pronouncement having territorial jurisdiction shall be binding 

onbothpartiesasthecasemaybe. 
8.4.13 Amendments:Governmentmay,fromtimetotimeaddtooramendLabourLawsandrulesthereto 

and issue such directions as it may consider necessary for the proper implementationof these 
laws & rules or for the purpose of removing any difficulty which may arise in 
theadministrationthereof. 

 
8.5 CONTRACTLABOURREGULATION 

8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following 

wordsandexpressionshallhavethemeaningherebyassignedtothem: 

 
(a) “InspectingOfficer”meansanyofficerasmentionedbelowcorrespondingtodifferentdepart

ments: 
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Govt.Deptt. Designation 
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i) Labour: 
RuralLabourInspectortoLabourCommissioner 

ii) Factory:InspectorofFactories&BoilerstoChiefInspectorofFactories&Boilers. 

 
iii) ProvidentFund:ProvidentFundInspectortoProvidentFundCommissioner 

 
iv) Anyotherpersonofabove  

departmentsdulyauthorizedbycompetentauthority. 

Owner’sInspectingOfficermeansofficersasmentionedbelow: 
i) PlantManager 

ii) Engineer-in-charge 
iii) GeneralManager(P&A)orhisauthorizedrepresentative 
iv) Safety/FireOfficer 

 
8.5.2 Submissionofinformationbeforecommencementofwork: 

Contractor shall,beforecommencementof thework,furnishin writingtothe 
Engineer-in-chargeoftheareaconcernedthefollowinginformation: 

(a) Nameandaddressofsubcontractorsasandwhentheyareengaged. 

(b) DateofCommencementofthework. 

(c) Numberofworkersemployedandlikelytobeemployed. 
(d) Wagesfordifferentcategoriesofworkers. 

8.5.3(i)Numberofhoursofworkwhichshallconstituteanormalworkingday:‐ 
Thenumberofhours,whichshallconstituteanormalworkingdayforanadult,shallbeeighthours 

including ½ hr. rest after five hours of work. The working day of an adult worker can 

besoarrangedthatinclusiveofintervals,ifany,forrestitshallnotspreadovermorethanten/twelv
e hours on any day with prior approval of competent authority. If an adult worker ismade 

to work more than nine hours on any day or for more than forty eight hours in any 

weekheshall,inrespectofovertimework,bepaidwagesatdoubletheordinaryrateofwages. 
(ii)Weeklyrest:Everyworkershallbegivenaweeklydayofrestwhichshallbefixedandnotifiedina

dvance.Aworkershallnotberequiredorallowedtoworkontheweeklyrest day unless 

he has or will have a substituted rest day, on one of the three daysimmediately 

before or after the rest day provided that no worker shall work for 
morethantenconsecutivedayswithoutafullrestday. 

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before 

hecommenceshisworkunderContract,displayandcorrectlymaintainandcontinuetodisplayan

dcorrectlymaintainincleanandlegibleconditioninconspicuousplacesatsite,noticeinEnglish, 

Oriya & Hindi giving the rate of minimum wages, the hours of work for which suchwages 
are payable, the weekly rest days workers are entitled to and name and address of 

theInspectingOfficers. 
8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which 

wagesshallbepayable.Nowageperiodshallexceedonemonth. 
8.5.6 PaymentofWages: 

(i) Wagesduetoeveryworkershallbepaidtohimdirectortohisauthorizedperson.Allwagess
hallbepaidincurrentcoinsorcurrencyorinboth. 

(ii) Wages of every worker engaged under the Contract shall be paid where the 

wageperiodisoneweek,withinTHREEdaysfromtheendoftheWageperiod;andinanyoth

er case before the expiry of the 7th day or 10th day from the end of the wage 
periodaccordingasthenumberofworkersdoesnotexceed1,000orexceeds1,000. 
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(iii) When employment of any worker is terminated by or on behalf of the Contractor, 
theduesofsuchworkershallbepaidwithimmediateeffect. 

(iv) Paymentofwagesshallbemadeattheworksiteonaworkingdayexceptwhentheworkisc

ompetedbeforeexpiryofthewageperiod,inwhichcasefinalpaymentshallbemadeatthe

worksitewithin48hoursofthelastworkingdayandduringnormaltime. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended 

inAnnexure-Xandtherelevantparticularsofeveryworkmanshallbeenteredthereinimmediatel

yonhisemploymentandkeptattheworksite. 
8.5.8 EmploymentCard:TheContractorshallissueanemploymentcardintheFormappendedinAnnex

ure-XI to each worker on the day of work or entry into his employment. On terminationof 

employment the Employment Card shall be retained by the Contractor and a 
servicecertificateshallbeissuedinFormX. 

8.5.9 RegisterofWagesetc: 
(i) ARegisterofWages-cum-MusterRollintheFormappendedinAnnexure-XIIshallbemain

tainedandkeptattheworksiteorasneartoitaspossible. 

(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every 
workeremployedbytheContractoratleastadaypriortodisbursementofwages. 

8.5.10 Deductions,whichmaybemadefromWages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except 

thefollowing: 

(a) fines 
(b) deductions for absence from duty. The amount of deduction shall be 

inproportiontotheperiodforwhichhewasabsent. 

(c) deduction for damage to or loss of goods expressly entrusted to the 

employedperson for custody, or for loss of money which he is required to 

account 
for,wheresuchdamageorlossisdirectlyattributabletohisneglectordefault. 

(d) Rentofhouseaccommodation/amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment 

ofwages.Advancegrantedshallbeenteredinaregister;and 
(f) Anyotherdeduction,whichtheOwnermayfromtimetotimeallow. 

(ii) Nofinesshallbeimposedonanyworkerinrespectofsuchactsandomissionsonhispartash
avebeenapprovedbytheCompetentauthorityasinClause8.5.1. 

(iii) Nofineshallbeimposedonaworkerandnodeductionsfordamageorlossshallbemade 

from his wages until the worker has been given an opportunity of showing 

causeagainstsuchfinesordeduction. 
(iv) Thetotalamountoffineswhichmaybeimposedinanyonewageperiodonaworkershallno

texceedanamountequalto3%ofwagesinrespectofthatwageperiod. 

(v) No fine imposed on a worker shall be recovered from him in installments, or 
afterexpiry of sixty days from the date on which it was imposed. Every fine shall be 

deemedto have been imposed on the day of the act or omission in respect of which 

it wasimposed. 

(vi) TheContractorshallmaintaininEnglish,Hindi&OriyaalistapprovedbytheLabourCommi

ssioner, clearly stating the acts and omissions for which penalty or fine may beimposed 

on a workman and display it in good condition in a conspicuous place on theworksite. 

(vii) The Contractor shall maintain a register of fines and the register of deductions 
fordamage or loss in the Forms appended in Annexure-XIII & XIV respectively, 
whichshouldbekeptattheplaceofwork. 
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8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 

26prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include 

thefollowingparticulars:- 

(a) Fullparticularsofthelabourswhometwithaccident 
(b) RateofWages 

(c) Sex 

(d) Age 
(e) Natureofaccidentandcauseofaccident 

(f) Timeanddateofaccident 

(g) Dateandtimewhenadmittedinhospital 

(h) Dateofdischargefromthehospital 
(i) Periodoftreatmentandresultoftreatment 

(j) PercentagelossofearningcapacityanddisabilityasassessedbyMedicalOfficer. 
(k) ClaimrequiredtobepaidunderWorkmen’sCompensationAct. 

(l) Dateofpaymentofcompensation 

(m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid 

(n) Authoritybywhomthecompensationwasassessed 
(o) Remarks 

8.5.12 PreservationofRegisters:TheRegisterofworkmenandtheRegisterofWages-cum-MusterRollr

equiredtobemaintainedundertheseRegulationsshallbepreservedfor3yearsafterthedateon

whichthelastentryismadethereinFormIX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by 
himcarryoutinvestigations,andsendareporttotheEngineer-In-chargespecifyingtheamountsr

epresenting worker’s dues and amount of penalty to be imposed on the Contractor 

forbreach of these Regulations, that have to be recovered from the Contractor, indicating 

fulldetails of the recoveries proposed and the reasons therefore. It shall be obligatory on the 
partof the Engineer-in-charge on receipt of such a report to deduct such amounts from 
paymentsduetotheContractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall 

arrangepayment to workers concerned at the earliest from receipt of a report from the 
InspectingOfficer except in case where the Contractor had made an appeal under Clause 

8.5.15. In casewhere there is an appeal, payment of workers dues would be arranged by 

the Engineer-in-charge, wherever such payments arise, within THIRTY days from the date 

of receipt of thedecisionoftheauthorityspecifiedinClause8.5.1 
8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of 

theInspecting Officer may appeal against such decision before the higher authority 
concernedwithin THIRTY days from the date of the decision, forwarding simultaneously a 
copy of hisappealtotheEngineer-in-charge. 

 

Inspection of Books and other Documents: The Contractor shall allow inspection of 

theRegisters and other documents prescribed under these Regulations by Inspecting Officers 

andtheEngineer-in-charge/Owner/Owner’srepresentativeatanytimeonreceiptofduenotice

ataconvenienttime. 

 
Interpretation, etc.: On any question as to the application, interpretation or effect of 

theseRegulationsthedecisionoftheOwnerorhisrepresentativeshallbefinal&binding. 
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Amendments:Governmentmay,fromtimetotime,addtooramendLabourlawsandissuesuchdi

rectionsifconsiderednecessaryfortheproperimplementationofLabourlawsorforremovingan

ydifficulty,whichmayariseintheadministrationthereof. 

 
REGISTERSTOBEMAINTAINEDBYTHECONTRACTOR: 
FactoryAct1948: 
1. RegisterofAdultworkers : Form-12 

2. Registerofleavewithwages: Form-15 
3. RegisterofAccident : Form-26 

4. Registerofovertime : Form-10 

5. Registerofhealth : Form-31 
6. RegisterforissueofPPEs 

7. Registerforcompensatoryholiday:Form-9 
8. MusterRollwithWagesRegister 

 
ContractLabour(R&A)Act1970 

9. MusterRoll : Form-XII 
10. Employmentcards : Form-X 

11. RegisterofContractWork : (FormVII)Part-II 

 
PaymentofWagesAct-1936 
12. RegisterofFines : Form-XVII 

13. RegisterofDeduction : Form-XIV 

14. RegisterofAdvance : Form-XVIII 

 
MinimumwagesAct 

15. Wageslip : Form-XV 

 
PaymentofBonusAct 
16. ConsolidatedRegister 

 
PFAct 
17. ContributionRegister 

18. InspectionRegister 

 
EqualRemunerationAct1976 

19. Form‘D’Register 
 

MiscellaneousRegister 

20. RegisterforissueofPPEs 

EndofSection-VIII 
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SECTION-IX 

 
9.0 SAFETYPROVISIONS: 

9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance 

byContractors at all locations of ITPS. The Owner will provide the environment, 

encouragementand support to achieve this objective but is the Contractor’s responsibility 

to establish,maintain,andmanageitsownsafety&losspreventionprogramme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and 

unsafeworkingconditionandshallcomplywithOwner’ssafetyrulesassetoutherein.Priortostar
tof work, Contractor will be provided copies of Owners Health & Safety Manual for 
informationandguidance. 

 
The contactor is expected to exert primary control through their line supervision to 

obtaindesired performance. Repeated poor safety performance shall lead to termination of 

ContractandshallbedebarredfromfutureparticipationinContractforoneyear. 

 
9.2 RESPONSIBILITYOFCONTRACTORINRESPECTOFSAFETY: 

9.2.1 Inrespectofalllabours,directlyorindirectlyemployedintheworkfortheperformanceofContrac

t, the Contractor shall at his own expense comply all the safety provisions as per (i)Bureau 
of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by 

Ownerandotherordersmadethereunderandotheractsasapplicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. 

Beforestarting of work, Contractor shall consult Engineer-in-charge and ensure that any 

loss ordamage due to fire to any portion of the work under this Contract due to his fault 
shall bemadegoodbytheContractorathiscost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted 
safetytrainingbyOwner’sSafetyOfficer/FireOfficerafterwhichgatepassshallbeissued. 

9.2.4 TheContractorshallensurethatnecessaryskillinrespectofvariousjobsisacquiredbywayof 

working & certificate to that effect is available, e.g. for riggers, fitter & other such 

workmen.Operators/driversofvariousvehiclesmusthavevalidlicensefromcompetentauthorit
y. 

 

9.3 SAFETYRULESOFOWNER: 

9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

fromtime to time. The Contractor shall provide proper Identity Card to their employees, 

whichshall be produced for verification on demand at security gate & in working areas. All 
theContractorworkershavetobeprovidedwithpersonalprotectiveequipmentaspertheBISHdu

ly certified by Owner’s Safety Officer. The Contractor has to make provision of 

standardPPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer 

beforecommencement of the work, failing which the Contractor & their workmen shall 
not beallowedtoenterintotheplant/worksite. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the 
PPEsshall not be allowed to continue in duty. On first occasion, he shall be sent back with 
warningandonsecondoccasion,heshallbesentback&shallbedebarredfromdutyfor3to5daysw

ithout pay. Repetition of the same shall constrain the management to advise the 

ContractortoremovesuchpersonfromhisemploymentunderthisContract. 
9.3.4 The Contractor workmen are restricted to go to any other department / work place 
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duringdutywithoutpermissionofEngineer-in-charge. 
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9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed 
tocontinueattheOwner’ssite. 

9.3.6 Facemask&apron/flashsuitofapprovedstandardaretobeprovidedbytheContractortoelectrical
workmenasandwhenrequired. 

 
9.4 COMPENSATION: 

ForanyaccidentofContractorworkmenwhileonworktheContractorshallpaycompensationtot
heirworkmen,supervisorasperFactory/LabourAct.Ownershallnotbeliableforanysuchcompe

nsation. 

 
9.5 SAFETYINOPERATION/MAINTENANCE: 

9.5.1 Contractorshallhavetoundertakeanyjobas&whenrequiredatmutuallyagreedtimewiththecon

cernedEngineer-in-chargeandwithproperworkpermit(PTW)forsafetyconsideration&uninter
ruptedrunningoftheplant. 

 
9.5.2 Noworkmancanbeengagedinovertimeduringnighthours&onholidayswithoutspecificapprov

alofEngineer-in-charge. 

 
9.6 FIRSTAIDANDINDUSTRIALINJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of 

hissubcontractorsinadditiontothefacilityprovidedbytheOwner. 
ii) Contractor shall make outsidearrangements for ambulance service for the treatmentof 

industrial injuries. Names of those providing these services shall be furnished 

toOwner prior to start of work, and their telephone numbers shall be 

prominentlypostedinContractor’sfieldoffice. 

iii) AllnecessarypersonalprotectiveequipmentsasconsideredadequatebytheEngineer-in

-charge / Safety Officer shall be kept available for the use of 

personsemployedatthesiteandmaintainedingoodconditionsuitableforuse.Thestandard
ofPersonalProtectiveEquipments(PPE’S)tobeprovidedbytheContractorstotheirempl

oyeesshallbeasfurnishedunder‘standard’ofPersonalProtectiveEquipmentsaslaiddo

wninClauseNo.9.13 

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative 

anyinjury,diseases,dangerousoccurrence,nearmissesandshallcooperatewithEnginee
r-in-charge and the Safety Officer in investigation process to establish 

basiccausesandrecommendappropriateimprovementsincontrolandremedialmeasures. 
 

9.7 NOSMOKINGAREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, 

HydrogenArea,tankfarm,Diesel/petrolfillingstation&warehouseinparticular.Violatorsofthe

“NoSmoking” rules shall be removed from employment immediately. Smoking is 
prohibited inpublicplace. 

 
9.8 NOTICESTOBEDISPLAYED: 

Inadditiontothedutiesimposedbystatutoryobligations,theContractorshallnotifyonhiswork 

premises the following norms relating to safety, health and environment imposed 

bytheOwner. 

 
 Owner’sSafetyandHealthProcedures&rulesapplicabletoContractorworkmeninOwne

r’spremises. 
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9.9 BARRICADE: 
i) Contractorshallerectandmaintainbarricadesrequiredinconnectionwithhisworktogua

rd,protect&preventaccidentsbyothers.: 

Areastobeguarded 

a) Excavations 

b) Hoistingareas 

c) AreasconsideredhazardousbyeitherContractororOwner. 
d) Owner’sexistingpropertysubjecttodamagebyContractor’soperation. 
e) Railroad/unloadingspots. 
f) AnyotherplaceasdirectedbyEngineer-in-charge/Owner’sSafetyOfficer. 

ii) Contractor’semployeesandthoseofhissubcontractorsshallabidebyOwner’sbarricadi
ngpracticeandtheprovisionsthereof. 

iii) Barricadesandhazardousareasadjacenttobutnotlocatedinnormalroutesoftravelshallbe
markedbyredflasherlanternsatnights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage 

lineonly in accordance with the Owner’s Safety & Health Procedures and in 

compliancewith the requirements imposed by the Engineer-in-charge. All scaffold 

structures shallbear the scaffold identification serial number, the safe working load 
of its platform,the signature of Engineer-in-charge and a clear indication of the safe 

access period ofseven days. Incomplete scaffolds must bear a caution – “Scaffolding 

Incomplete” (bothinHindi&Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection 

andreports of inspection and certificate of fitness. No scaffolding new or modified 
shallbe used by any one unless it has been inspected by Owner’s Safety Officer / 

competentpersonforsatisfactoryconditionbeforeuseandthereafterbeforeeverysubse
quentseven days. If scaffolding members are provided by Owner, the 

Engineer-in-chargemustcertifythemembersofthescaffoldbeforeuse. 
 

In case of any modification or alteration in scaffolding, the Contractor must display 
onthescaffoldsas“DONOTUSE”signuntilithasbeeninspectedandacceptedasasafestru

cturebyOwner’sSafetyOfficer. 

 
None other than a skilled & experienced workman shall erect, alter, modify 
thescaffoldingundersupervisionofacompetentperson. 

 
AnyContractorwishingtomakeuseofanerectedscaffoldmustensurethatpermission 

has been granted by the Engineer-in-charge / competent person for 

thepurposeandthatthestructureiscapableoftakingtheloadrequiredfortherelatedwor

k. The Contractor must also confirm to the management instructions applicable 
toscaffoldworkcontrol. 

 
For work at height, but for short duration, where provision of a full scaffold is 
notreasonablypracticable,safetyharnessmustbeusedasperdirectionofEngineer-in-ch

arge.Walkingoverunguardedbeamatheightisstrictlyforbidden. 
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ii) Suitable scaffoldings should be provided for workmen for all works that cannot 

safelybedonefromthegroundorfromsolidconstructionexceptsuchshortperiodworksa

s can be done safely from ladders. When a ladder is used a Mazdoor shall be 

engagedforholdingtheladderandiftheladderisusedforcarryingmaterialsaswell,suitabl

efootstepsandhandrailsshallbeprovidedontheladderandtheladdershallbegivenaninc
linationnotsteeperthan1in4(1horizontaland4vertical).Nometallicladdershallbeallow

edforuseinworkplace. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall 

swingor suspend from an overhead support or erected with stationary support shall 

have aguard rail properly attached, bolted, braced and otherwise retarded at least one 
meterhigh above the floor or platform of such scaffolding or staging and extending 
alongwith the entire length of the outside and ends thereof with only such openings as 

maybe necessary for the delivery of materials. Such scaffolding or staging shall be 

sofastenedastopreventitfromswayingfromthebuildingorstructure. 

iv) Working platform, gangways and stairways should be so constructed that they 

shouldnot sag unduly or unequally and if the height of the platform or gangway or 

thestairway is more than 3.25 meters above ground level or floor level, they shall 
beclosely & rigidly constructed, should have adequate width and be suitably fastened 

asdescribedin(ii)above. 

v) Every opening in the floor of a building or in working platform should be provided 

withsuitable means to prevent the fall of persons or materials by providing suitable 

fencingorrailingwhoseminimumheightshallbe1.0meter. 
vi) Safe means of access shall be provided to all working platforms and other 

workingplaces. Every ladder shall be securely fixed. No portable single ladder shall be 

over 9.0meter in length. The length of rung between the side rails of ladder shall in no 

case 
belessthan30cmforladderuptoandincluding3.0meterinlength.Forlongerladdersthis 

length shall be increased at least 15 mm for each additional meter of 

length.Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be 

taken 
topreventdangerfromelectricalpower.Nomaterialsonanyofthesitesofworkshallbeso

stackedorplacedastocausedangerorinconveniencetoanypersonorpublic.The 

Contractor shall also provide all necessary fencing and lights to protect theworkers 

and staff from accidents, and shall bear the expenses of defense of every suit,action or 
other proceedings of law that may be brought by any person for injurysustained 

owing to neglect of the above precautions and to pay any damages and 

costwhichmaybeawardedinanysuchsuitoractionorproceedingstoanysuchpersonor 

which may with the consent of the Contractor to compromise any claim by any 

suchperson. 
 

9.11 EXCAVATIONANDTRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one 

ladderforeach50-meterlengthorfractionthereof. 

Laddershallbeextendedfrombottomofthetrenchtoatleast1.0mtrabovethesurfaceofthe 

ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be 
steppedback to give suitable slope, or securely held by timber bracing, so as to avoid the 

danger 

ofsidestocollapse.Theexcavatedmaterialsshallnotbeplacedwithin1.5metersoftheedgeof 
the trench or half of the trench depth whichever is more. Cutting shall be done from top 
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tobottom.Undernocircumstancesunderminingorundercuttingshallbedone. 

 

9.12 SAFETYMEASUREINDEMOLITONWORK: 
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I) Before any demolition work is commenced and also during the process of 
thedemolitionwork- 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitablyprotected. 

b) Noelectriccableorapparatus,whichisliabletobeasourceofdanger,shallremainelectric
allycharged. 

c) Allpracticalstepsshallbetakentopreventdangertopersonsdeployedfromriskoffire or 

explosion or flooding. No floor, roof or other part of the building shall be 

sooverloadedwithdebrisormaterialsastorenderitunsafe. 

II) AllpersonalprotectiveequipmentsasconsiderednecessarybytheEngineer-in-charge 
/SafetyOfficershallbekeptavailablefortheuseofthepersonsemployedatthesiteand 

maintained in good condition suitable for use. The standard of PPEs to beprovided 

by the Contractors to their employees should correspond to Clause 
9.13hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime 

mortars/concreteshallbeprovidedwithprotectivefootwear,protectivegloves,dustmaska

ndgoggles. 
b) Those engaged in white washing and mixing or stacking of cement bags or 

anymaterials,whichareinjurioustotheeyesshallbeprovidedwithprotectivegoggles&d

ustmask. 

c) Those engaged in welding and gas cutting works shall be provided with protective 

faceandeye-shields/weldingmask,handgloves&leatherapronetc. 
d) Stonebreakers shall be provided with protective goggles, protective clothing, 

handgloves&dustmaskandseatedatsufficientlysafedistances. 

e) When workers are employed in sewers and manholes which are in use, the 

Contractorshallensurethatthemanholecoversareopenedandareventilatedatleastfor

onehourbeforetheworkersareallowedtogetintothemanholes,andthemanholessoop
enedshallbecordonedoffwithsuitablerailingandprovidedwithwarningsignalsor board 

to prevent accident to the public. In addition, procedure to work in 

confinedspaceshallbestrictlyfollowed. 
f) The Contractor shall not employ men below the age of 18 years and women on 

theworkofpaintingtheproductscontainingleadinanyform.Nofemaleworkershallbeall

owed to work without tight apron near rotating machines. Wherever men 

abovethe age of 18 years areemployed on the work oflead paintingthe 
followingprecautionsshallbetaken- 
1. No paint containing lead products shall be used except in the form of paste 

orreadymadepaint. 
2. Suitable facemasks should be supplied for use by the workers when paint is 

appliedintheformofsprayorasurfacehavingleadpaint,dryrubbedandscrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen 

andadequate facilities shall be provided to enable the working painters to wash 

themoncessationofwork. 

III) When the work is subject to a risk of drowning all necessary safety 
equipmentssufficientPPEsincludinglifebuoy&ropeshallbekeptforuseandallnecessary

stepsshall be taken for prompt rescue of any person in danger and adequate provision 

shallbemadeforpromptfirstaidtreatmentofallinjurieslikelytobesustainedduringtheco

urseofwork. 
IV) Use of hoisting machines and tackles including their attachment anchorage 

andsupportsshallconformtothefollowingstandardorconditionsandmustcomplythep
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rovisionofFactoryAct. 
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a) These shall be of good mechanical construction, sound materials and 
adequatestrengthandfreefrominherentdefectandshallbekeptingoodworkingorder. 

b) Everyropeusedinhoistingorloweringmaterialsorasmeansofsuspensionshallbeofdura
blequalityandadequatestrengthandfreefrominherentdefects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 

nopersonundertheageof21yearsshallbeinchargeofanyhoistingmachineincludingany

scaffoldingorgivesignalstotheoperator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
andpulleyblockusedinhoistingorloweringorasmeansofsuspension,thesafeworkinglo

ad&dateoftestingshallbelabeledontheequipment.Everyhoistingmachineandall gear 

referred to above shall be marked with the safe working load and theconditions 

under which it is applicable shall be clearly indicated. No part of 
anymachineoranygearreferredtoshallbeloadedbeyondthesafeworkingloadexceptfor

thepurposeoftesting. 

e) In case of department machines, the safe working load shall be displayed on 
theequipmentbytheEngineer-in-charge.AsregardsContractor’smachines,theContrac

tor shall obtain necessary test certificate from competent authority 

andinformtheEngineer-in-chargeforverification,wheneverhebringsanymachinerytos

ite of work. The safe working load and date of load testing & due date of testing 

shallbelabeledontheequipmentinbothcases. 
f) Length of chain used for lifting shall not be adjusted by putting knot or slashing 

underanycircumstances. 
g) The lifting area including winch and other such equipment shall be isolated by 

suitablebarricadetoprevententryofotherpersons&animals. 
 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of 
hoistingappliances shall be provided with efficient safeguards. Hoisting appliances 

shall beprovided with such means as to reduce to the minimum the accidental descent 

of 

theload.Adequateprecautionshallbetakentoreducetotheminimumriskofanypartor 
parts of a suspended load becoming accidentally displaced. When workers 

areemployed on electrical installations, which are already energized, insulating 

mats,wearing apparel such as gloves, sleeves and boots as may be necessary 

should beprovided. The workers shall not wear any rings, watches and carry keys 

or othermaterials,whicharegoodconductorsofelectricity. 
VI) Allscaffolding,laddersandothersafetydevicesmentionedordescribedhereinshallbe 

maintained in safe conditions and no scaffoldings, ladder or equipment shall 
bealteredorremovedwhileitisinuse.Adequatewashingfacilitiesshallbeprovidedatorn
earplacesofwork. 

VII) Thesesafetyprovisionsshallbebroughttothenoticeofallconcernedbydisplayingon a 

notice board at a conspicuous place of worksite. The person responsible 

forcomplianceofthesafetycodeshallbenamedthereinbytheContractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, 
thearrangements made by the Contractor shall be open to inspection by the 

Engineer-in-charge / Safety Officer of Owner or authorized representatives and the 

InspectingOfficersasdefinedintheContractLabour(R&A)Act. 
IX) Notwithstanding the above clauses there is nothing to exempt the Contractor 

fromthe operations of any other Act or rules in force in the Republic of India. The 

worksthroughoutincludinganytemporaryworks,shallbecarriedoutinsuchamanneras
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nottointerfereinanywaywhatsoeverwiththetrafficonany roadsorfootpathsat 
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the site or in vicinity thereto or any existing works whether the property of the 
Ownerorathirdpartyisaffected. 

X) EveryContractor’semployeeshallbeatalltimesunderthepropersupervisionwhenwork

ing in Owner’s premises or outside working site under Contract. Where aContractor 

/ subcontractor himself works alone or with 2-3 persons and does not 

havespecificallydesignatedsupervisors,theContractorshallbetreatedassupervisorand

ensuresafetyofself&hisworkmen. 

XI) TheContractormustensurethatallequipmentbroughttositeareingoodcondition,maint
ained in good condition, complies with the requirements of the Factories 

Actand/oranyotherspecificlegislationandisusedorerectedsafely.MinimumstockofPP

Es must be maintained by the Contractor in site store to meet all times need 
atwork. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask 

inadditiontosafetyshoes,hardhats&safetyglasses. 

XIII) Contractor labour while working in heights or on utilities connected to 

movingequipmentsetc.mustusesafetybelts/fullbodyharnessasperrequirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, 
grizzlefeeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID& PA 

fans,compressors,DGset,turbinehalletc.mustuseearplug/earmuff. 

XV) Theuseofcompressedairforcleaningofclothingandskinisforbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the 

priorpermissionoftheEngineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed 

highvoltagepowerlinewithoutpermissionoftheEngineer-in-charge. 
XVIII) Allsitehuts,storagefacilities,sheltersandthelikeshallbeprovidedwithfireextinguishersa

ppropriatetotheriskandwithadequatemeansofescapewhichshallbekeptclearatalltim
es. 

XIX) Gasfiresandradiantheatersareforbiddeninsitehuts. 
XX) TheContractormayonlyusehigh-pressurewaterwashing,on-linesealingandsteamclea

ningapparatuswithpriorpermissionoftheEngineer-in-charge/hisrepresentative. 
XXI) OverheadCrane: 
a) No work on overhead crane is permissible when persons are either working 

orotherwise available under the said work. Roadways must be barricaded when work 

iscarriedoutonroofshavingeaves(overhangingedgesofroof)paralleltoroadways. 

b) Allgirders,beams&overheadsurfacesshallbekeptfreefromnuts,bolts,toolsandotherm

aterials. 

XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, 

troubleshootingorrepairofelectricalequipment. 

b) All electrical work including temporary wiring shall be done in accordance with 

thecurrentIndianElectricityRegulationsandwiththepermissionofconcerneddepartm

entalelectricalengineers/competentauthority. 
c) NoladdersotherthanelectricallyinsulatedfiberladdershallbeusedbyworkmenoftheCo

ntractor. 
d) All electrical equipments provided by the Contractor and any temporary 

supplyinstallationsshallcomplywiththeprovisionsoftherelevantIndianElectricityRegu

lations. 
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e) Portable tools, headlamps and other portable apparatus should be identified by 

aserial number, registered and periodically inspected & tested. All such 

equipmentsusedbytheContractorshallhaveacurrenttestcertificateofelectricalsafety. 

f) For tapping of power for temporary work, socket & adopter shall be used. 

Insertingwireinplugsocketshallbeliableforseverepenalty. 
 

XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a 
person(pilot)walkinginfrontofthevehicleataSAFEdistance. 

b) Nopersonshallrideonacraneball,cableorboometc. 
c) Areaswithinthesurroundingradiusoftherearoftherotatingsuperstructureoftheheavy 

crane shall be barricaded to prevent personnel from being struck or crushed 

bythecranewhileinoperationatoneplace. 

d) Craneboomsmustnotbeoperatedwithin3metersofliveelectricalwires. 
e) Light of Crane: Head light & back light must be used irrespective of movement 

orworkinginastaticcondition. 

XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as 

cranes,tractors, and industrial trucks,machinery etc. unless specifically authorized in 

writingtodoso. 

b) Automobilesandothervehiclesshallbeparkedonlyindesignatedareas. 
c) Maximumspeedlimitsshallbeaspertheroadsignsinsidefactorypremises. 

d) Vehiclestravelingonplantroadsatnightmustuseheadlightsatlowbeam.Allloadsmustb
esecurelyfastened. 

e) NoContractorlabourshallsitontheopentruckortractor/trailerbodyetc. 
f) Nobodyshouldenterorgetoutofanymovingvehiclesorequipments. 

g) Propercovershallbeprovidedforvehiclescarryingdust-emittingmaterials. 
XXV) HotWorkPermit: 

a) ContractorshallcontacttheEngineer-in-chargeoftheworktoobtainaHWPbeforestarti

nganyflamecutting,welding,grindingorotherhotwork. 

b) TheContractorshallprovideafirewatchifthehazarddictatestheneedforone. 
c) Allcompressedgascylindersmustbestoredinuprightpositionandproperlysecuredwith

avalvecap. 

d) Ensure availability of approved extinguishers in good working order and properly 

filledbeforestartingthejob. 

e) Where cutting, burning or welding is to be done overhead, a person must be 

stationedbelow at a safe distance with an approved fire extinguisher. The area under 

overheadworkshallbebarricaded. 
f) Arc welding done at floor level must be shielded to protect personnel from 

weldingarea. 
g) Acetylene and oxygen welding / cutting must have approved back flow 

preventioncheckvalves(i.e.FlashBackArrestor).Cylindermustbeclosed/turnedoffafter
use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall 

beunderstrictsupervision&controlofcompanypersonnel. 

i) Fire hydrants and hoses are not to be used without written permission of 
Engineer-in-chargeexcepttofightfires. 

j) NoLPGshallbeusedforanyindustrialpurpose.XX

VI)CompressedGasCylinder: 
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Compressed Gas Cylinder must be moved, stored or handled in an upright 

position.Transporting horizontally or by means of “barrel rolling” tactics is 

forbidden. Nocylinder shall be moved with the protective cap off or regulator attached 

except 

whensecuredinanapprovedweldingbuggy.Allcylinderswhetherchargedoremptymust
besecuredinanuprightandapprovedmannerremotefrompossibledamage. 

XXVII) Confinedspaces: 
Nopersonshallenteraconfinedspace(tank,vault,pit,sewer,orenclosedstructurewith 

restricted means of space) until such entry permit is issued and signed by 

thedepartmentalEngineer-in-chargeoftheconfinedspaceworkarea. 
XXVIII) General 

Practices:Intoxica
nts: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on 

companypremises. Violators will be immediately removed and permanently 

prohibited fromenteringtheplant. 

b) Possessionofdrugsforotherthan medicalreasonsisforbiddenoncompanypremises. 
c) Contractorpersonnelmustnotenteranybuildingorareanotrequiredbytheirwork&won

deringabouttheplantisprohibited. 

 
XXIX) HouseKeeping: 

a)GoodHouse-Keepingpracticesaretobefollowedandtheworkplaceskeptcleanandorderly.Re

jects&scrapsshallbedepositedinproperwastecontainers/placeasthecasemaybe. 
Atnotimeshallanymaterialsorequipmentbeplacedsoastoblocktheaisles&emergencyexitsfro

mworkplace. 
XXX) MachineryGuarding: 

Machinery,toolsandequipmentsmustnotbeoperatedwithoutguards. 

XXXII) FireProtection: 

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not 
becoveredorblockedandfireequipmentlinesmustalwaysbekeptclear. 

b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / 
SafetyOfficerregardlessofdurationorextentandmeticulouslyinvestigated. 

XXXIII) TemporaryBuilding: 
TemporarybuildingandmaterialstorageareasshallonlybeallowedonwrittenapprovaloftheEn

gineer-in-charge.Theyshallnotbesetupunderpowerlinesoroverpipeways. 
XXXIV) ClearanceProcedure: 

Contractor must utilize the plant safety clearance procedure for performing work on 

processequipment, machines, and electrical equipment, as close supervisory coordination 

andcontrolareneededonthesejobs. 

XXXV) PlantUtilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
sourceofsupplyhasbeendesignatedandauthorizedbyEngineer-in-charge. 

 
9.13 MINIMUMQUALITYOFPERSONALPROTECTIVEEQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to 
theiremployeesareindicatedherebelow. 

 
NAMEOFTHEITEMSWITHSPECIFICATION 

1. IndustrialsafetyhelmetconformingIS:2925 
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2. SafetyshoesconformingIS:9473-1993 
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3. DustmaskconformingIS:9473-1983 

4. SafetybeltconformingIS:3521-1983FullbodyHarnesswithfallarresttestedto22KNandabove. 

5. Safetyglassesfordustprotection 
Lightweightsafetyglasseswithsideshieldtoprotectagainstwind&ultravioletraywithadjustablesidearm
sforpersonalizedfit. 

 
6.(i) EarmuffconformingIS:6229 

(ii) EarplugorEarseal 
Uniqueclosedcellpolyesterfromsmoothtaperedsurfacesimilartoearcanal,swellsslowlytofitindividu
alEarcanal. 

(Anyoneitemoutofthreetypesofearprotectiondeviceshouldbeissued) 

7. Flame-Water-Oil-Acids&alkaliresistantworkwear(madeof100%cottonfabric) 
8. SafetyglovesofKevlarorequivalent(hightemp.resistance) 

9. Faceshield(conformingIS:8521partItype-I) 
10. Electricalhandgloves440v&33KVconformingIS:4770 

11. HandglovesforchemicallaboratorymadefrompurelatexAcidandAlkaliproof 
12. HandglovesforconcentratedchemicalsmadefromsuperiorPVCinsidecottonreinforceforbette

rgrip 

13. Splitchromeleatherhandglovesforhandlingroughobject. 
14. Canvashandglovesforhandlingsmoothobject&doinglightworkwithit. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened 

lensand fitting frame. Blue lens for furnace.Green shade No.4 for gas cutting, dark 

greenNo.11forglassesforARCweldingwheneverisrequired. 
16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall 

ensureproperuseofpersonalprotectiveequipmentbytheirworkmenandsupervisoronduty. 

 
BeforeissueoftheabovePPEsdependingontheneedoftheareaofworkthesampleofthesamem
ustbeprovidedtoOwner’sSafetyOfficerforinspection&approval. 

 
The Contractor shall be issued entry pass for their employees after due verification of 

thequalityofthestandardPPE’sandimpartingnecessarytrainingwellinadvance(i.e.before7day

sofcommencementofwork)byEngineer-in-charge/SafetyOfficer. 

a) None of the Contractor’s employees shall be allowed inside the plant 

premiseswithoutvalidgatepass,safetyshoes,helmet(hardhat)&safetyglasses. 

b) Contractor shall ensure that all his employees use proper PPE’s inside the 

plantpremisesasperthework&siterequirement. 
c) During the course of execution of the work the Contractor must ensure use 

ofappropriate tested tools by their workmen. Safe working practice must strictly 

befollowed, e.g. use of proper plug & socket for electrical connections, right size 

&standardspanner,rightcapacityandtestedlifting&pullingequipmentetc. 
d) TheContractormustensuretidinessoftheworkplaceduring&aftercompletionofthewo

rk. 
e) Incaseofanydoubtrelatingtosafetyguidelines,theContractorshouldseekadviceofheE

ngineer-in-charge/SafetyOfficerimmediatelyforclarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. 

THECONTRACTORWILLBEPENALISEDUPTOTHEEXTENTOFRs.10,000/-(RUPEESTENTHOUSAN
DONLY)PEREACHLAPSEASDETERMINEDBYTHEENGINEER-IN-CHARGE.OWNER 
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RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR 

TOPARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE 

SAFETYNORMSPRESCRIBEDBYTHEOWNER. 

 
9.14 CAREINHANDLINGINFLAMMABLEGAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in 

handlingthe inflammable gas cylinder / inflammable liquids / paints etc as required under 

the lawand/orasadvisedbytheOwner’sFireOfficer. 

 
9.15 TEMPORARYCOMBUSTIBLESTRUCTURE: 

Temporarycombustiblestructuresshallnotbebuiltnearoraroundworksite. 

 
9.16 PRECAUTIONAGAINSTFIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers 
anddrums/firebucketsatworksiteasrecommendedbyEngineer-in-charge. 

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without 

thepermissionoftheEngineer-in-chargeinwriting.Thestorage&usearealsorestrictedtotheext

ent&inthemannertowhichsuchpermissionisgiven.Whenexplosivesarerequiredforthe works 

they shall be stored in a special magazine to be provided at the cost of theContractor in 
accordance with the Explosive Rules. The Contractor shall obtain necessarylicense for the 

storage and use of explosives and all operations in which or for whichexplosives are 

employed shall be at sole risk and responsibility of the Contractor and theContractor shall 

indemnify the Owner against any loss or damage resulting directly orindirectlytherefrom. 
 

9.18 CONTRACTOR’SLIABILITY: 

9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions 

asrequired by the Engineer-in-charge in respect of all labour directly employed for 
performanceof the works and shall provide all facilities in connection herewith. In case the 
Contractor 

failstomakearrangementsandprovidesnecessaryfacilitiesasaforesaid,theEngineer-in-charges

hallbeentitledtodosoandrecoverdoublethecostthereoffromtheContractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and 

togrant of maternity benefits to female workers or submission of materially incorrect 
statmentshall make the Contractor liable to pay Liquidated damages an amount not exceeding 

Rs.500/-for each default. The decision of the Engineer-in-charge in such matters based on the 

reportsfromtheInspectingOfficerorfromrepresentativesofEngineer-in-chargeshallbefinalan

dbinding and deductions for recovery of such liquidated damages may be made from 

anyamountpayabletotheContractor. 
 

9.19 PRESERVATIONOFPEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent 

anyriotousorunlawfulbehaviorbyoramongsthisworkmenandotheremployedontheworksan
dforthepreservationofpeaceandprotectionoftheinhabitantsandsecurityofpropertyinthenei
ghborhoodofthework.IntheeventoftheOwnerrequiringthemaintenanceofaspecialpolicefor

ceatorinthevicinityofthesiteduringthetenureofworks,theexpensesthereofshallbebornebyth

eContractorandifpaidbytheOwnershallberecoverablefromtheContractor. 
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9.20 OUTBREAKOFINFECTIOUSDISEASES: 
The Contractor shall remove from his camp such labour and their families who 

refuseprotective inoculation and vaccination when required to do so by the 

Engineer-in-charge.ShouldCholera,Plagueorotherinfectiousdiseasesbreakout,theContracto
rshallburnthehuts,bedding,clothesandotherbelongingsoforusedbytheinfectedpartiesandpr

omptlyerect new huts on healthy site as required by the Engineer-in-charge failing which 

within thetime specified in the Engineer’s requisition, the said work may be done by the 

Owner and thecostthereofrecoveredfromtheContractor. 

 
9.21 USEOFINTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the 

buildings,encampmentsortenementsowned,occupiedbyorwithinthecontroloftheContractor

orany of his employee is forbidden and the Contractor shall exercise his influence and 
authoritytotheutmostextenttosecurestrictcompliancewiththiscondition. 

 
Inadditiontotheabove,theContractorshallabidebyallprovisionsofOwner’sSafetyCodeframe

dfromtimetotime. 
 
 

EndofSection-IX 
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SECTION-X 
10.0 PENALTY: 

10.1 FORNON-COMMENCEMENTOFWORKONDUEDATE: 

The execution of work shall commence from 15th day after the date on which the 

Ownerissueswrittenorderstocommencethework.IftheContractorcommitsdefaultincomme

ncingtheexecutionofworkasaforesaid,Ownershallwithoutprejudicetoanyotherright or 

remedy be at liberty to forfeit the earnest money absolutely. In addition, 

OwnerreservestherighttoterminatetheContractwithoutanyfurtherreferencetotheContractor. 
10.2 FORNON-PERFORMANCE: 

IncasetheperformanceisdiscontinuedbytheContractorwithoutanycauseattributabletoOwne

r,theContractcanbeterminatedwiththreedaysnoticeatthediscretionofEngineer-in-chargean
dthesecurity&allotherduesoftheContractorshallbeforfeited.Thisshallbeinadditiontootherp
enalties. 

10.3 FORUNSATISFACTORYPERFORMANCE: 
If the performance does not commensurate either to the standard of work as per 

BIStandard/standard specified by the Owner or the progress is not as per time schedule, 

theContract shall be terminated with 30 days notice and security & other dues of the 

Contractorshallbeforfeited. 

10.4 FORNON-PERFORMANCEDUETOLABOURSTRIKE: 
Incaseoflabourstrike,theContractorshallcontinuetheworkorkeeptheworkcontinuedby 

alternate arrangement failing which Owner reserves all rights to get the work 

doneotherwiseattheriskandcostofthecontractor.AlsoOwnerreservestherighttoterminateth

eContractandimposepenaltyasinClause10.2 

10.5 FORNON-PAYMENTOFWAGESWITHINSPECIFIEDPERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be 

imposedontheContractorasperclauseNo.8.1(x) 

10.6 FORNON-COMPLIANCEOFOTHERSTATUTORYOBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract 
isliableforterminationatthediscretionofEngineer-in-charge. 

10.7 FORNON-ADHERENCETOSAFETYNORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to 

safetynorms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 

accountof disruption of generation or dues of Contractor including security, whichever is less 
shall 

beimposed.TheContractorshallalsobedebarredfromparticipationinanyfuturebiddingforatle

ast3yearsthereafter. 
If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shallbe 
referred to Contract Review Committee. In such case the Contractor or his 
authorizedrepresentative shall be a member of the CRC for investigation and report. This 
joint reportshallbefinalandbindingonbothparties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be 

attendedwith immediate effect. However, if the Contractor fails to do the work within 

reasonablehours or maximum within 48 hours as the case may be, the job may be done by 
engagingother agency at the cost & risk of the Contractor. In such an event, Owner may 
terminate theContract&debarthepartyfromfutureworkfortwoyears. 

10.10 PENALTYFORNON-RETURNOFEXCESSMATERIALSISSUEDBYTHEOWNER. 
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work 

tothe warehouse in proper manner and obtain receipt to this effect before issue of 
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CompletionCertificatebytheEngineer-in-charge.Ifthesameisnotcomplied,theContractorshall

be 
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liable for cost of the same and 20% additional charge over & above the value as 
perwarehouserecordsandshallberecoveredfromContractor’sbills. 

10.11 PENALTYFORKEEPINGIDLEMACHINERIES,EQUIPMENTS,T&Petc.HIREDBYOWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner 

andprovided to the Contractor for work, idle charges beyond reasonable period for such 

workshallbetheliabilityoftheContractor. 

10.12 LIQUIDATEDDAMAGE(LD): 

L.D.shallbeimposedonContractorasperclauseNo.6.9fordelayincompletionofwork. 

10.13 IncaseoffailureonpartofContractortoprovideconsumablesoranyothermaterialundertheir 
scope & the work is affected on account of this shortfall, Owner reserves the right 

toarrange the same at the cost & risk of the Contractor. The amount so incurred by Owner 

with25%additionalchargesshallberecoveredfromtheContractor. 

10.14 ForfailureonpartoftheContractortomeettheliabilityunderW.C.Act,P.F.Actetc.,penalt

yasperClause8.1(viii)&8.2.3shallbeimposed. 
 

NotwithstandinganyclauseelsewhereinGeneralConditionsofContract,allthepenaltyonContractor
shallbedeductedfromContractor’s:- 

 

1. RunningBill 
2. Securitydeposit 

3. AnyotherduesofContractor 

Or 

IncasetheamountexceedstheduesoftheContractorinconcernedContract,thesameshallberecoveredfr
omduesofothercontractwithOwner; 

Or 
Ifrecoveryshallnotbepossiblefromanyoftheaforesaidmanner,thesameshallberecoveredasdebtliabilit

y. 
 

EndofSection-X 
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SECTION-XI 
11.0 Arbitration: 

Alldisputesordifferenceinrespectofwhichthedecisionisnotfinalandconclusiveshall,ontheiniti

ativeofeitherparty,bereferredtotheadjudicationofasolearbitrator,withinthirtydays of 
receipt of notice from the contractor of his intention to refer the disputes 

toarbitrationorbyEngineer-in-Charge,theMDorMD-in-chargeofOPGCshallfinalizeapanelof 

three arbitrators and intimate the same to the contractor. The contractor shall 

withinfifteendaysofthereceiptofthislistselectandconfirmhis 

acceptancetotheappointmentonefromthepanelasarbitrator.Ifthecontractorfailstocommun
icatehisselectionofthename within the stipulated period, the MD or MD-in-charge of 

OPGC shall without 

delayselectonefromthepanelandappointhimasthesolearbitrator.IftheMDorMD-in-chargeof

OPGCfailstosendsuchapanelwithinthirtydays,asstipulated,thecontractorshallsenda similar 
panel to the MD or MD-in-charge of OPGC within fifteen days. The MD or 

MD-in-chargeofOPGCshallthenselectonefromthepanelandappointhimasthesolearbitratorw

ithin fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the contractor 

shallcommunicate to the MD or MD-in-charge of OPGC the name of one from the panel who 

shallthen be the sole arbitrator. The appointment of sole arbitrator so made shall be final 

andconclusive. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

orvacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed 

asaforesaidbytheMDorMD-in-charge,OPGC.Theworkunderthecontractor,shall,howevercon

tinueduringthearbitrationproceedings. 

 
TheArbitratorshallbedeemedtohaveenteredonthereference,thedateheissuesnoticestoboth

thepartiesfixingthedateofthefirsthearing. 

 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time 
formakingandpublishingtheaward. 

 
TheArbitratorshallgiveaseparateawardinrespectofeachdisputeordifferenceandshallgiveare

asonedandspeakingaward/awards. 

 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any 

proceedingsarisingoutoforconcerningorconnectedwithsucharbitrationshallbeofappropriat

ecourtatBhubaneswarunderthejurisdictionofOdishaHighCourt. 

 
The fees, if any, of the arbitrator shall, if required t be paid before the award is made 

andpublished, be paid at half by each of the parties. The costs of the reference and the 

awardincluding the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who 
maydirecttoandbywhomandinwhatmanner.Suchcostsoranypartthereofshallbepaidandmay

fixandsettletheamountofcoststobesopaid. 

Theawardofthearbitratorshallbefinalandbindingonboththeparties. 
 

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or 
anystatutorymodificationorre-enactmentthereofandtherulesmadethereunder,andfortheti
mebeinginforce,shallapplytothearbitrationproceedingunderthisclause. 



Page 131 of 212 

 

Neitherpartyisentitledtobringaclaimtoarbitrationiftherequestforappointmentofarbitrator 
hasnotbeenmadewithinthirty daysafterexpirationofwarranty /guarantyperiod. 

 
11.1 JURISDICTION /GOVERNINGLAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of 

OdishaHigh Court alone shall have exclusive jurisdiction in all matters arising under 

thiscontract. 

b) GoverningLaws 
The Contract shall be governed by and constructed according to the laws in force 
inINDIA. 

 
 
 
 
 
 

EndofSection-XI 
 
 

 
EndofGCCVolume-II 
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SCHEDULE 

‘A’REFERENCETOGENERALCONDITIONSOFCONTRACT 

2.1 AcceptingAuthority AuthoritywhofloatsNIT 

2.19 MarketRate-percentageadditiontoCoverov

erheadsandprofit 

10percent 

1.14 Earnestmoney AsperNIT 

4.9 SecurityDepositshallbecalculatedasunder: 
(i)ContractvalueuptoRs.1crore 

 

10%ofcontractvalue 

 
(ii)ContractValuemorethanRs.1crorebutnot 7.5%ofcontractvalue 

exceedingRs.5crore 

 
(iii) ContractvaluemorethanRs.5crore 5%ofcontractvalue 

 

ScheduleofRatesapplicable 

OPWD 
3.25 Timeallowedforexecutionofworksortimeschedule. AsperSCC 

 
Authoritycompetenttodecideif“anyothercause”
 OPGC
ofdelayisbeyondContractor’scontrol 

 
8.1(vii)

 DurationofreturnofnumberanddescriptionbyFortnightlyt

radesofworkmenemployedonworkstobe 

submittedtoEngineer-in-Charge. 
 

Authoritycompetenttoreducecompensation
 OPGC
amount. 

5.11 DefectsLiabilityPeriods AsperSCC 

 
5.12 Trainingofapprentices Maximum number 

tobeengagedasperth

eApprenticeAct.1961. 
Category(a
) 
(b) 

(c)e

tc. 

 
6.3.1 Interimbills/runningbill Monthly in case of 

maint.Contract&afterachi

evingMilestone as agreed 

inScheduleofworkinconst-
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Ructioncontract. 

 
11.1 Authorityforappointingarbitrator OPGC 
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SCHEDULE‘B’ 
 

MATERIALFORISSUETOTHECONTRACTOR 

Sl.No. Particulars Rateatwhichmaterialwillbeissued

 Qnty.PlaceofissueMax.allowable% 

Unit Rs. ofwastage 

1 2 3 4 5 6 7 

1 Cement MT  ITPSwarehouse 3% 

ifissued   ornearest  

   Railhead  

2 ReinforcementSteel     

a)Mildsteel6mm MT  ITPSwarehouse 5% 
&abovedia   ornearest  

   Railhead  

(b)Torsteelrod MT  ITPSwarehouse 5% 
ofalldia   ornearest  

   Railhead  

3 StructuralSteel MT  ITPSwarehouse 5% 
(platesandrolled   ornearest  

Sectionsonly)   Railhead  

4 Allspares NA -do- NA 

5 Lubricant NA -do- NA 
6 FuelOil NA -do- NA 

7 Conveyorbelt NA -do- NA 
8 Railwaysleepers NA -do- NA 
9 Millliner NA -do- NA 

10 BallforBallmills NA -do- NA 
11 Rails NA -do- NA 

12 Point&crossing NA -do- NA 

13 Fishplate NA -do- NA 

14 Module NA -do- NA 
15 Cards NA -do- NA 

16 Monitor NA -do- NA 
17 Recorder NA -do- NA 
18 Indicator NA -do- NA 

19 Gauges,pressuretemp NA -do- NA 

20 Switches NA -do- NA 

 
SignatureofIssuingOfficer……………….. SignatureofContractor…………….. 

Date……………….. Date……………. 



Page 135 of 212 

 

ANNEXURE-I 
 

NAMEOFTHEBIDDER: 

NAMEOFTHEWORK: 
 
 

 
DETAILSOFWORKSANDSERVICESOFSIMILARNATUREDONEBYTHEPARTYDURINGTHELASTTHREEYEA

RS 
 

Sl. 

No. 
Name

 of

Claimant 

Description 

ofwork 

Valueof

work 

Period The work is done 

directlyorthroughsubcon

tractor 

Remarks 

 
From 

 
To 

        

 

 
Note:PhotocopyofPerformanceCertificate/CompletionCertificateofOwnerinSuppor

toftheworkmentionedaboveisrequiredtobeenclosed. 
 
 
 
 
 

SIGNATUREOFTHEBIDDER 
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ANNEXURE-II 
 

NAMEOFTHEBIDDER: 

 
NAMEOFTHEWORK: 

 
 

CONCURRENTCOMMITMENTS 

 
Sl. 

No. 

Full postal 

addressofclient&n

ameofOfficer-in-ch

arge 

Description

 of

theworkdone 

Value

 of

contract 

Date of 

commencementofw
ork 

Scheduled/Revisedcompl

etionperiod 

% age 

completionason
date 

Expecteddateof

completion 

Remarks 

         

 

 

SIGNATUREOFTHEBIDDER: 
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ANNEXURE-III 
 

NAMEOFTHEBIDDER: 

 
NAMEOFWORK: 

 
 

DETAILSOFEQUIPMENTS,TOOLS&TACKLES 

 
Biddershallsubmithereindetailsofequipments,tools,tacklesetcrequiredtoperformthework(a)alreadyownedbyBidderandavailableforuseinthiscontract(b)a

nticipatedtobehiredbycontractoror(c)anticipatedtobepurchasedbycontractor.Incaseof(b)and(c)commitmentofhirerorsuppliershallbestated. 

 

Category Category-

wiseSl.No

. 

Ownership

status(a),(

b),(c) 

Description,

makemode

l & 
capacity 

Quantity Capacity Year

 of

manufacture 

Location 

ofavailabili

ty 

Remarks 

         

 
Photocopyofcorrespondencebetweencontractor&hirerandbetweencontractor&suppliershallbefurnished. 

 
 
 

SIGNATUREOFBIDDER 
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ANNEXURE-IV 
NAMEOFTHEBIDDER: 

NAMEOFWORK: 
 

ORGANISATIONCHART SHOWINGNO.OF QUALIFIEDENGINEERS 
&SUPERVISORYPERSONNELETC.INTHEEMPLOYMENTOFCONTRACTOR&TOBEEMPLOYED. 

 

Sl.No. Classofmanpower/

engineer/supervisor 

DetailsofPersonneltobedeployedonthiswork No. 

Available

 with

contractor 

Tobeemployed 

     

 
Note:Namesandshortresumeoftheirqualification&experiencemayalsobegivenforkeypersonnel. 

 
The tentative chart of your site organization as above furnished by you shall be subject to 

variationto suit the construction / maintenance / operation programme requirement and as 
directed byOwner/Engineer-in-charge. 

 
 
 

SIGNATUREOFBIDDER 
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ANNEXURE-V 
 

NAMEOFTHEBIDDER: 

 
NAMEOFTHEWORK: 

 
 

INFORMATIONABOUTBIDDER 

 
1. Incaseofproprietaryfirm: 

 

1.1 Nameofthebusiness: 
1.2 Whetherhisbusinessisregisteredwithappropriateauthority.Ifyes,nameofauthority. 
1.3 Dateofcommencementofbusiness: 

1.4 WhetherhepaysIncomeTaxoverRs.10,000/-peryear 

 
2. Incaseofpartnership: 

 

2.1 Nameofthepartnershipwithqualification: 

2.2 Whetherthepartnershipisregisteredwithappropriateauthority: 
2.3 Dateofestablishmentoffirm: 

2.4 HowmanyofthepartnersofthefirmpayIncomeTaxoverRs.10,000/-ayearandifless,whatistheamou

ntpaidbythem.IfallofthemdonotpayIncomeTax,whoofthemispayingIncomeTax. 

2.5 PermanentAccountNo.underITAct: 
 

3. IncaseofLimitedliabilityCompanyorCompanyLimitedbyGuarantee: 

3.1 Amountofpaidupcapital: 
3.2 NameoftheDirectors: 

3.3 DateofincorporationwithRegistrarofCompany. 
3.4 CopiesofbalancesheetoftheCompanyofthelasttwoyears: 

 
Copiesofauditedprofit&lossAccountandthebalancesheetshallbeenclosedincaseofindividuals,part
nershipaswellaslimitedcompaniesforthelastthreeyears. 

 

 
SignatureoftheBidder 
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ANNEXURE-VI 
 

NAMEOFTHEBIDDER: 

 
NAMEOFTHEWORK: 

 
 

LISTOFENCLOSURES 

 
THEBIDDERISREQUIREDTOENCLOSETHEFOLLOWINGDOCUMENTSASPARTOFHISBID. 

 
1. PhotocopyofPowerofattorneyofthesignatoryofthetender 

 
2. IncomeTax/SalesTaxClearanceCertificate/PAN/GSTRegistration 

 
3. Documentsshowingannualturnoverforsimilarworksorotherwiseforthepasttwoye

arssuchasannualreport,profitandlossaccountetc. 

 
4. CertificatebyNationalized/ScheduleBank/CharteredAcc

ountantFirmshowingfinancialcapacity. 

 
5. ProvidentFundNo.&ESIRegistrationNo. 

 
6. BidGuarantee/E.M.D. 

 
7. Letterofundertaking 

 
8. PermanentAccountNumberofIncomeTax 

 
 
 

 
SIGNATUREOFBIDDER 
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ANNEXURE-VII 
 

NAMEOFTHEBIDDER: 

 
NAMEOFTHEWORK: 

 

EXCEPTIONSANDDEVIATIONS 
 

 

Biddermaystipulatehereexceptionsanddeviationstothetenderconditions,ifconsideredunavoidable. 

 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tenderdocument 

Subject Deviation 

     

 
 
 

 
SIGNATUREOFBIDDER 
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ANNEXURE-VIII 
 

NAMEOFBIDDER: 

 
NAMEOFWORK: 

 
 
 

DETAILSOFPROPOSEDORGANISATION 
 

 
ThebiddershallsubmithereindetailsofHeadOfficeandsiteorganizationproposaltobedevelopedforexecuti
on of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to 

bedeployedintheformatprovidedinAnnexure-IV. 

 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and 
ifdirectedbyEngineer-in-chargeforsmoothexecutionofworktakenbytheContractor. 

 
 
 

 
SIGNATUREOFBIDDER 



Page 143 of 212 

 

ANNEXURE-IX 
 
 
 

LETTEROFAUTHORIZATION 

(Tobesubmittedonanon-judicialstamppaperofRs.10(Rupeesten)only) 
 
 

 
Mr./Mrs. residingin 

 andpresentlyholdingtheposition 
 ofthe  
 firm/Group/Individual,isdulyauthorizedbytheFirm/Group 
/IndividualtosignandfurnishallsuchinformationasdesiredbytheOPGCLinthisdocumentinrespectofthew
ork  

 

 
 
 
 

Signature: 
Date: 

(Secretary/Generalpartner/Individual/Contractor/Applicant) 
SEAL 

 

 

WITNESS: 

1. 

2. 
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ANNEXURE-X 
 
 

SUPPORTING/ATTACHEDDOCUMENTLIST 

 
AnnexureNo. Supportingdocument/AdditionalSheet DocumentNo. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 

NAMEOFTHEBIDDER: 

 
NAMEOFTHEWORK: 

 
 
 
 
 
 

 
ANNUALTURNOVERSTATEMENT 

 
Thebiddershallindicatehereinhisannualturnoverduringpreceding3yearsbasedontheauditedbalancesheet/pr
ofit&lossaccountstatement. 

 

FINANCIALYEAR ANNUALTURNOVER(Rs.) NETWORTH(Rs.) 

Previoustopreviousyear   

Previousyear   

Presentyear   

 

 
NOTE:1. Copiesofauditedbalancesheetswithprofitandlossaccountof 

3yearsshallbesubmittedalongwiththeTechnicalbidinsupportofabo
veentries. 

 
2.

 BiddershallworkoutNetworthonthefollo

wingbasis:Networth: Reserve+Capital–

Accumulatedloss. 

 
 

 
SIGNATUREOFBIDDER 
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ANNEXURE-XII 
 

REGISTEROFWORKMEN 

 

(i) NameandaddressofContractor…………………………………………….. 

 
(ii) Nameandaddressofestablishmentin/underwhichcontractiscarriedon…………… 

 
(iii) Natureandlocationofwork………………………………. 

 
(iv) Name&addressofPrincipalEmployer……………………………………………………….. 

 

Sl
.N

o
 

N
am

e
 

&
su

rn
am

eo
f 

A
ge

&
Se

x 

Fa
th

er
’s

/H
u

sb
a

n
d

’s
 

N
at

u
re

 

o
fe

m
p

lo
ym

e
n

ts
 

/D
es

ig
n

at
io

n
 

P
e

rm
an

e
n

th
o

m
e

ad
d

re
ss

o
f 

w
o

rk
m

an
(V

ill
a

ge
,&

 

Lo
ca

la
d

d
re

ss
 

D
at

eo
f 

co
m

m
en

ce
m

e
n

to
f 

D
at

eo
f 

te
rm

in
at

io
n

o
f e

m
p

lo
ym

e
n

t 

Si
gn

at
u

re
o

r t
h

u
m

b
 

im
p

re
ss

io
n

o
f  

R
e

as
o

n
 

fo
r t

er
m

in
at

io
n

 

R
e

m
ar

ks
 

1 2 3 4 5 6 7 8 9 10 11 12 
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ANNEXURE-XIII 
EMPLOLYMENTCARD 

 

(a) NameandaddressofContractor  
 

(b) Nameandaddressofestablishmentin/underwhichcontractiscarriedon:  
 

(c) Natureandlocationofwork: 

 
(d) NameandaddressofPrincipalEmployer: 

 

Name 

ofthework

man 

Sl. No. 

intheregis

terofwork

manempl

oyed 

Nature 
ofemploymen
t 

/designatio

n 

Wagerate(

withparticu

larsof unit, 

incase 

ofpiece 
work) 

Wages
period 

Periods 
ofemploymen
t 

Remarks Signatureo

fcontractor 

1 2 3 4 5 6 7 8 
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 1
 Sl.No. 

2
 SerialnumberinRegisterofw

orkmenemployedby 

3
 Nameofemployees 

4
 Designation/Natureofwork 

5
 Dailyattendance/No.ofunitsw

orked 

6
 Totalattendance/unitsofwor

kdone 

7
 Dailyrateofwages/piecerate 

8
 Basicwages 

9
 D.A. 

1
0

 Overtime 

1
1

 Othercashpayments(natureof

paymenttobeindicated) 

1
2

 Totaldeduction 

1
3

 Netamountpaid 

1
4

 Time&dateofpayment 

1
5

 Placeofpayment 

1
6

 Signatureorthumbimpressionof

workmen 

1
7

 Initialsofcontractororhisauthoriz

edrepresentative 

1
8

 InitialsofauthorizedorPr

incipalemployer 

1
9

 Remarks 

 

A
N

N
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U
R

E-X
IV

 

R
EG
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O
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A

G
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U
M

-M
U
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R

O
LL 

(i)  
(ii)  
(iii)  
(iv) 
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N
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e
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d
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d
resso
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n
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…

…
…

…
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N
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e
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d
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n
d
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n

…
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…
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…
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…
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…
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…
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…
.to

…
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…
…

…
…

…
…

.. 

P
age1

1
4

o
f2

0
9
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ANNEXURE-XV 
 

 

REGISTEROFFINES 
 

 
(b) NameandaddressofContractor  

 

(b) Nameandaddressofestablishmentin/underwhichcontractiscarriedon:  
 

(c) Natureandlocationofwork: 

 
(d) NameandaddressofPrincipalEmployer: 

 

 

Sl
.N

o
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N
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m
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o
m
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p
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h
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r
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d
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D
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R
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1 2 3 4 5 6 7 8 9 10 11 12 13 
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ANNEXURE-XVI 
 

 

REGISTEROFDEDUCTIONSFORDAMAGESORLOSS 

 
(c) NameandaddressofContractor  

 

(b) Nameandaddressofestablishmentin/underwhichcontractiscarriedon:
  

 

(c) Natureandlocationofwork: 

 
(d) NameandaddressofPrincipalEmployer: 

 

 

Sl
.N

o
. 

N
am

eo
fw

o
rk

m
an

 

Fa
th

e
r’

s/
h

u
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d

’ s
n
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e

 

D
e

si
gn

at
io

n
 

P
ar
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e
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N
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ANNEXURE-XVII 
 

 

WAGESSLIP 
 

 

Name&addressofContractor: 

 
Name&addressofestablishmentin/underWh

ichContractiscarriedon: 

 
Natureandlocationofwork: 

 
NameandaddressofPrincipalEmployer: 

 
Nameandfather’s/husband’snameoftheworkman:Forthe

week/fortnight/monthending: 

Sexandidentificationtoken/ticketNo.: 
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PROFORMABANKGUARANTEEINLIEUOFDDFOREARNESTMONEY 
(onNonJudicialstamppaperofAppropriatevalue)(App

licabletoBidvaluemorethanRs.25lakhonly) 

Ref: Date: 

BankGuaranteeNo. 
To 

OdishaPowerGenerationCorporationLtd.,IbT

hermalPowerStation, 

At/Po- 

Banharpali,Dist-Jharsugu
da-768234. 

 
DearSir, 

In consideration of Odisha Power Generation Corporation having its Registered office at 

7th.Floor,Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the 
“Owner”which expression shall unless repugnant to the subject or context include its successors and 

assigns)having issued Tender Specification Against NIT 

No dt.  to 
M/s having      its        Registered        /        Head        officeat
   
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special 

favour,haveagreedtoaccept  an  irrevocable  and  unconditional  Bank  Bid  Guarantee  for  an  amount  
ofRs. validupto

 OnbehalfoftheBidder,asaconditionforparticipationinthe 

saidtender. 

 
We,the Bank incorporated under lawandhaving 

oneof ourbranches at  and havingour Registered office/Head office at 
 doherebyunconditionallyandirrevocablyguaranteeandundertaketopaytothe“Own

er”immediatelyondemandwithoutanydemurreservation,protest,contestandrecoursetothe 

extentofthesaidsumofRs.  (Rupees  only).Anysuch 
claim/demandmadebythesaid“Owner”onusshallbeconclusiveandbindingonusirrespectiveofanydispute
ordifferencesraisedbytheBidder. 

 
Thisguaranteeshallbeirrevocableandshallremainvalidupto
 .Ifanyfurtherextensionofthisguaranteeisrequired,thesam

eshallbeextendedtosuchrequiredperiodonreceivinginstructionsfromM/s

 onwhosebehalfthisguaranteeisissued. 

 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with 

theprevious consent of the owner in writing and agree that any change in the constitution of the 

saidtendererorthesaidBankshallnotdischargeourliability.InwitnesswhereoftheBank,throughits 

authorisedofficer, hasset its hand and stamp on this  
 20  

day of 

 

Witness: 
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(Signature) (Signature) 
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Name Name 
 

(DesignationwithBankstamp) 

OfficialAddress 
 

 

AttorneyasperPowerofAttorneyNo.

  

Date  
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FORMOFBANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

(On Non-Judicial Stamp 

Paper)(ApplicabletoBidofvaluemorethanRs.25la

kh) 

To 
OdishaPowerGenerationCorporationLtd.,Ib 

Thermal Power Station,At/Po-Banharpali, 

Dist-Jharsuguda-768234. 
 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power 

Station)havingregisteredofficeat7th.Floor,Module–
A,FortuneTowers,Chandrasekharpur,Bhubaneswar-751023 (hereinafter called the “Owner / OPGC” 

which expression shall unless repugnant to the subject orcontext include its administrators successors 

and assigns) having agreed to the price, terms andconditionsofTenderandLetterofIntentbearingno.

  dated 
 issuedwhichhasbeenunequivocallyacceptedbytheContractorM/s  
 fortheworkof  (hereinafter called the said contract) to accept a 

performanceGuaranteeashereinprovidedforRs.  (Rupees    only)froma 
Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the 

deductiontobemadefromthecontractor’sbills,fortheduefulfillmentofthetermsandconditionscontainedi

nthesaidcontractbythesaidcontractor,Wethe   Bank       (hereinafter       

referredtoas“thesaidBank”andhavingourregisteredofficeat   

 doherebyundertakeandagreetoindemnifyandkeepindemnifiedOPGCfromtimetotimetothe
extentofRs. (Rupees   only) against any loss or damage, costs, 

chargesand expenses caused to or suffered by or that may be caused to or suffered by OPGC by 

reason of anybreach or breaches by the said Contractor of any of the terms and conditions contained 

in the 

saidcontractandtounconditionallypaytheamountclaimedbyOPGCondemandandwithoutdemurtotheext
entaforesaid. 

 

2. We Bank, further agree that OPGC shall be the sole judge of and as 

towhetherthesaidContractorhascommittedanybreachorbreachesofanyofthetermsandconditionsof the 

said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered 
byorthatmaybecausedtoorsufferedbyOPGConaccountthereofandthedecisionofOPGCthatthesaidcontra
ctor has Committed such breach or breaches and as to the amount or amount of loss, 

damage,costschargesandexpensescausedtoorsufferedbyorthatmaybecausedtoorsufferedbyOPGCfro

mtimetotimeshallbefinalandbindingonus. 

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and 

effectduring the period that would be taken for the performance of the said Contract and till all the 
dues ofOPGC under the said Contract or by virtue of any of the terms and conditions governing the said 

Contracthave been fully and properly carried out by the said contractor and accordingly discharges this 

Guarantee,subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) 

days from thedateofexpiryoftheDefectsLiabilityperiodasprovidedinthesaidContracti.e.
 (Date)orfromthedateofcancellationofthesaidcontract,asthecasemaybe,unlessanoticeoftheclaimund

erthisGuaranteehasbeenservedontheBankbeforetheexpiryofthesaidperiodinwhichcasethesameshall 

be enforceable against the Bank notwithstanding the fact, that the same is enforced after the 

expiryofthesaidperiod. 
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4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under 

thisGuaranteeorindemnity,fromtimetotimetovaryanyofthetermsandconditionsofthesaidContract 
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ortoextendtimeofperformancebythesaidContractorortopostponeforanytimeandfromtimetotime any 

of the powers exercisable by it against the said Contractor and either to enforce or forbear 

fromenforcinganyofthetermsandconditionsgoverningthesaidContractandeithersecuritiesavailabletoO

PGC and the said Bank shall not be released from its liability under these presents by any exercise 

byOPGC or of the liberty with reference to the matters aforesaid or by reason of time being given to 
thesaid Contractor or any other forbearance, act or omission on the part of OPGC or any indulgence by 

OPGCtothesaidContractororanyothermatterorthingwhatsoeverwhichunderthelawrelatingtosuretiesw

ouldbutforthisprovisionhaveeffectofsoreleasingtheBankfromitssuchliability 

 

5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against 

theBank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding 

anysecurity, which OPGC may have retained or obtained from the Contractor shall at the time 
whenproceedingsaretakenagainsttheBankhereunderbeoutstandingorunrealized. 

 
6. We,thesaidBank,lastlyundertakenottorevokethisGuaranteeduringitscurrencyexceptwiththepriorcon

sentofOPGCinwritingandagreethatanychangeintheConstitutionofthesaidContractororthe said Bank 

shall not discharge our liability hereunder. If any further extension of this Guarantee 
isrequiredthesame  shall  be  extended  to  such  required  periods  on  receiving  instructions  

fromM/s onwhosebehalfthisguaranteeisissued. 

 
Inpresenceof 

WITNESS Forandonbehalfof(Bank) 

1. Signature  
2. Name&Designation  

AuthorisationNo.                         

DateandPlace                              

Bank’sSeal  
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NOTES: 
FORPROPRIETARYCONCERNS: 

Shri  

 
 

S/o  

 

 
resident of 

 carrying  on   business   under   the   name   and   style   of 

 at (hereinafter called “ the 

saidContractor” which expression shall unless the context requires otherwise include his heirs, 

executors,administratorsandlegalrepresentatives). 
 

FORPARTNERSHIPCONCERNS 

M/s   

 
a partnership firm with its office 

 (hereinaftercalled“thesaidContractor”whichexpressionshallunlesstheconte
xtrequiresotherwiseincludetheirheirs,executors,administratorsandlegalrepresentatives);the 

names of their partners being (I) Shri   
(II) Shri   

S/o

S/o 

 etc. 

FORCOMPANIES 

M/s a company registered under the Companies Act, 1956 and 

havingitsregisteredofficeinthestateof 

 (hereinaftercalled“thesaidContractor”whichexpressionshallunle
ssthecontextrequiresotherwiseincludeitsadministrators,successorsandassigns). 
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PERFORMANCEBANKGUARANTEEFORLUMPSUMADVANCE 
(OnNon-JudicialStampPaperofAppropriateValue) 

To 

OdishaPowerGenerationCorporationLtd.,Ib 

Thermal Power Station,At/Po-Banharpali, 

Dist-Jharsuguda-768234. 
 

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power 
Station)havingregisteredofficeat7th.Floor,Module–

A,FortuneTowers,Chandrasekharpur,Bhubaneswar-751023 (hereinafter called the “Owner” which 

expression shall unless repugnant to the subject or 

contextincludeitssuccessorsandassigns)havingagreedunderthetermsandconditionsoftheLetterofIntent
bearingno. dated issuedbytheOwnerwhichhasbeenunequivocally 

accepted by   in connection with the work of 
 SpecificationNo… .............. (Hereinaftercalled thesaid 

contract) to make at the  request of the Contractor a lump sum advance 

 ofRs.     (Rupees        

 only )for utilizingitfor the purposeoftheContract on hisfurnishingaguaranteeacceptabletothe 
Owner 

.We, Bankincorporatedunder andhaving 
oneofourbranchesat  (hereinafterreferredtoas“thesaidBank”do 

herebyguaranteetheduerecoverybytheOwnerofthesaidadvancewithinterestthereonasprovidedaccordi

ng to the terms and conditions of the Contract.If the said Contract fails to utilise the said 

advanceforthepurposeofthecontractand/orthesaidadvancetogetherwithinterestthereonasaforesaidisn

otfullyrecoveredbytheOwner,we,
 Bankhere-byunconditionallyandirrevocablyundertaketopaytotheo

wnerondemandandwithoutdemurtotheextentofthesaidsumofRs. /-(Rupees 

 ) only any claim 
madebytheOwneronusforthelossordamagecausedtoorsufferedbytheownerbyreasonoftheownernot    
being    able    to    recover    in    full    thesaid    sum    of    Rs.  /-(Rupees  
    
_)onlywithinterestasaforesaid. 

 

2. We, BankfurtheragreethattheOwnershallbethesolejudgeof 
and as to whether the said Contractor has not utilized the said advance or any part thereof for 

thepurpose of the Contract and the extent of loss or damage caused to or suffered by the Owner 

onaccountofthesaidcontractorastotheamountoramountsoflossordamagecausedtoorsufferedbythe

Ownershallbefinalandbindingonus. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

andeffect during the period that would be taken for the performance of the said Contract and till the 
saidadvance with interest has been fully recovered and its claim satisfied or discharged and till 

OwnercertifiesthatthesaidadvancewithinteresthasbeenfullyrecoveredfromthesaidContractor,anda

ccordingly shall have no claim under this Guarantee after 30 (thirty) days from the date 

ofsatisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. up 
toandinclusiveof(date)unlessanoticeoftheclaimunderthisGuaranteehasbeenservedonthebank 

beforetheexpiryofthesaidperiodi.e. (date)inwhichcasethesameshallbe 
enforceableagainsttheBanknotwithstandingthefactthatthesameisenforcedaftertheexpiryofthesaidp
eriod. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under 

thisGuaranteeofIndemnity,fromtimetotimevaryanyofthetermsandconditionsofthesaidContractort

headvanceortoextendtimeofperformancebythesaid‘Contractorortopostponeforanytimeand from 

time to time any of the powers exercised by it against the said contractor and either toenforce or 

forbear from enforcing any of the terms and conditions governing the said Contract or 
theadvanceavailabletotheownerandthesaidBankshallnotbereleasedfromitsliabilityunderthesepres

ents by any exercise by the Owner of the liberty with reference to the matters aforesaid or 

byreasons of time being given to the said contractor or any other forbearance act or omission on 

thepart of the owner or any indulgence by the owner to the said Contractor on any other matter or 

thingwhatsoeverwhichunderthelawrelatingtosuretieswould,butforthisprovision,havetheeffectofso
releasingtheBankfromitssuchliability. 

 

5. ItshallnotbenecessaryfortheOwnertoproceedagainsttheContractorbeforeproceedingagainstthe 

Bank and the Guarantee here in contained shall be enforceable against the Bank not with 
standinganysecurity,whichtheOwnermayhaveretainedorobtainedfromthecontractorshallatthetime

whenproceedingsaretakentheBankhereunderbeoutstandingorunrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with 

theprevious consent of the Owner in writing and agree that any change in the Constitution of the 

saidcontractororthesaidBankshallnotdischargeourliabilityhereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required 

periodsonreceivinginstructionsfromM/s

 onwhosebehalfthisGuaranteeisis

sued. 

 
NotwithstandinganythingcontainedhereinbeforeourliabilityunderthisGuaranteeisrestrictedtoRs. 

 /-(Rupees
 only)togetherwithinterest.Ourundertakingshallcommencefromthedateofexecutionan
dshallremaininforceupto 

 Datedthis dayof  
Inpresenceof Forandonbehalfof(theBank) 

 
WITNESS Signature  

 

1. Name  
 

2. Designation  
 

AuthorisationNo SealoftheBank  
 

TheaboveguaranteeisacceptedbytheOwner 
 

 

 

 
NOTES 

For and On behalf of 
theIbThermalPowerStation 
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ForProprietaryConcerns 

Shri Sonof  

Resident of  
of at  (hereinaftercalled“thesaidContractor”which 

expression shall unless the context requires otherwise include his heirs, executors, administrators 
andlegalrepresentatives). 

 

ForPartnershipConcerns 
 

M/s apartnershipfirmwithitsoffice

 (hereinaftercalled“thesaidContractor”whichexpressionsh

allunlessthecontextrequiresotherwiseincludetheirheirs,executors,administratorsandlegalrepresentatives)

thenameoftheirpartnersbeing 

(I)Shri  
S/o (ii)Shri  

S/o  
ForCompanies 

etc. 

 

M/s 
 acompanyundertheCompaniesAct1956andhavingitsregisteredoffi
ce intheStateof  

(hereinaftercalled“thesaidContractor”whichexpressionshallunlessthecontextrequiresotherwiseincludeit
sadministrators,successorsandassigns). 

 
***************************************************** 
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1. INTRODUCTION  
The purpose of this standard is to specify the requirements for managing safety when contracting work. This safety 

standard is based on the best practices for managing contractor safety in the utility industry. 

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 

During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 

rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all subcontractors 

on site and will be accountable for subcontractor performance with respect to Environment, Health & Safety and 

(EHS). 

Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s SHE 

Program and Plan to the OPGC concerned Project Manager.   

2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local experience 

and legal requirements for safe working practices for all activities of the project involved with high & medium risk. 

This SHE management program also applies to all personnel involved in Company projects. All parties are required to 

comply with this safety program as well as all National, State and Local regulatory guidelines.  

3. OBJECTIVE  
These rules guide people's behavior during work days. They are needed to control hazards that can affect everyone. 

This procedure has been developed to assist both OPGC and Contractor Managements to control these hazards and 

ensure that high standards of safety to which OPGC is committed have been met. The procedure shall be provided to 

all high & medium risk contractors with other bid documents. Contractors participating in the bidding shall go 

through the procedure carefully & submit an undertaking in the format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the 

Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 

approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the following is 

to be used:  

OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 

project involved.  

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 

project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the project.  

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the Contractor 

on the project, in compliance with the project agreements OPGC policies.  
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Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the context 

otherwise requires.   

Contractor – A person or company contracting with OPGC to supply products or services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with OPGC 

to supply products or services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The process is 

independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 

performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, coordinating 

the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the pre-

construction site meeting, resolving contractor safety performance issues, final inspection of the work, conducting the 

closing meeting with the contractor and completing the contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. The 

Contract Monitor will compare the contractor’s work and work methods with the standards and expectations defined 

in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 

discuss AES safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result in 

a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, confined space 

entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, scaffolding & shoring.   

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 

excavation, welding, carpentry, civil work.  

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result in 

a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 

equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to the 

work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for proposal 

documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and document 
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the critical safety issues pertaining to the day’s work.  

Shall/Will:The word 'shall' is to be understood as mandatory  

Should:  The word 'should' is to be understood as strongly recommended  

May:        The word 'may' is to be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all movements and 

operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

Safety Document: Is a formal written statement used to control the Risk associated with the works performing in 

OPGC Premises.   

Electrical Equipment: Any producer, carrier or consumer of electrical energy.  

 

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when everyone 

commits to error-free performance. The commitment to achieve this goal will result in increased productivity and the 

prevention of job related losses.   

 

Active participation and personal cooperation of all supervision and employees, and a positive coordination of their 

efforts carrying out the following:   

 

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to 

develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, regardless of 

the job’s priority or importance. Work shall resume only when the unsafe situation has been remediated. Never 

hesitate to stop work – it doesn’t matter if it’s later determined that invoking the work stoppage was an error. A 

person will not suffer retribution or negative consequences of any sort for stopping work for safety reasons. 

Establish and maintain a system for early detection and correction of unsafe practices and conditions.   

 

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control from 

exposure to hazards, including but not limited to chemical, health and physical hazards present at the work 

location.   
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 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, enclosures, 

platforms, barricades  and other devices as necessary to adequately protect all personnel on site; including but not 

limited to employees, subcontractors, other contractors, OPGC people and the public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical barrier, 

contractor shall have written permission from OPGC Project Manager. Barriers that have been removed to 

facilitate work must be properly replaced as soon as the work is completed.  Unguarded openings must be 

attended at all times.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must ensure the 

cover is capable of supporting, without failure, at least twice the weight of any employee, equipment and/or 

material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with 

Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

 

 Establish and implement safety education programs designed to stimulate and maintain the interest and active 

participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   
 

 Safety instruction to individual employees and group safety training programs; and Managing records, 
incidents, claims, losses, and development of incidence/loss experience summaries.  

8. ESSENTIAL DUTIES:  
 

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices. 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless otherwise OPGC Project Manager 

allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 

smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Produce quality work, meeting requirements of company policies, procedures and industry standards.   

(ix) Be motivated and work productively.  

(x) Participate in the jobsite Safety meetings as required.   
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9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious adverse 

outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal 

Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the 

employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the 

current job and removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are:  

 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-job 
briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol or 
drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the 
job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 
violation.)  

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD 
INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with the 

performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has been 

designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering about the 

plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any 

other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   
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11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGCSite Security rules. The contractor for all 

personnel requiring admission to the Site, a Security gate pass request must be processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to 

proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be 

issued after site safety induction/training and duly certified by EIC on the gate pass entry request application.  

After imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No 

contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety 

training has been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the normal 

visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving site. 

This applies at all times.  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will be 

removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page. 

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 

(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized before 

commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no objection. 

Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or vehicles. Tested and 

approved tools, equipments& vehicles only can be entered into Plant Premises. Unauthorized entry of hazardous 

substance is strictly prohibited from Plant gate. Contractor materials shall be entered inside Plant with valid Security 

Certification on recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  

Strong disciplinary step will be booked against the violation.      

 

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a comprehensive 

project safety plan fulfilling minimum Safety expectations of OPGC.  

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s job.    

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 

Project Manager. This is one of the important Contractor’s job planning activity.  
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13. HEALTH & FITNESS  
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 

disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 

ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 

provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 

entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 

certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an interval 

of one year for their employees.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 

as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at height, 

working with machineries &equipments. Specific permit for hot work e.g. cutting, welding, grinding, chipping or 

sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is deployed 

and the person must clearly understand his duty & responsibility. Project manager/ EIC or his authorized 

representative supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 

consent of the contractor or his representative. It shall be the responsibility of the contractor to see that none of his 

employees start the job until, an appropriate permit has been issued with proper isolations followed by Pre-job 

briefing and job safety awareness by the EIC and the contractor or his safety coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or items 

and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency exits 

shall be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular intervals 

during the course of project. All solvents shall be kept in approved, properlylabeled containers. Contractors’ bill 

payment will be held up unless otherwise housekeeping of their job site is maintained.    
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16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 

offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 

OPGC. The Contractor will also be given access to any reasonable area around the site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as is 

required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 

manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of all 

said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT   
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 

protective personal clothing and other protective equipment which shall be maintained in good condition or 

replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the 

responsibility of the contractor to provide adequate instruction/training for the correct usage and maintenance of 

these equipments& PPEs, inspection & suitable storage of their Personal Protective Equipments. The Contractor is 

also responsible for ensuring that the PPE is used and maintained in accordance with the manufacturer’s 

specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back 

charge the same from the Contractor with two (2) times of the cost of item as administration fee for every 

item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give desired level 
of protection to wearer.  Contractor has to assess the quantity of PPE required considering the job hazard and 
nature of job.    

SPECIFICATION & SELECTION OF PPES: 

A. SAFETY HELMET/HARD HAT-  

IS/ DGMS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/  

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 

areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 

approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  
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C. SAFETY SHOE : 

IS/ DGMS/ CE/ ANSI certified 

Leather with Steel Toe  

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified 

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified 

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ DGMS/ CE/ ANSI certified 

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 

IS/CE/ANSI certified hand gloves shall be used.   

 

G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, 
LIFELINES ETC)  

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope or 

8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) 

shall be provided to the persons engaged for the job by the Contractor in accordance with relevant 

BIS/ANSI/EN standards.   

17.2.PPE ZONES & PPE EXCUSE ZONES 
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Sl No PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service Building 

front while people are with no 

work or with office work 

activities with no risk to head 

from external source.   

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant and 

Colony premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the areas 

specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage 

Treatment Plant and Colony premise.  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP Track 

hopper,  

Other roads except the roads 

inside Boiler area, Offices,  

Office Corridors,  

Control rooms, Canteen, 

Hospital while people are with 

no work or with office work 

activities with no risk to eye 

from external source. 

Compulsory while working in other facilities 

outside plant viz, Ubuda Coal loading point, Ash 

Pond, Ash brick plant, Sewage Treatment Plant and 

Colony premise.  

4  Ear Plug/Seal/ 

Ear Muff  

In all high noise areas  greater than noise level 85 

dBA  

Places other than high noise 

areas  

5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6  Dust mask  In all dust generating areas(ESP hopper cleaning, 

Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible 

fugitive emission in Boiler  

Excuse for non dust 

generating Areas  
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and other areas etc)  

7  Welding face 

shield  

During welding operation only  Non Specified activities  

 

8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or hazardous 

gas handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

 

11  PVC/Rubber 

hand gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12  Chemical 

Goggle/ Face 

shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

 

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self Contained 

breathing 

apparatus  

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

 

15  Arc flash Suit 

with boot and 

hood of suitable 

rating  

During Electric Panel Breaker & MCC modules 

Operation   

16  Electrical hand 

gloves of 

suitable rating  

Working with live electrical power sources  



 

Page 176 of 212 

 

17  High 

temperature 

hand gloves & 

jacket  

Working with Steam lines  

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  Inside confined spaces and as advised by OPGC 

Project Manager/EHS  

21  Cotton Boiler 

Suit  

Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding 

jacket/suit & 

hand gloves  

Standard flame resistant welding jacket/suit & heat 

resistant leather hand gloves  

 

 

17.3.CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a 

fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The approved 

quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any unauthorized 

change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and may lead to 

disciplinary action. On completion of work, the sample shall be returned to the contractor. The specification given 

above for different types of general PPEs is minimum quality standard. Contractors are free to provide better 

quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside OPGC 

premises.   

18. TRAINING  
18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 

required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and procedures for 

performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 

to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 
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that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so qualified 

that he can clearly communicate with his team members. Besides, Supervisors shall be able to communicate in 

English. All high skilled & semiskilled employees must have job specific competence. OPGC will evaluate/verify 

competence and will reject employees who are not found with inadequate competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas posted 

“DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall install 

warning tape for areas that require additional warning because of the work being performed there. 

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of or 

be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for bonafide 

medical reasons certified by qualified medical practitioner. Person found with violation of this rule will be 

immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.   

22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior to 

and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to operate 

vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 

Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 

coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery vehicle 

must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-enclosed 

cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or compacting 

equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment has in operation a 

reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-designated employee 

signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  
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 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers 

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.      

23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 

arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 

and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe  

practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 

environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 

immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 

when requested, to carry out formal investigations to find out the root causes and there by identify the required 

corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and submit to 

OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid. 

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or first 

aid centre or central control room using (phone 248/222/06645222222). 

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate the 

injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ System.   
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 Under no circumstances must work be started until the appropriate JSA has been prepared and complete the Pre-

job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job briefing 

to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy of the 

safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall ensure 

that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 

other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency Response 

Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and directions to 

reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 

Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 

evacuating.   

 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this will 

connect you to the Plant Main Control Room. Other   

Emergency Contacts are-                                                  Intercom       P&T  

Fire Station             777       06645222257  

Ambulance       277/248    06645222216  

Hospital         666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.   
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If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never endanger 

your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to provide 

full time safety supervisor who will be responsible for ensuring the work is performed in accordance with the 

applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 

Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and 

skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized 

for safety supervision but in case the Project  Manager find ineffective supervision, the contractor may be asked to 

provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 

as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 

the list of their safety professional along with Safety In charge stating name, qualification, and experience & 

contactnumber to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS 

prior to issue of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety 

Supervision at Contractor work sites. Competency certification may vary depending on the nature & risk level 

involved with the contracted job. Contractors are not permitted to execute job without deployment of Safety 

Supervisor(s) as specified under this condition. Contractor Safety Supervisors performance will be monitored by 

OPGC EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  
30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all 

EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 

of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media or any other 

entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 

equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 

inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been obtained 

prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic materials onto 

OPGC premises.  

33. PROHIBITED MATERIALS 
Contractor is strictly prohibited from using any of the following types of materials in performance of the work:  
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 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES 
 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and appropriate 

hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on any 

personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own supervisor 

or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided around 

the plant premises.   

35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking inside 

Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized smoking 

zone(s).    

36. SUB CONTRACTOR  
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by OPGC. 

The Contractor shall regularly check subContractor's compliance with safety requirements  

37. LIFTING MACHINERY AND EQUIPMENT  
37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport or 

suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 

blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, cargo 

nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  
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 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The SWL 

(Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type of 

hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or 

burned by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is able 

to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment appliance, 

structures. This may include but not limited to Continuous mechanical handling devices (i.e. conveyors). Cranes 

(mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole and gin wheels 

Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and Lifts, overhead 

cranes,   

37.4. STANDARD REQUIREMENTS 
 Lifting machinery and equipment shall be retested by an approved competent person after any major alteration or 

repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to operate 

the EOT cranes.   
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 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall be 

the duty of the Contractor to ensure that allemployees under its control know and are able to apply hoist signals 

and their uses. 

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane 

operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe Working 

Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk underneath of 

suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and machinery 

conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of 

good construction, sound material and free from patent defect and shall be maintained and operated to comply 

with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a crane 

shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless a 

safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane 

capacity chart displayed inside the operators cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person for 

review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which should be 

provided with appropriate visual and audible signals, Properly maintained and tested by a competent person after 

the erection or installation of the crane.   
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 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly set as 

necessary for the stability of the specific configuration of the equipment.  Before lowering outriggers, the 

contractor must verify the surface is firm and will support the weight of the equipment and operation to be 

performed. The Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the area to 

verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely to 

affect the safety of the operation, lifting appliance should either not be used or used subject to limitations, should 

be followed.   

37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should be 

avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall perform the 

lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free from 

obvious defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar plant or 

equipment designed to lift persons, the winch should be so constructed that the brake is automatically applied at 

all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the 

platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load permitted 

for the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or fitted out 

for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 

driving license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other materials 

should be of good construction, sound material, and adequate strength, free from obvious defect and suitable for 

the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to lifting 

gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   
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 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such displacement.   

38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers secured so 

that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job, and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken 

handles; hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed heads on 

chisels; dull saws; and extension cords or electrical tools with broken plugs, improper or removed grounding 

systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where pouches are 

not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to another on 

the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

 

39. PORTABLE ELECTRICAL APPLIANCES.  

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   
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 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) mustbe connected in the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping 

of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be permanently 

connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to 

prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is 

placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using pneumatic 

tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be 

removed immediately upon completion of construction or the purpose for which the wiring was installed.   

40.1. TEMPORARY POWER PROGRAM PROCEDURES   
i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment for 

electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of appropriate 

rating plugs & sockets type.   
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iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 

permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 

the duty to be performed & properly protected against mechanical damage & electrical hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case 

sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for this 

mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and 

vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if protected 

by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be avoided. 

Flexible cords and cables may pass through doorways or other pinch points, if protection is provided to 

avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall be 

designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 

designed for hard or extrahard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized 

and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable fibres 

must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 

not be used as power on/off switching.  xviii. Circuit breakers that protect hand tool receptacles shall have a 

maximum rating of 20 amps. Waterproof connectors shall be used as necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 

fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

41. FALL PROTECTION   
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow these 

guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS: 
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A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 

5.9 ft or more ft from an elevated position. A properly designed system should include three components:  

 

A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will 

serve as a secure connection point for lifelines, lanyards or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position 

until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these items 

with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.  

WARNING: 

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 

(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 

meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 

come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration distance an 

employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height with 

fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.   

 

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage Points 

in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person & EIC.   

 

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet level 

is unacceptable for fall arrest application and will not be allowed.   

 

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   
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STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If materials 

appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine if replacement 

is necessary.   

 

41.4. TIPS FOR FALL PROTECTION  
 

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from position 

to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off to 

the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

 

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

 

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less than 

10 feet. Once a worker has climbed 10 feet a ladderclimbing device is required or an enclosed cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above the 

adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a ladder 

regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 

OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is 

not to be used until the approval is given. The scaffolding shall meet the following minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 

erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   
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 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be constructed 

to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless 

constructed as an independent scaffold, it shall be rigidly connected to the building or structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should be 

effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall have 

edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above the 

walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.  

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be fitted 

in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by an 

OPGC contact person.  

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown 

down from a height. They shall be raised by rope or other suitable means and not carried on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in any 

place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS 
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be carried. 

There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8 feet 6 

inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall not 

exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM 
 All working platforms should be close boarded and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches) 

wide. If small quantities of materials have to be put on them, the platform width shall be increased to 813 mm 

(32 inches) wide.  
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42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.  

 It is advised to tie the tower to the structure whenever possible.  

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from necessary ties 

stands completely free from buildings or structures and is used mainly for access pipe bridges or high 

maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they must be 

securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be no more than 

2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and at 

other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. No 

metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be used.   
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 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.   

All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working 

parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, safe 

structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall be 

tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-fourth 

of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND 
OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other high 

voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes necessary to 

enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can be made to secure a 

safe work area.  

44. FIRE PROTECTION:  

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 

equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 

Nobody should misuse the fire appliances, extinguishers etc.   
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 45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. e.g. 

Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a Hot 

Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be of 

proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as mentioned 

in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained 

on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire watching 

cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated only to 

the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 

ensure sparks and hot slag are confined to the immediate area and do not contact flammable or combustible 

materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from hot 

work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot work or 

other sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES: 

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 

presents a risk of death or serious injury from hazardous substance or dangerous conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.   
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 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions in a 

confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control 

Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant 

if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not physically possible 

to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in the 

Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined 

Space entry & exit points during the period of work. Confined space opening either will be closed or entry 

prohibited through warning tape or barrier while no work is taking place inside the confined space. 

Contractor will not assign task other than Confined space watching to the watchers as long as they are 

performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions 

 Electrical equipment supplied from the mains should only be used where there  are no practicable alternatives. 

Battery powered electrical equipment or pneumatic powered equipment shall be used whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they should 

be 24V. If this is not possible then they should be 110V supplied through a centre tapped transformer with the 

centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 

Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   
 

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure washing 

apparatus with the permission of the OPGC Contact Person.  
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The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for the 

place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 

Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal scrap 

bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 

acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS   
 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must be 

kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact when 

the vehicle moves.  

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve leakage 

are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   
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 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and excessive 

wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders 

situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, caps 

shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and at 

inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and the 

hose depressurized.  

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and 

paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to ensure that 

protective measures are properly maintained and to check the extent of the protection afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor and all 

employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring 

equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with internationally 

acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place 

should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE 

MATERIAL” in clear and indelible print. Its access hatch or door should be provided with a lock, the keys of 

which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.  
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 Before any radiography work is started, the Contractor shall be required to establish procedures dealing with 

accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.  

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the exposure 
container should be kept inside a lead-lined box which has the radiation warning sign on the outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation at the 

barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  

The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate 

Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 meters 

(4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.   



 

Page 198 of 212 

 

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and a half 

times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely to 

cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn 

others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a 

railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of flashing 

lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all excess 

surplus material from the jobsite.  Final payment for performance of the work shall not be due and payable until such 

materials are removed from the jobsite.  If surplus materials are not removed from the job site within fifteen (15) days 

of completion of the Work, OPGC may dispose of the materials and offset the cost associated with disposal against 

the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 

violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence and 

strict liability) warranty or under any other legal theory for damages, costs or expenses related to any suspension or 

stoppage of work, loss of business, or other special, incidental, consequential or punitive damages in connection with 

any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and Safety Program.  
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54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned Project 

Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of behavior 

inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation and possible 

removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or coerces an OPGC 

person, another Contractor or any member of the public.   

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor 

or major safety penalty based on type of violations & risk involved with the violations  

55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   
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 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire extinguisher for hot 

work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & gaps on 

platform surface, non-use of soleplate/base plate, sagging  scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load in barricaded 

area  Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall be 

deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads &Tls/ Safety Officer/ 

EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of blue spot on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of yellow spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or permanent 

removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 

permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty of 

Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of Rs.10000/- 

(Rs. ten thousand only) and I card punching of Contractor Supervisors with suspension or even termination of 
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responsible contractor supervisor. It can also be increased depending on the seriousness of the safety violation. 

It will be decided after joint discussion of EHS & concern EIC which can be maximum up to 0.5% of work 

order value. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and plant 

life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise from 

such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately and 

clean up must be initiated within 72 hours of discovery of the spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be placed 

at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the designated shed 

in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste oil/lubricant spilled 

on the floor shall be contained and collected by the use of spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to authorized 

recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill protection kit. New 

lead acid batteries shall be procured against return of damaged used batteries to Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 

materials. These are to be collected and stored in identified places on impervious floor and under shed to avoid 

contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and shall 

be sent to Warehouse for storage in specified collecting bin and final disposal to authorized 

recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious 

covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall not 

be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in designated 

bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal 

means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated collecting 

bins to be placed near the work area and shall be returned to Warehouse for storage in designated collecting bin 

and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of by Ware House in 
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lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical contaminated barrels/jars 

shall be returned to Warehouse for disposing it back either to the supplier (as per the condition of Purchase 

Order) or to the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the designated 

place and the combustible materials shall be controlled fired under direct supervision of OPGC Fire or Safety 

Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose 

these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used in 

ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use insideITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the 

chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 

emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission 

level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, 

NOx, SO2 shall be made available all time except the period of planned maintenance. Alternative offline 

monitoring shall be in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 

These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission level 

to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during 

earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious barrier 

so as to avoid land contamination by paints.  
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29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 

shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out 

process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as per 

local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be replaced 

with non CFC refrigerant containing equipments.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. The 

user shall maintain a consumption record covering the equipment name in which the gas is used, quantity and 

date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 

Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask and 

hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. In 

no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to dispose 

it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically so as 

to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour of 

the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 

MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 

Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 

maintained and continually operated (with the exception of standard downtime for planned or unplanned 

maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICE-1 
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APPENDICES- 2 
OPGC High Risk Activities 

 

 
Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not include driving or travelling 

on a public road way.)    

3 Activities with drowning potential  

4 Activity involving work at height above 1.8 meters (6 feet) and any pole climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure to ionization sources or 

potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized energy relief devices where there 

is the possibility of exposure to the stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for entrapment/engulfment such as work inside 

a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by tree trimming equipment and 

/ or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant equipment 

13 Activities in potential explosive areas due to accumulation of combustible dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts having the potential to cause 

cut, entrapment, crushing or caught by injuries  

15 Activities with the potential to cause a hit by falling objects    

 

 

 

 

APPENDIX-3 

OPGC HSE RULES AND REGULATIONS    

FOR CONTRACTORS  

UNDERTAKING 

I hereby undertake that:  
(1) I have received a copy of, and read, these regulations;  
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(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & regulations;  

Signature:  _______________________________   
Name :  _________________________________   
Date:  ___________________________________   
 

Contract Company:   _______________________   
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APPENDIX- 4 

 

                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali 

          

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Revision Control & Approval 
 
Revision control of the document 
 
Sl. 
No. 

Page Revision 
From 

Date Revision 
To 

Date Revision Description 

1 All - - 00 03.07.2023 Brought under document control Procedure of 
Integrated Management System  

 

 
 
Approval of the document 
 
 
       

 
 

      

Prepared By  Reviewed By  Issued by  Approved By 
Dept. Team Members  Head-EHS  IMS Coordinator   Plant Manager 
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TECHNICALSPECIFICATIONS, SCOPE OF WORK& 
TERMS & CONDITIONS 

NAMEOFWORK:Engagement of Agency to witness coal sampling at 

Chharla siding and other allied activities. 

 

Scope of Work: 
 

 Agency shall ensure to deploy requisite number of manpower for all types of activities so that the 

services specified therein shall not be affected due to lack of manpower considering leave, holidays and 

weekly off. 

 Agency shall witness/participate on behalf of OPGC in collection & preparation of coal samples by Third 

Party Sampling Agency (TPSA) at Chharla siding. 

 Agency shall ensure the strict adherence to the sampling procedure mentioned in schedule-IV of OPGC-I 

FSA & detailed modalities of coal sampling and preparation as mentioned in Tripartite agreement 

executed between MCL, OPGC & TPSA deployed at Chharla Siding. In case of any deviation, it shall bring 

the same to the notice of OPGC immediately. 

 Agency shall coordinate with TPSA engaged at loading end and ensure the proper sampling and analysis 

as per the procedure mentioned above to enable minimum variance in coal quality between loading end 

and unloading end at OPGC. 

 Agency shall ensure that boulders, stones & shales are not loaded on into rakes of OPGC. 

 All resources such as manpower, vehicles etc. required for execution of job shall be in the Agency's 

scope.  

 All reporting to be done on real time basis and dedicated mobile set with data pack enabled sim card to 

be given to each manpower in addition to common Shift mobile set at Chharla Siding. Daily MIS to be 

sent to OPGC as per the required format before 9 am daily. 

 Agency shall strictly adhere to all the “Safety, Health & Environment (SHE) Rules & Regulations for 

Contractors” as per OPGC rules. 

 All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of Wage Act, 

Bonus Act, Minimum Wages Act, Workman Compensation Act, Factory Act, Tax/Income Tax Acts at the 

time of submission of Contract and any new Acts applicable to such Contract /Contract Labour during the 

contract period shall be liability of the Contractor and Contractor should comply all statutory provisions 

of Contract Labour (R&A) Acts 1970. 
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TERMS & CONDITIONS  
 
 

1. Agency shall ensure to deploy requisite number of manpower for all types of activities so thatthe 

services specified therein shall not be affected due to lack of manpower. Adequate numberof 

manpower shall be maintained to cover leave, holidays and weekly off. 

2. 5% of Monthly bill value shall be retained which shall be released based on performanceevaluation 

after completion of contract period. 

3. Monthly evaluation of individual manpower shall be done - In case of non-performance of 

anyemployee engaged by the agency, the employee shall be replaced by the agency. 

4. Agency shall deploy 1 no of Four wheeler vehicle –(24 hrs basis) for Chharla siding 

manpowerdeployment, and movement to MCL Office and mines as per requirement . In case of 

breakdown /maintenance of vehicle, alternate vehicle to be arranged at no extra cost. 

5. All the manpower deployed should be provided with smart phone with data facility for 

properreporting in addition to common shift mobile (Smart phone) with Data Connectivity 

6. In case of non-performance agency shall be terminated with a 15 days’ notice. 

7. All the manpower deployed should be graduate or higher educational qualification, preferablyhaving 

similar work experience in coal handling and witnessing of Sampling activity at coalmines. 

8. All the manpower deployed should be interviewed by OPGC -Engineer -in – Charge beforeinducting 

into the team for witnessing coal sampling activity at Chharla siding and other allied activity as per 

contract. 



 

 

 

Name of the work: “Engagement of Agency to witness coal sampling at Chharla siding and other allied 

Sl. 
No 

Item Description

1 Coal Sampling Supervision 

 
In words: Rupees____________________
Note: 

 Bidder has to use the above Price Bid Format failing which Bid will be rejected.
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BLANK PRICE BID 
Engagement of Agency to witness coal sampling at Chharla siding and other allied 

activities.” 

Item Description Unit Quantity 
Unit Rate

AU 12 

 

Total Amount: 

In words: Rupees_________________________________________________________________Only

Bidder has to use the above Price Bid Format failing which Bid will be rejected.

 

Engagement of Agency to witness coal sampling at Chharla siding and other allied 

Unit Rate 
Amount 

  

  

_____________________________________________Only 

Bidder has to use the above Price Bid Format failing which Bid will be rejected. 


