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BID DOCUMENT 
Name of the work: 

 
“AMC & AOH of Elect Maintenance Main Plant 03 years” 

   
Cover Page 01 Page 

Copy of NIT 02 Pages 

Instruction to Bidders 03 Pages 

General Conditions of Contract 115Pages 

Special Conditions of Contract 08 Pages 

Integrity Pact 04 Pages 

Rules and Regulations of the e-Reverse Auction 02 Pages 
Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors (Attached Separately) 64 Pages 

Scope of work 15 Page 

Blank Price Bid 07 Pages 

 

SAFE & CLEAN POWER IS OUR COMMITMENT 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 
(ODISHA) 

 
Email: rabin.sahoo@opgc.co.in 

Ph-9778210101 
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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works for its Thermal Power Plant at Banharpali. 

 
Works Tenders: NIT No. ITPS/CC-22/2023-24/23, Date: 01/03/2024 

S/
N 

Name of the work Tender 
cost 

EMD (Rs.) Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening 

of Bid 
 1 Installation of solar lighting 

system at Ash Pond 
-- 38,000/- As per Bid 

Document 
11.03.24 to 

02.04.24 
Up to 15:00 Hrs on 

03.04.24/ 
15:30 Hrs onwards on 

03.04.24 
 2 AMC & AOH of Elect 

Maintenance Main Plant 03 
years 

Rs.3000/- 
including 

GST 

10,54,000/- As per Bid 
Document 

15.03.24 to 
06.04.24 

Up to 15:00 Hrs on 
08.04.24/ 

15:30 Hrs onwards on 
08.04.24 

 3 Physical stock assessment of 
coal stock yard of OPGC-I&II Y 
2024-25 

-- 21,000/- As per Bid 
Document 

15.03.24 to 
06.04.24 

Up to 15:00 Hrs on 
08.04.24/ 

15:30 Hrs onwards on 
08.04.24 

 4 Construction of Store Room 
near recycling pumphouse and 
Portable water supply at Tilia 
Ash Pond 

-- 29,000/- As per Bid 
Document 

05.03.24 to 
20.03.24 

Up to 15:00 Hrs on 
21.03.24/ 

15:30 Hrs onwards on 
21.03.24 

 5 Approach Road along ash 
disposal pipeline 

Rs.2000/- 
including 

GST 

8,39,000/- As per Bid 
Document 

05.03.24 to 
20.03.24 

Up to 15:00 Hrs on 
21.03.24/ 

15:30 Hrs onwards on 
21.03.24 

6 AMC of Ash conveying line, Ash 
silo & Ash water recovery 
system of AHP 

Rs.3000/- 
including 

GST 

10,86,000/- As per Bid 
Document 

16.03.24 to 
01.04.24 

Up to 15:00 Hrs on 
02.04.24/ 

15:30 Hrs onwards on 
02.04.24 

7 Annual Overhauling of 
Mechanical Equipment’s of Ash 
Handling Plant during AOH of 
Unit # 2 during the FY: 2024-25 

Rs.1000/- 
including 

GST 

70,000/- As per Bid 
Document 

16.03.24 to 
01.04.24 

Up to 15:00 Hrs on 
02.04.24/ 

15:30 Hrs onwards on 
02.04.24 

8 AMC of Ash Handling Plant 
Mechanical Maintenance, Unit 
3 & 4, ITPS 

Rs.5000/- 
including 

GST 

36,00,000/- As per Bid 
Document 

20.03.24 to 
04.04.24 

Up to 15:00 Hrs on 
05.04.24/ 

15:30 Hrs onwards on 
05.04.24 

 
 E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No. 2, 5, 6, 7 & 8. The Transaction Fees for e-Reverse 

Auction shall be deposited to the account of MSTC Limited directly. 
 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
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Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to the 
value intimated by M/s. MSTC Limited. 
 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt 
of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale Industries Corporation/ 
MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered 
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at 
least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request 
if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender 
document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account shall 
be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall 
be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of 
opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened 
at the respective time on the next working day. The photocopies of all the supporting documents required for participating 
in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise, the bid is liable for rejection. 
Bids without EMD will be rejected outright. 
 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. 
Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other 
media. Interested companies or entities may visit OPGC website for the tender timeline and other details. 
 

GM-CONTRACT 
SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 
our website www.opgc.co.in for details. 
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    ODISHA POWER GENERATION CORPORATION LIMITED 
  Ib Thermal Power Station, Banaharpali 

 
Name of the work: “AMC & AOH of Elect Maintenance Main Plant 03 years” 

Bid Document & Instruction to Bidders 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT  
2) Instruction to Bidders  
3) General Conditions of contract 
4) Special Conditions of Contract  
5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors (attached Separately) 
6) Scope of Work 
7) Blank Price bid 

 
The bids complete in all respect must be submitted in two parts namely Techno-commercial part and Price 
part. The envelopes containing the respective parts must be sealed and super scribed with tender enquiry 
number, Name of the work and the name of the part. Both the envelopes should be kept in a third envelope 
and sealed and super scribed with tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 
Techno-Commercial Bid:  
The bidder must submit the following along with the techno-commercial bid: 

1) EMD as per NIT in a closed envelope.  
2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and MSME 

(Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate 
3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Signed & Stamped Rules and Regulations of the e-Reverse Auction (If applicable). 
6) Credentials in support of qualifying requirements. 
7) Commercial terms and conditions and deviation statement. 
8) Un-priced Bid showing quoted/not quoted. 

 
Qualifying Requirements: 
The bidders must also meet the following Qualifying Requirements with respect to the above. 
 
1. Bidder shall have minimum 05-year experience in Annual maintenance contract works of electrical 

equipment in Power Plants/Process Plants/Steel plant of capacity minimum 110MW(CPP/IPP). 
AND 

2. Bidder shall provide valid Electrical (HT) contractor license issued by Electrical Inspector in case of 
awarding of contract. 

AND 
3. Bidder shall have successfully completed similar nature* of jobs minimum 01no during last Three years 

ending the last day of the month previous to the one in which tenders are invited. 
AND 

4. Bidder must have successfully completed similar nature* of job during last 3 years ending last day of 
month previous to the one in which applications are invited should be either of the following: - 
 
a- Bidder must have at least a Single Annual contract of value not less than Rs. 1.35 Cr for Similar Jobs. 

OR 
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b- Bidder must have two contracts of Annual value not less than Rs. 0.85 Cr each for Similar Jobs 
OR 

c- Bidder must have three contracts of Annual value not less than Rs. 0.67 Cr each for Similar Jobs 
AND 

5. Average annual financial turnover during last three years (i.e., 2021-22, 2022-23 and 2023-24) should be 
Rs. 0.55 Crore or more. Audited Balance Sheet and profit & Loss A/C must be submitted along with the 
Techno-commercial Bid. In case the account is not audited, a certificate from a chartered accountant 
should be produced towards turnover. 

AND 
6. Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years (Contractor’s 

self certification) 
AND 

7. The bidder must not have been blacklisted or debarred to participate in tendering of similar jobs earlier 
by any Govt./Public Sector Utility / IPP/CPP. (Self-certification required) 

AND 
8. The bidder must have own Provident Fund Code, GST Code, Income Tax PAN Certificate. Photocopies of 

these documents must be submitted along with Techno-commercial Bid. 
 

*Similar Nature: AMC/Overhaul work of electrical equipment (HT&LT switchgear and HT&LT motor) of Power Plants/ 
Process Plants/Steel plant of minimum Unit size of 110MW. 

 
Documents to be submitted in support of QR 

 Relevant PO copy  
 Audited balance sheet including Profit & Loss statement for the previous three completed financial 

years reckoned from the date of application. In case the documents are not ready/available, then 
certified copy by a registered practicing Chartered accountant may be submitted. 

 PF, ESI & GST registration certificate 
 Any other documents in addition to the above which the applicant wants to submit. 

Note:  
 For all qualification criteria all supporting documents to be provided. 
 The owner reserves the right to obtain necessary documents and also to assess the qualification of the 

Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish bidder’s 
qualification. 

 The bidders who are found qualified in the above will be invited for the opening of the price bids. 
 Tenders submitted without the above techno-commercial requirements shall be liable for rejection. 
 The Techno-commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. 

The price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the right to go 
for reverse auction prior to opening of sealed Envelope price bid, submitted by bidder. This will be 
decided after techno-commercial Evaluation. All Bidders have to give their acceptance for participating 
in Reverse Auction as per “Rules and Regulations of the e-Reverse Auction” which shall be binding on 
the bidders. Non-Acceptance to participate in Reverse Auction may result in non-consideration of their 
bids, in case OPGC decides to go for reverse auction.  

 
Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if 
required) must be submitted separately. The rates offered by the bidder shall be clearly written in English 
(clearly handwritten or typed) both in words and figures and shall be free from any aberrations, deletions, 
and corrections and overwriting. In case of any illegibility of the offer submitted by bidder the 
interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except 

GST etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any 
circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST should 
be shown separately and shall be paid against documentary evidence. 
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4)  
 Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as 

per actual against documentary evidence. 
 Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed 

by OPGC as per actual against documentary evidence. 
 Any change in Income Tax will be borne by the Contractor. 
 Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive 

basis except GST. 
 Any additional payment due to change in tax structure will be admissible if the change is effective 

during the scheduled completion period. No such extra payment shall be made beyond the 
stipulated completion date if the delay is due to the fault of the contractor. No claim shall be 
admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 
 

Instruction to the Bidders 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from 
payment of Earnest Money Deposit/Security Deposit/Tender Fees only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the 
photocopy of Valid Registration Certificates at least two days before the due submission date. However, 
OPGC reserves the right to accept/ reject the exemption request if the same is found unauthenticated 
or not relevant to the offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 
contained in the tender documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by 
adding the cost determined by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide 
certain facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get 
himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all 
safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates 
shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs.  

f) The details of items in the price schedule shall be read in conjunction with the corresponding technical 
specifications. Items of work provided in the price schedule but not covered in the technical specifications 
shall be executed strictly as per instructions of Engineer in charge. 

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not 
specifically mentioned but reasonably implied and necessary to complete the work according to contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to 

perform the same at their quoted rates.  
 

Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in 
the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of 
these documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 
7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 
(ODISHA) 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR - 751 023 
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INSTRUCTION TO BIDDERS 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

 
 

TENDER 
FOR 

Name of the work:  “AMC & AOH of Elect Maintenance Main Plant 03 years” 
 
1. To be submitted by 15:00 Hrs  of dt. 08/04/2024 to Contract Cell, ITPS, Jharsuguda.  
 
2. Techno-commercial bids to be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 15:30 Hrs onwards on dt. 08/04/2024 in the 
office of Contract Cell, ITPS. 

             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: GM - Contracts, ITPS.  
 
Date:                            
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 
  
1. Tenders are invited on behalf of the OPGC Ltd. for the work “AMC & AOH of Elect Maintenance 

Main Plant 03 years” 
2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed as per SCC, in accordance with phasing, if any, 

indicated in the Tender documents.  
4. Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, ESI 

expertise for the work required to be executed and financial capacity will be considered. 
5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such 

for the purpose of this Tender. 
6. A Bidder shall produce Income Tax PAN, PF Registration number and GST registration 

Certificate, ESI Certificate. 
7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / 

Price Schedule of various classes of work to be done, the Conditions of Contract and other 
necessary documents will be sold (soft copy only) on payment of Rs. 3000/- (inclusive of GST) 
in shape of Demand Draft in favor of Odisha Power Generation Corporation Ltd. drawn on State 
Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ 
ICICI Bank (Code-ICIC0003679) on or after 15/03/2024 up to 06/04/2024. Cost of tender paper 
is not refundable. 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is 
practicable and related to particular work), the form and nature of the site, nature of work, 
capacity of concerned plant, present condition of the plant, labour force problem relating to 
present Contract labour, custom & system of the local folk, means of access to the site, 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects 
it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 
inviting tender advertised in the newspaper and all other tender documents and has made 
himself aware of the scope and specifications of the work to be done and of local conditions 
and other factors bearing on the execution of the works. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item should 
be worked out and the requisite totals given. Special care shall be taken to write rates in figures 
as well as in words, and the amounts in figures only in such a way that interpolation is not 
possible.  The total amount shall be written both in figures and in words. In case of figures, the 
words ‘Rs.’ should be written before the figure of rupees and the words ‘Paise’ after the decimal 
figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words 
‘Paise’ should be written at the end.  Unless the rate is in whole rupees and followed by the 
word ‘Only’ it should invariably be up to two places of decimal. 

11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 
sum tenders, only quoted amount shall be considered. 
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12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of 
those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hrs of dt. 08/04/2024 and shall be opened at 15:30 Hrs 
onwards on the same day in the presence of those Bidders or their duly authorized 
representatives who may like to be present. 

14. The Tender shall be accompanied by Earnest Money worth 10,54,000/-. The Earnest Money 
offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation 
Corporation Ltd drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central 
Bank of India (Code-283899)/ ICICI Bank (Code-ICIC0003679) or Bank guarantee issued by any 
Nationalized /scheduled Bank in the enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 
appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 
demand.  The Earnest Money shall be valid for a period of three (03) months from the date of 
opening of the price bid  

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, 
alter or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his 
Tender valid for one hundred eighty (180) days or varies its terms and conditions during the 
said period then the Owner shall be entitled to forfeit the Earnest Money amount without any 
notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender 
documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of the 
two in accordance with aforesaid provisions shall be rejected by the Owner as non-responsive 
Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected.  

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or 
any Tender or to give any reasons for their decision.  The Owner reserves the right to allow the 
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy.  
The prospective Bidders may apprise themselves of the relevant Govt. notification in this regard 
before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right 
of accepting the whole or any part of the Tender or split the total scope of work among eligible 
Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

18 GST, VAT / Sales Tax / Work Contract Tax or any other tax on materials in respect of this Contract 
shall be payable by the Contractor and the Owner will not entertain any claim whatsoever in this 
respect. 

For and on behalf of Odisha Power Generation Corporation Ltd. 
Signature…Sd/- 
Designation: GM-Contracts, ITPS. 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 
TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating to  
    (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / 
Price schedule attached with the tender documents and the period (s) of completion as stipulated in 
Schedule ‘A’ of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 
 

A sum of Rs……………………… is hereby forwarded in shape of Demand draft drawn on State 
Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank 
guarantee issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in 
the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender open as 
aforesaid or make any modifications in the terms and conditions of the Tender, which are not 
acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any other remedy, 
be at liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We 
hereby agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid 
documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided 
in the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be 
at liberty to forfeit the said earnest money absolutely. 
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 Signature of Bidder ………………… 

 
   Duly authorized to sign the Tender on behalf  
   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, 
religious or otherwise culture, political environment, climatic conditions, education & medical 
facilities etc. to their satisfaction and acquaint with the nature & condition of work prior to 
working out the price of the Tender. 

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 
contained in the tender documents and not stipulate any deviations. Should it however 
become unavoidable, deviations should be stipulated in the prescribed proforma only in the 
format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 
deviations by loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due 
date or on extended date if any. The Bidder should write clearly the revised quantities on the 
Schedule of original Tender Documents and should price the work based on revised quantities 
/ conditions. All those who were issued tender documents prior to issue of addenda / 
corrigenda shall be provided with another set of fresh blank price schedule / schedule of items 
free of cost. The Bidders shall submit their tender in the fresh schedule. But however if the 
Bidder has already submitted his tender prior to issue of such addenda / corrigenda, they shall 
resubmit a fresh offer marked on the envelope as “Amended Offer”. The original offer 
submitted by such party shall be destroyed in presence of the Bidder on the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 
 2) Part-II  : Price Bid 
 PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the 
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses 
of the Tender documents with signature & stamp in all pages as token of unconditional 
acceptance shall constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation 
Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the 
enclosed proforma in the manner prescribed in clause-15 of NIT enclosed herewith towards 
the Earnest Money without which the Tender shall be liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three years 

(Works executed in name of Bidder) in Annexure-I of G.C.C. 
 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipment’s in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the 

roll of the firm in Annexure-IV of G.C.C. 
 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
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g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of Sales Tax Registration Certificate, valid VAT/Sales Tax Clearance Certificate and 

Income Tax PAN.  
 

l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate 
category issued by competent authority. 

 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or permanent employee with due power of attorney is 
recognized for such signature. 
 
Note: If required additional sheet may be used to furnish all above information but in the 

format provided in General Conditions of Contract. 
 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in 
an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must 
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder 
on bottom left hand corner of the cover.   

  
PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page 
as token of unconditional acceptance shall constitute the Price Bid. The Bidder shall 
take utmost care in filling the tender documents corresponding to instruction to 
Bidder and relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 
c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 
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1.5 COMPLETE BID: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 
full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder 
shall be written on the bottom left corner of the envelope.  

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. 
The Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell 
against receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in 
presence of the Bidder(s) or their authorized representative who may like to be present. 
Partner, director or permanent employee of the firm duly authorized can only be authorized 
representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders 
and in presence of them or their authorized representatives who shall participate.  

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate 
in the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. 
Some of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, 
valid driving license of the driver / Owner as the case may be. Persons with full shoes shall be 
allowed to enter the plant & our plant gate shall provide other items such as hard hat, safety 
glass & visitor pass. Not more than 2(two) persons for one Tender shall be allowed to 
participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him 
in the Schedule of quantities / Price schedule forming part of the Tender document, in such a 
way that interpolation is not possible. The amount of each item shall be worked out and 
entered and requisite total given for all items. The tendered amount for the work shall be 
entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 
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No erases or over writings are permissible. All corrections and alterations in the entries of 
tender papers shall be signed by the Bidder with date.  

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
firms shall furnish the full names of the partners in the Tender. It should be signed in the 
partnerships name by all the partners or by duly authorized representative followed by the 
name and designation of the person signing. Tender by a Corporation shall be signed by an 
authorized representative and a power of attorney / authorization on its behalf shall 
accompany the Tender. A copy of constitution of the firm with names of all partners shall be 
furnished. In case of cooperative society, the authorized representative of the society will sign 
the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family 
business. 

  
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 

or only rate quoted in maintenance Contract in addition be written in the same language. 
The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 
involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change in specification for  any other item. In case the rates quoted by the 
Bidder’s for any item are unusually high or unusually low it will be sufficient cause for the 
rejection of the Tender unless the Owner is convinced about the reasonableness of the 
analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 

commencement of work & submitted to Engineer-in-charge for approval. The programme & 
progress will be reviewed from time to time and if required, the programme may be re-
scheduled by Engineer-in-charge. The Contractor shall also be responsible to provide 
materials within his scope in time to achieve the programme. In all matters concerning the 
extent of programme set out weekly and monthly, the decision of the Engineer-in-charge will 
be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management Information 
System and payment etc. 

 

End of Volume-I: Total pages 15  
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SECTION-I 
 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 
Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close to 
Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms 
from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present 
operating 2x210 MW coal based power plant. The management is looking forward to engage 
a bonafide, resourceful, potential and experienced Contractor of good financial capacity for 
the jobs specified in Special Conditions of Contract in Volume-III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to 

submit the Tender duly signed and stamped in all pages of the document along with their 
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black 
ink on white paper in consecutively numbered pages and in solid binding along with duly 
filled-in formats given in the Annexure. One additional booklet (Volume-IV) containing the bill 
of quantities / price bid as issued to be submitted by the Bidder in two copies in the price bid 
part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder 

to another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another 
party is not permissible. The alteration of Tender once submitted shall not be entertained 
except in case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 
employees to ensure that his work is of best quality and workmanship is according to the 
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 
he is financially in a position to fulfill Contractual obligations, offered to be undertaken by 
him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently on 
the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax  / E-mail address 
of the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined in 
the scope of work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender 
documents is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself 
as to the suitability of the work as given in the Technical Specifications and shall take full 
responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 
words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 
schedule as fully described and contained therein. No modifications to the work content in 
the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections 
etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 
to rejection of his Tender. 

 
1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or 
submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the 
case may be on or before the date and time set out for the same in the Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 
NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall 
be returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 
be paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned 
above and the Tender shall be summarily rejected without E.M.D.  The E.M.D. shall be 
returned in form of A/c payee cheques / D.D.  Bank charges shall be to the accounts of 
Contractor if D.D. is required. 
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1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of 
Tender or its consideration on the Owner, even though Owner may modify / withdraw the 
Invitation to Tender or does not accept the Tender.  

 
1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from 
time to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and 
metrological condition, work culture etc. as prevailing at the site can be obtained by the 
Bidders by site visit & interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 
site condition and shall appraise himself of the procedure for engagement of labour and shall 
collect any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, 
to have satisfied himself about the nature and details of all existing infrastructures and also 
as to the nature and conditions of the plant and equipment installed, means of transport and 
communications, whether by land, water or air and as to possible interruptions thereto and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied 
himself as to the sites for disposal of surplus materials and debris, the available 
accommodation, and all other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall 
not relieve him from any risks or liabilities or the entire responsibility for completion 
of the work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 
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The Bidder is required to carefully examine the General Conditions of Contract, Special 
Conditions of Contract, the Technical Specification, drawings and other details relating to 
work and given in the tender documents and fully acquaint himself as to all conditions and 
matters which may in any way affect the work or the cost thereof. The Bidder shall be deemed 
to have on his own and independently obtained all information for the purpose of preparing 
the Tender and his Tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including 
the General Conditions of the Contract, Special Conditions of Contract, Technical 
Specifications to have obtained all information and clarifications on all matters whatsoever 
that might affect the carrying out the work and to have satisfied himself as to the adequacy 
of his Tender. He is deemed to have known the scope, nature and magnitude of the work and 
the requirements of materials and labour involved etc. and as to all work he has to complete 
in accordance with the Contract whatever be the defects, omissions or errors that may be 
found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 
Technical Specification and the General Conditions of the Contract, the conditions given in 
the technical specification shall prevail over the General & Special conditions of the Contract. 

 
1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 
of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income 
Tax Acts at the time of submission of Contract and any new Acts applicable to such Contract 
/ Contract labour during the Contract period shall be liability of the Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 
OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate value 
purchased in the State of Odisha.  

 
 
 
 

End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge 

to effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 
the person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of 
Contract & to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 
hereinafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 
Quantities, Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner 
before acceptance of Tender. 

   
          All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 
successor(s) and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 
manufacturer to such establishment through Contract labour or who supply Contract labour 
for any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, issue of 
spares & consumables and controlling the activities of Contractor necessary for execution of 
the Contract and coordinating between the functioning agency & Owner or his functionary 
representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 

that day. However, for the purpose of work involving shift working “Day” means a day of 24 
hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time to 
time, be furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case 

may be nominated by the Owner from time to time and shall include those who are expressly 
authorized by the Owner to act for and on his behalf for all functions pertaining to operation 
of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, 
act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power any acts of government, damage from aircraft, acts of god such as earth 
quake, lightening and unprecedented floods and other causes over which the Contractor has 
not control and accepted as such by the accepting authority or causes solely due to use or 
occupation by the Owner of the part of works in respect of which a certificate of completion 
has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 
or his representative after the period of risk-liability is over. Risk liability period shall be 
specified in Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part 

of the Contract documents and are not to be taken into account in the interpretation of the 
provisions of the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has 

been accepted in accordance with the provisions contained in the letter and hence to take 
preparatory steps and compliance of formalities to commence the work from the date desired 
by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage 
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mentioned in schedule-A to cover all overheads and profit (No percentage shall be added for 
materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 
metric system only. All documents concerning the work shall also be maintained in the metric 
system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 
post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of post, it would have been 
delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 7th Floor, 
Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if 
modified subsequently and shall include its Managing Director or other Administrative 
Officers authorised to deal with these presents and are concerned on his behalf and are 
posted in any of the offices of OPGCL and shall also include Owner’s successors and assignees. 

 
2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date 

of issue of completion certificate up to the date of issue of final certificate, which the 
Contractor stands responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order to define broadly the scope and specifications of the work & works and all 
reproductions thereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued from 
time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) 
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by 
the Owner. Words implying persons shall include relevant corporate companies or registered 
associations or body of individuals or firms of partnership, cooperative society as the case 
may be. 

 
2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for 
the purpose of the Contract.  

 
2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 
performing the work(s) to the quantities and qualities of the work(s) and the materials to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner 
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or the Engineer-in-charge during the performance of Contract in order to meet the 
unforeseen conditions in the best interests of the work(s). It shall also include the latest 
edition including all addenda / corrigenda or relevant BIS Specifications and other relevant 
codes.  

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) 

to whom whole or any part of the work has been entrusted by the Contractor, with the written 
consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 
 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progress of the work to obviate any risk of accident or failure 
or disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 
entire execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for 
the various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours 

worked in any day in that week. 
 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract 

or part thereof as the case may be and shall include all extras, additions, altered or substituted 
works as required for the purpose of the Contract or as may be required to be executed by 
the Owner / Engineer-in-charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
2.39 Earnest Money: 
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The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered.  

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 
/ Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 
and the rate & amount offered by the Bidder therein and its subsequent agreement by both 
parties. This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the 

site for day-to-day activities on his behalf. 
 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical 
work relating to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and 

amended from time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 
final. 

 
 
 
 
 

End of Section-II 
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SECTION-III 
 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Performa of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders 
only and in presence of them or their authorized representatives. Only proprietor, partner, 
director or permanent employee with necessary power of attorney shall be accepted as 
authorized representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 
any term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid 
cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or 
Contract terms. If such issues made, subsequent to sale of Tender paper, time extension shall 
be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 
set of tender documents has been issued. Each recipient shall acknowledge the receipt of the 
same and attach one copy of the addenda/corrigenda issued, which shall form part of Tender 
Documents. In case of paper publication of such addenda/corrigenda, copy of the same may 
be treated as part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders 
with provision of submission of fresh Price Bid taking into consideration the accepted 
deviation.  
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself 

to accept the lowest Tender and reserves the authority to reject any or all the Tenders 
received without assigning any reason whatsoever. The whole work may be split up between 
two or more Contractors or accepted in part (not entirely) if considered expedient. The rates 
shall be the lowest/negotiated for such eventualities. Tenders in which any of the particulars 
and prescribed information is missing or incomplete in any respect and/or the prescribed 
conditions are not fulfilled are liable to be rejected. The decision of the Owner in respect of 
the above shall be final and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 

Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks 
or any additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying out 
the works in strict conformity with the drawings and specifications. The correctness of the 
details given in the Tender Documents as guideline information to help the bidder but to make 
up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to 

the schedule of quantity / price schedule shall be brought out in the terms and conditions of 
offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other 
sections and documents of the Tender. 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 

case of construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other 

than reinforcement steel. Spares, lubricants, special consumables forming part of the job, 
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 
be included in price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from 
Engineer-in-charge to this effect. The payment against the prime materials shall be made 
progressively on certification of utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond 
the Scope of Contract. In such situation, the price must be finalized before actual event. 
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3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 
exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents / 
publications shall be referred on the due date and actual date of completion of work without 
any ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. 
No sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-
vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at 
the prevailing rate shall be paid by Contractor and shall be deducted from their Running bills 
if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. 
The Contractor shall register himself with excise department shall deal with directly and 
Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of 
front, drawings, specifications, materials or force majeure etc, Contractor has to increase the 
additional facility to complete the work in time. No overrun charge shall be considered. But, 
however the Engineer-in-charge shall examine the period of delay and possibility of 
adherence to schedule by providing reasonable additional manpower/facility and if satisfied 
that completion of work shall not be possible by providing reasonable additional manpower, 
time extension shall be allowed to the Contractor & no penalty shall be levied on this account. 
No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / maintenance 
works shall be supplied from the nearest source free of cost. But the Contractor shall arrange 
to transport water from the nearest source allowed to him for all purpose. 
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3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at 
a cost to be decided by the Owner. The power will be supplied from the nearest point to the 
site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution 
of the Contract near to the site but out of plant gate free of cost. The Contractor shall 
at his cost construct all these temporary building structures and provide water supply, 
sanitary & power supply arrangement as approved by the Engineer-in-charge, with 
due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 
temporary works erected by them and have the site cleared as directed by Engineer-
in-charge. If the Contractor fails to comply with these requirements, the Engineer-in-
charge has the right to remove any structure, such surplus, rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed as aforesaid. The land provided shall be solely 
on temporary basis, which is terminable at any time without notice or without 
assigning any reasons. In the event of any such termination or the termination of the 
Contract / completion thereof, the Contractor shall forthwith vacate the premises. The 
Owner reserves the right to ask the Contractor for demolition at any time during the 
currency of the Contract to vacate the land by giving seven days notice on security / 
safety reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital to 
the Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives 
on chargeable basis, which has to be determined by the Owner from time to time. In 
such an event, rent for 6 months shall be retained from 1st Running bill of the 
Contractor as security & rent from second month shall be recovered from subsequent 
running bills. The amount hold as security shall be returned to the Contractor on 
handing over the vacate possession of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of 

the Contractor to mobilize such manpower from their other sites or otherwise and continue 
the work so that execution of Contract is not affected.  In such an event, the failure to perform 
shall lead the Owner to get the work done by any other agency, but at the cost & risk of the 
Contractor. Further, the Contract shall be terminated with seven (7) days notice in O&M 
Contract and the Contractor may be debarred from participating in any future Bid in OPGC 
Ltd. In case of construction work, non-adherence to schedule shall lead to cancellation of 
Contract or imposition of penalty at the discretion of the Engineer-in-charge. If the labours go 
on strike without prior notice, the situation shall be treated as force majeure provided 
nonperformance is for a reasonable period only. If the situation is beyond reasonable control 
of the Contractor but has taken appropriate steps as a man of common prudence would have 
taken in his own case, Owner may consider in case to case basis to either terminate the 
Contract or otherwise get the work done by other means but at the cost & risk of the 
Contractor. Only events of such illegal strike, which make the performance impossible at the 
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time of occurrence and for a considerable time period for mobilization, shall be considered as 
force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without 
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 
festival holidays at their own cost. In case of construction work, the work shall be executed 
as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 
part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 
General Conditions of Contract, the provisions of Special Conditions of Contract shall be 
deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 
of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 
any reason for the same and take up the job departmentally or otherwise if performance of 
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not 
be payable by the Owner. The Contractor shall not claim any compensation on this account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 
control of Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 

 
 
3.26 MATERIALS HANDLING: 
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Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-
in-charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
 

End of Section-III 
 
 
 

SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the Contract or any of them, the 
matter may be referred to the Engineer-in-charge who shall give his decisions and issue 
instructions to the Contractor directing in what manner the work is to be carried out. The 
decision of the Engineer-in-charge shall be final and conclusive and the Contractor shall carry 
out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 
work, the Contractor has to do all such works necessary for completion of the work to meet 
the end objective with due regard to sound engineering practice as directed by Engineer-in-
charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 
wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes 
each part shall be deemed to be supplementary & complementary to every other part and 
shall be read with the Contract Agreement so far as it may be practicable. All documents of 
Contract & Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of the 
document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the works comprised 
therein according to drawings & specification or from any of his obligations under the 
Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, 

the job specifications contained herein and codes referred to. Where the job specifications 
stipulate the requirement in addition to those contained in the standard codes and 
specification, these additional requirements shall also be satisfied. 
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4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own information in all matters, whatsoever that might influence carrying out the works at the 
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know 
the scope, nature as to what works he has to complete in accordance with the Contract 
document whatever be the defect, omission or errors that may be found in the Contract 
Document. The Contractor shall be deemed to have visited site and surrounding areas, to 
have satisfied himself to the nature of all existing structures, and also as to the nature and 
the conditions of available facilities like railways, roadways, bridges, culverts, means of 
transport and communications by land, water or air and possible interruptions thereto the 
access to and from site and to have made enquiries, examined & satisfied himself of the site 
for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus, 
materials, the available accommodation like depots, buildings as may be necessary for 
executing and completing the work to have made local, independent enquiries as to the sub-
soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 
other similar matters affecting the works. He is deemed to have acquainted himself with his 
liability for payment of Government taxes, custom duties and other charges. He is deemed to 
have acquainted himself with the local labour attitude, work culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 
or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 
any risks or liabilities or the entire responsibility for completion of the works at the scheduled 
rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra 
claim on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the 
Owner either before, during or after execution of the Contract agreement shall in any way 
affect or modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or 
recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of 
time, quantity, price etc.  

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts 
above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have 
to be deposited by the Contractor as security deposit with the Owner & retained by the Owner 
until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 
installments through the deduction @ 10% of the gross value of the each running bill for the 
Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for 
Contract over Rs.5 crore, till total security deposit is collected. No further deduction from the 
bills will be made on this account subject to clause. 4.9.7 hereafter.          
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4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned 
in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to 
be suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee 
in the prescribed format from any nationalized or scheduled bank. In all the cases if total 
security is not deposited either in form of Demand Draft or Bank Guarantee the security as 
mentioned in Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank 
Guarantee facility shall be extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 
deposit at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 
property belonging to the Owner or others during the execution of the Contract, the same 
shall be made good by the Contractor at his own expense and in default thereof the Engineer-
in-charge may cause the same to be made good by other agencies and recover expenses from 
the Contractor for which the certificate of the Engineer-in-charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 
recoveries to be made under terms of this Contract may be deducted from their security 
deposit or from any sums which may be due or may become due to the Contractor by the 
Owner on any account whatsoever. In the event of his security being reduced by reasons of 
any such deduction or sale, the Contractor shall within ten days thereafter make good by bank 
drafts, any sum or sums which may have fallen short of Security deposit amount or any part 
thereof. No interest shall be payable by the Owner for sum deposited/retained as security 
deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%.  After successful completion 
of 1st mile stone / initial three months as the case may be, 10% of the security may be 
refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 
or under the Contract, the Owner shall be entitled to recover such sum by appropriating in 
part or whole the security deposit of the Contractor and to sell any Government security 
deposit of the Contractor forming whole or part of such security deposit. In the event of the 
security being insufficient or if no security has been taken from the Contractor, then the 
balance or the total sum recoverable as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due to the Contractor under particular 
Contract or any other contract with Owner. The Contractor shall pay to the Owner on demand 
any balance remaining due. In case any dues can not be recovered out of Contract(s), the 
amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner 
which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be 
final and binding on the Contractor or in the event of the termination of the Contract for any 
such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the 
Owner shall be final and binding on the Contractor. 
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4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of 
items are discovered in course of performance of Contract, the cumulative effect of which 
varies the Contract sum up to 5%, the error shall be rectified/amended and the value so 
varying shall be added with or deducted from the Contract sum @ original contract cost as 
the case may be. Deviation shall be allowed subject to recommendation of Technical Services 
department, if the varying value shall exceed 5% of Contract value only. In case of annual 
maintenance Contract in respect of mechanical maintenance, electrical maintenance, plant 
cleaning or any other operational activities time extension for completion of any item does 
not arise. But the period of service may be extended beyond Contract period at the discretion 
of management if situation so demands. In addition to this, the Engineer-in-charge reserves 
the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons.  The Contractor shall be bound to carry out the work in accordance 
with any instructions given by the Engineer-in-charge to the extent the omission does 
not change the value of Contract by more than 10%. Consequent alterations, 
omissions, addition or substitution shall form part of the Contract as if originally 
provided therein and the Contractor may be directed to do in the manner above 
specified as part of the works. The Contractor shall carry out the work on the same 
conditions in all respect including rate on which he agreed to do the main work. But if 
such alteration, omission, addition or substitution radically change the original nature 
of the Contract shall be ordered by the Engineer-in-charge as a deviation and in the 
event of deviation being ordered which in the opinion of Contractor changes the 
original nature of the Contract, fresh rate shall be worked out by Engineer-in-charge 
with mutual consent.  

 
Rate for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows:-  
 
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 
Tenders where two or more schedules of quantities may form part of the 
Contract, the applicable rate shall be taken from the schedule of quantity of 
that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in 

the schedule of quantities / price schedule, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. In case of 
composite Tenders where two or more schedules of quantities form part of 
the Contract, the rate shall be derived from the nearest similar item in the 
schedule of quantities of the particular part of works in which the deviation is 
involved failing that from the lowest of the nearest similar item in other 
schedule of quantities. 
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iii) If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-para (i) & (ii) above, then such item 
of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned in schedule A plus/minus the percentage by which the tendered 
amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 
to non-availability of rate in Schedule A, then the rate for such item of work 
shall be determined by the Engineer-in-charge on the basis of the purchase 
price as supported by the vouchers plus mutually agreed labour rate. In case 
the Engineer-in-charge considers the purchase price unreasonable, the price 
shall be determined on the basis of market rate(s) prevailing during the 
fortnight following the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer-
in-charge may consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default 

of the Contractor;  
 

 In any of the above cases the Contractor shall properly protect and secure the works 
to the extent necessary and carry out the instructions given on that behalf by the 
Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 
of Contractor by the Contract Review Meeting depending on the period of suspension & 
condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 
Clause No.4.13 

 
 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard 
of achieving the corresponding milestone mutually agreed upon or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from the 15th day after the date on which the Owner issues written 
orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor 
shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is 
signed. The chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate & forecast the dates of 
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commencement and completion of various sections of the work corresponding to various 
milestones. 
The target date of achieving various milestones and activities between two consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in-
charge. During review, the date of achievement of milestone may be adjusted if required but 
not the date of completion of work as per schedule. However, no time extension shall be 
permitted beyond the time of completion as per Contract.  

 
4.13.1Time extension on account of quantity amendment /deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile stone 
of the total works shall, in the event of any deviation/amendment resulting in additional 
quantity over the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted 

works bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: -  
 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not 
forming part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of 
the happening of the event causing delay for consideration of Owner. The Contractor may 
also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract Review 
Meeting. Such extension shall be communicated to the Contractor by the Engineer-in-charge 
in writing, within 15 days of the date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
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Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that 
effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be 
used in the works. The Engineer-in-charge shall within seven days of receipt of samples 
or within such further period as he may require and intimate to the Contractor in 
writing, whether samples are approved by him or not. If samples are not approved, 
the Contractor shall forthwith submit fresh samples to the Engineer-in-charge for his 
approval complying with the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality of samples approved by him. 
In case of default on the part of the Contractor in removing rejected materials, the 
Engineer-in-charge shall be at liberty to have them removed by other means. The 
Engineer-in-charge shall have full powers to procure other proper materials to be 
substituted for rejected materials and in the event of the Contractor’s refusal to 
comply, he may cause the same to be supplied by other means. All costs, which may 
be incurred for such removal and/or substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the 
Owner against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties or 
other charges which may be payable in respect of any article or materials or part 
thereof included in the scope of Contractor. In the event of any claim being made or 
action being brought against the Owner, its representatives or employees of the 
Owner in respect of any such matters as aforesaid, the Contractor shall immediately 
be notified thereof, provided that such indemnity is not applicable when such 
infringement has taken place in complying with the specific directions issued by the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursed to the Contractor only if the 
use was the result of any drawings and/or specifications issued after Contract 
agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on 
account of related work of the Contractor, the Contractor shall be liable for such cost 
and expenses for which Contractor shall provide corporate warranty for further 2 
years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 
tax, sales tax, royalty and other duties on materials obtained for the works from any 
source (excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as 
stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are specified in the 
Contract, and such tests are required by the Engineer-in-charge, the Contractor shall 
provide all facilities required for the purpose and the charges for these tests shall be 
borne by the Contractor only if the tests disclose that the said materials are not in 
accordance with the provision of the Contract. The cost of materials consumed in tests 
shall be borne by the Contractor in all cases except when otherwise provided. 
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vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded 
test piece etc. as may be required by the Engineer-in-charge made out of the materials 
issued by the Owner or Contractor, except for the costs of materials used in such 
tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 
Engineer-in-charge. The Owner reserves the right not to issue any such materials. The 
non-issue of such materials will not entitle the Contractor for any compensation 
whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the 
nearest railhead the cost of transportation only from such railhead to the site will be 
borne by the Owner subject to the reasonableness of such transportation cost being 
certified by the Engineer-in-charge. All other costs such as loading, unloading, 
transportation to Contractor’s go-down, storage etc till the materials are utilized in 
the works and return of surplus & scrap, if any to the Owner shall be to the account of 
the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to supply 
to the Contractor, he shall give a reasonable notice in writing  his requirements to the 
Engineer-in-charge in accordance with the agreed phased programme. Such materials 
shall be supplied for the purposes of the Contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, 
as and when materials are consumed in items of work for which payment is being 
made to the Contractor from any sums there or which may thereafter become due to 
the Contractor under the Contract. At the time of submission of bills the Contractor 
shall properly account for the materials issued to him to the satisfaction of the 
Engineer-in-charge, certify that balance of materials supplied is available at site. The 
value of the stores/materials as may be supplied by to the Contractor by the Owner 
shall be debited to the Contractor’s account at the rates as shown in Schedule-B and 
if they are not entered in the Schedule, they shall be debited at cost price which for 
the purpose of the Contract shall include cost of transportation & all other expenses 
whatsoever such as normal storage, supervision charges which shall have been 
incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together as 
necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or 
fixing in the works (including preparatory work) shall, on completion or on 
foreclosures of the works, be returned by the Contractor at his expense, at the place 
of issue, after making due allowance for actual consumption, reasonable wear and 
tear and /or waste. The reasonable wastage percentage shall however be mentioned 
in Schedule-B against each items. If the Contractor is required to deliver such materials 
at a place other than the place of issue, he shall do so and the transportation charges 
from the site to such place, less the transportation charges which would have been 
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incurred by the Contractor had such materials been delivered at the place of issue, 
shall be borne by the Owner.  

v. Return of surplus Materials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule-B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 
be returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-
in-charge at rates not exceeding those at which these were originally issued to him 
after taking into consideration any deterioration or damage which may have been 
caused to the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor 
would incur, the Engineer-in-charge may, by a written notice to the Contractor, 
require him to pay within a fortnight of receipt of the notice, for such unreturned 
surplus materials at the rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 
Owner, shall be stored by the Contractor only at places approved by the Engineer-in-charge. 
Storage and safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in works either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place(s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 
Owner and shall not be removed from the site/shifted to any place inside the plant 
without the prior written permission of the Engineer-in-charge. But whenever the 
works are finally completed or terminated and advance if any in respect of any such 
material is fully recovered, the Contractor shall at his own expense forthwith remove 
from the site all surplus material originally brought by him and upon such removal, 
the same shall revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be 
declared at the time of bringing the same to the site & security gate pass obtained 
before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time 
of taking delivery & satisfy himself that they are in good condition after the materials 
have been delivered by the Owner, it shall be the responsibility of the Contractor to 
keep them in good condition and if the materials are damaged or lost, at any time, 
they shall be repaired and/or replaced by him at his own cost according to the 
direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed 
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by the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall 
be always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-
in-charge. The Contractor shall not employ in connection with the works any person who has 
not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with 
or cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard 
to all matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be 
liable to pay his contribution and the employees contribution to the State Insurance Scheme 
in respect of all labour employed by him for the execution of the Contract, in accordance with 
the provision of “The Employees State Insurance Act, 1948” as amended from time to time. 
Incase, the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of 
Contractor an amount of contribution as assessed by him. The amount so recovered shall be 
adjusted against the actual contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined 
in the Contractor Labour Regulations have been the power to deduct from the money due to 
the Contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or worker by reason of non-fulfillment of the Conditions of the Contract 
for the benefit of workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the Contract or non-observance of the said 
Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for 
every default, breach or furnishing, making, submitting, filling materially incorrect statement 
as may be fixed by the Engineer-in-charge and in the event of the Contractor’s default 
continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per day for 
each day of default subject to a maximum of ten percent of the contract value. The Engineer-
in-charge shall deduct such amount from bills or security deposit of the Contractor and credit 
the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. The 
decision of the Engineer-in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or 
cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 
framed by Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the Contractor 
fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per 
Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or indirectly 
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employed for performance of the works and shall provide all facilities in connection 
therewith. In case the Contractor fails to make arrangements and provide necessary facilities 
as aforesaid, the Engineer-in-charge shall be entitled to do so and recover 150% of the cost 
of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 
shall make the Contractor liable to pay to the Owner as liquidated damages an amount 
not exceeding Rs.500.00 for each default or materially incorrect statement. The 
decision of the Engineer-in-charge in such matters based on report from the 
Inspecting Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall 
be final and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the 
site plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of any land allotted to the Contractor for purposes of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms and 
conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge, 
(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain the same as required from time to time and shall take up and clear 
them away as and when no longer required and as and when ordered by the Engineer-in-
charge and make good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels 
and other information necessary to enable the Contractor to set out the works and the 
Contractor shall set out the works and be responsible for the accuracy of the same. He shall 
rectify at his own cost and to the satisfaction of the Engineer-in-charge any error found at any 
stage, which may arise through inaccurate setting out unless such error is based on incorrect 
data furnished in writing by the Engineer-in-charge. The Contractor shall protect and preserve 
all benchmarks used in setting out the works till end of the Defects Liability Period unless the 
Engineer-in-charge direct their earlier removal. But in case of maintenance, the Engineer-in-
charge shall direct the Contractor to attend certain job provided that all spares & 
consumables within the scope of Owner are available to the Contractor. 

 
4.18 SITE DRAINAGE: 
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All water, which may accumulate on the site during the progress of the works or in trenches 
and excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers 
of other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 
Owner and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner 
and the Contractor shall take reasonable precautions to prevent his workmen or any other 
person from removing or damaging any such article or thing shall immediately upon discovery 
thereof and before removal acquaint the Engineer-in-charge with such discovery and carry 
out the Engineer-in-charge’s directions as to the disposal of the same at the expense of the 
Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the course 
of the works and earth level within 1 meter of each such tree shall not be charged. Where 
necessary such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch & ward as and when necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor 
has himself not sufficient knowledge and experience to be capable or receiving instructions 
or cannot give his full attention to the works. Such employee having power of attorney shall 
be considered to have the same force as the Contractor himself. If the Contractor fails to 
appoint a suitable person acceptable to the Engineer-in-charge, the Engineer-in-charge shall 
have full powers to suspend the execution of the works until such date as a suitable person is 
appointed and the Contractor shall be held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer-in-
charge or his authorized representative when each stage is ready. In default of due notice the 
Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination of foundations before permanent work is placed thereon. The 
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Contractor shall give due notice to the Engineer-in-charge or his authorized representative 
whenever any such work is ready for examination and the Engineer-in-charge or his 
representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly, attend for the purpose of examination and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor to 
give such notice he shall, if required by the Engineer-in-charge, uncover such work at the 
Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works. He shall have no authority to order any work involving any extra 
payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any 
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Owner as 
though it has been given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking 
up thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-
in-charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there 
upon confirm, reverse or vary such decision. No claim of losses alleged to have been caused 
by any discrepancies out of instructions, doubts or misunderstanding shall in any event be 
admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights 
or claims whatsoever by reason of any consent, explanation, statement or alleged 
understanding, promise or guarantees given or to have been given to him by any person other 
than Engineer-in-charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as are 
skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty 
to object to and require the Contractor to remove from the works any person employed by 
the Contractor in or about the execution of the works who in the opinion of the Engineer-in-
charge misconducts himself or is incompetent or negligent in the proper performance of his 
duties and such person shall not be again employed in the work without permission of the 
Engineer-in-charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the 
same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction  of the Engineer-in-charge. If any such 
part has been covered up or put out of view after being approved by the Engineer-in-charge 
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and is subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening in or through, reinstating and making good 
the same shall be borne by the Owner. In any other case all such expenses shall be borne by 
the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 
works except emergency maintenance work & operation shall be carried out during night or 
on Sundays or on authorized holidays without the permission in writing of the Engineer-in-
charge. But in case of maintenance Contract, the Contractor shall be required to work any 
time any day as required by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue 
of Letter of Intent as applicable. The Contractor should bear in mind that time is the essence 
of the Contract, unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure 
of performance caused by occurrences such as acts of God or the public enemy, expropriation 
or confiscation of facilities by Government Authority, compliance with any order or request 
of any Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, 
earthquake, explosion, implosion, riots, public strife provided always that such occurrences 
result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any manner 
commits a breach of any of the provisions of the Contract it shall be open to the Owner at 
its option by serving 7 days notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then 
in progress, except such work as the Owner may in writing require to be done to 
safeguard any property or work, or installation from damages and the Owner for its 
part, may take over the work remaining unfinished by the Contractor and complete 
the same through fresh Contractor or by other means, at the risk and cost of the 
Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates 
specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part 
thereof and complete the same through a fresh Contractor or by other means at the 
risk and cost of the Contractor. The Contractor and any of his sureties are liable for 
any excess cost over and above the cost at the rates specified in the schedule of 
quantities/rates, incurred by such works having been taken over and completed by 
the Owner. Besides the Contractor shall also be liable for any compensation accruing 
due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
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4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the Contractor 
the excess cost referred to in the sub-clause aforesaid, the Owner shall also have the 
right of taking possession and utilizing in completing the works or any part thereof, 
such of materials, equipments and T&P available at work site belonging to the 
Contractor as may be necessary and the Contractor shall not be entitled for any 
compensation for use or damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work 
already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking 
over of the work or part thereof by the Owner as the case may be, during which period 
the responsibilities for faulty materials or workmanship in respect of such work shall 
under the Contract, rest exclusively with the Contractor. This amount shall be subject 
to deduction of any amounts due from the Contractor to the Owner under the terms 
of the Contract authorized or required to be reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be cured 
by the Contractor if an opportunity given to him, then the Owner may issue notice in writing 
calling the Contractor to cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 
that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the 
Contract in favour of his creditors or any other persons, or being a company or a corporation 
goes into liquidation provided that in the said events it shall not be necessary for the Owner 
to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or 
affect the rights of the Owner, which may have accrued up to the date of such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of 
default by the contractor for which he is declared liable to pay compensation. The liability of 
Contractor for past & future compensation shall remain unaffected. The Owner may take 
possession of all or any T&P, materials and stores at the work site belonging to Contractor on 
payment at Contract rate/market rate as the case may be or rate worked out by Engineer-in-
charge. Otherwise, Engineer-in-charge may serve notice to remove such T&P, materials and 
stores from the site within a stipulated time. In the event the Contractor fails to comply, the 
Engineer-in-charge may remove them at the cost & risk of the Contractor.  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case 
of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for any damages for non-completion of 
Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever 
reason, not to carry out the whole work or part thereof as specified in the Tender, then Owner 
shall give notice in writing of the fact to the Contractor, who shall have no claim to any 
payment or compensation on whatsoever account (profit or advantage which he might have 
derived by executing the work in full) neither shall have any claim for compensation by reason 
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of any alterations having been made from the original specification, drawings, designs and 
instructions which may involve any curtailment of the work as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall 
be obtained before any changes are made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such Contractor enters into any partnership firm, 
where the reconstituted firm would have the right to carry out the work hereby undertaken 
by the Contractor. In either case if prior approval is not obtained, the Contract shall be 
deemed to have been allotted in contravention of clause 4.41 hereinafter and the action and 
consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies or if the Contractor is a partnership concern and one of the partners dies then, unless the 
Owner is satisfied that the legal representative of the individual or the proprietary concern or 
the surviving partners of partnership firm are capable of carrying out and completing 
Contract, the Owner is entitled to cancel the Contract for the incomplete part without being 
in anyway liable for any compensation payment to the establishment of the deceased 
Contractor and/or to the surviving partners of the Contractors firm on account of the 
cancellation of Contract. The decision of the Owner in such assessment shall be final and 
binding on the parties. In the events of satisfaction of the Engineer-in-charge that 
subcontractor, if any shall provide competent and efficient supervision over the work 
entrusted to them, may allow the surviving partner to complete the work contracted in case 
of partnership firm at the discretion of the Owner. In the event of such cancellation, the 
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor’s firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance of 
the Contractor is found to be continuously unsatisfactory. In case of termination of Contract 
either on expiry of Contract period or during the period of Contract due to continuous poor 
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 
employment/compensation to the labours engaged by Contractor under any circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts 
shall be forfeited. Balance work shall be carried out at the cost & risk of the defaulting 
Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be 
personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, matter 
or things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site 
Incharge, staff and such office shall be opened at all reasonable hours to receive instructions, 
notices or other communications. The Contractor at all time shall maintain a site instruction 
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book and compliance of these shall be communicated to the Engineer-in-charge from time to 
time and the whole documents to be preserved and handed over after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contrator having sufficient experience in carrying out work of similar nature 
to whom the equipments, materials if any shall be issued and instruction for works given. The 
Contractor shall also provide to the satisfaction of the Engineer-in-charge sufficient and 
qualified staff to supervise the execution of the work, competent site-in-charge, foremen and 
leading hands including those specially qualified by previous experience to supervise the 
types of works comprised in the Contract in such manner as will ensure the best quality and 
expeditious working. At any time in the opinion of the Engineer-in-charge any additional, 
qualified experienced staff for supervision is considered necessary, they will be provided by 
the Contractor without additional financial burden to Owner. The Contractor shall ensure to  
the satisfaction of the Engineer-in-charge competent and efficient supervision over the work 
entrusted to them including their Sub-Contactors if any (deployed with prior permission of 
the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion 
of Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified 
or negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-
in-charge undesirable for administrative or any other ground, the continuance of such 
person(s) in Contractor establishment, then at the directions of Engineer-in-charge the 
Contractor shall at once remove such person(s) from the establishment of the Contractor at 
the Owner’s premises without any financial burden to Owner. 

 
4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 

and others, shall exercise proper degree of control over them and in particular without 
prejudice to the said generality the Contractor shall be bound to prohibit/prevent any of the 
employees from trespassing or acting in anyway detrimental or prejudicial to the interest of 
the community or the properties or Owner’s land or properties in the neighborhood. In the 
event of such trespassing, the Contractor shall be responsible for all consequent claims or 
actions for damages or injury or any other grounds whatsoever. The decision of the Engineer-
in-charge upon any matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners 
premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 
entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may 

permit the same in case he is satisfied that subcontracting is required. No power of attorney 
holder other than a regular employee, partner or director of the firm shall be considered for 
Site In-charge of Contractor. No Contractor with the power of attorney of some other 
Contractor shall be entertained to execute any work. The Contractor is advised not to enter 
into Contract before obtaining the consent of Engiener-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 
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corporation whatsoever except as provided for in the succeeding sub-clauses without the 
prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 
the Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall 
be and shall remain solely responsible for the quality and timely execution of the works and 
performance of all the conditions of the Contract in all respects as if such subcontract or 
subletting had not taken place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval 

of the Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on 

his part to be performed or observed or persist in any of the above mentioned 
breaches of the Contract for seven days, after notice in writing shall have been given 
to the Contractor by the Engineer-in-charge requiring such breach to be remedied, or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, make 
any arrangement for composition with his creditors or  go into liquidation, the Owner 
shall have the power to enter into the works and take over the possession of the 
materials, temporary work, constructional plant, stock and complete the works by 
other Contractors, firm or corporation as the Owner in his absolute discretion may 
think proper to employ and to use or authorize the use of any materials, temporary 
works, constructional plant, and stock as aforesaid, without making payment to the 
Contractor for the said materials, other than such as may be certified in writing by the 
Engineer-in-charge to be reasonable & not being liable for any loss or damage thereto. 
The Owner shall by reason of his taking possession of the work or of the works being 
completed by other Contractor (due account being taken of any such extra work or 
works which may be omitted) then the excess amount if any shall be deducted from 
any money which may be due for work done by the Contractor under the Contract and 
not paid for. Any further deficiency shall forthwith be made good by sell in such 
manner and for such price as he may think fit all or any of the constructional plant, 
materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, 
ordinances, bylaws of any local or duly constituted authorities or public bodies, which may be 
applicable from time to time to the works or any temporary works. The Contractor shall keep 
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the Owner indemnified against all penalties and liabilities of every kind, arising out of non-
adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & expenses 
borne by the Owner in way of penalty, associated litigations etc. on account of Contractor’s 
default shall be recovered from the Contractor from his dues or from the dues of any other 
contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other 
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical 
& mechanical engineering works, operation & maintenance activities of running plant etc. No 
claim shall be entertained due to work being executed in the above circumstances. The 
Contractor shall do their work in a time & manner taking all safety precautions so as to avoid 
interference with other activities but their activities should not lag behind. Engineer-in-
charge’s decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent 
by registered post to the address of the Contractor. The Contractor shall submit due power 
of attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, 
notices, drafts, cheques, job instruction and execution of job etc. from Owner and to 
correspond & transact with Owner on behalf of Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), 
Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any change 
of address during currency of the Contract, the Contractor shall forthwith intimate the same 
to the Owner failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his  site-in-charge at the job site or by 
registered mail directly to the address furnished by the Contractor or both. Proof of issue of 
such notice shall be conclusive on the Contractor having been duly informed of the contents 
therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending 
the same by Registered mail to or delivering the same at the respective site office of Ib 
Thermal Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or 
any regulation or bye-laws of any local authority relating to the works. He shall before 
making any variation from the Contract drawing necessitated by such compliance give 
to the Engineer-in-charge a written notice giving reasons for the proposed variation 
and obtain the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of 
any fees or charges payable under any Act of Parliament, State laws or any 
Government instrument, rule or order and any regulations or byelaws of any local 
authority in respect of the works. 

4.45.6 Instructions & Notices:   
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i) Subject as otherwise provided in this Contract, all notices to be given  and all other 
actions to be taken on behalf of the Owner may be given or taken by the Engineer-in-
charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 
writing and if sent by registered post to the last known place of abode or business of 
the Contractor shall be deemed to have been served on the date when in the ordinary 
course of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all 
working hours and shall superintend the execution of the works with such additional 
assistance in each trade, as the Engineer-in-charge may consider necessary. In no case 
site-in-charge shall remain absent from site without prior permission of the Engineer-
in-charge. Orders given to the Contractor’s site-in-charge shall be considered to have 
the same force as if they had been given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a field work Site Order Book 
maintained in the office of the Engineer-in-charge and the Contractor or his 
authorized representative shall confirm receipt of such instructions by signing the 
relevant entries in this Book. If required by the Contractor, he shall be furnished a copy 
of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one 
Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the 
respective rights and various interests involved shall be determined by the Engineer-
in-charge to secure the completion of the various portions of the work in general 
harmony. 

 
 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of 
price based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates 
and other terms & conditions finally arrived at negotiation. The Contractor shall commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed  within 30 days of issue of 

Letter of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by 
endorsement and return the duplicate copy of work order endorsed as unconditional 
acceptance of rates & terms and conditions of work order to the Owner and form part of 
Contract. 

 
 

End of Section-IV 
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SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information 
of Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site in 
good order and the same shall at all reasonable times be available for inspection and use by 
the Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of 
this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 
1923) applied to them and shall continue to apply even after the execution of such works 
under the Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The 
description given in the schedule of quantity shall unless otherwise stated, be held to include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, 
fitting and fixing in position and all other labour necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and recognized 
principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 
and dovetailing the technicality of work, sequence of work, material availability, materials on 
transit, materials on order, weather condition, nature & urgency of works, their permutation 
& combination for an integrated approach for timely completion of the works at ultimate 
cost. The Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall 
approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether mentioned in 
the Contract or not. The Contractor shall be responsible for ensuring that works are executed 
in the most substantial and proper workman like manner using the quality materials and 
labour during the progress of and up to completion of job in strict accordance with the 
specifications and to the entire satisfaction of the Engineer-in-charge.
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5.6 COORDINATION AND INSPECTION OF WORKS: 
The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. A field work order 
book shall be maintained by the Contractor in which written instruction for specific job be 
entered. These shall be signed by the Contractor or his authorized representative by way of 
acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime 
work is permitted in case of need, the Owner will not compensate for the same. Shift working 
at 2 to 3 shifts per day will become necessary and the Contractor shall take this aspect into 
consideration while formulating his rates for Tender. No extra claim will be entertained by 
the Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding 
the progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of 
the work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have 
gone through the drawings issued to him thoroughly and carefully, in conjunction with all 
other connected drawings and discrepancies if any shall be brought to the notice of the 
Engineer-in-charge, before actually carrying out the works. Wherever drawing is not possible, 
sequence of operation or work instructions shall be given by the Engineer-in-charge as in case 
of maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 
quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 
Contractor shall on demand in writing from the Engineer-in-charge or his authorized 
representative specifying the work, materials or articles complained of, notwithstanding that 
the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct that work so specified and provide other proper and suitable 
materials or articles at his own charge and cost, and in the event of failure to do so within a 
period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may on expiry of notice period rectify or removes, and re-execute the work or remove 
and replace with others, the materials or articles complained or as the case may be at the risk 
and expense in all respects of the Contractor. The decision of Engineer-in-charge as to any 
question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any damage, 
loss or injury shall happen to the work or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that on 
completion the work shall be in good order and in conformity in every respects with the 
requirements of the Contract and the Engineer-in-charge’s instruction. 
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The defect liability period shall be 12 months from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted 
work from Engineer-in-charge, the security deposit shall be released. The period of 12 months 
shall be counted from the date of completion of last repair of defect in case of any defect 
appears after completion of work / from the date of completion as mentioned in completion 
certificate.  

 
5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-
in-charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 
mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge. 
The Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations of the employer under the Act, excluding the liability to make 
payment to Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full responsibility 
of the site for taking care and precautions to prevent loss or damage and to minimize loss or 
damage to the maximum extent possible and shall be liable for any damage or loss that may 
happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the same 
so that at completion of the works, all Owner’s T & P shall be in good order and condition and 
in conformity in every respect with the requirements of BI standard and to the satisfaction of 
the Engineer-in-charge and to the satisfaction of Engineer-in-charge where BIS is not 
available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove 

from the site any debris and so much of the works as shall have been damaged, taking 
to the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed 
with the erection and completion of the works under and in accordance with the 
provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 
ascertained in the same rate under the Contract and added to the contract sum as deviation. 
Provided the Contractor was alert and has taken sufficient precaution as a man of general 
prudence should have taken to prevent the loss or damage to minimize the amount of such 
loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of storing or 
using materials of combustible nature, as to which the decision of the Engineer-in-charge shall 
be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims 
for injuries or damage to any persons or any property whatsoever which may arise out of or 
in consequence of the construction and maintenance works and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto.  
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5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting 
his obligations and responsibilities under this condition, insure against any damage, loss or 
injury which may occur to any property. (excluding that of the Owner but including the 
Owner’s building rented by the Contractor wholly or in a part and any part of which is used 
by him for storing combustible materials), or to any person (including any employee of the 
Owner) by or arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 
1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 
other law relating thereto and rules made hereunder from time to time or as a consequence 
of any accident or injury to any workman or other persons in or about the works, whether in 
the employment of the Contractor or not, save and except where such accident or injury has 
resulted form any act of the Owner, his agents or servants, and also against all costs, charges 
and expenses of any suit, action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any claim. Without limiting his obligations and liabilities as above provided, the 
Contractor shall insure against all claims, damages or compensation payable under the 
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating 
thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors 
(if any) and shall be responsible for any claims or losses to the Owner resulting from their 
failure to obtain adequate insurance protection in connection thereof. The Contractor shall 
produce or cause to be produced by his subcontractors (if any) as the case may be, the 
relevant policy or policies and premium receipts as and when required by the Engineer-in-
charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Owner may, without being 
bound to, effect and keep in  force any such insurance and pay such premium or premiums 
as may be necessary for the purpose and from time to time deduct the amount so paid by the 
Owner from any moneys due or which may become due to the Contractor or recover the 
same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of 
contract involving considerable risk or damage and of value more than one crore, the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 
assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal 
action & penalty during execution of contract the issue is open in relevant Govt. Deptt., 
estimated value of cost and expenses towards the same shall be retained from the final bill 
till disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on 
summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 
from the corresponding Contract or any other Contract executed by the same Contractor in 
OPGC or lastly as debt liability. 
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End of Section-V 
 

SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for 
the performance of all the obligations undertaken by the Contractor under the Contract shall 
be ascertained by the application of the respective rates in schedule of quantity / price 
schedule (the inclusive nature of which is more particularly defined by way of application but 
not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) and 
payment to be made accordingly to the work actually executed and approved by the Engineer-
in-charge. The sum so ascertained shall (exception only as and to the extent expressly 
provided herein) constitute the remuneration of the Contractor under the Contract and no 
further or other payment whatsoever shall be or become due or payable to the Contractor 
under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in 
the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 
escalation. The said schedule of quantity / price schedule shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 
taken in execution, completion and handing over the work to the Owner by the Contractor. 
The Contractor shall be deemed to have known the nature, scope, magnitude and the extent 
of the works and materials required though the Contract Document may not fully and 
precisely furnish them. He shall make such provision in the rates accepted as he may consider 
necessary to cover those of such items of work and materials as may be reasonable and 
necessary to complete the work. The opinion of the Engineer-in-charge as to the items of 
work which are necessary and reasonable for completion of work shall be final and binding 
on Contractor although the same may not be shown on or described specifically in Contract 
document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, 
entry tax or any port duties, royalty, transport charges, stamp duties of Central or State 
Government or Local Body or Municipal Taxes or duties, taxes or charges, income tax 
whatsoever will be granted or obtained and all expenses of which shall be deemed to be 
included in and covered by the accepted rates. The Contractor shall also obtain and pay for 
all permits or other privileges necessary to complete the work.  

6.1.4 Accepted rates cannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works 
or any part of them being modified, altered, extended, diminished or omitted. The accepted 
rates is of fully inclusive rates which have been agreed by the Contractor and the Owner and 
cannot be altered under any circumstances. However, if the quantity of such modification, 
alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract 
price, the variation in rate may be examined and amended by Engineer-in-charge on 
recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take sufficient 
care in moving the plants, equipment’s and materials from one place to another, so that they 
do not cause any damage to any person or to the property of the Owner or to third party 
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including overhead and underground cables/pipe lines. In the event of such damage including 
eventual loss of generation and operation of the plant or services in any plant or 
establishment as estimated by the Owner or ascertained by the third party shall be borne by 
the Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5 This shall 
be applicable when Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. 
No local or general method of measurement shall be adopted. In case the method of 
measurement is not specified in the specifications, the procedure of Bureau of Indian 
Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured 
by the representatives of Owner and the Contractor progressively in construction & civil 
maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment work 
etc. the item of work performed by the Contractor shall be recorded daily preferably 
immediately on completion in the manner stipulated in conditions of Contract. Such 
measurements will be recorded in the prescribed measurement book by the representative 
of Owner and signed by both parties as token of acceptance by both either on completion of 
certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 
considered for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his 
authorized representative for the purpose shall give a notice with reasonable time to the 
Contractor. In case of operation or maintenance work the Contractor or his authorized 
representative shall obtain the signature of Engineer-in-charge or his representative in 
support of completion of any item of work to the satisfaction of Engineer-in-charge. All these 
details shall be recorded in measurement book in prescribed format to be provided by 
Engineer-in-charge / printed standard Measurement Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement 
after such a notice or failure of Engineer-in-charge on Contractor’s request in case of 
maintenance work as the case may be or fails to countersign or to record the objection within 
a week from the date of measurement, then in any such event, the measurement taken by 
the Engineer-in-charge / his representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in 
the Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms 
and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as 
the case may be giving abstract and detailed measurement for the various items executed 
during a pre-determined period / month, as the case may be. In case of maintenance/ 
upkeepment contract, monthly bill shall be preferred during 1st week of the succeeding 
month. In case of construction work the bill shall be furnished after achieving milestone or as 
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provided in the Contract. The Engineer-in-charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and the claim as far as admissible, 
adjusted, if possible, before the expiry of 21 days from the presentation of the bill. This is 
applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 
cheque forwarding the same to registered office or the notified office of the Contractor. The 
cheque shall also be handed over to the Contractor or their Site-in-charge if authorized for 
the purpose against due receipt. In no case will Owner be responsible if the cheque is mislaid 
or misappropriated by unauthorized person / persons. Demand draft may also be issued after 
deduction of bank commission charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 
before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge / Officer-in-charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after deducting 
there from the amounts already paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the 
date of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-
charge supporting an interim payment shall itself be conclusive evidence that any work to 
which it relates is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by 
the Contractor in case of proprietary firm and otherwise a person holding due power of 
attorney in this respect on behalf of the Contractor, except when the Contractors are 
described in their Tender as a limited company in which case the receipts must be signed in 
the name of the company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed 
till the Contractor shall have removed from the premises on which the work has been 
executed, all such scaffolding, sheds and surplus materials except such as are required for 
rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been erected 
by the Contractor or the workmen and cleaned all dirt from the parts of building (s) in or upon 
or about which the work has been executed or of which he may have had possession for the 
purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and 
sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the Engineer-
in-charge and made the whole premises fit for immediate occupation or use to the 
satisfaction of the Engineer-in-charge. If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid on or before the scheduled date of completion 
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of the works, the Engineer-in-charge may at the expense of the Contractor fulfill such 
requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks 
fit and the Contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor. If the expenses of 
fulfilling such requirements are more than the amount realized on such disposal as aforesaid, 
the Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 
shall be eligible to apply for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving an 
application from the Contractor after verifying from the completion documents and satisfying 
himself that the work has been completed in accordance and as set out in the construction 
and erection drawings and the Contract Documents. In case of operation or maintenance 
Contract, satisfactory performance during Contract period shall be basis for issue of 
Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work 

and shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed the Engineer-in-
charge can take possession of any such parts being hereinafter in this condition referred to as 
‘the relevant part’) notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate for 
the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 
‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 
to have commenced from the certified date of completion of such items or the ‘relevant part’ 
as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking 
into consideration the due date of completion as per Contract and subsequent time 
extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 
provision of services such as operation and maintenance, running bills shall be preferred by 
the Contractor as per the terms of Contract and shall be paid on the basis of measurement 
certification of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. 
But final bill shall be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
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iii) Completion Certificate of Engineer-in-charge 
 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 
paid to him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 
period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion 

of the work. No further claims can be made by the Contractor after submission of the final bill 
and all claims shall be deemed to have either been included in the final bill or waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer-in-charge, shall be made 
within the period specified herein this clause, the period being reckoned from the date of 
receipt of the bill by the Engineer-in-charge. If the decision of Engineer-in-charge is not agreed 
by the Contractor, the dispute either in quantity or rate or both shall be referred to Contract 
Review Meeting and the decision made thereof shall be final & binding on both parties.  
 
The time limit for release of final payment corresponding to the Contract value are furnished 
below: - 
(a) Contract value not exceeding Four months  from the date of   
Rs.5 lakhs        acceptance of  

          Final bill by the 
          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 
 Rs.5 lakhs 
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Provided the Contractor has furnished all required documents in accordance to clause 6.6. 
The period of release of fund shall be counted from the date of compliance of last documents 
or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed 
in the time & progress schedule or to complete the work as the case may be under Contract 
& clear the site on or before the due date or extended date of completion they shall without 
prejudice to any other right or remedy shall be liable for liquidated damage as stipulated 
below or such small amount as may be fixed by the Engineer-in-charge on the Contract value 
of the work or actual value of the work whichever is higher for every week during which the 
progress remains below the specified time of completion subject to the total amount of 
compensation for delay to be paid under this condition shall not exceed the under noted 
percentage of the Contract value or of the Contract value of the item or group of items of 
work for which a separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion 
has been specified.  

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%  7.5%  
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to 

the Contractor under this or any other Contract with the Owner. In case at the time of the 
amount of LD comes to the notice of the Owner the Contractor does not have any amount 
pending with the Owner, the Contractor shall be served with a notice and in turn the 
Contractor has to deposit the said amount in shape of D/D with the Owner in the fashion 
mentioned earlier. 

 
 

End of Section-VI  
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales tax, GST, work contract tax and other payments and compensation, if any in connection 
with the procurement and handling of materials, fabrication and execution of works or any 
method or process connected with the works. Sales tax, Entry tax, Excise duty and any other 
tax on materials required for the work & works shall be payable by the Contractor and the 
Owner will not entertain any claim whatsoever in this respect. The final rate is inclusive of 
work contract tax & other taxes applicable including GST to this work or materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at 
source from the payments due to the Contractor, the taxes as required under Odisha Sales 
Tax Act or as amended from time to time or under any other statute. It is for the Contractor 
to deal with the Sales Tax authorities directly in respect of any claim or refund relating to the 
above deductions and the Owner shall not be liable or responsible for any claims or payments 
or reimbursements in this regard. Income tax as applicable shall be deducted form all running 
bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement 
is expected. The Contractor shall also at his own expenses carry and maintain group insurance 
with accidental benefit from reputed insurance companies to the satisfaction of the Owner 
as follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is included in the scope of ESI scheme. The Contractor has to accept full 
and exclusive liability for compliance with all obligations imposed by the Employees State 
Insurance Act, 1948, and the Contractor further has to defend, indemnify and hold Owner 
harmless from any liability or penalty which may be imposed by the Central, State or Local 
Authority by the reason of any asserted violation by Contractor or subcontractor of the 
Employees State Insurance Act, 1948 and also from all claims, suits or proceeding that may 
be brought against the Owner arising under growing out of or by reasons of the work provided 
for by this Contract whether brought by employees of the Contractor, by third parties or by 
Central or State Government Authority or any political sub-division thereof. The Contractor 
agrees to fill in with the  Employees State Insurance Corporation, the Declaration Forms and 
all forms which may be required in respect of the Contractor’s or subcontractor’s employees, 
whose aggregate remuneration is Rs.6500.00 per month or less or as amended from time to 
time and who are employed in the work provided for or those covered by ESI from time to 
time under the agreement. The Contractor shall deduct and secure the agreement of the 
subcontractor to deduct the employees’ contribution as per the first schedule of the 
employee’s State Insurance Act from wages and affix the employee’s contribution cards at 
wages payments intervals. The Contractor shall remit and secure the agreement of the 
subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to 
maintain all cards and records as required under the Act in respect of employee’s and 
payments and Contractor shall secure the agreement of the subcontractor to maintain such 
records. Any expenses incurred for the contribution, making contributions or maintaining 
records shall be to the Contractor or subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees 
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State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 
employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance of 
this Contract. If any of the work is sublet, the Contractor shall require the subcontractor to 
provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees if such employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 
required under any law from time to time. He shall also carry and maintain any other 
insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 
law in respect or in consequence of an accident or injury to any workmen or other persons in 
the Employment of the Contractor or any subcontractor save and except any accident or 
injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall  indemnify and keep indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of 
all items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 
of such coverage certificate shall be submitted to Engineer-in-charge prior to commencement 
of work. The Contractor has to furnish certified challan copy showing the amount deposited 
against this particular work if the Contractor executes works at different places in India and 
deposit the total amount in one challan only. In addition to this, Contractor shall furnish an 
undertaking with a list of deployed Contract labour for whom such amount is deposited. 
Contractor shall comply all P.F. formalities for all the workmen engaged for this work and 
keep OPGC indemnified. 

 
 

End of Section-VII 
 
 

 
SECTION-VIII 

 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of 
Govt. concerning the health, wages, welfare, safety and employment and non-employment 
of his workers and shall exclusively bear the consequences of failure to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
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ii) The Contractor shall not pay less than the notified wages by the appropriate 
government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the presence of 
authorized representative of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid Labour license from appropriate licensing authority prior to starting / within 15 
days of commencement of the work under the Contract. Validity of the license shall 
be maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of 
work and of quality to ensure workmanship of the degree specified in the Contract 
and to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days 
a statement of the workmen employed on the works and also furnish information in 
Form-VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules 
made there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund 
(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) 
Act 1970 or any modifications thereof or any other laws relating thereto and rules 
made there-under from time to time. Owner shall not be held responsible for any 
injury sustained by Contractor’s workmen while on duty.  

 
In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 
the compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from 
any outstanding bill of the Contractor or security and deposit the same with 
competent authority. In case before decision by the competent authority, if the 
Contract is being closed, estimated amount towards such compensation shall be 
retained from Contractor till finalization. For this purpose, the amount if falls short 
under the particular Contract shall be realized from any other Contract which the 
Contractor is executing. The Contractor has to make all statutory records and register 
required in support of compliance of above provisions. Relevant statutory return shall 
be submitted with appropriate authority as required under the above Acts & rules 
with a copy to P&A department of Owner. All the records shall be kept within the work 
premises and must be made available on demand by Owner/Concerned statutory 
authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under 
and for the observance of the provisions of the aforesaid Acts without prejudice to his 
rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any 
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default in the matter of payment to the labour, the following penalty apart from legal 
liability shall be imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without 
any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for 
more than one month from the date of payment and if the service is essential for the 
Owner and the Contract can not immediately be terminated, the Engineer-in-charge 
shall make the payment to the workmen and recover the same amount from any due 
of the Contractor. Under such circumstances the Contract shall be liable for immediate 
termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 
medical practitioner under the provisions of Factories Act without any financial 
implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 
national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such 
other records in respect of engagement of workers  as required by Contract Labour 
(R&A) Act 1970 and rules made there under. This provision must be ensured by the 
Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, 
demands costs and expenses whatsoever arising out of or in connection with the matters 
referred to in Clause 8.1 and elsewhere which may be made against the Owner for or in 
respect of or arising out of any act / omission by the Contractor in the performance of his 
obligations under the Contract. The Owner shall not be liable for or in respect of any demand 
or compensation payable by law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Contractor or his subcontractor and 
Contractor shall indemnify and keep indemnified the Owner against all such damage, 
compensation and against all claims, damages, proceedings, costs, charges and expenses 
whatsoever thereof or in relation thereto. 

 
 
8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid 
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 
Contractor and the Contractor shall not be at liberty to dispute or question the right of the 
Owner to make such payments notwithstanding the same may have been made without his 
consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I 
within prescribed period the employment accident with relevant information with copy to the 
Owner. The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up 
the case for which all costs and expenses shall be recovered from the Contractor and the said 
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Contract shall be liable to be terminated & the Contractor liable to be debarred from future 
participation in bid. In case the amount can not be recovered from dues / security / dues of 
other contracts with Owner, the same shall be recovered as debt liability. 

 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  
8.4.1 First Aid: 

a) At every workplace where the number of workmen engaged exceeds 50, there shall 
be maintained in a readily accessible place first aid box containing the following 
equipments:  

  
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
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(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 
provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 
responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, 
erect and maintain necessary temporary living accommodation and ancillary facilities for 
labour at his own expense and up to the standards as approved by the Engineer-in-Charge at 
a place outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 
drain or other source of pollution.  Where water has to be drawn from an existing well, which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking.  All such wells shall be entirely 
closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 
one latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected 
with a water-borne sewage system, all latrines shall be provided with receptacles on dry earth 
system which shall be cleaned at least four times daily and at least twice during working hours 
and kept in a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least 
once a year. 
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If women are employed, separate latrine and urinals, partitioned from those for men and 
labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be 
provided.  A poster showing the figure of a man and of a woman shall also be exhibited at the 
entrance to latrines for each sex. There shall be adequate supply of water close to latrines 
and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year. The dates of 
cement washing shall be noted in a register maintained for the purpose and kept available for 
inspection.  Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be made by 
the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils at 
the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of waste 
or refuse and then covering it with a layer of earth for a fortnight (when it will turn into 
manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in respect of 
Contractor’s workmen or employees on the site.  The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal authority for execution of such 
work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest part of 
roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12 
sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 
be provided at least one room for use of children under the age of 6 years belonging to such 
women.  Rooms shall not be constructed to a standard lower than that of waterproof roof, 
smooth & impervious floor and wall with heat resistant materials / wooden planks. Rooms 
shall be provided with suitable and sufficient openings for light and ventilation. There shall be 
adequate provision of sweepers to keep the places clean.  There shall be two Dhais in 
attendance.  Sanitary utensils shall be provided to the satisfaction of local medical, health and 
municipal authorities.  Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide 
at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work 
continues for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during 
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the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction 
of the Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally 
to sanitary requirements of local medical, health and municipal authorities and at all times 
adopt such precautions as may be necessary to prevent soil, water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, 
all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off 
and the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge 
at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which 
may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall 
report to the Owner all cases of failure on the part of the Contractor or his subcontractors to 
comply with the provision of these rules either wholly or in part and the Engineer-in-Charge 
shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these 
rules, the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and 
Provident Fund Commissioner as the case may be shall be final and binding. Over & above the 
said provision, any court pronouncement having territorial jurisdiction shall be binding on 
both parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper implementation 
of these laws & rules or for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words 

and expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt. Designation 
i) Labour : 

 Rural Labour Inspector to Labour Commissioner 
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & 

Boilers. 
 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent 

authority. 
 Owner’s Inspecting Officer means officers as mentioned below: 
             i)  Plant Manager 

ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 

             iv) Safety / Fire Officer 
 
8.5.2 Submission of information before commencement of work:  
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Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-
charge of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can be 
so arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / 
twelve hours on any day with prior approval of competent authority. If an adult worker is 
made to work more than nine hours on any day or for more than forty eight hours in any week 
he shall, in respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substituted rest day, on one of the three days 
immediately before or after the rest day provided that no worker shall work for more 
than ten consecutive days without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, notice in 
English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 
wages are payable, the weekly rest days workers are entitled to and name and address of the 
Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage 

period is one week, within THREE days from the end of the Wage period; and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage period 
according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the 
work is competed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure-XI to each worker on the day of work or entry into his employment. On termination 
of employment the Employment Card shall be retained by the Contractor and a service 
certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 
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(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 
employed by the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except the 

following: 
 (a) fines 

(b) deductions for absence from duty. The amount of deduction shall be in 
proportion to the period for which he was absent. 

(c) deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money which he is required to account for, 
where such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of 

wages. Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his 
part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall be deemed 
to have been imposed on the day of the act or omission in respect of which it was 
imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended in Annexure-XIII & XIV respectively, which 
should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
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(o) Remarks 
8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster 

Roll required to be maintained under these Regulations shall be preserved for 3 years after 
the date on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 
carry out investigations, and send a report to the Engineer-In-charge specifying the amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for 
breach of these Regulations, that have to be recovered from the Contractor, indicating full 
details of the recoveries proposed and the reasons therefore. It shall be obligatory on the part 
of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments 
due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 
Officer except in case where the Contractor had made an appeal under Clause 8.5.15. In case 
where there is an appeal, payment of workers dues would be arranged by the Engineer-in-
charge, wherever such payments arise, within THIRTY days from the date of receipt of the 
decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers and 
the Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due notice 
at a convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue 
such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health   : Form-31 
6. Register for issue of PPEs   
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 
11. Register of Contract Work : (Form VII)Part-II 
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Payment of Wages Act-1936 
12. Register of Fines   : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 
Minimum wages Act 
15. Wage slip    : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 
18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 
20. Register for issue of PPEs 

End of Section-VIII 
 
 

SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement 
and support to achieve this objective but is the Contractor’s responsibility to establish, 
maintain, and manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 
of work, Contractor will be provided copies of Owners Health & Safety Manual for information 
and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain 
desired performance. Repeated poor safety performance shall lead to termination of Contract 
and shall be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 
Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner 
and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before 
starting of work, Contractor shall consult Engineer-in-charge and ensure that any loss or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 
made good by the Contractor at his cost. 
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9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 
of working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which 
shall be produced for verification on demand at security gate & in working areas. All the 
Contractor workers have to be provided with personal protective equipment as per the BISH 
duly certified by Owner’s Safety Officer. The Contractor has to make provision of standard 
PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer before 
commencement of the work, failing which the Contractor & their workmen shall not be 
allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs 
shall not be allowed to continue in duty. On first occasion, he shall be sent back with warning 
and on second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days 
without pay. Repetition of the same shall constrain the management to advise the Contractor 
to remove such person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay 
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 
liable for any such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with 

the concerned Engineer-in-charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 
 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment 
of industrial injuries. Names of those providing these services shall be furnished to 
Owner prior to start of work, and their telephone numbers shall be prominently 
posted in Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the 
Engineer-in-charge / Safety Officer shall be kept available for the use of persons 
employed at the site and maintained in good condition suitable for use. The standard 
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of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 
employees shall be as furnished under ‘standard’ of Personal Protective Equipments 
as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with 
Engineer-in-charge and the Safety Officer in investigation process to establish basic 
causes and recommend appropriate improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen 
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed from employment immediately. Smoking is prohibited in 
public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 
work premises the following norms relating to safety, health and environment imposed by 
the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work 
to guard, protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line 
only in accordance with the Owner’s Safety & Health Procedures and in compliance 
with the requirements imposed by the Engineer-in-charge. All scaffold structures shall 
bear the scaffold identification serial number, the safe working load of its platform, 
the signature of Engineer-in-charge and a clear indication of the safe access period of 
seven days. Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both 
in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall 
be used by any one unless it has been inspected by Owner’s Safety Officer / competent 
person for satisfactory condition before use and thereafter before every subsequent 
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seven days. If scaffolding members are provided by Owner, the Engineer-in-charge 
must certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on 
the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe 
structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer-in-charge / competent person for the 
purpose and that the structure is capable of taking the load required for the related 
work. The Contractor must also confirm to the management instructions applicable to 
scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-
charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period works 
as can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well, suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder 
shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing 
or suspend from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one meter 
high above the floor or platform of such scaffolding or staging and extending along 
with the entire length of the outside and ends thereof with only such openings as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure.  

iv) Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and if the height of the platform or gangway or the 
stairway is more than 3.25 meters above ground level or floor level, they shall be 
closely & rigidly constructed, should have adequate width and be suitably fastened as 
described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 
meter in length. The length of rung between the side rails of ladder shall in no case be 
less than 30 cm for ladder up to and including 3.0 meter in length. For longer ladders 
this length shall be increased at least 15 mm for each additional meter of length. 
Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to 
prevent danger from electrical power. No materials on any of the sites of work shall 
be so stacked or placed as to cause danger or inconvenience to any person or public. 
The Contractor shall also provide all necessary fencing and lights to protect the 
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workers and staff from accidents, and shall bear the expenses of defense of every suit, 
action or other proceedings of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit or action or proceedings to any such person 
or which may with the consent of the Contractor to compromise any claim by any such 
person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 
for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of 
the ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped 
back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of 
sides to collapse. The excavated materials shall not be placed within 1.5 meters of the edge 
of the trench or half of the trench depth whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances undermining or under cutting shall be done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the 
demolition work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-charge 
/ Safety Officer shall be kept available for the use of the persons employed at the site 
and maintained in good condition suitable for use. The standard of PPEs to be 
provided by the Contractors to their employees should correspond to Clause 9.13 
hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 
shall be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective goggles & 
dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective face 
and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for one 
hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or board to prevent accident to the public. In addition, procedure to work in confined 
space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 
work of painting the products containing lead in any form. No female worker shall be 
allowed to work without tight apron near rotating machines. Wherever men above 
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the age of 18 years are employed on the work of lead painting the following 
precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash them 
on cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
shall be taken for prompt rescue of any person in danger and adequate provision shall 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 
supports shall conform to the following standard or conditions and must comply the 
provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and 
all gear referred to above shall be marked with the safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to shall be loaded beyond the safe working load except 
for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the 
Contractor shall obtain necessary test certificate from competent authority and 
inform the Engineer-in-charge for verification, whenever he brings any machinery to 
site of work. The safe working load and date of load testing & due date of testing shall 
be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under 
any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

 
V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances shall be 
provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part 
or parts of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves and boots as may be necessary should be 
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provided. The workers shall not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall 
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying 
on a notice board at a conspicuous place of worksite. The person responsible for 
compliance of the safety code shall be named therein by the Contractor. 

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-
charge / Safety Officer of Owner or authorized representatives and the Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from 
the operations of any other Act or rules in force in the Republic of India. The works 
throughout including any temporary works, shall be carried out in such a manner as 
not to interfere in any way whatsoever with the traffic on any roads or footpaths at 
the site or in vicinity thereto or any existing works whether the property of the Owner 
or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a 
Contractor / subcontractor himself works alone or with 2-3 persons and does not have 
specifically designated supervisors, the Contractor shall be treated as supervisor and 
ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act 
and/or any other specific legislation and is used or erected safely. Minimum stock of 
PPEs must be maintained by the Contractor in site store to meet all times need at 
work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in 
addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer-in-charge. 
XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which shall 
be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his 
representative. 

 XXI) Overhead Crane: 
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a) No work on overhead crane is permissible when persons are either working or 
otherwise available under the said work. Roadways must be barricaded when work is 
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 
other materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the 

current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of 
the Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations shall comply with the provisions of the relevant Indian Electricity 
Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a 
serial number, registered and periodically inspected & tested. All such equipments 
used by the Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting 
wire in plug socket shall be liable for severe penalty. 

 
 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by 
the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in writing 
to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 
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d) Ensure availability of approved extinguishers in good working order and properly filled 
before starting the job. 

e) Where cutting, burning or welding is to be done overhead, a person must be stationed 
below at a safe distance with an approved fire extinguisher. The area under overhead 
work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding 
area. 

g) Acetylene and oxygen welding / cutting must have approved back flow prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 
under strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-
charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 
 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No 
cylinder shall be moved with the protective cap off or regulator attached except when 
secured in an approved welding buggy. All cylinders whether charged or empty must 
be secured in an upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 
with restricted means of space) until such entry permit is issued and signed by the 
departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work 

& wondering about the plant is prohibited. 
 
 XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the 
case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency 
exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

 XXXII)Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII)Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of 
the Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 
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Contractor must utilize the plant safety clearance procedure for performing work on process 
equipment, machines, and electrical equipment, as close supervisory coordination and 
control are needed on these jobs. 

XXXV)Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source 
of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS:2925    
2. Safety shoes conforming IS:9473-1993   
3.  Dust mask conforming IS:9473-1983    
4. Full body Harness with fall arrest tested to 22KN and above.   
5. Safety glasses for dust protection    
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 
  
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 
fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green 
No.11 for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 
days of commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant 

premises as per the work & site requirement. 
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c) During the course of execution of the work the Contractor must ensure use of 
appropriate tested tools by their workmen. Safe working practice must strictly be 
followed, e.g. use of proper plug & socket for electrical connections, right size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN 
THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER 
RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO 
PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY 
NORMS PRESCRIBED BY THE OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law 
and/or as advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer-in-charge.  

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required for 
the works they shall be stored in a special magazine to be provided at the cost of the 
Contractor in accordance with the Explosive Rules. The Contractor shall obtain necessary 
license for the storage and use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the Contractor and the 
Contractor shall indemnify the Owner against any loss or damage resulting directly or 
indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for performance 
of the works and shall provide all facilities in connection herewith. In case the Contractor fails 
to make arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge 
shall be entitled to do so and recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 
grant of maternity benefits to female workers or submission of materially incorrect statment 
shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- 
for each default. The decision of the Engineer-in-charge in such matters based on the reports 
from the Inspecting Officer or from representatives of Engineer-in-charge shall be final and 
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binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any 
riotous or unlawful behavior by or amongst his workmen and other employed on the works 
and for the preservation of peace and protection of the inhabitants and security of property 
in the neighborhood of the work. In the event of the Owner requiring the maintenance of a 
special police force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from 
the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse 
protective inoculation and vaccination when required to do so by the Engineer-in-charge. 
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 
huts, bedding, clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy site as required by the Engineer-in-charge failing which within the 
time specified in the Engineer’s requisition, the said work may be done by the Owner and the 
cost thereof recovered from the Contractor. 

 
9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or 
any of his employee is forbidden and the Contractor shall exercise his influence and authority 
to the utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 

End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner 
issues written orders to commence the work. If the Contractor commits default in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any other 
right or remedy be at liberty to forfeit the earnest money absolutely. In addition, Owner 
reserves the right to terminate the Contract without any further reference to the Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-
in-charge and the security & all other dues of the Contractor shall be forfeited. This shall be 
in addition to other penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor 
shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued 
by alternate arrangement failing which Owner reserves all rights to get the work done 
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 
the Contract and impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed 
on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is 
liable for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 
norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account 
of disruption of generation or dues of Contractor including security, whichever is less shall be 
imposed. The Contractor shall also be debarred from participation in any future bidding for 
at least 3 years thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall 
be referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report 
shall be final and binding on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended 
with immediate effect. However, if the Contractor fails to do the work within reasonable 
hours or maximum within 48 hours as the case may be, the job may be done by engaging 
other agency at the cost & risk of the Contractor. In such an event, Owner may terminate the 
Contract & debar the party from future work for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to 
the warehouse in proper manner and obtain receipt to this effect before issue of Completion 
Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be 
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liable for cost of the same and 20% additional charge over & above the value as per 
warehouse records and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such work 
shall be the liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 
their scope & the work is affected on account of this shortfall, Owner reserves the right to 
arrange the same at the cost & risk of the Contractor. The amount so incurred by Owner with 
25% additional charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: - 
 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 
debt liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on 
the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty 
days of receipt of notice from the contractor of his intention to refer the disputes to 
arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel 
of three arbitrators and intimate the same to the contractor. The contractor shall within 
fifteen days of the receipt of this list select and confirm his acceptance to the appointment 
one from the panel as arbitrator. If the contractor fails to communicate his selection of the 
name within the stipulated period, the MD or MD-in-charge of OPGC shall without delay 
select one from the panel and appoint him as the sole arbitrator. If the MD or MD-in-charge 
of OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send 
a similar panel to the MD or MD-in-charge of OPGC within fifteen days. The MD or MD-in-
charge of OPGC shall then select one from the panel and appoint him as the sole arbitrator 
within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the contractor shall 
communicate to the MD or MD-in-charge of OPGC the name of one from the panel who shall 
then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and 
conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 
aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, however 
continue during the arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices 
to both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall 
give a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate court 
at Bhubaneswar under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 
direct to and by whom and in what manner. Such costs or any part thereof shall be paid and 
may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty period. 
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11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha 
High Court alone shall have exclusive jurisdiction in all matters arising under this 
contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 
 
 
 

End of Section-XI 
 
 

End of GCC Volume-II 
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SCHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1  Accepting Authority      Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
 
1.14  Earnest money                               10,54,000/- 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10% of contract value 
            
(ii) Contract Value more than Rs.1 crore but not   7.5% of contract value 
      exceeding Rs.5 crore        

 
            (iii) Contract value more than Rs. 5 crore    5% of contract value 
    
   Schedule of Rates applicable  
   OPWD 
3.25  Time allowed for execution of works or time schedule.                          As per SCC                      
                

   Authority competent to decide if “any other cause”  OPGC 
                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                   submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation    OPGC   
                   amount. 
5.11 Defects Liability Periods      As per SCC  

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
  Category 
       (a) 
       (b) 
                (c) 
                etc. 
 
6.3.1     Interim bills/running bill     Monthly in case of maint. 
         Contract & after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 
Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. 
allowable % 
    Unit   Rs.    of wastage 
1         2      3    4 5  6  7   
1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
    & above dia       or nearest  

       Railhead 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  

         Railhead 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)       Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt     NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 
 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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        ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 
 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 
THREE YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly 
or through sub 
contractor  

Remarks 
 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 
 

Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 
 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 

Category Category-
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 
Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 
 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 
 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. Income Tax / Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
  4. Certificate by Nationalized / Schedule Bank/ Chartered 
   Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 
 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 
(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 

 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 
 

Annexure No. Supporting document/ Additional Sheet Document No. 
I   
II   
III   
IV   
V   
VI   
VII   
VIII   
IX   
X   
XI   
XII   
XIII   
XIV   
XV   
XVI   
XVII   
XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 
 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 
Previous to previous year   
Previous year   
Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 
 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, 
Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” 
which expression shall unless repugnant to the subject or context include its successors and assigns) 
having issued Tender Specification Against NIT 
No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, 
have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as 
a condition for participation in the said tender. 
 
 We, the _____________________ Bank incorporated under ________________ law and having 
one of our branches at _________________ and having our Registered office/Head office at 
_________________ do here by unconditionally and irrevocably guarantee and under take to pay to the 
“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent of the said sum of Rs._____________ (Rupees _______________________ only). Any such 
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the owner in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability.  In witness where of the Bank, through its 
authorised officer, has set its hand and stamp on this ___________________________ day of 
_______________________20______ 
 
Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
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Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 
023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context include its administrators successors and assigns) having agreed to the price, terms and 
conditions of Tender and Letter of Intent bearing no._____________ dated _____________ issued which 
has been unequivocally accepted by the Contractor M/s ____________________________ for the work 
of ______________________________ (hereinafter called the said contract) to accept a performance 
Guarantee as herein provided for Rs. __________(Rupees ____________________________ only ) from 
a Nationalized bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction 
to be made from the contractor’s bills, for the due fulfillment of the terms and conditions contained in 
the said contract by the said contractor,  We the _______________________ Bank (hereinafter referred 
to as “the said Bank” and having our registered office at __________________________ do hereby 
undertake and agree to indemnify and keep indemnified OPGC from time to time to the extent of 
Rs.________ (Rupees __________________________ only) against any loss or damage, costs, charges 
and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of any 
breach or breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the 
extent aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to 
whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by 
or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the said 
contractor has Committed such breach or breaches and as to the amount or amount of loss, damage, 
costs charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC from 
time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract and till all the dues of 
OPGC under the said Contract or by virtue of any of the terms and conditions governing the said Contract 
have been fully and properly carried out by the said contractor and accordingly discharges this Guarantee, 
subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the 
date of expiry of the Defects Liability period as provided in the said Contract i.e.                             (Date) or 
from the date of cancellation of the said contract, as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said period in which case the same 
shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry 
of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
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or to extend time of performance by the said Contractor or to postpone for any time and from time to 
time any of the powers exercisable by it against the said Contractor and either to enforce or forbear from 
enforcing any of the terms and conditions governing the said Contract and either securities available to 
OPGC and the said Bank shall not be released from its liability under these presents by  any exercise by 
OPGC or of the liberty with reference to the matters aforesaid or by reason of time being given to the 
said Contractor or any other forbearance, act or omission on the part of OPGC or any indulgence by OPGC 
to the said Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so releasing the Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 
security, which OPGC may have retained or obtained from the Contractor shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 
prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 
the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is 
required the same shall be extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ the said 
Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office 
_________________________ (hereinafter called “ the said Contractor” which expression shall unless the 
context requires otherwise include their heirs, executors, administrators and legal representatives); the 
names of their partners being (I) Shri ___________________________ S/o 
________________________________________  (II) Shri ____________________  S/o 
________________________________________ etc.  

FOR COMPANIES 
 M/s _______________________ a company registered under the Companies Act, 1956 and 
having its registered office in the state of __________________ (hereinafter called “the said Contractor” 
which expression shall unless the context requires otherwise include its administrators, successors and 
assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 
023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 
bearing no._____________ dated _____________ issued by the Owner which has been unequivocally 
accepted by ____________________________________ in connection with the work of  
________________________________________ Specification No……………  (Hereinafter called the said 
contract) to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ 
only )  for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner 
.  We, ____________________ Bank incorporated under ______________________________ and having 
one of our branches at ________________________  (hereinafter referred to as “the said Bank” do 
hereby guarantee the due recovery by the Owner of the said advance with interest thereon as provided 
according to the terms and conditions of the Contract.  If the said Contract fails to utilise the said advance 
for the purpose of the contract and / or the said advance together with interest thereon as aforesaid is 
not fully recovered by the Owner, we, ____________________________ Bank here-by unconditionally 
and irrevocably undertake to pay to the owner on demand and without demur to the extent of the said 
sum of Rs.  _____________________ /- (Rupees___________________________) only any claim made 
by the Owner on us for the loss or damage caused to or suffered by the owner by reason of the owner 
not being able to recover in full the said sum of Rs.__________________/- 
(Rupees______________________________________________________________________________
_ ) only with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of 

and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the said 
advance with interest has been fully recovered and its claim satisfied or discharged and till Owner 
certifies that the said advance with interest has been fully recovered from the said Contractor, and 
accordingly shall have no claim under this Guarantee after 30 (thirty) days from the date of 
satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. up to 
and inclusive of (date) unless a notice of the claim under this Guarantee has been served on the bank 
before the expiry of the said period i.e.________________ (date) in which case the  same shall be 
enforceable against the Bank notwithstanding the fact that the same is enforced after the expiry of 
the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 
Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 
or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 
and from time to time any of the powers exercised by it against the said contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the said Contract or the 
advance available to the owner and the said Bank shall not be released from its liability under these 
presents by any exercise by the Owner of the liberty with reference to the matters aforesaid or by 
reasons of time being given to the said contractor or any other forbearance act or omission on the 
part of the owner or any indulgence by the owner to the said Contractor on any other matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have the effect of 
so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the Bank and the Guarantee here in contained shall be enforceable against the Bank not with standing 
any security, which the Owner may have retained or obtained from the contractor shall at the time 
when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 
contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods 
on receiving instructions from M/s ______________________________ on whose behalf this Guarantee 
is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with 
interest. Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 
Shri___________________________Son of _____________________  
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Resident of __________________________ carrying on business under the name and style 
of_______________________at ________________ (hereinafter called “the said Contractor” which 
expression shall unless the context requires otherwise include his heirs, executors, administrators and 
legal representatives) .  

For Partnership Concerns 
 
 M/s ___________________________ a partnership firm with its office __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include their heirs, executors, administrators and legal representatives) the name of their partners being 
(I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its 
registered office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 
***************************************************** 
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ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali 
 Name of the work: AMC & AOH of Elect Maintenance Main Plant 03 years 

SPECIAL CONDITIONS OF CONTRACT 
1.0 The work as defined in Scope of work is to be carried out in Unit I&II of OPGC, IB Thermal Power Plant 

during the year 2024-2027 
2.0 Price: The rates shall be quoted as per the prescribed price bid format enclosed. 
3.0 Period of Contract 

The contract shall be for a period of one year from the date of start of execution of contract. 
 
However, contract will be reviewed the at the end of each successful completion year and based on that, 
the contract may be extended for another year within total period of 3 years if the job is found satisfactory 
to EIC. 
 
OPGC however reserves right to terminate the contract any time before its scheduled completion date by 
giving 30 day’s advance notice. 
 
This is a rate contract. Quantities mentioned in the Schedules against each item are indicative only. During 
actual execution, the quantities of the items may vary in the plus or minus side depending upon exigencies 
of work. The contractor shall not have any extra claims over the agreed rates on account of increase or 
decrease in quantities during the contract period. Also, execution of all items and their respective 
quantities are not binding on OPGC. 

4.0 Experienced supervisor for same nature of jobs will be deputed at site for close monitoring. 
5.0 Required fall protection equipment’s shall be provided by you as per OPGC EHS policy 
6.0 Taxes, Duties & Statutory deductions: All applicable taxes, duties, levy & statutory dues etc. shall be 

deducted from your bills at the rate ruling at the time of payment of the bills 
7.0 Time and Quality is the essence of the contract. The Contractor shall ensure that the work covered in scope 

of work will be conducted on time with best of the skill and the knowhow available with the contractor and 
will be carried out in conformance with the clearance and adjustment set forth in the manufacturer 
drawing / quality requirement and other information. 

8.0 In case contractor fails to execute the job in accordance to the agreed programme, OPGC reserves the right 
to get it done through other party at risk and at cost of the Contractor.   

9.0 The name of the working personnel deployed by the contractor like Site-in charge, Supervisor, lineman for 
HT works during the job with full detail has to be submitted stating their area of work and experience and 
specialization of work to EIC before the start of the work. OPGC reserves the right to ask to change the 
people if not sound suitable for the work at any point of time during execution of the job. 

10.0 The contractor has to abide by Safety Procedures enforced at OPGC. Each contractor personnel shall use 
PPE like Safety Shoes , Safety Helmet , Safety Glasses , Face shield ,Ear Muff/Plug , Welding Helmet ,Cover 
all (Boiler suit) ,REFLECTIVE VEST . The reflective vest should display the name of the contractor 
.Noncompliance of above is liable for removal of the personnel from the site. 

11.0 When the work is carried out at height Full Body harness is to be used, the Full body harness shall be 
arranged by the contractor. 

12.0 The contractor has to deploy there SAFETY OFFICER to ensure the compliance of the safety procedures 
during the execution of the work. If the contractor is found not complying / adhering to the safety 
procedures in spite of repeated reminders, the contract can be terminated. 

13.0 The contractor shall submit following documents before the start of work to EIC 



 

Page 123 of 158 
 

 Valid Test Certificate (as per Odisha Factory Rules) of pulling & Lifting equipment 
 Details of workers to deployed with name and the work experience and the assigned nature of work 
 Healthiness of all electrical operated hand held machines and welding machines. 
 List of T&P to be brought inside the plant  

14.0 Safety Violation: 
In case of violation of safety rules the appropriate action like removal from work place, warning & monetary 
penalty will be imposed. 

15.0 Security Deposit and Release of Security Deposit: 
You shall deposit 7.5 % (i.e.2.5% + 5%) of annual basic contract value as ‘Security Money’ in the following 
manner: 
 
a) The agency shall submit initially amount equivalent to 2.5% of the annual basic value of 1st year contract 
in shape of Demand Draft/Bank Guarantee in favor of OPGC Ltd. drawn on SBI/ CBI / UBI, Banharpali within 
15 days of receipt of LOI / PO. Similarly, 2.5% of the annual basic value of the contract for 2nd & 3rd year 
to be submitted prior to execution of 2nd & 3rd year. OPGC shall return the DD/BG of 1st year, after receipt 
& verification of DD/BG of 2nd year. Similarly, DD/BG shall be returned for 2nd year after receipt & 
verification of DD/BG of 3rd year. The DD/BG for 3rd year shall be returned after completion of defect 
dilution period of 3rd year, i.e. 06 months after completion of 3rd year. No interest shall be payable by 
OPGC on the security deposit amount. 
Note: BG submitted shall be valid for 12 months from the date of issue for 1st & 2nd year. For 3rd year BG 
shall be valid for 18 months from the date of issue. 
 
b) Balance 5% of the annual basic value of the contract shall be deducted against each monthly RA bills & 
retained by OPGC. This security deposit money shall be released to the party after completion of defect 
dilution period of 06 months for each year. No interest shall be payable by OPGC on the security deposit 
amount. EMD submitted along with bid will be adjusted against Security Deposit. 

16.0 Payment of bill: 
After deduction of retention amount, monthly RA bill with 100% applicable taxes & duties shall be paid 
within 30 days of submitting certified bill with EIC, with all relevant supporting documents, after 
adjustment of the security deposit amount. The contractor to submit the monthly RA bill within first week 
of the next month 

 The contractor shall claim bills only for the items which have been completed during the billing period. 
 Payment shall be done on submission of report along with invoice. 
 Proper housekeeping of the area after completion of work is also the responsibility of the contractor. If 

proper housekeeping is not maintained inside the plant a penalty of Rs 5000/ per job of the contract value 
will be deducted from the contractor. 

 If the contractor fails to carry out any PM or any job due to lack of manpower, its amount will be deducted 
from his running bill. 

 In case work is suffered /delayed due to non-availability of proper tool & tackles penalty of Rs 10000.00 
will be levied for each work. 

 Safety of tool handling and personnel shall be ensured by the contractor & it is mandatory, if safety 
instruction is not followed by contractor workman then penalty of Rs 10000.00 will be levied for every 

 unsafe act. 
 In case of manpower shortfall in deployment of manpower of the contract, deduction shall be made on 

pro-rata basis of RA Bill (for example suppose manpower shortfall is 10%. then deduction RA Bill for Rs X 
shall be Rs 0.1 X .i.e. amount payable shall be only 90% of RA Bill). 
 
However, the total penalty is max up to 10% of the Contract Value. 
 
The payment shall be made through e-mode facilities of RTGS / NEFT / Internet Banking. To facilitate the 
E-payment you shall return the enclosed Bank Mandate Form duly filled, along with the duplicate copy of 
the Work Order 

17.0 Quantity Variation / Extra Items: 
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a) You shall not execute the high value (abnormal item rates) jobs beyond the ordered quantity without 
any prior amendment order from OPGC. No payment shall be paid against the extra items if executed 
without the knowledge of EIC or any prior amendment from OPGC. 
b) Any item(s) which is not covered under the scope of work, but is required to be executed for 
maintenance work, you shall execute the same at the scheduled rate / approved rate of OPGC. 
 
However, Payment shall be made as per actual quantity executed in unit rate. There will be no provision 
for reimbursement of extra payment if any towards escalation in wages. 
 

18.0 Tools and Tackles: 
You shall arrange all the tools and tackles required for the work. A list of such tools and tackles to be made 
available during the entire tenure of contract and shall be submitted to the satisfaction of Engineer in 
charge. The Tools and Tackles before being used are to be thoroughly tested and certified by competent 
person of OPGC as nominated by CIF, Odisha. The defective tools and tackles, if any shall be removed from 
the site immediately. Industrial plugs of reputed make before connecting to the source. In the event of 
your failing to arrange any specific tool, and if the same available with OPGC, may be utilized for the said 
purpose in which case, hire charges as determined by the Engineer-in-charge shall be deducted from your 
bill. 

19.0 Shortfall in T&P 
T&P short fall shall attract penalty of 1% of the monthly bill. incase T&P is not available more than a month 
time then T&P shall be procured by OPGC and the total cost shall be deducted from contractor’s monthly 
billing. 

20.0 Works Programme/Quality Assurance Plan/Safety Plan: 
Before starting the work, you shall submit detailed works programme, milestone of different activities, 
safety and quality assurance plan of the work to the Engineer-in-charge for his approval after which work 
shall be started as per the approved programme. Any other documents required by the Engineer-in-charge 
for the above work shall be submitted. 

21.0 Permit to Work: 
Before the start of each work, you shall ensure that a valid and duly signed Permit to Work has been issued. 
Also, you shall ensure the issue of valid and duly signed Confined Space permit and Hot Work Permit if the 
same is required as per OPGC rule. All the permits shall be returned to the concerned Engineer after 
completion of the job. 

22.0 Penalty & Recovery  
a) In case of failure to make payment to the workmen within 07 (seven) days after wage period, penalty 

@ 01 (one)% of gross value of bill for corresponding period for which wage is due per day of default 
shall be imposed & deducted from the interim running bill maximum to the extent of 05 (five)% of the 
gross value of bill for the said period. 

b) In case of non-performance / continuous poor performance, the contract shall be terminated with 7 
days notice and the work shall be done by any other means at the vendor’s cost and risk till engagement 
of other agency. If the price of contract for the balance work shall be higher, the additional amount 
shall be recovered from the security or any dues of the contract or any other contract taken by you in 
OPGC. 

c) In case of labour strikes, the vendor shall arrange fresh workmen and perform the contract without 
any discontinuation. If there is discontinuation of work for consecutive 3 days, the “Termination of 
Contract” clause shall apply. This will debar the vendor to participate in any future bid in OPGC for next 
5 years. 

d) In case of failure to remove the scraps/debris within the stipulated period, the same shall be executed 
by other agencies at the cost and risk of the vendor and a liquidated damage @1% of the contract value 
shall be imposed. 

e) In case of any OPGC material is lost or damaged during execution of work due to your negligence or 
wrong workmanship, the cost of the same as per prevailing market rate plus departmental expenses 
shall be recovered from your bills. 

f) Penalty for Deployment of Less Manpower: 2% penalty shall be deducted for every 1% drop in 
deployment below 95% in Critical Category and 1.5% penalty on every 1% drop in deployment below 
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90% in non-critical category. Penalty shall be calculated on monthly basic billing amount. Please refer 
scope of work for critical and non-critical category man power. 

g) Penalty for LTI: 1% Penalty shall be imposed for every LTI in a month. (Penalty shall be calculated on 
monthly basic billing amount) 

h) Penalty for Preventive Maintenance (PM) Non-Compliance: 100% PM compliance is desirable. Below 
95% PM, 1% Penalty shall be imposed. (Penalty shall be calculated on monthly basic billing amount) 

i) Penalty for Shortfall in T&Ps: Rs. 10000/- Penalty shall be imposed for each occurrence of shortfall in 
T&Ps. 

j) If any particular job is not carried out expeditiously as per the demand of the situation and instruction 
of EIC, penalty of Rs. 10000/- shall be deducted from the contractor’s bill for each occurrence. 

k) Proper housekeeping of the area after completion of work is also the responsibility of the contractor. 
If proper housekeeping is not maintained inside the plant a penalty of Rs 2000/- will be deducted from 
the contractor’s bill for each occurrence. 

l) Penalty for Safety Violations:  
Not wearing safety helmets/welding goggles/shields/apron/safety goggles/hand gloves 

First Offense-Rs.500/- 
Second Offense - Rs.5000/- with removal of the worker from site for 1 week. 

Not wearing full body harness/fall arrestor while working at heights of above 2 mtr., not wearing 
electrical safety PPEs and not using electrical safe tools 

First Offense-Rs.1000/- 
Second Offense-Rs.5000/- with suspension of the worker for 1 week from site. 

 Any other unsafe work practices or condition which is considered having potential for fatality or injury 
to personnel. (Horse play, Violation of operation manual) 

First Offense: Warning note & fine of Rs.5000/- 
Second Offense: Action on the concerned workmen/ supervisors for removal from the site and fine 
of Rs.10000/- 

Lifting tools and tackles under use without third party inspection & test report 
First Offense: Warning note with removal of the tools from the site & fine of Rs.10,000/- 
Second Offense: Warning letter with the note of recommendation for removal of the supervisor 
from site with penalty of Rs.20,000/- 

Consuming alcohol at the site/coming duty in toxic condition- Immediate removal of worker from the 
site and penalty of Rs.5000/- 

Note:  
There will be no capping on penalty for Penalty clause no. (f). 
Penalty against all clause shall be capped to 10% of Annual Contract Value. 
Penalty clauses mentioned in other parts of tender documents shall also be applicable. 
23.0 Termination of contract: 

a) In case of failure to start the work within due date, OPGC reserves the right to terminate the contract 
without reference to you and the EMD shall be forfeited. 

b) If the quality of the work is found to be unsatisfactory, the contract shall be terminated with immediate 
notice and the security deposit shall be forfeited.  

24.0 Offloading of job: 
 In case it is observed during the tenure of the contract that you are not capable or in a position to complete 

the job, OPGC reserves the right to offload the same and get it done through other agencies at your cost 
and risk. 

25.0 Subletting: 
The work shall not in any manner or degree be sublet. The work shall be executed under the direct 
supervision of your firm.  

26.0 Indemnity: 
You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of your workmen. 

27.0 Familiarization 
Bidder shall make himself familiar with the equipment and system of the Boiler& Auxiliaries ,Turbine & 
Generator and all their auxiliaries and BOP. If the contractor needs any technical details or additional 
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information regarding equipment or work procedure in relation to the proposed work, he should do so 
before submitting the bid to OPGC. 
 
It is imperative on each bidder to fully acquaint himself of all local conditions & factors, which may have 
effect on the execution of the work covered under the specifications. OPGC shall not entertain any request 
for clarifications from the bidder regarding such local conditions post-bid. 
 
OPGC shall entertain no claim, whatsoever, nor any change in the time schedule of the contract there of 
which arise on account of clear information or its effect on the cost of works to the bidder 

28.0 Labour and Statutory Regulations: 
a) You shall submit a copy of valid Labour License (if applicable) from competent authority to the Engineer-

in-charge before commencement of work. 
b) You shall submit a copy of Provident Fund and Employee State Insurance Registration Certificate number 

to the Engineer-in-charge before commencement of work. 
c) You shall abide by all norms of Contract Labour (R&A) Act - 1970 and provisions of other applicable labour 

laws and rules made there under from time to time. 
d) You shall comply with all provisions of Factories Act - 1948 and rules made there under from time to time. 
e) Before commencement of work, you shall submit a copy of ‘Group Insurance Policy’/‘Employee State 

Insurance’ (as applicable) covering employment accidental/ in respect of your workmen to meet your 
liabilities against benefit in respect of your personnel against Employees Compensation Act (Workmen 
Compensation Act-1923) /Employees State Insurance Act, 1948 and furnish a copy of the same to the EIC. 
The work shall commence only after submission of the Group Insurance Policy/ Employee State Insurance 
(as applicable) to the EIC 

f) Payment to your workmen shall be disbursed on or before the 7th day of the wage period in the presence 
of Engineer-in-charge or his duly authorized representative who shall certify on the payment sheet / 
register for fulfillment of provision of the Law. 

29.0 Employees Provident Fund (EPF)and Employee State Insurance (ESI): 
Provident Fund (PF) and Employee State Insurance (ESI) dues of all your workmen shall be deposited against 
the PF and ESI number allotted to you by competent authority. You shall declare that Provident Fund and 
ESI amount for the people engaged by you has been deposited as per rule. 

30.0 Security Management Procedure: 
a) Entry Permit/Gate Access Card shall be issued to the contractor employee free of cost and to be 

displayed in person whenever they are inside ITPS premises. 
b) At any time if the worker of any contractor leaves the job, it is the responsibility of the contractor or his 

representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass Section. 
c) In the event of expiry of the Contract, the contractor has to deposit the Entry Permits/Gate Access Cards 

to Security at Pass Section and collect required No Objection Certificate (NOC) for the purpose of Bill 
Clearance by Finance Department. 

d) Against non deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the Contractor, 
penalty @Rs. 300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate Access Card shall be 
recovered from the Bill of the contractor by Finance Department. 

e) No Final Bill of the contractor shall be released by Finance Department unless No Objection Certificate 
(NOC) is obtained by the contractor from Security Department against issue/deposit of Entry 
Permits/Gate Access Cards. 

31.0 Safety, Health and Environment: 
a) Your service personnel shall abide by Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors as per enclosure and obtain safety induction training from OPGC Safety Officer before starting 
the work. Any violation in the safety rules shall be viewed seriously and you shall be penalized as per OPGC 
Safety Rules. 
b) You shall ensure the medical fitness of your service personnel before the start of work. 
c) You shall submit Safety Plan of the work to the Engineer-in-charge before start of the work. 
d) While driving two wheelers inside the plant boundary Crash Helmet to be used positively. Violation of 
this rule will attract penalty. 

32.0 Vehicle: 
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All the vehicles (except used by specific person) to be deployed by you shall be commercially registered 
with the transport authority. The vehicles must have a comprehensive insurance policy and the driver must 
have a valid driving license. 

33.0 Dispute settlement:   
Any dispute or difference arising out of this contract shall be mutually settled and the decision of Managing 
Director, OPGC or his authorized representative shall be final & binding. 

34.0 Jurisdiction:  
Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive jurisdiction over all 
matters related to this contract. 

35.0 Defect dilution period 
The defect dilution period for the maintenance jobs in general shall be six months from the date of 
completion & during which the problems shall be attended on cost free basis to the OPGC (only spares shall 
be provided by the OPGC) by the contractor. 
 

36.0 Key Deliverables of the AMC C&I & Associated Penalty for Non-Compliance 
a. 100% EHS & Statutory Compliance for achieving “Zero LTI”, in the event of LTI during any month, 

penalty of 1% on the Bill Value for that month shall be imposed. 
b. The Preventive maintenance (PM) compliance shall be 100% against plan. Penalty for compliance 

rate dropping below 95% of Equipment, penalty of 1% on the Contract Value for that month shall 
be imposed. 

37.0 Liquidated Damages  
(LD) shall be imposed in case the contractor fails to mobilize site within 15 days from issue of LOI / PO / 
NTP, written intimation by the OPGC at 01% per week of the basic contract value. 

 
38.0 Division of Responsibility: (Owner/Contractor) 

1.0  GENERAL 
1.1  Deployment of minimum guaranteed category wise manpower (C) 
1.2  Tentative manpower deployment Plan (C) 
1.3  Arrangement of all category of Manpower (C) 
1.4  Travel expenses for staff and workers (C) 
1.5  Accommodation and boarding for staff and workers (C) 
1.6  Local conveyance of staff and workers (C) 
1.7  Uniform & Boiler suits for manpower (C) 
1.8  Arrangement of mobile/telephone for day to day jobs from Contractor's side. (C) 
1.9  Arrangement of refreshments/tiffins/meals during extra work (C) 

2.0  INFRASTRUCTURE 
2.1  Construction of site office and store (C) 

(OPGC will provide space to the contractor for arrangement of office/store. Vendor has to 
bring his own portacabins for the stores purpose. Construction of office/store with all 
infrastructure including IT will be in the scope of the contractor. 

2.2  Furniture for office (C) 
2.3  Rest room and changing room for workers (O) 
2.4  Canteen facility on chargeable basis. (O) 
2.5  Power and drinking water for Contractor site office on free of cost basis (O) 
2.6  Adequate toilets at work area. (O) 
2.7  Access to First aid centre on chargeable basis (O) 
2.8  Arrangement of parking facilities for contractor's manpower (O) 
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3.0  TOOLS & PLANTS 
3.1  All General Tools (C) 
3.2  Special tools supplied by OEM (O) 
3.3 General consumables including O2 & D.A gas (C) 
3.4  Special consumables which goes permanently into the machine like gaskets, O-rings, joint 

compounds etc which are not mentioned in Vendor scope (O) 
3.5  All spares required for completion of job (O) 
3.6  General welding electrodes/ filler wire, structural electrodes like 6018, 7018, 6013 etc. 

(C) 
3.7  Special welding electrodes, filler wires etc. For welding (O) 
3.8  TIG welding sets (C) 
3.9  Oil, grease and any other lubricants etc. (O) 
3.10 Diesel/cleaning solvent for components cleaning (C) 

4.0  SITE ACTIVITIES 
4.1  Daily report, weekly & final AOH reports & Checklists (C) 

 As per Owner's prescribed formats 
4.2  Carrying out Inspections/Overhauling as per the checklists (C) 

 OPGC provide checklists formats 
4.3  Provide SMPs and available required drawings (O) 
4.4  Security within plant premises (C)  

Security of contractor's resources at site is in scope of the contractor. 
4.5  Loading & unloading, handling of material at site. (C) 
4.6  Inland transportation of spares, materials etc. (C) 
4.7  Hydra (O) 
4.8  All required Cranes with Operator and & fuel supply (O) 
4.9  Truck /Trailers with transportation, maintenance & fuel. (O) 
4.10 Utility Vehicle with transportation, maintenance & fuel. (C) 
4.11 Winch Machine with operator (C)  
4.12 Any major and minor civil works (O) 
4.13 General housekeeping (C) 
4.14 Housekeeping responsibility after completion of the work (C) 
4.15 All Required Work Permits (PTW) (O) 

5.0  SITE SERVICES 
5.1  Condition monitoring for mechanical and electrical equipment (O) 
5.2  Required NDT - DP, MPT (C) 
5.3  Inside and outside work shop arrangement (O) 
5.4  OEM experts service for any equipment (O) 
5.5  De-watering activity at work area (C) 
5.6  Oil filtration equipment (O) 
5.7  Oil Testing and samples (O) 
5.8  Required Insulation Works (C) 
5.9  Painting works (C) 
5.10 Power Supply and compressed air for site activities (O) 
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5.11 Erection of scaffolding (C). Materials will be supplied by OPGC. 
6.0  SAFETY 

6.1  Qualified Safety Engineers/ Safety Supervisors (C) 
6.2  PPE for staff and workers (C) 
6.3  Safety Nets wherever required (C) 
6.4  Regular tool box talk (C) 
6.5  Third party inspection of contractor's tools & tackles (C)  

However validation of certification will be in presence of Owner. Assistance of manpower 
for Owner's Tools & tackles under contracor's scope. 

6.6  Ensuring safety of manpower inside plant premises. (C) 
7.0  FEES 

7.1  Labour license (C) 
7.2  Provident Fund (C) 
7.3  ESI (C) 
7.4  Workmen compensation (C) 
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Integrity Pact 
 

Between 
 

Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies Act 1956 and 
having its registered office at Zone-A, 7th Floor, Fortune Towers, Chandrasekharpur, Bhubaneswar- 751023, Odisha 
(India) hereinafter referred to as “Principal”, which expression unless repugnant to the context or meaning hereof 
shall include its successors or assigns of the ONE PART 
 

And 
 

__________________________________________________________, description of the party along with 
address), hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to the context or 
meaning hereof shall include its successors or assigns of the OTHER PART 
 
(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” and individually as a 
“Party” in this Pact). 
 

Preamble 
The Principal intends to award, under laid-down organizational procedures, contract/s for… 
………………………………………………………………(“Contract”) The Principal values full compliance with all relevant laws of 
the land, rules and regulations, and the principles of economic use of resources, and of fairness and transparency 
in its relations with its Bidder(s)/ Contractor(s). 
 
In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the Bidder(s)/ Contractor(s) 
for the tender process and execution of the Contract and will appoint Independent External Monitor(s), who will 
monitor the tender process and the execution of the Contract for compliance with the principles mentioned above. 
 
Section 1 – Commitments of the Principal 
 
1.1  The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles:- 
1.1.1  No employee/Director/management representative of the Principal, personally or through family members 

or through third party, will in connection with the tender process for, or the execution of a Contract, 
demand, take a promise for or accept, for self or third person, any material or immaterial benefit which 
the person is not legally entitled to. 

1.1.2  The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same 
information ( other than the clarifications sought for by the Bidder(s)/Contractors with respect to the 
bidder specific information required to be provided  only to the concerned Bidder(s)/Contractor(s),) and 
will not provide to any Bidder(s)/Contractor(s) confidential / additional information through which the 
Bidder(s) /Contractor(s) could obtain an advantage in relation to the tender process or the contract 
execution. 

1.1.3  The Principal will exclude from the tender process or execution of the Contract all known prejudiced 
persons including those employees/ Directors/management representatives of the Principal who have 
family relationships with the employees or Directors of the Bidder(s)/Contractor(s). 

1.2  If the Principal obtains information on the conduct of any of its employees/ Directors/ management 
representative which is a penal offence under the Indian Penal Code 1860 and Prevention of Corruption 
Act 1988 or any other statutory penal enactment, or if there be a substantive suspicion in this regard, the 
Principal will inform its Chief Vigilance Officer for further enquiry and initiation of disciplinary actions 
against the person(s) concerned. 

 
Section 2 – Commitments of the Bidder(s)/ Contractor(s) 
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2.1  The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent corruption. The 
Bidder(s) / Contractor(s) commits itself to observe the following principles during its participation in the 
tender process and during the contract execution. 

2.1.1  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 
the Principal or to any of the Principal’s employees/  Directors/ management representative involved in 
the tender process or the execution of the Contract or to any third person any material, immaterial or any 
other benefit which he / she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the tender process or during the execution of the Contract. 

2.1.2  The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

2.1.3  The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/ PC Act and any 
other such similar applicable Acts; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes 
of competition or personal gain, or pass on to others, any information or document provided by the 
Principal as part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

2.1.4  The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, and 
is committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 

2.1.5 The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, approach any 
Government officials, ministers, political persons public servants, or any external agencies in an effort to 
influence the bidding decision making process or to attain any undue favours to the Bidder(s) / 
Contractors(s). 

2.1.6 The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the Contract all known 
prejudiced persons including those employees / Directors /management representatives of the Bidder(s) / 
Contractor(s)  who have family relationships with the employees or Directors of the Principal. 

2.1.7 The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings or relationships 
that constitute, or may reasonably be considered to constitute, an actual or potential conflict of interest 
with its obligations specified in the tender process or under any contract which may be negotiated or 
executed with the Principal. Bidder(s)/Contractor(s) and their employees, agents, advisors and any other 
person associated with the Bidder(s)/Contractor(s) must not place themselves in a position which may, or 
does, give rise to conflict of interest (or a potential conflict of interest) between the interests of the 
Principal or any other interests during the tender process or through operation of the Contract. 

2.1.8 The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive undesirable or restrictive 
practice in the tender process or the execution of the Contract. 

2.2  The Bidder(s)/ Contractor(s) or its sub-contractors or its agents will not instigate third persons to commit 
offences outlined above or be an accessory to such offences.  

 
Section 3 – Disqualification from tender process, termination of the Contract and exclusion from future contracts 
 
If the Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or during the execution 
of the Contract has committed a transgression through a violation of Section 2 above, or acts in any other manner 
such as to put its reliability or credibility in question, the Principal may disqualify the Bidders(s)/ Contractor(s) from 
the tender process or  decide not to award the Contract or terminate the awarded Contract or blacklist the 
Bidder(s)/Contractor(s). l and seek damages as specified in Section 4. 
 
Section 4 – Compensation for Violations  
4.1  If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior to the award of 

the Contract according to Section 3 or 5, the Principal is entitled to demand and recover the damages by 
encashment of the Earnest Money Deposit/ Bid Security deposited by the Bidder(s)/ Contractor(s) while 
making submission in the tender process. 

4.2  If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal is entitled to 
terminate the Contract according to section 3 or 5, the Principal is entitled to demand and recover from 
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the Contractor liquidated damages equivalent to __% of the Contract value or the amount equivalent to 
Security Deposit/Performance Bank Guarantee, whichever is higher, in addition to the Liquidated Damages 
already agreed to by the Bidder(s)/ Contractor(s) in the Contract. 

Section 5 – Previous Transgression 
5.1  The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last three (3) years 

with any other organization in any country conforming to the anti-corruption approach or with any other 
Public Sector Enterprise in India that could justify its  exclusion from the tender process or the execution 
of the Contract. 

5.2  If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or hides such 
information, the Principal is entitled to disqualify the Bidder/Contractor from the tender process or the 
execution of the Contract, if already awarded, may terminate the Contract and claim compensation as 
mentioned in section 4. 

Section 6 – Equal treatment of all Bidders/ Contractors/ Sub-contractors 
6.1   The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a commitment consistent 

with this Integrity Pact. This commitment shall be taken only from those sub-contractors whose contract 
value is more than 20% of Bidder’s/ Contractor’s contract value with the Principal. 

6.2  The Principal will enter into individual Integrity Pacts with identical conditions as this one with all Bidders 
and Contractors for the tender process.  

6.3  Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into Integrity Pact 
with the Principal shall be eligible to participate in the tender process or execution of the Contract.   

6.4     The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do not execute the 
Integrity Pact or violate its provisions. 

Section 7 – Criminal Charges against violating Bidders/ Contractors/ Subcontractors 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a 
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office of the State in which 
the Principal has its Registered Office. 
 
Section 8 –Independent External Monitor(s) 
8.1  The Principal will appoint one or more competent and credible Independent External Monitor(s) 

(“Monitor”) for monitoring the implementation of this Pact. The task of the Monitor will be to review 
independently and objectively, whether and to what extent the Parties comply with the obligations of the 
Integrity Pact. 

8.2  The Monitor shall not be subject to instructions by the representatives of the Parties and shall perform his 
functions neutrally and independently. The Monitor shall report to the OPGC Board. 

8.3  The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to all the 
document related to the tender process or the execution of the Contract of the Principal including that 
provided by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) shall grant the Monitor, upon his 
request and demonstration of a valid interest, unrestricted and unconditional access to the document in 
its possession related to the tender process or execution of the Contract. The same is applicable to Sub-
contractor(s) of the Bidder(s)/ Contractor(s). The Monitor is under contractual obligation to treat the 
information and documents of the Bidder(s)/ Contractor(s) / Subcontractor(s) with strict confidentiality. 

8.4  The Principal will provide to the Monitor sufficient information about all meetings among the Parties 
related to the tender process or the execution of the Contract provided such meetings could have an impact 
on the contractual relations between the Principal and the Bidder/ Contractor. The Parties shall offer to 
the Monitor the option to participate in such meetings. 

8.5  As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity Pact, he will so 
inform the Managing Director of the Principal and request him to take corrective action, or heal the 
situation, or to take other relevant action. The Monitor may in this regard submit non-binding 
recommendations. Beyond these actions, the Monitor shall have no right to demand from the Parties that 
they act in a specific manner, refrain from action or tolerate action. 
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8.6  If the Monitor reports to the Managing Director of the Principal, a substantiated suspicion of an offence 
under relevant IPC / PC Act, the Managing Director of the Principal  shall within reasonable time, taken 
visible action to proceed against such offence.  

8.7  The number of Independent External Monitor(s) shall be decided by OPGC.  
8.8 The word ‘Monitor’ would include both singular and plural. 
 
Section 9 – Pact Duration 
9.1  This Pact shall become effective from the date when both the Parties have executed it or the Parties have 

shown their intent to enter into the Pact, whichever is earlier. This Pact will expire for the Contractor after 
it meets all the obligations of the Contract and for all other Bidders 6 months after the Contract has been 
awarded. 

9.2  If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this Pact as specified as above, unless it is discharged/ determined by the Principal 

 
Section 10 – Other Provisions 
10.1  This agreement is subject to Indian Laws and jurisdiction shall be registered office of the Principal, i.e. 

Bhubaneswar. 
10.2  Changes and supplements to the Pact as well as notices of termination of the Pact to be sent to any Party 

shall be made in writing by mutual agreement between the Parties.  
10.3  If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed by all partners or 

consortium members. 
10.4  Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 
 
10.5  Only those Bidder(s)/ Contractor(s) who have expressed their intention through submission in the tender 

process or have entered into this Pact with the Principal will be eligible to participate in the bidding.  
 
For & On behalf of the Principal     For & On behalf of the Bidder/ Contractor 
(Office Seal)                       (Office Seal) 
 
Place: ____________ 
 
Date: _____________ 
 
Witness: ____________________     Witness: _______________________ 
 
(Name & Address): ____________     (Name & Address): ________________ 
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EVALUATION OF BIDS 
1.0 Opening of Bids  

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or permanent 
employee of the firm duly authorized only can be the authorized representative. Price bid shall be opened 
at a future date under intimation to all technically qualified Bidders and in presence of them or their 
authorized representatives who shall participate. 

2.0 Prel iminary Examination of Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been furnished, whether the documents have been properly signed, and whether the Proposals are 
generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself and 
any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0 Evaluation & Comparison of Bids  
3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, 
in order to ascertain whether the technical aspects are in accordance with the requirements set forth in 
the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the basis of the 
information supplied by the bidders 
3.2 Basis for Price Evaluation:   
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether the documents have been signed, and whether the Proposals are generally in order.  Arithmetical 
errors will be rectified on the following basis.   
a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 
prevail, and the total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does 
not accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. 
The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-
commercial bid opening shall be considered for the purpose of evaluation. 

4.0 Techno – Commercial  evaluation:  
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the Bidder” 
of this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory 
requirements criteria. Only those bidders, who meet all the mandatory requirements, shall be considered 
for price bid opening. 

5.0 Price Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves the 
right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation or 
appropriately load the component on the quoted price. 

6.0 Award Criter ia  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by lowest evaluated Price basis 
(L1) amongst the qualified bidders in Techno-Commercial evaluation. 

7.0 Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both the 
parties, OPGC shall award the Work order to the selected bidder. 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG 
WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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Rules and Regulations of the e-Reverse Auction 
 

Buyer’s Name/Owner Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work AMC & AOH of Elect Maintenance Main Plant 03 years 
Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 

Online e-Reverse Auction Time : [To be intimated later] 
 

URL: www.mstcecommerce.com/eprochome/opgc 
Special Instructions Bidding in the last minutes and seconds should be avoided in the 

bidders own interest. Neither the Service Provider nor OPGC will be 
responsible for any lapses /failure on the part of the vendor, in such 
cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing 
time will be extended automatically for another 05 minutes and so 
on till 05 minutes idle time between the bids. 

Decremental Value      Minimum decrement is Rs. 10,000/- and in multiples of Rs. 10,000/- 

Start Price The start price shall be confirmed before start of the e-RA and the 
same should be the lowest IPO/estimated price as decided by OPGC. 
e-Ra to be conducted in the first year price. 

 
1. Bidding would be conducted through two (02) stage process comprising of technical bid in which 

the bidder would be required to provide the details regarding compliance with the eligibility 
conditions, and financial bid comprising of the Initial Price Offer (IPO) and the Final Price Offer 
(FPO) through E-RA. 

2. The IPO is to be submitted along with the tender document separately in a sealed envelope and 
super scribed with “PRICE BID” along with the tender enquiry number& Name of the work. Both 
the techno-commercial & price bid envelopes should be kept in a third envelope sealed and super 
scribed with tender enquiry number and Name of the work. 

3. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-
commercially qualified bidders will be opened & ranked on the basis of ascending order for 
determination of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-
RA and such qualified bidders shall be eligible to participate in the E-RA and submit their FPO with 
respect to the bid.  

4. For the proposed e-Reverse Auction, best five (L-1 to L-5) bidders would be qualified bidders for 
and such qualified bidders shall be eligible to participate in the E-RA. 

5. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password 
prior to e-Reverse Auction. 

6. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  
& based upon e-Reverse Auction invitation for particular Auction. 

7. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, 
the EMD submitted by the bidder shall stand forfeited.  

8. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

9. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 
10. E-Reverse Auction shall be conducted in Indian Rupees only. 
11. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 
12. Validity of bids: As mentioned in Tender Document. 
13. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction 

to buyer along with the Authorized person name and details. 
14. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 

irrespective of Live Auction Rank. 
15. Buyer reserves the right to repeat the e-Reverse Auction of same package. 
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16. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted 
in manual and e-Reverse Auction process shall be considered for award of the Purchase 
order / Work order. 

17. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall 
have to be ensured by bidders themselves. 

18. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its own 
discretion shall debar the bidder from the e-Reverse Auction/Tender and future participation also. 

19. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before 
ordering, without assigning any reason and may go for manual opening of price bids as per 
standard practice. 

20. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of 
any cause. In such cases, the decision of OPGC shall be binding on the bidders. 

21. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

22. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders 
for that item shall be considered for arriving evaluated price of that bidder. 

23. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among 
each line item in line with the price quoted and evaluated in the hard copy price bid. 

24. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 
Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

25. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, 
then minimum price among both shall be considered as L1. If the bidder disagrees to accept the 
said condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from 
participating in future e-Reverse Auction/Tender of OPGC. 

26. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-
Reverse Auction for the deviations, if any, taken by them in the techno-commercial bid. 

27. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and 
levies, deviations considering the loading factor (got from OPGC/Tender Condition as mentioned 
in above clause) on his quoted price. However, the GST shall be paid extra as applicable and not 
included in the loading factor as well as total price. 

 
UNDERTAKING 

 

I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” 
mentioned herein. 
 
Signature:   
 

Name:   
 

Date:   
 

Company Name:       Seal: 
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Scope of Work 
Name of the work: AMC & AOH of Elect Maintenance Main Plant 03 years 

 
Scope of work for AMC  

Electrical Equipment of Main Plant, AHP, Dry Ash System, CW, BCW, RAW, WTP, Ash Recycling, Cooling Tower 
and any other area as per instruction of EIC. 

1. MOTORS: 
1.1 Changing/Servicing of Both side bearing &accs. Of motor 

Removal of shed cover 
Removal of all connections & covering it for safety & protection 
Decoupling of motor & taking alignment reading & coupling clearances for reference 
Shifting of the motor from foundation to shed 
Disassembling of motor 
Measurement of air gap reference value 
Checking/servicing/changing of both DE & NDE side bearing & housing 
Reassembling of motor 
Drying out of motor & checking of IR & PI value 
Shifting of motor to its foundation 
Alignment & coupling 
Fixing of all connections 
Measurement of IR & PI value 
Successful no-load & load trial run & rectification of defects, if any 
Fixing of shed cover  
 
The above scope will be applicable to the following BOQ Sl. nos 
 

18,22,26,30,34,38,42,47,48 
Note: All tested T&Ps for execution of the above work will be provided by Contractor and 
Hyrda/Crane,Truck/trailor,required bearings will be provided by OPGC 

 

1.4. Shifting & Reinstallation of motor 
Removal of shed cover 
Removal of all connections & covering it for safety & protection 
Decoupling of motor & coupling clearances for reference 
Shifting of the motor from foundation to shed 
Shifting back the same/another motor to its foundation 
Coupling 
Fixing of all connections 
Measurement of IR & PI value 
Successful no-load & load trial run & rectification of defects, if any 
Fixing of shed cover  
 
The above scope will be applicable to the following BOQ Sl. nos 
 

1,4,7,9,12,15,19,23,27,31,35,39,43,45,49 
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Note: All tested T&Ps for execution of the above work will be provided by Contractor and Hyrda/Crane,Truck/trailor 
will be provided by OPGC 
 
1.7. Greasing of motor 
 Cleaning of grease nipples 
 Greasing 
 Housekeeping 

 
The above scope will be applicable to the following BOQ Sl. nos 
   

2,5,10,13,16,20,24,28,32,36,40,50 
 

Note: Grease will be provided by OPGC and Grease gun will be provided by Contractor. 
 
1.8. Preventive Maintenance of Motors 
 Visual Checking, cleaning of the motor outside surface 
 Greasing and lubricating of bearings 

Cleaning of cooling fan, fan cover & ducts 
      Measurement of IR & winding resistance values 
      Terminal box tightness checks 
      Replacement of gasket if required  
      Sealing of Terminal box, if required repair the Terminal box 
 

The above scope will be applicable to the following BOQ Sl. nos 
 

3,6,8,11,14,17,21,25,29,33,37,41,44,46,51 
 
 Note: Testing instruments like Multimeter, Insulation tester and general T&Ps will be in Contractor’s scope. 
 
2. ESP: 
2.2. Internal Inspection of ESP Field (BOQ Sl. No: 55) 
 

 Opening and barricading of manhole door. Roof top inspection doors to be opened, if required 
 Fixing of lanyards (ropes) inside field and 250W, 230 VAC halogen lights at the manhole door and 24 V 

lamps inside the field for safety of people working inside 
 Thorough internal inspection of the defective field to find the out the defect. 
 Correction of gaps between collecting and emitting electrodes, if disturbed during fixing of U clamps.  
 Removal of any snapped emitting electrode/foreign materials safely from the field. 
 Removal of barricades, lanyards, lights and closing of manhole door. Roof top inspection doors to be 

closed, if opened. 
 Checking of IR of field, assisting in testing of the field and attending any defects,  

Note: All tools and tackles, T&P, 24 V lamps with cables, torch lights, lanyards and consumables are in 
contractor’s scope. New emitting electrodes, 250 W halogen lamps and IR tester are in the scope of OPGC 
 

2.3. Servicing of emitting gearbox with motor & alignment (BOQ Sl. No: 52) 
 Decoupling & dismantling of gearbox, motor & distance piece 
 Complete servicing of gearbox internal with cleaning with diesel, changing of internals & gaskets 
 Complete servicing of distance piece 
 Complete servicing of motor and changing of bearings, if required 
 Assembling & fitting at its location, oil topping and arresting of oil leakage, if any 
 Alignment & coupling of the gearbox 
 Replacement or alignment of grip coupling, if required 
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 Checking of IR & WR of the motor, successful trial run, checking of direction of rotation & rectification of 
defects, if any 

 
Note: All tools and tackles, T&P, consumables are in the scope of contractor. Gear Oil, Diesel, IR tester, motor 
bearings, grip coupling are in the scope of OPGC 

 
2.4. Servicing of collecting gearbox with motor & alignment (BOQ Sl. No: 53) 

 Decoupling & dismantling of gearbox, motor & distance piece 
 Complete servicing of gearbox internal with cleaning with diesel, changing of internals & gaskets 
 Complete servicing of distance piece 
 Complete servicing of motor and changing of bearings, if required 
 Assembling & fitting at its location, oil topping and arresting of oil leakage, if any 
 Alignment & coupling of the gearbox 
 Checking of IR & WR of the motor, successful trial run, checking of direction of rotation & rectification of 

defects, if any 
 

Note: All tools and tackles, T&P, consumables are in the scope of contractor. Gear Oil, Diesel, IR tester, motor 
bearings, grip coupling are in the scope of OPGC 

 
2.5. Oil Top up of HVR (BOQ Sl. No: 54) 

 Draining of oil from the existing transformer. 
 Removal of sludge, if any from the transformer. 
 Shifting of New/Filtered transformer oil after testing of BDV & PPM to ESP Top 
 Top up of required oil through filter machine/directly  
 Arresting of leakage, if any. 
 Cleaning/housekeeping of the area 

 
Note: All tools and tackles, T&P, consumables are in the scope of contractor. Transformer Oil, Diesel for 
cleaning of the transformer, IR tester, oil filtration machine with hose pipes and its power cable and connection 
point, silica gel and tested chain block for lifting of any material from ground level to ESP roof top are in the 
scope of OPGC. However, lifting and to & fro shifting of oil filtration machine and its hose pipes over the roof 
top or from ground to the ESP roof top has to be done by contractor. Waste oil and other scrap materials have 
to be brought down from ESP roof top to scrap yard or designated place 

 
2.6. Filtration of HVR (BOQ Sl. No: 56) 

 Power cable connection to the oil filtration machine 
 Laying of hose pipes from filtration machine and connection to the transformer and oil filtration machine 
 Shifting of transformer oil from ground floor to ESP root top and topping up of oil in the transformer, if 

required. 
 Filtration of oil till the oil reach a BDV value of 80KV and a PPM value less than 15 
 
Note: All tools and tackles, T&P, consumables are in the scope of contractor. Transformer Oil, oil filtration 
machine with hose pipes and its power cable and connection point and tested chain block for lifting of any 
material from ground level to ESP roof top are in the scope of OPGC. However, To & Fro lifting and shifting of 
oil filtration machine and its hose pipes over the roof top or from ground to the ESP roof top has to be done by 
contractor. Waste oil and other scrap materials have to be brought down from ESP roof top to scrap yard or 
designated place 

 
2.7 Shifting of HVR from one location to other (BOQ Sl. No: 57) 

 Disconnection of cable & other accessories.  
 Lifting and Shifting to other location as directed by Engineer-in-charge. 
 Connection of cable & other accessories and commissioning, if required. 
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Note: All tools and tackles, T&P and consumables are in the scope of contractor. Tested chain block for lifting 
of any material from ground level to ESP roof top are in the scope of OPGC.  

 
2.8 Preventive Maintenance of HVR (BOQ Sl. No: 58) 

 Cleaning of the transformer body with air blower, brush and diesel 
 Checking of HT side bushings and cleaning of bushings with air blower and cloth 
 Arresting of oil leakage from the transformer 
 Checking and replacement of silica gel 
 Checking of conservators and Buchholtz Relay 
 Tightness checking of terminals if required on offline 
 Checking of LT and HT side cables terminations and re-glanding & re-lugging and termination, if required 
 Checking of IR and WR of the transformer 
 Checking of oil BDV and PPM 

 
Note: All tools and tackles, T&P, consumables are in the scope of contractor. IR, BDV and PP tester and 
transformer spares are in the scope of OPGC 

 
3. WB/LRSB/APH SOOT BLOWER: (BOQ Sl. No: 59) 

 Cleaning of junction boxes, motors 
  Replacement of motors, JB, PB, O/L relays,   and Limit switch etc.  
 Removal cables and re connection of cables 
 Commissioning of motors, JB, PB, O/L relay, Limit switch etc. 

 
4. GENERATOR (BOQ Sl. No: 60) 

4.1. Brush-gear maintenance 
 Cleaning of the brush gear and holders 
 Cleaning /polishing of the slip ring 
 Replacement of worn out carbon brush 
 Pressure adjustment of carbon brush  
 House keeping 

5. Battery & DC System 
5.1. Preventive maintenance of battery bank: 

 Cleaning of Batteries. 
 Taking of reading of battery (Voltage and specific gravity). 
 Cleaning, tightness checking of inter cell connectors & terminals and application of petroleum jelly. 
 Shifting of batteries if required. 
 Assist in the Trouble shooting of battery charger 
 Topping of DM Water. 

a. Shifting of DM water from WTP to Battery room. 
b. Topping of DM water in the battery cell. 

  
The above scope will be applicable to the following BOQ Sl. nos 

61-70 
 
Note:  
1. Total battery bank (equivalent to rated voltage) will be considered as one set. 
2. Apron and DM water/dilute acid will be provided by OPGC and required T&Ps and consumables will be in 

contractor’s scope. 
6.0 ACTUATORS: 
 6.1. Shutdown Maintenance of actuator:  

 Removal of power and control cables 
 Dismantling of actuator from its foundation 
 Checking healthiness of actuator motor, its TB Fan cover and replacement of these parts as required 
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 Replacement of defective actuator/motor 
 Oil topping/greasing of Actuator 
 Change of micro switches. 
 Change/adjustment of limit and torque switch assembly 
 Proper sealing of covers. 
 Rectification of actuator modules 
 Reconnection of cables 
 Commissioning: Setting of limit & torque switches, Pre-commissioning & interlock checking, checking of 

electrical operation from local and remote. 
 
The above scope will be applicable to the following BOQ Sl. Nos 

71-78 
 
Note: All tools and tackles, T&P and consumables are in the scope of contractor. Actuator spares are in the 
scope of OPGC. 

6.2. Complete Overhauling of Actuator: (BOQ Sl. Nos. 79 to 86) 
 Removal of power and control cables 
 Dismantling of actuator from its foundation 
 Shifting the actuator to shed and servicing  
 Shifting from shed & reinstalling the same/another actuator at its foundation 
 Servicing/assemble of Actuator 
 Replacement of hand wheels. 
 Servicing of base and bush, shifting of bush to workshop for repair or re-fabrication 
 Servicing of actuator gearbox, base 
 Servicing of damper/gate gearbox 
 Mounting of gearbox 
 Checking healthiness of actuator motor, its TB Fan cover and replacement of these parts as required 
 Replacement of defective actuator/motor 
 Replacement of oil seal. 
 Mounting of actuator/Motor. 
 Oil topping/greasing of Actuator 
 Change of micro switches. 
 Change/adjustment of limit and torque switch assembly 
 Proper sealing of covers. 
 Rectification of actuator modules 
 Reconnection of cables 
 Commissioning: Setting of limit & torque switches, Pre-commissioning & interlock checking, checking of 

electrical operation from local and remote. 
 
Note: All tools and tackles, T&P and consumables are in the scope of contractor. Actuator spares are in the 
scope of OPGC. 
 
 

6.3. Shifting and reinstallation of actuator (BOQ Sl. Nos. 87 to 94) 
 Removal of power and control cables 
 Dismantling of actuator/motor from its foundation 
 Shifting the actuator/motor to shed or designated place for servicing  
 Dismantling of motor and gearbox assembly for replacement as required 
 Mounting of actuator/motor and gearbox as required 
 Shifting from shed & reinstalling the same/another actuator at its foundation 
 Reconnection of power and control cables 
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 Commissioning: Setting of limit & torque switches, Pre-commissioning & interlock checking, checking of 
electrical operation from local and remote. 

 
Note: All tools and tackles, T&P and consumables are in the scope of contractor. Actuator spares are in the 
scope of OPGC. 
 

6.4. Preventive maintenance of Actuators (BOQ Sl. Nos. 95 to 102) 
 Cleaning of the actuator 
 Greasing of the actuator 
 Checking of oil condition and topping up or replacing of complete oil as required 
 Limit Switch checking and adjustment 
 Checking of Cable Glands 
 Tightness checking of Cables 

 
 

 Note: All tools and tackles, T&P and consumables are in the scope of contractor. Actuator spares are in the 
scope of OPGC. 

  
7. MISC. WORKS  

7.1. Fabrication: (BOQ Sl. No: 103) 
 Welding, cutting, fabrication, erection & installation of steel structure for mounting provision of different 

equipment like limit switch, lighting fixtures, field equipment, earthing etc. (Rate per kg. of steel).  
 
Note: Structural materials will be provided by OPGC and required T&Ps and consumables will be in contractor’s 

scope. 
 
7.2. Cutting/welding: (BOQ Sl. No: 104) 

 Welding/ cutting of steel structure as per requirement (Rate per running meter).  
Note: Structural materials will be provided by OPGC and required T&Ps and consumables will be in contractor’s 

scope. 
7.4. Painting (without paint): (BOQ Sl. No: 105) 

 Surface cleaning with wire mesh 
 Apply two coats of prime solution  
 Apply required paint on surface. 

 
Note: Primer and paint will be provided by OPGC and required T&Ps and consumables will be in contractors  
           Scope. 

     Surface Painting with or without supply of Paint as per requirement. 
 

8. Switchyard Equipment & Power Transformer 
  8.1. SF6 gas filling in Circuit Breakers. (BOQ Sl. No: 106) 

 Shifting of SF6 gas cylinder from site store to breaker. 
 Assist in the Filling of SF6 gas to breaker pole. 
 Shifting of S6 gas cylinder from switchyard to site store. 

 
Note: The gas cylinder with trolley will be provided by OPGC and other T&Ps and consumables will be in Contractor’s 
scope. 
 

8.2. Replacement of cooling fan motor and assist in troubleshooting of control circuit. (BOQ Sl. No: 107) 
 Removal of the fan and motor. 
 Shifting of new motor from site store. 
 Installation of new motor and trial run. 
 Replacement of bearing of the defective motor. 
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Note: cooling fan/motor/set and required bearings will be provided by OPGC and other T&Ps and consumables 
will be in Contractor’s scope. 

 
8.3. Replacement of silica gel.  
 Shifting of silica gel from ware house to Transformer yard. 
 Replacement of silica gel. 
 Heating of silica gel if required. 

 
The above scope will be applicable to the following BOQ Sl.  nos 

108,109,110,111 
 
Note: Silica gel will be provided by OPGC and other T&Ps and consumables will be in Contractor’s scope. 

 
8.4. Preventive maintenance of Dry type transformer: 
 Cleaning of transformer inside and outside 
 Tightness checking of terminals 
 Functional checking of transformer (WTI, door limit switch) 
 Checking of earthing connection 
 Checking of thermistor, limit switch and replacement if required. 

 
The above scope will be applicable to the following BOQ Sl. nos 

112,113 
 
Note: Thermistor, limit switch will be provided by OPGC and T&Ps, consumables will be in contractor’s scope. 
 

8.5. Checking /Replacement of bucholtz relay. (BOQ Sl.no: 114) 
 Removal of bucholtz relay. 
 Installation of bucholtz relay. 
 Assist in testing/calibration. 
 Sealing of the Bucholtz relay. 

Note: Buchholtz relay will be provided by OPGC and other T&Ps and consumables will be in Contractor’s scope. 
 
8.6. Removal and Reconnection of TRF HV/LV Bushing Jumpers (GT, ST)  
Removal of the GT/ST yard fence for movement of the sky lift. 
 Removal and reconnection of HV/LV links. 

 
The above scope will be applicable to the following BOQ Sl. nos 

115,116 
 

Note: Sky lift & operator will be provided by OPGC and other T&Ps and consumables will be in Contractor’s 
scope. 

 
8.7. Moose Conductor Replacement with cone fixing (BOQ Sl. no: 117) 

 Bringing of moose conductor and clamp from store to switchyard if required. 
 Cutting of the defective conductor. 
 Fixing the new conductor. 

Note: Required conductor in sufficient length will be provided by OPGC and other T&Ps and consumables will 
be in Contractor’s scope. 

 
8.8. CT / Breaker /Isolators Clamp tightness Checking. (BOQ Sl. no: 118) 

 Shifting of Ladder from site store to switchyard. 
 Tightness checking of the CT / Breaker /Isolators. 
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Note: Sky lift and operator/scaffolding will be provided by OPGC & required T&Ps and consumables will be in 
Contractor’s scope. 

 
8.9. Replacement of CT, PT, LA. (BOQ SL. no: 119) 

 Shifting of the CT, PT, LA from ware house to switchyard. 
 Removal of the defective CT, PT, LA to ware house. 
 Replacement of the CT, PT, LA. 
 Assist in the functionality check/testing. 

Note: CT/PT/LA , hydra & truck for shifting will be provided by OPGC and other T&Ps and consumables will be 
in Contractor’s scope. 

 
8.10. Replacement of breaker pole or insulator. (BOQ Sl. no: 120) 

 Shifting of the breaker pole or insulator from ware house to switchyard. 
 Removal of the defective breaker pole or insulator and shifting of the same to ware house. 
 Replacement of the breaker pole or insulator. 
 Assist in the functionality check/testing. 

Note: Breaker pole/insulator, hydra & truck for shifting will be provided by OPGC and other T&Ps and 
consumables will be in Contractor’s scope. 

 
9. DG and auxiliary preventive maintenance: (BOQ Sl. No: 121) 
 

 Cleaning of AMF panel, relays, charger panel, DG set 
 Terminal tightness of AMF panel, Charger and DG set 
 Cable inspection of generator and repair if require 
 Checking of earthing continuity 
 House keeping 

 
10. Providing Manpower for Miscellaneous work (Skilled), BOQ-122 
 
            Providing Skilled Manpower for various jobs as per requirement  
 
11. Providing Manpower for Miscellaneous work (Semi Skilled), BOQ-123 
     
            Providing Semi Skilled Manpower for various jobs as per requirement  
 
13. Supply of manpower for Cutting of grass at 220KV Switchyard, BOQ-124 
 
Supply of Semi-skilled manpower for Grass cutting/gravel shuffling inside 220kv switchyard 
 
14. Providing Manpower for Area Supervision (Diploma Electrical), BOQ-125 
 
Minimum qualification: Diploma in Electrical 
Minimum experience: 3 years in maintenance of Electrical system 
 
15. Thermography survey of Electrical Equipment, BOQ-126 
  
Thermography survey of 220 KV Switchyard(11 bays), Transformer Yard, Turbo Generator Phase and Neutral side 
flexible links, HT Switchgear Incomer panels, HT motor Terminal box. The survey to be carried out once in a month. 
 
Spares and consumables:  
Required cables, trays, steel materials, and glands. Lugs, jointing kits, end termination kits, elasto-mould 
connectors, tray covers, JBs,  lamps, tube lights, ballast, ignitors, starter, lamp holders, wire fuses, covering glass, 
CG box, thinner, red oxide, aluminum paint, switch, socket, MCB, Main switch, casing capping, GI conduit, MS 
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boards, Bakelite covers shall be provided by OPGC free of cost and those items will be brought from OPGC 
warehouse to site by your own arrangement under the instruction of the Engineer-in-Charge.  

 
After completion of the work reconciliation of materials has to be made by you with the Engineer-in-Charge.  

 
All the other consumables like PVC sleeves. Cable ties, Ferrules, adhesive, tapes, cleaners, welding rods, emery 
papers, dendrite, kerosene, petrol, paint brush etc. have to be arranged by contractor. 

 
 

List of Minimum Manpower to be deployed by the contractor: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
a. It is to be noted that the tentative manpower schedule as mentioned above is just indicative. In case of 
additional manpower requirement in shutdown or in emergency, contractor shall deploy the required 
manpower within 12 hours. 
b. Contractor shall maintain above mentioned manpower all the time so that plant operation is not affected 
due to lack of manpower. Appropriate arrangement for manpower shall be made to cover holidays and 
weekly off, substitute for long leave of personnel. Failsafe coverage arrangement shall be in place to avoid 
shortage of manpower. 
c. The manpower requirement mentioned above is only for AMC work. However, the agency has to deploy 
extra manpower for AOH works. 
 

List of Minimum T&Ps to be maintained by the contractor: 
 

a) Tool Bag: 06 no Tool Bag containing the following items (minimum) 
Spanner Ring & D – 06, 07-18, 19, Cutting plier, Nose Plier, Wire Stripper, Nut Driver, Insulated Screw Driver 
(Small & Big), Mechanical Screw Driver, Alien key Set, Multi meter (of reputed make) , Electrical Hand 
gloves(LT), Torch Light, Hand knife, Consumables like PVC tape, CRC, markin cloth, cleaning brush 

b) General Tools: 
Digital Insulation Tester (up to 10kv) - 01 no (of reputed make) 
Digital Multi meter – 6 no (of reputed make) 
AC/DC Clamp Meter – 2 no (of reputed make) 
Discharge Rod for 6.6kv – 02 set 
1-Ph variac -01 
Blower- 02 no, Vacuum Cleaner- 01no, Extension Board with RCCB- 06no,Drill Machine-01no,Jidsaw cutter- 
01no,Grinding machine AG4-2no, Potable wielding machine-01no, Cutting Set- 01 no, DA & Oxygen gas- 
one set, Hydraulic Climping tool-01no 

c) Lifting Tools:  
Chain Pulley Block 

Sl No Designation Minimum Qty 
1 Site In-charge 01 
2 Area Supervision 03 
3 Work Supervisor 03 
4 Electrician  06 
5 Motor Fitter 01 
6 Cutter/Welder 01 
7 Sky lift Operator 01 
8 Semi-skilled Helper  10 
9 Semiskilled manpower 

for Grass cutting at 
SWYD 

04 

Total Minimum Manpower 30 nos 
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1Ton- 02 no, 3Ton- 02 no, 5Ton – 01 no 
Wire Rope Sling:  
2Ton- 02 set, 3Ton- 02 set, 5Ton- 02 set, 10Ton-01 set, 15-20Ton-01 set 
Nylon Belt Sling: 
3Ton- 01 set, 5Ton-01 set 
D-shackle: 
2Ton-02 set, 3Ton-02 set, 5 Ton-02 set, 10Ton-02 set 
Note: 
a. The above-mentioned minimum quantity of Tools & Plants and equipment have to be maintained by the 
Contractor at the Owner's site throughout the Contract period and has to be replenished by the Contractor 
as and when the quantity is consumed. The Tools & Plants as specified above are not exhaustive and the 
Contractor has to deploy additional Tools & Plants as per site requirement to complete the scope of work 
in all respects, without any financial implication to the Owner. Other details shall be as per scope of work. 
b. The above-mentioned equipment must be of ISI and of industrial grade from standard manufacturer. 
c. The vendor should provide 3rd party testing certificate of all T&P's. 
d. The vendor should provide the calibration certificate of all the measuring instrument. 

List of Minimum Consumables to be maintained by the contractor 
Agency to maintain consumables like PVC tape, Markin cloth, CRC, Rustolene, Petrol, Diesel, etc as per work 
requirement. 
 

  



 

Page 147 of 158 
 

Scope of work of AOH 
  

ANNUAL OVERHAULING WORKS OF HT & LT SWITCHGEARS  
 (A)        HT Switchgears 

1)    Overhauling: 
Complete inspection, cleaning and tightening by torque wrench of switchgear.  
Repairing, replacement (if required) and maintenance of bus bars, bushings, CTs, PTs, indication 

lamps, surge arrestors, CBCT, space heaters, bus bar chamber, cable chamber, breaker 
chamber,  

Servicing & tightening of control panel including relay cubicle, panel doors & openings, Sealing of 
openings, holes etc. 

Cleaning, Maintenance, tightening & lubrication of circuit breakers. 
Servicing of all limit switches. 
Servicing of limit switch assembly and operating mechanism. 
 Pre-commissioning checking. 
Scheme and interlock testing.  
Final bus charging. 

2)    Assistance in breaker servicing and testing (01 electrician and 02 semi-skilled manpower) 
3)    External surface cleaning, painting and labelling of 60 no panels. (Paint specs) 
(Spares will be provided by OPGC free of cost. R e q u i r e d  p a i n t ,  Consumables, T&P, Testing 
equipment will be arranged by Contractor at their own cost) 
 
NB: Agency to deploy manpower with work experience in similar jobs for HT Switchgear works as 
per the clause (D.1) 

 
(B)        LT Switchgears 

1)    Overhauling: 
a)    Complete inspection, cleaning and tightening by torque wrench of switchgear.  
Repairing, replacement (if required) and maintenance of bus bars, bushings, CTs, PTs, indication 

lamps, surge arrestors, CBCT, space heaters, bus bar chamber, cable chamber, breaker 
chamber,  

Servicing & tightening of control panel including relay cubicle, panel doors & openings, Sealing of 
openings, holes etc. 

Cleaning, Maintenance, tightening & lubrication of circuit breakers. 
Servicing of all limit switches. 
Servicing of limit switch assembly and operating mechanism. 
 Pre-commissioning checking. 
Scheme and interlock testing.  
Final bus charging. 

2)    Assistance in breaker servicing and testing (02 semi-skilled manpower) 
3)    External surface cleaning, painting and labelling of panel (around 700 panels).  
(Spares will be provided by OPGC free of cost. R e q u i r e d  p a i n t ,  Consumables, T&P, Testing 
equipment will be arranged by Contractor at their own cost) 

               Minimum testing equipment has been indicated in cl no 03. However it is the responsibility of the 
contractor to arrange all the testing equipment required for the above job. 

 
NB: Agency to deploy manpower with work experience in similar jobs for HT Switchgear works as 
per the clause (D.2) 
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C. Dry type transformer: 
1)    Overhauling: 

a)    Cleaning of transformer cubicles & windings. 
b)    Checking & tightening of nuts, bolts & insulators. 
c)    Servicing/replacement of all door limit switches & interlock checking. 
d)    Testing of Transformer (IR & WR) 
e)    Re-commissioning, interlock & protection checking, final charging of transformer. 

2)    Checking/replacement (if required) of WTI & WTR. 
3)     Painting of the transformer with two coats synthetic enamel paints 

 
(Spares will be provided by OPGC free of cost. Required Paint Consumables, T&P, Testing equipment 
will be arranged by Contractor at their own cost) 

 
 

 
D.  Minimum Manpower Required 
1. HT Switchgear: 
                                      
 
 
 
  
 
 
  
  
 
 
 

3. LT Switchgear : 
 
 
 
 
 
 
 
 
 
 
3. Minimum Testing equipment: 

1. Insulation Tester(0-5kv) – 02 nos 
2. Multi meter – 06 no 
3. Discharge Rod – 04 no 
4. Clamp Meter – 02 no 
5. 1-Ph Variac (0-240v) – 02 no 

 

 

 

Category License class Min 
number 

Supervisor Degree/diploma in electrical with min 5 
yrs experience in electrical job 

1 

Electrician Workman HT 1 
Electrician Lineman MV/wireman MV 3 
Semi-skilled NA 12 
Assistance in Testing 
Electrician Lineman MV/wireman MV 1 
Semi-skilled NA 2 

Category License class Min number 
Supervisor Degree/diploma in electrical 

with min 5 yrs experience in 
electrical job 

1 

Electrician Lineman MV/wireman MV 4 
Semi-skilled NA 16 
Assistance in Testing 
Semi-skilled NA 2 
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Scope of work of AOH 
 

Scope of Work for Overhauling of LT Motors: 

Complete Overhauling of LT Motors  
 

     1.  Removal of power cable in safe manner. 
                       Inspect the cable glands before removal, if condition found not good         repair/ replacement of cable   

gland to be done by the contractor at the time of power cable   redoing after motor overhauling (Cable 
glands will be supplied by OPGC) 

                  2. Shifting the motor from foundation to designated motor servicing bay by     contractor with OPGC safety 
guide lines after removing the power supply cable & decoupling of motor. 

             3.  Note down name motor plate details, equipment/device name and 
                   Condition of the motor as it is for any damaged or abnormalities. 
             4.   Measure IR of motor windings, Resistance of windings of the motor to be   
                   Checked prior to dismantling motor. 
             5.   Dismantling the motor and complete overhauling of motors as follows, 

       Replacement of bearings of DE& NDE 
       Cleaning of the stator and rotor with proper solvent 
       Varnishing of stator winding with Dr. Beck insulating   

       varnish and drying out 
       Replace all broken fan covers 

             6.   Re-assembling the motor in servicing bay and final IR Value, winding   
                    Resistance to be taken. 
             7.   Painting of motor external surface with two coats synthetic enamel paint 
                    & Labelling. 

8. Re installing the motor to the it’s foundation and cable connection with correct cable glands, lugs 
and TB. 

9. Pre-Commissioning checking and no load trial run of the motor. 
1. Complete check list of the OPGC has to be filled by the contractor and submit to Engineer in charge 

prior to submittal of the invoices. 
  
Note:  
The scheduled AOH will be of 40 days duration. 
Spares, paints, varnish, bearings, oil seals, grease and hydra/crane will be provided by OPGC free of cost. 
All other required competent manpower, Consumables, T&P will be arranged by Contractor at their own cost. 
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Scope of work of AOH 
 

AOH of 7.2 & 24 KV Bus Duct, Generator Auxiliary Panels, 220V DC System and 220 KV Switchyard equipment. 
 

a. 7.2 & 24 KV Bus Duct 
b. Generator Auxiliary panels  
c. DC system (Battery Charger & Battery bank) 
d. 220 KV Switchyard equipment 

 
a. 7.2 kV & 24 kV Bus duct 
1) Overhauling: 

a) Inspection, cleaning, maintenance, testing of bus bars, bus bar chambers, space heaters, support 
insulators, seal off bushings, expansion bellows, CTs, PTs, NGT, NGR, LA & surge capacitor etc. If required 
replacement to be done above those equipment. 

b) Removal, cleaning and re-fixing/replacement of Generator flexible links.  
c) Changing of silica gel & breathers. 
d) Checking & rectification of pressurization system. 
e) Measurement & improvement of IR values. 
f) Cleaning of PT cubicles and testing the healthiness of all the PTs. Changing of PTs if required with base 

modification. 
 

2) External & internal Surface cleaning, Painting (two coats) & labeling of outdoor duct after wall frame 
assembly & painting of Indoor duct including LA & PT, NGR, NGT, Excitation Transformer Cubicle. 

 
     (Spares will be provided by OPGC free of cost.  
     Consumables, T&P, Testing equipment like Megger, multi meters, blowers must be arranged by contractor 

at their own cost. 
 

b) Generator Auxiliary Panels: 
1. Excitation, Generator Protection Panel 

a. Cleaning, checking & maintenance of all excitation system panels, cards, excitation transformer.  
 Cleaning to be done with vacuum cleaner and dry instrument air or power full hand 

blower.  
 Servicing & adjustment of breaker contacts. 

b. Removing all the thyristor bridges, cleaning and re-fitting the same. 
c. Servicing of all thyristor-cooling fans. 
d. Checking the closing and tripping circuit of excitation system and necessary rectification. 
e. Checking of all interlock and protections. 
f. Cleaning, checking & servicing of seal oil, stator water, CO2 vaporizer, H2 gas analyzer panels and 

instrumentation cabinet. 
 

2) Assistance for testing & calibration of stator water flow meters, hydrogen purity meter, stator water 
conductivity meters, thyristor airflow monitors, transmitters & other instruments. 

(Spares, Calibration equipment will be provided by OPGC free of cost. Consumables, T&P, Testing 
equipment like Megger, multi meters, blowers, vacuum cleaner must be arranged by contractor at their 
own cost.) 
 

c) DC system 
a. Repair & replacement of wooden stand if any there, apply proper anti-corrosive painting on metal 

structure. 
b. Cleaning of battery terminals. 
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c. Load testing of battery banks to be carried out by load bank/ Salt water solution in acid resistance 
container. (Contractor should follow the OPGC Standard Maintenance practice of Load testing of 
Battery)  

d. Re charging of the battery as per manufactures’s instruction. 
e. Cleaning, preventive maintenance &overhauling of Battery charger panel & accessories including 

tightness checking and calibration of the instruments. Measurement & rectification of ripple voltage. 
f. Assistance in modification of chargers works. 
g. Return of scrap materials to store and clearance of site. 

 
Spares will be provided by OPGC free of cost.  
Consumables, T&P, Testing equipment will be arranged by Contractor at their own cost.  
The contractor must use insulated tools while working on battery system.  
Temporary apply insulation tape on tools not allowed to work on battery system. 

 
d) 220 kV Switchyard Equipment 

The scope of work covers complete overhauling and maintenance of 220 kV switchyard and its equipment of 
different bays including overhead lines & accessories starting from the HV terminals of the transformers to 
outgoing terminals of lines to towers.  
Broadly the work covers the following: 
 

1) Overhauling: 
a. Cleaning / checking / changing if required of 220 kV insulator. 

(Height of main bus=24.1meter). 
b. Checking, tightening and replacement, if required of all Bus bar with clamps. 

(Height of main bus=12.0meter). 
c. Checking, tightening and replacement 220KV jumpers and clamps. 

(Height of main bus=24.1meter). 
d. Tightness of end clamps of CT / PT / CVT / CB / Isolator/ Wave Trap / Lightning Arrestor / HV 

Bushing insulators / Overhead line etc. 
e. Tightening of bolts of structure. 
f. Cleaning, changing and servicing of Insulator, Isolator, Breaker, LA, Surge counter, Earth Switch, 

PT, CT and CVT etc. 
g. Overhauling of Air compressors. 
h. Adjustment of movement in isolators and earth switch. 
i. Servicing of reduction gear & motor of isolator. 
j. Arresting oil leakage in CT, PT, CVT.  

 
2) Assistance in Testing (02 Electrician and 04 Helper) 

a. Timing & contact resistance testing of Circuit breaker & necessary rectification 
b. Checking of air pressure interlock of circuit breaker 
c. Testing of CTs & PTs, Oil testing of CTs & PTs and replacement of oil if required. 
d. Testing of CBs. 
e. Testing of relays 
f. Testing of Bus duct, LAPT Panel. 
g. Testing of LA, Busduct, 6.6KV breaker and Motors. 

3) Labeling of switchyard bays & Phase (Red, Yellow, and Blue) identification. 
4)    Painting of different equipment as per requirement. 

 
(Spares, paints, Test Kit, Hydra will be provided by OPGC free of cost. Consumables, T&P will be 
arranged by Contractor at their own cost) 

 
All required tools and tackles. All required PPEs like Full Body Harness, Special Electrical Gloves etc. should 
be provided by the contractor at his own cost. 



 

Page 152 of 158 
 

 
 

 
 

BLANK PRICE BID 
Name of the work: “AMC & AOH of Elect Maintenance Main Plant 03 years” 

 

Sl.No Description  Qty UOM Unit Price (Rs.) Amount (Rs.) 

10 AMC OF ELECTRICAL MAINTENANCE MAIN PLANT  
1 Shifting&Reinstallatin 6.6KV800-1500KW M 1 NO     
2 Greasing of 6.6 kV,800-1500KW Motor 84 NO     
3 Prev Maint 6.6KV800-1500KW Motor 24 EA     
4 Shifting&Reinstallatin 6.6KV2250KW MILM 2 EA     
5 Greasing of 6.6 kV, 2250KW Mill Motor 18 NO     
6 Prev Maint 6.6KV 2250KW Mill Motor 18 EA     
7 Shifting&Reinstallatin6.6KV 4000KW BFPM 1 EA     
8 Prev Maint 6.6KV 4000KW BFPM 24 EA     
9 Shifting&Reinstallatin6.6KV 1470KW CWPM 1 EA     

10 Greasing of 6.6 kV, 1470KW CWP Motor 12 NO     
11 Prev Maint 6.6KV 1470KW CWPM 6 EA     
12 Shifting&Reinstallatin6.6KV 700/600KW M 1 EA     
13 Greasing of 6.6kV,700/600KW TWP/CEP Motr 28 NO     
14 Prev Maint 6.6KV 700/600KW M 12 EA     
15 Shifting&Reinstallatin6.6KV 304/275KW M 1 EA     
16 Greasing of 6.6kV,304/275KW RWP/BCWP Mtr 48 NO     
17 Prev Maint 6.6KV 304/275KW RWP/BCWPM 24 EA     
18 Change&Service bothBrng 6.6KV 185KW ASPM 2 EA     
19 Shifting&Reinstallatin6.6KV 185KW ASPM 2 EA     
20 Greasing of 6.6 kV, 185KW ASPM Motor 24 NO     
21 Prev Maint 6.6KV 185KW ASPM 48 EA     
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22 Change&Service bothBrng 6.6KV 185KW SCM 1 EA     
23 Shifting&Reinstallatin6.6KV 185KW SCM 2 EA     
24 Greasing of 6.6 kV, 185 KW DAS SCM Motor 4 NO     
25 Prev Maint 6.6KV 185KW SCM DryAshSilo 2 EA     
26 Chang/Srvic-BOTHSbearng&accs.90-157kwMtr 8 PC     
27 Shift & Reinstall of 90-157kw motor 12 PC     
28 Greasing of 415 V, 90-157 KW Motor 120 NO     
29 Prev Maint 415V 90-157KW M 80 EA     
30 Chang/Servic-BOTHSbearng&accs.45-90kwMtr 10 PC     
31 Shift & Reinstall of 45-90kw motor 8 PC     
32 Greasing of 415 V, 45-90 KW Motor 220 NO     
33 Prev Maint 415V 45-90KW M 44 EA     
34 Chang/Servic-BOTHSbearng&accs.20-45kwMtr 5 PC     
35 Shifting & Reinstallation of 20-45kwMtr 5 PC     
36 Greasing of 415 V, 20-45 KW Motor 20 NO     
37 Prev Maint 415V 20-45KW M 33 EA     
38 Change&Service bothBrng 415V 9-20KW M 18 EA     
39 Shifting&Reinstallatin 415V 9-20KW M 20 EA     
40 Greasing of 415 V, 09-20 KW Motor 24 NO     
41 Prev Maint 415V 9-20KW M 70 EA     
42 Chang/Service-BOTHbearing&accs.5-9kw Mtr 20 PC     
43 Shifting & Reinstallation of 5-9kw motor 20 PC     
44 Prev Maint 415V 5-9KW M 100 EA     
45 Shifting & Reinstallation of 5KW motor 40 PC     
46 Prev Maint 415V less than 5KW Motor 180 EA     
47 Replacing both side Brgs of motor <5KW 35 NO     
48 Change&Service bothBrng 220VDC5.6-28KW M 2 EA     
49 Shifting&Reinstallatin 220VDC5.6-28KW M 2 EA     
50 Greasing of 220 VDC, 5.6-28 KW Motor 12 NO     
51 Prev Maint 220VDC5.6-28KW M 10 EA     
52 Srvcng emitting gearbox,motor&alignment 5 EA     
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53 Srvcng collecting gearbox,motor&alignmnt 5 EA     
54 oil top up HVR 12 EA     
55 Internal Inspection of ESP Field 12       
56 Filtration of HVR -ESP 10 EA     
57 Shifting of HVR-ESP one locn to other 4 EA     
58 Preventive maint.of HVR-ESP 24 EA     
59 Rplcmnt Soot Blower M,LSsetting local JB 80 EA     
60 Preventive maint Generator Brush Gear 208 AU     
61 PM of 2000AH, 220v DC Unit Battery 24 SET     
62 PM of 2000AH, 220v Dc Station Battery 12 SET     
63 PM of 450AH, 24v DG  Battery 312 SET     
64 PM of 400AH, 220v DC Battery of AWRP 12 SET     
65 PM of 350AH,220 DC Battery of switchyard 24 SET     
66 PM of 400AH, 220 DC Battery of CHP 24 SET     
67 PM of 466AH, 384DC Battery UPS 24 SET     
68 PM of 185 AH ,24 DC Battery of FFT . 104 SET     
69 PM of 96V,150AH solar battery bank 24 NO     
70 PM of 96V,200AH solar battery bank 4 NO     
71 Actuator & Damper Up to 1kw 10 EA     
72 Actuator & Damper From 1.1 kw to 5 kw 10 EA     
73 Actuator & Damper From 5 kw to 11 kw 10 EA     
74 Actuator & Damper DC Actuators 4 EA     
75 Actuator & Damper GS- 200 4 EA     
76 Actuator & Damper GS- 160 4 EA     
77 Actuator & Damper GS - 125/Vz4 4 EA     
78 Actuator & Damper AUDCO ( Model - 9AS) 4 EA     
79 Overhauling Actuator&Damper Upto 1kw 10 EA     
80 Overhauling Actuator&Damper 1.1kw to 5kw 5 EA     
81 Overhauling Actuator&Damper 5kw to 11kw 5 EA     
82 Overhauling Actuator&Damper DC Actuators 2 EA     
83 Overhauling Actuator&Damper GS- 200 2 EA     
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84 Overhauling Actuator&Damper GS- 160 2 EA     
85 Overhauling Actuator&Damper GS-125/Vz4 2 EA     
86 Overhauling Actuator&Damper AUDCO 9AS 2 EA     
87 Shift&Reinstal Actuator&Damper Upto 1kw 10 EA     
88 Shift&Reinstal Actuator&Damper 1.1to5kw 10 EA     
89 Shift&Reinstal Actuator&Damper 5 to 11kw 10 EA     
90 Shift&Reinstal Actuator&Damper DCActuatr 2 EA     
91 Shift&Reinstal Actuator&Damper GS- 200 2 EA     
92 Shift&Reinstal Actuator&Damper GS- 160 2 EA     
93 Shift&Reinstal Actuator&Damper GS-125Vz4 2 EA     
94 Shift&ReinstalActuator&Damper AUDCO 9AS 2 EA     
95 PM of Actuator&Damper Upto 1kw 10 EA     
96 PM of Actuator&Damper 1.1to5kw 10 EA     
97 PM of  Actuator&Damper 5 to 11kw 10 EA     
98 PM of  Actuator&Damper DCActuatr 4 EA     
99 PM of  Actuator&Damper GS- 200 5 EA     

100 PM of  Actuator&Damper GS- 160 5 EA     
101 PM of  Actuator&Damper GS-125Vz4 5 EA     
102 PM of Actuator&Damper AUDCO 9AS 5 EA     
103 Misc. fabrication Works 200 RM     
104 Cutting/welding in running meter 100 M     
105 Miscellaneous painting( with out paint) 350 M2     
106 SF6 Gas Filling Switchyard 40 EA     
107 Transformer cooling fan overhauling. 40 EA     
108 Silica gel replacement of 240MVA Transf. 4 NO     
109 Silica gel replacement of 55MVA Transf. 6 NO     
110 Silica gel replacement of 16MVA Transf. 6 NO     
111 Silica gel replacement of 20MVA Transf. 5 NO     
112 Preventive maint 2 MVA Dry Transformer 10 EA     
113 Preventive maint 1.6MVA Dry Transformer 10 EA     
114 Bucholtz Relay Replacement 5 EA     
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115 Removal&Reconnection GT/ST Bushing Jumpr 4 EA     
116 Removal & Reconnection LVside linksGT/ST 4 EA     
117 Moose Conductor Replacement Cone Fixing 5 EA     
118 CT/Breaker/Isolator Clamp tightnes Check 40 EA     
119 Replacement of CT,PT ,LA 6 EA     
120 Replacement of Breaker pole 1 EA     
121 PM of DG and its auxilliaries 12 NO     
122 Providing man power to misc works(SK) 350 MND     
123 Providing man power to misc works(SSK) 250 MND     
124 Suply of manpower for Cutting of grass at swyd 800 MND     

125 
Providing Manpower for Area Supervision (DiplomaElect) 

1095 MND     

126 Thermography survey of Electrical Equipment 12 SET     

20 AOH of HT & LT Switchgear 
1 6.6KV Bus Unit Switchgear 2       
2 6.6KV Bus Station Switchgear 2       
3 6.6 KV Bus Ash Handling Plant 0.5       
4 6.6KV Ash Recycling Plant 1       
5 415V Station Service Switchgear  1       
6 415V Unit Service Switchgear 1.00       
7 415V Boiler MCC  1.00       
8 415V Turbine MCC  1.00       
9 415V Emergency MCC  1.00       

10 415V Boiler Valve MCC  1.00       
11 415V Turbine Valve MCC  1.00       
12 415V ESP Switchgear  1.00       
13 415V Compressor MCC  1.00       
14 415V Soot Blower MCC 1.00       
15 220V DC USB-1 1.00       
16 415V Ash Handling Plant Switchgear 0.50       
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17 415V D.G. Switchgear 0.50       
18 415V F.O Switchgear 0.50       
19 415V CT MCC 0.50       
20 415V Water Treatment Switchgears 1.00       
21 415V Ash Recycling Plant Switchgears 1.00       
22 415V ESP Aux Control Panel  2.00       
23 415V ACDB 10.00       
24 230V ACDB/220 V DCSDC 15.00       
25 415V CW MCC 0.50       
26 2/1.6 MVA Dry type Transformer 10.00       
30 AOH of LT Motor 
1 Overhauling of LT Motor UPTO 1KW 15       
2 Overhauling of LT Motor 1.1 TO 5KW 30       
3 Overhauling of LT Motor 5.1 TO 11KW 35       
4 Overhauling of LT Motor 11.1 TO 25KW 5       
5 Overhauling of LT Motor 25.1 TO 50KW 4       
6 Overhauling of LT Motor 50.1 TO 75KW 13       
7 Overhauling of LT Motor90KW & Above 10       
8 Overhauling of DC Motors 3       

40 AOH of SWYD,Bus Duct & DC System 
1 AOH of 7.2KV Bus Duct-US-1A/1B 2       
2 AOH of 7.2KV Bus Duct-US-1A1/1A2 2       
3 AOH of 24KV Generator Bus Duct 1       
4 AOH Generator Auxiliaries Panels 1       
5 AOH 220V DC System Cleaning2000AHCharger 2       
6 AOH 220V DC System 400AH Shutdown Main 1       
7 AOH 220V DC System 350AH Shutdown Main 1       
8 AOH 220V DC System 500AH,380V UPS Clean 1       
9 AOH-220KV Switchyard line feeder bay&Equ 2       
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10 AOH-220KV Switchyard GT Bay-Equip-HVBush 1       
11 AOH-220KV Switchyard ST Bay-Equip-HVBush 1       
12 AOH-220KV Switchyard Bus Coupler Bay-Equ 1       
13 AOH-220KV Switchyard Bus Coupler Bay-Equ 1       
14 AOH-220KV Switchyard Colony feeder Bay e 1       

Total Amount(Rs.)   
Total Amount for 1st year(Rs.) FY 2024-25   

Total Amount for 2nd year(Rs.) FY 2025-26( % of escallation w.r.t 1st year) …...... %   

Total Amount for 3rd year(Rs.) FY 2026-27 ( % of escallation w.r.t 2nd year) …......%   

Total  Value for 3 years AMC + AOH   

 

 
Total Amount for 03 years in words: ___________________________________________________________only 
 
 
Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected. 


