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BID DOCUMENT 

 
    Name of the work:- “Replacement of Sheeting of Warehouse & Painting”.  

 
   

Cover Page 01 Page 

Copy of NIT 03 Pages 

Bid Document & Instruction to Bidders, Qualifying Criteria 04 Pages 

General Conditions of Contract 115 Pages 

Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors  

50 Pages 

Integrity Pact 07 Pages 

Scope of work 01 Pages 

Special Conditions of Contract 02 Pages 

Rules and Regulations for E-Reverse Auction 02 Pages 

Blank Price Bid                  03 Page 

 

 

SAFE & CLEAN POWER IS OUR COMMITMENT 

 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 
 

Email: contract@opgc.co.in, amit.behera@opgc.co.in, sanjit.mohanty@opgc.co.in 
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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works for its Thermal Power Plant at Banharpali. 

 

Works Tenders: NIT No. ITPS/CC-22/2024-25/04, Date: 21/08/2024 

S/
N 

Name of the work Tender 
cost(Rs.) 

EMD (Rs.) Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening 

of Bid 

1.  
2. 1 
3.  

Deployment of 06 nos. of Skilled 
Manpower (Drivers) for One year 

1000/- 
including 
GST 

48,000/- As per Bid 
Document 

24.08.24 to 
09.09.24 

Up to 15:00 Hrs on 
10.09.24/15:30 Hrs 
onwards on 10.09.24 

 
2 

Triennial Rate Contract for 
Condition Monitoring Services 
for OPGC 

2000/- 
including 
GST 

2,83,000/- As per Bid 
Document 

24.08.24 to 
09.09.24 

Up to 15:00 Hrs on 
10.09.24/15:30 Hrs 

onwards on 10.09.24 

4.  
5.  
6. 3 

Supply installation, testing & 
commissioning of Four Nos. 
CHW type Air handling Units 
(AHUs) for Main Control Room 
of OPGC 1&2. 

2000/- 
including 
GST 

1,29,000/- As per Bid 
Document 

24.08.24 to 
09.09.24 

Up to 15:00 Hrs on 
10.09.24/15:30 Hrs 

onwards on 10.09.24 

 
4 

Construction of Rock Toe at RL 
207M of Tilia Ash Pond-Phase 
#1 

2000/- 
including 
GST 

2,84,000/- As per Bid 
Document 

24.08.24 to 
09.09.24 

Up to 15:00 Hrs on 
16.09.24/15:30 Hrs 

onwards on 16.09.24 

 
 
5 

Consultancy Service for 
Feasibility study and DPR for 
solar PV project at Raw water 
intake channel of OPGC in FY 
2024-25. 

1000/- 
including 
GST 

40,000/- As per Bid 
Document 

23.08.24 to 
12.09.24 

Up to 15:00 Hrs on 
13.09.24/15:30 Hrs 

onwards on 13.09.24 

 
6 

Renovation & 
Modernization(R&M) of 
Control System for 2x210MW 
AHP 

2000/- 
including 
GST 

1,29,000/- As per Bid 
Document 

23.08.24 to 
12.09.24 

Up to 15:00 Hrs on 
13.09.24/15:30 Hrs 

onwards on 13.09.24 

 
7 

AMC of Electrical equipments 
(Lighting & Cabling), Exhaust 
fans, Window AC, Split AC (1.5T 
& 2T) & 4-ton Tower ACs in 
Main Plant for 02 Years 

2000/- 
including 
GST 

1,86,000/- As per Bid 
Document 

27.08.24 to 
15.09.24 

Up to 15:00 Hrs on 
16.09.24/15:30 Hrs 

onwards on 16.09.24 

8 Repair of road from Telenpali 
OPGC periphery boundary road 
to Kumarbandh Hospital.  

1000/- 
including 
GST 

89,000/- As per Bid 
Document 

24.08.24 to 
09.09.24 

Up to 15:00 Hrs on 
10.09.24/15:30 Hrs 

onwards on 10.09.24 

9 
Cutting and Cleaning of Wild 
Grass inside Main Plant at ITPS. 

1000/- 
including 
GST 

47,000/- As per Bid 
Document 

31.08.24 to 
15.09.24 

Up to 15:00 Hrs on 
16.09.24/15:30 Hrs 

onwards on 16.09.24 

10 AMC for Specialised Civil 
Maintenance work inside Main 
Plant Area at ITPS (2024-26)  

2000/- 
including 
GST 

1,05,000/- As per Bid 
Document 

27.08.24 to 
10.09.24 

Up to 15:00 Hrs on 
11.09.24/15:30 Hrs 

onwards on 11.09.24 

11 
Replacement of Sheeting of 
Warehouse & Painting 

1000/- 
including 
GST 

86000/- As per Bid 
Document 

29.08.24 to 
12.09.24 

Up to 15:00 Hrs on 
13.09.24/15:30 Hrs 

onwards on 13.09.24 
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12 Sampling, preparation and 
analysis of coal at unloading 
end at ITPS by third party 

2000/- 
including 

GST 

6,45,000 As per Bid 
Document 

22.08.24 to 
05.09.24 

Up to 15:00 Hrs on 
06.09.24/15:30 Hrs 

onwards on 06.09.24 

 
 E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No.2,3,4,6,7,8,10,11 &12. The Transaction Fees for e-

Reverse Auction shall be deposited to the account of MSTC Limited directly. 
 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali 
or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid 
and the DD towards the tender cost (separate from EMD) should be prepared on or before the last date of 
submission/receipt of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale 
Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for 
exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right to accept/ 
reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of any 
discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should 
prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be 
received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized 
representatives, if present at the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, 
the tender will be issued/ received / opened at the respective time on the next working day. The photocopies of all the 
supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along 
with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 

 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up  
the scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
 
 
 

GM-CONTRACT 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please 
visit our website www.opgc.co.in for details. 

http://www.opgc.co.in/
http://www.opgc.co.in/
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                                  ODISHA POWER GENERATION CORPORATION LIMITED 
  Ib Thermal Power Station, Banaharpali 

 
 

 Name of the work:- “Replacement of Sheeting of Warehouse & Painting” .  

 
 

Bid Document & Instruction to Bidders 
 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT  
2) Bid document & Instruction to Bidders 
3) Qualifying Criteria  
4) General Conditions of contract 
5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  
6) Scope of Work 
7) Special Conditions of Contract 
8) Rules and Regulations of the e-Reverse Auction 
9) Blank Price bid 

 
The bids complete in all respect must be submitted in two parts namely Techno-commercial part and Price part. The 
envelopes containing the respective parts must be sealed and super scribed with tender enquiry number, Name of the 
work and the name of the part. Both the envelopes should be kept in a third envelope and sealed and super scribed with 
tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 

Techno-Commercial Bid:  
The bidder must submit the following along with the techno-commercial bid: 

1) EMD as per NIT in a closed envelope.  
2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate, ESI Registration Certificate 

and IT PAN. 
3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Credentials in support of qualifying requirements. 
6) Commercial terms and conditions and deviation statement. 
7) Un-priced Bid showing quoted/not quoted. 

8) MSME (Micro/small/medium)/NSIC/SSI status of your firm 
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Qualification Criteria 
 
Bidders having the following criteria shall only be considered to be qualified in the Techno-commercial Bid:  
 

1. Experience of having successfully completed similar nature of works during last seven (07) years ending last day 
of month previous to the one in which applications are invited should be either of the following: -  
 

a. Three similar completed works annual costing not less than the amount equal to Rs.18 Lakhs each.  
                                                                           ‘OR’ 

b. Two similar completed works annual costing not less than the amount equal to Rs.22 Lakhs each.  
    
         ‘OR’  

c.  One similar completed work annual costing not less than the amount equal to Rs. 35 lakhs.  
   AND 
 

Definition of similar nature of work: - Similar nature of work means Contractor must have experience in execution of 
Civil construction work or Civil maintenance work or Sheeting work or Structural Building work. 

 
  AND  

2. Average Annual financial turnover during last three (03) years should be Rs 13 Lakhs or more. Audited Balance 
Sheet and profit & Loss A/C must be submitted along with the Techno-commercial Bid. In case the account is not 
audited a certificate from a chartered accountant should be produced towards turnover.  
 
 AND  

3. Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years. (Contractor’s self-
certification)  
 
 AND  

4. Must not have been disqualified/blacklisted in any public/Govt sector during the last 02(Two) years for the similar 
nature of job. (Contractor's Self Certification)  
 
 AND  

5.  The bidder must have own Provident Fund Registration certificate, ESI Registration certificate, Income Tax PAN 
and GST certificate. Photocopies of these documents must be submitted along with Techno-commercial Bid. 

                                                        
 

Documents to be submitted in support of QR 
1) Relevant PO copy and Client’s completion certificate, certificate for ongoing works will be considered also.  
2) For all qualification criteria all supporting documents to be provided. 
3) Audited balance sheet including Profit & Loss statement for the previous three completed financial years reckoned 

from the date of application. In case the documents are not ready/ available, then certified copy by a registered 
practicing Chartered accountant may be submitted. 

4) Any other documents in addition to the above which the applicant wants to submit. 
 

Note:  

 Owner reserves the right to obtain necessary documents and also to assess the qualification of the Bidder, subsequent 
to submission of bid, as deemed necessary by Owner to establish bidder’s qualification. 

 Sufficient documentary proof in support of the above must be submitted along with the Techno-Commercial Bid. 
Photocopies of supporting documents must be submitted along with Techno-Commercial Bid. 

 Tenders submitted without the above techno-commercial requirements shall be liable for rejection. 

 The bidders who are found qualified in the above will be invited for the opening of the price bids. 
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Price Bid 
1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if required) must be 

submitted separately. The rates offered by the bidder shall be clearly written in English (clearly handwritten or typed) 
both in words and figures and shall be free from any aberrations, deletions, corrections and overwriting. In case of 
any illegibility of the offer submitted by bidder the interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except GST etc.) and 

shall remain firm during entire tenure of the contract and shall not be revised under any circumstances for whatsoever 
reason except as given in (4) below. GST applicability and rate of GST should be shown separately and shall be paid 
against documentary evidence. 

4)  
i. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as per actual 

against documentary evidence. 
ii. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by OPGC 

as per actual against documentary evidence. 
iii. Any change in Income Tax will be borne by the Contractor. 
iv. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive basis 

except GST. 
v. Any additional payment due to change in tax structure will be admissible if the change is effective during the 

scheduled completion period. No such extra payment shall be made beyond the stipulated completion date 
if the delay is due to the fault of the contractor. No claim shall be admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed item wise 

quoted prices) in Excel format (non-pdf) along with the signed & stamped hard copy of price bid. The prices quoted 
in the hard copy of price bid shall be taken as final & binding. 

Instruction to the Bidders 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from payment of Earnest 
Money Deposit/Security Deposit/Tender Fees only if they are entitled for exemption of the offered service. Tenderers seeking 
exemption shall claim in advance along with the photocopy of Valid Registration Certificates at least two days before the due 
submission date. However, OPGC reserves the right to accept/ reject the exemption request if the same is found unauthenticated 
or not relevant to the offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications contained in the tender 
documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding the cost determined 
by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain facilities, it is 
understood that the contractor shall do so at his cost. 

e) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get himself fully conversant with 
them. The bid should include cost of mobilization and cost to adhere to all safety norms as described in the tender. No relaxation 
or request for revision of quoted/accepted rates shall be entertained subsequent to the opening of bid on account of mobilization 
or Safety costs.  

f) The details of items in the price schedule shall be read in conjunction with the corresponding technical specifications. Items of 
work provided in the price schedule but not covered in the technical specifications shall be executed strictly as per instructions 
of Engineer in charge. 

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, equipments, labour, levies, 
taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, rectification, maintenance till handing over, supervision 
overheads, profits and all incidental charges not specifically mentioned but reasonably implied and necessary to complete the 
work according to contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform the same at their 

quoted rates.  
Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in the Tender. OPGC shall 
not be held responsible in any manner in the event of any unauthorized usages of these documents other than the intended 
purpose. 



Page 7 of 188 

 

GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR - 751 023 
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INSTRUCTION TO BIDDERS 
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION 
BANHARPALI-768234, DIST. JHARSUGUDA 

 
TENDER 

FOR 
 
Name of the work: “Replacement of Sheeting of Warehouse & Painting”.  
 
1. To be submitted by 15:00 Hrs of dt. 13/09/2024 to Contract Cell, ITPS, Jharsuguda.  
 
2. Techno-commercial bids to be opened in presence of Bidders or their duly authorized representatives 

who may like to be present at 15:30 Hrs onwards on dt. 13/09/2024 in the office of Contract Cell, ITPS. 
             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: GM-Contract, ITPS.  
 
Date:                            
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

Tenders are invited on behalf of the OPGC Ltd. for the work “Replacement of Sheeting of Warehouse & Painting”.  

 
1. The Tender & rates shall be in the prescribed form provided by OPGC. 
2. The works are required to be completed as per SCC, in accordance with phasing, if any, indicated in the 

Tender documents.  
3. Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, expertise for 

the work required to be executed and financial capacity will be considered. 
4. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for the 

purpose of this Tender. 
5. A Bidder shall produce Income Tax PAN, GST certificates and PF Registration number. 
6. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price Schedule 

of various classes of work to be done, the Conditions of Contract and other necessary documents will be 
sold (soft copy only to be downloaded from website: www.opgc.co.in) on payment of Rs. 1,000/- 
(inclusive of GST) in shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn 
on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ 
ICICI Bank (Code-ICIC0003679) on or after 29/08/2024 up to 13/09/2024 Cost of tender paper is not 
refundable. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable and related 
to particular work), the form and nature of the site, nature of work, capacity of concerned plant, present 
condition of the plant, labour force problem relating to present Contract labour, custom & system of the 
local folk, means of access to the site, accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances which may influence 
or affect their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

8. Submission of a Tender by a Bidder implies that he has read this notice along with the notice inviting 
tender advertised in the newspaper and all other tender documents and has made himself aware of the 
scope and specifications of the work to be done and of local conditions and other factors bearing on the 
execution of the works. 

9. A Bidder should quote his rates in figures as well as in words. The amount for each item should be worked 
out and the requisite totals given. Special care shall be taken to write rates in figures as well as in words, 
and the amounts in figures only in such a way that interpolation is not possible.  The total amount shall 
be written both in figures and in words. In case of figures, the words ‘Rs.’ should be written before the 
figure of rupees and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. In case of words, the words 
‘Rupees’ should precede and the words ‘Paise’ should be written at the end.  Unless the rate is in whole 
rupees and followed by the word ‘Only’ it should invariably be up to two places of decimal. 

10. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing percentage 
below / above the schedule of rate quoted is liable to be rejected. In case of lump sum tenders, only 
quoted amount shall be considered. 

11. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. Failure 
to observe this condition shall render the Tender of the Bidder tendering as well as of those witnessing 
the Tender liable for rejection. 

12. Tender shall be received up to 15:00 Hrs of dt. 13/09/2024and shall be opened at 15:30 Hrs onwards on 
the same day in the presence of those Bidders or their duly authorized representatives who may like to 
be present. 
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13. The Tender shall be accompanied by Earnest Money worth  Rs.86,000/-. The Earnest Money offered shall 
be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation Corporation Ltd drawn on 
State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ ICICI 
Bank (Code-ICIC0003679) or Bank guarantee issued by any Nationalized /scheduled Bank in the enclosed 
proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of appropriate 
value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on demand.  The 
Earnest Money shall be valid for a period of three (03) months from the date of opening of the price bid  

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of Contract, the 
Bidder shall keep his Tender valid for a period of one hundred eighty (180) days from the date of opening 
of the Tender, during which period the Bidder agrees not to vary, alter or revoke his Tender either in 
whole or in part. If the Bidder however, fails to keep his Tender valid for one hundred eighty (180) days 
or varies its terms and conditions during the said period then the Owner shall be entitled to forfeit the 
Earnest Money amount without any notice or proof of damages etc. The Bidder shall submit his Tender 
as required in the Tender documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the award of 
the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of the two in 
accordance with aforesaid provisions shall be rejected by the Owner as non-responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / other 
security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial security 
at the option of the said Contractor or shall be returned to the successful bidder at his option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice and other 
tender documents, failing which the Tender will be liable to be rejected.  

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any Tender 
or to give any reasons for their decision.  The Owner reserves the right to allow the Public Sector 
Undertakings price preference facilities as admissible under existing Govt. policy.  The prospective Bidders 
may apprise themselves of the relevant Govt. notification in this regard before submission of their bid. The 
Odisha Power Generation Corporation Ltd. reserves the right of accepting the whole or any part of the 
Tender or split the total scope of work among eligible Bidders and Bidder (s) shall be bound to perform the 
same at his/their quoted rates. 

18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor and the 
Owner will not entertain any claim whatsoever in this respect. 

 
For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 
Designation: GM-Contract, ITPS. 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS TENDER. 
(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating to  

    (Name of the work ) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour Welfare, 

Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms 
and conditions contained or referred to therein and in accordance in all respects with the specifications, designs, 
drawings and other relevant details contained in Schedule of Quantities / Price schedule attached with the 
tender documents and the period (s) of completion as stipulated in Schedule ‘A’ of General Conditions of 
Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for acceptance 
for 180 days from the due date of opening of bid thereof and not to make any modifications in its terms and 
conditions which are not acceptable to the Owner. 
 

A sum of Rs……………………… is hereby forwarded in shape of Demand draft drawn on State Bank of India 
(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank guarantee issued by any 
Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in the manner prescribed in clause 
15 of NIT enclosed herewith. If I/We fail to keep the Tender open as aforesaid or make any modifications in the 
terms and conditions of the Tender, which are not acceptable to the Owner, I/We agree that the Owner shall, 
without prejudice to any other remedy, be at liberty to forfeit the said earnest money absolutely. Should this 
Tender be accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in the 
conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at liberty to 
forfeit the said earnest money absolutely. 
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   Signature of 
Bidder ………………… 

 
   Duly authorized to sign the Tender on behalf  
   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, transportation, 
banking facility, availability of skilled / unskilled labours, their customs, religious or otherwise culture, 
political environment, climatic conditions, education & medical facilities etc. to their satisfaction and 
acquaint with the nature & condition of work prior to working out the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification contained 

in the tender documents and not stipulate any deviations. Should it however become unavoidable, 
deviations should be stipulated in the prescribed proforma only in the format in annexure VII of G.C.C. 
Owner reserves the right to evaluate the Tenders containing deviations by loading or offloading the cost 
of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date or on 
extended date if any. The Bidder should write clearly the revised quantities on the Schedule of original 
Tender Documents and should price the work based on revised quantities / conditions. All those who 
were issued tender documents prior to issue of addenda / corrigenda shall be provided with another set 
of fresh blank price schedule / schedule of items free of cost. The Bidders shall submit their tender in 
the fresh schedule. But however if the Bidder has already submitted his tender prior to issue of such 
addenda / corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. 
The original offer submitted by such party shall be destroyed in presence of the Bidder on the date of 
opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 
 2) Part-II  : Price Bid 
 PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 
documents with signature & stamp in all pages as token of unconditional acceptance shall constitute 
Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation 
Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the enclosed 
proforma in the manner prescribed in clause-15 of NIT enclosed herewith towards the Earnest Money 
without which the Tender shall be liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three years (Works 

executed in name of Bidder) in Annexure-I of G.C.C. 
 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of the 

firm in Annexure-IV of G.C.C. 
 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
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g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN.  

 
l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate category issued 

by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail address 

etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q) Documents in support of authentication of the person who signed the tender. Only proprietor, partner, 

directors or permanent employee with due power of attorney is recognized for such signature. 
 
Note: If required additional sheet may be used to furnish all above information but in the format 

provided in General Conditions of Contract. 
 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an 
envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name of 
the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand corner 
of the cover.   

  
PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as token 
of unconditional acceptance shall constitute the Price Bid. The Bidder shall take utmost care in 
filling the tender documents corresponding to instruction to Bidder and relevant information 
elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 
c) The price bid shall be prepared in the manner prescribed in various clauses of Tender document 

and put in a separate sealed envelope super scribed as “PRICE BID”. This envelope must contain 
Name of work, NIT No. at the top and Name & Address of the Bidder on left hand bottom corner 
of the cover. 

 
1.5 Complete bid: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, sealed 
& super scribed with Name of the Work, NIT No., Due date of opening. The full name, postal address, 
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telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written on the bottom left 
corner of the envelope.  

 
1.6 Submission of bid: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. The 
Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against receipt 
of the same. 

 
1.7 Opening of Tender: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative who may like to be present. Partner, director or permanent 
employee of the firm duly authorized can only be authorized representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in 
presence of them or their authorized representatives who shall participate.  

1.8 Caution to bidder: 
The person who shall come to purchase tender documents, submit the Tender or participate in the 
opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the 
checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving license of 
the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant & our 
plant gate shall provide other items such as hard hat, safety glass & visitor pass. Not more than 2(two) 
persons for one Tender shall be allowed to participate in Tender opening. 

1.9 All pages to be initialed: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of documents 
shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 Rates to be in figures & words: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in the 
Schedule of quantities / Price schedule forming part of the Tender document, in such a way that 
interpolation is not possible. The amount of each item shall be worked out and entered and requisite 
total given for all items. The tendered amount for the work shall be entered in the Tender and duly 
signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following procedure 
shall be followed: 

a) When there is difference between the rates in figures and words, rate which corresponds to the 
amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, the 
rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted 
in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of tender papers 
shall be signed by the Bidder with date.  

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons making the 

Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish the full 
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names of the partners in the Tender. It should be signed in the partnerships name by all the partners or 
by duly authorized representative followed by the name and designation of the person signing. Tender 
by a Corporation shall be signed by an authorized representative and a power of attorney / authorization 
on its behalf shall accompany the Tender. A copy of constitution of the firm with names of all partners 
shall be furnished. In case of cooperative society, the authorized representative of the society will sign 
the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family business. 

  
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or only 

rate quoted in maintenance Contract in addition be written in the same language. The signature 
should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved for the 
satisfactory performance and completion of item work considering all specifications and conditions of 
Contract. This will avoid loss of profit or gain in case of curtailment or change in specification for  any 
other item. In case the rates quoted by the Bidder’s for any item are unusually high or unusually low it 
will be sufficient cause for the rejection of the Tender unless the Owner is convinced about the 
reasonableness of the analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of work 

& submitted to Engineer-in-charge for approval. The programme & progress will be reviewed from time 
to time and if required, the programme may be re-scheduled by Engineer-in-charge. The Contractor shall 
also be responsible to provide materials within his scope in time to achieve the programme. In all 
matters concerning the extent of programme set out weekly and monthly, the decision of the Engineer-
in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & furnished to 
Engineer-in-charge or his representative for scrutiny, Management Information System and payment 
etc. 

 

 

 

 

 

End of Volume-I: Total pages 15  
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SECTION-I 
 

1.0 GENERAL 
Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal Power 
Station, Banharpali is one of its units. The Ib Thermal plant is situated close to Hirakud reservoir and at 
a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar Railway Station in the 
state of Odisha both on S.E. Railways. ITPS is at present operating 2x210 MW & 2x660 MW coal based 
power plant. The management is looking forward to engage a bonafide, resourceful, potential and 
experienced Contractor of good financial capacity for the jobs specified in Special Conditions of Contract 
in Volume‐III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit the 

Tender duly signed and stamped in all pages of the document along with their offers. All Tenders shall 
be prepared and submitted by typing or printing with indelible black ink on white paper in consecutively 
numbered pages and in solid binding along with duly filled-in formats given in the Annexure. One 
additional booklet (Volume-IV) containing the bill of quantities / price bid as issued to be submitted by 
the Bidder in two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to another 

is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is not 
permissible. The alteration of Tender once submitted shall not be entertained except in case of issue of 
Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters 

with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the Bidder’s 

signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience and 

that he has at his disposal suitable modern facilities and specialized employees to ensure that his work 
is of best quality and workmanship is according to the latest proven technology and engineering 
practices. The Bidder shall satisfy the Owner that he is financially in a position to fulfill Contractual 
obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope with 

Name of the work, NIT No. & date and Due date super scribed prominently on the outside of the 
envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax  / E-mail address of the 
Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities / blank 

price schedule have been issued for different items of work as defined in the scope of work, technical 
specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender documents is 
liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to the 
suitability of the work as given in the Technical Specifications and shall take full responsibility for the 
completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of Quantities 

/ Blank price schedule enclosed with technical specification, both in figures and in words clearly. 
1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. All 

scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the interpretation   
of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule as fully 
described and contained therein. No modifications to the work content in the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract including the 
cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of either 
terms and conditions or rates of his Tender after opening of Tenders may lead to rejection of his Tender. 

 
1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting the 
Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on or before 
the date and time set out for the same in the Invitation to Tender. Tender submitted by 
FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of Tenders as 
described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and in 
the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be returned to the 
unsuccessful Bidders at the expiry of the validity period unless otherwise extended or on finalization of 
the Contract. Earnest Money of the successful Bidder shall be returned after he furnishes the initial 
Security Deposit and Contract is signed. No interest shall be paid on Earnest Money. E.M.D. shall not be 
accepted in any other form than as mentioned above and the Tender shall be summarily rejected 
without E.M.D.  The E.M.D. shall be returned in form of A/c payee cheques / D.D.  Bank charges shall be 
to the accounts of Contractor if D.D. is required. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
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c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after the 
Contract is awarded to him. 

d) The Bidder fails to submit initial Security Deposit within the period specified in Special Conditions of 
Contract. 

 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and expenses 
incidental to or incurred by him through or in connection with his submission of Tender or its 
consideration on the Owner, even though Owner may modify / withdraw the Invitation to Tender or 
does not accept the Tender.  

 
1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the concerned 
authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from time to time 
after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 
interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 
condition and shall appraise himself of the procedure for engagement of labour and shall collect any 
other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after submission of 
Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to have 
satisfied himself about the nature and details of all existing infrastructures and also as to the nature and 
conditions of the plant and equipment installed, means of transport and communications, whether by 
land, water or air and as to possible interruptions thereto and ingress & exit from the site, to have made 
independent enquiries, examined and satisfied himself as to the sites for disposal of surplus materials 
and debris, the available accommodation, and all other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute, 

regulations, levies and other charges relating to his work at site. 
 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and reliable 

information as stated above or on any other matter affecting the Bidder shall not relieve him 
from any risks or liabilities or the entire responsibility for completion of the work in accordance 
with the Tender Documents. 

 
 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions of 
Contract, the Technical Specification, drawings and other details relating to work and given in the tender 
documents and fully acquaint himself as to all conditions and matters which may in any way affect the 
work or the cost thereof. The Bidder shall be deemed to have on his own and independently obtained 
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all information for the purpose of preparing the Tender and his Tender as accepted shall be deemed to 
have taken into account all contingencies as may arise due to such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the General 
Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have obtained all 
information and clarifications on all matters whatsoever that might affect the carrying out the work and 
to have satisfied himself as to the adequacy of his Tender. He is deemed to have known the scope, 
nature and magnitude of the work and the requirements of materials and labour involved etc. and as to 
all work he has to complete in accordance with the Contract whatever be the defects, omissions or errors 
that may be found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

 
1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s extension if 
any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of Wage 
Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax Acts at the 
time of submission of Contract and any new Acts applicable to such Contract / Contract labour during 
the Contract period shall be liability of the Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between Owner 

and the Contractor within 30 days as per prescribed proforma provided by OPGC. The agreement shall 
be executed on non-judicial stamp paper of appropriate value purchased in the State of Odisha.  

 
 
 

 
End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby assigned 
to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to effect 

additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous verbal 

approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain conditions with 

an intention of performance against any invitation to Tender if accepted by the person inviting Tender. 
 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge certifying 

that the work is completed in all respect commensurate to the provisions of Contract & to his 
satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever nature 

required for execution, completion or maintenance of the works (as hereinafter defined) but does not 
include materials or other things intended to form or forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for execution 

of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 
Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

   
          All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner and LOI 

accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s) and 
permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to produce a 
given result for the establishment other than a mere supply of goods or articles of manufacturer to such 
establishment through Contract labour or who supply Contract labour for any work of the establishment 
and includes a subcontractor or agent as the case may be. 

 
2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, testing, 

measuring, certification of bill, closing of Contract etc., directing, issue of spares & consumables and 
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controlling the activities of Contractor necessary for execution of the Contract and coordinating 
between the functioning agency & Owner or his functionary representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that day. 

However, for the purpose of work involving shift working “Day” means a day of 24 hours from 6 a.m. to 
6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification approved in 

writing by the Engineer-in-charge and such other drawings as may from time to time, be furnished or 
approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may be 

nominated by the Owner from time to time and shall include those who are expressly authorized by the 
Owner to act for and on his behalf for all functions pertaining to operation of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power any 
acts of government, damage from aircraft, acts of god such as earth quake, lightening and 
unprecedented floods and other causes over which the Contractor has not control and accepted as such 
by the accepting authority or causes solely due to use or occupation by the Owner of the part of works 
in respect of which a certificate of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his representative 
after the period of risk-liability is over. Risk liability period shall be specified in Special Conditions of 
Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of the 

Contract documents and are not to be taken into account in the interpretation of the provisions of the 
Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions etc. shall 

be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been accepted 

in accordance with the provisions contained in the letter and hence to take preparatory steps and 
compliance of formalities to commence the work from the date desired by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation Corporation Ltd 

or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of materials 

and labour at the site where the work is to be executed, plus the percentage mentioned in schedule-A 
to cover all overheads and profit (No percentage shall be added for materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the metric 

system and all work under the Contract should be carried out according to the metric system only. All 
documents concerning the work shall also be maintained in the metric system. 
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2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent (unless 
delivered personally or otherwise proved to have been received) by registered post to the last known 
private or business address or registered office of the addressee and shall be deemed to have been 
received in the ordinary course of post, it would have been delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th Floor, Module – A, 
Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if modified subsequently 
and shall include its Managing Director or other Administrative Officers authorised to deal with these 
presents and are concerned on his behalf and are posted in any of the offices of OPGCL and shall also 
include Owner’s successors and assignees. 

 
2.23 ‘Paying Officer’ shall mean GM (Finance)/ Head of finance. 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of issue of 

completion certificate up to the date of issue of final certificate, which the Contractor stands responsible 
for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order to 

define broadly the scope and specifications of the work & works and all reproductions thereof. 
 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed to the 

tender papers issued by the Owner and the amendments thereto issued from time to time. 
 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and vice-

versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by the Bidder(s) 
& subsequent agreed conditions/clarifications for acceptance by the Owner. Words implying persons 
shall include relevant corporate companies or registered associations or body of individuals or firms of 
partnership, cooperative society as the case may be. 

 
2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on which the 

works are to be carried out, any other lands or places provided by the Owner for the purpose of the 
Contract.  

 
2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions and 

requirements attached to the Contract, which pertain to the method and manner of performing the 
work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the 
Contract for the work(s) as may be amplified or modified by the Owner or the Engineer-in-charge during 
the performance of Contract in order to meet the unforeseen conditions in the best interests of the 
work(s). It shall also include the latest edition including all addenda / corrigenda or relevant BIS 
Specifications and other relevant codes.  

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to whom 

whole or any part of the work has been entrusted by the Contractor, with the written consent of the 
Owner or his representatives and the legal representatives, successors and permitted assignee of such 
person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, completion or 

maintenance of the Contracted works. 
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2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted by the 
Owner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge become 

necessary during the progress of the work to obviate any risk of accident or failure or disruption of 
generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the prices 

accepted in Tender and/or the Contract rates as payable to the Contractor for the entire execution and 
full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the Tender 

adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the quantities 

shown in the schedule of quantities by the item rates quoted by the Bidder for the various items. 
 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours worked in any 

day in that week. 
 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or part 

thereof as the case may be and shall include all extras, additions, altered or substituted works as 
required for the purpose of the Contract or as may be required to be executed by the Owner / Engineer-
in-charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant, 

Plantation etc.) 
e) Composite / Turnkey package. 

 
 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide by the 
terms & conditions of Tender document and comply with the work if offered.  

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / Irrigation 
Department., Govt. of Odisha as the case may be. 

 
 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the rate 
& amount offered by the Bidder therein and its subsequent agreement by both parties. This is applicable 
for construction & civil maintenance job only. 
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2.42 Price Schedule: 
Price schedule is a document in which description of operation / maintenance, probable frequency 
during a stipulated period and blank unit rate are provided by the Owner. Bidder shall fill up the blanks 
and submit it as Price Bid, which is subsequently agreed by both the parties directly or after negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site for day-

to-day activities on his behalf. 
 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor or by 

an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating to the 
subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended from 

time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be final. 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

End of Section-II 
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SECTION-III 

 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and documents 

submitted by the Bidders in Techno-commercial bid shall be processed, examined, verified and 
evaluated for ascertaining the suitability of Bidders to qualify for opening of Price bid. The price bids 
shall be opened with prior intimation to all technically qualified Bidders only and in presence of them or 
their authorized representatives. Only proprietor, partner, director or permanent employee with 
necessary power of attorney shall be accepted as authorized representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, occupation and 
address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of 
opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) in 
regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of submission 

of the Tenders to clarify documents or to reflect modification in the design or Contract terms. If such 
issues made, subsequent to sale of Tender paper, time extension shall be given and submission of Bid 
shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set of tender 
documents has been issued. Each recipient shall acknowledge the receipt of the same and attach one 
copy of the addenda/corrigenda issued, which shall form part of Tender Documents. In case of paper 
publication of such addenda/corrigenda, copy of the same may be treated as part of original tender 
documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during evaluation 
of Technical Bid, the same shall be intimated to all technically qualified Bidders with provision of 
submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to accept 

the lowest Tender and reserves the authority to reject any or all the Tenders received without assigning 
any reason whatsoever. The whole work may be split up between two or more Contractors or accepted 
in part (not entirely) if considered expedient. The rates shall be the lowest/negotiated for such 
eventualities. Tenders in which any of the particulars and prescribed information is missing or 
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incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The 
decision of the Owner in respect of the above shall be final and binding on the Bidders. 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the Bidders who 
resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any additional 
conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves thoroughly 
with the site conditions before submitting the Tender. Non-familiarity with the site conditions will not 
be considered a reason either for extra claims or for not carrying out the works in strict conformity with 
the drawings and specifications. The correctness of the details given in the Tender Documents as 
guideline information to help the bidder but to make up the Tender is not guaranteed. 

3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done within 

time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the schedule 

of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other sections and 

documents of the Tender. 
 
3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 
 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case of 

construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, packing 
including mill internals etc. shall be provided by the Owner and shall not be included in price of Bidder. 
Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of Engineer-
in-charge within 7 days of commencement of work and obtain a certificate from Engineer-in-charge to 
this effect. The payment against the prime materials shall be made progressively on certification of 
utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the Scope of 
Contract. In such situation, the price must be finalized before actual event. 

3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the fluctuation 
in the price of foreign exchange. Hence, amount of foreign exchange involved, the exchange rate for the 
currency on the date of offer and rate of duty should be specifically mentioned by the Contractor. 
 
 
 
 

3.13 PRICE ESCALATION: 
In case of price escalation provision, base date, indices on the base date and documents / publications 
shall be referred on the due date and actual date of completion of work without any ambiguity. 
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3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No sales 
tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall be issued 
under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at the 
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. The 
Contractor shall register himself with excise department shall deal with directly and Owner shall take no 
liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation shall 

be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the Tender. 

This is applicable only to the Joint Stock Company & the authorized person shall be a director / partner 
/ regular employee of the said firm. In case of unregistered firm, the Owner, Managing partners, or 
authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of front, 
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional facility 
to complete the work in time. No overrun charge shall be considered. But, however the Engineer-in-
charge shall examine the period of delay and possibility of adherence to schedule by providing 
reasonable additional manpower/facility and if satisfied that completion of work shall not be possible 
by providing reasonable additional manpower, time extension shall be allowed to the Contractor & no 
penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor for the 

site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be supplied from 
the nearest source free of cost. But the Contractor shall arrange to transport water from the nearest 
source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a cost to 
be decided by the Owner. The power will be supplied from the nearest point to the site and Contractor 
shall arrange to tap the power to his site at his own cost. 

 
3.20.3 Land for Contractor’s Field Office, Godown & Workshop 

a) The Owner at his discretion and convenience may provide the land for construction of 
Contractor’s temporary field office, godowns and site store required for the execution of the 
Contract near to the site but out of plant gate free of cost. The Contractor shall at his cost 
construct all these temporary building structures and provide water supply, sanitary & power 
supply arrangement as approved by the Engineer-in-charge, with due regard to Owner’s Safety 
Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all temporary works 
erected by them and have the site cleared as directed by Engineer-in-charge. If the Contractor 
fails to comply with these requirements, the Engineer-in-charge has the right to remove any 
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structure, such surplus, rubbish materials and dispose off the same as deemed fit and get the 
site cleared and the Contractor shall forthwith pay the amount of all expenses so incurred and 
shall have no claim in respect of any such surplus materials disposed as aforesaid. The land 
provided shall be solely on temporary basis, which is terminable at any time without notice or 
without assigning any reasons. In the event of any such termination or the termination of the 
Contract / completion thereof, the Contractor shall forthwith vacate the premises. The Owner 
reserves the right to ask the Contractor for demolition at any time during the currency of the 
Contract to vacate the land by giving seven days notice on security / safety reasons or Owner’s 
interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital to the 
Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives on 
chargeable basis, which has to be determined by the Owner from time to time. In such an event, 
rent for 6 months shall be retained from 1st Running bill of the Contractor as security & rent from 
second month shall be recovered from subsequent running bills. The amount hold as security 
shall be returned to the Contractor on handing over the vacate possession of accommodation 
with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work so 
that execution of Contract is not affected.  In such an event, the failure to perform shall lead the Owner 
to get the work done by any other agency, but at the cost & risk of the Contractor. Further, the Contract 
shall be terminated with seven (7) days notice in O&M Contract and the Contractor may be debarred 
from participating in any future Bid in OPGC Ltd. In case of construction work, non-adherence to 
schedule shall lead to cancellation of Contract or imposition of penalty at the discretion of the Engineer-
in-charge. If the labours go on strike without prior notice, the situation shall be treated as force majeure 
provided nonperformance is for a reasonable period only. If the situation is beyond reasonable control 
of the Contractor but has taken appropriate steps as a man of common prudence would have taken in 
his own case, Owner may consider in case to case basis to either terminate the Contract or otherwise 
get the work done by other means but at the cost & risk of the Contractor. Only events of such illegal 
strike, which make the performance impossible at the time of occurrence and for a considerable time 
period for mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption unless 
otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall be kept ready 
by the Contractor on all Sundays and other National & festival holidays at their own cost. In case of 
construction work, the work shall be executed as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency requirement etc 
and to meet the schedule of construction work, the requisite number of manpower has to be arranged 
by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any either on 
cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

technical specifications, schedule, and drawings and any other documents forming part of this Contract 
documents. 



Page 34 of 188 

 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the General 
Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to override the 
provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of Contract, 
Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, Drawings, Schedule of 
quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or provide 
certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract period shall 
reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any item(s) of works from 
the scope by serving a 7 days notice to the Contractor without giving any reason for the same and take 
up the job departmentally or otherwise if performance of Contractor is found to be unsatisfactory. Value 
for the items of work thus withdrawn shall not be payable by the Owner. The Contractor shall not claim 
any compensation on this account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control of 
Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an additional 
duration of 2/3 months, the Contractor has to accept the proposal of Owner at original rate and terms 
& conditions. 

 
3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-charge. 
Requisite loading, transportation & unloading of all such materials shall be the responsibility of 
Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at the 
cost to be specified in the Special Conditions of Contract. 

 
End of Section-III 

 
 
 
 
 
 
 

SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there be any 

discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may be referred 
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to the Engineer-in-charge who shall give his decisions and issue instructions to the Contractor directing 
in what manner the work is to be carried out. The decision of the Engineer-in-charge shall be final and 
conclusive and the Contractor shall carry out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, the 
Contractor has to do all such works necessary for completion of the work to meet the end objective with 
due regard to sound engineering practice as directed by Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

Specifications of work, drawing and other documents forming part of this Contract wherever the context 
so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes each part 
shall be deemed to be supplementary & complementary to every other part and shall be read with the 
Contract Agreement so far as it may be practicable. All documents of Contract & Tender have nexus with 
each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, the 

Owner shall be the deciding authority with regard to the correctness of the document. 
 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release the 

Contractor from execution of the whole or any part of the works comprised therein according to 
drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job 

specifications contained herein and codes referred to. Where the job specifications stipulate the 
requirement in addition to those contained in the standard codes and specification, these additional 
requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the scheduled 
rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature as 
to what works he has to complete in accordance with the Contract document whatever be the defect, 
omission or errors that may be found in the Contract Document. The Contractor shall be deemed to 
have visited site and surrounding areas, to have satisfied himself to the nature of all existing structures, 
and also as to the nature and the conditions of available facilities like railways, roadways, bridges, 
culverts, means of transport and communications by land, water or air and possible interruptions 
thereto the access to and from site and to have made enquiries, examined & satisfied himself of the site 
for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus, materials, the 
available accommodation like depots, buildings as may be necessary for executing and completing the 
work to have made local, independent enquiries as to the sub-soil, water, land variations thereof, 
storms, prevailing winds and climatic conditions and all other similar matters affecting the works. He is 
deemed to have acquainted himself with his liability for payment of Government taxes, custom duties 
and other charges. He is deemed to have acquainted himself with the local labour attitude, work culture, 
customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or issues 
stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any risks or 
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liabilities or the entire responsibility for completion of the works at the scheduled rates and time in strict 
accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim on this 
account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner either 
before, during or after execution of the Contract agreement shall in any way affect or modify the terms 
or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries of 
one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the performance 
subject to any difficulty and take decision in connexion with amendment of time, quantity, price etc.  

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed whichever 

is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above Rs.1 crore up to 
Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be deposited by the Contractor 
as security deposit with the Owner & retained by the Owner until the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security deposit) 
within 10 days of receipt by him of LOI and the balance will be recovered in installments through the 
deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1 crore, 7.5% for 
Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till total security deposit 
is collected. No further deduction from the bills will be made on this account subject to clause. 4.9.7 
hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in clause 
4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be suitably 
enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner specified in 
Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of Rs.25.00 lac the initial 
or total security deposit shall be accepted in form of Bank Guarantee in the prescribed format from any 
nationalized or scheduled bank. In all the cases if total security is not deposited either in form of 
Demand Draft or Bank Guarantee the security as mentioned in Clause 4.9.2 shall be recovered from the 
running bill of the Contractor. The Bank Guarantee facility shall be extended to only companies of repute 
at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit at the 
option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the property 
belonging to the Owner or others during the execution of the Contract, the same shall be made good by 
the Contractor at his own expense and in default thereof the Engineer-in-charge may cause the same to 
be made good by other agencies and recover expenses from the Contractor for which the certificate of 
the Engineer-in-charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries to be 
made under terms of this Contract may be deducted from their security deposit or from any sums which 
may be due or may become due to the Contractor by the Owner on any account whatsoever. In the 
event of his security being reduced by reasons of any such deduction or sale, the Contractor shall within 
ten days thereafter make good by bank drafts, any sum or sums which may have fallen short of Security 
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deposit amount or any part thereof. No interest shall be payable by the Owner for sum 
deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as stipulated in the 
Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the security 
deposit of such L1 Contract shall be enhanced to 20%.  After successful completion of 1st mile stone / 
initial three months as the case may be, 10% of the security may be refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under 
the Contract, the Owner shall be entitled to recover such sum by appropriating in part or whole the 
security deposit of the Contractor and to sell any Government security deposit of the Contractor forming 
whole or part of such security deposit. In the event of the security being insufficient or if no security has 
been taken from the Contractor, then the balance or the total sum recoverable as the case may be, shall 
be deducted from any sum then due or which at any time thereafter may become due to the Contractor 
under particular Contract or any other contract with Owner. The Contractor shall pay to the Owner on 
demand any balance remaining due. In case any dues cannot be recovered out of Contract(s), the 
amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which in the 
opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and binding on the 
Contractor or in the event of the termination of the Contract for any such breach, the security deposit 
is liable to be forfeited. The decision of forfeiture by the Owner shall be final and binding on the 
Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract based on 
Bill of Quantities and item rate Contract if any deviation in quantity or omission of items are discovered 
in course of performance of Contract, the cumulative effect of which varies the Contract sum up to 5%, 
the error shall be rectified/amended and the value so varying shall be added with or deducted from the 
Contract sum @ original contract cost as the case may be. Deviation shall be allowed subject to 
recommendation of Technical Services department, if the varying value shall exceed 5% of Contract 
value only. In case of annual maintenance Contract in respect of mechanical maintenance, electrical 
maintenance, plant cleaning or any other operational activities time extension for completion of any 
item does not arise. But the period of service may be extended beyond Contract period at the discretion 
of management if situation so demands. In addition to this, the Engineer-in-charge reserves the power 
- 
a) to make alteration in, omission from, additions to or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during 
the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons.  The Contractor shall be bound to carry out the work in accordance with any instructions 
given by the Engineer-in-charge to the extent the omission does not change the value of Contract 
by more than 10%. Consequent alterations, omissions, addition or substitution shall form part of 
the Contract as if originally provided therein and the Contractor may be directed to do in the 
manner above specified as part of the works. The Contractor shall carry out the work on the 
same conditions in all respect including rate on which he agreed to do the main work. But if such 
alteration, omission, addition or substitution radically change the original nature of the Contract 
shall be ordered by the Engineer-in-charge as a deviation and in the event of deviation being 
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ordered which in the opinion of Contractor changes the original nature of the Contract, fresh 
rate shall be worked out by Engineer-in-charge with mutual consent.  

 
Rate for such additional, altered or substituted work shall be determined by the Engineer-in-
charge as follows:-  
 
i) If the rate for additional, altered or substituted items of work is specified in the schedule 

of quantities / price schedule, the Contractor shall carry out the additional, altered or 
substituted items at the same rate. In case of composite Tenders where two or more 
schedules of quantities may form part of the Contract, the applicable rate shall be taken 
from the schedule of quantity of that particular part in which the deviation is involved, 
failing that at the lowest applicable rate for the same item of work in the other schedules 
of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in the 

schedule of quantities / price schedule, the rate for that item shall be derived from the 
rate for the nearest similar item specified therein. In case of composite Tenders where 
two or more schedules of quantities form part of the Contract, the rate shall be derived 
from the nearest similar item in the schedule of quantities of the particular part of works 
in which the deviation is involved failing that from the lowest of the nearest similar item 
in other schedule of quantities. 

 
iii) If the rate of any additional, altered or substituted item of work cannot be determined in 

the manner specified in sub-para (i) & (ii) above, then such item of work shall be carried 
out at the rate entered in the Schedule of Rates mentioned in schedule A plus/minus the 
percentage by which the tendered amount of the works actually awarded is higher or 
lower than the estimated amount of works actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot be determined 

in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to non-availability of 
rate in Schedule A, then the rate for such item of work shall be determined by the 
Engineer-in-charge on the basis of the purchase price as supported by the vouchers plus 
mutually agreed labour rate. In case the Engineer-in-charge considers the purchase price 
unreasonable, the price shall be determined on the basis of market rate(s) prevailing 
during the fortnight following the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the progress 
of the works or any part thereof for such time and in such manner, as the Engineer-in-charge may 
consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default of the 

Contractor;  
 

 In any of the above cases the Contractor shall properly protect and secure the works to the extent 
necessary and carry out the instructions given on that behalf by the Engineer-in-charge during 
such suspension period. 

4.12.1 Compensation: 
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Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition of 
suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with Clause 
No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of 
achieving the corresponding milestone mutually agreed upon or the extended time in accordance with 
these conditions shall be the essence of the Contract. The execution of the works shall commence from 
the 15th day after the date on which the Owner issues written orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall agree 
upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate & forecast the dates of commencement and completion of various sections of 
the work corresponding to various milestones. 
The target date of achieving various milestones and activities between two consecutive milestones shall 
be agreed upon mutually and reviewed in regular intervals by Engineer-in-charge. During review, the 
date of achievement of milestone may be adjusted if required but not the date of completion of work 
as per schedule. However, no time extension shall be permitted beyond the time of completion as per 
Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone of the 
total works shall, in the event of any deviation/amendment resulting in additional quantity over the 
Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted works bears to 

the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be considered 
reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in Contract Review 
Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to the Contractor 
as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: -  
 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not forming part of 
this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all 
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that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works. 
The case may be examined in the Contract Review Meeting and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening of the event causing delay for consideration of Owner. The Contractor may also indicate the 
period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension of time 
for completion of the work on the recommendation of Contract Review Meeting. Such extension shall 
be communicated to the Contractor by the Engineer-in-charge in writing, within 15 days of the date of 
receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other than those, 

which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the specifications laid 

down in the Contract and the Contractor shall if required by the Engineer-in-charge, furnish proof 
to the satisfaction of the Engineer-in-charge to that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the material 
submit to the Engineer-in-charge the samples of materials proposed to be used in the works. The 
Engineer-in-charge shall within seven days of receipt of samples or within such further period as 
he may require and intimate to the Contractor in writing, whether samples are approved by him 
or not. If samples are not approved, the Contractor shall forthwith submit fresh samples to the 
Engineer-in-charge for his approval complying with the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials brought 
to site by the Contractor which are not in accordance with the Contract specifications or do not 
conform in character or quality of samples approved by him. In case of default on the part of the 
Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have 
them removed by other means. The Engineer-in-charge shall have full powers to procure other 
proper materials to be substituted for rejected materials and in the event of the Contractor’s 
refusal to comply, he may cause the same to be supplied by other means. All costs, which may 
be incurred for such removal and/or substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner against 
any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be payable 
in respect of any article or materials or part thereof included in the scope of Contractor. In the 
event of any claim being made or action being brought against the Owner, its representatives or 
employees of the Owner in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof, provided that such indemnity is not applicable when such 
infringement has taken place in complying with the specific directions issued by the Owner; but 
the Contractor shall pay any royalties or other charges payable in respect of any such use, the 
amount so paid being reimbursed to the Contractor only if the use was the result of any drawings 
and/or specifications issued after Contract agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any structure 
or utility is eroded or damaged within 2 to 3 years of performance on account of related work of 
the Contractor, the Contractor shall be liable for such cost and expenses for which Contractor 
shall provide corporate warranty for further 2 years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax, sales 
tax, royalty and other duties on materials obtained for the works from any source (excluding 
materials supplied by the Owner) shall be borne by the Contractor. 
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vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for 
any materials supplied by the Contactor other than those for which, as stated above, satisfactory 
proof has already been furnished, at the cost of the Contractor and the Contractor shall provide 
at his expense all facilities which the Engineer-in-charge may require for the purpose. If no tests 
are specified in the Contract, and such tests are required by the Engineer-in-charge, the 
Contractor shall provide all facilities required for the purpose and the charges for these tests 
shall be borne by the Contractor only if the tests disclose that the said materials are not in 
accordance with the provision of the Contract. The cost of materials consumed in tests shall be 
borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples forming out 
of the same materials & in same process, such as concrete cube, welded test piece etc. as may 
be required by the Engineer-in-charge made out of the materials issued by the Owner or 
Contractor, except for the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of issue 
and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-in-
charge. The Owner reserves the right not to issue any such materials. The non-issue of such 
materials will not entitle the Contractor for any compensation whatsoever either in time or in 
cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its warehouse, 
site stores, or nearest railhead. In case the materials are issued at the nearest railhead the cost 
of transportation only from such railhead to the site will be borne by the Owner subject to the 
reasonableness of such transportation cost being certified by the Engineer-in-charge. All other 
costs such as loading, unloading, transportation to Contractor’s go-down, storage etc till the 
materials are utilized in the works and return of surplus & scrap, if any to the Owner shall be to 
the account of the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to supply to the 
Contractor, he shall give a reasonable notice in writing  his requirements to the Engineer-in-
charge in accordance with the agreed phased programme. Such materials shall be supplied for 
the purposes of the Contract only and the value of materials so supplied at the rates specified in 
the aforesaid schedule shall be set off or deducted, as and when materials are consumed in items 
of work for which payment is being made to the Contractor from any sums there or which may 
thereafter become due to the Contractor under the Contract. At the time of submission of bills 
the Contractor shall properly account for the materials issued to him to the satisfaction of the 
Engineer-in-charge, certify that balance of materials supplied is available at site. The value of the 
stores/materials as may be supplied by to the Contractor by the Owner shall be debited to the 
Contractor’s account at the rates as shown in Schedule-B and if they are not entered in the 
Schedule, they shall be debited at cost price which for the purpose of the Contract shall include 
cost of transportation & all other expenses whatsoever such as normal storage, supervision 
charges which shall have been incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, storing under 
cover as required, assembling and joining the several parts together as necessary and 
incorporating or fixing materials in the works including all preparatory work of whatever 
description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in the 
works (including preparatory work) shall, on completion or on foreclosures of the works, be 
returned by the Contractor at his expense, at the place of issue, after making due allowance for 
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actual consumption, reasonable wear and tear and /or waste. The reasonable wastage 
percentage shall however be mentioned in Schedule-B against each items. If the Contractor is 
required to deliver such materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges which would 
have been incurred by the Contractor had such materials been delivered at the place of issue, 
shall be borne by the Owner.  

v. Return of surplus Materials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule-B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the 
Owner and credited at the issue rates. Other pieces below 3 mtr length shall be returnable as 
scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge 
at rates not exceeding those at which these were originally issued to him after taking into 
consideration any deterioration or damage which may have been caused to the said materials 
whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those provided 
by the Owner, then in addition to any other liability which the Contractor would incur, the 
Engineer-in-charge may, by a written notice to the Contractor, require him to pay within a 
fortnight of receipt of the notice, for such unreturned surplus materials at the rates specified in 
Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the Owner, shall 
be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody 
of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or workshop 
or other place(s) where such materials are assembled, fabricated, manufactured or at any 
place(s) where these are lying or from which these are being obtained and the Contractor shall 
give such facilities as may be required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the Owner 
and shall not be removed from the site/shifted to any place inside the plant without the prior 
written permission of the Engineer-in-charge. But whenever the works are finally completed or 
terminated and advance if any in respect of any such material is fully recovered, the Contractor 
shall at his own expense forthwith remove from the site all surplus material originally brought 
by him and upon such removal, the same shall revest in and become the property of the 
Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared at the 
time of bringing the same to the site & security gate pass obtained before entering the plant as 
records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of taking 
delivery & satisfy himself that they are in good condition after the materials have been delivered 
by the Owner, it shall be the responsibility of the Contractor to keep them in good condition and 
if the materials are damaged or lost, at any time, they shall be repaired and/or replaced by him 
at his own cost according to the direction of the Engineer-in-charge. 
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v) Account of the materials issued by the Owner shall be maintained by the Contractor indicating 
the daily receipt, consumption and balance in hand in a manner prescribed by the Engineer-in-
charge. All connected papers, requisitions, issues, returns etc. shall be always available for 
inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other purpose(s) 
then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress / 

attend the repair-maintenance on it’s occurrence and of quality to ensure workmanship of the degree 
specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not 
employ in connection with the works any person who has not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or cause 
to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all matters 
provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be liable to 
pay his contribution and the employees contribution to the State Insurance Scheme in respect of all 
labour employed by him for the execution of the Contract, in accordance with the provision of “The 
Employees State Insurance Act, 1948” as amended from time to time. Incase, the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of Contractor an amount of contribution as assessed by him. 
The amount so recovered shall be adjusted against the actual contribution payable for Employees State 
Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor Labour Regulations have been the power to deduct from the money due to the Contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or worker 
by reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment 
of wages or of deductions made from his or their wages which are not justified by the terms of the 
Contract or non-observance of the said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the aforesaid 
Contractors Labour Regulations as amended from time to time or furnishing any information or 
submitting or filling any Form/Register/Slip under the provisions of these Regulations which is materially 
incorrect, then on the report of the Inspecting Officers as defined in the Contractors Labour Regulations 
the Contractor shall without prejudice to any other liability pay to the Owner a sum not exceeding 
Rs.500.00 as liquidated damages for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Engineer-in-charge and in the event of the 
Contractor’s default continuing in this respect the liquidated damages may be enhanced to Rs.500.00 
per day for each day of default subject to a maximum of ten percent of the contract value. The Engineer-
in-charge shall deduct such amount from bills or security deposit of the Contractor and credit the same 
to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer-
in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause to be 
complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by Government 
from time to time for the protection of health and for making sanitary arrangements for workers 
employed directly or indirectly on the works. In case the Contractor fails to make arrangements as 
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec-IX or 
as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for 
performance of the works and shall provide all facilities in connection therewith. In case the Contractor 
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fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover 150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions relating to 

report on accidents and to grant of maternity benefits to female workers shall make the 
Contractor liable to pay to the Owner as liquidated damages an amount not exceeding Rs.500.00 
for each default or materially incorrect statement. The decision of the Engineer-in-charge in such 
matters based on report from the Inspecting Officer as defined in the Contractors Labour 
Regulations at Clause 8.5 shall be final and binding and deductions for recovery of such liquidated 
damages may be made from any amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take possession 

of the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be 
occupied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be 
indicated by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend 
his operations beyond these areas. In respect of any land allotted to the Contractor for purposes of or 
in connection with the Contract, the Contractor shall be a licensee subject to the following and such 
other terms and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, 

in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge, 
(iv) that the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-charge. In case he is allowed to construct any structure he shall 
have to demolish and clear the same before handing over the completed work unless agreed to 
the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, adapt 
and maintain the same as required from time to time and shall take up and clear them away as and 
when no longer required and as and when ordered by the Engineer-in-charge and make good all 
damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels and other 
information necessary to enable the Contractor to set out the works and the Contractor shall set out the 
works and be responsible for the accuracy of the same. He shall rectify at his own cost and to the 
satisfaction of the Engineer-in-charge any error found at any stage, which may arise through inaccurate 
setting out unless such error is based on incorrect data furnished in writing by the Engineer-in-charge. 
The Contractor shall protect and preserve all benchmarks used in setting out the works till end of the 
Defects Liability Period unless the Engineer-in-charge direct their earlier removal. But in case of 
maintenance, the Engineer-in-charge shall direct the Contractor to attend certain job provided that all 
spares & consumables within the scope of Owner are available to the Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, from other than the Excepted Risks, shall be removed from the site to the satisfaction of 
the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 
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The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which shall 
cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of other properties 
near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner and 
shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and the 
Contractor shall take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing shall immediately upon discovery thereof and before 
removal acquaint the Engineer-in-charge with such discovery and carry out the Engineer-in-charge’s 
directions as to the disposal of the same at the expense of the Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the course of the 
works and earth level within 1 meter of each such tree shall not be charged. Where necessary such trees 
shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch & 

ward as and when necessary or required by the Engineer-in-charge for the protection of the works or 
for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a competent 
person duly authorizing him to supervise the work on his behalf, if the Contractor has himself not 
sufficient knowledge and experience to be capable or receiving instructions or cannot give his full 
attention to the works. Such employee having power of attorney shall be considered to have the same 
force as the Contractor himself. If the Contractor fails to appoint a suitable person acceptable to the 
Engineer-in-charge, the Engineer-in-charge shall have full powers to suspend the execution of the works 
until such date as a suitable person is appointed and the Contractor shall be held responsible for the 
delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his authorized 
representative when each stage is ready. In default of due notice the Engineer-in-charge shall be entitled 
to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any work which is about to be covered up or put out of view and for examination of 
foundations before permanent work is placed thereon. The Contractor shall give due notice to the 
Engineer-in-charge or his authorized representative whenever any such work is ready for examination 
and the Engineer-in-charge or his representative shall without unreasonable delay, unless he considers 
it unnecessary and advises the Contractor accordingly, attend for the purpose of examination and 
measuring such work or of examining such foundations. In the event of the failure of the Contractor to 
give such notice he shall, if required by the Engineer-in-charge, uncover such work at the Contractor’s 
expense. 
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4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and examine any 
part of the works and the Contractor shall give such facilities as may be required for such inspection and 
examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works and to 

test and examine any materials to be used or workmanship employed in connection with the works. He 
shall have no authority to order any work involving any extra payment by the Owner or to make any 
variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of the 
powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all 
such written delegation of powers and authorities. Any written instruction or written approval given by 
the representative of the Engineer-in-charge to the Contractor within the terms of such delegation shall 
bind the Contractor and the Owner as though it has been given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be disapproved by 
Engineer-in-charge and can not order the pulling down, removal or breaking up thereof at Contractor’s 
cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-charge 
he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon confirm, reverse 
or vary such decision. No claim of losses alleged to have been caused by any discrepancies out of 
instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or claims 
whatsoever by reason of any consent, explanation, statement or alleged understanding, promise or 
guarantees given or to have been given to him by any person other than Engineer-in-charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as are skilled 
and experienced in their several trades and the Engineer-in-charge shall be at liberty to object to and 
require the Contractor to remove from the works any person employed by the Contractor in or about 
the execution of the works who in the opinion of the Engineer-in-charge misconducts himself or is 
incompetent or negligent in the proper performance of his duties and such person shall not be again 
employed in the work without permission of the Engineer-in-charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same as the 
Engineer-in-charge may from time to time direct for his verification and shall reinstate and make good 
such part to the satisfaction  of the Engineer-in-charge. If any such part has been covered up or put out 
of view after being approved by the Engineer-in-charge and is subsequently found on uncovering to be 
executed in accordance with the Contract, the expenses of uncovering and/or making opening in or 
through, reinstating and making good the same shall be borne by the Owner. In any other case all such 
expenses shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works except 
emergency maintenance work & operation shall be carried out during night or on Sundays or on 
authorized holidays without the permission in writing of the Engineer-in-charge. But in case of 
maintenance Contract, the Contractor shall be required to work any time any day as required by 
Engineer-in-charge. 
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4.30 TIME OF PERFORMANCE: 
The work covered by this Contract shall be commenced on due date / within 15 days of issue of Letter 
of Intent as applicable. The Contractor should bear in mind that time is the essence of the Contract, 
unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default hereunder 

or give rise to any claims for damages if any, to the extent such delays in or failure of performance caused 
by occurrences such as acts of God or the public enemy, expropriation or confiscation of facilities by 
Government Authority, compliance with any order or request of any Government authorities, act of war, 
rebellion, civil commotion, sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife 
provided always that such occurrences result in impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of occurrence, 
shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence or fails 

to perform any of his obligations under the Contract or in any manner commits a breach of any of 
the provisions of the Contract it shall be open to the Owner at its option by serving 7 days notice to 
the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall cease to 
be in force and effect on and from the date appointed by the Owner on that behalf, whereupon 
the Contractor shall stop forthwith any of the Contract work then in progress, except such work 
as the Owner may in writing require to be done to safeguard any property or work, or installation 
from damages and the Owner for its part, may take over the work remaining unfinished by the 
Contractor and complete the same through fresh Contractor or by other means, at the risk and 
cost of the Contractor, and any of his sureties if any, shall be liable for any excess cost at the 
rates specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part thereof 
and complete the same through a fresh Contractor or by other means at the risk and cost of the 
Contractor. The Contractor and any of his sureties are liable for any excess cost over and above 
the cost at the rates specified in the schedule of quantities/rates, incurred by such works having 
been taken over and completed by the Owner. Besides the Contractor shall also be liable for any 
compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be forfeited 
without prejudice to the right of the Owner to recover from the Contractor the excess cost 
referred to in the sub-clause aforesaid, the Owner shall also have the right of taking possession 
and utilizing in completing the works or any part thereof, such of materials, equipments and T&P 
available at work site belonging to the Contractor as may be necessary and the Contractor shall 
not be entitled for any compensation for use or damage to such materials, equipments, tools & 
plants. 

b) The amount that may have become due to the Contractor on account of the work already 
executed by him shall not be payable to him until after the expiry of six (6) calendar months 
reckoned from the date of termination of Contract or from taking over of the work or part thereof 
by the Owner as the case may be, during which period the responsibilities for faulty materials or 
workmanship in respect of such work shall under the Contract, rest exclusively with the 
Contractor. This amount shall be subject to deduction of any amounts due from the Contractor 
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to the Owner under the terms of the Contract authorized or required to be reserved of retained 
by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, the 
default or defaults committed by the Contractor is/are curable and can be cured by the Contractor if an 
opportunity given to him, then the Owner may issue notice in writing calling the Contractor to cure the 
default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that the 
Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract in favour 
of his creditors or any other persons, or being a company or a corporation goes into liquidation provided 
that in the said events it shall not be necessary for the Owner to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or affect the 
rights of the Owner, which may have accrued up to the date of such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a waiver of 

any of the conditions and shall be exercisable in the event of any further case of default by the contractor 
for which he is declared liable to pay compensation. The liability of Contractor for past & future 
compensation shall remain unaffected. The Owner may take possession of all or any T&P, materials and 
stores at the work site belonging to Contractor on payment at Contract rate/market rate as the case 
may be or rate worked out by Engineer-in-charge. Otherwise, Engineer-in-charge may serve notice to 
remove such T&P, materials and stores from the site within a stipulated time. In the event the Contractor 
fails to comply, the Engineer-in-charge may remove them at the cost & risk of the Contractor.  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of such 
cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the Contractor’s firm liable for any damages for non-completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever reason, not to 
carry out the whole work or part thereof as specified in the Tender, then Owner shall give notice in 
writing of the fact to the Contractor, who shall have no claim to any payment or compensation on 
whatsoever account (profit or advantage which he might have derived by executing the work in full) 
neither shall have any claim for compensation by reason of any alterations having been made from the 
original specification, drawings, designs and instructions which may involve any curtailment of the work 
as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be obtained 
before any changes are made in the constitution of the firm. Where the Contractor is an individual or a 
Hindu Undivided family business concern, such approval as aforesaid shall, likewise be obtained before 
such Contractor enters into any partnership firm, where the reconstituted firm would have the right to 
carry out the work hereby undertaken by the Contractor. In either case if prior approval is not obtained, 
the Contract shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the 
action and consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies or if 
the Contractor is a partnership concern and one of the partners dies then, unless the Owner is satisfied 
that the legal representative of the individual or the proprietary concern or the surviving partners of 
partnership firm are capable of carrying out and completing Contract, the Owner is entitled to cancel 
the Contract for the incomplete part without being in anyway liable for any compensation payment to 
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the establishment of the deceased Contractor and/or to the surviving partners of the Contractors firm 
on account of the cancellation of Contract. The decision of the Owner in such assessment shall be final 
and binding on the parties. In the events of satisfaction of the Engineer-in-charge that subcontractor, if 
any shall provide competent and efficient supervision over the work entrusted to them, may allow the 
surviving partner to complete the work contracted in case of partnership firm at the discretion of the 
Owner. In the event of such cancellation, the Owner shall not hold the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance of the 
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either on expiry 
of Contract period or during the period of Contract due to continuous poor performance, labour unrest, 
indiscipline etc., Owner shall have no liability for providing employment/compensation to the labours 
engaged by Contractor under any circumstance. EMD/Security retained from the Contractor so far and 
payable if any on any other accounts shall be forfeited. Balance work shall be carried out at the cost & 
risk of the defaulting Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be personally bound 
or liable for the acts or obligations of the Owner under the Contract or answerable for any default or 
omission in the observance or performance of the acts, matter or things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site Incharge, staff and 
such office shall be opened at all reasonable hours to receive instructions, notices or other 
communications. The Contractor at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the Engineer-in-charge from time to time and the whole documents to 
be preserved and handed over after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee of the 

Contrator having sufficient experience in carrying out work of similar nature to whom the equipments, 
materials if any shall be issued and instruction for works given. The Contractor shall also provide to the 
satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise the execution of the 
work, competent site-in-charge, foremen and leading hands including those specially qualified by 
previous experience to supervise the types of works comprised in the Contract in such manner as will 
ensure the best quality and expeditious working. At any time in the opinion of the Engineer-in-charge 
any additional, qualified experienced staff for supervision is considered necessary, they will be provided 
by the Contractor without additional financial burden to Owner. The Contractor shall ensure to  the 
satisfaction of the Engineer-in-charge competent and efficient supervision over the work entrusted to 
them including their Sub-Contactors if any (deployed with prior permission of the Owner) and comply 
all statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of Engineer-
in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the 
performance of their duties or that in the opinion of the Owner’s Engineer-in-charge undesirable for 
administrative or any other ground, the continuance of such person(s) in Contractor establishment, then 
at the directions of Engineer-in-charge the Contractor shall at once remove such person(s) from the 
establishment of the Contractor at the Owner’s premises without any financial burden to Owner. 
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4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and 
others, shall exercise proper degree of control over them and in particular without prejudice to the said 
generality the Contractor shall be bound to prohibit/prevent any of the employees from trespassing or 
acting in anyway detrimental or prejudicial to the interest of the community or the properties or Owner’s 
land or properties in the neighborhood. In the event of such trespassing, the Contractor shall be 
responsible for all consequent claims or actions for damages or injury or any other grounds whatsoever. 
The decision of the Engineer-in-charge upon any matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by badges of a 
type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant relationship is 
created between the Owner and the Contractor’s labour and no claim for employment / compensation 
of any such labour from the Owner shall be tenable or entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit the same 

in case he is satisfied that subcontracting is required. No power of attorney holder other than a regular 
employee, partner or director of the firm shall be considered for Site In-charge of Contractor. No 
Contractor with the power of attorney of some other Contractor shall be entertained to execute any 
work. The Contractor is advised not to enter into Contract before obtaining the consent of Engiener-in-
charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation whatsoever 
except as provided for in the succeeding sub-clauses without the prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and shall 
remain solely responsible for the quality and timely execution of the works and performance of all the 
conditions of the Contract in all respects as if such subcontract or subletting had not taken place, and as 
if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his liabilities 
under the Contract or give rise to any right or compensation, extension of time or otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract documents or if 

he at any time in the opinion of the Engineer-in-charge- 
 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval of the 

Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, materials or 

other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his part to 

be performed or observed or persist in any of the above mentioned breaches of the Contract for 
seven days, after notice in writing shall have been given to the Contractor by the Engineer-in-
charge requiring such breach to be remedied, or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, make any 
arrangement for composition with his creditors or  go into liquidation, the Owner shall have the 
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power to enter into the works and take over the possession of the materials, temporary work, 
constructional plant, stock and complete the works by other Contractors, firm or corporation as 
the Owner in his absolute discretion may think proper to employ and to use or authorize the use 
of any materials, temporary works, constructional plant, and stock as aforesaid, without making 
payment to the Contractor for the said materials, other than such as may be certified in writing 
by the Engineer-in-charge to be reasonable & not being liable for any loss or damage thereto. 
The Owner shall by reason of his taking possession of the work or of the works being completed 
by other Contractor (due account being taken of any such extra work or works which may be 
omitted) then the excess amount if any shall be deducted from any money which may be due for 
work done by the Contractor under the Contract and not paid for. Any further deficiency shall 
forthwith be made good by sell in such manner and for such price as he may think fit all or any 
of the constructional plant, materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH CONTRACT: 

The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, bylaws 
of any local or duly constituted authorities or public bodies, which may be applicable from time to time 
to the works or any temporary works. The Contractor shall keep the Owner indemnified against all 
penalties and liabilities of every kind, arising out of non-adherence to such statutes, ordinances, laws, 
rules, regulations etc. All costs & expenses borne by the Owner in way of penalty, associated litigations 
etc. on account of Contractor’s default shall be recovered from the Contractor from his dues or from the 
dues of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other Agencies will 
also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 
engineering works, operation & maintenance activities of running plant etc. No claim shall be 
entertained due to work being executed in the above circumstances. The Contractor shall do their work 
in a time & manner taking all safety precautions so as to avoid interference with other activities but their 
activities should not lag behind. Engineer-in-charge’s decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address furnished by 
the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered post to the 
address of the Contractor. The Contractor shall submit due power of attorney in favour of their site-in-
charge at site for the purpose of receipt of all letters, notices, drafts, cheques, job instruction and 
execution of job etc. from Owner and to correspond & transact with Owner on behalf of Contractor & 
pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) and 
E-mail numbers etc. if any to the Owner for correspondence. In case of any change of address during 
currency of the Contract, the Contractor shall forthwith intimate the same to the Owner failing which 
such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his  site-in-charge at the job site or by registered mail 
directly to the address furnished by the Contractor or both. Proof of issue of such notice shall be 
conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the same 
by Registered mail to or delivering the same at the respective site office of Ib Thermal Power Station, 
addressed to the Engineer-in-charge. 
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4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government authority, 

instrument, rule or order made under any Act of Parliament, State laws or any regulation or bye-
laws of any local authority relating to the works. He shall before making any variation from the 
Contract drawing necessitated by such compliance give to the Engineer-in-charge a written 
notice giving reasons for the proposed variation and obtain the Engineer-in-charge’s instructions 
thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any fees or 
charges payable under any Act of Parliament, State laws or any Government instrument, rule or 
order and any regulations or byelaws of any local authority in respect of the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given  and all other actions to be 

taken on behalf of the Owner may be given or taken by the Engineer-in-charge / Officer-in-charge 
or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in writing 
and if sent by registered post to the last known place of abode or business of the Contractor shall 
be deemed to have been served on the date when in the ordinary course of post these would 
have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working hours 
and shall superintend the execution of the works with such additional assistance in each trade, 
as the Engineer-in-charge may consider necessary. In no case site-in-charge shall remain absent 
from site without prior permission of the Engineer-in-charge. Orders given to the Contractor’s 
site-in-charge shall be considered to have the same force as if they had been given to the 
Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor in 
respect of the execution of work in a field work Site Order Book maintained in the office of the 
Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 
such instructions by signing the relevant entries in this Book. If required by the Contractor, he 
shall be furnished a copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one Contractor. The 
Contractor shall cooperate and afford the other Contractors all reasonable opportunity for 
access to the works for the carriage and storage of materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor engaged 
by the Owner as per the condition of work covered by this Contract, the respective rights and 
various interests involved shall be determined by the Engineer-in-charge to secure the 
completion of the various portions of the work in general harmony. 

 
 
 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of various 
inputs including labour component, may call the lowest Bidders for negotiation of price based on 
analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and other 
terms & conditions finally arrived at negotiation. The Contractor shall commence performance of the 
Contract on the basis of this LOI/Work order. 
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4.49 Firm work order shall be released / Contract agreement executed  within 30 days of issue of Letter of 

Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and return 
the duplicate copy of work order endorsed as unconditional acceptance of rates & terms and conditions 
of work order to the Owner and form part of Contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

End of Section-IV 
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SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information of Bidders. 
 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the progress 
of work. He shall keep one copy of Contract documents with drawings on the site in good order and the 
same shall at all reasonable times be available for inspection and use by the Engineer-in-charge/his 
representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection 
with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to them 
and shall continue to apply even after the execution of such works under the Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these conditions 
include all labours, materials, tools, plant, equipment and transport which may be required in 
preparation of and for full & entire execution for completion of works. The description given in the 
schedule of quantity shall unless otherwise stated, be held to include waste of materials, carriage and 
cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position and all other labour 
necessary in and for the full and entire execution and completion as aforesaid in accordance with good 
practice and recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account and 
dovetailing the technicality of work, sequence of work, material availability, materials on transit, 
materials on order, weather condition, nature & urgency of works, their permutation & combination for 
an integrated approach for timely completion of the works at ultimate cost. The Engineer-in-charge after 
scrutinizing the schedule submitted by the Contractor shall approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract documents, 
specifications and instructions by the Engineer-in-charge whether mentioned in the Contract or not. The 
Contractor shall be responsible for ensuring that works are executed in the most substantial and proper 
workman like manner using the quality materials and labour during the progress of and up to completion 
of job in strict accordance with the specifications and to the entire satisfaction of the Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the responsibility 
of the Engineer-in-charge or his authorized representatives. A field work order book shall be maintained 
by the Contr 
actor in which written instruction for specific job be entered. These shall be signed by the Contractor or 
his authorized representative by way of acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime work is 
permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 3 shifts 



Page 55 of 188 

 

per day will become necessary and the Contractor shall take this aspect into consideration while 
formulating his rates for Tender. No extra claim will be entertained by the Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the progress 
of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of the work 
has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone through the 
drawings issued to him thoroughly and carefully, in conjunction with all other connected drawings and 
discrepancies if any shall be brought to the notice of the Engineer-in-charge, before actually carrying out 
the works. Wherever drawing is not possible, sequence of operation or work instructions shall be given 
by the Engineer-in-charge as in case of maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, imperfect or 
unskilled workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the Contractor for the execution of work are unsound or of quality inferior to that 
Contracted for, or otherwise not in accordance with the Contract, the Contractor shall on demand in 
writing from the Engineer-in-charge or his authorized representative specifying the work, materials or 
articles complained of, notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct that work so specified and provide other 
proper and suitable materials or articles at his own charge and cost, and in the event of failure to do so 
within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-charge 
may on expiry of notice period rectify or removes, and re-execute the work or remove and replace with 
others, the materials or articles complained or as the case may be at the risk and expense in all respects 
of the Contractor. The decision of Engineer-in-charge as to any question arising under this clause shall 
be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN COMPLETION 

CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full responsibility for the 
care of all works including all temporary works and in case any damage, loss or injury shall happen to 
the work or to any part thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that on completion the work shall be in good order and in 
conformity in every respects with the requirements of the Contract and the Engineer-in-charge’s 
instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of such period 
and on final certification of satisfactory performance report of the Contracted work from Engineer-in-
charge, the security deposit shall be released. The period of 12 months shall be counted from the date 
of completion of last repair of defect in case of any defect appears after completion of work / from the 
date of completion as mentioned in completion certificate.  

 
5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-in-charge 
engage and also ensure engagement by subcontractor and other employed by the Contractor in 
connection with the works, such number of Apprentices in the categories mentioned in Schedule A and 
for such periods as may be required by the Engineer-in-charge. The Contractor shall train them as 



Page 56 of 188 

 

required under the Apprentices Act, 1961 and shall be responsible for all obligations of the employer 
under the Act, excluding the liability to make payment to Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full responsibility of the site 
for taking care and precautions to prevent loss or damage and to minimize loss or damage to the 
maximum extent possible and shall be liable for any damage or loss that may happen to the works or 
any part thereof and all Owner’s T & P from any cause whatsoever (save and except the Excepted Risks) 
and shall at his own cost repair and make good the same so that at completion of the works, all Owner’s 
T & P shall be in good order and condition and in conformity in every respect with the requirements of 
BI standard and to the satisfaction of the Engineer-in-charge and to the satisfaction of Engineer-in-
charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any material or 
articles at the site from any of the Excepted Risks the following provisions shall apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove from the 

site any debris and so much of the works as shall have been damaged, taking to the Owner’s 
store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed with the 
erection and completion of the works under and in accordance with the provisions and 
conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained in 
the same rate under the Contract and added to the contract sum as deviation. Provided the Contractor 
was alert and has taken sufficient precaution as a man of general prudence should have taken to prevent 
the loss or damage to minimize the amount of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire building 
if the building or any part thereof is used by him for the purpose of storing or using materials of 
combustible nature, as to which the decision of the Engineer-in-charge shall be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for injuries 
or damage to any persons or any property whatsoever which may arise out of or in consequence of the 
construction and maintenance works and against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure against any damage, loss or injury which may 
occur to any property. (excluding that of the Owner but including the Owner’s building rented by the 
Contractor wholly or in a part and any part of which is used by him for storing combustible materials), 
or to any person (including any employee of the Owner) by or arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or compensation under 
the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; Employer’s Liability Act, 
1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 1947 and the Maternity Benefit 
Act, 1961 or any Modifications thereof or any other law relating thereto and rules made hereunder from 
time to time or as a consequence of any accident or injury to any workman or other persons in or about 
the works, whether in the employment of the Contractor or not, save and except where such accident 
or injury has resulted form any act of the Owner, his agents or servants, and also against all costs, charges 
and expenses of any suit, action or proceedings arising out of such accident or injury and against all sum 
or sums which may with the consent of the Contractor be paid to compromise or compound any claim. 
Without limiting his obligations and liabilities as above provided, the Contractor shall insure against all 
claims, damages or compensation payable under the Workmen’s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if any) 
and shall be responsible for any claims or losses to the Owner resulting from their failure to obtain 
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adequate insurance protection in connection thereof. The Contractor shall produce or cause to be 
produced by his subcontractors (if any) as the case may be, the relevant policy or policies and premium 
receipts as and when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the insurance 
referred to above or any other insurance which he/they may be required to effect under the terms of 
the Contract then and in any such case the Owner may, without being bound to, effect and keep in  force 
any such insurance and pay such premium or premiums as may be necessary for the purpose and from 
time to time deduct the amount so paid by the Owner from any moneys due or which may become due 
to the Contractor or recover the same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of contract 
involving considerable risk or damage and of value more than one crore, the Contractor has to obtain 
blanket insurance policy for all his works, T & P and manpower and assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, environment, 
labour and workmen compensation, taxes & duties etc. and consequent legal action & penalty during 
execution of contract the issue is open in relevant Govt. Deptt., estimated value of cost and expenses 
towards the same shall be retained from the final bill till disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, he shall 
not be entertained for award of any future contract in OPGC. The cost & expenses of compensation 
towards the death or permanent disablement shall be deducted from the corresponding Contract or any 
other Contract executed by the same Contractor in OPGC or lastly as debt liability. 

 
 
 
 

End of Section-V 
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SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of all the obligations undertaken by the Contractor under the Contract shall be ascertained 
by the application of the respective rates in schedule of quantity / price schedule (the inclusive nature 
of which is more particularly defined by way of application but not of limitation of item of activities, 
materials & expenses specified in clause No.6.1.2) and payment to be made accordingly to the work 
actually executed and approved by the Engineer-in-charge. The sum so ascertained shall (exception only 
as and to the extent expressly provided herein) constitute the remuneration of the Contractor under the 
Contract and no further or other payment whatsoever shall be or become due or payable to the 
Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 
Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. The said 
schedule of quantity / price schedule shall be deemed to include and cover all costs, expenses and 
liabilities of every description and all risks of every kind to be taken in execution, completion and handing 
over the work to the Owner by the Contractor. The Contractor shall be deemed to have known the 
nature, scope, magnitude and the extent of the works and materials required though the Contract 
Document may not fully and precisely furnish them. He shall make such provision in the rates accepted 
as he may consider necessary to cover those of such items of work and materials as may be reasonable 
and necessary to complete the work. The opinion of the Engineer-in-charge as to the items of work 
which are necessary and reasonable for completion of work shall be final and binding on Contractor 
although the same may not be shown on or described specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry tax or 
any port duties, royalty, transport charges, stamp duties of Central or State Government or Local Body 
or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be granted or obtained and 
all expenses of which shall be deemed to be included in and covered by the accepted rates. The 
Contractor shall also obtain and pay for all permits or other privileges necessary to complete the work.  

6.1.4 Accepted rates cannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works or any part 
of them being modified, altered, extended, diminished or omitted. The accepted rates is of fully inclusive 
rates which have been agreed by the Contractor and the Owner and cannot be altered under any 
circumstances. However, if the quantity of such modification, alteration, extension, reduction or 
omission is substantial and exceeds 5% in the Contract price, the variation in rate may be examined and 
amended by Engineer-in-charge on recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include the 
factors such as work shall be carried out in operating plant and shall take sufficient care in moving the 
plants, equipments and materials from one place to another, so that they do not cause any damage to 
any person or to the property of the Owner or to third party including overhead and underground 
cables/pipe lines. In the event of such damage including eventual loss of generation and operation of 
the plant or services in any plant or establishment as estimated by the Owner or ascertained by the third 
party shall be borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause 
5.13.5 This shall be applicable when Contract value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 
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The measurement shall be taken in accordance with the procedure set in the specifications. No local or 
general method of measurement shall be adopted. In case the method of measurement is not specified 
in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured by the 
representatives of Owner and the Contractor progressively in construction & civil maintenance work. In 
case of mechanical /electrical / C&I maintenance & upkeepment work etc. the item of work performed 
by the Contractor shall be recorded daily preferably immediately on completion in the manner 
stipulated in conditions of Contract. Such measurements will be recorded in the prescribed 
measurement book by the representative of Owner and signed by both parties as token of acceptance 
by both either on completion of certain item or in an interval of days or hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated earlier and sum 

total of part measurement shall be compared. Final measurement shall be considered for final payment. 
6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 

representative for the purpose shall give a notice with reasonable time to the Contractor. In case of 
operation or maintenance work the Contractor or his authorized representative shall obtain the 
signature of Engineer-in-charge or his representative in support of completion of any item of work to 
the satisfaction of Engineer-in-charge. All these details shall be recorded in measurement book in 
prescribed format to be provided by Engineer-in-charge / printed standard Measurement Book available 
in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after such a 
notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance work as the case 
may be or fails to countersign or to record the objection within a week from the date of measurement, 
then in any such event, the measurement taken by the Engineer-in-charge / his representative shall be 
taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect of labour 
and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the matter 
shall be referred to the subsequent Contract Review Meeting. The decision taken in the Contract Review 
Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms and the 
agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case may be 
giving abstract and detailed measurement for the various items executed during a pre-determined 
period / month, as the case may be. In case of maintenance/ upkeepment contract, monthly bill shall be 
preferred during 1st week of the succeeding month. In case of construction work the bill shall be 
furnished after achieving milestone or as provided in the Contract. The Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same verified and the claim 
as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation of the bill. 
This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 
forwarding the same to registered office or the notified office of the Contractor. The cheque shall also 
be handed over to the Contractor or their Site-in-charge if authorized for the purpose against due 
receipt. In no case will Owner be responsible if the cheque is mislaid or misappropriated by unauthorized 
person / persons. Demand draft may also be issued after deduction of bank commission charges if 
requested by the Contractor. 
All payment shall be made in Indian currency only. 
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6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or before the 
date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / Officer-in-charge 
shall then arrange to have the bill verified by comparing with the measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by way 
of interim payment shall be made for all the work executed, after deducting there from the amounts 
already paid, the security deposit and such other amounts as may be deductible or recoverable in terms 
of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the date of 
acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any subsequent 
interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an 
interim payment shall itself be conclusive evidence that any work to which it relates is / are in 
accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the Contractor 
in case of proprietary firm and otherwise a person holding due power of attorney in this respect on 
behalf of the Contractor, except when the Contractors are described in their Tender as a limited 
company in which case the receipts must be signed in the name of the company by one of its principal 
officers or by some other persons having authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed till the 
Contractor shall have removed from the premises on which the work has been executed, all such 
scaffolding, sheds and surplus materials except such as are required for rectification of defects, rubbish 
and all huts and sanitary arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the Contractor or the workmen and cleaned all dirt 
from the parts of building (s) in or upon or about which the work has been executed or of which he may 
have had possession for the purpose of the execution thereof and cleaned floors, gutters and drains, 
eased doors and sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the 
Engineer-in-charge and made the whole premises fit for immediate occupation or use to the satisfaction 
of the Engineer-in-charge. If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid on or before the scheduled date of completion of the works, the Engineer-in-
charge may at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, 
surplus materials and rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of 
any such scaffolding or surplus materials except for any sum actually realized by the sale thereof less the 
cost of fulfilling the requirements and any other amount that may be due from the Contractor. If the 
expenses of fulfilling such requirements are more than the amount realized on such disposal as 
aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall be 
eligible to apply for Completion Certificate. The Owner or his representative shall normally issue to the 
Contractor the Completion Certificate within 30 days after receiving an application from the Contractor 
after verifying from the completion documents and satisfying himself that the work has been completed 
in accordance and as set out in the construction and erection drawings and the Contract Documents. In 
case of operation or maintenance Contract, satisfactory performance during Contract period shall be 
basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
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 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and shall 
issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate periods 
of completion have been specified, have been completed the Engineer-in-charge can take possession of 
any such parts being hereinafter in this condition referred to as ‘the relevant part’) notwithstanding 
anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of possession of the 
relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant part’ provided 
the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed to have 
commenced from the certified date of completion of such items or the ‘relevant part’ as the case may 
be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the completed 
items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This estimate shall be 
applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance with 
Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into consideration the due 
date of completion as per Contract and subsequent time extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of provision 
of services such as operation and maintenance, running bills shall be preferred by the Contractor as per 
the terms of Contract and shall be paid on the basis of measurement certification of Engineer-in-charge 
/ Officer-in-charge from time to time or in fixed intervals. But final bill shall be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or environmental 

matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid to him 
on certification of Engineer-in-charge. 
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(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period and 
payment shall be released within 21 days of submission of the bill provided the same is receipted by 
Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing at the 
time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other recoveries if 
any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per Clause 6.6 
within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of the 

work. No further claims can be made by the Contractor after submission of the final bill and all claims 
shall be deemed to have either been included in the final bill or waived and extinguished. Payment of 
those items of the bill in respect of which there is no dispute and of items in dispute for quantities and 
rates as approved by Engineer-in-charge, shall be made within the period specified herein this clause, 
the period being reckoned from the date of receipt of the bill by the Engineer-in-charge. If the decision 
of Engineer-in-charge is not agreed by the Contractor, the dispute either in quantity or rate or both shall 
be referred to Contract Review Meeting and the decision made thereof shall be final & binding on both 
parties.  
 
The time limit for release of final payment corresponding to the Contract value are furnished below: - 
(a) Contract value not exceeding Four months  from the date of   
Rs.5 lakhs        acceptance of  

          Final bill by the 
          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 
 Rs.5 lakhs 
  

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The period 
of release of fund shall be counted from the date of compliance of last documents or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher shall be 
taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in the time 
& progress schedule or to complete the work as the case may be under Contract & clear the site on or 
before the due date or extended date of completion they shall without prejudice to any other right or 
remedy shall be liable for liquidated damage as stipulated below or such small amount as may be fixed 
by the Engineer-in-charge on the Contract value of the work or actual value of the work whichever is 
higher for every week during which the progress remains below the specified time of completion subject 
to the total amount of compensation for delay to be paid under this condition shall not exceed the under 
noted percentage of the Contract value or of the Contract value of the item or group of items of work 
for which a separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion has been 
specified.  

 
Rates & upper limit of Liquidated Damage: 
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Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%  7.5%  
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of LD 
comes to the notice of the Owner the Contractor does not have any amount pending with the Owner, 
the Contractor shall be served with a notice and in turn the Contractor has to deposit the said amount 
in shape of D/D with the Owner in the fashion mentioned earlier. 

 
 

End of Section-VI  
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales tax, 

GST, work contract tax and other payments and compensation, if any in connection with the 
procurement and handling of materials, fabrication and execution of works or any method or process 
connected with the works. Sales tax, Entry tax, Excise duty and any other tax on materials required for 
the work & works shall be payable by the Contractor and the Owner will not entertain any claim 
whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes applicable 
including GST to this work or materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source from 
the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as amended 
from time to time or under any other statute. It is for the Contractor to deal with the Sales Tax authorities 
directly in respect of any claim or refund relating to the above deductions and the Owner shall not be 
liable or responsible for any claims or payments or reimbursements in this regard. Income tax as 
applicable shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials against loss 
under force majeure and assign the policy to the Owner where risk involvement is expected. The 
Contractor shall also at his own expenses carry and maintain group insurance with accidental benefit 
from reputed insurance companies to the satisfaction of the Owner as follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is in the scope of ESI scheme. The Contractor has to accept full and exclusive liability 
for compliance with all obligations imposed by the Employees State Insurance Act, 1948, and the 
Contractor further has to defend, indemnify and hold Owner harmless from any liability or penalty which 
may be imposed by the Central, State or Local Authority by the reason of any asserted violation by 
Contractor or subcontractor of the Employees State Insurance Act, 1948 and also from all claims, suits 
or proceeding that may be brought against the Owner arising under growing out of or by reasons of the 
work provided for by this Contract whether brought by employees of the Contractor, by third parties or 
by Central or State Government Authority or any political sub-division thereof. The Contractor agrees to 
fill in with the  Employees State Insurance Corporation, the Declaration Forms and all forms which may 
be required in respect of the Contractor’s or subcontractor’s employees, whose aggregate remuneration 
is Rs.6500.00 per month or less or as amended from time to time and who are employed in the work 
provided for or those covered by ESI from time to time under the agreement. The Contractor shall 
deduct and secure the agreement of the subcontractor to deduct the employees’ contribution as per 
the first schedule of the employee’s State Insurance Act from wages and affix the employee’s 
contribution cards at wages payments intervals. The Contractor shall remit and secure the agreement 
of the subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to maintain all 
cards and records as required under the Act in respect of employee’s and payments and Contractor shall 
secure the agreement of the subcontractor to maintain such records. Any expenses incurred for the 
contribution, making contributions or maintaining records shall be to the Contractor or subcontractor’s 
account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the Contractor 
shall furnish satisfactory proof that all contributions as required by the employees State Insurance Act, 
1948, have been paid. This will be pending on the contactor when the employee’s State Insurance Act is 
extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
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Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 
Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 
workmen’s compensation and employee’s liability insurance for the latter’s employees if such 
employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be required under 
any law from time to time. He shall also carry and maintain any other insurance, which may be required 
by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law in respect 
or in consequence of an accident or injury to any workmen or other persons in the Employment of the 
Contractor or any subcontractor save and except any accident or injury resulting from any willful act or 
default of the Owner, his agents or servants and the Contractor shall  indemnify and keep indemnified 
the Owner against all such damages and compensation (save and except as aforesaid) and against all 
claims, demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all items 
to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of such 
coverage certificate shall be submitted to Engineer-in-charge prior to commencement of work. The 
Contractor has to furnish certified challan copy showing the amount deposited against this particular 
work if the Contractor executes works at different places in India and deposit the total amount in one 
challan only. In addition to this, Contractor shall furnish an undertaking with a list of deployed Contract 
labour for whom such amount is deposited. Contractor shall comply all P.F. formalities for all the 
workmen engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII 
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt. 
concerning the health, wages, welfare, safety and employment and non-employment of his workers and 
shall exclusively bear the consequences of failure to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate government towards 

minimum wages from time to time and must comply with Minimum Wages Act. The payment 
has to be made to the labours in the presence of authorized representative of the Owner / 
Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner indemnified 
in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal Remuneration 
Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a valid 
Labour license from appropriate licensing authority prior to starting / within 15 days of 
commencement of the work under the Contract. Validity of the license shall be maintained till 
expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of work and 
of quality to ensure workmanship of the degree specified in the Contract and to the satisfaction 
of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 
statement of the workmen employed on the works and also furnish information in Form-VIII, 
Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of Wages Act 
1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 
1923, the Maternity Benefit Act 1961, Employees Provident Fund (and Miscellaneous Provision) 
Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 or any modifications thereof or 
any other laws relating thereto and rules made there-under from time to time. Owner shall not 
be held responsible for any injury sustained by Contractor’s workmen while on duty.  

 
In the event of any employment injury the Contractor has to pay necessary compensation 

pertaining to treatment & other associated benefits to the injured employee. In the event of fatal 
injury, death compensation to the legal heir of said employee shall be paid by the Contractor. In 
case of failure by the Contractor to pay the compensation as decided by the competent authority 
under the Workmen’s Compensation Act, the Engineer-in-charge shall deduct the necessary 
amount from any outstanding bill of the Contractor or security and deposit the same with 
competent authority. In case before decision by the competent authority, if the Contract is being 
closed, estimated amount towards such compensation shall be retained from Contractor till 
finalization. For this purpose, the amount if falls short under the particular Contract shall be 
realized from any other Contract which the Contractor is executing. The Contractor has to make 
all statutory records and register required in support of compliance of above provisions. Relevant 
statutory return shall be submitted with appropriate authority as required under the above Acts 
& rules with a copy to P&A department of Owner. All the records shall be kept within the work 
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premises and must be made available on demand by Owner/Concerned statutory authority for 
scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under and for the 
observance of the provisions of the aforesaid Acts without prejudice to his rights to claim 
indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding month 
irrespective of release of Contractor’s payment by Owner. In case of any default in the matter of 
payment to the labour, the following penalty apart from legal liability shall be imposed and 
recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 7th 
day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without any 
further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of Contract 
or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for more than 
one month from the date of payment and if the service is essential for the Owner and the 
Contract can not immediately be terminated, the Engineer-in-charge shall make the payment to 
the workmen and recover the same amount from any due of the Contractor. Under such 
circumstances the Contract shall be liable for immediate termination as deemed fit by the 
Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including his 
subcontractor, if any, obtain health certificate from any competent medical practitioner under 
the provisions of Factories Act without any financial implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, national 
& festival holidays, weekly off and extra wages or overtime as per law. The Contractor should 
provide employment card, wage slip and should maintain such other records in respect of 
engagement of workers  as required by Contract Labour (R&A) Act 1970 and rules made there 
under. This provision must be ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner including the 

Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and expenses 
whatsoever arising out of or in connection with the matters referred to in Clause 8.1 and elsewhere 
which may be made against the Owner for or in respect of or arising out of any act / omission by the 
Contractor in the performance of his obligations under the Contract. The Owner shall not be liable for 
or in respect of any demand or compensation payable by law in respect or in consequence of any 
accident or injury to any workmen or other person in the employment of the Contractor or his 
subcontractor and Contractor shall indemnify and keep indemnified the Owner against all such damage, 
compensation and against all claims, damages, proceedings, costs, charges and expenses whatsoever 
thereof or in relation thereto. 

 
8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the amount 
so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor and the 
Contractor shall not be at liberty to dispute or question the right of the Owner to make such payments 
notwithstanding the same may have been made without his consent or authority or in law or otherwise 
to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 
prescribed period the employment accident with relevant information with copy to the Owner. The 
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Contractor shall take all legal steps for compliance of the provisions of Workman Compensation Act 
relating to accident failing which Owner under circumstance shall take up the case for which all costs 
and expenses shall be recovered from the Contractor and the said Contract shall be liable to be 
terminated & the Contractor liable to be debarred from future participation in bid. In case the amount 
cannot be recovered from dues / security / dues of other contracts with Owner, the same shall be 
recovered as debt liability. 

 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of Contract, 
the Contractor shall comply with or cause to be complied with all the rules and regulations of the local 
sanitary and other authorities or as framed by the Owner from time to time for the protection of health 
and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  
  

(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of administration 

indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments: 
 

(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of administration 

indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
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(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise Service and 
Labour Institute, Government of India 

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. Suitable transport / conveyance facility shall 
be kept readily available to take injured person(s) who suddenly fall seriously ill and shifting of urgent 
cases to nearest hospital. If required, initial first aid may be provided in Owner’s hospital in emergency, 
but subsequent treatment is Contractor’s responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and 
maintain necessary temporary living accommodation and ancillary facilities for labour at his own 
expense and up to the standards as approved by the Engineer-in-Charge at a place outside the Owner’s 
premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, easily 
accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided with 
storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain or 
other source of pollution.  Where water has to be drawn from an existing well, which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking.  All such wells shall be entirely closed in and be provided with a trap 
door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only 
for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately for men 
and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every workplace 
latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one latrine 
for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case may be, 
shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a water-
borne sewage system, all latrines shall be provided with receptacles on dry earth system which shall be 
cleaned at least four times daily and at least twice during working hours and kept in a strictly hygienic 
condition.  Receptacles shall be tarred inside and outside at least once a year. 
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If women are employed, separate latrine and urinals, partitioned from those for men and labeled with 
bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided.  A poster showing 
the figure of a man and of a woman shall also be exhibited at the entrance to latrines for each sex. There 
shall be adequate supply of water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent material 
and shall be cement-washed inside and outside at least once a year. The dates of cement washing shall 
be noted in a register maintained for the purpose and kept available for inspection.  Latrine shall have 
at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for 
proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 
Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca tank 
prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it with 
a layer of earth for a fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s workmen 
or employees on the site.  The Contractor shall be responsible for payment of any charges, which may 
be levied by municipal authority for execution of such work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four suitable 
sheds, two for meals and two others for rest, separately for use of men and women Labour.  Height of 
each shelter shall not be less than 12’ from floor-level to lowest part of roofs. Sheds shall be kept clean 
and the space provided shall be on the basis of at least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be provided 
at least one room for use of children under the age of 6 years belonging to such women.  Rooms shall 
not be constructed to a standard lower than that of waterproof roof, smooth & impervious floor and 
wall with heat resistant materials / wooden planks. Rooms shall be provided with suitable and sufficient 
openings for light and ventilation. There shall be adequate provision of sweepers to keep the places 
clean.  There shall be two Dhais in attendance.  Sanitary utensils shall be provided to the satisfaction of 
local medical, health and municipal authorities.  Use of huts shall be restricted to children, their 
attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at least 
one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months or 
more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
Charge, and the whole of such temporary accommodation shall at all times during the progress of the 
works be kept tidy and in a clean and hygienic condition to the satisfaction of the Engineer-in-Charge at 
the Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local 
medical, health and municipal authorities and at all times adopt such precautions as may be necessary 
to prevent soil, water & air pollution of the site.  
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On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish 
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site 
left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which may have 
been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 8.5.1(d) 
or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the Owner all cases 
of failure on the part of the Contractor or his subcontractors to comply with the provision of these rules 
either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as are 
prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, the 
decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund 
Commissioner as the case may be shall be final and binding. Over & above the said provision, any court 
pronouncement having territorial jurisdiction shall be binding on both parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules thereto and 
issue such directions as it may consider necessary for the proper implementation of these laws & rules 
or for the purpose of removing any difficulty which may arise in the administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt. Designation 
i) Labour :  Rural Labour 

Inspector to Labour Commissioner 
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & Boilers. 
 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent authority. 

 Owner’s Inspecting Officer means officers as mentioned below: 
             i)  Plant Manager 

ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 

             iv) Safety / Fire Officer 
 
8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge of the 
area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight hours 
including ½ hr. rest after five hours of work. The working day of an adult worker can be so arranged that 
inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve hours on any day 
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with prior approval of competent authority. If an adult worker is made to work more than nine hours on 
any day or for more than forty eight hours in any week he shall, in respect of overtime work, be paid 
wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and notified in 

advance. A worker shall not be required or allowed to work on the weekly rest day unless he has 
or will have a substituted rest day, on one of the three days immediately before or after the rest 
day provided that no worker shall work for more than ten consecutive days without a full rest 
day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he commences 
his work under Contract, display and correctly maintain and continue to display and correctly maintain 
in clean and legible condition in conspicuous places at site, notice in English, Oriya & Hindi giving the 
rate of minimum wages, the hours of work for which such wages are payable, the weekly rest days 
workers are entitled to and name and address of the Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall be 
payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All wages shall 

be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage period is one 

week, within THREE days from the end of the Wage period; and in any other case before the 
expiry of the 7th day or 10th day from the end of the wage period according as the number of 
workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the dues of 
such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the work is 
competed before expiry of the wage period, in which case final payment shall be made at the 
work site within 48 hours of the last working day and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in Annexure-X 
and the relevant particulars of every workman shall be entered therein immediately on his employment 
and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in Annexure-
XI to each worker on the day of work or entry into his employment. On termination of employment the 
Employment Card shall be retained by the Contractor and a service certificate shall be issued in Form X. 

 
 
8.5.9 Register of Wages etc: 

(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be maintained 
and kept at the work site or as near to it as possible. 

(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker employed by 
the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except the following: 
 (a) fines 

(b) deductions for absence from duty. The amount of deduction shall be in proportion to the 
period for which he was absent. 

(c) deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money which he is required to account for, where such damage or 
loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
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(e) Deductions for recovery of advances or for adjustment of overpayment of wages. 
Advance granted shall be entered in a register; and 

(f) Any other deduction, which the Owner may from time to time allow. 
(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his part as have 

been approved by the Competent authority as in Clause 8.5.1.  
(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines or 
deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty 
days from the date on which it was imposed. Every fine shall be deemed to have been imposed 
on the day of the act or omission in respect of which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in good condition in a conspicuous place on the work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage or 
loss in the Forms appended in Annexure-XIII & XIV respectively, which should be kept at the place 
of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed under 
Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll required 
to be maintained under these Regulations shall be preserved for 3 years after the date on which the last 
entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him carry out 
investigations, and send a report to the Engineer-In-charge specifying the amounts representing 
worker’s dues and amount of penalty to be imposed on the Contractor for breach of these Regulations, 
that have to be recovered from the Contractor, indicating full details of the recoveries proposed and the 
reasons therefore. It shall be obligatory on the part of the Engineer-in-charge on receipt of such a report 
to deduct such amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange payment to 
workers concerned at the earliest from receipt of a report from the Inspecting Officer except in case 
where the Contractor had made an appeal under Clause 8.5.15. In case where there is an appeal, 
payment of workers dues would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the authority specified in Clause 8.5.1 
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8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 
Officer may appeal against such decision before the higher authority concerned within THIRTY days from 
the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers and 
other documents prescribed under these Regulations by Inspecting Officers and the Engineer-in-
charge/Owner/Owner’s representative at any time on receipt of due notice at a convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these Regulations 
the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue such 
directions if considered necessary for the proper implementation of Labour laws or for removing any 
difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers       :            Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health  : Form-31 
6. Register for issue of PPEs   
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 
11. Register of Contract Work : (Form VII)Part-II 
 
Payment of Wages Act-1936 
12. Register of Fines  : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 
Minimum wages Act 
15. Wage slip   : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 
18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 
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20. Register for issue of PPEs 
 
 

End of Section-VIII 
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SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by Contractors at 
all locations of ITPS. The Owner will provide the environment, encouragement and support to achieve 
this objective but is the Contractor’s responsibility to establish, maintain, and manage its own safety & 
loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working condition 
and shall comply with Owner’s safety rules as setout herein. Prior to start of work, Contractor will be 
provided copies of Owners Health & Safety Manual for information and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain desired 
performance. Repeated poor safety performance shall lead to termination of Contract and shall be 
debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of Contract, the 

Contractor shall at his own expense comply all the safety provisions as per (i) Bureau of Indian Standards, 
(ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other orders made there under 
and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting of 
work, Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to fire to any 
portion of the work under this Contract due to his fault shall be made good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training by 
Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of working 
& certificate to that effect is available, e.g. for riggers, fitter & other such workmen. Operators / drivers 
of various vehicles must have valid license from competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from time to 

time. The Contractor shall provide proper Identity Card to their employees, which shall be produced for 
verification on demand at security gate & in working areas. All the Contractor workers have to be 
provided with personal protective equipment as per the BISH duly certified by Owner’s Safety Officer. 
The Contractor has to make provision of standard PPEs as laid down in Clause 9.13 and get it approved 
from Owner’s Safety Officer before commencement of the work, failing which the Contractor & their 
workmen shall not be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall not be 
allowed to continue in duty. On first occasion, he shall be sent back with warning and on second 
occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. Repetition of 
the same shall constrain the management to advise the Contractor to remove such person from his 
employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty without 
permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue at the 
Owner’s site. 

9.3.6   Face mask & apron / flash suit of approved standard are to be provided by the Contractor to electrical 
workmen as and when required. 
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9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation to their 
workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration & 
uninterrupted running of the plant. 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific approval of 
Engineer-in-charge. 

 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his subcontractors in 
addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner prior to 
start of work, and their telephone numbers shall be prominently posted in Contractor’s field 
office. 

iii) All necessary personal protective equipments as considered adequate by the Engineer-in-charge 
/ Safety Officer shall be kept available for the use of persons employed at the site and maintained 
in good condition suitable for use. The standard of Personal Protective Equipments (PPE’S) to be 
provided by the Contractors to their employees shall be as furnished under ‘standard’ of Personal 
Protective Equipments as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any injury, 
diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in-charge and 
the Safety Officer in investigation process to establish basic causes and recommend appropriate 
improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, tank 
farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” rules shall be 
removed from employment immediately. Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 
premises the following norms relating to safety, health and environment imposed by the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in Owner’s 

premises. 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to guard, 
protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 
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ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s barricading 
practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel shall be 
marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in 
accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the scaffold 
identification serial number, the safe working load of its platform, the signature of Engineer-in-
charge and a clear indication of the safe access period of seven days. Incomplete scaffolds must 
bear a caution – “Scaffolding Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and reports of 
inspection and certificate of fitness. No scaffolding new or modified shall be used by any one 
unless it has been inspected by Owner’s Safety Officer / competent person for satisfactory 
condition before use and thereafter before every subsequent seven days. If scaffolding members 
are provided by Owner, the Engineer-in-charge must certify the members of the scaffold before 
use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on the 
scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure by 
Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the scaffolding under 
supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that permission has been 

granted by the Engineer-in-charge / competent person for the purpose and that the structure is 
capable of taking the load required for the related work. The Contractor must also confirm to the 
management instructions applicable to scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not reasonably 

practicable, safety harness must be used as per direction of Engineer-in-charge. Walking over 
unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be done 
from the ground or from solid construction except such short period works as can be done safely 
from ladders. When a ladder is used a Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable footsteps and handrails shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 
horizontal and 4 vertical). No metallic ladder shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or suspend 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise retarded at least one meter high above the floor or 
platform of such scaffolding or staging and extending along with the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

iv) Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or gangway or the stairway is more than 
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3.25 meters above ground level or floor level, they shall be closely & rigidly constructed, should 
have adequate width and be suitably fastened as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in length. The 
length of rung between the side rails of ladder shall in no case be less than 30 cm for ladder up 
to and including 3.0 meter in length. For longer ladders this length shall be increased at least 15 
mm for each additional meter of length. Uniform step spacing shall not exceed 30 cms. Adequate 
precautions shall be taken to prevent danger from electrical power. No materials on any of the 
sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or 
public. The Contractor shall also provide all necessary fencing and lights to protect the workers 
and staff from accidents, and shall bear the expenses of defense of every suit, action or other 
proceedings of law that may be brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damages and cost which may be awarded in any such suit 
or action or proceedings to any such person or which may with the consent of the Contractor to 
compromise any claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder for each 
50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the ground. 
The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to give suitable 
slope, or securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated 
materials shall not be placed within 1.5 meters of the edge of the trench or half of the trench depth 
whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or 
under cutting shall be done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the demolition work- 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus, which is liable to be a source of danger, shall remain electrically 

charged. 
c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-charge / Safety 
Officer shall be kept available for the use of the persons employed at the site and maintained in 
good condition suitable for use. The standard of PPEs to be provided by the Contractors to their 
employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be 
provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, which 
are injurious to the eyes shall be provided with protective goggles & dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective face and eye-
shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves & dust 
mask and seated at sufficiently safe distances. 
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e) When workers are employed in sewers and manholes which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for one hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or board to prevent accident to the 
public. In addition, procedure to work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work of 
painting the products containing lead in any form. No female worker shall be allowed to work 
without tight apron near rotating machines. Wherever men above the age of 18 years are 
employed on the work of lead painting the following precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or readymade 

paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them on cessation of work. 
III) When the work is subject to a risk of drowning all necessary safety equipments sufficient PPEs 

including lifebuoy & rope shall be kept for use and all necessary steps shall be taken for prompt 
rescue of any person in danger and adequate provision shall be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports shall 
conform to the following standard or conditions and must comply the provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable 
quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years shall be in charge of any hoisting machine including any scaffolding or give 
signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension, the safe working load & date of testing 
shall be labeled on the equipment. Every hoisting machine and all gear referred to above shall 
be marked with the safe working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to shall be loaded beyond the safe 
working load except for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the equipment by 
the Engineer-in-charge. As regards Contractor’s machines, the Contractor shall obtain necessary 
test certificate from competent authority and inform the Engineer-in-charge for verification, 
whenever he brings any machinery to site of work. The safe working load and date of load testing 
& due date of testing shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 
circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable barricade 
to prevent entry of other persons & animals. 

 
V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting appliances 

shall be provided with efficient safeguards. Hoisting appliances shall be provided with such 
means as to reduce to the minimum the accidental descent of the load. Adequate precaution 
shall be taken to reduce to the minimum risk of any part or parts of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves and boots as may be 
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necessary should be provided. The workers shall not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a notice 
board at a conspicuous place of worksite. The person responsible for compliance of the safety 
code shall be named therein by the Contractor. 

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the arrangements 
made by the Contractor shall be open to inspection by the Engineer-in-charge / Safety Officer of 
Owner or authorized representatives and the Inspecting Officers as defined in the Contract 
Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations of any other Act or rules in force in the Republic of India. The works throughout 
including any temporary works, shall be carried out in such a manner as not to interfere in any 
way whatsoever with the traffic on any roads or footpaths at the site or in vicinity thereto or any 
existing works whether the property of the Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when working in 
Owner’s premises or outside working site under Contract. Where a Contractor / subcontractor 
himself works alone or with 2-3 persons and does not have specifically designated supervisors, 
the Contractor shall be treated as supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, maintained 
in good condition, complies with the requirements of the Factories Act and/or any other specific 
legislation and is used or erected safely. Minimum stock of PPEs must be maintained by the 
Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition to safety 
shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving equipments etc. 
must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, traveling 
tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors, DG set, turbine 
hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage power 

line without permission of the Engineer-in-charge. 
XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all times. 
XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam cleaning 

apparatus with prior permission of the Engineer-in-charge/his representative. 
 XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or otherwise 
available under the said work. Roadways must be barricaded when work is carried out on roofs 
having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 
materials.  

 XXII) Electrical: 
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a) Only authorized and qualified personnel shall work on the installations, wiring, trouble shooting 
or repair of electrical equipment. 

b) All electrical work including temporary wiring shall be done in accordance with the current Indian 
Electricity Regulations and with the permission of concerned departmental electrical engineers/ 
competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 
Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply installations shall 
comply with the provisions of the relevant Indian Electricity Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial number, 
registered and periodically inspected & tested. All such equipments used by the Contractor shall 
have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in plug 
socket shall be liable for severe penalty. 

 XXIII) Crane: 
a) Cranes & other heavy equipment must be guided into and out of the plant by a person (pilot) 

walking in front of the vehicle at a SAFE distance. 
 b) No person shall ride on a crane ball, cable or boom etc. 

c) Areas within the surrounding radius of the rear of the rotating super structure of the heavy crane 
shall be barricaded to prevent personnel from being struck or crushed by the crane while in 
operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or working in a 

static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, tractors, 

and industrial trucks, machinery etc. unless specifically authorized in writing to do so. 
b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must be 

securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before starting any 

flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured with a valve 

cap. 
d) Ensure availability of approved extinguishers in good working order and properly filled before 

starting the job. 
e) Where cutting, burning or welding is to be done overhead, a person must be stationed below at 

a safe distance with an approved fire extinguisher. The area under overhead work shall be 
barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding area. 
g) Acetylene and oxygen welding / cutting must have approved back flow prevention check valves 

(i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under strict 

supervision & control of company personnel. 
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i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-charge 
except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 
 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. Transporting 
horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder shall be moved with 
the protective cap off or regulator attached except when secured in an approved welding buggy. 
All cylinders whether charged or empty must be secured in an upright and approved manner 
remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 
restricted means of space) until such entry permit is issued and signed by the departmental 
Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises. 
Violators will be immediately removed and permanently prohibited from entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
 XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and orderly. 
Rejects & scraps shall be deposited in proper waste containers / place as the case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency exits from 
work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

 XXXII)Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be covered or 

blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer 

regardless of duration or extent and meticulously investigated. 
XXXIII)Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of the 
Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on process equipment, 
machines, and electrical equipment, as close supervisory coordination and control are needed on these 
jobs. 

XXXV)Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source of supply 
has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their employees are 
indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS:2925    
2. Safety shoes conforming IS:9473-1993   
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3.  Dust mask conforming IS:9473-1983    
4. Safety belt conforming IS:3521-1983 Full body Harness with fall arrest tested to 22KN and above. 

  
5. Safety glasses for dust protection    
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side arms 
for personalized fit. 
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for better grip

  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens and fitting 

frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green No.11 for glasses for ARC 
welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure proper use 
of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the same must 
be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the quality of the 
standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of commencement 
of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without valid gate 

pass, safety shoes, helmet (hard hat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant premises as per 

the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of appropriate tested 

tools by their workmen. Safe working practice must strictly be followed, e.g. use of proper plug 
& socket for electrical connections, right size & standard spanner, right capacity and tested lifting 
& pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of the work. 
e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of the 

Engineer-in-charge / Safety Officer immediately for clarification. 
 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE CONTRACTOR 
WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN THOUSAND ONLY) PER EACH LAPSE 
AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE RIGHT TO TERMINATE THE 
CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF 
CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 
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9.14 CARE IN HANDLING INFLAMMABLE GAS: 
The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as advised 
by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / fire 
buckets at work site as recommended by Engineer-in-charge.  

9.17 EXPLOSIVE: 
Explosive shall not be stored or used in the works or at site by the Contractor without the permission of 
the Engineer-in-charge in writing. The storage & use are also restricted to the extent & in the manner to 
which such permission is given. When explosives are required for the works they shall be stored in a 
special magazine to be provided at the cost of the Contractor in accordance with the Explosive Rules. 
The Contractor shall obtain necessary license for the storage and use of explosives and all operations in 
which or for which explosives are employed shall be at sole risk and responsibility of the Contractor and 
the Contractor shall indemnify the Owner against any loss or damage resulting directly or indirectly there 
from. 

9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as required by the 

Engineer-in-charge in respect of all labour directly employed for performance of the works and shall 
provide all facilities in connection herewith. In case the Contractor fails to make arrangements and 
provides necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and recover 
double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to grant of 
maternity benefits to female workers or submission of materially incorrect statment shall make the 
Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each default. The 
decision of the Engineer-in-charge in such matters based on the reports from the Inspecting Officer or 
from representatives of Engineer-in-charge shall be final and binding and deductions for recovery of 
such liquidated damages may be made from any amount payable to the Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous or 
unlawful behavior by or amongst his workmen and other employed on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the neighborhood of 
the work. In the event of the Owner requiring the maintenance of a special police force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne by the Contractor 
and if paid by the Owner shall be recoverable from the Contractor. 

 
9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, Plague 
or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes and other 
belongings of or used by the infected parties and promptly erect new huts on healthy site as required 
by the Engineer-in-charge failing which within the time specified in the Engineer’s requisition, the said 
work may be done by the Owner and the cost thereof recovered from the Contractor. 

 
9.21 USE OF INTOXICANTS: 
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The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any of his 
employee is forbidden and the Contractor shall exercise his influence and authority to the utmost extent 
to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code framed from 
time to time. 

End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues written 
orders to commence the work. If the Contractor commits default in commencing the execution of work 
as aforesaid, Owner shall without prejudice to any other right or remedy be at liberty to forfeit the 
earnest money absolutely. In addition, Owner reserves the right to terminate the Contract without any 
further reference to the Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to Owner, the 
Contract can be terminated with three days notice at the discretion of Engineer-in-charge and the 
security & all other dues of the Contractor shall be forfeited. This shall be in addition to other penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI Standard/standard 
specified by the Owner or the progress is not as per time schedule, the Contract shall be terminated 
with 30 days notice and security & other dues of the Contractor shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by alternate 
arrangement failing which Owner reserves all rights to get the work done otherwise at the risk and cost 
of the contractor. Also Owner reserves the right to terminate the Contract and impose penalty as in 
Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed on the 
Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is liable for 
termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 
disruption of generation or dues of Contractor including security, whichever is less shall be imposed. The 
Contractor shall also be debarred from participation in any future bidding for at least 3 years thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be referred 
to Contract Review Committee. In such case the Contractor or his authorized representative shall be a 
member of the CRC for investigation and report. This joint report shall be final and binding on both 
parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended with 
immediate effect. However, if the Contractor fails to do the work within reasonable hours or maximum 
within 48 hours as the case may be, the job may be done by engaging other agency at the cost & risk of 
the Contractor. In such an event, Owner may terminate the Contract & debar the party from future work 
for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 
warehouse in proper manner and obtain receipt to this effect before issue of Completion Certificate by 
the Engineer-in-charge. If the same is not complied, the Contractor shall be liable for cost of the same 
and 20% additional charge over & above the value as per warehouse records and shall be recovered 
from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
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In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to the 
Contractor for work, idle charges beyond reasonable period for such work shall be the liability of the 
Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under their scope 
& the work is affected on account of this shortfall, Owner reserves the right to arrange the same at the 
cost & risk of the Contractor. The amount so incurred by Owner with 25% additional charges shall be 
recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as per 
Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor 
shall be deducted from Contractor’s: - 
 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered 
from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the initiative 
of either party, be referred to the adjudication of a sole arbitrator, within thirty days of receipt of notice 
from the contractor of his intention to refer the disputes to arbitration or by Engineer-in-Charge, the 
MD or MD-in-charge of OPGC shall finalize a panel of three arbitrators and intimate the same to the 
contractor. The contractor shall within fifteen days of the receipt of this list select and confirm his 
acceptance to the appointment one from the panel as arbitrator. If the contractor fails to communicate 
his selection of the name within the stipulated period, the MD or MD-in-charge of OPGC shall without 
delay select one from the panel and appoint him as the sole arbitrator. If the MD or MD-in-charge of 
OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send a similar panel 
to the MD or MD-in-charge of OPGC within fifteen days. The MD or MD-in-charge of OPGC shall then 
select one from the panel and appoint him as the sole arbitrator within fifteen days. If the MD or MD-
in-charge of OPGC fails to do so, the contractor shall communicate to the MD or MD-in-charge of OPGC 
the name of one from the panel who shall then be the sole arbitrator. The appointment of sole arbitrator 
so made shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or MD-in-
charge, OPGC. The work under the contractor, shall, however continue during the arbitration 
proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to both the 
parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and 
publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a 
reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out of or 
concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar under the 
jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and published, be 
paid at half by each of the parties. The costs of the reference and the award including the fees, if any, of 
the arbitrator shall be in the discretion of the arbitrator who may direct to and by whom and in what 
manner. Such costs or any part thereof shall be paid and may fix and settle the amount of costs to be so 
paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in force, 
shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator has 
not been made within thirty days after expiration of warranty / guaranty period. 

  
11.1 JURISDICTION / GOVERNING LAWS: 
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a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High Court 
alone shall have exclusive jurisdiction in all matters arising under this contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in INDIA. 

 
 
 
 

End of Section-XI 

 

 

End of GCC Volume-II 



Page 91 of 188 

 

SCHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1  Accepting Authority      Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
 
1.14  Earnest money                               As per NIT 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10% of contract value  
           
(ii) Contract Value more than Rs.1 crore but not   7.5% of contract value 
      exceeding Rs.5 crore        

 
            (iii) Contract value more than Rs. 5 crore    5% of contract value 
    
   Schedule of Rates applicable   
  OPWD 
3.25  Time allowed for execution of works or time schedule.                          As per SCC                      
                

   Authority competent to decide if “any other cause”        OPGC 
                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                   submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation           OPGC   
                   amount. 
5.11 Defects Liability Periods        

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
  Category 
       (a) 
       (b) 
                (c) 
                etc. 
 
6.3.1     Interim bills/running bill     Monthly in case of maint. 
         Contract & after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. allowable % 
    Unit   Rs.    of wastage 

1         2      3    4 5  6  7   

1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
    & above dia       or nearest  

       Railhead 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  

         Railhead 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)       Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt     NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 

 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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        ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly or 
through sub contractor  

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 

Category Category-
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 

Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. Income Tax / Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
  4. Certificate by Nationalized / Schedule Bank/ Chartered 
   Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, Module 
– A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” which 
expression shall unless repugnant to the subject or context include its successors and assigns) having issued 
Tender Specification Against NIT No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have 
agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as a 
condition for participation in the said tender. 
 
 
 We, the _____________________ Bank incorporated under ________________ law and having one of 
our branches at _________________ and having our Registered office/Head office at _________________ do 
here by unconditionally and irrevocably guarantee and under take to pay to the “ Owner” immediately on 
demand without any demur reservation, protest, contest and recourse to the extent of the said sum of 
Rs._____________ (Rupees _______________________ only). Any such claim/demand made by the said 
“Owner” on us shall be conclusive and binding on us irrespective of any dispute or differences raised by the 
Bidder. 
 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further extension of 
this guarantee is required, the same shall be extended to such required period on receiving instructions from 
M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the said 
Bank shall not discharge our liability.  In witness where of the Bank, through its authorised officer, has set its 
hand and stamp on this ___________________________ day of _______________________20______ 
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Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 
Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner / OPGC” which expression shall unless repugnant to the subject or context include its 
administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of 
Intent bearing no._____________ dated _____________ issued which has been unequivocally accepted by the 
Contractor M/s ____________________________ for the work of ______________________________ 
(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 
__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security 
deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the 
due fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered office at 
__________________________ do hereby undertake and agree to indemnify and keep indemnified OPGC from 
time to time to the extent of Rs.________ (Rupees __________________________ only) against any loss or 
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 
aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the 
said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract 
and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to 
or suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such 
breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or 
suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the 
said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that 
OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects 
Liability period as provided in the said Contract i.e.                             (Date) or from the date of cancellation of the 
said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or 
indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of 
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performance by the said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and 
conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be 
released from its liability under these presents by  any exercise by OPGC or of the liberty with reference to the 
matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or 
omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the 
Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and 
the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC 
may have retained or obtained from the Contractor shall at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank 
shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall 
be extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ the said 
Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office _________________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri 
___________________________ S/o ________________________________________  (II) Shri 
____________________  S/o ________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its 
registered office in the state of __________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner” which expression shall unless repugnant to the subject or context include its successors and 
assigns) having agreed under the terms and conditions of the Letter of Intent bearing no._____________ dated 
_____________ issued by the Owner which has been unequivocally accepted by 
____________________________________ in connection with the work of  
________________________________________ Specification No……………  (Hereinafter called the said contract) 
to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ only )  for 
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 
____________________ Bank incorporated under ______________________________ and having one of our 
branches at ________________________  (hereinafter referred to as “the said Bank” do hereby guarantee the 
due recovery by the Owner of the said advance with interest thereon as provided according to the terms and 
conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the contract 
and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 
____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner 
on demand and without demur to the extent of the said sum of Rs.  _____________________ /- 
(Rupees___________________________) only any claim made by the Owner on us for the loss or damage caused 
to or suffered by the owner by reason of the owner not being able to recover in full the said sum of 
Rs.__________________/- 
(Rupees_______________________________________________________________________________ ) only 
with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as 

to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the 
Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said 
contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final 
and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance with 
interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said 
advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim 
under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as 
per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under 
this Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) 
in which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is 
enforced after the expiry of the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee 

of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or 
to extend time of performance by the said ‘Contractor or to postpone for any time and from time to time any 
of the powers exercised by it against the said contractor and either to enforce or forbear from enforcing any 
of the terms and conditions governing the said Contract or the advance available to the owner and the said 
Bank shall not be released from its liability under these presents by any exercise by the Owner of the liberty 
with reference to the matters aforesaid or by reasons of time being given to the said contractor or any other 
forbearance act or omission on the part of the owner or any indulgence by the owner to the said Contractor 
on any other matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank 

and the Guarantee here in contained shall be enforceable against the Bank notwithstanding any security, 
which the Owner may have retained or obtained from the contractor shall at the time when proceedings are 
taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the 
said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods on 
receiving instructions from M/s ______________________________ on whose behalf this Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with interest. 
Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 



 

  

Revision No.: 00 | Date : 03.07.2023 P a g e  | 119 
 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style 
of_______________________at ________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives) 
.  

For Partnership Concerns 

 
 M/s ___________________________ a partnership firm with its office __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives) the name of their partners being (I) Shri 
______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its registered 
office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its 
administrators, successors and assigns). 

 
***************************************************** 
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STANDARD OPERATING PROCEDURE 
 

CONTRACTOR SAFETY MANAGEMENT PROCEDURE  
[PART-II] 
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                                                                          1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. This 

safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly 

manner. During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and 

enforce all laws, rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will 

manage all subcontractors on site and will be accountable for subcontractor performance with respect to 

Environment, Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey the planned work and submit and review 

Contractor’s SHE Program and Plan to the OPGC concerned Project Manager.   

2. SCOPE  

This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high & medium risk. This SHE management program also applies to all personnel involved in Company 

projects. All parties are required to comply with this safety program as well as all National, State and Local 

regulatory guidelines.  

3. OBJECTIVE  

These rules guide people's behavior during work days. They are needed to control hazards that can affect 

everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control 

these hazards and ensure that high standards of safety to which OPGC is committed have been met. The 

procedure shall be provided to all high & medium risk contractors with other bid documents. Contractors 

participating in the bidding shall go through the procedure carefully & submit an undertaking in the format 

given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be 

reflected during the course of contract execution by implementing the minimum EHS expectation of OPGC 

as declared in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   

To clarify the individual party designations referred to within this guide, to identify the hierarchy of 

reporting and approval necessary, and to delineate the designated responsibilities related to the OPGC safety 

policy, the following is to be used:  
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 OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities 

on the project involved.  

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of 

OPGC on the project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the 

project.  

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the 

Contractor on the project, in compliance with the project agreements OPGC policies.  

Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  

In the Contract, the following words and phrases have the meaning hereby assigned to them, except where 

the context otherwise requires.   

Contractor – A person or company contracting with OPGC to supply products or services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting 

with OPGC to supply products or services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The 

process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 

coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the 

successful completion of a project. His/ her responsibilities include the assignment of the contract monitor, 

conducting the pre-construction site meeting, resolving contractor safety performance issues, final 

inspection of the work, conducting the closing meeting with the contractor and completing the contractor 

evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and 

is responsible for monitoring the contractor’s safety performance and providing feedback to the Project 

Manager. The Contract Monitor will compare the contractor’s work and work methods with the standards 

and expectations defined in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   
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Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees 

to discuss safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a fatality or permanent disability; examples include but are not limited to, high voltage 

electrical work, confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning 

& rigging, scaffolding & shoring.   

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a temporary disability; examples include but are not limited to, plant and facility maintenance, 

minor excavation, welding, carpentry, civil work.  

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent 

to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 

proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work.  

Shall/Will: The word 'shall' is to be understood as mandatory  

Should:  The word 'should' is to be understood as strongly recommended  

May:        The word 'may' is to be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

Safety Document: Is a formal written statement used to control the Risk associated with the works 

performing in OPGC Premises.   

Electrical Equipment: Any producer, carrier or consumer of electrical energy.  

  

 7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 

everyone commits to error-free performance. The commitment to achieve this goal will result in increased 

productivity and the prevention of job related losses.   

  

Active participation and personal cooperation of all supervision and employees, and a positive coordination 

of their efforts carrying out the following:   
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 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they 

OWNER, CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has 

the potential to develop into an unsafe situation. Work must stop immediately after an unsafe situation is 

identified, regardless of the job’s priority or importance. Work shall resume only when the unsafe 

situation has been remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that 

invoking the work stoppage was an error. A person will not suffer retribution or negative consequences 

of any sort for stopping work for safety reasons. Establish and maintain a system for early detection and 

correction of unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control 

from exposure to hazards, including but not limited to chemical, health and physical hazards present at 

the work location.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel on 

site; including but not limited to employees, subcontractors, other contractors, OPGC people and the 

public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 

removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 

openings must be attended at all times.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover is capable of supporting, without failure, at least twice the weight of any employee, 

equipment and/or material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  

 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:   
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 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   

  

 Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries.  

8. ESSENTIAL DUTIES:   
  

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Produce quality work, meeting requirements of company policies, procedures and industry 

standards.   

(ix) Be motivated and work productively.  

(x) Participate in the jobsite Safety meetings as required.   

 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a 

serious adverse outcome.  Contractors must ensure that employees working under their control do not 

violate these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in 

immediate corrective action for the employee and, if OPGC determines it appropriate, the Contractor, 

up to and including termination from the current job and removal from consideration for future OPGC 

contracts.  The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by 

pre-job briefing.  
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(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of 

alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles 

on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 

violation.)  

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection 

with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply 

has been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering about 

the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in 

any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  

The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need 

to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass 

will be issued after site safety induction/training and duly certified by EIC on the gate pass entry request 

application.  After imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety 
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training imparted”. No contractor and their employees shall be allowed to enter inside the Plant for 

carrying out jobs unless the safety training has been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. This applies at all times.  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T 

&Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be 

mobilized before commencement of work. All these materials shall be checked at Plant gate by Security, EIC 

& EHS for no objection. Contractor at no situation shall enter untested or substandard or unapproved tools, 

equipments or vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant 

Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor 

materials shall be entered inside Plant with valid Security Certification on recommendation of EIC. Violation 

of the OPGC site entry rule shall be treated major safety violation.  Strong disciplinary step will be booked 

against the violation.      

 

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.  

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular 

day’s job.    

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved 

by the Project Manager. This is one of the important Contractor’s job planning activity.  
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13. HEALTH & FITNESS  

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any 

medical disabilities including such disabilities which Contractor may consider will not adversely 

influence the employee's ability to perform his role in the work should be reported to OPGC prior to the 

start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for 

their personnel at the time of applying gate entry pass. No contractor personnel will be issued gate entry 

pass without the submission of health & fitness certificate in the prescribed form. Contractors will closely 

monitor the requirement of health check up at an interval of one year for their employees.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipments. Specific permit for hot 

work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities 

the contractor shall ensure that a fire watch is deployed and the person must clearly understand his duty & 

responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 

responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his 

representative. It shall be the responsibility of the contractor to see that none of his employees start the 

job until, an appropriate permit has been issued with proper isolations followed by Pre-job briefing and 

job safety awareness by the EIC and the contractor or his safety coordinator.  



 

Page 131 of 188 

 

15. HOUSE KEEPING & CLEAN SITE  

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials 

or items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and 

emergency exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be 

removed at regular intervals during the course of project. All solvents shall be kept in approved, 

properlylabeled containers. Contractors’ bill payment will be held up unless otherwise housekeeping of 

their job site is maintained.    

16. SITE OFFICE AND STORES  

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for 

his site offices etc and on completion of the contract shall reinstate this area at his own expense, to the 

satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the site.  

17. SAFETY EQUIPMENT  

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in good 

condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good 

practice. It is the responsibility of the contractor to provide adequate instruction/training for the correct 

usage and maintenance of these equipments & PPEs, inspection & suitable storage of their Personal 

Protective Equipments. The Contractor is also responsible for ensuring that the PPE is used and 

maintained in accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, 

OPGC reserves the right to issue such safety equipment/PPE to the workforce provided by the 

Contractor and back charge the same from the Contractor with two (2) times of the cost of item as 

administration fee for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 

desired level of protection to wearer.  Contractor has to assess the quantity of PPE required considering 

the job hazard and nature of job.    

SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ DGMS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  
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Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/  

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent 

brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE :   

IS/ DGMS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ DGMS/ CE/ ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.  
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G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES 

ETC)  

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia 

synthetic rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data 

Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with 

relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  

Sl 

No 

PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two 

wheeler riders & pillion riders must 

use crash helmet while driving  

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service Building 

front while people are with no 

work or with office work 

activities with no risk to head 

from external source.   

Compulsory while working in other 

facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick 

plant, Sewage Treatment Plant and 

Colony premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the areas 

specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick 

plant, Sewage Treatment Plant and 

Colony premise. 
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3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP Track 

hopper,  

Other roads except the roads 

inside Boiler area, Offices,  

Office Corridors,  

Control rooms, Canteen, 

Hospital while people are 

with no work or with office 

work activities with no risk to 

eye from external source. 

Compulsory while working in other 

facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick 

plant, Sewage Treatment Plant and 

Colony premise.  

4  Ear Plug/Seal/ 

Ear Muff  

In all high noise areas  greater than noise 

level 85 dBA  

Places other than high noise 

areas  

5  Hand Gloves  Compulsory during all field works, 

material handling, working where 

risk of injury to hand prevails  

Office activities  

6  Dust mask  In all dust generating areas(ESP hopper 

cleaning, Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material 

handling, Coal Handling Plant, Painting 

work, visible fugitive emission in Boiler  

and other areas etc)  

Excuse for non dust 

generating Areas  

  

   

   

7  Welding face 

shield  

During welding operation only  Non Specified activities  

    

8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or 

hazardous gas handling. Atmosphere 

with Chemical fumes, hazardous gas 

fumes. During welding operation.  
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10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance 

handling, Lead acid Battery maintenance  

  

11  PVC/Rubber 

hand gloves  

During hazardous 

chemical/substance/waste handling & 

Lead Acid battery maintenance.  

12  Chemical 

Goggle/ Face 

shield  

During hazardous 

chemical/substance/waste handling & 

Lead Acid battery maintenance.  

  

 

13  Encapsulated   

suit for 

Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self Contained 

breathing 

apparatus  

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid 

fumes)  

where chemical respirator is not 

recommended, Confined Space with 

hazardous fume or gases   

  

15  Arc flash Suit 

with boot and 

hood of 

suitable rating  

During Electric Panel Breaker & MCC 

modules Operation   

16  Electrical 

hand gloves 

of suitable 

rating  

Working with live electrical power 

sources  

17  High 

temperature 

hand gloves & 

jacket  

Working with Steam lines  
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18  Hard toe 

rubber 

gumboot  

Working in Mud, Sludge, Water, 

dense wild grass areas, other place 

taking Safety Officer’s approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected 

jacket  

Inside confined spaces and as advised by 

OPGC Project Manager/EHS  

21  Cotton Boiler 

Suit  

Working inside Boiler / and as advised 

by  

OPGC Project Manager/EHS  

22  Full body 

harness  

Working above 5.9 ft without fall 

protection  

 

23  Welding 

jacket/suit & 

hand gloves  

Standard flame resistant welding 

jacket/suit & heat resistant leather hand 

gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to 

OPGC S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the 

sample. The approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite 

throughout the job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be 

considered as Safety violation and may lead to disciplinary action. On completion of work, the sample 

shall be returned to the contractor. The specification given above for different types of general PPEs is 

minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality shall 

be approved from OPGC Safety Officer prior to use inside OPGC premises.   

18. TRAINING  

18.1. SAFETY ORIENTATION  
The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  
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18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur during 

the course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 

qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 

communicate in English. All high skilled & semiskilled employees must have job specific competence. 

OPGC will evaluate/verify competence and will reject employees who are not found with inadequate 

competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work being 

performed there.  

21. ALCOHOL AND DRUGS  

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, 

other than for bonafide medical reasons certified by qualified medical practitioner. Person found with 

violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action 

will be imposed to the contractor.   

22. DRIVING & PARKING  

All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, 

prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able 

to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-

enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse gear 
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unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding noise 

level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  

 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 

asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is 

prohibited. Contractor shall ensure, the crash helmet is all times being used by his people riding two 

wheeler.      

23. SAFETY MEETINGS  

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 

including arranging its own safety meetings and participating as appropriate in safety meetings held by 

OPGC.   

24. SAFETY INSPECTION / AUDIT  

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe  practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety 

and working environment.   

25. REPORTING AND INVESTIGATION  

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control 

room immediately.   
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The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by identify 

the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and 

submit to OPGC.  

 

 

 

 

26. INJURY MANAGEMENT  

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with 

first aid.     

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or 

first aid centre or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  

 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System.   

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete 

the Pre-job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 

briefing to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 

of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  
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28. EMERGENCY PROCEDURES  

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and 

shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and make 

it safe before evacuating.   

 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, 

this will connect you to the Plant Main Control Room. Other   

Emergency Contacts are-                                                  Intercom       P&T  

Fire Station                777       06645222257  

Ambulance           277/248    06645222216  

Hospital              666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.   

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 

endanger your safety.  
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29. SAFETY SUPERVISOR  

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 

provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall 

be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 

job, the work supervisor can be utilized for safety supervision but in case the Project  Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted job. 

Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as specified 

under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 

and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate 

penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  

30.1. COMMUNICATIONS WITH OPGC  
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication 

for all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 

otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media or 

any other entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment 

or other equipments required inspection or calibration has been inspected/ certified by an authorized and a 

liable inspection/certification authority/company prior to its use in the works.  
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32. RESTRICTED ARTICLES  

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 

obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic 

materials onto OPGC premises.  

33. PROHIBITED MATERIALS   

Contractor is strictly prohibited from using any of the following types of materials in performance of the 

work:  

 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or 

on any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some can 

be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 

supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 

information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 

around the plant premises.   

35. SMOKING  

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    

36. SUB CONTRACTOR  

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified 

by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety requirements  
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37. LIFTING MACHINERY AND EQUIPMENT  

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, 

eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, 

Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. 

The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all 

equipment and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions 

are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 

or burned by “snubbing off” too fast.   
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 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, 

Equipment appliance, structures. This may include but not limited to Continuous mechanical handling 

devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, 

pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working 

platforms, Elevators and Lifts, overhead cranes,   

37.4. STANDARD REQUIREMENTS  
 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the EOT cranes.   

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 

apply hoist signals and their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 

crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 

be of good construction, sound material and free from patent defect and shall be maintained and operated 

to comply with OPGC standards.   
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 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operators cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, Properly maintained and tested by a 

competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment and 

operation to be performed. The Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 

likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 

limitations, should be followed.   

37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor 

shall perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.  
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37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free from 

obvious defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 

plant or equipment designed to lift persons, the winch should be so constructed that the brake is 

automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 

the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious defect 

and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to 

lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   

 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   

38. HAND TOOLS  

 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 

scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   
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 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job, and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

 

39. PORTABLE ELECTRICAL APPLIANCES.   

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) must be connected in 

the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   
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 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction 

or training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance 

is double-insulated or operated from an isolated power service. The ground wire must either be 

permanently connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning devices 

to prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment 

is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 

be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping 

is permitted.  
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v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in 

size for the duty to be performed & properly protected against mechanical damage & electrical 

hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. 

Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are 

designed for this mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, 

tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 

approval if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall 

be avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection 

is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and 

shall be designed for hard or extra-hard usage. Flexible cords used with temporary and portable 

lights shall be designed for hard or extrahard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is 

de-energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be 

grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone 

is not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. 

GFCI/RCCB should not be used as power on/off switching.  xviii. Circuit breakers that protect hand 

tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be used as 

necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  
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 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow 

these guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 

6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  

  

A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attached worker; will serve as a secure connection point for lifelines, lanyards or 

deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, 

waist, chest and shoulders; if a fall occurs, D-ring located in centre of the back will 

hold worker in an upright position until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a 

combination of these items with locking snap hooks. Must have a minimum 

breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. During 

fall, the worker shall not come in contact any lower level and bring the worker to a complete stop and limit 

maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be 

used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  
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Harness shall be checked/ inspected for wear/tear or any damage before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the Contractor’s 

Qualified Person & EIC.   

  

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at 

feet level is unacceptable for fall arrest application and will not be allowed.   

  

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

  

STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

  

41.4. TIPS FOR FALL PROTECTION  
  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to 

tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 

position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while 

tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   
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Fall protection is not required while using a ladder as a means of access as long as the climbing distance is 

less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed 

cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet 

above the adjacent surface, fall protective equipment is required. A three-point contact must be maintained 

with a ladder regardless of the height a worker is above an adjacent surface.   

 

 

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the 

scaffolding, the scaffolding is not to be used until the approval is given. The scaffolding shall meet the 

following minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 

erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 

constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 

Unless constructed as an independent scaffold, it shall be rigidly connected to the building or 

structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-

TAG".   
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 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) 

shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in 

height above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved 

by an OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried on 

the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about 

in any place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

         42.1. REQUIREMENTS FOR BOARDS AND PLANKS  

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall 

not exceed four (4) times their thickness and not less than 50 mm.  

        42.2. WORKING PLATFORM  

 All working platforms should be close boarded and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 

increased to 813 mm (32 inches) wide.  

       42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   
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 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

     42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 

bridges or high maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they must 

be securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be no 

more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

      42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / 

FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   
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 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used.   

 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.   

 All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder 

shall be tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-

fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD 
AND OTHER RESTRICTED AREAS  

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it 

becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

44. FIRE PROTECTION:  
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Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked 

and fire equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid fire fighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc.   

 45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion 

of a Hot Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable should 

be of proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers 

during fire watching cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated 

only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used 

to ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 

combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag 

from hot work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  
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 Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions 

in a confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within 

the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 

Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 

physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present 

in the Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will 

be closed or entry prohibited through warning tape or barrier while no work is taking place inside 

the confined space. Contractor will not assign task other than Confined space watching to the 

watchers as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  
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 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 

should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 

transformer with the centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   

   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 

washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements 

for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping 

bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  

The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS    
 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   
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49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or 

full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least 

biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges 

or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator 

and at inlet of the cutting torch.   
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 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty 

and the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  

 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area 

and paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor 

and all employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with internationally 

acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage 

place should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE 

MATERIAL” in clear and indelible print. Its access hatch or door should be provided with a lock, the 

keys of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures dealing 

with accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with 

the exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   
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 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation at 

the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT 

ENTER".  The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a 

film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  

 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 

meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one 

and a half times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is 

likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.   
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 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 

warn others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with 

a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove 

all excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and 

payable until such materials are removed from the jobsite.  If surplus materials are not removed from the job 

site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the 

cost associated with disposal against the unpaid balance of the Contract Price.  

 

 

 

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  
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 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about 

the minor or major safety penalty based on type of violations & risk involved with the violations  

  55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire extinguisher 

for hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  
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 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & 

gaps on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load in 

barricaded area  Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & 

Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of blue spot 

on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of yellow spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card 

with permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 

Rs.10000/- (Rs. ten thousand only) and I card punching of Contractor Supervisors with suspension or 

even termination of responsible contractor supervisor. It can also be increased depending on the 

seriousness of the safety violation. It will be decided after joint discussion of EHS & concern EIC 

which can be maximum up to 0.5% of work order value. 
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56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal 

and plant life from adverse effects resulting from its work or operation and to minimize any nuisance which 

may arise from such work or operations.     

1.Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2.All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated 

material must be cleaned up and waste residues generated disposed of properly.  Planning must begin 

immediately and clean up must be initiated within 72 hours of discovery of the spill.   

3.Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4.Used oil & lubricants generated during work shall be collected in containers provided with lid and shall 

be placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in 

the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. 

Waste oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit.  

5.Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 

authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier.  

6.E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7.Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area 

and shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized 

recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined 

impervious covered pits.  

8.Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9.Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc 

shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for 

storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 

collecting bins to be placed near the work area and shall be returned to Warehouse for storage in 
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designated collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can 

be disposed of by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other 

hazardous chemical contaminated barrels/jars shall be returned to Warehouse for disposing it back either 

to the supplier (as per the condition of Purchase Order) or to the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special 

waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of OPGC 

Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to 

be used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard 

labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on emergency 

handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission monitoring 

for Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. 

Alternative offline monitoring shall be in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage 

silo areas). These places shall be tested for dust concentration periodically to ensure taking step to reduce 

dust emission level to acceptable state. People working in these areas shall use dust mask to prevent 

inhaling dust.    
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27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission 

during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During 

phasing out process of these substances, these ODS shall not be released to atmosphere. These gases shall 

be handled as per local regulation guideline. CFC containing equipments like refrigerators and hydrogen 

driers shall be replaced with non CFC refrigerant containing equipments.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which the gas 

is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 

any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using 

nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 

fire wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is 

techno-economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor 

to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 

01 hour of the incident occurs.  
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44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals 

please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for planned 

or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICE-1 
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APPENDICES- 2 
OPGC High Risk Activities 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not include driving or 

travelling on a public road way.)    

3 Activities with drowning potential  

4 Activity involving work at height above 1.8 meters (6 feet) and any pole climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure to ionization 

sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized energy relief devices 

where there is the possibility of exposure to the stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for entrapment/engulfment such as 

work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by tree trimming 

equipment and / or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant equipment 

13 Activities in potential explosive areas due to accumulation of combustible dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts having the potential to 

cause cut, entrapment, crushing or caught by injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDIX-3 

OPGC HSE RULES AND REGULATIONS    

FOR CONTRACTORS  

UNDERTAKING  

I hereby undertake that:  

(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & 

regulations;  

Signature:  _______________________________   

Name :  _________________________________   

Date:  ___________________________________   

  

Contract Company:   _______________________   
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APPENDIX- 4 

  

                EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Revision Control & Approval 
 
Revision control of the document 
 

Sl. 
No. 

Page Revision 
From 

Date Revision 
To 
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1 All - - 00 03.07.2023 Brought under document control Procedure of 
Integrated Management System  

 

 
 
Approval of the document 
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Dept. Team Members  Head-EHS  IMS Coordinator   Plant Manager 
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Integrity Pact 

 
Between 

Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies 

Act 1956 and having its registered office at Zone‐A, 7th Floor, Fortune Towers, Chandrasekharpur, 

Bhubaneswar‐ 751023, Odisha (India) hereinafter referred to as “Principal”, which expression 

unless repugnant to the context or meaning hereof shall include its successors or assigns of the 

ONE PART 

 
And 

 

  , description of the party along with 

address), hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to 

the context or meaning hereof shall include its successors or assigns of the OTHER PART 

 
(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” 

and individually as a “Party” in this Pact). 

 
Preamble 

The Principal intends to award, under laid‐down organizational procedures,
 contract/s for… 

………………………………………………………………(“Contract”) The Principal values full compliance with 

all relevant laws of the land, rules and regulations, and the principles of economic use of 

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s). 

 
In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the 

Bidder(s)/ Contractor(s) for the tender process and execution of the Contract and will appoint 

Independent External Monitor(s), who will monitor the tender process and the execution of the 

Contract for compliance with the principles mentioned above. 
 

Section 1 – Commitments of the Principal 
 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:‐ 

 
1.1.1 No employee/Director/management representative of the Principal, personally or 

through family members or through third party, will in connection with the tender 
process for, or the execution of a Contract, demand, take a promise for or accept, for 

self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

 
1.1.2 The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity 

and reason. The Principal will in particular, before and during the tender process, provide 
to all Bidder(s) the same information ( other than the clarifications sought for by the 

Bidder(s)/Contractors with respect to the bidder specific information required to be 
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provided only to the concerned Bidder(s)/Contractor(s),) and will not provide to any 

Bidder(s)/Contractor(s) confidential / additional information through which the 

Bidder(s) /Contractor(s) could obtain an advantage in relation to the tender process or 

the contract execution. 

 
1.1.3 The Principal will exclude from the tender process or execution of the Contract all known 

prejudiced persons including those employees/ Directors/management representatives 
of the Principal who have family relationships with the employees or Directors of the 

Bidder(s)/Contractor(s). 

 

1.2 If the Principal obtains information on the conduct of any of its employees/ Directors/ 

management representative which is a penal offence under the Indian Penal Code 1860 

and Prevention of Corruption Act 1988 or any other statutory penal enactment, or if 

there be a substantive suspicion in this regard, the Principal will inform its Chief Vigilance 

Officer for further enquiry and initiation of disciplinary actions against the person(s) 
concerned. 

 
Section 2 – Commitments of the Bidder(s)/ Contractor(s) 

 
2.1 The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent 

corruption. The Bidder(s) / Contractor(s) commits itself to observe the following 

principles during its participation in the tender process and during the contract 

execution. 

 
2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to the Principal or to any of the Principal’s employees/ Directors/ 
management representative involved in the tender process or the execution of the 

Contract or to any third person any material, immaterial or any other benefit which he / 

she is not legally entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the tender process or during the execution of the Contract. 

 
2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non‐submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 
 

2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/ 
PC Act and any other such similar applicable Acts; further the Bidder(s)/ Contractor(s) will 

not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 
 

2.1.4 The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 
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2.1.5 The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

approach any Government officials, ministers, political persons public servants, or any 

external agencies in an effort to influence the bidding decision making process or to 

attain any undue favours to the Bidder(s) / Contractors(s). 

 
2.1.6 The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the 

Contract all known prejudiced persons including those employees / Directors /management 

representatives of the Bidder(s) / Contractor(s) who have family relationships with the 

employees or Directors of the Principal. 

 
2.1.7 The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings 

or relationships that constitute, or may reasonably be considered to constitute, an actual 

or potential conflict of interest with its obligations specified in the tender process or 

under any contract which may be negotiated or executed with the Principal. 

Bidder(s)/Contractor(s) and their employees, agents, advisors and any other person 

associated with the Bidder(s)/Contractor(s) must not place themselves in a position 

which may, or does, give rise to conflict of interest (or a potential conflict of interest) 

between the interests of the Principal or any other interests during the tender process 

or through operation of the Contract. 

 
2.1.8 The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive 

undesirable or restrictive practice in the tender process or the execution of the Contract. 

 
2.2 The Bidder(s)/ Contractor(s) or its sub‐contractors or its agents will not instigate third 

persons to commit offences outlined above or be an accessory to such offences. 

 
Section 3 – Disqualification from tender process, termination of the Contract and exclusion from 
future contracts 

If the Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or 

during the execution of the Contract has committed a transgression through a violation of 

Section 2 above, or acts in any other manner such as to put its reliability or credibility in question, 

the Principal may disqualify the Bidders(s)/ Contractor(s) from the tender process or decide not to 

award the Contract or terminate the awarded Contract or blacklist the Bidder(s)/Contractor(s). 
l and seek damages as specified in Section 4. 

 
Section 4 – Compensation for Violations 

 
4.1 If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior 

to the award of the Contract according to Section 3 or 5, the Principal is entitled to 

demand and recover the damages by encashment of the Earnest Money Deposit/ Bid 

Security deposited by the Bidder(s)/ Contractor(s) while making submission in the tender 

process. 

 
4.2 If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal 

is entitled to terminate the Contract according to section 3 or 5, the Principal is entitled 

to demand and recover from the Contractor liquidated damages equivalent to % of the 

Contract value or the amount equivalent to Security Deposit/Performance Bank 

Guarantee, whichever is higher, in addition to the Liquidated Damages already agreed to by 



 

Page 178 of 188 

 

the Bidder(s)/ Contractor(s) in the Contract. 

 
Section 5 – Previous Transgression 

 
5.1 The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last 

three (3) years with any other organization in any country conforming to the anti‐

corruption approach or with any other Public Sector Enterprise in India that could justify 

its exclusion from the tender process or the execution of the Contract. 

 
5.2 If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or 

hides such information, the Principal is entitled to disqualify the Bidder/Contractor from 

the tender process or the execution of the Contract, if already awarded, may terminate 

the Contract and claim compensation as mentioned in section 4. 

 
Section 6 – Equal treatment of all Bidders/ Contractors/ Sub‐contractors 

 
6.1  The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub‐contractors a 

commitment consistent with this Integrity Pact. This commitment shall be taken only 

from those sub‐contractors whose contract value is more than 20% of Bidder’s/ 

Contractor’s contract value with the Principal. 

 
6.2 The Principal will enter into individual Integrity Pacts with identical conditions as this one 

with all Bidders and Contractors for the tender process. 

 
6.3 Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into 

Integrity Pact with the Principal shall be eligible to participate in the tender process or 
execution of the Contract. 

 
6.4 The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do 

not execute the Integrity Pact or violate its provisions. 

 
Section 7 – Criminal Charges against violating Bidders/ Contractors/ Subcontractors 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the Vigilance Office of the State in which the Principal has its Registered Office. 

Section 8 –Independent External Monitor(s) 
 

8.1 The Principal will appoint one or more competent and credible Independent External 

Monitor(s) (“Monitor”) for monitoring the implementation of this Pact. The task of the 

Monitor will be to review independently and objectively, whether and to what extent the 

Parties comply with the obligations of the Integrity Pact. 

 
8.2 The Monitor shall not be subject to instructions by the representatives of the Parties and 

shall perform his functions neutrally and independently. The Monitor shall report to the 

OPGC Board. 
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8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 

restriction to all the document related to the tender process or the execution of the 

Contract of the Principal including that provided by the Bidder(s)/ Contractor(s). The 

Bidder(s)/ Contractor(s) shall grant the Monitor, upon his request and demonstration of 

a valid interest, unrestricted and unconditional access to the document in its possession 

related to the tender process or execution of the Contract. The same is applicable to Sub‐ 

contractor(s) of the Bidder(s)/ Contractor(s). The Monitor is under contractual obligation 

to treat the information and documents of the Bidder(s)/ Contractor(s) / Subcontractor(s) 

with strict confidentiality. 

 
8.4 The Principal will provide to the Monitor sufficient information about all meetings 

among the Parties related to the tender process or the execution of the Contract provided 

such meetings could have an impact on the contractual relations between the Principal 

and the Bidder/ Contractor. The Parties shall offer to the Monitor the option to 

participate in such meetings. 

 
8.5 As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity 

Pact, he will so inform the Managing Director of the Principal and request him to take 

corrective action, or heal the situation, or to take other relevant action. The Monitor 

may in this regard submit non‐binding recommendations. Beyond these actions, the 

Monitor shall have no right to demand from the Parties that they act in a specific manner, 

refrain from action or tolerate action. 
 

8.6 If the Monitor reports to the Managing Director of the Principal, a substantiated 

suspicion of an offence under relevant IPC / PC Act, the Managing Director of the 

Principal shall within reasonable time, taken visible action to proceed against such 
offence. 

 
8.7 The number of Independent External Monitor(s) shall be decided by OPGC. 

 
8.8 The word ‘Monitor’ would include both singular and plural. 

 
Section 9 – Pact Duration 

 
9.1 This Pact shall become effective from the date when both the Parties have executed it or 

the Parties have shown their intent to enter into the Pact, whichever is earlier. This Pact 

will expire for the Contractor after it meets all the obligations of the Contract and for all 
other Bidders 6 months after the Contract has been awarded. 

 
9.2  If any claim is made / lodged during this time, the same shall be binding and continue to 

be valid despite the lapse of this Pact as specified as above, unless it is discharged/ 

determined by the Principal 

 
 

 
Section 10 – Other Provisions 

 
10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the 
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Principal, i.e. Bhubaneswar. 

10.2 Changes and supplements to the Pact as well as notices of termination of the Pact to be 

sent to any Party shall be made in writing by mutual agreement between the Parties. 

10.3 If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed 

by all partners or consortium members. 

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 
10.5 Only those Bidder(s)/ Contractor(s) who have expressed their intention through 

submission in the tender process or have entered into this Pact with the Principal will be 

eligible to participate in the bidding. 

 
For & On behalf of the Principal For & On behalf of the Bidder/ Contractor 
(Office Seal) (Office Seal) 

 
Place:    

 

Date:    

 

Witness:  Witness:    

 

(Name & Address):  (Name & Address):    
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SPECIAL CONDITIONS OF CONTRACT 
 

Name of work: “Replacement of Sheeting of Warehouse and Painting” 
 

1) The period of contract is 08 (Eight) months from the date of issue of LOA / Work Order excluding 
mobilization period of 7 days. The Contractor should mobilize all their recourses within the 
mobilization period to start the work. 

2) It is a work contract. The prices quoted by the contractor will remain firm throughout the 
contract period. Any changes in minimum wages or material rates during the contract period 
shall be borne by the contractor. 

3) The contractor is required to mobilize his men, materials, plant & equipment at his work site 
within 07 days of intimation to start the work, failing which the Engineer-In-Charge will annul 
the contract agreement at his discretion. In the event of any such annulment, the owner 
reserves the right to recover the cost and other financial losses from the contractor in any 
manner deemed legally correct besides forfeiture of the EMD converted as ISD. The onus of 
proving that the delay in mobilization was beyond the control lies with the contractor. The 
Engineer-in-charge after satisfying himself with the reason for the delay if any may allow 
extension of time to avoid the annulment of the contract. 

4) The contractor shall be fully responsible for his workers with regards to terms of employment. 
OPGC will not be held responsible in any manner whatsoever in respect of worker engaged by 
the contractor. The contractor should issue Photo ID cards to all his workmen and produce the 
same as and when required for EIC for verification. 

5) 5% of gross bill will be deducted towards security deposit (SD), which will be released after 
completion of Defect Liability Period of one year from the date of actual completion of job. 

6) Running Bills, if required, shall be paid to the contractor after submission of Bill along with 
prescribed measurement, material statement and statutory documents.  

7) The contractor shall disburse the wages to the worker on or before 7th day of completion of the 
wage period through Bank Payment.  

8) In the event failure of contractor to undertake/attend to any job/ supply of materials specified 
under the scope within the specified time period, the Engineer-in-charge shall have the right to 
levy penalty as deemed suitable equal to 10% of the cost for that item of work/ material. 
Accordingly, the actual billing amount shall stand reduced to the extent of penalty cost 
imposed/recovered. 

9) If any other item which is not mentioned in the bill of quantities, but is required to be executed 
for maintenance work, the agency will have to execute the same at the schedule of rate of Govt. 
of Odisha / approved rate of OPGC. 

10) The contractor shall abide by the “EHS policy” and General Guidelines for Environmental 
protection of OPGC.  

11) ESI Registration of the Contractor and enrolment of workmen under ESI is Mandatory. 
12) The contractor shall abide by the legal provisions with regards to Health, Welfare and Safety of 

workers engaged by him. He is also responsible for medical care of the person engaged by him. 
13) All the staff and workmen as mentioned in the scope of work must undergo safety training. 
14) Any defective work noticed within the defect liability period of one year shall be rectified by the 

contractor immediately on receipt of information. 
15) Agency has to execute any quantity of work as required however small or large it may be. 

16) Agency has to make all arrangements for safe execution of work without hampering the day-to-
day activities of the Workplace. 
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                                                               TECHNICAL SPECIFICATION 

 
Name of work: “Replacement of Sheeting of Warehouse and Painting” 

 
1) The construction materials such as Cement, sand, paints, Tata Bluescope Colour bonded sheets, 

ridges etc. if felt necessary will be subjected to test at the cost and risk of the agency. 

2) Any defective material brought to site should be removed by the agency at the instance of 
department. 

3) Agency has to arrange all construction materials such as Tata Bluescope colour bonded sheet & 
ridge, Cement, Sand, Paints, etc required for the work as per the item specifications. 

4) The quantity mentioned in the schedule of quantities is purely tentative. At any point of time 
agency may be asked to execute any quantity of work as per the site requirement. 

5) All the items mentioned in detail items of the work may be executed at any location and at any 
height. 

6) All the materials are to be approved by concerned Engineer-in-charge before use. 

7) The raw materials/ sheets brought by the agency should be stacked properly at the place shown 
by Dept. Personnel so as not to cause any inconvenience to other people working in the area. 

8) All work is to be carried out without causing hindrance to day-to-day activity. 

9) Agency has to make his own arrangement of construction water for the works from available 
points only. 

10) Electricity, if required by the agency, shall be supplied free of cost. The contractor has to make all 
necessary arrangements for safe supply of electricity, but the connection shall be given by 
department people. 

11) Portland Cement of Ultratech, Dalmia, ACC make of PPC 43/ 53 grade, confirming to corresponding 
IS code shall be utilized in the work before the expiry date. 

12) Fly Ash Bricks will be supplied free of cost from OPGC Ash Brick Manufacturing Plant. The 
contractor has to make his own arrangement for transportation of bricks to the construction site. 
Balance Ash Bricks after completion of work must have to be returned back at the Ash Brick Plant, 
failing which double the prevailing cost of the fly ash brick will be deducted from the Party’s Final 
Bill. 

13) PTW shall be taken for each and every work before starting of any job. 

14) The agency should stick to the quality of each work as per the specification. 

15) Tools, tackles and the required materials shall be checked properly before use at site with respect 
to safety compliances. 

16) Fixing of colour coated sheets (TATA BlueScope) work shall be executed in a particular area with 
prior intimation of the EIC and PTW should be obtained as advised by the concerned EIC. 

17) The colour coated sheets (TATA BlueScope) shall be fixed closely & firmly with proper lapping. 
During lapping and fixing of sheets standard bolt and washer or self-drilling screw shall be used 
after drilling properly as per the direction of EIC.  
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18) The dismantled old sheets shall be transported to the designated place for stacking properly as 
per the direction of EIC.  

19) The agency has to make scaffolding to access on the roof. Safety net shall be used during working 
at height. Full body harness must be used by the workmen during working at height. 

20) The agency has to arrange the drilling and cutting machine along with required length of electrical 
cable and MCB for the work. 

21) The agency shall arrange a trained supervisor, who will attend to the work efficiently as per the 
specification as well as safety. 

22) Using proper PPEs should be taken care of. 

23) The personal protective equipment and safety appliances must be supplied by the agency to the 
work men for safe and smooth execution of the work. Representative of contractor must ensure 
the safe execution as per job safety analysis throughout the period of execution of the work. 

24) After completion of the work the agency has to clean the site, removing all the left-out materials, 
other arrangements made for the work and clean the site properly. Then only the work will be 
treated as complete.  
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Rules and Regulations of the e-Reverse Auction 
 

Buyer’s 
Name/Owner 

Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work 

 
“Replacement of Sheeting of Warehouse and Painting” 
 

”. 

Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 

Online e-Reverse Auction Time : [To be intimated later] 
 

URL: www.mstcecommerce.com/eprochome/opgc 

Special Instructions 
Bidding in the last minutes and seconds should be avoided in the bidders 
own interest. Neither the Service Provider nor OPGC will be responsible 
for any lapses /failure on the part of the vendor, in such cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time 
will be extended automatically for another 05 minutes and so on till 05 
minutes idle time between the bids. 

Decremental Value      Minimum decrement will be intimated before E-RA 

Start Price 
The start bid price as decided by OPGC tender committee shall be 
displayed at MSTC Limited auction platform during start of the e-RA. 

 

1. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-
commercially qualified bidders will be opened & ranked on the basis of ascending order for 
determination of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-
RA and such qualified bidders shall be eligible to participate in the E-RA and submit their FPO with 
respect to the bid.  

2. In case of tie for L5 bid, all the bidders offering L5 will be allowed for e-RA.  

3. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password 
prior to e-Reverse Auction. 

4. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  

& based upon e-Reverse Auction invitation for particular Auction. 

5. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, 
the EMD submitted by the bidder shall stand forfeited.  

6. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

7. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 

8. E-Reverse Auction shall be conducted in Indian Rupees only. 

9. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 

10. Validity of bids: As mentioned in Tender Document. 

11. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction 
to buyer along with the Authorized person name and details. 

12. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 
irrespective of Live Auction Rank. 

13. Buyer reserves the right to repeat the e-Reverse Auction of same package. 

http://www.mstcecommerce.com/eprochome/opgc
http://www.mstcecommerce.com/eprochome/opgc
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14. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted 

in manual and e-Reverse Auction process shall be considered for award of the Purchase 
order / Work order. 

15. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall 
have to be ensured by bidders themselves. 

16. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 

formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its own 
discretion shall debar the bidder from the e-Reverse Auction/Tender and future participation also. 

17. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before 
ordering, without assigning any reason and may go for manual opening of price bids as per 
standard practice. 

18. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of 
any cause. In such cases, the decision of OPGC shall be binding on the bidders. 

19. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

20. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders 
for that item shall be considered for arriving evaluated price of that bidder. 

21. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among 
each line item in line with the price quoted and evaluated in the hard copy price bid. 

22. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 
Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

23. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, 
then minimum price among both shall be considered as L1. If the bidder disagrees to accept the 
said condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from 
participating in future e-Reverse Auction/Tender of OPGC. 

24. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-
Reverse Auction for the deviations, if any, taken by them in the techno-commercial bid. 

25. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and 

levies, deviations considering the loading factor (got from OPGC/Tender Condition as mentioned 
in above clause) on his quoted price. However, the GST shall be paid extra as applicable and not 
included in the loading factor as well as total price. 
 

 
UNDERTAKING 

 

I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” 

mentioned herein. 
 
Signature:   
 

Name:   
 

Date:   
 

Company Name:       Seal: 
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BLANK PRICE BID 
Name of the work: “Replacement of Sheeting of Warehouse and Painting” 

Sl 
No 

Description Unit Quantity  Rate (Rs.)   Amount (Rs.)  

1 Dismantling AC/ GCI Sheeting         

  Dismantling / removing of all type of AC / GCI Sheeting work at 
all levels and elevations manually or mechanically as suitable 
using cutting gas if required and stacking the steel materials 
properly upto a lead of 50 mtr including cost, conveyance, 
T&P, scaffoldings, sundries and labour charges etc. complete 
as per direction of Engineer-in-charge.  

Sqm 2,778.00     

2 Dismantling Brick Masonry work         

  Dismantling, removing and disposal of brick masonry in 
cement mortar  etc. including all cost, conveyance, T&P, 
scaffoldings, labour charges etc. complete as per direction of 
EIC. 

Cum 40.00     

3 Transportation and disposal of debris            

  

Transportation of debris / surplus spoil away from work site 
upto a lead of 5 kilometres by tractor including all cost, 
conveyance, fuels, loading & unloading, labour charges etc 
complete as per the direction of Engg.-in-charge. 

Cum 68.00     

4 Supplying & Fixing Colour Coated Sheet 0.53mm (TATA 
Bluescope) 

        

  Supply and fixing of colour coated trapezoidal sheets of TATA 
Bluescope Steel make (Lysaght Trimdek 1072 profile 0.53 mm 
TPT, 0.45mm BTM, AZ150 G550 Colour bond) including cost of 
55x8mm  self driven screws as required for fixing the sheets 
complete including conveyance, lead and lift at site & labour 
charge required for the work all complete as per the direction 
of the Engineer-In-Charge. 

Sqm 2,778.00     

5 Supplying & Fixing Colour Coated Ridge 610mm grith (TATA 
Bluescope) 

        

  Supply and fixing of colour coated trapezoidal Ridge of 610mm 
grith of TATA Bluescope Steel make (to match Lysaght Trimdek 
1072 profile, 0.53 mm TPT, 0.45mm BTM, AZ150 G550 Colour 
bond) including cost of 55x8mm  self driven screws as required 
for fixing the Ridge complete including conveyance, lead and 
lift at site & labour charge required for the work all complete 
as per the direction of the Engineer-In-Charge. 
 

Rmt 144.00     

6 Ash Brick work (1:6) in superstructure         

  Ash Brick masonry with cement mortar (1:6) in superstructure 
including cost of all materials, splays cutting, curing, watering 
cost, conveyance, royalties of all materials, T&P, scaffoldings 
and labour charges etc. complete as per direction of Engineer-
in-charge but excluding the cost of ash brick. (Ash brick will be 
supplied free of cost from OPGC ash brick manufacturing 
plant) 
 
 
 
 

Cum 40.00     
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7 12mm Cement Plaster (1:6) all heights         

  Providing and applying 12mm thick cement plaster with 
cement mortar (1:6) at all height and elevations over brick 
masonry work finished smooth after taking out joints including 
cost of all materials, watering, curing cost, conveyance, 
royalties of all materials, T&P, scaffoldings and labour charges 
etc. complete as per direction of Engineer-in-charge. 

Sqm 885.00     

8 Painting Weatherproof exterior emulsion paint 02 coats over 
a coat of Primer 

        

  Providing and painting with weatherproof anti fungal exterior 
emulsion paint 02 (two) coats over a coat of primer on old / 
new surface using approved brand and shade weatherproof 
paint / primer (Asian / Dulux / Shalimar / Berger) including 
thorough cleaning, rubbing out moss and loose scales etc and 
preparation of the surface area of application, including, cost, 
conveyance, T&P, Scaffolding and labour charges etc complete 
as per the direction of Engineer-in-Charge. 

Sqm 1,535.00     

9 Painting Distemper 02 coats         

  Providing & applying 02 coats of distemper of approved shade 
of ASIAN/ SHALIMAR/ BURGER/ TATA make after cleaning the 
area, preparation of surface including cost of all materials, 
conveyance, scaffolding ,labour charges etc. complete as per 
direction of EIC. 

Sqm 1,514.00     

10 Synthetic enamel paint 2coat over primer         

  Providing & applying 02 coats of synthetic high gloss enamel 
paint over a coat of primer of approved shade of Asian/ 
Berger/ Dulux/ Salimar make on wood/iron  work including 
cost of all materials, labour, scaffolding , T&P etc. complete  as 
per direction of EIC. 

Sqm 977.00     

  Total             
 (GST Extra as applicable)  

 
Amount in words: Rupees ……………………………………………………………………………………………………………………………….. 
NB:   The quoted rates shall be exclusive of all applicable taxes, duties, levies etc. The quoted rate shall also remain firm during the 

contract period and shall not be changed under any circumstance. Details of applicable tax rates and the amount of taxes shall 
be indicated clearly for evaluation of the tender. 
1. The details of price break-up shall be submitted in separate sheet. 
2. “C” Form will be issued by OPGC for supply of chemicals  
3. E-way bill shall be provided by OPGC. 
4. OPGC will not entertain any claim of escalation on account of variation of Price towards materials, POL, Foreign exchange rate 

etc. 
5. If there is any contradiction between Price Schedule and other part of the tender document then Price Schedule will supersede 

over the other part of the tender document. 

6. The bidder must furnish details of taxes & duties, transportation cost, insurance etc in the price bid. 
              Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected.  

Six-digit SAC Code Rate GST 
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